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STATE BANK OF INDIA
INVITES E-TENDER

FOR

PROPOSED AIR CONDITIONING WORK OF SBI JAMALPORE (18548) BRANCH
UNDER RBO-5, NAVSARI

FROM

THE  SBI AHMEDABAD EMPANELLED AIR CONDITIONING CONTACTOR UNDER CATEGORY FROM
RS. 5.00 LAKH TO RS.100.0 LAKH AS PER LIST ENCLOSED

THE LAST DATE OF SUBMISSION OF ONLINE TENDER: 17.05.2024 UP TO 3:00 PM

PART – A: TECHNICAL BID
 

TENDER SUBMITTED BY:

NAME :                                                                               

ADDRESS :                                                                               

DATE :                                                                               

Tender ID AHMSAO516
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NOTICE INVITING TENDER (NIT)

SBI invites Online E-tender in two bid system, from the Bank’s Empanelled Air CondiƟoning contractors
of Ahmedabad Circle for Air CondiƟoning Work at SBI JAMALPORE (18548) BRANCH   UNDER RBO-5,
NAVSARI. 

1 Name of Work PROPOSED  AIR  CONDITIONING  WORK  OF  SBI
JAMALPORE (18548) BRANCH  UNDER RBO-5, NAVSARI.

2 Time allowed for compleƟon 15 Days from date of acceptance of work order.

2.a EsƟmated cost of work Rs. 2,65,000.00

3 Earnest Money Deposit Rs. 2,600/-  by means of Demand DraŌ / Pay Order from
any scheduled NaƟonalized Bank drawn in favor of  State
Bank  Of  India  and  payable  at  Navsari. (Contractors
registered with ‘MSME UDYAM’ need not submit EMD.
Instead  of  EMD,  they  should  submit  registraƟon
cerƟficate of ‘MSME UDYAM’)

4 IniƟal Security Deposit NA (as per Government direcƟves)

5 Total Security Deposit 5% of the final bill amount including ISD

6 Cost of tender document. NIL

7 Start and end date for 
downloading of tender 
documents form Bank’s website

08.05.2024  to  17.05.2024 at  www.sbi.co.in  under
<Link><SBI in the news >procurement news.

8 Last date & Ɵme for submission of
online Technical bid and  
IndicaƟve Price Bid

17.05.2024 up to 03:00 PM

9 Address at which & Process 
Compliance Form has to be 
submiƩed

Assistant General Manager,
Regional Business Office - 5
1st Floor, Shaurya Apartment.,
Opp. Lunsikui Ground,
Navsari - 396445

10 Date and Ɵme of opening of 
online Technical bid & Sealed 
Price bid

17.05.2024 at 03:30 PM

11 Agency for arranging online
Bidding (Technical bid and sealed 
price bid)

M/s. Antares Systems Limited,
Mr. Kushal Bose
Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.com

12 Defect liability period. 12 months from the date of Virtual CompleƟon
13 Validity of offer. 90 days from the date of opening of Price-bid

14 Liquidated damages 0.50% of contract amount per weeks subject to max. 5%
of contract value or final bill value.

15 Value of Interim CerƟficate No  advance  on  materials  /  plant  /  machinery  or
mobilizaƟon  advance  shall  be  paid  under  any

Tender ID AHMSAO516
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circumstances Only full and final payment shall be made
aŌer saƟsfactory compleƟon of work.

16 Insurance The  contractor  shall  obtain  all  necessary  insurance
policies  as  per  the  governing  laws  applicable  at  the
center& shall require to produce the original policy of
Insurance & receipt of the premium as applicable in the
maƩer to the Architect/Bank.

17 Water and Electricity If contractor is permiƩed to use SBI source of water & 
electricity, the SBI will recover @ 0.5% of contract 
amount from the final bill of contractor. However further
distribuƟon & extension & light fixtures etc. With 
required MCB switches, switch boards, lamp, tube etc. 
shall be arranged by the contractor at their own cost 
within the accepted tender amount. Bank will recover 
0.5% of the final bill amount towards consumpƟon of 
water & electricity.

18 Rates Rates  quoted  shall  be  inclusive  of  all  exisƟng  &
future  (including  variaƟon)  taxes,  duƟes,  levies,
royalƟes,  transportaƟon,  other  incidental  charges,
WCT etc. PVA & PVA Clause shall not be applicable.
Note: GST will be paid Extra as per Applicable norms. If
any  tenderer  puts  any  condiƟon/anything/any  taxes
extra over and above their quoted rates the tender shall
be summarily rejected.

19 Tenders  can  be  downloaded  from  the  bank’s  website www.sbi.co.in(link)<SBI  In  the
news<Procurement  News>  or   SBI  e-Tender  Portal  www.tenderwizard.in/SBIETENDER.  It
shall be responsibility of the contractor to Ɵmely submit the technical and financial bid. SBI,
in no case shall be responsible for site issues/ delay in tender submission.

18 The  contractor  shall  read  and  understand  each  page  of  the  tender  document  thereby
ensuring the number and sequence of all pages.

19 No condiƟons other than menƟoned in the tender will be considered, and if given they will
have to be withdrawn before submission of final quote, else their bid will be rejected.

20 Tenders received without EMD and Process Compliance Form shall be summarily rejected
and such tenders shall not be allowed to parƟcipate in the Price bid process/ rejected/
not considered/ or as decided by Bank.

21 The Bank will place order as per its requirement and quoƟng minimum rate for any category
does not provide any guarantee for receiving order for that item by the firm who quotes
lowest rates.

22 Bank reserves right to cancel any/ all tender sat any stage without assigning any reasons.
24 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have 

no claim for revision of rates or other condiƟon if his tender is accepted in parts.
25 In case the date of tendering is declared as a holiday, the tendering will be conducted on the

next working day at the same Ɵme.
26 SBI reserves the right to accept or reject any or all the tenders, either in whole or in part

without  assigning  any  reason(s)  for  doing  so,  no  claim  /  correspondence  shall  be
entertained  in  this  regard.  For  any  clarificaƟon  regarding  Tendering  procedure,  please
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contact  SBI  RBO  Navsari,  whose  address  is  menƟoned  in  the  NIT  or  Bank’s  Electrical
Engineer (76000 35303).

27 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering
procedures & well equipped with all requirements. SBI will not take any responsibility of
delay in submission due to EMD, slow internet connecƟvity, system failures etc.

28 Only final payment will be made.
29 It's a occupied premises. If the assigned work is in running/working Branch, the contractor

should execute the site erecƟon work in odd hours, Holidays and Sundays.
30 Percentage, if any, to be deducted from bills and total amount to be retained: 10 % from

Running Bills, subject to maximum Total 5% of contract amount or actual Final Bill value.

Yours Faithfully,

Assistant General Manager,
SAO - 5, (RBO - 5), 1st Floor, Shaurya Apartment,
Opp. Lunsikui Ground,  Navsari - 396445
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FORM TENDER

To,
Assistant General Manager,
SAO - 5, (RBO - 5), 1st Floor, Shaurya Apartment.,
Opp. Lunsikui Ground,  Navsari - 396445

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating
to the works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and having acquired
the requisite information relating thereto as affecting the tender, I/We hereby offer to
execute the works specified in the said memorandum at the rates mentioned in the
attached  Schedule  of  Quantities  and  in  accordance  in  all  respects  with  the
specifications, design, drawings and instructions in writing referred to in conditions of
tender,  the  Articles  of  Agreement,  Special  Conditions,  Schedule  of  Quantities  and
Conditions of Contract and with such materials as are provided for by, and in all other
respects in accordance with such conditions so far as they may be applicable.

MEMORANDUM
Description of work PROPOSED AIR CONDITIONING WORK OF SBI JAMALPORE 

(18548) BRANCH   BRANCH UNDER RBO-5, NAVSARI.

Earnest Money Rs.  2,600/-   by  means  of  Demand  Draft  /  Pay
Order  from  any  scheduled  Nationalized  Bank
drawn in  favor  of  of  State  Bank  Of  India  and
payable  at  SURAT.  (Contractors  registered  with
‘MSME UDYAM’ need not submit EMD. Instead
of  EMD,  they  should  submit  registration
certificate of ‘MSME UDYAM’)

Percentage, if any, to be
deducted from Bills and total amount 
to be retained

10 % from Running Bills, subject to maximum 
Total 5% of contract amount or actual Final Bill 
value.

Time  allowed  for  completion  of  the
Works  from fourteenth  day  after  the
date  of  written  order  or  date  of
handing  over  of  the  site  (whichever
islater)to commence the work

15 Days

I/We have deposited a sum of  Rs. 2,600/-  of the total tender amount as Earnest Money
with the SBI which is not to bear any interest. Should I / We fail to execute the Contract
when called upon to do so I/ We do hereby agree that this sum shall be forfeited by
me/us to State Bank of India.

1) Our Bankers are:
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      i)

ii)

The names of partners of our firm are: i)

ii)

Name of the partner of the firm Authorized to sign

Or

(Name of person having Power of Attorney to sign the Contract.)

(Certified true copy of the Power of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses

i)

ii)
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SAMPLE BUISNESS RULE DOCUMENT
ONLINE E-TENDERING FOR AIR CONDITIONING WORK OF

SBI JAMALPORE (18548) BRANCH  UNDER RBO-5, NAVSARI.

(A) Business rules for E-tendering:

1. Only  Bank's  empanelled  AIR  CONDITIONING  WORK  contractors  with  SBI  under  appropriate
category   who are invited by the project Architect/SBI shall only be eligible to parƟcipate.
2. SBI  will  engage  the  services  of  an  E-tendering  service  provider  who  will  provide  necessary
training and assistance before commencement of online bidding on Internet.
3. In case of e-tendering, SBI will inform the vendor in wriƟng, the details of service provider to
enable them to contact and get trained.
4. Business rules like event date, closing and opening Ɵme etc. also will be communicated through 

service provider for compliance.
5. Contractors have to send by email, the compliance form in the prescribed format (provided by 

service provider), before start of E-tendering. Without this the vendor will not be eligible to
parƟcipate in the event.
6. The Contractors will be required to submit the various documents in sealed Envelope to the

office of SBI REGIONAL BUSINESS OFFICE AT NAVSARI at the address menƟoned herein before by
the sƟpulated date i.e. (1) Demand DraŌ of specified amount of EMD, (2) Process compliance
form dully signed. Contractors not submiƫng any one or more documents shall not be eligible
to parƟcipate in the on-line price bidding.

7. E-tendering will be conducted on schedule date &Ɵme.
8. The e-tendering will be treated as closed only when the bidding process gets closed in all  

respects for the item listed in the tender.

(B) Terms & condiƟons of E-tendering:
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited has been
engaged by SBI an authorized service provider. Please go through the guidelines given below and submit
your acceptance to the same along with your Commercial Bid.

1. E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, on pre-specified
date.  While  the Contractors  shall  be  quoƟng  from their  own offices/  place  of  their  choice,
Internet  connecƟvity  and  other  paraphernalia  requirements  shall  have  to  be  ensured  by  
Contractors themselves. In the event of failure of their Internet connecƟvity, (due to any
reason whatsoever it may be) it is the bidders’ responsibility
In order to ward-off such conƟngent situaƟon bidders are requested to make all   the  necessary    
arrangements / alternaƟves such as back–up power supply whatever required so that they are 
able to circumvent such situaƟon and sƟll be able to parƟcipate in the E-tendering successfully. 
Failure of power at the premises of Contractors during the E-tendering cannot be the cause for 
not parƟcipaƟng in the E-tendering. 
On account of this the Ɵme for the E-tendering cannot be extended and SBI is not responsible
for such eventualiƟes.

2. M/s. Antares Systems Limited, shall arrange to train your nominated person(s), without  any
cost to you. They shall also explain you all the Rules related to the E-tendering. You are
required to give your compliance on it before start of bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency
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& Unit of Measurement will be displayed in Online E-tendering.
4. BID PRICE:  The Bidder  has  to quote  the rate  as per  the Tender Document provided by SBI
through their appointed Architects.
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and
shall not be subjected to any change whatsoever.
6. Procedure off-tendering:

i. Online E-tendering:

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the
period specified in the NIT.
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and
qualified for parƟcipaƟng in the price bidding as provisions menƟoned hereinabove through SBI
approved Service Provider.
(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will
be required to fill-in their item- wise rates for each item.
(d) The Contractors are advised not to wait Ɵll the last minute to submit their online item-wise
quote in the price bid to avoid complicaƟons related with internet connecƟvity, network problems,
system crash down, power failure, etc.
(e) It is mandatory to all the bidders parƟcipaƟng in the price bid to quote their rates for each and
every item.
(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall 

be treated as “Incomplete Tender” and shall be liable for rejecƟon.
7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s.
Antares Systems Limited. The Bidders are requested to change the Password aŌer the receipt
of iniƟal Password from M/s. Antares Systems Limited. All bids made from the Login  ID  given  to  the
bidder will be deemed to have been made by the bidder.

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids
once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at
the quoted bid price. In case the L1 Bidder backs out or fails to complete the work as per the rates
quoted,  SBI  shall  have the liberty to  take acƟon as deemed necessary including de-paneling such
contractors and forfeiƟng their EMD/ EMD amount through any means and imposing heavy penalty to
contractor to recover the losses occurred to the Bank.

9. At the end of the E-tendering process, SBI will decide upon the winner. SBI decision on award of 
Contract shall be final and binding on all the Bidders.

10. SBIshallbeatlibertytocanceltheE-tenderingprocess/tenderatanyƟme,before  ordering,  without
assigning any reason.
11. SBI shall  not have any liability to bidders for any interrupƟon or delay in access to the site
irrespecƟve of the cause.
12. Other  terms  and  condiƟons  shall  be  as  per  your  techno-commercial  offers  and  other
correspondences Ɵll date.

13. OTHER TERMS &CONDITIONS:

- The Bidder shall not involve himself or any of his representaƟves in Price manipulaƟon of any
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kind directly or indirectly by communicaƟng with other suppliers/ bidders.
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other
party.
- SBI decision on award of Contract shall be final and binding on all the Bidders.
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discreƟon.
- SBI or its authorized service provider M/s. Antares Systems Limited shall not have any
liability to Bidders for any interrupƟon or delay in access to the site irrespecƟve of the cause.
- SBI or its authorized service provider M/s. Antares Systems Limited is not responsible  for
any damages, including damages that result from, but are not limited to negligence.
- SBI or its authorized service M/s. Antares Systems Limited will not be held responsible  for
consequenƟal damages, including but not limited to systems problems, inability to use the system, loss
of electronic informaƟon, etc.

N.B.
- All  the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly
signed to M/s. Antares Systems Limited.

- All the bidders are requested to ensure that they have a valid digital signature cerƟficate well in 
advance to parƟcipate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II)
(The bidders are required to print this on their company’s leƩer head and sign, stamp before e-mailing)

To,

   e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING FOR 
AIR CONDITIONING WORK OF SBI JAMALPORE (18548) BRANCH   UNDER RBO-5, NAVSARI..

Dear Sir,
This has reference to the Terms & CondiƟons for the E-tendering menƟoned in the Tender document
This leƩer is to confirm that:
1) The undersigned is authorized representaƟve of the company.
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 
menƟoned in RFP of SBI as well as this document and confirm our agreement to them.
3) We also confirm that we have taken the training on the E-tendering tool and have understood 
the funcƟonality of the same thoroughly.
4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable &  responsible in any 
manner whatsoever for my/our failure to access & bid on the e-E-tendering plaƞorm due to loss of 

internet connecƟvity, electricity failure, virus aƩack, problems with the PC, any other 
unforeseen circumstances etc. before or during the E- tendering event.
5) We confirm that we have a valid digital signature cerƟficate issued by a valid CerƟfying 
Authority.
6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards, Date:

Signature with company seal Name:

Company / OrganizaƟon:

DesignaƟon within Company / OrganizaƟon: Address of Company / OrganizaƟon:

Scan it and send to this Document on ------------------------

M/s. Antares Systems Limited,
Mr. Kushal Bose
Mobile No.: +91 9674758719
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(On Non -Judicial Stamp paper of appropriate value)

ARTICLES OF AGREEMENT

ArƟcles  of  Agreement  made  this_______________________________  day
of_______________________________________________________________
between  State Bank Of India, a body, corporate consƟtuted under the State Bank Of India Act and
having  its  Corporate  office  at  Madame  cama  Road,  Mumbai.  hereinaŌer  called  the  Bank  which
expressions shall include its successors and assigns of the one part and __________________(name &
address of contractor)_____________ hereinaŌer called the “Contractor” which expression shall include
the successors and assigns  of the other part.

WHEREAS    the Bank    is    desirous   of execuƟng the work of Interior DecoraƟon & Furnishing work:
AIR CONDITIONING WORK  OF SBI JAMALPORE (18548) BRANCH  UNDER RBO-5, NAVSARI. for State
Bank of India  and has caused drawings, specificaƟons, and schedule of quanƟƟes etc. describing the
works to be prepared by the Architect.

AND WHEREAS for the said construcƟon of  local  Regional Office Building for  State Bank of India at
SURAT, Terms & CondiƟons, SpecificaƟons and the Schedule of items, quanƟƟes etc., have been signed
by and on behalf of the parƟes hereto.

AND WHEREAS the Contractor has agreed to execute upon, subject to the condiƟons set forth herein
and Schedule of  Items and quanƟƟes,  General  & Special   CondiƟons of  Contract,  specificaƟons etc
contained in the tendered documents  including  all  correspondences exchanged by  or  between the
parƟes from the submission of tender Ɵll the award of work, both leƩers inclusive, (all of which are
collecƟvely  hereinaŌer  referred  to  as  “the  said  condiƟons”  ,  details  of  which  are  described in  the
schedule  aƩached  hereto,  the  works  shown  upon  the  said  drawings  and/or  described  in  the  said
specificaƟon and included in the schedule of items and quanƟƟes at the respecƟve rates therein set
forth amounƟng to the sum as therein arrived at or such other sum shall become payable there under
arrived at or such other sum as shall become payable there under (hereinaŌer referred to as “the said
contract amount”)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideraƟon of the said contract amount to be paid at the Ɵme and in the manner set forth in
the  said  condiƟons,  the  contractor  shall  upon  and  subject  to  the  said  condiƟons  execute  and
complete the work shown in the said drawings and described in the said specificaƟons and the
schedule of items and quanƟƟes, as per the terms and condiƟons contained in the said condiƟons.

2. The Bank shall pay the Contractor said contract amount, or such other sum as shall become payable,
at the Ɵme and in the manner specified in the said condiƟons.

3. The Architects in the said condiƟon shall mean the  bank In the event of their ceasing to be the
Architects for the purpose of this contract for whatever reason, such other person or persons as
shall  be nominated for that  purpose by the Bank, provided always that no person subsequently
appointed as Architects under this contract shall be enƟtled to disregard or over rule any previous
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decisions or approvals or direcƟons given or expressed in wriƟng by the Architects for the Ɵme
being.

4. The  said  general  condiƟon,  Special  condiƟon,  technical  drawings,  NoƟce  InviƟng  Tender,
specificaƟons,  Guarantee,  InstrucƟon  to  Tenderers  Price   Bid  (Schedule  of  QuanƟƟes),
Correspondences,  LeƩer  of  Acceptance,  Agreements  and Appendices  there to,  contained in  the
tendered  documents/said  condiƟons  shall  be  read  and  considered  as  forming  part  of  this
Agreement,  and  the  parƟes  hereto  shall  respecƟvely  abide  by,  submit  themselves  to  the  said
condiƟons and perform the agreements on their part respecƟvely in the said condiƟons contained
therein.

5. The plans, agreements and documents menƟoned herein shall form the basis of this contract. This
contract is neither a fixed Lump Sum contract but is a contract to carry out the work in respect of
the “Interior DecoraƟon & Furnishing work: AIR CONDITIONING WORK OF SBI JAMALPORE (18548)
BRANCH  UNDER RBO-5, NAVSARI. for State Bank of India  as per the scope described and to be
paid for according to actual measured quanƟƟes at the rates contained in the Schedule of Rates
and /or negoƟated rates and Probable quanƟƟes or as provided in the said condiƟons.

6. The Bank reserves to itself the rights of altering the specificaƟons and nature of the work by adding
to or omiƫng any items of work or having porƟons of the same carried out without prejudice to this
contract.

7.  (a) The Contractors represent that they have experience and competent staff which will    enable
them to ensure proper quality check on the materials, whether brought by the contractors or
supplied by the Bank to the contractors, and which will ensure   that the contractor will carry
out proper tests as required by the specificaƟons and will supervise the day to day working and
execuƟon of the contract work.

(b) If  the  contractors  have  any  doubt  about  the  quality  of  the  materials  or  any  difficulty  in
supervision of the day to day work it shall be duty of the contractors to report the maƩer in
wriƟng forthwith to the Bank and for the Ɵme being suspend that porƟon of the work about
which difficulty is experienced, and the contractors will abide by the direcƟons given by the
Bank.

(c) The  contractors  are  aware  that  the  Bank  will  not  give  day  to  day  supervision  but  will
periodically  supervise  and  the  contractor  has  to  perform  their  obligaƟons  under  the
instrucƟons given to him periodically and under sub clauses (a) and (b) above.

(d) The contractors covenant and warrant that completed items of work as well as the enƟre work
on compleƟon will  be  in  conformity  with  the specificaƟons and the terms and condiƟons
contained in the said condiƟons and will be of contract quality and descripƟon.

(e) The employer reserves to itself the right of altering the drawings and nature of the work by
adding to or omiƫng any items of work or having porƟons of the same carried out without
prejudice to this contract.

8. Time shall  be  considered as  the  essence  of  this  contract  and  the  contractor  hereby  agrees  to
commence the work on the day on which he is instructed to take possession of the site or from the
fourteenth day aŌer the day of issue of formal Work Order as provided for in the said condiƟons
whichever is  later  and to  complete the enƟre work within 15 Days subject  nevertheless to the
provisions for the extension of Ɵme.
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9. Any dispute arising under this Agreement shall be referred to arbitraƟon in accordance with the
sƟpulaƟon laid down in the general condiƟons of contract.

10. The contents of this contract agreement have been read by the contractor and fully understood by
the contractor.

IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands to these Presents
and  two  duplicates  here  of  the  day  and  year  first  herein  above  written  (If  the  Contractor  is  a
Partnership Firm or an Individual.

IN  WITNESS WHERE  OF  the  Bank  has  set  its  hands  to  these presents  through  its  duly  authorized
official and the contractor has caused its common seal to be affixed here unto and the said duplicates
have/has caused these presents and the said two duplicates here of to be executed on its behalf, the
day and year first here in above written(If contractor is a Company).

Signature clause:
_________________________
SIGNED AND DELIVERED

By the hand of Shri --------------------------------            Assistant General Manager of State Bank Of India
(Name and DesignaƟon)

In presence of _________________________________________

1.              _________________________________________
Address    _________________________________________
2. _________________________________________
Address _________________________________________
(Witness)

SIGNED AND DELIVERED by                                                 (If the Contractor is a Partnership Firm or an
individual, should be signed by all partners or by duly authorized person on behalf of all partners)

(1)          _______________________________
Address  _______________________________

(2)          _______________________________
Address _______________________________
(Witness)
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THE COMMON SEAL OF ___________________________was hereinto affixed pursuant to the 
resoluƟon By Board of Directors at the MeeƟng held on  (If the Contractor signs under its common 
seal, the Signature Clause should tally with the sealing clause in the ArƟcles of AssociaƟon)

SIGNED AND DELIVERED by
(1)  ____________________________________
(2)  ____________________________________

1)          ________________________________
Address ________________________________
(2)          _______________________________
Address  _______________________________
(Witness)

SIGNED AND DELIVERED by  _________________________________(If the Contractor has signed by
the hand of Power of AƩorney , whether a Company or Individual)

(1)          _______________________________
Address  _______________________________
(2)          _______________________________
Address  _______________________________
(Witness)
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SECTION – 1

INSTRUCTIONS TO THE TENDERERS

1.0 Scope of work
Sealed Tenders are invited by SBI on behalf of SBI for Proposed AIR CONDITIONING WORK
OF SBI JAMALPORE (18548) BRANCH  UNDER RBO-5, NAVSARI..

1.1 Site and its location
The proposed work is to be carried out at  SBI JAMALPORE (18548) BRANCH  UNDER RBO-5,
NAVSARI.

2.0 Tender documents

2.1 The work has  to be carried out  strictly  according to  the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner.
Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional Specifications
Drawings
Priced bid A

2.2 The above documents shall be taken as complementary and mutually explanatory of
one another but in case of ambiguities or discrepancies, shall take precedence in the
order given below;

a) Price Bid

b) Additional Specifications

c) Technical specifications

d) Drawings

e) Special conditions of contract

f) General conditions of contract

g)  Instructions to Tenderers

2.3 Complete set of tender documents including relative drawings can be downloaded from
the website www.sbi.co.in

2.4 The tender documents are not transferable.

3.0 Site Visit:
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all

information and data that may be required for the purpose of filling this tender document
and enter into a contract for the satisfactory performance of the work. The tenderer is
requested  satisfy  himself  regarding  the  availability  of  water,  power,  transport  and
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communication facilities, the character quality and quantity of the materials, labour, the
law  and  order  situation,  climatic  conditions  local  authorities  requirement,  traffic
regulations etc; The tenderer will be fully responsible for considering the financial effect
of any or all the factors while submitting his tender.

4.0 Earnest Money:

4.1 The tenderers are requested to submit the Earnest Money of Rs. 2,600/- by means of
Demand Draft/Pay Order(Valid for a period of 90 Days from the last date of submission
of  the  tender)  from  any  scheduled  Nationalized  Bank  drawn  in  favor  of  SBI  and
payable at SURAT. (Contractors registered with ‘MSME UDYAM’ need not submit EMD.
Instead of EMD, they should submit registration certificate of ‘MSME UDYAM’)

4.2 EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

4.3 No interest will be paid on the EMD.

4.4 EMD of unsuccessful tenderer will be refunded within 15 Days of award of Contract.

4.5 EMD of successful tenderer will be retained as a part of security deposit.

5.0  Initial Security Deposit:
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender
value less EMD by means of DD drawn in favour of SBI Payable at  SURAT within a
period of 7 days of acceptance of tender.

5.1 Security Deposit:
Total security deposit shall be 5% of contract value. Out of this NIL of contract value is in
the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e., deduction from each running bill account will be @ 10% till 
Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contract on the basis of architect’s certifying the 
virtual completion. The balance 50% would be paid to the contractors after the defects 
liability period as specified in the contract.

5.2 Additional Security Deposit:
In case L-1 bidder quotes abnormally low rates (i.e. 10% or more,  below estimated
project cost), the bank may ask such bidder to deposit additional security deposit (ASD)
equivalent to difference of estimated cost vis-à-vis L-1quoted amount for due fulfillment
of contract. Such ASD could be in the joint name of the Bank and bidder in the form of
FDR / Bank’s guarantee as per format approved by the Bank. On successful completion
of work ASD will be returned to the contractor. In case contractor fails to complete the
work in time or as per tender specification or leave the job incomplete, the bank will be
at liberty to recover the dues from ASD or to forfeit such ASD as the case may be within
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its sole discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit for
the defect liability period of one year from the date virtual completion certificate (VCC).
However, interest on FDR for additional security deposit will be received by the bidder.

5.3 Signing of contract Documents:
The  successful  tenderer  shall  be  bound  to  implement  the  contract  by  signing  an
agreement and conditions of contract attached herewith within 15 Days from the receipt
of intimation of acceptance of the tender by the Bank. However, the written acceptance
of the tenders by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered in to or
not.

6.0Completion Period:  
Time  is  essence  of  the  contract.  The  work  should  be  completed  in  all  respect
accordance with the terms of contract within a period of 15 Days from the date of award
of work.

7.0Validity of Tender:  As per NIT  
If the tenderer withdraws his/her offer during the value period or makes modifications in
his/her original offer which are not acceptable to Bank without prejudice to any other
right or remedy the Bank shall be at liberty to forfeit the EMD.

8.0Liquidated Damages:  
The liquidated  damages shall  be 0.50% per  week subject  to  a  maximum of  5% of
contract value.

9.0 Rate and prices:

9.0.1 In case of item rate tender:
The tenderers shall quote their rates for individual items both in words and figure. In
case of discrepancy between the rate quoted in words and figures, the unit rate quantity
in words will prevail. If no rate is quoted for a particular item the contractor shall not be
paid for that item when it is executed. The amount of each item shall be calculated and
the requisite total is given. In case of discrepancy between the unit rate and the total
amount calculated from multiplication of unit rate and the quantity the unit rate quoted
will govern and the amount will be corrected.

The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and will
not be considered during execution.
The tenderers should not  change the units as specified in the tender. If  any unit  is
changed the tenders would be evaluated as per the original  unit  and the contractor
would be paid accordingly.
The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Architect/
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SBI
Each page of the BOQ shall be signed by the authorized person and cutting or  over
writing shall be duly attested by him.
Each page shall be totaled and the grand total shall be given.

The rate quoted shall be firm and shall include all costs, allowances, materials,
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at actual

The SBI reserve their rights to accept any tenders, either in whole or in part or may
entrust the work in phases or may drop the part scope of work at any stage of the
project within its sole discretion without assigning any reason(s) for doing so and no
claim / correspondence shall be entertained in this regard.

SIGNATURE OF THE CONTRACTOR WITH SEAL
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions  :-  
“Contract means the documents forming the tender and the acceptance thereof and the
formal agreement executed between SBI. (client) and the contractor, together with the
documents  referred  there  in  including  these  conditions,  the  specifications,  designs,
drawings and instructions issued from time to time by the Architects / Bank and all these
documents  taken  together  shall  be  deemed  to  form  one  contract  and  shall  be
complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

‘SBI’ shall mean SBI having its AGM (RBO-5), State Bank Of India, RBO, NAVSARI and
includes the client’s representatives, successors and assigns.

1.0.1 ‘Architects/ Consultants’ shall mean NOTE APPLICABLE.

1.0.2 ‘Site Engineer’  shall  mean an Engineer  appointed by the SBI at  site as their
representative  for  day-to-day  supervision  of  work  and  to  give  instructions  to  the
contractors.

1.0.3 ‘The  Contractor’  shall  mean  the  individual  or  firm  or  company  whether
incorporate not, undertaking the works and shall include legal personal representative of
individual  or  the  composing  the  firm  or  company  and  the  permitted  assignees  of
individual or firms of company.
The  expression  ‘works’  or  ‘work’  shall  mean  the  permanent  or  temporary  work
description in the “Scope of work” and/or to be executed in accordance with the contract
includes  materials,  apparatus,  equipment,  temporary  supports,  fittings and  things  of
kinds to be provided, the obligations of the contractor hereunder and work to be done by
the contractor under the contract.

1.0.4 ‘Engineer’ shall mean the representative of the Architect/consultant.

1.0.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and refer red to in the specifications and any modifications of such drawings
as may be issued by the Engineer from time to time Contract value shall mean value of
the entire work as stipulated in the letter of acceptance of tender subject such additions
there to  or  deductions  there  from as  may be  made under  the  provide herein  after
contained.

1.0.6 Specifications’  shall  mean  the  specifications  referred  to  in  the  tender  and
modifications  thereof  as  may  time  to  time  be  furnished  or  approved  by  the
Architect/Consultant.
1.0.7 “Month” means calendar month.
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1.0.8 “Week” means seven consecutive days.
1.0.9  “Day”  means a  calendar  day  beginning  and  ending  at  00  Hrs  and  24  Hrs
respectively.

“SBI  Engineer” shall  mean The Civil/Electrical  Engineer in-charge of  the Project,  as
nominated by the Dy. General Manager (B&O), State Bank Of India, ADMIN office, SBI,
SURAT

1.1.11 The following shall constitute the Joint Project Committee (herein under referred
to as JPC) for assessing and reviewing the progress of the work on the project and to
issue instructions or directions from time to time for being observed and followed by the
Architects  Site  Engineer  /  PMC and other  consultants  /  contractors  engaged in  the
execution of the project.

i) AGM – P & E of SBI
ii) SBI Engineer (Civil and Electrical) in-charge of the Project
iii) Concerned partner of the Architects and their Resident Architect Member.

CLAUSE

1.0 Total Security Deposit

Total Security deposit comprise of Earnest Money Deposit, Initial security deposit and 
Retention Money

1.1 Earnest Money Deposit-
The tenderer shall furnish EMD of RS. 2,600/-.  in the form of Demand draft or bankers
cheque drawn in favour of SBI Payable at SURAT, on any Scheduled Bank. No tender
shall be considered unless the EMD is so deposited in the required form. No interest
shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded
soon after the decision to award the contract is taken without interest. The EMD shall
stand absolutely forfeited if the tenderer revokes his tender at any time the period when
he is required to keep his tender open acceptance by the SBI or after it is accepted by
the SBI , the contractor fails to enter into a formal agreement or fails to pay the initial
security deposit as stipulated or fails to commence the commence the work within the
stipulated time.

1.2 Initial Security Deposit (lSD)
The amount of ISD shall be  NIL of accepted value of tender in the form of DD/Fixed
Deposit Receipt (FDR) drawn on any scheduled Bank and shall be deposited within 15
Days from the date of acceptance of tender.

1.3 Retention Money:
Besides the SD as deposited by the contractor in the above said manner, the Retention
money shall be deducted from the running account bill at the rate of 10% of the gross
value of work done by the contractor and claimed in each bill provided the total security
deposit i.e. ISD plus EMD plus Retention Money shall both together not exceed 5% of
the  contract  value.  The  50% of  the  total  security  deposit  shall  be  refunded  to  the
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contractor  without  any  interest  on  issue  of  Virtual  Completion  certificate  by  the
Architect/consultant. The balance 50% of the total security deposit shall be refunded to
the contractors without interest within fifteen days after the end of defects liability period
provided the contractor has satisfactorily attended to all defects in accordance with the
conditions of contract including site clearance.

2.0   Language:  
The language in which the contract documents shall be drawn shall be in English.

3.0   Errors, omissions and discrepancies:  
In  case  of  errors,  omissions  and/  or  disagreement  between  written  and  scaled
dimensions  on  the  drawings  or  between  the  drawings  and  specifications  etc.,  the
following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

ii) Between the written or  shown description or  dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills
of quantities of the same item, the former shall be adopted:

a) In case of difference between rates written in figures and words, the rate in words
shall prevail.

b) Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

4.0   Scope of Work:  
The contractor shall  carryout  complete and maintain the said work in every respect
strictly accordance with this contract and with the directions of and to the satisfaction
Bank to be communicated through the architect/consultant. The architect/consultant at
the  directions  of  the  SBI  from  time  to  time  issue  further  drawings  and  /  or  write
instructions,  details  directions  and  explanations  which  are  here  after  collectively
references  to  as  Architect’s  /  consultant’s  instructions  in  regard  to  the  variation  or
modification of the design, quality or quantity of any work or the addition or omission or
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings
and/or specifications. The removal from the site of any material brought thereon by the
Contractor and any substitution of any other materials therefore the removal and/or re-
execution of any work executed by him. The dismissal from the work of any person
engaged the re upon.

5.0 i)   Letter of Acceptance:  
Within the validity period of the tender the SBI shall issue a letter of acceptance directly
or  through  the  architect  by  registered  post  or  otherwise  depositing  at  the  of  the
contractor as given in the tender to enter into a Contract for the execution of the work as
per the terms of the tender. The letter of acceptance shall constitute a bind contract
between the SBI and the contractor.



26 Sign & Seal of contractor

ii)   Contract Agreement:  
On  receipt  of  intimation  of  the  acceptance  of  tender  from  the  SBI  /Architect  the
successful tenderer shall be bound to implement the contract and within fifteen days
there of shall sign an agreement in a non-judicial stamp paper of appropriate value.

6.0   Ownership of drawings  :  
All drawings, specifications and copies thereof furnished by the SBI through its Architect
/ consultants are the properties of the SBI They are not to be used on other work.

7.0   Detailed drawings and instructions:  
The  SBI  through  its  architects  /  consultants  shall  furnish  with  reasonable  proper
additional instructions by means of drawings or otherwise necessary for the execution of
the  work.  All  such  drawings  and  instructions  shall  be  consistent  with  contract
documents, true developments thereof and reasonably inferable there.

The  work  shall  be  executed  in  conformity  there  with  and  the  contractor  prepare  a
detailed programme schedule  indicating  therein  the  date  of  start  and  completion of
various activities on receipt of the work order and submit the same to the SBI through
the architect/consultant

7(a) Copies of agreement:
Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

8.0 Liquidated damages:
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or
to complete the work and clear the site including vacating their office on or before the
contracted or extended date or completion, without justification in support of the cause
of delay, he may be called upon without prejudice to any other right of remedy available
under the law to the SBI on account of such breach to pay a liquidated damages at the
rate of 0.50% of the contract value which subject to a maximum of  5% of the contract
value.

9.0 Materials, Appliances and Employees:
Unless or  otherwise specified the contractor  shall  provide and pay for  all  materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or otherwise
specified all materials shall be new and both workmanship and materials shall be best
quality. The contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the work any unfit person or anyone not skilled
in  the  work  assigned  to  him.  Workman  whose  work  or  behavior  is  found  to  be
unsatisfactory  by  the  SBI  /Architect/  consultant  he  shall  be  removed  from the  site
immediately.
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10.0 Permits, Laws and Regulations:
Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with the
regulations,  laws,  and ordinances  rules,  applicable  to  the contract.  If  the  contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor
performs any act, which is against the law, rules and regulations he shall meet all the
costs arising the reform and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work:
The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the architect / consultant before
proceeding with the work. If at any time any error in this respect shall appear during the
progress of the works, irrespective of the fact that the layout had been approved by, the
architect / consultant the contractor shall be responsible for the same ad shall his own
expenses rectify such error, if so, required to satisfaction of the SBI

12.0 Protection of works and property:
The contractor shall  continuously maintain adequate protection.  of  all  his work from
damage and shall protect the SBI’s properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss, except due to causes
beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the
works and shall comply with all applicable provisions of Govt. and local bodies’ safety
laws and building codes to prevent accidents, or injuries to persons or property on about
or adjacent  to his place of  work.  The contractor shall  take insurance covers as per
clause at his own cost. The policy may be taken in joint names of the contractor and the
SBI and the original policy may be lodged with the SBI

13.0 Inspection of work:
The SBI / Architect / Consultant or their representatives shall at all reasonable times
have free access to the work site and / or to the workshop, factories, or other places
where materials are lying or from where they are obtained and the contractor shall give
every  facility  to  the  SBI/Architect/consultant  and  their  representatives  necessary  for
inspection and  examination and  test  of  the materials  and  workmanship.  No person
unless authorized by the SBI/ Architect
/Consultant except the representative of Public authorities shall be allowed on the work
at any time. The proposed work either during its construction stage or its completion can
also be inspected by the Chief Technical Examiner’s Organization a wing of Central
Vigilance commission.
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14.0 Assignment and subletting:
The whole of work included in the contract shall be executed the contractor and he shall
not directly entrust and engage or indirectly transfer, assign or underlet the contract or
any part or share there of  or interest therein without  the written consent of  the SBI
through  the  Architect  and  no  undertaking  shall  relieve  the  contractor  from  the
responsibility  of  the contractor  from active & superintendence of  the work during its
progress.

15.0 Quality of materials, workmanship &Test:
All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/consultant instructions and shall be subject
from time to time to such tests as the architect/consultant may direct at the place of
manufacture  or  fabrication  or  on  the  site  or  an  approved  testing  laboratory.  The
contractor shall provide such assistance, instruments, machinery, labor, and materials
as are normally required for examining measuring sampling and testing any material or
part  of  work  before  in  corporation  in  the work  for  testing  as  may be  selected  and
required by the architect/consultant.

ii) Samples:  
 All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be
used are of  such nature that  samples cannot  be presented or  prepared at  the site
detailed literature / test certificate of the same shall be provided to the satisfaction of the
Architect/consultant before submitting the sample/literature the contractor shall satisfy
himself that the material / equipment for which he is submitting the sample / literature
meet with the requirement of tender specification. Only when the samples are approved
in writing by the architect/consultant the contractor shall proceed with the procurement
and installation of the particular material / equipment. The approved samples shall by
the signed by the Architect / Consultant for identification and shall be kept on record at
site office until the completion of the work for inspection / comparison at any time. The
Architect/Consultant shall take reasonable time to approve the sample. Any delay that
might occur in approving the samples for reasons of its not meeting the specifications or
other  discrepancies inadequacy in  furnishing samples  of  best  qualities  from various
manufacturers and such other aspects causing delay on the approval of the materials /
equipment etc. shall be to the account of the contractor.

iii) Cost of tests:  
The cost of making any test shall be borne by the contractor if such test is intended by or
provided for in the specification or BOQ.

iv) Costs of tests not provided for:  
If any test is ordered by the Architect/ Consultant which is either
a) If  so  intended  by  or  provided  for  or  (in  the  cases  above  mentioned)  is  not  so
particularized,  or  though so intended or  provided for  but  ordered by  the Architect  /
Consultant to be carried out by an independent person at any place other than the site
or the place of manufacture or fabrication of the materials tested or any Government /
approved laboratory, then the cost of such test shall be borne by the contractor.
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16.0 Obtaining information related to execution of work:
No  claim  by  the  contractor  for  additional  payment  shall  be  entertained  which  is
consequent  upon  failure  on  his  part  to  obtain  correct  information  as  to  any  matter
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or from
the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence:
The contractor shall give necessary personal superintendence during the execution the
works and as long, thereafter, as the Architect/Consultant may consider necessary until
the expiry of the defects liability period, stated hereto.

18.0 Quantities:
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared  in  accordance  with  the  Indian  Standard  Method  of  Measurements  and
quantities. The rate quoted shall remain valid for variation of quantity against individual
item to any extent.  The entire amount paid under Clause 19,  20 hereof  as well  as
amounts of prime cost and provision sums, if any, shall be excluded.

19.0 Works to be measured:
The  Architect/Consultant  may  from  time  to  time  intimate  to  the  contractor  that  he
requires the work to be measured and the contractor shall forthwith attend or send a
quantity  representative  to  assist  the  Architect  in  taking  such  measurements  and
calculation and to furnish all particulars or to give all assistance required by any of them.
Such measurements shall  be taken in accordance with the Mode of  measurements
detail in the specifications. The representative of the Architect / Consultant shall take
measurements  with  the  contractor’s  representative  and  the  measurements  shall  be
entered in the measurement book. The contractor or his authorized representative shall
sign all  the pages of the measurement book in which the measurements have been
recorded in token of his acceptance. All the corrections shall be duly attested by both
representatives. No over writings shall be made in the M book should the contractor not
attend  or  neglect  or  omit  to  depute  his  representative  to  take  measurements  the
measurements recorded by the representative of the Architect/consultant shall be final.
All  authorized extra work, omissions and all  variations made shall  be included such
measurement.

20.0 Variations:
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates
the contract.  In case the SBI/ Architect /  Consultant thinks proper at any during the
progress of works to make any alteration in, or additions to or omission from the works
or any. Alteration in the kind or quality of the materials to be used therein, the Architect /
Consultant shall give notice thereof in writing to the contractor shall confirm in writing
within seven days of giving such oral instructions the contract shall alter to, add to, or
omit from as the case may be in accordance with such but the contractor shall not do
any work extra to or make any alterations or additions to or omissions from the works or
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any deviation from any of the provisions of the contract, stipulations, specifications or
contract drawings without previous consent in writing of the Architect/ Consultant and
the  value  of  such  extras,  alterations,  additions  or  omissions  shall  in  all  cases  be
determined by the Architect / Consultant and the same shall be added to or deducted
from the contract value, as the case maybe.

21.0 Valuation of Variations:
No claim for an extra shall be allowed unless it shall have been executed under the
authority  of  the  Architect  /  Consultant  with  the  concurrence  of  the  SBI  as  herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made
in accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra work
where such extra work is of similar character and executed under similar conditions as
the work price herein.
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub- 
Clause ‘c’ hereunder.

Where  the  extra  works  are  not  of  similar  character  and/or  executed  under  similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of the
receipt of the letter of acceptance inform the Architect/ consultant of the rate which he
intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances
in his opinion are reasonable and proper, based on the market rate.
Where  extra  work  cannot  be  properly  measured  or  valued  the  contractor  shall  be
allowed day work prices at the net rates stated in the tender, of  the BOQ or, if not, so
stated then in  accordance with  the local  day  work rates and wages for  the district;
provided that in either case, vouchers specifying the daily time (and if required by the
Architect/Consultant)  the  workman’s  name and  materials  employed be delivered  for
verifications to the Architect /consultant at or before the end of the week following that in
which the work has been executed.

It  is  further  clarified  that  for  all  such authorized extra  items where rates cannot  be
derived  from  the  tender,  the  Contractor  shall  submit  rates  duly  supported  by  rate
analysis worked on the ‘market rate basis for material, labor hire / running charges of
equipment and wastages etc.  plus 15% towards establishment charges, contractor’s
overheads and profit. Such items shall, not be eligible for escalation.

22.0 Final measurement:
The measurement and valuation in respect of the contract shall be completed within two
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months of the virtual completion of the work.
23.0 Virtual Completion Certificate (VCC):
On successful completion of entire works covered by the contract to the full satisfaction
of the SBI, the contractor shall ensure that the following works have been completed the
satisfaction of the SBI:
Clear  the  site  of  all  scaffolding,  wiring,  pipes,  surplus materials,  contractor’s  labour
equipment and machinery.
Demolish, dismantle and remove the contractor’s site office, temporary works, structure
including labour sheds/camps and constructions and other items and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by the SBI not
incorporated in the permanent works.
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by
the SBI and shall clear, level and dress, compact the site as required by the SBI
Shall put the SBI in undisputed custody and possession of the site and all land allot by
the SBI
Shall hand over the work in a peaceful manner to the SBI
All  defects  /  imperfections  have  been  attended  and rectified  as  pointed  out  by  the
Architects to the full satisfaction of SBI
Upon the satisfactory fulfillment by the contractor  as stated above, the contractor is
entitled  to  apply  to  the Architect  /  consultant  is  satisfied of  the completion of  work.
Relative to which the completion certificate has been sought, the Architect/ consultant
shall within fourteen (14) days of the receipt of the application for completion certificate,
issue a VCC in respect of the work for which the VCC has applied.
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor
liabilities  under the contract  including the contractor’s liability  for defects  liability  nor
shall the issuance of VCC in respect of the works or work at any site be construction as
a waiver of any right or claim of the SBI against the contractor in respect of or work at
the site and in respect of which the VCC has been issued.

24.0 Work by other agencies:
The SBI / Architect / consultant reserves the rights to use premises and any portion the
site for execution of any work not included in the scope of this contract which it may
desire to have carried out by other persons simultaneously and the contractor shall not
only allow but  also extend reasonable facilities for the execution of  such work.  The
contractor  however  shall  not  be  required  to  provide  any  plant  or  material  for  the
execution of such work except by special arrangement with the SBI. Such work shall be
carried out in such manner as not to impede the progress of the works included in the
contract.

25.0 Insurance of works:
Without  limiting his obligations and responsibilities  under the contract  the contractor
shall insure in the joint names of the SBI And the contractor against all loss of damages
from whatever cause arising other than the excepted risks, for which he is responsible
under  the terms of  contract  and in such a  manner  that  the SBI  and contractor  are
covered for  the period stipulated  I  clause of  GCC and are also covered during  the
period of maintenance for loss or damage arising from a cause, occurring prior to the
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commencement of the period of maintenance and for any loss or damage occasioned
by the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof,
or such additional sum as may be specified together with the materials for incorporation
in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall  be effected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the contractor shall whenever
required produce to the Architect / consultant the policy if insurance and the receipts for
payment of the current premiums.

26.0 Damage to persons and property:
The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any person or
material or physical damage to any property whatsoever which may arise out of or in
consequence of the execution and maintenance of the works and against all  claims
proceedings, damages, costs, charges and expenses whatsoever in respect of  or in
relation thereto except any compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right  of  SBI to execute the works or  any part  thereof  on,  over,  under,  in  or
through any lands.
c) Injuries or  damages to  persons or  properties which are  unavoidable  result  of  the
execution or maintenance of the works in accordance with the contract.
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI
their agents, employees or other contractors not being employed by the contractor or for
or in respect of any claims, proceedings, damages, costs, charges and expenses in
respect thereof or in relation thereto or where the injury or damage was contributed to
by the contractor, his servants or agents such part of the compensation as may be just
and  equitable  having  regard  to  the  extent  of  the  responsibility  of  the  SBI,  their
employees,  or  agents  or  other  employees,  or  agents  or  other  contractors  for  the
damage or injury.

27.0 Contractor to indemnify SBI  :  
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the provision sub-clause
26.0 of this clause.

28.0 Contractor’s superintendence:
The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or  proceeding relating to infringement or use of  any patent  or design or  any
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alleged patent or design rights and shall  pay any royalties which may be payable in
respect to any article or part thereof included in the contract. In the event of any claim
made under or action brought against SBI in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at
his own expenses to settle any dispute or to conduct any litigation that may arise there
from,  provided  that  the  contractor  shall  not  be  liable  to  indemnify  the  SBI  if  the
infringement of the patent or design or any alleged patent  or  design right is the direct
result of an order passed by the Architect / consultant in this behalf.

29.0 Third Party Insurance:
Before commencing the execution of the work the contractor but without limiting his
obligations  and  responsibilities  under  clause  25.0  of  GCC shall  insure  against  his
liability  for  any material or physical  damage, loss, or injury which may occur  to any
property including that of SBI, or to any person, including any employee of the SBI, by
or  arising  out  of  the  execution  of  the works  or  in  the  carrying  out  of  the  contract,
otherwise than due to the matters referred to in the provision to clause 25.0 thereof.

30.0 Minimum amount of Third Party Insurance:
Such insurance shall  be affected with an insurer and in terms approved by the SBI
which approval  shall  not  be reasonably withheld and for at  least  the amount  stated
below. The contractor shall, whenever required, produce to the. Architect / consultant
the  policy  or  policies  of  insurance  cover  and  receipts  for  payment  of  the  current
premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence  with  the  number  of  occurrences  limited  to  four.  After  each  occurrence
contractor  will  pay  additional  premium  necessary  to  make  insurance  valid  for  four
occurrences always.

31.0 Accident or Injury to workman:
The SBI Shall not be liable for or in respect to any damages or compensation payable at
law in respect  or inconsequence of  any accident  or injury to any workmen or other
person in the employment of the contractor or any sub-contractor, save and except an
accident  or  injury  resulting  from  any  act  or  default  of  the  SBI  or  their  agents,  or
employees. The contractor shall indemnify and keep indemnified SBI against all such
damages and compensation,  save and except  as  aforesaid,  and against  all  claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

32.0 Insurance against accidents etc. to workmen:
The contractor shall insure against such liability with an insurer approved by the SBI
During the whole of the time that any persons are employed by him on the works and
shall, when required, produce to the architect / consultant such policy of insurance and
receipt for payment of the current premium. Provided always that,  in respect of any
persons  employed  by  any  sub-contractor  the  contractor’s  obligation  to  insured  as
aforesaid  under  this  sub-clause  shall  be  satisfied  if  the  sub-contractor  shall  have
insured against  the  liability  in  respect  of  such  persons  in  such manner  that  SBI  is
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indemnified  under  the policy  but  the contractor  shall  require  such  sub-contractor  to
produce to the Architect /consultant when such policy of insurance and the receipt for
the payment of the current premium.

33.0 Remedy on contractor’s failure to insure:
If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then
and in any such case the SBI may effect and keep in force any such insurance and pay
such premium or premiums as may be necessary for that purpose and from time to time
deduct the amount so paid by the SBI as aforesaid from any amount due or which may
become due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of such
default,  the  employer  shall  be  entitled  to  deduct  from  any  sums  payable  to  the
contractor the amount of any damages costs, charges, and other expenses paid by the
SBI And which are payable by the contractors under this clause. The contractor shall
upon settlement by the Insurer of any claim made against the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild or repair the works
destroyed or damaged. In this event all the monies received from the Insurer in respect
of such damage shall be paid to the contractor and the Contractor shall not be entitled
to any further payment in respect of the expenditure incurred for rebuilding or repairing
of the materials or goods destroyed or damaged.

34.0 Commencement of Works:
The date of commencement of the work will be reckoned from the date of award of letter
by the SBI

35.0 Time for completion:
Time is essence of the contract and shall be strictly observed by the contractor. The
entire  work  shall  be  completed  within  a  period  of  15  Days  from  the  date  of
commencement. If required in the contract or as directed by the Architect / consultant.
The contractor shall complete certain portions of work before completion of the entire
work. However, the completion date shall be reckoned as the date by which the whole
work is completed as per the terms of the contract.

36.0 Extension of time:
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the
control of the contractor, the Architect/consultant may submit a recommendation to the
SBI to grant a fair and reasonable extension of time for completion of work as per the
terms of contract. If the contractor needs an extension of time for the completion of work
or if the completion of work is likely to be delayed for any reasons beyond the due date
of completion as stipulated in the contract, the contractor shall apply to the SBI Through
the Architect’ Consultant in writing at least 15 Days before the expiry of the scheduled
time and while applying for extension of time he shall furnish the reason in detail and his
justification  if  an’,  for  the  delays.  The  architect/consultant  shall  submit  their
recommendations to the SBI in the prescribed format for granting extension of time.
While granting extension of time the contractor shall be informed the period extended
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time which will qualify for levy of liquidated damages. For the balance period in excess
of original stipulated period and duly sanctioned extension of time by the provision of
liquidated damages as stated under clause 10.0 shall become applicable. Further the
contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

37.0 Rate of progress:
Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Architect/consultant should the rate of
progress of the work or any part thereof be at any time be in the opinion the. Architect /
consultant too Slow to ensure the completion of the whole of the work the prescribed
time or  extended time for  completion the Architect/consultant  shall  the re upon take
such steps as considered necessary by the Architect / consultant to expedite progress
so  as  to  complete  the  works  by  the  prescribed  time  or  extended  time.  Such
communications from the Architect / consultant neither shall relieve. The contractor from
fulfilling obligations under the contract nor he will be entitled to raise any claims arising
out of such directions.

38.0 Work during nights and holidays:
Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without the
permission in writing of the Architect/consultant, save when the work is unavoidable or
absolutely necessary for the saving of life or property or for the safety of the work in
which case the contractor shall immediately advise the Architect / consultant. However
the provisions of  the clause shall  not  be applicable in  the  case of  any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress
and quality of the part of the works being technically required / continued with the prior
approval of the Architect / consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

39.0 No compensation or restrictions of work:
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any part
of the work to be carried out. The Architect / consultant shall give notice in writing that
effect  to  the  contractor  and  the  contractor  shall  act  accordingly  in  the  matter.  The
contractor shall have no claim to any payment of compensation or otherwise what so
ever  on account  of  any  profit  or  advantage  which he  might  have derived  from the
execution of  the Work fully  but  which he did not derive in consequence of  the fore
closure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered
surplus as a result of the abandonment, curtailment of the work or any portion thereof
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and then taken back by the contractor, provided however that the Architect/Consultant
shall  have in such cases the option of taking over all  or any such materials at their
purchase price or a local current rate whichever is less.

In  case  of  such  stores  having  been  issued  from  SBI  stores  and  returned  by  the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which  were  originally  issued  to  the  contractor  after  taking  into  consideration  and
deduction for claims on account of any deterioration or damage while in the custody of
the contractor and in this respect the decision of Architect / consultant shall be final.

40.0 Suspension of work:
The contractor  shall,  on receipt  of  the order  in  writing  of  the Architect  /  consultant
(whose decision shall be final and binding on the contractor) suspend the progress of
works or any part the offer such time and in such manner as Architect/consultant may
consider necessary so as not to cause any damage or injury to the work already done
or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the contractor, or
b) For proper execution of the works or part thereof for reasons other than the default
the contractor, or
c) For safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the works the
extent necessary and carry out the instructions given in that behalf by the Architect /
consultant.
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

41.0 Action when the whole security deposit is forfeited:
In any case in which under any clause or clauses of this contract, the Contractor shall
have  rendered  himself  liable  to  pay  compensation  amounting  to  the  whole  of  his
security deposit  the Architect  /  consultant  shall  have the power to adopt any of the
following course as they may deem best suited to the interest of the SBI:

To rescind the contract  (of  which rescission notice  in  writing  to the contractor  by  -
Architect  /  consultant  shall  be conclusive evidence) and in which case the security,
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or part
of the work, debiting the contractor with the cost of the labour and materials cost of such
labour  and  materials  as  worked  out  by  the  Architect  /  consultant  shall  final  and
conclusive against the contractor) and crediting him with the value of the work done, in
all respects in the same manner and at the same manner and at the same rates as if it
had been carried out by the contractor under the terms of this contract certificate of
architect /consultant as to the value of work done shall be final conclusive against the
contractor.
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To  measure  up  the  work  of  the  contractor,  and  to  take  such  part  thereof  as  shall
unexecuted, out of his hands, and to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor, if the whole work had been executed by him(The amount
of which excess the certificates in writing of the Architects / consultant shall final and
conclusive) shall be borne by original contractor and may be deducted any money due
to  him by  SBI  under  the contract  or  otherwise,  or  from his  security  deposit  or  the
proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have
no  claim to  compensation  for  any  loss  sustained by  him by  reasons  of  his  having
purchased or procured any material  or  entered into any engagements or make any
advances on account of, or with a view to the execution of the work or the performance
of the contract and incase the contract shall be rescind under the provision aforesaid,
the contractor shall not be entitled to recover or to be paid any sum or any work thereto
for actually performed under this contract, unless, and until the Architect / consultant will
have certified in writing the performance of such work and the value payable in respect
thereof, and he shall only been titled to be paid the value so certified.

42.0 Owner’s right to terminate the contract:
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be
adjusted  an  insolvent  or  being  an  incorporated  company  shall  have  an  order  for
compulsory winding up voluntarily  or  subject  to  the supervision  of  Govt.  and of  the
Official  Assignee of  the liquidator in such acts  of  insolvency or  winding up shall  be
unable  within  seven  days  after  notice  to  him to  do  so,  to  show to  the  reasonable
satisfaction  of  the  Architect  /  Consultant  that  he  is  able  to  carry  out  and  fulfill  the
contract, and to dye security therefore if so required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by
or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through
the Architect/Consultant or shall charge or encumber this contract or any payment due
to which may become due to the contractor there under:

has abandoned the contract; or

has  failed  to  commence  the  works,  or  has  without  any  lawful  excuse  under  these
conditions suspended the progress of the works for 14 days after receiving from the SBI
through the Architect / consultant written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within
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seven days after written notice from the SBI through the Architect / Consultant that the
said materials were condemned and rejected by the Architect/ consultant under these
conditions; or has neglected or failed persistently to observe and perform all or any of
the  acts  matters  or  things  by  this  contract  to  be  observed  and  performed  by  the
contactor for seven days after written notice shall have been given to the contractor to
observe  or  perform  the  same  or  has  to  the  detriment  of  good  workmanship  or  in
defiance of the SBI or Architect’s / consultant’s instructions to the contrary subject any
part  of  the contract.  Then and  in any of  said  cases the SBI  and or  the Architect  /
consultant, may not withstanding any previous waiver, after giving seven days’ notice in
writing  to  the  contractor,  determine  the  contract,  but  without  thereby  affecting  the
powers of  the  SBI  or  the  Architect/consultant  or  the  obligation  and  liabilities  of  the
contractor the whole of which shall continue in force as fully as if the contract had not
been determined and as if the works subsequently had been executed by or on behalf
of the contractor. And, further the SBI through the Architect / consultant their agents or
employees  may  enter  upon  and  take  possession  of  the  work  and  all  plants,  took
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining
lands or roads use the same by means of their own employees or workmen in carrying
on and completing the work or by engaging any other contractors or persons to the work
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent
or hinder such other contractor or other persons employed for complement and finishing
or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI Or
architect/consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receive
thereof by him the SBI sell the same by publication, and after due publication, and shall,
adjust  the  amount  realized  by  such  auction.  The  contractor  shall  have  no  right  to
question any of the act of the SBI incidental to the sale of the materials etc.

43.0 Certificate of payment:
The contractor shall be entitled under the certificates to be issued by the Architect /
consultant  to  the  contractor  within  10  working  days  from the  date  of  certificate  to
payment from SBI From time to time SBI shall recover the statutory recovering other
dues including the retention amount from the certificate of payment. Provided always
that the issue of any certificate by the Architect / consultant during progress of works or
completion shall not have effect as certificate of satisfaction relieve the contractor from
his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or in
part thereof is not carried out to their satisfaction. The Architect/consultant may by any
certificate make any corrections required previous certificate.
The SBI shall modify the certificate of payment as issued by the architect/ consultant
from time to time while making the payment
The contractor  shall  submit  interim bills  only  after  taking actual  measurements and
properly recorded in the Measurement books.
The Contractor shall not submit interim bills when the approximate value of work done
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by him is less than Rs.NIL.

The final bill may be submitted by contractor within a period of one month from the date
of virtual  completion and Architect /  consultant shall  issue the certificate of  payment
within a period of two months. The SBI Shall pay the amount within a period of three
months from the date of issue of certificate provided there is no dispute in respect of
rates and quantities.
The contractor shall submit the interim bills in the prescribed format with all details.

44.0
A. Settlement of Disputes and Arbitration:
Except  where otherwise  provided  in  the  contract  all  questions  and  disputes  to  the
meaning  of  the  specifications,  design,  drawings  and  instructions  herein  before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question , claim, right, matter or thing whatsoever in any way arising out of or
relating to the contract, designs, drawings specifications, estimates, instructions orders
or  these conditions or  otherwise concerning the  work  or  the execution  or  failure  to
execute  the  same  whether  arising  during  the  progress  of  the  work  or  after  the
cancellation,  termination,  completion  or  abandonment  thereof  shall  be  dealt  with  as
mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation in respect of the works
over  and above the amounts admitted as payable by the Architect  or in case the contractor  wants to
dispute the validity of any deductions or recoveries made or proposed to be made from the contractor raise
any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant
General  Manager (RBO-5)State  Bank of  India,  at  Navsari  and endorse a copy of  the same to  the
Architect, within 15 Days from the date of disallowance thereof or the date of deduction or recovery. The
said notice shall give full particulars of the claim, grounds on which it is based and detailed calculations of
the amount claimed and the contractor shall not be entitled to raise any claim nor shall the SBI be in any
way liable in respect of any claim by the contractor unless notice of such claim shall have been given by the
contractor to the Assistant General Manager (RBO-5) State Bank of India, at Navsari in the manner and
within the time as aforesaid. The Contractor shall be deemed to have waived and extinguished all his rights
in respect of  any claim not notified to the Assistant General Manager (RBO-5) State Bank of  India, at
Navsari in writing in the manner and within the time aforesaid.

B. Settlement of Disputes and Arbitration:
The Assistant General  Manager (RBO-5) State Bank of India, at Navsari shall give his decision in writing
on the claims notified by the receipt of the contractor may within 15 Days of the receipt of the decision of
the Submit  his claims to the conciliating authority namely the DGM & CDO,SBI,  LHO, Ahmedabad for
conciliation along with all details and copies of correspondence exchanged between him and the SBI

If  the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 15 Days of termination thereof shall give a notice to
the concerned DGM. & CDO of the SBI for appointment of an arbitrator to adjudicate the
notified claims falling which the claims of the contractor shall be deemed to have been
considered absolutely barred and waived.
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Except where the decision has become final,  binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor as
aforesaid and all claims of the SBI shall be referred for adjudication through arbitration
by the Sole Arbitrator appointed by the DGM. & CDO and who will be of Deputy General
Manager rank. It will also be no objection to any such appointment that the Arbitrator so
appointed  is  a  SBI,  Officer  and  that  he  had to  deal  with  the  matters  to  which  the
Contract relates in the course of his duties as SBI, Officer. If the arbitrator so appointed
is unable or unwilling to act or resigns his appointment or vacates his office due to any
reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid
by the said DGM. & CDO of the SBI Such person shall be entitled to proceed with the
reference from the stage at which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment
of arbitrator.

It is also a term of this contract that no person other than a person appointed by such
Chief  General  Manager  as  aforesaid  should  act  as  arbitrator.  The  conciliation  and
arbitration shall  be conducted in accordance with the provisions of  the Arbitration &
Conciliation Act 1996 or any or any accordance modification or reenactment thereof and
the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall
be paid equally by both the parties. However, no fees will be payable to the arbitrator if
he is a SBI Officer.
It is also a term of the contract that the Arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to submit
their statement of claims and counter statement of claims. The venue of the arbitration
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if
any  of  the  arbitrators  shall,  if  required  to  be  paid  before  the  award  is  made  and
published, be paid half and half by each of the parties. The Cost of the reference and of
the award (including the fees, if any of the arbitrator) shall be in the discretion of the
arbitrator who may direct to any by whom and din what manner, such costs or any part
thereof, shall be paid and fix or settle the amount of costs to be so paid.

45.0 Water supply:
The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following condition.

i) That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect /consultant’s.

ii) The contractor shall  make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of  water in the opinion of  the
Architect / consultant is unsatisfactory.
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iii) In case contractor is permitted to use SBI source of water i.e. Municipal connection,
Bore well (existing or new) etc., the SBI will recover as per clause 51.0 of this document
form the final bill of contractor.

           The contractor shall construct temporary well / tube well in SBI land for taking water for
construction  purposes  only  after  obtaining  permission  in  writing  from  the  SBI  The
contractor has to make his own arrangements for drawing and distributing the water at
his  own cost.  He has to  make necessary arrangements.  To avoid any accidents  or
damages caused due to construction and subsequent maintenance of the wells. He has
to obtain necessary approvals from local authorities, if  required, at his own cost. He
shall restore the ground to its original condition after wells are dismantled on completion
of work or hand over the well to the SBI without any compensation as directed by the
architect /consultant.

46.0 Power supply:
The contractor shall  make his own arrangements for power and supply /  distribution
system for driving plant or machinery for the work and for lighting purpose at his own
cost, the cost of running and maintenance of the plants are to be included in his tender
prices, He shall pay all fees and charges required, by the power supply and include the
same in his tendered rates and hold the owner free from all such costs. He has to obtain
necessary approval from the appropriate authorities, if required.

In case contractor is permitted to use Bank’s source of power supply provided at one
point,  the SBI will  recover as per clause 51.0 of this document from the final  bill  of
contractor.
47.0 Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to the bank immediately.

48.0 Method of measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of measurement,
the measurement will be on the net quantities or work produced in accordance with up
to date rules laid down by the Bureau of Indian Standards. In the event any dispute/
disagreement the decision of the Architect / consultant shall be final and binding on the
corrector.

49.0 Maintenance of registers:
The contractor shall maintain the following registers as per the enclosed perform at site
of  work  and  should  produce  the  same  for  inspection  of  SBI  /Architect  /  consultant
whenever desired by them. The contractor shall also maintain the records / registers as
required by the local authorities / Govt. from time to time.

i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour
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50.0 Force Majeure:
Neither  contractor  nor  SBI  shall  be  considered  in  default  in  performance  of  the
obligations if such performance is prevented or delayed by events such as but not war,
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for
any other cause beyond the reasonable control  of  the party affected or prevents or
delayed. However, a notice is required to be given within 15 Days from the happening of
the event with complete details, to the other party to the contract ,if it is not possible to
serve a notice, within the shortest possible period without delay.

As soon as  the cause of  force majeure has been  removed the party  whose ability
perform its obligations has been affected, shall notify the other of such cessation and
the  actual  delay  incurred  in  such  affected  activity  adducing  necessary  evidence  in
support thereof.
From the date of occurrence of a case off or force majeure obligations of the party 
affected.

51.0 Water power and other facilities:
The  rate  quoted  by  the  contractor  shall  include  all  expenses  that  are  required  for
providing all  the water required for the work and the contractor shall  make his own
arrangements for the supply of good quality water suitable for the construction and good
quality drinking water for their workers If necessary the contractor has to sink a tube
well
/ open well and bring water by means of tankers at his own cost for the purpose The
SBI will not be liable to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBI shall be entitled to take
power and water connections from the temporary water and power supply obtained by
the contractor However, the concerned contractor shall make their own arrangements to
draw the supply and pay directly the actual consumption charges at mutually agreed
rates  between  them.  All  municipal  charges  for  drainage  and  water  connection  for
Construction  purposes  shall  be  borne  by  the  contactor  and  charges  payable  for
permanent connections, if any, shall be initially paid by the contactor and the SBI will
reimburse the amount on production of receipts.

The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s  to  obtain  the requisite  Permission  from the  various  authorities,  but  the
responsibility for obtaining the same in time shall be of the contractor.

In  case  contractor  is  permitted  to  use  Bank’s  source  of  water  and  power  supply
provided at one point, the SBI will recover @ 0.50% of final bill amount for water and
electricity (combined) from the bill of contractor.
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52.0 Facilities for contractor’s employees:
The contractor shall make his own arrangement for the housing and welfare of his staff
and  workmen  including  adequate  drinking  water  facilities.  The  contractor  shall  also
make the arrangements at his own cost for transport where necessary for his staff and
workmen to and from site of work at his own cost.

53.0 Lighting of works:
The contractor shall at all times provide adequate and approved lighting as required for
the proper execution and supervision and inspection of work.

54.0 Firefighting arrangements:
The contractor shall provide suitable arrangement for firefighting at his  own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water
these equipment shall  be provided at suitable prominent and easily accessible place
and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor
at his own cost and, to the approval of the relevant authorities. The contractors make
the following arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.
d) Type, number and location of containers for the removal of surplus materials and

Rubbish.
e) Type, size, number and location of fire extinguishers or other tire fighting equipment.
f)    General housekeeping.

55.0 Site order book:
A site order book shall be maintained at site for the purpose of quick communication
between the Architect /  Consultant.  Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one party
to the other shall be deemed to have been adequately served in terms of contract Each
site order book shall  have machine numbered pages in triplicate  and shall  carefully
maintained and preserved by the contractor and shall be made available to the architect
/consultant as and when demanded- Any instruction which the architect/consultant may
like  to  issue  to  the  contractor  or  the  contractor  may like  to  bring  to  the  architect  /
consultant two copies of such instructions shall be taken from the site order book and
one copy will  be handed over  to the party against  proper acknowledgment  and the
second copy will be retained for their record.

56.0 Temporary fencing/barricading:
The contractor shall provide and maintain a suitable temporary fencing/barricading and
gates at his cost to adequately enclose all boundaries of the site for the protection of the
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public and for the proper execution and security of the work and in accordance with the
requirement of the architect/consultant and regulations of local authorities. These shall
be altered,  relocated and adopted from time to  time as necessary and removed on
completion of the work.

57.0 Site meetings:
Site meetings will be held to review the progress and quality evaluation. The contractor
shall depute a senior representative along with the site representative and other staff of
approved sub-contractors and suppliers as required to the site meetings and ensure all
follow  up  actions.  Any  additional  review  meetings  shall  he  held  if  required  by  the
architect/ consultant.-

58.0 Disposal of refuse:
The contractor shall cart away all debris, refuse etc. arising from the work from the site
and deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility  of  the contractor  to  obtain  from the local  authorities  concerned to  the
effect that all rubbish arising out of contractor’s activities at the construction site or any
other off-site activities borrow pits has been properly disposed off.

59.0 Contractor to verify site measurement:
The contractor shall check and verify all site measurements whenever requested other
specialists contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay
the works.

60.0 Displaying the name of the work:
The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating there in the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

61.0   As   built drawings:  
For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant  will  issue two sets  of  drawings to  the Contractor  for  the  items for some
changes have been made.  From the approved drawings as instructed by the SBI /
Architect / Consultant. The contractor will make the changes made on these copies and
return these copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect/Consultant will point
out the discrepancies to the contractor. The contractor will have to incorporated these
corrections  and  /  or  attend  to  discrepancies  either  on  copies  as  directed  by  the
architect / consultant and resubmit to him for approval. The architect / consultant will
return one copy duly approved by him.

For the drawings prepared by the contractor:
The contractor will modify the drawing prepared by him wherever the changes made by
the SBI / architect / consultant. And submit two copies of such modified drawings to the
architect/ consultant for approval. The architect / consultant will return one copy of the
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approved drawing to the contractor.

62.0 Approved make:
The contractor shall provide all materials from the list of approved makes at his own
cost  and  also  appoint  the  specialized  agency  for  the  waterproofing,  anti-termite
treatment, aluminum doors and windows and any other item as specified in the tender.
The architect/consultant may approve any make / agency within the approved list as
given in the tender after inspection of the sample/mockup.

63.0 Procurement of materials:
The contractor shall make his own arrangements to procure all the required materials
for the work. All wastages and losses in weight shall be to the contractors account

64.0 Excise duty, taxes, levies etc.;
The contractor shall  pay and be responsible for payment of all  taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to sales
tax,  tax on  works contract  excise  duty,  and Octroi,  payable  in respect  of  materials,
equipment plant and other things required for the contact. All of the aforesaid taxes,
duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall
not  be required to pay any additional  or  extra amount  on this account.  Variation of
taxes,  duties,  fees,  levies etc.  if  any,  till  completion of  work shall  be deemed to  be
included in the quoted rates and no extra amount on this account. Variation of taxes,
duties, fees, levies etc. if any, till completion of work shall be deemed to be included in
the quoted rates and no extra claim on this account will in any case be entertained. If a
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law
during the currency of contract the same shall be borne by the contractor. However,
GST will be paid extra.

65.0 Acceptance of tender:
The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not to bind to accept the lowest or any tender and the tenderer or tenderers
shall have no right to question the acts of the SBI. However adequate transparency
would be maintained by the SBI

66.0 Photographs:
The Contractor shall at his own expense supply to the Architects with duplicate hard
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken
from two approved portions of each building, at intervals of not more than one months
during the progress of the work or at every important stage of construction.

In  addition  to  above,  the  contractor  shall  be  bound to  submit  adequate  no.  of  site
photographs  along  with  each  Running  Bill  for  the  project  clearing  showing  major
progress of work measured and claimed therein failing which the Architect/ SBI may
consider returning the Bill to the contractor and no claim for delay on this account will be
entertained.
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67.0 Safety Codes:

1. First aid appliances including adequate supply of sterilized dressing and cotton wool
shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases when
the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground.

4. No portable single ladder shall be over 8 meters in length. The width between the side
rails  shall  not  be  less  than  30  cm.  (clear)  and  the  distance  between  two  adjacent
running's shall not be more than 30 cm. When a ladder is used an extra labour shall be
engaged for holding ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench
half of the depth of trench whichever is more.  All  trenches and excavations shall  be
provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or material
as to render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

9  Those engaged in welding works shall be provided with welders’ protective eye shield
and gloves.

10. (i) No paint containing lead or lead products shall be used except in the form of paste
readymade paint.

(ii)Suitable face masks should be supplied for use by the workers when the paint applied 
in the form of spray or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall
be provided to enable the working painters to wash during cessation of work.

12  Hoisting machines and tackle used in the works including their attachments anchor
and supports shall be in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be
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durable quality and adequate strength and free form defects.



48 Sign & Seal of contractor

APPENDIX HEREIN BEFORE REFERRED TO

3) Site Address       :  SBI JAMALPORE (18548) BRANCH  UNDER RBO-5, NAVSARI.

4) Scope of Work    : Proposed  AIR CONDITIONING WORK  OF SBI JAMALPORE (18548) BRANCH
UNDER RBO-5, NAVSARI.

5)Name of the Contractor : -----------------------------------
-----------------------------------
------------------------------------

6)Address of the Contractor : ------------------------------------
------------------------------------
------------------------------------

7) Period of Completion : 15 Days from the date of 
Issue of work order.

8) Earnest Money Deposit : Rs. 2,600/-
by means of Demand Draft/Pay
Order  (Valid  for  a  period  of  90
Days  from  the  last  date  of
submission  of  the  tender)  from
any scheduled Nationalized Bank
drawn in favor of State Bank of
India  and  payable  at  SURAT.
(Contractors  registered  with
‘MSME UDYAM’ need not submit
EMD.  Instead  of  EMD,  they
should  submit  registration
certificate of ‘MSME UDYAM’)

9) Retention Money : As per clause no. 1.4 of 
                                                                                      general Conditions

10) Defects Liability Period : Twelve Months from the date of
Virtual Completion.

11) Insurance to be undertaken by the           : 125% of Contract Value 
Contractor at his cost(Contractor’s all risk policy)

12) Liquidated damages : 0.5%  of  the  Contract  amount

1)  Name of the organization Offering Contract:        Assistant General Manager,
SAO - 5, (RBO - 5), 1st Floor, Shaurya 

Apartment., Opp. Lunsikui 
Ground,  Navsari - 396445
2) Consultants : NOTE APPLICABLE
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shown in the tender per week subject to max. 5% of the contract value or actual final bill
value.

13) Value of Interim Bill(Min.) : Only full and final payment shall be made after
Satisfactory completion of work.

14) Date of Commencement : From the date of work order
Issued to the Contractor/ or the
Day on which the Contractor is
Instructed to take possession of
The site whichever is earlier.

15) Period of Final Measurement :  2 Months from the date of Virtual
                                                   Completion.

16) Initial Security Deposit                : NIL of the Accepted Value of the Tender.

 17) Total Security Deposit                         : 5% of the final bill amount.

18) Refund of initial Security Deposit
comprising of EMD and ISD. : 50% of the Security Deposit
shall be refunded to the Contractor on completion of the work and balance refunded 
only after the Defect Liability Period is over.

19) Period for Honoring Certificate : One Month for R.A.Bills

20)  The final bill will be submitted by the Contractor within one month of the date fixed 
for completion work and the Bill shall be Certified within 3 months from the date of 
receipt of final bill provided the bills are submitted with all pre-requisite documents/test 
reports etc. prescribed in the tender.

Signature of Tenderer.

Date:
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LETTER OF DECLARATION

To,
Assistant General Manager,
SAO - 5, (RBO - 5), 1st Floor, Shaurya Apartment.,
Opp. Lunsikui Ground,  Navsari - 396445

Dear Sir,

PROPOSED AIR CONDITIONING WORK OF SBI JAMALPORE (18548) BRANCH
UNDER RBO-5, NAVSARI.

Having examined the terms & conditions, drawings, specifications, design relating to the
works  specified  in  the  memorandum  hereinafter  set  out  and  having  visited  and
examined the site of the works specified in the said memorandum and having acquired
the requisite information relating thereto and affecting the quotation, I/We hereby offer
to execute the works specified in the  said  memorandum  within  the  time  specified  in
the  said memorandum on the item rate basis mentioned in the attached schedule and
in accordance in all respect with the specifications, design, drawings and instructions in
writing  referred  to  in  conditions  of  Tender,  the  articles  of  agreement,  conditions  of
contract and with such conditions so far as they may be applicable.

MEMORANDUM

(a) Description of work AIR  CONDITIONING WORK  OF  SBI  JAMALPORE
(18548) BRANCH  UNDER RBO-5, NAVSARI.

(b) Earnest Money Rs. 2,600/-  by means of Demand Draft / Pay
Order from any scheduled Nationalized Bank
drawn in favor of of State Bank Of India and
payable  at  SURAT.  (Contractors  registered
with ‘MSME UDYAM’ need not submit EMD.
Instead  of  EMD,  they  should  submit
registration certificate of ‘MSME UDYAM’)

(c) Time allowed for completion of 
work from the date of issue of 
work order.

15 Days from the date of commencement as
per tender.

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of  Contract annexed hereto so far as they may be
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the
said conditions.

I/we have deposited Demand Draft / Banker’s Cheque for a sum of Rs. 2,600/- as Earnest
money deposit with the State Bank of India. Should I/we do fail to execute the contract
when called upon to do so, I/we hereby agree that this sum shall be forfeited by me/us
to SBI.
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We understand that as per terms of this tender, the SBI may consider accepting our
tender  in part  or  whole  or  may entrust  the work of  various buildings proposed  (i.e.
Institute  Building,  Staff  Qtrs.  And Director’s  Bungalow/Interior  work)  in  phases.  We,
therefore, undertake that we shall not raise any claim/compensation in the eventuality of
Bank deciding to drop any of the building/buildings from the scope of work of this tender
at any stage during the contract period. Further, we also undertake to execute the work
entrusted to us in phases on our approved rates and within the stipulated time limit
without any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions
to Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the
prices  of  any  of  the  material  during  the  currency  of  contract/execution/completion
period.

Yours faithfully,

Signature of contractor With Seal
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PROFORMA FOR RUNNING A/C BILL
TABLE - XIII

i. Name of Contractor/ Agency :

ii. Name of Work :

iii. Sr. No. of this Bill:

iv. No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii. Date of Completion as per Agreement               :

S.
No

Item 
Description

Unit Rate
(Rs.)

As per Tender Up  to
Previous  R.A.
Bill

Up  to  Date
(Gross)

Present Bill Remarks

Qty Amount
(Rs.)

Qty Amount
(Rs.)

Qty Amount
(Rs.)

Qty Amount
(Rs.)

1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it
should be indicated with reasons for allowing such
a rate.

Net Value since previous
bill

2. If ad-hoc payment is made, it should be 
mentioned specifically.
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No.----

---------------------- were made have been taken jointly on -------------------------- and are 

recorded at pages -------------------------- to -------------------------- of measurement book 

No.--------------------------.

---------------------------------- ------------------------------------ ----------------------------------
Signature and date   of 

Contractor
Signature and date of

Architects
Representative (Seal)

Signature and date of 
Site Engineer

The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications.

---------------------------------- ----------------------------------
Architect Signature and date of Site Engineer
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TABLE - XV

MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since 
previous bill (A)

Rs........................

2. Total amount of secured advance due 
since Previous Bill (B)

Rs........................

3. Total amount due since Previous Bill
(C) (A+B)

Rs........................

4. PVA on account of declaration in price
of Steel, Cement and other materials
and  labour  as  detailed  in  separate
statements enclosed.

Rs........................

5. Total amount due to the Contractor Rs........................

OBJECTIONS:

i) Secured Advance paid in the previous
R/A

Rs........................

ii) Retention money on value of works as
per  accepted  tenders  up  to  date
amount Rs.

Rs........................

Less already recovered Rs........................

Balance to be recovered Rs........................

iii) Mobilization Advance, if any Rs........................

(a) Outstanding amount (principal + 
interest) as on date

Rs........................

(b) To be recovered in this bill Rs........................

iii. Any other Departmental materials cost
to be recovered as per contract, if any

Rs........................

iv. Any  other  Departmental  service
charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.

Rs........................

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us
after due checking of the measurements of work as required and is recommended for 
payment.

Date:------------------------- -----------------------------
                                                                                       Signature of Architect
with Seal
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The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended for 
payment for an amount of Rs...................................

Date : -----------------------------

Signature of Banks/ SBI Engineer

This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures)

Date: ----------------------

----------------------------------
Signature of the AGM (RBO-5), SBI, SURAT

STATUTORY DEDUCTION:

i) Total Amount due (E) Rs. -----------

ii) Less I.T. Payable Rs. -----------

iii) Less S.T. Payable Rs. -----------

Net Payable Rs. -----------
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TECHNICAL SPECIFICATION FOR THE AIR CONDITIONING CONTRACT WORK

Sr.
No.

Description of work

01 Supply of split A/C 1.0 tr. (5 star,Inverter) :-
Wall mounted air conditioner shall have 1.0Tr i.e nominal 12.000 BTU/capacity per
hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum
45/46 dB noise level at the distance of 1 MT for outdoor/indoor units. The unit shall
be suitable for 230 volts power supply. With temperature indicator and remote for
operation. (5 - Start,Inverter AC high wall type split A/C).
The air filter shall be easy to maintain and preferable showing the status of choking.
Every  unit  shall  be supported  by unconditional  warrantee of  one  year  however
sealed  unit  unconditional  warrantee  must  be  given  for  5  years  from  the
manufacturer. CONDESOR MUST BE OF COPPER METAL.

02 SUPPLY OF SPLIT a/c 1.5 Tr. (5 star, Inverter):-
Wall mounted air conditioner shall have 1.5 Tr i.e. nominal 18,000 BTU/capacity
per hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum
45/46 dB noise level at the distant of 1 MT for indoor/outdoor units. The units shall
be suitable for 230 volts of power supply. With temperature indicator and remote for
the operations. ( 5 - star, Inverter A/C high wall type split A/C)
The air filter shall be easy to maintain and preferably showing the status of choking.
Every  unit  shall  be supported  by unconditional  warrantee of  one  year  however
sealed  unit  unconditional  warrantee  must  be  given  for  5  years  from  the
manufacturer. CONDESOR MUST BE OF COPPER METAL.

03 SUPPLY OF SPLIT a/c 2.0 Tr. (5 star, Inverter):-
Wall mounted air conditioner shall have 1.5 Tr i.e. nominal 24,000 BTU/capacity
per hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum
45/46 dB noise level at the distant of 1 MT for indoor/outdoor units. The units shall
be suitable for 230 volts of power supply. With temperature indicator and remote for
the operations. (5 - star, Inverter A/C high wall type split A/C)
The air filter shall be easy to maintain and preferably showing the status of choking.
Every  unit  shall  be supported  by unconditional  warrantee of  one  year  however
sealed  unit  unconditional  warrantee  must  be  given  for  5  years  from  the
manufacturer. CONDESOR MUST BE OF COPPER METAL.

04 Installation of split 1& 1.5 Tr :-
Total work comprising of unpacking till commissioning of each units indoor as well
as outdoor. Connecting the pipes & electrical cables/wires. With necessary support
& fabricating for hanging the unit from ceiling. Installation shall be done with the
control panel.
The installation of A/C. charging towards installation testing and commissioning of
split and cassette A/C. this includes nitrogen flushing, pressure testing, attending
leakages, loading, unloading, gas charging and panel fittings.

05 Extra copper pipe :
a) The contractor shall have to provide extra length of copper pipe with proper

lagging  to  make the  perfect  job of  insulation.  All  the  copper  pipe  shall  be
without  joints  and  proper  flare-up  shall  be done with  tools  and tackles  for
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excellent workmanship. No dent shall  be allowed while bending the pipe of
laying it on connecting it to machine/evaporate/condenser. High grade of foam
insulation shall be provided. Entire piping shall be done over the false ceiling
and do not compromise any aesthetic look. THIS IS THE LENGTH OTHER
THAN SUPPLIED for 1.0 & 1.5 TR. A/C with manufacturer kit.

a) Then contractor shall have to provide copper pipe with proper lagging to make
the perfect job of insulation. All  the copper pipe shall  be without joints and
proper flare- up shall be done with tools and tackles for excellent workmanship.
No dent shall be allowed while bending the pipe of laying it or connecting it to
machine/evaporator  /condense.  High  grade  of  foam  insulation  shall  be
provided.  Entire  piping  shall  be  done  over  the  false  ceiling  and  do  not
compromise  any  aesthetic  look.  Size of  copper  shall  sleeve  insulated  with
saddling and clamping.

06 Wiring :-
SPLIT UNIT TO OUTDOOR UNIT
The  A/C  contractor  has  to  get  the  wiring  from  the  MCB  unit  provided  by  the
electrical contractor in house. All the wiring shall be of approved make only.
The wiring shall pass through ISI approved conduits as mentioned in approved list
of materials. Any drilling of the wall for getting copper pipe or wiring shall be sealed
and finished by the A.C contractor. Size of the wires shall be 3x 2.5 sq. m. m. for
A.C contractor for each & every A.C unit.

07 Drain water piping :-
Condensed water in the interior of the banking hall shall be drained outside/toilet
block through gravity-slop. The entire piping shall be 25 M.M. ISI approved pipes to
carry condensed water. All the piping shall be maintainable and testing shall be
done before connecting.

08 supply and installation of fabricated steel supports for outdoor units for (1T.1.5 Tr)
09 Civil work :

The A/C contractor has to complete entire branch/ office the zari work/ all type of
Civil Work for AC installation in the wall  and coordinate with the civil/  Furniture/
Electrical contractor while doing flooring/ Cieling to run the drainage/ Copper pipe
etc. finishing has to be done by the A/C contractor with required labour&materials.

VARIABLE REFRIGERANT FLOW SYSTEM

9.1. Scope:
The  scope  of  this  section  comprises  the  supply,  erection,  testing  and
commissioning  of  Variable  Refrigerant  Volume  System  conforming  to  these
specifications and in accordance with the requirements of Drawings and Schedule
of quantities.

9.2. Type:
Unit shall be air cooled, variable refrigerant volume air conditioner consisting of
one outdoor unit and multiple indoor units.  Each indoor unit having capability to
cool  independently  for  the  requirement  of  the rooms.  All  indoor  units  shall  be
provided with isolation valves so that a particular unit can be isolated and removed
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for servicing, while system keeps functioning in normal way.
It shall be possible to connect multiple indoor units on one refrigerant circuit as
shown in the drawings or as indicated in schedule of quantities.   The indoor units
on any circuit can be of different type and also controlled individually. Following
type of indoor units shall be connected to the system:
-  Ceiling mounted cassette type.
-  Wall Mounted Split type
- Compressor installed in outdoor unit shall be equipped with capacity control
mechanism  and  capable  of  changing  the  rotating  speed  /  mass  flow  rate  of
refrigerant  by  scroll  engaging  /  disengaging  mechanism to  follow  variations  in
cooling.    Outdoor unit shall be suitable for mix-match connection of all type of
indoor units.
The refrigerant piping between indoor units and outdoor units shall be extended
upto 100m with maximum 50 m level difference without any oil traps. Oil recovery
system shall  be managed without disturbance to normal operation cycle of the
system / compressor.
Both indoor unit and outdoor unit shall be factory assembled, tested and filled with
first charge of refrigerant before delivery at site.

9.3. Out Door Unit:
The outdoor unit shall  be factory assembled, weather proof casing constructed
from heavy gauge mild steel panels with powder coated finish.
All  outdoor  units  above  5  HP  rating  shall  have  minimum  two  number  scroll
compressors.
In case of  outdoor  units  with multiple compressors,  the operation shall  not  be
disrupted with failure of any compressor.
The noise level shall not be more than 60 dB (A) at normal operation measured
horizontally 1m away and 1.5 m above ground level.
The outdoor unit shall be modular in design with possible future expansions.
The unit shall be provided with microprocessor control panel.

9.4. Compressor:
The  compressor  shall  be  high  efficiency  scroll  type  and  capable  for  capacity
controlling.  It shall change the speed / refrigerant mass flow rate in accordance to
the  variation  in  cooling  load  requirement.  Refrigerant  mass  flow  rate  can  be
changed by speed modulation of compressor / mechanical control system. System
shall incorporate liquid sub-cooling mechanism with liquid injection at intermediate
pressure. 

          The inverter used, shall be IGBT (insulated gate bipolar transistor) type for
efficient and quiet operation.
All  outdoor  units  shall  have  multiple  steps  of  capacity  control  to  meet  load
fluctuation and indoor unit  individual  control.   All  parts of  compressor  shall  be
sufficiently lubricated.   Forced lubrication may also be employed.
Oil heater shall be provided in the compressor casing.

9.5. Heat Exchanger:
The Heat Exchanger shall be constructed with copper tubes mechanically bonded
to aluminum fins to form a cross fan coil and larger surface area.
The  fins  shall  have  anticorrosion  treatment  for  Heat  Exchanger  Coil.   The
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treatment shall be suitable for areas of high pollution, moisture and salt laden air.
The casings,  fans,  motors  etc.  shall  also be with  anticorrosion treatment  as a
standard features.
The unit shall be provided with necessary number of direct driven low noise level
propeller type fans arranged for vertical / horizontal discharge.   Each fan shall
have a safety guard.

9.6. Refrigerant Circuit:
The Refrigerant Circuit shall include an liquid receiver /accumulator, liquid & gas
shut  off  valves  and  a  solenoid  valve.   All  necessary  safety  devices  shall  be
provided to ensure the safety operation of the system..

9.7. Safety Devices:
All  necessary safety devices shall  be provided to ensure safe operation of the
system.
Following safety devices shall be part of the outdoor unit: high pressure switch,
low pressure switch, fuse, crankcase heater, fusible plug, over current protection
for inverter, and short recycling guard timer.

9.8. Piping:
All connections of Refrigerant piping shall be in high grade Copper of Refrigeration
quality with Eddy Current Testing and material test Certificates.
All connections, tees, reducers etc. shall be standard make fittings.
Insulation of cold lines shall be carried out with Armaflex / K-Flex insulation sheets
and tubes of appropriate thickness so that condensation does not occur.
For individual Piping 50 / 100 mm wide Aluminum Tape shall be used at joints of
Piping with Bands for identification.
For outdoor piping, the finish shall be woven GRP Mat finished with colored Epoxy
paints to withstand outside ambient conditions and UV Radiation.

9.9. Oil Recovery System:
Unit shall be equipped with an oil recovery system to ensure stable operation with
long refrigerant piping.
System shall  be  designed  for  proper  oil  return  to  compressor  along  with  the
distribution of oil to individual compressor.
The refrigerant piping shall be extended upped 100 M with 50-M level difference
without oil traps.

9.10. Indoor Units:
Units shall be factory assembled, wired, piped and tested.
Units shall have DX coils with copper tubes and bonded aluminum fins for highly
efficient heat transfer.
Units shall have Centrifugal fans for adequate amount of Air circulation and low
Noise.
Units shall have inlet filters, which are easily cleanable and replaceable.
All  components  of  Units  are  easily  accessible  for  connection,  repairs  and
maintenance.
Units shall have very low noise.
All units with Factory manufactured Units, Grills shall have auto swing feature for
proper Air distribution.
All unit shall be controlled by electronic Expansion Valves only.
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All  units mounted inside the ceiling shall  have fans capable of  sustaining duct
connections, and special filters if necessary.
Visible  indoor  units  shall  have  wireless  remotes.  Price  of  the  same  shall  be
included in cost of unit by default.
Concealed indoor units shall have sensor mounted on supply air grilles / diffusers
which can be controlled with wireless remotes unless specified.
Anticorrosion treatment for avoiding corrosion of coils.
All units shall have adequate insulation or Lining to avoid condensation.
Cooling coil  and refrigeration parameters shall  be designed in such a way that
supply air temperature shall not be less than 140C or 10C above room dew point
temp,  whichever  is  more.  Contractor  shall  guarantee  inside  conditions  with
selected supply air temperature. 

9.11. Ceiling Mounted Cassette Type Unit (Multi-Flow Type):
The unit shall be ceiling mounted type.  The unit shall include pre-filter, fan section
and DX-coil section. The housing of the unit shall be powder coated galvanized
steel. The body shall be light in weight and shall be possible to suspend from four
corners.
Unit shall have a external attractive panel for supply and return air.   Unit shall
have four way supply air grilles on sides and return air grille in centre.
Each unit shall have high lift drain pump, fresh air intake provision (if specified),
low gas level detection system and very low operating sound.

9.12 Ceiling Mounted Ductable Type Unit:
Unit shall be suitable for ceiling mounted type. The unit shall include pre filter, fan
section & DX-coil section.  The housing of unit shall be light weight powder coated
galvanized steel.  The unit shall have high static fan for ductable arrangement.

9.13 High Wall Mounted Units:
The units shall be high wall mounted type.  The unit shall include pre-filter, fan
section & DX-coil section.  The housing of unit shall be light weight powder coated
galvanized steel.
Unit shall have an attractive external casing for supply and return air.

9.14. Ceiling Mounted Concealed type units:
         Unit shall be suitable for ceiling mounted type. The unit shall include pre filter, fan

section & DX-coil section.  The housing of unit shall be light weight powder coated
galvanized steel. It shall be slim and quite in operation 

9.15. Central Remote Controller (Option if Specified in BOQ):
A  multi-functional  microprocessor  based  centralized  controller  (central  remote
controller) shall be supplied as an optional accessory.
The controller shall be able to control upto min.  64 zones of 64 group (each group
consisting of max. 16 units) or 128 nos. of indoor units with the following functions.
- Temperature setting for each zone, or group, or indoor unit.
- On/Off as a zone or individual unit.
- Indication of operating condition.
- Select ON of all operation modes for each zone..
- The controller shall have wide screen liquid crystal display and shall be wired 

by a non polar 2 wire transmission cable to a distance of 1000m away from 
the indoor unit.



61  Sign &Seal of contractor

- The controller shall be integrated to BAS system thru software for monitoring 
& controlling of all above  parameters  including start/ stop of each indoor / 
outdoor unit. All necessary interface cards / units should be supplied as a part
of the system to integrate to the BAS Software.

9.16. Unified On/Off Controller (Option if Specified in BOQ):
Unified ON / OFF controller shall be supplied as an optional accessory.
The controller shall be able to control minimum 2 groups (each group containing
maximum 16 indoor units) or 128 nos. of indoor units with the following functions.
- On / Off as a zone or individual unit.
- Indication of operation condition of each group.
- Select one of 4 operation modes
The controller shall be wired by a non-polar 2 wire transmission cable to distance
of 1 km away from indoor unit.
The controller shall be integrated to BAS system thru software for monitoring & 
controlling of all above  parameters  including start/ stop of each indoor / outdoor 
unit. All necessary interface cards / units should be supplied as a part of the 
system to integrate to the BAS Software.

9.17. Condensate:
25mm dia  uPVC pipes,  40mm dia  uPVC headers  & fittings  shall  be  used for
condensate,  from Evaporator  Unit  to  drain  point.   The joints  shall  be  properly
sealed so that there is no water leakage.  U-trap shall be provided.   Additional
insulation drain tray shall be provided below the Evaporator Unit, if required.
Mounting
All indoor units shall be mounted with Brackets, Hangers etc.  with proper size
anchor Fasteners.

9.18 Electrical installation:

For Variable Refrigerant flow systems, power will be provided near outdoor unit
location.  HVAC Contractor  to  provide  suitable  distribution  panel  along  with  3-
phase power to outdoor units and single phase power to all indoor units fed by
these outdoor units. Power / control cabling along with supports shall be included.
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AIR DISTRIBUTION

10.1 SCOPE (AS PER  “SMACNA”  STANDARDS)

The scope of this section comprises supply fabrication, installation and testing of 
all sheet metal / aluminum ducts, supply, installation, testing and balancing of all 
grilles, registers and diffusers. All to be in accordance with these specifications 
and the general arrangement shown on the Drawings.

10.2 DUCT MATERIALS

10.2.1 RAW MATERIALS
               Galvanizing shall be Class VII – light coating of zinc, nominal 180gm/sq.m

surface  area  and  Lock  Forming  Quality  prime  material  along  with  mill  test
certificates. In addition, if deemed necessary, samples of raw material, selected
at random by owner’s site representative shall be subject to approval and tested
for thickness and zinc coating at contractor's expense.

10.2.2. GAUGES, BRACING BY SIZE OF DUCTS
All ducts shall be factory fabricated from galvanized steel / aluminum of the 
following thickness, as indicated as below:

10.2.2.1 For Ducts with external SP up to 250 Pa (ESP up to 25mmWg)

Rectangular
Ducts G. S.

Pressure 250 Pa
Duct Section Length 1.2 m (4 ft)

Maximum 
Duct Size

Gaug
e

Joint Type Bracing
Spacing

1–500 mm 26 C&S Connector Nil
501 – 750

mm
26 C&S Connector Nil

751 – 900
mm

24 TDF Flange Nil

901 – 1200
mm

24 TDF Flange Nil

1201 – 1500
mm

22 TDF Flange Nil

1501 – 1800
mm

20 TDF Flange JTR or ZEE
BAR

1801 – 2100
mm

20 TDF Flange JTR or ZEE
BAR

2101 – above 18 TDF Flange JTR or ZEE
BAR

*Distance of reinforcement/bracing from each joint.  Bracing material to be same 
as of material used for joining of duct sections.
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10.3 DUCT CONSTRUCTION

10.4 All  ducts  shall  be  fabricated  and  installed  in  workmanlike  manner,
conforming to relevant SMACNA codes.

a) Ducts  so  identified  on  the  Drawings  shall  be  acoustically  lined  and
insulated  from outside  as  described  in  the  section  “Insulation”  and  as
indicated in schedule of Quantities.  Duct dimensions shown on drawings,
are overall sheet metal dimensions inclusive of the acoustic lining where
required  and  indicated  in  Schedule  of  quantities.   The  fabricated  duct
dimensions should be as per approved drawings and care should be taken
to ensure that all connecting sections are dimensionally matched to avoid
any gaps.

10.5 DAMPERS

a. Dampers:  All duct dampers shall be opposed blade louver  dampers  of robust
16 G GSS construction and tight fitting. The design, method of  handling  and
control  shall  be  suitable  for  the location and service required.

10.6SUPPLY AND RETURN AIR DIFFUSERS / GRILLS

Supply and return air diffusers shall be as shown on the Drawings and indicated in
Schedule of Quantities.   Aluminium diffusers shall be powder coated & made from
extruded aluminium section as specified in schedule of quantities.

a) Rectangular   Diffusers   shall  be  extruded aluminum  construction, square &
rectangular   diffusers  with   flush  fixed  pattern  for  different   spaces   as   per
schedule  of   quantities  These  shall   be  selected   in  consultation with the
consultant / client. These shall be procured only    after    obtaining    written
approval    from CLIENT for each type of diffuser. 

b) Supply  air  diffusers shall be equipped with  fixed  air distribution grids, removable
key-operated  volume control  dampers,   and anti-smudge rings  as  required  in
specific applications, and  as  per  requirements  of  schedule  of quantities.

DOCUMENTATION & MEASUREMENTS FOR DUCTING 
All ducts fabricated and installed should be accompanied and supported by proper
documentation viz:

a) Bill of material/Packing list for every duct section supplied.
Measurement sheet covering each fabricated duct piece showing dimensions and
external surface area along with summary of external surface area of duct gauge-
wise.
Each and every duct piece to have a tag number, which should correspond to the
serial number, assigned to it in the measurement sheet.  The above system will
ensure speedy and proper site measurement and verification.
Unless otherwise specified, measurements for ducting for the project shall be on
the basis of centerline measurements described herewith 
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Ductwork shall be measured on the basis of external surface area of ducts.  Duct
measurements shall be taken before application of the insulation.  The external
surface area shall be calculated by measuring the perimeter comprising overall
width and depth, including the corner joints, in the center of each duct section,
multiplying with the overall  length from flange face to flange face of  each duct
section and adding up areas of all duct sections.  Plenums shall also be measured
in a similar manner.
For tapered rectangular ducts, the average width and depth shall be considered for
perimeter, whereas for tapered circular ducts, the diameter of the section midway
between large and small diameter shall  be adopted, the length of tapered duct
section shall be the centerline distance between the flanges of the duct section.
For  special  pieces  like  bends,  tees,  reducers,  branches  and  collars,  mode  of
measurement shall be identical to that described above using the length along the
centerline.
The  quoted  unit  rate  for  external  surface  of  ducts  shall  include  all  wastage
allowances, flanges and gaskets for joints, nuts and bolts, hangers and angles with
double  nuts  for  supports,  rubber  strip  5mm  thick  between  duct  and  support,
vibration  isolator  suspension  where  specified  or  required,  inspection
chamber/access  panel,  splitter  damper  with  quadrant  and  lever  for  position
indication, turning vanes, straightening vanes, and all other accessories required
to complete the duct installation as per the specifications.  These accessories shall
NOT be separately measured nor paid for.

b)     Special Items for Air Distribution shall be measured by the cross-section area 
perpendicular to air flow, as identified herewith:

I. Grilles  and  registers  -  width  multiplied  by  height,  excluding  flanges.   Volume
control  dampers  shall  form part  of  the  unit  rate  for  registers  and  shall  not  be
separately accounted.

II. Diffusers -  cross section area for air flow at discharge area, excluding flanges.
Volume control dampers shall form part of unit rate for supply air diffusers and
shall not be separately accounted.

III. Linear diffusers - shall be measured by   cross-sectional areas and shall exclude
flanges for mounting of linear diffusers. The supply air plenum for linear diffusers
shall be measured with ducting as described earlier.

IV. Flexible  connection  -  shall  be  measured  by  their  cross  sectional  area
perpendicular  to the direction of  air  flow.   Quoted  rates  shall   include   the
necessary  mounting arrangement, flanges, nuts  and bolts  and  treated-for-fire
requisite  length  of canvas cloth.

10.7 FLEXIBLE DUCT:
 Insulated flexible duct should be UL 181 CLASS I AIR DUCT LISTED AND LABELLED
WITH  NFPA  90A  &  90B  ANDSEAL  OF AIR  DIFFUSION  COUNCIL  with  double
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lamination of  tough polyester which encapsulates steel  helix wire forms the air  tight
inner core, double layer core wrapped in a multiple thickness of fiberglass wool with R
Value 4.2, Green guard certification of fiberglass wool must.  , Reinforced and sheathed
in a rugged and durable tridirectionally reinforced metalized polyester jacket.

 Flexible  duct  connections  should  be  made as  per  UL181  listing  procedure  with
proper flexible right forming brace connection allowing right connections for flexible duct
into energy efficient. and Strapping the flexible duct connections with flexible duct strap
ties. 
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LIST OF APPROVED MAKES FOR HVAC EQUIPMENT AND MATERIALS

Sl. No. Details of the Items Manufacturer’s name
1. Package / Ductable units Daikin, Hitachi, Carrier, Voltas

2. Propeller Fans Crompton

3. Electric Motors Crompton / Siemens/BharatBijlee

4. Ventilation AHU Suvidha / Cariyaire/Citizen/Cherub

5. GI Sheet Sail/TATA/ Jindal

6. Grilles/Diffuser Caryaire/Ravistar//Dynamic

7. MS Dampers/Louvers Tristar/ /Cherub

8. Control Cables Grandlay/Batra Henlay/Kalinga

9. Power Cable  ICC/Polycab

10. Nitrile rubberInsulation Eurabatax/Aeroflex/Totaline
for ref pipe insulation

11. Flexible Duct Connection Airflow/Pyroguard

12. Gaskets Neoprene rubber

13. Adhesives Fevicol / Superlon

14 Vibration Isolator Resistoflex/Dunlop

15. Filters/Air Showers Dyna/Thermadyne/Cherub

16. Polyethylene for duct insulation Supreme/Trocellene/Totaline

17. Centrfugal / Axial fan Flaxt/ PAF/ Chakshu

18. Refrigerant Pipes Rajco/Parasmani

19. CasstteUnits,VRV/VRF and Wall Mounted Split AC  Unit  
Hitachi/ Daikin/ Mitsubishi  
Electric/Mitsubishi  Heavy Indu./Toshiba/
O General/ Voltas / Carrier / Blue Star
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BOQ FOR AIR-CONDITIONING WORKS AT STATE BANK OF INDIA JAMALPORE (18548) BRANCH
UNDER REGIONAL BUSINESS OFFICE - 5, NAVSARI (SAO-5)

S.N. DESCRIPTION QTY UNIT RATE AMOUNT
[A] AIR CONDITIONING WORK
[I] MACHINE PART
[a] AC EQUIPMENT WITH - INVERTER COMPRESSOR

1

Supplying & providing of Hi-wall Inverter Split Type AC
with high wall mounted indoor and out door unit. having
eco  friendly  refrigerant.  Including  indoor  unit  outdoor
unit.  and cordless remote Machine shall have  copper
condensor   Unit   ,     Make:  Carrier/  Hitachi/  Daikin/
Mitsubishi  Heavy  Industries/  Toshiba/  Trane/Blue
star/Voltas. [Mini 5 Star rating as per BEE  Guide Line
2024] 

1.a Inverter Hi-wall Split AC of 1.0 TR 2  NO
1.b Inverter Hi-wall Split AC of 2.0 TR  4  NO

TOTAL FOR PART- I

[II] LOW SIDE WORK

1

Installation charges for above 2.0TR/1.50TR/ 1.00  TR
Split A/C including 5.0 Rmt copper tubing and electrical
wiring  connection etc. complete. 6  NO

2

Referigerant piping -  insulated 0.80mm wall thicknees
copper  tube  of    Mandav/  Totalline  make   between
indoor  to  out  door  unit  beyong  5  Rmt  dist.  Of  1.0
TR/1.50TR/2.00 TR Hiwall split unit with  2.5 Sqmm 3
Core  copper  flexible  cable  of  Finolex/R  R
Kable/Havells/CEI  make.  The  copper  piping shall  be
insulated with 9 mm thick  Nitrite rubber insulated of   'O'
Class  of K  Flax/Armaflex/ Superlon Make ( copper pipe
concealed in inside wall)  (Measurement of pipe will be
as per actual site requirement) 30  RMT

3

25/32  mm  Dia  UPVC  drain  pipe  with  insulation  of
Dutron/Supreme/Astral make - schedule 40 pipe, white
in colour, joint properly glued with UPVC adhesive for
water outlet from indoor unit.  (drain pipe concealled in
inside wall)  (Measurement of pipe will be as per actual
site requirement) 50  RMT

4

Providing ,Fabricate and Fixing  M.S   stand Plateform
for  keeping  outdoor  unit  of  Cassette  /Split  A/C.  with
M.S cage for locking of  outdoor unit of Cassette/Split
A/C. including painting [Drawing should be prepared by

0 KG
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the vendor and approved by the Bank]

5
Providing and Fixing  M.S  Powder coated  stand for
keeping outdoor unit of Split A/C. ( Readymade) 6  No

6

Civil work including jarri work, jarri filling, making holes
in  brick  wall,  and  core  cutting  where  necessary,  etc
complete. 1  Job

TOTAL FOR PART- II
[III] Buyback Rate
1 Buyback of OLD 2.0/1.50/1.0 Tr SPLIT AC 6  NO

TOTAL FOR BUY BACK PART- III

TOTAL (I+ II)

 GRAND TOTAL AFTER BUY BACK ( I + II - III )

+ GST EXTRA AS APPLICABLE

Note :
[1] Rate quoted shall include all Taxes such as Sales Tax, VAT, Excise, Octroi, etc. including 

transportaƟon charges. Excluding  GST [ GST  will  be Paid   Extra as per Applicable  Norms]
[2] 1 Years of M/C warranty with 6 free services and 5 years warranty for compressor shall be 

provided by the supplier.
[3] The Standard installaƟon charges for the high wall split A.C shall include 5 meter Each of 

Refrigerant pipe, Electrical Wiring [Copper Pipe and Electric cable  total length for all new AC 
machines shall be  measured and standard  Length  for  all the  new AC machines  shall be 
deducted and difference shall be paid]

[4] All Civil work such as Masonry work slice breaking away and making good of walls,floors slab 
etc. Required to be executed in the A.C system installaƟon is the part of the scope of project. 
(Rate quoted shall included  in Low side work items)

[5] The EnƟre Job Shall be Executed in Total Co. OrdinaƟon with the Other Agencies Working on 
this Project more parƟcularly with the False Ceiling and Electrical work.


