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Tender 

ID 
SBI/GAO/01 /2025 

Date 12/05/2025 

 
STATE BANK OF INDIA  

 
INVITES ONLINE E-TENDERS 

 
FOR  

 

PROPOSED ELECTRICAL WORK OF 
KUKARWADA BRANCH, SBI,KUKARWADA. 

 
FROM 

THE ELECTRICAL CONTRACTORS EMPANELLED FOR AHMEDABAD CIRCLE UNDER THE  

5 LACS AND ABOVE (AS PER THE LIST ENCLOSED) 

 

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND ONLINE SEALED PRICE BID: 27-05-2025 by 
03:00 PM 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM. 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 
 

TENDER SUBMITTED BY: 
 
 
NAME :   
 
 

ADDRESS :   
 
 

DATE :   
 
Architect: 
MAHESH DESAI 
10-B, 11th Floor, Sumeru, 
Near Parimal Under pass & Suvidha shopping centre, 
Paldi, Ahmedabad 380 007 
M:9825490658 maheshdesai47@gmail.com 
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NOTICE INVITING TENDERS 
 
SBI invites E-tender through its Architect M/s. MAHESH DESAI “Online e-tenders in two bid system i.e. online technical bid and 
online sealed price bids” from the SBI Empanelled ELECTRICAL contractors of Ahmedabad Circle for ELECTRICAL works of 
Kukarwada BRANCH, SBI, GANDHINAGAR. Please note that there will not be E-reverse auction conducted and 
rates quoted in indicative price bid will be final. 
 
The details of tender are as under: 
 

SN Description   
1 Name of work Electrical works of  KUKARWADA BRANCH, SBI,  KUKARWADA  
2 Nature of Work ELECTRICAL WORK  
3 Time allowed for completion 30 (Thirty) Days from date of acceptance of work order.  

4 Estimated Project Cost Rs.2,99,320.00  

5 Earnest Money Deposit The tenderer shall furnish EMD of Rs 3,000/-. in the form of
Demand draft or bankers cheque drawn in favour of State Bank of
India payable at Gandhinagar on any Scheduled Bank. No tender
shall be considered unless the EMD is so deposited in the required 
form. No interest shall be paid on this EMD. [Those registered 
with MSMEUDYAM need not submitted EMD. Instead DD, Valid 
MSME  UDHYAM certificate shall be uploaded], 

 

6 Initial Security Deposit (ISD) The amount of ISD shall be 2% of accepted value of tender 
including the EMD. 

 

7 Total Security deposit 5% of the final bill amount  

8 Start and end date for downloading of 
tender documents form Bank’s website 

13-05-2025 to 27-05-2025. at www.sbi.co.inunder<Link><SBI in the 
news >procurement news. 

 

9 Last date & time for 
submission of online Technical bid and 
online Price Bid 

27-05-2025. by 03:00 PM  

10 Address at which EMD & Process 
compliance form has to be submitted 

The Assistant General Manager, GAO-2, 
4TH Floor, State Bank of India, Sector 10B, 
Gandhinagar. 

 

11 Date and time of opening of online   
Technical bid & online Price bid at SBI 
address mentioned at Sr. No.10 

 27-05-2025. at  03:30 PM  

13 E-Tendering will be conducted by our 
approved e-tendering consultant 

M/s. Antares Systems Limited, Bangalore, 
Contact No 91 80 40482000; 91-80-40482114 
CELL :91 -9674758719, 9674758720 

 

14 Liquidated Damages The liquidated damages shall be 0.5% per week subject to a 
maximum of 5% of contract value. 

 

5. Rates Rates quoted shall be inclusive of all existing & future (including 
variation) taxes, duties, levies, royalties, transportation, other 
incidental charges, WCT etc.  PVA & PVA Clause shall not be 
applicable. 
Note: GST will be paid Extra as per Applicable norms. 
If any tenderer puts any condition/anything/any taxes extra over 
and above their quoted rates the tender shall be summarily 
rejected. 

16. Defects Liability Period 12 Months from the date of Virtual Completion 
17. Validity of offer Tenders shall remain valid and open for acceptance for a period of 

3 (Three) months from the date of opening price bid. 
18. Value of Interim Certificate NIL 
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Yours Faithfully, 
 
 
 
 
(For and on behalf of SBI) 
To, 

Gandhinagar. 
 
 
 

19. 
 

Insurance The contractor shall obtain all necessary insurance policies as per 
the governing laws applicable at the centre & shall require to 
produce the original policy of Insurance& receipt of the premium as 
applicable in the matter to the Architect/Bank. 

20. 
 

Water and Electricity If contractor is permitted to use SBI source of water & electricity, 
the SBI will recover @ 0.5% of contract amount from the final bill of 
contractor. However further distribution & extension & light fixtures 
etc.  With required MCB switches, switch boards, lamp, tube etc. 
shall be arranged by the contractor at their own cost within the 
accepted tender amount. Bank will recover 0.5% of the final bill 
amount towards consumption of water & electricity. 

21 Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the news<Procurement 
News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no 
case shall be responsible for site issues/ delay in tender submission. 

22 the contractor shall read and understand each page of the tender document thereby ensuring the number and 
sequence of all pages. 

23 No conditions other than mentioned in the tender will be considered, and if given they will have to be 
withdrawn before submission of final quote, else their bid will be rejected. 

24 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without 
assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

25 Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders 
shall not be allowed to participate in the Price bid process/ rejected/ not considered. 

26 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 
day at the same time. 

27 SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence 
shall be entertained in this regard. 

28 The Bank will place order as per its requirement and quoting minimum rate for any category does not provide 
any guarantee for receiving order for that item by the firm who quotes lowest rates. 

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 
30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for 

revision of rates or other condition if his tender is accepted in parts. 
 31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the next 
working day at the same time. 
 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For 
any clarification regarding E-Tendering procedure, System requirements etc. please contact M/s. Antares 
Systems Limited, Bangalore,  whose address is mentioned in the NIT. 
 33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering procedures & well 

equipped with all requirements. SBI will not take any responsibility of delay in submission due to EMD, slow 
internet connectivity, system failures etc. 
 

The Assistant General Manager, GAO-2, 
4TH Floor, State Bank of India, Sector 10B, 
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  LIST OF EMPANELLED ELECTRICAL CONTRACTOR UP TO RS. 5.0 LAKH 
 

SR. 
NO. 

NAMEOF CONTRACTOR & ADDRESS     CONTACT NOS. & EMAIL ID 

1. Patel electricals 
1/A, MandalChowk, Taleja road, Bhavnagar 

9825088095 
Patelelectricals55@gmail.com 

2. Shreeji Electricals 
U-10, Lake view Flat, Opp. Vastrapur lake, 
Vastrapur, Ahmedabad 

9427246110 
Shreejiele10@gmail.com 

3. Paresh Electric Co., 
B-1 Harinagar Society, CTM Char Rasta, 
Ahmedabad 380026 

9824129513 
Paresh_electrical_co@yahoo.co.in 

4. Pay & service, 
309 Sadguru Arcade, Dhebar Road, One way, 
Rajkot - 360001 

9825075667 / 8160197253 
Payandservice2@gmail.com 

5. Riya Electricals, 
64, Shiv Shankar Nagar, Nr. MalavTalav, 
Jivrajpark, Ahmedabad 

9723958466 
Riyaelectricals1988@gmail.com 

6. Utkarsh Electricals 
37/6, Kharwar Nagar, Nr. Udhana Nagar, Surat 

9825257117 
utksrshelectricals@yahoo.co.in 

7. Deep Enterprise, 
306, Vishranti Enclave, AmbeSchool,Road, 
Majalpur, Vadodara 

9512406797 
Gandhi_devesh@yahoo.in 

8. Gorisha Electricals, 
A/102, Ayodhya Flats, Ayodhya Township, 
Tarasali, Vadodara 

9904757686 
Rajesh6765@gmail.com 

9. Jay shreeTulja Electricals, 
GF – 12, Suryadeeo Complex, Nr. Rupam 
Cinema, Harni Road, Vadodara 

9879288410 / 9825252364 
Vipulpurohit2013@gmail.com 

10. Harshad Furniture Mart, 
Sadar Opp. MotiTankiChowk, Jigar Pan Street, 
Rajkot 

9898198877 / 9979744997 
Harshad_furnitures@yahoo.com 

11. Dhanlaxmi Electricals, 
B – 206, Shreenath Re. Nr. Akruti Town ship, 
Narol, Ahmedbad 

9428739476 / 8690066012 
Dhanlaxmielectrical9428@gmail.com 

12. Access Electrotech 
B – 401, TaoiEnclav e, Singapore causeway 
Road, Katagam, Surat 

9904626310 / 9726226357 
accesseletrotech@gmail.com 

13. Mahdev Electric 
101, Shanti ComplexmKotak Street, 
SanganvaChowkRjkot 

9824509112 
Hirenkanabar54@hayoo.com 

14. Shah Associates, 
Opp. LaxmiBhavan, New Station Road, Bhuj 
Kachch 

9825228305 
Shahassociates2@gmasil.com 

 
 

LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 10.0 LAKH 
 

SR. 
NO. 

NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1 Umesh Engineering Works, Gala No. A – 10, D. M. 
Singh Compound, Opp. Shraddha Tower, Thalur 
Complex, Kandivadi, Mumbai * 400010 

9821098131 
umeshenginerringwootkd@gmail.com 

2. RK Electrocals, 30, GhatiBhadbhunja, Nr,. KMC School, 
Bhopal 

9827216074 
Mosultan99@gmail.com 

3. RP Enterprise, 309 Saraswati Complex, Manjalpur, 9825467087 
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Vadodara Rpenterprise7@gmail.com 
4. Vikalp Electricals, LL – 1, Om Centre, Shreyash 

Crossing, Ambawadi, Ahmedabad - 15 
9825307125 
Viklp1991@gmail.com 

5. Vaidehi Enterprise, 15, Trishila Residency, Nr. Ganesh 
Park Twin Bunglow, Sola, Ahmedabad 380061 

9327014869 / 6352995533 
piyushpatel@vaidehient.com 
harshoatek@vaidehient.com 

 
LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 25.0 LAKH 

 
SR. 
NO. 

NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1. Shree Electricals, 
B/S Vantage Point Sampatrac Colony, BPC Road, Alkapuri, 
Vadodara 

9825032710 
Shreeelecticals97@gmail.com 

2. Dharmesh A Mewada, 
123, Sangath Mall – 1, Opp. Govt. Engg. College, 
VisatGandhinagar Highway, Motera, Ahmedabad 

9725043778 
Dharmeshmewada17@gmail.com 

3. Kirti Traders, 
Jivan Mansion, Lati Bazar, Bhavnagar 

9426548801 
Ananddoshi62@gmail.,com 

4. Dhariti Engineers 
28, Mahadevnagar Society, O/S Panigate, B/h. GovindRao 
Park, Ayurvedik, Vadodara 

9998981088 
dhritiengineers@gmail.com 
 

5. Maya Transformer &Electricala 
C/9, GopinathSopciety, Opp. SK Complex, India Colony 
Road, Bapunagar, Ahmedabad 

9825716962 
mayatret@yahoo.com 

6. NK Electicals 
SB/B3, Indraprasth Complex, Ellora park, Vadodara 

9825061543 
ketanna@gmail.com 

7. Urmi Electric Co., 
B/5 JaiminiSociety,NavaVadaj, Ahmedabad- 13 

9825342374 
Urmiele22@gmail.com 

8. Jay Engineers, 
F/5, Mansi Apartment, B/H Glaxy Cinema, Naroda, 
Ahmedabad - 30 

98244031888 
kumudrathod@yahoo.co.in 

9. Pooran Chand Sharma ^ Sons, 
1/70, W. H. S. Timber Market, Kirti Nagar, New Delhi 0 
110015 

9810111055 / 01141420277 
Sds.pcss@gmail.com 

10. Parameter Engineering Project 
7 & 8, Third floor, Jyoti Plaza, Shyamal Cross Road, 
Ahmedabad - 15 

97940060596 / 07940060597 
naidu@parameter,in 

11. R. S. Enterprise, 
C – 74, Patel Nagar, Risen Road, Bhopal MP 462022 

9826961063 / 9425378197 
Rsenterprises73@gmail.com 

12. Mamta Electrical, 
68, ShramJivi Society No. 1, Umara, Khanatha, Surat 

9898599899 
Hem_sukhadia@yahoo.com 

13. Sai electrical works 
19/2/28, Store lane, 5 A Brelvi Road, BahadurManzil, Fort, 
Mumbai 

9820326854 
saielectricworks@gmail.com 

 
 

LIST  OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 50.0 LAKH 
 

SR.NO
. 

NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1. Rudra Enterprise, 
B-9, Akahardeep Co,plex, Sanskar Mandal Chowk, 
Talaja Road, Bhavnagar 

9428996994 
rudraenterrprisework@gmail.com 

2. RB Trading Co. 
9 GF, NH Trust Building, Nr. Kothari Pole, Gandhi Road, 

9033077332 
Rbtrading99@yahoo.co.in 
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Ahmedabad - 1 
3. Bhagat Electricals, 

101, ShailjaSankul, Nr. Amrepali Railway Crossing 
Raiya Road, Rajkot 

9825165426 
bhagatelectricals@yahoo.co.in 

4. Kruti Electrical, 
626, Mandir Street, MotaVaracha, Surat 

972344454883 
archkrut@gmail.com 

5. System Protection, 
301/2, Silverline Complex, Opp, BBC Tower, Sayajigunj, 
Vadodara 

2652225137 
infor@systemprotection.in 

 
 

LIST OF EMPANELLED  ELECTRICAL CONTRACTOR UPTO RS. 100.0 LAKH 
 

SR. 
NO. 

NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 

1. Alpha Enterprise, 
A/2, ShriHari Colony, Lad Society Road, Nehru Park, 
Vastrpur, Ahmedabad - 15 

9408281388 
infor@alphaenterprise.co.in 

2. Janta Electric Co. 
Shop no. 6, building 3, Chaitranya CHS, Opp Ram 
Mandir Road, SV Road, Goregoan (S), Membai - 400104 

7208000817 
jantaelectriccompany@haoo.in 

3. Power Control 
18, Sursarthi Complex, B./h Rudra Complex, Ambawadi, 
Ahmedabad - 6 

9327030790 
info@powercontril.com 

4. Indian Electric Corporation 
1-A HemaliBunglows, Nr. Old PAtwaNruing Home, Opp. 
KachniSamaj, Paldi, Ahmedabad 

9327578375 / 9825306291 
infor@iecprojects.co.in 

5. Parth Energy Solutions, 
Shop no. 1, SaiDarshan Part. Santosh Park Main Road, 
150 Ft ring Road, Rajkot - 360007 

9998517133 
Parth_energy@rediffmail.com 

6. Aum electric engineering Pvt. Ltd. 
Plot no. 7, MadfiwalaSteet Opp. Shivram Dyeing, Behind 
KiranMorters, Surat - 395002 

9825093003 / 8879593825 
Aumelectric1994@yahoo.co.in 

7. Bhavani Construction 
212, 2nd Floor, Ratnandeep Complex, Opp. Central Selft 
Waghawadi Road, Bhavnagar 

9427262860 / 9428078876 
Bhavani_const@yahoo.in 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



   
 

  7 
 

 

 

 

 

 

 

 

 

 

 
STATE BANK OF INDIA 

FORM TENDER 
To, 

Gandhinagar. 
 
Dear Sir, 
Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the memorandum 
hereinafter set out and having visited and examined the site of the works specified in the said memorandum and having acquired 
the requisite information relating thereto as affecting the tender, I/We hereby offer to execute the works specified in the said 
memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance in all respects with the 
specifications, design, drawings and instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are provided for by, and in all other 
respects in accordance with such conditions so far as they may be applicable. 
MEMORANDUM 
Description of work Proposed Electrical works at KUKARWADA BRANCH, SBI, 

KUKARWADA 

Earnest Money The tenderer shall furnish EMD of Rs 3,000/-. in the form of
Demand draft or bankers cheque drawn in favour of State Bank of
India payable at Gandhinagar on any Scheduled Bank. No tender
shall be considered unless the EMD is so deposited in the required 
form. No interest shall be paid on this EMD. [Those registered 
with MSMEUDYAM need not submitted EMD. Instead DD, Valid 
MSME  UDHYAM certificate shall be uploaded], 

Percentage, if any, to be deducted from Bills and total 
amount to be retained 

10% from Running Bills, subject to maximum Total 3% of 
contract amount or actual Final Bill value. 

Time allowed for completion of the Works from 3 days 
after the date of written order or date of handing over of 
the site (whichever is later) to commence the work 

30 days 

 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall be initiated 
against us by SBI. This may also include debarring of my empanelment for an year or so. 

 1) Our Bankers are: i)      ii) 

The names of partners of our firm are: i)    ii) 

Name of the partner of the firm Authorized to sign 

Or 

The Assistant General Manager, GAO-2, 
4TH Floor, State Bank of India, Sector 10B, 
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(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully, 

 Signature of Contractors. 

Signature and addresses of Witnesses i)     ii)
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SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED ELECTRICAL WORKS AT KUKARWADA BRANCH, SBI, 
KUKARWADA. 

 
Business rules for E-tendering: 
 

1. Only AHMEDABAD CIRCLE empanelled ELECTRICAL contractors under appropriate category who are invited 
by the project Architect/SBI shall only be eligible to participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 
assistance before commencement of online bidding on Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them to 
contact and get trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated through service provider 
for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format (provided by service provider), 
before start of E-tendering. Without this the vendor will not be eligible to participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of SBI at the 
address mentioned hereinbefore by the stipulated date i.e.   stamped on each page (2) Demand Draft of 
specified amount of EMD. Contractors not submitting any one or more documents shall not be eligible to 
participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets closed in all respects for 
the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, Bangalore, 
has been engaged by SBI an authorized service provider. Please go through the guidelines given below and 
submit your acceptance to the same along with your Commercial Bid. 
 
E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-specified 
date. While the Contractors shall be quoting from their own offices/ place of their choice, Internet connectivity 
and other paraphernalia requirements shall have to be ensured by Contractors themselves. In the event of failure 
of their Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to circumvent 
such situation and still be able to participate in the E-tendering successfully. Failure of power at the premises of 
Contractors during the E-tendering cannot be the cause for not participating in the E-tendering. On account of 
this the time for the E-tendering cannot be extended and SBI is not responsible for such eventualities. 

 
M/s. Antares Systems Limited, Bangalore, shall arrange to train you nominated person(s), without any cost to 
you. They shall also explain you all the Rules related to the E-tendering. You are required to give your 
compliance on it before start of bid process. 

 
1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of 

Measurement will be displayed in Online E-tendering. 
 

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their appointed 
Architects. 
 

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be 
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subjected to any change whatsoever. 
4. Procedure of E-tendering: 

 
i. Online E-tendering: 

 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period specified 
in the NIT. 

 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified for 

participating in the price bidding as provisions mentioned hereinabove through SBI approved Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be required to 
fill-in rates 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price bid 
to avoid complications related with internet connectivity, network problems, system crash down, power failure, 
etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated as 
“Incomplete Tender” and shall be liable for rejection. 
 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. Antares 
Systems Limited, Bangalore. The Bidders are requested to change the Password after the receipt of initial 
Password from M/s. Antares Systems Limited, Bangalore. All bids made from the Login ID given to the bidder 
will be deemed to have been made by the bidder. 
 

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, 
cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid price. In 
case the L1 Bidder backs out or fails to complete the work as per the rates quoted, SBI shall have the liberty to 
take action as deemed necessary including de-paneling such contractors and forfeiting their EMD and imposing 
heavy penalty to contractor to recover the losses occurred to the Bank. 
 

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of Contract 
shall be final and binding on all the Bidders. 
 

7. SBI shall be at liberty to cancel the E-tendering process/tender at any time, before ordering, without assigning 
any reason. 

8. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 
cause. 
 

9. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date. 
 

10. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 
indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 



   
 

  11 
 

-  
SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, shall not have any liability to 
Bidders for any interruption or delay in access to the site irrespective of the cause. 
 
SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible for any 
damages, including damages that result from, but are not limited to negligence. 
 
SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held responsible for 
consequential damages, including but not limited to systems problems, inability to use the system, loss of 
electronic information etc. 
 
N.B. 
 
-All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to M/s. 
Antares Systems Limited, Bangalore. 

 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in advance 

to participate in the online event. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 
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(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 
M/s. Antares Systems Limited, Bangalore,  
#24,3rd Stage, 4th Block, Basveshwara nagar, Bangalore- 560079, India 
 
E-mail :kushal.b@anataressystems.com 
Contact No.- 91 - 9674758719,  9674758720 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING 
FOR PROPOSED ELECTRICAL WORKS AT KUKARWADA BRANCH, SBI, KUKARWADA. 
 
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in RFP 

of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood the functionality of 

the same thoroughly. 
4) We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable & responsible in any 

manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of internet 
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 
before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 
 
With regards,   Date: 
 

Signature with company seal Name: 

Company / Organization: 
 
 
Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 
 Sealed Tenders are invited by M/s. Mahesh Desai for and behalf of State Bank of India for the work of

Electrical At KUKARWADA BRANCH, SBI, KUKARWADA. 
1.1 Site and Its Location 

 The proposed work is to be carried out at Ground floor at KUKARWADA BRANCH, SBI, KUKARWADA. 
2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the

following documents and the most workman like manner, 
  Instructions to tenderers 
  General Conditions of Contract 
  Special Conditions of Contract 
  Additional Conditions for Electrical Installation 
  Technical Specifications 
  Drawings 
  Priced Bid 
2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order given below : 

  Price Bid 
  Technical Specifications 
  Additional Conditions for Electrical Installation 
  Special Conditions of Contract 
  General Conditions of Contract 
  Instructions to Tenderers 

2.3 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data 
which may be required for the purpose of filling this tender document and enter into a contract for the 
satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and quantity of the materials, 
labour, the law & order situation, climatic conditions local authorities requirement, traffic regulations etc.; 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors while 
submitting his tender. 

4.0 Earnest Money 
 
4.1 

The tenderers are requested to submit the Earnest Money of Rs.in the form of Demand Draft or Banker’s
Cheque in favour of State Bank of India drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied by the 
EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5.0 Initial Security Deposit 
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 The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means 

of D/D drawn in favour of State Bank of India within a period of 15 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial 
security deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of 
the work at the rate of 10% of the respective running account bill i.e. deduction from each running bill 
account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to the 
contractors on the basis of architect’s certifying the virtual completion. The balance 50% would be paid to 
the contractors after the defects liability period as specified in the contract. 

6.2 

6.3 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 
Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be  
applicable if the bid price is below 10% of the estimated cost put to tender. The  
amount of such ASD/ APG shall be the difference between 90% of estimated cost put 
to tender and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank  
Guarantee shall be submitted within 15 days of intimation of award of work / work  
order, without which the contractor will not be allowed to start the work and failure of  
submission of ASD will result in forfeiture of EMD and cancellation of tender. For e.g,  
if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the  
estimate), then ASD of 5% of estimated cost is required to be obtained from the  
contractor (90%-85%). 

7.0 Signing of Contract Documents 

 The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance of his 
tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a binding 
agreement between the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

8.0 Completion Period: The time period allowed for completion of the project shall be  30 days / months from 
the date of commencement of work or 15 days from the date of 
issuance of work order, whichever is earlier. 

9.0 Validity of Tender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of 
opening price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications 
in his/her original offer which are not acceptance to the Bank without prejudice to any other right or remedy 
the Bank shall be at liberty to forfeit the EMD. 

10.0 Liquidated Damages 

 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

11.0 Rates and Prices 

11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of discrepancy 
between the rates quoted in words and figures the unit rate quoted in words will prevail. If no rate is quoted 
for a particular item the contractor shall not be paid for that item when it is executed. 
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 The amount of each item shall be calculated, and the requisite total is given. In case of discrepancy 
between the unit rate and the total amount calculated from multiplication of unit rate and the quantity the 
unit rate quoted will govern and the amount will be corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers 
quote their rates for such items those rates will be ignored and will not be considered during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders 
would be evaluated as per the original unit and the contractor would be paid accordingly. 

 

  The tenderer should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring to the knowledge of the Architect/ Bank. 

 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be 
duly attested by him. 

 

11.1.5 Each page shall be totaled and the grand total shall be given.  

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc.  
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GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. shall be as per 

relevant IS codes.  
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank before using. In 
case of deviations, decision of the Bank shall be final and binding and shall not be open for arbitration.  

 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. However, in the event of 

any dispute arising out of differences between the opinions of the Architects and also their role/ duties/rights, the 
Banks’ decision shall be final & binding on the Architects and the Contractor and shall not be open to arbitration.  

 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect /               Bank  
             for discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the items, which are 

mentioned in the separate list of approved makes. Any work found not as per the tender specifications and list 
of approved the contractor has to replace the same without any delay. The contractor is instructed of get 
approval of all the materials to be used on this site before starting the work. He should provide different 
sample of material for approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must take actual 
measurement at site and billing shall be done as per the actual measurement of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before starting the work. He 
shall provide different sample of materials for approval before execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the shape area 
only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   done   by the 
contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the contractor. Testing of 
wood for moisture, knot % etc. shall be carried out by the contractor at his own cost.  

 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire execution process 

for coordination with various agencies / Architect / Bank & execution of work. 
(ii) If the assigned work is in running/working Branch, the contractor should have executed the site erection work 

in odd hours, Holidays and Sundays.  
(iii) The contractor shall prepare all loose Electrical items at his workshop only & deliver the same to the site at 

appropriate time as instructed by the Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the location beyond the 
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limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked  immediately on 
completion of such items. This shall be done before finishing the same The Architect shall be provided with such 
details well in advance so that the other work is not held up due to last moment action. 
(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false ceiling, partitions 
etc. in coordination with other agencies on site. 
 
vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, Installation, Testing, 
Commissioning etc. complete at the site. No extra will be paid for any kind of taxes. However, the GST will be paid 
extra as applicable as per actual.  

 
viii) The entire job shall be executed in total coordination with the other agencies working on the project & also 
with landlord, Branch Manager and Bank officials etc.  
ix) Architect of the project shall be kept informed about the progress of the work at various stages. 
 
x) The contractor shall arrange on his own for lighting & plug point with socket & electrical wiring, DB's etc. 
required during entire execution process. However, supply at point shall be provided by the bank / landlord  

 
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / Bank  
 
 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the final Bill 
 
The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) Original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall be submitted in 

1 + 1 copies.  

i) The contractor shall also provide all measurement sheets in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted by the Competent 

Authority. 

l) Original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in the work from 

the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from the 

Competent Authority to be attached with the Final Bill 
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IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL MANNER) ALONG 
WITH FULL&FINAL BILL & SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS SEAL
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions: - 
“Contract means the documents forming the tender and the acceptance thereof and the formal agreement executed 
between SBI (client) and the contractor, together with the documents referred there in including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the Architects / Bank and all these 
documents taken together shall be deemed to form one contract and shall be complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 
respectively assigned to them. 
 
1.0.1 ‘SBI shall mean SBI having its Office at State Bank of India and includes the client’s representatives, successors 
and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean MAHESH DESAI, Architects & Interior Designers, Ahmedabad. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-to-day 
supervision of work and to give instructions to the contractors. 
 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking the works and 
shall include legal personal representative of individual or the composing the firm or company and the permitted assignees 
of individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of work” and/or to 
be executed in accordance with the contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work to be done by the contractor under the 
contract. 
 
1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant. 
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and refer red to in the 
specifications and any modifications of such drawings as may be issued by the Engineer from time-to-time Contract value 
shall mean value of the entire work as stipulated in the letter of acceptance of tender subject such additions there to or 
deductions there from as may be made under the provide herein after contained. 
 
1.0.7 Specifications shall mean the specifications referred to in the tender and modifications thereof as may time to time 
be furnished or approved by the Architect/Consultant. 
 
1.0.8 “Month” means calendar month. 
1.0.9 “Week” means seven consecutive days. 
1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated by the AGM (P&E) 
SBI, Ahmedabad// Competent Authority,   AHMEDABAD. 
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for assessing and 
reviewing the progress of the work on the project and to issue instructions or directions from time to time for being 
observed and followed by the Architects Site Engineer / PMC and other consultants / contractors engaged in the execution 
of the project. 
 
i) Assist General Manager – (P &E) 
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ii) SBI Engineer (Furniture and Electrical) in-charge of the Project. 
iii) Concerned partner of the Architects and their Resident Architect Member. 
 
CLAUSE 

1.0 Total Security Deposit:. 
Total security deposit shall be 5.0% of contract value. Deduction from each running bill account (if permitted) will be @ 
10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total Security Deposit shall be paid 
to the contractor on the basis of Architect’s certifying the virtual completion. The balance 50% would be paid to the 
contractors after completion Defects Liability Period as specified in the contract/WORK ORDER. 

1.1 Earnest Money Deposit-  3,000/- 
However, if the tenderer revokes his tender after acceptance of rate at any time the period when he is required to keep his 
tender open acceptance by the SBI or after it is accepted by the SBI or the contractor fails to enter into a formal agreement 
or fails to commence the work within the stipulated time, the bank is liable to initiate necessary action against the bidder. 
The action may also include debarring of bidders empanelment for an year or so. 

 
1.2 Initial Security Deposit (lSD):  2% INCLUDING EMD 
 

1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE  
Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be  
applicable if the bid price is below 10% of the estimated cost put to tender. The  
amount of such ASD/ APG shall be the difference between 90% of estimated cost put  
to tender and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank  
Guarantee shall be submitted within 15 days of intimation of award of work / work  
order, without which the contractor will not be allowed to start the work and failure of  
submission of ASD will result in forfeiture of EMD and cancellation of tender. For e.g,  
if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the  
estimate), then ASD of 5% of estimated cost is required to be obtained from the  
contractor (90%-85%). 

 
1.4 Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value of work done by 
the contractor and claimed in each bill provided the Total Security Deposit plus Retention Money shall both together not 
exceeding 5.0% of the contract value. The 50% of the total security deposit shall be refunded to the contractor without any 
interest on issue of Virtual Completion certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end of defects liability period provided the 
contractor has satisfactorily attended to all defects in accordance with the conditions of contract including site clearance. 
 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings or between the 
drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the specification 
the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same item, the 
former shall be adopted: 

a) In case of difference between rates written in figures and words, the rate in words shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 
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4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every respect strictly accordance with this 
contract and with the directions of and to the satisfaction Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the SBI from time to time issue further drawings and / or write instructions, details 
directions and explanations which are here after collectively references to as Architect’s / consultant’s instructions in 
regard to the variation or modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and/or specifications. The removal 
from the site of any material brought thereon by the Contractor and any substitution of any other materials therefore the 
removal and/or re-execution of any work executed by him. The dismissal from the work of any person engaged the re 
upon. 
 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the architect by 
registered post or otherwise depositing at the of the contractor as given in the tender to enter into a Contract for the 
execution of the work as per the terms of the tender. The letter of acceptance shall constitute a bind contract between the 
SBI and the contractor. 
 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall be bound to 
implement the contract and within fifteen days there of shall sign an agreement in a non-judicial stamp paper of 
appropriate value. 
 
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are the properties of 
the SBI They are not to be used on other work. 
 
7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by means of 
drawings or otherwise necessary for the execution of the work. All such drawings and instructions shall be consistent with 
contract documents, true developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed programme schedule indicating 
therein the date of start and completion of various activities on receipt of the work order and submit the same to the SBI 
through the architect/consultant 
 
7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the contractors. 
 
 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the work and clear the 
site including vacating their office on or before the contracted or extended date or completion, without justification in 
support of the cause of delay, he may be called upon without prejudice to any other right of remedy available under the law 
to the SBI on account of such breach to pay a liquidated damages at the rate of 0.50% of the contract value which subject 
to a maximum of 5% of the contract value. 
 
9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, equipment 
transportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The contractor 
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shall at all times enforce strict discipline and good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be unsatisfactory 
by the SBI /Architect/ consultant he shall be removed from the site immediately. 
 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own expenses. The 
contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI in writing 
under intimation of the Architect/ Consultant. If the contractor performs any act, which is against the law, rules and 
regulations he shall meet all the costs arising the reform and shall indemnify the SBI any legal actions arising there from. 
 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the 
correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the architect / 
consultant before proceeding with the work. If at any time any error in this respect shall appear during the progress of the 
works, irrespective of the fact that the layout had been approved by, the architect / consultant the contractor shall be 
responsible for the same ad shall his own expenses rectify such error, if so, required to satisfaction of the SBI 
 
12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection of all his work from damage and shall protect the SBI’s 
properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except 
due to causes beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions 
for safety and protections of his employees on the works and shall comply with all applicable provisions of Govt. and local 
bodies’ safety laws and building codes to prevent accidents, or injuries to persons or property on about or adjacent to his 
place of work. The contractor shall take insurance covers as per clause at his own cost. The policy may be taken in joint 
names of the contractor and the SBI and the original policy may be lodged with the SBI 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to the work site and 
/ or to the workshop, factories, or other places where materials are lying or from where they are obtained and the 
contractor shall give every facility to the SBI/Architect/consultant and their representatives necessary for inspection and 
examination and test of the materials and workmanship. No person unless authorized by the SBI/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work at any time. The proposed work 
either during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s Organization 
a wing of Central Vigilance commission. 
 
14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall not directly entrust and engage or 
indirectly transfer, assign or underlet the contract or any part or share there of or interest therein without the written 
consent of the SBI through the Architect and no undertaking shall relieve the contractor from the responsibility of the 
contractor from active & superintendence of the work during its progress. 
 
15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 
Architect/consultant instructions and shall be subject from time to time to such tests as the architect/consultant may direct 
at the place of manufacture or fabrication or on the site or an approved testing laboratory. The contractor shall provide 
such assistance, instruments, machinery, labor, and materials as are normally required for examining measuring sampling 
and testing any material or part of work before in corporation in the work for testing as may be selected and required by 
the architect/consultant. 
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ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the contractor without 
any extra charges. If certain items proposed to be used are of such nature that samples cannot be presented or prepared 
at the site detailed literature / test certificate of the same shall be provided to the satisfaction of the Architect/consultant 
before submitting the sample/literature the contractor shall satisfy himself that the material / equipment for which he is 
submitting the sample / literature meet with the requirement of tender specification. Only when the samples are approved 
in writing by the architect/consultant the contractor shall proceed with the procurement and installation of the particular 
material / equipment. The approved samples shall by the signed by the Architect / Consultant for identification and shall be 
kept on record at site office until the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that might occur in approving the 
samples for reasons of its not meeting the specifications or other discrepancies inadequacy in AIRCONDITIONING 
MATERIAL samples of best qualities from various manufacturers and such other aspects causing delay on the approval of 
the materials / equipment etc. shall be to the account of the contractor. 
 

iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the specification or 
BOQ. 

 
iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though so intended or 
provided for but ordered by the Architect / Consultant to be carried out by an independent person at any place other than 
the site or the place of manufacture or fabrication of the materials tested or any Government / approved laboratory, then 
the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to 
obtain correct information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from any risks or from the entire responsibility 
for the fulfillment of contract. 
 
17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the works and as long, thereafter, as 
the Architect/Consultant may consider necessary until the expiry of the defects liability period, stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the 
Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity 
against individual item to any extent. The entire amount paid under Clause 19, 20 hereof as well as amounts of prime cost 
and provision sums, if any, shall be excluded. 
 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be measured and the 
contractor shall forthwith attend or send a quantity representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. Such measurements shall be 
taken in accordance with the Mode of measurements detail in the specifications. The representative of the Architect / 
Consultant shall take measurements with the contractor’s representative and the measurements shall be entered in the 
measurement book. The contractor or his authorized representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should the contractor not attend or neglect or omit to depute 
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his representative to take measurements the measurements recorded by the representative of the Architect/consultant 
shall be final. All authorized extra work, omissions and all variations made shall be included such measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In case the SBI/ 
Architect / Consultant thinks proper at any during the progress of works to make any alteration in, or additions to or 
omission from the works or any. Alteration in the kind or quality of the materials to be used therein, the Architect / 
Consultant shall give notice thereof in writing to the contractor shall confirm in writing within seven days of giving such oral 
instructions the contract shall alter to, add to, or omit from as the case may be in accordance with such but the contractor 
shall not do any work extra to or make any alterations or additions to or omissions from the works or any deviation from 
any of the provisions of the contract, stipulations, specifications or contract drawings without previous consent in writing of 
the Architect/ Consultant and the value of such extras, alterations, additions or omissions shall in all cases be determined 
by the Architect / Consultant and the same shall be added to or deducted from the contract value, as the case maybe. 
 
21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the Architect / Consultant 
with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work is of similar 
character and executed under similar conditions as the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 
 
The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary the 
conditions under which any remaining items of Works are carried out, otherwise the prices for the same shall be valued 
under sub- Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 
omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Architect/ consultant of the rate which he intends to charge for 
such items of work, duly supported by analysis of the rate or rates claimed and the Architect/consultant shall fix such rate 
or prices as in the circumstances in his opinion are reasonable and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net rates 
stated in the tender, of  the BOQ or, if not, so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials employed be delivered for verifications to the Architect /consultant at or before the end of 
the week following that in which the work has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the Contractor 
shall submit rates duly supported by rate analysis worked on the ‘market rate basis for material, labour hire / running 
charges of equipment and wastages etc. plus 15% towards establishment charges, contractor’s overheads and profit. 
Such items shall, not be eligible for escalation. 
 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two months of the virtual completion 
of the work. 
 
23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the contractor shall 
ensure that the following works have been completed to the satisfaction of the SBI: 
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Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and machinery. 
 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour sheds/camps and 
constructions and other items and things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI not incorporated in the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall clear, level and 
dress, compact the site as required by the SBI 
 
Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 
 
Shall hand over the work in a peaceful manner to the SBI 
 
All defects / imperfections have been attended and rectified as pointed out by the Architects to the full satisfaction of SBI 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the Architect / 
consultant is satisfied of the completion of work. Relative to which the completion certificate has been sought, the 
Architect/ consultant shall within fourteen (14) days of the receipt of the application for completion certificate, issue a VCC 
in respect of the work for which the VCC has applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the contract 
including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the works or work at any 
site be construction as a waiver of any right or claim of the SBI against the contractor in respect of or work at the site and 
in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution of any work not 
included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the 
contractor shall not only allow but also extend reasonable facilities for the execution of such work. The contractor however 
shall not be required to provide any plant or material for the execution of such work except by special arrangement with the 
SBI. Such work shall be carried out in such manner as not to impede the progress of the works included in the contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of the 
SBI and the contractor against all loss of damages from whatever cause arising other than the excepted risks, for which he 
is responsible under the terms of contract and in such a manner that the SBI and contractor are covered for the period 
stipulated I clause of GCC and are also covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss or damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose of complying with his obligations under 
clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, or such additional sum as may be 
specified together with the materials for incorporation in the works at their replacement value. 
 
The constructional plant and other things brought on to the site by the contractor to the replacement value of such 
constructional plant and other things. 
 
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant the policy if 
insurance and the receipts for payment of the current premiums. 
 
26.0 Damage to persons and property: 
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The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses and 
claims in respect of injuries or damages to any person or material or physical damage to any property whatsoever which 
may arise out of or in consequence of the execution and maintenance of the works and against all claims proceedings, 
damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any compensation of 
damages for or with respect to: 
 
a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the works 
in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, employees or other 
contractors not being employed by the contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or damage was contributed to by the contractor, 
his servants or agents such part of the compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or agents or other contractors for the damage or 
injury. 
 
27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in respect 
of the matters referred to in the provision sub-clause 26.0 of this clause. 
 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding relating to 
infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect to any article or part thereof included in the contract. In the event of any claim made under or action 
brought against SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Architect / consultant in this behalf. 
 
29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his obligations and responsibilities under 
clause 25.0 of GCC shall insure against his liability for any material or physical damage, loss, or injury which may occur to 
any property including that of SBI, or to any person, including any employee of the SBI, by or arising out of the execution 
of the works or in the carrying out of the contract, otherwise than due to the matters referred to in the provision to clause 
25.0 thereof. 
 
30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be reasonably 
withheld and for at least the amount stated below. The contractor shall, whenever required, produce to the. Architect / 
consultant the policy or policies of insurance cover and receipts for payment of the current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the number of 
occurrences limited to four. After each occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 
 
31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or inconsequence 
of any accident or injury to any workmen or other person in the employment of the contractor or any sub-contractor, save 
and except an accident or injury resulting from any act or default of the SBI or their agents, or employees. The contractor 
shall indemnify and keep indemnified SBI against all such damages and compensation, save and except as aforesaid, and 
against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 
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32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI During the whole of the time that any 
persons are employed by him on the works and shall, when required, produce to the architect / consultant such policy of 
insurance and receipt for payment of the current premium. Provided always that, in respect of any persons employed by 
any sub-contractor the contractor’s obligation to insured as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such persons in such manner that SBI is indemnified under 
the policy but the contractor shall require such sub-contractor to produce to the Architect /consultant when such policy of 
insurance and the receipt for the payment of the current premium. 
 
33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which he may be 
required to effect under the terms of contract, then and in any such case the SBI may effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that purpose and from time to time deduct the 
amount so paid by the SBI as aforesaid from any amount due or which may become due to the contractor, or recover the 
same as debt from the contractor. 
 
Without prejudice to the others’ rights of the SBI against contractors. In respect of such default, the employer shall be 
entitled to deduct from any sums payable to the contractor the amount of any damage’s costs, charges, and other 
expenses paid by the SBI And which are payable by the contractors under this clause. The contractor shall upon 
settlement by the Insurer of any claim made against the insurer pursuant to a policy taken under this clause, proceed with 
due diligence to rebuild or repair the works destroyed or damaged. In this event all the monies received from the Insurer in 
respect of such damage shall be paid to the contractor and the Contractor shall not be entitled to any further payment in 
respect of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter by the SBI 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed within 
the stipulated period from the date of commencement. If required in the contract or as directed by the Architect / 
consultant. The contractor shall complete certain portions of work before completion of the entire work. However, the 
completion date shall be reckoned as the date by which the whole work is completed as per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the contractor, the 
Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an extension of time for the completion of work or if 
the completion of work is likely to be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI Through the Architect’ Consultant in writing at least 30 Days before the 
expiry of the scheduled time and while applying for extension of time he shall furnish the reason in detail and his 
justification if an’, for the delays. The architect/consultant shall submit their recommendations to the SBI in the prescribed 
format for granting extension of time. While granting extension of time the contractor shall be informed the period extended 
time which will qualify for levy of liquidated damages. For the balance period in excess of original stipulated period and 
duly sanctioned extension of time by the provision of liquidated damages as stated under clause 10.0 shall become 
applicable. Further the contract shall remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of execution 
and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the Architect/consultant 
should the rate of progress of the work or any part thereof be at any time be in the opinion the. Architect / consultant too 
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Slow to ensure the completion of the whole of the work the prescribed time or extended time for completion the 
Architect/consultant shall the re upon take such steps as considered necessary by the Architect / consultant to expedite 
progress so as to complete the works by the prescribed time or extended time. Such communications from the Architect / 
consultant neither shall relieve. The contractor from fulfilling obligations under the contract nor he will be entitled to raise 
any claims arising out of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be 
carried on during the night or on holidays without the permission in writing of the Architect/consultant, save when the work 
is unavoidable or absolutely necessary for the saving of life or property or for the safety of the work in which case the 
contractor shall immediately advise the Architect / consultant. However the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve the progress and 
quality of the part of the works being technically required / continued with the prior approval of the Architect / consultant at 
no extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and 
disturbance. 
 
39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any reason 
whatsoever and hence not required the whole or any part of the work to be carried out. The Architect / consultant shall give 
notice in writing that effect to the contractor and the contractor shall act accordingly in the matter. The contractor shall 
have no claim to any payment of compensation or otherwise what so ever on account of any profit or advantage which he 
might have derived from the execution of the Work fully but which he did not derive in consequence of the fore closure of 
the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to the 
site of the work by the contractor and rendered surplus as a result of the abandonment, curtailment of the work or any 
portion thereof and then taken back by the contractor, provided however that the Architect/Consultant shall have in such 
cases the option of taking over all or any such materials at their purchase price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be given to 
him at the rates not exceeding those at which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of the contractor and in this respect 
the decision of Architect / consultant shall be final. 
 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be final and 
binding on the contractor) suspend the progress of works or any part the offer such time and in such manner as 
Architect/consultant may consider necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons: 
 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the extent necessary and carry out 
the instructions given in that behalf by the Architect / consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No compensation 
whatsoever shall be paid on this account. 
 
41.0 Action when the whole security deposit is forfeited: 
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In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit the Architect / consultant shall have the power to adopt any 
of the following course as they may deem best suited to the interest of the SBI: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant shall be conclusive 
evidence) and in which case the security, deposit of the contractor shall be forfeited and be absolutely at the disposal of 
SBI. 
 
To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work, debiting the contractor 
with the cost of the labor and materials cost of such labor and materials as worked out by the Architect / consultant shall 
final and conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same 
manner and at the same manner and at the same rates as if it had been carried out by the contractor under the terms of 
this contract certificate of architect /consultant as to the value of work done shall be final conclusive against the contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his hands, and to give 
it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by him (The amount of which excess the 
certificates in writing of the Architects / consultant shall final and conclusive) shall be borne by original contractor and may 
be deducted any money due to him by SBI under the contract or otherwise, or from his security deposit or the proceeds of 
sale thereof, or sufficient part thereof. 
 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to compensation for any 
loss sustained by him by reasons of his having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or the performance of the contract and 
incase the contract shall be rescind under the provision aforesaid, the contractor shall not be entitled to recover or to be 
paid any sum or any work thereto for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect thereof, and he shall only been 
titled to be paid the value so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent or being an 
incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt. and 
of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after 
notice to him to do so, to show to the reasonable satisfaction of the Architect / Consultant that he is able to carry out and 
fulfill the contract, and to dye security therefore if so required by the Architect /Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer 
any payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect/Consultant or shall 
charge or encumber this contract or any payment due to which may become due to the contractor there under: 
 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress of the 
works for 14 days after receiving from the SBI through the Architect / consultant written notice to proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due progress as would enable the works 
to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull down and 
replace work within seven days after written notice from the SBI through the Architect / Consultant that the said materials 
were condemned and rejected by the Architect/ consultant under these conditions; or has neglected or failed persistently 
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to observe and perform all or any of the acts matters or things by this contract to be observed and performed by the 
contactor for seven days after written notice shall have been given to the contractor to observe or perform the same or has 
to the detriment of good workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the contrary 
subject any part of the contract. Then and in any of said cases the SBI and or the Architect / consultant, may not 
withstanding any previous waiver, after giving seven days’ notice in writing to the contractor, determine the contract, but 
without thereby affecting the powers of the SBI or the Architect/consultant or the obligation and liabilities of the contractor 
the whole of which shall continue in force as fully as if the contract had not been determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And, further the SBI through the Architect / consultant 
their agents or employees may enter upon and take possession of the work and all plants, took scaffoldings, materials, 
sheds, machineries lying upon the premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any other contractors or persons to the 
work and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for complement and finishing or using the materials and plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant shall give a notice 
in writing to the contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 days 
after receive thereof by him the SBI sell the same by publication, and after due publication, and shall, adjust the amount 
realized by such tender. The contractor shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the contractor within 10 
working days from the date of certificate to payment from SBI From time to time SBI shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment. Provided always that the issue of any certificate 
by the Architect / consultant during progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not carried out to their 
satisfaction. The Architect/consultant may by any certificate make any corrections required previous certificate. The SBI 
shall modify the certificate of payment as issued by the architect/ consultant from time to time while making the payment. 
The contractor shall submit interim bills only after taking actual measurements and properly recorded in the Measurement 
books. The Contractor shall not submit interim bills when the approximate value of work done by him up to 70%.The final 
bill may be submitted by contractor within a period of one month from the date of virtual completion and Architect / 
consultant shall issue the certificate of payment within a period of two months. The SBI Shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no dispute in respect of rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
44.0 Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the work or the execution or failure to execute the same, whether arising 
during the progress of the work or after the cancellation, termination, completion or abandonment thereof shall be 
dealt with as mentioned hereinafter : 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works over and above the amounts admitted as payable by the Architect or in case the contractor wants 
to dispute the validity of any deductions or recoveries made or proposed to be made from the contract or 
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raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the 
Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of 
the same to the Architect, within 30 days from the date of disallowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds on which it is based and detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall 
the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall 
have been given by the contractor to the Assistant General Manager (Premises& Estate)/Dy. General 
Manager (premises) in the manner and within the time as aforesaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect of any claim not notified to the Assistant General 
Manager (Premises & Estate) / Dy. General Manager (Premises) in writing in the manner and within the 
time aforesaid. 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) shall give his 
decision in writing on the claims notified by the contractor. The contractor may within 30 days of the 
receipt of the decision of the Assistant General Manager (Premises& Estate) / Dy. General Manager 
(Premises) submit his claims to the conciliating authority namely the Circle Development Officer/General 
Manager (Official Language & Corporate Services) for conciliation along with all details and copies of 
correspondence exchanged between him and the Assistant General Manager (Premises& Estate)/Dy. 
General Manager (Premises) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within 
a period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager/Dy. 
Managing Director (HR) & Corporate Development Officer of the Bank for appointment of an arbitrator to 
adjudicate the notified claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes 
or differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank 
shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General 
Manager at LHO /Dy. Managing Director &Corporate Development Officer at CC/CCEs. It will also be no 
objection to any such appointment that the Arbitrator so appointed is a technically competent person not 
below the rank of Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, 
CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief General Manager/ Dy. Managing Director (HR) & 
Corporate Development Officer. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager aforesaid should act as arbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there 
under. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by 
both the parties. 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties. The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what manner, such costs or any part thereof shall be paid and fix or settle the amount of 
costs to be so paid. 
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45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for the 
same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Architect 
/consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor 
for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 
 
iii) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore well (existing or new) etc., 
the SBI will recover as per clause 51.0 of this document form the final bill of contractor. 

 
              The contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes only after 

obtaining permission in writing from the SBI The contractor has to make his own arrangements for drawing and distributing 
the water at his own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to 
construction and subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if 
required, at his own cost. He shall restore the ground to its original condition after wells are dismantled on completion of 
work or hand over the well to the SBI without any compensation as directed by the architect /consultant. 
 
46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution system for driving plant or machinery 
for the work and for lighting purpose at his own cost, the cost of running and maintenance of the plants are to be included 
in his tender prices, He shall pay all fees and charges required, by the power supply and include the same in his tendered 
rates and hold the owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if 
required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will recover as per 
clause 51.0 of this document from the final bill of contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed 
over to the bank immediately. 
 
48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net 
quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event 
any dispute/ disagreement the decision of the Architect / consultant shall be final and binding on the corrector. 

 

49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site of work and should produce the 
same for inspection of SBI /Architect / consultant whenever desired by them. The contractor shall also maintain the 
records / registers as required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
50.0 Force Majeure: 
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Neither contractor nor SBI shall be considered in default in performance of the obligations if such performance is 
prevented or delayed by events such as but not war, hostilities revolution, riots, civil commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or delayed. However, a notice is required to 
be given within 30 days from the happening of the event with complete details, to the other party to the contract, if it is not 
possible to serve a notice, within the shortest possible period without delay. 
 
As soon as the cause of force majeure has been removed the party whose ability perform its obligations has been 
affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing necessary 
evidence in support thereof. 
 
From the date of occurrence of a case off or force majeure obligations of the party affected. 
 

51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing all the water required for the 
work and the contractor shall make his own arrangements for the supply of good quality water suitable for the construction 
and good quality drinking water for their workers If necessary the contractor has to sink a tube well/open well and bring 
water by means of tankers at his own cost for the purpose The SBI will not be liable to pay any charges in connection with 
the above. 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections and shall pay for 
the consumption charges. 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take power and water connections from 
the temporary water and power supply obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at mutually agreed rates between them. 
All municipal charges for drainage and water connection for Construction purposes shall be borne by the contactor and 
charges payable for permanent connections, if any, shall be initially paid by the contactor and the SBI will reimburse the 
amount on production of receipts. 
 
The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain the requisite 
Permission from the various authorities, but the responsibility for obtaining the same in time shall be of the contractor. 

 
In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the SBI will recover 
@ 0.50% of final bill amount for water and electricity (Combined) from the bill of contractor. 
 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate 
drinking water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary for 
his staff and workmen to and from site of work at his own cost. 
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and 
supervision and inspection of work. 
 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall provide requisite 
number of fire extinguishers and adequate number of buckets, some of which are to be always kept filled with sand and 
some with water this equipment shall be provided at suitable prominent and easily accessible place and shall be properly 
maintained. 
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Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and, to the 
approval of the relevant authorities. The contractor makes the following arrangements at his own cost but not limited the 
following: 
 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and   

   rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General housekeeping. 

 
55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication between the Architect / Consultant. 
Any communication relating to the work may be conveyed through records in the site order book. Such a communication 
from one party to the other shall be deemed to have been adequately served in terms of contract Each site order book 
shall have machine numbered pages in triplicate and shall carefully maintained and preserved by the contractor and shall 
be made available to the architect/consultant as and when demanded- Any instruction which the architect/consultant may 
like to issue to the contractor or the contractor may like to bring to the architect / consultant two copies of such instructions 
shall be taken from the site order book and one copy will be handed over to the party against proper acknowledgment and 
the second copy will be retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to adequately 
enclose all boundaries of the site for the protection of the public and for the proper execution and security of the work and 
in accordance with the requirement of the architect/consultant and regulations of local authorities. These shall be altered, 
relocated and adopted from time to time as necessary and removed on completion of the work. 
 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior 
representative along with the site representative and other staff of approved sub-contractors and suppliers as required to 
the site meetings and ensure all follow up actions. Any additional review meetings shall he held if required by the architect/ 
consultant.- 
 
58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed 
by the architect / consultant at his own cost. It is the responsibility of the contractor to obtain from the local authorities 
concerned to the effect that all rubbish arising out of contractor’s activities at the construction site or any other off-site 
activities borrow pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other specialists contractors or other sub-
contractors to enable them to prepare the own shop drawing and pass on the information with sufficient promptness as will 
in any way delay the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in the 
name of the project and other details as given by the architect/consultant at his own cost and remove the same on 
completion of work. 
 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue two sets of 
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drawings to the Contractor for the items for some changes have been made. From the approved drawings as instructed by 
the SBI / Architect / Consultant. The contractor will make the changes made on these copies and return these copies to 
the architect / Consultant for their approval. In cases revision is required or the corrections are not properly marked the 
architect/Consultant will point out the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect / consultant and resubmit to him 
for approval. The architect / consultant will return one copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect / consultant. 
And submit two copies of such modified drawings to the architect/ consultant for approval. The architect / consultant will 
return one copy of the approved drawing to the contractor. 
 
62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and also appoint the specialized 
agency for the waterproofing, anti-termite treatment, aluminum doors and windows and any other item as specified in the 
tender. The architect/consultant may approve any make / agency within the approved list as given in the tender after 
inspection of the sample/mockup. 
 
63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for the work. All wastages and 
losses in weight shall be to the contractors account 
 
64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or charges in 
respect of the works including but not limited to sales tax, tax on works contract excise duty, and Octroi, payable in respect 
of materials, equipment plant and other things required for the contact. All of the aforesaid taxes, duties, levies, fees and 
charges shall be to the contractor’s account and the SBI Shall not be required to pay any additional or extra amount on this 
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the 
quoted rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work 
shall be deemed to be included in the quoted rates and no extra claim on this account will in any case be entertained. If a 
new tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law during the currency of contract the 
same shall be borne by the contractor. However, GST will be paid extra. 
 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind to accept the 
lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the SBI. However adequate 
transparency would be maintained by the SBI 

 
66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large photographs not less 
than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of each building, at intervals of not more 
than one month during the progress of the work or at every important stage of construction. 
In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with each Running Bill 
for the project clearing showing major progress of work measured and claimed therein failing which the Architect/ SBI may 
consider returning the Bill to the contractor and no claim for delay on this account will be entertained. 
 
67.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily accessible 
place. 
 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury necessitates 
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hospitalization. 
 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the ground. 
 
4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less than 30 cm. 

(clear) and the distance between two adjacent running's shall not be more than 30 cm. When a ladder is used an extra 
labor shall be engaged for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of trench 

whichever is more. All trenches and excavations shall be provided with necessary fencing and lighting. 
6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of 

persons or materials by providing suitable fencing or railing whose minimum height shall be one meter. 
 
7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it unsafe. 
 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall be provided 

with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield  and gloves. 
 
10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray or surface 

having lead paint dry rubbed and scrapped. 
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable the working 

painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor and supports shall be in perfect 

condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and adequate 

strength and free form defects. 
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ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

 
Place: …………………. 

 
Date:…………………... 

 
(On non-judicial stamp paper of Rs ---------- /-) 

 
BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

 

B.G.No.  Value Rs.   
 

State Bank of India, 

(Address) 

      Sub:   Bank Guarantee of Rs .................... towards Security Deposit for the work offer State Bank 
of India. 

 
(Name of Branch/Office) 

 
Dear Sir, 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered 
into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s 
Consultants (Name & address of consultants) vide their letter No…………….. dated ...................... and 
the correspondence and tender relating thereto which is hereinafter referred to as “the said contract” 
the Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value 
less earnest money deposit of Rs .................. (Rupees only), to State Bank of India for performing their 
part of the contract obligations. 

 
AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India 
a Guarantee of a Scheduled Bank for a value of Rs… .............. to be valid upto (date). 

 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the 
request of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in 
the manner hereinafter appearing. 

In consideration of the premise, we (name of Bank and its branch) having our office at (address)here 
after called the “Guarantor” (which expression shall include its successors and assigns) here by 
expressly, irrevocably &unreservedly undertake and guarantee under that if the Contractor fails to 
execute the work according to his obligations under the said contract, then not withstanding any 
dispute between State Bank of India and the contractor the Guarantor shall, on demand without demur 
and without reference to the contractor pay to State Bank of India immediately any sum claimed by 
State Bank of India under the said contract up to a maximum amount of Rs. (Rupees 
only). 
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In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, 
the Guarantor agrees to pay the aforesaid amount of Rs.   /- (Rupees 
  only). 

(i) Such payment shall be notwithstanding any right the contractor may have directly against 
State Bank of India or any disputes raised by the Contractor with State Bank of India or any 
suits or proceedings pending in any competent court or before any arbitrator. State Bank of 
India’s written demand shall be conclusive evidence to the Guarantor that such payment is 
payable under the terms of the Contract and shall be binding in all respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, 
by any arrangement, variations made between SBI and the Contractor and or indulgence shown 
to the contractor by SBI, with or without the consent and knowledge of the guarantor or by 
alterations in the obligations of the contractor by any forbearance, whether as to payment, time 
performance or otherwise. 

(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor or 
until discharged by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency 
except with the previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by 
absorption with any other body or corporation or dissolution or otherwise and this guarantee will 
be available to or enforceable against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the 
Principal debtor and the Guarantor hereby waives all and any of its rights or surety ship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by 
operation of law and shall cease only on payment of the full amount by the Guarantor to SBIof 
the amount hereby secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security 
for the contractor given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any 
other mode or communication to the guarantor addressed as aforesaid and if sent by post it shall 
be deemed to have been given at the time when it would be delivered in due course of post and 
in providing such notice when given by post it shall be sufficient to prove that the envelope 
containing the notice was posted and a certificate signed by an officer of SBI that the envelope 
was so posted shall be conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is 
restricted to a sum of Rs. . 

 
This guarantee will remain valid up to  unless a demand or claim under this guarantee is 
made in writing on or before the guarantor shall be discharged from all liability under the 
guarantee thereafter. 

 
 

Dated the …………………………… 
 

For (Name of Bank) 
 

(Signature/s with designation/s of signatory/ies) 
(Name and Stamp of Bank)
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ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES 

 
 
 

Type of policies Name of 
Insurance 

Amount Rs. Policy No. Validity 

CAR policy including 
3rd party liability 

    

Workmen’s 
Compensation 

    

 

Remarks : 
 

1. This is only an ‘on-account’ payment and is not to be interpreted either as 
approval of work, materials brought or affixed at site or for that matter 
approval of any sort. 

 
2. The quantum of work done and materials delivered at site have been 

certified by…………………………. 
 

3. should you wish to audit such work, kindly contact the undersigned and oblige. 
 
 
 

Architects   
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ANNEXURE-4.32: SAFETY CODE 
 
SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with 
some Identification Mark. Visitors also should be provided with Helmets. It 
should be ensured that these are used properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot 

safely be done from the ground, or from solid construction except such short 
period Work as can be done safely from ladders. When a ladder is used an 
extra Mazdoor shall be engaged for holding the ladder and if the ladder is 
used for carrying materials as well as suitable footholds and handholds shall 
be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, 

swung or suspended from an overhead support or erected with stationary 
support shall have a guard rail properly attached, bolted, braced and 
otherwise secured at least 1 Meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that 

they do not sag unduly or unequally, and if the height of the platform or the 
Gangway or the Stairway is more than 3-5 Meters above ground level or 
floor level they should be closely boarded, should have adequate width and 
should be suitably fenced, as described. 

 
7. Every opening in the floor of a building or in a working platform be provided 

with suitable means to prevent the fall of persons or materials by providing 
suitable fencing or railing whose minimum height shall be 1 Meter. 

 
8. Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single 
ladder shall be over 9 Meters in length while the width between side rails in 
rung ladder shall in no case be less than 30cms for ladder up to and including 
Meters in length. For longer ladders this width should be increased at least 
6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 
cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical 

equipments. For electrical on line works gloves, rubber mats, and rubber 
shoes shall be used. 
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10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at 
least one ladder for each 30 Meters length or fraction thereof. Ladder shall 
be extended from bottom of the trench to at least 1 Meter above the surface 
of the ground. The sides of the trenches, which are 1.5 Meters or more in 
depth shall be stepped back to give suitable slope, or securely held by timber 
bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 Meters of the edge of the trench or 
half of the depth of the trench whichever is more cuttings shall be done 
from top to bottom. Under no circumstances undermining or under cutting 
shall be done. 

 
11. Before any demolition work is commenced and also during the process of the 

work :- 
 

a) All roads and open areas adjacent to the Work Site shall either be 
closed or suitably protected; 

 
b) No electrical cable or apparatus which is liable to be a source of 

danger over a cable or apparatus used by the operator shall remain 
electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons 

employed from risk or fire or explosion or flooding. No floor, roof or 
other part of the building shall be so over- loaded with debris or 
materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by 

the Site Engineer should be kept available for the use of the persons 
employed on the Site and maintained in a condition suitable for 
immediate use; and the Contractor should take adequate steps to 
ensure proper use of equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime 

mortars shall be provided with protective footwear and protective 
goggles. 

 
f) Those engaged in white washing and mixing or stacking of cement 

bags or any materials which is injurious to the eyes shall be provided 
with protective goggles. 

 
g) Those engaged in welding works shall be provided with Welder’s 

protective eye- shields. 
 

h) Stone breakers shall be provided with protective goggles and 
protective clothing and seated at sufficiently safe intervals. 

 
i) When workers are employed in sewers and manholes, which are in 

use, the Contractor shall ensure that the manhole covers are opened 
and are ventilated at least for an hour before the workers are allowed 
to get into the manholes and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals 
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and boards to prevent accident to the Public. 
 

12. Use of hoisting machines and tackle including their attachments, anchorage 
and support shall conform to the following standard or conditions:- 

 
a) These shall be of good mechanical construction, sound material and 

adequate strength and free from patent defect and shall be kept in 
good repairs and in good working order. 

 
b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength, and 
free from patent defects. 

 
c) Every crane driver or hoisting appliance operator shall be properly 

qualified and no person under the age of 21 years should be in-
charge of any hoisting machine including any scaffold, winch or give 
signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, 
shackle swivel and pulley block used in hoisting or lowering or as 
means of suspension the safe working load shall be ascertained by 
adequate means. 

 
e) Every hoisting machine and all gear referred to above shall be 

plainly marked with the safe working load. In case of hoisting 
machine having a variable safe working load, each safe working load 
of the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or of any gear referred to above in 
this paragraph shall be loaded beyond the safe working load except 
for the purpose of testing. 

 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous 

parts of hoisting appliances should be provided with efficient 
safeguards, hoisting appliances should be provided with such means 
as will reduce to the minimum the risk of accidental descent of the 
load, adequate precautions should be taken to reduce to the 
minimum the risk of any part of a suspended load becoming 
accidentally displaced. 

 
g) When workers are employed on electrical installation, which are 

already energized, insulating mats, wearing apparel such as gloves, 
sleeves, and boots as may be necessary should be provided. The 
workers should not wear any rings, watches and carry keys or other 
materials, which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described 

herein shall be maintained in safe condition and no scaffold, ladder or 
equipment shall be altered or removed while it is in use. Adequate washing 
facilities shall be provided at or near places of work. 
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ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS 
 
ARTICLES OF AGREEMENT 

 
This agreement made the …………………………….day of .................................between 
AGM/ DGM 
(),State Bank of India, -------------- (hereinafter called the Bank or SBI) which expression 
shall include 
the successors and assigns) of the one part and M/s. 
…………………………………... company / partnership for registered under the 
Indian Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter 
called ‘the Contractors’ which expression shall include the present directors / 
partners and also the directors / partners from time to time as also their respective 
heirs, legal representatives, administrators and assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of 
work)  

and has caused drawings and specifications describing the works to be done 
prepared by Project Architects M/s having their 
offices at (hereinafter called “the Architect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender 
documents hereinafter mentioned and to be issued from time to time, the 
specifications and the Schedule of items and quantities have been signed by or on 
behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the 
condition set forth herein and Schedule of items and quantities, General & special 
Conditions of Contract, specification etc. contained in the tendered documents 
including all correspondences exchanged by or between the parties from the 
submission of tender till the award of work, both letters inclusive, (all of which are 
collectively hereinafter referred to as “the said conditions”). The works shown upon 
the said drawing and /or described in the said specification and included in the 
schedule of Items and Quantities at the respective rates therein set forth amounting 
to the sum of         Rs
 (Rupees  

in words ) as there in arrived at or such other sum as shall become 
payable there under (hereinafter referred to as “ the said Contract Amount”. 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the 
manner set forth in the said Conditions, the Contractors shall upon and subject to 
the said conditions execute and complete the work shown upon the said drawings 
and described in the said specifications and the schedule of items and quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall 
become payable, at the times and in the manner specified in the said conditions. 

3. The term “the Architect” in the said condition shall mean the said “M/s ” or in the 
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event of their ceasing to be the Architect for the purpose of this contract for 
whatever reason, such other person or persons as shall be nominated for that 
purpose by the Employer, not being a person to whom the Contractor shall object 
for reasons considered to be sufficient by the Employer provided always that no 
person or persons subsequently appointed to be Architect under this contract shall 
be entitled to disregard or over rule any previous decisions or approval or direction 
given or expressed in writing by the architect for the time being. 
4. The said conditions and appendix thereto shall be read and construed as 
forming part of this agreement, and the parties hereto shall respectively abide by / 
submit themselves to the said conditions and perform the agreements on their part 
respectively in the said conditions contained. 

5. The plans, agreement and documents mentioned herein shall form the basis of this 
contract. 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but 
is a contract to carry out the work in respect of the entire project on item rate basis 
to be paid for according to actual measured quantities at the rates contained in the 
schedule of quantities and rates or as provided in the said conditions. 

7. The Bank / Employer reserves to itself the rights of altering the specifications and 
nature of work by adding to or omitting any item of work or having portions of the 
same carried out without prejudice to the contract. 

8. Time shall be considered as the essence of this contract and the contractor here 
by agrees to commence the work soon after the site is handed over to him or from 
the 14th day after date of issue of formal work order as provided for in the said 
conditions of contractor whichever is later and to complete the entire work within    
(period of contract) months subject never the less to the provisions for extension 
of time. 

9. All payments by the Employer under this contract will be made only at . 

10. Any dispute arising under this Agreement shall be referred to arbitration in 
accordance with the stipulations laid down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully 
understood by the contractor. They further agree to complete the said work to fullest 
satisfaction of architect / Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their 
respective hands to these present through their duly authorized official and the said 
two duplicates hereof to be executed on its behalf of the day and year first herein 
above written. 

 
Signed on behalf of the            Signed on behalf of the 

 
     STATE BANK OF INDIA CONTRACTORS 
 

In the presence of : In the presence of : 
 
 

1. Signature : 1. Signature : 
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Name : Name : 
Address : Address : 

 

In the presence of : In the presence of : 
2. Signature :            2. Signature : 

Name : Name : 
Address : Address : 
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APPENDIX HEREIN BEFORE REFERRED TO 
 

      
3) Site Address                  : KUKARWADA BRANCH, SBI, KUKARWADA. 
 
4) Scope of Work                                                           :  Proposed Electrical Work of KUKARWADA  

            BRANCH, SBI, KUKARWADA                                                                                                            
   
5) Name of the Contractor                                                     :  
 
6) Address of the Contractor                                                  :  
 
7) Period of Completion    : within the stipulated period from the   
                                                                                                         date of Issue of work order. 

  
8) Earnest Money Deposit                  : 3,000/- 
9) Retention Money   : As per clause no. 1.4 of                                                                
                                                                                                         General Conditions 
 
10) Defects Liability Period   : Twelve Months from the date of 
                                                                               Virtual Completion. 
 
11) Insurance to be undertaken by the                 :125% of Contract Value     
                                                                                         Contractor at his cost    
                                                                                         (Contractor’s all risk policy)                                                                         
 
12) Liquidated damages  : 0.5% of the Contract amount shown in    the    
      tender per week subject  to max.   5%of the    
     Contract value or actual final bill    
      value.                                                                    
 
13) Value of Interim Bill (Min.) : NIL    
 
14) Date of Commencement : From the date of work order issued to    
                                                                                       the contractor/ or the day on which                                                               
                                                                                       the Contractor is instructed to take   
                                                                                      possession of the site whichever is  
     earlier. 
 
15) Period of Final Measurement : 2 Months from the date of Virtual   
                                                                                       Completion Certificate (VCC) issued 
                                                                                                       by the project Architect 
                                                                         
16) Initial Security Deposit                         : 2% including EMD 
  
 17) Total Security Deposit           : 5.0% of the final bill amount or contract   
                                                                                         value 
 
18) Refund of Total Security Deposit   : 50% of the Security Deposit shall be   

1)  Name of the organization Offering Contract             : The Assistant General Manager, GAO-2, 
                 4TH Floor, State Bank of India, Sector 10B, 
                 Gandhinagar. 
 
2) Consultants              : ARCHITECT M/s. Mahesh Desai 



   
 

  47 
 

                                                                                       refunded to the Contractor on 
  completion of the work/along with the         
                                                                                     final bill  and balance refunded only   
                                                                                      after the Defect Liability Period is over. 
                                                                                              
 
19) Period for Honoring Certificate : 7 days for R.A. Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed for completion work and 
the Bill shall be certified within 3 Months from the date of receipt of final bill provided the bills are submitted with 
all pre-requisite documents/test reports etc. prescribed in the tender. 
 
 
 
Signature of Tenderer. 
 
Date: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

  48 
 

LETTER OF DECLARATION 
 

 

 

 
 

 
Dear Sir, 
 
PROPOSED  ELECTRICAL WORKS FOR KUKARWADA BRANCH, SBI, KUKARWADA. 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto and affecting the quotation, I/We 
hereby offer to execute the works specified in the said memorandum within the time  specified in the said 
memorandum on the item rate basis mentioned in the attached schedule and in accordance in all respect with 
the specifications, design, drawings and instructions in writing referred to in conditions of Tender, the articles of 
agreement, conditions of contract and with such conditions so far as they may be applicable. 
 
MEMORANDUM 
 
(a) Description of work Proposed Electrical works for KUKARWADA BRANCH, 

SBI, KUKARWADA. 

(b) Earnest Money 3,000/- 

(c) Time allowed for completion of work from the 
date of issue of work order. 

30 days from the date of commencement as per tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said 
conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay to 
SBI, the amount mentioned in the said conditions. 
 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action 
shall be initiated against us by SBI. This may also include debarring of my empanelment for a year or so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or 
may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director’s 
Bungalow/ work) in phases. We, therefore, undertake that we shall not raise any claim/compensation in the 
eventuality of Bank deciding to drop any of the work/building/buildings from the scope of work of this tender at 
any stage during the contract period. Further, we also undertake to execute the work entrusted to us in phases 
as per L-1 rates/standard rates accepted by us/on our approved rates and within the stipulated time limit without 
any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to Tenderers” of this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the material 
during the currency of contract/execution/completion period. 
 
Yours faithfully, 

Signature of contractor With Seal 
 
 
 
 
 
 
 

To, 
The Assistant General Manager, GAO-2, 
State Bank of India, Admn. Office,  

Gandhinagar. 
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PROFORMA FOR RUNNING A/C BILL 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 
 

iv. No. & Date of previous Bill : 
 

v. Reference to Agreement No. : 
 

vi. Date of Written order to commence : 
 

vii. Date of Completion as per Agreement               : 
 

SN Item 
Descriptio
n 

Unit Rate 
(Rs.) 

As per Tender Up to Previous 
R.A. Bill 

Up to Date 
(Gross) 

Present Bill Remarks 

Qty Amoun
t (Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             
             
             
             
             

 
 
Note: 
 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such a rate. 
 
 
 
 
 

Net Value since previous bill 
2. If ad-hoc payment is made, it should be mentioned 

specifically. 
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CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No. ------------
------------- were made have been taken jointly on -------------------------- and are recorded in 
Excel format. Excel sheet enclosed  
 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of 
Architects 
Representative (Seal) 

Signature and date of 
Site Engineer 

 
 

The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 

 

 

 

TABLE – XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due 
since Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of 
Steel, Cement and other materials and 
labor as detailed in separate statements 
enclosed. 

Rs........................ 

5.  Total amount due to the Contractor 
Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous 
R/A 

Rs........................ 

ii) Retention money on value of works as 
per accepted tenders up to date amount 

Rs........................ 
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Rs. 
 

Less already recovered 
Rs........................ 

 Balance to be recovered Rs........................ 

iii) Mobilization Advance, if any 
Rs........................ 

(a) Outstanding amount (principal + 
interest) as on date 

Rs........................ 

(b) To be recovered in this bill Rs........................ 

iii. Any other Departmental materials cost to 
be recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges 
to be recovered if any, as per contract 
(water, power etc.) enclose 
statement. 

Rs........................ 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us 
after due checking of the measurements of work as required and is recommended for 
payment. 
 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after 
due test checking of measurements of works as required and is recommended for payment 
for an amount of Rs................................... 
 

Date : ----------------------------- 
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This 
figure
s 
given 
in the 
Memo
randu
m for 
payab
le has 
been 
verifie
d and 
bill 
passe
d for 
payment ---------------------------------------------------------------- (in words and figures) 
 
 
Date:----------------------   
 
 
 
----------------------------------Signature of the CM (GB) 
 
 

 
 
 
 
 
 

  

 
 
STATUTORY DEDUCTION: 

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 
  

 

 

 

 

 

 



   
 

  53 
 

SPECIFICATION OF MATERIALS 
 
 
All the material to be used shall be as per the specified make of the materials list and ISI 
approved Brand. Any deviation from this shall be got approved from Architect / Owner, the 
contractor shall submit samples of material to be used for verifications and Produce Bill in 
original. 
 

v) SAMPLES :After receipt of the bids but prior to award of the contract, bidder 
shall, upon notification from owner submit samples of materials he intends to 
Use.  

   
The owner shall reserve the right to evaluate the sample with regard to the Specification 
before award of work. Samples as directed by the Architect / Owner for various items shall 
be prepared / brought for approval without any cost. 
 
Special Notes: 
 
a) The successful tendered will have to supply the make of the materials as recommended 
and in consultation with the Client / Architect / Consultant without any extra cost.            
Client / Architect / Consultant reserve the rights to choose any make out of above list. 
 
b)     Tenderer should have to specify the list of makes considered in the tender while 
quoting the rates in the tender, in covering letter of separate letter enclosure. However, the 
final decision for accepting make specified by tenderer would be of client / Architect / 
Consultants. 
 
c)     As far as possible, the successful tenderer will have to place order directly to the  
manufacturer or it’s authorized dealer.  

  
           d)     The client / Architect/ Consultant have right to Check the Challans of supplier.  

 
e)     The RCCB, RCBO, MCB and MCB DBs must be of same make.  
 
f)     Make of components required to be used by contractor to complete the installation, if  
not mentioned anywhere, shall be required to GOT it Approved by Client / Architect/ 
Consultant before installation in writing manner. 
 
g)     Within a week of work order, the contractor shall submit the sample of each item /  
component of above-mentioned approved make for the approval of the Client / Architect       
/ Consultant.  
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APPLICABLE STANDARDS 
 
 Sr. No. IS No.    Description 
 
 1)  IS:2026-1977  : Distributing transformers & fittings. 
   IS 3639   Fittings and acc.For P.T. 
  
                2)  IS:7886 
   IS:660   : Installation of Transformer. 
 
 3)  IS:2516-1972  : Specification for AC circuit  Breakers. 
 
 4)  IS:335   : Insulating oil for Transformers &

 switch  gear. 
 
 5)  IS:2705  : CT for measuring and protection. 
  
 6)  IS:3155  : Voltage (Potential) Transformers. 
 
 7)  IS:3236 Part II  : Voltage Transformer. 
 
 8)  IS:373   : Busbar arrangement and marking. 
 
 9)  IS:2099  : Bushing 
 
 10)  IS:5621  : Large Hollow Porcelains 
 
 11)  IS:2544  : Insulators 
  
 12)  IS:2629& 2633  : Hot Dip Galvanizing 
 
 13)  IS:3842  : Relays. 
 
 14)  IS:1248-1958  : Meters (measuring). 
 
 15)  IS:3072-1975  : Installation of Switch gears. 
 
 16)  IS:692   : HV cable. 
 
 17)  IS:1255  : Installation of HV cables and jointing. 
 
 18)  IS:3043  : Code of practice for earthing. 
 
 19)  IS:4047-1977 : HD Air breaker, Switch gears and fuses 

for Voltage not exceeding 1000 Volts. 
 
 20)  IS:8106-1966  : Selection, installation and maintenance of 

fuses upto 650 Volts. 
 
 21)  IS:4237-1967  : for voltage not exceeding 1000 Volts. 
 
 22)  IS:2607-1976  : Air-break isolators for Voltage not 

exceeding 1000 Volts. 
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 23)  IS:8623-1977  : Factory built assemblies of switch gears 

and control gears for voltage upto and 
including 1000 Volts A.C. and 1200 Volts 
D.C. 

 24)  IS:375-1963  : Marking and arrangement of switch gear 
bus bars main connectors and auxiliary 
wiring. 

 
 25)  IS:2147-1962  : Cubical Boards. 
 
 26)  IS:8084-1972  : Insulated conductor rating. 
 
 27)  IS:2675-1983  : Enclosed distribution fuse boards and 

cutouts for Voltage not 
       exceeding 1000 Volts. 
  
 28)  IS:8828-1978  : Miniature Circuit Breaker. 
  
                 29)  IS:9926-1981  : Fuse wire used in re-wearable type 

electric fuses upto 650Volts. 
 
 30)  IS:1554 (Part I) : PVC insulated electric cables  

 Heavy  duty. 
 
 31)  IS:3961 (Part II) : Recommended current rating for 

 cables. 
 
 32)  IS:2982  : Copper conductor in insulated cables and 

cores. 
 
 33)  IS:8130  : Conductor for insulated electric cables 

and flexible rods. 
 
 34)  IS:3975  : Mild steel wires, strips and tapes for 

armoring cables. 
 
 35)  IS:5831  : PVC insulation and sheath of  electric 

 cables. 
 
 36)  IS:1753  : Aluminum conductor for insulated ables. 
 
 37)  IS:4288  : PVC insulated and PVC sheathed solid 

aluminum conductor cables of voltage 
rating not exceeding 1100 volts. 

 
 38)  IS:961   : Recommended current rating for 

 Cable. 
 
 39)  S:732   : Code of practice for electrical wiring 

installation system Voltage not exceeding 
650 Volts. 

 
 40)  IS:1646  : Code of practice for fire safety of 

Buildings (general) electrical installation. 
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 41)  IS:1653  : Rigid steel conduits for electrical 

 wiring. 
 
 42)  IS:2667  : Fittings for rigid steel conduits for 

electrical wiring. 
 
 43)  IS:3480  : Flexible steel conduit for electrical wiring. 
 
 44)  IS:3837  : Accessories for rigid steel conduits for 

electrical wiring. 
 
 45)  IS:694   : PVC insulated cables (wires). 
 
 46)  IS:2509  : Rigid non-metallic conduits for electrical 

wiring. 
 
 47)  IS:6946  : Flexible (playable) nonmetallic conduits 

for electrical installation. 
  
 48)  IS:1293  : Three pin plugs and sockets. 
 
 49)  IS:8180  : Conductors for insulated electrical cables 

and flexible codes. 
  
 50)  IS:9537-1980  : Specification for conduit for electrical 

installation. 
 
 51)  IS:3419  : Accessories for non-metallic conduits for 

electrical wiring. 
 
 52)  IS:3854  : Switches. 
 
 53)  IS:6538  : Plugs. 
 
 54)  IS:2834-1954  : Shunt Capacitors for power systems. 
 

 55)  IS:2208             :         HRC cartridge fuse and links up to 660   
volts. 

 
 56)  IS:1913-1969  : General and safety requirement for 

lighting fittings. 
 
 57)  IS:2944-1981  : Code of practice for lighting public 

thorough fares. 
 
 58)  IS:3528  : Waterproof electric lighting fittings. 
 
 59)  IS:3553-1966  : Water tight electric lighting fitting. 
 
 60)  IS:1239-1958  : Mild Steel tubular and other wrought steel 

pipe fitting. 
  
 63)  IS:2149-1970  : Luminaries for street light. 
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 64)  IS:9224  : HRC fuses having rupturing capacity of 
90 KA. 

 
 65)  IS:2312-1967  : Exhaust Fan. 
 
 66)  IS:374-1979  : Class I Ceiling Fan. 
 
NOTE : All codes and standards means the latest where not specified otherwise the 

installation shall generally follow the Indian Standard codes of practice or relevant 
British Standard Codes of Practice in the absence of corresponding Indian 
Standards. 

 
PLEASE FOLLOW : 
 
 a. Indian Electricity Act of 1910 and rules issued there under revised up to date. 
 b. Special Attention should be given to Rule No. 50. 
 c. Regulations for electrical equipment in building issued by The Bombay 

Regional Council of insurance Association of India.  
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ELECTRICAL MATERIAL SPECIFICATION 
 
 DISTRIBUTION BOARDS 
  
The scope of work shall cover supply, installation testing and commissioning of all 
distribution boards -  
 
Standards : 
 
AS PER SCHEDULE OF INDIAN STANDARDS, ATTACHED IN THE DOCUMENT. 
 
Distribution Boards : 
 
Distribution boards along with the controlling MCB’s/Fuse or Isolator as shown shall be fixed in 
an M.S. Box with hinged door suitable for recessed mounting in wall. Distribution boards shall 
be made of 18 SWG steel sheet duly rust inhibited through a process of de-greasing, acid 
pickling, phosphate and powder coated to an approved color of adequate micron rating duly 
approved by architect/consultant. 
 

                 Three phase boards shall have phase barriers and a wire channel on three sides. Neutral bars 
shall be solid tinned copper bars with tapped holes and chase headed screws. For 3 phase 
DB’s, 3. independent neutral bars shall be provided. All DB’s shall be internally pre-wired using 
copper insulated PVC wires brought to a terminal strip of appropriate rating for outgoing 
feeders. 

 
Conduit knockouts shall be provided as required/shown on drawings and the entire board shall 
be rendered dust and vermin proof with necessary sealing gaskets. The top and bottom side of  
DB should be detachable. 
 
MCB’s shall have quick make and break non-- welding self-wiping silver alloy contacts for 10 
KA short circuit both on the manual and automatic operation. Each pole of the breaker shall be 
provided with inverse time thermal over load and instantaneous over current tripping elements, 
with trip - free mechanism. In case of multi-pole breakers, the tripping must be on all the poles 
and operating handle shall be common. Breakers must conform to BS 3871 with facility for 
locking in OFF position. Pressure clamp terminals for stranded/solid conductor insertion are 
acceptable up to 4 sq.mm. aluminum or 2.5 sq.mm. copper and for higher ratings, the 
terminals shall be suitably shrouded. Wherever MCB isolators are specified they are without 
the tripping elements. 
 
Fuses shall be HRC link type re-wires able with necessary fuse carriers and with rating of not 
less than 25 MVA. Bottle type fuses are not acceptable. Fuse carrier terminals shall be 
suitably shrouded. Re-wire able fuse carriers shall be porcelain. HRC fuses for motor duty 
should be time lag type. 
 
Distribution boards shall have HRC/re-wire able fuses as shown on the schedule and 
drawings. Board shall meet with the requirements of IS 2675 and marking arrangement of bus 
bars shall be in accordance with I.S. standards. 
 
 

                  Bus bars shall be suitable for the incoming switch rating and sized for a temperature rise of 35° 
C over the ambient. Each board shall have two separate earthling terminals. Circuit diagram 
indicating the load distribution shall be pasted on the inside of the DB as instructed. One 
earthling terminal for single phase and two terminals for 3 phase DB’s shall be provided with 
an earth strip connecting the studs and the outgoing ECU earth bar. 
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In the case of MCB distribution boards, the backup fuses wherever shown shall be not less 
than 63 A with a delayed characteristic and a minimum pre-arcing time of 0.5 sec. At 9 KA/3 
KA fault current. 

 
All outgoing feeders shall terminate on a terminal strip which in turn is interconnected to the 
MCB/Fuse base by means of insulated single conductor copper wires as follows: 
 
 Up to 15 A  2.5 sq.mm.  40 A  10 sq.mm. 
 
 25 A  4.0 sq.mm.  63 A  16 sq.mm. 
 
 32 A  6.0 sq.mm. 
RCCB / MCB: 

 
The RCCB should suffices all the requirements of IS as per code IS – 12640 – 1988. The RCA 
should be current operated and not on line voltage. 

 
The RCCB should ensure mainly the following functions. 

 
Measurement of the fault current value. 

 
Comparison of the fault current with a reference value. 

 
The RCCB should have a torroidal transformer witch has the main conductors of primary (P 
– N) which check the sum of the current close to zero. 

 
All metal parts should be inherently resistant to corrosion and treated to make them corrosion 
resistant. 

 
It should be truly current operated. 
It should operate on core balance torroidal transformer. 
It’s accuracy should be ± 5 %. 
It should operate even in case of neutral failure. 
It should trip at a present leakage current within 30 M.S. 
It’s enclosure should be as per IP 30. 
It’s mechanical operation life should be more than 20,000 operations. 

 
It should provide full protection as envisaged by IE rules – 61-A, 71 – ee, 73 – ee, 1985 and 
also rule 50 of IE rule1956. 

 
It should conform to all national and international standards like IS 8828: 1993, IS 12640 – 
1988, BS 4293 – 1983, CEE 27 (International commission Rules for the approved of electrical 
equipment)  
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MEDIUM VOLTAGE CABLING 
  
Scope : 
 
The scope consists of Laying & testing L. T. Cable and its termination. 
 
Standards : 
 
AS PER SCHEDULE OF INDIAN STANDARDS; ATTACHED IN THE DOCUMENT 
 
Cables : 
 
All cables shall be 1100 Volt grade XLPE insulated, sheathed with or without steel armoring as 
specified and with an outer PVC protective sheath. Cables shall have high conductivity 
stranded aluminum or copper conductors and cores color coded to the Indian Standards. All 
cables laid up to load should be without any joint. 
 
All cables shall be new without any kind or visible damage. The manufacturers name, 
insulating material, conductor size and voltage class shall be marked on the surface of the 
cable at every 600 mm centers. 

 
Cable joints and termination: 

 
Connectors : 
 

 Cable terminations shall be made with copper Heavy duty long neck copper crimping lugs 
only crimped type solder less lugs for all aluminum cables and stud type terminals. For 
copper cables copper crimped solder less     lugs shall be used. Crimping shall be done with 
the help of hydraulically operated crimping tool. All cable lugs should be long neck type only. 
 
Cable Glands : 
 
Cable glands shall be of heavy duty brass single compression type as specified. Generally 
single compression type cable glands shall be used for indoor protected locations and double 
compression type shall be used for outdoor locations. Glands for classified hazardous areas 
shall be CMRS approved. 
 
Ferrules : 
 
Ferrules shall be of self-sticking type and shall be employed to designate the various cores of 
the control cable by the terminal numbers to which the cores are connected, for ease in 
identification and maintenance. 
 
Cable joints : 
 
Kit type joint shall be done and filled with insulating compound. The joint should be for 1.1 KV 
grade insulation. 

 
CONDUIT WIRING 

 
1.0 Scope : 
 

1.1       The scope of work shall cover supply, installation testing and commissioning 
of all. 
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2.0 Standards : As per annexure - iv 
 
3.0 Rigid and Flexible conduits : 
 
3.1 All PVC conduits shall be laid in open/concealed manner which are approved 
by F.I.A. & I.S.I. & of 25 mm.Diameter. 

3.2 Flexible conduits shall be formed from a continuous length of spirally wound 
interlocked steel strip with a fused zinc coating on both sides.  The conduits shall be 
terminated in brass adapters. 

 
4.0 Accessories : 
 
4.1 PVC conduit fittings such as bends, elbows, reducers, chase nipples, split 
couplings, plugs etc. shall be specifically designed and manufactured for their 
particular application.  All conduit fittings shall conform to IS: 2667-1974 and IS: 3887-
1966.  All fitting associated with galvanized conduit shall also be galvanized. 

 
5.0 Wires : 
 
5.1 All wires shall be single core multi-strand/ flexible copper or single strand Aluminum / 

Copper, PVC insulated as per IS: 694 and shall be 660v/ 1100V grade. 
 
5.2 All wires shall be color coded as follows : 
  Phase     Colour of wire 
 
     R     Red 
     Y     Yellow 
     B     Blue 
     N     Black 
     Earth    Green (insulated) 
     Control (If any)   Grey 
     All off wires    Same as Phase wire 
 
 

 Color code should be strictly used for all wiring. 
 
 
  ii) Installation, commissioning and testing. 

1) Cable marking. 
 

   For cable buried underground : 
 

14. Cables and protective bricks & tiles. 
  ii) Installation, commissioning & testing. 
  iii) Cable markers. 
 
6.0 Switches & Sockets: 
 
6.1 Switches shall be module type/ flush piano type with silver-coated contacts.  Sockets 

shall be 3 pin with switch and plate type cover.  Combination of multiple switch units 
and sockets should be used to minimize the switch boxes. 
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4. For heavy duty, metal clad sockets with M.C.B./ Isolator mounted in a galvanized 
steel box shall be provided. 

 
7.0 Installation: 
 
7.1 Conduits shall be kept at a minimum distance of 100 mm. From the pipes of other 

non-electrical services.  And maintain minimum 300 mm distance between 
telephone, TV & Computer piping. 

 
7.2 Separate conduits/raceways shall be used for: 

3. Normal lights and 5 A 3 pin sockets on lighting circuit. 
4. Separate conduit shall be laid from D.B. to switch board or point. 
5. Power outlets – 15 A 3 pin 20 A/30 A, 2 pin scraping earth metal clad sockets. 
6. Emergency lighting. 
7. Telephones. 
8. Fire alarm system. 
9. Public address system & Music system. 
10. For all other voltages higher or lower than 230 V. 
11. T.V. Antenna. 
12. Water level guard. 
13. Computer Wiring. 

 
7.3 Call bell wiring layout of conduits shall be generally indicated on drawings and the 

layout shall be supplemented and complemented by contractor on site with approval 
of the Engineer. 

7.4 Wiring for short extensions to outlets in hung ceiling or to vibrating equipments, 
motors etc., shall be installed in flexible conduits.  Otherwise rigid conduits shall be 
used.  No flexible extension shall exceed 1.25 m. 

 
7.5 Conduits run on surfaces shall be supported on metal 12 mm. thick saddles which in 

turn are properly screwed to the wall or ceiling.  Saddles shall be at intervals of not 
more than 500 mm.  Fixing screws shall be with round or cheese head and of rust-
proof materials.  Exposed conduits shall be neatly run parallel or at right angles to the 
walls of the building.  Unseemly conduit bends and offsets shall be avoided by using 
fabricated mild steel junction/pull through boxes for better appearances.  No cross-
over of conduits shall be allowed unless it is necessary and entire conduit installation 
shall be clean and neat in appearance. 

 
7.6 Conduits embedded into the walls shall be fixed by means staples at not more than 

500 mm. intervals.  Chases in the walls shall be neatly made and refilled after laying 
the conduit and brought to the finish of the wall but final finish will be done by the 
building contractor.  The contractor shall provide wire mesh before making rough 
plaster. 

 
7.8 Conduits buried in concrete structure shall be put in position and securely fastened to 

the reinforcement and got approved by the Engineer, before the concrete is poured.  
Proper care shall be taken to ensure that the conduits are neither dislocated nor 
choked at the time of pouring the concrete suitable fish wires shall be drawn in all 
conduits before they are embedded. 

 
7.9 Inspection boxes shall be provided for periodical inspection to facilitate withdrawal 

and removal of wires.  Such inspection boxes shall be flush with the wall or ceiling in 
the case of concealed conduits.  Inspection boxes shall be spaced at not more than 
12 meters apart or two 90o solid bends or equal.  All junction and switch boxes shall 
be covered by 6 mm. clear Perspex plate truly cut and fixed with cadmium plated 
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brass screws.  These junction boxes shall form part of point wiring or conduit wiring 
as the case may be including the cost of removing the Perspex cover for painting and 
re-fixing.  No separate charges shall be allowed except where specially mentioned. 

 
7.10 Conduits shall be free from sharp edges and burrs and the threading free from 

grease or oil.  The entire system of conduits must be completely installed and 
rendered electrically continuous before the conductors are pulled in.  Conduits should 
terminate in junction boxes of not less than 32 mm. deep. 

 
 An insulated earth wire of copper rated capacity shall be run in each 

conduit for entire length. 
 
8.0 Lighting & Power Wiring: 
 
8.1 All final branch circuits for lighting and appliances shall be single conductor/ 

stranded/ flexi-cables run inside conduits.  The conduit shall be properly connected 
or jointed into sockets, bens, and junction boxes. 

 
8.2 All circuits shall preferably be kept in a separate conduit up to the Distribution Board.  

No other wiring shall be bunched in the same conduit except those belonging to the 
same phase.  Each lighting branch circuit shall not have more than ten outlets or 800 
watts whichever is lower.  Each conduit shall not hold more than three branch circuits 
of same phase. 

8.3 Flexible cords for connection to appliances, fans and pendants shall be 650/1100V 
grade (three or four cores i.e with insulated neutral wire of same size) with tinned 
stranded copper wires, insulated, twisted and sheathed with strengthening cord.  
Color of sheath shall be subject to the Engineer’s approval. 

 
8.4 Looping system of wiring shall be used.  Wires shall not be jointed.  Where joints are 

unavoidable, they shall be made through approved mechanical connectors.  No such 
joints shall be made unless the length of the sub-circuit, sub-main or main is more 
than the length of the standard coil. 

 
8.5 Control switches shall be connected in the phase conductors only.  Switches shall be 

fixed in 3 mm. thick painted or galvanized steel boxes with cover plates as specified.  
Cadmium plated brass screws shall be used. 

 
 
8.6 Power wiring shall be distinctly separate from lighting wiring.  Conduits not less than 

25 mm. and wires not less than 2.5 sq. mm. copper shall be used. 
 
8.7 Every conductor shall be provided with identification ferrules at both ends matching 

the drawings. 
 
9.0 Testing : 
 
9.1 The entire installation shall be tested for : 
 

a) Insulation resistance. 
  
 b) Earth continuity. 
 
 c) Polarity of single pole switches. 
 
 A test certificate shall be submitted in the Performa shown under Appendix – I. 
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10.0 Mode of measurement: 
 
10.1 The definition of point wiring shall be in accordance with sketch drawing and should 

wiring from D.B. onwards together with all junction boxes, connectors, earth wire, 
fixing accessories, connection to all light fittings switches etc. as specified and shown 
on drawings.  The point rate shall include circuit wiring from distribution board to 
switch board and/or directly to the point.  The circuit wire shall be in separate conduit.  
The contractor may draw maximum 2/3 circuits of the same phase in circuit mains 
conduit. 

 
10.2 All switches sockets with boxes, earthing interconnection and plate type silver   
contact switch shall be inclusive in point wiring. 
 
10.3 All empty conduit runs, including junction boxes fish wires etc. shall be paid on the 

basis of unit length. 
 

Measurements shall be along the conduit and concurrent length of sub-circuit wiring. 
 
10.4 Buzzer indicator of the ways specified shall consist of indicating lamps, reset button, 

electromagnet, Perspex cover plate, chromium plated brass screws etc. shall be 
considered as on unit for measurement and payment. 

 
10.5 Two way light points shall be classified according to and consist of 2 Nos.  2 way 

plate type switches, wiring from the 1 st 2 way switch to the 2nd 2 way switch to the 
first light controlled.  Subsequent lights, if any, shall be measured as ordinary 
secondary point. 

 
EARTHING 
Scope : 
 
The Scope of work shall cover supply of earthing stations, laying copper earth strips and 
connecting the power panels, DB’s and switch boards. 
 
 
Standards : 
 
AS PER ANNEXURE – IV. 
 
Plate EarthingStation : 
 
The substation earthing shall be with copper plate earthing station unless otherwise specified. 
 
The earthing station shall be as shown on the drawing. The earth electrodes shall be 450 x 
450 x 3 mm / 600 x 600 x 6 mm. Copper plate – as specified in B.O.Q. The earth resistance 
shall be maintained with a suitable soil treatment as shown on drawings. 
 
The resistance of each earth station should not exceed 1 ohms. 
 
The earth lead shall be connected to the earth plate through copper/brass bolts as shown on  
the drawing. 
 
Minimum distance between two earth pits shall be 2 Mts. 
 
All earth pits shall be minimum 1 Mt.  Away from building foundation. 
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Pipe EarthingStation : 
 
The earth station shall be as shown on the drawing and shall be used for equipment earth  
grid. The earth electrode shall be 2.5 m. long 50 mm. Diameter galvanized steel pipe. The  
earth resistance shall be maintained with a suitable soil treatment as shown on drawings. 
 
The resistance of each earth station should not exceed 5 ohms. 
The earth lead shall be fixed to the pipe with a and safety set screws. The clamps shall be 
permanently accessible. 
 
Earth leads and connections : 
 
Earth lead shall be bare copper or aluminum or galvanized steel as specified with sizes shown 
on drawings. At road crossings necessary Hume pipes shall be laid. Earth lead run on surface 

of  wall or ceiling shall be fixed on saddles or wall. 
 
The complete earthing system shall be mechanically and electrically bonded to provide an 
independent return path to the earth source. 
 

  
Equipment Earthing : 
 
 
 
 All apparatus and equipment transmitting or utilizing power shall be earthed in the following 
manner. Copper earth wires shall be used unless otherwise indicated in the schedule of work 
and drawings. 
 
Power transmission apparatus : 
 
Metallic conduit shall not be accepted as an earth continuity conductor. A separate 
Insulated/bare earth continuity conductor of size 50% of the phase conductor subject to the  
minimum and maximum shall be provided. 
 
 Non-metallic conduit shall have an insulated earth continuity conductor of the same size as for 
metallic conduit. All metal junction and switch boxes shall have an inside earth stud to which  
the earth conductor shall be connected. The earth conductor shall be distinctly colored (green) 
for easy identification. 
 
In the case of cable, an earth continuity conductor shall either be run outside along the cable 
or should form a separate insulated core of the cable. 
 
Three Ph. Power panels and distribution boards shall have 2 distinct earth connections of the 
size correlated to the incoming cable size. In case of 1 Ph. DB’s a single earth connection is 
adequate. Similarly for 3 Ph and 1 Ph isolating switches there shall be 2 and 1 earth 
connections respectively, sizes being correlated to the incoming cable. 
 
Testing : 
 
The following earth resistance values shall be measured with an approved earth meggar and 
recorded. 
 
Each earthing station 
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Earthing system as a whole 
 
Earth continuity conductors 
 
Mode of measurements : 
 
Providing earthing station complete with excavation, electrode, watering pipe, soil treatment,  
masonry chamber with cast iron cover etc. shall be treated as one unit of measurement. 
 
The following items of work shall be measured and paid per unit length covering the cost of the  
earth wires/strips clamps, labor etc. 
 
Main equipment earthling grid and connections to the earthling stations. 
 
Connections to the switchboard, power panels, distribution boards etc. 
 
The cost of earthling the following items shall become part of the cost of the item itself and no 
separate payment for earthling shall be made. 
 
 Isolating switches and starters should form part of mounting frame, switch starter etc. 
 
 Light fittings – form part of installation of the light fitting. 
 
Conduit wiring cabling – should form part of the wiring or cabling. 
 
 
TELEPHONE DISTRIBUTION 
  
This cover supply ,installation, testing, commissioning of telephone system.  
 
 
1)      The scope of work shall cover supply, installation, commissioning and testing of : 
 
         Telephone cables 
 
         Telephone Tag Blocks 
 
         Telephone wiring in conduits 
         The telephone exchange and the hand sets shall be supplied by the clients. 
 
2)      Conduits : 
 
          Conduits shall be as given below : 
 
 Indoor :medium gauge Rigid PVC conduit. 
 If in flooring provide heavy gauge. 
          The conduit shall generally be as specified under section `CONDUIT WIRING’. 
 
3)       Cables and Wires : 
 
          The type of cables and the services shall be as follows : 
 
          Indoor Multi pair, PVC insulated sheathed armored and sheathed. 
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          Inside Twin core PVC insulated with conduit twisted cores. 
 
          All multi core cables and wires shall be of tinned copper conductor of not less than  
          0.5 mm dia and shall be color coded twisted pairs with rip cord. 
 
          The conductor resistance shall be less than 150 ohms per KM and the insulation 

resistance 
between the conductors not less than 50 mega ohms and the nominal capacitance of about 
0.1 micro farad per kilometer. 
 
Cables laid underground or locations subject to dampness and flooding shall be filled with 
polyethylene compound and shall have sufficient protection against moisture and water 
ingress. 
 
All armoring shall be of galvanized steel wires and protected against corrosion by an outer 
sheath of PVC in the case of indoor cables and polyethylene in the case of outdoor cables. 
Outer sheathing must be fire retarding and anti - termite. 
 
All unarmored single core cables and inner sheath of armored cables shall be provided  
with rip cord. 
 

 All single pair cables for final extension to the telephone outlet box shall be unarmored tinned 
copper conductors of not less than 0.6 mm. Diameter and shall be drawn in conduits. All 
telephone outlets shall consist of 2 A 2 pair polythene connector in G.I box with 6 mm 
bus bar cover with bus bar edges and chromium plated brass hardware. 
 
Tag blocks : 
 

 The telephone tag blocks shall be suitable for the multi core telephone cables and shall have two 
terminal blocks, cross connect type. All incoming and outgoing cables shall be 
terminated on separate terminal blocks and termination shall be silver soldered. The 
cross connecting jumpers shall be insulated wires of same diameter and screw 
connected. 
 

 The tag blocks shall be mounted inside fabricated sheet steel boxes with removable hinged covers 
and shall be fully accessible. The enclosure shall be painted with 2 coats of red oxide 
and stove bus bar. 
 
Installation : 
The installation of conduits shall generally be as specified under section `CONDUIT 
WIRING’. 
 
          Telephone / Data pipes shall be kept 100 from power conduit. 
 
           Separate J.B. shall be provided for telephone & Computer.  
 
          All cables shall be on cable racks and neatly stitched together. 
 

 The connection at the tag blocks shall be silver soldered so as to achieve minimum contact  
resistance. 

 
 The final branch connections with single pair cables in conduits and the maximum number of  
cables in each conduit shall be as follows : 

 
 Conduit diameter Max. No. of cables 
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 inch                     mm. 
 

                             ¾”  20  2 Nos. single pair 
                               1”    25  6 Nos. single pair 

                           1¼”  32  12 Nos. single pair 
      1½” 40  18 Nos. single pair 

 
INSTALLATION TESTS CERTIFICATE 

 
BY ELECTRICAL CONTRACTOR 
 
 
This contractor is to certify that the work is carried Out work confirming to IE Rules and  
 
code of practice. He has to give  the  test report is under. 
 
  (i)       Insulation Resistance test is                           R - N   M. Ohms 
                                                                                      Y - N   M. Ohms 
                                                                                      B - N   N. Ohms 
 
(ii)       Load test : - 
 
5A - 1000 W Power Point - 15 Minutes 
 
                                                 15A - 3000 W Power Point - 15 Minutes 
 
(iii)      Earth resistance for each electrode  -    1 Ohm 
                                                                       -    2 Ohm 
                                                                       -    3 Ohm 
                                                                       -    4 - N - E Volts   
 
(iv)              Certificate of makes of materials used in the work 
 

  Circuit diagram  
 

 Certified that the electrification work has been carried out     under 
the supervision of licensed Electrical supervision. 
 

 Certified that the earthing plate / pipe has been verified and Placed at  
correct depth confirming to IE Rules. 

 
 
 
Signature of Electrical Supervision Signature of Contractor 
 
 
Name : 
 
License No. : 
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IMPORTANT POINTS TO BE NOTED 

 

2) Rates for  LIGHT, FAN, EX. FAN, CALL BELL, RAW POWER ETC. POINTS includes the cost of  main  wires 

and PVC pipes from LDB-ROW POWER DB to DIFFERENT SWITCHBOARDS WITH REQUIRE CIRCUITS . 

3) Rates for COMPUTER POWER POINTS include the cost of wires and PVC pipes from UPS DB to COMPUTER 

POWER POINTS. 

4) Rates for COMPUTER I/O include the cost of DATA cables and PVC pipes from SERVER SWITCH to 

COMPUTER NODES. 

5) Rates for TELE POINTS include the cost of TELEPHONE Wires and PVC pipes from EPABX/CRONE BOX to 

TELE. POINTS. 

6) Rates for A.C. / POWER POINTS include the cost of wires and PVC pipes from A.C.DB to DIFFERENT A.C. 

AND POWER POINTS WITH REQUIRE CIRCUITS. 

7) THE CONTRACTOR SHOULD SUBMIT THE BUILTUP SLD OF PANEL, SLD OF DIFFERENT DBS TO 

DIFFERENT SWITCHBOARDS WITH NUMBERING, SLD OF DATARACK TO DIFFERENT I/O POINTS WITH 

NUMBERING, TELE. KRONE BOX TO DIFFERENT TELE. POINTS WITH NUMBERING, ETC. AFTER 

EXECUTION OF THE BRANCH. – 2 SETS OF COPIES – 1 WITH LAMINATION. 

8) THE CONTRACTOR SHOULD USE MAX. 3 CIRCUITS IN ONE CONDUIT FOR UPS & RAW POWER 

POINTS. 

9) THE CONTRACTOR SHOULD USE MAX. 3 WIRES OF DATA & TELE. IN ONE CONDUIT. 

10) EVERY CONDUIT FOR UPS , RAW POWER , DATA & TELE., POWER POINTS, AC POINTS , LIGHTING 

POINTS SB  SHOULD BE SEPARATE. 

11)   FOR DATA & TELE. POINTS, BIG JUNCTION BOX MUST BE REQUIRED. 

12)  FOR UPS & RAW POWER POINTS, BIG/ SMALL JUNCTION BOX MUST BE REQUIRED. 

13)  EMPTY CONDUIT MUST BE LAID FOR SECURITY SYSTEM. 
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14)  PVC CONDUITS MUST BE CLAMPED WITH SADDLES IN CEILING ONLY. 

15)  ELE. CONTRACTOR MUST SUBMIT CERTIFIED LOAD LIST WITH ELE.    

 LICENSE NO. / SUPERVISOR CERTIFICATE NO. 

16)  CONTRACTOR SHOULD SUBMIT TEST REPORT. 

17)  CONTRACTOR SHOULD PRESENT EARTHING PLATES BEFORE EXECUTION 
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PRICE BID 
BOQ : Interior Decoration & Furniture work : ELECTRICAL WORK of                                                                             

Kukarwada for State Bank of India. 

    

Sr. 
No. 

                                    DESCRIPTION QTY UNIT 

 NOTE : ALL CHARIS OR CHASES IN WALLS / COLUMNS / SLABS MADE BY THE ELECTRICAL 
CONTRACTOR FOR  INSTALLATION OF CONDUITS / S.B. / BOXES ETC. THE FILLING OF THE 
SAME IS IN THE SCOPE  OF THE ELECTRICAL  CONTRACTOR INCLUDING ALL NECESSITY 
MATERIAL AND LABOUR. 

 PART - A :::: BRANCH 

A 

INTERNAL WIRING :Phase wire must be Red colour for LDB, 
Yellow colour for PDB & Blue for ACDB, Neutral Wire of Black 
colour & Green Wire for Earthing. Color code must be maintained. 
Tagging from DB MCB and Switch board must be done.   

1 

SITC of point wiring in concealed in walls, furniture's & for above false 
ceiling, or on ceiling, on beams shall be fixed with saddles & spacers 
etc., with conduits  taken in slab with 20 mm dia  PVC Rigid conduits 
1.5 mm thick ISI mark with 2 nos. of 1.5 sq. mm. phase & nutral & 1 
nos. of 1.0 sq. mm. earthing with modular switch with company made 
flush metal box/surface PVC box etc. comp. with nec. main lines for 
switch board from LDB of mains  of 2 nos. of 2.5 sq.mm wire and 1 
no.of 1.0 sqmm pvc Insulated copper conductor wire FRLS type laying 
in with 20 mm/25 mm dia  PVC rigid conduits 1.5 mm thick ISI mark 
.These will be used with point wiring of light, fan, ex. fan, callbell 
points, etc { Max. 3 Switchboards in one circuit - One Sp MCB 
}.Phase wire must be Red colour, Nutral Wire must be Black color & 
Green Wire for Earthing. Color code must be maintained. Tagging 
from Lighting DB MCB and Switch board must be done.   

1.1  One 5A switch controling one light / fan point. 21 nos 
    

1.2  One switch controlling Two light points . 12 nos 
    

1.4  5A socket outlet with 5A switch ( on common board ) (  1 FOR 
WATER COOLER). 5 nos 

    

1.5  5A socket outlet with 5A SP switch (as an independent point )  [  for 
ex. Fan,  wall fan , QMS, Token M/C Display, etc. points.] 8 nos 

    
1.6  Call bell point with bell push complete. 1 nos 
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2.1 

SITC of 6/16 Amp. Switch and socket complete with necessory require 
wiring from LDB of 2 no of 2.5 sq mm wires and 1 no of 1.0 sq mm 
PVC Insulated copper conductor earth wire  laying in with 20 mm/25 
mm dia  PVC rigid conduits 1.5 mm thick ISI mark. These will be used 
with point wiring of  power points ,etc.  No Looping of Neutral or 
earthing is allowed. Each point needs to provide seperate circuit.This 
Points Need to Be Connected through LDB. ( For Cash Room, Locker 
Room, small Record Room - wiring points ). 

3 nos 

    

2.3 

SITC of 6/16 Amp. Switch and socket complete with necessory require 
wiring from PDB of 2 no of 4.0 sq mm wires and 1 no of 2.5 sq mm 
PVC Insulated copper conductor earth wire  laying in with 20 mm/25 
mm dia  PVC rigid conduits 1.5 mm thick ISI mark. These will be used 
with point wiring of  power points ,etc. . No Looping of Neutral or 
earthing is allowed. Each point needs to provide seperate circuit.This 
Points Need to Be Connected through PDB. ( For Printer, Water 
Cooler, Freeze, Motor, Note Counting Machine points ). 

2 nos 

    

3 

SITC of 20 A/ 25 A , 230 V,  with  DP ELCB, 100 mA all enclosed in a 
prefabricated M S boxes complete to the satisfaction of E.I.C. For SPLIT 
AC 1.5TR / 2.0 TR  unit  with necessory require wiring from ACDB of 
2 no of 4.0 sqmm wires and 1 no of 2.5 sqmm PVC Insulated copper 
conductor wire FRLS type  laying in with 20 mm/25 mm dia  PVC 
rigid conduits 1.5 mm thick ISI mark. These will be used with point 
wiring of   A.C. points ,etc . Server Room AC Supply need to be given 
through Main Panel. Color code must be maintained. Tagging from  
DP MCB and AC point must be done. This point should be installed 
near Split / window AC in concealed manner. No Looping of Neutral 
or earthing is allowed. Each point needs to provide seperate circuit. 
For Cassate AC power supply indoor or outdoor need to be given as 
per AC vendor's requirement.  The height of switchboard must be at 
reachable point for easily operation.from that point to Split 
AC,empty conduit + necessary bends must in concealed mode by ele. 
contractor. THE ENCLOSURE SHOULD BE SAME MAKE AS MCB 
MAKE. 

8 nos 

    
B LIGHTING FIXTURES :   

 (NOTE :   ANY   OF   FIXTURES AND  FITINGS  SHALL   BE  RE-CONFIRMED 
WITH THE ARCHITECTS / CONSULANTS BEFOTE ORDERING THEM.   
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4 

SITC of (including supply and fixing flexible wires from holder to 
fixtures hardwares  etc.) of…. - The LED  lamps should be of same 
make as fixture make. - The marking & cutting of fixtures should be 
in ele. contractor's  scope.. fixtures should be approved by bank's ele. 
engineer / ele. consultant / architect. from the given make list before 
installations. LM 79 & LM 80 test reports to be submited. nichia / 
LUmileds / cree -  LED should be used by manufacture. Lighting 
Luminaire of LED for Office single piece die cost aluminium M24  
housing complete with driver unit, mirror optic and other accessories 
Lamps of about 100 lumen/W injection moulded PC diffusers with 
high brightness complete unit complying with international 
standard (LU49, LH801) - opertive on 190V - 270  V  50 Hz  with Mini 
3 years warranty complete with mounting stystem and lamp dully 
wired and tested Details as under. 

  

4.1 

SITC of LED 1  x  36 W ( 3100 lumens ) ( 2' X 2') RECESS MOUNTED 
LUMINAIRE  with 2KV surge protection,  making earthing conection 
complete to be  recessed in false ceiling with all necessary hardwares, 
hanging - die cast frame arrangement, chains or hook arrangement 
with ceiling, connected to supply wire with PVC connector. Earthing 
connection with lugging need to given to body of Fixture, etc. 
complete.    (Crompton Model ORION II Cat Ref No: LCTLRN-36-FO-
CDL, CCT 6000 K and CRI > 80, lumen O/P > 3300 lumen, Syatem 
wattage (LED + Driver) < 40 Watt. or Equivalent in  GE/ Philips / 
Havells / Wipro make) . 

19 nos 

    

4.2 

SITC of 1x15 W Square / Round LED DOWN LIGHT pressure die cast 
fixture with 2KV surge protection ( 950 lumens )  to be  recessed in 
false ceiling with all necessary hardwares, chains, hook etc. complete.( 
CROMPTON make cat no. Crompton Model CROM  LCDD-15-
CDL/TL/ WW ,CCT 6000 K and CRI > 80,Lumen output1450 lumen, 
System wattage( LED + Driver ) 12 Watt or Equivalent in GE / Philips 
/ Havells / Wipro  make ).  Energy Efficient round recessed mounted 
LED down lighter with premium white powder coating and die cast 
aluminium housing. as  per  details  above. Die casting material 
should not be CRCO type material. should be connected to supply 
wire with PVC connector. Earthing connection with lugging need to 
given to body of Fixture. 

10 nos 

    

4.3 

SITC of LED  tube light 1 x10 W ( 560 lumens ) Surface mounting  type 
with LED tube, complete.  (Crompton Model : LINNET; CAT Ref No: 
LCL-07-CDL or Equivalent  PHILIPS / GE / Wipro make ) . For Toilet 
area. 

1 nos 

    
4.4 Supply and insallation of Call bell with  Indicatore. (Max or equivalent 

make) 1 nos 
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4.5 

SITC of Exhaust  fan of 300 mm, fresh air vantilator type complete & 6 
Amp. 3 pin TOP. (Crompton/ Khaitan / Havells make)  [Wooden 
mounting frame should be fixed in coordination with carpenter - 
furniture contractor.]   - Two Ex. Fan is of heavy duty industrial for 
Ups room. 

3 nos 

    

4.61 

Removing & Re fixing of 48" Ceiling Fan with fan step socket modular 
regulator, Max. 3 feet Fan Rode, Anchor Fastner, etc. (WHITE 
COLOUR - BEE 5 star  labeled  ceiling fan  Alluminium body and 
copper  winding.) ( Orient PSPO or Equivalent  approved make in 
Crompton / Havells. - Model High Breeze  Plus  BEE 5 Star  labeled  
ceiling fan , Aluminium  body , copper winding .). 

5 nos 

    

4.7 

Remove & Re fixing of  1 x 18W  led batten  light fixture (T-5) with 
electronic driver  and tube complete with   necessory hardwares, etc 
and per watt lumens output must be above 120/watt and 90%lumems 
maintaiance for 90% of life with input voltage 90-270v ac 50hz 
operational without affecting the life, input mov.gtd protection in 
driver for above 270v protection.  and 2 years waranty.LED Batten 
Comprises of Thermally conductive material. Pre-wired with high 
efficiency electronic driver. High translucent frosted diffuser gets glare 
free, smooth light distribution.  ( Cormpton / GE/ Philips / Havells / 
Wipro make) . 

11 nos 

    

C 

COMPUTER POWER SUPPLY & NETWORKING - TELE. SYSTEM.: 
Phase wire must be Yellow colour for UPS O/P DB, Red colour for 
PDB , Neutral Wire of Black colour & Green Wire for Earthing. Color 
code must be maintained. Tagging from DB MCB and Switch board 
must be done. 

  

5 

SITC of 2 nos. of 6 A, 5 pin Sockets and 1 no. of 6 \ 16 A socket below 
table  outlets  with  one  16  A  switche with indicator  Computer 
power supply  with concealed company made metallic boxes or PVC 
flush box  on walls / furniture's /  trunking etc  complete all  respect  
with necessory wiring  of mains of 2 no of 2.5 sq mm  and 1 no of 1.5 
sqmm pvc insulated copper conductor multi-stranded flexible wire 
with 20/25 dia. PVC  conduits with accessories duly burried under 
floor with necessary chasing / breaking in floor and to be refinished 
with all necessary civil material etc. complete from UPSDB to 
Computer power supply boards.{Maxi. 3 computers in one circuit}. 
complete with necessary termination etc. complete.[ White Colour 
Outer Plate For These Switchboards]. LOOP POINTS MUST BE OF 
SAME SIZED WIRES. Phase wire must be Red colour, Nutral Wire 
must be Black color & Green Wire for Earthing. Color code must be 
maintained. Tagging from UPS O/P DB MCB and Switch board must 
be done. 

17 nos 
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6 

SITC of 2 nos. of 6 A, 5 pin Sockets and 1 no. of  with  one  6  A  
switches raw power supply with concealed company made metallic 
boxes or PVC flush box  on walls / furniture's  /  trunking  etc  
complete all  respect   with necessory wiring of mains of 2 no of 2.5 sq 
mm  and 1 no of 1.5 sqmm pvc insulated copper conductor multi-
stranded flexible wire with 20/25 dia.  PVC  conduits with accessories 
duly burried under floor with necessary chasing / breaking in floor 
and to be refinished with all necessary civil material etc. complete from 
PDB to Computer power supply boards.{Maxi. 3 Raw Power Points in 
one circuit}. complete with necessary termination etc. complete.. [ Black 
Colour Outer Plate For These Switchboards].LOOP POINTS MUST BE 
OF SAME SIZED WIRES. Phase wire must be Red colour, Nutral Wire 
must be Black color & Green Wire for Earthing. Color code must be 
maintained. Tagging from PDB MCB and Switch board must be done. . 

9 nos 

    

7 

SITC of CAT 6 UTP pvc insulated copper conductor data cable of D - 
Link with 20/25 dia. PVC conduits with accessories duly burried 
under floor with necessary chasing / breaking in floor and to be 
refinished with all necessary civil material etc. or to be cleated on wall 
/ ceiling with saddles / spacer etc. necessary termination etc. with 
ferrule numbering at both ends of each piece of cable complete. [ 2 
Lines from BSNL Krone to new krone  in server room ]. 

40 mtr 

    

8 

SITC of CAT 6, RJ 45 information outlet  (I/O) of D-link mke with front 
modular cover plate, flush box metallic or PVC for trucking system etc. 
complete with terminations etc complete.with Providing,  installing, 
testing, commissioning of CAT 6 UTP pvc insulated copper conductor 
data cable of D-link make with 20/25 dia.  PVC conduits with 
accessories duly burried under floor with necessary chasing / breaking 
in floor and to be refinished with all necessary civil material etc. or to 
be cleated on wall / ceiling with saddles / spacer etc. necessary 
termination etc. with ferrule numbering at both ends of each of piece of 
cable etc. complete as per the requirement from data rack to I/O points 
below tables. etc.  ( One for LCD & Two for ATM & one for IP phone 
in BM cabin).  Dual jack plate will not be allowed. Cross Ferruling 
need to be provided for each point. on Data point tagging must be 
done). 

17 nos 

    

9 

Removing & Re fixing of  metal rack for computer clamping switch etc  
complete with Tray Mounting Fan + power supply board. Bank's 
hardware - port switch / patch panel must be installed by ele. 
Contractor in this rack. - ( make : D Link / Digi Link / Elixer ). 

1 nos 

    

11 SITC of  24 port patch panel for computers mounting in metal rack.                                
( make : D Link / Digi Link ). 1 nos 
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13 
Supply & fixing the Patch cord 1 mtr. Long (factory built) .-When 
supplying , then first ask to BM / Consultant / Architect / Bank 
Authority. 

20 nos 

    

14 
Supply & fixing the Patch cord 2 mtr. Long (factory built) .-When 
supplying , then first ask to BM / Consultant / Architect / Bank 
Authority. 

15 nos 

    

15 

SITC of telephone point with Telephone socket outlets of RJ 11 of 
aapproved make with company made concealed boxes in walls / 
furniture's etc. complete with  Providing,  installing, testing, 
commissioning of 2 pair of 0.51 cross section pvc insulated copper 
conductor telephone wire of ITI approved with 20/25 dia.  PVC 
conduits with accessories duly burried under floor with necessary 
chasing / breaking in floor and to be refinished with all necessary civil 
material etc. or to be cleated on wall / ceiling with saddles / spacer etc. 
necessary termination etc. complete.from krone box to tele. RJ - 11 
sockets below tables. etc.-  for Intercom / fax / direct Tele. facility. 
Cross Ferruling need to be provided for each point. on Telephone 
point tagging must be done. 

9 nos 

    
17 
(A) 

SITC of 20 pair krone telephone tag block duly enclosed in sheet metal 
powder coated box with locking arrangement  complete with 
necessary terminations. 

1 nos 

    
D DISTRIBUTION BOARD AND PANELS :   

18 

SITC of metallic double door type distribution board with all necessary 
connection complete to be installed concealed in wall / surface mount 
complete to the satisfaction of the Engineer in charge. The DB should 
be of same make as MCB make. 

  

18.1 6 - WAY TPN  DB  :  ( LDB  ) .  All MCB should be ' B ' type. 1 nos 

 

incoming   : 40 A FP MCB - 1 NO. 

  outgoing   : 25 A DP ELCB, 100 mA  - 3 NO . 

outgoing   :  6 to 20 A SP MCB  (9 nos). 
    

18.2 6 - WAY TPN DB : ( PDB ).  All MCB should be ' C ' type. 1 nos 

 

incoming   :  63 A FP MCB - 1 NO . 

  outgoing   :  40 A DP ELCB, 100 mA  - 3 NO . 

outgoing    :   10 to 20 A SP MCB  (9 nos ). 
    

18.3 8 - WAY TPN DB : ( ACDB).  All MCB should be ' C ' type. 1 nos 

 
incoming   :  63 A FP MCB - 1 NO . 

  outgoing   :  20 A / 25 A DP MCB  (8 nos ) for HI- WALL SPLIT AC 
points. 
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18.5 8 WAY  SPN DB  : (UPS DB - branch main.) OUTPUT. - All MCBs must 

be  C Type Characteristic. 1 nos 

 
incoming   :  63 A DP 100 mA ELCB. 

  
outgoing   :  10 to 20 A SP MCB ( 6  nos ). 

    
18.6 4 WAY  SPN DB . (For essential ups points - UPS O/P DB. ). 1 nos 

 
outgoing   : 25 A. DP MCB - 1 NO FOR  UPS  OUTPUT. 

  outgoing   : 10 A / 20 A. SP MCB - 2 NO FOR  essential ups points - 
DATA RACK / FIRE PANEL / CCTV NVR PTS. 

    
18.8 4 WAY  SPN DB . (For UPS O/P DB. AT UPS ROOM). - BRANCH. 1 nos 

 
outgoing   : 40 A. DP MCB - 1 NO FOR  UPS  OUTPUT. 

  
outgoing   : 25 A. DP MCB - 1 NO FOR  UPS  OUTPUT. 

    
    

18.1
0 

UPS  12 WAY SPN DB (For all computers ). - All MCBs must be  C 
Type Characteristic. 1 nos 

 
incoming : 63 A FP MCB - 1 NO FOR  3 - phase UPS.(big) . 

  outgoing : 10 A SP MCB - 1 NO FOR  UPS ROOM LIGHTING. 
outgoing : 25 A DP MCB - 1 NO FOR  INVERTER. 

    

21 

SITC of Main panels as per drawing and specifications.  Panel should 
be dust and vermin proof. Panel shall be fabricated from  14/ 16 SWG 
CRCA sheet metal duly powder coated of approved paints. Panel 
should be as per the sepecifications of ERDA/CPRI. fabrication, 
Switch gear installation. Internal wiring and Test Certificate from 
Manufacturer to be submitted. - All MCBs must be  C Type 
Characteristic. Panel Drawing Need to be approved by Electrical 
Consultanat / Bank's Engineer before starting work. READ SLD 
CARFULLY. 

  

 MAIN PANEL  : 1 nos 

 

Incoming feeder : 100 A  C&S Make CSE1N100ETM4P-125A  (1 No.). 
The MCCB should have inbuilt Earth Fault & Nutral Overload 
Protection with Power Supply & Display Module for Metering & 
Fault Recording. 

  
Incoming feeder : 80 A  C&S Make CSE1N80ETM4P-80A  (2 No.). 
(Regular and Essential Power) 

* 63 A, FP Change over switch (1 No.). 
* 63 A, FP Change over switch (1 No.). 
*  160 AMP. 500 Volts, 3 phase 50 Hz FP Alu. bus bars of suitable 
length -Current ratio shall be 1 sq mm = 1.2 A. 
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*  80 AMP. 500 Volts, 3 phase 50 Hz FP Alu. bus bars of suitable length 
-Current ratio shall be 1 sq mm = 1.2 A. 
*  63 AMP. 500 Volts, 3 phase 50 Hz FP Alu. bus bars of suitable length 
-Current ratio shall be 1 sq mm = 1.2 A. 
*   Digital AVF Meter with control fuses. C.T. shall be of 15VA class 1 
type and shall be resin cast type. 
*  Phase indicator lamps phase wise. 
* Outgoing feeder: 

* Timer of L & T make  Cat. No. 67DDTO digicom Timer with 16A. 4P 
contactor  / Theben make Cat no. SUL 180 a - T180 0 001 ANALOG 
Timer with L & T make contactor MNX 18  ( operating coil voltage 
230V, 50 Hz). (24 hrs).- 1 No for signage light. 

* 25 A DP MCB  (1 no - Sign board for branch). 
* 40 A FP MCB     (1 NO - LDB ). 
* 63 A FP MCB     (1 NO - PDB ). 
* 63 A FP MCB     (1 NO - UPSDB ). 
* 80 A FP MCB     (1 NO - ACDB ). 
* 40 A FP MCB     (1 NO - SPARE DB) 

    

21 

SITC of 100A FP MCCB-  C&S Make CSE1N160ETM4P-125A ( 36KA) 
(1 No.) with      ( Ics =100% Icu., confirmed to IS / IEC 60947 -2 
adujstable Ir rating from 0.7 to 1 ) Unit  M. S.  compartment  enclosure 
IP65  with hinged door & locking arrangement duly fabricated from 18 
SWG sheet metal box duly painted with one coat of red-oxide paint 
and two coats of approved enamell paints with  100A OPEN TYPE FP 
MCCB UNIT  with Phase indicator lamps phase wise , control fuses & 
wooden back complete. THIS WILL BE INSTALLED NEAR MAIN 
DOOR - INSIDE OR OUTSIDE - OF THE BANK. ( first ask to BM / 
Consultant / Architect / Bank Authority. 

1 nos 

    
    

24 
SITC and  jointing of  following  wire  /  strip  / earth cable  on  walls, 
ceiling  etc.  With  necessary non rusting  clamps, washers, nuts and 
bolts etc complete. 

  

24.3 
8 SWG G.I. Wire with 20 mm dia. PVC rigid conduit duly cleated / 
concealed / burried in floor etc. complete for ELE. PANEL, ALL DBS , 
ETC. 

10 Rmt 

    

24.4 
8 SWG CU. Wire with 20 mm dia. PVC rigid conduit duly cleated / 
concealed / burried in floor etc. complete. 20 Rmt 

    
F CABLES & CABLE TERMINATIONS:   
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25 

Supply, Laying, installation, testing and commissionig of following 
sizes of  PVC insulated PVC sheathed copper / aluminum conductor 
armoured cable to be laying in existing cable trench or to be laid in 
existing pipes of with necessary clamps, spacers with cleating on wall 
ceilling etc. complete to the satisfaction of EIC.  All types of cable 
excavation works should be in contractor's scope.( LENTH TO BE 
VERIFY AT SITE )  with end termination of following PVC insulated 
armoured cables incluming supply and fixing of brass single 
compression type cable glands and crimping type aluminum / copper 
lugs suitable for terminations of armoured cables of following overall 
diameters, incl. 

  

25.1 3 C x 2.5 sq. mm Cu . Conductor YWY cable. (for Signboard ). 10 mtr 
    

25.3 4 C x 6.0 sq. mm  Cu. Conductor YWY cable.  (Main Panel to  UPS  I/P 
DB  ) . 25 mtr 

    

25.5 
4 C x 16.0 sq mm Alu. Conductor AYFY cable. ( Main Panel to  LDB, 
PDB , ACDB  ) . 15 mtr 

    

25.6 
3.5 C x 50.0 sq. mm Alu. Condudtor AYFY cable. (main cable from 
Panel to main mccb nr. energy meter)  (LENGTH as per site contition) . 10 mtr 

    

25.8 25.0 sq. mm single core Cu. wire supply & laying for main load wire 
from meter to main switch in flexible pipe.            if required. 

8 mtr 

    
25.1

0 

3 C X 6.0 sq. mm flexible Cu. cable with 20 mm/25 mm dia PVC rigid 
conduits 1.5 mm thick ISI mark . ( UPS to UPS O/P DB & UPS I/P DB 
to UPS). - for branch. 

20 mtr 

    
    

25.1
2 

3 C X 4.0 sq. mm flexible Cu. cable with 20 mm/25 mm dia PVC rigid 
conduits 1.5 mm thick ISI mark . ( UPS to UPS O/P DB & UPS I/P DB 
to UPS -  for ATM & UPS O/P DB MAIN to Essential UPS O/P DB). 

30 mtr 

    
G MISCELLANEOUS ITEMS :   

26 

SITC of 300 x 300 x 40 mm size GI box duly fabricated from 18 SWG 
m.s. sheet with top cover of s. s.  sheet complete with necessary knock 
outs at all the sides of box for conduit entries duly fixed in floor, 
including breaking in floor and re-finished the same etc. complete 
(Wire Draw Box). 

2 nos 

    

27 

SITC of 150 x 150 x 40 mm size GI box duly fabricated from 18 SWG 
m.s. sheet with top cover of s. s. sheet complete with necessary knock 
outs at all the sides of box for conduit entries duly fixed in floor, 
including breaking in floor and re-finished the same etc. complete 
(Wire Draw Box). 

9 nos 
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28.1 

SITC of 2.5 sq. mm. 3 core flexible cable of approved make (3 mtr. 
Length) with heavy duty industrial pvc flexible pipe & 15 amp. 3 pin 
top of approved make for the supply of RECORD ROOM, LOCKER 
ROOM, CASH ROOM. 

3 nos 

    

35 

Removal of old wiring in area which will be proposed to be redesigned 
& providing Necessary plug points & light points for tube lights 
(including necessry wiring) at various locations as required by various 
contractors for execution of various works / to run equipments such as 
drill / cutter etc. during the entire execution process. The accessaories 
used for this purpose shall be of temp. nature (anchor piano or eq.) & 
the contractor has to take back the same on completion of the project. 
The supply for this shall be taken from the temporary connection 
provided at / from nearby general meter under co.ordintion with the 
LANDLORD. & also providing temporary power supply  for 
computers and data connection for computers with wiring, 
switchboard, Comp. I/O Points,etc. for smoothly running of the 
branch  with removing & reshifting of the computers , printers, etc. 
bank hardware accessories. 

1 job 

    
    

 GRAND TOTAL :::   
    

1 ALL  RATES SHOULD BE INCLUDE OF ALL TAXES EXCLUDING GST WHATEVER IS 
APPLICABLE. 

2 THE CONTRACTOR SHOULD DEPUTE ONE PERSON AT SITE FROM START OF WORK 
TO FINISH  FOR GIVING TEMPORARY CONNECTIONS & ATTENDING PROBLEMS. 

3 THE CONTRACTOR SHOULD WORK ACCORDING TO THE FINAL LAYOUT. 

4 
THE CONTRACTOR SHOULD SUBMIT & APPROVE MAKE LIST WITH ARCH./ BANK'S 
ENGINEER / ELE. CONSULTANT BEFORE WORKING & SUBMIT SIGNED COPY WITH 
FINAL BILL SUBMISSION. 

5 THE CONTRACTOR SHOULD CHECK ELE. APPROVED MAKE LIST BEFORE QUOTE. 

6 

THE CONTRACTOR SHOULD SUBMIT TEST CERTIFICATE OF PANEL FROM PANEL 
BUILDER AS PER PERFOMA GIVEN IN TENDER. BUT THE PANEL SHOULD BE MADE AS 
PER CPRI TERMS & CONDITIONS & ALSO APPROVED BY BANK'S ELE. ENGINEER / 
CONSULTANT . THE CONTRACTOR SHOULD FOLLOW THE GA DRAWING & PANEL 
SLD IF GIVEN IN TENDER. 

7 LOWEST BIDDER SHALL BE DECIDED AFTER DEDUCTING THE BUYBACK VALUE. 

8 THE CONTRACTOR SHOULD SUBMIT BANK GUARANTEE OR WARRANTY OF 
FIXTURES - LED FOR MIN. 3 YEARS. 

9 
CONTRACTOR SHOULD BE SUBMITTED THE CERTIFICATE OF WIRES THOSE USED FOR 
THE BRANCH FROM  DULY SIGNED BY COMPANY AUTHORISED PERSON. - PER 
PROJECT BASIS. 

10 EARTH RESISTANCE SHOULD BE CHECKED & SUBMITTED THE REPORT WITH DULY 
SIGNED BY ELE. CONTRACOTR AT THE TIME OF BILL CHECKING. 
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11 SINGLE LINE DIAGRAM SHOULD BE SUBMITTED AT BRANCH & ONE COPY SHOULD 
BE ATTACHED NEAR DB / MAIN PANEL. 

12 SHOCK TREATMENT CHART SHOULD BE PEST NEAR DB / MAIN PANEL. STICKERS 
SHOULD BE PEST ON DBS / MAIN PANEL. 

13 

THE CONTRACTOR'S PRESENCE MUST BE COMPULSORY  FOR SHIFTING / 
INSTALLING OF UPS , DATA RACK, EPABX SYSTEMS. - MUST HELP TO BANK'S 
VENDORS LIKE PCS ( HARDWARE ), UPS , DATACRAFT ( PORT SWITCH -      SOFTWARE 
), ETC. 

14 CONFIRMATION/ RECEIVED SIGNATURE FROM BRANCH MANAGER REQUIRED FOR 
SUPPLY OF PATCH CORDS. 

15 
THE RATES QUOTED BY THE CONTRACTOR IN THE COLUMN WHERE QUANTITY & 
UNIT ARE NOT MENTIONED IN THE TENDER ARE NOT NECESSARY BE ACCEPTED , IF 
LATER THE SAME ARE TO BE FIXED ON SITE. 

16 
THE CONTRACTOR SHOULD BE ADVISED NOT TO LAY ANY CONDUIT / CABLE MAIN 
LINES THROUGH THE CASH ROOM / LOCKER ROOM / RECORD ROOM FOR SECURITY 
SAFETY AUDITS. 

17 

IF THE CONTRACTOR HAS NOT CARRIED OUT ELECTRICAL WORK AS PER 
STANDARD SPECIFICATION THEN CONTRACTOR IS LIABLE TO REMOVE AND 
REWORK AS PER STANDARD SPECIFICATION AND WHATEVER THE DAMAGE IN 
CONNECTION WITH CIVIL/ FURNITURE/ AC WORK WILL BE BEAR BY CONTRACTOR. 
IF CONTRACTOR WILL NOT DONE REWORK THEN WHATEVER BEEN THE COST FOR 
REWORK WILL BE DEDUCTED FROM CONTRACTOR'S BILL. 

18 

THE CONTRACTOR SHOULD BE ADVISED TO FIX 2 / 3 INCH SIZE PIES FOR HOLES IN 
OUTSIDE AREA WHERE THERE WILL BE CREATED THE HOLES IN WALL FOR CABLES / 
EARTH STRIP LAYING WORKS. FILLED WITH CEMENT / MORTAR WITH END CAPS OF 
PIPES. 

    
    
 APPROVED MAKE LIST OF EQUIPMENT AND ACCESSORIES 
    

1 

 PVC rigid conduits & Accessories. : 
 1.5 mm thick ( MMS ) ISI and FIA approved - Precision / Vraj / Nihir / BLP / PFI / 
Astral / Polycab / Anchor make.                                              ( Only white coloured pipes 
FRLS type to be used. ). 

    

2 
L.T. Cables : 

Havells / KEI / Polycab / R. R. Kable / Finolex. 

    

3 
Wires  (FRLS) : 

 Havells / KEI / Polycab / R. R. Kable / Finolex / Anchor. 

    

4 
Main Distribution Boards : 

MDS Legrand (Lexic ) /  Hager / Havalls /  Schneider ( Eazy 9 ) / C & S Wintrip / 
Siemens Bitaguard / ABB. 

    
5 ELCB / RCCB / Miniature Circuit Breaker: 
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MDS Legrand (Lexic ) /  Hager / Havells /  Schneider ( Eazy 9 ) / C & S Wintrip / 
Siemens Bitaguard / ABB. 

    

6 
Switch gears : 

MDS Legrand (Lexic ) /  Hager / Havells /  Schneider ( Eazy 9 ) / C & S Wintrip / 
Siemens Bitaguard / ABB. 

    

7 
Change Over Switch : 

HPL Socomac/ Havells / L & T / Hager. 

    

8.A 
Domestic fittings :   - All Switching Modular Accessories. : 

Schneider Livia /  Anchor Roma Plus  / Crabtree Verona / Legrand Myris / ABB . 

    

8.B 
Domestic fittings :  - Holders / ceiling roses. : 

Anchor / ABB or equivalent approved make. 

  

8.C 
Domestic fittings :  - Adhesive Tape. : 

 Bhor (Steel Grip) or approved  . 

    

9 
10  - 30 A Polycarbonate Socket & Top : 

MDS Legrand (Lexic ) /  Hager / Havells /  Schneider ( Eazy 9 ) / C & S Wintrip / 
Siemens Bitaguard / ABB. 

    

10 
Telephone Wires / Cable : 

Finolex / R. R. Kable / Havells / L & T / Polycab. 

    

11 
Telephone tag block : 

Krone make. 

    

12 
Cable Lugs : 

 Dowell / Lotus  / Jainson / 3 D. 

    

13 
Cable gland Single / Double Compression : 

HMI / Comet / 3D. 

    

14 
Ammeter / Voltmeter : 

AE / HPL /MECO/ Enercon make. 

    

15 
Selector switches : 

L & T  salzer / Kaycee / ABB make. 

    
16 Indicator lamps : 
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LED type Teknic / Precifine/ Binay / ABB. 

    

17 
Connector strips : 

Wago / Elmex make. 

    

18 
Lighting Fixtures : 

Wipro / Philips / GE / Crompton / Havells. 

    

19 
Exhaust fan (Light duty) : 

Khaitan / Crompton / Havells. 

    

20 
Ceiling Fan ( 5 star rated ) : 

Crompton ( High Breeze Plus )  / Havells / Orient ( PSPO ). 

    

21 
Wall mounted Fan ( 5 star rated ) : 

ALMONARD tempest mark II or equivalent make.  Wall fan with PVC body strictly 
rejected. 

    

22 
Data Cable - I / O Unit : 

D - Link / Digi Link. 
    
 

LIGHTING / FAN FIXTURES - SEE CAT NO. & SPECIFIED MAKE IN THE PRICE 
BID. 

    
 

CONTRACTOR SHOULD USE ONLY ONE COMPANY FOR ALL 
SWITCHBOARDS / DBS. 

    
 

CONTRACTOR SHOULD SUBMIT SIGNED COPY OF MAKE LIST BEFORE 
WORK STARTED. 
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