SBFI/CHETANA/INDORE/2025-26/01 26.05.2025

TENDER FOR CIVIL RENOVATION WORK'S FOR BLOCK- D1 & D2 (GROUND
& FIRST FLOOR) AT SBFI CHETANA FLATS INDORE (M.P)

TENDER PART-A

STATE BANK OF INDIA

TENDER FOR CIVIL RENOVATION WORK'S
FOR
BLOCK-D1 & D2 (GROUND & FIRST FLOOR)
AT
SBFI.CHETANA FLATS
INDORE (M.P)

(TECHNICAL BID)

ARCHITECTS

design home

455/3 Shakti Nagar Bhopal
Ph: 09425004543, 0755- 4271687

Email: designhome_bpl@yahoo.com
Web: designhome.in

Seal & sign of contractor
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SBFI/CHETANA/INDORE/2025-26/01

TENDER FOR CIVIL RENOVATION WORK'S FOR BLOCK- D1 & D2

26.05.2025

(GROUND

& FIRST FLOOR) AT SBFI CHETANA FLATS INDORE (M.P)

NOTICE INVITING TENDERS

Name of Work: ON Behalf of State Bank OF India, Invites E-Tender for Proposed Civil
Renovation work's for Block- D1 & D2 (Ground & First Floor) at SBFI Chetana Flats
at Indore.

The SBI Empaneled contractors who receive NIT from Architect are only entitled to

quote for this tender.

The details of tender are as under:-

S.No

Description

1.

Name of work

Proposed Civil Renovation work's for Block- D1
& D2 (Ground & First Floor) at SBFI Chetana Flats
at Indore (M.P)

with EMD & tender
document proof has to be
submitted.

2. Nature of Work Civil work | Civil Renovation Work

3. Time allowed for | 3.0 Months from the date of Commencement.

completion

4. Tender Processing Fees | NIL

5 Earnest Money Deposit Rs. 48000.00/- (Rupees Forty Eight Thousand
only) by means of Demand Draft / Banker’s
cheque (Valid for a period of 90 Days from the last
date of submission of the tender) from any
Nationalized Bank drawn in favour of The AGM,
Admin SBFI payable in Chetana Indore.

6 Initial Security Deposit The successful tenderer will have to submit a sum
equivalent to 2% of accepted tender value less EMD
by means of DD drawn in favour of The AGM, Admin
SBFI payable in Chetana Indore. within a
period of 15 days of acceptance of tender.

7 Date of issue of tender | From- 26.05.2025 to 12.06.2025

documents form Bank’s | www.tenderwizard.com/SBIETENDER
website
8 Last date & time for |Upto 3:00 P.M.On 12.06.2025
submission of Online | Note: It is sole responsibility of the bidder to ensure
Technical and Price bid, | submission of their EMD and stipulated date and
EMD time at specified address failing which they will not
be allowed to participate in e-tendering
9 Date & Time of opening of | 3:30 P.M. On 12.06.2025
e-tenders
10 Address at which along | AGM, Admin , SBFI Chetana Indore,

However Bids would be opened even in the
absence of any or all the bidder’s representatives.

Seal & sign of contractor




SBFI/CHETANA/INDORE/2025-26/01

TENDER FOR CIVIL RENOVATION WORK'S FOR BLOCK- D1 & D2

26.05.2025

& FIRST FLOOR) AT SBFI CHETANA FLATS INDORE (M.P)

11

Place of opening tenders

SBFI Chetana at Vijay Nagar, INDORE
However Bids would be opened even in the
absence of any or all the bidder’s representatives.

12

Liquidated Damages

0.50% of contract amount per weeks subject to max.
5% of contract value or final bill value.

13

Defect’s liability period

12 Months from the date of Virtual Completion

14

Validity of offer

90 days from the date of opening of Price-bid

15

Value of Interim

Certificate

Rs. 20.0 Lakhs. No advance on materials / plant /
machinery or mobilization advance shall be paid
under any circumstances

16

Submission of Technical
Bid (Hard Copy)

Contractors shall download the entire Technical Bid
to get acquainted with terms and conditions and
without fail in the e-tendering portal after putting the
signature and seal. Failing to upload as stated
above, the tender will be rejected.

However, L1 Tenderer should submit the whole
technical bid spirally bound securely and in serial
order containing all pages duly signed with company
seal and date to this office within 7 days of receipt of
confirmation. Failure to submit the hardcopy of
Technical Bid may render the bidder disqualifies.

17

Agency for arranging e-
tender/online bidding

E-Tender Portal Address:
www.tenderwizard.com/SBIETENDER

Service provider:

M/s. Antares Systems Limited,

Registered Office:

#24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 545079,
Karnataka. Ph.: 080-49352000 / 40482000
Fax:080-49352034

Help Desk: 7503347659 / 9044314492 /
9073677150/ 151/ 152 / 9674758506 /
9674758723/ 26 / 7980085370 / 033 4454 6611
Project In-charge

Mr. Kushal Bose, Mobile No.: +91 7686913157, e-
Mail: kushal.b@antaressystems.com

18

Corrigendum

The contractors have to visit the Bank’s web site
regularly for any corrigendum till the last date and
time of opening of tender.

Seal & sign of contractor
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19. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of
technical and financial bid are properly bound separately. Tenders in loose pages may be
disqualified.

20. The contractor shall sign and stamp each page of the tender document thereby ensuring
the number and sequence of all pages.

21. No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

22. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or
in part without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

23. Tenders received without EMD shall be summarily rejected and such tenders shall not
be allowed to participate in the online price bidding process.

24. In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

25. SBI has the right to accept / reject any / all tenders without assigning any reasons and
no correspondence shall be entertained in this regard.

26. Contractor must ensure that working of the Institute does not gets effected during the

day time due to civil works in progress. Contractor may visit the site before submitting the
tender application.

The AGM Admin,
SBFI INDORE

4 Seal & sign of contractor
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FORM OF TENDER

To,

THE AGM, ADMIN,

State Bank Foundation Institute, Chetana
Plot No. 8-9, Scheme No0.78

Vijay Nagar,

Indore - 452010.

NAME OF WORK: CIVIL RENOVATION WORKS FOR BLOCK- D1 & D2 (GROUND &
FIRST FLOOR) AT SBFI CHETANA FLATS INDORE (M.P)

Sir,

3.1 Having visited the site and examined the drawings, conditions of contract, special
conditions of contract, General specifications and detailed specifications, schedules and bill of
guantities for the construction of the above named works, we offer to construct, complete and
maintain the whole of the said works in conformity with the said drawings, conditions of contract,
specifications, schedules and bill of quantities for the sum stated in bill of quantities of this Tender
Document or such other sum as may be ascertained in accordance with the said conditions of
contract.

3.2 We undertake to complete and deliver the whole of the works comprised in the contract
within the time stated in the appendix hereto.

3.3 We have independently considered the amount of liquidated damages shown in the
Appendix hereto and agree that it represents a fair estimate of the loss likely to be suffered, by
you in the event of the works not being completed in time.

34 We agree to abide by this tender for the period of 90 days from opening of envelope 3 or
extension there of as required by the employer from the date fixed for receiving the same and it
shall remain binding upon us and may be accepted at any time before the expiry of that period.

35 We confirm that the period and rates as referred in the agreement or general conditions of
contract are given or summarized in the appendix hereto, to which we give our consent and agree
to abide by the same.

3.6 If this tender is accepted, we undertake to enter into and execute at our cost, when called
upon by the employer to do so, a contract agreement in the prescribed form. Unless and until a
formal agreement is prepared and executed this tender together with your written acceptance
there of, shall constitute a binding contract between us.

3.7 We understand that if our tender is accepted, we are to be jointly and severally responsible
for the due performance of the contract.

3.8 We understand that you are not bound to accept the Lowest or any tender you may receive
and may reject all or any tender, accept or entrust the entire work to the contractor or divide the
work to more than one contractor without assigning any reason or giving any explanation
whatsoever.

Dated this day of 2025 Signature
in the capacity of duly authorized

to sign tenders for and on behalf of

(IN BLOCK CAPITALS)
Witness
Signature/ Address:

5 Seal & sign of contractor
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APPENDIX TO FORM OF TENDER

GENERAL CONDITIONS OF CONTRACT CLAUSE NO.

Defects Liability period

12 Months (Clause No. 5.37)

Date of commencement

5 days from the date of acceptance letter is issued to contractor or
day on which the contractor is instructed to take possession of
the site whichever is later. (Clause No. 5.14)

Time of completion

3.0 Months from the date of commencement. (Clause No. 5.14)

Period of Final Measurement

One months from the date of virtual completion (Clause No. 5.31)

Liquidated damages

0.5% of the tendered amount shown in the tender per week
subject to the ceiling of 5% of the accepted contracted sum.
(Clause No. 5.15)

Minimum value of work for
interim certificate

20.0 Lakhs (This value shall be the difference of work done of two
consecutive bills). (Clause No. 5.29)

Initial security deposit

2% of the accepted tender value including earnest money
(Clause No. 5.12)

Retention percentage

10% of the accepted tender amount subject to maximum as per
clause (Clause No. 5.12)

Refund of total security
comprising of EMD, ISD and
Retention

The initial security deposit comprising of EMD, shall be refunded
to the ISD and retention contractor within 14 days of the issue of
certificate of Virtual completion. The retention amount will be
refunded to the contractor 14 days after the end of the defect
liability period. (Clause No. 5.12)

Period of honoring Certificate

15 days from date of receipt of certificate from the Architect.
(Clause No. 5.29)

GST

Contractor to Quote rates excluding GST, the same shall be paid
separately by the Bank as applicable

Seal & sign of contractor
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SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED CIVIL RENOVATION WORK FOR BLOCK- D1
& D2 (GROUND & FIRST FLOOR) AT SBFI CHETANA FLATS INDORE (M.P)

(A) Business rules for E-tendering:

1.

Only empaneled contractors with SBI under appropriate category who are invited by the
project Architect/SBI shall only be eligible to participate.

SBI will engage the services of and E-tendering service provider who will provide necessary
training and assistance before commencement of online bidding on Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to
enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be communicated
through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format (provided
by service provider), before start of E-tendering. Without this the vendor will not be eligible to
participate in the event.

The Contractors will be required to submit the hard copy of EMD and proof of tender
application copies in sealed Envelope to the office of State Bank of India at the address
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any one
or more documents shall not be eligible to participate in the on line price bidding.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process gets closed
in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s
Antares Systems Limited, Bangalore , has been engaged by SBI an authorized
service provider. Please go through the guidelines given below and submit your
acceptance to the same along with your Commercial Bid.

E-tendering shall be conducted by SBI through M/s Antares Systems Limited,
Bangalore on pre-specified date. While the Contractors shall be quoting from their
own offices/ place of their choice, Internet connectivity and other paraphernalia
requirements shall have to be ensured by Contractors themselves. In the event of
failure of their Internet connectivity, (due to any reason whatsoever it may be) it is
the bidders’ responsibility. In order to ward-off such contingent situation bidders are
requested to make all the necessary arrangements/ alternatives such as back—up
power supply whatever required so that they are able to circumvent such situation
and still be able to participate in the E-tendering successfully. Failure of power at the

7 Seal & sign of contractor
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premises of Contractors during the E-tendering cannot be the cause for not
participating in the E-tendering. On account of this the time for the E-tendering cannot
be extended and SBI is not responsible for such eventualities.

. M/s Antares Systems Limited, Bangalore shall arrange to train your nominated
person(s), without any cost to you. They shall also explain you all the Rules related
to the E-tendering. You are required to give your compliance on it before start of bid
process.

. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted
in Indian currency & Unit of Measurement will be displayed in Online E-tendering.

“ VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the
tender document and shall not be subjected to any change whatsoever.
. Procedure of E-tendering:
Online E-tendering :

(a.a.l.a.i.3.a) The hard copy of the Technical as well as Price Bid is available
on the Bank’s website during the period specified in the NIT.

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who
receive NIT from the SBI and qualified for participating in the price bidding
as provisions mentioned here in above through SBI approved Service
Provider.

(a.a.l.a.i.3.c) The Price-Bid shall be made available online by the Service
Provider wherein the contractors will be required to fill-in their Item-wise
rates for each item.

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to
submit their online item-wise quote in the price bid to avoid complications
related with internet connectivity, network problems, system crash down,
power failure, etc.

(a.a.l.a.i.3.e) Itis mandatory to all the bidders participating in the price bid to
guote their rates for each and every item.

(a.a.l.a.i.3.f) In case, contractor fails to quote their rates for any one or more
tender items, their tender shall be treated as “Incomplete Tender’ and shall
be liable for rejection.

. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name &
Password by M/s Antares Systems Limited, Bangalore. The Bidders are
requested to change the Password after the receipt of initial Password from M/s
Antares Systems Limited, Bangalore . All bids made from the Login ID given to
the bidder will be deemed to have been made by the bidder.

. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be
bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out
or fail to complete the work as per the rates quoted, SBI shall at liberty to take action

8 Seal & sign of contractor




SBFI/CHETANA/INDORE/2025-26/01 26.05.2025

TENDER FOR CIVIL RENOVATION WORK'S FOR BLOCK- D1 & D2 (GROUND
& FIRST FLOOR) AT SBFI CHETANA FLATS INDORE (M.P)

10.

11.

12.

as deemed necessary including depaneling such contractors and forfeiting their
EMD.

At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award
of Contract shall be final and binding on all the Bidder

SBI shall be at liberty to cancel the E-tendering process / tender at any time, before
ordering, without assigning any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to the
site irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

OTHER TERMS & CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other
suppliers / bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of SBI
to any other party.

SBI decision on award of Contract shall be final and binding on all the Bidders.

SBI reserves their rights to extend, reschedule or cancel any E-tendering within
its sole discretion.

SBI or its authorized service provider M/s Antares Systems Limited,
Bangalore shall not have any liability to Bidders for any interruption or delay
in access to the site irrespective of the cause.

-SBI or its authorized service provider M/s Antares Systems Limited,
Bangalore is not responsible for any damages, including damages that result
from, but are not limited to negligence.

SBI or its authorized service M/s Antares Systems Limited, Bangalore will
not be held responsible for consequential damages, including but not limited
to systems problems, inability to use the system, loss of electronic information
etc.

N.B.
All the Bidders are required to submit the Process Compliance Statement (Annexure
II) duly signed to M/s Antares Systems Limited, Bangalore.

All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.

9 Seal & sign of contractor
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PROCESS COMPLIANCE STATEMENT (ANNEXURE 1)

(The bidders are required to print this on their company’s letter head and sign, stamp before

emailing)

To,

M/s. Antares Systems Limited,

24,

Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 545079,
Karnataka. Ph.: 080-49352000 / 40482000
e-Mail: kushal.b@antaressystems.com

AG

REEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON

LINE E-TENDERING FOR PROPOSED CIVIL WORK FOR BLOCK- D1 & D2

(GROUND & FIRST FLOOR) AT SBFI CHETANA FLATS INDORE (M.P)

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender
document.
This letter is to confirm that:

1)
2)

3)

4)

5)

6)

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the E-
tendering as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and M/s Antares Systems Limited, shall not be liable &
responsible in any manner whatsoever for my/our failure to access & bid on the e-E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the E-
tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying
Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards,
Date:

10 Seal & sign of contractor
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Signature with company seal
Name:

Company / Organization:

Designation within Company / Organization:
Address of Company / Organization:

Scan it and send to this Document on -------=-=-mmmmmmmecmmeemm

11 Seal & sign of contractor
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SECTION - 11
INSTRUCTIONS FOR TENDERER

2.0 The details of work to be carried out and its scope are given in the specifications and bill of
Quantities of these documents which also indicate a brief description of the Project where work is
to be executed.

The Tenderers are advised to study the same carefully before tendering and they shall be
deemed to have fully acquainted themselves with the same.

2.1 The Tenderers, in their own interest, are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their tenders, in respect of the site
conditions including but not restricting to the following which may influence or effect the work or
cost thereof under the contract.

a) Site conditions including access to the site, existing and required roads and other means
of transport/communication for use by him in connection with the work.

b) Requirement and availability of land and other facilities for his enabling works, stores and
workshops etc.

c) Ground condition including those bearing upon transportation, disposal, handling and
storage or materials required for the work or obtained therefrom;

d) Source and extent of availability of suitable materials including water etc. and labour (skilled
and unskilled) required for work and laws and Regulations governing their use and employment;
e) The type of equipment and facilities needed preliminary for and in the performance of the

work and for successful completion of work.

f) All other information pertaining to and needed for the work including information as to the
risks, contingencies and other circumstances which may influence or effect the work or the cost
thereof under this contract.

2.2 The tenderers should note that the information, if any, in regard to the site and local conditions,
as contained in these tender documents has been given merely to assist the tenderers and is not
warranted to be complete.

2.3  The tenderers should note and bear in mind that the BANK shall bear no responsibility for
the lack of acquaintance of the site and other conditions or any information relating thereto, on
their part. The consequences of the lack of any knowledge as aforesaid on the part of the tenderers
shall be at their risk and cost and no charges or claims whatsoever consequent upon the lack of
any information, knowledge or understanding shall be entertained or payable by the BANK.

2.4 Immediately on receipt of the Tender Documents from the BANK but at least seven days
prior to the date fixed for opening of Envelope No. 1 & 2 of Tender, the Tenderer may submit in
writing any tender enquiry on matters where clarifications or additional information is desired.

If considered appropriate, the BANK reserves the right to issue addendum(s) or amendment(s)
to any condition/specifications/schedules to all Tenderers before the date of submission. Tenders
submitted by the tenderers shall be deemed to cover the effect of such
addendum(s)/amendment(s) issued and such addendum(s)/amendment(s) duly signed by the
tenderers shall be submitted along with the tenders.

2.5 The tender should be submitted in the prescribed form and the same should be signed as
laid down here under;

a) If the tender is submitted by an individual it shall be signed by the proprietor above his full
name and full name of his firm with his current business address.

b) If the tender is submitted by a proprietary firm, it shall be signed by the proprietor above his
full name and full name of his firm with its name and current business address.

12 Seal & sign of contractor
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c) If the tender is submitted by a firm in partnership, it shall be signed for and on behalf of the
firm by all the partners of the firm above, their full names and current business address, or by a
partner holding the power of attorney for the firm by signing the tender in which case a certified
copy of the Power of Attorney shall accompany the tender. A certified copy of the partnership
deed and current business address of all the partners of the firm shall also accompany the tender.

d) Ifthe tender is submitted by a Limited company, or a Limited corporation, it shall be signed
by a duly authorized person holding the power of attorney for signing the tender in which case a
certified copy of the Power of Attorney shall accompany the tender. Such Limited company or
Corporation may be required to furnish satisfactory evidence of its existence before the contract is
awarded.

e) If the tender is submitted by a group of firms, the sponsoring firms shall submit complete
information pertaining to each firm in the group and state along with the bid as to which of the firm
shall have the responsibility for tendering and for completion of the contract document and furnish
evidence admissible in law in respect of the authority assigned to such firm on behalf of the
group of the firms for tendering and for completion of the contract of the contract document. The
full information and satisfactory evidence pertaining to the participation of each members of the
group of firm in the tender shall be furnished along with the tender.

f)  All withnesses and sureties (if any) shall be persons of status and their full names, occupations
and address shall be stated below their signatures. All signatures affixed on each page in the
tender will be dated.

2.6 The tenderer shall furnish with his tender :

a) Construction schedule showing all activities of work in details and in the form of Bar Chart
proposed to be completed within the stipulated period duly signed as token of acceptance.

b) Details of plant, equipment and Machinery immediately available with the tenderer for deployment
on the work.

c) Detail of Technical and supervisory personnel already employed by tenderer which he proposes
to utilize for this work and such other personnel which he proposes to employ further for this work.

d) Relevant information on the capacity, financial resources and experience about himself.

2.7 The earnest money deposit without any interest will be returned to the unsuccessful
tenderers only after validity period/award of work.

2.8 The BANK or its duly authorized representative will open the tenders in the presence of
tenderers who may be present at the time. If any of the tenderer or his agent is not present at the
time of opening of tender, the BANK or its duly authorized representative will, on opening of tenders
of the absentee tenderer, prepare a statement of the attested and unattested corrections in the
tender under his signatures. Such a statement shall then be binding on the absentee tenderer.

2.9 Tenders, which should always be placed in sealed covers, with the name of the project
written on the envelopes will be received by The AGM, ADMIN AT SBFI CHETANA INDORE upto
3:00 PM On 12.06.2025 and will be opened by him in his office after 3:30 PM.

2.10 The time allowed for the carrying out of the work will be 3.0 MONTHS from the date of
written orders to commence the work.

2.11 The tenderers should quote for all the items of work as given in the bill of quantities. The
rates shall be written in both the words and in figures. Tenderer shall also show cost of each item,
total of each subhead and, the Grand total of the whole contract. Corrections, if any, shall be made
by crossing out, initialing dating and rewriting.

2.12 While a contractor signs a tender in an Indian language the total amount tendered should
also be written in the same language. In the case of illiterate contractors the rates and the amount
tendered should be attested by a witness.

2.13 Issue of tender form will be stopped one days before the date fixed for the opening of tenders.
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2.14 Earnest money amounting to (RS 48000.00.00/-.) in the form of BANK Draft drawn in favour
of " The AGM ADMIN SBFI at CHETANA INDORE a/c (name of/Contractor’s firm ) " must
accompany each tender and each tender is to be in a sealed cover superscribed "Tender for Civil
renovation work for SBIF Chetana Flats (Block-D1 & D2) at INDORE “STATE BANK OF INDIA"
and addressed to the office of SBFI Chetana at INDORE.

2.15 The contractor whose tender is accepted will be required to furnish by way of security deposit
2% of the accepted tender amount (including earnest money) for the due fulfillment of his contract.
The Security Deposit shall be collected as detailed in General conditions of contract clause no. 5.12.

2.16 The acceptance of a tender will rest with the STATE BANK OF INDIA, which does not bind
itself to accept the lowest tender, and reserves to itself the authority to reject any or all of the
tenders received without the assignment of any reasons. All tenders in which any of the prescribed
conditions are not fulfilled or are incomplete in any respect are liable to be rejected.

2.17 Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

2.18 All item rates shall be quoted on the proper form of the tender alone.

2.19 An item rate tender containing percentage below/above will be summarily rejected.
However,where a tenderer voluntarily offers a rebate for payment within a stipulated period. This
may be considered.

2.20 On acceptance of tender, the name of the accredited representative(s) of the contractor
who would be responsible for taking instructions from the Employer/Architect shall be
communicated to the Employer/Architect.

2.21 Special care should be taken to write in figures as well as in words and the amounts in
figure only, in such a way that interpretation is not possible. The total amount should be written
both in figures and words. In case of figures, the word 'Rs' should be written before, the figure of
Rupees and words 'p' after the decimal figures, e.g. Rs 2.15 p and in case words, the word 'Rupees'
should precede and the word paise should be written at the end, unless the rate is in whole rupees
and followed by the words 'only', it should invariably be upto two decimal places. While quoting
the rates in the bill of quantities, the word 'only’ should be written closely following the amount and
it should not be written in the next line.

2.22 (a) The BANK does not bind itself to accept the lowest tender but it may accept any tender
and reserves to itself the right of accepting the whole or any part of a tender and the tenderer shall
be bound to perform the same at the rate quoted.

(b) The BANK reserves the right to accept the tender in full or in parts and that the tenderer
shall have no claim for revision of rates or other conditions if the tender is accepted in parts.

2.23 The contractor shall give a list of his relatives working with the BANK along with their
designations and addresses.

2.24  No employee of the BANK is allowed to work under or as a contractor for a period of two
years after his retirement from BANK services, without the previous permission of the BANK. This
contract is liable to be cancelled if either the contractor or any of his employees is found at any time
to be a such a person who had not obtained the permission of the BANK as aforesaid before
submission of the tender or engagement in the contractor's service.

2.25 The tender for works shall remain open for acceptance for a period of 90 days from the date
of opening of Envelope No. 3 of the tenders. If any tenderer withdraws his tender before the said
period, then the BANK shall be at liberty to forfeit Earnest Money paid along with the tender.

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in case
he does not remit the initial security deposits within the stipulated period or start the work by the
stipulated date mentioned in the award letter.
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2.26 The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who may and has/have tendered for the said work.
Failure to observe this condition would render tenders of the contractors tendering as well as
witnessing the tender liable to summary rejection.

2.27 It will be obligatory on the part of the tenderer to tender and sign the tender documents for
all the component parts and that, after the work is awarded, he will have to enter in to an
agreement, for each component with the competent authority in the BANK.

2.28 Sealed tenders are to be delivered in person to the officer nominated for the purpose or put
in a sealed tender box kept in the office before the stipulated time.

2.29 The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the Tender
Documents.

SIGNATURE OF THE COMPETENT AUTHORITY
STATE BANK OF INDIA

ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules)

This agreement is made on day of 2025 between ( AGM ADMIN
SBFI at CHETANA Indore, (hereinafter called "The Employer") of the
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one part and (hereinafter called "the Contractor") of the
other part.

WHEREAS the Employer is desirous of certain works should be executed viz. CIVIL
RENOVATION WORK'S FOR BLOCK- D1& D2 (GROUND & FIRST FLOOR) SBFI
AT CHETANA FLATS INDORE (M.P) and has by letter of acceptance dated
accepted a tender by the contractor for the execution, completion, and
maintenance of such works, now THIS AGREEMENT WITNESSES as follows :

4.1 In this agreement words and expressions shall have the same meaning as are respectively
assigned to them in the said conditions of contract hereinafter referred to :

4.2 The following documents shall be deemed to form and to read construed as part of this
agreement, viz.

i) Original tender document.

i) Relevant correspondence all letters/correspondence forming part of contract and referred to
in acceptance letter.

iii) Acceptance letter.

iv) Bill of quantities.

V) The drawings.

Vi) Time and progress chart.

vii) Other additional documents as required,

viii)  Article of Agreement.

4.3 The aforesaid documents shall be taken as complementary and mutually explanatory of one
another, but in the case of ambiguities of discrepancies the latest documents issued by the BANK
shall prevail over on earlier documents.

* Give the Name, Destination and Address of the Contractor.

4.4 In consideration of the payment to be made by the employer to the contractor as hereinafter
mentioned, the contractor hereby covenants with the employer to perform execute, complete and
maintain the work in conformity in all respects with the provision of the contract.

4.5 The employer hereby covenants to pay the contractor in consideration of the execution,
completion and maintenance of the works such sums as shall become payable hereunder at
the time(s) and in the manner prescribed in the said conditions and price schedule of
quantities/bill of quantities prescribed in the contract.
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IN WITNESS whereof the parties hereto have caused their respective common seals to be hereunto
affixed (or have hereunto set their respective hands and seals) the day, month and year first above
written.

SIGNED AND SEALED AND DELIVERED BY THE

said said

(Name ) (Name )
on behalf of the contractor on behalf of the employer

In the presence of In the presence of

Name: Name:

Address: Address:

e This form is included in the tender documents only for the information of the tenderers. Only
the successful tenderer will be, in due course, required to complete the form.
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e INSTRUCTIONS TO THE TENDERERS

1.0 Scope of work
AGM at SBFI CHETANA INDORE invites e-tender’s for Proposed Civil Renovation
work at SBIF Chetana Flats Block- D1 & D2 (Ground & First Floor) INDORE

Site and its location

The proposed work is to be carried out at SBFI Chetana Flats ( Block- D1 & D2) at
INDORE.

2.0 Tender documents

2.1 The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner.

Instructions to tenderers
General conditions of Contract
Special conditions of Contract
Additional specifications
Drawings

Priced bid A

2.2 The above documents shall be taken as complementary and mutually explanatory of
one another but in case of ambiguities or discrepancies, shall take precedence in the order
given below;

a) Price Bid

b) Additional Specifications

c¢) Technical specifications

d) Drawings

e) Special conditions of contract

f) General conditions of contract

g) Instructions to Tenderers

2.3 Complete set of tender documents including relative drawings can be downloaded
from the website www.sbi.co.in

2.4 The tender documents are not transferable.
3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender document and
enter into a contract for the satisfactory performance of the work. The tenderer is requested
satisfy himself regarding the availability of water, power, transport and communication
facilities, the character quality and quantity of the materials, labour, the law and order
situation, climatic conditions local authorities requirement, traffic regulations etc;
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e The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

e 40 Earnest Money

o 41 The tenderers are requested to submit the Earnest Money of Rs. 48000.00 (Rupees
Forty eight Thousand only by means of Demand Draft / Pay Order only (Valid for a
period of 90 Days from the last date of submission of the tender) from any Nationalised
Nationalized Bank drawn in favour of The AGM, admin SBFI at Chetana Block- D1 & D2
(Ground & first Floor) INDORE. NO TDR / STDR SHALL BE ACCEPTED AS EMD

o 42 EMD in any other form other than as specified above will not be accepted.
Tender not accompanied by the EMD in accordance with clause 4.1 above shall be
rejected.

e 43 No interest will be paid on the EMD.

o 4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
o 45 EMD of successful tenderer will be retained as a part of security deposit.

e 50 Initial/ Security Deposit

e The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value
less EMD by means of DD drawn in favour of The AGM State Bank of India, at INDORE
within a period of 15 days of acceptance of tender.

e 6.0 Security Deposit

o 6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value
is in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the respective running
account bill i.e., deduction from each running bill account will be @10% till Total Security
Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total Security
Deposit shall be paid to the contract on the basis of architect’s certifying the virtual
completion. The balance 50% would be paid to the contractors after the defects liability
period as specified in the contract.

e 6.2 Additional Security Deposit

e In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated project
cost), the bank may ask such bidder to deposit additional security deposit (ASD) equivalent
to difference of estimated cost vis-a-vis L-1 quoted amount for due fulfilment of contract.
Such ASD could be in the form of DD / Banker Cheque in the Bank’s name as per format
approved by the Bank. On successful completion of work ASD will be returned to the
contractor. In case contractor fails to complete the work in time or as per tender specification
or leave the job incomplete, the bank will be at liberty to recover the dues from ASD or to
forfeit such ASD as the case may be within its sole discretion.

e 6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit.

e 7.0 Signing of contract Documents
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e The successful tenderer shall be bound to implement the contract by signing an agreement
and conditions of contract attached herewith within 30 days from the receipt of intimation of
acceptance of the tender by the Bank. However, the written acceptance of the tenders by
the Bank will constitute a binding agreement between the Bank and successful tenderer
whether such formal agreement is subsequently entered into or not.

e 8.0 Completion Period

¢ Time is essence of the contract. The work should be completed in all respect accordance
with the terms of contract within a period of 3.0 MONTHS (Three Months) from the date of
award of work.

e 90 Validity of tender

e Tenders shall remain valid and open for acceptance for a period of 90 days from the date of
opening price bid. If the tenderer withdraws his/her offer during the value period or makes
madifications in his/her original offer which are not acceptable to Bank without prejudice to
any other right or remedy the Bank shall be at liberty forfeit the EMD.

e 10.0 Liquidated Damages
e The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract
value.

e 11.0 Rateand prices:

e 11.1 The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and will not be
considered during execution.

e 11.2 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor would be
paid accordingly.

e The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the Architect/ SBI.

e 11.3 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

e 11.4 Each page shall be totaled and the grand total shall be given.
e 11.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies.

e 11.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may
entrust the work in phases or may drop the part scope of work at any stage of the project
within its sole discretion without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

e 11.7 Incase itis decided by the SBI to drop one or more buildings from the scope of work at
any stage of the project, the contractor shall not be entitled to raise any claim / compensation
for such deleted scope of work. Also, the SBI may consider issuing work order for various
buildings in phases but within a reasonable time interval and the contractor shall be bound
to execute the same within the stipulated time period and as per rates quoted by them in this
tender without any claim for price escalation.
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e 12. Restriction under Rule 144 9XI) of General Financial Rules 2017 of
Ministry of Finance, India order no. F. No. 6/18/2019/PPD dated 23" July 2020.
e Any bidder from a country which shares a land border with India will be eligiable
to bid in this tender ONLY if the bidder is registered with the Competent Authority
(registration committee constituted by the Department for promotion of industry

and internal Trade).

e ‘Bidder (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain
contexts) means any person or firm or company, including any member of a
consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial judicial person not falling in any of the descriptions of
bidders stated hereinbefore, including any agency branch or office controlled by
such person, participating in a procurement process.

e ‘bidder from a country which shares land border with India (such a country); for
this purpose means:

e An entity incorporated, established or registered in such a country, or
e A subsidiary of an entity incorporated, established or registered in such a country or

e An entity substantially controlled through entities incorporated, established or
registered in such a country, or

e An entity whose beneficial owner is situated in such a country or
¢ AnIndian (or other) agent of such an entity or
e A natural person who is a citizen of such a country or

e A consortium or joint venture where any member of the consortium or joint venture
falls under any of the above.

o The beneficial owner for the purpose of (iii) above will be as under:

e In case of A Company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more
judicial person, has a controlling interest or who exercise control through other
means.

e Explanation-
e “Controlling ownership interested” means ownership of or entitlement to more than
twenty five percent of shares or capital or profits of the Company;

e “Control” shall include right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;
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In case of a partnership firm, the beneficial owner is the natural person(s), who
whether acting alone or together, through one or more judicial person, has ownership
of entitlement to more than fifteen percent of capital or profits of the partnership;

In case of an unincorporated association or body of individuals, the beneficial owner
is the natural person(s), who whether acting alone or together, through one or more
judicial person, has ownership of or  entitlement to more than fifteen percent of
capital or profits of such association or body of individuals.

Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official;

In case of a trust, the trustiest, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with fifteen
percent or more interest in the trust and any other natural person exercising ultimate
effective control over the trust through a chain of control or ownership.

e An Agentis a person to do any act for another, or to represent another in dealing
with third person .

e [To be inserted in tenders for Works contracts, including Turnkey contract]. The
successful bidder shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is
registered with the Competent Authority.

e All bidders need to submit a declaration-cum-certificate (along with evidence) in
this regards as per “Annexure-1” failure to submit such valid declaration-cum-
Certificate will make the bid liable for rejection.”

SIGNATURE OF THE CONTRACTOR
WITH SEAL

SECTION \Y
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the Schedule of Quantities
and in the specifications and conditions laid down hereinafter and in the drawings, the work shall
be carried as per standard specifications and under the directions of the Employer/Architects.

5.1 INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except where
the subject of context otherwise requires :

i) Employer . The term employer shall denote STATE BANK OF INDIA with their SBFI
CHETANA INDORE, and any of its employees or representative authorized to act on their behalf.

ii) The BANK : Theterm BANK shall mean STATE BANK OF INDIA BANK, the Employer.

iii) Architects : The term Architects shall means M/s Design Home 455, Sector-3 Shakti Nagar
BHOPAL 462025 or in the event of his/their ceasing to be the Architects for the purpose of this
contract such other persons as the Employer shall nominate for the purpose.

iv) The Engineer in charge : Theterm means Engineer to STATE BANK OF INDIA of the STATE
BANK OF INDIA deployed to look after the work.

v) Site Engineer : The term shall means person posted at site who shall work under the
orders of Architects/Employer/Engineer-in-charge to inspect the works.

vi) Contractor : The term Contractor shall mean
(name and address of the contractor) and his/their heirs, legal representatives assigns and
successors.

vii) Site : The site shall mean the site where the works are to be executed as shown within
boundary on the Site Plan including any building and erections thereon allotted by the Employer
for the Contractor's use.

viii) Drawings : The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings which may be supplied or any other instruction,
which may be given by the employer during the execution of the work.

All the drawings relating to work given to the contractor together with a copy of schedule of
guantities are to be kept at site and the Employer/Architects shall given access to such drawings
or schedule of quantities whenever necessary.

In case any detailed drawings are necessary, contractor shall prepare such detailed drawings
and/or dimensional sketches therefore and have it confirmed by the employer prior to taking up
such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 10 days ahead from
the time when it is required for implementations so that the Employer may be able to give decision
thereon.

iX) "The works" shall mean the work or works to be executed or done under this contract.

x) "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns Insolvency
Act or in Provincial Insolvency Act or any Amending Statutes.

xi) "The Schedule of Quantities" shall mean the schedule of quantities as specified and forming
part of this contract.

xii) "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the
accepted quoted percentage of the contractor.

xiii) Order of precedence for any ambiguity in the schedule of quantities, general conditions, special
conditions, specifications and drawings for the contractor shall be as per the decision of the
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Employer and the same will be binding on the Contractor, and shall be read as under in the
decreasing order of importance.

a) Schedule of Quantities.

b) Drawings.

c) Special Conditions.

d) General Conditions.

e) Technical Specifications of Contract.

f) C.P.W.D. specifications.

g) Bureau of Indian Standards specifications.
h) State P.W.D./General Engineering Practice.

Any ambiguity observed shall be brought to the notice of Employer and be executed after obtaining
approval from the Employer.

5.2 SCOPE

The work consists of Civil Works STATE BANK OF INDIA at Chetana Flats (Block-D1& D2) at
INDORE , in accordance with the "Drawings" and "Schedule of Quantities". The Civil works,
related Work and electrical works etc. complete are within the scope of this tender. It includes
furnishing all materials, labour, tools and equipment and management necessary for, and incidental
to, the construction and completion of the work. All work, during its progress and upon completion
shall confirm to the lines, elevations and grades as shown on the drawings furnished by the
employer. Should any detail essential for efficient completion of the work be omitted from the
drawings and specifications it shall be the responsibility of the contractor to inform the employer
and to furnish and install such detail with employer's concurrence, so that upon completion of the
proposed work the same will be acceptable and ready for use.

Employer may in their absolute discretion issue further drawings and/or written instructions, details,
directions and explanations, which are, hereafter collectively, referred to as "the employer's
instructions” in regard to :

a) The variation or modification of the design quality or quantity of works or the addition or omission
or substitution of any work.

b) Any discrepancy in the drawing or between the schedule of quantities and/or drawings and/or
specifications.

c) The removal from the site of any defective materials brought thereon by the contractor and
the substitution of any other material thereof.

d) The demolition/removal and/or re-execution of any work executed by the contractors.
e) The dismissal from the work of any persons employed thereupon.
f) The opening up for inspection of any work covered up.

g) The rectification and making good of any defects under clauses hereinafter mentioned and
those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such
employer's instructions, provided always that verbal instructions, directions and explanations given
to the contractor's or his representative upon the works by the employer shall if involving a
variation be confirmed in writing to the contractor/s within seven days. No works for which rates
are not specifically mentioned in the priced schedule of quantities, shall be taken up without written
permission of the employer. Rates of items not mentioned in the priced schedule of quantities
shall be fixed by the employer in consultation with the Architects as provided in clause "variations".

5.3 TENDERER SHALL VISIT THE SITE
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Intending Tenderer shall visit the site and make himself thoroughly acquainted with the local site
conditions, nature and requirements of the works, facilities of transport conditions, effective labour
and materials, accesses and storage for materials. The Tenderer shall provide in their tender for
cost of carriage, freight and other charges as also for any special difficulties and including police
restriction for transport etc. for proper execution of work as indicated in drawings. The successful
Tenderer will not be entitled to any claim of compensation for difficulties faced or losses incurred on
account of any site conditions which existed before the commencement of the work or which in
the opinion of the Employer might be deemed to have reasonably been inferred to be so existing
before commencement of work.

5.4 TENDERS

The entire set of tender paper issued to the tenderer should be submitted duly priced and also
signed on the last page together with initials on every page. Initials/Signature will indicate the
acceptance of the tender papers by the tenderers.

The schedule of quantities shall be filled in as follows :
i) The rates column to be legibly filled in ink in both English figures and English words.

i) Amount column to be filled in figures for each item and the amount for each subhead as detailed
in the "Schedule of Quantities".

ii) All corrections are to be initialed.
iv) The "Rate Column" (for alternative items shall be filled up).
v) The “Amount" for alternate items of which the quantities are not mentioned shall not be filled up.

vi) In case of any errors/omissions in the quoted rates, the rates given in the tender marked
"original" shall be taken as correct rates.

No modifications, overwriting or corrections can be made in the tender papers by the tenderer,
but he may at his option offer his comments or modifications in a separate sheet of paper attached
to the original tender papers.

The employer reserves the right to reject the lowest or any tender and also to discharge any or all
of the tenders for each section or to split up and distribute any item of work to any specialist firm or
firms, without assigning any reason.

The BANK reserves the right to accept the tender in full or in part and the tenderer shall have no
claim for revision of rate or other conditions if his tender is accepted in parts.

The tenderers should note that the tender is strictly on the item rate basis and their attention is
drawn to the fact that the rates for each and every item should be correct workable and self-
supporting. If called upon by the employer detailed analysis of any or all the rates shall be submitted
by the contractor. The employer shall not be bound to recognize the contractor's analysis.

The works will be paid for as "measured work" on the basis of actual work done and not as "lump
sum" contract.

All items of work described in the schedule of quantities are to be deemed and paid as complete
works in all respects and details including preparatory and finishing works involved directly related
to and reasonably detectable from the drawings, specifications and schedule of quantities and no
further extra charges will be allowed in this connection. In the case of lump sum charges in the
tender in respect of any item of works, the payment of such items of work will be made for the
actual work done on the basis of lump sum charges as will be assessed to be payable by the
employer.

The employer has power to add to, omit from any works as shown in drawings or described in
specifications or included in schedule of quantities and intimate the same in writing but no addition,
omission or variation shall be made by the contractor without authorisation from the Employer. No
variation shall vitiate the contract.
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The tenderer shall note that his tender shall remain open for consideration for a period of 90 days
from the date of opening of the tender (Envelope No. 3).

5.5 AGREEMENT

The successful contractor may be required to sign agreement as may be drawn up to suit local
conditions and shall pay for all stamps and legal expenses, incidental thereto.

5.6 PHOTOGRAPHS

The contractor shall supply the Architect & Employer weekly with well executed unmounted
photographs 4 (four) No. of size 200 x 250mm in duplicate showing the progress of the works and
also such particular section of the works, site plan, machinery or materials as the Engineer may
direct within his quoted prices.

5.7 GOVERNMENT AND LOCAL RULES

The contractor shall conform to the provisions of all local By-laws and acts relating to the work and
to the regulations etc. of the Government and local authorities and of any company with whose
system the structure is proposed to be connected. The contractor shall give all notices required
by said act, rules, regulations and Byelaws etc. and pay all fees payable to such authorities for
execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted
rates, taking into account all liabilities for licenses, fees for footpath encroachment and restorations
etc. He shall indemnify the employer against such liabilities and shall defend all actions arising
from such claims or liabilities.

5.8 TAXES (GST)

The tenderers to exclude GST, which shall be payable by the Bank seperatly as applicable.
However, work contract tax shall be deducted at source at the specific rate in state legislative, if
applicable. The certificate in respect of T.D.S. shall be issued by the BANK as per rate. No claim
whatsoever on this account shall be entertained.

5.9 PROVISIONAL SUM (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be exclusively allotted
to the purchase of materials and not for any handling and fixing to be done by the contractor.
Such costs of handling and fixing with profit (including transport charges if required) shall be
separately included in the contract price as described in the schedule of quantities. The disposal
of the amounts covered under this head will be absolutely at the discretion of the employer.
Contractor is to make payments for these materials to the suppliers on certificate or order issued
by the employer and realise them through his bills from the employer.

5.10 QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to cover the entire new structure
indicated in the drawings but the Employer reserves the right to execute only a part or the whole
or any excess thereof without assigning any reason therefore.

5.11 OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this contract or any
work which is not included in this contract by other agency or persons and contractor shall allow
all reasonable facilities and use of his scaffolding for the execution of such work. However the
contractor shall employ “A” grade Licence holder Electrical contractor to Complete the electrical
work in the scope of the tender

5.12 EARNEST MONEY AND SECURITY DEPOSIT

The tenderer will have to deposit an amount of Rs 48000.00/-. in the form of BANK draft drawn in
favour of The AGM admin SBFI at CHETaNA INDORE a/c (name of/Contractor’s firm ) at the time
of submission of tender as an Earnest Money. The employer is not liable to pay any interest on
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the Earnest Money. The Earnest Money of the unsuccessful tenderers will be refunded without
any interest soon after the decision to award the work is taken or after the expiry of the validity
period of the tender.

The successful tenderer to whom the contract is awarded will have to deposit an initial security
deposit, a further sum to make up 2% of the value of the accepted tender including the Earnest
Money. The initial Security Deposit will have to be made by the contractor to the BANK within
14 days of acceptance of award letter, failing which the employer at his discretion may revoke the
letter of acceptance and forfeit the earnest money deposit furnished along with the tender. The
initial security deposit shall be accepted in the form of Demand draft and not by BANK Guarantee.
The initial security will be refunded to the contractor within Fifteen days after the issue of certificate
of virtual completion.

Apart from the initial security deposit made as above, retention money shall be deducted from the
progressive running bills at 10% of the gross value of each running bill. However the retention
money on secured advance payable will not be deducted.

The retention amount of 5% will be refunded to the contractor in the Final bill and balance 5% will
be refunded Fifteen days after the defect liability period. Provided the contractor has satisfactorily
carried out all the works and to all the defects in accordance with the conditions of contract. No
interest is allowed on Retention Money.

5.13 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The contractor shall provide everything necessary for the proper execution of the work according
to the intent and meaning of the drawings, schedule of quantities and specifications taken together
whether the same may or may not be particularly shown or described therein provided that the
same can reasonably be inferred therefrom and if the contractor finds any discrepancies therein, he
shall immediately and in writing refer the same to the employer whose decision shall be final and
binding.

The rates quoted against individual items will be inclusive of everything necessary to complete the
said items of work within the contemplation of the contract and beyond the unit price. No extra
payments will be allowed for incidental or contingent work, labour and/or materials inclusive of all
taxes excluding GST and duties whatsoever except for specific taxes, if any, stipulated in the tender
documents.

The contractor shall supply, fix and maintain at his own cost for the execution of any work, all
tools tackles, machinery and equipment's and all the necessary scaffolding, , watching and lighting
by night as well as by day required not only for the proper execution and protection of the said
work but also for the protection of the public and safety of any adjacent roads, streets, walls,
houses, buildings, all other erections, matters and things and the contractor shall take down and
remove any or all such scaffolding, etc. as occasion shall be required or when ordered to do so
and shall fully reinstate and make good all matters and things distributed during the execution of
works to the satisfaction of the Employer/Architect.

The Contractor shall at all times give access to workers employer by the Architect / Employer or any
men employed on the buildings and to provide such parties with proper sufficient and if required
special scaffolding, hoists and ladders and provide them with water and lighting and leave or make
any holes, grooves etc. in any work where directed by the employer as may be required to enable
such workmen to lay or fix pipes, electrical wiring, special fittings etc. The quoted rates of the tenders
shall accordingly include all these above mentioned contingent works.

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART
5.14.1 Time of completion

The entire work is to be completed in all respects within the stipulated period. The date of
commencement will be Three days from the date of acceptance letter issued to the contractor or the
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day on which contractor is instructed to take possession of site, whichever is latter. Time is the
essence of the contract and shall be strictly observed by the contractor.

The work shall not be considered as completed until the Employer have certified in writing that
work has been completed and the defects liability period shall commence from the date of such
certificate.

5.14.2 Extension of Time
If, in the opinion of the Employer/Architect the works be delayed
(a) by reason of any exceptionally inclement weather, or

(b) by reason of instruction from the employer in consequence of proceedings taken of
threatened by or disputes, with adjoining or neighboring owners or

(c) by the works, or delay, of other contractors or tradesmen engaged or nominated by the Employer
and not referred to in the specification or

(d) by reason of authorized extra and additions or

(e) by reason of any combination of workmen or strikes or lockout effecting any of the building
trades or

(f) from other causes which the employer may consider are beyond the control of the contractor,
the Employer at the completion of the time allowed for the contract, shall make fair and reasonable
extension of the time for completion in respect therefore. In the event of the Employer failing to give
possession of the site upon the day specified above the time of completion shall be extended
suitably.

In case of such strikes or lockouts, as are referred to above, the contractor, shall immediately give
the employer, written notice thereof. Nevertheless, the contractor shall use his best endeavors all
that to prevent delay, and shall do all that may be reasonably required, to the satisfaction of the
employer to proceed with the works and on his doing so that it will be ground of consideration by
the employer for an extension of time as above provided. The decision of the Employer as to the
period to the allowed for an extension of time for completion hereunder (which decision shall be
final and binding on the contractor) shall be promulgated at the conclusion of such strike or lockout
and the employer shall then, in the event of an extension being granted, determine and declare
the final completion date. The provision in clause 5.15 with respect to payment of liquidated
damages shall, in such case, be read and construed as if the extended date fixed by the employer
were substituted for and the damage shall be deducted accordingly.

5.14.3 Progress of work

During the period of construction the contractor shall maintain proportionate progress on the
basis of a programme chart submitted by the contractor immediately before commencement of
work and agreed to by the employer/Architect. Contractor should also include planning for
procurement for scarce material well in advance and reflect the same in the programme chart so
that there is no delay in completion of the project.

5.15 LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer/Architect within the
stipulated period, the contractor shall be bound to pay to the employer a sum calculated as given
below by way of liquidated damages and not as penalty during which the work remains un-
commenced or unfinished after the expiry of the completion date.

0.5% of the tendered amount shown in the tender per week subject to ceiling of 5% of the accepted
contracted sum.

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE
OFFICE REQUIREMENTS
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5.16.1 The contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the contractor's representative and staff, which offices shall be open at all
reasonable hours to receive instruction, notices or communication and clear away on completion
of the work and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and
covered with a coat of approved varnish. They are to be protected from ravages of termites, ants
and other insects.

The contractor shall provide at site at his own cost all artificial light required for the work and to
enable other contractors and subcontractors to complete the work within the specified time.

The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same
when no longer required and to provide all necessary attendants, lights etc. required.

The contractor shall arrange for temporary latrines for the use of workers and field staff and keep
the same in a clean sanitary condition to the satisfaction of the Public Health Authorities and shall
cause such latrines and soil to be cleared away whenever necessary and shall make good all the
works disturbed by these conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the
works during the construction and all receptacles, cisterns, water tanks etc. used for the storage of
water must be suitably protected against breeding of mosquitoes. The contractor shall indemnify the
employer against any breach of rules in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description or permit
the same to be fixed or placed in or upon any boarding, gantry, building structure other than those
approved by the Employer.

5.16.2 Protective Measures

The contractor from the time of being placed in possession of the site must make suitable
arrangements for watching, lighting and, protecting the work, the site and surrounding property by
day, by night, on all days including Sundays and other holidays.

Contractor shall indemnify the employer against any possible damage to the building, roads, or
member of the public in coarse of execution of the work.

The contractor shall provide necessary temporary enclosures, gates, entrance etc. for the
protection of the work and materials and for altering and adopting the same as may be required and
removing on completion of the works and making good all works disturbed.

5.16.3 Storage of materials

The contractor shall provide and maintain proper sheds for the proper storage and adequate
protection of the materials etc., and other work that may be executed on the site including the
tools and materials of subcontractors and remove same on completion.

5.16.4 Tools

All instruments like steel tape etc. which is found necessary for the works shall be provided by the
contractor for due performance of the contract.

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be require for
safety taking measurements and shall be supplied by the contractor.

The Mistry's and the supervisors on the works shall carry with them always a one meter or two
meter steel tapes, a measuring tape of 30 meters, a spirit level, a plumb bob and a square and
shall check the work to see that work is being done according to the drawings and specifications.
The site engineer will use any or all measuring instruments or tools belonging to the contractor
as he chooses for checking the works executed or being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities for the
use of his scaffolding, tools and plants etc. by subcontractors for their work.
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5.17 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The Contractor shall confirm to the provisions or any acts of the legislature relating to the work, and
to the regulations and By-Laws of any authorities, and / or any water, lighting and other companies,
and / or authorities with whose system the structures were proposed to have constructed and shall
before making any variation from the drawings or specifications that may be associated to so
confirm, give the Employer/Architects written notice, specify the variations proposed to be made and
the reasons for making them and apply for instructions thereon. the Employer on receipt of such
intimation shall give a decision with a reasonable time.

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-laws
to be given to any authority, and to pay to such authority or to any public officer all fees that may be
properly chargeable in respect of the work and lodge the receipts with the Employer

The contractor shall indemnify the employer against all claims in respect of patent rights, royalties,
damages to buildings, roads or member of public in course of execution of work and shall defend
all actions arising from such claims and shall keep the employer saved harmless and indemnified
in all respects from such actions, costs and expenses.

5.18 CLEARING SITE AND SETTING OUT WORKS

The contractor shall set out the works and shall be responsible for the true and perfect setting out
of the work and for the correctness of the positions, levels, dimensions and alignment of all parts
thereof. If at any time, any error shall appear during the progress of any parts of the works the
contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the
employer. The contractor shall further set out the work to the alternative positions at the site until
one is finally approved and the rates quoted in his tender should include for this and no extra on this
account will be entertained.

5.19 ACCESS

Any authorized representative of the employer/architect shall at all reasonable times have free
access to the works and/or to the workshops, factories or other places where materials are being
prepared or constructed for the work and also to any place where the materials are lying or from
where they are being obtained, and the contractor shall give every facility to the BANK or their
representatives necessary for inspection and examination and test of the materials and
workmanship. Except the representatives of the employer, no person shall be allowed at any time
without the written permission of the employer.

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specifications or which may be required to be done
in order to perform and complete any part thereof shall be executed in the best and most workman
like manner with materials of the best and approved quality of the respective kinds in accordance
with the particulars contained in and implied by the specifications and as represented by the
drawings or according to such other additional particulars and instructions as may from time to time
be given by the Employer/Architect during the execution of the work, and to his entire satisfaction.

If required by the Employer/Architect the contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the employer at his
own cost to prove that the materials etc. under test confirming to the relevant IS standards or as
specified in the specifications. The necessary charges for preparation of mould (in case of concrete
cube), transporting, testing etc. shall have to be borne by the contractor. No extra payment on this
account would in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full
performance of the work under the contract must be provided through normal channels and must
be the best of their kind available and contractor/s must be entirely responsible for the proper
and efficient carrying out of the work. The work must be done in the best workman like manner.
Samples of all materials to be used must be submitted to the Employer/Architect when so
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directed by the Engineer/Architects and written approval from Employer/Architect must be
obtained prior to placement of order. The approved samples shall be kept with the Employer till the
completion of work.

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor
shall take all precautions necessary for the protection of work and at his own expenses shall make
good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and
supply all temporary doors, protection to windows, and any other requisite protection for the
execution of the work whether by himself or special tradesmen or subcontractor and any damage
caused must be made good by the contractor at his own expenses.

5.21 REMOVAL OF IMPROPER WORK

The employer shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or times as may be specified in the order
of any materials which in the opinion of the Employer/Architect are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed with
materials or workmanship not in accordance with the drawings and specifications or instructions.
In case the contractor refuses to comply with the order the employer shall have the power to
employ and pay other agencies to carry out the work and all expenses consequent thereon or
incidental there to as certified by the employer shall be borne by the contractor or may be deducted
from any money due to or that may become due to the contractor. No certificate which may be
given by the Architects shall relieve the contractor from his liability in respect of unsound work or
bad materials.

5.22 SITE ENGINEER

The term "Site Engineer" shall mean the person posted at site by Architect/Employer to superintend
the work. The contractor shall afford the Site Engineer every facility and assistance for examining
the works and materials for checking and measuring work and materials. The Site Engineer
shall have no power to revoke, alter, enlarge or relax any requirements of the contractor or to
sanction any day work, additions, alterations, deviations, or omissions or any extra work whatever,
except in so far as such authority may be specially conferred by a written order of the Employer.

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-approval
of any work or materials and such work shall be suspended or the use of such materials shall be
discontinued until the decision of the employer is obtained. The work will from time to time be
examined by the Architects, Engineer from the premises department of the Employer and the Site
Engineer. But such examination shall not in any way exonerate the contractor from the obligation to
remedy and defects which may be found to exist at any stage of the work or after the same is
complete. Subject to the limitations of this clause the contractor shall take instructions only from the
Employer.

5.23 CONTRACTOR'S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who
shall be available (by turn) through out the working hours to receive and comply with
instructions of the Employer/Architects. The contractor shall engage at least one experienced
Engineer as site-in-charge for execution of the work. The contractor shall employ in connections
with the work persons having the appropriate skill or ability to perform their job efficiently.

The contractor shall employ local labourers on the work as far as possible.

No labourers below the age of sixteen years and who is not an Indian National shall be employed
on the work.
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Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly
or partly under the direct order or control of the Employer or his representative shall be deemed
to be a person employed by the contractor.

The contractor shall comply with the provisions of all labour legislation's including the requirements
of :

a) The payment of Wages Act.

b) Employer's Liability Act.

¢) Workmen's Compensation Act.

d) Contractor Labour (Regulation & Abolition) Act, 1970 and Central Rules 1974.

e) Apprentices Act 1961.

f) Any other Act or enactment relating thereto and rules framed there-under from time to time.

The contractor shall keep the Employer saved, harmless and indemnified against claims if any of
the workmen or any other person and all costs and expenses as any be incurred by the Employer
in connection with any claim that may be made by any workman or any other person.

The contractor shall comply at his own cost with the order of requirement of any Health Officer of
the state or any local authority or of the Employer regarding the maintenance of proper
environmental sanitation of the area where the contractor's labourers are housed or accommodated,
for the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases.
The contractor shall provide maintain and keep in good sanitary condition adequate sanitary
accommodation and provide facilities for pure drinking water at all times for the use of men
engaged on the works and shall remove and clear away the same on completion of the works.
Adequate precautions shall be taken by the contractor to prevent nuisance of any kind on the
works or the lands adjoining the same.

The contractor shall arrange to provide first aid treatment to the labourers engaged on the works.
He shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the works, report such accident to the employer and also to the competent authority
where such report is required by law.

5.24 DISMISSAL OF WORKMEN

The contractor shall on the request of the employer immediately dismiss from works any person
employed thereon by him who may in the opinion of the employer be unsuitable or incompetent or
who may misconduct himself. Such discharges shall not be the basis of claim for compensation
or damages against the employer or any of their officers or employee.

5.25 ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share
or interest therein nor, shall take a new partner without written consent of the employer and no
subletting shall relieve the contractor from the full and entire responsibility of the contract or from
active superintendence of the work during their progress.

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC.

The contractor shall be responsible for all injury to the worker or workmen or persons, or things
and for all damages to the project works, materials, equipments, structural and/or decorative part
of property which may arise from the operations or neglect of himself or of any subcontractor or
any of his or a subcontractor's employees whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out of this contract.
The clause shall be held to include interalia any damage to buildings whether immediately
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adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as damages
caused to the buildings and the works forming the subject of this contract by rain, wind or other
inclemency of the weather. The contractor shall indemnify the employer and hold harmless in
respect of all and any expenses arising from any such injury or damages to persons or property
as aforesaid and also in respect of any claim made in respect of injury or damage under any acts
of compensation or damage consequent upon such claim.

The contractor shall reinstate, rectify and remedy all damages of every sort mentioned in this clause
so as to deliver the whole of the contract works complete and perfect in every respect and so as
to make good or otherwise satisfy all claims for damages to the property or third parties.

The contractor shall effect the insurance necessary and indemnify the employer entirely from all
responsibility in this respect. The insurance must be placed with company approved by the employer
and must be effected jointly in the name of the contractor and the employer and the policy lodged
with the latter. The scope of insurance is to include damage or loss to the contract itself till this is
made over in a complete state. Insurance is compulsory and must be effected for the very initial
stage. The contractor shall also be responsible for anything which may be excluded from the
damage to any property arising out of incidents, negligence or defective carrying out of this contract.

The employer shall be at liberty and hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such
claim or damages from any sums including the total security deposit due or to become due to the
contractor.

5.27 INSURANCE

Unless otherwise instructed the contractor shall insure the works for all risk (include fire, flood,
earthquake & third party) of the contractor for total tender value and keep them insured until the
virtual completion of the contract against any loss or damage of the material and of the project.
The insurance must be placed with a company approved by the Employer in the joint names of
the Employer and the contractor for such amount and for any further sum if called to do so by the
Employer. The premium of such further sum being allowed to the contractor as an authorized extra.
The contractor shall deposit the policy and receipt premium paid with the Employer within twenty
one days from the date of issue of work order unless otherwise instructed. In default of the
contractor insuring as provided above the Employer on his behalf may so insure and may deduct
the premiums paid from any money due, or which may become due to the contractor. The contractor
shall as soon as the claim under the policy is settled or the work reinstated by Insurance Company
should they elect to do so, proceed with due diligence with the completion of the works in the
same manner as though the fire has not occurred and in all respects under the conditions of the
contract. The Contractor in case of rebuilding or reinstatement after fire shall be entitled to extension
of time for completion as the Employer may deem fit.

5.28 ACCOUNTS RECEIPT & VOUCHERS

The contractor shall, upon the request of the employer furnish them with all the invoices, accounts,
receipts and other vouchers that they may require in connection with the works under this contract.
If the contractor shall use materials less than what he is required under the contract, the value of
the difference in the quantity of the materials he was required to use and that he actually used shall
be deducted from his dues. The decision of the employer shall be final and binding on the contractor
as to the amount of materials. The contractor is required to use for any work under this contract.

Before taking any measurement of any work the site Engineer or a subordinate deputed by him
shall give reasonable notice to the contractor. If the contractor fails to attend at the measurements
after such notice or fails to countersign or to record the difference within a week from the date of
measurement in the manner required by the Site Engineer then in any such event the
measurements taken by the Site Engineer or by the subordinate deputed by him as the case may
be is final and binding on the contractor and the contractor shall have no right to dispute the
same.
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PAYMENTS

All bills shall be submitted by the contractor in the form prescribed by the employer. Normally one
interim bill shall be prepared each month subject to minimum value for interim certificate as
stated in these documents. The bills in proper forms must be duly accompanied by detailed
measurements in support of the quantities of work done and must show deductions for all previous
payments, retention money etc. The bill shall be checked at site by site Engineer and thereafter the
Architect shall issue a certificate after due scrutiny of the contractor's bill which may be further
verified by the Employer and the contractor shall be entitled to payment there of, within the period
of honoring certificates named in these documents, as per final verified amount by the Employer.

The amount as stated in an interim certificate shall be the total value of work properly executed
and secured advance on the materials as described under the heading of secured advance less
the amount to be retained by the employer as retention money vide clause 5.12 of these
conditions and less installments previously paid under these conditions, provided the such
certificate shall only include the value of said material and goods as and from such time as they are
reasonably, properly and not prematurely brought to or placed adjacent to the work and then only
if adequately protected against weather or other casualties.

The employer will deduct retention money as described in clause 5.12 of these conditions. The
refund of retention money will be made as specified in the said clause.

If the employer has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance against the final
payments only and not as payments for work actually done and completed and shall not preclude
the requiring of bad unsound and imperfect or unskilled work to be removed and taken away and
reconstructed or re-erected or to be considered as an admission of the due performance of the
contract or any part thereof in any respect or the accruing of any claim, nor shall, it conclude
determine or affect in any way the powers of the employer under these conditions or any of them
as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or
affect the contract. The final bill shall be submitted by the contractor within one month of the date
fixed for completion of the work or of the date of certificate of virtual completion furnished by
employer and payment shall be made within six weeks after issue of certificate of the Architect.

5.30 SECURED ADVANCE FOR MATERIAL AT SITE
No secured advance shall be paid.

5.31 FINAL PAYMENTS

The period of Final Measurements will be One Month from date of Completion, The final bill shall
be accompanied by a certificate of completion from the Employer, payments of final bill shall be
made after deduction of Retention Money as specified in clause 5.12 of these conditions, which
sum shall be refunded after the completion of the Defects Liability Period after receiving the
Employer and Architect's certificate that the contractor has rectified all defects to the satisfaction of
the Employer and Architects. The acceptance of payments of the final bill by the contractor would
indicate that he will have no further claim in respect of the work executed.

5.32 VARIATION/DEVIATIONS

The contractor may when authorized and shall, when directed in writing by the employer add or
omit, or vary the works shown in the drawings or described in the specifications or included in the
priced schedule of the quantities. The contractor on his own accord shall make no addition,
omission or variation without such authorization of direction. A verbal authorization of direction by
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the employer shall when confirmed correctly by the contractor in writing within 3 days shall be
deemed to have been given in writing.

The contractor shall send to the Architect/Employer once in every Month a statement giving
particulars, as full and detailed as possible, of all claims for any additional payment to which the
contractor may consider himself entitled and of all extra or additional work ordered by the
employer which he has executed during the preceding month.

No final interim claim for payment for any such work or expense, will be considered which has not
been included in such a statement provided always that the Architect shall be entitled after
taking employer's sanction to authorize payment to be made for any such work or expense, not
withstanding the contractor's failure to comply with this condition, if the contractor has, at the earliest
practicable opportunity, notified the Architect in writing that he intends to make a claim for such
work.

The rates for additional, altered, substituted work shall be arrived at in accordance with the following
rules :

i) The net rates or prices in the contract schedule shall determine the valuation of (the rates for)
the extra work (items) where such extra work is of similar character and is executed under similar
conditions as the work priced therein.

ii) If the rates for the extra, altered or substituted or (deviated) work are not provided for (available)
in the schedule of quantities, they shall to the extent possible be derived out of rate given in that
schedule for similar or near similar items. For the purpose of such deviation, where necessary and
when so directed, the contractor shall furnish detailed analysis for the said similar or near similar
items in the contract schedule. For such portions of the analysis, for the extra, altered or substituted
(deviated) work for which prices cannot be abstracted from the corresponding analysis of rates for
the said similar or near similar items in the contract schedule, market rates substantiated by
purchase bills/vouchers dependable printed price schedule of building materials of different type
shall be adopted, using factors and constants for quantum of materials, labour, T & P and sundries,
form standard analysis of rates adopted by the National Building Organization, Ministry of Works
and Housing, Government of India in preparation of All India Standard Schedule of Rates,
2020/DAR and adding 10% over towards profit and overheads. When called upon to do so, the
contractor shall submit the required purchase bills/vouchers.

i) In respect of a contract which incorporates more than one schedule, the rate applicable in case
(i) above if not provided for in the schedule pertaining to the work in which the addition, alteration or
substitution (deviation) occurs, shall be taken as the lowest applicable rate in other schedules.
Similarly in case (ii) above if similar in near similar items cannot be found in the schedule pertaining
to the work in which the addition, alteration or substitution (deviation) occurs, similar or near similar
items from the other schedule shall be adopted.

iv) In the case of additional, altered substituted (deviated) for which rates cannot be reasonably
be derived as at (ii) and (iii) above, the rates shall be worked out adopting market prices,
substantiated by purchase bills/vouchers using factors and constants for quantum of materials,
labour, T & P and sundries from standard analysis of rates adopted by the National Building
Organization, Ministry of Works and Housing, Government of India in preparation of All India
Standard Schedule of Rates, 2020 DAR and adding 10% over towards profit and overheads. When
called upon to do so the contractor shall submit his purchase bills/vouchers to the Architect's
and Employer.

v) The question as to what particular items, being similar or near similar to the additional, altered or
substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for the
additional, altered for substituted deviated work and whether the said rates cannot be derived
from similar or near similar items in the contract schedule will decided by the employer.
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vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the principles
enunciated and the Architect, after scrutinizing the analysis any other papers furnished will allow
such rates as he considers reasonable after obtaining Employer's sanctions.

vii) Where extra work is of such a nature that it cannot be properly measured or valued, the
contractor shall be allowed day work priced at the net rates stated in the tender or the priced
schedule of quantities or if not so stated then in accordance with the minimum local day work
rates and wage for the district notified by the concerned authority provided that in either case
if required by the Architects, vouchers, muster rolls and other documents, required for proper
verification of the labour employed and the materials deployed on the said work and the costs thereof
be delivered to the Site Engineer, Architect or his representative on or before the end of the week
following that in which the work has been executed.

The guestion as to whether extra work is of such nature that it cannot be properly measured or
valued will be decided by the Architects and Employer. The margin to be allowed on actual costs to
the contractor towards profit and overhead shall be 15%.

5.33 DEVIATION LIMIT FOR TENDER QUANTITIES BEYOND 25%

The tender rates shall hold good for any increase in the tendered quantities up to variation of
25%. In case tender quantities of an individual item exceeds the deviation limit of 25%, the same
item is to be got approved by submitting the Market Rate Analysis of the above item, negotiated,
and got to be approved by the competent authority. Please note that in no case contractor should
execute the deviated item without prior approval the rates for the excess quantities. Over and
above the deviation limit shall be payable as per market rate analysis, sustained by purchase
vouchers/bill using constant only of materials, labour, T & P etc. from all Indian Standard analysis
of rates published by NBO/DAR with 15% contractor's profit and overheads. For non schedule
items, constant of material, labour, T & P etc. shall be decided by the Engineer in-charge of
Employer, and Architect based on the actual observation at site.

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship,
he/they must obtain the approval of the Architect/Employer in writing for any such substitution well
in advance. Materials designated in this specification indefinitely by such terms as "Equal” or "other
approved" etc., specific approval of the Employer/Architect has to be obtained in writing.

5.36 CLEARING SITE ON COMPLETION

On completion of the works, the contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the
whole of the site and the works clean and in a workmanlike condition to the satisfaction of the
Employer and Architects.

5.37 DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion
issued jointly by the BANK /Architects. The contractor shall make good at his own cost and to the
satisfaction of the employer all defects, shrinkages or other faults which may appear within 12
months after completion of the work. In default, the employer may employ and pay other persons
to amend and make good such damages, losses and expenses consequent thereon or incidental
thereto shall be made good and borne by the contractor and such damages, losses and expenses
shall be recoverable from him by the employer or may be deducted by the employer, in lieu of
such amending and making good by the contractor, deduct from any money due to the contractor a
sum equivalent to the cost of amending such work and in the event of the amount retained being
insufficient, recover that balance from the contractor from the amount retained under clause No.
5.12 together with any expenses the Employer may have incurred in connection therewith.

5.38 CONCEALED WORK
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The contractor shall give due notice to the Employer and Architects whenever any work is to be
buried in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on,
in order that the work may be inspected and correct dimensions taken before such burial, in default
whereof the same shall, at the option of the Employer/Architect be either opened up for
measurement at the contractor's expense or no payment may be made for such materials. Should
any dispute or differences arise after the execution of any work as to measurements etc., or other
matters which cannot be conveniently tested or checked, the notes of the Employer shall be
accepted as correct and binding on the contractor.

5.39 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional
establishment cost of hire and labour charges of tools and plants would be entertained under any
circumstances.

5.40 SUSPENSIONS

If the contractor, except on account of any legal restraint upon the Employer preventing the
continuance of the work, abandons, suspends work or in the opinion of the Employer, the contractor
neglects or fails to proceed with due diligence in the performance of his part of the contract, the
Employer shall have the power to give notice in writing to the contractor requiring the work be
proceeded within a reasonable manner and with reasonable dispatch, such notices purport to be a
notice under this clause.

After such notice shall have been given the contractor shall not be at liberty to remove from the
site of the works or from any ground contiguous thereto any plant or materials to subsist from the
date of such notice being given until the notice shall have been complied with. If the contractor
shall fail for 7 (seven) days after such notice has been given to proceed with the works as therein
prescribed, the Employer may proceed as provided in clauses 5.41 (Termination of contract by
Employer).

5.41 TERMINATION OF CONTRACT BY EMPLOYER

The contractor being a company go into liquidation whether voluntary or compulsory or being a
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an
assignment or a composition for the benefit of the greater part, in numbers or amount of his
creditors or shall enters into a Deed or arrangement with his creditors or if the official assignee in
insolvency of the receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver
of the contractor's appointed by court shall be unable, within Fifteen days after notice to him
requiring him to do so, to show to the reasonable satisfaction of the Employer that he is able to
carry out and fulfill the contract, and if so required by the employer to give reasonable security
therefore, or if the contractor shall suffer execution to be issued, or shall suffer any payment under
this contract to be attached by or on behalf of and the creditors of the contractor, or shall assign
charge or encumber this contract or any payments due or which may become due to the contractor
there under, or shall neglect or fail to observe and perform all or any of the acts matters of things
by this contract to be observed and performed by the contractor within three clear days after the
notice shall have been given to the contractor in manner hereinafter mentioned requiring the
contractor to observe or perform the same or shall use improper materials or workmanship in
carrying on the works, or shall in the opinion of the employer not exercised such due diligence and
make such due progress as would enable the work to be completed within due time agreed upon,
and shall fail to proceed to the satisfaction of the employer after three clear days notice requiring
the contractor so to do shall have been given to the contractor as hereinafter mentioned, or shall
abandon the contract, then and in any of the said cases, the BANK may not withstanding previous
waiver determine the contract by a notice in writing to the effect as hereinafter mentioned, but
without thereby effecting the powers of the employer of the obligations and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract, had not been so
determined and as if the works subsequently executed had been executed by or on behalf of the
contractor (without thereby creating any trust in favour of the contractor). Further the employer or
his agent, or servants, may enter upon and take possession of the work and all plants, tools,
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scaffolding, sheds, machinery, steam and other power utensils and materials lying upon premises
or the adjoining lands or roads and sell the same as his own property or may employ the same
by means of his own servants and workmen in carrying on and completing the works or by
employing any other contractors or other persons or person to complete the works and the
contractor shall not in any way interrupt or do any act, matter of thing to prevent or hinder such
other contractors or other persons or person employed from completing and finishing or using the
materials and plants for the works when the works shall be completed, or as soon thereafter as
conveniently may be, the employer shall give notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within a period of Fifteen days after
receipt by him. The employer may sell the same by Public Auction and shall give credit to the
contractor for the amount so released. Any expenses or losses incurred by the employer in getting
the works carried out by other contractors shall be adjusted against the amount payable to the
contractor by way of selling his tools and plants or due on account of work carried out by the
contractor prior to engaging other contractors or against the Security Deposit.

5.41 ARBITRATION
Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning
of the specifications, design, drawings and instructions herein before mentioned and as to the quality
of workmanship or materials used on the work or as to any other question, claim, right, matter or
thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions order or these conditions or otherwise concerning the work or
the execution or failure to execute the same whether arising during the progress of the work or after
the cancellation, termination, completion or abandonment there of shall be dealt with as mentioned
hereinafter.

i) If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the Architect
or in case the contractor wants to dispute the validity of any deductions or recoveries
made or proposed to the made from contract or raise any dispute, the contractor shall
forthwith give notice in writing of his claim or dispute to the AGM S.B.lL
.............................. and endorse a copy of the same to the Architect, within 30 days
from the date of disallowance there of or the date of deduction or recovery. The said
notice shall give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise any
claim nor shall the Bank be in any way liable in respect of any claim by the contractor
unless notice of such claim shall have been given by the contractor to the AGM SBI in
the manner and within the time as aforesaid. The contractor shall be deemed to have
waived and extinguished all his right in respect of any claim not notified to the AGM in
writing in the manner and within the time aforesaid.

ii) The AGM SBI shall give his decision in writing on the claims notified by the contractor.
The contractor may within 30 days of the receipt of the decision of the AGM submit his
claims to the conciliating authority namely the Circle Development Office/General
Manager (O.L. & Corporate Services). S.B.l. .......cccooviiiiiinnnn. for conciliation
alongwith all details and copies of correspondence exchanged between him and the RM.

i) If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination there of shall give a notice to
the concerned Chief General Manager/Dy. Managing Director & Corporate Development
Office of the Bank for appointment of an arbitrator to adjudicate the notified claims falling
which the claims of the contractor shall be deemed to have been considered absolutely
barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes of differences arising out of the notified claims of the contractor as
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aforesaid and all claims of the Bank shall be referred for adjudication through arbitration
by the Sole Arbitrator appointed by the Chief General Manager/Dy. Managing Director &
Corporate Development Officer. It will also be no objection to any such appointment that
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to
which the Contract relates in the course of his duties as Bank Officer. F the arbitrator so
appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever another sole arbitrator shall be appointed in the manner
aforesaid by the said Chief General Manager / Dy. General Managing Director & C.D.O.
Such person shall be entitled to proceed with the reference from the stage at which it
was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

Itis also a term of this contract that no person other than a person appointed by such Chief General
Manager /Dy. Managing Director & Corporate Development Officer as aforesaid should act as
arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or reenactment there of and the
rules made there under.

Itis also aterm of the contract that if any fees are payable to the arbitrator these shall be paid equally
by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference
on the date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees, if any of the arbitrator shall, if required to be paid before
the award is made and published, be paid half and half by each of the parties. The cost of the
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of
the arbitrator who may direct to any by whom and in what manner, such costs or any part there of
shall be paid and fix or settle the amount of costs to be so paid.

5.44 SPECIALISTS WORKS

The Contractor must associate himself with the specialist firm to be approved by the BANK,/
Architect in writing for wooden flooring for Electrical works are to be executed by specialist firms.

5.45 CONTRACT DRAWINGS GENERAL

Two copies of each of the drawings and one copy of each of the condition of contract specification
tender preamble and bill of quantities will be provided for the use of the contractor who must satisfy
himself as to the accuracy of the said copies in every detail, and make all other copies necessary
for the conduct of the work. Any comments on drawings to be given by the contractor within 7 days
from receiving of drawings.

One copy of each drawing or sketch furnished to the contractor shall be kept in an office at the
works and the Engineer or any person authorized by the Employer shall have free access to the
drawings and sketches whenever they desire.

5.46 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER

The work is liable to be technically audited by the Chief Technical Examiner of the Central
Vigilance Commission Government of India from time to time. Any defects, improvements or testing
etc. pointed out by the Chief Technical Examiner should be carried out by the contractor at his
own cost and any deduction suggested by the CTE will be effected.
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The Employer shall have a right to cause a technical examination and audit of works and the
final bills of the contractor including all supporting vouchers, abstract, etc. to be made at the time of
payment of the final bill. If as a result of this examination or otherwise any sum is found to have
been over paid in respect of any work done by the contractor under the contract the contractor
shall be liable to return the amount of over payment and it shall be lawful for the employer to
recover the same from him from any sum or sums due to him and in any other manner legally
permissible and if it is found that the contractor was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of such under payment shall
be duly paid by the employer.

Any sum of money due and payable to the contractor (including Security Deposit returnable to
him) under this contract may be appropriated by the Employer and set off against any claim of the
employer of the payment of a sum of money arising out of or under any other contract made by
the contractor with employer.

5.47 WATCHING AND LIGHTING

The contractor shall provide and maintain at his own expense all lights, guards, fencing and
watching when and where necessary or required by the Architects and Employer for the protection
of the works or for the safety and convenience of those employed on the works or the public.

5.48 CONTROL RECORDS

The under-noted records books at the site of work shall be maintained in addition to normal routine
requirements by the contractor.

a) Daily progress record.

b) Work site order book.

c) Instruction by BANK's Officers.

d) Test registers of other materials/fittings fixtures equipments as stipulated in the tender.
e) Register of drawings and working details.

f) Log book of defects.

g) Hindrance registers giving details of commencement and removal of each hindrance.
h) Dismantled materials account register.

i) Supply and consumption register of scare / costly materials like laminates special paints white
cement, or any material as directed by Architect / Employer.

i) Specifications C.P.W.D. & I.S.I. as applicable to the contract.

K) IS : 1200 relating to measurements.

[) Conversion Table IS 786.

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits.
5.49 SECURITY ARRANGEMENT

(a) Proper arrangements shall be made to keep all records under lock and key.

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and security
of basic materials such as cement and steel etc.

(c) Movement of material, stores and plant, especially of those in which the BANK has got a financial
interest or those which influence progress of work, shall be strictly controlled. Checks shall be
exercised at gate (entrance and exit shall be preferably through one gate only).

(d) When the work is completed and handed over to the user, the responsibility of proper security
arrangement shall rest with the users.
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5.50 WORKING HOURS
Site officers working hours shall normally be fixed as may be prevailing in the locality.

Normally no construction work of important structural nature shall be carried out on Sundays,
Holidays and during nights. In exceptional circumstances, however, the work may be carried out
with proper approval of the Site Engineer who shall depute supervision staff to be present on the
occasion.

5.51 LABOUR RECORD

The contractor shall maintain relevant records and fulfill all conditions and requirements in
accordance with the following Act and Rules made hereunder.

(a) The Payment of Wages Act.

(b) Employer's Liability Act.

(c) Workmen's Compensation Act.

(d) Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.
(e) Apprentices Act 1961.

(f) Minimum wages Act 1948.

(9) Industrial disputed Act 1947.

(h) Maternity benefit Act 1961.

(i) ESI Act.

(j) Payment of Bonus Act.

(k) Payment of Gratuity Act.

(I) Any other Act are enactment relating there to and rules framed thereunder from time to time.
5.53 HANDING OVER BUILDING/PROJECT WORK TO THE BANK

Handing and taking over report and inventories/statement (in quadruplicate) at the time of
handling over shall be prepared. The reports and inventories shall be signed by :

(a) The contractor (Only the relevant papers).

(b) The Site Engineer, and

(c) Competent authority in the BANK.

The following inventories/statements shall be prepared :
i. Inventory of furniture (Table, Chairs, Almirah etc.).

ii.. Inventories of builders hardwares etc.) locks (Riim mortice and cylindrical) and night latches all
with duplicate keys.

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-conditioning,
lifts pumps and the like ).

5.54 DELINQUENCIES OF CONTRACTORS

5.54. Procedures for dealing with Delinquencies/ Defaults/ Misconduct/ Misdemeanors of
tenderers/ Contractors.

i) The undernoted delinquencies/defaults/misconduct/misdemeanors on the part of tenderer or
enlisted contract will attract disciplinary action.

a) Incorrect information about credentials, about his performance, equipment, resources, technical
staff etc.

b) Non-submission of the fresh/latest Income tax clearance certificate.
c) Irregular tendering practice.
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d) Submission of tender containing for too many arithmetical errors and freak rates.

e) Revoking a tender without any valid reasons.

f) Tardiness in commencing work.

g) Poor Organisation at site & lack of his personal supervision.

h) Ignoring BANK's notices for replacement/rectification of rejected materials, workmanship etc.

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, ban
on subletting etc.

j) Lack of promptitude and cooperation in measurement of work and settlement of final account.
k) Non-submission of vouchers and proofs of purchase etc.

[) Tendency towards putting up false and untenable claims.

m) Tendency towards suspension of work for frivolous reasons.

n) Bad treatment of labour.

0) Bad treatment of subcontractors (piece workers) and un-business like dealings with suppliers of
materials.

p) Lack of cooperation with nominated contractors or BANK's labour.
g) Contractor becoming BANK rupt or insolvent.
r) Contractor's conviction by a court of law.

s) Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of
latent defects in contractor's work after the expiry of DLP of his contract.

5.54. Disciplinary action against (Delinquencies of) contractor.

ii) Action

The award of the undernoted disciplinary action shall be considered.

a) Placing embargo on issue of tenders of temporary suspension from the BANK's approved list.
b) Permanent ban on issue of tenders & removal from the BANK's approved list.

c) Circulation of the contractor's name to other Public Under taking or Government Department
for non-entertainment of this publication for contract work.

SPECIAL CONDITION OF CONTRACT

Scope of work
1.0 THE SCOPE OF WORK IS TO CARRY OUT FOR THE PROPOSED Civil WORK FOR

BLOCK- D1 & D2 (GROUND & FIRST FLOOR) AT SBFI CHETANA FLATS
INDORE (M.P)

2.0 Address of site
The site is located at SBI Chetana Flats at INDORE .
3.0 Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor at the
site and he will be held responsible for the accuracy. Figured dimensions are in all cases to
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04

5.0

6.0

7.0

8.0

b)

be accepted and dimension shall not be scaled. Large scale details shall take precedence
over small scale drawings. In case of discrepancy the contractor shall ask for clarification
from the Architect / consultant before proceeding with the work.

Notice of operation

The contractor shall not carry out any important operation without the Consent in with from
the Bank’s Engineer/Architect / Consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate records
of the dimensions and positions of all new work and any other information necessary to
prepare complete drawings recording details of the work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant supports
as may be required to protect effectively all structures and protective give to trees, which
may be endangered by the execution of the works or otherwise such permanent measures
as may be required by the Architect to protect the tree structures. .

Temporary works.

Before any temporary works are commenced the contractor shall submit at least in advance
to the architect / consultant for approval complete drawings of all temporary works he may
require for the execution of the works. The contractor shall carry out the modifications relating
to strength, if required by the architect / consultant may require in accordance with the
conditions of contract at his own cost The contractor shall be solely responsible for the
stability and safety of all temporary works and unfinished works and for the quality of the
permanent works resulting from the arrangement eventually adopted for their execution.

Water power and other facilities

The rate quoted by the contractor shall include all expenses that are required for providing
all the water required for the work and the contractor shall make his own arrangements for
the supply of good quality water suitable for the construction and good quality drinking water
for their workers If necessary the contractor has to sink a tube well / open well and bring
water by means of tankers at his own cost for the purpose The SBI will not be liable to pay
any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and maintaining power
connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBI shall be entitled to take power
and water connections from the temporary water and power supply obtained by the
contractor However, the concerned contractor shall make their own arrangements to draw
the supply and pay directly the actual consumption charges at mutually agreed rates between
them. All municipal charges for drainage and water connection for Construction purposes
shall be borne by the contactor and charges payable for permanent connections, if any, shall
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d)

9.0

10.0

11.0

i)

13.0

be initially paid by the contactor and the SBI will reimburse the amount on production of
receipts

The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make the
arrangements at his own cost for transport where necessary for his staff and workmen to and
from site of work at his own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of work.

Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water these
equipment’s shall be provided at suitable prominent and easily accessible place and shall be
properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at
his own cost and, to the approval of the relevant authorities. The contractor make the following
arrangements at his own cost but not limited the following:

Proper handling, storage and disposal of combustible materials and waste.

Work operations which can create fire hazards.

Access for fire-fighting equipment’s.

Type, number and location of containers for the removal of surplus materials and rubbish.
Type, size, number and location of fire extinguishers or other tire fighting equipment.
General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick communication between
the Architect / Consultant. Any communication relating to the work may be conveyed through
records in the site order book. Such a communication from one party to the other shall be
deemed to have been adequately served in terms of contract Each site order book shall have
machine numbered pages in triplicate and shall carefully maintained and preserved by the
contractor and shall be made available to the architect / consultant as and when demanded-
Any instruction which the architect /consultant may like to issue to the contractor or the
contractor may like to bring to the architect / consultant two copies of such instructions shall
be taken from the site order book and one copy will be handed over to the party against
proper acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading
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14.0

15.0

16.0

17.0

18.0

The contractor shall provide and maintain a suitable temporary fencing / barricading and
gates at his cost to adequately enclose all boundaries of the site for the protection of the
public and for the proper execution and security of the work and in accordance with the
requirement of the architect | consultant and regulations of local authorities. These shall be
altered, relocated and adopted from time to time as necessary and removed on completion
of the work.

Site meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall
depute a senior representative along with the site representative and other staff of approved
sub-contractors and suppliers as required to the site meetings and ensure all follow up
actions. Any additional review meetings shall he held if required by the architect/ consultant.

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the effect that
all rubbish arising out of contractor’s activities at the construction site or any other off-site
activities borrow pits has been properly disposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested other
specialists contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay the
works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating therein the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some changes
have been made. From the approved drawings as instructed by the SBI/ architect /
consultant. The contractor will make the changes made on these copies and return these
copies to the architect / Consultant for their approval. In cases revision is required or the
corrections are not properly marked the architect / Consultant will point out the discrepancies
to the contractor. The contractor will have to incorporated these corrections and / or attend
to discrepancies either on copies as directed by the architect / consultant and resubmit to
him for approval. The architect / consultant will return one copy duly approved by him.

For the drawings prepared by the contractor
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The contractor will modify the drawing prepared by him wherever the changes made by the
SBI / architect / consultant. And submit two copies of such modified drawings to the architect/
consultant for approval. The architect / consultant will return one copy of the approved
drawing to the contractor.

Approved make
The contractor shall provide all materials from the list of approved makes at his own cost and
also appoint the specialized agency for the waterproofing anti-termite, aluminium doors and
windows and any other item as specified in the tender. The architect/consultant may approve
any make / agency within the approved list as given in the tender after inspection of the
sample/mock up.

Procurement of materials
The contractor shall make his own arrangements to procure all the required materials for the
work .All wastages and losses in weight shall be to the contractors account

Excise duty, taxes, levies etc;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties,
fees, cess or charges except GST in respect of the works including but not limited to sales
tax, tax on works contract excise duty, and octroi, except GST payable in respect of
materials, equipment plant and other things required for the contact. All of the aforesaid
taxes, duties, levies, fees and charges except GST shall be to the contractor’s account and
the SBI shall not be required to pay any additional or extra amount on this account. Variation
of taxes, duties, fees, levies etc if any except GST, till completion of work shall be deemed
to be included in the quoted rates and no extra amount on this account. Variation of taxes,
duties, fees, levies etc if any excluding GST, till completion of work shall be deemed to be
included in the quoted rates and no extra claim on this account will in any case be
entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as
statutory law during the currency of contract the same shall be borne by the contractor.

Acceptance of tender
The SBI shall have the right to reject any or all tenders without assigning any reason. They
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have
no right to question the acts of the SBl. However adequate transparency would be
maintained by the SBI.

Photographs:

e The Contractor shall at his own expense supply to the Architects with duplicate hard
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works,
taken from two approved portions of each building, at intervals of not more than one
months during the progress of the work or at every important stage of construction.

e In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with their each Running Bill for the project clearing showing major
progress of work measured and claimed therein failing which the Architect/Bank may
consider returning the Bill to the contractor and no claim for delay on this account will
be entertained.
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Vi.

Vil.

PROFORMA FOR RUNNING A/C BILL

Name of Contractor / Agency
Name of Work

SI.No. of this Bill

No. & Date of previous Bill
Reference to Agreement No.

Date of Written order to commence

Date of Completion as per Agreement

S.No. Item Description Unit Rate (Rs.) As per Tender
Quantity |  Amount (Rs.)
1 2 3 4 5
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Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks
Quantity Amount Quantity Amount Quantity Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9

Note: 1. If part rate is allowed for any items, it
should be indicated with reasons for
allowing such a rate. Net Value since previous bill

2. Ifad-hoc payment is made, it should be
mentioned specifically.

CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. ----------

---------------- were made have been taken jointly on and are recorded at pages
- (0 of measurement book No.
Signature and Signature and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)
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The work recorded in the above mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer
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TABLE

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON

MATERIALS HELD AT SITE BY THE CONTRACTOR

S.No. Iltem Quantity Unit Amount Remarks
1 2 3 4 5 6

Total value of materials at Site.

Secured Advance @ ---------------- of above value - B

CERTIFIED:

(i)

(ii)

That the materials mentioned above have actually been brought by the Contractor to the site
of the work and on advance on any quantity of any of this item is outstanding on their security.

That the materials (are of imperishable nature) and are all required by the Contractor for use
in the work in connection with the items for which rates of finished work have been agreed

upon.
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Dated Signature of

Site Engineer

Preparing the bill

Rank

Date signature of
Banks Architects-------------------
(Name of the Architects)

Dated Signature of
the Contractor

Seal & sign of contractor




SBFI/CHETANA/INDORE/2025-26/01

26.05.2025

TENDER FOR CIVIL RENOVATION WORK'S FOR BLOCK- D1 & D2
& FIRST FLOOR) AT SBFI CHETANA FLATS INDORE (M.P)

MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since
previous bill (A)

2. Total amount of secured advance due
since Previous Bill (B)

3. Total amount due since Previous Bill
(C) (A+B)

4. PVA on account of declaration in price
of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

5. Total amount due to the Contractor
OBJECTIONS:

i) Secured Advance paid in the previous
R/IA

i) Retention money on value of works as
per accepted tenders upto date
amount Rs.

Less already recovered
Balance to be recovered

iii) Mobilization Advance, if any

(@ Outstanding amount (principal +
interest) as on date

(b)  To be recovered in this bill

iil. Any other Departmental materials cost
to be recovered as per contract, if any

iv. Any other Departmental service

charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.

Total Deduction as per contract (F)
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Adjustments, if any ----------m--m-m--- Rs. -----------
Amount less received by Contractor in

————————— R/A Bill (as per statement of

Contractor)

P.V.A. S

Total amount payable as per contract Rs. -----m-mee-
(E+F+G)

(Rupees  ------m-m-memmmmemm e in
words)

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due
checking of the measurements of work as required and is recommended for payment.

Date: -----------mmmmmmm e -
Signature of Architect
with Seal

The billamount to Rs. ----------------- certified by Consultants has been scrutinized by me after
due test checking of measurements of works as required and is recommended for payment for an
amount Of RS.......ccccevvviiiiiiiiiineeenns

Date : --
Signature of Owners
Engineer
STATUTORY DEDUCTION:
i) Total Amount due (E) = T
ii) Less I.T. Payable =S ——
iii) Less S.T. Payable = —
Net Payable = ——

This figures given in the Memorandum for payable has been verified and bill passed for
payment ---- e e TR e e e e (in words and figures)

Date: ----——=-mmmmmmmeeeee
Signature of the AGM
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SECTION — MODE OF MEASUREMENTS

The method of measurement for various items in the tender shall be generally in

accordance with the IS: 1200 subject to the items for which the mode of measurements are
not given under or elsewhere in the tender.

10

11

12

11

12
13

Cement Concrete (Plain & Reinforcement):

Cement concrete in R.C.C. and P.C.C. items shall be measured exclusive of
reinforcement and plaster thickness but shall include necessary costs of shuttering,
centering, hire charges of all equipments, curing, hacking and fair finish. Reinforcement
and plaster shall be measured and paid separately.

No deductions will be made for openings upto 0.1 sq.m. and no extra labour for forming
such openings or voids shall be paid.

Reinforcement:

Shall be measured in lengths of bars as actually placed in position on standard weight
basis; no allowance being made in the weight for rolling margin, Wastage and binding
wire shall not be measured, authorised overlaps and spacers shall only be measured.

Brick Work :

Except walls of half-brick thickness or less, all brick work shall be measured in cubic
meters.

Thickness of Wall:

Brick walls upto and including three bricks in thickness shall be measured in multiples of
half-brick which shall be deemed to be inclusive of the mortar joints. Where fractions on
half-bricks occur due to architectural or other reasons, the measurement shall be taken
half-bricks.

Deductions:
No deductions or additions shall be made on any account for

Ends of dissimilar materials (i.e. joists, beams, lintels, lofts, grinders, rafters, purlins,
trusses, corbels, steps, etc.) upto 500 square centimeters in section.

Opening upto 0.1 sq.m. in section.

Wall plates, bed plates and bearing of slabs, chajjas and the like where the thickness
does not exceed 10 cm. and the bearing does not extend over the full width of the
wall.

Flooring, Skirting, Dado:
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Flooring shall be measured from skirting to skirting and where the wall surface are
plastered or provided with Dado, it shall be measured from plaster to plaster or dado to
dado.

13 Plastering and Pointing:

All plastering and pointing shall be measured in square meters unless otherwise
described.

Net are of surface plastered shall be measured. No deductions will be made for ends of
joints, beams, posts, etc., and opening not exceeding 0.5 sg.m. each and no additions
shall be made neither for reveals, jambs, soffits, sills, etc. of these openings nor for
finishing the plaster around openings, ends, of joists, beam and posts, etc.

Full deductions will be made for door, window and ventilator from each side with adding
jambs for door, window and ventilator.

WORKMANSHIP

Note: Workmanship for all items related to the construction work should be as per relevant
I.S. Code.
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Technical Specifications — Civil & Plumbing

LIST OF APPROVED MATERIAL AND MAKES OF ITEMS

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE ARCHITECT BEFORE USE IN CONSTRUCTION)

1.

»

10.

11

12.
13.

14

CEMENT (53 Grade)

WHITE CEMENT
STEEL FOR REINFORCEMENT

BRICKS

WOOD

VITRIFIED TILES

ALUMINIUM WINDOWS
EXTERNAL PUTTY
EXTERNAL PAINTS

STEEL PRIMER
SYNTHETIC ENAMEL PAINT

WATER PROOFING COMPOUND:

BUTT HINGES
FACTORY MADE SHUTTERS :

(FLUSH DOORS)
PVC DOOR SHUTTERS
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ULTRATECH, LAFARGE, JAYPEE,
ACC, MYCEM OR EQUIVALENT

BIRLA WHITE,

TESTED STEEL OF RATHI, GOYAL,
TATA OR MAGNUM (TMT STEEL)
BRICKS OF NON METRIC

SYSTEM

First CLASS C.P. TEAK UNLESS

OTHER WISE SPECIFIED

KAJARIA, NITCO, BELL, JOHNSON,
SOMANY

ZINDAL HINDALCO

BIRLA WALL CARE

ASIAN , BERGER, NEROLAC

ICI, EQUIVALENT

ASIAN, BERGER, SHALIMAR, ICI
APCOLITE, NAROLAC, DULUX,

ICI, OR EQ

CICO, CHOK SEY'’S, PIDILITE
ROFF, FOSROC, CHEMISTIK

[.S.I. MARKED DOORSET HINGES
ARCHID, DURO, SWASTIK,
GREEN,CENTURY, KIT

SINTEX, SPLENDOOR, GODREJ
OR EQUIVALENT
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15. GALVANISED STEEL SHEETS: TATA, JINDAL, HINDALCO OR
EQUIVALENT
16. G.l. PIPES : G.S.I. AMBICA, ZENITH, TATA OR
EQUIVALENT
17 BRASS C.P. FITTINGS : JAGUAR/ PARRYWARE, KOHLAR
OR EQUIVALENT
18 GUN METAL VALVES : LEADER, SANT OR
19. PVC PIPES : SUPREME/ KISSAN/ KASTA OR EQ.
20 CPVC PIPES : NOVEON OR EQ
21 FIRE FITTING SLUICE & NRV : KIRLOSKAR / KALPANA

NB. 1) The contractor should obtain prior approval from Employer / Consultants before placing
order for any specific materials. Employer may / delete any of the makes or brands out
of the above list.

All materials should confirm to relevant standards and codes of BIS.

All Sanitary materials should confirm to Green Pro Certified (IGPC Certified)

Materials with 1.S.I. mark shall be used duly approved by the Department Engineer /

Architect.

Note: - If any material is found to be not up to the mark, the contractor will have to
produce original bills/certificate from the manufacturer or his authorised
Distributor for authenticity and genuineness of the material for consideration
and as per make approved by the Department. The same will not be considered
for payment.
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SANITARY INSTALLATION AND PLUMBING

GENERAL REQUIREMENTS :

(a) All sanitary appliances including Sanitary fittings, fixtures, toilets requisites, shall be of size,
make and design as specified in item of work as specified in the item of work as per sample
approved by the Architect/Employer.

(b) All exposed Gl pipes and fittings shall be painted with approved quality paint and shade as
specified.

(c) All sanitary and plumbing work shall be carried out through licensed plumbers.

(d) On completion of work, the site shall be cleaned and all rubbish disposed off as directed by
as Architects/Employer.

(e) All sanitary fittings such as water closet pans (pedestal or squatting pattern), Urinals (basin,
stall or squatting pattern) partitions for closets and urinals, flush pipes, brackets, lavatory basins,
baths , sinks, soil and vent pipes etc. and fittings holders for toilet paper glass selves and other
fittings together with the fixing of the same shall be enumerated separately or in combination under
relevant items of work as described in schedule of quantities.

1. SANITARY WARES

1. European type W.C. pan and Cistern : Shall be of white vitreous China 1st quality closet 'P' or
'S' trap coupled with fittings, brackets complete in all respects. The W.C. pan cistern shall be free
from cracks, blisters and shall have smooth surfaces.

Fixing W.C. pan shall be fixed to floor with C.P. brass screws or by means of 75mm long 6.5mm
dia counter sunk bolts and nuts embedded in floor concrete. The base of the pedestal of the pan
shall squarely rest on the finished floor. Any gap between the finished floor and the pedestal shall
be filled with white mastic mixed with pigment to match the shade of the floor as directed by the
Architect/ Employer following measures shall be adopted for fixing the W.C. pan.

(a) The central axis of the pan shall be perpendicular to the finished face of wall on flushing cistern
is fixed.

(b) The outlet of the pan shall be centrally placed in the socket of PVC pipe with a uniform space
around for jointing shall be done with yarn linseed oil white lead one and water proofing compound
and made water tight.

(c) The cistern between centre line of cutter of W.C and finished wall shall be so adjusted as to
rest squarely against the finished wall face.

Seat and lid : shall be of solid with same Branch make as per sanitary fitting and fitting exactly on
the rim of the W.C. pan with C.P. brass hinges rubber buffers and CP brass nuts.

Angle valve : shall be of 15mm dia C.P. brass with inlet connections of required length with unions
and C.P. brass cap
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The connection between angle valve and supply line laid in chase shall be made in a manner so
that the union is flush with finished face of the wall and so threaded that portion of the angle valve
or supply is visible.

Measurements : shall be by numbers.

Rate : shall include the cost of all materials and labour involved in all the operations described
above.

2. Indian type W.C. pan : shall be Orissa pattern with integrated foot rests with "P' or 'S' trap of
1st quality "PARRY',Jaguar,or eq. Sanitary Wares or approved equivalent.

Fixing ; The W.C. pan shall be laid in floor slopped towards the pan in a workmanlike manner care
being taken not to damage the pan in the process fixing. If damaged in any way, it shall be replaced
at no cost to Employer. The pan shall be fixed on a proper base of cement concrete 1:2:4 mix 9 1
cement ;2 coarse sand :4 stone ballast 20mm nominal size) taking care that cushion is uniform and
even without having any hollows between the concrete base and pan. Joint between the pan and
finished floor shall be neatly done and no hair cracks shall be visible. Joint between the outlet of
pan and HCL trap shall be made with neat cement, yarn, linseed oil, white lead and water proofing
compound and made leak proof.

Flushing Cistern : shall be caste iron 'NOMOS' with chain and pull. Cistern shall have mosquito
proof cover ball valve with Polythene float, level and siphon complete with necessary union etc. for
inlet and overflow connections. Cistern shall be fixed on rolled steel cantilever brackets, which
shall be firmly embedded in the wall by making holes of required sizes. Brackets shall be grouted
in holes with cement mortar 1:2 (1 cement : 2 fine sand) the wall used for making holes shall be
made good to original conditions.

Overflow Pipes : Cistern shall be provided with 20mm dia galvanized iron over flow pipes with
fittings which shall terminate 1.0mm above floor level. Open end of the overflow pipes should have
mosquito proof coupling design with 0.5mm dia. perforation.

Lead connections : Cistern shall be connected with a P.V.C. connection pipe of 450mm length with
brass unions at the ends. One end shall be connected in cistern inlet and the to distribution line with
a stop cock in between for control of flow.

Stop Cock : shall be of C.P. brass of Jaquar, or equivalent.

Painting : Inside of cistern and fittings shall be painted with 2 coats of anti-corrosive paint and
outside of the cistern. brackets, exposed portions of overflow and flush pipe shall be painted with 2
coats of white synthetic enamel paint of approved manufacture over a priming coat of red lead.
Measurements : shall be by numbers

Rates : shall include the cost of all materials and labour involved in all the operations as described
above.

Mixing fittings : shall be C.P. brass with modern head for hot and cold for spray and with diverters.
Jacquar, make or equivalent

Angle valve : shall be of 15mm dia. C.P. brass with 15mm dia C.P. copper supply pipe of 300mm
length with nuts and washers.
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The connection between angle valve and supply line laid in chase shall be made in a manner so
that the union is flush with finished face of the wall no threaded portion of the angle valve or supply
line is visible.

Measurements : shall be by numbers.

Rate : The rate shall include the cost of all materials and labour involved in all the operations
described above.

4.Urinals : These shall be of the approved make and shall consist of the following :

a) Vitreous Chinaware urinal stall of 11p type as specified in the material schedule.

b) 5 litre capacity C.l automatic flushing cistern with all accessories.

c) 32mm Chromium plated brass waste coupling.

d) 12 mm dia C.P. brass, flush pipe.

e) Suitable supporting arrangement using Rawl plugs with C.P. brass screws used for fixing
the urinal .

) All other necessary work for satisfactory working.

Auto Cistern : shall be white vitreous China of 1st quality of specified capacity with non ferrous
metal fittings and inlet valve, complete with brackets, screws etc.

Angle valve : shall be of 15mm C.P. brass with inlet connections of required length with unions
and C.P. brass cap.

Flush pipe : shall be of C.P. brass 32 mm dia main with 15mm dia distribution pipes of required
length complete with C.P. brass clamps, tees, crosses, bends with unions spreaders etc. of
approved make.

Bottle trap : shall be 40 mm cast C.P. brass heavy type with wall discharge pipe of required
length with flange. Discharge pipe shall be connected to G.l. waste pipe in chase in a manner so
that the flange is flush with finished face of wall.

Waste : shall be 40 mm dia C.P. brass dome type waste.

Painting : The brackets shall be painted with 2 coats of white synthetic enamel paint of approved
manufacture over and including a priming coat of red lead.

Measurements : shall be as per urinal set for different ranges as specified in the Schedule of
Quantities.

Rate : shall include the cost of all materials and labour involved in all operations described above.
5. Channel : shall be of white, glazed. The channel shall be free from cracks, crazes etc.
Fixing : channel shall be laid on a smooth bed of cement concrete taking care of cushion is uniform

and even without having any hollows between the concrete base and channel shall be laid to
required slop towards the outlet point.
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Measurements : shall be per running metre.

Rates : shall include the cost of all materials and labour involved in all the operations described
above.

6.Urinal Partition : shall be large size of white vitreous China Ist quality. These shall free from
any cracks, crazes etc. and shall have smooth surface.

Fixing : These shall be fixed to wall with coach screws or as directed.

Measurements : shall be by numbers.

Rates : shall include cost of all materials. labour involved in all the operations describe above.
7.Stainless Steel sink and draining Board : shall be 'ORIENT' or approved equivalent make pressed
stainless steel 2mm thick sheets and shall have 32 dia outlet with grating. These shall be connected
to 32mm dia C.P. brass 'P' or bottle traps.

Fixing : These shall be supported on C.I. cantilever brackets or placed on wooden or marble
counter. The joint between the masonry or wood work shall be filled with mastic filler to make it
absolutely water tight. the draining board shall be sloped towards the sink in order to drain out all
the water in the sink.

Mixing fitting : shall be C.P. brass comprising of 2 Nos. hot and cold mixing fittings with swivel
spout, a pair of 15mm C.P. brass angle valves with inlet tubes and C.P. brass cap.

Bottle trap : same as described under item No. 4.

Angle valve : same as described under item No. 1.

Rates : shall include cost of labour and materials mentioned in Schedule of Quantities.
Measurement : shall be by numbers.

Mixing fittings : shall be 15mm C.P. brass comprising of 2 No. C.P. brass concealed stop cocks
(one hot and one cold) one No. five way diverter, one no. C.P. brass heavy type spout with flange,
including one No. hook for hand shower and including cost of telephone shower with C.P. flexible
pipe of required length for telephonic shower make Jacquar, Plumber or equivalent.

Grab rail : shall be C.P. brass 20mm x 450mm with C.P. brass concealed brackets.

'P' or 'S' trap : shall be 40mm dia C.P. brass heavy of approved make.

Waste : shall be 40mm dia C.P. brass with solid rubber plug and C.P. brass ball chain.

Overflow : shall be 25mm dia C.P. brass.

Measurements : shall be by numbers.
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WATER SUPPLY
G.l. Pipe Fittings

Galvanized Iron pipes and fittings : The pipes shall be galvanized mild steel medium /heavy as
specified in the schedule of quantities of Indian Tube Co. or BST or ITC conforming to 1S 1239:1968.
All pipes shall be electric resistance welded screwed with taper, threads and sockets with parallel
threads. (Threads shall conform to IS 554:1964). The pipes and sockets shall be cleanly finished,
well galvanized in and out and free from cracks, surface flaws, laminations and other defects.
All screws threads shall be clean and well cut. The ends shall be cut cleanly and square with axis of
the tube.

The fittings shall be 'R'/KS brand and comply with all the requirements that of pipes. The fittings
shall be designated by the respective nominal bores of the pipes for which they are intended.
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SANITARY AND PLUMBING WORKS

S.No Materials Brand Name
1 VITREOUS CHINA AND FIRECLAY  Jaguar, Parryware HINDUSTAN CERA, RAK,
2 STAINLESS STEEL SINKS Nirali or equivalent
3 C.P. FITTINGS & ACCESSORIES Jagaur, or equivalent
4 C.P. WASTE SPREADERS URINAL DEVELOP ORIENT
FLUSH PIPES
5 SOIL. WASTE & RAIN WATER PIPES VARUNA B.C. RIF, Kasta
AND FITTINGS SAND CAST
6 Gl Pipes Swastik, Jindal, TATA
Gl Pipe Fittings, Unique, ring cross, swastik or EQ
(MALLEABLE CAST IRON)
8 GUN METAL VALVES LEADER, SANT
(FULLWAY CHECK AND GLOBE
VALVES)
9 C.I. VALVES (FULLWAY CHECK AND KIRLOSKAR, LEADER, SANT
GLOBE VALVES)
10 PVC Pipe Kissan, Kastha, Swastik or EQ
11 Cement ISI Marked Ultratech, ACC, Mycem, Hiedelberg
12 MS Steel TATA, Sail, or EQ
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