TENDER ID: AHMVAQO1188

STATE BANK OF INDIA
INVITES E-TENDER

FOR

CIVIL WORK OF SBI SAYAJIGUNJ BRANCH (GF) AT NEW PREMISES KIRTIMANDIR,
VADODARA, GUJARAT

FROM

THE CIVIL CONTRACTORS EMPANELLED FOR AHMEDABAD CIRCLE UNDER THE
CATEGORY WORKS RS. 25 LAKHS & ABOVE

LAST DATE OF SUBMISSION OF ONLINE BID: 21.06.2025 UP TO 03:00 PM
NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED.

PART - A: TECHNICAL BID

TENDER SUBMITTED BY:

NAME

ADDRESS

DATE

Architect

Nitin Bhardwaj
h Architect & interior designer

201, Galaxy Complex, B/h national plaza,
R.C. Dutt road, Alkapuri, Vadodara-390007
Mail id: nitinb9@gmai.com (M):982546639
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NOTICE INVITING TENDERS

SBI through its Architect Nitin Bhardwaj, Architect & Interior Designer, Vadodara invites
“Online e-tender” from the SBI Empanelled civil contractors of Ahmedabad Circle for civil works
OF SBI SAYAJIGUNJ BRANCH (GF) AT NEW PREMISES, KIRTI MANDIR, VADODARA, GUJARAT.
The details of tender are as under:

S.No. | Description
1. | Name of work CIVIL WORK OF SBI SAYAJIGUNJ BRANCH (GF),
NEW PREMISES KIRTIMANDIR, VADODARA,
GUJARAT
2. | Nature of Work CIVIL WORK
3. | Time allowed for completion 45 Days from date of acceptance of work order.
4. | Earnest Money Deposit Rs. 15,052/- (Rupees Fifteen Thousand fifty-two
Only) by means of Demand Draft / Pay Order (Valid
for a period of 90 days from the last date of]
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of State Bank of
India, payable at VADODARA. [Those registered
with MSME-UDYAM need not submitted EMD.
Instead DD, Valid MSME UDHYAM certificate shall
be uploaded]
5. | Initial Security Deposit 2% of contract amount including EMD
6. | Total Security deposit 5% of the final bill amount including ISD
Start and end date for downloadingl 07-06-2025 to 21-06-2025 at www.sbi.co.in
of tender documents form Bank’s| under<Link>procurement news.
website
8. | Last date & time for submission of on| 21-06-2025 by 03:00 PM
line Technical bid , EMD and Sealed
Bid
9. | Address at which EMD & Process| The Assistance General Manager,
compliance form has to be State Bank of_Indla, _
submitted Regional Business Office-1,
) 5" Floor, Paradise Complex,
Sayajigunj, Vadodara-390005
10. | Date and time of opening of Technical 21-06-2025 at 03:30 PM
bid & Sealed Price Bid at SBI address
mentioned at Sr. No.9
10(a)| Date and time of e-reverse auction No e-reverse auction shall be conducted.
Successful Bidder shall be declared based on
the Sealed Bid Amount quoted by the bidder.
11 |e-Tendering will be conducted by our [M/s. Antares Systems Limited, Mr. Kushal Bose

approved e-tendering consultant

Mobile No.: +91 9674758719
kushal.b@antaressystems.com

e-Mail:

12. | Liguidated Damages 0.50% of contract amount per weeks subject to
max. 5% of contract value or final bill value.
13. | Rates Rates quoted shall be inclusive of all existing &
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future (including variation) taxes, duties,
levies, royalties, transportation, internal
shifting of furnitures etc, other incidental
charges, WCT etc. PVA & PVA Clause shall not
be applicable.

Note: GST will be paid Extra as per
Applicable norms. If any tenderer puts any)|
condition / anything /any taxes extra over
and above their quoted rates the tender
shall be summarily rejected.

14.

Defects liability period

12 Months from the date of Virtual Completion

15.

Validity of offer

90 days from the date of opening of Price-bid

16.

Value of Interim Certificate

Maximum Rs. 10 Lakhs Interim payment will
be paid if entire quality and progress of work is
satisfactory & after completion of 70% total
works. [No advance on materials / plant /
machinery or mobilization advance shall be
paid under any circumstances]. Bank will
release interim payment, only if the work
performance is satisfactory.

17.

Insurance

The contractor shall obtain all necessary
insurance policies as per the governing laws
applicable at the center & shall require to
produce the original policy of Insurance &
receipt of the premium as applicable in the
matter to the Architect/Bank. In absence of this,
suitable amount (Rs. 400/- per lakh or as
decided by Bank) shall be deducted from
Contractor’s Final Bill Amount.

18.

Water and Electricity

If contractor is permitted to use SBI source of
water & electricity, the SBI will recover @ 0.5% of
contract amount from the final bill of contractor.
However further distribution & extension & light
fixtures etc. With required MCB switches, switch
boards, lamp, tube etc. shall be arranged by the
contractor at their own cost within the accepted
tender amount. Bank will recover 0.5% of the fina
bill _amount towards consumption of water &

electricity.

19

Tenders can be downloaded from the bank’s website www.sbi.co.in(link) or SBI e-Tender Portal
www.tenderwizard.in/SBIETENDER. It shall be responsibility of the contractor to timely submit
the technical and financial bid. SBI, in no case shall be responsible for site issues/ delay in

tender submission.

20

The contractor shall read and understand each page of the tender document thereby
ensuring the number and sequence of all pages.
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21 INo conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before submission of final quote, else their bid will be
rejected.

22 TThe SBI reserve their rights to accept or reject any or all the tenders, either in whole or
in part without assigning any reason(s) for doing so and no claim / correspondence
shall be entertained in this regard.

23 [Tenders received without MSME (OR) EMD & Process compliance form shall be
summarily rejected and such tenders shall not be allowed to participate in the Price bid
process/ rejected/ not considered.

24 |In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

25 |SB| has the right to accept / reject any / all tenders without assigning any reasons and
no correspondence shall be entertained in this regard.

26 The Bank will place order as per its requirement and quoting minimum rate for any
category does not provide any guarantee for receiving order for that item by the firm
who quotes lowest rates.

210. Bank reserves right to cancel any / all tender sat any stage without assigning any
reasons.

281.[The Bank reserves the right to accept the tender in full or in part and the tenderer shall
have no claim for revision of rates or other condition if his tender is accepted in parts.

203 |SBI reserves the right to accept or reject any or all the tenders without assigning any
reason whatsoever. For any clarification regarding E-Tendering procedure, System
requirements etc please contact the Architect, whose address is mentioned in the NIT.

35, It is vendor's/supplier's responsibility to be well prepared and get ready with E-
Tendering procedures & well equipped with all requirements. SBI will not take any
responsibility of delay in submission due to EMD, slow internet connectivity, system
failures etc.

Yours Faithfully,

(For and on behalf of SBI)

The Assistance General Manager,
State Bank of India,

Regional Business Office-1,

5™ Floor, Paradise Complex,
Sayajigunj, Vadodara-390005

Nitin Bhardwaj
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FORM OF TENDER

To,

The Assistance General Manager,
State Bank of India,

Regional Business Office-1,

5™ Floor, Paradise Complex,
Sayajigunj, Vadodara-390005

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to
the works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and having acquired the
requisite information relating thereto as affecting the tender, I/We hereby offer to execute
the works specified in the said memorandum at the rates mentioned in the attached
Schedule of Quantities and in accordance in all respects with the specifications, design,
drawings and instructions in writing referred to in conditions of tender, the Articles of
Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with
such materials as are provided for by, and in all other respects in accordance with such
conditions so far as they may be applicable.

MEMORANDUM
Description of work CIVIL works of SBI SAYAJIGUNJ BRANCH (GF), NEW,|
PREMISES KIRTIMANDIR, VADODARA, GUJARA

Earnest Money Rs. 15,052/- (Rupees Fifteen Thousand fifty-two
Only) by means of Demand Draft / Pay Order (Valid
for a period of 90 days from the last date of]
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of State Bank of]
India, payable at VADODARA. [Those registered with
MSME-UDYAM need not submitted EMD. Instead DD,
Valid MSME UDHYAM certificate shall be uploaded]

Percentage, if any, to be deducted from | 10 % from Running Bills, subject to maximum
Bills and total amount to be retained Total 5% of contract amount or actual Final Bill
value.

Time allowed for completion of the |45 days.

Works from fourteenth day after the
date of written order or date of
handing over of the site (whichever is
later)to commence the work

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the said
conditions.

Nitin Bhardwaj
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We, hereby, also undertake that, we will not raise any claim for any escalation in the prices
of any of the material during the currency of contract/execution/completion period. I/We
have deposited a sum of Rs. 15,052 /- of the total tender amount as Earnest Money with
the State Bank of India which is not to bear any interest. [ / We fail to execute the Contract
when called upon to do so I/ We do hereby agree that this/any sum shall be forfeited by
me/us to SBI and any suitable action may be taken by the Bank against us. This may also
include debarring of my empanelment for an year or so.

[/We have deposited a sum Rs. 15,052/- (Rupees Fifteen Thousand fifty-two Only) of
the total tender amount as Earnest Money with the State Bank of India which is not to bear
any interest. Should I / We fail to execute the Contract when called upon to do so I/ We do
hereby agree that this sum shall be forfeited by me/us to SBI.

Yours faithfully,

Signature of contractor With Seal

1) Our Bankers are: i) ii)

The names of partners of our firm are: i) ii)

Name of the partner of the firm Authorized to sign

Or

(Name of person having Power of Attorney to sign the Contract.)
(Certified true copy of the Power of Attorney should be attached)

Yours faithfully,

Signature of Contractors.
Signature and addresses of Witnesses i) ii)

Nitin Bhardwaj
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8.

SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR CIVIL WORK OF SBI SAYAJIGUNJ BRANCH (GF), NEW PREMISES
KIRTIMANDIR, VADODARA, GUJARAT

Business rules for E-tendering:

Only AHMEDABAD CIRCLE empanelled CIVIL contractors under appropriate category
who are invited by the project Architect/SBI shall only be eligible to participate.

SBI will engage the services of an E-tendering service provider who will provide necessary
training and assistance before commencement of online bidding on Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service provider
to enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be communicated
through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format (provided
by service provider), before start of E-tendering. Without this the vendor will not be
eligible to participate in the event.

The Contractors will be required to submit the various documents in sealed Envelope to
the office of SBI at the address mentioned hereinbefore by the stipulated date i.e. (1) Hard
Copy of Technical Bid duly signed and stamped on each page- NA (2) MSME Cert (or)
Demand Draft of specified amount of EMD (3) Process Compliance Form. Contractors not
submitting any one or more documents shall not be eligible to participate in the on-line
price bidding.

E-tendering will be conducted on schedule date &time.

The e-tendering will be treated as closed only when the bidding process gets closed
in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems
Limited has been engaged by SBI an authorized service provider. Please go through the
guidelines given below and submit your acceptance to the same along with your
Commerecial Bid.

E-tendering shall be conducted by SBI through M/s. Antares Systems Limited., on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their
choice, Internet connectivity and other paraphernalia requirements shall have to be
ensured by Contractors themselves. In the event of failure of their Internet connectivity,
(due to any reason whatsoever it may be) it is the bidders’ responsibility

In order to ward-off such contingent situation bidders are requested to make all
thenecessaryarrangements/alternativessuchasback-uppowersupplywhatever required so
that they are able to circumvent such situation and still be able to participate in theE-
tendering successfully. Failure of power at the premises of Contractors during the E-
tendering cannot be the cause for not participating in the E-tendering. On account of this
the time for the E-tendering cannot be extended and SBI is not responsible for such
eventualities.

M/s. Antares Systems Limited, shall arrange to train your nominated person(s),without
any cost to you. TheyshallalsoexplainyoualltheRulesrelatedtotheE-tendering. You are

Nitin Bhardwaj
Architect & Interior Designer 7 of 74 Sign & Seal of contractor



(a)
(b)

(c)

(d)

(e)
(f)

10.

required to give your compliance on it before start of bidprocess.
BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian
currency & Unit of Measurement will be displayed in Online E-tendering.

BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI
their appointed Architects.

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender
document and shall not be subjected to any change whatsoever.

Procedure of E-tendering:

. Online E-tendering:

TheTechnical as well as Price Bid is available on the Bank’s website during the period
specified in the NIT.

Online e-tendering is open to the empanelled bidders who receive NIT from the Architect
and qualified for participating in the price bidding as provisions mentioned hereinabove
through SBI approved Service Provider.

The Price-Bid shall be made available online by the Service Provider wherein the
contractors will be required to fill-in percentage Above/Below over given estimated
amount.

TheContractorsareadvisednottowaittillthelastminutetosubmittheironline item-wise quote
in the price bid to avoid complications related with internet connectivity, network
problems, system crash down, power failure, etc.

[t is mandatory to all the bidders participating in the price bid to quote their rates for each
and every item.

In case, contractor fails to quote their rates for any one or more tender items, their tender
shall be treated as “Incomplete Tender” and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by
M/s. Antares Systems Limited. The Bidders are requested to change the Password after the
receipt of initial Password from M/s. Antares Systems Limited. All bids made from the
Login ID given to the bidder will be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified.
Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute
the work at the quoted bid price. In case the L1 Bidder backs out or fail to complete the
work as per the rates quoted, SBI shall have the liberty to take action as deemed
necessary including de-paneling such contractors and forfeiting theirEMD and imposing
heavy penalty to contractor to recover the losses occurred to the Bank.

At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on
award of Contract shall be final and binding on all the Bidders.

SBI shall beat liberty to cancel the E-tendering process/tender at any time, before ordering,
without assigning any reason.
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11.

12.

13.

SBI shall not have any liability to bidders for any interruption or delay in access to the site
irrespective of the cause.

Other terms and conditions shall be as per your techno-commercial offers and other
correspondences till date.

OTHER TERMS &CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price manipulation of
any kind directly or indirectly by communicating with other suppliers/ bidders.

The Bidder shall not divulge either his Bids or any other exclusive details ofSBI to any
other party.

SBI decision on award of Contract shall be final and binding on all the Bidders.
SBIreservetheirrightstoextend,rescheduleorcancelanyE-tendering within its sole
discretion.

SBI or its authorized service provider M/s. Antares Systems Limitedshall not have any
liability to Bidders for any interruption or delay in access to the site irrespective of the
cause.

SBI or its authorized service provider M/s. Antares Systems Limitedis not
responsibleforanydamages,includingdamagesthatresultfrom, but are not limited to
negligence.

SBI or its authorized service M/s. Antares Systems Limitedwill not be held responsible for
consequential damages, including but not limited to systems problems, inability to use the
system, loss of electronic informationetc.

N.B.

All the Bidders are required to submit the Process Compliance Statement(Annexure-II)
duly signed to M/s. Antares Systems Limited.

All the bidders are requested to ensure that they have a valid digital signature
certificate well in advance to participate in the online event.

Nitin Bhardwaj
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1)
2)

3)

5)

6)

PROCESS COMPLIANCE STATEMENT (ANNEXURE I1)
(The bidders are required to print this on their company'’s letter head and sign, stamp before
e-mailing)
To,
M/s. Antares Systems Limited,
Mr. Kushal Bose
Mobile No.: +91 9674758719
e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE
ONLINEE-TENDERING FOR CIVIL WORK OF SBI SAYAJIGUNJ BRANCH (GF), NEW
PREMISES KIRTIMANDIR, VADODARA, GUJARAT

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender
document
This letter is to confirm that:

The undersigned is authorized representative of the company.
We have studied the Commercial Terms and the Business rules governing the E-tendering

as mentioned in RFP of SBI as well as this document and confirm our agreement to them.
We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and M/s. Antares Systems Limited shall not be liable & responsible in
any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform
due to loss of internet connectivity, electricity failure, virus attack, problems with the PC,
any other unforeseen circumstances etc. before or during the E- tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying

Authority.

We,herebyconfirmthatwewillhonortheBidsplacedbyusduringtheE-tenderingprocess.

With regards, Date:

Signature with company seal Name:
Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on ---------====emmmmmmun--
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ARTICLES OF AGREEMENT

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

This agreement made the ..o day of ...cceeeiiiiiees between AGM/ DGM
(B&0), State Bank of India, -------------- (hereinafter called the Bank or SBI) which
expression shall include the successors and assigns) of the one part and M/s.
.......................................... company / partnership for registered under the Indian
Companies Act/ Partnership Act having its registered
OFfICE et e (hereinafter called ‘the Contractors’
which expression shall include the present directors / partners and also the directors /
partners from time to time as also their respective heirs, legal representatives,
administrators and assigns) of the other part. WHEREAS the employer is desirous of

execution of (Name of work) and has caused drawings and
specifications describing the works to be done prepared by Project Architects M/s
having their offices at (hereinafter called “the Architect”) AND WHEREAS

THE SAID Drawings numbered as mentioned in the tender documents hereinafter
mentioned and to be issued from time to time, the specifications and the Schedule of items
and quantities have been signed by or on behalf of the parties hereto. AND whereas the
contractors have agreed to execute upon and subject to the condition set forth herein and
Schedule of items and quantities, General & special Conditions of Contract, specification
etc. contained in the tendered documents including all correspondences exchanged by or
between the parties from the submission of tender till the award of work, both letters
inclusive, (all of which are collectively hereinafter referred to as “the said conditions”). The
works shown upon the said drawing and /or described in the said specification and
included in the schedule of Items and Quantities at the respective rates therein set forth
amounting to the sum of __Rs (Rupees in words ) as there in
arrived at or such other sum as shall become payable there under (hereinafter referred to
as “the said Contract Amount”. NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner set
forth in the said Conditions, the Contractors shall upon and subject to the said conditions
execute and complete the work shown upon the said drawings and described in the said
specifications and the schedule of items and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall become
payable, at the times and in the manner specified in the said conditions.

3. The term “the Architect” in the said condition shall mean the said “M/s __” or in the
event of their ceasing to be the Architect for the purpose of this contract for whatever
reason, such other person or persons as shall be nominated for that purpose by the
Employer, not being a person to whom the Contractor shall object for reasons considered
to be sufficient by the Employer provided always that no person or persons subsequently
appointed to be Architect under this contract shall be entitled to disregard or over rule any
previous decisions or approval or direction given or expressed in writing by the architect
for the time being.

4. The said conditions and appendix thereto shall be read and construed as forming part of
this agreement, and the parties hereto shall respectively abide by / submit themselves to
the said conditions and perform the agreements on their part respectively in the said
conditions contained.

5. The plans, agreement and documents mentioned herein shall form the basis of this
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contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a
contract to carry out the work in respect of the entire project on item rate basis to be paid
for according to actual measured quantities at the rates contained in the schedule of
quantities and rates or as provided in the said conditions.

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature
of work by adding to or omitting any item of work or having portions of the same carried
out without prejudice to the contract.

8. Time shall be considered as the essence of this contract and the contractor here by
agrees to commence the work soon after the site is handed over to him or from the 14th
day after date of issue of formal work order as provided for in the said conditions of
contractor whichever is later and to complete the entire work within __ (period of
contract) months subject never the less to the provisions for extension of time.

9. All payments by the Employer under this contract will be made only at

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance
with the stipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully understood
by the contractor. They further agree to complete the said work to fullest satisfaction of
architect / Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective
hands to these present through their duly authorized official and the said two duplicates
hereof to be executed on its behalf of the day and year first herein above written.

Signed on behalf of the Signed on behalf of the
STATE BANK OF INDIA CONTRACTORS

In the presence of : In the presence of :

1. Signature : 1. Signature :

Name : Name :

Address : Address :

In the presence of : In the presence of :

2. Signature : 2. Signature :

Name : Name :

Address : Address :

Nitin Bhardwaj
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1.0

1.1

2.0

2.1

2.2

2.3

2.4

3.0
3.1

INSTRUCTIONS TO THE TENDERERS

Scope of work
Online Tender are invited by Nitin Bhardwaj, Architect & Interior designer, for and behalf of

SBI FOR CIVIL WORK OF SBI SAYAJIGUNJ BRANCH (GF) AT NEW PREMISES
KIRTIMANDIR, VADODARA

Site and its location as mentioned in the NIT

Tender Documents

The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most workmen like manner.
Instructions to tenderers

General conditions of Contract
Special conditions of Contract
Additional Specifications
Drawings

Priced bid A

The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order
given below;

a) Price Bid, NIT

b) Additional Specifications

c) Technical specifications

d) Drawings

e) Special conditions of contract
f) General conditions of contract

g) Instructions to Tenderers

Complete set of tender documents including relative drawings can be downloaded from
the website www.sbi.co.in

The tender documents are not transferable.

Site Visit:

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender document
and enter into a contract for the satisfactory performance of the work. The tenderer is
requested satisfy himself regarding the availability of water, power, transport and
communication facilities, the character quality and quantity of the materials, labour, the
law and order situation, climatic conditions local authorities requirement, traffic
regulations etc; The tenderer will be fully responsible for considering the financial effect of
any or all the factors while submitting his tender.
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4.0
4.1

4.2

4.3

4.4

5.0

6.0

Earnest Money:

The tenderers are requested to submit the Earnest Money of Rs. 15,052/- (Rupees
Fifteen Thousand Fifty-two Only) by means of Demand Draft / Pay Order (Valid for a
period of 90 Days from the last date of submission of the tender) from any scheduled
Nationalized Bank drawn in favour of State Bank of India payable at VADODARA or MSME
Certificate.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected

No interest will be paid on the EMD.

CLARIFICATION /AMENDMENTS AND CORRIGENDUM:

Bidder requiring any clarification of the bidding document may notify us in writing at the
address/by e-mail given in the NIT within the submission date/time mentioned.

The clarifications to the queries received or amendments in the tender will be posted on
the Bank’s website and e-tender portal as a corrigendum/Addendum. No individual
communication will be conveyed to the Bidders. The interested parties/Bidders are
advised to check the above website regularly till the date of submission of Bid document
and ensure that clarifications / amendments issued, if any, have been taken into
consideration before submitting the Bid. Such amendments/clarifications, if any, issued by
the Bank will be binding on the participating Bidders. Bank will not take any responsibility
for any such omissions by the Bidder. Bank at its own discretion, may extend the deadline
for submission of Bids in order to allow prospective Bidders a reasonable time to prepare
the Bid, for taking the amendment into account.

4Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if
required, will be held on the date and time specified in the tender which may be attended
by the interested Bidders or their representatives and get their queries clarified.

Bank reserves the right to amend, rescind or reissue the tender, at any time prior to the
deadline for submission of Bids.

No request for change in commercial/legal terms and conditions, other than what has been
mentioned in the tender or any addenda/corrigenda or clarifications issued in connection
thereto, will be entertained and queries in this regard, therefore will not be entertained.
Queries received after the scheduled date and time will not be responded/acted upon.

Initial Security Deposit: The successful tenderer will have to submit a sum equivalent to
2% of contract value less EMD by means of DD drawn in favor of State Bank of India within
a period of 15 days of acceptance of tender.

5.1 Security Deposit:

Total security deposit shall be 5% of contract value. Deduction from each running bill
account will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value.
The 50% of the Total Security Deposit shall be paid to the contract on the basis of
architect’s certifying the virtual completion. The balance 50% would be paid to the
contractors after completion Defects Liability Period as specified in the contract/WORK
ORDER.

Signing of contract Documents:

The contractor who accept the standard rates shall be bound to implement the contract by
signing an agreement and conditions of contract attached herewith within 15 days from
the receipt of intimation of acceptance of the tender by the Bank. However, the written
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7.0

7.1

7.2

7.3

7.4

7.5

7.6

8.0

8.1

8.2

8.3

acceptance of the bidder by the Bank will constitute a binding agreement between the
Bank and contractor who accept the L-1 rates (Standard Rates) whether such formal
agreement is subsequently entered in to or not.

BID SUBMISSION
Only those bidders satisfying the eligibility criteria given in the NIT need to apply. Tenders
should be submitted online in the website https://tenderwizard.com. Bidder should log
into the site well in advance for bid submission so that he/she upload the bid in time
i.e. on or before the bid submission time. The server time (which is displayed on the
bidders’ dashboard) will be considered as the standard time for referencing the
deadlines for submission of the bids by the bidders, opening of bids etc. The bidders
should follow this time during bid submission. Bidder will be responsible for any
delay due to other issues.
The bidders should submit their bids online with their valid digital certificate, which
confirms that the bidders have read and understood the tender terms and conditions.
Claiming ignorance of all the terms and conditions in this tender either before or after the
PO is issued or during the progress of the work will not be accepted.
The bidder shall submit the documents enlisted in the checklist in the NIT in the softcopy
format. i.e. scanned copy of the documents either in PDF or JPEG format as required. The
BANK will not be held responsible for any sort of delay or the difficulties faced during the
submission of bids online by the bidders. The bidder should see that the bid documents
submitted should be free from virus and if the documents could not be opened, due to
virus, during tender opening, the bid is liable to be rejected.

The documents submitted online in the Technical Bid should NOT contain any price
information. Such Bid, if received, will be rejected.

The bidder shall submit his quotes online through the PRICE BID in the online bidding site.
The price bid will be opened only if the Bid is unconditional and the bidder qualifies as per
eligibility criteria and meets technical specifications.

Bank shall conduct e-reverse auction among the qualified bidders and the same shall be
communicated to the bidders.(If required)

No claim for submission of offline bids will be entertained. Such bids will notbe

considered.If any Bidder submits Bid on behalf of an OEM / brand, the same Bidder
shallnot submit a Bid on behalf of another OEM / brand.

PRICE BID: RATES QUOTED BY BIDDER

The contractor shall satisfy himself before Bidding as to the correctness and sufficiency of
his Bid for the works and the rates/ amounts stated in the schedule of quantities and / or
the schedule of rates and amount as provided covering all his obligations under the
contract and all matters necessary for proper completion of the works expected in this
document.

The rate quoted shall be firm and shall include costs of all materials, loading, transport,
unloading, Installation charges, wastage of materials during execution, levies, Octroi (if
applicable), local body taxes(if applicable), all type of Insurance Charges, temporary works
such as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and
all related expenses to complete the work etc..

Unless otherwise provided in the Schedule of Quantities/Specifications, therates tendered
by the contractor shall be all inclusive and shall apply to all heights,lifts, leads and depths
of the work and No extra charges will be paid over and abovethe contract amount on
account of any other charges (existing or future addition) oron any other account.
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8.4  The GST shall be paid extra as applicable.

8.5 Rate Revision in the contract amount is not permitted during the validityperiod of the
contract for any reason including during the extended period, if any.

8.6  Any request for review of the price bid after the bid opening will not be entertained.

9.0 The Bidder shall quote their offers he will be willing to execute the work, in terms of
“Specific Percentage Numerical Value” (only up to two decimal places) above (+) / below(-)
/ at par with the total estimated cost put to bid. The same percentage offer is applicable for
each and every item of the work including all sections/sub sections/sub heads of the work.

10.0 Signing of contract documents
The successful tenderer shall be bound to implement the contract by signing agreement and
conditions of contract attached herewith within 30 days from the receipt of intimation of
acceptance of his tender by the Bank. However, the written acceptance of the tender by the
Bank will constitute a binding agreement between the Bank and successful tenderer
whether such formal agreement is subsequently entered into or not.

1.0 Completion period
Time is essence of the contract. The work should be completed in all respects in
accordance with the terms of contract within a period as specified in the NIT from the date
of handing over of site or from the date of Letter of Acceptance whichever is later.

2.0 Validity of tender : As per NIT
Tenders shall remain valid and open for acceptance for a period as mentioned in the NIT
(validity of Offer) from the date of opening of price bid. If the tenderer withdraws his/ her
offer during the validity period or makes modifications in his/her original offer which are
not acceptable to the Bank, without prejudice to any other right or remedy, the Bank shall
be at liberty to forfeit the EMD.

3.0 Photographs:

The Contractor shall at his own expense supply to the Architects with duplicate hard
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken
from two approved portions of each building, at intervals of not more than one months
during the progress of the work or at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with each Running Bill for the project clearing showing major progress
of work measured and claimed therein failing which the Architect/ SBI may consider
returning the Bill to the contractor and no claim for delay on this account will be
entertained.

4.0 Liquidated Damages
The liquidated damages shall be as mentioned in the NIT.

5.0 Rate and prices:

5.1 In case of item rate tender

5.1.1 The tenderers shall quote their rates for individual items both in words and figures. In case
of discrepancy between the rate quoted in words and figures the unit rate quoted in words
will prevail. If no rate is quoted for a particular item the contractor shall not be paid for
that item when it is executed.
The amount of each item shall be calculated and the requisite total is given. In case of
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discrepancy between the unit rate and total amount calculated from multiplication of unit
rate and the quantity, the unit rate quoted will govern and the amount will be corrected.

5.1.2 The tenderers need not quote their rates for which no quantities have been given. In case
the tenderer quote their rates for such items those will be ignored and will not be
considered during execution.

5.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed
the tenders would be evaluated as per the original unit and the contractor would be paid
accordingly. The tenderers should not change or modify or delete the description of the
item. If any discrepancy is observed he should immediately bring to the knowledge of the
Architect/ Bank.

5.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting
shall be duly attested by him

5.1.5 Each page shall be totaled and the grand total shall be given.
5.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc.

6.0 Signing of the contract:

6.1 The successful Tenderer shall be required to execute an agreement in the Performa attached
with this tender document within 7 days from the date of receipt of the notice of
acceptance of tender. In the event of failure on the part of the successful Tenderer to sign
the agreement within the above-stipulated period.The reserves the right to forfeit the
earnest money/ security deposit and cancel the contract. Until the Agreement is formally
signed, the Work Order / Letter of Acceptance of Tender issued to the successful Tenderer
and accepted by him shall be operative and binding on the SBI and the Contractor.

6.2  On acceptance of the tender, the name of the accredited representatives of the Tenderer
who would be responsible for taking instructions from the SBI shall be mentioned by the
Tenderer.

6.3 The SBI reserves the right to reproduce partly or fully the items executed on site anywhere
in the country premises and no copyright claims shall be made by any contractor of any
description from the SBI.

6.4 The SBI has the right to delete items, reduce or increase the scope of work without the
contractor claiming any compensation for the reduction in the scope of work. 1 / We
hereby declare that I / We have read and understood the above instructions for the
guidance of the Tenderers

6.5 The rate quoted shall be firm and shall include all costs, allowances, materials,
labours, taxes etc. except G.S.T, which shall be payable / reimbursed at actual .

6.6 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust
the work in phases or may drop the part scope of work at any stage of the project within its
sole discretion without assigning any reason(s) for doing so and no claim /
correspondence shall be entertained in this regard.

SIGNATURE OF THE CONTRACTOR WITH SEAL
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GENERAL & IMPORTANT NOTES

GENERAL NOTES:

Unless otherwise specified in these tender documents mode of measurements

(i)

(iii)

(vi)

(vii)

(viii)

(ix)

()

(xi)
(xii)
(xiii)

(xiv)

specifications etc. shall be as per relevant IS codes.

Source of materials / samples / brands / makes etc. shall be got approved from the
Architects / Bank before using. In case of deviations, decision of the Bank shall be
final and binding and shall not be open for arbitration.

The Architects have their specific role / duties / rights as defined in these tender
documents. However in the event of any dispute arising out of differences between
the opinions of the Architects and also their role/ duties/rights, the Banks’ decision
shall be final & binding on the Architects and the Contractor and shall not be open
to arbitration.

The Contractor will extend full co-operation, support and all required assistance to
Architect / Bank for discharging their duties and responsibilities efficiently and
effectively.

The contractor has to supply and adhere to the specific makes and
specifications of all the items, which are mentioned in the separate list of
approved makes. Any work found not as per the tender specifications and list
of approved the contractor has to replace the same without any delay. The
contractor is instructed of get approval of all the materials to be used on this
site before starting the work. He should provide different sample of material
for approval, before execution of work.

All quantities indicated in the tender are approximate & are likely to change. The
contractor must take actual measurement at site and billing shall be done as per the
actual measurement of the work done at site.

Work has to be got executed at site in coordination with various agencies working
at site.

The contractor is instructed to get the approval of the materials to be used on this
site before starting the work. He shall provide different sample of materials for
approval before execution of the work

All material have to be used in full size/length only. Joints should be avoided as far
as possible.

Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of
onsite executed to the shape area only.

Making various levels & line out for total layout on site for the items in scope of the
work shall be done by the contractor at his own cost.

MTC (Manufacturer Test certificate) Where ever applicable shall be arranged &
submitted by the contractor. Testing of wood for moisture, knot % etc. shall be
carried out by the contractor at his own cost.
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2. IMPORTANT NOTES:

(i) The contractor’s qualified & authorized representative shall remain on site
during the entire execution process for coordination with various agencies /
Architect / Bank & execution of work.

(ii) If the assigned work is in running/working Branch, the contractor should
have execute the site erection work in odd hours, Holidays and Sundays.

(iii) The contractor shall prepare all loose furniture items at his workshop only &
deliver the same to the site at appropriate time as instructed by the
Architect/BMs/Bank Officials.

(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed
away at the location beyond the limit as approved by the local authority.

(v) Hidden measurements:- It is contractor’s responsibility to get the

measurement checked immediately on completion of such items. This shall be

done before finishing the same The Architect shall be provided with such details
well in advance so that the other work is not held up due to last moment action.

(vi) Before starting the work at site, the contractor shall mark out the plan &

levels of the false ceiling, partitions etc. in coordination with other agencies on

site.

vii) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation,

Delivery, Installation, Testing, Commissioning etc. complete at the site. No extra

will be paid for any kind of taxes. However theG ST will be paid extra as applicable

as per actual.
viii) The entire job shall be executed in total coordination with the other agencies

working on the project & also with landlord, Branch Manager and Bank officials
etc.

ix)  Architect of the project shall be kept informed about the progress of the work
atvarious stages.

X) The contractor shall arrange on his own for lighting & plug point with socket
& electrical wiring, DB's etc. required during entire execution process. However
supply at point shall be provided by the bank / landlord

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD
to Architect / Bank

xii)  BILLING PROCESS:
The contractor/Architect should take care of the following while submitting
the final Bill

The Final Bill Should Contain:-
a) Abstract in tender BOQ format only.

b) Schedules for detailed measurement sheet for all items (in detailed break
up).
c) Original insurance policies as per tender terms and conditions.

d) Completion certificate issued by the concerned Architect.
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e) Inspection & completion certificates for all types of false ceiling.

f) Test report for Toughened Glass.

g) Copy of LOA etc.

h) All documents shall carry contractor's signature & seal with address. - All
documents shall be submitted in 1 + 1 copies.

i) The contractor shall also provide all measurement sheet in soft copy (in
Excel format).

j) The contractor shall submit the purchase bill copy of major items used in
the project.

k)That extension of time, if any, beyond scheduled date of completion has
been granted by the Competent Authority.

1) Original receipt of purchase of Corian/plywood/Gypboard and other major
materials used in the work from the original manufacturer/authorized
dealers/distributors.

m) If any advances paid during the execution of the work.

n) Acceptances form the contractor that “Accepted as full and final settlement
of all claims"

0) The total cost of work should be within the sanction amount, If not, revised

sanction taken from the Competent Authority to be attached with the Final Bill

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN
PIECEMEAL MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY
SIGNED BY PUTTING COMPANY'S ADDRESS SEAL
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions:-

“Contract means the documents forming the tender and the acceptance thereof and the
formal agreement executed between SBI(client) and the contractor, together with the
documents referred there in including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Architects / Bank and all these
documents taken together shall be deemed to form one contract and shall be
complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have
the meaning hereby respectively assigned to them.

1.0.1  ‘SBI shall mean SBI having its Administrative Office at State Bank of India, Sixth
Floor, Regional Business Office-1, Paradise Complex, Sayajigunj, Vadodara-390005
and includes the client’s representatives, successors and assigns.

1.0.2 ‘Architects/ Consultants’ shall mean Nitin Bhardwaj, Architect & Interior
Designer, Alkapuri, Vadodara-390007.

1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their
representative for day-to-day supervision of work and to give instructions to the
contractors.

1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether
incorporation, undertaking the works and shall include legal personal representative of
individual or the composing the firm or company and the permitted assignees of individual
or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description
in the “Scope of work” and/or to be executed in accordance with the contract includes
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be
provided, the obligations of the contractor hereunder and work to be done by the
contractor under the contract.

1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant.

1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and refer red to in the specifications and any modifications of such drawings as
may be issued by the Engineer from time to time Contract value shall mean value of the
entire work as stipulated in the letter of acceptance of tender subject such additions there
to or deductions there from as may be made under the provide herein after contained.

1.0.7 Specifications’ shall mean the specifications referred to in the tender and
modifications thereof as may time to time be furnished or approved by the
Architect/Consultant.

1.0.8 “Month” means calendar month.
1.0.9 “Week” means seven consecutive days.
1.0.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs
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respectively.

1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as
nominated by theVAO/ RBO, SBI, Vadodara/ Competent Authority, Vadodara.

1.1.12 The following shall constitute the Joint Project Committee (herein under referred to
as JPC) for assessing and reviewing the progress of the work on the project and to issue
instructions or directions from time to time for being observed and followed by the
Architects Site Engineer / PMC and other consultants / contractors engaged in the

execution of the project.

i) Assist General Manager

i) SBI Engineer (Civil and Electrical) in-charge of the Project.

iii) Concerned partner of the Architects and their Resident ArchitectMember.

CLAUSE

1.0 Total SecurityDeposit:.

Total security deposit shall be 5% of contract value. Deduction from each running bill
account (if permitted) will be @ 10% till Total Security Deposit (TSD) reaches to 5% of
contract value. The 50% of the Total Security Deposit shall be paid to the contractor on the
basis of Architect’s certifying the virtual completion. The balance 50% would be paid to the
contractors after completion Defects Liability Period as specified in the contract/WORK
ORDER.

1.1 Earnest Money Deposit- As per NIT

Rs. 15,052 /- (Rupees Fifteen Thousand Fifty-two Only)bymeans of Demand Draft / Pay
Order (Valid for a period of 90 Days from the last date of submission of the tender) from
any scheduled Nationalized Bank drawn in favour of SBI payable atVADODARA. The
EMD/ any other amount with the Bank shall stand absolutely forfeited if the tenderer
revokes his tender after acceptance of rate at any time the period when he is required to
keep his tender open acceptance by the SBI or after it is accepted by the SBI, the contractor
fails to enter into a formal agreement or fails to commence the work within the stipulated
time.

1.2 Initial Security Deposit (ISD): 2% of contract value (Non interest bearing ISD to be
submitted by the vendor/supplier who wish to supply security items on standardized rates
till the validity of the rate contract)in the form of DD/BC in favourof‘State Bank of
India”Payable at VADODARA. EMD obtained in the name of SBI will be refunded.

1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE - NA

In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below estimated project
cost), the bank may ask such bidder to deposit additional security deposit (ASD) equivalent
to 92.5% of difference of estimated cost vis-a-vis L-1 quoted amount for due fulfillment of
contract. Such ASD could be in the joint name of the Bank and bidder in the form of FDR /
Bank’s guarantee as per format approved by the Bank. On successful completion of work
ASD will be returned to the contractor. In case contractor fails to complete the work in
time or as per tender specification or leave the job in complete, the bank will be at liberty
to recover the dues from ASD or to forfeit such ASD as the case may be within its sole
discretion.

No interest shall be paid to the amount retained by the Bank as Security Deposit for the
Defect Liability Period of one year from the date Virtual Completion Certificate (VCC).
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However, interest on FDR for additional security deposit will be received by the bidder.

1.4 Retention Money:
The Retention money shall be deducted from the running account bill at the rate of 10% of

the gross value of work done by the contractor and claimed in each bill provided the Total
Security Deposit plus Retention Money shall both together not exceeding 5% of the
contract value. The 50% of the total security deposit shall be refunded to the contractor
without any interest on issue of Virtual Completion certificate by the Architect/consultant.
The balance 50% of the total security deposit shall be refunded to the contractors without
interest within fifteen days after the end of defects liability period provided the contractor
has satisfactorily attended to all defects in accordance with the conditions of contract
including site clearance.

2.0 Language:
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies:
In case of errors, omissions and/ or disagreement between written and scaled dimensions

on the drawings or between the drawings and specifications etc., the following order shall
apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

i) Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

i) Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the former shall be adopted:

a) In case of difference between rates written in figures and words, the rate in words shall
prevail.

b) Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

4.0 Scope of Work:
The contractor shall carryout complete and maintain the said/awarded work in every

respect strictly accordance with this contract and with the directions of and to the
satisfaction Bank to be communicated through the architect/consultant. The
architect/consultant at the directions of the SBI from time to time issue further drawings
and / or write instructions, details directions and explanations which are here after
collectively references to as Architect’s / consultant’s instructions in regard to the
variation or modification of the design, quality or quantity of any work or the addition or
omission or substitution work. Any discrepancy in the drawings or between BOQ and / or
drawings and/or specifications. The removal from the site of any material brought thereon
by the Contractor and any substitution of any other materials therefore the removal
and/orre- execution of any work executed by him. The dismissal from the work of any
person engaged the re upon.

5.0 i) Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly or
through the architect by registered post or otherwise depositing at the of the contractor as
given in the tender to enter into a Contract for the execution of the work as per the terms
of the tender. The letter of acceptance shall constitute a bind contract between the SBI and
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the contractor.

ii) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI /Architect the successful
tenderer shall be bound to implement the contract and within fifteen days there of shall
sign an agreement in a non-judicial stamp paper of appropriate value.

6.0 Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its Architect /
consultants are the properties of the SBI They are not to be used on other work.

7.0 Detailed drawings and instructions:

The SBI through its architects / consultants shall furnish with reasonable proper additional
instructions by means of drawings or otherwise necessary for the execution of the work.
All such drawings and instructions shall be consistent with contract documents, true
developments thereof and reasonably inferable there.

The work shall be executed in conformity there with and the contractor prepare a detailed
programme schedule indicating therein the date of start and completion of various
activities on receipt of the work order and submit the same to the SBI through the
architect/consultant

7.1 Copies of agreement:

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

8.0 Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to
complete the work and clear the site including vacating their office on or before the
contracted or extended date or completion, without justification in support of the cause of
delay, he may be called upon without prejudice to any other right of remedy available
under the law to the SBI on account of such breach to pay a liquidated damages at the rate
of 0.50% of the contract value which subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees:
Unless or otherwise specified the contractor shall provide and pay for all materials, labour,

water, power, tools, equipment transportation and any other facilities that are required for
the satisfactory execution and completion of the work. Unless or otherwise specified all
materials shall be new and both workmanship and materials shall be best quality. The
contractor shall at all times enforce strict discipline and good order among his employees
and shall not employ on the work any unfit person or anyone not skilled in the work
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI
/Architect/ consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with the
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor
performs any act, which is against the law, rules and regulations he shall meet all the costs
arising the reform and shall indemnify the SBI any legal actions arising there from.
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11.0 Setting out Work:
The contractor shall set out the work and shall be responsible for the true and perfect

setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the architect / consultant before
proceeding with the work. If at any time any error in this respect shall appear during the
progress of the works, irrespective of the fact that the layout had been approved by, the
architect / consultant the contractor shall be responsible for the same ad shall his own
expenses rectify such error, if so, required to satisfaction of the SBI

12.0 Protection of works and property:
The contractor shall continuously maintain adequate protection. of all his work from

damage and shall protect the SBI's properties from injury or loss arising in connection with
contract. He shall make good any such damage, injury, loss, except due to causes beyond
his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the
works and shall comply with all applicable provisions of Govt. and local bodies’ safety laws
and building codes to prevent accidents, or injuries to persons or property on about or
adjacent to his place of work. The contractor shall take insurance covers as per clause at
his own cost. The policy may be taken in joint names of the contractor and the SBI and the
original policy may be lodged with the SBI

13.0 Inspection of work:
The SBI / Architect / Consultant or their representatives shall at all reasonable times have

free access to the work site and / or to the workshop, factories, or other places where
materials are lying or from where they are obtained and the contractor shall give every
facility to the SBI/Architect/consultant and their representatives necessary for inspection
and examination and test of the materials and workmanship. No person unless authorized
by the SBI/ Architect

/Consultant except the representative of Public authorities shall be allowed on the work at
any time. The proposed work either during its construction stage or its completion can also
be inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance
commission.

14.0 Assignment and subletting:
The whole of work included in the contract shall be executed the contractor and he shall

not directly entrust and engage or indirectly transfer, assign or underlet the contract or
any part or share there of or interest therein without the written consent of the SBI
through the Architect and no undertaking shall relieve the contractor from the
responsibility of the contractor from active & superintendence of the work during its
progress.

15.0 Quality of materials, workmanship &Test:

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/consultant instructions and shall be subject
from time to time to such tests as the architect/consultant may direct at the place of
manufacture or fabrication or on the site or an approved testing laboratory. The contractor
shall provide such assistance, instruments, machinery, labor, and materials as are normally
required for examining measuring sampling and testing any material or part of work
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before in corporation in the work for testing as may be selected and required by the
architect/consultant.

ii) Samples:

All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be used
are of such nature that samples cannot be presented or prepared at the site detailed
literature / test certificate of the same shall be provided to the satisfaction of the
Architect/consultant before submitting the sample/literature the contractor shall satisfy
himself that the material / equipment for which he is submitting the sample / literature
meet with the requirement of tender specification. Only when the samples are approved in
writing by the architect/consultant the contractor shall proceed with the procurement and
installation of the particular material / equipment. The approved samples shall by the
signed by the Architect / Consultant for identification and shall be kept on record at site
office until the completion of the work for inspection / comparison at any time. The
Architect/Consultant shall take reasonable time to approve the sample. Any delay that
might occur in approving the samples for reasons of its not meeting the specifications or
other discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials /
equipment etc. shall be to the account of the contractor.

iii) Cost of tests:

The cost of making any test shall be borne by the contractor if such test is intended by or
provided for in the specification or BOQ.

iv) Costs of tests not provided for:
If any test is ordered by the Architect/ Consultant which is either

a) If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the site or
the place of manufacture or fabrication of the materials tested or any Government /
approved laboratory, then the cost of such test shall be borne by the contractor.
16.0 Obtaining information related to execution of work:
No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter affecting
the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or from
the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence:
The contractor shall give necessary personal superintendence during the execution the

works and as long, thereafter, as the Architect/Consultant may consider necessary until the
expiry of the defects liability period, stated hereto.

18.0 Quantities:

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and quantities.
The rate quoted shall remain valid for variation of quantity against individual item to any
extent. The entire amount paid under Clause 19, 20 hereof as well as amounts of prime cost
and provision sums, if any, shall be excluded.

19.0 Works to be measured:
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The Architect/Consultant may from time to time intimate to the contractor that he requires
the work to be measured and the contractor shall forthwith attend or send a quantity
representative to assist the Architect in taking such measurements and calculation and to
furnish all particulars or to give all assistance required by any of them. Such measurements
shall be taken in accordance with the Mode of measurements detail in the specifications.
The representative of the Architect / Consultant shall take measurements with the
contractor’s representative and the measurements shall be entered in the measurement
book. The contractor or his authorized representative shall sign all the pages of the
measurement book in which the measurements have been recorded in token of his
acceptance. All the corrections shall be duly attested by both representatives. No over
writings shall be made in the M book should the contractor not attend or neglect or omit to
depute his representative to take measurements the measurements recorded by the
representative of the Architect/consultant shall be final. All authorized extra work,
omissions and all variations made shall be included such measurement.

20.0 Variations:

No alteration, omission or variation ordered in writing by the Architect/consultant vitiates
the contract. In case the SBI/ Architect / Consultant thinks proper at any during the
progress of works to make any alteration in, or additions to or omission from the works or
any. Alteration in the kind or quality of the materials to be used therein, the Architect /
Consultant shall give notice thereof in writing to the contractor shall confirm in writing
within seven days of giving such oral instructions the contract shall alter to, add to, or omit
from as the case may be in accordance with such but the contractor shall not do any work
extra to or make any alterations or additions to or omissions from the works or any
deviation from any of the provisions of the contract, stipulations, specifications or contract
drawings without previous consent in writing of the Architect/ Consultant and the value of
such extras, alterations, additions or omissions shall in all cases be determined by the
Architect / Consultant and the same shall be added to or deducted from the contract value,
as the case maybe.

21.0 Valuation of Variations:

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made in
accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra work
where such extra work is of similar character and executed under similar conditions as the
work price herein.

(ii) Rates for all items, wherever possible should be derived out of the rates given in the
priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
Works are carried out, otherwise the prices for the same shall be valued under sub- Clause
‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of the
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receipt of the letter of acceptance inform the Architect/ consultant of the rate which he
intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances in
his opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed
day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in
accordance with the local day work rates and wages for the district; provided that in either
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the
workman’s name and materials employed be delivered for verifications to the Architect
/consultant at or before the end of the week following that in which the work has been
executed.

[t is further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the Contractor shall submit rates duly supported by rate analysis worked
on the ‘market rate basis for material, labour hire / running charges of equipment and
wastages etc. plus 15% towards establishment charges, contractor’s overheads and profit.
Such items shall, not be eligible for escalation.

22.0 Final measurement:
The measurement and valuation in respect of the contract shall be completed within two
months of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC):

On successful completion of entire works covered by the contract to the full satisfaction of
the SBI, the contractor shall ensure that the following works have been completed the
satisfaction of the SBI:

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structure
including labour sheds/camps and constructions and other items and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by the SBI not
incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the
SBI and shall clear, level and dress, compact the site as required by the SBI

Shall put the SBI in undisputed custody and possession of the site and all land allot by the
SBI

Shall hand over the work in a peaceful manner to the SBI

All defects / imperfections have been attended and rectified as pointed out by the
Architects to the full satisfaction of SBI

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is
entitled to apply to the Architect / consultant is satisfied of the completion of work.
Relative to which the completion certificate has been sought, the Architect/ consultant
shall within fourteen (14) days of the receipt of the application for completion certificate,
issue a VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI rights and contractor
liabilities under the contract including the contractor’s liability for defects liability nor
shall the issuance of VCC in respect of the works or work at any site be construction as a
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waiver of any right or claim of the SBI against the contractor in respect of or work at the
site and in respect of which the VCC has been issued.

24.0 Work by other agencies:
The SBI / Architect / consultant reserves the rights to use premises and any portion the

site for execution of any work not included in the scope of this contract which it may desire
to have carried out by other persons simultaneously and the contractor shall not only
allow but also extend reasonable facilities for the execution of such work. The contractor
however shall not be required to provide any plant or material for the execution of such
work except by special arrangement with the SBI. Such work shall be carried out in such
manner as not to impede the progress of the works included in the contract.

25.0 Insurance of works:

Without limiting his obligations and responsibilities under the contract the contractor shall
insure in the joint names of the SBI and the contractor against all loss of damages from
whatever cause arising other than the excepted risks, for which he is responsible under the
terms of contract and in such a manner that the SBI and contractor are covered for the
period stipulated I clause of GCC and are also covered during the period of maintenance for
loss or damage arising from a cause, occurring prior to the commencement of the period of
maintenance and for any loss or damage occasioned by the contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under
clause.

The Works for the time being executed to the estimated current Contract value thereof, or
such additional sum as may be specified together with the materials for incorporation in
the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever required
produce to the Architect / consultant the policy if insurance and the receipts for payment
of the current premiums.

26.0 Damage to persons and property:

The contractor shall, except if and so far as the contract provides otherwise indemnify the
SBI against all losses and claims in respect of injuries or damages to any person or material
or physical damage to any property whatsoever which may arise out of or in consequence
of the execution and maintenance of the works and against all claims proceedings,
damages, costs, charges and expenses whatsoever in respect of or in relation thereto
except any compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or through
any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI
their agents, employees or other contractors not being employed by the contractor or for
or in respect of any claims, proceedings, damages, costs, charges and expenses in respect
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thereof or in relation thereto or where the injury or damage was contributed to by the
contractor, his servants or agents such part of the compensation as may be just and
equitable having regard to the extent of the responsibility of the SBI, their employees, or
agents or other employees, or agents or other contractors for the damage or injury.

27.0 Contractor to indemnify SBI:

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the provision sub-clause 26.0
of this clause.

28.0 Contractor’s superintendence:

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim,
or proceeding relating to infringement or use of any patent or design or any alleged patent
or design rights and shall pay any royalties which may be payable in respect to any article
or part thereof included in the contract. In the event of any claim made under or action
brought against SBI in respect of such matters as aforesaid the contractor shall be
immediately notified thereof and the contractor shall be at liberty, at his own expenses to
settle any dispute or to conduct any litigation that may arise there from, provided that the
contractor shall not be liable to indemnify the SBI if the infringement of the patent or
design or any alleged patent or design right is the direct result of an order passed by the
Architect / consultant in this behalf.

29.0 Third Party Insurance:

Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 25.0 of GCC shall insure against his liability
for any material or physical damage, loss, or injury which may occur to any property
including that of SBI, or to any person, including any employee of the SBI, by or arising out
of the execution of the works or in the carrying out of the contract, otherwise than due to
the matters referred to in the provision to clause 25.0 thereof.

30.0 Minimum amount of Third Party Insurance:
Such insurance shall be affected with an insurer and in terms approved by the SBI which

approval shall not be reasonably withheld and for at least the amount stated below. The
contractor shall, whenever required, produce to the. Architect / consultant the policy or
policies of insurance cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

31.0 Accident or Injury to workman:
The SBI Shall not be liable for or in respect to any damages or compensation payable at law

in respect or inconsequence of any accident or injury to any workmen or other person in
the employment of the contractor or any sub-contractor, save and except an accident or
injury resulting from any act or default of the SBI or their agents, or employees. The
contractor shall indemnify and keep indemnified SBI against all such damages and
compensation, save and except as aforesaid, and against all claims, proceedings, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.
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32.0 Insurance against accidents etc. to workmen:
The contractor shall insure against such liability with an insurer approved by the SBI

During the whole of the time that any persons are employed by him on the works and shall,
when required, produce to the architect / consultant such policy of insurance and receipt
for payment of the current premium. Provided always that, in respect of any persons
employed by any sub-contractor the contractor’s obligation to insured as aforesaid under
this sub-clause shall be satisfied if the sub-contractor shall have insured against the
liability in respect of such persons in such manner that SBI is indemnified under the policy
but the contractor shall require such sub-contractor to produce to the Architect
/consultant when such policy of insurance and the receipt for the payment of the current
premium.

33.0 Remedy on contractor’s failure to insure:

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then and
in any such case the SBI may effect and keep in force any such insurance and pay such
premium or premiums as may be necessary for that purpose and from time to time deduct
the amount so paid by the SBI as aforesaid from any amount due or which may become due
to the contractor, or recover the same as debt from the contractor and may also deduct
15% of contract value from any amount due or which may become due to the contractor,
or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages costs, charges, and other expenses paid by the SBI And which
are payable by the contractors under this clause. The contractor shall upon settlement by
the Insurer of any claim made against the insurer pursuant to a policy taken under this
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In
this event all the monies received from the Insurer in respect of such damage shall be paid
to the contractor and the Contractor shall not be entitled to any further payment in respect
of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed
or damaged.

34.0 Commencement of Works:

The date of commencement of the work will be reckoned from the date of award of letter
by the SBI

35.0 Time for completion:

Time is essence of the contract and shall be strictly observed by the contractor. The entire
work shall be completed within the stipulated period from the date of commencement. If
required in the contract or as directed by the Architect / consultant. The contractor shall
complete certain portions of work before completion of the entire work. However, the
completion date shall be reckoned as the date by which the whole work is completed as
per the terms of the contract.

36.0 Extension of time:

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the
control of the contractor, the Architect/consultant may submit a recommendation to the
SBI to grant a fair and reasonable extension of time for completion of work as per the
terms of contract. If the contractor needs an extension of time for the completion of work
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or if the completion of work is likely to be delayed for any reasons beyond the due date of
completion as stipulated in the contract, the contractor shall apply to the SBI Through the
Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time
and while applying for extension of time he shall furnish the reason in detail and his
justification if an’, for the delays. The architect/consultant shall submit their
recommendations to the SBI in the prescribed format for granting extension of time. While
granting extension of time the contractor shall be informed the period extended time
which will qualify for levy of liquidated damages. For the balance period in excess of
original stipulated period and duly sanctioned extension of time by the provision of
liquidated damages as stated under clause 10.0 shall become applicable. Further the
contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

37.0 Rate of progress:

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Architect/consultant should the rate of
progress of the work or any part thereof be at any time be in the opinion the. Architect /
consultant too Slow to ensure the completion of the whole of the work the prescribed time
or extended time for completion the Architect/consultant shall there upon take such steps
as considered necessary by the Architect / consultant to expedite progress so as to
complete the works by the prescribed time or extended time. Such communications from
the Architect / consultant neither shall relieve the contractor from fulfilling obligations
under the contract nor he will be entitled to raise any claims arising out of such directions.
If Contractor fails to complete the work in fifteen days of notice, Bank may also get the
pending work/ rectifications done by other agency on risk and cost of the Contractor and
the extra Bill amount/rectification charges for such works shall be deducted from the Final
bill/ retention money amount of the Contractor. Decision of Bank/ Architect shall be final
in this regard.

38.0 Work during nights and holidays:
Subject to any provision to the contrary contained in the contract no permanent work shall

save as herein provided be carried on during the night or on holidays without the
permission in writing of the Architect/consultant, save when the work is unavoidable or
absolutely necessary for the saving of life or property or for the safety of the work in which
case the contractor shall immediately advise the Architect / consultant. However the
provisions of the clause shall not be applicable in the case of any work which becomes
essential to carry by rotary or double shifts in order to achieve the progress and quality of
the part of the works being technically required / continued with the prior approval of the
Architect / consultant at no extra cost to the SBI

All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

39.0 No compensation or restrictions of work:

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any part of
the work to be carried out. The Architect / consultant shall give notice in writing that effect
to the contractor and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation or otherwise what so ever on account
of any profit or advantage which he might have derived from the execution of the Work
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fully but which he did not derive in consequence of the fore closure of the whole or part of
the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered
surplus as a result of the abandonment, curtailment of the work or any portion thereof and
then taken back by the contractor, provided however that the Architect/Consultant shall
have in such cases the option of taking over all or any such materials at their purchase
price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to
stores, credit shall be given to him at the rates not exceeding those at which were originally
issued to the contractor after taking into consideration and deduction for claims on
account of any deterioration or damage while in the custody of the contractor and in this
respect the decision of Architect / consultant shall be final.

40.0 Suspension of work:

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or any
part the offer such time and in such manner as Architect/consultant may consider
necessary so as not to cause any damage or injury to the work already done or endanger
the safety thereof for any of following reasons:

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default the
contractor, or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works the
extent necessary and carry out the instructions given in that behalf by the Architect /
consultant.

i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

41.0 Action when the whole security deposit is forfeited:
In any case in which under any clause or clauses of this contract, the Contractor shall have

rendered himself liable to pay compensation amounting to the whole of his security
deposit the Architect / consultant shall have the power to adopt any of the following
course as they may deem best suited to the interest of the SBI:

To rescind the contract (of which rescission notice in writing to the contractor by -
Architect / consultant shall be conclusive evidence) and in which case the security, deposit
of the contractor shall be forfeited and be absolutely at the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or part of
the work, debiting the contractor with the cost of the labour and materials cost of such
labour and materials as worked out by the Architect / consultant shall final and conclusive
against the contractor) and crediting him with the value of the work done, in all respects in
the same manner and at the same manner and at the same rates as if it had been carried
out by the contractor under the terms of this contract certificate of architect /consultant as
to the value of work done shall be final conclusive against the contractor.
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To measure up the work of the contractor, and to take such part thereof as shall
unexecuted, out of his hands, and to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid to
the original contractor, if the whole work had been executed by him (The amount of which
excess the certificates in writing of the Architects / consultant shall final and conclusive)
shall be borne by original contractor and may be deducted any money due to him by SBI
under the contract or otherwise, or from his security deposit or the proceeds of sale
thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchased or
procured any material or entered into any engagements or make any advances on account
of, or with a view to the execution of the work or the performance of the contract and
incase the contract shall be rescind under the provision aforesaid, the contractor shall not
be entitled to recover or to be paid any sum or any work thereto for actually performed
under this contract, unless, and until the Architect / consultant will have certified in
writing the performance of such work and the value payable in respect thereof, and he
shall only been titled to be paid the value so certified.

42.0 Owner’s right to terminate the contract:
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be

adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within
seven days after notice to him to do so, to show to the reasonable satisfaction of the
Architect / Consultant that he is able to carry out and fulfill the contract, and to dye
security therefore if so required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by or
on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment due to
which may become due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the SBI
through the Architect / consultant written notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or has
failed to remove the materials from the site or to pull down and replace work within seven
days after written notice from the SBI through the Architect / Consultant that the said
materials were condemned and rejectedbythe Architect/ consultant under these
conditions; or has neglected or failed persistently to observe and perform all or any of the
acts matters or things by this contract to be observed and performed by the contactor for
seven days after written notice shall have been given to the contractor to observe or
perform the same or has to the detriment of good workmanship or in defiance of the SBI or
Architect’s / consultant’s instructions to the contrary subject any part of the contract. Then
and in any of said cases the SBI and or the Architect / consultant, may not withstanding any
previous waiver, after giving seven days’ notice in writing to the contractor, determine the
contract, but without thereby affecting the powers of the SBI or the Architect/consultant or
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the obligation and liabilities of the contractor the whole of which shall continue in force as
fully as if the contract had not been determined and as if the works subsequently had been
executed by or on behalf of the contractor. And, further the SBI through the Architect /
consultant their agents or employees may enter upon and take possession of the work and
all plants, took scaffoldings, materials, sheds, machineries lying upon the premises or on
the adjoining lands or roads use the same by means of their own employees or workmen in
carrying on and completing the work or by engaging any other contractors or persons to
the work and the contractor shall not in any was interrupt or do any act, matter or thing to
prevent or hinder such other contractor or other persons employed for complement and
finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI Or
architect/consultant shall give a notice in writing to the contractor to remove his surplus
materials and plants and should the contractor fail to do so within 14 days after receive
thereof by him the SBI sell the same by publication, and after due publication, and shall,
adjust the amount realized by such tender. The contractor shall have no right to question
any of the act of the SBI incidental to the sale of the materials etc.

43.0 Certificate of payment:

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to payment
from SBI From time to time SBI shall recover the statutory recovering other dues including
the retention amount from the certificate of payment. Provided always that the issue of any
certificate by the Architect / consultant during progress of works or completion shall not
have effect as certificate of satisfaction relieve the contractor from his liability under
clause.

The Architect / consultant shall have power to withhold the certificate if the work or in
part thereof is not carried out to their satisfaction. The Architect/consultant may by any
certificate make any corrections required previous certificate. The SBI shall modify the
certificate of payment as issued by the architect/ consultant from time to time while
making the payment. The contractor shall submit interim bills only after taking actual
measurements and properly recorded in the Measurement books. The Contractor shall not
submit interim bills when the approximate value of work done by him up to 70%.The final
bill may be submitted by contractor within a period of one month from the date of virtual
completion and Architect / consultant shall issue the certificate of payment within a period
of two months. The SBI Shall pay the amount within a period of three months from the date
of issue of certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

44.0

A. Settlement of Disputes and Arbitration:
Except where otherwise provided in the contract all questions and disputes to the meaning

of the specifications, design, drawings and instructions herein before mentioned and as to
the quality of workmanship or materials used on the work or as to any other question ,
claim, right, matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings specifications, estimates, instructions orders or these
conditions or otherwise concerning the work or the execution or failure to execute the
same whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as mentioned
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hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the Architect or
in case the contractor wants to dispute the validity of any deductions or recoveries made
or proposed to be made from the contractor raise any dispute, the contractor shall
forthwith give notice in writing of his claim, or dispute to The Assistance General
Manager, State Bank of India, and endorse a copy of the same to the Architect, within 30
days from the date of disallowance thereof or the date of deduction or recovery. The said
notice shall give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise any
claim nor shall the SBI be in any way liable in respect of any claim by the contractor unless
notice of such claim shall have been given by the contractor to The Assistance General
Manager, State Bank of India, in the manner and within the time as aforesaid. The
Contractor shall be deemed to have waived and extinguished all his rights in respect of any
claim not notified to The Assistance General Manager, State Bank of India, in writing in
the manner and within the time aforesaid.

B. Settlement of Disputes and Arbitration:
The Assistance General Manager, State Bank of India, shall give his decision in writing

on the claims notified by the receipt of the contractor may within 30 days of the receipt of
the decision of the Submit his claims to the conciliating authority namely the DGM (B&O),
SBI, for conciliation along with all details and copies of correspondence exchanged
between him and the SBI.

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to the
concerned CGM, of the SBI for appointment of an arbitrator to adjudicate the notified
claims falling which the claims of the contractor shall be deemed to have been considered
absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the contractor as
aforesaid and all claims of the SBI shall be referred for adjudication through arbitration by
the Sole Arbitrator appointed by the CGM, and who will be of Deputy General Manager
rank. It will also be no objection to any such appointment that the Arbitrator so appointed
is a SBI, Officer and that he had to deal with the matters to which the Contract relates in the
course of his duties as SBI, Officer. If the arbitrator so appointed is unable or unwilling to
act or resigns his appointment or vacates his office due to any reason whatsoever another
sole arbitrator shall be appointed in the manner aforesaid by the said CGM of the SBI Such
person shall be entitled to proceed with the reference from the stage at which it was let by
his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief
General Manager as aforesaid should act as arbitrator. The conciliation and arbitration
shall be conducted in accordance with the provisions of the Arbitration & Conciliation Act
1996 or any or any accordance modification or reenactment thereof and the rules made
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there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a
SBI Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the
arbitrators shall, if required to be paid before the award is made and published, be paid
half and half by each of the parties. The Cost of the reference and of the award (including
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct
to any by whom and din what manner, such costs or any part thereof, shall be paid and fix
or settle the amount of costs to be so paid.

45.0 Water supply:
The contractor shall make his own arrangements for water required for the work and

nothing extra will be paid for the same. This will be subject to the following condition.

i) That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect /consultant’s.

i) The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the
Architect / consultant is unsatisfactory.

i) In case contractor is permitted to use SBI source of water i.e. Municipal connection,
Bore well (existing or new) etc., the SBI will recover as per clause 51.0 of this document
form the final bill of contractor.

The contractor shall construct temporary well / tube well in SBI Pvt. Ltd land for taking
water for construction purposes only after obtaining permission in writing from the
SBIThe contractor has to make his own arrangements for drawing and distributing the
water at his own cost. He has to make necessary arrangements. To avoid any accidents or
damages caused due to construction and subsequent maintenance of the wells. He has to
obtain necessary approvals from local authorities, if required, at his own cost. He shall
restore the ground to its original condition after wells are dismantled on completion of
work or hand over the well to the SBI without any compensation as directed by the
architect /consultant.

46.0 Power supply:

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his own
cost, the cost of running and maintenance of the plants are to be included in his tender
prices, He shall pay all fees and charges required, by the power supply and include the
same in his tendered rates and hold the owner free from all such costs. He has to obtain
necessary approval from the appropriate authorities, if required.

In case contractor is permitted to use Bank’s source of power supply provided at one point,
the SBI will recover as per clause 51.00f this document from the final bill of contractor.

47.0 Treasure trove etc.
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Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to the bank immediately.

48.0 Method of measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date
rules laid down by the Bureau of Indian Standards. In the event any dispute/ disagreement
the decision of the Architect / consultant shall be final and binding on the corrector.

49.0 Maintenance of registers:

The contractor shall maintain the following registers as per the enclosed perform at site of
work and should produce the same for inspection of SBI /Architect / consultant whenever
desired by them. The contractor shall also maintain the records / registers as required by
the local authorities / Govt. from time to time.

i) Register for secured advance

i) Register for hindrance to work
i) Register for running account bill
iv) Register for labour

50.0 Force Majeure:
Neither contractor nor SBI shall be considered in default in performance of the obligations

if such performance is prevented or delayed by events such as war, hostilities revolution,
riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms,
floods, droughts, earthquakes or ordinances or any act of or for any other cause beyond the
reasonable control of the party affected or prevents or delayed. However, a notice is
required to be given within 30 days from the happening of the event with complete details,
to the other party to the contract ,if it is not possible to serve a notice, within the shortest
possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability perform
its obligations has been affected, shall notify the other of such cessation and the actual
delay incurred in such affected activity adducing necessary evidence in support thereof.
From the date of occurrence of a case off or force majeure obligations of the party affected.

51.0 Water power and other facilities:
The rate quoted by the contractor shall include all expenses that are required for providing

all the water required for the work and the contractor shall make his own arrangements
for the supply of good quality water suitable for the construction and good quality drinking
water for their workers If necessary the contractor has to sink a tube well/open well and
bring water by means of tankers at his own cost for the purpose The SBI will not be liable
to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBI shall be entitled to take
power and water connections from the temporary water and power supply obtained by the
contractor However, the concerned contractor shall make their own arrangements to draw
the supply and pay directly the actual consumption charges at mutually agreed rates
between them. All municipal charges for drainage and water connection for Construction
purposes shall be borne by the contactor and charges payable for permanent connections,
if any, shall be initially paid by the contactor and the SBI will reimburse the amount on
production of receipts.
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The SBI as well as the Architect / consultant shall give all possible assistance to the
Contractor’s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor.

In case contractor is permitted to use Bank’s source of water and power supply provided at
one point, the SBI will recover @ 0.50% of final bill amount for water and electricity
(Combined) from the bill of contractor.

52.0 Facilities for contractor’s employees:

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make the
arrangements at his own cost for transport where necessary for his staff and workmen to
and from site of work at his own cost.

53.0 Lighting of works:
The contractor shall at all times provide adequate and approved lighting as required for

the proper execution and supervision and inspection of work.

54.0 Firefighting arrangements:
The contractor shall provide suitable arrangement for firefighting at his own cost. This

purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water these
equipment shall be provided at suitable prominent and easily accessible place and shall be
properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at
his own cost and, to the approval of the relevant authorities. The contractor make the
following arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.
d) Type, number and location of containers for the removal of surplus materials and

rubbish.
e) Type, size, number and location of fire extinguishers or other tire fighting equipment.
f) General housekeeping.

55.0 Site order book:

A site order book shall be maintained at site for the purpose of quick communication
between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one party to
the other shall be deemed to have been adequately served in terms of contract Each site
order book shall have machine numbered pages in triplicate and shall carefully maintained
and preserved by the contractor and shall be made available to the architect

/consultant as and when demanded- Any instruction which the architect/consultant may
like to issue to the contractor or the contractor may like to bring to the architect /
consultant two copies of such instructions shall be taken from the site order book and one
copy will be handed over to the party against proper acknowledgment and the second copy
will be retained for their record.
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56.0 Temporary fencing/barricading:

The contractor shall provide and maintain a suitable temporary fencing/barricading and
gates at his cost to adequately enclose all boundaries of the site for the protection of the
public and for the proper execution and security of the work and in accordance with the
requirement of the architect/consultant and regulations of local authorities. These shall be
altered, relocated and adopted from time to time as necessary and removed on completion
of the work.

57.0 Site meetings:
Site meetings will be held to review the progress and quality evaluation. The contractor

shall depute a senior representative along with the site representative and other staff of
approved sub-contractors and suppliers as required to the site meetings and ensure all
follow up actions. Any additional review meetings shall he held if required by the
architect/ consultant.-

58.0 Disposal of refuse:
The contractor shall cart away all debris, refuse etc. arising from the work from the site

and deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the effect
that all rubbish arising out of contractor’s activities at the construction site or any other
off-site activities borrow pits has been properly disposed off.

59.0 Contractor to verify site measurement:

The contractor shall check and verify all site measurements whenever requested other
specialists contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay
the works.

60.0 Displaying the name of the work:
The contractor shall put up a name board of suitable size as directed by the architect/

consultant indicating there in the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

61.0 As built drawings:
For the drawings issued to the contractor by the Architect / Consultant. The architect

Consultant will issue two sets of drawings to the Contractor for the items for some changes
have been made. From the approved drawings as instructed by the SBI / Architect /
Consultant. The contractor will make the changes made on these copies and return these
copies to the architect / Consultant for their approval. In cases revision is required or the
corrections are not properly marked the architect/Consultant will point out the
discrepancies to the contractor. The contractor will have to incorporated these corrections
and / or attend to discrepancies either on copies as directed by the architect / consultant
and resubmit to him for approval. The architect / consultant will return one copy duly
approved by him.

For the drawings prepared by the contractor:

The contractor will modify the drawing prepared by him wherever the changes made by
the SBI / architect / consultant. And submit two copies of such modified drawings to the
architect/ consultant for approval. The architect / consultant will return one copy of the
approved drawing to the contractor.
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62.0 Approved make:
The contractor shall provide all materials from the list of approved makes at his own cost

and also appoint the specialized agency for the waterproofing, anti-termite treatment,
aluminum doors and windows and any other item as specified in the tender. The
architect/consultant may approve any make / agency within the approved list as given in
the tender after inspection of the sample/mockup.

63.0 Procurement of materials:
The contractor shall make his own arrangements to procure all the required materials for
the work. All wastages and losses in weight shall be to the contractors account

64.0 Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to sales tax,
tax on works contract excise duty, and Octroi, payable in respect of materials, equipment
plant and other things required for the contact. All of the aforesaid taxes, duties, levies, fees
and charges shall be to the contractor’s account and the SBI Shall not be required to pay
any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc. if
any, till completion of work shall be deemed to be included in the quoted rates and no extra
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of
work shall be deemed to be included in the quoted rates and no extra claim on this account
will in any case be entertained. If a new tax or duty or levy or cess or royalty or Octroi is
imposed under as statutory law during the currency of contract the same shall be borne by
the contractor. However, GST will be paid extra.

65.0 Acceptance of tender:
The SBI shall have the right to reject any or all tenders without assigning any reason. They

are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have
no right to question the acts of the SBI. However adequate transparency would be
maintained by the SBI

66.0 Photographs:

The Contractor shall at his own expense supply to the Architects with duplicate hard
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken
from two approved portions of each building, at intervals of not more than one months
during the progress of the work or at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with each Running Bill for the project clearing showing major progress
of work measured and claimed therein failing which the Architect/ SBI may consider
returning the Bill to the contractor and no claim for delay on this account will be
entertained.

67.0 Matters to be finally determined by the Architect / Consultant:

67.1 The Architect/Consultant’s decision, opinion, direction, Certificates (except for
payments) with respect to all or any of the matter under clauses explained above in
condition of contract and the schedule of rates, hereof shall be final and conclusive and
binding on the parties here to and shall be without appeal. Bank’s instructions (if any), in
this regard in case of any urgency, shall also be confirmed / vetted by the
Architect/Consultant at the earliest possible.
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8.

9

67.2 Any of the decision, opinion, direction certificate, or valuation of the Architect or
any refusal of the Architect to give any of the same shall be subject to the right of
Arbitration and review in the same way in all respect (including the provision as to
opening the reference) as if it were a decision of the Architect under the following
clause.

67.3 Typographical or clerical errors:

The Architect/Consultant’s clarifications regarding partially omitted particulars or
Typographical or clerical errors shall be final and binding on the Contractor.

68.0 Safety Codes:

. First aid appliances including adequate supply of sterilized dressing and cotton wool shall

be kept in a readily accessible place.

. An injured person shall be taken to a public hospital without loss of time, in cases when the

injury necessitates hospitalization.

. Suitable and strong scaffolds should be provided for workmen for all works that cannot

safely be done from the ground.

. No portable single ladder shall be over 8 meters in length. The width between the side rails

shall not be less than 30 cm. (clear) and the distance between two adjacent running's shall
not be more than 30 cm. When a ladder is used an extra labour shall be engaged for holding
ladder.

. The excavated material shall not be placed within 1.5 meters of the edge of the trench half

of the depth of trench whichever is more. All trenches and excavations shall be provided
with necessary fencing and lighting.

. Every opening in the floor of a building or in a working platform be provided with suitable

means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one meter.

. No floor, roof or other part of the structure shall be so overloaded with debris or material

as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.
Those engaged in welding works shall be provided with welders’ protective eye shield and
gloves.

10. (i) No paint containing lead or lead products shall be used except in the form of paste

readymade paint.

(ii)Suitable face masks should be supplied for use by the workers when the paint applied in

the form of spray or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be

provided to enable the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor and

supports shall be in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be

durable quality and adequate strength and free form defects.
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ADDITIONAL CONDITIONS OF CONTRACT

Notwithstanding anything contained herein above the following ADDITIONAL
CONDITIONS shall be applicable for this contract / work.

1.0 PRICE VARIATION ADJUSTMENT (PVA): NA
The rates quoted by the bidder shall remain firm throughout the contract /
construction period. PVA & PVA Clause mentioned elsewhere in these documents shall
not be applicable.

2.0 WORKING SCHEDULE / BAR CHART:
Detailed working date schedule and bar chart for the work shall be prepared by the
contractor and got approved from the Bank / Architect. A detailed flow chart of
activities highlighting curing, setting time / period, pot life period / predecessor,
successor & critical activities etc. shall also be prepared by the contractor for effective
management of work and also to make a realistic bar chart / working date schedule.

3.0 RATES:

It may be noted that it is an item rate contract. Rates accepted by the bank shall be for
all levels/height and lead unless otherwise specified in the schedule of quantities and
shall be inclusive of all man, labour, supervision, materials, tools, equipment,
scaffoldings, water, electricity, taxes, insurances, arrangements, temporary works, over
heads, collection & carting away & final disposal of rubbish & debris, regular
cleaning of site etc. required to complete the works in all respect to the
satisfaction of the architects / Bank and nothing additional or extra shall be paid on
these accounts and / or on account of variation in rates / taxes and / or imposition of
new tax / levy during currency of contract / work, except for the items, taxes, works
etc. for which there is a specific mention for additional payment in these tender
documents. The rates shall remain firm throughout the contract period.

4.0 BASIC RATE:
Wherever for any item of work basic rate of materials are specified, the materials of
that basic rates as selected by the Bank/Architect at any commercial establishment/
seller of Ahmadabad or nearby centre, if such materials are not available at
Ahmadabad, shall be procured and used by the contractor.
Basic rate of any material (Without processing) is the rate offered by seller against Bill
and credit period not exceeding 15 days, including any applicable taxes ex-godown.
Payments for procurement of materials shall be made by the contractor themselves.
If the basic rate of any material actually used for the work is more or less than the basic
rate given in schedule of quantities, in that case adjustments in the rate admissible to
the contractor shall be modified by adding or subtracting, as the case is, from the
accepted tender rates an amount equivalent to difference in the basic rates plus 15 %
of difference of the basic rate.

5.0 BRANDED / FINISHING ITEMS:
Branded items such as tiles, construction chemicals, hardware, sanitary wares and
other finishing items shall be used as per the samples selected and approved by the
architects / Bank from the brands/makes mentioned in the tender document. If the
contractor intend to use an equivalent substitute than, they have to produce necessary
documentary evidences establishing the equivalency to the satisfaction of the
architect/Bank and shall use the same only after approval of the architect.

Nitin Bhardwaj
Architect & Interior Designer 43 of 74 Sign & Seal of contractor



6.0 INSURANCE: As per NIT

The contractor shall keep the Bank indemnify from all the claims arising out of damage
to workman/person & property of Bank and/or third party and the SBI shall have right
to recover the cost of such damages /claim from any amount due to the contractor. If
the claim amount exceeds the amount due to be paid to the contractor, the contractor
shall immediately pay such excess amount to the Bank. Decision of the Bank regarding
determination of the amount of claim /damage shall be final & binding to the
contractor. Being a short period work, the Bank may not be able to check or verify the
various insurance policies required to be taken by the contractor and trust that the
contractor has obtained all such policies.

7.0 SITE CONDITION & WORKING HOURS.
The tenderer must visit the site and acquaint themselves with the site conditions. It
must be noted that the work is to be carried out in the functional branch without
hindering the normal functioning of the Branch. The work shall generally be carried
out on holidays or after Banking hours only.
The work is to be carried out in vacant premise; therefore the work shall be carried out
day & night with prior permission from the society. Contractor must follow the rules
and regulation of society and local authorities to work at night. The Lift shall not be
used by Contractor for any propose.
The contractor has to work in coordination with the other contractors and
daily/weekly schedule of working shall be prepared in consultation with the
Architects/Banks. Regular updating / modification of such schedule shall be required.
For normal functioning of the Bank/Branch the contractor shall be required to shift the
FURNITUREetc and/or relocate the existing and/or new loose and/or fix FURNITURE
and/or any other item of works and/or any such materials at new location at times.
The contractor shall carry out all such activities with utmost priority and without any
additional/extra cost to the bank. The tenderer shall quote the rates inclusive of all
such activities/works as may be required as per site conditions. The rates quoted by
the tenderer shall be inclusive of all such temporary/semi-permanent works/activities.

8.0 GENERAL:

(i) Source of materials / samples / brands / makes etc. shall be got approved from the
Architects /Bank before using. In case of deviations, decision of the Bank shall be final
and binding and shall not be open for arbitration.

(ii) The Architects have their specific role/duties/rights as defined in these tender
documents However in the event of any dispute arising out of differences between the
opinions of the Architects and also their role/duties/rights, the Banks’ decision shall be
final & binding on the Architects and the Contractor and shall not be open to
arbitration.

(vi) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of
onsite executed to the shape area only.

(vii) The contractor’s qualified & authorized representative shall remain on site during
the entire execution process for coordination with various agencies/ Architect/Bank
& execution of work
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(viii) Hidden measurement. It is contractor’s responsibility to get the measurement
checked immediately on completion of such items. This shall be done before finishing
the same & before ceiling boarding done. The Architect shall be provided with such
details well in advance so that the other work is not held up due to last moment action.

(ix) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged
&submitted by the contractor.

(x) Water & Electricity, if available, shall be provided by the Bank at one point with
charges (NIT - point no. 18). However, if the water & electricity could not be provided
by the Bank, the same shall be arranged by the contractor at their own cost within the
quoted/accepted rate. Nothing extra shall be paid by the Bank on account of not
providing the water & Electricity.

(XI) Wherever the specifications are not specified in details the work shall be carried out
as per CPWD specifications or Manufacturer’s instructions or architects instructions
depending upon the site conditions as directed by the Bank/ Architects.

(XII) The contractor shall produce the bills / challans / documentary evidences and proof
in respect of genuineness of materials used by him when so ever asked/demanded by
the Architects/Bank.
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APPENDIX HEREIN BEFORE REFERRED TO

1) Name of the organization Offering Contract

2) Consultants

3) Site Address

4) Scope of Work

5)Name of the Contractor

6)Address of the Contractor

7) Period of Completion

8) Earnest Money Deposit

9) Retention Money
10) Defects Liability Period

11) Insurance to be undertaken by the
Contractor at his cost

Nitin Bhardwaj

Architect & Interior Designer

46 of 74

: The Assistance General Manager,
State Bank of India,
Regional Business Office-1,
5" Floor, Paradise Complex,
Sayajigunj, Vadodara-390005

:Nitin Bhardwaj, Architect & Interior Designer
201, Galaxy Complex, B/h National plaza,
R.C. Dutt Road, Alkapri- Vadodara-390007

:SBI SAYAJIGUNJ BRANCH (GF) AT NEW

PREMISES KIRTIMANDIR, VADODARA.

:CIVIL  WORK OF SBI SAYAJIGUNJ
BRANCH (GF) AT NEW PREMISES
KIRTIMANDIR, VADODARA

: 45 Days from the date of Issue of work
order.

: Rs. 15,052 /- (Rupees Fifteen Thousand
Fifty-two Only)by means of Demand Draft /
Pay Order (Valid for a period of 90 Days from
the last date of submission of the tender)
from any scheduled Nationalized Bank
drawn in favour of SBI payable at
VADODARA or MSME Certificate.

:As per NIT

: Twelve Months from date of VirtualCompletion.

: 125% of Contract Value
(Contractor’s all Risk policy )
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12) Liquidated damages

13) Value of Interim Bill(Min.)
14) Date of Commencement

site.whicheveris earlier.

15) Period of Final Measurement

16) Initial Security Deposit
Tender.

17) Total Security Deposit contract

18) Refund of Total Security Deposit

19) Period for Honoring Certificate

0.5% of the Contract amount shown in
the tender per week subject to max.
5% of the contract value or actual final
bill

value.

Rs. 7.00 Lakh

From the date of work order issued
to the Contractor/ or the day on
which Contractor is instructed to
take possession of the

2 Months from the date of Virtual
Completion Certificate (VCC) issued
by theproject Architect.

2% of the Accepted Value of the

:5% of the final bill amount or value

50% of the Security Deposit
shall be refunded to the Contractor
on completion of the work/along with
the final bill andbalancerefunded only
after the Defect
LiabilityPeriod is over.

One Month for RA.Bills

20) The final bill will be submitted by the Contractor within one month of the date fixed for
completion work and the Bill shall be Certified within 3 Months from the date of receipt of
final bill provided the bills are submitted with all pre-requisite documents/test reports etc.

prescribed in the tender.
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Architect & Interior Designer

Signature of Tenderer.

Date:
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To,

LETTER OF DECLARATION

The Assistance General Manager,
State Bank of India,
Regional Business Office-1,

5™ Floor, Paradise Complex,
Sayajigunj, Vadodara-390005

Dear Sir,

CIVIL WORK OF SBI SAYAJIGUNJ BRANCH (GF) AT NEW PREMISES KIRTIMANDIR,

VADODARA

Having examined the terms & conditions, drawings, specifications, design relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site of the works specified in the said memorandum and having acquired the requisite
information relating thereto and affecting the quotation, I/We hereby offer to execute the
works specified in the said memorandum within the time specified in the said memorandum
on the item rate basis mentioned in the attached schedule and in accordance in all respect
with the specifications, design, drawings and instructions in writing referred to in conditions
of Tender, the articles of agreement, conditions of contract and with such conditions so far as

they may be applicable.

MEMORANDUM

()

Description of work

CIVIL WORK OF SBI SAYAJIGUNJ BRANCH
(GF) AT NEW PREMISES KIRTIMANDIR,
VADODARA

(b)

Earnest Money

Rs. 15,052 /- (Rupees Fifteen Thousand
Fifty-two Only)by means of Demand Draft /
Pay Order (Valid for a period of 90 Days from
the last date of submission of the tender) from

any scheduled Nationalized Bank drawn in
favour of SBI at VADODARA OR MSME

(c)

Time allowed for completion of
work from the date of issue of
work order.

45 days from the date of commencement as
per tender

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be applicable

or in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions.
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[/we have deposited Demand Draft / Banker’s Cheque for a sum of Rs. 15,052/- (Rupees
Fifteen Thousand Fifty-two Only) as Earnest money deposit or MSME Certificate with the
SBI . Should I/we do fail to execute the contract when called upon to do so, [/we hereby agree
that this sum shall be forfeited by me/us to SBI.

We understand that as per terms of this tender, the SBI may consider accepting our tender in
part or whole or may entrust the work of various jobs/buildings proposed (i.e. Institute
Building, Staff Qtrs. And Director’s Bungalow/Interior work) in phases. We, therefore,
undertake that we shall not raise any claim/compensation in the eventuality of Bank deciding
to drop any of the work/building/buildings from the scope of work of this tender at any stage
during the contract period. Further, we also undertake to execute the work entrusted to us in
phases as per L-1 rates/standard rates accepted by us/on our approved rates and within the
stipulated time limit without any extra claim for price escalation as provided for in Clause
9.0.1 “Instructions to Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of

any of the material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor With Seal
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Vi.

Vii.

PROFORMA FOR RUNNING A/C BILL

TABLE - XIII
Name of Contractor/ Agency
Name of Work
Sr. No. of this Bill:
No. & Date of previous Bill :
Reference to Agreement No.
Date of Written order to commence :
Date of Completion as per Agreement
S Item Unit Rate As per Up to Up to Date PresentBill Remar
N Descrip (Rs. Tender Previous (Gross) ks
tion ) R.A. Bill
Qty Amo Qty Amou Qty Amou Qty Amou
unt nt nt nt
(Rs.) (Rs.) (Rs.) (Rs.)
1 2 3 4 5 6 7 8 9 10 11 12 13
Note:
1. If part rate is allowed for any items, it
should be indicated with reasons for allowing such
arate.
Net Value since previous bill
2. If ad-hoc payment is made, it should be mentioned
specifically.
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TABLE - XV

MEMORANDUM FOR PAYMENT
R/A BILL NO.
17. Total_ va.lue of work done since pg
previous bill (A)
18. Total amount of secured advance due RS-
since Previous Bill (B)
19. Total amount due since Previous Bill RSuwcossmsssssese
(C) (A+B)
20.
21. Total amount due to the Contractor RS-
OBIECTIONS:
i) Secured Advance paid in the previous RS
R/A
ii) Retention money on value of works as RS
per accepted tenders up to date amount
Rs.
| 2
Less already recovered
Balance to be recovered | 2
iii) Mobilization Advance, if any RS-
(a) Outstanding am0unt (principal + RS ------------------------
interest) as on date
(b) To be recovered in this bill | 2
iii. Any other Departmental materials cost RS
to be recovered as per contract, if any
iV. Any Other Departmental Service RS ........................
charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after

due checking of the measurements of work as required and is recommended for payment.
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Signature of Architect
with Seal

The bill amount to Rs.----------------- certified by Consultants has been scrutinized by me after
due test checking of measurements of works as required and is recommended for payment for
an amount of RS......coeneenneenneenens

Signature of Banks/ SBI Engineer

STATUTORY DEDUCTION:
i) Total Amount due (E) |
ii) Less L.T. Payable 2 ———
iii) Less S.T. Payable 2 ——
Net Payable | 2L —

This figures given in the Memorandum for payable has been verified and bill passed for
PAYIMENT - m oo oo oo (in words and figures)

Signature of the CM (Opr)
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TECHNICAL SPECIFICATION
SPECIFICATIONS OF MATERIALS TO BE USED

General:

This specifications are for the work to be executed items to be supplied and materials to be
used in the works as shown and defined on the drawings and described here in all under the
supervision and to the satisfaction of the architect / employer.

The workmanship is to be the best available and to a high standard. Use must be made of
specialist tradesmen in all aspects of the works, and allowance must be made in the rates for
doing so.

The materials and items to be provided by the contractor shall be the best of their respective
kinds, approved by the architect in accordance with any samples, which may be submitted for
approval, and generally in accordance with the specification. Where materials or products are
specified in this specification and/ or bill of quantities by the name of the manufacture or the
brand trade name or catalogue references the contractor will be required to obtain the
approval of the architect/ employer before using a material or product other than the
specified. The contractor shall produce all invoices, vouchers or receipted accounts for any
materials of called upon to do so by the architect.

Sample of all material are to be submitted to the architect for his approval before the
contractor orders or delivers in bulk to the site. Also, the contractor will be required to submit
specimen finishes to colors, fabrics etc. For the approval of the architect before proceeding
with the works. Should it be necessary to prepare shop drawings, then four copies of such
drawings shall be submitted for the approval of the architect who will retain to copies, all at
the contractors expenses.

Materials

The materials shall be of the best-approved quality obtainable and shall comply with the
respective Indian standard specification.

If directed, materials shall be tested in any approved testing laboratory and the test
certificates in original shall be submitted to the architect and the entire charges for repeated
testes, if ordered shall be borne by the constructor.

It shall be obligatory for the contractor to furnish certificate, it demanded by the architect,
from manufacturer of the material supplier that the work has been carried out by using their
material and as per their recommendations.

All materials supplied by the employer / any other specialist firm shall be properly stores and
the contractor shall be responsible for its safe custody until they are required on the works
and till the completion of work.

Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or
special specifications, the quality of materials, workmanship, dimensions etc., shall be as
specified herein under.

The contractor without any extra cost for carrying out field-tests on materials shall provide all
equipment and facilities.

Unless mentioned specifically, all materials used in the construction shall conform to the
relevant Indian standards published by bureau of Indian standards.

The contractor whenever in doubt should get the materials approved by the architect, before
use. A sample of approved material should be deposited with the architect.

Nitin Bhardwaj
Architect & Interior Designer 53 of 74 Sign & Seal of contractor



Test certificates from the laboratory approved by the architect will have to be furnished, if so
directed by him. The contractor will pay all costs for the same.

For special items to be used, the manufacturer's instruction of handling and installation shall
be strictly adhered to. The contractor shall obtain, the guarantee certificate from the
manufacturer and pass on the same to the owner.

Materials if supplied by the owner, shall be properly stored in the safe custody of the
contractor. The same shall be carefully used and shall be properly preserved till the work is
completed and handed over to the owner. Proper accounts of such materials will be
maintained and will be presented for inspection and physical verification as and when
requested by the owner.

Timber:

Timber generally is to be the best of its kind, well and properly seasoned, of mature growth,
free from worm holes large loose or dead knots or other defects and sawn die square and will
not supper warping, splitting or other defects through improper handling.

The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with moisture
content not exceeding 12% to 14%. The moisture content of timber shall be determined
according to method described in paragraph 4 of is: 287 for “maximum permissible moisture
content of timber used for different purpose in different zones”.

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be
allowed for each planned surface.

Good quality Steam beach wood:

Steam beach wood be of good quality and well seasoned. It shall have uniform color,
reasonably straight grains and shall be free from large, loose dead knots, cracks, shakes, warp,
twists, bends, borer, holes or defects of any kind. No individual hard and sound know shall be
more than 1 cm. In diameter and aggregate area of all knots shall not exceed %2 % of the area
of the piece. It shall be close gained and there shall not be less than 6 growth rings per 2.5 cm
width.

Good quality Steam beach wood:

Steam beach wood shall be of good quality and well seasoned. It shall have uniform color
reasonably straight grains and shall be free from large, loose, dead knots, cracks, shakes, warp,
sound knot shall be more than 2.5 cm. In diameter and aggregated area of all knots shall not
exceed 1% of the area of the piece. There shall not be less than 4 growth rings per 2.5 cm
width.

Timber is to be cut to the required sizes and lengths as soon as practicable after the works are
begun and stored under cover so that the air will circulate freely around it. Joinery is to be
prepared, immediately after the placing of the contract, framed up (but not bonded) and
stored until required for fixing in position, when it is to be bonded and wedged up. Any
portions that warp or develop shakes or other defects are to be replaced before wedging up.
The whole of the work is to be framed and finished in a proper and workman like manner, in
accordance with the detailed drawings, and fitted with all necessary motets straps, belts
screws etc. Running bounded joints are to be cross-tongued with teak onguese and where
over 1-1/2% thick double cross tongued. Joiner’s work generally is to be finished with fine
class papered surfaces unless otherwise specified.
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Templates boxes and moulds shall be accurately set out and rigidly constructed so as to
remain accurate during the time they are in use.

Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed
to walls etc. At 1’-6” centers.

Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in
lieu of wood plugs with the approval of the architect.

All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames backs
of doors frames, cupboard framing, grounds etc. Are to be treated with two coats of approved
timber preservative like soigné, kirticite, term seal or castral or vacuum pressure impregnated
with and approved water soluble timber preservative before fixing or bedding.

Timber shall be well seasoned and of the best quality Indian teak of specified species. Timber
shall be considered as well seasoned, if its moisture content does not exceed the following
limits.

(1) timber for frames....... 14%
(2)  timber for planking, shutters etc. .. 12%

The moisture content of timber shall be determined according to method described in
paragraph 4 of is 287 for "maximum permissible moisture content of timber used for different
purposes in different climatic zones".

In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be
allowed for each planed surface.

Carpentry & Joinery:

The carpenter and joiner shall include the finishing of all labor, materials, equipment, and
appliances required to complete the work including the installation of hardware as per the
drawing. The timber shall be of the quality as described on the drawings or in the bills of
quantities, shall be seasoned and uniform in texture, free from fungal growths, knots, wanes,
open shake borer holes, rot, decay, discoloration, soft or spongy spots, holes, rot, decay,
discoloration, soft or spongy spots, hollow pockets, patch or box heart and all other defects.

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be
securely nailed without splitting the wood. Wherever it is necessary the members shall be
lapped of joining by g.i. stapes or extra wood blocks. All joints and nailing shall be done in
neatness, and shall be approved by the architects. All assembly is exactly at right angles.

Finish woodwork and joinery including doors shall be surfaced with straight without any
warp of bow and shall have smooth, well-planned faces at right angles to each other. The
frame members shall be planned on the three sides exposed at right angles to each other.

All joinery work shall be securely mortised and tanned with synthetic resign conforming to LS.
851-1957. Heads, posts, transoms, mullions of door and window frames shall be made out of
single pieces of timber only. The heads and posts shall be thought - tanned into the mortises of
not less than %2”. Solid wood panels of not less than 5” and not more than 8” in width shall be
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used and jointed together with tongue and groove joint.

All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after
erection, until all defects are entirely removed. Assembled door frame without sills shall be
fitted with temporary stretchers. All exposed wood and plywood shall be straight-grained
method grain and color and shall be approved by the architects. Interior wood finished doors
cabinets and other fixed wooden equipments shall be properly installed, level plumb and true.
But joints shall be avoided wherever possible; if unavoidable the joint shall be leveled. All
exterior angles shall be mitered. Adjoining interior woodwork shall match and harmonies. All
woodwork in contact with masonry shall be painted with bitumen paint or red oxide paint.

Joints:

All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered,
tongued and grooved and rebated. Nailed or glued but joints, will not be permitted exceptional
cases, ailed but joints will not be accepted. All joints shall be smeared with white lead.

Whenever solid wood is specified it shall be as per 1.S.I. and of good quality. The type of wood
shall be got approved before collecting the same on site. Fabrication of wooden members shall
be started only after approval. It shall be free from large, loose, dead of cluster knots, flows,
shakes, wraps, bends or any other defect. It shall be uniform in substance and of straight fibers
as far as possible. It shall be free from rats, decay, harmful fungi and other dejects of nature
which will affect the strength, durability of it usefulness for the purpose for which it is
required. The color of wood shall be uniform as far as possible. The scantlings planks etc. Shall
be seen in straight lines and planes in the direction of grain and have uniform thickness.

Plywood:
Plywood for general purpose shall confirm I.S. 303 MR grade & 1.S. 710 B.W.P. / marine grade

as specified. It shall be formed with 0.8 mm. Thicknesses commercial face veneers and 1.5
mm. Thicknesses. Intermediate veneers in two opposite grain direction shall be 1:1. The
moisture content shall not be more than 12.5% by mass. It shall either be kit ply make or
other equivalent approved make. Where B.W.P. grade is specified it should be boiling
waterproof confirming to L.S. standards.

The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. /
marine grade as specified Cementing together thin boards or sheets of wood into panels
makes plywood. There is always an odd number of layers 3,5,7,9 ply etc. The plies are placed
so that grain of each layer is right angle to the grain in the adjacent layer.

According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the plywood for
general purpose shall be of three grades namely I.S. 303 MR grade & 1.S. 710 B.W.P. / marine
grade as specified depending upon the adhesives used for bonding and veneers, and it will be
further classified into six types namely aa, ab, ac, bb, bc and cc based on the quality of the two
face, each face being of three kinds namely, a, b and c.

I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness
commercial face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain
direction. The moisture content shall not be more than 12.5 % by mass. Where B.W.P. grade is
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specified it should be boiling waterproof conforming to Indian standards.

Laminates:

All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified)
thickness in approved the color and shade as approved and specified by the architect. It shall
be matt finish manufactured by recommended makes as per sample shown by the consultant
unless otherwise specified. It shall satisfy all the LS.I. standards for melamine coated
laminated fiber board's before the use of such fiberboard laminated. The contractor shall have
to take approval of the department of each sheet of the laminates.

Fixtures & Fastenings:
The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower

bolts, door latch, bath room latch, handles, door stoppers, casement window fasteners,
casement stays and ventilators catch shall be made of the metal as specified in the item or its
specifications.

They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and
chromium plated brass, copper oxidized iron, copper oxidized brass or anodized aluminum as
specified.

The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall
be such as will ensure ease of operation.

The samples of fixtures and fastening shall be got approved as regards quality and shape
before providing them in position. Brass and anodized aluminum fixtures and fastenings shall
be bright finished.

Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match
the finish of the hardware item. Nails, in a finished surface shall be neatly punched and the
hole filled with wood filler matching the finish. Screws in a finished surface will be round
head, raised head or sunk beneath the surfaces and the hole plugged with a wood plug with
matching color and grain of the wood surface as directed.

S.S. fittings should be proper polish finished.

Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with
the hardware items.

Nails, in a finished surface shall be neatly punched and the holes filled with wood filler
matching the finish. Screws, in a finished surface will be round head, raised head or sunk
beneath the surfaces and the hole plugged with a wood plug with matching color and grain of
the wood surface, unless especially detailed

Hardware:

Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by the
manufacturer specified. In any variation of this quality of the substitute shall be equal to or
better than the original specified, and the samples shall be submitted to the architect for prior
approval.

Hardware and metals:
The hardware throughout shall be of approved brand and supply well made and equal in

every respect to the samples deposited with the architect. The contractor may be required to
produce and provide samples many different sources before the architect is able to make the
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decision and he should allow in his rates for doing so.
Fittings generally shall have a brass finish or powder coated finish unless otherwise specified

and should be suitable for their intended purposes.

Screws are to match the finish of the article to be fixed and to be rounded or flat headed or
counter sunk as required.

Cover up and protect at the brass or powder coated surfaces with a thick grease or other
suitable material, renew as necessary and subsequently clean off and clear away on
completion

All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a
reasonable test for strength. If so required by the architect at the contractors expenses.

Door closers:

The overhead door closer shall be of standard make as listed by the architect. The overhead
door closer shall be of color as approved by the architect. Fixing of the overhead door closer
shall be done by and experienced worker preferable from the principal supplier of the item.
After successful installation of the overhead door closer the same shall be checked for speed of
door closing. The contractor shall make necessary adjusted operating mechanism as per
manufacturer’s guidelines to arrive at most suitable operating speed. The selected operating
speed should remain constant on all repeated operations. If an overhead door closer is found
to lose its adjusted operating speed often during warranty period then the shall have to be
replaced with a new piece without charging any extra.

In case of a steel frame door the overhead door closer shall have to be mounted on a special
plate supplied by the manufacturer. No extra payment shall be due for such mounting plate.

The rate shall include all materials, labor, required civil work etc. Complete and shall be paid
per no. Of overhead door closers installed.

Paints:

Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel
paint, flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement
paint shall be from an approved manufacturer and shall conform to the latest Indian standard
for various paints. Ready mixed paints as received from the manufacturer without any
admixture shall be used, except for addition of thinner, if recommended by the manufacturer.
However, if ready mixed paint of specified shed or tint is not available then only ready mixed
paint with approved strainer will be allowed. In such a case, the contractor shall ensure that
the shade of the paint so allowed shall be uniform.

All the paints shall met with following general requirements:

Paint shall not show excessive setting in a freshly opened full can and shall easily be
redispuresed with a paddle to a smooth homogeneous state. The paint shall show no
curdling, levering, cracking or color separation and shall be free from lumps and skins.

Paint as received shall brush easily; possess good leveling properties and show no running or
sagging tendencies.
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The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other
imperfections.
General: wherever scaffolding is necessary, it shall be double scaffolding.

The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All
steel work shall be cleaned of loose rust, mill scales, etc. So as to expose the original surface.
All broken edges, cracks, loose-plaster and wavy surface shall be brought up either by patch
plasterwork or by plaster of Paris.

All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel
paint, plastic emulsion paint, cement primer, red lead and other primers and metallic paints
shall conform to respective is. specifications and shall be obtained from approved
manufacturers.

Painting - Flat / Plastic emulsion etc.:

Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint,
aluminum paint, etc. Shall be brought in original containers and in sealed tins, if for any reason
thinner is necessary, the brand and quality of thinner recommended by the manufacturer or
as instructed by the architect shall be used.

The surface shall be prepared as specified above and a coat of approved primer shall be
applied. After 24 hours drying, approved or specified quality paint shall be applied evenly and
smoothly. Filler putty coating may be given to give to give a smooth finish. Each coat shall be
allowed to dry out thoroughly and then lightly rubbed down with sand paper and cleaned of
dust before the next coat is applied. Number of coats shall be as specified in the item and if the
finish of the surface is not uniform, additional coats as required shall be applied to get good
and uniform finish at no extra cost. After completion no hair marks from the brush or clogging
of paint puddles in the corners of panels, angles or moldings etc. Shall be cleaned of stains.

Pigmented priming coat (emulsion thinned with water) followed by three or more finishing
coats of plastic emulsion paint. Pasted filler to be applied after every coat exempting the final
finishing coat and sanded. When the final coat is applied, if directed the surface shall be rolled
with a roller or if directed, it shall be stippled with a stippling brush.

Enamel paints

Oil paints shall be of first quality and of the specified color and shade, and as approved. The
ready mixed paints shall be only used. However, if ready mixed paint of specified shade or tint
is not available while ready mixed paint with approved strainer will be allowed. In such a case,
the contractor shall ensure that the shade of the paint so allowed shall be uniform.

All the paints shall meet with the following general requirements:
Paint shall not showed excessive setting in a freshly opened full can and shall easily be

redisbursed with a paddle to a smooth homogeneous stage. The paint shall show no curdling
levering, caking or color separation and shall be free from lumps and skins.
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Paint as revived shall brush easily; possess good leveling properties and show no running or
sagging tendencies.

The paint shall not skin within 48 hours in a three quarters filled closed container.

The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other
imperfections.

Ready mixed paint shall be used exactly as received from the manufacturers and generally
according to their instructions and without any admixtures what so ever.

French polish:
The French polish of required tint and shape shall be prepared with the below mentioned

ingredients and other necessary material:

(i) denatured spirit of approved quality
(i)  chandras

(iii)  shellac

(iv) pigment

The French polish so prepared shall conform to is 348.

French polishing:
French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared

on site, dissolving 0.7 kg shall make the polish. Of best shellac in 4.5 liters of mentholated
spirit without heating. To obtain required shade pigment may be added and mixed.

Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper and
well dusted. Knots, if visible, shall be covered with a preparation of red lead and glue.
Resinous or loose knots and gaps shall be filled with seasoned timber pieces and made level
with rest of the surface. Holes and indentations on surface shall be filled with putty made of
whiting and linseed oil. Surface shall be given a coat of filler made of 2.25 kg. Of whiting in 1.5
liter of mentholated spirit. When it dries, surface shall again be rubbed down perfectly smooth
with sand paper and wiped clean.

Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply
polish. The pad shall be moistened with polish and rubbed hard on the surface applying the
polish sparingly but uniformly and completely over the entire surface. It shall be allowed to
dry and another coat applied in the same way. To give CIVIL coat the pad shall be covered with
a fresh piece or clean fine cotton cloth, slightly damped with mentholated spirit and rubbed
lightly and quickly with a circular motion, till the finished surface attains uniform texture and
high glass.

Wax polishing:
Wax polish shall either be prepared on site or obtained ready made from market. Polish made

on the state shall be prepared from a mixture of purr bees wax, linseed oil, turpentine oil and
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varnish in the ration or 2:1 %2:1: %2 by weight. The bee’s wax and the boiled linseed oil shall be
heated over a slow fire. When the wax is completely dissolved the mixture shall be cooled till
it is just warm, and turpentine oil and varnish added to it in the required proportions and the
entire mixture is well stirred.

Surface shall be prepared as described under “French polishing” except that the final rubbing
shall be done with sand paper, which has been slightly moistened with linseed oil.

Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank
patches are left, and rubbed continuously for half an hour. When the surface is quite dry a
second coat shall be applied in the same manner and rubbed continuously for an hour or until
the surface is dry. Final coat shall then be applied and rubbed for two hours or more if
necessary, until the surface has assumed a uniform glass and is quite dry showing no sign of
stickiness when touched. Glass rubbing must be continuous and with uniform pressure and
frequent change is direction.

Glass:

All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes
blisters and other defects. The thickness and kind of glass to be used shall be as mentioned in
the item or as shown in detailed drawing. The thickness of glass panel shall be uniform. All
glass shall be of approved make by the architect and conforming to is 3548.

All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air
holes, blisters and other defects. The kind of glass to be used shall be as mentioned in the item
or specification or in the special provisions or as shown in detailed drawings thickness of glass
panel shall be uniform. All glass to be approved manufacture complying with is: 3548-1966 or
as per approved quality and sample.

The compound for glazing to metal is to be special non-hardening compound manufacture
for the purpose and of 9 brands and quality approved the interior designer.

In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be in
one whole sheet and after cutting the edges to be properly filled.

On completion, clean all glass inside and out, replace all cracked scratched or broken panes
and leave in good condition to the satisfaction of the architect.

The contractor shall furnish all labor, materials, and equipments required for the installation
of glass and glazing items.

The glass shall be of the type, quality and substance specificity in the bills of quantities.

In case of the glass being supplied by the owners, the contractor shall take the delivery of the
glass at site and shall be responsible for proper handling and stacking. We shall insure glass
against theft, fire, etc.

The contractor shall replace at his own expense all broken, damaged or disfigured glass
caused in the execution of the work of faulty installation, before the virtual completion of the
work.
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Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the
architects. Sheet glass shall be in 5 mm. In thickness. Wired glass shall be 6 mm. In thickness.

The putty used for glazing metal door, window or ventilator shall conform to I.S. 420:1953.
Before installation of the glass, the contractor shall ensure against the following:

All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames
shall be adjusted before glazing. The weight of the glass in side hung casement causes it to
drop slightly on its hinges. Before glazing it shall be set in slightly high position in its frame.
Glass edges shall be clean and cut to the exact size, chipped or damaged edges shall be
rejected. Sashes shall be glazing in the closed position and shall not be open till the putty is set.
The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve
water lightness.

The platter glass shall be bedded on strips of leather or felt turned over the two sides of the
glass to form packing between the glass and the metal coating. The ground glass shall be
getting with smooth surface outside.

Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may be
used instead of front putty. In this case putty shall be applied to the face of the bead, which is
in contact with glass. Putty would also be necessary, at the back.

Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. The
position and size of the bead may depend on the thickness of glass used. The beads shall be
fixed with screws 0” apart.

On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be
removed.
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SPECIFICATIONS (MAKES/MODELS)

LIST OF APPROVED BRAND AND / OR MANUFACTURER FOR CIVIL WORK

SN Particulars and Specifications Approved Make/ model
1 Gypsum Board Gyproc (saint gobain)/ USG BORAL
Framing with complete system Gyp steel ultra, Gypsera (saint gobain)
/USG BORAL or equivalent
2 Locks
Auto latch Lock P-ALL1-22 (Ebco)/EG
Multipurpose group Lock E-MPL1-22 / E-MPL1C-22
(Ebco)/EG/Godrej
Night latch 8812 (Godrej)/Doorset-NL 180 s/s /
Europa 8010 NS of SS brush Finished
Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless
(Godrej) / C120SS (Europa)
Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma
Make
Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 S/S
/ Dorma Make
3 Drawer channels
Telescopic channels (zink plated) | STDS35(i)35/ STDS45(i)35/ STDS50(i)35/
STDS60(i)35 (Ebco)/ EFG/Everite/
Bottom channels (powder coated) | BMDS 35/ BMDS 37/ BMDS 55/ BMDS 60
(Ebco)
4 General hardware SS matt finish
Door stopper i) Black/ivory/brown/silver color Powder
coated DS1 (Ebco)
ii) Spring type black/brown/ivory color
powder coated (ECGL’s sterling)
‘D’ bracket 50x12 mm (Oswal)
Hinges i) 3”/4”/5”/6” 1.8mm th. SS matt finish
(Suzu)
ii) 75x12x19 1.2 mm th. SS matt finish for
storage (Suzu)
iii) Auto close hinges - slip on hinge-
euro / click on hinge-I (Ebco) for storage
Handles ‘D’ or ‘C’ type 1) 3”/4”/6”10mm dia SS 202 matt finish
(Anjali)
Tower bolt 3”/4” /6" /8" brass extruded SS matt finish
(Oswal)
5 Floor spring
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60 kg 7477 (Godrej) / M-74
(Hardwyn)/Dorma /Everite
80 kg 8293 (Godrej) / M-74
(Hardwyn)/Dorma/Everite
100 kg 8294 (Godrej) / M-76
(Hardwyn)/Dorma/Everite
6 Door closer
60 kg Double speed 8292-silver, 7345- golden
(Godrej) / scorpio
(Hardwyn)/Dorma/Ebco/Ozone
Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn)
7 | Patch fittings for door and fixed Godrej / XL C series(Dorma) / OPF series
glass partition (top/bottom patch, (Ozone)
pivot, patch lock, L arm, L connect,
connector, floor spring, handle,
plastic profile)
8 | Particle boards Novapan / Deco board
A | INTERIOR WORK
1 \g:)t;ﬁ;ertli)ﬂoor tiles(600mm x Johnson / Somani / AGL
> | Adhesive Favi.col SH / Blue coat / Royel bond /
Mevicol
Sealant Pidilite / Roaper
3 | Paint on Wall & Ceiling Asian Paint / Nerolac
4 5;;?;?12 E/\{)%O;j : Polyurethane Sirca Paint / Asian paint
Ply wood (IS 303 BWR)/ water Green / Century / Anchor / Archid / Mayur
5 | proof ply IS 701 / Block Board IS / Kit [IS 303 BWR]
1659 / Flush Door IS 2202
19 | Calcium silicate board Saint Gobain / Usgboral / Hilux
20 i\)d;gf?{:l fiber ceiling tiles tabulated Armstrong / USG / Usgboral / AMF
21 | Fire proof pvc sheet Vardhman wonder boards / Hilux
22 | Corian (Solid Surfaces) DUPONT
23 | Solid hardwood floor Vista / Armstrong / Squarfoot
24 | ACP Aludecore / Armstrong / Urobond / Timex
25 | Aluminum skirting Ozone
26 | Aluminum Section Jindal / Hindustan / Hindalco
27 rr:)i(tj;fl(?;e:\t/\?gsulrllliies chairs, storage Featherlite/ godrej / wipro
28 | Wall Putty Birla white / ].K. white
29 | Texture paint Asian / Nerolac
30 | Sanitary Fixture Hindware / Jaquare / Grohe / Kohler
31 | Sanitary Fittings Hindware / Jaquare / Grohe / Kohler
32 | Wall paper Green / Asian
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LIST OF APPROVED MAKE FOR CIVIL WORKS

1) Ordinary Portland Cement As per latest approved list from R & B Dept.

2) White Cement Birla, J.K.

3) TMT “Fe - 415/ 500 D” Ribbed bars Tata, RINL. (VIZAG). SAIL

4) Structural Rolled Steel sections-beams, Tata, SAIL, RINL.tee, flats, angles, bars(round, square,
hexagonal)

5) Structural Hollow steel sections (Square & Tata, Asian, Jindal, Surya, Appolo.
Rectangular)

6) Structural tubular sections Tata, Asian, Jindal, Surya, Appolo.

7) Coarse Aggregates (machine cut)
6mm to 40mm sizesApproved quarry from Sevalia. (Hardblack trap stone)

8) Stone Rubbles & Gravels Approved quarry from Sevalia. (Hard

black trap stone)

9) Shuttering plywood Anchor, Green, Archid, Silicon, Century

10) Water proof/Marine grade plywood as per Anchor, Green, Archid, Silicon,

Century

-IS-710 (BWP)

11) Commercial Plywood - IS - 303 (BWR) Anchor, Green, Archid, Silicon,
Century

12) Decorative ply (Veneer) Anchor, Green, Archid, Silicon, Century

13) MDF Nuwood, Duratuff (exterior grade only)

14) Prelam particle board Novapan, Bhutan. (exterior grade only)

15) Laminate sheet Formica, Greenlam, Archid, Bloom, Aerolam.

16) Cement bonded particle board Shera ,NCL (Bison board), Everest (Eternite).

17) Calcium silicate board / Gypsum Board. Saint Gobain (India Gypsum), Hilux ,Lafartz.

18) Flush door - decorative / non decorative Anchor, Green, Archid, Silicon, Century

19) Compact sheet Alfiaca, Sundek, Vir, Bloom, Formica, merino.

20)Dead Locks/ Mortise locks/ Kich, Dorma, Dorset, Yale.

Narrow stile dead locks/ Tubular locks

21) Float Glass / wired Glass, Mirror Modi guard, Saint Gobain, Asai, HNG.

22) Reflective Glass Saint Gobain, PPG, Asahi, Emirates, Pilkington.

23) Paver block Vyara, Super eq..

24) MS Rolling shutter Sona, Sagar, Suryoday, Gandhi,.

25) Precast terrazo tiles &skirting( Mosaic) Royal(rajkot) ,Alcock, Vyara, Nitco,.

26) Glazed tiles Asian, Johnson, Somani, Kajaria, Nitco,

27) Ceramic tiles Asian.Johnson, Somani, Nitco, Kajaria,

29) Vitrified tiles Kajaria, Johnson, Simpolo, Nitco, Somany

30) Non-metallic floor hardener [ronite

31) Glass mosaic Bisazza, Palladio

32)Construction chemicals
Plasticisers, Bonding agents,
SBRmicro concrete BASF, Fosroc
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Water proofing chemicals
Chemical Water proofing &
Integral water proofing compound

Crystalline water proofing Cico or PidilitePenetron or Kryton

33) Silicon sealant/ Silicon paint Wacker, Dowcorning, GE, Soudal, Bostik
Polysulphide sealant

P.U sealant/ Pidilite, Chawksey,Sika (Exterior grade - UV
resistant)

34) Pre-coated steel roofing/ walling sheets

550 Mpa Tata bluescope, Interarch, Nippon Dendro (poly
steel) ShreePrecoated (Meta color)

35) Polypropylene fibers Nina concrete, Reliance

36) Paint, primer, putty Asian, Nerolac, ICI, Birla (putty), JK (Putty)

37) Liquor /Melamine /PU polish MREF, Asian, ICI, ICA

38) PVC Water stop ArtiCables Baroda, Fixopan, Maruti.

39) Door Window Hardware, Kich, Dorma, Haffle,Palladium, Magnum
40) Floor spring Dorma.Mab ,Hafle, Godrej, Inox,0zone
41) Door closer Dorma. Yale. Hafle, Godrej, Ozone

42) AdhesivesWooden Adhesives Fevicol, Blue coat, Araldite.

Tile adhesives & grouting material BAL, Laticrete, Kerakoll.

43) 0il & water finish Double boiled CAT brand linseed oil & MTO of reliance
44) Fire door Shaktimat, AGEW, Radiant.

45) Aluminum sections Jindal, Hindalco (Indal), Banco, Royal touch,

Bhoruka, Pankaj, Alufit, Gulf extrusion.

46) Aluminum finish Interior works Super durable powder coated

(Akzonobel, Jotun, FullerAG)
Facade exteriors PVDFfinish (Valspar, PPG, Akzonobel)
Non visible surface Chromatizing.
47) Aluminum Window locks, handle ,Alualpha, Securestyle, Giessee, Roto, Geze, Savio,
Frikstay
47a) Rough ground for Aluminium works IS 710 ply, 6mm to 8mm thick or Ghana teak.
48)Gasket of infill panel for Aluminum  Amee rubber, gold seal, Osaka rubber, Maharashtra
polymer, Maharashtra tyre& rubber industries.

49) Anchor Fasteners Axel, Hilti, Fischer, Kundan, Mungo, Corroshield, Buildex
50) Spandrel Insulation Glass wool

51) Wool felt/weather strip Anand, reddiplex Itd.

52) Rust Remover/converter Feovert (Krishna Conchem), Roff Rust Clear (Pidilite
Industries)

53) Non-shrink general purpose grout Fosroc, BASF

54) Anchoring chemical for rebar dowell bar Hilti, Fischer, Axel

55) Roll down mosquito curtain Netmos

56) Baker Rod, Expansion joint pre-moulded filler board Supreme.

57) SS clamps for cladding Hilti, Axel.

58) Aluminium operable Louvers Technal, Domal

59)Spacer tape Norton, tremco, bow.
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60)Anodising Bhoruka alum, Alufit alum, Ajit India, Alufin
61) Glass Processor

For HS/HT, Bulletproof, DGU, Toughness,

lamination etc. Impact safety, sejal, Glasstech, GSC, Asahi, FG Glass, Goldplus, Emirates

62) Smoke seal IntumecentHilti/3M.
63) Elevator Schindler, Otis, Mitsubishi
64) uPVC windows Kommerling, Fenesta
65) First Class Brick Jay Jalaram Bricks, Jindal Mechno Bricks
66) Autoclaved Aerated Concrete Block Aerocon, Green
Note:

[a] Where other Material are proposed to be used these should be got approved from the
Architect/Bank's Engineer before execution of particular item. In case of Non- Availability of
any material of specified make, the Alternative equivalent make should be used only after it is
Approved in writing by the Employer or the Architect. The Material shall be used in
preferential Order only.

[b] Before starting of work, contractor must get all samples/make approved from Architect/
Bank's authorities before using at site

[c] Consultants/Bank's authorities reserve the right to add or delete name of any
manufacturers and when required.

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands
mentioned above.

EIEIEIOIEIEIOIEIEIOIOIEIEIOIEIIOIOIIEIEIOIEIGIOIEIEIOIEIEIBI>>
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BILL OF QUANTITY (NOT TO BE FILLED)

CIVIL WORK of SBI SAYAJIGUNJ BRANCH, KIRTI MANDIR, VADODARA

NO. DESCRIPTION QTY UNIT

Rate should be inclusive of material,labour,tools, machinery, scaffolding, final disposal of
Note : | debris, cleaning cutting wastage etc. All taxes, transportation etc. complete. (Excluding
GST) GST will be paid as Applicable at the time of payment of Bills

1 Supplying and fixing Vista or Marvel make or equivalent
company Roller Blind blackout with selected fabric of approved 48.45 SMT
design and shade. (Basic Price Rs 110=00 per SQ.Ft) ’

2 | ALUMINIUM COMPOSITE PANEL FOR FRONT SIDE
ELEVATION FOR BRANCH AND ATM ROOM INSIDE | 3530 SMT
WALL AND OUTSIDE.

Providing and fixing 3 mm thick aluminium composite panel of
Flexi Bond/Euro Bond with 0.25mm foil with 2"x 1" x 1.20 mm
thick aluminium hollow section tray system with minimum 20mm
bending with silicon Dow coming of GE seal proof - ACP of
approved indian make complete as per selection and direction of
Architect for front facade for the building. This item will be carried
out as per manufacturer specifications. Rate also including trap door
and openable door shutters including hinges, locks, stoppers etc
complete as directed. Design as per Bank standard Drawing and
Architects instruction etc complete.

3 P/F GYPSUM BOARD FALSE CEILING 267.84 SMT

P/F SANTGOBIN or USG BORAL or approved equivalent
Gypsum Board False Ceiling. and Gyproc Gypframe Xpert
approved make company for Ceiling frame .

Necessary cut-outs shall be provided wherever required. Visible
area (horizontal and vertical) shall be measured in SFT only (No
deduction in area for cut-outs). Item to include 2 or 3 coats of
acrylic emulsion paint with putty. Contractor shall submit quality
certificate from company.
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SANTGOBIN:- 12.5 mm thick Gypboard plain & Gypultra ceiling
section as per following brief details:-

(1). 20X30X27mm perimeter channel fixed with screws at 610mm
centre to centre.

(i1). 15X15X45mm intermediate channel 1220mm centre to centre
suspended with 25X 1mm ceiling angle at 600mm centre to centre.
(ii1). 51.5X26X10.5mm ceiling section at 457mm centre to centre.
(iv). Board fixed over ceiling section with 25 mm drywall screws at
230mm centre to centre (staggered joint).

Finished with Gyproc jointing compound, Gyproc joint paper tape
& 2 coats of dry wall top coat.

Work to be completed using all accessories, suspension system as
per detailed specifications & manufacturer's
recommendations/datasheet.

Work to be get inspected by company representative & quality /
performance certificate to be obtained.

USG BORAL:- 12.5 mm thick USG BORAL standard Gypsum
Board & USG BORAL universal sections as per following brief
details:-(i). 28X18X30mm ultra frame perimeter channel fixed with
screws at 600mm centre to centre.(ii). 27X27X45mm intermediate
channel 1220mm centre to centre suspended with 24X24mm ceiling
angle at 600mm centre to centre.(iii). 27X27X45mm USG BORAL
ULTRA FRAME UNIVERSAL ceiling section at 457mm centre to
centre completed with four point compacting clips..(iv). Board fixed
over ceiling section with 25 mm long drywall screws at 230mm
centre to centre (staggered joint).Finished with USGBORAL joint
tape / fiber tape & all purpose joint compound. Work to be
completed using all accessories, suspension system as per detailed
specifications & manufacturer's recommendations/datasheet. Work
to be get inspected by company representative & quality /
performance certificate to be obtained

4 Extra for Providing and Fixing of 8 mm thick MDF board
strip with Blue shade high gloss PU Coatings instead of
Gypsum Board for Item No-1 over Transaction Area etc 530 SMT
complete as per design and instruction Only finished surface
area shall be measured for payment.

5 | P/F OF ARMSTRONG MINERAL FIBRE ACOUSTICAL
SUSPENDED CEILING SYSTEM WITH FINE FISSURED
(MICRO LOCK) EDGE TILES WITH ARMSTRONG | 105.97 SMT
SILHOUETTE EXPOSED GRID

Providing and fixing ARMSTRONG / USG BORAL or approved
equivalent Mineral fiber grid ceiling.
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Necessary cut-outs shall be provided wherever required. Visible
area shall be measured in SFT only (No deduction in area for cut-
outs).

ARMSTRONG:- 600X600X16MM Dune (Microlook) - BE tiles
fixed over Armstrong - SILHOUETTE XL 15mm mid range (6mm
Black Reveal) Grid System.

Main Runners spaced at 1200mm centre to centre, 1200mm long
cross TEE interlocked between main runners at 600mm centre to
centre and 600mm long cut cross TEEs at 1200mm centre to centre.
3000X19X19mm ARMSTRONG wall angle screwed to wall with
screws at 450mm centre to centre.

Armstrong Suspension system consisting of M6 Anchor Fasteners,
26X26X25X1.2mm vertical hanger, 2.68mm Hanger wire with
adjustable hook clips to be provided maximum 1200 centre to centre
both way.

Work to be completed using all accessories, suspension system as
per detailed specifications & manufacturer's
recommendations/datasheet.

Work to be get inspected by company representative & quality /
performance certificate to be obtained.

USG BORAL:- 600X600X15MM / 595X595X16mm OLYMPIA
MICRO-CLIMA PLUS FLB edge fixed over USG BORAL FINE
LINE DXF grid system.Main Runners spaced at 1200mm centre to
centre, 1200mm long cross TEE interlocked between main runners
at 600mm centre to centre and 600mm long cut cross TEEs at
1200mm centre to centre.3000X19X19mm ARMSTRONG wall
angle screwed to wall with screws at 450mm centre to centre. The
above grid is suspended at every 1200mm centre to centre in both
directions using 4mm thick GI hanger wires with approved
accessories.Work to be completed using all accessories, suspension
system as per detailed specifications & manufacturer's
recommendations/datasheet. Work to be get inspected by company
representative & quality / performance certificate to be obtained.

After completion of work, certificate from Company to be
obtained and submitted with bill that work is carried out as per
their specifications or as directed by Bank.

TOTAL COST OF CIVIL WORK

NOTE: GST WILL BE PAID EXTRA AS APPLICABLE
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