O SBI

P&E/2025-26/Tender/66, dated 09.09.2025

TENDER DOCUMENT

STATE BANK OF INDIA
LOCAL HEAD OFFICE
GUWAHATI

INVITES ON-LINE TENDERS
THROUGH SBI E-TENDER PORTAL hitps://www.tenderwizard.com/SBIETENDER
SERVICE PROVIDER: M/S ANTARES SYSTEM LIMITED, BANGALORE

SI. No. Description
(a) Tender ID P&E/2025-26/Tender/66 Date: 09.09.2025
(b) Tender Name RENOVATION OF MATHURAPUR BRANCH:

ELECTRICAL INSTALLATION WORK

(c) Ending Date of Tender(Technical Bid) 16.09.2025 up to 02:00 PM

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors finalised in
May 2022 by SBI, Local Head Office, Guwahati (Guwahati Circle) for the respective category of work
i.e. Category- I to V (Rs. 00.00 lakhs to Rs. 100.00 lakh) for Electrical installation work at RENOVATION OF
MATHURAPUR BRANCH: ELECTRICAL INSTALLATION WORK Note: i) Firm should possess valid digital signature for

this e-tendering process.

ASSISTANT GENERAL MANAGER
Premises & Estate Department

3rd Floor, SBI Guwahati LHO Building,
P.O. Assam Sachivalayaq,
Dispur-781006
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O SBI

P&E/2025-26/Tender/66, dated 09.09.2025

NOTICE INVITING TENDERS

SBI LHO Guwahati invites e-Tendering system in TWO BID System from the Contractors/Vendors who are in the list of approved

empanelled contractors/vendors as mentioned in Tender document attached herewith.

1. Name & location of Work RENOVATION OF MATHURAPUR BRANCH: ELECTRICAL
INSTALLATION WORK
2. Availability of tender documents Tender documents will be issued to the eligible contractors by

the service provider M/s. Antares Systems Limited and also
can be downloaded from the Bank's website www.sbi.co.in

under section ‘Procurement news’.

3. | Technical Bid

The following Documents should be submitted in the Technical
Bid in ONLINE MODE i.e scan copies of the following documents
to M/S ANTARES SYSTEM LIMITED on or before 16.09.2025 up to
02:00 PM :-

i) Earnest Money Deposit (EMD) NIL,

If the vendor after being L1 backs out from the tender, the

security deposit submitted for empanelment will be
forfeited. Forfeiture of Security deposit for empanelment
will ultimately lead to non participation of the vendor in

the future tenders.

i) The Process Compliance Form as at Annexure-l: duly

filed, signed and stamped by the Bidder in company’s
letter head as token of acceptance of all the terms &
conditions stipulated in this tender.

il Page No-1to 9 of NIT duly signed and stamped by the

contractor in each page.
iv) Page No-37 to 39 (Make list) of NIT as at Annexure-ll: duly

signed and stamped by the contractor in each page.

The Bidder, who failed to submit any of the above mentioned
documents, will be disqualified in Technical Bid and will not be
allowed to participate in the Price Bid. Moreover, the conditional
tenders are liable for rejection and will not be allowed fo

participate in e-Tendering Process.

4. | Price Bid The Lowest Bidder will be finalized from the Price Bid submitted
by the Contractors through on-line Price Bid on ltem rate system

(The details of the tendering process are indicated in “BUSINESS
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P&E/2025-26/Tender/66, dated 09.09.2025

RULES FOR e-TENDERING”. The Details of the events is as under:-

i) Submission of On-Line Price Bid: on or 16.09.2025 up
to 02:00 PM

ii) Only the bidders who qualified in Technical Bid (who
have submitted all the relevant documents as per Sl.
No 3) will be eligible to participate in the Online
Price Bid submission of this e-Tendering Process. The
bidder should have valid digital signature for

participation in e-Tendering Process.

5. | Estimated Cost

Rs.5.27 lakh excluding GST

6. | Opening of Price Bid

16.09.2025, 02:30 PM onward after completion of the time period

of e-Tender.

7. Validity of Tenders

For a period of 120 days from the date of opening of Price Bid.

8. | Initial security deposit (ISD)

2% of the awarded value of work including EMD

9. | Retention money

5% (Including EMD+ISD) of the awarded value of work.

10. | Commencement of the work

The date of commencement of the work will be reckoned as the
date of handing over site or 05 days from the date of issue of

Work Order of the tender whichever is later

11. | Time allowed for completion

30 days from the date of handing over site or 45 days from the

date of issue of letter of acceptance of Bank whichever is later.

12. | Deduction of Income Tax and GST

A) TDS on Income Tax/GST will be deducted at source as per

Govt. Guidelines.

B) The contractor should comply with the following;
i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the amount of

GST levied at applicable rate as per GST provision

ii. In case of Correction in the bills after scrutiny, contractor

should submit fresh invoice for payment

iv. Contractor should timely file his GST return in accordance with

GST provisions to enable the bank to claim the credit of GST
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P&E/2025-26/Tender/66, dated 09.09.2025

paid to the contractor.

13. | Terms & mode of payment

i) No advance is payable.

i) After successful completion of entire work, 100% payment will
be released against submission of GST invoice and work
completion Certificate from the user depft.

i) Security deposit and statutory deductions will be made as
applicable.

iv) The contractor should furnish details of the Bank, A/c no, IFSC
code etc.

14. [Liquidated Damages

If the bidder is not able to complete the work within the
stipulated completion period as per tender, liquidated Damages
will be imposed at the rate of 0.5% of the contract value per

week subject to a maximum of 5% of the contract value.

15. | Defects Liability Period

12 Months (Twelve months) from the date of completion of the

work and handing over to the Bank.

16. | Contact details for any clarification

Premises & Estate Department
,3rd Floor, SBI, LHO Building, Guwahati,
Dispur-781006

17. | Contact details for any e-Tender

related queries

Service provider :
M/s. Antares Systems Limited,

Registered Office:#24, Sudha
Complex, 3rd Stage, 4th Block,
Bangalore — 560079, Karnataka.
Ph.:080-49352000/40482000
Fax:080-49352034

Contact Persons:

(On working days 9AM to 6PM)

I.Mr.KushalBose

Mobile No.:+917686913157

e-Mail:kushal.b@antaressystems.com

You are requested to contract the agency for further guidance

on e-tendering process

18. | Any additional Information

The estimated rates as per the Break-up Of Quantities (BOQ)
uploaded in this tender are inclusive of materials, labour, wages,
fixtures, tfransportation, installation, all faxes & charges , cost of
the insurances as specified in the tender, cost towards testing of

materials supplied, wastages, Ocftroi, machinery, temporary
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P&E/2025-26/Tender/66, dated 09.09.2025

works such as scaffolding, cleaning, overheads, profit, statutory
expenses, incidental charges and all related expenses to
complete the work. However, GST on work contract will be extra

as applicable.

19 | Additional Security Deposit (ASD) / Additional security deposit (ASD)/ Additional performance
Additional Perfformance Guarantee Guarantee (APG) shall be applicable if the bid price is below 7.5
(APG): % of the estimated cost put for tender. The amount of such
ASD/AGP shall be the difference between 92.5 % of estimated
cost put for tender and the quoted price.
The ASD/AGP shall cover defect liability period of 12 months
from virtual completion of work and the amount of such ASD/ASP
to be deposited in the form of Bank Guarantee issued by the
Schedule Bank other than SBI.

Notes:

a) | All Bidders are informed that, price bidding for the work will be through e-tendering method. The bill of
quantity of tender i.e “Price Bid” is to be submitted online on e-tendering portal. Orders will be placed on
the basis of closing price by bidders in the “Price Bid.

b) |The Bidders are expected to examine all instructions, forms, terms and specifications in the tender

documents. Failure to furnish all information required as per the Tender Documents or submission of bids
not substantially responsive to the Tender Documents in every respect will be at the Bidders risk and shalll

result in rejection of the Tender.

c)

In case the date of submission of Tender Processing Fee, EMD, Online Price Bid is declared as a holiday,
the respective date will be considered on the next working day at the same time. The bidder, who is the
authorized representative and participating on behalf of company/ Dealer/vendor, should have a valid

digital signature certificate (DSC) for this tender.

d)

SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any

reason.

e)

The Bidders are strongly advised to visit the site before submitting their Price Bid to make the work

complete in all respects within the stipulated completion time.

f)

Corrigendum: (If any) is fo be followed as published in https://www.tenderwizard.com/SBIETENDER portal
AND BANK'S WEBSITE >> SBI IN THE NEWS >> Procurement News.

(For and on behalf of State Bank of India)

Assistant General Manager
Premises & Estate Department
3rdFloor, A Block ,

Local Head Office,Guwahati
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O SBI

BUSINESS RULES FOR e-TENDERING

P&E/2025-26/Tender/66, dated 09.09.2025

Name of Work / Project: - RENOVATION OF MATHURAPUR BRANCH: ELECTRICAL INSTALLATION WORK
BUYER NAME State Bank of India

E-TENDERING TO BE | SBI Service Provider:

CONDUCTED BY M/s. Antares Systems Limited,

Registered Office:#24, Sudha
Complex, 3rd Stage, 4th Block,
Bangalore — 560079, Karnataka.
Ph.:080-49352000/40482000
Fax:080-49352034

Help Desk: 9073677150 / 151 / 152 / 1800-3096630 / 080-40482100 / 033
4604 6611

Contact Persons:

1. Mr. Subrata Sheet
Mobile No.: +91 96747 58723
e-Mail: subrata.s@antaressystems.com

2. Mr. Kushal Bose
Mobile No.: +91 96747 58719
e-Mail: kushal.b@antaressystems.com

DATE & TIME OF 16.09.2025 from 02:30 PM ONWARDS.
ON-LINE PRICE BID Opening

DOCUMENTS ATTACHED i) Notice Inviting Tenders (NIT)

ii) Business rule for finalization of tender

i) Terms& conditions of E-Tendering

iv) Process Compliance Statement (Annexure 1)

v) TERMS & CONDITIONS OF THE CONTRACT

vi) SPECIAL CONDITIONS OF THE CONTRACT

vii) Bid Confirmation (Annexure -ll)

viii) BOQ- Break-up-of Quantity with detailed estimate (Annexure-lil)
ix) installation work terms & conditions

xi) Contact Information.

Type of On-line Price Bid :-

The On-line Price Bid e-tendering will be conducted on the basis of “Item Rate System”by adopting the following
broad process flow as under :-

1. For the proposed e-tendering process, already empanelled vendors for the said purpose who fulfill all

terms and conditions including deposit of Earnest money amount only shall be eligible to participate.
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SBI will engage the services of a service provider who will provide all necessary training and assistance

before commencement of on line bidding on Internet.
SBI will inform the service provider to enable them to contact and get trained.

Business rules like event date, time, etc. also will be communicated through service provider for

compliance.

Vendors have to e-mail the compliance form in the prescribed format (provided by service provider)
before start of e-tendering process. Without this the vendor will not be eligible to participate in the

event.
E-tendering process will be conducted on schedule date & time.

The lowest bidder has to e-mail the duly signed filled-in prescribed format as provided on case-to-case

basis to SBI through service provider within 24 hours of completion of auction without fail.

Any variation between the on-line bid value and signed document will be considered as sabotaging
the tender process and will invite disqualification of vender to conduct business with SBI as per

prevailing procedure.

Procedure of “E-TENDERING PROCESS” :-

9.

For the proposed e-Tendering Process, already empanelled vendors for the said purpose who qualified

in Technical Bids only shall be eligible to participate.

. SBI will engage the services of a service provider M/s Antares Systems Limited who will provide all

necessary training and assistance before commencement of on line bidding on Internet.

. SBI will inform the vendor in writing, the details of service provider to enable them to contact and get

frained.

. Business rules , tender details, event date, time etc. will be communicated through service provider for

compliance in addition to uploading the same in Bank’s website.

. Bidders have to send the duly signed Process compliance form in the prescribed format (provided by

service provider) , On-line Payment details for Tender Fee and Earnest Money Deposit within the
stipulated date & Time as Technical Bid, failing which, the vendor/contractor will not be eligible to

participate in the price bid event.

. E-Tendering Process will be conducted on schedule date & fime.

. The lowest bidder has to send e-mail the duly signed filled-in prescribed formats as provided on case-to-

case basis to SBI within 24 hours of completion of E-Tendering without fail.

. Any variation between the on-line bid value and signed document will be considered as sabotaging

the tender process and will invite disqualification of vender to conduct business with SBI as per

prevailing procedure.
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P&E/2025-26/Tender/66, dated 09.09.2025

Terms & Conditions of E-Tendering Process

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/S Antares Systems
Limited. The Bidders are requested to change the Password after the receipt of initial Password from service
provider . All bids made from the Login ID given to the bidder will be deemed to have been made by the
bidder.

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once
made by the bidder cannot be cancelled. The bidder is bound to execute the work as mentioned above at the
price that they bid. Should any bidder back out and not executed the work, SBI shall take action as

appropriate.

3. E-TENDERING TYPE: a) Online Sealed Price Bid.
4. E-TENDERING WINNER: At the end of the Price Bid, who quoted the lowest Grand Total Price(L1 Price) as

mentioned above in "“Type of On-line Price Bid will be the winner.

5. GENERAL TERMS & CONDITIONS: Bidders are required fto read the “Terms and Conditions” section of the e-

Tendering site using the Login Ids and passwords given to them.

6. OTHER TERMS & CONDITIONS:
e The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly

or indirectly by communicating with other bidders.
e The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.
e SBI's decision on award of Contract shall be final and binding on all the Bidders.

e SBI along with M/S Antares Systems Limited can decide to extend, reschedule or cancel any E-Tender.
Any changes made by SBI and / or M/S Antares Systems Limited, after the first posting will have to be

accepted if the Bidder continues to access the site after that time.

e M/S Antares Systems Limited shall not have any liability to Bidders for any interruption or delay in access

to the site irespective of the cause.

e M/S Antares Systems Limited is not responsible for any damages, including consequential damages,
including but not limited to systems problems, inability fo use the system, loss of electronic information
etc.

N.B

e All the bidders are requested to ensure that they have a valid digital signature certificate well in

advance to participate in the online event.
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P&E/2025-26/Tender/66, dated 09.09.2025

Process Compliance Form Annexure- |

(The bidders are required to print this on their company’s letter head and sign, stamp and send the scanned
copy to Premises & Estate Department, LHO Guwahati through e-mail)

To,

M/s. Antares Systems Limited,

Registered Office: #24, Sudha Complex,

3rd Stage, 4th Block, Bangalore - 560079, Karnataka.
e-Mail: kushal.b@antaressystems.com

Sub:

Agreement to the Process related Terms and Conditions for the e-Tender for RENOVATION OF

MATHURAPUR BRANCH: ELECTRICAL INSTALLATION WORK

Dear Sir,

This has reference to the Terms & Conditions for" e-Tendering
This letter is to confirm that:

1.
2.

o

0 m N

10.

The undersigned is authorized representative of the company.

We have studied the all the terms & conditions specified in the tender, Commercial Terms and the
Business rules governing the e-Tendering Process and the RFP as mentioned in your letter and confirm
our agreement to them.

We also confirm that we have taken the training on the E-Tendering tool and have understood the
functionality of the same thoroughly.

We confirm that SBI and service provider shall not be liable & responsible in any manner whatsoever for
my/our failure to access & bid on the e-Tendering platform due to loss of internet connectivity,
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. before or
during the E-Tendering event.

I/we have understood the urgency and important of project.

We also confirm that we will send the e-mail the price confirmation of our quoted price as per Annexure
I and the format as requested by SBI/ service provider.

We, hereby confirm that we will honour the Bids placed by us during the e-Tendering process.

We, hereby confirm that we have enough man power to execute the work in stipulated time.

I/We have inspected the site of works and have made me/us fully acquainted with the local conditions
in and around the sites of works. I/We hereby declare that I/We have gone through the conditions laid
down in the Notice Inviting Tender, General Conditions of Contract, Special Conditions of Contract,
Technical Specifications and understood the same and on the basis of the same I/We will quote our
price in the E-Tendering.

We, hereby confirm that, if I/we fail to complete the work in stipulated time Bank may take appropriate
action against my/our firm as per the tender terms and condition.

With regards

Signature with company seal

Date:
Name:

Company / Organization:
Designation within Company / Organization:
Address of Company / Organization:
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P&E/2025-26/Tender/66, dated 09.09.2025
E Mail -ID

TERMS & CONDITIONS OF THE CONTRACT

GENERAL INSTRUCTIONS TO THE TENDERERS

1.0 Scope of Work

Tenders are invited by State Bank of India for RENOVATION OF MATHURAPUR BRANCH: ELECTRICAL INSTALLATION
WORK

1.1 Site and lts Location: The proposed work is to be carried out at Guwahati university Premises, Assam.

2.0 Tender Documents

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the
following documents and the most workmen like manner,

a) Instructions to tenderers

b) General Conditions of Contract
c) Special Conditions of Contract
d) Technical Specifications

e) Drawings

f)  Price Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in
case of ambiguities or discrepancies, shall take precedence in the order given below:

a) Price Bid

b) Drawings

c) Technical Specifications

d) Special Conditions of Contract
e) General Conditions of Contract
f) Instructions to Tenderer

2.3 The tender documents are not transferable.

3.0 Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all information and data which
may be required for the purpose of filling this tender document and enter into a contract for the satisfactory
performance of the work. The tenderer is requested satisfy himself regarding the availability of water, power,
tfransport and communication facilities, the character quality and quantity of the materials, labour, the law and
order situation, climatic conditions local authorities requirement, traffic regulations etc; The tenderer will be fully
responsible for considering the financial effect of any or all the factors while submitting his tender.

4.0 Earnest Money Deposit(EMD) :-

4.1 The tenderer are requested to submit the Earnest Money AS SPECIFIED to be deposited to A/C No.
10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch
(IFSC code-SBINO003030).

4.2 No interest will be paid on the EMD.

4.3 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.
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4.4 EMD of successful tenderer will be retained as a part of security deposit.

4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the period when
he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI, the contractor
fails to enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence
the work within the stipulated time.

5.0 Initial Security Deposit (ISD) :-

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD to be deposited
tfo A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI,
Dispur Branch (IFSC code-SBINO003030) through Bank draft or Bankers Cheque in favour of The Assistant General
Manager(premises & Estate) within a period of 15 days of acceptance of tender.

6.0 Security Deposit :-

6.1 Total security deposit shall be 3% of contract value. Out of this 2% of contract value is in the form of initial
security deposit, which includes the EMD. Balance 1% shall be deducted from the running account bill of the
work at the rate of 10% of the respective running account bill i.e. deduction from each running bill account will
be 10% till total 1% of contract value is reached. 50% of the total security shall be paid to the contractors without
interest on the basis of certifying the virtual completion. The balance 50% would be paid to the contractors
without inferest within 15 days after the end of the defect liability period provided the confractor has
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance

6.2 No interest shall be paid to the amount retained by SBI as Security Deposit.

7.0 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of
contract (draft agreement attached herewith) within 7 days from the receipt of infimation of acceptance of his
tender by SBIl. However, the written acceptance of the tender by the Bank will constitute a binding agreement
between SBI and successful tenderer whether such formal agreement is subsequently entered into or not.

8.0 Completion Period

Time is essence of the contract. The work should be completed in all respects in accordance with the terms of
confract within a period of 30 days from the date of handing over site or 45 days from the date of issue of letter
of acceptance of Bank whichever is later.

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of three months from the date of E-Tendering
Process. If the tenderer withdraws his/her offer during the validity period or makes modifications in his/her
original offer which are not acceptable to the Bank without prejudice to any other right or remedy the Bank
shall be at liberty to forfeit the EMD.

10.0 Liquidated Damages
The liquidated damages shall be 0.5% of the accepted tendered cost per week subject to a maximum of 5% of
contract value.

11.0 Tendered Rates and Prices

11.1 The tenderers shall quote their rates for individual items through online submission in the Price Bid as per the
attached BOQ of this tender. The rate quoted shall be firm and shall include all costs of labour, material,
allowances, taxes if any (other than GST) as may be applicable. No extra claims/PVA by any means due to

increase rates etc. will be entertained. Bank will only pay GST in addition to quoted rates

11.2 Rates as bid in the "“Price Bid"” will be the basis of final order placement.
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Form of Tender
To

ASSISTANT GENERAL MANAGER
PREMISES & ESTATE DEPARTMENT

3rd Floor, SBI Guwahati LHO Building,
P.O. Assam Sachivalaya,
Dispur-781006.

Dear Sir,
Re: RENOVATION OF MATHURAPUR BRANCH: ELECTRICAL INSTALLATION WORK

1. 1/We refer to the tender notice issued by the Bank for above work at CAPTIONED SITE in connection with the
above.

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the
drawings, conditions of contract, specifications, percentage offered price in the bill of quantities applicable for
all the items uniformly.

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the
tender conditions. Subject to above, I/We do hereby agree, should this tender be accepted in whole or in part,
to:

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.

b) Complete the works within 30 days as stipulated in two or three shifts if considered necessary by the
Bank/Consultant at no extra cost to the Bank.

4. |/We have deposited the Earnest money deposit in the specified A/Cs and also submitted Process
Compliance form confirming our acceptance of all the tender terms & conditions stipulated in the tender. I/We
note, the Earnest Money Deposit will not bear any interest and is liable for forfeiture:

i) If our offer is withdrawn within the validity period of acceptance.

Or

ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance.

Or

i) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is
later.

5. I/We understand that you are not bound to accept the lowest or any tender you receive.

6. Name of Partners/Directors of our Firm :

Yours faithfully

Signature:
Name of Partner/Director of the firm authorized to Designation:
Sign or Name of person having power of attforney o
sign the contract (Certified true copy of Power of
Attorney should be attached)
Signature and address of withess a) Signature:
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Name:
Address:

b) Signature:
Name:

Address:
ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the.......cccooiiiiiiiiiiiiicn day of oo, between the State Bank of
India, a Corporation constitute under the State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati
and many other places (hereinafter referred to as “the OWNER").

AND S having its registered office at

WHEREAS the Owner is desirous of executing ...............o...ull WOTK Qtoei (hereinafter
called the ‘works’)

AND WHEREAS the owner has caused the plans, drawings and specifications, price schedule of quantities of the
work to be executed at the SBl ........cooiviiiiiiiiinn, as per conditions of the contract and special conditions
prepared subject to which the offer of the Contractor shall be accepted.

AND WHEREAS the Conftractor has deposited with the owner
8T o1 PP as security
deposit for the due performance of the agreement AND WHEREAS the Owner issued work order therefore to the
contractor.

AND WHEREAS SQIA AFrOWINGS. . cuuiniiineiiee ettt inclusive of the specifications,
priced schedule of quantities, condition of contract and special conditions (hereinafter collectively referred to
as the said condition) have been signed by the parties hereto and the contractor has agreed to execute the
works upon and subject to the said conditions.

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities
general conditions of contract, Specification and all correspondences exchanged by or between the parties
from the submission of tender fill the award of work, both letter inclusive, (all of which are collectively hereinafter
referred to as “the said condition”) the work shown upon the said drawings and/ or described in the said
specification and included in the schedule of items and quantities at the respective rates therein at of such
other sum as shall become payable there under (Hereinafter referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the payment to be made to the contractor as hereinafter provided the contractor
shall upon and subject to the said conditions executed the completed the works shown upon the said
drawings etc. and such further detailed drawings as may be furnished to the contractor by the said
owner through the Architect(if engaged) as described in the said specifications and the said priced
schedule of quantities.

2. The owner will pay to the confractor the sum of
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hereunder at the times and in the manner specified in the said condition. However, the actual sum will
be paid on the actual value of work done, irrespective of the contract sum.

3. The plans, agreement and documents above mentioned shall form the basis of this contract and alll
disputes to be decided in the manner prescribed in the conditions attached hereto.

4. The said contract comprises the Electrical Installation.........coooiiiiiiii i works as
above mentioned, and shall subsidiary works connected therewith within the same site as may be
ordered to be done from time to time by the said Owner even through said works may not be shown
on the drawings or described in the said specifications or the priced schedule of quantities.

5. Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter
stated the owner reserves to himself the right to alter the drawings and nature of the work and of
adding to or omitting any items of works from or of having portions of the same carried out
departmentally or otherwise and such alternations or variations shall be carried out without prejudice
to this contact.

6. The said condition shall be read and be freated as forming part of this Agreement, and the parties
hereto will respectively be bound thereby and to abide by and submit themselves to the conditions
and perform the same on their part to be respectively observed and preferred.

7. Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator
appointed with consent of the Owner and the contractor as indicated in the Arficle of the general
conditions. The award of the arbitrator shall be final and binding on both parties.

IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first
hereinabove written

WITNESS EXECUTANTS
1. 1. OWNER
2. 2. CONTRACTOR

Common Seal

In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in
accordance with Articles of Association of the Company the director etc. as the case may be affixing
common seal may be initial in token thereof and also by putting their names.
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GENERAL CONDITIONS OF CONTRACT

P&E/2025-26/Tender/66, dated 09.09.2025

1.0 Definitions

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement executed
between State Bank of India (Client) and the contractor, together with the documents referred therein including these
conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank and all these documents
taken together shall be deemed to form one contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby
respectively assigned to them.

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama
Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns.

1.3 ‘The Confractor’ shall mean the --—-----------mmmemo- (name of the contractor) undertaking the works and shall include legal
personal representative of such individual or the composing the firm or company and the permitted assignees of such
individual or firms of company.

1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 'Scope of Work™ and/or to
be executed in accordance with the contract and includes materials, apparatus, equipment, temporary supports, fittings
and things of all kinds to be provided, the obligations of the contractor hereunder and work to be done by the
contractor under the contract.

1.5 ‘Engineer’ shall mean the representative of the SBI.

1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the
specifications and any modifications of such drawings as may be issued by the Engineer from time to time *

1.7 'Contract value' shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to
such additions thereto or deductions there from as may be made under the provision herein after contained.

1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may fime to time
be furnished or approved by the employer.

1.9 “"Month” means calendar month.
1.10 "Week"” means seven consecutive days.
1.11 "Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 Language
The language in which the confract documents shall be drawn shall be in English. All communications by employer &
Contractor will be in English

3.0 Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between the
drawings and specifications etc, the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the
specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same
item, the latter shall be adopted.

iV) In case of difference between rates written in figures and words, the rate in words shall prevail.
V) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct.
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4.0 Scope of Work
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this contract
and with the directions of and to the satisfaction of the Employer

P&E/2025-26/Tender/66, dated 09.09.2025

5.0 Letter of Acceptance

Within the validity period of the tender the Employer will issue a letter of acceptance by registered post or otherwise
depositing at the address of the contractor as given in the tender fo enter info a Contract for the execution of the work as per
the terms of the tender. The letter of acceptance shall constitute a binding contract between the Employer and the
contractor.

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the successful tenderer shall
be bound to implement the contract and within seven days thereof he shall sign an agreement in a non judicial stamp paper
of appropriate value.

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished byArchitects/ Consultants (if engaged) are the properties of the SBI.
They are not to be used on other work.

6.1 Detailed drawings and instructions: The Architects/ Consultants(if engaged) shall furnish with responsible promptness
additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All such drawings
and instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable there
from.

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule including
therein the date of start and completion of various activities on receipt of the work order and submit the same to SBI through
the Architect/ Consultant (if engaged).

7.0 Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the
contractors.

8.0 Liguidated Damages

If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted or
extended date or completion without justification in support of the cause of delay, he may be called upon without prejudice
to any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at
the rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, equipment
fransportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The contractor shall
at all times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person
or any one not skilled in the work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the SBI/
architect/ consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations

Permits and license required for the execution of the work shall be obtained by the confractor at his own expenses. The
contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the
contractor observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI in writing
under intimation of the Architect/ Consultant. If the contractor performs any act which is against the law, rules and regulations
he shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work

The confractor shall set out the work and shall be responsible for the frue and perfect setting out of the same and for the
correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank before
proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, irrespective of
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the fact that the layout had been approved by the bank the confractor shall be responsible for the same and shall at his own
expenses rectify such error, if so, required to safisfaction of the SBI.

12.0 Protection of works and property

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the SBI's
properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except
due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions for
safety and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local bodies
safety laws and building codes to prevent accidents, or injuries to persons or property on, about or adjacent to his place of
work. The contractor shall take insurance covers as per clause 25.0 at his own cost. The policy may be taken in joint names of
the contractor and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of work:

The SBI/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the workshop,
factories, or other places where materials are lying or from where they are obtained and the contractor shall give every
facility to the SBI, Architect/ consultant and their representatives necessary for inspection and examination and test of the
materials and workmanship. No person unless authorized by the SBI /architect/consultant and their representatives necessary
for inspection and examination and test of the materials and workmanship. No person unless authorized by the
SBl/architect/consultant except the representative of public authorities shall be allowed on the work at any fime. The
proposed work either during its construction stage or its completion can also be inspected by the Chief Technical Examiner's
organization, a wing of central Vigilance commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contractor and he shall not directly enfrust and engage
or indirectly fransfer assign or underlet the contract or any part or share thereof or interest therein without the written consent
of the Employer and no undertaking shall relieve the contractor from the responsibility of the contractor from active
superintendence of the work during its progress.

15.0 Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with
architect/consultant(if engaged) instructions and shall be subject from fime to time to such tests as the SBI/Architect/
Consultant/ may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery, labour and materials as are normally required for examining
measuring sampling and testing any material or part of work before incorporation in the work for testing as may be selected
and required by the architect/consultant.

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor
without any extra charges. If certain items proposed to be used are of such nature the samples cannot be presented or
prepared at the site detailed literature/ test certificate of the same shall be provided to the satisfaction of the
Architect/consultant. Before submitting the sample/literature the contractor shall satisfy himself that the material/ equipment
for which he is submitting the sample/ literature meet with the requirement of tender satisfaction. Only when the samples are
approved in writing by the Architect/consultant the contractor shall proceed with the procurement and installation of the
particular material/equipment. The approved samples shall be sign by the Architect/ consultant for identification and shall be
kept on record at site office until the completion of the work for inspection/ comparison at any time. The Architect/consultant
shall take reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons of its not
meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials/ equipment etc. shall be to the
account of the contractor.

i) Cost of tests: Test provided for in the specifications or BOQ :
O) The cost of making any test shall be borne by the contractor

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBI which is
either to be carried out by an independent person at any place other than the site or the place of manufacture or
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fabrication of the materials tested or any Government/ approved laboratory, then the cost of such test shall be
borne by the contractor.

16.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to obtain
correct information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or from the entire responsibility for the
fulfilment of contract.

17.0 Contractor’s superintendence
The contractor shall give necessary personal superinfendence during the execution of the works and as long, thereafter, as
the Employer may consider necessary until the expiry of the defects liability period, stated hereto.

18.0 Quantities

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the
Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent subject to maximum variation of the contract value by 25%. The entire amount paid under
Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded.

i) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the basis of
provisions of clause 21(e) hereof.

19.0 Works to be measured

The Employer may from time to time intimate to the contractor that he required the work to be measured and the contractor
shall forthwith attend or send a qualified representative to assist the Employer in taking such measurements and calculation
and to furnish all particulars or to give all assistance required by any of them. The representative of the Employer shall take
joint measurements with the contractor's representative and the measurements shall be entered in the measurement book.
The contractor or his authorized representative shall sign all the pages of the measurement book in which the measurements
have been recorded in token of his acceptance. All authorized extra work, omissions and all variations made shall be
included in such measurements.

20.0 Variations

No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case the Employer thinks
proper at any time during the progress of works to make any alteration in, or additions to or omission from the works or any
alteration in the kind or quality of the materials fo be used therein, the Employer shall give notice thereof in writing to the
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or
omit from as the case may be in accordance with such notice but the contractor shall not do any work extra to or make any
alteration or additions to or omissions from the works or any deviation from any of the provisions of the contract, stipulations,
specifications or contract drawings without previous consent in writing of the Employer and the value of such extras,
alterations, additions or omissions shall in all cases be determined by the Employer and the same shall be added to or
deducted from the contract value, as the case may be.

21.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the authority of the Employer as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance with the following
provisions.

a)
i) The net rates or prices in the contract shall determine the valuation of the exira work where such extra work
is of similar character and executed under similar conditions as the work priced herein.
ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary
the conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be
valued under sub clause (c) hereunder.
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c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where
the omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall
within 7 days of the receipt of the letter of acceptance inform the Employer of the rate which he intends to charge
for such items of work, duly supported by analysis of the rate or rates claimed and the Employer shall fix such rate or
prices as in the circumstances in his opinion are reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contfractor shall be allowed day work prices at the
net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work rates and
wages for the district; provided that in either case, vouchers specifying the daily time (and if required by the
Employer) the workman's name and materials employed be delivered for verifications to the Employer at or before
the end of the week following that in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the
contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, labor,
hire/running charges of equipment and wastages etc plus 15% towards establishment charges, confractor's
overheads and profit. Such items shall not be eligible for escalation.

22.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of
the work.

23.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the contractor shall
ensure that the following works have been completed to the satisfaction of the Employer.

O) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery.

b) Demolish, dismantle and remove the confractor's site office, temporary works, structures including labor
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or any
land allotted to the contractor by the SBI and not incorporated in the permanent works.

C) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear,
level and dress, compact the site as required by the Employer.

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by the Employer.
e) Shall hand over the work in a peaceful manner to the Employer.

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to the full satisfaction of
Employer.

23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the
Employer for the certificate. If the Employer is satisfied of the completion of the work, relative to which the completion
certificate has been sought, the Employer shall within fourteen (14) days of the receipt of the application for virtual
completion certificate, issue a VCC in respect of the work for which the VCC has been applied.

23.2 This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s liabilities under the contract including
the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work at any site be
construed as a waiver of any right or claim of the SBI against the contractor in respect of works or work at the site and in
respect of which the VCC has been issued.

24.0 Work by other agencies

The SBI/ Architect consultant reserves the rights to use premises and any portion of the site for execution of any work not
included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the
contractor shall not allow but also extend reasonable facilities for the execution of such work. The contractor however shall
not be provided any plant or material for the execution of such work except by special arrangement with the SBI. Such work
shall be carried out in such manner as not to impede the progress of the works included in the contract

25.0 Insurance of Works
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Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the
following pares/clauses:

i) Contractor’s All Risk Policy including third party compensation as detailed below.
ii) Workmen Compensation Policy.

25.1 Without limiting his obligations and responsibilities under the confract the contfractor shall insure in the joint names of the
Employer and the contractor against all loss or damages from whatever cause arising other than the excepted risks, for which
he is responsible under the terms of contract and in such a manner that the Employer and contractor are covered for the
period stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss or damage arising from
a cause, occurring prior to the commencement of the period of maintenance and for any loss or damage occasioned by the
contractor in the course of any operations carried out by him for the purpose of complying with his obligations under clause.

a) The works for the fime being executed to the estimated current Contract value thereof, or such additional sum as
may be specified together with the materials for incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the replacement value of such
constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall not be
unreasonably withheld and the contractor shall whenever required produce to the Employer the policy of insurance
and the receipts for payment of the current premiums

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract provides otherwise indemnify
the Employer against all losses and claims in respect of injuries or damages to any person or material or physical damage to
any property whatsoever which may arise out of orin consequence of the execution and maintenance of the works and
against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except
any compensation of damages for or with respect to :

a) The permanent use or occupation of land by or any part thereof.
b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the
works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees
or other contractors not being employed by the contractor or in respect of any claims, proceedings, damages,
costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage was contributed
to by the contractor, his servants or agents such part of the compensation as may be just and equitable having
regard to the extent of the responsibility of the Employer , their employees, or agents or other employees, or agents
or other contractors for the damage or injury.

25.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision sub-clause of this clause.

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding relating
to infingement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be
payable in respect of any article or part thereof included in the contract. In the event of any claim made under or action
brought against Employer in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from,
provided that the contractor shall not be liable to indemnify the Employer if the infingement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the Consultant in this behalf.

25.5 Third Party Insurance

25.5.1 Before commencing the execution of the work the confractor but without limiting his obligations and
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, loss, or
injury which may occur to any property including that of SBI, or to any person, including any employee of the SBI, by
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or arising out of the execution of the works or in the carrying out of the contract, otherwise than due to the matters
referred to in the provision to clause 26.0 thereof.

25.5.2 Minimum Amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce to
the SBI/Consultant the policy or policies of insurance cover and receipts for payment of the current premiums

25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary to
make insurance valid for four occurrences always.

25.6 Accident or Injury to Workmen

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect
or in consequence of any accident or injury to any workmen or other person in the employment of the contractor or
any sub-contractor, save and except an accident or injury resulting from any act or default of the Employer or their
agents, or employees. The contractor shall indemnify and keep indemnified Employer against all such damages and
compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto

25.6.2. Insurance against accidents etc to workmen: The contractor shall insure against such liability with an insurer
approved by the Employer during the whole of the time any person employed by him on the works and shall, when
required, produce to the Employer such policy of insurance and receipt for payment of the current premium.
Provided always that, in respect of any persons employed by any sub-contractor the contfractor’'s obligation to
insure as aforesaid under this sub-clause shall be safisfied if the sub contractor shall have insured against the liability
in respect of such persons in such manner that Employer is indemnified under the policy but the contractor shall
require such sub-confractor to produce to the Employer when required such policy of insurance and the receipt for
the payment of the current premium.

25.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the insurance
referred to above or any other insurance which he may be required to effect under the terms of contract, then and
in any such case the Employer may effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time deduct the amount so paid by the Employer
as aforesaid from any amount due or which may become due to the contractor, or recover the same as debt from
the contractor.

25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect of such default, the
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs,
charges, and other expenses paid by the Employer and which are payable by the contractors under this clause. The
contractor shall upon settflement by the insurer of any claim made against the insurer pursuant to a policy taken
under this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all
the monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor
shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the
materials or goods destroyed or damaged.

26.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site or 10 days from the date
of issue of letter of acceptance of the tender by the Employer whichever is later.

27.0 Time for completion

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed within
a period of 30_days from the date of commencement. If required in the contract or as directed by the Employer, the
contractor shall complete certain portions of work before completion of the entire work. However the completion date shalll
be reckoned as the date by which the whole work is completed as per the terms of the contract.
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28.0 Extension of Time

If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a fair
and reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an extension of
time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of
completion as stipulated in the contract, the contractor shall apply to the Employer in writing immediately and while applying
for extension of time he shall furnish the reasons in detail and his justification if any, for the delays. While granting extension of
fime the contractor shall be informed the period extended time which will qualify for levy of liquidated damages. For the
balance period in excess of original stipulated period and duly sanctioned extension of time by the Employer the provision of
liguidated damages as stated under clause 8 of GCC shall become applicable.

P&E/2025-26/Tender/66, dated 09.09.2025

29.0 Rate of progress

Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of execution
and maintenance of the works are to be of kind and conducted in a manner to the satisfaction of the Architect/ consultant
/SBI should the rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant
too slow to ensure the completion of the whole of the work by the prescribed time for completion the Architect/ consultant
/SBI shall thereupon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to
complete the works the works by the prescribed time or extended fime. Such communications from the Architect/ consultant
/SBI neither shall relieve the contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims
arising of such directions.

30.0 Work during night and holidays

Subject to any provision to the contrary contained in the confract no permanent work shall save as herein provided be
carried on during the night or holidays without the permission in writing of Architect/ consultant /SBI, save when the work is
unavoidable or absolutely necessary for the saving of life of property or for the safety of the work in which case the contractor
shall immediately advice the Architect/ consultant. However, the provisions of the clause shall not be applicable in the case
of any work which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part
of the works being technically required/ continued with the prior approval of the Architect/ consultant/SBI at no extra cost to
the SBI.

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and
disturbance.

31.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any reason
whatsoever and hence not required, the whole or any work to be carried out. The Architect/consultant shall give noftice in
writing to that effect to the confractor and the contractor shall act accordingly. In the matter, the Contractor shall have no
claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might
have derived from the execution of the work fully but which he did not derive in consequence of the foreclosure of the whole
or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to the
site of the work by the contractor and rendered  surplus as a result of the abandonment, curtailment of the work or any
portion thereof and then taken back by the contractor, provided however that the Architect/ Consultant shall have in such
cases the option of taking over all or any such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be given to him
at the rates not exceeding those at which were originally issued to the contractor after taking intfo considerations and
deduction for claims on account of any deterioration or damage while in the custody of the contractor and in his respect the
decision of Architect /consultant/SBI shall be final.

32.0 Suspension of work

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on the contractor)
suspend the progress of works or any part thereof for such time and in such manner as SBI may consider necessary so as not
cause any damage or injury to the work already done or endanger the safety thereof for any of following reasons.

a) On account any default on the part of the contractor, or
b) For proper execution of the works or part thereof for reasons other than the default of the contractor, or
c) Forsafety of the works or part thereof.
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The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the
instructions given in that behalf by the Consultant.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No compensation
whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay
compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the following
course as they may deem best suited to the interest of the SBI.

O) To rescind the confract (of which rescission notice in writing to the contractor by the Employer shall be conclusive
evidence) and in which case the security deposit of the contractor shall be forfeited and be absolutely at the
disposal of Employee.

b) To employ labor paid by the Employer and to supply materials to carry out the work, or any part of the work, debiting
the contractor with the cost of the labor and materials (the cost of such labor and materials as worked out by the
Employer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in
all respects in the same manner and at the same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract the certificate of Employer as to the value of work done shall be final and
conclusive against the contractor.

C) To measure up the work of the confractor, and to take such part thereof as shall be unexecuted, out of his hands,
and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the
sum which would have been paid to the original contractor, if the whole work had been executed by him (of the
amount of which excess the certificates in writing of the Employer shall be final and conclusive) shall be borne by
original confractor and may be deducted from any money due to him by Employer under the contract or otherwise,
or from his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to compensation for
any loss sustained by him by reasons of his having purchased or procured any material or entered into any engagements or
make any advances on account of, or with a view to the execution of the work or the performance of the contract and in
case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be
paid any sum or any work thereto for actually performed under this contract, unless, and until the Employer will have certified
in writing the performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the
value so certified.

34.0 Bank’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an
incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt and of
the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after notice to
him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfill the contract, and to
give security therefore if so required by the Employer.

Or if the confractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer any
payment under this contract to be attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge or
encumber this contract or any payment due to which may become due to the contractor there under.

O) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress
of the works for 14 days after receiving from the Employer written notice to proceed, or
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C) Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the

works to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull
down and replace work within seven days after written nofice from the Employer that the said materials were
condemned and rejected by the Employer under these conditions; or has neglected or failed persistently to observe
and perform all or any of the acts, matters or things by this contract to be observed and performed by the
contractor for seven days after written notice shall have been given to the contractor to observe or perform the
same or has to the detriment of good workmanship or in defiance of the Employer instructions to the contrary
subject any part of the contract. Then and in any of said cases the Employer may not withstanding any previous
waiver, after giving seven days notice in writing to the contractor, determine the contract, but without thereby
affecting the powers of the Employer or the obligation and liabilities of the contractor the whole of which shall
continue in force as fully as if the contract had not been so determined and as if the works subsequently had been
executed by or on behalf of the contractor. And, further the Employer, their agents or employees may enter upon
and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or roads, use the same by means of their own employees or workmen in carrying
on and completing the work or by engaging any other contractors or persons to complete the work and the
contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other contractor or
other persons employed for completing and finishing or using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing to
the confractor to remove his surplus materials and plants and should the confractor fail to do so within 14 days after
receipt thereof by him the Employer sell the same by public auction after due publication and shall adjust the
amount realized by such auction. The confractor shall have no right to question any of the act of the Employer
incidental to the sale of the materials efc.

P&E/2025-26/Tender/66, dated 09.09.2025

35.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship or
materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way arising
out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions
or otherwise concerning the work or the execution or failure to execute the same, whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with
as mentioned hereinafter :

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over
and above the amounts admitted as payable by the Architect(if engaged) or in case the contractor wants to
dispute the validity of any deductions or recoveries made or proposed to be made from the confract or raise any
dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General Manager
(Premises& Estate) and endorse a copy of the same to the Architect(if engaged), within 30 days from the date
ofdisallowance thereof or the date of deduction or recovery. The said notice shall give full particulars of the claim,
grounds on which it is based and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless
notice of such claim shall have been given by the contractor to the Assistant General Manager (Premises& Estate) in
the manner and within the time as aforesaid. The contractor shall be deemed to have waived and extinguished all
his rights in respect of any claim not noftified to the Assistant General Manager (Premises& Estate) in writing in the
manner and within the time aforesaid.

iijThe Assistant General Manager (Premises& Estate) shall give his decision in writing on the claims nofified by the
contractor.The contractor may within 30 days of the receipt of the decision of the Assistant General Manager
(Premises& Estate) submit his claims to the conciliating authority namely the Circle Development Officer for
conciliation along with all details and copies of correspondence exchanged between him and the Assistant General
Manager (Premises& Estate)

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a
period of 30 days of termination thereof shall give a nofice to the concerned Chief General Manager of the Bank for
appointment of an arbitrator to adjudicate the nofified claims failing which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be referred
for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager. It will also be no
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objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with
the matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is
unable or unwilling fo act or resigns his appointment or vacates his office due to any reason whatsoever another sole
arbifrator shall be appointed in the manner aforesaid by the said Chief General Manager. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in
respect of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract that no
person other than a person appointed by such Chief General Manager aforesaid should act as arbitrator. The
conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation
Act 1996 or any statutory modification or re-enactment thereof and the rules made there under. It is also a term of
the contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. However,
no fees will be payable to the arbitrator if he is a Bank Officer. It is also a term of the contfract that the arbitrator shall
be deemed to have entered on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the arbitration shall be such place as
may be fixed by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before
the award is made and published, be paid half and half by each of the parties. The cost of the reference and of the
award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by
whom and in what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so
paid

36.0 Certificate of Payment

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBI to the contractor within 10
working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the statutory
recoveries and other dues including the retention amount from the certificate of payment. Provided always that the issue of
any certificate by the Architect/Consultant during the progress of works or completion shall not have effect as certificate of
satisfaction or relieve the contractor from his liability under clause. The Architect/Consultant shall have power to withhold the
certificate if the work or any part thereof is not carried out to their satisfaction. The Architect/Consultant may by any
certificate make any corrections required in previous certificate. The SBI shall modify the certificate of payment as issued by
the Architect/Consultant from time to time while making the payment. The contractor shall submit final bills only after taking
actual measurements and properly recorded in the Measurement book (M.B).. The SBI shall pay the amount within a period of
three months from the date of issue of certificate provided there is no dispute in respect of rates and quantities.

37.0 Water Supply
The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. This
will be subject to the following conditions:

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant.

i) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor for
procurement of water in the opinion of the Architect/ consultant is unsatisfactory.

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after obtaining
permission in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing the water at
his own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to consfruction and
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost.
He shall restore the ground to his original condition after well are dismantled on the completion of work or hand over the well
to the SBI without any compensation as directed by the Architect /consultant.

38.0 Power Supply

The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery for
the work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too included in his
tender prices. He shall pay all fees and charges required for the power supply and include the same in his tendered rates and
hold the owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if required.

39.0 Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed
over to the bank immediately.

40.0 Method of Measurement
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Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net
quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event
any dispute/ disagreement the decision of the Architect/ consultant shall be final and binding on the contractor.

41.0 Maintenance of registers

The confractor shall maintain the following registers as per the enclosed proforma at site of work and should produce the
same for inspection of SBI/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/
registers as required by the local authorities /Govt. from time to time.

i) Register for secured advance.
ii) Register for hindrance to work.
iii) Register for running account bill
iv) Register for labour

42.0 Price Variation
No price variation shall be applicable in this contract.

43.0 Force Majeure

43.1 Neither contractor nor SBI/Employer shall be considered in default in performance of their obligations if such performance
is prevented or delayed by events such as war, hostilities revolution, riots, civii commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause
beyond the reasonable control of the party affected or prevented or delayed. However a notice is required to be given
within 30 days from the happening of the event with complete details, to the other party to the contract, if it is not possible to
serve a notice, within the shortest possible period without delay.

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has been
affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing necessary
evidence in support thereof.

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during the
continuance of any inability so caused. With the cause itself and inability resulting there from having been removed, the
agreed fime of completion of the respective obligations under this agreement shall stand extended by a period equal to the
period of delay occasioned by such events.

43.4 Should one or both parties be prevented from fulfiling the contractual obligations by a state of force majeure lasting fo a
period of 6 months or more the two parties shall mutually decide regarding the future execution of this agreement.

44.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labor laws inclusive of contfract labor (regulation and abolition act of 1970)
and other safety regulations. The contractor shall comply with the provision of all labor legislation including the latest
requirements of all the Acts, laws, any other regulations that are applicable to the execution of the project.

i) Minimum Wages Act, 1948 (Amended)
ii) Payment of Wages Act 1936 (Amended)
iii) Workmen's Compensation Act 1923 (Amended)
iV) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
V) Apprentice Act 1961 (Amended)
Vi) Industrial Employment (Standing Order) Act 1946 (Amended)
Vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
Viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
iX) Shop and Establishment Act
X) Any other Act or enactment relating thereto and rules framed there under from time to time.
Xi) Indian Electricity Act
Xii) Tariff Advisory Committee Manual
45.0 Accidents
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The contractor shall immediately on occurrence of any accident at or about the site or in connection with the execution of
the work report such accident to the Employer. The contractor shall also report immediately to the competent authority
whenever such report is required to be lodged by the law and take appropriate actions thereof.
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SPECIAL CONDITIONS OF CONTRACT

1.0 Notice of operation
The contractor shall not carry out any important operation without the Consent in writing from the Architect/ consultant.

2.0 Temporary works

Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the architect/
consultant for approval complete drawings of all temporary works he may require for the executions of the works. The
contractor shall carry out the modifications relating to strength, if required by the architect / consultant in accordance with
the conditions of the contract at his own cost. The confractor shall be solely responsible for the stability and safety of all
temporary works and unfinished works and for quality of the permanent works resulting from the arrangement eventually
adopted for their execution.

3.0 Office Accommodation

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities,
canteens and other temporary structures for themselves in connection with the work at the site at their own cost
after getting the approval from the Architect/ consultant.

b) A site office for the use of SBI/ architect/ consultant shall be provided by the contractor at his own expenses.

c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any
other earlier date as directed by the architect/ consultant.

d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running
expenses shall be borne by the contfractor at no extra cost. It is also the responsibility of the contractor to obtain
statutory approvals for providing the above facilities.

4.0 Facilities for contractor's employees

The confractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate
drinking water facilities. The confractor shall also make the arrangements at his own cost for transport where necessary for his
staff and workmen to and workmen to and from site of work at his own cost.

5.0 Lighting of works
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and supervision
and inspection of work.

6.0 Fire fighting arrangements

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall provide
requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept filled
with sand and some water. These equipments shall be provided at suitable prominent and easily accessible places
and shall be properly maintained.

b) Any deficiency in the fire safety or conditions shall be corrected by the confractor at his own cost and to the
approval of the relevant authorities. The contractor shall make the following arrangements at his own cost but not
limited to the following:

i) Proper handing, storage and disposal of combustible materials and waste.

ii) Work operations which can create fire hazards.

iii) Access for fire-fighting equipments.

iv) Type, number and location of containers for the removal of surplus materials and rubbish
v) Type, size, number and location of fire extinguishers or fire fighting equipment
vi) General housekeeping.

7.0 Site order book

A site order book shall be maintained at site for the purpose of quick communication between the Architect/ consultant/ SBI.
Any communication from one party to the other shall be deemed to Records in the site order book. Such a communication
from one party to the other shall be deemed to have been adequately served in terms of contract. Each site order book shall
have machine numbered pages in triplicate and shall carefully maintained and preserved by the contractor and shall be
made available to the architect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ SBI
may like to issue to the contractor or the contractor may like to bring to the architect/ consultant two copies of such
instructions shall be taken from the site order book and one copy wil be handed over to the party against proper
acknowledgement and the second copy will be retained for their record.
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8.0 Site Meetings

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative
along with the site representative and other staff of approved sub-contractors and suppliers as required to the site meetings
and ensure all follow up actions. Any additional review meetings shall be held if required by the architect/ consultant /SBI.
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9.0 Disposal of refuse
The contractor shall cart away all debris, refuse etfc. arising from the work from the site and deposit the same as directed by
the construction site or any other off-site activities borrow pits has been properly disposed off.

10.0 Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested by other specialists contractors or other sub
contractors to enable them to prepare their own shop drawings and pass on the information with sufficient promptness as will
not in any way delay the works.

11.0 Displaying the name of the work

The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in the
name of project and other details as given by the architect /consultant at his own cost and remove the same on completion
of work.

12.0 As built drawings:

a. For the drawings issued to the contractor by the Architect/ consultant/SBI. The architect consultant will issue two sets
of drawings to the Contractor for the items for which some changes have been made. From the approved drawings
as instructed by the SBI/ Architect/ consultant. The contractor will make the changes made on these copies and
return these copies to the architect/ consultant for their approval. In case any revision is required or the corrections
are not properly marked the architect/ consultant will point out the discrepancies to the contractor. The contractor
will have to incorporate these corrections and /or attend to discrepancies either on the copies as directed by the
architect/ consultant and resubmit to him for approval. The architect/ consultant/SBI will return one copy duly
approved by him.

b. For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him wherever the
changes are made by the SBI/ Architect/ consultant. And submit two copies of such modified drawings fo the
architect/ consultant/SBI for approval. The architect/ consultant will return one of the approved drawings to the
contractor.

13.0 Approved make
The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any make
/agency within the approved list as given in the tender.

14.0 Procurement of materials
The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and losses in
weight shall be to the contractor's account.

15.0 Tendered Rates / Amount

a) Price Bid : The Bidder has to submit online item wise rates and Total Amount as per BOQ at annexure-lll of this tender
inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, charges
etc. and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. ltem wise
rates bid in “Price Bid” will be the basis of final order placement.

16.0 Acceptance of tender:

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not bound to accept the lowest
or any fender and the tenderer or tenderers shall have no right to question the acts of the SBl. However adequate
fransparency would be maintained by the SBI.

17.0 Government and Local Rules:

The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc. of
the Government and Local Authorities and of any company with whose system the structure is proposed to be connected.
The contractor shall give all nofices required by the said Act, Rules, Regulations and byelaws etc. and pay fees payable to
such authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his
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quoted rates, taking encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall
defend all action arising from such claims of liabilities.

18.0 Possession Prior to Completion
The Owner shall have the right to take possession of or use any complete or partially completed part of the work. Such
possession or use shall not be an acceptance of any work not completed in accordance with the contract Agreement.

19.0 Tools, Storage of Materials, protective Works and Site Office Requirements

a) The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the
Contractor’s representative and staff which office shall be open at all reasonable hours to receive instruction notices
or communications and clear away on completion of the work and make good all work disturbed.

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a
cost of approved varnish. They are to be protected from ravages of termites, ants, and other insects and made
available to the Owner /architects for inspection or such other purposes they may require.

c) The confractor shall provide at his own cost all artificial light required to complete the work within the specified time.

d) The confractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer
required and to provide all necessary attendance, lights etc. required.

e) The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a clean
and sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil to be
cleared away whenever necessary and shall good all the work disturbed by the conveniences.

f)  Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the
construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably protected
against breeding of mosquitoes. The contractor shall indemnify the owner against any breach of rules in respect of
anti-malarial measures.

g) The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed
or placed in or upon any boarding gantry, building structure other than those approved by the SBI.

20.0 Protective Measures

The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and
protecting the work, the site and surrounding property by day, by night, on Sundays and other holidays.

The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in course
of execution of the work.

The contractor shall provide necessary temporary enclosures etc. for the protection of the work and materials and for altering
and adopting the same as may be required and removing on completion of the work and making good all work disturbed.

21.0 Storage of Materials:

The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials etc.
and other work that may be executed on the site including the tools and materials of nominated sub-contractors and remove
same on completion.

22.0 Tools

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement shalll
be supplied by the Contractor.

The Mistries and the supervisor on the work shall carry with them always a one meter or two meter steel tapes and a measuring
tape of 30 meters, a spirit level, a plumb bob and a square check the work to see that the work is being done according to
the drawing and specifications. The site engineer will use any or all measuring instruments or tools belonging to the contractors
as he chooses for checking the work executed or being executed on the contract.

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools and
plant etc. by nominated sub-contractors for their work.

23.0 Removal of Improper Work

The SBI/ Consultant shall during the progress of the work have power to order in writing from time to time the removal from the
work within such reasonable fime or times as may be specified in the order of any materials which in the opinion of the SBI/
Consultant are not in accordance with specifications or instructions, the substitution or proper re-executed with materials or
workmanships not in accordance with the drawings and specifications or instructions. In case the Contractor refuses to
comply with the order the SBI/ consultant shall have the power to employ and pay other agencies to carry out the work and
all expenses consequent thereon or incidental thereto as certified by the SBI/ consultant shall be bome by the Contractor or
may be deducted from any money to or that may become due to the contractor. No certificate which may be given by the
consultant shall relieve the contractor from his liability in respect of unsound work or bad materials.

24.0 Dismissal of Workmen
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The Contractor shall on the request of the SBI/ Consultant immediately dismiss from work any person employed thereon by
him, who may in the opinion of the SBI/ Consultant be unsuitable or incompetent or who may misconduct himself. Such
discharge shall not be the basis of any claim for compensation or damages against the SBI/ Consultant or any of their officer
or employee.

25.0 Concealed Work

The Contractor shall give not less than 5 days nofice of the SBI/ Architects whenever any work is to be buried in the earth,
concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and
correct dimensions taken before such burial. In default whereof the same shall at opinion of the SBI/ Architect be either
opened up for measurement at the Contractor's expense or no payment may be made for such materials. Should any
dispute or difference arise after the execution of any work as to measurements etc or other matters which cannot be
conveniently tested or checked, the notes of the SBI/ Architects shall be accepted as correct and binding on the contractor.

26.0 Substitution

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the
SBI/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such term as
“Equal” or “other approved” etc. specific approval of the SBI/ Architects has to be obtained in writing.

27.0 Preparation of Building Works for Occupation and Use of Completion

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion
of such inspection, he shall inform the SBI that he has completed the work and it is ready for inspection.

On completion, the contfractor shall clean all windows and doors including cleaning and oiling, if necessary, of all hardware,
inside and outside, all floors, staircases every part of the building. He will leave the entire building neat and clean and ready
forimmediate occupation and to the satisfaction of the SBI.

28.0 Defects after Completion

The Contractor shall make good at his own cost and to the satisfaction of the SBI all defects and other faults which may
appear within 12 months after completion of the work. In default the SBI may employ other persons to amend and make
good such damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable from the
contractor by the SBI from any money due to the contractor. In the event of the amount being insufficient the SBI may
recover the balance from the contractor, from the amount retained under Clause No. 1 (total security deposit) of General
Conditions of Contract together with any expenses the SBI may have incurred in connection therewith.

29.0 Idle Labour
Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour charges of tools and
plants would be entertained under any circumstances.

30.0 Guarantee for the Specialized Works

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized agency
along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished on a non-
judicial stamp paper of appropriate value. If the contractor is required to submit guarantee/ guarantees for any items for a
period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the defects
liability period of 12 months as stipulated in the contract.

31.0 Safety Measures at Site
All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be
provided with Helmets. It should be ensured that these are used properly.

1. First Aid Box should be kept at site with all requisite materials.

2. No one should be allowed to inspect / work at a height without Safety Belt.

3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or from
solid construction except such short period Work as can be done safely from ladders. When a ladder is used an
extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as
suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not
steeper than "4 to 1 (V4 horizontal and 1 vertical).

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the
entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.
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5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally,
and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or floor
level they should be closely boarded, should have adequate width and should be suitably fenced, as described.

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of
persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter.

7. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung
ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer ladders this
width should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms.

8. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works
gloves, rubber mats, and rubber shoes shall be used.

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters
length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the surface
of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to give
suitable slope, or securely held by fimber bracing, so as to avoid the danger of sides collapsing. The excavated
materials shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the tfrench whichever
is more cuttings shall be done from fop to bottom. Under no circumstances undermining or under cutting shall be
done.

10. Before any demolition work is commenced and also during the process of the work :

a) Allroads and open areas adjacent to the Work Site shall either be closed or suitably protected;

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the
operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding.
No floor, roof or other part of the building shall be so over-loaded with debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available
for the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and
the Contractor should take adequate steps to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective
footwear and protective goggles.

f)  f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious
to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder's protective eye-shields.

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe
infervals.

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the
manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into
the manholes and the manholes so opened shall be cordoned off with suitable railing and provided with
warning signals and boards to prevent accident to the Public.

11. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the
following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate strength and free from patent
defect and shall be kept in good repairs and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and
adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21
years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting
or lowering or as means of suspension the safe working load shall be ascertained by adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In
case of hoisting machine having a variable safe working load, each safe working load of the conditions under
which it is applicable shall be clearly indicated. No part of any machine or of any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose of testing.

f)  Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be
provided with efficient safeguards, hoisting appliances should be provided with such means as will reduce to
the minimum the risk of accidental descent of the load, adequate precautions should be taken to reduce to
the minimum the risk of any part of a suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already energized, insulating mats, wearing
apparel such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not
wear any rings, watches and carry keys or other materials, which are good conductors of electricity.
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12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition
and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall
be provided at or near places of work.

32.0 Fire Safety Measure
Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated
electrical outlets.

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used.
2. Electrical power cables/wires used shall not have any joints and shall be properly rated.

3. All electrical appliances i.e. welding, driling, cutting machine etc. shall be safely and securely earthed to prevent
leakage current while in operation.

4. Before commencing the welding work, fire section shall be informed and required precautions should be taken.

5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site.

6.  Fire extinguishers recommended by fire officers shall be kept on the site.

7. Used paint drums shall be stored in specified store only after closing them properly.

8. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear plug etc. depending upon the

requirement of the work shall be provided by the contractor to the workmen to prevent occupational health
hazards.

9. The safety belt shall be provided by the contractor and used by the workmen while working from height for more
than 10 Mtr. from Ground level.

10. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of materials/waste.

11. Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at the
designated place in proper manner.

12. Battery operated emergency light/torches shall be provided by the confractor to the workmen while working
beyond office hours.

Ill. CERTIFICATE
The measurements on the basis of which the above entries for the Bill No..........ccccceeiiiannn. made have been taken jointly on
.................................. and are recorded at pages . veieeeenn.. OF
measurement book NO./Sheets ... ...
Signature and date of Signature and date of

Contractor Engineer of SBI

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender drawings,
conditions and specifications.

Architect Site Engineer/Bank’s Engineer
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IV — MEMORANDUM FOR PAYMENT

R.BILLNO ...,

1. Total amount due since previous bill (D) (A+B)
2. PVA on account of escalation in price of steel
cement and other materials and labour as detailed
in separate statement enclose
3. Deductions:
a. Secured Advance paid in the previous R.A.
b. Retention money on value of works as per
accepted tenders: up to date amount
Less: Already recovered (-)
Balance to be recovered
c. Mobilization advance, if any
i. Outstanding amount (Principal + Interest)
as on date
i. To be recovered in this bill
ii. Any other departmental material cost
to be recovered as per contract, if any

iv. Any other departmental service charges to be

recovered if any, as per contract (Water, power etc.)

Enclose statement
4. Total deduction as per contractor

5. Net amount payable as per Contract (E-F)

(RUDEES. ...ttt

This bill AMOoUNTING TO w..eiiieiie e

------ )

in words.

(both figures and words) has been scrutinized by me after due test

check of the measurement of works as required and as recommended for payment.

Dated Signature of Bank's Engineer
In charge of the project
STATUTORY DEDUCTIONS:
1. Total amount due (E)
2. Less: Income Tax Payable

3. Net Payable
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The figure in the Memorandum for Payment has been verified and the bil passed for payment

RS ettt (Words and figures)
Date: Signature of Premises office

DETAILS OF INSURANCE POLICIES

Type of Polices Name of Insurance Amount (Rs.) Policy No. Validity

Workmen's Compensation

Remarks:

1. This only an ‘on -account’ payment and is not be interpreted either as approval of
materials brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified by .................

3. Should you wish to audit such work, kindly contract the undersigned and oblige.

work,

Architects
PROFORMA OF HINDRANCE REGISTER
Name of Work : Date of state of work:
Name of Contractor : Period of completion:
Agreement No. Date of completion:
Sr. no. Nature of | Date of | Date of which | period of | Signature Remarks
hindrance occurrence of | hindrance  was | hindrance SE/PE

hindrance removed

1 2 3 4 5 6 7

SE = Site Engineer

PE = Project Engineer
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MAINTENANCE OF RECORDS

A) Registers at the site office of the Bank's Engineer:
1. Measurement Books

2. Drawing register

3.  Materials and site register

4. Hindrance Register

5. Site visit & instructions Register.

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
1. Name of Confractor:
2. Name of the work as given in the Agreement
3. Agreement WO
4. Tender amount
5. Date of commencement of work
6. Period adllowed for completion as per agreement
7. Date of completion as per agreement

8. Period for which extension of time has been given

Date MonthYear

a) st extension vide Bank's letter no.
b) 2nd extension vide Bank's letter no.
c) 3dextension vide Bank's letter no.

9. Reasons for which extension have been previously given (copies of the previous applications should be
attached)

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work
assigned if any etc.

Signature of Confractor
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33.0 Special Electrical work terms & conditions :-

10.
11.
12.
13.
14.

18.
19.

All PVC insulated and armoured cables used shall conform to ISI 554/64 and of 650/1100V grade. Test certificates of
cables issued by manufacturers are to be furnished after installation on demand.

Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable.

Contractor would be required to furnish after completion, two sets of detailed drawings.

The work must be guaranteed for a period of 12 months for its satisfactory performance from the date of completion
and all defects cropping up within this period must be rectified at contractor's cost immediately.

Caution boards as per statutory requirements must be displayed wherever required.

All material, fittings and appliances used in electrical installation shall conform to the latest relevant Indian Standard
specifications, wherever they exist. A list of approved material is annexed and other materials not covered will have
to be got approved by SBI Engineer-in-charge, prior to actual use.

Contractor is required to ensure that no damage is caused o Bank's property during execution of the job and should
make good damages, if any, at their own cost.

Work has to be carried on without disturbing normal banking operations.

Contractors shall provide all labour and materials including necessary scaffolding for proper execution of the work.
Bank shall have the right fo change the quantities as per on spot requirements.

Contractors should submit the Test Certificate form at the time of submission of final bill

Necessary blanking plates are to be provided wherever required.

For the Earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-11) 1981 or latest in all respect.

All the materials which shall be used in the work shall be as per specification and must be from the list of approved
materials as mentioned in the specification. Samples of the materials proposed to be used shall be submitted for
approval and nothing shall be used which are not approved.

It is obligatory under Indian Electricity Rules that electrical installations work shall be executed under qualified
Electrical Supervisor holding a valid Electrical Supervisor's Certificate of competency guaranteed by the State
License Board

The confractor has to obtain labour license and abide by Rules and Regulations of contract labour (Regulation and
abolition Act., 1970 and central rule 1971 as also relevant latest amendments hereto.)

Evidence vouchers from manufacturers/authorized agent showing use of proper materials should be furnished as
and when required.

Quantities are approximate and the work will be paid on the measurement basis as per ISI code of measurement.
Test report of supply authority has to filled in, if required
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ANNEXURE Il

The vendor must be a class-I local supplier a supplier or service provider whose goods, services or works offered
for procurement has local content equal to or more than 50% as per Ministry of Commerce & Industry, Govt. of
India vide order “Public Procurement, Preference to Make in India, Order 2017 dated 04.06.2020 & Order No.P-
45021/2/2017-B.E.-11 dated 15.06.2017, 28.05.2018 & 29.05.2019.

The contractor shall use materials in their works subject to inspection prior to dispatch, by Owner or his
authorized representative of any materials, as deemed necessary in accordance with the following list.  All
materials not otherwise specified shall be in accordance with the latest Indian Standard Specification, where
such exists and subject to prior approval of Owner/Architect. The contractor shall be bound to offer sample of
materials, which are claimed to be conforming to IS Specifications, for testing at an approved Test Laboratory
as and when directed by Owner/Architect.

Contractor shall purchase all materials from the makers or their authorized stockiest only. Necessary
documentary evidence must be produced to the Owner or their authorized representative on demand.

Contractor shall be bound to supply

Owner/Architect.

items of any make of the items as per the choice of the

ALL MATERIAL USED MUST HAVE ISI & FIA APPROVED
1 Rigid PVC Conduit (FRLS) Medium Gauge 2mm wall thickness ISI &
FIA approved & manufactured from
Virgin material. Make: Precision, BEC, AKG, ASTRAL
2 | Accessories for conduit Same make as sr. no. 1 above.
3 | M. S. Conduit ISI 16 SWG thickness ISI & FIA approved. Make:
BEC/AKG/NIC/SETIA
4 | GI/M.S. Boxes Fabricated out of 16 gauge continuously
Welded. Make: Legrand/ North-west/ crabtree/ MK/ honey
well/ kolors/ hager/Havells (Brand of boxes must be same
as brand of switches)
5 | Copper Conductor PVC insulated As per IS:694-1977 - Finolex/ RR Kabel/Polycab/Havell's
1100V grade multi stranded FRLS/ FRZH | /KEI/GLOSTER
Flexible wire only.
6 | Raceways and Junction Boxes Legrand/Havells /C&S/L&T Makes only and model
approved by Bank’s Engineer
7 | Switches, Switch Plates, Boxes (Metal- Legrand-myrius/ North-west- stylus/ Crabtree-Signia/ MK-
PVC) wraparound/honey well-citric/kolors-krest kara/Hager-
insysta/Havells- Fabio/L&T- englaze
8 | MCBs Legrand / Schneider/ L&T / Hager/ GEC/Havells/SIEMENS
(Model: C series or C curve)
9 | RCCBs Make: Legrand / Schneider/ L&T / Hager/
GEC/Havells/SIEMENS
10 | MCCBs 4P type (40 Ato 160 A) Legrand- (Cat No.4200 92 to 97)/ Schneider-LV510340 to 47,
LV516342843) / L&T- (Cat No. DZ1FO040DXC1A to
DZ1FO160DXD1A) /Hager-(Cat No. HNA041U to HNA161U)/
Havells-( Cat No.IHDATBFO040 to IHD2HTBO160)/SIEMENS-
(Cat No. 3VJ1104-5EB42-0AA0 to 3VJ1216-5EB42-0AAQ)
11 | MCCB 4P type (200A and above) Legrand- (Cat No.420248 to 49)/ Schneider-LV525342 to
343/ L&T- (Cat No. CM9210900N10G to
CM9210900P10G) /Hager-(Cat No. HNB201U to HNB251U)/
Havells-( Cat No. IHD2HTBF0200 to IHD2HTBF0250)/SIEMENS-
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(Cat No. 3VM1220 -4GD42-0AA0 to 3VM1225 -4GD42-0AA0)
12 | Change over switch Havells/L&T/Siemens/HPL
13 | Distribution box double door Legrand- Ekinox/ Schneider- acti9/ L&T- Exora /Hager-
(SPN/TPN/VTPN) Novello +)/ Havells-Stadx/SIEMENS-Betagard
14 | Telephone wires Delton/ Finolex /Kei as per ITD S/WS-113 B
15 | PVC tape BHOR's Steel grip/KEl/Anchor/Vinay
16 | Compound Shalimar No. 6
17 | Main Cables PVC Insulated 1.1 kV PVC armoured cable For 1.1 KV as per ISI 1554.
grade FRLS XLPE only Havell's/Gloster/ RR Kabel/National/Polycab/ KEl
18 | Cable Glands Double compression type: Dowel /Siemens/ Comet/
Gripwel with rubber ring and double washers (Sample to be
approved by Bank Engineer)
19 | Cable Lugs Dowells/ 3-D/ Comet/Cosmos
20 | Metal Clad Sockets/ Plugs ABB/ L&T/ LEGRAND/ NORTH WEST/ MK/ HPL
21 | Connectors/ Indicating Lamps Technica, Mimic (Static LED type),
Technoplast, Porcelain
22 | Batten holder, Angle holder, Ceiling Anchor/ Precision/vinay/Havells
Rose
23 | Bakelite Sheet HYLAM / FORMICA
24 | A.C.B. Draw out type (LT) L&T /SIEMENS/Crompton /Scheider
25 | Telephone tag block KRONE/ Legrand only
26 | Capacitor L&T / Crompton Greaves/ ASIAN/Havells
27 | Relay L&T /EE /C&S/Siemens/ABB
28 | Metering Equipments JAIPUR/ CONZERV/ RISHAB/ AE/ SEMS /Secure meter/L&T
29 | ASS/VSS KAYACEE/ L&T
30 | Recess mounted Ulira slim 36 Watt 2x2 | PHILIPS-RC380BLED4255700 Gé L60W60 PSU OD/
LED PANEL light CROMPTON- Polaris(T) TCR-145-36-65-SL-NWH/ BAJAJ-
BARSQL36WH/ WIPRO-CRCO10R036HP57/ HAVELLS- STARTO
PLR346WLED830MOD
31 Round recess mounted slim 15 Watt Crompton- PEARL ULTIMA-LSCRM-15W-CDL/Havells-
LED down light with die-cast INTEGRANXTDLR15WLED857S/Wipro-LD90-191-XXX-65-
aluminium housing XX/BAJAJ-BGSLO Sleek recess RD15W WHLED/PHILIPS- Astra
metallica
32 | Surface mounted METAL body round Crompton- LCDSPLN-R-18-CDL/Havells-
18Watt LED down light GLOWGENXDLS18WLED857S /Wipro- LD80-171-XXX-60-SM
/BAJAJ-BGSLO18W6000K/PHILIPS- BN308C LED20S-4500
L60PSU WF
33 | Basic all purpose surface and wall Crompton- CCS-100-20-65-HL2-DP-NWH/Havell’s-
mounted 20 watt LED batten with ENDURALINEARNEOBS20WLED865SPCWH /Wipro- LL20-281-
aluminium housing & integrated XXX-65AL1 /BAJAJ-BCLAB20W LED PS/PHILIPS- star surface
electronic driver.
34 | 30 Watt LED Street Light/Security Light Crompton-LSTS-30-CDL-M/Havells-
made up of pressure die cast housing VILUMINASL30WLED757PASYBOPC /Wipro- LR02-331-XXX-57-
with IP64 Protection. XX /BAJAJ-ENXTP30LWHPOPCSD/PHILIPS- BRP331 LED36 CW
RSN PC PSU S1 SPD
35 | BLDC 5 star Ceiling Fans Crompton-Charge/ Havells- Efficiencia DX / BAJAJ-Energos
26/ USHA- Energia 32/ ORIENT-Hector 500
36 | Exhaust Fan Crompton-Drift air plus/ Havells- Ventil air Ds/ Bajaj-Bahar/
Usha-Aeroclean/ Orient-Hill air
37 | Wall Mounted Fan Crompton-SDX Black Gold/ Havell's- Girik neo
FHWG1MTBLK16/Usha- Colossus
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38 | Electronic call bell / timer Anchor / Precision /Havells
39 | TV Cable Finolex, Delton
40 | Volt meter & Ammeter (Digital) MECO, AE, CONZERV or equivalent
a1 Current Transformer AE, Kappa or equivalent
42 | L.T. Panel Manufactured with 16 gauge MS Sheet followed by powder
coating and finished by Siemens grey paint. The fabrication
done by CPRI approved Fabricator only. Electrical materials
used must be as per the approved make list.
43 | Data & Voice (CAT-5E & CAT-4) AMP / D Link
cabling & its Components
44 | Jack Panel AMP / D Link or equivalent
45 | 4U/9U / 12U / 15U Rack for jack Vallrack or equivalent
Panel
46 | PIR cum Occupancy Sensors Honeywell/ AITEC/Philips
NOTE:-

e The Bidders shall use all the material strictly as per the list of approved make as stated above,
it is mandatory to take the written confirmation well in advance if the material as stated
above is not available and / or the same is not suitable (colour, size, shape, texture) as per
the site condition.

e Deviation from the above make without prior confirmation from the Bank’s Engineer will be a
serious offence. Vendor involved in any such offence will be dealt strictly.

¢ Whether a product is equivalent or not will be decided by the Bank's Engineer only.

e Contractor has to submit purchases voucher of items from authorized vendor of respective
brand on demand by EIC.

Signature of vendor with seal
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