
Tender ID:- AO/RBO-2/25-26/08
Date:- 11-09-2025

TENDER DOCUMENT

ELECTRICAL & ALLIED WORKS

FOR

SBI NRI BRANCH, SECTOR 18
                   NOIDA

STATE BANK OF INDIA
REGIONAL BUSINESS OFFICE - 2

A-98B
SECTOR 51

NOIDA



INDEX

S. NO. DESCRIPTION PAGE NOS.

1. NOTICE INVITING TENDERS 3 – 4

2. INSTRUCTIONS TO THE 
TENDERERS 5 – 7

3. FORM OF TENDER 8 - 9
4. ARTICLES OF AGREEMENT 10– 13

5. GENERAL CONDITIONS OF 
CONTRACT 14 – 30

6. SPECIAL CONDITIONS OF 
CONTRACT 31 – 34

7. SPECIFICATIONS (INTERIORS) 35 - 49
8. SAFETY CODE 50
9. PROFORMAS 51 - 55

10. LIST OF APPROVED MAKES 
(INTERIORS) 56

11. SCHEDULE OF QUANTITIES
12. APPENDIX  
13. DRAWINGS



STATE BANK OF INDIA

Notice Inviting Tenders

State Bank of  India  invites  online tenders from the  Bank’s  empanelled  contractors  Delhi  circle  for 
Electrical & Allied Works for SBI NRI Branch, Sector 18, Noida:

1 Name of Work : Electrical & Allied Works for SBI NRI Branch, Sector 18,  
Noida.

2 Time allowed for completion : 60 Days from the date of handing over of the site.

3 Earnest Money Deposit :
Rs  6,860.00/-  (Rupees  Six  Thousand  Eight  
Hundred  and  Sixty  Only  )  to  be  deposited 
online

4 Initial Security Deposit : 2% of the total value of the contract

 5
Processing Fee of  Tender 
Documents : Nil

6 Last date and time of receipt 
of Tenders : 18/09/2025  upto 3:00 pm

7 Address at which the tenders 
are to be submitted

: Technical Bid and Price Bid to be uploaded 
Online
www.tenderwizard.com/SBIETENDER

8 Date  and  time  of  opening 
Tenders

: 18/09/2025 at 03:30 pm
Technical Bid: Online only
Price Bid: Online only

9 Place of opening tenders : Office of The Regional Manager
State Bank of India, RBO-2, A-98B, Sector 51
Noida.

10 Defects Liability Period 12 months from the date of handing over of the project to 
the satisfaction of Bank

11 Validity of offer 90 days from the date of opening the tenders.

12 Liquidated Damages At the rate of 0.5% of the contract value per week which 
subject to a maximum of 5% of the accepted contract value.

13 Note: If  the  vendor  is  found  to  have  delayed  the 
running/in hand project beyond the prescribed time 
limit  specified  in  related  tender  document,  the 
vendor  will  not  be  issued  the  new  tender  until 
completion of the previous delayed work.

14 Important Note- The  Bidders  need  to  enclose  list  of  ongoing 
works  in  SBI  Delhi  Circle  with  scheduled 
completion date as per NIT / work order. In 
case  more  than  2  works  (under  SBI  Delhi 
Circle) are delayed beyond scheduled date of 
completion,  such  bidders  themselves  should 
refrain  from  participating  in  bidding  process 
till their works are completed and handed over 



to the Bank. Such bidders may not qualify for 
the participation in bidding process and their 
price  bid  may  not  be  opened  at  the  sole 
discretion of the Bank

Mode of Submission of Tender: The tender shall be submitted in online mode only ON 
OR BEFORE 3.00 p.m. on 18/09/2025. 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time.

State Bank of India has the right to accept / reject any or all tenders without assigning 
any reasons.

For  E-Tender  related  queries:  Service  provider: M/s  Antares  Systems  Limited, 
Registered Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. 
Ph: - 080-49352000 / 40482000 Fax: - 080-49352034 

Help  Desk:  Contact  Person:  Mr.  Pravesh  Mani /  Mr.  Abhay  Kumar  on  Mobile  no. 
9044314492 / 9708966660 (On working days-9 hours–18 hours) E-mail: praveshmani.t@ 
antaressystems.com, abhaykumar@antaressystems.com

For any other queries the vendors may contact Architect M/s Mohan & Associates, New 
Delhi Phone-7290056346

STATE BANK OF INDIA
                            

                           

                                                                     SIGNATURE OF THE TENDERER



INSTRUCTIONS TO THE TENDERERS

1.0 Scope of Work

State  Bank  of  India  invites  online  Tenders  from  the  Bank’s  Empanelled  Contractors 
category  from upto Rs. 10 lacs for  Electrical & Allied Works  for SBI NRI Branch, 
Sector 18, Noida: 

1.1 Site and its Location

The proposed work is to be carried out at proposed new site of SBI NRI Branch at K-
2, Somdutt Tower, Sector 18, Noida.

 Tender Documents
2.1 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner:

Instructions to Tenderers

General Conditions of Contract
Special Conditions of Contract
Additional Specifications
Drawings
Price Bid

2.2 The above documents shall be taken as complementary and mutually explanatory 
of one another but in case of ambiguities or discrepancies, shall take precedence in 
the order given below:

a) Price Bid

b) Additional Specifications
c) Technical Specifications
d) Drawings
e) Special Conditions of Contract
f) General Condition of Contract
g) Instruction to Tenderers

2.3 Complete set of tender documents including relative drawings can be downloaded 
from e-tendering portal of the e-tendering service provider engaged by SBI 

2.4 The tender documents are not transferable.

3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own expenses 
all information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials,  labour,  the  law  and  order  situation,  climatic  conditions,  liaison 
requirements with local authorities/ authorities maintaining the campus, 
security agencies guarding the campus, traffic regulations in and around 
the site etc;

The tenderer will be fully responsible for considering the financial effect of any or 
all the factors while submitting his tender.



4.0 Earnest Money - Rs 6,860.00/- (Rupees Six Thousand Eight Hundred and 
Sixty Only ) to be deposited online

5.0 Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract 
value by means of Demand Draft drawn in favour of State Bank of India payable 
at Noida within a period of 7 days of acceptance of tender.

6.0 Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract 
value is in the form of initial security deposit. Balance 3% shall be deducted from 
the running account bill of the work at the rate of 10% of the respective running 
account bills i.e., deduction from each running bill account will be 10% till total 3% 
of  contract  value  is  reached.   50% of  the  total  security  shall  be  paid  to  the 
contractors  on  the  basis  of  architect’s  certifying  the  virtual  completion.   The 
balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract provided he has carried out all the work and attended to 
all the defects in accordance with the condition of the contract and clearance, if 
any, of the observations of the CTE of CVC.

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

7.0 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not.

8.0 Completion Period

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 60 Days from the date of 
handing over of the site.

9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days 
from the date of opening price bid. 

 10.0 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of 
the accepted Contract Value.

11.0 Rate and Prices:

11.1 The tenderers shall quote their rates for individual items both in words and figures. 
In case of discrepancy between the rate quoted in words and figures the unit rate 
quoted  in  words  will  prevail.   If  no  rate  is  quoted  for  a  particular  item  the 
contractor shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given.  In 
case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
total amount will be corrected.

11.2.1 The tenderers need not quote their rates for which no quantities have been given. 
In case the tenderers quote their rates for such items those rates will be ignored 
and will not be considered during execution.

11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is 



changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly.

11.3 The tenderer should not change or modify or delete the description of the item.  If 
any discrepancy is observed he should immediately bring to the knowledge of the 
Architect/Bank.

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 
writing shall be duly attested by him.

11.5 Each page shall be totaled and the grand total shall be given.

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 
etc. and deduction at source for Income Tax, Work Contract Tax etc. will be made 
as per statutory rules.

11.5.2 The contractor shall be required to conduct necessary tests of the water brought 
from tube well or any other outside source, from approved laboratory.

11.5.3 The contractor is required to comply with all  act of the Government relating to 
labour and the rules and regulations made there under from time to time and to 
submit at the proper times all particulars and statements required to be furnished 
to the appropriate authorities.

12 Vendor has to submit in Hard copy the tender document along with all terms 
& Conditions, Specifications and subsequent annexure and corrigendum’s 
duly  signed  and  stamped  by  authorized  representative/  signatory  on 
becoming L1. However we accept all the terms and conditions along with 
the specifications, Drawings, Layouts etc defined in the tender documents.

12.0 Nominated Contractor for Allied work, if any. 

The contractor shall get allied works executed only through Contractors already in 
SBI’s Panel, for different categories of works.



Annexure-I

UNDERTAKING
(To be submitted along with the technical Bid)

To

The Regional Manager
State Bank of India, 
RBO-2, 
A-98B,  
Sector 51
Noida

Dear Sir,

Reg.:-Electrical & Allied Works in SBI NRI Branch, Sector 18, Noida”. 

2. I / We refer to the tender notice issued by you for Electrical & Allied 
Works and allied works in connection with the above.

3. I undertake to submit in hard copy the tender document along 
with all terms & Conditions, Specifications and subsequent annexure and 
corrigendum’s  duly  signed  and  stamped  by  authorized  representative/ 
signatory on becoming L1. However we accept all the terms and conditions 
along with the specifications, Drawings, Layouts etc defined in the tender 
documents.

4. I / We hereby offer to perform, provide, execute, complete and maintain the works 
in conformity with the drawings, designs, conditions of contracts, specifications, 
schedule of quantities relating to the works.

5. I / We have satisfied myself / ourselves as to the site conditions, examined the 
drawings and all  aspects of the tender conditions, subject to above, I / We do 
hereby agree, should this tender be accepted in whole or in part, to:

a. Abide by and fullfill all the terms and provisions of the said conditions annexed here 
to,

b. Complete the works within 60 Days as per the work programme enclosed with the 
tender in two or three shifts if considered necessary by the Employer / Consultants 
at no extra cost to the Employer.

6. I / We understand that you are not bound to accept the lowest or any tender you 
receive.

The names of DIRECTORS of our Firm are:

1. ________________________________
2. ________________________________
3. ________________________________
4. ________________________________

Yours faithfully,



Signature ……………………………..
Designation …………………………..

Name of Partner / Director of the Firm, authorized 
to sign or name of person having power of attorney
to sign the contract. (Certified true copy of power 
of attorney should be attached)

Signature and address of witnesses: a. Signature ……………………………………

Name ………………………………………………..

Address ……………………………………………..

b.
Signature………………………………………

Name ……………………………………………….

Address …………………………………………….

b.

Signature………………………………………

Name ……………………………………………….

Address …………………………………………….



AGREEMENT

This  agreement  made  on  the  __________day  of  ____________Two  Thousand  _____ 
BETWEEN State Bank of India a corporation constructed under the State Bank of India 
Act,  1955  and  having  its  Local  Head  Office  at  New  Delhi  and  many  other  places, 
(hereinafter  called  “the  Employer”)  of  the  one  part  and  M/s 
__________________________ through its ______________ having its registered office 
at _______________________________________ (hereinafter  called “the Contractor”) 
of the other part.

WHEREAS the Employer is desirous of executing Certain Works to be carried out at SBI 
NRI Branch, Sector 18, Noida, as per Schedule-I, to this agreement and has caused 
Drawings, Bills of Quantities and Specification describing the work to be done, prepared by 
SBI, New Delhi (hereinafter called “Employer”).

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties 
hereto:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of 
Tender and the Conditions of Contract and further subject to the Special Conditions set 
forth  in  Schedule-II  hereto  attached  (hereinafter  collectively  referred  to  as  “the  said 
Conditions”)  as  per  the said  Drawings  and as  described in  the said  Specification  and 
included in the said Bills of Quantities for the sum of Rupees _____________________

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In  consideration  of  the  sum  of  Rupees 
________________________________________ to be paid at the time and in the 
manner set forth in the said Conditions, the Contractor shall upon and subject to 
the said Drawings and described in the said Specification and Bills of Quantities.

2. The  Employer  shall  pay  to  the  Contractor  the  said  sum  of 
Rs._______________________________ 
__________________________________________________________________
______________ or such other sum as shall  become payable hereunder at the 
times and in the manner specified hereinafter.                                              

3. The term “The Architects” in the said conditions shall mean SBI, New Delhi or in 
the event of their ceasing to be Architects for the purposes of this Contract, such 
other persons as shall be nominated for that purpose by the Employer, not being a 
person to whom the contractor shall object for reasons considered to be sufficient 
by  the  Employer  mentioned  in  the  said  Conditions.   Provided  always  that  no 
persons  subsequently  appointed  to  be  Architects  under  this  Contract  shall  be 
entitled to disregard or overrule any decision or approval  or  direction given or 
expressed by the Architects for the time being.

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 
construed  as  forming  part  of  this  agreement,  and  the  parties  hereto  shall 
respectively abide by and submit themselves to the conditions and stipulations and 
perform  the  agreement  on  their  parts  respectively  in  such  Conditions, 
Specifications and Priced Bills of Quantities contained.

This agreement is subject to jurisdiction of courts in Noida only.



The Regional Manager concerned shall exercise powers on behalf of the said Employer 
for the purpose of the Contract Agreement.

Whereas both the parties agree to sign the following annexure Annexed to this Agreement 
in token of their acceptance.

I) Agreement

II) General Conditions of contract.

III)Special Condition of Contract.

IV) Safety Codes.

V) Specifications.

VI) Material Testing & Their Frequency.

VII) List of Approved Makes/ Brands

VIII) Priced Bill of Quantities.

IX) Drawings.

The Bank shall pay the contractor such sum as shall become payable hereunder at the 
times  and  in  the  manner  specified  in  the  said  Conditions  mentioned  in  the  General 
Conditions of Contract.

Whereas the Contractor hereby undertakes and agrees to carry out and complete the 
works within  60 Days from the date of handing over site or 15 days from the date of 
issue of letter of acceptances, whichever is later. The Contractor agrees and has deposited 
the sum of Rs. _________ by way of Initial Security Deposit for due fulfillment of this 
Contract for the Works. It is agreed that the Security Deposit shall be deducted from each 
running bills and refunded to the contractor as per clause 2 of the General Conditions of 
the Contract Annexed herewith.

Whereas Shri __________________ is the accredited representative(s) of the Contractor 
who would be responsible for  taking instructions from the Employer in relation to the 
Works. The Contractor agrees to pay Sales Tax or any other Tax on material or finished 
works like Works Contract Tax, Turnover Tax etc. including Income Tax in respect of this 
Contract of the Works and the Employer will not entertain any claim whatsoever in this 
report nor the Employer shall be responsible to pay any Tax as mentioned above. If due to 
non – payment of any of the aforesaid Tax or other Taxes connected with the Works, the 
Contractor suffers any loss or damages occurred to the Contractor and the Employer will 
be entitled to claim damages from the contractor for non completion of the Work within 
12 calendar months stipulated in Para 9, above.

Whereas  the  Contractor  hereby  declares  the  list  of  all  the  relative  working  with  the 
Employer which is annexed herewith.

OR

Whereas  the  Contractor  declares  that  none  of  his  relative  is  working  with  the 
Employer.

OR

Whereas the Contractor declares that he has associated himself with the agencies 
of the appropriate classes of person for Sanitary and Water Supply Installation etc. 
or any other specialized job to complete the works.

The  Plans,  Drawings,  Specifications,  Contract  Documents  and  the  Documents  above 
mentioned shall form basis of this Contract and the decision of Regional Manager, State 
Bank of India, RBO-2, A-98B, Sector 51, Noida for the time being as mentioned in the 
Conditions of Contract in reference to all matters of dispute as to material, workmanship 
or account and as to the intended interpretation of the clauses of the Agreement or any of 
the document attached hereto shall be final and binding on both parties and may be made 
rule of the court.



The work comprises of the “Electrical & Allied Works in SBI NRI Branch, Sector 18, 
Noida” as mentioned above and all subsidiary and other works connected therewith on 
the same site as may be ordered to be done from time to time by Regional Manager/ 
Concerned Engineer / Architect for the time being even though such works may not 
have been shown on the , Plans or described in the said Specifications or Schedule of 
Quantities of various classes of Work to be done.

The  Employer  through  the  Regional  Manager/  Concerned  Engineer  /  Architect 
reserves himself the right of altering the Plans, Drawings and nature of Work of adding to 
or omitting any items of work or having portions of the same carried out departmentally 
or otherwise and such alterations or variations shall be carried out without prejudice to 
this Contract.

All disputes arising out of or in any way connected with this agreement shall be deemed to 
have arisen in Noida and only the courts of Noida shall have jurisdiction to determine the 
same.

The several parts of this Contract have been read to us and fully understood by us.

In Witness whereof the parties above named have executed these presents today 
and year first hereinabove written.

Signed, Sealed and Delivered by:

Authorized Representative of Employer Authorized  Representative 
of Contractor



SCHEDULE I

“Electrical & Allied Works in SBI NRI Branch, Sector 18, Noida” all as described in 
Tender and Drawings inclusive hereto as Specifications.

SCHEDULE II

The following Letters/ Correspondence form a part of Agreement:

1.

2.

3.

As witness our hands the day and year first written above,

In presence of

Signature: Signature by the said Employer 

Name: Name:

Occupation: Designation:

Address: Address:

In presence of 

Signature: Signature by the said Contractor

Name: Name:

Occupation: Designation:

Address: Address:



GENERAL CONDITIONS OF CONTRACT (GCC)

I) Definitions:

“Contract means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between State Bank of India (client) and 
the  contractor,  together  with  the  documents  referred  therein  including  these 
conditions, the specifications, designs, drawings and instructions issued from time 
to time by the architects / Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another.

1.1 In  the  contract  the  following  expressions  shall,  unless  the  context  otherwise 
requires, have the meaning hereby respectively assigned to them.

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State 
Bank Bhavan,  Madame Cama Road,  Mumbai-400  021 and  includes  the  client’s 
representatives, successors and assigns.

‘Architects/ Consultants’ shall mean SBI, New Delhi, Site Engineer’ shall mean an 
Engineer appointed by the Bank as their representative to give instructions to the 
contractors.

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated 
or not, undertaking the works and shall include legal personal representative of 
such individual or the composing the firm or company and the permitted assignees 
of such individual or firms of company.

The expression ‘works’  or  ‘work’  shall  mean the permanent or  temporary work 
described in the “Scope of work” and / or to be executed in accordance with the 
contract  and  includes  materials,  apparatus,  equipment,  temporary  supports, 
fittings and things of all  kinds to be provided, the obligations of the contractor 
hereunder and work to be done by the contractor under the contract.

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant.

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer  and  referred  to  in  the  specifications  and  any  modifications  of  such 
drawings as may be issued by the Engineer from time to time. ‘Contract Value’ 
shall mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be under 
the  deductions  there  from as  may  be  made  under  the  provision  herein  after 
contained.

5.2.4 ‘Specifications’  shall  mean the  specifications  referred to  in  the  tender  and any 
modifications  thereof  as  may  time  to  time  be  furnished  or  approved  by  the 
architect / consultant “Month” means calendar month.

5.2.5 “Week” means seven consecutive days.

5.2.6 “Day”  means  a  calendar  day  beginning  and  ending  at  00  Hrs.  and  24  Hrs. 
respectively.

II) Total Security Deposit

Total Security Deposit comprise of:

Earnest Money Deposit
Initial Security Deposit
Retention Money

1.0 Earnest  Money  Deposit:  Rs  6,860.00/-  (Rupees  Six  Thousand  Eight 
Hundred and Sixty Only )  to be deposited online

2.0 Initial Security Deposit (ISD)
The amount of ISD shall be 2% of accepted value of tender in the form of D/D 
drawn on any scheduled Bank and shall be deposited within 7 days from the date 



of acceptance of tender.
3.0 Retention Money:

Besides the ISD as deposited by the contractor  in  the above said manner  the 
retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the  total  security  deposit,  i.e.  the  ISD  plus  Retention  Money  shall  both 
together not exceed 5% of the contract value.  50% of the total  security 
deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect / consultant.  The balance 50% of the total 
security deposit shall be refunded to the contractors without interest within fifteen 
days  after  the  end  of  defects  liability  period  provided  the  contractor  has 
satisfactorily attended to all defects in accordance with the conditions of contract 
including site clearance.

4.0 Language
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, Omissions and Discrepancies
In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted.

1 Between the written or shown description or dimensions in the drawings and the 
correspondence one in the specification the former shall be taken as correct.

2 Between written description of the item in the specifications and descriptions in 
bills of quantities of the same item, the former shall be adopted.

a) In case of difference between rates written in figures and words, the rate in words 
shall prevail.

b) Between the duplicate / subsequent copies of the tender, the original tender shall 
be taken as correct.

4.0 Scope of Work:
The contractor shall carryout complete and maintain the said work in every respect 
in  strictly  accordance  with  this  contract  and  with  the  directions  of  and  to  the 
satisfaction of  the Bank to be communicated through the architect/  consultant. 
The architect/ consultant  at the directions of the Bank from time to time issue 
further drawings and / or written instructions, details directions and explanations 
which are hereafter collectively referred to as Architect’s/ Consultant’s instructions 
in regard to the variation or modification of the design, quality or quantity of work 
or the addition or omission or substitution of any work.  Any discrepancy in the 
drawings or between the BOQ and/ or specifications.  The removal from the site of 
any material brought thereon by the contractor and any substitution of any other 
materials therefore the removal and / or re-execution of any work executed by 
him.  The dismissal from the work of any person employed / engaged thereupon.

6.0 i)  Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of acceptance 
either directly or through the architect by registered post or otherwise depositing 
at the address of the contractor as given in the tender to enter into a Contract for 
the execution of the work as per the terms of the tender.  The letter of acceptance 
shall constitute a binding contract between the SBI and the contractor.

ii)  Contract Agreement: 

On receipt of intimation of the acceptance of tender from the SBI/ Architect the 
successful tenderer shall be bound to implement the contract and within  fifteen 
days thereof  he  shall  sign  an  agreement  in  a  non-judicial  stamp  paper  of 
appropriate value.



ii) Ownership of Drawings:

All  drawings, specifications and copies thereof furnished by the SBI through its 
architects / consultants are the properties of the SBI.  They are not to be used on 
other work.

iii) Detailed Drawings and Instructions:

The  SBI  through  its  architects/  consultants  shall  furnish  with  reasonable 
promptness additional instructions by means of drawings or otherwise necessary 
for  the  proper  execution  of  work.   All  such drawings  and instructions  shall  be 
consistent with the contract documents, true developments thereof and reasonably 
inferable there from.
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities  on receipt of the wok order and submit  the same to the SBI 
through the architect / consultant.

iv) Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors.

v) Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of 
GCC or to complete the work and clear the site including vacating their office on or 
before  the  contracted  or  extended  date  or  completion  without  justification  in 
support of the cause of delay, he may be called upon without prejudice to any 
other right of remedy available under the law to the SBI on account of such breach 
to pay a liquidated damages at the rate of 0.5% of the contract value per week 
which is subject to a maximum of 5% of the contract value.

vi) Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 
are required for the satisfactory execution and completion of the work.  Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be of best quality.  The contractor shall at all times enforce strict discipline 
and good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him.  Workman whose work or 
behavior is found to be unsatisfactory by the SBI / Architect/ Consultant he shall 
be removed from the site immediately.

vii) Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by 
the contractor at his own expenses.  The contractor shall give notices and comply 
with regulations,  laws, and ordinances rules, applicable to the contract.   If  the 
contractor observes any discrepancy between the drawings and specifications, he 
shall  promptly  notify  the  SBI  in  writing  under  intimation  of  the  Architect/ 
Consultant.  If the contractor performs any act which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the 
SBI any legal actions arising there from.

12.0 Setting out Work:

The contractor shall  set out the work and shall  be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the architect/ 
consultant  before  proceeding  with  the  work.   If  at  any  time any error  in  this 
respect shall appear during the progress of the works, irrespective of the fact that 
the layout had been approved by the architect/ consultant the contractor shall be 



responsible for the same and shall at his own expenses rectify such error, if so, 
required to satisfaction of the SBI.

13.0 Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work from 
damage  and  shall  protect  the  SBI’s  properties  from  injury  or  loss  arising  in 
connection with  contract.   He shall  make good any such damage,  injury,  loss, 
except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. 
The  contractor  shall  take  all  precautions  for  safety  and  protections  of  his 
employees on the works and shall comply with all applicable provisions of Govt. 
and local bodies safety laws and building codes to prevent accidents, or injuries to 
persons or property on, about or adjacent to his place of work.  The contractor 
shall take insurance covers as per clause 26.0 at his own cost.  The policy may 
take in joint names of the contractor and the SBI and the original policy may be 
lodged with the SBI.

a) Inspection of Work:

The SBI Architect/ Consultant or their representatives shall at all reasonable times 
have free access to the work site and/ or  to the workshop, factories, or other 
places  where  materials  are  lying  or  from  where  they  are  obtained  and  the 
contractor  shall  give  every  facility  to  the  SBI,  Architect  /  consultant  and their 
representatives necessary for inspection and examination and test of the materials 
and workmanship.  No person unless authorised by the SBI/ Architect / Consultant 
except the representative of Public authorities shall be allowed on the work at any 
time.  The proposed work either during its construction stage or its completion can 
also be inspected by the Chief Technical Examiner’s organization a wing of Central 
Vigilance Commission.

b) Assignment and Subletting

The whole of work included in the contact shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share thereof or interest therein without the written consent 
of the SBI through the architect and no undertaking shall relieve the contractor 
from the responsibility of the contractor from active superintendence of the work 
during its progress.

16.0    Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in 
the contract and in accordance with Architect/ Consultant instructions and shall be 
subject from time to time to such tests as the architect/ consultant may direct at 
the  place  of  manufacture  or  fabrication  or  on the  site  or  an  approved  testing 
laboratory.  The contractor shall provide such assistance, instruments, machinery, 
labour, and materials as are normally required or examining measuring sampling 
and testing any material or part of work before incorporation in the work before 
incorporation  in  the  work  or  testing  as  may  be  selected  and  required  by  the 
Architect / Consultant.

6.0 Samples

All samples of adequate numbers, size, shades and pattern as per specifications 
shall  be supplied by the contractor without any extra charges.  If  certain items 
proposed to  be used are  of  such nature  that  samples  cannot  be  presented  or 
prepared  at  the  site  detailed  literature/  test  certificate  of  the  same  shall  be 
provided to the satisfaction of the Architect/ Consultant.   Before submitting the 
sample / literature the contractor shall satisfy himself that the material/ equipment 
for  which he is  submitting the sample/ literature meet with the requirement of 
tender  specification.   Only  when  the  samples  are  approved  in  writing  by  the 
architect  /  consultant  the  contractor  shall  proceed  with  the  procurement  and 



installation of the particular material / equipment.  The approved samples shall be 
signed by the Architect / Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection / comparison at any time. 
The Architect / Consultant shall take reasonable time to approve the sample.  Any 
delay that might occur in approving the samples for reasons of its not meeting the 
specifications  or  other  discrepancies  inadequacy  in  furnishing  samples  of  best 
qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the contractor.

iii) Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if 
such test is intended by or provided for in the specification or BOQ.

iv) Costs of Tests not provided for

If any test is ordered by the Architect / Consultant which is either 

If  so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the 
site  or  the  place  of  manufacture  or  fabrication  of  the  materials  tested or  any 
Government / approved laboratory, then the cost of such test shall be borne by the 
contractor. 

17.0 Obtaining Information Related to Execution of Work 

No claim by the contractor for additional payment shall  be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting  the execution  of  the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him form 
nay risks or from the entire responsibility for the fulfillment of contract. 

18.0 Contractor’s Superintendence

The contractor shall give necessary personal superintendence during the execution 
of the works and as long, thereafter, as the Architect / consultant may consider 
necessary until the expiry of the defects liability period stated hereto.

14.0 Quantities

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall be 
deemed to have been prepared in accordance with the Indian Standard Method of 
Measurements and quantities. The rate quoted shall remain valid for variation of 
quantity against individual item to any extent subject to maximum variation of the 
contract value by 25%. The entire amount paid under Clause 20, 21 hereof as well 
as amounts of prime cost and provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof.

20.0 Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that he 
required the work to be measured and the contractor shall forthwith attend or send 
a qualified representative to assist the Architect in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any of 
them.  Such  measurements  shall  be  taken  in  accordance  with  the  Mode  of 
measurements detailed in the specifications. The representative of the Architect / 
Consultant shall take joint measurements with the contractor’s representative and 
the measurements shall be entered in the measurement book. The contractor or 
his authorised representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be 
made in the M book should the contractor not attend or neglect or omit to depute 



his representative to take measurements then the measurements recorded by the 
representative of the Architect / consultant shall be final. All authorised extra work, 
omissions and all variations made shall be included in such measurement. 

21.0 Variations 

No alteration, omission or variation ordered in writing by the Architect / consultant 
shall vitiate the contract. In case the SBI / Architect / Consultant thinks proper at 
any time during the progress of works to make any alteration in, or additions to or 
omissions from the works or any alteration in the kind or quality of the materials to 
be used therein, the Architect / Consultant shall give notice thereof in writing to 
the contractor or  shall  confirm in writing within seven days of  giving such oral 
instructions the contractor shall alter to, add to, or omit from as the case may be 
in accordance with such notice, but the contractor shall not do any work extra to or 
make any alterations or additions to or omissions from the works or any deviation 
from any of the provisions of the contract, stipulations, specifications or contract 
drawings without  previous consent in writing of the Architect / Consultant and the 
value  of  such  extras,  alterations,  additions  or  omissions  shall  in  all  cases  be 
determined  by  the  Architect  /  Consultant  and  the  same  shall  be  added  to  or 
deducted from the contract value, as the case may be.

a) Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorised extra and shall be 
made in accordance with the following provisions. 

a) i) The net rates or prices in the contract shall determine the valuation of he extra 
work where   such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

19.0 Rates for all items, wherever possible should be derived out of the 
rates given in the priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items 
of works are carried out, otherwise the prices for the same shall be valued under 
sub-clause (c) hereunder. 

c) Where the extra works are not of similar character and /or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of 
he receipt of the letter of acceptance inform the Architect / consultant of the rate 
which he intends to charge for such items of work, duly supported by analysis of 
the rate or rates claimed and the Architect / Consultant shall fix such rate or prices 
as in the circumstances in his opinion reasonable and proper, based on the market, 
rate. 

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, 
so stated then in accordance with the local  day work rates and wages for  the 
district;  provided that in either case, vouchers specifying the daily time (and if 
required  by  the  Architect  /  Consultant)  the  workman’s  name  and  materials 
employed be delivered for verifications to the Architect / consultant at or before the 
end of the week following that in which the work has been executed. 

e) It is further clarified that for all such authorised extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis  worked on the  market  rate  basis”  for  material,  labour,  hire  /  running 
charges of equipment and wastage etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall not be eligible for escalation.  

b) Final Measurement

The final measurement, valuation and payment in respect of the contract shall be 
completed within six months of the virtual completion of the work.



c) Virtual Completion Certificate (VCC)

On  successful  completion  of  entire  woks  covered  by  the  contract  to  the  full 
satisfaction of the Architects / SBI, the contractor shall ensure that the following 
works have been completed to the satisfaction of the Architects / SBI.

i) Clear  the  site  of  all  scaffolding,  wiring,  pipes,  surplus  materials,  contractor’s 
labour, equipment and machinery.

ii) Demolish, dismantle and remove the contractor’s  site office, temporary works, 
structures including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works. 

iii) Remove  all  rubbish,  debris  etc.  from  the  site  and  the  land  allotted  to  the 
contractor  by  the  SBI  and  shall  clear,  level  and  dress,  compact  the  site  as 
required by the SBI.

iv) Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI.

v) Shall hand over the work in a peaceful manner to the SBI.

vi) All defects / imperfections have been attended and rectified as pointed out by the 
SBI to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor 
shall be entitled to apply to the Architect / consultant is satisfied of the completion 
of  the work.  Relative  to  which the completion certificate  has been sought,  the 
Architect  /  consultant  shall  within  fourteen  (14)  days  of  the  receipt  of  the 
application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied. 

This  issuance  of  a  VCC  shall  be  without  prejudice  to  the  SBI’s  rights  and 
contractor’s  liabilities  under  the  contract  including  the  contractor’s  liability  for 
defects liability period nor shall the issuance of VCC in respect of the works or work 
at any site be construed as a waiver of any right or claim of the SBI against the 
contractor in respect of works or work at the site and in respect of which the VCC 
has been issued. 

d) Work by other Agencies

The SBI  /  Architect  /  Consultant  reserves  the  rights  to  use  premises and  any 
portion of  the site for  execution of  any work not included in the scope of this 
contract which it may desire to have carried out by other persons simultaneously 
and the contractor shall not only allow but also extend reasonable facilities for the 
execution of such work, the contractor, however, shall not be required to provided 
any plant or material for the execution of such work except by special arrangement 
with the SBI. Such work shall be carried out in such manner as not to impede the 
progress of the works included in the contract. 

e) Insurance of Works

26.1 Without  limiting  his  obligations  and  responsibilities  under  the  contract,  the 
contractor shall insure in the joint names of he SBI and the contractor against all 
loss of damages from whatever cause arising other than the excepted risks, for 
which he is responsible  under the terms of contract and in such a manner that the 
SBI and contractor  are covered for the period stipulated in clause 28 of GCC and 
are also covered during the period of maintenance for loss or damage arising from 
a cause, occurring prior to the  period of maintenance for loss or damage arising 
from a cause, occurring prior to the commencement of the period of maintenance 
and  for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations 
under clause.  



a) The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor 
to the replacement value of such constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the SBI 
which  approval  shall  not  be  unreasonably  withheld  and  the  contractor  shall 
whenever required produce to the Architect / consultant the policy if insurance and 
the receipts for payment of the current premiums. 

26.2 Damage to Persons and Property

The  contractor  shall,  except  if  and  so  far  as  the  contract  provides  otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of he works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto except any compensation of damages for or with 
respect to:  

22.0 The permanent use or occupation of land by or any part thereof. 
23.0 The right of SBI to execute the works or any part thereof on, over, 

under, in or through any lands.
24.0 Injuries or damages to persons or properties which are unavoidable 

result of the execution or maintenance of the works in accordance with the contract.
25.0 Injuries or damage to persons or property resulting from any act or 

neglect of the SBI their agents, employees or other contractors not being employed by 
the contractor or for or in respect of any claims, proceedings, damages, costs, charges 
and expenses in respect thereof or in relation thereto or where the injury or damage 
was  contributed  to  by  the  contractor,  his  servants  or  agents  such  part  of  the 
compensation  as  may  be  just  and  equitable  having  regard  to  the  extent  of  the 
responsibility of the SBI, their employees, or agents or other employees, or agents or 
other contractors for the damage or injury.  

26.3 Contractor to Indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the matters 
referred to in the provision sub-clause 26.2 of this clause.

1. Contractor’s Superintendence

The contractor  shall  fully  indemnify  and keep indemnified  the SBI  against  any 
action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor  shall  be  at  liberty,  at  his  own expenses to  settle  any dispute  or  to 
conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged  patent  or  design  right  is  the  direct  result  of  an  order  passed  by  the 
Architect / Consultant in this behalf.  

1. Third Party Insurance 

1. Before  commencing  the  execution  of  the  work  the  contractor  but  without 
limiting his  obligations and responsibilities  under  clause 26.0 of  GCC shall 
insure against his liability for any material or physical damage, loss or injury 
which may occur to any property including that of SBI, or to any person, 
including any employee of the SBI, by or arising out of the execution of the 
works or in the carrying out of the contract, otherwise than due to the mattes 



referred to in the provision to clause 26.0 thereof.    

2. Minimum amount of Third Party Insurance
Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below.  The  contractor  shall,  whenever  required.  Produce  of  the  Architect  / 
consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

3. The minimum insurance cover for physical property, injury, and death is Rs. 5 
lacs per occurrence with the number of occurrences limited to four. After each 
occurrence  contractor  will  pay  additional  premium  necessary  to  make 
insurance valid for four occurrences always. 

2. Accident or Injury to Workman
The SBI shall  not  be liable  for  or  in  respect  of  any damages or compensation 
payable  at  law in  respect  or  in  consequence  of  any  accident  or  injury  to  any 
workmen  or  other  person  in  the  employment  of  the  contractor  or  any  sub-
contractor, save and except an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 
aforesaid,  and  against  all  claims,  proceedings,  costs,  charges  and  expenses 
whatsoever in respect thereof or in relation thereto. 

1.  Insurance against Accidents etc. to Workmen
The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time that any persons are employed by him on the 
works and shall, when required, produce to the architect / consultant such policy of 
insurance and receipt for payment of the current premium. Provided always a that, 
in  respect  of  any  persons  employed  by  any  sub-contractor  the  contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub 
contractor shall be insured against the liability in respect of such persons in such 
manner that SBI in indemnified under the policy but the contractor shall require 
such sub-contractor to produce to the Architect / Consultant when such policy of 
insurance and the receipt for the payment of the current premium.

2.  Remedy on Contractor’s failure to Insure:
If the contractor fails to effect and keep in force the insurance referred to above or 
any  other  insurance  which  he  may  be  required  to  effect  under  the  terms  of 
contract, then and in any such case the SBI may effect and keep in force any such 
insurance  and  pay  such  premium or  premiums  as  may  be  necessary  for  that 
purpose and from time to time deduct the amount so paid by the SBI as aforesaid 
from any amount due or which may become due to the contractor, or recover the 
same as debt from the contractor.
Without prejudice to the others rights of the SBI against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to 
the contractor the amount of any damages costs,  charges, and other expenses 
paid by the SBI and which are payable by the contractors under this clause. The 
contractor shall  upon settlement by the insurer of  any claim made against  the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the contractor 
and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged.

f) Commencement of Works:
The date of commencement of the work will be reckoned as the date of handing 
over site or three days from the date of issue of letter of acceptance of the tender 
by the SBI whichever is later.



g) Time for Completion
Time is essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period of  60 Days from the date of 
commencement.  If  required  in  the  contract  or  as  directed  by  the  Architect  / 
Consultant.  The  contractor  shall  complete  certain  portions  of  work  before 
completion of the entire work. However the completion date shall be reckoned as 
the date by which the whole work is completed as per the terms of the contract. 

h) Extension of Time

If,  in  the opinion of  the  Architect/consultant,  the  work be delayed for  reasons 
beyond  the  control  of  the  contractor,  the  Architect/consultant  may  submit  a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion  of  work  as  per  the  terms  of  contract.  If  the  contractor  needs  an 
extension of time for the completion of work or if the completion of work is likely to 
be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Architect / Consultant in 
writing in detail and his justification if any, for the delays. The Architect/Consultant 
shall  submit  their  recommendations  to  the  SBI  in  the  prescribed  format  for 
granting extension of time. While granting extension of time the contractor shall be 
informed  the  period-extended  time  which  will  qualify  for  levy  of  liquidated 
damages. For the balance period in excess of original stipulated period and duly 
sanctioned extension of time by the SBI the provision of liquidated damages as 
stated under clause10.0 of Instructions to the Tenderers shall become applicable. 
Further the contract shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not.

i) Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect / Consultant 
should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the Architect / consultant too slow to ensure the completion of the whole 
of the work by the prescribed time or extended time for completion the Architect / 
Consultant to expedite progress so as to complete the works by the prescribed 
time  or  extended  time.  Such  communications  from  the  Architect  /  Consultant 
neither shall relieve the contractor from fulfilling obligations under the contract nor 
will he be entitled to raise any claims arising out of such directions.

j) Work during Nights and Holidays

Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect / Consultant, save when the work 
is unavoidable or absolutely necessary for the saving of life or property or for the 
safety  of  the  work  in  which  case  the  contractor  shall  immediately  advise  the 
Architect / consultant. However the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts 
in  order  to  achieve  the  progress  and  quality  of  the  part  of  the  works  being 
technically  required  /  continued  with  the  prior  approval  of  the  Architect  / 
Consultant at no extra cost to the SBI. 

All  work  at  night  after  obtaining  approval  from competent  authorities  shall  be 
carried out without unreasonable noise and disturbance. 

k) No Compensation or Restriction of Work.

If at any time after acceptance of the SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any 
part of the work to be carried out. The Architect / Consultant shall give notice in 
writing to that effect to the contractor and the contractor shall act accordingly, in 
the matter. The contractor shall have no claim to any payment of compensation or 



otherwise whatsoever, on account of any profit or advantage which he might have 
derived  from  the  execution  of  the  work  fully  but  which  he  did  not  derive  in 
consequence of the foreclosure of the whole or part of the work. 

Provided  that  the  contractor  shall  be  paid  the  charges  on the  cartage  only  of 
materials actually and bonafide brought to the site of the work by the contractor 
and rendered surplus 

as a result of the abandonment, curtailment of the work or any portion thereof and 
then  taken  back  by  the  contractor,  provided  however  that  the  Architect  / 
consultant  shall  have  in  such  cases  the  option  of  taking  over  all  or  any  such 
materials at their purchase price or a local current rate whichever is less. 

“In case of such stores having been issued for SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those 
at which were originally issued to the contractor after taking into consideration and 
deduction  for  claims  on  account  of  any  deterioration  or  damage  while  in  the 
custody of the contractor and in this respect the decision of Architect / consultant 
shall be final. 

l)  Suspension of Work

a) The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress 
of works or any part thereof for such time and in such manner as Architect / 
consultant may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of following reasons. 

a) One account any default on the part of the contractor, or

a) for proper execution of the works or part thereof for reasons other then the default 
of the contractor, or for safety of the works or part thereof. 

b) The  contractor  shall,  during  such  suspension,  properly  protect  and  secure  the 
works to the extent necessary and carry out the instructions given in that behalf by 
the Architect / consultant. 

ii) If  the  suspension  is  ordered  for  reasons  (b)  and  (c)  sub-para  (i)  above:  the 
contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

34.0 Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whole of 
his security deposit the Architect / consultant shall have the power to adopt any of 
the following course as they may deem best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by 
the  Architect  /  consultant  shall  be  conclusive  evidence)  and in  which  case  the 
security  deposit  of  the  contractor  shall  be  forfeited  and  be  absolutely  at  the 
disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 
any part  of  the  work,  debiting  the contractor  with  the cost  of  the  labour  and 
materials (the cost of such labour and materials as worked out by the Architect 
/Consultant shall be final and conclusive against the contractor) and crediting him 
with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the contractor 
under the terms of this contract the certificate of Architect / Consultant as to the 
value of work done shall be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have 



been paid to the original contractor, if the whole work had been executed by him 
(of  the  amount  of  which  excess  the  certificates  in  writing  of  the  Architects  / 
Consultant shall be final and conclusive) shall be borne by original contractor and 
may  be  deducted  from any  money  due  to  him  by  SBI  under  the  contract  or 
otherwise, or from his security deposit or the proceeds of safe thereof, or sufficient 
part thereof. In the event of any of above courses being adopted by the SBI the 
contractor shall have no claim to compensation for any loss sustained by him by 
reasons  of  his  having purchased or  procured any material  or  entered into  any 
engagements or make any advances on account of, or with a view to the execution 
of the work or the 

performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and 
until the Architect / consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be 
paid the value so certified. 

35.0 Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or 
shall  be adjusted an insolvent or being an incorporated company shall  have an 
order for compulsory winding up voluntarily or subject to the supervision of Govt. 
and of the Official Assignee of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the 
reasonable satisfaction of the Architect / Consultant the at the is able to carry out 
and  fulfil  the  contract,  and  to  give  security  therefore  if  so  required  by  the 
Architect / consultant.  

Or if  the contractor (whether an individual firm or incorporated Company) shall 
suffer execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect / consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under:

a) Has abandoned the contract; or

26 Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for days after receiving from the 
SBI through the Architect / Consultant written notice to proceed, or

27 Has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull  down and 
replace  work  within  seven days  after  written  notice  from the  SBI  through  the 
Architect/ Consultant that the said materials were condemned and rejected by the 
Architect/ Consultant under these conditions; or has neglected or failed persistently 
to observe and perform all or any the acts, matters or things by this contract to be 
observed and performed by the contractor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the 
determent  of  good  workmanship  or  indefiance  of  the  SBI’s  or  Architect’s/ 
Consultant’s instructions to the contrary subject any part of the contract. Then and 
in  any  of  said  cases  the  SBI  and  or  the  Architect  /  Consultant,  may  not 
withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the 
SBI or the Architect / Consultant or the obligation and liabilities of the contractor 
the whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of 
the contractor. And further the SBI through the Architect / consultant their agents 
or employees may enter upon and take possession of the work and all  plants, 



tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the 
adjoining  lands  or  roads  use  the  same  by  means  of  their  own  employees  or 
workmen  in  carrying  on  and  completing  the  work  or  by  engaging  any  other 
contractors or persons to complete the work and the contractor shall not in any 
was  interrupt  or  do  any  act,  matter  or  thing  to  prevent  or  hinder  such  other 
contractor or other persons employed for completing and finishing or using the 
materials and plant for the works.  

When the works shall be completed or as soon thereafter as convenient the SBI or 
the architect / consultant shall give a notice in writing to the contractor to remove 
his surplus materials and plants and should the contractor fail to do so within 14 
days after receipt thereof by him the SBI sell the same by public auction after due 
publication, and shall adjust the amount realised by such auction. The contractor 
shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 

26 Certificate of Payment

The contractor shall be entitle under the certificates to be issued by the Architect / 
Consultant to the contractor within 14 working days from the date of certificate to 
the  payment  from SBI from time to  time.  The SBI  shall  recover  the statutory 
recoveries towards Income tax, Work contract tax as per the prevailing bye laws 
and other dues including the retention amount from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/ Consultant during 
the  progress  of  works  or  completion  shall  not  have  effect  as  certificate  of 
satisfaction or relieve the contractor from his liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the work 
or any part thereof is not carried out to their satisfaction. 

The Architect/ Consultant may by any certificate make any corrections required in 
previous certificate.  

The  SBI  shall  modify  the  certificate  of  payment  as  issued  by  the  Architect/ 
Consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and 
property recorded in the measurement books

The contractor  shall  not submit interim bills when the approximate value of 
work  done by him is  less  than  Rs. 4.00  lacs and maximum one bill  shall  be 
submitted.

The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect/ Consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities.

37.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating 
to  the  meaning  of  the  specifications,  design,  drawings  and  instructions  herein 
before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or thing whatsoever in any 
way arising out of or relating to the contract,  designs, drawings, specifications, 
estimates,  instructions,  orders  or  those  conditions  or  otherwise  concerning  the 
work or the execution or failure to execute the same whether arising during the 
progress  of  the  work  or  after  the  cancellation,  termination,  completion  or 
abandonment thereof shall be dealt with as mentioned hereinafter.

b) If  the  contractor  considers  that  he  is  entitled  to  any  extra  payment  or 
compensation in respect of the works over and above the amounts admitted as 
payable by the Architect or in case the contractor wants to dispute the validity of 
any deductions or recoveries made or proposed to be made from the contract or 



raise any dispute, the contractor shall forthwith give notice in writing of his claim, 
or  dispute  to  the Regional  Manager,  RBO-2,  State Bank of  India,  A-98B, 
Sector 51, Noida and endorse a copy of the same to the Architect, within 60 Days 
from the date of disallowance thereof or the date of deduction or recovery.  The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled 
to raise any claim nor shall the Bank be in any way liable in respect of any claim by 
the contractor unless notice of such claim shall have been given by the contractor 
to the  Regional Manager, RBO-2,  State Bank of India, A-98B, Sector 51, 
Noida in the manner and within the time as aforesaid.  The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not 
notified to the Regional Manager, RBO-2, State Bank of India, A-98B, Sector 
51, Noida in writing in the manner and within the time aforesaid.

c) Regional Manager, RBO-2,  State Bank of India, A-98B, Sector 51, Noida 
shall  give  his  decision  in  writing  on the  claims  notified  by  the  contractor.  The 
contractor may within 60 Days of the receipt of the decision submit his claims to 
the  conciliating  authority  namely  the  Circle  Development  Officer,  SBI,  New 
Delhi for  conciliation  along  with  all  details  and  copies  of  correspondence 
exchanged between him and the Regional Manager.

d) If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 60 Days of termination thereof shall give a 
notice to the concerned Chief General Manager of the Bank for appointment of 
an  arbitrator  to  adjudicate  the  notified  claims  failing  which  the  claims  of  the 
contractor  shall  be  deemed  to  have  been  considered  absolutely  barred  and 
walved.

e) Except where the decision has become final, binding and conclusive in terms of the 
contract,  all  disputes  or  differences  arising  out  of  the  notified  claims  of  the 
differences arising out of the notified claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the 
Sole Arbitrator appointed by the  Chief General Manager of the Bank,   It will 
also be the objection to any such appointment that the Arbitrator so appointed is 
a Bank Officer and that he had to deal with the matters to which the Contract 
relates in the course of his duties as Bank Officer.  If the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his office due to 
any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the  Chief  General Manager of the Bank,  Such person shall  be 
entitled to proceed with the reference from the stage at which it was left by his 
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by 
Chief General Manager of the Bank, as aforesaid should act as arbitrator.

 The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 
or re-enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties.  However, no fees will be payable to the 
arbitrator if he is a Bank Officer.

It  is  also  a term of  the contract  that  the arbitrator  shall  be  deemed to  have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims.  The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 



before the award is made and published, be paid half and half by each of the 
parties.  The cost of the reference and of the award (including the fees, if any of 
the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof, shall be paid and fix or 
settle the amount of costs to be so paid.

38.0    Water Supply

The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
conditions. 

That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect / Consultant.

The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect/ Consultant is unsatisfactory. 

The contractor shall construct temporary well / tube well in SBI land for taking 
water for construction purposes only after obtaining permission in writing from the 
SBI. The contractor has to make his own arrangement for drawing and distributing 
the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of 
the wells. He has to obtain necessary approvals from local authorities, if required, 
at his own cost. He shall restore the ground to its original conditions after wells are 
dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the SBI/ Architect/ Consultant.

39.0   Power Supply
The  contractor  shall  make  his  own  arrangements  for  power  and  supply  / 
distribution system for driving plant or machinery for the work and for lighting 
purpose at his own cost. The cost of running and maintenance of the plants are to 
included in his tender prices. He shall pay all fees and charges required for the 
power supply and include the same in his tendered rates and hold the owner free 
from all  such costs.  He has to obtain necessary approval from the appropriate 
authorities, if required. 

40.0  Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to Bank immediately. 

41.0  Method of Measurement 
Unless  otherwise  mentioned  in  the  schedule  of  quantities  or  in  mode  of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to date. Rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect / consultant 
shall be final and binding on the contractor. 

42.0  Maintenance of Registers
The contractor shall maintain the following registers as per the enclosed Performa 
at  site  of  work and should  produce  the same for  inspection  of  SBI/  Architect/ 
Consultant  whenever  desired  by  them.  The  contractor  shall  also  maintain  the 
records / registers as required by the local authorities / Govt. form time to time. 

i) Register for Cement / Paint / Lead / Specific Materials
ii) Register for Steel
iii) Register for Secured Advance 
iv) Register for Bulkage of Sand
v) Register for Silt Test 
vi) Register for Sieve Analysis for Fine Aggregate
vii) Register for Sieve Analysis for Course Aggregate



viii) Register for Slump Test.
ix) Register for Concrete Cube Test.
x) Register for Hindrance to Work.
xi) Register for Consumption of Cement
xii) Register for Running Account Bill
xiii) Register for Labour
43.0 Force Majeure
43.1 Neither contractor nor SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by event such as but not to 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of god or for any other cause beyond the reasonable control of the party 
affected or prevented or delayed. However a notice is required to be given within 
60 Days from the happening of the even with complete details, to the other party 
to the contract, if it is not possible to serve a notice, within the shortest possible 
period without delay.

43.2 As soon as the cause of force majeure has been removed the party whose ability to 
perform its obligations has been affected, shall notify the other such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof.

43.3 From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events.

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations 
by a state of    force majeure lasting to a period of 6 months or more the two 
parties shall each other to decide regarding the future execution of this Agreement.

44.0 Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 
labour  (regulation  and abolition act  of  1970) and other safety regulations.  The 
contractor shall  comply with the provision of  all  labour  legislation  including the 
latest requirements of all the Acts, laws, any other regulations that are applicable 
to the execution of the project.

i) Minimum wages Act 1948 (Amended)
ii) Payment of wages Act 1936 (Amended)
iii) Workmen’s compensation Act 1923 (Amended)
iv) Contact  labour regulation  and abolition  act  1970 and central  rules 1971 

(Amended)
v) Apprentice act 1961 (Amended)
vi) Industrial employed (standing order) Act 1946 (Amended)
vii) Personal  injuries  (Compensation  insurance)  act  1963  and  any  other 

modifications
viii) Employees’  provided  fund  and  miscellaneous  provisions  Act  1952  and 

amendment thereof.
ix) Shop and establishment act
x) Any other act or enactment relating thereto and rules framed there under 

from time to time.
45.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site 
or  in  connection  with  the  execution  of  the  work  report  such  accident  to  the 



Architect / consultant.  The contractor shall  also such report immediately to the 
competent authority whenever such report is required to be lodged by the law and 
take appropriate actions thereof.

Signature of Contractor & Seal



SPECIAL CONDITIONS OF CONTRACT (SCC)

b) Scope of Work
The scope of work is to carry out “Electrical & Allied Works in SBI NRI Branch, 
Sector 18, Noida.”

Address of Site:

The site is located at proposed new site of SBI NRI Branch at K-2, Somdutt 
Tower, Sector 18, Noida.

c) Dimension and Levels
All dimensions and levels shown on the drawing shall be verified by the contractor  
on the site and he will be held responsible for the accuracy and maintenance of the 
entire dimension and the levels. Figured dimensions are in all cases to be accepted 
and no dimension shall be scaled. Large-scale details shall take precedence over 
small  –  scale  drawing.  In  case  of  discrepancy  the  contractor  shall  ask  for  
clarification from the Architect / Consultant before proceeding with the work.

d) Notice of Operation
The contractor shall not carry out any important operation without the consent in  
writing from the Architect / Consultant.

e) Construction Records
The  contractor  shall  keep  and  provide  to  the  Architect  /  Consultant  full  and 
accurate records of the dimension and positions of all  new work and any other 
information necessary to prepare complete drawings recording details of the work 
as constructed.

f) Safety of adjacent Structures and Trees
The contractor shall provide and erect to the approval of the Architect / Consultant 
such  supports  as  may  be  required  to  protect  effectively  all  structures  and 
protective guards to trees which may be endangered by the execution of the works 
or otherwise take such permanent measures as may be required by the Architect  
to protect the trees and structures.

g) Temporary Works
Before any temporary works are commenced, the contractor shall submit at least 7 
days in advance to the architect / consultant for approval complete drawings of all  
temporary works he may require for the execution of the works.  The contractor  
shall carry out the modifications relating to strength, if required by the Architect/  
Consultant may require in accordance with the conditions of contract at his own 
cost.  The contractor shall be solely responsible for the stability and safety of all  
temporary works an unfinished works and for the quality of the permanent works 
resulting from the arrangement eventually adopted for their execution.

h) Temporary Roads
The contractor shall provide access roads to the site from the nearest main road at  
no extra cost and as directed by the Architect/ Consultant.  The contractor shall  
also responsible for proper maintenance of this access road and would take all care 
to see that existing services, if any, are maintained in working order at his own 
cost.  The laying and maintaining the temporary roads within the site area shall be  
the contractor’s responsibility and the contractor shall take such measures that are  
necessary and as directed by the Architect/ Consultant.

i) Water, Power and Other Facilities
The rate quoted by the contractor shall include all expenses that are required for  
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 



good quality drinking water for their workers.  If necessary, the contractor has to 
sink a tube well / open well and bring water by means of tankers at his own cost for  
the purpose. The SBI will not be liable to pay any charges in connection with the  
above.
The  rate  quoted  in  the  tender  shall  include  the  expenses  for  obtaining  and 
maintaining power connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to  
take power and water connections from the temporary water and power supply  
obtained by the contractor.  However, the concerned contractor shall make their  
own arrangements to  draw the supply  and pay directly  the actual  consumption 
charges at mutually agreed rates between them.  All municipal charges for drainage  
and water connection for construction purposes shall  be borne by the contractor 
and charges payable for permanent connections, if any, shall be initially paid by the  
contractor and the SBI will reimburse the amount on production of receipts.

The SBI as well as the Architect / Consultant shall give all possible assistance to the  
contractors to obtain the requisite.

Permission  from the  various authorities,  but  the  responsibility  for  obtaining  the 
same in time shall be of the contractor.

j) Office Accommodation

b) The contractor shall provide and maintain all necessary offices, workshops, stores, 
shelters,  sanitary  facilities,  canteens  and  other  temporary  structures  for  
themselves in  connection  with the work at  the site  own cost  after  getting  the  
approval from the architect / consultant.

c) All  temporary buildings  and facilities  as  mentioned above shall  be  removed on 
completion of the work or at any other earlier date as directed by the architect /  
consultant.

All the expenses for obtaining statutory approvals and maintenance of the above  
facilities as well as running expense shall be borne by the contractor at no extra 
cost.  It is also the responsibility of the contractor to obtain statuary approvals for  
providing the above facilities.  

k) Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall  
also make his arrangements at his own cost for transport where necessary for his  
staff and workmen to and from site of work at his own cost.

l) Lighting of Works

The  contractor  shall  at  all  times  provide  adequate  and  approved  lighting  as 
required for the proper execution and supervision and inspection of works.

m) Fire Fighting Arrangements

36.0 The contractor shall at all times provide suitable arrangements for the fighting at his  
own cost. For this purpose he shall provide requisite number of fire extinguishers  
and adequate number of buckets, some of which are of be always kept filed with  
sand  and  some  with  water.  These  equipment  shall  be  provided  at  suitable  
prominent and easily accessible places and shall be properly maintained.

37.0 Any  deficiency  in  the  fire  safety  or  unsafe  conditions  shall  be  corrected  by  the  
contractor at his own cost and to the approval of the relevant authorities.  The  
contractor shall make the following arrangements at his own cost but not limited to 
the following :  

i) Proper handling, storage and disposal of combustible materials and waste.
ii) Worked operations which can create fire hazards.



iii) Access for the fire fighting equipments.
iv) Types,  number  and  location  of  containers  for  the  removal  of  surplus  

materials and rubbish.
v) Type size, number and location of fire extinguishers or other firefighting 

equipment.
vi) General housekeeping.

n) Site Order Book
A  site  order  book  shall  be  maintained  at  site  for  the  purpose  of  quick  
communication between the Architect/ Consultant. Any communication relating to 
the  works  may  be  conveyed  through  Records  in  the  site  order  book.  Such  a  
communication  from  one  party  to  the  other  shall  be  deemed  to  have  been 
adequately served in terms of contract. Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the Architect/ Consultant as and when 
demanded. Any instruction which the Architect/ Consultant may like to issue to the  
contractor or the contractor may like to bring the Architect/ Consultant may like to  
issue  to  the  Contractor  or  the  Contractor  may  like  to  bring  to  the  Architect/  
Consultant two copies of such instructions shall be taken from the site order book 
and one copy will be handed over to the party against proper acknowledgment and 
the second copy will be retained for their record.

o) Site Meetings
Site  meetings  will  be  held  to  review the  progress  and  quality  evaluation.  The  
contractors shall depute a senior representative along with the site representative 
staff of approved sub-contractors and suppliers as required to the site meetings  
and ensure all follow up actions. Any additional review meetings shall be held if  
required by the Architect/ Consultant.

p) Disposal of Refuse
The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the Architect/ Consultant at his own cost.  
It  is  the  responsibility  of  the  contractor  to  obtain  from the  locate  authorities  
concerned to the effect that all rubbish arising out of contractor’s activities at the  
construction  site  or  any  other  off-site  activities  borrow pits  has  been properly 
disposed off.

q) Contractor to Verify Site Measurement
The contractor shall check and verify all site measurements whenever requested 
by other specialists contractors of other sub contractors to enable them to prepare 
their own shop drawings and pass on the information with sufficient promptness as 
will not in any way delay the works.

r) Displaying the Name of the Work
The  contractor  shall  put  up a  name board of  suitable  size  as  directed  by  the  
Architect/ Consultant indicating there in the name of the project and other details  
as  given  by  the  Architect/  Consultant  at  his  own  cost  remove  the  same  on 
completion of work.

s) Bar Bending Schedule
The contractor  shall  prepare a detailed  bar  bending schedule  for  all  reinforced 
concrete  works  and  got  them  approved  by  the  Architect/  Consultant  well  in  
advance.

t) As Built Drawings
1.0 For  the  drawing  issued  to  the  contractor  by  the  Architect/Consultant.  The 

Architect / Consultant will issue two sets of drawings to the contractor for the item 
for  which  some  changes  have  been  made.  From  the  approved  drawings  as 
instructed  by  the  SBI  /  Architect  /  Consultant.  The  Contractor  will  make  the  
changes made on these copies and return these copies to the Architect/ Consultant  



for  their  approval.  In  case  any  revision  is  required  or  the  corrections  are  not  
properly marked the Architect/ Consultant will point out the discrepancies to the 
contractor. The contractor will have to incorporate these corrections and /or attend 
to discrepancies either on the copies as directed by the Architect/ Consultant and  
resubmit to him for approval. The Architect / Consultant will return one copy duly 
approved by him.

2.0 For  the  drawings  prepared  by  the  Contractor,  the  Contractor  will  modify  the  
drawing prepared by him wherever the changes are made by the SBI/ Architect/ 
Consultant.  And submit  two copies of  such modified drawings to the Architect/ 
Consultant  for  approval.  The  Architect/  Consultant  will  return  one  copy  of  the 
approved drawing to the Contractor. 

u) Approved Make

The Contractor shall provide all materials form the list of approved makes at his  
own cost. The Architect/ Consultant may approve any make / agency within the 
approved list as given in the tender after inspection of the sample / mock up.

v) Procurement of Materials

The  Contractor  shall  make  his  own  arrangements  to  procure  all  the  required 
materials  for  the  work.  All  wastage’s  and  losses  in  weight  shall  be  to  the  
contractors account.

w) Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except GST, 
duties, levies, royalties, fees cess, or charges in respect of the works including but  
not limited to sales tax, tax on works contract excise duty, and octroi, payable in 
respect of materials, equipments plant and other things required for the contact.  
All of the aforesaid taxes except GST, duties, levies, fees and charges shall be to  
the contractors account and the SBI shall not be required to pay any additional or 
extra amount on this account. Variation of taxes, duty fees, levies etc if any, till  
completion of work shall be deemed to be included in the quoted in the quoted 
rates and no extra amount on this account.  Variation of taxes, duties, fees, levies,  
etc if any till  completion of work shall  be deemed to be included in the quoted 
rates and no extra claim on this account will in any case be entertained. If a new 
tax or duty or levy or cess or royalty or octroi is imposed under as statue or law 
during the currency of contract the same shall be borne by the contractor.

x) Acceptance of Tender

The SBI shall  have the right to reject any or all  tenders without assigning any 
reason. They are not to bound to accept the lowest or any tender and the tenderer  
shall  have  no  right  to  question  the  acts  of  the  SBI.  However,  the  adequate 
transparency would be maintained by the SBI.



SPECIFICATIONS OF INTERIOR  & FURNISHING WORKS
1. General:

1.1Without forgoing the requirements of the Conditions of Tender and the Conditions of 
Contract the works in general shall confirm to the “Latest Specifications” published by 
CPWD, New Delhi and the “Specifications for Works” stated in this tender.  In case  of 
items not covered by the General  Specifications referred above, reference shall  be 
made  to  the  appropriate  I.S.  Code.   If  there  is  any  difference  in  the  particular 
specifications of individual item of work and the description of item as given in the 
Schedule of Quantity, the latter shall prevail.  In case of any work for which there is no 
specification  in  I.S.  Specifications  or  in  the  specifications  forming  part  of  tender 
documents or  in case there is  any variation,  such work shall  be carried out  in all 
respects in accordance with the instructions to be issued by the Architects.  The term 
Department shall mean the Employer.  Any reference to ISI shall also mean reference 
to its successor Bureau of Indian Standards.  All corrections to “Latest Specifications” 
or revisions of I. S. shall be deemed to apply to this contract.

1.2Materials bearing ISI certification mark shall be given highest preference for use in the 
works.

1.3Where the Contractor is required to do, perform, execute (etc.) any work or service or 
the  like,  it  shall  be  deemed to  be  at  his  own cost.   Absence  of  terms providing 
supplying, installing, fixing, etc. shall not even remotely entitle the Contractor to any 
additional payment thereof.

1.4The rates accepted in the Schedule of Quantities apply to all floors, heights, depths, 
leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has been included 
in the very Schedule.

1.5The Specifications and the Schedules may have been divided into various sub-heads 
for  convenience  only.   This  does  not  limit  applicability  of  one  to  the  other  nor  it 
absolves the Contractor of his responsibility to complete any trade/item of work as 
reasonably inferred from one or more of such sub-heads.

1.6The Schedule of Quantities is not necessarily based on “Schedule of Rates – Delhi 
2003 or any of its later/earlier versions.  Hence the Schedule of Quantities shall be 
read and construed according to explanations given herein and intentions gathered 
therefrom.  A mere parallel drawn from the said Schedule of Rates shall therefore not 
form a basis for a variation and, or additional payment.

1.7All work under this contract is deemed to be performed above subsoil  water level. 
However, removal of water collected from rains and the like shall be treated as part of 
contractual risk/obligation.

1.8Screws, bolts,  nuts, washers, hold fasts,  lugs,  anchors, clamps, plugs,  suspenders, 
brackets, straps and fasteners of the like are deemed to be included in the rates of 
various items unless the Schedule of Quantities expressed a different intention.

1.9Resetting any displacements, making good holes/chases and such other incidental jobs 
are included in rates of respective items for which these are required.

2.0Concrete Work (Plain or Reinforced):  
2.1 Centering,  shuttering,  staging,  form work,  strutting,  propping  (their  provision  and 

removal)    shall not be paid for separately unless exclusion thereof is specifically 
described in the item.

2.2 The rates of concrete work do not include rendering or plastering but hacking and 
preparing surface for receiving the finishes shall be done as early as possible.

2.3 Any chamfers, grooves, drips, etc. which are generally and customarily required shall 
be provided in the concrete work integrally or otherwise without extra charges as 
directed by the Architect.

3.0    Steel Work:  
3.1 The  measurement  of  railing  shall  be  the  length  of  top  wood/steel  section  as  per 

situation along the centre line.



3.2 Painting in relation to steel work shall be two or more coats of approved synthetic 
enamel plus a coat or primer including preparation of surfaces, fillers etc.  The 
priming coat shall be measured & paid separately in the relevant item.

3.3 Circul ar work, bends, stepping are not payable extra.
3.4 The  steel  work  in  single  sections  of  R.S.  Joists,  flats,  Tees  Angles  fixed 

independently with or without connecting plate, is described in these clauses.
(a) Fabrication

The  steel  section  as  specified  shall  be  straightened  and  cut  square  to  correct 
lengths and measured with a steel tape.  The cut ends exposed to view shall be 
finished smooth.  No two pieces shall be welded or otherwise jointed to make up 
the required length of a member.
All  straightening and shaping to form, shall  be done by pressure.   Bending or 
cutting shall be carried out in such a manner as not to impair the strength of the 
metal.

(b) Painting
All surfaces which are to be painted, oiled or otherwise treated shall be dry and 
thoroughly  cleaned  to  remove  all  loose  rust.   Surfaces  not  in  contact  but 
inaccessible  after  shop  assembly,  shall  receive  the  full  specified  protective 
treatment before assembly.  This does not apply to the interior of sealed hollow 
sections.  Part to be encased in concrete shall not be painted or oiled.  A priming 
coat of approved steel primer i.e. Red Oxide Zinc chrome primer conforming to IS: 
2074 shall be applied before any member of steel structure are placed in position 
or taken out of workshop.

(c) Welding 
Welding shall generally be done by electric arc process as per IS: 816 and IS: 823. 
The electric arc method is usually adopted and is economical.  Where electricity for 
public is not available generators shall be arranged by the contractor at his own 
cost  unless  otherwise  specified.   Gas  welding  shall  only  be  resorted  to  using 
oxyacetylene flame with specifiic approval of the Engineer-in-charge.  Gas welding 
shall not be permitted for structural steel work.  Gas welding requires heating of 
the  members to  be  welded along with  the  welding  rod and is  likely  to  create 
temperature stresses in the welded members.  Precautions shall therefore be taken 
to avoid distortion of the members due to these temperatures stresses.
The  work  shall  be  done  as  shown  in  the  shop  drawings  which  should  clearly 
indicate various details of the joints to be welded, type of welds, shop and site 
welds as well as the types of electrodes to be used.  Symbol for welding on plane 
and shops drawings shall be according to IS: 813.
As far as possible every efforts shall be made to limit the welding that must be 
done after the structure is erected so as to avoid the improper welding that is likely 
to be done due to heights and difficult positions on scaffolding etc. apart from the 
aspect of economy.  The maximum dia of electrodes for welding any work shall be 
as per IS: 814 and appendix B' of IS: 823.  Joint surfaces which are to be welded 
together shall  be free from loose mill scale, rust, paint, grease or other foreign 
matter, which adversely affect the quality of weld and workmanship.

4.0        Flooring:  
4.1 The rates of cement concrete flooring and marble chips flooring are exclusive of 

dividing strips for formation of panels.
4.2 Borders, margins,  bands,  nosings,  etc.  are not payable extra.   Treads shall  be 

measured  as  floors,  risers  as  skirtings.   However,  areas  of  returns  (finished 
thickness), nosing shall be added respective items.

4.3 No extra shall be paid for cutting of glazed tiles or for wastage thereof.

4.4 Marble/Kota stone slabs shall  be of selected quality,  hard & sound and shall  be 
approved by the Architects.  The thickness of the slabs shall be as specified in the 
description of the item.  Tolerance of 2mm shall be allowed for the thickness.  In 
respect of length & breadth of slabs (Where flooring to be laid) a tolerance of 5mm 



shall  be  allowed.   Every slab  shall  be  cut  to  the required size  and shape,  top 
waviness shall be removed, the sides (edges) shall be removed, the sides (edges) 
shall be table rubbed with coarse sand or machine rubbed before paving.  All angles 
of the tiles shall be true equal and free from chipping and the surface shall be true 
and plane.

4.5 Marble slab/kota slab shall be cleaned, wetted and mopped before laying.

4.6 Polishing shall be done by machine in four different courses.  Ist course shall be of 
rubbing with carborundum stone No. 60, the second with No. 120, and the third 
with No. 320 to get even and smooth surface without pinholes. Where ever use of 
machine is not feasible to work, polishing shall be done by hand with No. 60, No. 
80 and with No. 120 carborundum stone respectively.  Lastly oxalic acid shall be 
dusted over  the surface @ 33 gm per  square meter  sprinkled with  water  and 
rubbed hard with namdah block (pad of wooden rags).

4.7 Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter tops, 
treads) shall finally be polished with approved floor wax polish as directed at no 
extra cost.

4.8 Marble (counter tops) shall be of full width and in single piece upto length of 1.5m. 
Granite for name-plate shall be in one single piece.

 5.0    Finishing:

1. Items of plastering apply to all locations including rough sides of walls, curved 
surfaces, all heights, etc. without limiting generally of para 1.4.

2. Preparation of surfaces including raking out joints, hacking, brushing, watering, 
etc. is included.

2. Drip mouldings shall not be payable extra.
1. Grooves shall be provided in plaster as directed by Architect at corners of ceiling 

slabs around the columns & beams at no extra cost.
2. Strips  of  G.I.  chicken  mesh  250mm wide  shall  be  provided  in  plaster  at  all 

junctions (which are flush) between masonary/columns, masonary/beams.
3.      Wood Work:

6.1 The areas of doors & windows shutters shall be measured to the nearest cm in 
closed position covering the rebates of the frame but excluding the gap between 
the shutter and the frame.  Over lap of two shutters shall not be measured.  All 
work shall be measured for finished dimensions.  No allowance shall be made for 
dimensions  supplied  beyond  those  specified.   Length  of  each  piece  shall  be 
measured overall nearest to 1 cm, so as to include projections for tenons, scraves 
or mitres, width and thickness shall be measured to the nearest mm.

6.2 Where painting, polishing has been included in the item the same shall be executed 
as per Architect’s  directions.   Painting  shall  be two or more coats  of  approved 
synthetic enamel plus a coat of fire resistant primer to wood work as approved by 
Architect and shall conform to BS-476 part 7 for class I surface spread of flame. 
Preparations of surfaces, fillars, etc. are included.  This primer shall also be applied 
before  polishing  (i.e.  French  Spirit  Polish).   The  fire  resistant  primer  shall  be 
measured & paid separately in the relevant item.

6.3 All flush door shutters shall have teak lipping on all edges as directed with extra 
thickness of lipping of meeting edges of double shutter doors.

Glasses 5.5mm thick or 4mm thick shall respectively weigh not less than 13.75 
Kg/sqm. Or 10 Kg/sqm.

Bends, stepping and circul ar shapes in railings are integral part of the rate.
The widths of various rails & styles shall be as described in the items or shown in 
the drawing. All aluminum section & fittings used shall be ISI marked. All screws 
for fixing of fittings/fixtures shall be of matching finish.



In case of composite units (M.S. frame + teak wood shutter) the hold fasts shall be 
added or fixed with counter sunk machine screws.  Also the M.S. frames shall have 
necessary holes and other arrangement for receiving/fixing of fittings

4.      Plaster of Paris Punning (P. O. P.)
If the plaster surface is to be finished with plaster of paris punning, the surface 
shall be combed slightly with the wire brushes or nails before it is completely set to 
form key for plaster of Paris punning.  The surface shall be thoroughly cleaned of 
dust then only damped but not soaked before the application of plaster of paris 
punning.  The Gypsum for preparing punning shall be approved quality.  It shall be 
dry  and  free  from  lumps  and  shall  be  suitably  packed  in  watertight  bags  or 
containers.  Paste shall be prepared by adding required quantum of water and it 
shall be used before it sets.  No dropping paste shall be used in the work.  Punning 
shall be applied to the prepared surface with steel trowel to a thickness required to 
make the surface produce perfectly smooth and even surface working from top to 
bottom.  It shall then be sand papered to give a smooth and even surface.  Any 
unevenness shall be made good by applying putty, made of plaster of paris mixed 
with water, then sand papering the same after it is dry.  Pilling in plaster shall be 
made good with plaster of paris mixed with colour to be used.  The surface shall 
then be rubbed down again with a fine grade sand paper and made smooth.  The 
surface  shall  be  allowed  to  dry  thoroughly  before  the  regular  coat  of  paint  is 
applied.  The measurement shall be in square metre.

5.      Plastic Emulsion Paint:
Plastic  emulsion  paint  shall  be  of  approved  manufacturer  and  shall  generally 
confirm to IS-5411 (Part-I)-1969.  
The colour  and shade  of  the emulsion  shall  be  got  approved by the  Architect. 
Double scaffolding shall be used, ladden if used shall be tied with old gunny bags at 
top  to  prevent  damage  or  scratches  to  the  walls.   The  instructions  of  the 
manufacturer  shall  be  followed,  in  application  of  priming  and  finishing  coats. 
Turpentine or any other solvent shall not be used for thinning the paint.
Minimum 3 coats of paint shall be applied inclusive of primer coat.  If a proper and 
even  surface  is  not  obtained  to  the  satisfaction  of  the  Architects  in  3  coats, 
Contract shall carry out additional coats of painting to approval at his expenses. 
Care shall be taken that dust or other foreign material does not settle or disfigure 
the various coats.  The measurement shall be in square metre.

6. Miscellaneous:  
The  work  of  cupboard/cabinets  shall  be  done  as  per  drawings.   The  depth  of 
cupboards shall be as shown in drawings. The work includes holdfasts and other 
accessories usually required for complete installation. All  inner surfaces shall  be 
painted & outer face polished as per Architects approval.
All exposed cut ends of boards shall be provided with hardwood lippings.
Kail wood to be used shall be of the best available quality.
The joints in cement concrete pavements/roads shall be formed as per design and 
pattern.   The  joints  shall  be  cleaned  and  neatly  filled  with  ‘A’  grade  sealing 
compound.  Side kerbs shall be made in situ to design and volume paid for in the 
same item.  Required side forms shall not be paid separately.
For whitewashing, colour washing, distempering on sand faced plaster or on rough 
cast  plaster  with  stone  aggregate  upto  10mm,  only  flat  single  surface  will  be 
measured and paid.
In  the  case  of  R.C.C.  Jallies upto  50mm thick  only  single  flat  surface  will  be 
considered for each side of painting. 



SPECIFICATIONS FOR SERVICES

i) General

1.1 The drawings for  services are diagrammatic  but shall  be followed as closely as 
actual  construction  permits.  Any  deviations  from  the  drawings  shall  be  in 
conformity with architectural and structural drawings. The dimensions designated 
by the manufacturers shall take precedence over the drawings.

5.3 At completion of work the Contractor shall submit one set of tracings and two sets 
of prints of “As-Built-Drawings”. These drawings shall, among others, include invert 
levels, pipe runs, diameters, location of valves, access panels, layout of equipment, 
piping  connections  and  such  other  information  for  maintenance  &  future 
extensions. Guarantees given by manufacturers shall be assigned to the Employer 
along with names & addresses of manufacturers, suppliers and information about 
spare parts.

5.4 All  site  test  shall  be  carried  out  with  prior  intimation  to  the  Bank  Engineer  / 
Architect. All defects shall be rectified and tests conducted again to the satisfaction 
of  the  Bank  Engineer  /  Architect.  In  addition  to  the  test  required  by  the 
specifications, the Contractor shall also conduct tests required by the Architect and 
by the Municipal or other Authorities.

5.5 All work shall be executed by competent and licensed persons. The contractor shall 
maintain liaison with Municipal  and other controlling Authorities. He shall  obtain 
their  approvals  and  certificates  as  required  by  the  bye  –  laws  at  appropriate 
stages.

5.6 No cutting / chasing shall be done in load bearing structural members without prior 
approval of the Bank’s Engineer. Sleeves and openings shall be provided during the 
progress of construction in preference to cutting at later date.

5.7 The  Architect  may  require  typical  mock  up(s)  to  be  installed  in  advance  for 
approval. Undamaged materials from the mock up shall be allowed to be reused in 
the work.

5.8 Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot 
and socket type.

5.9 G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and 
making good is included. The free ends may be skew-cut.

5.10 Wherever use of G.I. pipes is called for the same shall  be medium class (class – B)

ii) Materials :  

2.1 The materials shall conform to the specifications and in absence thereof to Indian 
Standards. The products should bear the ISI Mark.

2.2 The makes of materials for use in this work are broadly approved as per list given 
below. The Contractor shall, however, get particular makes and samples approved 
before ordering:

2.3 Notwithstanding any interim or final approval the Contractor remains responsible 
for satisfactory performance of all fittings & fixtures. The liability of the Contractor 
is not limited by any approval of the make of materials.

2.4 The item rate  of  mirror  includes  extra  packing piece of  AC plain  sheet,  where 
required due to off set between plaster & glazed tiles surface.



iii) Testing  

a) The sand cast iron soil, waste and vent pipes and fittings including joints 
shall be tested by pumping smoke into the pipe at the lowest end.

b) All  G.I  pipes  and  fittings  including  joints  shall  be  tested  to  hydraulic 
pressure of 6 kg / cm2 (60 meters) avoiding water hammer. The test pump having 
been stopped the test pressure should maintain without loss for at least half an 
hour.  The  pipes  and  fittings  shall  be  tested  in  sections  as  the  work  of  laying 
proceeds keeping the joints exposed for inspection during the testing.

c) All stone ware pipes shall be tested with water pressure of 1.5m head of 
water at the highest point of the section under test.



TIMBER
As per IS 1708-1969

-----------------------------------------------------------------------------------------------------------------------------------------------
Test Required & Procedure Frequency Acceptance Criteria

------------------------------------------------------------------------------------------------------------------------------------------------
1       2 3

-------------------------------------------------------------------------------------------------------------------------------------------------
1. Moisture Content and Specific Gravity Test 
preparation and procedure:

a) Measurement and weight: Prior to each test, 
the dimensions of each test specimen shall be 
measured correct to 0.01 cm and the specimen 
shall be weighed correct to 0.001 gm.

b) Control  of  moisture  content: Before  the 
preparation of the test specimens for testing in 
the  seasoned condition,  the material  shall  be 
brought  practically  to  constant  weight  by 
storage under controlled conditions at 27o  C + 
2o  C  temperature  and  65  + 5%  relative 
humidity.  This  is  expected  to  bring  the 
moisture content at 12% but if it is not exactly 
12%  it  is  permitted  to  test  in  the 
neighbourhood  of  12%  and  results  shall  be 
adjusted  to  12%  moisture  content.  The  test 
shall be made under such conditions that large 
changes in moisture content do not occur.

c) Control of temperature: To avoid significant 
changes  in  strength  properties  all  test 
specimen  shall  be  tested  within  the 
temperature  range  of  27o+ 2o  C.  The 
temperature  at  the  time  of  test  shall  be 
recorded.

For every Ten cum or part thereof. The loss in weight expressed as a percentage 
of the oven dry weight shall be taken as the  
moisture  content  of  the  specimen.  The 
formula  for  calculation  shall  be  as  given 
below:

Percentage 
moisture = WI – WO X 100
content =                    WO

Wl = Weight of sample at test in gms. 
WO = Oven dry wt. of sample in gms. 

Moisture content  shall  not  exceed following 
values

i) Timber for frames = 14% 

ii) Timber for planking shutters etc.  = 
12%



-----------------------------------------------------------------------------------------------------------------------------------------------
Test Required & Procedure Frequency Acceptance Criteria

------------------------------------------------------------------------------------------------------------------------------------------------
1       2 3

------------------------------------------------------------------------------------------------------------------------------------------------
d) Rate of loading: The rate of loading of the 
rest machine used shall not vary by more than + 
20% from the specified speed for a given test. 
The load shall  be  applied  continuously  without 
interruption  at  the  required  speed  throughout 
the  test.  The  approximate  percentage  of 
sapwood if any, by volume, is estimated for all 
the test specimens and recorded. The number of 
the  growth  rings  for  3  cm  length  shall  be 
counted in  the radial  direction  on each of  the 
cross-section of such piece and the average shall 
be  recorded  as  number  of  rings/cms  for  each 
specimen tested. 

Immediately  after  each  mechanical  test,  disc 
approx. 2.5 cm in length and of full section as 
the  test  piece,  shall  be  taken normally  at  the 
place  of  failure,  failing  which,  at  the  central 
portion  of  the  test  specimen.  In  the  case  of 
shear test, the detached portion of the section 
approximately  5x5  cm  shall  be  taken  for 
determination of moisture content. 

The sample shall be weighed and then dried in 
an oven at a temperature of 103 + 20 oC.

The  weight  shall  be  recorded  at  regular 
intervals. 

 
The  drying  shall  be  considered  to  be 
complete when the variation between last 
two weighing shall



WOODEN PANEL DOOR SHUTTERS
Conforming to IS 2202 (Part I) 1983

-----------------------------------------------------------------------------------------------------------------------------------------------
Test Required & Procedure Frequency Acceptance Criteria

------------------------------------------------------------------------------------------------------------------------------------------------
1       2 3

------------------------------------------------------------------------------------------------------------------------------------------------
1. Physical Test 

    Physical Verification-

i) Name of the manufacturer or trade mark.

ii) Thickness of door shutter.

iii) Whether ISI Certification Mark exists.

2. Glue Adhesion Test -

Procedure- Two  square  sections,  150  mm  X 
150 mm shall  be  cut  from the corners  of  the 
door.  These  corner  sections  as  out  from  the 
door, shall be immersed in boiling water at 100o 

C for four hours, then dried at a temperature of 
270o + 20o C and relative humidity of 65 + 5% 
for 24 hours. At the end of the drying period the 
samples  shall  be  examined  for  de-lamination. 
Glue lines in all the four exposed edges of the 
plywood on both faces of  a specimen and the 
glue  lines between the plywood faces and the 
stile  and  rail  shall  be  examined  for  de-
lamination.

One from each lot.
A  specimen  shall  be  considered  to  have 
passed  the  test  if  no  de-lamination  has 
occurred in the glue lines in the plywood 
and if no single de-lamination. More then 
50 mm in length and more than 3 mm in 
depth has occurred in  the assembly  glue 
lines between the plywood faces and the 
stile and rail.



READY MIXED PAINTS

-----------------------------------------------------------------------------------------------------------------------------------------------
Test Required & Procedure Frequency Acceptance Criteria

------------------------------------------------------------------------------------------------------------------------------------------------
1       2 3

------------------------------------------------------------------------------------------------------------------------------------------------
1. Drive Time 

Procedure: The  material  shall  be  brushed  or 
sprayed as required on a 150 x 150 mm mild 
steel panel prepared and allowed to air dry or 
stored under specified drying conditions. 

The material  shall  be  examined after  specified 
intervals, for the following conditions: 
i) Surface dry 
ii) Hard dry
iii)  Tack  free: The  procedure  of  test  on  the 
dried film of the panel after specified period as 
follows:

Place the panel in one pan of a suitable balance 
and counterpoise it with weights. Place a further 
weight of 2.25 kg and press on the dried film 
surface of the panel with the thumb till the two 
pans are balanced. Hold for one minute and then 
slowly  release.  No  sign  of  stickiness  to  the 
thumb  shall  be  apparent  and  the  thumb 
impression, if produced, shall be such as can be 
wiped away with dry cotton wool. 

On test each lot,
(All containers of same size and same 
batch of manufacture constitute a lot)

No sign of stickiness to the thumb shall be 
apparent.



---------------------------------------------------------------------------------------------------------------------------------------------
Test Required & Procedure Frequency Acceptance Criteria

------------------------------------------------------------------------------------------------------------------------------------------------
1       2 3

-----------------------------------------------------------------------------------------------------------------------------------------------
2. Consistency-

Procedure: Insert a clean metal rod or palette 
knife into the original container and examine the 
nature of the setting. 

3. Finish-

Procedure: The material,  when applied on an 
mild steel panel by brushing or spraying, which 
ever  is  specified  to  give  a  dry  film  weight 
commensurate with the weight per 10 litres of 
the  material  and  allowed  to  dry  in  a  vertical 
position under specified conditions, shall dry to 
hard, firmly adherent, flexible and smooth film, 
free  from  sagging  and  wrinkling  with  a  matt, 
semi-glossy or glossy surface in accordance with 
the requirement of the material specification.

4. Residue on Sieve-

Outline: The material is mixed with a suitable 
solvent  and  passed  through  a  63  micron  lS 
sieve.  Not  less  than  20  gms.  of  the  material 
taken from under the top skin shall be tested. 

Procedure: Accurately  weigh  the  required 
quantity of the material and transfer to a 250 ml 
beaker 

using either 20 ml of petroleum 
hydrocarbon solvent 145/205 (100 
aromatic).

The material shall not be cake hard inside 
the  container  and  shall  be  in  such  a 
condition  that  stirring  easily  produces  a 
smooth  uniform  paint  suitable  for 
application.

The  film  produced  shall  be  of  normal 
capacity  and in no way inferior  to a film 
prepared in the same manner and at the 
same  time  from  the  approved  sample, 
when examined not earlier than 48 hours 
and  not  later  than  100  hours  after 
application. In case of failure, the test shall 
be repeated by keeping the painted panel 
understandard atmospheric condition.



---------------------------------------------------------------------------------------------------------------------------------------------
Test Required & Procedure Frequency Acceptance Criteria

------------------------------------------------------------------------------------------------------------------------------------------------
1       2 3

-----------------------------------------------------------------------------------------------------------------------------------------------
(Conforming to IS:  1745-1961) or 20 ml of  a 
mixture  containing  equal  parts  by  volume  of 
petroleum  hydrocarbon  solvent  and  benzene. 
Wet a 63 micron IS sieve on both sides with the 
solvent. Mix the material and the solvent in the 
beaker  thoroughly,  breaking  up  all  lumps 
without grinding action, with the flattened end of 
a  stirring  rod.  Transfer  the  contents  of  the 
beaker  to  the  sieve  using  awash  bottle 
containing the solvent. Remove with the camel-
hair  brush any small  particles  of  pigment  that 
may be retained on the stirring rod or the walls 
of the beaker. Wash the residue left on the sieve 
with the solvent and gently brush with a camel-
hair brush unit the solvent passing through the 
sieve is clear and free from solid particles. When 
the washing is complete, dry the sieve for one 
hour  at  100  +  2o C.  Cool  and  transfer  the 
residue with the help of the camel-hair brush to 
a weighed watch glass and determine the weight 
of residue.

5. Water Content

Outline of the method: The material is heated 
under  reflex  with  an  organic  solvent  which  is 
immiscible  with water.  The carrier  liquid distils 
into a graduated receiver carrying with it water 
which then separates to from the lower layer,



---------------------------------------------------------------------------------------------------------------------------------------------
Test Required & Procedure Frequency Acceptance Criteria

------------------------------------------------------------------------------------------------------------------------------------------------
1       2 3

-----------------------------------------------------------------------------------------------------------------------------------------------
the  excess  carrier  liquid  overflowing  from  the 
trap and returning to the still.

Procedure: Weigh 100 g. of the material in the 
flask, add 100 ml of dry petroleum hydrocarbon 
solvent (boiling point 75 to 85o C) and IMI of dry 
ethyacetate  (conforming  to  IS:229-1964)  or 
acetate  (conforming  to  IS:231-1957)  and 
thoroughly mix the contents  of  the flask. Pour 
petroleum hydrocarbon solvent into the receiver 
upto the level of the side tube. Attach the flask 
to  Dean  and  stark  condensing  and  collecting 
system and heat the flask at such a rate that the 
condensate falls from the end of the condenser 
at  a  rate  of  two  to  five  drops  per  second. 
Continue the distillation unit condensed water is 
no longer visible  in any part  of  the apparatus 
except at the bottom of the graduated tube and 
until  the  volume  of  water  collected  remains 
constant.  Remove  the  persistent  ring  of 
condensed water in the rate of distillation by a 
few drops per second.

6. Weight per Litre

Outline of the method: The calibrated cylinder 
or CNP is filled with the material and weighed.



---------------------------------------------------------------------------------------------------------------------------------------------
Test Required & Procedure Frequency Acceptance Criteria

------------------------------------------------------------------------------------------------------------------------------------------------
1       2 3

-----------------------------------------------------------------------------------------------------------------------------------------------
Procedure: Weight  the  cylinder  or  cup  when 
empty and then fill to the brim with the material 
Assuming that the volume of the contents is 50 
ml or 100 ml, calculate and express as kg per 10 
litres. 

7. Lead Restriction

Outline of the method: Determination of lead 
in  lead  restricted  paints  is  carried  out  by 
precipitating  the  lead  as  sulphide  from  the 
separated pigment,  which is  finally  oxidized to 
lead monoxide.

Procedure: Shake  about  one  gram  of  the 
ground  pigment  obtained,  accurately  weighed, 
continuously for one hour at room temperature 
with  1000  times  its  weight  of  an  aqueous 
solution  of  hydrochloric  acid  containing  0.25 
percent by weight of hydrogen chloride.

Allow the mixture to stand for one hour and then 
filter. Precipitate the lead salt contained in the 
clear filtrate as lead sulphide, filter, that the lead 
sulphide in air to convert it into lead sulphate, 
weigh  calculate  as  lead  monoxide  (PbO)  and 
express  the  result  as  percentage  on  the  dry 
weight of the material taken for test.

PARTICLE BOARDS



---------------------------------------------------------------------------------------------------------------------------------------------
Test Required & Procedure Frequency Acceptance Criteria

------------------------------------------------------------------------------------------------------------------------------------------------
1       2 -

----------------------------------------------------------------------------------------------------------------------------------------------
Identification (Physical Verification)

Each particle board shall be legibly marked near 
any of its edge with the following.

1. Name of the manufacturer or trade mark.

2. Designation of particle board.

3. Thickness and date of manufacture.

4. Whether I.S.I. Certification marks exists.

5. Dimensional Tolerace

a) Length ± 8 mm
b) Width ±  8 mm
c) Thickness

i)  Boards  upto  and  including  25mm  thick  ± 
5.0%]

 ii) Boards above 25mm thick ± 2.5%.

Edges  of  the  board  shall  be  straight  with  a 
tolerance  of  3  mm.  the  persistent  ring  of 

condensed water in the rate of distillation 
by a few drops per second.

One from each lot

Density  – The  density  of  each  sample 
shall  not  vary from the mean density  by 
more than + 10%.

Moisture content : The average value of 
the moisture content shall be between 7 to 
16%.

Water  absorption : The  value  of  water 
absorption shall  not  exceed 25% for  two 
hrs, soaking and 50% for 20 hrs. soaking.

Exterior  grade  (I) :  These  particle 
boards  shall  not  delaminate  after  3  hrs. 
boiling in water at 100'C.

Interior  Grade  (Gr.II) :  These  particle 
boards shall not disintegrate and / or shall 
not detaminate after 24 hrs. immersion in 
water at 27% ± 2’C.

Swelling water : Swelling in thickness in 
%  of  original  thickness  for  2  hrs. 
immersion  shall  be  determined  and  the 
same shall not be more than 5%.
The Swelling in thickness due to surface absorption in 
two hours shall not be more than 5%.



SAFETY CODE

1) First aid appliances including adequate supply of sterlised dressing and cotton wool shall be 
kept in a readily accessible place.

2) An injured person shall be taken to a public hospital without loss of time, in cases where the 
injury necessitates hospitalization.

3) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground.

4) No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be 
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding 
ladder.

5) Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent to fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be one meter.

6) No floor, roof or other part of the structure shall be so overloaded with debris or materials as 
to render it unsafe.

7) Workers  employed  on  mixing  and  handling  material  such  as  asphalt,  cement  mortar  or 
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.

8) Those engaged in welding works shall be provided with welder’s protective eye-shields and 
gloves.

9)  i) No paint containing leads or lead products shall be used except in the form of paste or 
readymade paint.

ii) The workers should supply suitable facemasks for use when the paint is applied in the form 
of spray or surface having lead paint dry rubbed and scrapped.

10) Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during the periods of cessation of work.

11) Hoisting machines and tackle used in the works, including their attachments, anchorage and 
supports shall be in perfect condition.

12) The ropes used in hoisting or lowering material  or  as a means of suspension shall  be of 
durable quality and adequate strength and free from defects.



PROFORMA FOR RUNNING ACCOUNT BILLS

C E R T I F I C A T E

The measurements on the basis of which the above entries for the Running Bill_________________ 

were made have been taken jointly on _________ and are recorded atpages _________________of 

Measurement BookNo._____________________________________________________________.

Date & Signature of Date & Signature of Date & Signature

Contractor. Architect’s Representative                     of Site Engineer

(Seal).



The work recorded in the above mentioned measurements has been done at the site satisfactorily as per tender drawings, conditions and 
specifications.

ARCHITECT                 SITE ENGINEER / BANK’s ENGINEER



RUNNING A/C BILL

Name of Contractor/Agency: ________________________
Name of Work: ________________________
Sr. No. of this Bill:          ________________________
No. and Date of Previous Bill. ________________________
Reference to Agreement No.________________________
Date of Written Order to Commence.____________________
Date of Completion as per Agreement.___________________

Sr. 
No.

Item 
description

Unit Rate 
(Rs.)

As per Tender Upto  Previous 
R/A Bill

Upto Date (Gross
)

Present Bill Remarks

1.2.
3.4.
5.6.
7.8.
9.A
mt.

  
(Rs.
)

Qty.          Amt.
                 (Rs.)

Qty.          Amt.
                 (
Rs.)

Qty. 

Amt.Qty.          
ItemQuantity
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26.
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28.

29.

30.

Sr 
No

Nature of 
Hindrance

Date of 
occurrence 

of 
Hindrance

Date of 
which 

Hindrance 
was 

removed

Period of 
Hindrance

Signature SE / PE Remarks

1 2 3 4 5 6 7
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50.
51. N

o.
1 2 3 4 5 6

Total Value of Materials at  Site

Secured Advance @………………………% of above Value                                                             B

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the 
site of the work and no advance on any quantity of any of this item is outstanding on their security, (ii) 
that the materials are of imperishable nature and are all required by the contractor for use in the work 
in connection with the items for which rates of finished work have been agreed upon.



 Dated Signature of
  Site Engineer

preparing the Bill

            Designation________

         Dated Signature of
       Bank’s Architects

(Name of the Architects)
___________________________

Dated signature of Contractor



LIST OF APPROVED BRANDS / MAKES FOR INTERIOR WORKS

One of the following make of the material shall be used. The contractor will have to get the sample 
approved from the Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The 
condition is also applicable for any material, not mentioned in the specification or schedule of work. No 
deviations are allowed in these even during/ after Tender.

1 GI Frame work Ceiling , 
Partition

India Gyspum

2 Vitrified Tiles Kajaria/ H.R.Johnson/ NITCO

3 Ceramic wall Tiles Kajaria/ H.R.Johnson/ NITCO

4 Ceramic floor Tiles (antiskid) Kajaria/ H.R.Johnson/ NITCO

6 Aluminum Fittings Jindal/ Hindalco/ MAAN
7 Aluminum Extrusion Sections Jindal/ Hindalco/ MAAN
8 Commercial Plywood Century/ Green - only Premium

9 Laminates (1.00mm thk.) Greenlam / Century/ Aica
10 Patch  Fittings  Hettich / Haffle

11 Drawer Sliding /Floor Spring / 
Door Closer                           

Godrej / Hardwyn / Hyper/ Dorma/ Haffele

12 Flush Door Century/  Green
13 Texture Interior Paint Berger/ Okios/ Asian
14 Readymade Computer Drawer EBCO/ Hettich/ Blum
15 Paints Asian/ Nerolac/ Berger/ Dulux

a) Cement paint Snowcem/ Surfacem/ Durocem

b) Synthetic Enamel Paint Asian/ Nerolac/ Berger/ Dulux
c) Acrylic Emulsion Paint 

(Interior and Exterior)  
Asian/ Nerolac/ Berger/ Dulux

16 Glass Asahi/ Saint Gobain /Modi Tuff Glass
17 Mineral Fibre False Ceiling Armstrong/ Indian Gypsum Board/ Gypro
18 ACP Panels/ Sheets Alubond/ ALU Decor/ Alstrong/ Alstone

19 Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus

20 Vertical/Roller blinds Vista/ MAC/ DACK

21 PU Paint Asian/ Berger/ ICI

22 Wall Paper Elemento/ Marshel

23 Acrylic Surface CORIAN 

24 Tile Adhesive CICO, Pidilight, Unitile

25 Insulation Lioyed Insulation, UP Twiga or equivalent

26 Rubber/ Poliurethene Foam MM Foam, U Foam or equivalent

28 Sanitary fittings Hindware / CERA or equivalent

LIST OF APPROVED BRANDS / MAKES FOR ELECTRICAL & ALLIED WORKS



One of the following make of the material shall be used. The contractor will have to get the sample 
approved from the Consultant/ Bank’s Engineer whose decision shall be binding on the contractor. The 
condition is also applicable for any material, not mentioned in the specification or schedule of work. No 
deviations are allowed in these even during/ after Tender.

GSS Sheet                                                      :- Jindal / Tata / Sail 
 
Factory Made Ducts                                       :-Rollastar / Nutech   

 
Propeller fans                                                 :-GE Alstom / Crompton/ Carryaire
           
Flexible pipe connection                                 :-Resistoflex / Dunlop
           
ExtrudedAluminum Grilles /Diffusers              :- Pine air/Balance/Tristar/carryaire
 
Firedampers / Volume Control Dampers       :- Carryaire/Pine air/Balance/ Tristar
 
Flexible insulated ducts                                  :- CARYAIRE / ATCO/ MAPRO    
 
Fibre glass                                                       :- OWENS CORNING/ UP TWIGA
 
Extruded Polystyrene Board                         :- SUPREME
 
Cross linked polyethylene                               :- SUPREME/A-Flex/Aeroflex
 
Class ‘O’ Nitrile rubber insulation                  :- SUPREME /K-FLEX / SUPERLON /

    EUROBATEX / ARMACELL/A- Flex
Copper Pipe                                                   :-RAJCO / MANDEV / MAXFLOW / Total 

    Line / Shree Shayam
PVC PIPE                                                      :- SETIA/ FINOLEX/ PRAKASH/ SURYA
 
Conduit of Electricalwires                             :- AKG, SETIA, BEC
 
 Expanded polystyrene                                   :- Styrene Packing / Indian Packing
 
 Vibration Isolation Spring                             :-Dunlop / Resistoflex
 Paints                                                             :-ICI / Asian
 
 Dash Fasteners                                               :-Canon / Fisher / TKS/Hilti
 
Welding Rods                                                 :-Advani / L&T
 
ACB, M.C.B. & MCCB                                 :- L&T / GE / Crompton
 
Power/Control Cable                                     :- ICC/ CCI/ Gloster / Grandlay/ Universal
 
Centrifugal / AxialFans                                 :-ABB / Kruger / Comfrei / Nuaire    (UK)
 
Inline Fans                                                    :-Kruger / Nuaire /  Ostberg / Systemair/ carryaire
 
  

NOTE:Above makes of equipment are approved subject to their meeting the specifications. The contractor however 
shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work. The decision of 
Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other make of the equipment not 
specified shall be got approved by the Bank’s Electrical engineer.



LIST OF APPROVED MAKES OF MATERIALS     FOR ELECTRICAL WORKS  

1 PVC/MS CONDUIT PIPE (ISI) MARKED : BEC / PRECISION / AKG / SETIA/CAP

2 WIRES  1100V GRADE FR/FRLS MULTI STRANDED ONLY-
ISI

: FINOLEX/ SKYTON/ POLYCAB/ BONTON/ RR 
KABEL/KEI/RELISONS

3 CABLES 1100V PVC INSULATED FRLS XLPE : SKYTON/ BONTON/RELISONS/ KEI/ 
GRANDLAY/POLYCAB/FINOLEX

4 MCBS, MCCBS & ELCBS : SCHNIDER/ LEGRAND/ L&T-HAGER/ ABB/ C&S/HPL

5 MOULAR SWITCH, SOCKET, PLATES, BOXES & OTHER 
ACCESSORIES (MDEL MENTIONED)

: LEGRAND- Linc/ Mosiac/ CRABTREE-Athena/ PHILIPS-
Elite / MK - Wraparound/ North West- Stylus only 
/Anchor – Woods/Viola/ Simon-Vivid-38/ Great White-
Myraha

6FLUORESCENT/LED/CFL LUMINAIRES : PHILIPS/CROMPTON/ BAJAJ/TRILUX/ /HAVELLS 
/HELONIX/WIPRO/EVEREADY/HPL

7METAL CLAD SOCKET OUTLETS : ABB/ L&T/ LEGRAND/ NORTH WEST/C&S

8TELEPHONE CABLE : DELTON/AMP/D-LINK/FINOLEX

9 BAKELITE SHEET : HYLAM / FORMICA/

10 SOLDERLESS LUGS / FERRULES : DOWELL/

11 CABLE GLANDS : COMET /GRIPWEL/ DOWEL

12 TAG BLOCK (TELE) : KRONE

13 DISTRIBUTION BOARDS (DOUBLE DOOR TYPE) : INDOASIAN/SCHNIDER/ LEGRAND/ L&T-HAGER/ ABB/ 
C&S/

14 JOINTING KITS/ CONNECTORS : SCREWLESS WAGO & CONTROLS (I) LTD/3M/RPG

15 METERING EQUIPMENTS : RISHAB/ AE/ CONZERV/L&T/SECURE

16 ASS/VSS : KAYACEE/ L&T/

17 FANS : Crompton/BAJAJ/USHA/Havells/Orient

18 LAN & VOICE ; AMP/ D-LINK

19VOLTAGE STABILIZER & AC TIMER : RITLINES/ BLUE BIRD/ LOGICSTATE/ INLINE/V-
GAURD/SERVOKON/SERVEL/RUPTRONICS

NOTE: Above makes of equipment are approved subject to their meeting the specifications. The contractor however 
shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work. The decision of 
Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other make of the equipment not 
specified shall be got approved by the Bank’s Electrical engineer in charge as per requirement.



BILL OF QUANTITIES
PREAMBLE:

TO BE READ ALONG WITH DRAWINGS.

1. RATES  TO  BE  QUOTED  BOTH  IN  FIGURES  AND 
WORDS.

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE 
TENDERER.

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE 
FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, OR ANY QUANTITY.

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS 
PER LATEST INDIAN STANDARD CODES UNLESS OTHERWISE SPECIFIED.

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST 
AND SHOULD BE OF Ist QUALITY UNLESS OTHERWISE SPECIFIED.

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND 
TAXES  (EXCEPT  GST)  OF  ALL  GOVERNMENT,  MUNICIPAL  OR  ANY  OTHER  STATUTORY  BODY 
APPLICABLE FROM TIME TO TIME.

7. RATES  SHALL  BE  FOR  ITEMS  COMPLETE  IN  ALL 
RESPECTS  AS  PER  DRAWING,  INSTRUCTIONS  AND  APPROVAL  OF  THE  ARCHITECT/  BANK’S 
ENGINEER.

8. THE  QUANTITIES  ARE  APPROXIMATE  AND 
TENTATIVE WHICH MAY VARY DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST 
PARTICULAR ITEM SHALL NOT BE CHANGED WITH VARIATION IN QUANTITIES.

9. MAKING  OF  ANY  CUTOUT  /  OPENING  FOR 
ELECTRICAL / AIR – CONDITIONING WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING, 
PARTITIONS, PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS / CILLS / SOFFITS 
OF THE OPENING SHALL NOT BE PAID EXTRA. 

10. THE TENDERER SHALL VISIT THE SITE AND SHALL 
SATISFY HIMSELF  AS TO CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. HE 
SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES OR EQUIPMENT 
OR  ANY  OTHER  SITUATION  WHICH  MAY  AFFECT  THE  WORK.  NO  EXTRA  CLAIM  AS  A 
CONSEQUENCE  OF  IGNORANCE  OR  ON  GROUND  OF  INSUFFICIENT  DESCRIPTION  WILL  BE 
ALLOWED AT A LATER DATE.

11. THE QUOTED PRICE  FOR ITEMS SHALL INCLUDE 
ALL ACCESSORIES, CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL 
RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND FULLY FUNCTIONAL.

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR 
ANY ERROR,  DIFFICULTY IN  EXECUTION /  DAMAGES INCURRED OWING TO DISCREPANCY IN 
DRAWINGS WHICH HAS BEEN OVERLOOKED BY HIM  AND HAS NOT BEEN BROUGHT TO THE 
NOTICE OF THE ARCHITECT.

13. THERE  ARE  NUMBER  OF  ITEMS  GIVEN  IN  THE 
TENDER WHERE IN BASIC RATES INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN 
THE TENDER. THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM THE MARKET 
ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE ARCHITECT.

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD 
WORK TO BE PAINTED WITH ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 
(VIPER) (WHITE COLOUR AS PER MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD).

15. CONTRACTOR  SHALL  APPOINT  TECHNICALLY 
QUALIFIED FULL TIME SITE SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF WORK 
AT SITE ON THEIR OWN COST. 

(Refer annexed file/section in e-tender portal for detailed Bill of Quantities)
AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS.

SIGNATURE OF CONTRACTOR



                                                                               DATE:                  SEAL:

TENDER DRAWINGS

(Refer annexed file/section in e-tender portal for Tender Drawings)

                 (Rs.)
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