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STATE BANK OF INDIA 

PREMISES DEPARTMENT  

CORPORATE CENTRE, NINTH FLOOR, STATE BANK BHAVAN, 

MADAME CAMA ROAD, NARIMAN POINT, MUMBAI–21 

 
 
 
 

PART – A:  TECHNICAL BID 
 

(TENDER ID – PREM/2025-26/07) 
 
 
 
 

ONLINE TENDER FOR SUPPLY INSTALLATION TESTING AND COMMISSIONING OF 

LED VIDEO WALL AT FIRST FLOOR OF AUDITORIUM BUILDING OF STATE BANK 

BHAVAN, MADAME CAMA ROAD, NARIMAN POINT, MUMBAI 

 

 
 
 
 
 
TENDER SUBMITTED BY: 
 
NAME                          : _____________________________ 
 
ADDRESS : _____________________________ 
 
 _____________________________ 
 
 _____________________________ 

    
GSTIN NO.    :          _____________________________ 
 
DATE  : _____________________________ 
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NOTICE INVITING TENDERS 

 
ONLINE TENDER FOR SUPPLY INSTALLATION TESTING AND COMMISSIONING(SITC) 
OF LED VIDEO WALL AT FIRST FLOOR OF AUDITORIUM BUILDING OF STATE BANK 
BHAVAN, MADAME CAMA ROAD, NARIMAN POINT, MUMBAI 
 
State Bank of India (herein after referred to as ‘SBI / the Bank’), having its Corporate Centre 

at Nariman Point, Mumbai invites e-tenders from the from the reputed and experienced OEMs 

and their authorized Distributors/Dealers or System Integrators for Supply, Installation, Testing 

and Commissioning(SITC) of LED Video Wall at First Floor of Auditorium Building of State 

Bank Bhavan, Nariman Point, Mumbai. 

 

Details of the tenders are as under:  
 

SN Particulars Details 

1 Name of work Supply, Installation, Testing and Commissioning 

(SITC) of LED Video Wall at First Floor of 

Auditorium Building of State Bank Bhavan, 

Nariman Point, Mumbai. 

 

2 Nature of Work Audio Visual (AV) & Infrastructure work 

3 Time allowed for completion 30 Days (1 months) 

4 Earnest Money Deposit ₹ 40,000 /- (Rupees Forty Thousand Only) by 
means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission 
of the tender) from any scheduled Nationalized 
Bank drawn in favor of SBI and payable at 
Mumbai. 
 
Tenders without EMD shall be rejected. 

5 Security Deposit (SD) For the successful bidder, total security deposit 
shall be 5% of the contract value. Out of this, 2% 
of the contract value will be in the form of Initial 
Security Deposit (ISD); which includes the EMD. 
Balance 3% shall be deducted from the running 
account bill of the work at the rate of the 10% of 
respective running account bill i.e. deduction from 
each running bill account will be 10%, till the 3% 
of the contract value is achieved and total of 5%. 
In case running bills are not paid/submitted, whole 
3% of the remaining ISD will be deducted from the 
final bill paid. 

6 Additional security Deposit In case L-1 bidder quotes abnormally low rates 
(i.e. 10% or more, below estimated project cost), 
the bank may ask such bidder to deposit additional 
security deposit (ASD) equivalent to difference 
between 90% of estimated cost vis-à-vis L-1 
quoted amount for due fulfillment of contract. Such 
ASD could be in the form of FDR / Bank’s 
guarantee in the Bank’s name as per format 
approved by the Bank. On successful completion 
of work ASD will be returned to the contractor. In 
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case contractor fails to complete the work in time 
or as per tender specification or leave the job 
incomplete, the bank will be at liberty to recover 
the dues from ASD or to forfeit such ASD as the 
case may be within its sole discretion 

7 Date of issue of online tender 
documents (Technical Bid & 
Price Bid) form the Bank’s 
website 

17 / 09/ 2025  to 23/ 09/ 2025  from Bank’s website 
BANK.SBI(www.sbi.co.in) under 
<Link>procurement news. 

8 Last date & time for submission 
of online Technical Bid, Price 
Bid and EMD 

23/ 09 /2025 by 03:00 PM  
To be submitted online on e-tender portal 

https://etender.sbi/SBI/ 

And at address as mentioned in point no.: 9 of the 

NIT. 

Note: It is sole responsibility of the bidder to 
ensure online submission and offline submission 
of EMD by stipulated date and time at specified 
address failing which they will not be eligible to 
participate in online price bidding. 

9 Address for submission of 
EMD and cost of tender 
document cum processing fee. 

The Deputy General Manager,  
Premises Department, State Bank of India, 
Corporate Centre, 9th Floor, 
State bank Bhavan, Madame Cama Road, 
Nariman Point, Mumbai 400 021. 
(In case of any Queries, send the same at 
manas.giri@sbi.co.in by 19.09.2025) 

10 Date and time of opening of 
Tender Document 
(Technical/Price bid) 

23 / 09/ 2025 at 03:30 PM  
 

11 Defects Liability / Warranty 
period  

2-year from the date of installation for free 
replacement for any manufacturing defect 
(excluding damages due to natural calamities). 

12 Liquidated Damages 0.50% per week subject to max. 5% of contract 
amount for delay in completion of work.  

13 Validity of offer 90 days from the date of opening of Price-bid 

14 Value of Interim Certificate Rs. 10 Lakhs.  
No advance on materials / plant / machinery or 
mobilization advance shall be paid under any 
circumstances 

15 Warranty period 2 Years 

16 Submission of Technical Bid 
(Hard Copy) 

1. Contractors shall Download the entire 
Technical Bid to get acquainted with the terms 
and conditions and shall upload 
compulsorily the pages from 01 to 30 of the 
technical bid without fail in the e-tendering 
portal after putting the signature and seal. 
Failing to upload as stated above, the tender 
will be rejected. 

2. However, L1 Tenderer should submit the 
whole technical bid spirally bound securely 
and in serial order containing all pages from 1 

http://www.sbi.co.in/
http://www.sbi.co.in/
https://etender.sbi/SBI/
mailto:manas.giri@sbi.co.in
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to 72 duly signed with company seal and date 
to this Office within 7 days of receipt of 
confirmation. Failure to submit the hardcopy of 
Technical Bid may render the bidder 
disqualifies.  

17 Contact Person of e-tender 
service provider for any 
clarifications regarding e-
Tendering procedure, system 
requirements, digital signature 
etc.  

e-Tender Service Provider Contact persons: 

Primary Contact Numbers:- M:- 9081000427, 
9904407997  
1.Jaymeet Rathod: 079-68136829, 
jaymeet.rathod@eptl.in 
2.Vinayak Khambe: 079-68136835, 
vinayak.k@eptl.in 
3. Nadeem Mansuri: 079-68136853, 
nadeem@eptl.in 
4. Nandan Valera: 079-68136843, 
nandan.v@eptl.in 
5. Hemangi Patel: 079-68136852, 
hemangi@eptl.in 
6. Kanchan Kumari: 079-68136820, 
kanchan.k@eptl.in 
7. Deepak Narekar: 079-68136863, 
deepak@eptl.in 
8. Anshul Juneja: 079-68136840, 
anshul.juneja@eptl.in 
9. Salina Motani: 079-68136831, 
salina.motani@eptl.in 
10. Devang Patel: 079-68136859, 
devang@eptl.in 
3. Alternate Contact No.: Riddhi Panchal: 079-

40270506, 8460518168, 
riddhi.pancal@auctiontigher.net 

 
18. For any clarifications regarding Online Tendering procedure, System requirements etc. 
please contact M/s e-Procurement Technologies Limited, B-704, Wall Street - II, Opp. Orient 
Club, Nr. Gujarat College, Ahmedabad -380006. Gujarat State, India. 
19.The Contractor/ Vendor shall sign and stamp each page of the tender document thereby 
ensuring the number and sequence of all pages. Tender documents without seal and signature 
of the authorized tenderer are liable to be rejected. 
20. No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the price-bid. 
21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard. 
22. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
 
Yours faithfully, 
 
 
Deputy General Manager (Premises)  
 

 

mailto:jaymeet.rathod@eptl.in
mailto:vinayak.k@eptl.in
mailto:nadeem@eptl.in
mailto:nandan.v@eptl.in
mailto:hemangi@eptl.in
mailto:kanchan.k@eptl.in
mailto:deepak@eptl.in
mailto:salina.motani@eptl.in
mailto:devang@eptl.in
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LETTER OF UNDERTAKING 
 

The Deputy General Manager (Premises),  
State Bank of India, 
Corporate Centre, Ninth Floor, 
State Bank Bhavan, Madam Cama Road, 
Nariman Point, Mumbai 400 021. 

 

Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the 
works specified in the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto as affecting the tender, I/We hereby offer to execute the works 
specified in the said memorandum at the rates mentioned in the attached Schedule of 
Quantities and in accordance in all respects with the specifications, design, drawings and 
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special 
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are 
provided for by, and in all other respects in accordance with such conditions so far as they 
may be applicable. 
 

 MEMORANDUM 

(a) Description of work Supply, Installation, Testing and Commissioning (SITC) 

of LED Video Wall at First Floor of Auditorium Building 

of State Bank Bhavan, Nariman Point, Mumbai. 

 

(b) Earnest Money ₹ 40,000 /- (Rupees Forty Thousand Only) by means 
of Demand Draft / Pay Order (Valid for a period of 90 
Days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in favor of 
SBI and payable at Mumbai. 
 
Tenders without EMD shall be rejected. 

(c) Time allowed for completion 
of the Works from fourteen 
day after the date of written 
Order or date of handing over 
of the site (Whichever is later) 
to commence the work      

30 Days i.e. (1) months 

    
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto so far as may be applicable 
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said contract. 

 
Further, under any circumstances, whatsoever, if I/We fail to comply the same including 
compliance of any such other conditions of tender within the stipulated time. I /We 
hereby, authorized SBI to cancel my/Our tender, to forfeit my EMD/ISD/ASD and to take 
further necessary action as deemed fit including debarring our firm from participating in 
SBI future tenders/de-paneling etc. 

 
2) I/ We understand that as per terms of this tender, the SBI may consider accepting our 

tender in part or whole or may entrust the various work proposed in phases. We, 
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therefore, undertake that we shall not raise any claim/ compensation in the eventuality of 
Bank deciding to drop any of the work from the scope of work of this tender at any stage 
during the contract period. Further, we also undertake to execute the work entrusted to 
us in phases on our approved rates and within stipulated time limit without any extra 
claim for price escalation as also provided for in the clause 11.1.6 “Instructions to 
Tenderers” of this tender.  

 
3) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the 

prices of any of the material during the currency of contract/execution/completion period 
including authorized extended contract period, if any. 

 
4) Our Bankers are: 

i)  
 
ii)  
 
The names of partners of our firm are: 
i)  
 
ii) 
 
 
 
Name of the partner of the firm   
Authorised to sign       
Or        
(Name of person having Power of    
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses 
i)  
 
ii)  
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BID SECURITY DECLARATION FORM 

 
 
 

 Date:___________________ Tender No. _________________ 
 

 

 To 

 
The Deputy General Manager (Premises),  
State Bank of India, 
Corporate Centre, Ninth Floor, 
State Bank Bhavan, Madam Cama Road, 
Nariman Point, Mumbai 400 021. 

 
 

 I/We. The undersigned, declare that: 

 

 I/We accept that I/We may be disqualified from bidding for any contract with you for a 

period of one year from the date of notification if I am /We are in a breach of any obligation 

under the bid conditions, because I/We 

 

 a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our Bid 

during the period of bid validity specified in the form of Bid; or 

 

 b) having been notified of the acceptance of our Bid by the Bank during the period of bid 

validity (i) fail or reuse to execute the contract, if required, or (ii) fail or refuse to furnish the 

Performance Security, in accordance with the Instructions to Bidders. 

 

 I/We understand this Bid Securing Declaration shall cease to be valid if I am/we are not 

the successful Bidder, upon the earlier of (i) the receipt of your notification of the name of 

the successful Bidder; or (ii) thirty days after the expiration of the validity of my/our Bid. 

 

 Signed: (insert signature of person whose name and capacity are shown) in the capacity of 

(insert legal capacity of person signing the Bid Securing Declaration)  

Name: (insert complete name of person signing he Bid Securing Declaration)  Duly authorized 

to sign the bid for an on behalf of (insert complete name of Bidder)  

Dated on _____________ day of ___________________ (insert date of signing)  

Corporate Seal (where appropriate) 
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INSTRUCTIONS TO THE TENDERERS 

 
 
1.0  Scope of work 
 
Supply, Installation, Testing and Commissioning (SITC) of LED Video Wall at First Floor of 

Auditorium Building of State Bank Bhavan, Nariman Point, Mumbai. 

 
1.1 Site and its location 
 
The proposed work is to be carried out at State Bank Bhavan, Madame Cama Road, Nariman 

Point, Mumbai. 
 
2.0  Tender documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 
 

Instructions to tenderers 
 
Eligibility Criteria 
 
General conditions of Contract 
 
Special conditions of Contract 

 
Additional specifications 

 
Drawings 

 
Priced bid A 
 

2.2  The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below; 

 
a) Price Bid 

b) Technical specifications 

c) Drawings 

d) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

h) Eligibility Criteria 

 
3.3 The tender documents are not transferable. 
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3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities’ 
requirement, traffic regulations etc. 

 
The tenderer will be fully responsible for considering the financial effect of any or all 
the factors while submitting his tender. 

 

4.0  Earnest Money 
 
4.1  The tenderers are requested to submit the Earnest Money of ₹ 40,000 /- (Rupees 

Forty Thousand Only) by means of Demand Draft / Pay Order (Valid for a period of 
90 Days from the last date of submission of the tender) from any Scheduled Bank 
drawn in favor of SBI and payable at Mumbai. 

 
4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 
 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0  Initial/ Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of SBI Payable at Mumbai within a 
period of 10 days from the date of receipt of Letter of Intent (LOI)/Work Order from 
SBI. 

 
 
6.0 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
7.0  Signing of contract Documents 
 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 30 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or 
not. 

 
8.0  Completion Period 

Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 30 days (1 months) from the 
date of award of work. 
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9.0  Validity of tender 

Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value period 
or makes modifications in his/her original offer which are not acceptable to Bank 
without prejudice to any other right or remedy the Bank shall be at liberty forfeit the 
EMD. 
 

10.0  Liquidated Damages 
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 

 
11.0  Rate and prices: 
 
11.1  In case of item rate tender 
 
11.1.1 The tenderers shall quote their rates for individual items both in words and figure. In 

case of discrepancy between the rate quoted in words and figures, the unit rate 
quantity in words will prevail. If no rate is quoted for one or more items such tender 
shall be treated as “Incomplete Tender” and shall be summarily rejected. 
The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication 
of unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 

case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 
 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBI 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 
 
11.1.5 Each page shall be totaled and the grand total shall be given. 
 
11.1.6 The rate quoted shall be firm and shall include all costs, allowances etc. except GST, 

which shall be payable / reimbursed at actuals. 
 
11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or may 

entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 

 
11.1.8 In case it is decided by the SBI to drop one or more items from the scope of work at 

any stage of the project, the contractor shall not be entitled to raise any claim / 
compensation for such deleted scope of work.  
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ELIGIBILITY CRITERIA 
 
 

The intending Vendor/OEM/System Integrator should comply the following minimum eligibility 
criteria for pre-qualification for the proposed project: - 

 
A. EXPERIENCE: The applicant should be a well-established and reputed establishment (for a 

minimum period of 7 years) engaged in the SITC of LED Video Wall on turnkey basis for 
Banks, Financial Institutions, MNCs, Government Organizations / PSUs/ Airports etc.  
 

1 Three “similar” completed works of Rs. 16.00 Lakhs each during last seven 
(7) years ending as on 31.08.2025  

2 Or  
Two “similar” completed works of Rs. 20.00 Lakhs each during the last 
seven (7) years ending 31.08.2025 

3 Or  
One “similar” completed work of Rs. 32.00 Lakhs during the last seven (7) 
years ending 31.08.2025 

 
SIMILAR WORK MEAN: All qualitative successful completion of Design & SITC of LED Video 
Wall of minimum size (3600mm * 2025mm) or above in all aspects on turnkey basis of 
specified magnitude for Public Sector Banks, Financial Institutions, MNCs, Government 
Organizations / PSUs/ etc. 

 
B. AVERAGE ANNUAL TURNOVERS: Should not be less than Rs. 12.00 Lakhs for the last 

three financial years as per the audited balance sheet. (supporting documents to be submitted) 
C. PROFIT/LOSS: Bidder should be a Profit-making firm and should not have incurred loss 

during the last two consecutive financial years out of last five financial years. (supporting 
documents to be submitted) 

D. SOLVENCY CERTIFICATE: The contractor should have a solvency of Rs. 12.00 Lakhs 
issued by any scheduled Bank in India (as per Form – “G”) issued not before 30th September, 
2024. 
 
Interested parties meeting the abovementioned pre-qualification criteria should submit their 
applications in the prescribed format along with supporting documents in respect of following 
by the stipulated date: 

(i) Experience profile,  

(ii) Proof of meeting the prescribed PQ criteria,  

(iii) Self-attested copies of completion Certificate, work order etc. from the clients,  

(iv) Audited / certified balanced sheet for the last 5 (five) years,  
(v) EPF / ESI / GST Registration Certificate,  

(vi) Registration as Contractor with various Banks, PSUs, State PWDs, CPWD, etc 

(vii) Details of Technical and Administrative employees,  

(viii) List of Plant & Machineries/Equipment and  

(ix) Details/Address of the branch office/site office in Mumbai/Pune region. 

(x) Authorization Letter from OEM for the equipment. 

 
1. Application not accompanied by any of the above documents may be disqualified.  

2. No Joint Venture or consortium of firms shall be allowed.  
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3. SBI reserves the right to verify the authenticity of the documents submitted by the applicant.  

4. SBI also reserve the right to reject any or all applications or cancel the entire EOI process 
without assigning reasons therefor and no correspondence shall be entertained in this regard.  
 

 
 

EVALUATION CRITERIA: 
 
For the purpose of participating in Price Bid, applications will be evaluated in the following 
manner: 

 

1. The eligibility criteria prescribed above (in respect of experience of similar class of works 

completed) shall first be scrutinized and the applicant’s eligibility for the work shall be 

determined. 

2. Only the applicants who meet the initial eligibility criteria specified as above will be further 

evaluated on the basis of details furnished by them. 

3. If necessary, the authorized representatives of SBI will visit any projects / sites which are 

recently maintained / being maintained by the applicants, in order to evaluate the 

performance and quality of work of the applicants. In such case, the applicant will be required 

to obtain/give them the necessary permission/facilities and arrangements for site visit as 

required. 

4. On the basis of the Eligibility criteria mentioned above and after the evaluation of the 

applicants based on the site visit report, credentials submitted by the applicants, confidential 

reports obtained from various clientele (wherever necessary), applications will be shortlisted. 

5. Merely fulfilling the prescribed minimum prequalification criteria does not entitle the applicant 

for shortlisting, which is subject to the verification of documents/information furnished by the 

applicants, inspection of work, quality and timely execution of project, seeking confidential 

performance reports from the client etc. 

6. The duly filled-in Tender Document shall be received online up to 15.00 Hrs. on 

23.09.2025. 

7. Bank reserves the right to restrict the list of qualified contractors to any number deemed 
suitably by it. This qualification is neither an assurance nor binding to SBI to award any 
job/project to the prequalified contractors. 

8. SBI reserve the right to accept or reject any or all applications without assigning any reason 

thereof and no correspondence will be entertained in this regard. 
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INSTRUCTIONS TO APPLICANTS 

 

GENERAL INSTRUCTIONS: 
 

1. Please read these instructions carefully before filling up the application form. 

2. The application must be submitted in the proforma to be downloaded from our website 

without editing the text whatsoever. Any violation of this condition shall render the application 

invalid. 

3. The Application form have to be submitted in the prescribed format with Letter of Transmittal 

along with all the annexures and necessary documents / details as sought in a separate 

sealed cover supported by prescribed annexures containing other details etc. as mentioned. 

The sealed cover must be super scribed with the legend. 

4. The applicant should stamp and sign all the pages of the application and its annexures / 

documents failing which their applications may be summarily disqualified. 

5. While filling application form please ensure following: - 

 

• All information called for in the enclosed forms should be furnished against the relevant 

columns in the forms.  

• If for any reason, information is furnished on separate sheet, this fact should be mentioned 

against the relevant column.  

• Even if no information is to be provided in a column, a “Nil” or “no such case” or “Not 

Available” entry should be made in that column.  

• If any particulars/queries are not applicable in case of the applicant, it should be stated as 

“Not Applicable”.  

• The applicants may please note that giving incomplete/unclear information called for in 

application forms, or making any changes in the prescribed forms, or deliberately 

suppressing any information, may result in the prescribed formats may result in 

disqualification of the applicant summarily.  

 
6. Incomplete applications received thus will not be entertained. Application received after the 

time and date mentioned will not be considered. 

7. Overwriting and using of correcting fluid should be avoided. Corrections, if any, should be 

made by neatly crossing out and shall be rewritten with initials and date. Pages of the 

document have to be numbered. Additional sheets, if any added by the contractor, should 

also be numbered by him. They should be submitted as a package with signed letter of 

transmittal. 

8. The applicant may furnish any additional information, which he/they thinks is necessary to 

establish his capabilities to successfully complete the envisaged work. He is, however, 

advised not to furnish superfluous information. No information shall be entertained after 

submission of tender document unless it is called for by the Employer. 

9. References, information and certificates from the respective clients certifying suitability, 

technical know-how or capability of the applicant should be signed by an officer not below 

the rank of Superintending Engineer/Chief Project Manager or equivalent. 

 
10. Documents submitted in connection with the tender document will be treated as confidential 

and will not be returned. 
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11. LETTER OF TRANSMITTAL 

 
The applicant should submit the letter of transmittal on the letter head of the applicant 
attached/appended with Application form along with annexures of tender document as 
mentioned / necessitated. 

 
12. ORGANISATIONAL INFORMATION - BIODATA 

Applicant is required to submit the information in respect of his organization (in Application 
form) and Biodata of the Directors / Partners / Key associates. 

13. FINANCIAL INFORMATION 

Applicant should furnish the following financial information as per the format as mentioned in 
Form ‘B’. 
 

14. Banker’s Details, Chartered Accountant, Annual financial statement for the last five years (in 

Form ‘B’) should be supported by audited balance sheets and profit and loss accounts duly 

certified by a Chartered Accountant, as submitted by the applicant to the Income Tax 

Department. 

 
15. Name and address of the banker’s identification of individuals familiar with the applicant’s 

financial standing and a banker’s statement on availability of credit. 

 
16. EXPERIENCE IN SIMILAR WORKS HIGHLIGHTING MAJOR PROJECTS 

Applicant should furnish the following: 
 

i. List of all Similar works successfully completed during the last Seven years (in 

Form “C”). This list is to be substantiated with the documentary evidence such 

as copies of work orders, certified final bill copy, satisfactory completion certificate 

obtained from client etc. without which, the projects mentioned in the format may 

not be considered for scrutiny. List of works completed before seven years may 

be mentioned in separate sheet if the applicant intends to do so. Form C-1 may 

be submitted project wise as supplementary information for the major projects 

only executed during the last seven years ending 31.08.2025. Particulars of 

‘Similar’ Major completed works (mentioned in Form “C”) indicating the 

performance of the applicant duly authenticated/certified by an officer not below 

the rank of Superintending Engineer/Chief Project Manager or equivalent should 

be furnished separately for each major work completed. 

 

ii. List of the ‘similar’ projects under execution or awarded (in Form “D”). 

 
 

 
17.  ORGANISATIONAL INFORMATION - OTHERS 

Number of Technical and Administrative Employees in the organization and how they would 
be involved in this work (in Form “F”) 

 
18. TENDER SUBMISSION 

Tender should be submitted only in online form at our Service Provider’s portal 

https://etender.sbi/SBI/ website. 

https://etender.sbi/SBI/
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The employer reserves the right to:- 

a. Amend the scope and value of contract to the applicant. 

b. Reject any or all of the applications without assigning any reason. 

 

19. The SBI reserves the right to verify the particulars furnished by the applicant independently. 

If any information furnished by the applicant is found incorrect at a later date, he/they shall 

be liable to be debarred from tendering/taking up of work in SBI and the tender/work will be 

cancelled, whenever it is so noticed. The department will not pay any damages to the 

Company or firm or the concerned person. The Company or Firm or the person will be also 

debarred for further participation in any tender in the SBI. Further, any breach of this 

condition by the applicant would also render him liable to be removed from the approved 

list of contractors of SBI 

 
20. Even though an applicant may satisfy the above requirements, he would be liable to 

disqualification if he has 

(i) Made misleading or false representation or deliberately suppressed the information in the 

forms, statements and enclosures required in the tender document. 

(ii) Record of poor performance such as, abandoning work, not properly completing the contract, 

or financial failures/ weaknesses. 

 
21. The applicants who have down-loaded the tender document from the website, should read 

the following important instructions carefully before submitting the tender documents: - 

 

a) The applicants should see carefully & ensure that the complete document contains all the 

pages. 

 

b) The printout of document should be taken on ‘A-4’ size paper only & the printer settings, such 

that document is printed as appearing in the web & there is no change in formatting, number 

of pages etc. 

c) The applicant should ensure that no page in the down-loaded document is missing else their 

tender shall be treated as incomplete and will be summarily disqualified. 

 

d) The applicant should ensure that all pages in the down-loaded document are legible & clear 

& are printed on a good quality paper. 

 

e) The applicant should ensure that every page of the down-loaded document is signed by 

applicant with stamp (seal) of the applicant company and all the blanks are filled by the 

Applicant, suitably. 

 
The applicant should ensure that the down-loaded document is properly filled and also signed 

and stamped before uploading the same at https://etender.sbi/SBI/ Any correction / addition 

/ alteration / omission made in the original document by the applicant will render their 

application as non – responsive and same shall be summarily rejected. Additional sheet may 

https://etender.sbi/SBI/
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be used for furnishing the details if required and should be signed and stamped before 

uploading. 

 

f) The applicant shall furnish a declaration as per Form A to this effect that no addition / deletion 

/ corrections have been made in the document submitted and it is identical to the document 

appearing on Website. 

 

g) The applicant who has downloaded the document from website should read carefully & sign 

the declaration given on the Form A before uploading the document at 

https://etender.sbi/SBI/ 

 

h) In case of any doubt in the down-loaded document, the same should be got clarified from 

this office before submitting the document. 

 
22. The applicant (principal contractor) shall also intimate the names of persons who are working   

with him in any capacity or are subsequently employed by him or who are near relative to 

any   executive employee/ Gazette officer in the SBI. 

23. Prospective bidders may contact at dgmpremises.cc@sbi.co.in between 10.00AM to 

05:00PM for any clarification. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 

https://etender.sbi/SBI/
mailto:dgmpremises.cc@sbi.co.in
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APPLICATION FORM 

 

1 Name of the contractor Firm/ company:  

2 Type of Organisation  

(whether Sole Proprietorship, Partnership, 

private Limited or Co-op. body etc.) 

 

3 Year of establishment of the Firm/company  

4 Whether registered with the registrar of 

companies / registrar of firms  

(if so, mention number & date of registration, 

and submit supporting documents) 

 

5 Year since the firm/ company is in the line of 

business/ activity of Studio Setup  

 

6 Official/ registered address of the firm/ 

company 

 

7 Correspondence address of the firm/company  

8 Email-ID of the firm/company  

9 Landline number (with STD code) of the office/ 

firm  

 

10 Mobile number of the office/ firm/ company  

11 Name, mobile number & email ID of contact 

person 

 

12 Name/s of partners / proprietor/ directors/ key 

person of the firm 

(Details of address, contact number, 

qualification etc to be submitted) BIO-DATA 

OF DIRECTORS 

 

13 Address of offices available in 

Mumbai/Maharashtra. 

 

 

14 Whether Firm is having ISO Certification? 

Mention details 

 

15 Whether member of any professional 

body/association. Please give details & enclose 

certificate viz. IGBC 

 

16 GST Registration number 

(Photocopy to be attached) 
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17 PAN No.            

18 Registration for EPF/ RPFC  

19 Registration for ESIC  

20 Registration under the Contract Labour Act  

21 Registration number under Labour Welfare Act  

22 Professional Tax registration no.  

23 Educational qualification of the proprietor/ 

partner/ director/key person 

 

24 Financial Information as per form given at 

Form B (Enclose copies of audited balance 

sheet and profit & loss statements and CA 

Certificate) 

 As per Form ‘B’ 

25 Average annual turnover of the Company as per 

Audited Balance Sheets as on 31st March 2025, 

2024, 2023. 

(details of turnover during previous F.Y. to be 

submitted as per form B) 

2022-23: 

2023-24: 

2024-25: 

-----------------------------------------

Average: 

26 Total number of similar projects completed.  

27 Details of Similar works of SITC of Chrome 

Studio Setup  completed during the last 7 years, 

as per format given in annexure  

(Copies of work orders & completion 

certificates must be enclosed)  

As per Form ‘C’ & ‘C1’ 

28 Value of Single Largest Project for SITC of 

Chrome Studio Setup or Similar Work 

completed in the last 7 years 

 

29 Details for Chrome Studio Setup completed if 

executed separately 

 

30 Details of Similar work under execution 

 

As per Form ‘D’ 

31 Details of Technical and Administrative staff 

employed in the organisation 

 As per Form ‘F’ 

32 Number of years of experience for SITC of 

PAC Units  

 

33 Name and address of Bankers and position of 

financial soundness (Enclose solvency 

certificate or other relevant papers/documents, 

refer Form H) 

 As per Form ‘H’ 

34 Mention if blacklisted and / or blacklisting 

proceedings pending with any client. Details of 

the same, with reasons, to be furnished. 

 

35 Details of disputes /litigations, if any, during 

the period of last 07 years 

 As per Form ‘E’ 

36 Whether any penalty imposed by law enforcing 

agencies such as labour department, sale tax, 

GST, etc. 
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37 Details of penalty / liquidated damage imposed 

by any client for defective /delayed/non-

completion of work or violation of terms of the 

contract, during the last 7 years, ended on. 

31.03.2025 If yes, please provide details 

thereof, with reasons. 

 

38 Whether firm had been barred from 

participating in the bidding process or kept in 

cooling period/under suspension by any client, 

during the last 7 years, ended on 31.03.2025. If 

yes, please provide details thereof, with 

reasons. 

 

39 Please indicate details of any 

bankruptcy/winding up of proceedings at any 

point of time in past 
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BIO-DATA OF THE DIRECTORS/PARTNERS/ KEY ASSOCIATES 
 

 

1. Name : 

 

 

2. Date of Birth : 

 

 

3. Associates with the organization since      : 

 

 

4. Professional Qualification : 

 

 

5. Professional Experience : 

 

 

6. Professional Affiliation : 

 

 

7. Membership in : 

 

 

8. Details of Published     papers

 : in Magazine / 

Journals (if any) 

 

 

9. Details of cost-effective 

methods/ :  

in the projects 

 

 

10. Exposure to new materials/ :  

 

 

 

 

 

 

Signature of Applicant 
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FORM A 

 

DECLARATION 

(TO BE SUBMITTED BY THE APPLICANT ON THEIR FIRM/COMPANY’S LETTER 

HEAD ALONGWITH THEIR APPLICATION) 

 

Deputy General Manager (Premises) 

STATE BANK OF INDIA 

PREMISES DEPARTMENT,  

9TH FLOOR, SBI BHAVAN, 

MADAME CAMA ROAD,  

NARIMAN POINT, MUMBAI – 400021. 

 

I/We hereby certify that: 

1. I / We have submitted tender document strictly on the format prescribed by the SBI and are 

available on the Bank’s website & there is no change in formatting, number of pages etc. 

2.      I / We have checked that no page is missing and all pages as per the index and checklist are 

available & that all pages of document submitted by us are clear & legible. 

3.      I / We have signed (with stamp) all the pages of the tender document before submitting the 

same. 

4.  I / We have sealed the documents properly before submitting the same. 

5.  I /We have read carefully & understood the instructions to the applicants. 

6. I / We hereby understood and accordingly confirm that all Tender documents and supporting 

(EOI)/annexures etc. are required to be submitted by us strictly in the prescribed format only. 

In case, the Bid/documents submitted by us along with this tender is found in any other formats 

and not complying this condition, we hereby authorize the SBI to summarily reject our tender 

for which we shall not make any protest. 

7. I / We have not made any modification / corrections / additions /deletions etc in the 

EXPRESSION OF INTEREST (EOI) documents downloaded from web by me / us. In case at 

any stage later, it is found there is difference in our downloaded EXPRESSION OF INTEREST 

(EOI) documents from the original and / or any documentation, SBI shall have the absolute 

right to disqualify / reject our Tender and also debar me / us in participating in any future 

tenders of SBI without any prior intimation to me / us. 

8. I/We hereby undertake and confirm that all the information furnished in this tender is correct 

and true to the best of our knowledge and belief and we own full responsibility for its 

correctness and authenticity. 

 
                                                                                      Signature of Applicant with Stamp 
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FORM ‘B’ 

FINANCIAL INFORMATION 

I. Banker Details 

Name of the Bank : 

Branch with Address : 

City : 

Contact person in the Bank : 

Contact Details : 

 

II. Details of Chartered Accountant 

Name : 

Address : 

Registration details of accountant : 

Contact Number : 

E-mail address : 

 

III. Financial Analysis – Details to be furnished duly supported by figures in Balance Sheet/Profit 

and Loss Account for the last Five years duly certified by the Chartered Accountant, as 

submitted by the applicant to the Income-Tax Department (Copies to be attached). 

 

YEARS 2020-21 2021-22 2022-23 2023-24 2024-25 

(i) Gross Annual turn-over in 

Comprehensive Annual 

Operation and Maintenance 

Contract wind mills  

     

(ii) Profit/Loss      

(iii) Financial position:      

(a)Cash      

(b)Current Assets      

(c)Current Liabilities      

(d)Working capital (b-c)      

(e)Current Ratio: 

(Current Assets/Current Liabilities 

(b/c)) 

     

(f) Acid Test Ratio: 

(Quick Assets/Current 

Liabilities (a/c)) 

     

IV. Income Tax Clearance Certificate 

V. Solvency certificate from Bankers (Schedule Bank) of Applicant. 

VI. Financial arrangements for carrying out the proposed work. 

 

Signature of Charted Accountant Signature of Applicant(s) 

with seal with Seal 



 

FORM ‘C’ 

DETAILS OF ALL ‘SIMILAR’ WORKS COMPLETED DURING THE LAST SEVEN YEARS ENDING BY 31st August 2025. 

 

1 2 3 4 5 6 7 8 9 10 11 

S. 

No. 

Name 

of work/ 

project 

& 

location 

Owner or 

sponsori

ng 

organizat

ions 

Date of 

Agreem

ent with 

the 

owner 

Scope of 

work 

executed 

Cost of 

project 

work in 

Crores 

Date of 

commence

ment as per 

contract & 

actual date 

of 

commence

ment 

Stipulated 

Date of 

completion & 

Actual date 

of 

completion 

Litigation/ 

Arbitration 

pending/ 

In progress 

with details 

(if any) 

Name and 

address with 

contact No. of 

Officer of 

client to whom 

reference shall 

be made 

Remarks 

           

           

           

 

 

Signature of Applicant 
 

 

Note: 

Actual date of completion of the project should be within 7 years ending 31.08.2025 for taking into eligibility consideration. The projects mentioned 

in the above format shall be sorted in the order of cost of the project (Descending order) 

 

*  Only relevant certificates to be uploaded



 

FORM- C1  

 

PERFORMANCE REPORT FOR ‘SIMILAR’ MAJOR COMPLETED 

WORKS (REFERRED TO IN FORM ‘C’) 
 

1. Name of the work/ 

Project &Location. 

 

2. Scope of work. 

 

3. Agreement No &Date. 

 

4. Estimated Cost / Tendered Cost 

 

5. Actual Value of work done 

 

6. Date of commencement 

a. Stipulated date of commencement. 

b. Actual date of commencement. 

 

7. Date of completion 

a. Stipulated date of completion. 

b. Actual date of completion. 

 

8.  Amount of compensation levied for delayed 

completion if any. 

 

9. Performance report based on 

 

Quality of Work, :  Very Good / Good / Fair /Poor 

Time Management, :  Very Good / Good / Fair /Poor 

Resourcefulness :  Very Good / Good / Fair /Poor 

Financial Soundness :  Very Good / Good / Fair /Poor 

Technical Proficiency :  Very Good / Good / Fair /Poor 

 

 

NOTE: The performance report is to be submitted separately for all major works mentioned in Form C 

The performance report preferably be submitted in the above Performa. In case, different Performa is 

used, the applicant shall ensure that the report / certificate shall contain all the above information /details. 

 

 

                    Superintending Engineer / 

                       Chief Project Manager or Equivalent 

            & (Name of Organization), Date
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FORM ‘D’ 

‘SIMILAR’ PROJECTS ON HAND - UNDER EXECUTION OR AWARDED 
 

 

1 2 3 4 5 7 8 9 10 11 12 13 

Sr

no 

. 

Name 

of work/ 

project 

& 

location 

Client / 

Owner 

or 

sponso 

ring 

organiza

tions 

Type of 

Client / 

Owner 

(Mention 

Govt/ / 

Semi 

Govt / 

PSU / 

Autonom

ous / 

Private) 

Date 

of 

Agree

ment 

with 

the 

owner 

Cost 

of 

proje

ct 

work 

in 

Crore

s 

Date of 

commenc

e-ment as 

per 

contract & 

actual 

date of 

commenc

ement 

Stipulated 

Date of 

completio

n 

Up to date 

percentage 

of progress 

of work 

complete d 

Delay in 

progress 

(if any) 

and 

reasons 

thereof 

Name & 

address 

with 

contact 

No. of 

Officer of 

client to 

whom 

referenc

e shall 

be made 

Remarks 

(Indicate 

whether any 

show cause 

notice issued 

or Arbitration 

initiated 

during the 

progress 

work) 

            

            

            

            

 

 

Signature of Applicant 
 

 

Note: 

The projects mentioned in the above format shall be sorted in the order of cost of the project (Descending order) 
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FORM ‘E’ 

 

 

 

DETAILS OF LITIGATION / ARBITRATION CASES ARISING FROM THE CONTRACTS 

EXECUTED IN THE LAST SEVEN YEARS OR CURRENTLY UNDER EXECUTION 

 

Year Award for or 

against 

Applicant 

Name of 

Client 

Cause of 

Litigation and 

Matter of 

Dispute 

Disputed 

Amount 

Actual Awarded 

Amount 

      

      

      

 

(Add separate sheet if required) 

 

Notes: 

1.  Information has to be filled up specifically in this format.  

2.  Indicate other points, if any, to show your technical competence to indicate any important point in 

your favour. 

 

 

 

 

 

Name of Authorized Signatory                                                                 Sign & seal of the applicant 
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F

FORM ‘F’  

D

DETAILS OF KEY TECHNICAL AND ADMINISTRATIVE PERSONNEL EMPLOYED 

IN THE ORGANIZATION 
 

 

Sr. 

No. 

 

Designation 

 

Total Number 

 

Names 

 

Educational 

Qualification 

 

Professional 

Experience 

Length of 

continuous 

service with 

employer in 

years 

1 2 3 4 5 6 7 

       

       

       

       

       

 

 

 

 

Signature of Applicant 

Note: 

1. Details of Technical personnel shall be provided qualification-wise 

2. Organization chart of the company, additional information about Technical and administrative 

personnel, if any, may be submitted on separate sheet 

3. Professional experience in terms of Comprehensive Annual Operation and Maintenance 

Contract for wind mills “shall be mentioned separately. 
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FORM ‘G’ 

 

DETAILS OF PLANT & MACHINERY, MANUFACTURING UNITS, TOOLS AND 

EQUIPMENTS LIKELY TO BE USED IN CARRYING OUT THE WORK. 

 

 

Sr. 

No 

Name of 

the Tools / 

Machinery / 

Equipment 

 

Unit 

Make / 

Model / 

Capacity 

or Type 

 

Age in 

years 

 

Condition 

of the unit 

Ownership Status (mention the quantity) 
 

Current 

location 

 

Remarks 
Presently 

owned 

To be 

purchased 

Leased 

1 2 3 4 5 6 7 8 9 10 11 

         

         

         

         

         

 

 

 

 

Signature of Applicant 

 

Note: 

Details shall be submitted separately if required. 
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FORM ‘H’ 

 

 

SOLVENCY CERTIFICATE WITH BANK'S DETAIL 

 

This is to certify that M/s  _____________________________ address 

________________________________________________ is a customer of our bank and 

banking with us for the last …… years. Presently, the firm has availed undernoted banking 

facility/ies:  

Sl. 

no. 

Facility Type of a/c Present balance Average balance during last  

6 months 

 

     

     

     

     

     

 

2. The conduct of firm's & key person's account have found to be satisfactory. As per the 

basis of credit facilities provided to the firm/ turnover in the accounts/ details available with us, 

the firm can be treated as good for any engagement up to a limit of Rs.________ (Rupees 

______________________________________). 

 

3. This certificate is issued on the basis of bank's record/ transactions with the bank, without 

any guarantee or responsibility on the bank or any of the officers, with confirmation that facts 

mentioned herein as per our record.  

 

(Signature of Branch Manager with Seal) 

 

Note: 

1. Banker's certificate should be on the letter head of the scheduled commercial bank.  

2. In case of partnership firm, certificate to include names of all partners as recorded with the 

bank. 
 

 

 

 

Signature of Applicant 
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CHECK LIST: Details of Enclosures. 
 

SI. 

No. 

 

Information 

Confirmation 

of      

Submission 

Page 

no. 

1 
Expression of Interest (EOI) Document including Letter of 

Transmittal, Application Form and Forms A to H. 
Yes/No 

 

2 Proof of constitution: Yes/No  

 (a) In case of sole proprietorship/HUF: an affidavit executed 

before a 1stClass Magistrate that the applicant is the sole 

proprietor of the firm/Karta of HUF 

  

 (b) In case of partnership firm: (Submit attested copies)   

 In case of private/Public Ltd. Co. Article of Association duly 

attested by Notary Public 

  

 Power of attorney, if any, attested by Notary Public   

3 Certificate of Registration as contractor Yes/No  

4 Certificate of Registration with taxation authorities Yes/No  

5 Certificate of Tax Clearance (ITCC,GST& Other Tax etc.) Yes/No  

6 Details of requisite licenses if any Yes/No  

7 Registration with EPF Yes/No  

8 Proof of eligibility of essential criteria Yes/No  

9 Declaration form A Yes/No  

10 Financial Information Yes/No  

 A) Balance sheets of last 5 years (Form B) Yes/No  

 B) Calculation sheets of net worth (Form B) Yes/No  

 C) Solvency Certificate in original (Form H) Yes/No  

11 Details of completed work as given in Form C& C1 Yes/No  

12 
Attested copies of Award Letters/Work Orders/LOI for 

completed work 
Yes/No 

 

13 
Original or attested copies of certificate for works done, from 

concerned clients 
Yes/No 

 

14 Details of work on hand as given in Form D Yes/No  

15 Details of litigation / arbitration cases arising from the 

contract’s “E” if any 

Yes/No  

16 
Attested copies of award letters/work orders/LOI for ongoing 

projects / Works on Hand 
Yes/No 

 

17 Details of key personnel as given in Form F Yes/No  

18 Details of plant and machinery etc. as given in Form G Yes/No  

19 Solvency Certificate with Bank details H Yes/No  

 

 

Signature of Applicant 
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Signature of Contractor with Seal 

GENERAL CONDITIONS OF CONTRACT 
 
1.0  Definitions: - 
“Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between SBI  (client) and the contractor, together with the 
documents referred there in including these conditions, the specifications, designs, drawings 
and instructions issued from time to time by the Architects/ Bank and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one 
another. 
 

1.1  In the contract the following expressions shall, unless the context otherwise requires, have 
the meaning hereby respectively assigned to them. 
 
 

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative 
for day-to-day supervision of work and to give instructions to the contractors. 

 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporate not, 

undertaking the works and shall include legal personal representative of individual or the 
composing the firm or company and the permitted assignees of individual or firms of 
company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in 
the “Scope of work” and / or to be executed in accordance with the contract includes 
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be 
provided, the obligations of the contractor hereunder and work to be done by the contractor 
under the contract. 
 

1.1.4 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 

1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 
and referred to in the specifications and any modifications of such drawings as may be 
issued by the Engineer from time to time ‘Contract value shall mean value of the entire work 
as stipulated in the letter of acceptance of tender subject such additions there to or 
deductions there from as may be made under the provide herein after contained. 
 

1.1.6 Specifications’ shall mean the specifications referred to in the tender and modifications 
thereof as may time to time be furnished or approved by the Architect/ Consultant. 
 

1.1.7  “Month” means Gregorian calendar month. 
 

1.1.8  “Week” means seven consecutive days. 
 

  1.1.9   “Day” means a calendar day beginning and ending at 00Hrs. and 24Hrs. respectively. 
 

 
 
 
 
 
 
 
CLAUSE 
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Signature of Contractor with Seal 

1.0  Total Security Deposit 
 

Total Security deposit comprise of: 
Earnest Money Deposit 
Initial security deposit 
Retention Money 

 

a)  Earnest Money Deposit - 
 

• The tenderer shall furnish EMD of ₹ 40,000 /- (Rupees Forty Thousand 
Only) in the form of Demand draft or bankers cheque drawn in favor of SBI 
payable at Mumbai, on any Scheduled Bank.  

• No tender shall be considered unless the EMD is so deposited in the required 
form.  

• No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer 
shall be refunded soon after the decision to award the contract is taken 
without interest.  

• The EMD shall stand absolutely forfeited if the tenderer revokes his tender at 
any time the period when he is required to keep his tender open acceptance 
by the SBI. or after it is accepted by the SBI.  the Contractor/ Vendor fails to 
enter into a formal agreement or fails to pay the initial security deposit as 
stipulated or fails to commence the commence the work within the stipulated 
time. 

 
b) Initial Security Deposit (lSD) 

 
The amount of ISD shall be 2% of accepted value of tender (In the instant case, the 
cumulative contract awarded value of all the Circles put together shall be considered 
for the purpose) including the EMD in the form of DD/PO drawn on any scheduled 
Bank. The ISD shall be deposited within 15 days from the date of acceptance of 
tender. 

 
c)  Retention Money:  

An amount @ 5% of the bill amount will be retained by the SBI from the bills and 
the same will be released by the SBI against Bank guarantee for equal amount issued 
by any Nationalized / Scheduled Bank in the SBI’s approved format valid for 2 year. 
The Bank guarantee shall be released only after completion of warranty period of 2-
year provided no complaint is received or the defects have been rectified by replacing 
the same satisfactorily.  
 
The successful bidder may choose to submit such Bank Guarantee to the SBI soon 
after commencement of work to avoid deduction of retention money from the Bills. 
No advance on materials / plant / machinery or mobilization advance shall be paid 
in any circumstances. 

 
2.0  Language 
 
The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, omissions and discrepancies 
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Signature of Contractor with Seal 

In case of errors, omissions and/ or disagreement between written and scaled dimensions 
on the drawings or between the drawings and specifications etc., the following order shall 
apply. 
 
i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

 
ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 
 
iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted: 
 

a) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall 
be taken as correct. 
 

 
4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be 
communicated through the Architect/consultant/ Bank’s Engineer. The Architect/consultant 
at the directions of the SBI from time to time issue further drawings and / or write instructions, 
details directions and explanations which are here after collectively references to as 
Architect’s /consultant’s instructions in regard to the variation or modification of the design, 
quality or quantity of any work or the addition or omission or substitution work. Any 
discrepancy in the drawings or between BOQ and / or drawings and / or specifications. The 
removal from the site of any material brought thereon by the Contractor and any substitution 
of any other materials therefore the removal and / or re-executed of any work executed by 
him. The dismissal from the work of any person engaged thereupon. 
 
5.0 i)  Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or 
through the Architect by registered post or otherwise depositing at the of the contractor as 
given in the tender to enter into a Contract for the execution of the work as per the terms of 
the tender. The letter of acceptance shall constitute a binding contract between the SBI and 
the contractor. 
 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI/ Architect, the successful 
tenderer shall be bound to implement the contract and within fifteen days there of shall sign 
an agreement in a non-judicial stamp paper of appropriate value. 
 
6.0  Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / 
consultants are the properties of the SBI They are not to be used on other work.             
 
7.0  Detailed drawings and instructions: 
The SBI through its Architects / consultants shall furnish with reasonable proper additional 
instructions by means of drawings or otherwise necessary for the execution of the work. All 
such drawings and instructions shall be consistent with contract documents, true 
developments thereof and reasonably inferable there. 
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Signature of Contractor with Seal 

The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various activities 
on receipt of the work order and submit the same to the SBI  directly/through the 
Architect/consultant 
 
7.0  Copies of agreement 
Two copies of agreement duly signed by both the parties with the drawings shall be handed 
over to the contractors. 
 
8.0  Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6. 0 of GOC or to 
complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion, without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available under 
the law to the SBI on account of such breach to pay a liquidated damage at the rate of 0.50% 
of the contract value which subject to a maximum of 5% of the contract value. 
 
9.0  Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 
water, power, tools, equipment transportation and any other facilities that are required for 
the satisfactory execution and completion of the work. Unless or otherwise specified all 
materials shall be new and both workmanship and materials shall be best quality. The 
contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work assigned 
to him. Workman whose work or behavior is found to be unsatisfactory by the SBI 
/ARCHITECT/ consultant he shall be removed from the site immediately. 
 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work, shall be obtained by the 
contractor at his own expenses. The contractor shall give notices and comply with the 
regulations, laws, and ordinances rules, applicable to the contract. If the contractor observes 
any discrepancy between the drawings and specifications, he shall promptly notify the SBI 
in writing under intimation of the Architect/ Consultant. If the contractor performs any act, 
which is against the law, rules and regulations he shall meet all the costs arising there from 
and shall indemnify the SBI for any legal actions arising there from. 
 
11.0  Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting 
out of the same and for the correctness of the positions, levels, dimensions, and alignment 
of all parts thereof and get it approved by the Architect / consultant before proceeding with 
the work. If at any time any error in this respect shall appear during the progress of the 
works, irrespective of the fact that the layout had been approved by, the Architect / consultant 
the contractor shall be responsible for the same ad shall his own expenses rectify such error, 
if so, required to satisfaction of the SBI. 
 
12.0  Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract. 
He shall make good any such damage, injury, loss, except due to causes beyond his control 
and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protections of his employees on the works 
and shall comply with all applicable provisions of Govt. and local bodies’ safety laws and 
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building codes to prevent accidents, or injuries to persons or property on about or adjacent 
to his place of work. The contractor shall take insurance covers as per clause 24.0 at his 
own cost. The policy may be taken in joint names of the contractor and the SBI and the 
original policy may be lodged with the SBI 
 
13.0  Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have 
free access to the work site and / or to the workshop, factories, or other places where 
materials are lying or from where they are obtained and the contractor shall give every facility 
to the SBI/Architect/consultant and their representatives necessary for inspection and 
examination and test of the materials and workmanship. No person unless authorized by the 
SBI/ Architect /Consultant except the representative of Public authorities shall be allowed on 
the work at any time. The proposed work either during its construction stage or its completion 
can also be inspected by the Chief Technical Examiner’s Organization a wing of Central 
Vigilance commission. 
 
14.0  Assignment and subletting 
The whole of work included in the contract shall be executed the contractor and he shall not 
directly entrust and engage or indirectly transfer, assign or underlet the contract or any part 
or share there of or interest therein without the written consent of the SBI through the 
Architect and no undertaking shall relieve the contractor from the responsibility of the 
contractor from active & superintendence of the work during its progress. 
 
15.0 Quality of materials, workmanship & Test  
All materials and workmanship shall be best of the respective kinds described in the contract 
and in accordance with Architect/consultant instructions and shall be subject from time to 
time to such tests as the Architect/consultant may direct at the place of manufacture or 
fabrication or on the site or an approved testing laboratory. The contractor shall provide such 
assistance, instruments, machinery, labor, and materials as are normally required for 
examining measuring sampling and testing any material or part of work before incorporation 
in the work for testing as may be selected and required by the Architect/consultant. 
 
ii)  Samples 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature / test certificate of the same shall be provided to the satisfaction of the 
Bank/Architect/consultant. Before submitting the sample / literature the contractor shall 
satisfy himself that the material / equipment for which he is submitting the sample / literature 
meet with the requirement of tender specification. Only when the samples are approved in 
writing by the Bank/Architect / consultant the contractor shall proceed with the procurement 
and installation of the particular material / equipment. The approved samples shall be the 
signed by the Bank/Architect / Consultant for identification and shall be kept on record at 
site office until the completion of the work for inspection / comparison at any time. The 
Bank/Architect/Consultant shall take reasonable time to approve the sample. Any delay that 
might occur in approving the samples for reasons of its not meeting the specifications or 
other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / 
equipment etc. shall be to the account of the contractor. 
 
 
iii)  Cost of tests 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specification or BOQ. 
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iv)  Costs of tests not provided for 

If any test is ordered by the Bank/Architect/ Consultant which is either 
 

 If so intended by or provided for or (in the cases above mentioned) is not so particularized, 
or though so intended or provided for but ordered by the Architect / Consultant to be carried 
out by an independent person at any place other than the site or the place of manufacture 
or fabrication of the materials tested or any Government / approved laboratory, then the cost 
of such test shall be borne by the contractor. 
 
16.0  Obtaining information related to execution of work 
 
No claim by the contractor for additional payment shall be entertained which is consequent 
upon failure on his part to obtain correct information as to any matter affecting the execution 
of the work nor any misunderstanding or the obtaining incorrect information or the failure to 
obtain correct information relieve him from any risks or from the entire responsibility for the 
fulfillment of contract. 
 
17.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution the 
works and as long, thereafter, as the Bank/Architect / Consultant may consider necessary 
until the expiry of the defects liability period, stated here to. 
 
18.0  Quantities 

 The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and quantities. 
The rate quoted shall remain valid for variation of quantity against individual item to any 
extent. The entire amount paid under Clause 19, 20 hereof as well as amounts of prime cost 
and provision sums, if any, shall be excluded. 
 
19.0  Works to be measured 
The Bank/Architect/Consultant may from time to time intimate to the contractor that he 
requires the work to be measured and the contractor shall forthwith attend or send a 
representative to assist the Bank/Architect in taking such measurements and calculation and 
to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detail in the 
specifications. The representative of the Bank/Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be entered 
in the measurement book. The contractor or his authorized representative shall sign all the 
pages of the measurement book in which the measurements have been recorded in token 
of his acceptance. All the corrections shall be duly attested by both representatives. No over 
writings shall be made in the Measurement Book (M.B.) Should the contractor not attend or 
neglect or omit to depute his representative to take measurements, the measurements 
recorded by the representative of the Bank/Architect / consultant shall be final. All authorized 
extra work, omissions and all variations made shall be included such measurement. 
 
20.0  Variations 
No alteration, omission or variation ordered in writing by the Bank/Architect / consultant 
vitiates the contract. In case the SBI / Architect / Consultant thinks proper at any during the 
progress of works to make any alteration in, or additions to or omission from the works or 
any. alteration in the kind or quality of the materials to be used therein, the Bank/Architect / 
Consultant shall give notice thereof in writing to the contractor shall confirm in writing within 
seven days of giving such oral instructions the contract shall alter to, add to, or omit from as 
the case may be in accordance with such but the contractor shall not do any work extra to 
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or make any alterations or additions to or omissions from the works or any deviation from 
any of the provisions of the contract, stipulations, specifications or contract drawings without 
previous consent in writing of the Bank/Architect/ Consultant and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the Architect / 
Consultant and the same shall be added to or deducted from the contract value, as the case 
may be. 
 
21.0  Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the authority 
of the Bank/Architect / Consultant with the concurrence of the SBI as herein mentioned. Any 
such extra is herein referred to as authorized extra and shall be made in accordance with 
the following provisions. 
 
a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as the 
work priced herein. 

 
    (ii) Rates for all items, wherever possible should be derived from the rates given in the 
priced BOQ. 
 
b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
Works are carried out, otherwise the prices for the same shall be valued under sub-Clause 
‘c’ hereunder. 
 
c) Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the receipt 
of the letter of acceptance inform the Architect/ consultant of the rate which he intends to 
charge for such items of work, duly supported by analysis of the rate or rates claimed and 
the Architect/ consultant shall fix such rate or prices as in the circumstances in his opinion 
are reasonable and proper, based on the market rate. 
 
d) Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials employed be delivered for verifications to the Architect 
/consultant at or before the end of the week following that in which the work has been 
executed. 
 
e) It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the Contractor shall submit rates duly supported by rate analysis worked on 
the ‘market rate basis for material, labour hire / running charges of equipment and wastages 
etc. plus 15% towards establishment charges, contractor’s overheads and profit. Such items 
shall, not be eligible for escalation. 
 
 
22.0  Final measurement 
The measurement and valuation in respect of the contract shall be completed within two 
months of the virtual completion of the work. 
 
23.0  Virtual Completion Certificate (VCC) 
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On successful completion of entire works covered by the contract to the full satisfaction of 
the SBI, the contractor shall ensure that the following works have been completed the 
satisfaction of the SBI: 
 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour 
equipment and machinery.  
 
b) Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI not 
incorporated in the permanent works. 
 
c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor the 
SBI and shall clear, level and dress, compact the site as required by the SBI. 
 
d) Shall put the SBI in undisputed custody and possession of the site and all land allot by 
the SBI. 
 
e) Shall hand over the work in a peaceful manner to the SBI 
 
f) All defects / imperfections have been attended and rectified as pointed out by the 
Architects to the full satisfaction of SBI. 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled 
to apply to the Architect / consultant is satisfied of the completion of work. Relative to which 
the completion certificate has been sought, the Architect/ consultant shall within fourteen 
(14) days of the receipt of the application for completion certificate, issue a VCC in respect 
of the work for which the VCC has applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and contractor 
liabilities under the contract including the contractor’s liability for defects liability nor shall the 
issuance of VCC in respect of the works or work at any site be construction as a waiver of 
any right or claim of the SBI against the contractor in respect of or work at the site and in 
respect of which the VCC has been issued. 
 
24.0  Work by other agencies 
The SBI / Architect / consultant reserves the rights to use premises and any portion the site 
for execution of any work not included in the scope of this contract which it may desire to 
have carried out by other persons simultaneously and the contractor shall not only allow but 
also extend reasonable facilities for the execution of such work. The contractor however 
shall not be required to provide any plant or material for the execution of such work except 
by special arrangement with the SBI. Such work shall be carried out in such manner as not 
to impede the progress of the works included in the contract. 
 
25.0  Insurance of works 
25.1  Without limiting his obligations and responsibilities under the contract the contractor 
shall insure in the joint names of the SBI  and the contractor against all loss of damages 
from whatever cause arising other than the excepted risks, for which he is responsible under 
the terms of contract and in such a manner that the SBI and contractor are covered for the 
period stipulated vide clause of GCC and are also covered during the period of maintenance 
for loss or damage arising from a cause, occurring prior to the commencement of the period 
of maintenance and for any loss or damage occasioned by the contractor in the course of 
any operations carried out by him for the purpose of complying with his obligations under 
clause. 
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a) The Works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation in 
the works at their replacement value. 
 
b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 
 
c) Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever require 
produce to the Architect / consultant the policy if insurance and the receipts for payment of 
the current premiums. 

 
25.2  Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise indemnify the 
SBI against all losses and claims in respect of injuries or damages to any person or material 
or physical damage to any property whatsoever which may arise out of or in consequence 
of the execution and maintenance of the works and against all claims proceedings, 
damages, costs, charges and expenses whatsoever in respect of or in relation thereto 
except any compensation of damages for or with respect to: 
 
a) The permanent use or occupation of land by or any part thereof. 

 
b) The right of SBI to execute the works or any part thereof on, over, under, in or through 
any lands. 
 
c) Injuries or damages to persons or properties which are unavoidable result of the execution 
or maintenance of the works in accordance with the contract 
 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their 
agents, employees or other contractors not being employed by the contractor or for or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was contributed to by the 
contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury.  

 
 

25.3  Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 25.2 
of this clause. 
 
25.4  Contractor’s superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, 
or proceeding relating to infringement or use of any patent or design or any alleged patent 
or design rights and shall pay any royalties which may be payable in respect of any article 
or part thereof included in the contract. In the event of any claim made under or action 
brought against SBI in respect of such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, provided that the 
contractor shall not be liable to indemnify the SBI if the infringement of the patent or design 
or any alleged patent or design right is the direct result of an order passed by the Architect 
/ consultant in this behalf. 
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25.5  Third Party Insurance 
 

            25.5.1 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 24.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 
that of SBI, or to any person, including any employee of the SBI, by or arising out of the 
execution of the works or in the carrying out of the contract, otherwise than due to the matters 
referred to in the provision to clause 24.0 thereof. 

 
25.5.2 Minimum amount of Third-Party Insurance 
 
Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the. Architect / consultant the policy or 
policies of insurance cover and receipts for payment of the current premiums. 
 

           25.6  The minimum insurance cover for physical property, injury, and death is ₹5 Lakh per 
occurrence with the number of occurrences limited to four. After each occurrence contractor 
will pay additional premium necessary to make insurance valid for four occurrences always. 

 
25.7 Accident or Injury to workman: 
 

           25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable 
at law in respect or in consequence of any accident or injury to any workmen or other person 
in the employment of the contractor or any sub-contractor, save and except an accident or 
injury resulting from any act or default of the SBI or their agents, or employees. The 
contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 
 
25.7.2 Insurance against accidents etc. to workmen 
 
The contractor shall insure against such liability with an insurer approved by the SBI during 
the whole of the time that any persons are employed by him on the works and shall, when 
required, produce to the Architect / consultant such policy of insurance and receipt for 
payment of the current premium. Provided always that, in respect of any persons employed 
by any sub-contractor the contractor’s obligation to insured as aforesaid under this sub-
clause shall be satisfied if the sub-contractor shall have insured against the liability in respect 
of such persons in such manner that SBI is indemnified under the policy but the contractor 
shall require such sub-contractor to produce to the Architect /consultant when such policy of 
insurance and the receipt for the payment of the current premium. 
 
25.7.3 Remedy on contractor’s failure to insure 
 
If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any 
such case the SBI may effect and keep in force any such insurance and pay such premium 
or premiums as may be necessary for that purpose and from time to time deduct the amount 
so paid by the SBI as aforesaid from any amount due or which may become due to the 
contractor, or recover the same as debt from the contractor. 
 

           25.7.4 Without prejudice to the others rights of the SBI against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to the 
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contractor the amount of any damages costs, charges, and other expenses paid by the SBI 
and which are payable by the contractors under this clause. The contractor shall upon 
settlement by the Insurer of any claim made against the insurer pursuant to a policy taken 
under this clause, proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the Insurer in respect of such damage 
shall be paid to the contractor and the Contractor shall not be entitled to any further payment 
in respect of the expenditure incurred for rebuilding or repairing of the materials or goods 
destroyed or damaged. 

 
 

26.0  Commencement of Works: 
The date of commencement of the work will be reckoned as the date, seven days from the 
date of award of letter by the SBI. 
 
27.0  Time for completion 
Time is essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of 30 days (1 months) from the date of 
commencement. If required in the contract or as directed by the Bank/Architect / consultant. 
The contractor shall complete certain portions of work before completion of the entire work. 
However, the completion date shall be reckoned as the date by which the whole work is 
completed as per the terms of the contract. 
 
28.0  Extension of time 
If, in the opinion of the Bank/Architect/consultant, the work be delayed for reasons beyond 
the control of the contractor, the Architect/consultant may submit a recommendation to the 
SBI to grant a fair and reasonable extension of time for completion of work as per the terms 
of contract. If the contractor needs an extension of time for the completion of work or if the 
completion of work is likely to be delayed for any reasons beyond the due date of completion 
as stipulated in the contract, the contractor shall apply to the SBI directly/ through the 
Architect’ Consultant in writing at least 15 Days before the expiry of the scheduled time and 
while applying for extension of time he shall furnish the reason in detail and his justification 
if any, for the delays. The Architect/consultant shall submit their recommendations to the 
SBI in the prescribed format for granting extension of time. While granting extension of time 
the contractor shall be informed the period extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated period and duly 
sanctioned extension of time by the provision of liquidated damages as stated under clause 
10.0 shall become applicable. Further the contract shall remain in force even for the period 
beyond the due date of completion irrespective whether the extension is granted or not. 
 
29.0   Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Bank/Architect / consultant should the rate 
of progress of the work or any part thereof be at any time be in the opinion the Bank/ Architect 
/ consultant too Slow to ensure the completion of the whole of the work the prescribed time 
or extended time for completion the Bank/ Architect / consultant shall thereupon take such 
steps as considered necessary by the Bank/Architect / consultant to expedite progress so 
as to complete the works by the prescribed time or extended time. Such communications 
from the Bank/Architect / consultant neither shall relieve the contractor from fulfilling 
obligations under the contract nor he will be entitled to raise any claims arising out of such 
directions.  
 
30.0  Work during nights and holidays 
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Subject to any provision to the contrary contained in the contract no permanent work shall 
save as herein provided be carried on during the night or on holidays without the permission 
in writing of the Bank/Architect / consultant, save when the work is unavoidable or absolutely 
necessary for the saving of life or property or for the safety of the work in which case the 
contractor shall immediately advise the Bank/ Architect / consultant. However, the provisions 
of the clause shall not be applicable in the case of any work which becomes essential to 
carry by rotary or double shifts in order to achieve the progress and quality of the part of the 
works being technically required / continued with the prior approval of the Architect / 
consultant at no extra cost to the SBI 
 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 
 
 
31.0  No compensation or restrictions of work 
 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope 
of work for any reason whatsoever and hence not required the whole or any part of the work 
to be carried out. The Architect / consultant shall give notice in writing that effect to the 
contractor and the contractor shall act accordingly in the matter. The contractor shall have 
no claim to any payment of compensation or otherwise what so ever on account of any profit 
or advantage which he might have derived from the execution of the Work fully but which he 
did not derive in consequence of the foreclosure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bona-fide brought to the site of the work by the contractor and rendered surplus 
as a result of the abandonment, curtailment of the work or any portion thereof and then taken 
back by the contractor, provided however that the Architect / Consultant shall have in such 
cases the option of taking over all or any such materials at their purchase price or a local 
current rate whichever is less. 
 
“In case of such stores having been issued from SBI stores and returned by the contractor 
to stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the contractor after taking into consideration and deduction for claims on account 
of any deterioration or damage while in the custody of the contractor and in this respect the 
decision of Architect / consultant shall be final. 
 
32.0 Suspension of work 

 The contractor shall, on receipt of the order in writing of the Bank/Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress of works 
or any part thereof for such time and in such manner as Bank/Architect /consultant may 
consider necessary so as not to cause any damage or injury to the work already done or 
endanger the safety thereof for any of following reasons: 
 

a) On account any default on the part of the contractor, or 
 

b) For proper execution of the works or part thereof for reasons other than the default 
the contractor, or  

c) For safety of the works or part thereof.  
d) The contractor shall, during such suspension, properly protect and secure the works 

the extent necessary and carry out the instructions given in that behalf by the 
Bank/Architect / consultant. 

e) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
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The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
 
33 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit 
the Architect / consultant shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SBI: 
 
a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or part 
of the work, debiting the contractor with the cost of the labour and materials cost of such 
labour and materials as worked out by the Architect/consultant shall final and conclusive 
against the contractor) and crediting him with the value of the work done, in all respects 
in the same manner and at the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of this contract certificate of Architect 
/consultant as to the value of work done shall be final conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him ( The amount 
of which excess the certificates in writing of the Architects / consultant shall  final and 
conclusive) shall be borne by original contractor and may be deducted f any money due 
to him by SBI under the contract or otherwise, or from his security deposit or the proceeds 
of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no 
claim to compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on account 
of, or with a view to the execution of the work or the performance of the contract and in case 
the contract shall be rescind under the provision aforesaid, the contractor shall not be 
entitled to recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless, and until the Architect / consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified. 
 
34.0  Owner’s right to terminate the contract 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of 
the liquidator in such acts of insolvency or winding up shall be unable within seven days 
after notice to him to do so, to show to the reasonable satisfaction of the Architect / 
Consultant that he is able to carry out and fulfill the contract, and to dye security therefore if 
so required by the Architect / Consultant or if the contractor (whether an individual firm or 
incorporated Company) shall suffer execution to be issued or shall suffer any payment under 
this contract to be attached by or on behalf of any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under: 
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a) has abandoned the contract; or 
 

            b)  has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect / consultant written notice to proceed, or 
 

            c)  has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Architect / Consultant that the said 
materials were condemned and rejected by the Architect/consultant under these conditions; 
or has neglected or failed persistently to observe and perform all or any of the acts matters 
or things by this contract to be observed and performed by the contactor for seven days after 
written notice shall have been given to the contractor to observe or perform the same or has 
to the detriment of good workmanship or in defiance of the SBI or Architect’s / consultant’s 
instructions to the contrary subject any part of the contract. Then and in any of said cases 
the SBI and or the Architect / consultant, may not withstanding any previous waiver, after 
giving seven days’ notice in writing to the contractor, determine the contract, but without 
thereby affecting the powers of the SBI or the Architect / consultant or the obligation and 
liabilities of the contractor the whole of which shall continue in force as fully as if the contract 
had not been  determined and as if the works subsequently had been executed by or on 
behalf of the contractor. And, further the SBI through the Architect / consultant their agents 
or employees may enter upon and take possession of the work and all plants, took 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying on 
and completing the work or by engaging any other contractors or persons to the work and 
the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder 
such other contractor or other persons employed for complement and finishing or using the 
materials and plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI or Architect 
/ consultant shall give a notice in writing to the contractor to remove his surplus materials 
and plants and should the contractor fail to do so within 14 days after receive thereof by him 
the SBI sell the same by publication, and after due publication, and shall, adjust the amount 
realized by such auction. The contractor shall have no right to question any of the act of the 
SBI incidental to the sale of the materials etc. 
 
35.0  Certificate of payment 
The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to payment 
from SBI from time to time. The SBI shall recover the statutory recovering other dues 
including the retention amount from the certificate of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during progress 
of works or completion shall not have effect as certificate of satisfaction relieve the contractor 
from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part 
thereof is not carried out to their satisfaction. 
 
The Architect / consultant may by any certificate make any corrections required previous 
certificate. 
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The SBI shall modify the certificate of payment as issued by the Architect / consultant from 
time to time while making the payment 
 
The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement Book (M. B.) 
 
The Contractor shall not submit interim bills when the approximate value of work done by 
him is less than Rs. 10.00 Lakhs. 
 
The final bill may be submitted by contractor within a period of one month from the date of 
virtual completion and Architect / consultant shall issue the certificate of payment within a 
period of two months. The SBI shall pay the amount within a period of three months from 
the date of issue of certificate provided there is no dispute in respect of rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
36.0   A. Settlement of Disputes and Arbitration  
Except where otherwise provided in the contract all questions and disputes to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to 
the quality of workmanship or materials used on the work or as to any other question , claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings specifications, estimates, instructions orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during 
the progress of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter:  
 
If the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case 
the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the contractor shall forthwith 
give notice in writing of his claim, or dispute to The Deputy General Manager(Premises), SBI 
Corporate Centre,9th floor, State Bank Bhavan, Madam Cama road, Mumbai-21 And 
endorse a copy of the same to the Architect, within 30 days from the date of disallowance 
thereof or the date of deduction or recovery. The said notice shall give full particulars of the 
claim, grounds on which it is based and detailed calculations of the amount claimed and the 
contractor shall not be entitled to raise any claim nor shall the SBI be in any way liable in 
respect of any claim by the contractor unless notice of such claim shall have been given by 
the contractor to The Deputy General Manager(Premises), SBI Corporate Centre in the 
manner and within the time as aforesaid. The Contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to The Deputy General 
Manager (Premises), SBI Corporate Centre in writing in the manner and within the time 
aforesaid.  
 
B. Settlement of Disputes and Arbitration  
The Deputy General Manager (Premises), SBI Corporate Centre shall give his decision in 
writing on the claims notified by the contractor. The contractor may within 30 days of receipt 
of the decision of The Deputy General Manager (Premises), SBI Corporate Centre submit 
his claims to the conciliating authority namely the  General Manager(OL & CS), SBI 
Corporate Centre for conciliation along with all details and copies of correspondence 
exchanged between him and the Deputy General manager (Premises), SBI corporate 
centre. 

 
          i) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 



  Page 46 of 72 
 

 

 

Signature of Contractor with Seal 

Deputy Managing Director & CDO for appointment of an arbitrator to adjudicate the notified 
claims falling which the claims of the contractor shall be deemed to have been considered 
absolutely barred and waived. 
 

         ii) Except where the decision has become final, binding and conclusive in terms of the contract, 
all disputes or differences arising out of the notified claims of the contractor as aforesaid and 
all claims of the Bank shall be referred for adjudication through arbitration by the Sole 
Arbitrator appointed by the Deputy Managing Director &CDO. It will also be no objection to 
any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to 
deal with the matters to which the Contract relates in the course of his duties as Bank Officer. 
If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or 
vacates his office due to any reason whatsoever another sole arbitrator shall be appointed 
in the manner aforesaid by the said Deputy Managing Director & CDO of the SBI .Such 
person shall be entitled to proceed with the reference from the stage at which it was let by 
his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 
 
It is also a term of this contract that no person other than a person appointed by such Deputy 
Managing Director & CDO as aforesaid should act as arbitrator. 
 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment 
thereof and the rules made there under. 

 
It is also a term of the contract that if any fees are payable to the Arbitrator these shall be 
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a 
Bank Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the 
arbitrators shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The Cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and din what manner, such costs or any part thereof, shall be paid and fix or settle 
the amount of costs to be so paid.   
 
37.0  Water Supply 
The contractor shall make his own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following condition. 
 

         i) That the water used by the contractor shall be fit for construction purposes to the satisfaction 
of the Architect / consultants.  
 

         ii) The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the Architect 
/ consultant is unsatisfactory. 

 
          37.1 The contractor shall construct temporary well / tube well in SBI and for taking water 

for construction purposes only after obtaining permission in writing from the SBI. The 
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contractor has to make his own arrangements for drawing and distributing the water at his 
own cost. He has to make necessary arrangements. To avoid any accidents or damages 
caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from local authorities, if required, at his own cost. He shall restore the 
ground to its original condition after wells are dismantled on completion of work or hand over 
the well to the SBI without any compensation as directed by the Architect / consultant. 

           
 
38.0  Power Supply 
The contractor shall make his own arrangements for power and supply / distribution system 
for driving plant or machinery for the work and for lighting purpose. 
 
39.0  Treasure Trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the bank immediately. 
 
40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date 
rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement 
the decision of the Bank/Architect / consultant shall be final and binding on the contractor.  
 
41.0  Maintenance of Registers 
The contractor shall maintain the following registers as per the enclosed perform at site of 
work and should produce the same for inspection of SBI/Architect / consultant whenever 
desired by them. The contractor shall also maintain the records / registers as required by 
the local authorities / Govt. from time to time. 
I)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 
 
42.0  Force Majeure 
 

            42.1  Neither contractor nor SBI shall be considered in default in performance of the 
obligations if such performance is prevented or delayed by events such as but not war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any 
other cause beyond the reasonable control of the party affected or prevents or delayed. 
However, a notice is required to be given within 30 days from the happening of the event 
with complete details, to the other party to the contract, if it is not possible to serve a notice, 
within the shortest possible period without delay. 
 

           42.2  As soon as the cause of force majeure has been removed the party whose ability 
perform its obligations has been affected, shall notify the other of such cessation and the 
actual delay incurred in such affected activity adducing necessary evidence in support 
thereof. 

 
           42.3  From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With the 
caused itself and inability resulting there from having been removed, the agreed time 
completion of the respective obligations under this agreement shall stand extended a period 
equal to the period of delay occasioned by such events. 
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            42.4  Should one or both parties be prevented from fulfilling the contractual obligations by 
state of force majeure lasting to a period of 6 months or wore the two parties, shall each 
other to decide regarding the future execution of this agreement. 

 
43.0  Local laws, Acts Regulations: 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractors should 
comply with the provision of all labour legislation including the latest requirements of the 
Acts, laws, any other regulations that are applicable to the execution of the project. 
 

  i) Minimum wages Act 1948 (Amended) 
 ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 

            iv) Contract labour regulation and abolition act 1970 and central rules 1971 
(Amended) 
 v) Apprentice act 1961 (amended) 
 vi) Industrial employment (standing order) Act 1946 (Amended) 

            vii) Personal injuries (Compensation insurance) act 1 963 and any other 
modifications 

           viii) Employees’ provident fund and miscellaneous provisions Act 1952 and 
amendment thereof 
ix) Shop and establishment act 

            x) Any other act or enactment relating thereto and rules framed there under from 
time to time. 

           xi) Prevailing Indian Electricity rules & act. 
 

44.0  Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the Architect / consultant. 
The contractor shall also such report immediately to the competent authority whenever such 
report is required to be lodged by the law and take appropriate actions thereof. 
 

45.0 The contractor’s shall be bound to comply the following provision in terms of 
“Restrictions imposed by the Government of India, Ministry of Finance 
Department of Expenditure under Rule 144 (XI) of General Financial Rules 2017 
vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020” as under;  

I. Any bidder from a country which shares a land border with India will be eligible to 

bid in this tender ONLY if the bidder is registered with the Competent Authority 

(registration committee constituted by the Department for Promotion of Industry 

and Internal Trade).  

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a 

consortium or joint venture (that is an association of several persons, or firms or 

companies), every artificial judicial person not falling in any of the descriptions of 

bidders stated hereinbefore, including any agency branch or office controlled by 

such person, participating in a procurement process.  

III. ‘Bidder from a country which shares a land border with India (such a country)’ for 

this purpose means:  

a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a country; 

or 
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c. An entity substantially controlled through entities incorporated, established or 

registered in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or  

g. A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above 

IV. The beneficial owner for the purpose of (iii) above will be as under: 

1. In case of A Company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

judicial person, has a controlling interest or who exercises control through other 

means.  

Explanation- 
a. “Controlling ownership interest” means ownership of or entitlement to more than 

twenty-five percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more judicial person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership; 

3. In case of an unincorporated association or body of Individuals, the beneficial owner 

is the natural person(s), who, whether acting alone or together, or through one or 

more judicial person, has ownership of or entitlement to more than fifteen percent 

of the property or the capital or profits of such association or body of individuals; 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing 

official; 

5.  In case of a trust, the identification of beneficial owner(s) shall include identification 

of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 

interest in the trust and any other natural person exercising ultimate effective control 

over the trust through a chain of control or ownership.  

V. An Agent is a person to do any act for another, or to represent another in dealings 

with third person.  

VI. The successful bidder shall not be allowed to sub-contract works to any contractor 

from a country which shares a land border with India unless such contractor is 

registered with the Competent Authority.  

VII. All bidders need to submit a declaration-cum-certificate (along with evidence) in this 

regard as per “Annexure Q”. Failure to submit such valid declaration-cum-

Certificate will make the bid liable for rejection.” 
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ANNEXURE “Q” 

 

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on 

Procurement From Bidders From A Country Or Countries, On Grounds Of Defence In 

India, Or Matters Directly Related Thereto, Including National Security. 

 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry 

of Finance, India order no. F. No 6/18/2019/PPD dated 23rd July 2020 

 

I/We have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India;  

 

I/We, the bidder (Specify full name ------------------------------------------ -----------------------

--------) certify that we are NOT from such a country OR, if from such a country, has been 

registered with Competent Authority.  

 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be 

considered.  

 

(Signature of Authorised Signatory along with Seal) 

 

Name of authorised signatory: 

 

Designation of Authorised signatory:  

 

List of Evidences enclosed: 

 

1. Copy of certificate of valid registration with the Competent Authority (Score out if 

not applicable) 

2. ………. 

3. ……….. 

4. ……….. 

Date: 

Place:   
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SPECIAL CONDITION OF CONTRACT 
 
1.0 Scope of work 
 
           1.0 Supply, Installation, Testing and Commissioning (SITC) of LED Video Wall at 

Ground Floor (VIP Lobby) of State Bank Bhavan, Nariman Point, Mumbai. 

 
 

2.0  Address of site 
 
The site is located at State Bank of India, Corporate Centre, Nariman Point, Mumbai. 
 
3.0  Dimensions and levels 
 
All dimensions and levels shown on the drawings shall be verified by the contractor and the 
site and he will be held responsible for the accuracy and maintenance of. All the dimensions 
and the levels. Figured dimensions are in all cases to be accepted and dimension shall be 
scaled. Large scale details shall take precedence over small scale drawings. In case of 
discrepancy the contractor shall ask for clarification from the Architect / consultant before 
proceeding with the work. 
 
4.0 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in with from 
the Architect / consultant: 
 

           5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate records 

of the dimensions and positions of all new work and any other information necessary to 
prepare complete drawings recording details of the work as construction. 
 
6.0  Safety of adjacent structures and trees 
 
The contractor shall provide and erect to the approval of the Architect / consultant supports 
as may be required to protect effectively all structures and protective give to trees, which 
may be endangered by the execution of the works or otherwise such permanent measures 
as may be required by the Architect to protect the tree structures.  
 

           7.0  Temporary works.  
 
Before any temporary works are commenced the contractor shall submit at least in advance 
to the Architect / consultant for approval complete drawings of all temporary works he may 
require for the execution of the works. The contractor shall carry out the modifications 
relating to strength, if required by the Architect / consultant may require in accordance with 
the conditions of contract at his own cost the contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the quality of the 
permanent works resulting from the arrangement eventually adopted for their execution. 
 
 
8.0  Water, Power and other facilities 
 

            a)  The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
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arrangements for the supply of good quality water suitable for the construction and good 
quality drinking water for their workers If necessary the contractor has to sink a tube well / 
open well and bring water by means of tankers at his own cost for the purpose The SBI will 
not be liable to pay any charges in connection with the above 
 

            b)  The rate quoted in the tender shall include the expenses for obtaining and 
maintaining power connections and shall pay for the consumption charges as instructed. 
 

            c) The contractors for other trades directly appointed by the SBI shall be entitled to take 
power and water connections from the temporary water and power supply obtained by the 
contractor However, the concerned contractor shall make their own arrangements to draw 
the supply and pay directly the actual consumption charges at mutually agreed rates 
between them. All municipal charges for drainage and water connection for Construction 
purposes shall be borne by the contactor and charges payable for permanent connections, 
if any, shall be initially paid by the contactor and the SBI will reimburse the amount on 
production of receipts 
 

            d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 
Contractor’s to obtain the requisite permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
            e)       If the contractor makes use of Bank’s water connection or power connection (after 

obtaining due permission, an amount of 0.25% of the tendered amount/amount of final bill , 
whichever is higher will be deducted. 

 
 
9.0  Facilities for contractor’s employees 
 
The contractor shall make his own arrangement for the housing and welfare of his staff and 
workmen including adequate drinking water facilities. The contractor shall also make the 
arrangements at his own cost for transport where necessary for his staff and workmen to 
and from site of work at his own cost.  
 
10.0  Lighting of works 
 
The contractor shall at all times provide adequate and approved lighting as required for the 
proper execution and supervision and inspection of work. 
 
11.0  Firefighting arrangements 
 

            i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 
purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water this 
equipment shall be provided at suitable prominent and easily accessible place and shall be 
properly maintained. 
 

           ii)    Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 
at his own cost and, to the approval of the relevant authorities. The contractor makes the 
following arrangements at his own cost but not limited the following: 
 

            a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 

             d) Type, number and location of containers for the removal of surplus materials and rubbish. 
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             e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 
12.0  Site order book 
A site order book shall be maintained at site for the purpose of quick communication between 
the Architect / Consultant. Any communication relating to the work may be conveyed through 
records in the site order book. Such a communication from one party to the other shall be 
deemed to have been adequately served in terms of contract Each site order book shall 
have machine numbered pages in triplicate and shall carefully maintained and preserved by 
the contractor and shall be made available to the Architect / consultant as and when 
demanded- Any instruction which the Architect /consultant may like to issue to the contractor 
or the contractor may like to bring to the Architect / consultant two copies of such instructions 
shall be taken from the site order book and one copy will be handed over to the party against 
proper acknowledgment and the second copy will be retained for their record. 
 
13.0  Temporary fencing/ barricading 
The contractor shall provide and maintain a suitable temporary fencing / barricading and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the 
public and for the proper execution and security of the work and in accordance with the 
requirement of the Architect I consultant and regulations of local authorities. These shall be 
altered, relocated and adopted from time to time as necessary and removed on completion 
of the work. 
 
14.0  Site meetings 
Site meetings will be held to review the progress and quality evaluation. The contractor shall 
depute a senior representative along with the site representative and other staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up 
actions. Any additional review meetings shall he held if required by the Architect/ consultant.  
 
15.0  Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and 
deposit the same as directed by the Architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the effect 
that all rubbish arising out of contractor’s activities at the construction site or any other off-
site activities borrow pits has been properly disposed of. 
  
16.0 Contractor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested other 
specialist contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay the 
works. 
 
17.0 Displaying the name of the work 
The contractor shall put up a name board of suitable size as directed by the Architect/ 
consultant indicating therein the name of the project and other details as given by the 
Architect/consultant at his own cost and remove the same on completion of work.  
 
18.0  As built drawings 

             i) For the drawings issued to the contractor by the Architect / Consultant. The Architect 
Consultant will issue two sets of drawings to the Contractor for the items for some changes 
have been made. From the approved drawings as instructed by the SBI / Architect / 
Consultant. The contractor will make the changes made on these copies and return these 
copies to the Architect / Consultant for their approval. In cases revision is required or the 
corrections are not properly marked the Architect / Consultant will point out the discrepancies 
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to the contractor. The contractor will have to incorporated these corrections and / or attend 
to discrepancies either on copies as directed by the Architect / consultant and resubmit to 
him for approval. The Architect / consultant will return one copy duly approved by him. 
 
ii) For the drawings prepared by the contractor 
 
The contractor will modify the drawing prepared by him wherever the changes made by the 
SBI / Architect / Consultant and submit two copies of such modified drawings to the Architect 
/ Consultant for approval. The Architect / consultant will return one copy of the approved 
drawing to the contractor. 
 
19.0 Approved make 
The contractor shall provide all materials from the list of approved makes at his own cost 
and also appoint the specialized agency for the waterproofing anti-termite, aluminum doors 
and windows and any other item as specified in the tender. The Architect / Consultant may 
approve any make / agency within the approved list as given in the tender after inspection 
of the sample/mock up. 
 
20.0  Procurement of materials 
The contractor shall make his own arrangements to procure all the required materials for the 
work. All wastages and losses in weight shall be to the contractors account 
 
21.0  Excise Duty, Taxes, Leveis etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, 
fees, cess or charges in respect of the works including but not limited to sales tax, tax on 
works contract excise duty, and octroi, payable in respect of materials, equipment plant and 
other things required for the contact. All of the aforesaid taxes, duties, levies, fees and 
charges shall be to the contractor’s account and the SBI shall not be required to pay any 
additional or extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, 
till completion of work shall be deemed to be included in the quoted rates and no extra 
amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra claim on this account 
will in any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is 
imposed under as statutory law during the currency of contract the same shall be borne by 
the contractor. 
 
22.0  Acceptance of tender 
The SBI shall have the right to reject any or all tenders without assigning any reason. They 
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have 
no right to question the acts of the SBI . However adequate transparency would be 
maintained by the SBI 
 
23.0 Photographs: 

• The Contractor shall at his own expense supply to the Bank/Architects with duplicate hard 
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from 
two approved portions of each building, at intervals of not more than one months during the 
progress of the work or at every important stage of construction. 
 

• In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with each Running Bill for the project clearing showing major progress of 
work measured and claimed therein failing which the Architect/ SBI may consider returning 
the Bill to the contractor and no claim for delay on this account will be entertained.  
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SAFETY CODE 

 
1.  First aid appliances including adequate supply of sterilized dressing and cotton wool shall 

be kept in a readily accessible place. 
 

2.  An injured person shall be taken to a public hospital without loss of time, in cases when the 
injury necessitates hospitalization. 
 

3.  Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground. 
 

4.  No portable single ladder shall be over 8 meters in length. The width between the side rails 
shall not be less than 30 cm. (clear) and the distance between two adjacent running shall 
not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for 
holding ladder. 

 
5.  The excavated material shall not be placed within 1.5 meters of the edge of the trench half 

of the depth of trench whichever is more. All trenches and excavations shall be provided 
with necessary fencing and lighting. 
 

6.  Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 
 

7.  No floor, roof or other part of the structure shall be so overloaded with debris or material as 
to render it unsafe. 
 

8.  Workers employed on mixing and handling material such as asphalt, cement, mortar, 
concrete and lime shall be provided with protective footwear and rubber hand gloves. 
 

9  Those engaged in welding works shall be provided with welders’ protective eye shield and 
gloves. 
 

10.  (i) No paint containing lead or lead products shall be used except in the form of paste 
readymade paint. 
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in 
the form of spray or surface having lead paint dry rubbed and scrapped. 
 

11.  Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 
provided to enable the working painters to wash during cessation of work. 
 

12  Hoisting machines and tackle used in the works including their attachments anchor and 
supports shall be in perfect condition. 

 
13.  The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 
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ARTICLES OF AGREEMENT 

 

(On non-judicial Stamp Paper of ₹ 500/- or as per latest Govt. Rules) 

 

ARTICLES OF AGREEMENT made the ______________ date of _______ between State 

Bank of India, having its office at Mumbai hereinafter called "the Employer" of the One Part 

and 

________________________________________________________________________

________________________________________________________________________ 

 

WHEREAS the SBI. is desirous of 
________________________________________________________________________
________________________________________________________________________
______and has caused specifications describing the work to be done to be prepared by SBI. 
 

AND WHEREAS the said Drawings numbered _______________ to_______________ 

inclusive, the Specifications and the Schedule of Quantities have been signed by or on 

behalf of the parties hereto. 

 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions 

set forth herein and to the Conditions set forth herein in the Special Conditions and in the 

Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter 

referred to as “the said conditions”) the works shown upon the said Drawings and / or 

described in the said Specifications and included in the Schedule of Quantities at the 

respective rates therein set forth amounting to the sum as therein arrived at our such other 

sum as shall become payable there under (hereinafter referred to as “the said Contract 

Amount.) 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the priced Schedule of Quantities.   

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions.  

 

3) The     term “The Architects” in   the   said   Conditions   shall   mean   the SBI, or in the 

event of their ceasing to be the Architects for the purpose of this Contract for whatever 

reason, such other person or persons as shall be nominated for that purpose by the 

Employer, not being a person to whom the Contractor shall object for reasons considered to 

be sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently 

appointed to be Architects under this Contract shall be entitled to disregard or overrule any 

previous decisions or approval or direction given or expressed in writing by the outgoing 

Architects for the time being.  
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4) The said Conditions and Appendix thereto shall be read and construed as forming part of 

this Agreement, and the parties hereto shall respectively abide by submit themselves to the 

said Conditions and perform the Agreements on their part respectively in the said Conditions 

contained.  

 

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract.  

 

6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract 

to carry out the work in respect of the entire building complex to be paid for according to 

actual measured quantities at the rates contained in the Schedule of Quantities and Rates 

or as provided in the said Conditions.  

 

7) The Contractor shall afford every reasonable facility for the carrying out of all works relating 

to civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning 

and other ancillary works in the manner laid down in the said Conditions, and shall make 

good any damages done to walls, floors, etc. after the completion of his work.  

 

8) The SBI reserves to itself the right of altering the drawings and nature of the work by adding 

to or omitting any items of work or having portions of the same carried out without prejudice 

to this Contract. 

 

9) Time shall be considered as the essence of this Contract and the Contractor hereby agrees 

to commence the work soon after the Site is handed over to him or from 14th day after the 

date of issue of formal work order as provided for in the said Conditions whichever is later 

and to complete the entire work within --- days subject to nevertheless the provisions for 

extension of time. 

 
10) All payments by the SBI under this Contract will be made only at Mumbai. 

 

11) All disputes arising out of or in any way connected with this Agreement shall be deemed to 

have arisen at Mumbai and only the Courts in Mumbai shall have jurisdiction to determine 

the same. 

 

12) That the several parts of this Contract have been read by the Contractor and fully understood 

by the Contractor. 

 

 

IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands to 

these presents and two duplicates hereof the day and year first hereinabove written.  

 

 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the  
 
_______________________ By the  
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(Employer)  
 
hand of Shri ___________________ 
______________________________   (Signature of Employer) 
(Name and Designation) 
 
In the presence of: 
 

1) Shri / Smt. ___________________   (Signature of Witness) 
 
Address     ___________________ 
  ___________________ 
  (Witness) 
 
SIGNED AND DELIVERED by the  
 
_______________________ by the  
(Contractor)        (Signature of Contractors) 
In the presence of: 
 

Shri / Smt. ___________________    (Signature of Witness) 
 
Address     ___________________ 
  ___________________ 
(Witness) 
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(A) SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED HVAC WORK AT STATE BANK BHAVAN, 
NARIMAN POINT MUMBAI. 

 
 
(a) Business rules for E-tendering: 

1. Only prequalified vendors shall only be eligible to participate in the price bid. 
 

2. SBI will engage the services of an e-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet. 
 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to 
enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 
 

5. Contractors have to send by email, the compliance form in the prescribed format (provided 
by service provider), before start of E-tendering. Without this the vendor will not be eligible 
to participate in the event. 
 

6. The Contractors will be required to submit the various documents in sealed Envelope to the 
office of SBI .at the address mentioned hereinbefore by the stipulated date i.e. (1) Hard Copy 
of Technical Bid duly signed and stamped on each page by the L1 vendor (2) Deposit of 
specified amount of EMD in account number, if applicable. Contractors not submitting any 
one or more documents shall not be eligible to participate in the on-line price bidding. 
 

7. E-tendering will be conducted on schedule date & time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets closed 
in all respects for the item listed in the tender. 
 
(b) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares System 
Limited has been engaged by SBI an authorized service provider. Please go through the 
guidelines given below and submit your acceptance to the same along with your Commercial 
Bid. 
 

1. E-tendering shall be conducted by SBI through M/s e-Procurement Technologies Limited, 
on pre-specified date. While the Contractors shall be quoting from their own offices/ place 
of their choice, Internet connectivity and other paraphernalia requirements shall have to be 
ensured by Contractors themselves. In the event of failure of their Internet connectivity, (due 
to any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such 
contingent situation bidders are requested to make all the necessary arrangements/ 
alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. 
Failure of power at the premises of Contractors during the E-tendering cannot be the cause 
for not participating in the E-tendering. On account of this the time for the E-tendering cannot 
be extended and SBI is not responsible for such eventualities. 
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2. M/s e-Procurement Technologies Limited shall arrange to train your nominated person(s), 
without any cost to you. They shall also explain you all the Rules related to the E-tendering. 
You are required to give your compliance on it before start of bid process.   
 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 
currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI 
their appointed Architects. 
 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document 
and shall not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The NIT &Technical bid available on the e-tender’s service provider website during the 
period specified in the NIT. 

(b) Online e-tendering is open to the empaneled bidders who receive NIT from the Architect and 
qualified for participating in the price bidding as provisions mentioned hereinabove through 
SBI approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors 
will be required to fill-in their Item-wise rates for each item. 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise 
quote in the price bid to avoid complications related with internet connectivity, network 
problems, system crash down, power failure, etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each 
and every item.  

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender 
shall be treated as “Incomplete Tender” and shall be liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 
by M/s e-Procurement Technologies Limited. The Bidders are requested to change the 
Password after the receipt of initial Password from M/s e-Procurement Technologies 
Limited. All bids made from the Login ID given to the bidder will be deemed to have been 
made by the bidder.  
 

8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. 
Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute 
the work at the quoted bid price. In case the L-1 Bidder backs out or fail to complete the 
work as per the rates quoted, SBI shall at liberty to take action as deemed necessary 
including de-paneling such contractors and forfeiting their EMD. 
 

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 
Contract shall be final and binding on all the Bidders. 
  

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before ordering, 
without assigning any reason. 
 

11. SBI shall not have any liability to bidders for any interruption or delay in access to the site 
irrespective of the cause. 
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12. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.  
 

13. OTHER TERMS & CONDITIONS:  
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of 
any kind directly or indirectly by communicating with other suppliers / bidder. 

 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other 

party. 
 

- SBI decision on award of Contract shall be final and binding on all the Bidder. 
 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole 
discretion.  

 
- SBI or its authorized service provider M/s e-Procurement Technologies Limited shall not 

have any liability to Bidders for any interruption or delay in access to the site irrespective of 
the cause. 

 
- SBI or its authorized service provider M/s e-Procurement Technologies Limited is not 

responsible for any damages, including damages that result from, but are not limited to 
negligence.  

 

- SBI or its authorized service M/s. E-Procurement Technologies Ltd will not be held 
responsible for consequential damages, including but not limited to systems problems, 
inability to use the system, loss of electronic information etc. 
N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly 
signed to M/s. Antares System Limited. 
 

 -      All the bidders are requested to ensure that they have a valid digital signature 
certificate well in advance to participate in the online event. 
 
 
 
SIGNATURE OF THE CONTRACTOR WITH SEAL 
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(B) Process Compliance Statement (Annexure II) 
 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 

To, 

E-Procurement Technologies Ltd. (Auction Tiger) 

B-704 Wall Street - II, Opp. Orient Club, 

Nr. Gujarat College, Ahmedabad - 380 006. 

Gujarat State, India 
 
TENDER FOR CHROME STUDIO SETUP AT STATE BANK BHAVAN NARIMAN POINT 
MUMBAI. 
 
 
Dear Sir,  
 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the 
Tender document  
 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the e-Tendering  

as mentioned in RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the auction tool and have understood 

the functionality of the same thoroughly. 
4) We confirm that SBI and Antares system Ltd shall not be liable & responsible in any manner 

whatsoever for my/our failure to access & bid on the e-auction platform due to loss of internet 
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the tendering event. 

5) We also confirm that we have a valid digital signature certificate issued by a valid 
Certifying Authority.  

6) We also confirm that we will mail the price confirmation / break up of our quoted price as per 
Annexure III & Annexure IV within 24 hours of the completion of the bid/ reverse auction and 
the format as requested by SBI/tender wizard. 

7) We, hereby confirm that we will honor the Bids placed by us during the E-tendering/ auction 
process.  
 
 
With regards, 
Date:  
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization:  

Scan it and send to this Document on sujith@eptl.in 
 
 
 
 
 
 

mailto:sujith@eptl.in
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APPENDIX HEREINBEFORE REFERRED TO 
 
1) Name of the organization  : The Deputy General Manager (Premises),  

                 Offering Contract    State Bank of India, Corporate Centre, 
                  9th floor, State Bank Bhavan, Nariman Point,  
                  Mumbai-400 021 
 

2) Consultants    : NA. 
 
3) Site Address   : State Bank of India, Corporate Centre 

 
4)  Scope o 

5)  4) Name of the Contractor                 : ----------------------------------- 
      ----------------------------------- 
      ------------------------------------ 
5) Address of the Contractor  : ------------------------------------ 
      ------------------------------------ 
      ------------------------------------  

 
           6) Period of Completion   : 30 days (1 months) from the date of  
                 Commencement 

 
 7) Earnest Money Deposit                  :           Rs. 40,000.00 
   
 

8)Retention Money   : As per clause no. 11(a) of general Conditions 
 
 
9)Defects Liability Period  : 24 Months from the date of Virtual Completion 

. 
 
10)Insurance to be undertaken by the: 125% of Contract Value  
      Contractor at his cost   (Contractor’s all risk policy) 
 
11) Liquidated damages   : 0.5% of the Contract amount shown in the 

tender per week subject to max. 5% of the 
contract value or actual final bill value. 

  
12) Value of Interim Bill (Min.) : Rs. 10.00 Lakhs. 
 
13) Date of Commencement  : 7 days from the date of acceptance letter is 

issued to the Contractor/ or the day on which 
the Contractor is instructed to take possession 
of the site whichever is earlier. 

 
14) Period of Final Measurement : 2 Months from the date of Virtual Completion. 

 
 
15) Initial Security Deposit  : as per clause  
 
16) Total Security Deposit  : As per clause  
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17) Refund of initial Security Deposit Comprising of EMD and ISD.: 50% of the Security 
Deposit shall be refunded to the Contractor on completion of the work and balance refunded 
only after the Defect Liability Period is over. 
  
18) Period for Honoring Certificate : 1. One Month for R.A. Bills 
      2. The final bill will be submitted by the 
Contractor within one month of the date fixed for completion work and the Bill shall be 
Certified within 3 months from the date of receipt of final bill provided the bills are submitted 
with all pre-requisite documents/test reports etc. prescribed in the tender. 
 
 
.       ________________________ 

      Signature of Tenderer. 
       Date: 
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INDEX 

PROFORMAS OF VARIOUS TESTS 

 

TABLE 

NO. 
DESCRIPTION PAGE NO. 

1. 
Proforma for Register of Material of Site Account. 
 

 

2. 
Proforma for Account of Secured Advance Register. 
 

 

3. 
Proforma for Running A/c. Bill. 
 

 

4. 
Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors 

 

5. Memorandum for Payment.  
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TABLE-I 
 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work  :    Name of Article  : 

Name of Contractor :    Estimated Requirement  : 

Agreement No. :                 Issue Rate  : 

 
 

Date of 
Receipt 

Received from/Issued to (with 
Ret. to So/Indent) 

Receipt Issue Balance Initials of 
Contractor 

Initial of 
Bank's/Architect's 

representative 

Remark 

1 2 3 4 5 6 7 8 
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TABLE-II 
 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 
 

Name of Work : 

Name of Contractor : 

Agreement No. :     

 
 

Descripti
on of 

Material 

Qty. 
outstanding 

from previous 
Bill 

Deduct Qty. 
utilised in works 
measured since 

previous bill 

Qty. outstanding & Qty. 
brought to site since 

previous bill 

Signature of 
Site Engineer 

Signature 
of 

Contractor 

Initial of Bank's/ 
Architect's 

representative 

Remark 

1 2 3 4 5 6 7 8 
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TABLE-III 
 

PROFORMA FOR RUNNING A/C BILL 
 
i. Name of Contractor / Agency   : 
ii. Name of Work     : 
iii. Sl.No. of this Bill    : 
iv. No. & Date of previous Bill   : 
v. Reference to Agreement No.   : 
vi. Date of Written order to commence  : 
vii. Date of Completion as per Agreement : 
 

S.No. Item Description Unit Rate (₹) As per Tender 

Quantity Amount (₹) 

1 2 3 4 5 

 
 
 
 
 
 
 
 
 

    

     

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 
(₹) 

Quantity Amount 
(₹) 

Quantity Amount 
(₹) 

6 7 8 9 

 
 
 
 

 
 

   

 
Note: 1. If part rate is allowed forany items, it 

should be indicated with reasons for 
allowing such a rate. 
 

 ____________ 
___________ 

Net Value since previous bill 

 2. If ad-hoc payment is made, it should be 
mentioned specifically. 
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CERTIFICATE 

 
 The measurements on the basis of which the above entries for the Running Bill No. --------

------------------ were made have been taken jointly on -------------------------- and are recorded at 

pages -------------------------- to -------------------------- of measurement book No. --------------------------. 

 

 

 

-------------------- ----------------------- --------------------- 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   
 

 

 The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 
 

Architect  Signature and  
date of Site Engineer 
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TABLE - IV 
 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
 
 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 
 
 
 
 

     

 
Total value of materials at Site. 
 
Secured Advance @ ---------------- of above value -   B 
 
 
CERTIFIED: 
 

(i) That the materials mentioned above have actually been brought by the Contractor to the site of the 
work and on advance on any quantity of any of this item is outstanding on their security. 
 

(ii) That the materials (are of imperishable nature) and are all required by the Contractor for use in the 
work in connection with the items for which rates of finished work have been agreed upon. 

 
Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 
 

--------------------------- 
Dated Signature of 
the Contractor 
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TABLE - V 
 

MEMORANDUM FOR PAYMENT 
 
R/A BILL NO. 
 
1. Total value of work done since 

previous bill (A) 
 

  ₹ ----------- 

2. Total amount of secured advance due 
since Previous Bill (B) 
 

  ₹ ----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

  ₹ ----------- 

4. PVA on account of declaration in price 
of Steel, Cement and other materials 
and labour as detailed in separate 
statements enclosed. 
 

  ₹ ----------- 

5. Total amount due to the Contractor   ₹ ----------- 
     
 OBJECTIONS: 

 
   

i) Secured Advance paid in the previous 
R/A 
 

 ₹ -----------  

ii) Retention money on value of works as 
per accepted tenders upto date 
amount ₹ 
 

 ₹ -----------  

 Less already recovered 
 

 ₹ -----------  

 Balance to be recovered 
 

 ₹ -----------  

iii) Mobilization Advance, if any 
 

   

(a) Outstanding amount (principal + 
interest) as on date  
 

 ₹ -----------  

(b) To be recovered in this bill  
 

 ₹ -----------  

iii. Any other Departmental materials cost 
to be recovered as per contract, if any 
 

 ₹ -----------  

iv. Any other Departmental service 
charges to be recovered if any, as per 
contract (water, power etc.) enclose 
statement. 
 
 

 ₹ -----------  

 Total Deduction as per contract (F) 
 

 ₹ -----------  

 Adjustments, if any ------------------- 
Amount less received by Contractor in 

 ₹ -----------  
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--------- R/A Bill (as per statement of 
Contractor) 
 

 P.V.A. 
 

 ₹ -----------  

 Total amount payable as per contract 
(E+F+G) 
 

 ₹ -----------  

 (Rupees --------------------------- in 
words) 

   

 
The bill amount to ₹ ----------------- (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment. 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
The bill amount to ₹ ----------------- certified by consultants has been scrutinized by me after due 
test checking of measurements of works as required and is recommended for payment for an 
amount of ₹.................................. 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 STATUTORY DEDUCTION: 

 
   

i) Total Amount due (E) 
 

 ₹ -----------  

ii) Less I.T. Payable 
 

 ₹ -----------  

iii) Less S.T. Payable  ₹ -----------  
 

 Net Payable  ₹ ----------- 
 

 

These figures given in the Memorandum for payable has been verified and bill passed for payment 
---------------------------------------------------------------- (in words and figures) 
 
Date: ----------------------    ---------------------------------- 
      Deputy General Manager (Premises) 
     
 
 
 
 
 
 
 
 
 
 
 
 


