
Tender ID: KOL-ZOSIL-RBO 5-2025-09-001                                                       Category Code : IC

STATE BANK OF INDIA
REGIONAL BUSINESS OFFICE - V,

 RAIGANJ,
WEST BENGAL

SBI INVITES e-TENDERS
FOR

CIVIL / STRUCTURAL WORKS or INTERIOR FURNISHING & ALLIED CIVIL WORKS FOR RENOVATION OF 
LASKARHAT  BRANCH, DIST.D.DINAJPUR UNDER REGION -V, R. B. O. - RAIGANJ

THE SBI APPROVED CONTRACTORS EMPANELLED (W.E.F. 08.03.2022 UP TO 07.03.2025)
ON FOLLOWING CATEGORY CAN APPLY

INTERIOR FURNISHING & WOODEN FURNITURE WORK:  CATEGORY CODE [  IC  ]  

Last Date &Time for submission of e-Tender: 24/09/2025 till 2:30 PM
Opening of e-Tender: 03.00 PM on 24/09/2025

Tender Submitted By:
Name of Contractor: …………………………………………………………………………………………………………………………………..
………………………...
Address: ……………………………………………………………………………………………….
………………………………………………………………
GSTIN: ……………………………………………………………………..…………………………………………. Date: ……………………..

Note:

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering.

2. The successful bidder shall have to ensure, without any extra cost, meticulous compliance of 
protocols laid down by the Govt. with regard to COVID-19 during execution at site.

Signature of Bidder with seal

Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy is 
required to be submitted physically during tender submission.  Only L1 bidder will be asked to submit 
the signed hard copy of all the pages of NIT in due course before issuing work order.
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Tender ID: KOL-ZOSIL-RBO 5-2025-09-001                                                       Category Code : IC

Sir,

SBI invites application cum sealed E-tender(ONITEMRATEBASIS)  in single bid (Technical cum commercial 
bid)from the empanelled contractors  under  Category  code  :  [IC]  of  SBI,  LHO Kolkata,  FOR  CIVIL  / 
STRUCTURAL  WORKS  or  INTERIOR  FURNISHING  &  ALLIED  CIVIL  WORKS  FOR  RENOVATION  OF 
LASKARHAT   BRANCH,  DIST.D.DINAJPUR  UNDER  REGION  -V,  R.  B.  O.  -  RAIGANJ through  online  e-
Tendering System Portal https://www.tenderwizard.com/SBIETENDER.

Details of the e-Tender are as under.
SI. Description-1 Description-2
1 Name & Location of work CIVIL / STRUCTURAL WORKS or INTERIOR FURNISHING & ALLIED 

CIVIL  WORKS  FOR  RENOVATION  OF  LASKARHAT   BRANCH, 
DIST.D.DINAJPUR UNDER REGION -V, R. B. O. - RAIGANJ

2 Tenders shall remain valid for 90 days from the date of opening of tenders.

3 Time allowed for completion 45  days (including Sundays and Holidays) from the date of 
Issue  of  the  Work  Order  or  the  Site  Handover  Date, 
whichever is later.

4 Last date and time of submission of 
tender

2.30 PM on or before 24/09/2025

5 Date & Time of opening of Tender 3.00 PM on 24/09/2025
In case the tender opening date is declared as holiday / 
lock-down, the tender will be opened in the next working 
day at the same time.

6 Address  for  submission  of  Tender 
Document  where  tender  will  be 
opened

Office of,
The Regional Manager, 
State Bank of India
Regional Business Office - V,
RAIGANJ
WEST BENGAL

7 Earnest Money Deposit (EMD) N I L
Copy  of  Special  term  deposit  submitted  to  Bank  for 
empanelment is to be submitted in hard copy & scan copy 
is to be uploaded in the e-tender portal.

Bidders are requested to submit technical bid as well as 
price bid in online mode only. No hard copy is required to 
be submitted physically during tender submission.

8 Defective liability period 12 months from the date of virtual completion of work
9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract 

value
10 Approximate Estimated cost of the ₹ 18.82 Lakhs (Rupees Eighteen Lacs Eighty Two Thousand 
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Tender ID: KOL-ZOSIL-RBO 5-2025-09-001                                                       Category Code : IC

project. only) + GST As Applicable

11 Initial Security Deposit (ISD) 2%  of  contract  amount  to  be  submitted  by  successful 
tenderer. 

12 Total Security Deposit (TSD) in the 
form of Retention Money (RM)

Minimum 5% of the final bill amount including ISD. ISD will 
be  retained  with  us  for  a  defect  liability  period  i.e,  12 
months from the date of final bill. No interest will be paid 
for the said ISD.

13 Availability of Tender Documents Tender documents are  to be downloaded from the Bank’s 
website  (www.sbi.co.in)  or  SBI  e-Tender  Portal 
www.tenderwizard.in/SBIETENDER

14 For e-Tender related queries Service provider :
M/s. Antares Systems Limited, 
Registered Office: # 137/3, ‘Honganasu’ Kengeri, Bangalore 
Mysore Road, Bangalore – 560 060, India 
Ph.: 080-49352000 / 30482000
Fax: 080-49352034
Help Desk: 1800-3096630 / 9073677150 / 151 / 152 / 080-
45982100
Contact Persons:
(On working days 9 AM to 6 PM)
1. Mr. Kushal Bose
Mobile No.: +91 9674758719
2. Mr. Biswajit Chakraborty
Mobile No.: +91 967460 8723
e-Mail: helpdesk857@etenderwizard.com

15 Value of Interim Certificate No  advance  on  materials  /  plant  /  machinery  or 
mobilization  advance  shall  be  paid  under  any 
circumstances.

16 Deduction of Income Tax and GST A) TDS on Income Tax/GST will be deducted at source as 
per Govt. Guidelines.
B) The contractor should comply with the following;
i. Contractor should have GST Registration Number
ii. Invoice should specifically/separately disclose the 
amount of GST levied at applicable rate as per GST 
provision
iii. Contractor should timely file his GST return in 
accordance with GST provisions to enable the Bank to claim 
the credit of GST paid to the contractor.

17 For any details, please contact State Bank of India
Regional Business Office - I,
RAIGANJ
WEST BENGAL

18 Documents  Required  to  be 
signed , scanned and uploaded in 
the  e-Tendering  website  during 

1. Signed Copy of Special term deposit submitted to 
Bank for empanelment
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Tender ID: KOL-ZOSIL-RBO 5-2025-09-001                                                       Category Code : IC

submission of Tender 2. Process Compliance statement as per   Annexure-I of 
NIT

3. Signed  &  Stamped  copy  of  page  no.  01  to  07 of 
Technical bid i.e NIT. 

4. Declaration copy related reading , understanding and 
acceptance of all the pages of NIT

No Hard copy of technical bid as well as price bid have to 
be submitted physically. Technical Bid as well as Price bid is 
to be submitted in online mode only.

19 Corrigendum Corrigenda,  if  any,  is  to  be  followed  as  published  in 
www.tenderwizard.in/SBIETENDER portal only.

20 Any additional Information The  estimated  rates  as  per  the  Break-up  Of  Quantities 
(BOQ) uploaded in this tender are inclusive of materials, 
labour, wages, fixtures, transportation, installation, all taxes 
& charges , cost of the insurances as specified in the tender, 
cost  towards  testing  of  materials  supplied,  wastages, 
Octroi,  machinery,  temporary  works  such  as  scaffolding, 
cleaning, overheads, profit, statutory expenses, incidental 
charges  and  all  related  expenses  to  complete  the  work. 
However,  GST  on  work  value  will  be  paid  extra  as 
applicable.

We strongly recommend the contractor to study the site condition & work scope of renovation work of 
above Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s 
approved policy. Materials to be used for execution of the said work are to be approved by the bank prior 
to use.  State Bank of  India, Kolkata LHO has the right to accept / reject any / all  tenders without  
assigning any reason. 

Sd/-
Regional Manager
RBO 5 RAIGANJ
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Tender ID: KOL-ZOSIL-RBO 5-2025-09-001                                                       Category Code : IC

CAUTION NOTE :Please note that the contractor quoting abnormally low / erratic rates i.e.10% below 

or above the estimated cost will be asked to submit rate analysis or performance guarantee or bothin 

the form of Bank Guarantee or D.D issued by any scheduled Bank as per draft supplied by the Bank, 

within a period of one week before award the work. The amount of said Bank Guarantee shall be equal 

to the  difference between the  90.0% of estimated cost of project  and tender amount quoted by the 

contractor. This Bank Guarantee/D.D will be treated as an additional security deposit for due fulfillment 

of contract. The contractor shall undertake not to cancel/withdraw the said Bank Guarantee/DD. In case 

contractor fails to undertake the job within stipulated time or leave the same incomplete or carryout 

substandard job, the bank will  be at  liberty to forfeit  the said initial  security deposit  and additional 

security deposit by invoking the Bank Guarantee/en-cashing the DD. 

And

if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable 
then the vendor shall be debarred from participating in any further E-tendering process (for next 6 
months) to be conducted by establishments under SBI LHO Kolkata.

Note: Please note , if any vendor is not participating in the tendering process consecutively four times , 
then we will presume that the vendor is not interested in the Bank’s job &will be delisted from the list of  
empanelled vendors for all categories.
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Tender ID: KOL-ZOSIL-RBO 5-2025-09-001                                                       Category Code : IC

IMPORTANT NOTES
(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are only eligible 

for the above-mentioned work. 
(b) Any abnormal increase from the quoted price / cost will not be accepted. 
(c) The  Bank  reserves  the  right  to  reject  any  or  all  the  tenders  without  assigning  any  reason 

whatsoever.
(d) Sealed Tenders are invited from the  Bank’s Empanelled Contractors in  Category Code :  IC 

(work  value  from  Rs 10.00Lakhs  up-to Rs 25.00  Lakh  for Interior  Furnishing  &  allied  Civil  
Works) only in onepart, i.e.,Part –I[Technical Bid+ Singed Copy of Special term deposit)],to be 
submitted online through the following portal:www.tenderwizard.in/SBIETENDER

**Price Bid and technical bid shallnotbe accepted offline.
Price Bid and technical bid can be submitted through online mode only*

Part–  I   (Technical Bid  + “  Singed Copy of Special term deposit”    ):  Technical Bid will be available 
online for downloading of documents in the portal as stated above and is to be submitted online.
and 

Online Price Bid:  This shall contain the Electronic format of Price Bid.  The contractors can view 
the Tender Opening Details through their  respective log-in Ids on the above-mentioned e-
Tendering Portal(Website).

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 
documents. Failure to furnish al linformation required as per the Bid Documents or submission of bids 
not substantially responsive to the Bid Documents in every respect will be
at the bidder’s risk and shall result in rejection of the bid.

(f) In case the date of opening of tenders is declared as a holiday/lock-down, the tenders  will
be opened on the next working day at  the same time.  Again,  corrigendum,  if  any, are to be 
followed from https://  www.tenderwizard.com/ SBIETENDER.  

(g) No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the Price Bid.

(h) Tenders received without “Singed Copy of Special term deposit”shall be summarily 
rejected, and such tenders shall not be allowed to participate in the online price bidding 
process.

(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard.
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Tender ID: KOL-ZOSIL-RBO 5-2025-09-001                                                       Category Code : IC

(k) The intending bidders are to quote their offers itemwise  in all the items of pricebid. If vendor 
fails to quote their price in any of the items of pricebid, the price quoted by the vendor will be 
assumed as “Zero”. Vendor will be bound to execute the work of the item &
The work value of that item will be zero.

(l) Contractors  shall  provide  all  labour  and  materials,  tool  and  tackles  including  necessary 
scaffolding for proper execution of the work including curing etc.

(m) 5%  of  the  value  of  the  executed  work  will  be  retained  as  Security  Deposit  and  will  be 
refunded on satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months 
from the date of completion of work. No interest shall be payable on Security Deposit.

(n) Rates  quoted  shall  be  inclusive  of  providing  necessary  arrangements  for  satisfactory 
protection  of  furniture  /  flooring  /  electrical  fittings  /  Bank’s  any  other  property  during 
execution of the work.

(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as 
per direction and in conformity with the Local or any other govt. authorities rules.

(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, 
etc., after completion of work.

(q) In case of any poor quality of work or substandard materials used for the purpose, shall be 
replaced as per instructions without any extra cost.

Notes:-
• Conditional tenders shall be summarily rejected.
• SBI reserve their rights to accept or reject any or all the tenders, either part or 

whole without assigning any reason(s) for doing so and no claim/correspondence 
shall be entertained in this regard.

• Quantities are tentative and can increase or decrease the quantities of any item 
and contractor have to execute the same at the quoted rates.

• The application forms must be submitted in a prescribed format as laid down in the 
enclosed Annexures. 

The Price bid should be submitted in online mode only as prescribed format given in our Service 
Provider’s portal www.tenderwizard.in/SBIETENDER.

Yours Faithfully,

Sd/-

Regional Manager
RBO 5  RAIGANJ
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Tender ID: KOL-ZOSIL-RBO 5-2025-09-001                                                            Category Code : IC

PROCESS COMPLIANCE STATEMENT (ANNEXURE I)

(The bidders are required to print this on their company’s letter head and sign, stampand submit with 
technical Bid)

To,
M/s. Antares Systems Limited

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF CIVIL / STRUCTURAL 
WORKS or INTERIOR FURNISHING & ALLIED CIVIL WORKS FOR RENOVATION OF LASKARHAT  BRANCH, 
DIST.D.DINAJPUR UNDER REGION -V, R. B. O. - RAIGANJ

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document
This letter is to confirm that:

1) The undersigned is authorized representative of the company.
2) We have studied the Commercial Terms and the Business rules governing the E- tendering as 

mentioned in RFP of SBI as well as this document  and confirm our agreement to them.
3) We  also  confirm  that  we  have  taken  the  training  on  the  E-tendering  tool  and  have 

understood the functionality of the same thoroughly.
4) We confirm that SBI and M/s. Antares Systems Limited,  shall not be liable & responsible in 

any manner whatsoever for  my/our failure to access  & bid on the E-tendering platform due 
to loss of internet connectivity,  electricity failure, virus attack, problems with the PC, any 
other unforeseen circumstances etc. before or during the E- tenderingevent.

5) We confirm that we have a valid digital signature  certificate  issued  by  a  valid Certifying   
Authority.

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process.

With regards,

Date:

Signature with company seal Name: Company / Organization: 
Designation within Company / Organization:                                                       Address of Company/Organization:
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INSTRUCTIONS TO THE TENDERERS

Sealed Tenders  are invited by SBI  for  the  CIVIL  /  STRUCTURAL WORKS or INTERIOR FURNISHING & 
ALLIED CIVIL WORKS FOR RENOVATION OF LASKARHAT  BRANCH, DIST.D.DINAJPUR UNDER REGION -V, R. 
B. O. - RAIGANJ

Site and its location
The above mentioned work is to be carried out at  LASKARHAT BRANCH

Tender documents

The  work  has  to  be  carried  out  strictly  according  to  the  conditions  stipulated  in  the  tender 
consisting of  the following documents and the most  workmen like manner.  *)  Instructions to 
tenderers,  *)  General  conditions  of  Contract,*)  Special  conditions  of  Contract,*)   Additional 
Specifications, Drawings,*)Price bid

*****IMPORTANTNOTE:
The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below;
a)Price Bid

b)General Terms & conditions of contract

c) Instructions to Tenderers

d)Drawings

e)Special conditions of contract

f)Technical specification

The tender documents   are not transferable.  

Site Visit: 
The tenderer must obtain himself on his own responsibility and his own expenses all information 
and data that may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The tenderer is requested satisfy himself 
regarding the availability  of  water,  power, transport  and communication facilities,  the character 
quality and quantity of the materials, labour, the law and order situation, climatic conditions local 
authorities  requirement,  traffic  regulations  etc;  The  tenderer  will  be  fully  responsible  for 
considering the financial effect of any or all the factors while submitting his tender. 

Earnest Money: 
As mentioned in NIT

5.0 Initial/ Security Deposit: 
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The successful tenderer will have to submit a sum equivalent to  2% of accepted tender value by 
means of DD drawn in favour of SBI Payable at RAIGANJ within a period of 7 days of acceptance of 
tender. 
Total Security Deposit: 
Total security deposit shall be minimum 5% of contract value. Out of this 2% of contract value is in 
the  form of  Initial  Security  Deposit  (ISD).  Balance of  minimum 3% shall  be  deducted from the 
running account bill  of  the work at  the rate of  10% of the respective running account bill  i.e., 
deduction from each running bill account will be @10% till Total Security Deposit (TSD) including 
ISD reaches to minimum 5% of contract value. The 50% of the Total Security Deposit shall be paid to 
the contract on the basis of architect’s certifying the virtual completion. The balance 50% would be 
paid to the contractors after the defects liability period as specified in the contract. 

Additional  Security  Deposit: in case  L-1  bidder  quotes  abnormally  low rates  (i.e.  92.5% below 
estimated project cost), SBI /the bank may ask such bidder to deposit additional security deposit 
(ASD) as mentioned in the cautioned note in Page no-4 of this NIT.

7.0 Signing of contract Documents: 
The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions  of  contract  attached  herewith  within  15  days  from  the  receipt  of  intimation  of 
acceptance of the tender by the Bank. However, the written acceptance of the tenders by the Bank 
will constitute a binding agreement between the Bank and successful tenderer whether such formal 
agreement is subsequently entered in to or not. 

8.0 Completion Period: 
Time is essence of the contract. The work should be completed in all respect accordance with the 
terms of contract within a period of 45 days from the date of award of work. 

9.0 Validity of tender: 
1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of e-. 
If the tenderer withdraws his/her offer during the value period or makes modifications in his/her 
original offer which are not accurate,  SBI / Competent Authority has the right to accept/reject 
any/all tenders without assigning any reasons whatsoever.

DECLARATION

I/We have understood all the above conditions. If I/We fail to start/ or execute work within the 

stipulated period of time, our Security deposit will be forfeited.

Place:

Date:                                          Signature of Contractor
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FORM OF TENDER
To ,
Regional Manager
RBO 5  RAIGANJ

Dear Sir,

SUB: CIVIL / STRUCTURAL WORKS or INTERIOR FURNISHING & ALLIED CIVIL WORKS FOR FOR 
RENOVATION OF LASKARHAT BRANCH, DIST.RAIGANJ UNDER REGION -V, R. B. O. - RAIGANJ

1. I/We refer to the tender notice issued by the bank for above work. In connection with the above.
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the 
drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill 
of quantities. 
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the 
tender conditions.
Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 
b) Complete the works within 45 days from issuance of work order.
4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment.
5. We also declare that SBI may take any official actions ,
i) If our offer is withdrawn within the validity period of acceptance. 
Or
ii) If the Contract is not executed within 10 days from the date of receipt 
Or
iii) If the work is not commenced within 60 days after issue of work order or handing over of site whichever is 
later. 
5. I/We understand that you are not bound to accept the lowest or any tender you receive. 
6. Name of Partners/Directors of our Firm :
i) 
ii) 
iii) 
Yours faithfully
Signature:
Designation:

Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign 
the contract                                              
(Certified true copy of Power of Attorney should be attached)
Signature and address of witness

a) Signature:

Name:

Address:

b)       Signature:

Name:      
    
Address :
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ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the ______________ day of __________ 2025

between ________________________________________________________________

_______________________________________________________________________
of _____________________________________________________________________
_______________________________________________________________________
(hereinafter called the “Employer”) of the one part and ___________________________
of ________________________________________ (hereinafter called “The Contractor”) of the other part, 
where  as  the  Employer  is  desirous  of  getting  the  work  of 
“______________________________________________________________________”  executed  and has 
caused drawings, conditions of contract, specifications and schedule of quantities etc., describing the works 
prepared by Bank.

AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions of 
contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties 
hereto.

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in the 
Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said drawings and 
described in the same specifications and included in the said schedule of quantities for such sum as may be 
ascertained  to  be  payable  in  terms  of  the  Bills  of  Quantities,  and  which  sum is  estimated  to  be  Rs. 
____________  (Rupees____________________________________________________  (hereinafter 
referred to as “Said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In  consideration of  the said sum to be paid at  the times and in the manner set forth in the said 
conditions, the contractor shall upon and subject to the said conditions, execute and complete the 
work shown in the said drawings and described in the said specifications.

2. The Employer shall pay the contractor the said sum or such sums as shall become payable hereunder at 
the times and in the manner specified in the said conditions.

3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, Appendix 
thereto, Special Conditions of Contract,  Specifications and Schedule of Quantities with the rates 
entered therein, shall be read and studied as forming part of this agreement and the parties hereto 
shall respectively abide by and submit themselves to the conditions and stipulations and perform 
the agreement on their part respectively in such conditions contained.

4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry out 
work in respect of the entire works to be paid for according to actual measured quantities, including 
variations from BOQ at the rates contained in the Schedule of rates and Probable bill of quantities 
or as provided in the said conditions.
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5. The  Employer  reserves  to  himself  the  right  of  altering  the  drawings  and  natures  of  the  work,  of 
adding/substitution to or omitting any items of work or having portions of the same carried out 
through alternate agencies without prejudice to this contract.

6. Time  shall  be  considered  a  the  essence  of  this  agreement  and  the  contractor  hereby  agrees  to 
commence the work soon after the site is handed over to him but within 10 days reckoned from the 
date of issue of work order to execute the work, as provided for in the said conditions and complete 
the entire work in 45 days subject to nevertheless to the provisions for extension of time.

7. This agreement and contract shall  be deemed to have been made in Kolkata and any questions or 
dispute rising out of or in any way connected with this Agreement and Contract shall be deemed to 
have arisen in Kolkata and only the courts in Kolkata shall have jurisdiction to determine the same. 
The limitation period will be 90 days from the date of dispute having arisen.

AS WITNESS our hand this _____________ day of ____________ 2025

Signed by the said in the presence of:

WITNESS :   SIGNATURE

NAME       :

ADDRESS : EMPLOYER

WITNESS :   SIGNATURE

NAME       :

ADDRESS :
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in the 
specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as 
per standard specifications and under the direction of  SBI / Consultant.

1. INTERPRETATION :
In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, 
the following words shall  have the meaning herein assigned to them except where the subject or 
context otherwise requires:

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State Bank 
Bhavan”, Madam Cama Road, Mumbai – 300 021, Maharashtra and Local Head Office at “Samriddhi 
Bhavan”,  Block  B,  9th Floor,  1,  Strand Road,  Kolkata  –  700  001,  West  Bengal  and  includes  Client’s 
representative, successors & assigns.

ii) Consultant: NA

iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this 
office NIT No.  KOL-ZOSIL-RBO 5-2025-09-001 dated 17.09.2025, and his / their heirs, 
legal representatives, assigns and successors.  

iv) Site :   LASKARHAT BRANCH  
v) where the work is to be executed as per the lay-out plans and drawings including any other building (s) 

thereat allotted by the Bank for the Contractor’s use.
vi) Site  Engineer  /  Project  Management  Consultant  (PMC): The  Site  Engineer  /  Project  Management 

Consultant shall be the person / organization appointed by the Bank for administration of construction 
work.

vii) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of 
quantities  and  any  further  drawings  or  any  other  instruction,  which  may be given  by  the  Bank  / 
Consultant, during the execution of the work.
All drawings relating to work given to the Contractor together with a copy of schedule of quantities are 

to  be  kept  at  site  and  the  Bank  /  Consultant,  shall  be  given  access  to  such  drawings  or  schedule  of 
quantities  whenever  necessary.  Detail  fabrication  drawings  where  required  are  to  be prepared  by  the 
Contractor and have these approved by Consultants before taking up execution.

The Contractor shall  ask in writing for all  clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 15 days ahead from the time 
when it is required for implementation so that the Bank / Consultant may be able to give decision thereon.

• “The Work” shall mean the work to be executed or done under this contract.
• “Act of Insolvency” shall  mean any act  as defined by the Presidency Town Insolvency Act or  in 

Provincial Insolvency Act or any amending statutes.
• “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of 

this contract.
• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted 

quoted rates of the contractor.

SCOPE: The Work Consists Of CIVIL / STRUCTURAL WORKS or INTERIOR FURNISHING & ALLIED CIVIL 
WORKS FOR FOR RENOVATION OF LASKARHAT BRANCH, DIST.D.DINAJPUR UNDER REGION -V, R. B. 
O. - RAIGANJ in Accordance With The Drawings And “Schedule Of Works”. It Includes Furnishing All 
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Materials, Labour, Tools And Equipment And Management Necessary For And Incidental To The 
Construction And Completion Of The Work In conformity with designs, drawings, specifications, bill of 
quantities, etc.  Should any detail, essential for efficient completion of the work be omitted from the 
drawings / specification, it shall be the responsibility of the contractor to inform the Bank / Consultant 
and to furnish and install such detail with Bank’s / Consultant’s concurrence, so that upon completion 
of the proposed work the same becomes acceptable.
Bank / Consultant may in their absolute discretion issue further drawings and / or written instructions, 
details,  directions  and explanations,  which are  here  after  collectively  referred to as  “The Bank’s  / 
Consultant’s instructions” in regard to:

a. The variation or modification of the design quality or quantity of work or the addition or omission 
or substitution of any work.

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or 
specification.

c. The removal from the site of any defective material brought thereon by the contractor and the 
substitution of any other material thereof.

d. The demolition, removal and / or re-execution of any work executed by the Contractor/s.
e. The dismissal from the work of any person employed thereupon.
f. The opening up for inspection of any work covered up.
g. The rectification and making good of any defects under clauses hereinafter mentioned and those 

arising during the Defect Liability period.
The contractor shall  forthwith comply with and duly execute any work comprised in such Bank’s / 

Consultant’s instruction provided always that verbal instruction, directions and explanations given to the 
Contractor or his representative upon the work by the Bank / Consultant shall, if involving a variation, be 
confirmed in writing to the Contractors within seven days.  No work, for which rates are not specifically 
mentioned in the priced schedule of quantities, shall be taken up without written permission of the Bank / 
Consultant.  Rates of items not mentioned in the priced schedule of quantities shall be fixed by the Bank in 
consultation with the Consultant as provided in Clause “Variation”.

2. DETAILED DRAWINGS AND INSTRUCTIONS :
The Bank through its consultant shall  furnish with reasonable promptness additional instruction by 

means  of  drawings  or  otherwise  necessary  for  proper  execution  of  the  work.  All  such  drawings  and 
instructions shall be consistent with contract documents, true documents thereof and reasonably inferable 
therefrom.

The work shall be executed in conformity therewith and the Contractor shall not work without proper 
drawings and instructions.

Immediately after receipt of the work order of the contract, the contractor shall prepare a progress 
schedule and submit the same to the Bank through the Consultant for approval which shall indicate the 
dates for the starting and completion of the various stages of constructions.

3. COPIES FURNISHED:
The  Contractor  on  the  signing  hereof  of  the  Contract  shall  be  furnished by  the  Bank  through its 

Consultant free of charge with a copy of the priced schedule of quantities / rates, two copies of each of the 
said  drawings  and one copy of  specification  and two copies  of  all  further  drawings  issued during  the 
progress of the work. Any further copies of such drawings required by the contractor shall be supplied on 
payment by the contractor of the charges therefor.

5. OWNERSHIP OF DRAWING:
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All drawings, specification and copies thereof furnished by the Bank through its Consultant are the 
property of the Bank. They are not to be used on other work, and with the exception of the signed contract 
set, are to be returned to the Bank on request on completion of the work.

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S INSTRUCTIONS :
If  the  contractor  after  receipt  of  written  notice  from the  Bank  and /  or  the  Consultant  requiring 

compliance of any instructions within ten days fails to comply with such instructions, the Bank through the 
Consultant may employ other person, to carry out any such instructions whatsoever that may be necessary 
to give effect thereto and pay all cost in connection therewith.  The contractor shall either pay the Bank the 
cost incurred by the Bank in connection therewith or the Bank may release the cost from any money due or 
to become due to the Contractor.

• Owner’s Right to Terminate the Contract:
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 

insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or 
winding up shall be unable within 7 days after notice to him to do so to show to the reasonable satisfaction 
of  the  Architect  /  Consultant  that  he  is  able  to carry  out  and  fulfill  the  contract  and to  give  security 
therefore if so required by the Architect / Consultant.

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors 
of the contractor.

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect / 
Consultant or shall charge or encumber this contract or any payment due to which may become due to the 
contractor there under:

(a) has abandoned the contract, or,
(b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 15 days after receiving from the SBI through 
the Architect / Consultant written notice to proceed, or,

(c) has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has failed to 
remove the materials from the site or  to pull  down and replace work within seven days after 
written  notice  from  the  SBI  through  the  Architect  /  Consultant  that  the  said  materials  were 
condemned and rejected by the Architect / Consultant under these conditions, or,

(d) has neglected or failed persistently to observe and perform all  or any of the acts, 
matters or things by this contract to be observed and performed by the contractor for seven days 
after written notice shall have been given to the contractor to observe or perform the same or has 
to the detriment of good workmanship or in defiance of the SBI’s or Architect’s / Consultant’s 
instructions to the contrary subject any part of the contract. 

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any 
previous waiver, after giving seven days’ notice in writing to the contractor, determine the contract, but 
without thereby affecting the powers of the SBI or the Architect / Consultant or the obligation and liabilities 
of the contractor the whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of the contractor. 

And further the SBI through the Architect / Consultant their agents or employees may enter upon and 
take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or Roads use the same by means of their own employees or workmen in 
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carrying on and completing the work or by engaging any other contractors or persons to complete the work 
and the contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such 
other contractor or other persons employed for completing and finishing or using the materials and plant 
for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / 
Consultant shall give a notice in writing to the contractor to remove his surplus materials and plants and 
should the contractor fail to do so within 15 days after receipt thereof by him the SBI sell the same by 
public auction after due publication, and shall adjust the amount realized by such auction. The contractor 
shall have no right to question any of the act of the SBI incidental to the same of the materials etc.

7. VISIT TO THE SITE:
Intending  tenderer  shall  visit  the  site  and  make  him  thoroughly  acquainted  with  the  local  site 

condition, nature and requirements of the work, facilities of transport condition, availability of labour and 
materials, access and storage for materials and removal of rubbish. The tenderer shall provide in the tender 
for  cost  of  carriage,  freight  and  other  charges  as  also  for  any  special  difficulties  and  including  police 
restriction for  transport  etc.  for  proper execution of  work as indicated in the drawings.  The successful 
tenderer  will  not  be  entitled  to  any  claim or  compensation  for  difficulties  faced or  loses  incurred  on 
account of any site condition which existed before the commencement of the work or which in the opinion 
of  the  Bank  /  Consultant,   might  be  deemed to  have  reasonably  been inferred  as  so  existing  before 
commencement of work.
8. TENDERS:

The  entire  tendering  process  will  be  conducted  on  an  electronic  platform  through  M/s.  Antares 
Systems Limited, the Bank’s authorized e-Procurement Agency.

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the 
tenders  for  each section or  to  split  up and distribute any item of  work  to any firm or  firms,  without 
assigning any reason.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn 
to the fact that the rates for each and every item should be correct, workable and self-supporting. If called 
upon by the Bank / Consultant, detailed analysis of any or all the rates shall be submitted. The Bank / 
Consultant shall not be bound to accept the Contractor’s rate analysis.

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum”  
contract.

All items of work described in the schedule of quantities are to be deemed and paid as complete work 
in  all  respects  and  details  including  preparatory  and  finishing  work  involved,  directly  related  to  and 
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra 
charges will be allowed in this connection. 

The Bank has power to add to / omit from any work as shown in drawings or described in specifications 
or  included  in  schedule  of  quantities  and  intimate  the  same  in  writing  but  no  addition,  omission  or 
variation shall be made by the contractor without authorization from the Bank. No variation shall vitiate 
the contract.

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) 
days from the date of opening of tender.

9. TENDER DOCUMENTS:
The work has to be carried out strictly according to the conditions stipulated in tender consisting of the 

documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of  Contact, Special Conditions of 
Contract, Technical Specifications, Price Bid, Drawings, etc.

The above documents shall be taken as complementary and mutually explanatory of one  another  but 
in  case  of  ambiguities  or  discrepancies  shall  take  precedence  in  the  order  as Price Bid, Additional 
specification,  Technical  specification,  Drawings,  Special  conditions  of  contract,  GCC,  instructions  to 

Page 17 of 43



Tenderers.

10. AGREEMENT:
The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I

) within 10 days (If instructed by the bank) from the date of issue of formal work order and he shall pay for 
all stamps and legal expenses, incidental thereto. However, the written acceptance of the tender by the 
Bank  /  Consultant  will  constitute  a  binding  contract  between  the  Bank  and  the  person  so  tendering 
whether such formal agreement is or is not subsequently executed.

11. PERMITS AND LICENSES:
Permits and licenses for release of materials which are under Government control shall be arranged by 

the contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for 
the purpose.

It  may  be  clearly  understood that  no  compensation  or  additional  charges  can  be  claimed by  the 
contractor for non-receipt of any such controlled material in due time.

The contractor will, however, be eligible to a proportionate extension of time on this account which in 
the opinion of the Bank / Consultant is reasonable. The Contractor shall at his own cost arrange for storage 
shed adequate for taking delivery and storing of the materials including any incidentals cost for obtaining 
permits  and licenses  etc.   The costs  for  storing,  transporting,  handling etc.  are to be included by the 
contractor in his quoted rate.

12. GOVERNMENT AND LOCAL RULES:
The Contractor shall conform to the provisions of all local By-laws and Act relating to the work and to 

the Regulations, etc., of the Government and Local Authorities and of any Bank with whose system the 
premises is proposed to be connected. The Contractor shall give all notices required by the said Act, Rules, 
Regulations and By laws etc. and pay all fees payable to such authority / authorities for execution of the 
work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into 
account all liabilities for licenses, fees for footpath encroachment and restorations etc. and shall defend all 
actions arising from such claims or liabilities.
13. TAXES AND DUTIES:

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax, 
work contract tax or any other taxes or local charges, as applicable. No extra claim on this account will in 
any case be entertained.  However, GST as per GST act will  be paid on production of GST Registration 
Certificate and on claim.
14. WATER & ELECTRICITY:

The contractor shall make his own arrangements for water required for the work and nothing extra will 
be paid for the same. This will be subject to the following conditions:
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 

Bank or the Architect / Consultant.

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made 
by the contractor for procurement of water in the opinion of the Bank or the Architect / Consultant is 
unsatisfactory.

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for construction 
purposes only after obtaining permission in writing from the SBI.  The contractor has to make his own 
arrangement  for  drawing  and distributing  the  water  at  his  own cost.   He has  to  make  necessary 
arrangements.  To  avoid  any  accidents  or  damages  caused  due  to  construction  and  subsequent 
maintenance of the wells.  He has to obtain necessary approvals from local authorities, if required, at 
his  own cost.   He shall  restore  the ground to its  original  condition after  wells  are  dismantled on 
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completion of work or hand over the well to the SBI without any compensation as directed by the Bank 
or the Architect / Consultant.

iv) The  contractor  shall  make his  own arrangements  for  power  and supply  /  distribution system for 
driving plant or machinery for the work and for lighting purposes at his own cost.  The cost of running 
and maintenance of the plants are to include in his tender prices.  He shall pay all fees and hold the 
owner free from all such costs.  He has to obtain necessary approval from the appropriate authorities, 
if required.

15. PROVISIONAL SUMS (P. S.):
All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the 

purchase of materials and not for any handling / fixing to be done by the contractor. Such costs of handling 
and fixing with profit (including transport charge if required) shall be separately included in the contract 
price as described in the schedule of quantities. The disposal of the amounts covered under this head will 
be absolutely at the discretion of the Bank. Contractor is to make payments for these materials to the 
suppliers  on  certificate  or  orders  issued by  the  Bank  /  Consultant  and  realize  the  payment  from  the 
Employee thus made through his bills for work done.

16. QUANTITY OF WORK TO BE EXECUTED:
The quantities shown in the Schedule of quantities are intended to cover the entire new structure 

indicated in the drawing but the Bank reserves the right to execute only a part or the whole or any excess 
thereof without assigning any reason therefore. If at any time after the commencement of the work, the 
Bank / Consultant shall, for any reason whatsoever, not require the whole work thereof as specified in the 
tender to be carried out the Consultant / Bank shall give notice in writing of the fact to the contractor who 
shall have no claim to any payment as compensation whatsoever on account of any profit or advantage 
which  he  might  have derived from the execution  of  the  work  in  full,  but  which  he did  not  derive  in 
consequence of the full amount of the work not having been carried out; neither shall he have any claim 
for compensation by reason of any alterations having been made in the original specification, drawing, 
designs and instructions which shall involve any curtailment of the work as originally contemplated.

17. OTHER PERSONS ENGAGED BY THE BANK:
The Bank reserves the right to execute any part of the work included in this contract or any work which 

is not included in this contract by other Agency or persons and the Contractor shall allow all reasonable 
facilities and use of any scaffolding etc. for the execution of such work.  All the agencies employed by the 
Bank on the work shall act in close co-ordination extend mutual assistance to enable completion of the 
work satisfactorily.

18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / RETENTION MONEY:
Value of EMD : As mentioned in NIT
Value of  ISD :  As mentioned in NIT

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross value of 
work done by the contractor and claimed in each bill.

The retention money will  not be deducted if  adequate Bank Guarantee on a Nationalized Bank is 
submitted by the contractor.The retention money will be refunded to the contractor 30 (Thirty) days after 
end  of  “Defect  Liability  Period”  provided  he  has  satisfactorily  carried  out  all  the  work,  submitted  all 
documents contractually called for and attended to all defects during defect liability period in accordance 
with the conditions of contract. No interest is allowed on retention money and earnest money deposit.

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves 
the right to withhold payment of so much of the retention money as in his opinion, represents the cost of 
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the same.
19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY:

The Contractor shall provide everything necessary for the proper execution of the work according to 
the intent and meaning of the drawing, schedule of quantities and specifications taken together whether 
the  same  may  or  may  not  be  particularly  shown  or  described  therein  provided  that  the  same  can 
reasonably  be  inferred  there  from  and  if  the  Contractor  finds  any  discrepancies  therein  he  shall 
immediately and in writing refer the same to the Bank / Consultant whose decision shall  be final  and 
binding. The Contractor shall provide himself for ground and fresh water for carrying out the work at his 
own cost. The Bank shall on no account be responsible for the expenses incurred by the Contractor for 
hired ground or fresh water obtained from elsewhere.

The rates quoted against individual items will be inclusive of everything necessary to complete the said 
items of work within the contemplation of the contract, and beyond the unit price no extra payment will be 
allowed for  incidental  or  contingent  work,  labour  and /  or  materials  inclusive  of  all  taxes  and  duties 
whatsoever except for specific items, if any stipulated in the tender documents.

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools, 
tackles,  machineries  and  equipment’s  and  all  the  necessary  centering,  scaffolding,  staging,  planking, 
timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by day 
required not only for the proper execution and protection of the said work but also for the protection of 
the public and safety of any adjacent roads, streets, walls, houses, buildings, all other erections, matters 
and things and the contractor shall take down and remove any or all such centering, scaffolding planking, 
timbering, strutting, shoring etc. on occasions as required or when ordered so to do and shall fully reinstate 
and make good all matters and things disturbed during the execution of work to the satisfaction of the 
Bank / Consultant.

The Contractor, if required, shall also provide such road on site as may be necessary for the proper 
performance of the contract and for his own convenience but not otherwise. Upon completion, such road 
shall be broken up and leveled where so required unless the Bank shall otherwise direct.

The Contractor shall at all times give access to workers employed by the Bank or any men employed on 
the building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists 
and ladders and provide them with water and lighting and leave or make any holes, grooves etc. in any 
work, where directed by the Bank / Consultant as may be required to enable such workman to lay or fix 
pipes, Air-conditioning wiring, special fittings etc. The quoted rate of the tenderers shall accordingly include 
all these above mentioned contingent work.

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS:
a) Time of Completion:

The entire work is to be completed in all respects within the stipulated period of  45 days (including 
Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is 
later.  The work shall be deemed to be commenced within 7 (seven) days from the issue of formal work 
order or the date on which the Contractor is instructed to take possession of the site, whichever is later. 
Time is the essence of the contract and shall be strictly observed by the Contractor.

The work shall not be considered as complete until the Bank / Consultant have certified in writing that 
this has been completed and the Defects Liability Period shall commence from the date of such certificate.
b) Extension of Time:

If in the opinion of the Bank / Consultant, the work be delayed for –
• delayed handing over of site
• by reason of any exceptionally inclement weather
• by reason of instructions from the Bank / Consultant in consequence of proceedings taken or 

threatened by or disputes, with adjoining or neighboring owners
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• by the work, or delay of other contractors or tradesmen engaged or nominated by the Bank / 
Consultant and not referred to in the specification

• by reason of authorized extra and additions
• by reason of any combination of workman or strikes or lockout affecting any of the building trades
• from other  causes  which  the  Bank  /  Consultant  may consider  are  beyond the  control  of  the 

contractor, the Bank / Consultant at the completion of the time allowed for the contract shall make 
fair and reasonable extension of time for completion in respect therefor. 

In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately give the 
Bank /  Consultant  written notice thereof.  Nevertheless,  the contractor shall  use his  best  endeavors to 
prevent  delay,  and  shall  do all  that  as  may be  reasonably  required,  to  the satisfaction  of  the  Bank / 
Consultant to proceed with the work and on his so doing it will be ground of consideration by the Bank / 
Consultant for an extension of time as above provided. The decision of the Bank as to the period to be 
allowed for an extension of time for completion hereunder (which decision shall be final and binding on the 
contractor) shall be promulgated at the conclusion of such strike or lock-out and the Bank shall then, in the 
event of extension being granted, determine and declare the final completion date. The provision in clause 
19 with respect to payment of liquidated damages shall,  in such case be read and construed as if  the 
extended date fixed by the Bank / Consultant were substituted for and the damage shall  be deducted 
accordingly.
c) Progress of work / work programme:

During the period of construction the contractor shall maintain proportionate progress on the basis of 
a programme chart submitted by the Contractor immediately before commencement of work and agreed 
to by the Bank / Consultant. Contractor should also include planning for procurement of scarce material 
well in advance and reflect the same in the programme chart so that there is no delay in completion of the 
project.

21. LIQUIDATED DAMAGES:
Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated 

period, the contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of the accepted Contract 
Price per week of delay, subject to a maximum of 5% of the Contract Price or Certified Bill Value, whichever 
is higher, by way of liquidated damages and not as penalty during which the work remains uncommented 
or unfinished after the expiry of the completion date.

• Addendum  to  Liquidated  Damages  Clause:
The parties hereby agree that  due to negligence of  act  of  the  Contractor,  if  the  employer suffers 

losses,  damages,  the  quantification  of  which  may  be  difficult,  and  hence  the  amount  specified 
hereunder shall  be construed as reasonable estimate of the damages and the Contractor agree to pay 
such liquidated damages, as defined hereunder as per the provisions of this Contract.

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract Price or 
Certified  Bill  Value,  whichever  is  higher.  The  liquidated  damages  shall  be  applicable  under  following 
circumstances:

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 
1% of the total cost of the services for delay of each week or part thereof.

(ii) If  the  deliverables  are  not  acceptable  to  the  Employer,  and  defects  are  not  rectified  to  the 
satisfaction of the Employer within 30 days of the receipt of the notice, the Contractor shall be 
liable for Liquidated Damages for an amount equal to 0.5% of total cost of the services for every 
week or part thereof for the delay.

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work 
done from an alternate source at the risk of the contractor, besides forfeiting ISD. The decision of the Bank 
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as to the period of delay on the part of the contractor and the quantum of compensation for such delay 
shall be final and binding on the contractor. If the contractor is unavoidably hindered in carrying out the 
work  on account of delayed decision or the approval by the Bank, which are necessary to carry out further 
work,  he shall be allowed suitable extension of time by concerned authority of the Project, whose decision 
shall  be  final  and  binding  on the contractor. No claim of the contractor shall be entertained against the 
Bank for such delayed approvals / decisions by the Corporation, excepting suitable extension of time.

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED:
In any case in which under any clause or clauses of this contract, the contractor shall have rendered 

himself liable to pay liquidated damages amounting to the whole of his security deposit (whether paid in 
one sum or deducted by installments) the Bank / Consultant shall have power to adopt any of the following 
courses as they may deem best suited to the interest of the Bank:
a) To rescind the contract (of which rescission notice in writing to the contractor under hand of the Bank 

shall  be conclusive evidence) and in which case the security  deposit  of  the contractor  shall  stand 
forfeited and be absolutely at the disposal of the Bank.

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the work, 
debiting the contractor with the cost of the labour and price of material (of the amount of which cost 
and price of a certificate of the Consultant shall be final and conclusive against the Contractor) and 
crediting him with the value of the work done, in all respects in the same manner and at the same 
rates as if had been carried out by the contractor under the terms of this contract. The certificate of 
the Consultant as to the value of the work done shall be final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of 
his hands, and to give it to another contractor to complete in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in writing of the Consultants 
shall be final and conclusive) shall be binding and paid by the original contractor and may be deducted 
from any money due to him by the Bank under the contract or otherwise or from his security deposit 
or the proceeds of sale thereof, or a sufficient part thereof.

d)
In the event of any the above courses being adopted by the Bank the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials 
or entered into any engagements, or make any advances on account of or with a view to the execution of 
this  work  or  the  performance of  the  contract.  And in  case  the contract  shall  be  rescinded under  the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereto 
actually  performed  under  this  contract,  unless  and  until  the  Bank  will  have  certified  in  writing  the 
performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid 
the value so certified.

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS:
The  Contractor  shall  provide,  fix  up  and  maintain  in  an  approved  position  proper  office 

accommodation for the Contractor’s representative and staff, which offices shall be open at all reasonable 
hours to receive instruction notices or communications and clear away on completion of the work and 
make good all work disturbed.

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are 
to be protected from ravages of termites, ants and other insects.

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to 
enable other contractors and sub-contractors to complete the work within the specified time.

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away 
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the same when no longer required and to provide all necessary attendance, lights etc. required.
The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff 

and keep the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and 
shall cause such latrines and soil to be cleared away whenever necessary and shall make good all the work 
disturbed by these conveniences.

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work 
during the construction and all receptacles, cisterns, water tanks etc. used for storage of water must be 
suitably protected against, breeding of mosquitoes.  The Contractor shall indemnify the Bank against any 
breach of rules in respect of anti-malarial measures. The Contractor shall not fix or place any placards or 
advertisement of any description or permit the same to be fixed or placed in or upon any boarding gantry, 
building structure other than those approved by the Bank.

Protective Measures
The  contractor  from  the  time  of  being  placed  in  possession  of  the  site  must  make  suitable 

arrangements for watching, lighting and protecting the work, the site and surrounding property by day, by 
night, on Sunday and other holidays.

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member 
of the public in courses of execution of the work.

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection 
of the work and materials and for altering and adopting the same as may be required and removing on 
completion of the work and making good all work disturbed.

Storage of Materials
The  Contractor  shall  provide  and  maintain  proper  sheds  for  the  proper  storage  and  adequate 

protection of the materials etc. and other work that may be executed on the site including the tools and 
materials of sub-contractors and remove the same on completion. Sheds for storage of cement are to have 
pucca floor raised above the ground. Cement godown shall  be constructed for storing about six weeks 
requirements of cement and stored as per norms with a stack of 10 bags each, 2 ft. opening all around with 
2 ft. passage between each stack.

Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the 
ground level and have pucca raised floor.

So also reinforcement bars are to be stored above the ground level to prevent the same form getting 
rusted.

Tools
All  tools,  equipment’s  and  instruments  as  instructed  by  the  Bank  /  Consultant  and  considered 

necessary for the work shall be provided by the Contractor for the due performance of this contract.
All  measuring tapes shall  be of steel and suitable scaffolding and ladders that may be required for 

safely taking measurement shall he supplied by the contractor.
The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, a 

plumb bob and a square and shall check the work to see that the same is being done according to the 
drawing and specifications. The site Engineer will use any or all measuring instruments or tools belonging 
to the contractor as he chooses for checking the work executed or being executed on the contract.

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of 
his scaffolding, tools and plant etc. by sub-contractors for their work.

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS:
The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to 

the Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or 
authorities with whose system the structures were proposed to have connection and shall before making 
any variations from the drawings or specification that may be associated to so conform, give the Bank / 
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Consultant written notices specifying the variations proposed to be made and the reasons for making them 
and apply for instruction thereon. The Bank / Consultant on receipt of such intimation shall give a decision 
within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to 
be given to any authority and to pay to such authority or to any public officer all fees that may be properly 
chargeable in respect of the work and lodge the receipts with the Bank.

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, damages 
to buildings, roads or members of public in course of execution of work and shall defend all action arising 
from such claims and shall keep the Bank saved harmless and indemnified in all respects form such actions, 
costs and expenses.

25. CLEARING SITE AND SETTING OUT WORKS :
The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and 

rubbish materials of all kinds. All holes or hollows whether original, existing or produced by removal of 
loose stone or materials shall be carefully filled up with earth well rammed and leveled off as directed at his 
own cost.

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of 
the work and for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at 
any time, any error shall appear during the progress of any part of the work, the Contractor shall at his own 
expenses rectify such error, if called upon to the satisfaction of the Bank / Consultant. The Contractor shall 
further set out the work to the alternative positions at the site until one is finally approved and the rates 
quoted in his tender should include for this and no extra on this account will be entertained.

Safety Warnings at Site:
The  Contractor  shall  have  to  arrange  necessary  flex  signages  depicting  statutory  warnings  viz. 

“RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc.

26. DATUM:
The average ground level will be considered as the crown of the nearest road, which should be taken as 

“Datum” which is however, subject to final confirmation by the Bank / Consultant. All levels shown in the 
drawings are to be strictly adhered to.

27. BENCHES :
The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines 

and levels may be accurately checked at all times.
These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be 

driven in the ground at suitable distance as directed encased with brick work. The wire nails will be driven 
on the top of timber posts on the centre lines of columns, walls, inside and outside face of foundation 
trenches. Centre line of walls, columns etc. may be clearly indicated and checked at any time if it is so 
required.

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS:
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or 

other place shall not be deposited on the surface but shall be once be carted away by the Contractor to a 
safe place as per rules of the appropriate authorities. The Contractor shall keep the foundation and work 
free from water and shall  provide and maintain at his own expenses electrically or other power driven 
pumps and other plant to the satisfaction of the Bank for the purpose, until the building is handed over to 
the Bank. The Contractor shall arrange for the disposal of the water so accumulated to the satisfaction of 
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the Bank and the local authority and no claims will be entertained afterwards if he does not include in his 
rates for the purpose.

29. ACCESS:
Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to 

the work and / or  to the workshops,  factories or  other places where materials are being prepared or 
constructed for the work and also to any place where the materials are lying or from where they are being 
obtained, and the contractor shall  give every facility to the Bank or their representatives necessary for 
inspection and examination and test of the materials and workmanship. Except the representatives of the 
Bank and Consultant no person shall be allowed at any time without the written permission of the Bank.

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS :
All the work specified and provided for in the specification or which may be required to be done in 

order to perform and complete any part thereof shall  be executed in the best and most workman like 
manner with materials of the best and approved quality of the respective kinds in accordance with the 
particulars contained in and implied by the specifications and as represented by the drawings or according 
to such other additional  particulars and instructions as may from time to time be given by the Bank / 
Consultant during the execution of the work, and to his entire satisfaction.

If required by the Bank / Consultant, the Contractor shall  have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by Bank / Consultant at his own 
cost to prove that the materials etc. under test conform to the relevant I.S. standards or as specified in the 
specification. No extra payment on this account should in any case be entertained.

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive. 
Any other tests, special or routine, on any material or workmanship, advised to be done by the Bank / 
Consultant for any reason shall be done by the contractor for which no additional payment will be made.

All the materials, stores & equipment’s required for full performance of the work under the contract 
must be provided through normal channels and must include charge for sales tax, import duties and other 
charges  as  applicable  and must  be  best  of  their  kind available  and  the  Contractor/s  must  be  entirely 
responsible for the proper and efficient carrying out of the work. The work must be done in the best 
workmanship manner. Samples of all materials to be used shall be submitted to the Bank / Consultant and 
written  approval  from the  Bank  /  Consultant  shall  be  obtained prior  to  placement  of  order.  A  list  of 
materials of approved make and brand is annexed. Materials mentioned in the said list shall be used. In 
case materials specified in the list are not available the Contractor/s may use the equivalent product with 
prior permission from the Bank / Consultant. As regards equivalent product / material the opinion of the 
Bank / Consultant shall be final and binding on the Contractor.

During the inclement weather the Contractor shall suspend concreting and plastering for such time as 
the Bank / Consultant may direct and shall protect from injury all work during its course of execution. Any 
damage (during construction) to any part of the work for any reasons due to rain, storm or neglect of 
contractor, shall be rectified by the contractor in an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the Contractor 
shall take all precaution necessary for the protection of work and at his own expenses shall make good any 
damage arising from any of these causes.

The Contractor shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the work 
whether by himself or special tradesman or sub-contractor and any damage caused must be made good by 
the contractor at his own expenses.
31. REMOVAL OF IMPROPER WORK:

The Bank / Consultant shall during the progress of the work have power to order in writing from time 
to time the removal from the work within such reasonable time or times as may be specified in the order of 
any materials which in the opinion of the Bank / Consultant are not in accordance with specification or 
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instruction, the substitutions or proper re-execution of any work executed with materials or workmanship 
not in accordance with the drawings and specifications or instruction. In case the Contractor refuses to 
comply with the order Bank / Consultant shall have the power to employ and pay other agencies to carry 
out the work and all expenses consequent thereon or incidental thereto as certified by the Consultant shall 
be borne by the contractor or may be deducted from any money due to or that may become due to the 
contractor. No certificate which may be given by the Consultant shall relieve the Contractor from his liability 
in respect of unsound work or bad materials.

32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.):
The  term  “Site  Engineer”  shall  mean  the  person  if,  any,  appointed  and  paid  by  the  Bank  to 

superintendent the work. The Contractor shall  afford the Site Engineer every facility and assistance for 
examining the work and materials and for checking and measuring work and materials. The Site Engineer 
shall have no power to revoke, alter, enlarge or relax any requirements of the Contract or to sanction any 
day work, additions, alterations, deviations or omission or any extra work whatever, except in so far as such 
authority may be specially conferred by a written order of the Bank / Consultant.

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval 
of  any  work  or  materials  and  such  work  shall  be  suspended  or  the  use  of  such  materials  shall  be 
discontinued until the decision of the Bank / Consultant is obtained. The work will from time to time be 
examined by  the  Consultant  /  Bank  or  his  authorized  representative  and  the  Site  Engineer.  But  such 
examination shall  not in any way exonerate the Contractor from the obligation to remedy any defects, 
which may be found to exist at any stage of work or after the same is complete. Subject to the limitations of 
this clause the Contractor shall take instructions only from the Consultant / Bank.

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.:
The  Contractor  shall  provide  erect  and  maintain  at  his  cost  a  separate  simple  watertight  office 

accommodation for the Site Engineer / PMC in case it is not already available at site. This accommodation 
shall be well lighted and ventilated and provided with windows, door with a lock. The Sit Engineer’s / PMC’s 
office shall be minimum of 14 Sqm (150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for 
keeping drawings, a cupboard having proper lock and backboard for displaying drawings and lights and 
fans. The accommodation shall be demolished when directed.

34. CONTRACTOR’S EMPLOYEES:
The Contractor shall employ technically qualified and competent supervisors for the work who shall be 

available (by turn) throughout the working hours to receive and comply with instruction of the Bank / 
Consultant. The Contractor shall engage at least one experienced Technical representative as Site-in-Charge 
for execution of the work. The Contractor shall employ in connection with the work persons having the 
appropriate skill or ability to perform their job efficiently.

The Contractor shall employ local labourers on the work as far possible. No labourer below the age of 
sixteen years and not an Indian National shall be employed on the work.

Any labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or 
partly under the direct order or control of the Bank or his representative shall be deemed to be a person 
employed by the contractor.

The Contractor shall comply with the provisions of all labour legislation including the requirements of 
the following –

a) The Payment of Wages Act
b) Bank’s Liability Act
c) Workman’s Compensation Act
d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971.
e) Apprentices Act 1961
f) Any other Act or enactment relating thereto and rules framed there under from time to time.
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The  Contractor  shall  keep the Bank  saved harmless  and  indemnified against  claims of  any  of  the 
workmen and all costs and expenses as may be incurred by the Bank in connection with any claim that may 
be made by any workman are recoverable from the Contractor.

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or 
any local authority or of the Bank regarding the maintenance of proper environmental sanitation of the 
area where the Contractor’s  labourers  are housed or  accommodated,  for  the  prevention of  small-pox, 
cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and 
keep in good sanitary condition adequate sanitary accommodation and provide facilities for pure drinking 
water at all time for the use of men engaged on the work and shall remove and clear away the same on 
completion of work.  Adequate precaution shall be taken by the Contractor or prevent nuisance of any kind 
on the work or on the lands adjoining the same.

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He 
shall within 24 hours of occurrence of any accident at or about the site or in connection with execution of 
work, report such accident to the Bank and also to the competent authority where such report is required 
by law.

35. DISMISSAL OF WORKMEN:
The Contractor shall  on the request of  the Bank / Consultant immediately dismiss from work any 

person employed thereon by him, who may in the opinion of  the Bank / Consultant be unsuitable or 
incompetent  or  who may misconduct  himself.  Such  discharge  shall  not  be  the  basis  of  any  claim for 
compensation or damages against the Bank / Consultant or any of their officer / employee.
36. ASSIGNMENT:

The whole of the work included in the contract shall be executed by the Contractor and the Contractor 
shall not directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall 
take a new partner, without written consent of the Bank and no subletting shall relieve the Contractor from 
the full and entire responsibility of the contract or from active superintendence of the work during their 
progress.

37. NOMINATED SUB-CONTRACTOR:
All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods 

for which prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or 
specification who may be nominated or selected by the Consultant / Bank are hereby declared to be sub-
contractors employed by the contractor and are herein referred to as nominated sub-contractors.

No nominated sub-contractor shall  be employed on or in connection with the work against  which 
contractor shall make reasonable objection or save where the Bank and Consultant shall otherwise agree 
who will not enter into a contract provided –
a) That  the  nominated  sub-contractor  shall  indemnify  the  Contractor  against  the  same obligation  in 

respect of the sub-contract as the Contractor is under in respect of this contract.
b) That the nominated sub-contractor shall  indemnify the Contractor against  claims in respect of any 

negligence  by  the  sub-contractor,  his  servants  or  agents  or  any  misuse  by  him  or  them  of  any 
scaffolding or other plants and property of the contractor or under any Workman’s Compensation Act 
in force.

c) Payment  shall  be  made  to  the  nominated  sub-contractor  within  14  days  of  his  receipt  of  the 
Consultant’s certificate provided that before any certificate is issued the contractor shall upon request 
furnish  to  the  Consultant  proof  that  all  nominated  sub-contractors  accounts  included  in  previous 
certification  have  been  duly  discharged,  in  default  thereof  the  Bank  may  pay  the  same  upon  a 
certificate of the Consultant and deduct the amount thereof from any sums due to the contractor. The 
exercise of those powers shall not create probity of contract between the Bank and the Sub-contractor.
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38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.:
The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things 

and  for  all  damages  to  the structural  and  /  or  decorative  part  of  property  which may arise  from the 
operations or neglect of himself or of any Sub-contractor or of any of his or a cub-contractor’s employees, 
whether  such  injury  or  damage  arise  from  carelessness,  accident  or  any  of  his  or  a  sub-contractor’s 
employees, or any other cause whatsoever in any way connected with the carrying out of this contract. The 
clause  shall  be  held  to  include  inter-alia,  any  damage  to  buildings  whether  immediately  adjacent  or 
otherwise and any damage to roads, streets, footpaths or ways as well as damage caused to the buildings 
and the work forming the subject of this contract by rain, wind or other inclemency of the weather. The 
Contractor shall indemnify the Bank and hold harmless in respect of all and any expenses arising from any 
such injury or damages to persons or property as aforesaid and also in respect of any claim made in respect 
of injury or damage under any acts of compensation or damage consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the 
whole of the contract work complete and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damages to the property or third parties.

39. INSURANCE:
39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in 

the joint  names of  the  State  Bank of  India  and the contractor  against  all  loss  of  damages  from 
whatever cause arising other than the excepted risk, for which he is responsible under the terms of 
contract and in such a manner that the State Bank of India and contractor are covered for the period 
stipulated under Clause 20 of GCC and are also covered during the period of maintenance for loss or 
damage arising from a cause, occurring prior to the commencement of the period of maintenance 
and for any loss or damage occasioned by the contract in the course of any operations carried out by 
him for the purpose of complying with his obligations under clause.
a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the work at 
their replacement value.

b) The  constructional  plant  and  other  things  brought  on  to  the  site  by  the  contractor  to  the 
replacement value of such constructional plant and other things.

c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of India 
which approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect / consultant the policy if insurance and he receipts for payment of the 
current premiums.

39.2 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank 

of India against all losses and claims in respect of injuries or damages to any person or material or physical 
damage to any  property  whatsoever  which may arise  out  of  or  in  consequence of  the  execution and 
maintenance  of  the  works  and  against  all  claims  proceedings,  damages,  costs,  charges  and  expenses 
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect to:

a) The permanent use of occupation of land by or any part thereof.
b) The rights of State Bank of India execute the works or any part  thereof on, over,  under, in or 

through any lands.
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract.
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d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of 
India their agents, employees or other contractors not being employed by the contractor or for or 
in respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or 
in  relation  thereto  or  where  the  injury  or  damage  was  contributed  to  by  the  contractor,  his 
servants or agents such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of the State Bank of India, their employees, or agents  or other 
contractors for the damage or injury.

39.3 Contractor to indemnify State Bank of India
The contractor shall  indemnify the STATE BANK OF INDIA against all  claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the provision mentioned in this NIT.

39.4 Contractor’s superintendence
The contractor shall fully indemnify and keep indemnified the State Bank of India against any action, 

claim, or proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable which may be payable in respect of any article or 
part thereof included in the contract.  In the event of any claim made under or action brought against 
STATE BANK OF INDIA in respect of such matters as aforesaid the contractor shall be immediately notified 
thereof and the contractor shall be liberty, at his own expenses to settle any dispute or to conduct any 
litigation that may arise there from, provided that the contractor shall not be liable to indemnify the STATE 
BANK OF INDIA if the infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect / Consultant in this behalf.

39.5 Third party insurance
39.5.1 Before commencing the execution of the work the contractor but without limiting his obligations 

and responsibilities under Clause 24 of GCC shall  insure against his liability for any material or 
physical damage, loss or injury which may occur to any property including that of STATE BANK OF 
INDIA, or to any person, including any employee of the STATE BANK OF INDIA, arising out of the 
execution of the works or in the carrying out of the contract, otherwise than due to the matters 
referred to in the provision to Clause 37 thereof.

39.5.2 Minimum Amount of Third party Insurance
Such insurance shall be effected with an insurer and in terms approved by the State Bank of India 
which approval shall not be reasonably withheld and for at least the amount stated below.  The 
contractor  shall,  whenever,  produce  to  the  Architect  /  Consultant  the  policy  or  policies  of 
insurance cover and receipts for payment of the current premiums.

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh per occurrence 
with the number of occurrence limited to four.  After each occurrence contractor will pay premium to 
make insurance valid for four occurrences always.

39.7 ACCIDENT OR INJURY TO WORKMAN  
39.7.1 The State Bank of India shall not be liable for or in respect of any damages or compensation  

payable at law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except an accident or 
injury resulting from any act or default of the State Bank of India or their agents, or employees.  The 
contractor shall  indemnify and keep indemnify State Bank of India against all such damages and 

Page 29 of 43



compensation, save and except as aforesaid, and against STATE BANK OF INDIA claims, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto.

39.7.2 Insurance against accident etc. to workmen
The contractor shall insure against such liability with an insurer approved by the State Bank of India 
during the whole of the time that any persons are employed by him on the works and shall, when 
required, produce to the architect / consultant such policy of insurance and receipt for payment of 
the  current  premium.   Provided  always  that,  in  respect  of  any  persons  employed  by  an  sub-
contractor the contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if 
the sub-contractor shall have insured against the liability in respect of such person in such manner 
that State Bank of India is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect / Consultant when such policy of insurance and the receipt 
for the payment of the current premium.

39.7.3 Remedy on contractor’s failure to insure
If  the contractor  fails  to effect  and keep in force the insurance referred to above or  any other 
insurance which he may be required to effect the terms of contract, then and in any such case the 
State Bank of India may effect and keep in  force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and form time to time deduct the amount so paid 
by the State Bank of India as aforesaid from any amount due or which may become due to the 
contractor, or recover the same as debt from the contractor.  In addition, an amount of penalty of 
Rs. 1.00 lakh will be imposed and to be recovered from the proceedings of any bill due to be paid to 
the contractor.

39.7.4 Without prejudice to the others rights of the State Bank of India against contractors.  In respect of 
such default, the employer shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages costs, charges, and other expenses paid by the State Bank of India and 
which are payable by the contractors under this clause.  The contractor shall upon settlement by the 
Insurer of any claim made against the insurer pursuant to a policy taken under this clause, proceed 
with due diligence to rebuild or repair the works destroyed or damaged.  In this event all the monies 
received  from  the  Insurer  in  respect  of  such  damage  shall  be  paid  to  the  contractor  and  the 
Contractor shall not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged.

40. ACCOUNT RECEIPTS AND VOUCHERS:
The Contractor shall  upon the request of the Bank / Consultant furnish them will  all  the invoices, 

accounts,  receipts  and  other  vouchers  that  they  may require  in  connection  with the  work  under  this 
contract.

If the Contractor shall use materials less than what he is required under the contract, the value of the 
difference in the quantity  of  the materials  he  was  required to use  and that  he actually  used shall  be 
deducted from his dues. The decision of the Bank shall be final and binding on the Contractor as to the 
amount of materials the Contractor is required to use for any work under this contract.

41. MEASUREMENT OF WORK :
The  Contractor  will  record  and  submit  to  the  Project  Management  Consultant  /  Site  Engineer  / 

Consultant / Bank with the details of measurements for their scrutiny and signature. The Contractor should 
submit the bill with such endorsement of PMC / Site Engineer / Consultant / Bank.

On receipt of the bill,  the Consultant shall  intimate the contractor that he requires the work to be 
measured, and the contractor shall forthwith attend or send a qualified agent to assist the Consultant or 
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the Consultant’s representative in taking such measurements and calculations and to furnish all particulars 
or to give all assistance required by them.  

The Contractor or his Agents may at the time of measurements take such notes and measurements as 
he  may require.  All  authorized extra work,  omissions  and all  variations  made without  the Consultants 
knowledge, if subsequently sanctioned by him in writing, with the approval of the Bank shall be included in 
such  measurements.  The  final  measurement  should  be  done  within  one  month  from  the  date  of 
completion of  work jointly by the Consultant and /  or  his  representative and if  the contractor  fails  to 
comply, the measurements taken by the Consultant will be final and binding.
42. METHOD OF MEASUREMENT:

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of 
work produced in accordance with up-to-date rules laid down by the Indian Standard Institution. In the 
event of any dispute with regard to the measurement of the work excluded the decision of the Consultant / 
Bank shall be final and binding on the Contractor.

43. ACTION WHERE NO SPECIFICATION:
In the case of any of work for which there is no such specification in Technical Specification such work 

shall  be  carried  out  in  accordance  with  the  I.S.  Specification  and  in  the  event  of  there  being  no  IS 
Specification,  then  in  such  case  the  work  shall  be  carried  out  in  all  respects  in  accordance  with  the 
instructions and requirements of the Consultant / Bank.

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE INCONVENIENCE TO THE 
PUBLIC:
The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public. 

The Consultant may require the contractor to remove any materials, which are considered by him to be a 
danger or inconvenient to the public and cause them to be removed at the contractor’s cost.

45. PAYMENTS:
a) All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, (format 

enclosed).  Normally  one interim bill  shall  be  prepared each month  subject  to  minimum value for 
interim  certificate  as  stated  in  these  documents.  The  interim  bill  in  proper  forms  must  be  duly 
accompanied by detailed measurements,  duly endorsed by the Site Engineer /  PMC in support  of 
quantities of work done and must show deduction for all previous payments, retention money, etc. 
Advance / ad-hoc payments for work will not be normally made. However, ad-hoc payments may be 
made at the discretion of Consultant / Bank in case of exigency.
The  Consultant  /  Bank shall  issue certificate  after  due scrutiny of  the  Contractor’s  bill  stating the 
amount due to the Contractor from the Bank and the Contractor shall be entitled to payment thereof, 
by the Bank within the period of “honouring certificates” mentioned in these documents.
The amount stated in an interim certificate shall  be the total value of work properly executed and 
approx. 75% of invoiced value of material brought, to site for permanent incorporation into the work 
up to the date of the bill less the amount to be retained by the Bank as the retention money and less 
installments previously paid under these conditions.
The materials to be considered for secured advance shall be nonperishable in nature and only include 
the value of the said materials and goods as and from such time as they are reasonably, properly and 
not prematurely brought to or placed adjacent to the work and then only if  adequately protected 
against  weather  or  other  casualties  and  considered  acceptable  by  the    Consultants  /  Bank.  An 
indemnity bond is to be submitted in an appropriate format approved by the Bank, whenever Secured 
Advance against materials are prayed for.
If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or 
goods will  be  progressively  deducted from the amount due to  Contractor  in  accordance with the 
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quantities consumed in the work.
All the interim payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed and shall not preclude the requiring of 
bad unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the contract or any part thereof in 
any respect or the accruing of any claim, nor shall, it conclude determine or affect in any way the 
powers of the Bank under these conditions or any of them as to the final settlement and adjustment of 
the  accounts  or  otherwise  or  in  any  other  way vary  or  affect  the  contract.  The final  bill  shall  be 
submitted  by  the  Contractor  to  the  Consultant  within  one  month  of  the  date  of  certificate  of 
completion furnished by the Consultant and payment shall be made after the same is duly verified and 
certified by the Consultant.

b) FINAL PAYMENT:  
The final bill shall be accompanied by a certificate of completion form the Consultant along with all 
other documents required to be submitted by the Contractor under these conditions. Payment of final 
bill shall be made after deduction of Retention Money as specified in these conditions which sum shall 
be refunded in the manner stated in these conditions. The acceptance of payment of the final bill by 
the Contractor would indicate that he would have no further claim in respect of the work executed.

46. VARIATION / DEVIATION:
The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add 

and or omit or vary the work shown in the drawings or described in the specification or included in the 
priced  schedule  of  quantities.  The  Contractor  on  his  own accord  shall  make  no addition,  omission  or 
variation without such authorization from Bank. A verbal authority or direction by the Consultant / Bank if 
confirmed by the Contractor in writing within 7 days shall be deemed to have been given in writing.

The price of all such additional / non-tendered items will be worked out on the basis of rates quoted 
for similar items in the contract wherever existing or an engineering rate analysis based on prevalent fair 
price of labour materials at site of work including wastage and other components as required plus 15% for 
overhead and profit etc. works contract sales Tax at prevailing rate will be payable extra over the stipulated 
OH / project percentage. The tender rates shall hold good for any increase or decrease in tender quantities.

No claim for an extra shall  be allowed unless it  has been executed by the authorization of Bank / 
Consultant. No variation shall vitiate the contract.

47. SUBSTITUTION:
Should the Contractor desire to substitute any materials and workmanship he / they must obtain the 

approval  of  the  Bank  /  Consultant  in  writing  for  any  such substitution  well  in  advance.  For  materials 
designated in this specification by such term as “Equal” or “other approved”, etc. Specific approval of the 
Bank / Consultant shall be obtained in writing prior to execution.

48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON COMPLETION:
The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put 

right, all windows and doors cleaned including cleaning and oiling, if necessary of all hardware.  All floors, 
staircases and every part of the building both inside & outside shall be left neat and clean as to ensure 
immediate occupation to the satisfaction of the Bank.

On completion of above, the contractor shall inform the Bank that he has completed the work and it is 
ready for inspection.

49. CLEARING SITE ON COMPLETION:
On completion of the work the Contractor shall clear away and remove from the site all constructional 

plant, surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the 
work clean and in workman like condition to the satisfaction of the Bank / Consultant.
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50. DEFECTS AFTER COMPLETION:
The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank / 

Consultant all defects, shrinkage, settlements or other faults which may appear within  12 (twelve) months 
after  completion of  the  work  and considered as  the “defect  liability  period”.  In  default  the  Bank may 
employ and pay other persons to amend and make good such damages, losses and expenses consequent 
thereon or incidental there to shall be made good and borne by the Contractor and such damages, loss and 
expenses shall  be recoverable from him by the Bank or may be deducted by the Bank, in lieu of such 
amending  and making  good by  the Contractor  deduct  from any  money due to the  Contractor  a  sum 
equivalent to the cost of amending such work and in the event of the amount retained being insufficient 
recover the balance from the Contractor from the amount retained under these conditions together with 
any expenses the Bank may have incurred in connection therewith.
51. GUARANTEE FOR SPECIALIZED WORKS:

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from 
the specialized agency along with a counter guarantee by the main contractor engaged for the work. The 
guarantee  shall  be  furnished  on  a  non-judicial  stamp  paper  of  appropriate  value.  If  the  contractor  is 
required to submit guarantee / guarantees for any item / items for a period of more than 12 months, the 
guarantee/guarantees in case of those items shall  remain valid even after expiry of the defect liability 
period of 12 months as stipulated in the contract.
52. CONCEALED WORK:

The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the 
earth, concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work 
may be inspected and correct dimensions taken before such burial.  In default whereof, the same shall, at 
the option of the Bank / Consultant, be either opened up for measurements at the Contractor’s expense or 
no payments may be made for such materials.  Should any differences or dispute arise after execution of 
any work as to measurements etc. or other matters which cannot be conveniently tested or checked the 
records of the Bank / Consultant shall be accepted as correct and binding on the Contractor.
• Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the Bank immediately.

53. ESCALATION:
The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if 

any granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, 
octroi etc. unless specifically provided for this document.
54. IDLE LABOUR:

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour 
charges of tools and plants would be entertained under any circumstances.
55. SUSPENSION:

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of 
the  work or  in the opinion of  the Bank shall  neglect  or  fail  to  proceed with the due diligence in the 
performance of his part of the contract or if he shall more than once make default, the Bank shall have the 
power to give notice in writing to the contractor requiring the work be proceeded within a reasonable 
manner and with reasonable dispatch, such notice purport to be a notice under this Clause.

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of 
the work or from any ground contiguous thereto, any plant or materials to subsist from the date of such 
notice being given until the notice shall have been complied with. If the Contractor shall fail for 15 days 
after such notice has been given to proceed with the work as therein prescribed, the Bank may proceed as 
provided in Clause 56 (Termination of Contract by the Bank).
56. TERMINATION OF CONTRACT BY BANK:
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If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall 
be  dissolved  or  being  an  individual  shall  be  adjudicated  insolvent  or  shall  make  an  assignment  or  a 
compensation for the benefit of the greater part, in number of amount of his creditors or shall enter into a 
Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the 
Contractor in insolvency, shall repudiate the contract or if a Receiver of the Contractor’s firm appointed by 
the court shall be unable, within fourteen days after notice to him requiring him to do so, to show to the 
reasonable satisfaction of the bank that he is able to carry out and fulfill the contract and if so required by 
the Bank to give reasonable security there for, of if the Contractor  shall suffer execution to be issued, or 
shall suffer any payment under this contract to be attached by or on behalf of and of the creditors of the 
contractor or shall assign, charge or encumber this contract or any payments due or which may become 
due to the Contractor, thereunder, or shall neglect or fail to observe and perform all or any of the acts 
matters of things by this contract, to be observed and performed by the Contractor within three clear days 
after the notice shall have been given to the contractor in manner hereinafter mentioned requiring the 
Contractor to observe or perform the same or shall use improper materials or workmanship in carrying on 
the  work, or shall in the opinion of the Bank not exercise such due diligence and made such due progress 
as would enable the work to be completed within due time agreed upon and shall fail to proceed to the 
satisfaction of the Bank after three clear days’ notice requiring the contractor to do so shall have been 
given to the contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the said 
cases, the Bank may notwithstanding any previous waiver determine the contract by a notice in writing to 
the  effect  as  hereinafter  mentioned,  but  without  thereby  affecting  the  powers  of  the  Bank  of  the 
obligations and liabilities of the contract the whole of which shall continue in force as fully as if the contract 
had not been so determined and as if the work subsequently executed had been executed by or on behalf 
of the contractor (without thereby creating any trust in favour of the contractor).  Further the Bank or his 
agent or servants may enter upon and take possession of the work and all plants, tools, scaffolding, sheds, 
machinery, steam and other power, utensils and materials being lying upon premises or the adjoining lands 
or road and sell the same as his own property or may employ the same by means of his own servants and 
workmen in carrying on and completing the work or by employing any other contractors or other person to 
complete, and the contractor shall not in any way interrupt or do any act, matter or thing to prevent  or 
hinder  such other  contractors  or  other  persons  or  person  employed  from completing and finishing or 
using the materials and plants for the work.  When the work shall be completed or as soon as thereafter as 
conveniently may be, the Bank shall give notice in writing to the contractor to remove his surplus materials 
and plants and should the contractor fail to do so within a period of 14 days after receipt by him of the said 
notice, the Bank may sell the same by Public Auction and shall give credit to the contractor for the amount 
so realized. Any expenses or losses by the Bank in getting the work carried out by other contractors shall be 
adjusted against the amount payable to the contractor by way of selling his tools and plants or due on 
account of work carried out by the contractor prior to engaging other contractors or against the Security 
Deposit.

57. ARBITRATION  

I) Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs,  drawings,  specifications,  estimates,  instructions  orders  or  these  conditions  or 
otherwise concerning the work or the execution or failure to execute the same whether arising 
during  the  progress  of  the  work  or  after  the  cancellation,  termination,  completion  or 
abandonment thereof shall be dealt with as mentioned hereinafter.
   If  the contractor considers that he is  entitled to any extra payment or  compensation in 
respect of the works over and above the amount s admitted as payable by the Architect or in 
case the contractor wants to dispute the validity of  any deductions or recoveries made or 
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proposed to be made from the contract or raise any dispute, the contractor shall forthwith give 
notice in writing of his claim, or dispute to the Assistant General manager (Premises & Estate) 
S.B.I. LHO, Kolkata and endorse a copy of the same to the Architect, within 30 days from the 
date of disallowance thereof or the date of deduction or recovery.  The said notice shall give 
full particulars of the claim, grounds on which

it is based and detailed calculations of the amount claimed and the contractor shall  not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall  have been given by the contractor to the Asst. 
General Manager (Premises & Estate) in the manner and within the time as aforesaid.  The 
contractor shall be deemed to have waived and extinguished all his rights in respect of any 
claim not notified to the Asst. General Manager (Premises & Estate) in writing in the manner 
and within the time aforesaid.

Ii)  The Asst.  General  Manager (Premises & Estate) shall  give his decision in writing on the 
claims notified by the contractor.  The contractor may within 30 days of the receipt of the 
decision of The Asst. General Manager (Premises & Estate) submit his claims to the conciliating 
authority namely the Circle Development Officer, S.B.I. L.H.O.,  Kolkata for conciliation along 
with all details and copies of correspondence exchanged between him and The Asst. General 
Manager (Premises & Estate).

Iii)  If  the  conciliation  proceedings  are  terminated  without  settlement  of  the  disputes,  the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager of the Bank for appointment of an arbitrator to adjudicate 
the notified claims failing which the claims of the contractor shall be deemed to have been 
considered absolutely barred and waived.
iv) Except  where  the  decision  has  become final,  binding  and  conclusive  in 
terms of  the contract,  all  disputes  or  differences  arising out  of  the notified,  claims of  the 
contractor as aforesaid and all claims of the Bank shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the Chief General Manager.  It will also be no 
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that 
he had to deal with the matters to which the Contractor relates in the course of his duties as 
Bank  Officer.  If  the  arbitrator  so  appointed  is  unable  or  unwilling  to  act  or  resigns  his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall 
be appointed in the manner aforesaid by the said Chief General Manager. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration 
&  Conciliation  Act  1996  or  any  statutory  modification  or  reenactment  thereof  and  the  rules  made 
thereunder.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally 
by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of claims and counter 
statement of claims.  The venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties.   The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
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by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle the amount of 
costs to be so paid.
Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 
Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is 
not being attached. If required then the contractor may be ask to submit the Manufacturing certificate in 
due course of bill checking period

SN Description Unit Tender 

Rate

Tender 

quantit

y

Actual quantity 

(L/B/D)

Tender 

amount

Actual 

amount

Declaration

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully 

understood and will abide by the same.

Signature of the vendor with seal           Place :
Date:

3. Quantities & SoR  :

• All rates quoted in the schedule of quantities and rates and as accepted shall remain firm during the 
contractual  period including extension if any and shall  not be subjected to any escalation for  a 
variation limit of +20% of the Total Value of the Work as per Work Order. They shall include for any 
overtime required to complete the Work according to programme and on schedule and completely 
to the Company's satisfaction.

• The Contract price includes rates for all items enumerated as per SoR, all wastage, all transportation 
costs,  all  costs  relating  to  duties,  royalties,  Cess,  taxes  and other  charges,  all  costs  relating  to 
operation  and  maintenance  of  construction  equipment  and  also  all  services  as  applicable  for 
execution of the work at your place except Service Tax, Education Cess and Worker’s Welfare Cess.

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp and 
indirect cost such as those relating to access roads, establishment expenses etc

Cost of Non Tendered Item
• In case any additional, altered, substituted or any new item of work includes subsequently as per 

site condition and requirement for which no rate is specified in the Contract, rate for such item will 
be determined by the Company from the rate for similar or near similar item of work in the Contract 
and shall be mutually discussed and agreed.  In case any similar or near similar work does not exist 
in the Contract, the rate shall be decided by the Company based on the principle of actual cost of 
materials, wastage, taxes, transportation, equipment, running cost, labour, supervision, overheads 
etc towards actual direct cost plus 12.50% (Twelve and half percent) markup thereon.

• The intent of the Specifications and Schedule of Quantities is to have items finished and complete in 
all respects, unless specially stated otherwise in the Schedule. This shall be understood whether or 
not it is specifically mentioned in the description of the item.  

• The schedule of quantities as given in the SoR is indicative only and may vary up or down as per 
actual requirement of site conditions for which item rate shall remain unchanged. 

• The Schedule of Quantities issued by the Company with the tender documents shall be deemed to 
be approximate and no liability shall attach to them for inaccuracies or errors therein.
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• Schedule of Completion :  

Time is the essence of this Contract.  The Contractor will have to commence the work at site within 
7 days from the date of  LOI  and complete the entire work satisfactorily  within  15 days  as per 
mutually  agreed  schedule.  In  case  the  contractor  fails  to  mobilise  the  resources  to  site  for 
commencing the work and complete the works as per mutually agreed time line for each phase; it is 
assumed that the contractor is not interested in executing the work and hence the said contract 
stands cancelled automatically. In such case, the Company is at the liberty to off load the work to 
other suitable agencies at your cost and risk. 

4. Liquidated Damage For Delay:  

In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half percent) of 
the total contract value of the work for every week or part thereof for the first 4 weeks of delay and 
thereafter 1% (one percent) total contract value for every week, subject to a maximum of 5% (five 
percent) of the total Contract value on uninterrupted working condition.

5. Obligations of the Bank   

5.1 Electricity & Water  
Branch will provide electricity/water at the Site to Contractor for construction work at a single point 
(within 500 metres from place of work) free of cost.  Necessary distribution shall be done by Contractor 
at their own cost. The location to be mutually agreed.

3. Statutory and other Obligations:  

The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do strictly 
comply with all  applicable statutory laws and orders of competent authorities and court  and will 
specifically comply with the followings :

Labour Rules etc.

In respect of all labourers directly or indirectly employed in the works, the Contractor shall comply 
with all legislation and rules of State and/or Central Government or other local authority governing 
the  protection  of  health,  sanitary  arrangements,  wages,  welfare  and safety  applicable  for  labour 
employed.  The Minimum Wages Act, 1948, Workmen's Compensation Act, 1923, Contract Labour 
(Regulation and Abolition) Act 1970 and other obligations of applicable statutes with regard to fair 
wages,  welfare  amenities  and  safety  measures.   The  Contractor  shall  furnish  to  the  Company 
necessary license under the Contract Labour (Regulation and Abolition) Act, 1970.  The Contractor 
shall be solely liable for any default or non-compliance of the same.

Reporting of Accidents to the Authorities

The Contractor shall  be responsible for the safety of all  employees and/or workmen employed or 
engaged by him including those of the Company and the sub-Contractor/nominated Contractor on 
and  in  connection  with  the  Works  and  shall  report  to  the  Company  and  other  local  authorities 
concerned  all  cases  of  serious  accident  howsoever  caused  and  wherever  occurring  and  render 
immediately all possible help to the victims of the accidents.
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Accident or Injury to Workmen

The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel 
engaged in connection with the construction, erection & commissioning work according to his Contract. HIL 
shall not be liable for, or in respect of, any damage or compensation payable at all in respect of, or in 
consequence of, any accident or injury to any personnel in the employment of the Contractor and the 
Contractor shall indemnify and keep indemnified HIL against all such claims, damages, compensations and 
proceedings

Unsatisfactory Work

No work will  be paid for unless found satisfactory and carried out strictly in accordance with the 
Specifications  by  the  Company  and  certified  by  the  Engineer  to  such  effect.  Should,  through 
inadvertence, bad work be certified, the Engineer shall be competent to strike the same out of the 
account and recover the value at any time prior to or at the time of granting the final certificate by 
deduction from the final payment or otherwise.

Any work, executed not according to Specifications or with imperfect or unskilled workmanship shall 
be removed or reconstructed by the Contractor at his cost on receipt of instructions in writing from 
the Company's Engineer. Should the Contractor fail to take action within 7 days of receipt of such 
notice, the Engineer shall be entitled to remove or reconstruct such work at the risk and cost of the 
Contractor,  and  the  Company shall  recover  the  amount  from any  amount  of  money  due  to  the 
Contractor/security deposit on account of such work. 

Should  the  Engineer  consider  that  the  work  although  not  executed  in  strict  accordance  with  the 
Specifications may be allowed to stand, he may at his discretion certify payment against such work at 
such reduced rates as he may consider reasonable.

Examination of any covered work may on occasion be required by the Engineer and such work shall 
be uncovered by the Contractor. The Company shall not pay for covering such work again unless it is found 
that the work uncovered has been executed fully to the Company's satisfaction

26.Defective   Liability   / Warranty  :

The Contractor warrants the quality of civil construction work under the scope of work for a period of 
12 months from the date of certifications of final billvirtual completion, against defective material, 
poor workmanship and design. In case the civil construction work shows any defect arising out of 
defective material,  and/or  poor  workmanship and/or design (if  design is  within the scope of  the 
Contractor)  during the warranty period, the Contractor shall  take immediate step for rectification 
within 7 days of observance of such defect, free of all cost against written communication from the 
Company/Engineer failing which the Company reserves the right to carry out rectification at the risks 
and cost of the Contractor and recover the expenses from the Contractor's running bills and/or from 
retention  money  and/or  other  means,  as  deemed  fit.  However,  the  above  warranty  will  not  be 
applicable for any normal wear and tear in roadwork if constructed by the Contractor under the Scope 
of Works.

Should any defective work have been done by any Sub-contractor or Nominated Sub-contractor, the 
Contractor shall be liable to make good the same in the same manner as if the work and materials has 
been  done  and  supplied  by  the  Contractor  itself.  The  Contractor  shall  remain  liable  under  the 
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provisions of this clause notwithstanding the payment of any intermediate bills or settlement of the 
final bill.

SAFETY MEASURES AT SITE

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
Visitors also should be provided with Helmets. It should be ensured that these are used properly.

2. First Aid Box should be kept at site with all requisite materials.
3. No one should be allowed to inspect / work at a height without Safety Belt.
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 

ground, or from solid construction except such short period Work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is 
used for carrying materials as well as suitable footholds and handholds shall be provided on the ladder 
and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such openings 
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters 
above ground level or floor level they should be closely boarded, should have adequate width and 
should be suitably fenced, as described.

7. Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 
shall be 1 metre.

8. Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall  be securely fixed. No portable single ladder shall  be over 9 Meters in length while the width 
between side rails in rung ladder shall in no case be less than 30cms for ladder up to and including 
Meters in length. For longer ladders this width should be increased at least 6mm for each additional 30 
cm. Uniform step spacing shall not exceed 30 cm.

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on line 
works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 
30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 
Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in 
depth shall be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid 
the danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the 
edge of the trench or half of the depth of the trench whichever is more cuttings shall be done from top 
to bottom. Under no circumstances undermining or under cutting shall be done.

11. Before any demolition work is commenced and also during the process of the work :-
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
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b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged.

c) All  practical  steps  shall  be  taken to  prevent  danger  to  persons  employed from risk  or  fire  or 
explosion or flooding. No floor, roof or other part of the building shall  be so over-loaded with 
debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be 
kept available for the use of the persons employed on the Site and maintained in a condition 
suitable for immediate use; and the Contractor should take adequate steps to ensure proper use of 
equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is 
injurious to the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
i) When workers  are  employed in  sewers  and  manholes,  which are  in  use,  the  Contractor  shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before the 
workers are allowed to get into the manholes and the manholes so opened shall be cordoned off 
with suitable railing and provided with warning signals  and boards to prevent accident to the 
Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform 
to the following standard or conditions:
a) These shall be of good mechanical construction, sound material and adequate strength and free 

from patent defect and shall be kept in good repairs and in good working order.
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects.
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under 

the age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or 
give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 
in hoisting or lowering or as means of suspension the safe working load shall be ascertained by 
adequate means.

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 
load. In case of hoisting machine having a variable safe working load, each safe working load of the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or of any 
gear referred to above in this paragraph shall be loaded beyond the safe working load except for 
the purpose of testing.

f) Motor,  Gearing,  Transmission,  Electric  wiring  and  other  dangerous  parts  of  hoisting  appliances 
should be provided with efficient safeguards, hoisting appliances should be provided with such 
means  as  will  reduce  to  the  minimum  the  risk  of  accidental  descent  of  the  load,  adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced.
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g) When workers are employed on electrical installation, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The 
workers should not wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity.

All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in 
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities shall be provided at or near places of work.

Details  of  Insurance  Policies

Type of Policies Name of Insurance Amount (Rs.) Policy No. Validity

CAR Policy including 
3rd Party  Liability

Workmen’s  Compensation
_______________________________________________________________________________

Remarks  :

1. This is only on-account payment and is not to be interpreted either as approval of                  work 
materials  brought  or  affixed  at  site  or  for  that  matter  approval  of  any  sort

2. The quantum of work done and materials delivered at site have been certified                                by  
……………………………………………….

3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige.

Architects

PROFORMA  OF  HINDRANCE  REGISTER
Name of Work : Date of state of work :

Name of Contractor : Period of completion :

Agreement No. : Date of completion :

Sl. No. Nature of 
hindrance

Date of 
occurrence of 

hindrance

Date of which 
hindrance was 

removed

Period or 
hindrance

Signature 
SE/PE

Remarks
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1 2 3 4 5 6 7

SE  =  Site  Engineer

PE  =  Project  Engineer

         Place  : ___________________

Date   :  __________________

PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT

Name  of  Work : Name  of  Article :

Name  of  Contractor : Estimated  Requirement :

Agreement  No. : Issue  Rate :

Sl. 
No.

Date  of 
Receipt

Received 
from  / 
issued to 
(with)

Receipt Issue Balance Initials  of 
Contractors

Initials of Bank’s / 
Architect’s 
Representative

Remarks
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1. Name  of  the  Contractor

2. Name  of  the  works  as  given  in  the  Agreement

3. Agreement  WO

4. Tender Amount

5. Date  of  Commencement  of  Work

6. Period  allowed  for  completion  as  per  agreement

7. Date  of  completion  as  per  agreement

8. Period  for  which  extension  of  time  has  been  given

Date Month Year

(a) 1st extension vide Bank’s Letter No.

(b) 2nd extension vide Bank’s Letter No.

(c) 3rd extension vide Bank’s Letter No.

9. Reasons  for  which  extensions  have  been  previously  given  (  copies  of  the  previous 
applications  should  be  attached )

10. Period for  which extension is  applied for  and the reasons thereof  including hindrances 
time  for  extra  work  assigned ,  if  any  etc.

Signature of Contractor
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