PART — A : TECHNICAL BID

PROPOSED INTERIOR FURNISHING WORKS OF AJAIGARH BRANCH, RBO-7,
SATNA
TENDER ID- BHO-2025-26-JBP-30

TENDER SUBMITTED BY :

NAME

ADDRESS

DATE

ARCHITECTS:-

Minu &Sharat Associates

E8/19, Doorsanchar Nagar, Gulmohar Colony,
BawadiaKalan, Bhopal-462039.
Ph: 09755945577, 0755- 4273906

Email: minusharat@gmail.com

Signature of Contractor with Seal



NOTICE INVITING TENDERS

The Regional Business Office, Satha on behalf of SBI invites Item rate E-tender from the SBI
Empanelled contractors under appropriate category for the captioned work.

The SBI Empanelled contractors who receive NIT from Bank are only entitled to quote
for this tender.

The details of tender are as under:

S.No. | Description

1. Name of work Proposed Interior Furnishingworks of
AJAIGARH Branch Under RBO-7Satna

2. Nature of Work Interior Furnishing works

3. Time allowed for completion | 60days

4 Earnest Money Deposit Rs 18000/-(Rupees eighteen thousand only)

by means of Demand Draft /B.C only (Valid
for a period of 90 Days from the last date of
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of Regional
Manager, RBO-7,State Bank of India Satna. No
TDR/STDR Shall be accepted as EMD.

5. Initial Security Deposit 2% of contract amount including EMD
6. Date of issue of tender | From 20.09.2025 at 10:30 AM to 04.10.2025
documents form  Bank’s | at 3:00 PM
website https://www.tenderwizard.com/SBIETENDER
7. Last date & time for | Upto 3:00 P.M. on 04.10.2025
submission of Online
Technical and Price bid,
EMD and cost of tender
document
8. Date & Time of opening of e- | 3:30 P.M. on 04.10.2025
tenders
9. Address at which along with | The Regional Manager, State Bank of India,

EMD &t COStf ﬁf tte”dber RBO-7,First floor of SBI Main Branch Satna,

ocument proo as 1o pe . . .

submitted. P B No.1,Chowrasia Complex, Simaria
Chowk, Satna -485001 (M.P.)

10. Place of opening tenders O/o The Regional Manager, State Bank of India,
RBO-7,First floor of SBI Main Branch Satna,

P B No.1,Chowrasia Complex, Simaria
Chowk, Satna -485001 (M.P.)

11. Liguidated Damages 0.50% of contract amount per weeks subject to
max. 5% of contract value or final bill value.

12. Defects liability period 12 Months from the date of Virtual Completion

13 Validity of offer 90 days from the date of opening of Price-bid

14. Value of Interim Certificate Rs. 6.00 Lakhs. No advance on materials /

plant / machinery or mobilization advance shall
be paid under any circumstances
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15. Agency for arranging e-| E-Tender Portal Address:
tender/online bidding www.tenderwizard.com/SBIETENDER

Support helpdesk team Service provider:

M/s. Antares Systems Limited,

Registered Office:

#24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560079,
Karnataka. Ph.: 080-49352000 / 40482000
Fax:080-49352034

Help Desk: 9044314492 / 9073677150/ 151 /
152 / 9674758506 / 9674758723 / 26 /
7980085370 / 033 4604 6611

Project In-charge
Mr. Kushal Bose, Mobile No.: +91 9674758719,
e-Mail: kushal.b@antaressystems.com

16. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of
technical and financial bid are properly bound separately. Tenders in loose pages may be
disqualified.

17. The contractor shall sign and stamp each page of the tender document thereby ensuring
the number and sequence of all pages.

18. No conditions other than mentioned in the tender will be considered, and if given they will
have to be withdrawn before opening of the price-bid.

19. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in
part without assigning any reason for doing so and any claim / correspondence shall be
entertained in this regard.

20. Tenders received without EMD shall be summarily rejected and such tenders shall not be
allowed to participate in the online price bidding process.

21. In case the date of opening of tenders is declared as a holiday, the tenders will be opened
on the next working day at the same time.

22. SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

23. In case L-1 bidder quotes abnormally low rates (i.e. 7.5 % or more, below estimated
project cost), the bank may ask such bidder to deposit additional security deposit (ASD)
equivalent to difference between 92.5 % of estimated cost put to tender and the quoted price
vis-a-vis L-1 quoted amount for due fulfilment of contract. Such ASD could be in the form of
Demand Draft Only. On successful completion of work ASD will be returned to the contractor.
In case contractor fails to complete the work in time or as per tender specification or leave the
job incomplete, the bank will be at liberty to recover the dues from ASD or to forfeit such ASD
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as the case may be within its sole discretion. No interest shall be paid to the amount retained
by the Bank as Security Deposit.

24. The bidder has to see the corrigendum, if publish any, till last date of submission of tender
documents.

REGIONAL MANAGER
RBO-7, Satha

Signature of Contractor with Seal



FORM TENDER

To,
The Regional Manager,

State Bank of India,

Regional Business Office-7

First floor of SBI Main Branch Satna,
P B No.1,Chowrasia Complex,
SimariaChowk,

Satna -485001 (M.P.)

Dear Sir,

TENDER FOR INTERIOR FURNISHING WORKS OF AJAIGARH BRANCH, RBO-7,
SATNA

Having examined the drawings, specification, design and schedule of quantities relating to the
works specified in the memorandum hereinafter set out and having visited and examined the
site of the works specified in the said memorandum and having acquired the requisite
information relating thereto as affecting the tender, I/We hereby offer to execute the works
specified in the said memorandum at the rates mentioned in the attached Schedule of
Quantities and in accordance in all respects with the specifications, design, drawings and
instructions in writing referred to in conditions of tender, the Articles of Agreement, Special
Conditions, Schedule of Quantities and Conditions of Contract and with such materials as are
provided for by, and in all other respects in accordance with such conditions so far as they
may be applicable.

MEMORANDUM

Description of work Proposed Interior Furnishing works of AJAIGARH Branch,
RBO-7, Satna

Earnest Money

Percentage, if any, to be | 10 % from Running Bills, subject to maximum Total 5% of
deducted from Bills and total | contract amount or actual Final Bill value including
amount to be retained EMD&Initial Security Deposit.

Time allowed for completion | 60days
of the Works from second
day after the date of
writtenorder or date of
handing over of the site
(whichever is later) to
commence the work

| / We have deposited a sum of Rs.18000.00/- (Rupees Eighteen thousand only) of the
total tender amount as Earnest Money with the SBIwhich amount is not to bear any interest.
Should | / We fail to execute the Contract when called upon to do so | / We do hereby agree
that this sum shall be forfeited by me/us to SBI
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1) Our Bankers are:
i)
ii)
The names of partners of our firm are:
i)
ii)
Name of the partner of the firm
Authorised to sign
Or

(Name of person having Power of
Attorney to sign the Contract.
(Certified true copy of the Power

of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Witnesses

Signature of Contractor with Seal



SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED INTERIOR FURNISHING WORKS OF

AJAIGARH BRANCH, RBO-7, SATNA

(A) Business rules for E-tendering:

1.

Only empaneled contractors with SBI under appropriate category who are
invited by the project Architect/SBI shall only be eligible to participate.

SBI will engage the services of and E-tendering service provider who will
provide necessary training and assistance before commencement of online
bidding on Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service
provider to enable them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be
communicated through service provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format
(provided by service provider), before start of E-tendering. Without this the
vendor will not be eligible to participate in the event.

The Contractors will be required to submit the hard copy of EMD and proof of
tender application copies in sealed Envelope to the office of State Bank of India
at the address mentioned hereinbefore by the stipulated date and time.
Contractors not submitting any one or more documents shall not be eligible to
participate in the online price bidding.

E-tendering will be conducted on schedule date & time.

The e-tendering will be treated as closed only when the bidding process
gets closed in all respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for whichM/s Antares
Systems Limited, Bangalore, has been engaged by SBI an authorized service
provider. Please go through the guidelines given below and submit your
acceptance to the same along with your Commercial Bid.

. E-tendering shall be conducted by SBI through M/s Antares Systems Limited,

Bangalore on pre-specified date. While the Contractors shall be quoting from
their own offices/ place of their choice, Internet connectivity and other
paraphernalia requirements shall have to be ensured by Contractors
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themselves. In the event of failure of their Internet connectivity, (due to any
reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-
off such contingent situation bidders are requested to make all the necessary
arrangements/ alternatives such as back—up power supply whatever required
so that they are able to circumvent such situation and still be able to participate
in the E-tendering successfully. Failure of power at the premises of Contractors
during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended
and SBI is not responsible for such eventualities.

2. M/s Antares Systems Limited, Bangaloreshall arrange to train your
nominated person(s), without any cost to you. They shall also explain you all
the Rules related to the E-tendering. You are required to give your compliance
on it before start of bid process.

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be
conducted in Indian currency & Unit of Measurement will be displayed in Online
E-tendering.

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the
tender document and shall not be subjected to any change whatsoever.
5. Procedure of E-tendering:

Online E-tendering:

(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is
available on the Bank’s website during the period specified in the NIT.

(a.a.1l.a.i.3.b) Online e-tendering is open to the empaneled bidders who
receive NIT from the SBI and qualified for participating in the price
bidding as provisions mentioned here in above through SBI approved
Service Provider.

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the
Service Provider wherein the contractors will be required to fill-in their
Item-wise rates for each item.

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute
to submit their online item-wise quote in the price bid to avoid
complications related with internet connectivity, network problems,
system crash down, power failure, etc.

(a.a.l.a.i.3.e) It is mandatory to all the bidders participating in the price
bid to quote their rates for each and every item.
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6.

8.

(a.a.l.a.i.3.f) In case, contractor fails to quote their rates for any one or
more tender items, their tender shall be treated as “Incomplete
Tender” and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name
& Password by M/s Antares Systems Limited, Bangalore. The Bidders are
requested to change the Password after the receipt of initial Password from M/s
Antares Systems Limited, Bangalore . All bids made from the Login ID given
to the bidder will be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work
as specified. Bids once made, cannot be cancelled / withdrawn and the Bidder
shall be bound to execute the work at the quoted bid price. In case the L-1
Bidder backs out or fail to complete the work as per the rates quoted, SBI shall
at liberty to take action as deemed necessary including depaneling such
contractors and forfeiting their EMD.

At the end of the E-tendering, SBI will decide upon the winner. SBI decision on
award of Contract shall be final and binding on all the Bidder

SBI shall be at liberty to cancel the E-tendering process / tender at any time,
before ordering, without assigning any reason.

10.SBI shall not have any liability to bidders for any interruption or delay in access

to the site irrespective of the cause.

11.0ther terms and conditions shall be as per your techno-commercial offers and

other correspondences till date.

12.0OTHER TERMS & CONDITIONS:

- The Bidder shall not involve himself or any of his representatives in Price
manipulation of any kind directly or indirectly by communicating with other
suppliers / bidders.

- The Bidder shall not divulge either his Bids or any other exclusive details of
SBI to any other party.

- SBI decision on award of Contract shall be final and binding on all the
Bidders.

- SBI reserves their rights to extend, reschedule or cancel any E-tendering
within its sole discretion.

- SBI or its authorized service provider M/s Antares Systems Limited,

Bangalore shall not have any liability to Bidders for any interruption or
delay in access to the site irrespective of the cause.
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-SBI or its authorized service provider M/s Antares Systems Limited,
Bangalore is not responsible for any damages, including damages that
result from, but are not limited to negligence.

- SBI or its authorized service M/s Antares Systems Limited, Bangalore
will not be held responsible for consequential damages, including but not
limited to systems problems, inability to use the system, loss of
electronic information etc.

N.B.
- All the Bidders are required to submit the Process Compliance Statement
(Annexure 1) duly signed to M/s Antares Systems Limited, Bangalore.

- All the bidders are requested to ensure that they have a valid digital
signature certificate well in advance to participate in the online event.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE 1)
(The bidders are required to print this on their company’s letter head and sign, stamp
before emailing)

To,

M/s. Antares Systems Limited,

24, Sudha Complex,

3rd Stage, 4thBlock, Bangalore — 560079,
Karnataka. Ph.: 080-49352000 / 40482000
e-Mail: kushal.b@antaressystems.com

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE
ON LINE E-TENDERING FOR PROPOSED INTERIOR FURNISHING WORKS OF
AJAIGARH BRANCH,UNDER RBO-7, SATNA

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the
Tender document.
This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the E-
tendering as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

3) We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

4) We confirm that SBI and M/s Antares Systems Limited, shall not be liable &
responsible in any manner whatsoever for my/our failure to access & bid on the e-
E-tendering platform due to loss of internet connectivity, electricity failure, virus
attack, problems with the PC, any other unforeseen circumstances etc. before or
during the E-tendering event.

5) We confirm that we have a valid digital signature certificate issued by a valid
Certifying Authority.
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6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards,
Date:

Signature with company seal
Name:

Company / Organization:

Designation within Company / Organization:
Address of Company / Organization:

Scan it and send to this Document On -=--=-===-mmmmmmmemmmeme
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ARTICLES OF AGREEMENT

(On non-judicial Stamp Paper of Rs. 1500/- or as per latest Govt. Rules)
This agreement made the ...l day of ...
between AGM/ DGM(),State Bank of India, -------------- (hereinafter called the Bank or
SBI) which expression shall includethe successors and assigns) of the one part and
M/S. e, company /partnership for registered under the
Indian Companies Act/ Partnership Act having its
registeredoffiCe. ... ..o
(hereinafter called ‘theContractors’ which expression shall include the present
directors / partners and also the directors /partners from time to time as also their
respective heirs, legal representatives, administrators andassigns) of the other part.

WHEREAS the employer is desirous of execution of (Name of
work) andhas caused drawings and specifications describing the works to
be done prepared by Project Architects M/s Minu &Sharat Associates, having their
offices at E8/19, Doorsanchar Nagar, Gulmohar Colony, Bawadia Kalan, BHOPAL 462039
(hereinafter called “the Architect”)

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender
documents hereinaftermentioned and to be issued from time to time, the specifications
and the Schedule of items andquantities have been signed by or on behalf of the
parties hereto.

AND whereas the contractors have agreed to execute upon and subject to the
condition set forthherein and Schedule of items and quantities, General & special
Conditions of Contract, specificationetc. contained in the tendered documents
including all correspondences exchanged by or betweenthe parties from the
submission of tender till the award of work, both letters inclusive, (all of which are
collectively hereinafter referred to as “the said conditions”). The works shown upon the
said drawingand /or described in the said specification and included in the schedule of
Items and Quantities at therespective rates therein set forth amounting to the sum of
Rs (Rupees inwords ) as there in arrived at
or such other sum as shall become payable there under
(hereinafter referred to as “ the said Contract Amount”.

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said Contract amount to be paid at the times and the manner
set forth in thesaid Conditions, the Contractors shall upon and subject to the said
conditions execute and completethe work shown upon the said drawings and
described in the said specifications and the schedule ofitems and quantities.

2. The employer shall pay the Contractors the amount or such other sum as shall
become payable, atthe times and in the manner specified in the said conditions.
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3. The term “the Architect” in the said condition shall mean the said “M/s Minu &Sharat
Associates, having their offices at EB8/19, Doorsanchar Nagar, Gulmohar Colony,
BawadiaKalan, BHOPAL 462039” or in the event of theirceasing to be the Architect for
the purpose of this contract for whatever reason, such other person orpersons as shall
be nominated for that purpose by the Employer, not being a person to whom
theContractor shall object for reasons considered to be sufficient by the Employer
provided always thatno person or persons subsequently appointed to be Architect
under this contract shall be entitled todisregard or over rule any previous decisions or
approval or direction given orexpressed in writing bythe architect for the time being.

4. The said conditions and appendix thereto shall be read and construed as forming
part of thisagreement, and the parties hereto shall respectively abide by / submit
themselves to the saidconditions and perform the agreements on their part
respectively in the said conditions contained.

5. The plans, agreement and documents mentioned herein shall form the basis of this
contract.

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a
contract tocarry out the work in respect of the entire project on item rate basis to be
paid for according to actualmeasured quantities at the rates contained in the schedule
of quantities and rates or as provided inthe said conditions.

7. The Bank / Employer reserves to itself the rights of altering the specifications and
nature of work byadding to or omitting any item of work or having portions of the same
carried out without prejudice tothe contract.

8. Time shall be considered as the essence of this contract and the contractor here by
agrees tocommence the work soon after the site is handed over to him or from the
14th day after date of issueof formal work order as provided for in the said conditions
of contractor whichever is later and tocomplete the entire work within _ (period of
contract) months subject never the less to theprovisions for extension of time.

9. All payments by the Employer under this contract will be made only at Satna.

10. Any dispute arising under this Agreement shall be referred to arbitration in
accordance with thestipulations laid down in the tender.

11. That all the parts of this contract have been read by the contractor and fully
understood by thecontractor. They further agree to complete the said work to fullest
satisfaction of architect / Employer.

12. IN WITNESS WHEREOF the Employer and the contractors have set their
respective hands tothese present through their duly authorized official and the said
two duplicates hereof to be executedon its behalf of the day and year first herein
above written.
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Signed on behalf of the Signed-on behalf of the
STATE BANK OF INDIA CONTRACTORS

In the presence of:In the presence of :
1. Signature :1. Signature :

Name :Name :

Address :Address :

In the presence of :In the presence of :
2. Signature :2. Signature :

Name :Name :

Address :Address :
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SECTION -1
INSTRUCTIONS TO THE TENDERERS

1.0 Scope of Work
Sealed Tenders are invited by State Bank of India fo rthe work of Interior Furnishing
work of AJAIGARH Branch at Satha

1.1 Site and Its Location
The proposed work is to be carried out atState Bank of India, AJAIGARH, Satna

2.0 Tender Documents

2.1 The work has to be carried out strictly according to the conditions stipulated in
tenderconsisting the following documents and the most workman like manner,

> |nstructions to tenderers

> General Conditions of Contract

> Special Conditions of Contract

> Additional Conditions for Electrical Installation
> Technical Specifications

> Drawings

> Priced Bid

2.2 The above documents shall be taken as complementary and mutually explanatory
of oneanother but in case of ambiguities or discrepancies, shall take precedence in
the ordergiven below:

> Price Bid

> Technical Specifications

> Additional Conditions for Interior Furnishing
> Special Conditions of Contract

> General Conditions of Contract

> |nstructions to Tenderers

2.3 The tender documents are not transferable.
3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own expenses
allinformation and data which may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
Tenderer is requested satisfy himself regarding the availability of water, power,
transportand communication facilities, the character quality and quantity of the
materials, labour, the law & order situation, climatic conditions local authorities’
requirement, traffic regulations etc;
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The tenderer will be fully responsible for considering the financial effect of any or all
thefactors while submitting his tender.

4.0 Earnest Money:

4.1The tenderers are requested to submit the Earnest Money of Rs.18000.00 in the
form of Demand Draft or Banker's Cheque in favor of Regional Manager, RBO-7,
State Bank of India Satna drawn on Scheduled Commercial Bank in India.

4.2 EMD in any other form other than as specified above will not be accepted. Tender
notaccompanied by the EMD in accordance with clause 4.1 above shall be rejected.

4.3 No interest will be paid on the EMD.

4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of
Contract.

4.5 EMD of successful tenderer will be retained as a part of security deposit.
5.0 Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value
less EMD by means of D/D drawn in favor of Regional Manager, RBO-7, State Bank
of India Satna within a period of 15days of acceptance of tender.

6.0 Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract
value isin the form of initial security deposit which includes the EMD. Balance 3% shall
bededucted from the running account bill of the work at the rate of 10% of the
respectiverunning account bill i.e. deduction from each running bill account will be
10% till total 3%o0f contract value is reached. 50% of the total security shall be paid to
the contractors onthe basis of architect’s certifying the virtual completion. The balance
50% would be paidto the contractors after the defects liability period as specified in the
contract.

6.2No interest shall be paid to the amount retained by the Bank as Security Deposit.

6.3Additional Security Deposit: - Additional Security deposit (ASD)/Additional
performanceGuarantee (APG) shall be applicable if the bid price is below 7.5 % of the
estimated costput to tender. The amount of such ASD/ APG shall be the difference
between 92.5 % ofestimated cost put to tender and the quoted price.

7.0 Signing of Contract Documents:

The successful tenderer shall be bound to implement the contract by signing
anagreement and conditions of contract attached herewith within 15 days from the
receiptof intimation of acceptance of his tender by the Bank. However, the written
acceptanceof the tender by the Bank will constitute a binding agreement between the
Bank andsuccessful tenderer whether such formal agreement is subsequently entered
into or not.
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8.0 Completion Period: The time period allowed for completion of the project shall be
sixty (60) days / two (2) months from the date of commencement of work or 15 days
from the date ofissuance of work order, whichever is earlier.

9.0 Validity of Tender: -Tenders shall remain valid and open for acceptance for a
period of 3 (Three) monthsfrom the date of opening price bid. If the tenderer withdraws
his/her offer during thevalidity period or makes modifications in his/her original offer
which are not acceptanceto the Bank without prejudice to any other right or remedy
the Bank shall be at liberty toforfeit the EMD.

10.0 Liquidated Damages: The liquidated damages shall be 0.5% per week subject to
a maximum of 5% of contractvalue.

11.0 Rates and Prices:
11.1 In case of item rate tender

11.1.1 The tenderers shall quote their rates for individual items both in words and
figures incase of discrepancy between the rates quoted in words and figures the unit
rate quotedin words will prevail. If no rate is quoted for a particular item, the contractor
shall not bepaid for that item when it is executed.

The amount of each item shall be calculated, and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication
ofunit rate and the quantity the unit rate quoted will govern and the amount will be
corrected.

11.1.2 The tenderers need not quote their rates for which no quantities have been
given. Incase the tenderers quote their rates for such items those rates will be ignored
and willnot be considered during execution.

11.1.3 The tenderers should not change the units as specified in the tender. If any unit
ischanged the tenders would be evaluated as per the original unit and the contractor
wouldbe paid accordingly.

The tenderer should not change or modify or delete the description of the item. If
anydiscrepancy is observed he should immediately bring to the knowledge of the
Architect/Bank.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or
Overwriting shall be duly attested by him.

11.1.6 Each page shall be totaled and the grand total shall be given.

11.1.6 The rate quoted shall be firm and shall include all costs, allowances,
taxes, levies, charges, royalties, cess,free from variation due to rise or fall in the
cost of material, transportation, labour, Insurance, duties etc. but excluding GST
as_applicable which will be reimbursed by the Bank as per Govt. norms
prevailing from time to time..

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or
may entrust the work in phases or may drop the part scope of work at any
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stage of the project within its sole discretion without assigning any reason(s) for
doing so and no claim / correspondence shall be entertained in this regard.

11.1.8In case it is decided by the SBI to drop one or more buildings from the scope of
work at any stage of the project, the contractor shall not be entitled to raise any
claim / compensation for such deleted scope of work. Also, the SBI may
consider issuing work order for various buildings in phases but within a
reasonable time interval and the contractor shall be bound to execute the same
within the stipulated time period and as per rates quoted by them in this tender
without any claim for price escalation.
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions

“Contract” means the documents forming the tender and the acceptance thereof and
the formalagreement executed between State Bank of India (Client) and the
contractor, together with thedocuments referred therein including these conditions, the
specifications, designs, drawings andinstructions issued from time to time by the
Architects/Bank and all these documents taken togethershall be deemed to form one
contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise
requires, have themeaning hereby respectively assigned to them.

1.1.1 ‘SBI' shall mean State Bank of India (client) a body Corporate created under
State Bank of IndiaAct 1955, having its Corporate Centre at State Bank Bhavan,
Madame Cama Road, Mumbai 400 021and a LHO at Bhopal& RBO at Satha and
includes the client’s representatives, successors and assigns.‘Architects/Consultants’
shall mean M/sMinu & Sharat Associates, having their offices at E8/19, Doorsanchar
Nagar, Gulmohar Colony, Bawadia Kalan, BHOPAL 462039

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their
representative to giveinstructions to the contractors.

1.1.3 ‘The Contractor shall mean the individual or firm or company whether
incorporated or not,undertaking the works and shall include legal personal
representative of such individual or thecomposing the firm or company and the
permitted assignees of such individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
described in the ‘Scopeof Work” and/or to be executed in accordance with the contract
and includes materials, apparatus,equipment, temporary supports, fittings and things
of all kinds to be provided, the obligations of thecontractor hereunder and work to be
done by the contractor under the contract.

1.1.4 ‘Engineer’ shall mean the representative of the Architect/consultant.

1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer andreferred to in the specifications and any modifications of such drawings
as may be issued by theEngineer from time to time ‘Contract value shall mean the
value of the entire work as stipulated in theletter of acceptance of tender subject to
such additions thereto or deductions there from as may bemade under the provision
herein after contained.

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any
modificationsthereof as may time to time be furnished or approved by the architect/
consultant “Month” meanscalendar month.

1.1.7 “Week” means seven consecutive days.
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1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs
respectively.

CLAUSE
1.0 Total Security Deposit
Total Security deposit comprise of :

a) Earnest Money Deposit

b) Initial Security Deposit

c) Retention Money

d) Additional Security Deposit

a) Earnest Money Deposit: The tenderer shall furnish EMD of Rs 22,000.00 in the
form of Demand draft or bankers cheque drawn in favor of Regional Manager, RBO-7,
State Bank of India Satna, on any Scheduled Commercial Bank. No tender shall be
considered unless the EMDis so deposited in the required form. No interest shall be
paid on this EMD. The EMD of theunsuccessful tenderer shall be refunded soon after
the decision to award the contract is taken withoutinterest. The EMD shall stand
absolutely forfeited if the tenderer revokes his tender at any time duringthe period
when he is required to keep his tender open acceptance by the SBI or after it is
acceptedby the SBI the contractor falls to enter into a formal agreement or fails to pay
the initial security depositas stipulated or fails to commence the work within the
stipulated time.

b) Initial Security Deposit (ISD): The amount of ISD shall be 2% of accepted value of
tender including the EMD. Balance of ISD (i.e.excluding EMD) is to be submitted in
the form of D/D drawn on any scheduled Bank and shall bedeposited within 15 days
from the date of letter of acceptance of tender.

c) Retention Money: Besides the ISD as deposited by the contractor in the above
said manner the retention money shallbe deducted from the running account bill at the
rate of 10% of the gross value of work done by thecontractor and claimed in each bill
provided the total security deposit i.e. the ISD plus Retention Moneyshall both
together not exceed 5% of the contract value. 50% of the total security deposit shall
berefunded to the contractor without any interest on issue of Virtual Completion
certificate by theArchitect/consultant. The balance 50% of the total security deposit
shall be refunded to the contractorswithout interest within fifteen days after the end of
defects liability period provided the contractor hassatisfactorily attended to all defects
in accordance with the conditions of contract including siteclearance.

d) Additional Security Deposit: -Additional Security deposit (ASD)/Additional
performance Guarantee (APG) shall be applicable if thebid price is below 7.5 % of the
estimated cost put to tender. The amount of such ASD/ APG shall bethe difference
between 92.5 % of estimated cost put to tender and the quoted price.

2.0 Language Errors, Omissions and Discrepancies
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In case of errors, omissions and/or disagreement between written and scaled
dimensions on thedrawings or between the drawings and specifications etc, the
following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

i) Between the written or shown description or dimensions in the drawings and the
Corresponding one in the specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills
ofquantities of the same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words
shallprevail.

v) Between the duplicate/subsequent copies of the tender, the original tender shall be
taken as correct.

3.0 Scope of Work

The contractor shall carry out, complete and maintain the said work in every respect
strictly inaccordance with this contract and with the directions of and to the satisfaction
of the Bank to becommunicated through the architect/consultant. The
architect/consultant at the directions of the Bankfrom time to time issue further
drawings and/or written instructions, details directions and explanationswhich are
hereafter collectively referred to as Architect’'s/Consultant’s instructions in regard to :
thevariation or modification of the design, quality or quantity of work or the addition or
omission orsubstitution of any work, any discrepancy in the drawings or between the
BOQ and/or drawings and/orspecifications, the removal from the site of any material
brought thereon by the contractor and thesubstitution of any other materials thereof,
the demolition, removal and/or re-execution of any workexecuted by him, the dismissal
from the work of any person employed/engaged thereupon.

5 (i) Letter of Acceptance:Within the validity period of the tender the Bank shall issue
a letter of acceptance either directly orthrough the architect by registered post or
otherwise depositing at the address of the contractor asgiven in the tender to enter
into a Contract for the execution of the work as per the terms of the tender.

The letter of acceptance shall constitute a binding contract between the SBI and the
contractor.

5 (ii) Contract Agreement: On receipt of intimation of the acceptance of tender from
the SBI/Architect the successful tenderershall be bound to implement the contract and
within fifteen days thereof he shall sign an agreement ina non-judicial stamp paper of
appropriate value.

6.0 Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI through its
architect/ consultantsare the properties of the SBI. They are not to be used on other
work.
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7.0 Detailed drawings and instructions:

The SBI through its architects/consultants shall furnish with reasonable promptness
additionalinstructions by means of drawings or otherwise necessary for the proper
execution of the work. Allsuch drawings and instructions shall be consistent with the
contract documents, true developmentsthereof and reasonably inferable there from.
The work shall be executed in conformity therewith and the contractor prepare a
detailed programmeschedule indicating therein the date of start and completion of
various activities on receipt of the workorder and submit the same to the SBI through
the Architect/Consultant.

Copies of Agreement

Two copies of agreement/tender document duly signed by both the parties in a non-
judicial stamppaper of Rs 1500/- with the drawings shall be handed over to the
contractors.

8.0 Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 29 of GCC or
to completethe work and clear the site including vacating their office on or before the
contracted or extended dateor completion without justification in support of the cause
of delay, he may be called upon withoutprejudice to any other right of remedy
available under the law to the SBI on account of such breach topay a liquidated
damages at the rate of 0.5% of the contract value per week subject to a maximum of
5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactoryexecution and completion of the work. Unless or otherwise
specified all materials shall be new andboth workmanship and materials shall be best
quality. The contractor shall at all times enforce strictdiscipline and good order among
his employees and shall not employ on the work any unfit person oranyone not skilled
in the work assigned to him. Workman whose work or behavior is found to
beunsatisfactory by the SBI/Architect/Consultant he shall be removed from the site
immediately.

10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at hisown expenses.

The contractor shall give notices and comply with the regulations, laws, and
ordinances rules,applicable to the contractor. If the contractor observes any
discrepancy between the drawings andspecifications, he shall promptly notify the SBI
in writing under intimation of the Architect/Consultant.If the contractor performs any
act which is against the law, rules and regulations he shall meet all thecosts arising
there from and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work:
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The contractor shall set out the work and shall be responsible for the true and perfect
setting out ofthe same and for the correctness of the positions, levels, dimensions,
and alignment of all parts thereofand get it approved by the architect/consultant before
proceeding with the work. If at any time anyerror in this respect shall appear during the
progress of the works, irrespective of the fact that thelayout had been approved by the
architect/consultant the contractor shall be responsible for the same

and shall at his own expenses rectify such error, if so, required to satisfaction of the
SBI.

12.0 Protection of works and property:

The contractor shall continuously maintain adequate protection, of all his work from
damage and shallprotect the SBI’s properties from injury or loss arising in connection
with contract. He shall make goodany such damage, injury, loss due to his fault or
negligence except which are due to causes beyondhis control.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shalltake all precautions for safety and protection of his employees on the
works and shall comply with allapplicable provisions of Government and local bodies’
safety laws and building codes to preventaccidents, or injuries to persons or property
of about or adjacent to his place of work. The contractorshall take insurance covers as
per clause 25.0 at his own cost. The policy may be taken in joint namesof the
contractors and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of Work:

The SBI/Architect/Consultant or their representatives shall at all reasonable time have
free access tothe work site and/or to the workshop, factories or other places where
materials are lying or from wherethey are obtained and the contractor shall give every
facility to the SBI, Architect/Consultant and theirrepresentatives necessary for
inspection and examination and test of the materials and workmanship.

No person unless authorized by the SBI/Architect/Consultant except the
representative of Publicauthorities shall be allowed on the work at any time. The
proposed work either during its constructionstage or its completion can also be
inspected by the Chief Technical Examiner’s organization a wingof Central Vigilance
Commission.

14.0 Assignment and subletting:

The whole of work included in the contract shall be executed by the contractor and he
shall not directlyentrust and engage or indirectly transfer assign or underlet the
contract or any part or share thereof orinterest therein without the written consent of
the SBI through the architect and no undertaken shallrelieve the contractor from the
responsibility of the contractor from active superintendence of the workduring its
progress.

15.0 Quality of Materials, Workmanship & Test:

(i) All materials and workmanship shall be best of the respective kinds described in the
contract andin accordance with Architect/Consultant instructions and shall be subject
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from time to time to suchtests as the architect/consultant may direct at the place of
manufacture or fabrication or on the site oran approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery,labour and materials

(i) Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall
be supplied bythe contractor without any extra charges. If certain items proposed to be
used are of such nature thatsamples cannot be presented or prepared at the site
detailed literature/test certificate of the sameshall be provided to the satisfaction of the
Architect/ consultant. Before submitting the sample/literaturethe contractor shall satisfy
himself that the material/equipment for which he is submitting thesamples/literature
meet with the requirement of tender specification. Only when the samples
areapproved in writing by the architect/consultant the contractor shall proceed with the
procurement andinstallation of the particular material/equipment. The approved
samples shall be signed by theArchitect/Consultant for identification and shall be kept
on record at site office until the completion ofthe work for inspection/comparison at
any time. The Architect/Consultant shall take reasonable timeto approve the sample.
Any delay that might occur in approving the samples for reasons of its notmeeting the
specifications or other discrepancies inadequacy in furnishing samples of best
qualitiesfrom various manufacturers and such other aspects causing delay on the
approval of the materials /equipment etc shall be to the account of the contractor.

(iif) Cost of tests:

The cost of making any test shall be borne by the contractor if such test is intended by
or provided forin the specifications or BOQ.

(iv) Cost of test not provided for
If any test is ordered by the Architect/ Consultant which is either:

If so intended by or provided for or (in the cases above mentioned) is not so
particularized or throughso intended or provided for but ordered by the
Architect/Consultant which is either to be carried out byan independent person at any
place other than the site or the place of manufacture or fabrication ofthe materials
tested or any Government/approved laboratory, then the cost of such test shall be
borneby the contractor.

16.0 Obtaining Information related to execution of work:

No claim by the contractor for additional payment shall be entertained which is
consequent upon failureon his part to obtain correct information as to any matter
affecting the execution of the work nor anymisunderstanding or the obtaining
incorrectinformation or the failure to obtain correct informationrelieve him from any
risks or from the entire responsibility for the fulfillment of contract.

17.0 Contractor’s superintendence:
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The contractor shall give necessary personal superintendence during the execution of
the works andas long, thereafter, as the Architect/consultant may consider necessary
until the expiry of the defectsliability period, stated hereto.

18.0 Quantities:

i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared inaccordance with the Indian Standard Method of Measurements

The rate quoted shall remain valid for variation of quantity against individual item to
any extent subjectto maximum variation of the contract value by 25%. The entire
amount paid under Clause 20 hereofas well as amounts of prime cost and provisional
sums, if any, shall be excluded.

i)Variation exceeding 25%: The items of work executed in relation to variation
exceeding 25% shallbe paid on the basis of provisions of clause 21(e) hereof.

19.0 Works to be measured:

The Architect/Consultant may from time to time intimate to the contractor that he
required the work tobe measured and the contractor shall forthwith attend or send a
qgualified representative to assist theArchitect in taking such measurements and
calculation and to furnish all particulars or to give allassistance required by any of
them. Such measurements shall be taken in accordance with the Modeof
measurements detailed in the specifications. The representative of the
Architect/Consultant shalltake joint measurements with the contractor’s representative
and the measurements shall be enteredin the measurement book. The contractor or
his authorized representative shall sign all the pages ofthe measurement book in
which the measurements have been recorded in token of his acceptance.All the
corrections shall be duly attested by both representatives. No over writings shall be
made inthe M book. Should the contractor not attend or neglect or omit to depute his
representative to takemeasurements then the measurements recorded by the
representative of the Architect/consultantshall be final. All authorized extra work,
omissions and all variations made shall be included in suchmeasurements.

20.0 Variations:

No alteration, omission or variation ordered in writing by the Architect/Consultant shall
vitiate thecontract.

In case the SBI/Architect/Consultant thinks proper at any time during the progress of
works to makeany alteration in, or additions to or omission from the works or any
alteration in the kind or quality ofthe materials to be used therein, the
Architect/Consultant shall give notice thereof in writing to thecontractor or shall confirm
in writing within seven days of giving such oral instructions the contractorshall alter to,
add to, or omit from as the case may be in accordance with such notice but the
contractorshall not do any work extra to or make any alteration or additions to or
omissions from the works orany deviation from any of the provisions of the contract,
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stipulations, specifications or contractdrawings without previous consent in writing of
the Architect/Consultant and the value of such extras,alterations, additions or
omissions shall in all cases be determined by the Architect/Consultant and thesame
shall be added to or deducted from the contract value, as the case may be.

21.0 Valuation of Variations:

No claim for an extra shall be allowed unless it shall have been executed under the
authority of theArchitect/Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is hereinreferred to as authorized extra and shall be made
in accordance with the following provisions.

a) The net rates or prices in the contract shall determine the valuation of the extra
work where suchextra work is of similar character and executed under similar
conditions as the work priced herein.

Rates for all items, wherever possible should be derived out of the rates given in the
priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted,
provided ifomissions do not vary the conditions under which any remaining items of
works are carried out,otherwise the prices for the same shall be valued under sub
clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar
conditions asaforesaid or where the omissions vary the conditions under which any
remaining items or worksare carried out, then the contractor shall within 7 days of the
receipt of the letter of acceptanceinform the Architect/Consultant of the rate which he
intends to charge for such items of work, dulysupported by analysis of the rate or rates
claimed and the Architect/Consultant shall fix such rateor prices as in the
circumstances in his opinion are reasonable and proper, based on the marketrate.

d) Where extra work cannot be properly measured or valued the contractor shall be
allowed daywork prices at the net rates stated in the tender of the BOQ or, if not, so
stated then in accordancewith the local day work rates and wages for the district;
provided that in either case, vouchersspecifying the daily time (and if required by the
Architect/Consultant) the workman’s name andmaterials employed be delivered for
verifications to the Architect/Consultant at or before the endof the week following that
in which the work has been executed.

e) It is further clarified that for all such authorized extra items where rates cannot be
derived fromthe tender, the contractor shall submit rates duly supported by rate
analysis worked on the “marketrate basis” for material, labour, hire/running charges of
equipment and wastages etc plus 15%towards establishment charges, contractor’s
overheads and profit. Such items shall not be eligiblefor escalation.

22.0 Final Measurement:

The measurement and valuation in respect of the contract shall be completed within
six months of thevirtual completion of the work.
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23.0 Virtual Completion Certificate (VCC):

On successful completion of entire works covered by the contract to the full
satisfaction of the SBI, thecontractor shall ensure that the following works have been
completed to the satisfaction of the SBI.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works,
structures including labour sheds/camps and constructions and other items and things
whatsoeverbrought upon or erected at the site or any land allotted to the contractor by
the SBI and notincorporated in the permanent works.

¢) Remove all rubbish, debris etc from the site and the land allotted to the contractor
by the SBland shall clear, level and dress, compact the site as required by the SBI.

d) Shall put the SBI in undisputed custody and possession of the site and all land
allotted by theSBlI.

e) Shall hand over the work in a peaceful manner to the SBI.

f) All defects/imperfections have been attended and rectified as pointed out by the SBI
to the full satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall
be entitled toapply to the Architect/Consultant for the certificate. If the
Architect/Consultant is satisfied of thecompletion of the work, relative to which the
completion certificate has been sought, theArchitect/Consultant shall within fourteen
(14) days of the receipt of the application for virtualcompletion certificate, issue a VCC
in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’'s
liabilities underthe contract including the contractor’s liability for defects liability period
nor shall the issuance of VCCin respect of the works or work at any site be construed
as a waiver of any right or claim of the SBlagainst the contractor in respect of works or
work at the site and in respect of which the VCC has beenissued.

24.0 Work by other agencies:

The SBI/Architect/Consultant reserves the rights to use premises and any portion of
the site forexecution of any work not included in the scope of this contract which it may
desire to have carried outby other persons simultaneously and the contractor shall not
only allow but also extend reasonablefacilities for the execution of such work. The
contractor however shall not be required to provide anyplant or material for the
execution of such work except by special arrangement with the SBI. Suchwork shall
be carried out in such manners not to impede the progress of the works included in
thecontract.

25.0 Insurance of Works:
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25.1 Without limiting his obligations and responsibilities under the contract the
contractor shall insurein the joint names of the SBI and the contractor against all loss
or damages from whatever causearising other than the excepted risks, for which he is
responsible under the terms of contract and insuch a manner that the SBI and
contractor are covered for the period stipulated in clause 27 of GCCand are also
covered during the period of maintenance for loss or damage arising from a
cause,occurring prior to the commencement of the period of maintenance and for any
loss or damageoccasioned by the contractor in the course of any operations carried
out by him for the purpose ofcomplying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value
thereof, or suchadditional sum as may be specified together with the materials for
incorporation in the works attheir replacement value.

b) The constructional plant and other things brought on to the site by the contractor to
thereplacement value of such constructional plant and other things.

¢) Such insurance shall be effected with an insurer and in terms approved by the SBI
whichapproval shall not be unreasonably withheld and the contractor shall whenever
required produceto the Architect/Consultant the policy of insurance and the receipts
for payment of the currentpremiums.

25.2 Damage to persons and property:

The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI againstall losses and claims in respect of injuries or damages to any person or
material or physical damageto any property whatsoever which may arise out of or in
consequence of the execution andmaintenance of the works and against all claims
proceedings, damages, costs, charges and expenseswhatsoever in respect of or in
relation thereto except any compensation of damages for or with respectto :

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or
through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the
execution ormaintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the
SBI, their agents,employees or other contractors not being employed by the contractor
or in respect of any claims,proceedings, damages, costs, charges and expenses in
respect thereof or in relation thereto orwhere the injury or damage was contributed to
by the contractor, his servants or agents such partof the compensation as may be just
and equitable having regard to the extent of the responsibilityof the SBI, their
employees, or agents or other employees, or agents or other contractors for
thedamage or injury.

25.3 Contractor to indemnify SBI:

The contractor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges andexpenses in respect of the matters referred to in the provision sub-
clause 25.2 of this clause.
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25.4 Contractor’s superintendence:

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, orproceeding relating to infringement or use of any patent or design or any
alleged patent or designrights and shall pay any royalties which may be payable in
respect of any article or part thereof includedin the contract. In the event of any claim
made under or action brought against SBI in respect of suchmatters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be atliberty, at
his own expenses to settle any dispute or to conduct any litigation that may arise there
from,provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent ordesign or any alleged patent or design right is the direct
result of an order passed by theArchitect/Consultant in this behalf.

25.5 Third Party Insurance:

25.5.1 Before commencing the execution of the work the contractor but without limiting
his obligationsand responsibilities under clause 25.0 of GCC shall insure against his
liability for any material orphysical damage, loss, or injury which may occur to any
property including that of SBI, or to anyperson, including any employee of the SBI, by
or arising out of the execution of the works or in thecarrying out of the contract,
otherwise than due to the matters referred to in the provision to clause25.0 thereof.

25.5.2 Minimum Amount of Third Party Insurance:

Such insurance shall be affected with an insurer and in terms approved by the SBI
which approvalshall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required, produce to the Architect/Consultant
the policy or policies of insurance cover andreceipts for payment of the current
premiums.

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00
lacs peroccurrence with the number of occurrences limited to four. After each
occurrence contractor will payadditional premium necessary to make insurance valid
for four occurrences always.

25.7 Accident or Injury to Workmen:

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation
payable at law inrespect or in consequence of any accident or injury to any workmen
or other person in the employmentof the contractor or any sub-contractor, save and
except an accident or injury resulting from any actor default of the SBI or their agents,
or employees. The contractor shall indemnify and keepindemnified SBI against all
such damages and compensation, save and except as aforesaid andagainst all
claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in
relation thereto.

25.7.2 Insurance against accidents etc to workmen:

The contractor shall insure against such liability with an insurer approved by the SBI
during the wholeof the time any person employed by him on the works and shall, when
required, produce to thearchitect/consultant such policy of insurance and receipt for
payment of the current premium. Providedalways that, in respect of any persons
employed by any sub-contractor the contractor's obligation toinsure as aforesaid
under this sub-clause shall be satisfied if the sub contractor shall have insured against
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the liability in respect of such persons in such manner that SBI is indemnified under
the policybut the contractor shall require such sub-contractor to produce to the
Architect/Consultant whenrequired such policy of insurance and the receipt for the
payment of the current premium.

25.7.3 Remedy on Contractor’s failure to insure:

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurancewhich he may be required to effect under the terms of contract, then
and in any such case the SBImay effect and keep in force any such insurance and pay
such premium or premiums as may benecessary for that purpose and from time to
time deduct the amount so paid by the SBI as aforesaidand also deduct 15% of
contract value from any amount due or which may become due to thecontractor, or
recover the same as debt from the contractor.

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of
such default,the Bank shall be entitled to deduct from any sums payable to the
contractor the amount of anydamages costs, charges, and other expenses paid by the
SBI and which are payable by thecontractors under this clause. The contractor shall
upon settlement by the insurer of any claim madeagainst the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuildor repair the works
destroyed or damaged. In this event all the monies received from the insurer in
respect of such damage shall be paid to the contractor and the contractor shall not be
entitled to anyfurther payment in respect of the expenditure incurred for rebuilding or
repairing of the materials orgoods destroyed or damaged.

26.0 Commencement of Works:

The date of commencement of the work will be reckoned as the recorded date of
handing over site bythe SBI or 15 days from the date of issue of Letter of Acceptance
of Bank, whichever is later.

27.0 Time for completion:

Time is the essence of the contract and shall be strictly observed by the contractor.
The entire workshall be completed within a period of two (2) calendar months from
the date of commencement. Ifrequired in the contract or as directed by the
Architect/Consultant, the contractor shall complete certainportions of work before
completion of the entire work. However, the completion date shall be reckonedas the
date by which the whole work is completed as per the terms of the contract.

28.0 Extension of Time:

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond
the control of thecontractor, the Architect/Consultant may submit a recommendation to
the SBI to grant a fair andreasonable extension of time for completion of work as per
the terms of contract. If the contractorneeds an extension of time for the completion of
work or if the completion of work is likely to be delayedfor any reasons beyond the due
date of completion as stipulated in the contract, the contractor shallapply to the SBI
through the Architect/Consultant in writing at least 30 days before the expiry of
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thescheduled time and while applying for extension of time he shall furnish the
reasons in detail and hisjustification if any, for the delays. The architect/consultant
shall submit their recommendations to theSBI in the prescribed format for granting
extension of time. While granting extension of time thecontractor shall be informed the
period extended time which will qualify for levy of liguidated damages.For the balance
period in excess of original stipulated period and duly sanctioned extension of time
bythe SBI the provision of liquidated damages as stated under clause 8 of GCC shall
become applicable.Further contract shall remain in force even for the period beyond
the due date of completionirrespective whether the extension is granted or not.

29.0 Rate of progress:

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner andspeed of execution and maintenance of the works are to be of a
kind and conducted in a manner tothe satisfaction of the Architect/Consultant. Should
the rate of progress of the work or any part thereofbe at any time be in the opinion of
the Architect/ Consultant too slow to ensure the completion of thewhole of the work by
the prescribed time or extended time for completion the Architect/Consultantshall
thereupon take such steps as considered necessary by the Architect/Consultant to
expediteprogress so as to complete the woks by the prescribed time or extended time.
Such communications from the Architect/Consultant neither shall relieve the contractor
from fulfilling obligations under thecontract nor he shall be entitled to raise any claims
arising out of such directions.

30.0 Work during nights and holidays:

Subject to any provision to the contrary contained in the contract no permanent work
shall save asherein provided be carried on during the night or on holidays without the
permission in writing of theArchitect/Consultant, save when the work is unavoidable or
absolutely necessary for the saving of lifeor property or for the safety of the work in
which case the contractor shall immediately advise theArchitect/Consultant. However,
the provision of the clause shall not be applicable in the case of anywork which
becomes essential to carry by rotary or double shifts in order to achieve the progress
andquality of the part of the works being technically required and continued with the
prior approval of theArchitect/consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be carried
out withoutunreasonable noise and disturbance.

31.0 No compensation for restrictions of work:

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the
scope of workfor any reason whatsoever and hence not require the whole or any part
of the work to be carried out,the Architect / Consultant shall give notice in writing to
that effect to the contractor and the contractorshall act accordingly in the matter. The
contractor shall have no claim to any payment of compensationor otherwise
whatsoever, on account of any profit or advantage which he might have derived from
theexecution of the work fully but which he did not derive in consequence of the
foreclosure of the wholeor part of the work.
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Provided that the contractor shall be paid the charges on the cartage only of materials
actually andbona fide brought to the site of the work by the contractor and rendered
surplus as a result of theabandonment, curtailment of the work or any portion thereof
and then taken back by the contractor,provided however that the Architect/Consultant
shall have in such cases the option of taking over allor any such materials at their
purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the
contractor to stores,credit shall be given to him at the rates not exceeding those at
which were originally issued to thecontractor after taking into consideration and
deduction for claims on account of any deterioration ordamage while in the custody of
the contractor and in this respect the decision of Architect/Consultantshall be final.

32.0 Suspension of work:

The contractor shall, on receipt of the order in writing of the Architect/Consultant
(whose decision shallbe final and binding on the contractor) suspend the progress of
works or any part thereof for such timeand in such manner as Architect/ Consultant
may consider necessary so as not cause any damage orinjury to the work already
done or endanger the safety thereof for any of following reasons.

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default
of thecontractor, or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to
the extentnecessary and carry out the instructions given in that behalf by the
Architect/Consultant.

If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every
such suspension.

No compensation whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall
have renderedhimself liable to pay compensation amounting to the whole of his
security deposit theArchitect/Consultant shall have the power to adopt any of the
following course as they may deem bestsuited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the
Architect/Consultant shall be conclusive evidence) and in which case the security
deposit of thecontractor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or
any part ofthe work, debiting the contractor with the cost of the labour and materials
(the cost of such labourand materials as worked out by the Architect/ Consultant shall
be final and conclusive againstthe contractor) and crediting him with the value of the
work done, in all respects in the samemanner and at the same manner and at the
same rates as if it had been carried out by thecontractor under the terms of this

Signature of Contractor with Seal



contract the certificate of Architect/Consultant as to the valueof work done shall be
final and conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted,out of his hands, and to give it to another contractor to complete in which
case any expenseswhich may be incurred in excess of the sum which would have
been paid to the originalcontractor, if the whole work had been executed by him (of the
amount of which excess thecertificates in writing of the Architects/ Consultant shall be
final and conclusive) shall be borneby original contractor and may be deducted from
any money due to him by SBI under the contractor otherwise, or from his security
deposit or the proceeds of sale thereof, or sufficient partthereof.

In the event of any of above courses being adopted by the SBI the contractor shall
have no claim tocompensation for any loss sustained by him by reasons of his having
purchased or procured anymaterial or entered into any engagements or make any
advances on account of, or with a view to theexecution of the work or the performance
of the contract and in case the contract shall be rescindedunder the provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum orany
work thereto for actually performed under this contract, unless, and until the
Architect/Consultantwill have certified in writing the performance of such work and the
value payable in respect thereof,and he shall only be entitled to be paid the value so
certified.

34.0 Owner’s Right to Terminate the Contract:

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarilyor subject to the supervision of Government and of
the Official Assignee of the liquidator in such actsof insolvency or winding up shall be
unable within seven days after notice to him to do so, to show tothe reasonable
satisfaction of the Architect/Consultant that he is able to carry out and fulfil the
contract, and to give security therefore if so required by the Architect/Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to beissued or shall suffer any payment under this contract to be attached
by or on behalf of any of thecreditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through
theArchitect/Consultant or shall charge or encumber this contract or any payment due
to which maybecome due to the contractor there under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these
conditionssuspended the progress of the works for 14 days after receiving from the
SBI through theArchitect/Consultant written notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make such
due progressas would enable the works to be completed within the time agreed upon,
or has failed to removethe materials from the site or to pull down and replace work
within seven days after written noticefrom the SBI through the Architect/ Consultant
that the said materials were condemned andrejected by the Architect/ Consultant
under these conditions; or has neglected or failedpersistently to observe and perform
all or any of the acts, matters or things by this contract to beobserved and performed
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by the contractor for seven days after written notice shall have beengiven to the
contractor to observe or perform the same or has to the detriment of good
workmanship or in defiance of the SBI's or Architect’s/Consultant’s instructions to the
contrarysubject any part of the contract. Then and in any of said cases the SBI and or
theArchitect/Consultant, may not withstanding any previous waiver, after giving seven
days notice in writing to the contractor, determine the contract, but without thereby
affecting the powers ofthe SBI or the Architect/Consultant or the obligation and
liabilities of the contractor the whole ofwhich shall continue in force as fully as if the
contract had not been so determined and as if theworks subsequently had been
executed by or on behalf of the contractor. And, further the SBithrough the
Architect/Consultant, their agents or employees may enter upon and takepossession
of the work and all plants, tools, scaffoldings, materials, sheds, machineries lyingupon
the premises or on the adjoining lands or roads, use the same by means of their
ownemployees or workmen in carrying on and completing the work or by engaging
any othercontractors or persons to complete the work and the contractor shall not in
any was interrupt ordo any act, matter or thing to prevent or hinder such other
contractor or other persons employedfor completing and finishing or using the
materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the
Architect/Consultant shall give a notice in writing to the contractor to remove his
surplus materials andplants and should the contractor fail to do so within 14 days after
receipt thereof by him the SBI sellthe same by public auction after due publication and
shall adjust the amount realized by such auction.The contractor shall have no right to
guestion any of the act of the SBI incidental to the sale of thematerials etc.

35.0 Certificate of Payment:

The contractor shall be entitled under the certificates to be issued by the Architect/
Consultant to thecontractor within 10 working days from the date of certificate to the
payment from SBI from time totime. The SBI shall recover the statutory recoveries and
other dues including the retention amountfrom the certificate of payment.

Provided always that the issue of any certificate by the Architect/Consultant during
the progress ofworks or completion shall not have effect as certificate of satisfaction or
relieve the contractor from hisliability under clause.

The Architect/Consultant shall have power to withhold the certificate if the work or any
part thereof isnot carried out to their satisfaction.

The Architect/Consultant may by any certificate make any corrections required in
previous certificate.

The SBI shall modify the certificate of payment as issued by the Architect/Consultant
from time to timewhile making the payment.

The contractor shall submit interim bills only after taking actual measurements and
properly recordedin the Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work done
by him is lessthan Rs. 6.00 Lakhs and the minimum interval between two such bills
shall be one month.
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The final bill may be submitted by contractor within a period of one month from the
date of virtualcompletion and Architect/Consultant shall issue the certificate of
payment within a period of twomonths. The SBI shall pay the amount within a period
of three months from the date of issue ofcertificate provided there is no dispute in
respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

36.0 Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract all questions and disputes relating to
the meaning ofthe specifications, design, drawings and instructions herein before
mentioned and as to the quality ofworkmanship or materials used on the work or as to
any other question, claim, right, matter or thingwhatsoever in any way arising out of or
relating to the contract, designs, drawings, specifications,estimates, instructions,
orders or these conditions or otherwise concerning the work or the executionor failure
to execute the same, whether arising during the progress of the work or after the
cancellation ,termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter :

i) If the contractor considers that he is entitled to any extra payment or compensation
in respectof the works over and above the amounts admitted as payable by the
Architect or in case thecontractor wants to dispute the validity of any deductions or
recoveries made or proposed tobe made from the contract or raise any dispute, the
Contractor shall forthwith give notice inwriting of his claim, or dispute to the Assistant
General Manager (Premisesé& Estate)/Dy.General Manager (Premises)and endorse a
copy of the same to the Architect, within 30 daysfrom the date of disallowance thereof
or the date of deduction or recovery. The said notice shallgive full particulars of the
claim, grounds on which it is based and detailed calculations of theamount claimed
and the contractor shall not be entitled to raise any claim nor shall the Bankbe in any
way liable in respect of any claim by the contractor unless notice of such claim
shallhave been given by the contractor to the Assistant General Manager (Premises&
Estate)/Dy. General Manager (premises) in the manner and within the time as
aforesaid. The contractorshall be deemed to have waived and extinguished all his
rights in respect of any claim notnotified to the Assistant General Manager (Premises
& Estate) / Dy. General Manager(Premises) in writing in the manner and within the
time aforesaid.

i) The Assistant General Manager (Premises & Estate) / Dy. General Manager
(Premises) shallgive his decision in writing on the claims notified by the contractor.
The contractor may within30 days of the receipt of the decision of the Assistant
General Manager (Premises& Estate) /Dy. General Manager (Premises) submit his
claims to the conciliating authority namely theCircle Development Officer/General
Manager (Official Language & Corporate Services) forconciliation along with alldetails
and copies of correspondence exchanged between him andthe Assistant General
Manager (Premises& Estate)/Dy. General Manager (Premises)

iii) If the conciliation proceedings are terminated without settlement of the disputes, the
contractorshall, within a period of 30 days of termination thereof shall give a notice to
the concerned ChiefGeneral Manager/Dy. Managing Director (HR) & Corporate
Development Officer of the Bankfor appointment of an arbitrator to adjudicate the
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notified claims failing which the claims of thecontractor shall be deemed to have been
considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the
contract,all disputes or differences arising out of the notified claims of the contractor
as aforesaid andall claims of the Bank shall be referred for adjudication through
arbitration by the Sole Arbitratorappointed by the Chief General Manager at LHO /Dy.
Managing Director &CorporateDevelopment Officer at CC/CCEs. It will also be no
objection to any such appointment that the

Arbitrator so appointed is a technically competent person not below the rank of
SuperintendingEngineer or equivalent position in Public Sector Banks / CPSEs,
CPWD, LIC, RBI etc. If thearbitrator so appointed is unable or unwilling to act or
resigns his appointment or vacates hisoffice due to any reason whatsoever another
sole arbitrator shall be appointed in the manneraforesaid by the said Chief General
Manager/ Dy. Managing Director (HR) & CorporateDevelopment Officer. Such person
shall be entitled to proceed with the reference from thestage at which it was left by his
predecessor.

V) It is a term of this contract that the party invoking arbitration shall give a list of
disputes withamounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

vi) It is also a term of this contract that no person other than a person appointed by
such ChiefGeneral Manager aforesaid should act as arbitrator.

vii) The conciliation and arbitration shall be conducted in accordance with the
provisions of theArbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof andthe rules made there under.

viii) It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paidequally by both the parties.

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered
on thereference on the date he issues notice to both the parties calling them to submit
their statementof claims and counter statement of claims. The venue of the arbitration
shall be such place asmay be fixed by the arbitrator in his sole discretion. The fees if
any, of the arbitrator shall, ifrequired to be paid before the award is made and
published, be paid half and half by each ofthe parties. The cost of the reference and of
the award (including the fees, if any of thearbitrator) shall be in the discretion of the
arbitrator who may direct to any by whom and in whatmanner, such costs or any part
thereof shall be paid and fix or settle the amount of costs to beso paid.

37.0 Power Supply:

The contractor shall make his own arrangements for power and supply/distribution
system for drivingplant or machinery for the work and for lighting purpose at his own
cost. The cost of running and maintenance of the plants are to be included in his
tender prices. He shall pay all fees and chargesrequired for the power supply and
include the same in his tendered rates and hold the owner free fromall such costs. He
has to obtain necessary approval from the appropriate authorities, if required.

38.0 Water supply:
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The contractor shall make his own arrangements for water required for the work and
nothing extra willbe paid for the same. This will be subject to the following conditions:

i) That the water used by the Contractor shall be fit for construction purpose to the
satisfactionof the Architect/Consultant.

J) The Contractor shall make alternative arrangements for the supply of water if the
arrangementsmade by the Contractor for procurement of water in the opinion of the
Architect/Consultant isunsatisfactory.

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking
water forconstruction purposes only after obtaining permission in writing from the SBI.
The contractor has tomake his own arrangements for drawing and distributing the
water at his own cost. He has to makenecessary arrangements. To avoid any
accidents or damages caused due to construction andsubsequent maintenance of the
wells. He has to obtain necessary approvals from the local authorities,if required.at his
own cost. He shall restore the ground to its original condition after wells are
dismantledon completion of work or hand over the well to the SBI without any
compensation as directed by theArchitect/Consultant.

39.0 Treasure Trove etc.:

Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBland shall be handed over to the Bank immediately.

40.0 Method of Measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of measurement,
themeasurement will be on the net quantities or work produced in accordance with up
to date. Rules laiddown by the Bureau of Indian Standards. In the event any
dispute/disagreement the decision of theArchitect/Consultant shall be final and binding
on the contractor.

41.0 Maintenance of Registers:

The contractor shall maintain the following registers as per the enclosed format at site
of work andshould produce the same for inspection of SBI/Architect/Consultant
whenever desired by them. Thecontractor shall also maintain the records/registers as
required by the local authorities/Governmentfrom time to time.

i) Register for secured advance

i) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

42.0 Force Majeure:

42.1 Neither contractor not SBI shall be considered in default in performance of their
obligations ifsuch performance is prevented or delayed by events such as war,
hostilities revolution, riots, civiicommotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts,earthquakes or ordinances or any act of god
or for any other cause beyond the reasonable control ofthe party affected or prevented
or delayed. However, a notice is required to be given within 30 daysfrom the
happening of the event with complete details, to the other party to the contract, if it is
notpossible to serve a notice, within the shortest possible period without delay.
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42.2 As soon as the cause of force majeure has been removed the party whose ability
to perform itsobligations has been affected, shall notify the other of such cessation
and the actual delay incurred insuch affected activity adducing necessary evidence in
support thereof.

42.3 From the date of occurrence of a case of force majeure obligations of the party
affected shall besuspended during the continuance of any inability so caused. With the
cause itself and inabilityresulting there from having been removed, the agreed time of
completion of the respective obligationsunder this agreement shall stand extended by
a period equal to the period of delay occasioned bysuch events.

42.4 Should one or both parties be prevented from fulfilling the contractual obligations
by a state offorce majeure lasting to a period of 6 months or more the two parties shall
mutually decide regardingthe future execution of this agreement.

43.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractor shall comply with the provision of all labour legislation including the latest
requirements of all the Acts, laws, any other regulationsthat are applicable to the
execution of the project.

0] Minimum Wages Act, 1948 (Amended)

(i) Payment of Wages Act 1936 (Amended)

(i)  Workmen’s Compensation Act 1923 (Amended)

(iv)  Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971
(Amended)

(V) Apprentice Act 1961 (Amended)

(vi)  Industrial Employment (Standing Order) Act 1946 (Amended)

(vii)  Personal Injuries (Compensation Insurance) Act 1963 and any other
modifications

(viii)  Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and
amendment thereof

(ix)  Shop and Establishment Act

(x)  Any other Act or enactment relating thereto and rules framed there under
from time to time.

44.0 SAFETY CODE: SAFETY MEASURES AT SITE:

1. All personnel at site should be provided with Helmets and Safety Boots with some
Identification Mark. Visitors also should be provided with Helmets. It should be
ensured that these are used properly.

2. First Aid Box should be kept at site with all requisite materials.

3. No one should be allowed to inspect / work at a height without Safety Belt.

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely
be donefrom the ground, or from solid construction except such short period Work as
can be donesafely from ladders. When a ladder is used an extra Mazdoor shall be

engaged for holding theladder and if the ladder is used for carrying materials as well

Signature of Contractor with Seal



as suitable footholds andhandholds shall be provided on the ladder and the ladder
shall be given an inclination notsteeper than ¥ to 1 (¥ horizontal and 1 vertical).

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or
suspendedfrom an overhead support or erected with stationary support shall have a
guard rail properlyattached, bolted, braced and otherwise secured at least 1 Meter
high above the floor orplatform of such scaffolding or staging and extending along the
entire length of the outside andends thereof with only such openings as may be
necessary for the delivery of materials. Suchscaffolding or staging shall be so
fastened as to prevent it from swaying from the building orstructure.

6. Working platforms, Gangways, and Stairways should be so constructed that they do
not sagunduly or unequally, and if the height of the platform or the Gangway or the
Stairway is morethan 3-5 Meters above ground level or floor level they should be
closely boarded, should haveadequate width and should be suitably fenced, as
described.

7. Every opening in the floor of a building or in a working platform be provided with
suitable meansto prevent the fall of persons or materials by providing suitable fencing
or railing whoseminimum height shall be 1 Meter.

8. Safe means of access shall be provided to all working platforms and other working
places.Every ladder shall be securely fixed. No portable single ladder shall be over 9
Meters in lengthwhile the width between side rails in rung ladder shall in no case be
less than 30cms for ladderup to and including Meters in length. For longer ladders this
width should be increased at leasttmm for each additional 30 cms. Uniform step
spacing shall not exceed 30 cms.

9. Adequate precautions shall be taken to prevent danger from electrical equipments.
Forelectrical on line works gloves, rubber mats, and rubber shoes shall be used.

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least
oneladderfor each 30 Meters length or fraction thereof. Ladder shall be extended from
bottom ofthetrench to at least 1 Meter above the surface of the ground. The sides of
the trenches, whichare 1.5 Meters or more in depth shall be stepped back to give
suitable slope, or securely heldby timber bracing, so as to avoid the danger of sides
collapsing. The excavated materials shallnot be placed within 1.5 Meters of the edge
of the trench or half of the depth of the trenchwhichever is more cuttings shall be done
from top to bottom. Under no circumstancesundermining or under cutting shall be
done.

11. Before any demolition work is commenced and also during the process of the work

a) All roads and open areas adjacent to the Work Site shall either be closed or
suitablyprotected;

Signature of Contractor with Seal



b) No electrical cable or apparatus which is liable to be a source of danger over a
cableor apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk
orfire or explosion or flooding. No floor, roof or other part of the building shall be so
overloadedwith debris or materials as to render it unsafe.

d) All necessary personal safety equipment as considered adequate by the Site
Engineershould be kept available for the use of the persons employed on the Site
andmaintained in a condition suitable for immediate use; and the Contractor should
takeadequate steps to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall
beprovided with protective footwear and protective goggles.

f) Those engaged in white washing and mixing or stacking of cement bags or
anymaterials which is injurious to the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye
shields.

h) Stone breakers shall be provided with protective goggles and protective clothing
andeated at sufficiently safe intervals.

i) When workers are employed in sewers and manholes, which are in use, the
Contractorshall ensure that the manhole covers are opened and are ventilated at least
for an hourbefore the workers are allowed to get into the manholes and the manholes
so openedshall be cordoned off with suitable railing and provided with warning signals
and boardsto prevent accident to the Public.

12. Use of hoisting machines and tackle including their attachments, anchorage and
support shallconform to the following standard or conditions:-

a) These shall be of good mechanical construction, sound material and adequate
strengthand free from patent defect and shall be kept in good repairs and in good
working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall
beof durable quality and adequate strength, and free from patent defects.

c) Every crane driver or hoisting appliance operator shall be properly qualified and
noperson under the age of 21 years should be in-charge of any hoisting machine
includingany scaffold, winch or give signals to the operator.

d) In case of every hoisting machine and of every chain ring hook, shackle swivel

andpulley block used in hoisting or lowering or as means of suspension the safe
workingload shall be ascertained by adequate means.
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e) Every hoisting machine and all gear referred to above shall be plainly marked with
thesafe working load. In case of hoisting machine having a variable safe working
load,each safe working load of the conditions under which it is applicable shall be
clearlyindicated. No part of any machine or of any gear referred to above in this
paragraphshall be loaded beyond the safe working load except for the purpose of
testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of
hoistingappliances should be provided with efficient safeguards, hoisting appliances
should beprovided with such means as will reduce to the minimum the risk of
accidental descentof the load, adequate precautions should be taken to reduce to the
minimum the risk ofany part of a suspended load becoming accidentally displaced.

g) When workers are employed on electrical installation, which are already
energized,insulating mats, wearing apparel such as gloves, sleeves, and boots as
may benecessary should be provided. The workers should not wear any rings,
watches andcarry keys or other materials, which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices, mentioned or described herein
shall bemaintained in safe condition and no scaffold, ladder or equipment shall be
altered or removedwhile it is in use. Adequate washing facilities shall be provided at or
near places of work.

45.0 Accidents:

The contractor shall immediately on occurrence of any accident at or about the site or
in connectionwith the execution of the work report such accident to the
Architect/Consultant. The contractor shallalso report immediately to the competent
authority whenever such report is required to be lodged bythe law and take
appropriate actions thereof.

46.0 BANK’S BUILDING PROJECTS — MAINTENANCE OF RECORDS
A. Registers at the site office

1 Measurement Books.

2 Cement Register (Daily Record).

3 Steel Register.

4 Steel Consumption Register — Bill wise.

5 Drawings register

6 Materials at site register.

7 Hindrance Register.

8 Concrete cube Test Register.

9 File and Register for extra / variation items.
10 Materials test Register and File.

11 Site Order Book (in triplicate).

12 Lead caulking Register.

13 Labour Reports and progress Reports Register.
14 Site Visit & Instructions Register.

15 Certified true copies of the contracts.
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SPECIAL CONDITION OF CONTRACT

Scope of work:

1.0 The scope of work is to carry out for Proposed Interior Furnishing works of

2.0

AJAIGARH Branch, RBO-7,Satna

Address of site

The site is located at Proposed Interior Furnishing works of State Bank of India,
AJAIGARH, Satna (M.P.)

3.0

Dimensions and Levels

All dimensions and levels shown on the drawings shall be verified by the contractor
and the site and he will be held responsible for the accuracy and maintenance of. All
the dimensions and the levels. Figured dimensions are in all cases to be accepted and
dimension shall be scaled. Large scale details shall take precedence over small scale
drawings. In case of discrepancy the contractor shall ask for clarification from the
Architect / consultant before proceeding with the work.

04

5.0

6.0

7.0

Notice of operation

The contractor shall not carry out any important operation without the Consent
in with from the Architect / consultant:

Construction records

The contractor shall keep and provide to the Architect / consultant full and
accurate records of the dimensions and positions of all new work and any other
information necessary to prepare complete drawings recording details of the
work as construction.

Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect /
consultant supports as may be required to protect effectively all structures and
protective give to trees, which may be endangered by the execution of the
works or otherwise such permanent measures as may be required by the
Architect to protect the tree structures.

Temporary works.

Before any temporary works are commenced the contractor shall submit at
least in advance to the architect / consultant for approval complete drawings of
all temporary works he may require for the execution of the works. The
contractor shall carry out the modifications relating to strength, if required by
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8.0

b)

d)

9.0

10.0

the architect / consultant may require in accordance with the conditions of
contract at his own cost The contractor shall be solely responsible for the
stability and safety of all temporary works and unfinished works and for the
quality of the permanent works resulting from the arrangement eventually
adopted for their execution.

Water, power and other facilities

The rate quoted by the contractor shall include all expenses that are required
for providing all the water required for the work and the contractor shall make
his own arrangements for the supply of good quality water suitable for the
construction and good quality drinking water for their workers If necessary the
contractor has to sink a tube well / open well and bring water by means of
tankers at his own cost for the purpose The SBI will not be liable to pay any
charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBI shall be entitled
to take power and water connections from the temporary water and power
supply obtained by the contractor However, the concerned contractor shall
make their own arrangements to draw the supply and pay directly the actual
consumption charges at mutually agreed rates between them. All municipal
charges for drainage and water connection for Construction purposes shall be
borne by the contactor and charges payable for permanent connections, if any,
shall be initially paid by the contactor and the SBI will reimburse the amount on
production of receipts

The SBI as well as the Architect / consultant shall give all possible assistance
to the Contractor's to obtain the requisitePermission from the various
authorities, but the responsibility for obtaining the same in time shall be of the
contractor

Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of
his staff and workmen including adequate drinking water facilities. The
contractor shall also make the arrangements at his own cost for transport
where necessary for his staff and workmen to and from site of work at his own
cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as
required for the proper execution and supervision and inspection of work.
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11.0

)

f)
12.0

13.0

Firefighting arrangements

The contractor shall provide suitable arrangement for firefighting at his own
cost. This purpose he shall provide requisite number of fire extinguishers and
adequate number of buckets, some of which are to be always kept filled with
sand and some with water these equipment shall be provided at suitable
prominent and easily accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be correctedby the
contractor at his own cost and, to the approval of the relevant authorities. The
contractor make the following arrangements at his own cost but not limited the
following:

Proper handling, storage and disposal of combustible materials and waste.
Work operations which can create fire hazards.

Access for fire-fighting equipments.

Type, number and location of containers for the removal of surplus materials
and rubbish.

Type, size, number and location of fire extinguishers or other tire fighting
equipment.

General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick
communication between the Architect / Consultant. Any communication relating
to the work may be conveyed through records in the site order book. Such a
communication from one party to the other shall be deemed to have been
adequately served in terms of contract Each site order book shall have machine
numbered pages in triplicate and shall carefully maintained and preserved by
the contractor and shall be made available to the architect / consultant as and
when demanded- Any instruction which the architect /consultant may like to
issue to the contractor or the contractor may like to bring to the architect /
consultant two copies of such instructions shall be taken from the site order
book and one copy will be handed over to the party against proper
acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing /
barricading and gates at his cost to adequately enclose all boundaries of the
site for the protection of the public and for the proper execution and security of
the work and in accordance with the requirement of the architect | consultant
and regulations of local authorities. These shall be altered, relocated and
adopted from time to time as necessary and removed on completion of the
work.
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14.0

15.0

16.0

17.0

18.0

Site meetings

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site
representative and other staff of approved sub-contractors and suppliers as
required to the site meetings and ensure all follow up actions. Any additional
review meetings shall he held if required by the architect/ consultant. -

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from
the site and deposit the same as directed by the architect / consultant at his
own cost. It is the responsibility of the contractor to obtain from the local
authorities concerned to the effect that all rubbish arising out of contractor’s
activities at the construction site or any other off-site activities borrow pits has
been properly disposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever
requested other specialists contractors or other sub-contractors to enable them
to prepare the own shop drawing and pass on the information with sufficient
promptness as will in any way delay the works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the
architect/ consultant indicating therein the name of the project and other details
as given by the architect/consultant at his own cost and remove the same on
completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The
architect Consultant will issue two sets of drawings to the Contractor for the
items for some changes have been made. From the approved drawings as
instructed by the SBI / Architect / Consultant. The contractor will make the
changes made on these copies and return these copies to the architect /
Consultant for their approval. In cases revision is required or the corrections are
not properly marked the architect / Consultant will point out the discrepancies to
the contractor. The contractor will have to incorporated these corrections and /
or attend to discrepancies either on copies as directed by the architect /
consultant and resubmit to him for approval. The architect / consultant will
return one copy duly approved by him.
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19.0

20.0

21.0

22.0

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes
made by the SBI / Architect / consultant. And submit two copies of such
modified drawings to the architect/ consultant for approval. The architect /
consultant will return one copy of the approved drawing to the contractor.

Approved make:

The contractor shall provide all materials from the list of approved makes at his
own cost and also appoint the specialized agency for the waterproofing anti-
termite, aluminum doors and windows and any other item as specified in the
tender. The architect/consultant may approve any make / agency within the
approved list as given in the tender after inspection of the sample/mock up.

Procurement of materials:

The contractor shall make his own arrangements to procure all the required
materials for the work. All wastages and losses in weight shall be to the
contractors account

Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties,
levies, royalties, fees, cess or charges in respect of the works including but not
limited to sales tax, tax on works contract excise duty, and octroi, payable in
respect of materials, equipment plant and other things required for the contact.
All of the aforesaid taxes, duties, levies, fees and charges shall be to the
contractor’s account and the SBI shall not be required to pay any additional or
extra amount on this account. Variation of taxes, duties, fees, levies etc. if any,
till completion of work shall be deemed to be included in the quoted rates and
no extra amount on this account. Variation of taxes, duties, fees, levies etc. if
any, till completion of work shall be deemed to be included in the quoted rates
and no extra claim on this account will in any case be entertained. If a new tax
or duty or levy or cess or royalty or octroi is imposed under as statutory law
during the currency of contract the same shall be borne by the contractor.

Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning any
reason. They are not to bind to accept the lowest or any tender and the
tenderer or tenderers shall have no right to question the acts of the SBI.
However adequate transparency would be maintained by the SBI.

23.0Photographs:

e The Contractor shall at his own expense supply to the Architects with
duplicate hard copies of large photographs not less than 25 cm. x 20 cm.
(10" x 8”) of the works, taken from two approved portions of each
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building, at intervals of not more than one months during the progress of
the work or at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate
no. of site photographs along with their each Running Bill for the project
clearing showing major progress of work measured and claimed therein
failing which the Architect/ SBI may consider returning the Bill to the
contractor and no claim for delay on this account will be entertained.
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10.

11.

12

SAEETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton
wool shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in
cases when the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between
the side rails shall not be less than 30 cm. (clear) and the distance between two
adjacent runnings shall not be more than 30 cm. When a ladder is used an
extra mazdoor shall be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the
trench half of the depth of trench whichever is more. All trenches and
excavations shall be provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or
material as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement,
mortar, concrete and lime shall be provided with protective footwear and rubber
hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye
shield and gloves.

(i) No paint containing lead or lead products shall be used except in the form of
paste readymade paint.

(i) Suitable facemasks should be supplied for use by the workers when the
paint applied in the form of spray or surface having lead paint dry rubbed and
scrapped.

Overalls shall be supplied by the contractor to the painters and adequate
facilities shall be provided to enable the working painters to wash during
cessation of work.

Hoisting machines and tackle used in the works including their attachments
anchor and supports shall be in perfect condition.
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13. The ropes used in hoisting or lowering material or as a means of suspension
shall be durable quality and adequate strength and free form defects.
APPENDIX HEREINBEFORE REFERRED TO

1) Name of the organization Offering Contract : Proposedinterior Furnishing works of
Ajaigarh Branch, RBO-7, Satna

2) Consultants : NA

3) Site Addres: Proposed Interior Furnishing works of State Bank of India,
Ajaigarh (M.P.)

4) Scope of Work . Proposed Interior Furnishing works
Of AJAIGARH Branch, RBO-7, Satha

5) Name of the Contractor e

6) Address of the Contractor e

7) Period of Completion :60days from the date of
Commencement
8) Earnest Money Deposit : Rs. 18000/- (Rupees Eighteen

thousandonly) by means of Demand
Draft / Banker’s Cheque(Valid for a
Period of 90 Days from the last date of
Submission of the tender) from any
Scheduled Nationalized
Bank drawn in favor of Regional
Manager, State Bank of India, RBO-7,

Satna
9) Retention Money ; As per clause no. 1(c) of general
Conditions
10) Defects Liability Period : Twelve Months from the date of
Virtual Completion.
11) Insurance to be undertaken by the : 125% of Contract Value
Contractor at his cost (Contractor’s all risk policy)
12) Liquidated damages :0.5% of the Contract amount

shown in the tender per week subject
to max. 5% of the contract value or
actual final bill value.
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13) Value of Interim Bill (Min.) : Rs. 6.00 Lakhs.

14) Date of Commencement :7 days from the date of acceptance
Letteris issued to the Contractor/ or the

day on which the Contractor is instructed to

take possession of the site whichever is

earlier.

15) Period of Final Measurement : 3 Months from the date of
Virtual Completion.

16) Initial Security Deposit : 2% of the Accepted Value of the
Tender. (Clause No. 5)

17)  Total Security Deposit : As per clause No. 6.0

18) Refund of initial Security Deposit
Comprising of EMD and ISD. : 50% of the Security Deposit shall be
refunded to the Contractor
oncompletion of the work and balance
refunded only after the Defect Liability
Period is over.

19) Period for Honoring Certificate : 1. One Month for R.A. Bills

2. The final bill will be submitted by the
Contractor within one monthof the date
fixedfor completionwork and the Bill
shall be certified within 3 months from
the date of receipt of final bill provided
the bills are submitted with all pre-
requisite documents/test reports etc.
prescribed in the tender.

Signature of Tenderer.

Date:
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LETTER OF DECLARATION

To,

The Regional Manager,

State Bank of India,

Regional Business Office-7

First floor of SBI Main Branch Satna,
P B No.1,Chowrasia Complex,
SimariaChowk,

Satna -485001 (M.P.)

Dear Sir,

Proposed Interior Furnishing works of AJAIGARH Branch, RBO-7, Satna

Having examined the terms & conditions, drawings, specifications, design relating to
the works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and having
acquired the requisite information relating thereto and affecting the quotation, 1/We
hereby offer to execute the works specified in the said memorandum within the time
specified in the said memorandum on the item rate basis mentioned in the attached
schedule and in accordance in all respect with the specifications, design, drawings
and instructions in writing referred to in conditions of Tender, the articles of
agreement, conditions of contract and with such conditions so far as they may be
applicable.

MEMORANDUM
(a) | Description of work Proposed Interior Furnishing works of
Ajaigarh Branch, RBO-7, Satna
(b) | Earnest Money Rs.18000/- (Rupees Eighteen thousand

only)by means of Demand Draft Only from
any scheduled Nationalized Bank drawn in
favour of Regional Manager, RBO- 7,
SBI,Satha

(c) | Time allowed for completion of | 60 days from the date of commencement
work from the date of issue of | as per tender.
work order.

Should thistender be accepted, I/we hereby agree toabide by and fulfill the terms and
provisions of the said conditions of Contract annexed hereto so far as they may be
applicable or in default thereof to forfeit and pay to SBI., the amount mentioned in the
said conditions.

I/'we have deposited Demand Draft for a sum of Rs.18000/- (Rupees Eighteen
thousand only)as Earnest money deposit with the SBI. I/we do fail to execute the
contract when called upon to do so, I/we hereby agree that this sum shall be forfeited
by me/us to SBI.
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We understand that as per terms of this tender, the SBImay consider accepting our
tender in part or whole or in phases. We, therefore, undertake that we shall not raise
any claim / compensation in the eventuality of Bank deciding to drop any of the
building / buildings from the scope of work of this tender at any stage during the
contract period. Further, we also undertake to execute the work entrusted to us in
phases on our approved rates and within the stipulated time limit without any extra
claim for price escalation as provided for in Clause 11.1.7 and 11.1.8 “Instructions to
Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the
prices of any of the material during the currency of contract/execution/completion
period.

Yours faithfully,

Signature of contractor
With Seal

Signature of Contractor with Seal



TABLE - |

MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since
previous bill (A)

2. Total amount of secured advance
due since Previous Bill (B)

3. Total amount due since Previous
Bill (C) (A+B)

4, PVA on account of declaration in
price of Steel, Cement and other
materials and labour as detailed in
separate statements enclosed.

5. Total amount due to the Contractor
OBJECTIONS:

i) Secured Advance paid in the
previous R/A

i) Retention money on value of
works as per accepted tenders
upto date amount Rs.

Less already recovered
Balance to be recovered

iii)  Mobilization Advance, if any

(a) Outstanding amount (principal +
interest) as on date

(b)  To be recovered in this bill

Any other Departmental materials
cost to be recovered as per
contract, if any
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iv.  Any other Departmental service I
charges to be recovered if any, as
per contract (water, power etc.)
enclose statement.

Total Deduction as per contract (F) Rs. -----mm--
Adjustments, if any ------------------- RS. cemmmmmee
Amount less received by

Contractor in --------- R/A Bill (as

per statement of Contractor)

P.V.A. Y ——
Total amount payable as per Rs. -----mmmoo-

contract (E+F+G)

(Rupees  -------m-m-momomomommeee- in
words)
The bill amount to Rs. ----------=------ (both figures and words) has been scrutinized by

us after due checking of the measurements of work as required and is recommended
for payment.

Signature of SBI
with Seal

The bill amount to Rs. ------------m---- certified by Consultants has been
scrutinized by me after due test checking of measurements of works as required and
is recommended for payment for an amount of RS............cccovvvviviiiiiinnnnns

Signature of Owners
Engineer
STATUTORY DEDUCTION:

)] Total Amount due (E) Rs. -----------
i) Less I.T. Payable Rs. ---—----—--
iii) Less S.T. Payable Rs. ---—----—--

Net Payable = L —

Signature of Contractor with Seal



This figures given in the Memorandum for payable has been verified and bill
passed for payment ---------e-eeeeemmom e (in words and
figures)

Signature of Contractor with Seal



PROFORMA FOR HINDRANCE TO WORK

Name of Work
Name of Contractor :

Agreement No.

Date of Start of work
Period of Completion
Dt. of Completion of work :

TABLE-II

S.No Nature of Date of Date of Period | Signature | Signature
Hindrance | Occurren which of of Site of Bank /
ce of Hindrance | which | Engineer | Architects
Hindranc was Hindra Represent
e removed nce ative
existed
1 2 3 4 5 6 7
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PROFORMA FOR RUNNING A/C BILL

Name of Contractor / Agency

Name of Work

TABLE - Il

iii. SI.No. of this Bill
iv. No. & Date of previous Bill
V. Reference to Agreement No.
Vi. Date of Written order to commence
Vii. Date of Completion as per Agreement .
S.No. | Item Description | Estimated | Unit Rate (Rs.) Tendered Amount (Rs.)
Quantity
1 2 3 4 5
Upto Previous Up Date (Gross Present Bill (7-6) | Remarks
R.A. Bill
Quantity | Amount | Quantity | Amount Quantity | Amount
(Rs.) (Rs.) (Rs.)
6 7 8 9

Note:

(i) If part rate is allowed for any item, it should be

reasons for
allowing such a rate ‘Net value since’

indicated with

(i) If adhoc payment is made, it should be mentioned previous bill specifically.
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IIl. ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT
SITE BY THE CONTRACTOR

No. Item Quantity Unit Amount Remarks
1. 2. 3. 4. 5. 6.

Total Value of material at site.

Secured Advance @...........cccc........ % of above value B

CERTIFIED (i) that the materials mentioned above have actually been brought by the
contractor to the site of the work and no advance on any quantity of any of this item is
outstanding on their security (ii)that the materials are of imperishable nature and are
all required by the contractor for use in the workin connection with the items for which
rates of finished work have been agreed upon.

Dated signature of Site Engineer

preparing the bill

Designation

Dated signature of Bank’s

Architects

(Name of the Architects)

Dated signature of Contractor

CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill

No. were made have been taken jointly on
and are

recorded at pages to of measurement book No.

Signature and Signature and date of Signature and date of
Date of contractor Architect’s representative the Site Engineer

(seal)

Signature of Contractor with Seal



The work recorded in the above-mentioned measurements has been done at the
sitesatisfactorily asper tender drawings, conditions and specifications.

Architect Site Engineer Bank’s Engineer

Signature of Contractor with Seal



SECTION = VI
PREAMBLE TO BILL OF QUANTITIES

RATES TO INCLUDE :

Rates quoted shall be for the items completed in all respect at all floors/heights/levels

including all taxes, and the cost of all materials, fittings, fixtures, all labour and for all

the operations as detailed in the specifications and contract conditions. Apart from

other factors mentioned in the specifications and contract conditions, rates quoted for

the items in this schedule shall also include the following :

10.1.
.

a.a)
a.b)
a.c)
a.d)
10.3.

GENERAL:

Whether mentioned or not in the Bill of Quantities, all works are to be carried
out as per the drawings, designs, catalogues and or instructions of the
Architects/ BANK. Nothing extra shall be paid over the quoted rates for not
understanding the designs etc. before hand.

Sample of all works/items shall be got approved from the Architects/ BANK
before taking the mass production in hand and nothing shall be paid for the cost
of samples.

Any incidental work required to complete the item and not specifically covered
in the item as mentioned in Bill of Quantities shall be completed at no extra
cost.

Unless otherwise specified all exposed surfaces of wood/wooden mouldings
and plywood of loose furniture/items tops shall be finished in at least two coats
of melamine polish, including staining to match the shades of laminates etc.
Rates for carpeting shall include for fixing of Aluminium grippers over the
junction of carpet and/or marble stone flooring.

All laminates for furniture items shall be 1.0 mm thick in Satin finish,&
Veneer 4.0 mm colour texture and shade as per the schemes given by the
Architects.

Unless otherwise specified, all inner surfaces, sides and under sides of
furniture items, drawers/cabinets shall be polished/Painted flat oil painted as
directed by Architects.

All exposed edges of plywood/block boards shall be finished with teak wood
lippings 5 mm thick of profile as per detail and Melamine polished unless
otherwise specified and no extra cost shall be paid.

All furniture items shall be delivered at site packed in polythene sheets.

WOOD WORKS:

Wherever ply is mentioned it will mean ply wood.

All Board/Ply will be of BWP Type.

All teak wood will mean CP teak.

All prelaminated Boards shall be Novapan, Kitlam, Archidlam.

HARDWARE:
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a.i. Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/Gl
screws, nails, locks, sliding rails, nut and bolts etc. shall be provided by the
Contractor which shall be out of the approved make of these materials annexed
in the technical specifications/approved by Architects / BANK.

10.4. PAINTING AND POLISHING:

a.l. All finishes, shade of colours, texture of fabrics including all surfaces of finishes
like POP, painting, lamination, paneling, stitching joints in upholstery, all
polishing shall be as per the satisfaction of the Architects/BANK.

a.i. Thoroughly brushing the surface to be finished, free from mortar dropping and
other foreign matter including preparing the surface and sand papering to give
an even surface.

a.iii. For painting and polishing items — on all kinds of wood and wood based
surfaces.
a.iv. All painting work to be completed with at least one coat of the primer along with

two coats of the paint as per the Technical Specification, Manufacturer’s
specification and to the satisfaction of the Architects/ BANK.

a.v. All the polishing works to be completed with at least two coats of the polish of
the approved make as pr the list of approved manufacturers and to the full
satisfaction of the Architects/ BANK.

10.5. GLASS WORKS:

a.i. The edges of glass tops for tables wherever shown shall be beveled as per
approval of the Architects.

4.5.1 Rates shall include Aluminium grippers as directed. Rates shall include laying
of carpet to required shape with piles in one direction including all wastage,
Rate quoted shall be applicable to skirting and steps and net area of laid carpet
only shall be measured and paid.

4.7 EALSE CEILING:

10.7.1 Rates should include labour/materials required to suspend the false ceiling with
dash fasteners from the reinforcement of the slab and repairing the portion
without affecting the structural strength of the slab, also with provision of strip
hangers/MS flats and hinged through nuts and bolts of adequate size (Rawl
plug shall not be applied).  The channels and hangers shall be as per the
instructions of the Architects/BANK.

Cutouts and openings as required by Architects for provision of lights, switches,
AC grills and diffusers, sprinklers and providing of trap doors etc. and other fittings
in false ceilings and holes and cutouts as required for running conduits in frame
work of paneling including cutouts for switches and fittings in the paneling will be
made by the Contractor. He will also provide necessary frame work support fro
fixing of lights AC diffusers grills and fixtures etc.  All these above will be
made/provided by him at no extra cost and will be deemed to be included in the
rates of the items quoted by him.

10.8 PARTITIONS AND PANELLING
1. Quoted rate shall include labour/materials required to fix the sub-frame to the

wall with MS flats (‘L’/ ‘U’) shape clamp with adequate screws and repairing the
portion damaged while putting the gutties. etc. and making good the same.
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Quoted rate shall be inclusive of making provisions for electrical conduits and
switch boxes and time required while coordinating with other Contractors for
the final finishing of the work.

The partition frame work shall be provided upto the RCC slabs at top but
measurement for payment shall be of partition upto false ceiling and frame
/support of partition above false ceiling shall be carried out within the quoted
rate for which no extra shall be paid.

All electrical works shall be got carried out through licensed “A” class Electrical
Contractor having experience of similar work and duly approved by Architects/
BANK. The work shall be executed as per specifications and strictly in keeping
with relevant IS code and rules and regulations of authorities.

All work/materials will be as per good engineering practice.

Wherever glass is mentioned it will be clear float glass.
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11.2 WOOD WORK AND JOINERY:

11.2.1 PLY WOOD: Ply wood shall be BWP quality phenol bonded as per relevant
Indian Standard Specifications with commercial or decorative facing as required.
These shall be obtained from approved sources and thickness shall be as shown in
drawings & in specifications.

11.2.2 BLOCK BOARDS:

Block board shall be Grade-I exterior grade bonded with BWP type synthetic phenol
bonded adhesives. These shall be of the required thickness and type and obtained
from approved sources.

11.2.3 LAMINATE:

Laminates where specified shall be of approved brand type, texture and thickness and
manufacturer as per 1S:2046-1969.

Fixing of laminates shall be done as per best trade practices and strictly as per printed
instructions of the manufacturers using phenol Formaldehyde Synthetic Resin
adhesive of approved make. Unless otherwise indicated laminated shall be 1.5 mm
thick of approved make.

11.2.4 JOINERY:

All details shall conform to the drawings, but all measurements shall be checked at
site. The scantlings shall be accurately planned and finished smooth to hold full
dimensions shown in the drawings after finishing and rebates, roundings and
mouldings made before they are framed. No patching or plugging of any kind shall be
prepared and got approved by the Engineer before proceeding with bulk manufacture.

11.3 |RONMONGERY:

11.3.1 This section shall cover all finish hardware, latches, locks and other fittings and
fixtures etc., used in wood doors. All finish hardware shall be well made, reasonably
smooth, and free sharp edges and corners flaws and other defects and shall be as per
relevant Indian Standard Code. Unless otherwise required all finish hardware shall
be polished brass.

11.3.2 All hardware shall be of approved make and shall be specifically got approved
by the Engineer before ordering. No fittings and fixtures shall be fixed before all
major work is over. While fixing correct handling of fixtures shall be ensured.

11.3.3 All finish hardware shall be fixed by skilled carpenters experienced in this work.
Work shall be done as per manufacturer’s printed instructions and to the satisfaction
of the Engineer.

11.3.4 All hardware fixed to respective locations shall be adequately protected from
damage and spashesof mortars and paints by covering suitably with Jute
clothes/Black PVC sheet till handling over of the work to the Engineer/Owner to his
satisfaction. The finished hardware shall be absolutely clean without any foreign
materials and fully showing original finish in its best condition.

. HORIZONTAL/VERTICAL BLINDS:

11.4.1 Vertical blinds shall be 200mm wide scotch guard cloth of approved shade

&colour Pull cords shall be 1.7 mm dia braided nylon with a core of rayon threads.

1.2. The Blinds shall be operable in any direction with a tilt upto 180 degrees and
can slide to one side for opening purposes. All metal parts shall be corrosion-
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resistant and rotating parts shall be self-lubricating. The fixing of the top rail
shall be with special Gl brackets at approx. 1 mt.
11.4.3 The installation shall be done by expert workmen approved by the suppliers,
strictly as per manufacturer’s printed instructions. The installed blinds shall stay flat
and in plum in one line and shall operate smoothly to the approval of the Consultant/

BANK.
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SECTION VII

LIST OF APPROVED MAKE OF MATERIAL

S

© o N

11.
12.
13.
14.
15.

LIST OF MATERIALS ACCEPTABLE

BWP Boards & ply
Synthetic Enamel paint/

Oil Bond distemper/primers

Prelaminated Boards
Locks

Brass/powder coated
fittings Hardwares

Glass (Plain)
Hardware fittings
Glue

M.S. Screws

Pre laminated particle
board

Laminates

Rubber

Polyurethane foam
Carpet
Horizontal/Vertical Blinds

Green Ply ,Duro, Century.
Asian, Shalimar, Nerolac

Novapan, Kitlam, Archidlam,
Godrej, Harrison, ECIE
Pallidium, Balbehari

Modi float, Trivani Float , Saint Gobian
Locks, Everite, Bhandari, ABCO
Fevicol, Vemicol , Kitcol

Nettle Fold

Novapan., Archid, bhutan

Green lam, Veer, Durian

MM Foam, Modi Foam

ISI Marked

Transasia, Marwar. Maharaja
Vista, Trac, MAC.

MODE OF MEASUREMENT

Signature of Contractor with Seal



Unless otherwise stated, all pipes shall be measured net, length as laid and
measured overall fittings, such as bends, junctions, etc., and given in running
meters. The length shall be taken along the center line of the pipes and fittings.

Length of fittings viz, taps, valves, traps etc., which are paid under appropriate
items shall not be re-measured under linear measurements as enumerated
above.

Soil waste and vent pipes shall be measured along the center line of the stack
including the connecting bends/tees to W.C. Pan, Nahani trap, etc. and shall
be paid as enumerated above.

W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf
Toilet paper Holder, shall be measured by number and shall include all
accessories as enumerated in detail specification under each item.

Unless otherwise specified, all types of taps, valves, etc., shall be measured by
number and paid separately.

Manholes, inspection Chambers, Gully traps, etc. shall be constructed
according to detail specification and measured by number and paid separately.
The depth of Manhole shall mean the vertical distance from the top of the
Manhole cover to the outgoing invert of the main drain channel.

Water meter shall include Y strainer and other appurtenances required by the
local bodies and shall include brick masonry chamber, etc., as per detailed
specifications and item shall be measured by number and paid for accordingly
or as per schedule of quantity.

PREAMBLE TO SCHEDULE OF QUANTITIES

Signature of Contractor with Seal



Note: While quoting rates for each item of work, the contractor shall include for the
following irrespective whether it has been mentioned or not in the description of
the item without any extra claim / payment.

1. All unexposed surfaces of timber (any variety) used shall be treated with
necessary coats of wood preservative.

2. All exposed surfaces of timber (any variety) shall also have necessary coat of
wood primer / putty and paint / polish as per description in the item.

3. Before making bulk quantities, the contractor shall make each of the item as
sample and get it approved in writing from the consultants minor modification if
and as suggested by the consultant the same shall have to be incorporated
without any extra cost.

4. All exposed edges of ply board shall be fixed with cedar / teak wood lipping.

5. All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless
otherwise specified in the item.

Difference in cost for approved sample shall be adjusted accordingly.

6. For furniture item where required whether mentioned or not shall be include

providing an fixing of Brass / Power coated handles /knobs multipurpose locks,

mini tower bolts ,ball catchers, hinges, screws and sliding rails etc.

7. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply
only.

8. Thickness of laminates to be used shall be 1 mm except where specified.

9. Ant termite treatment is to provide for all wood / board /ply used in the storage.

Signature of Contractor with Seal



