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STATE BANK OF INDIA 

  

INVITES 
 

  

 

 EXPRESSION OF INTEREST FROM PROJECT MANAGEMENT CONSULTANT  

  

FOR 
 

CONSTRUCTION OF BUILDINGS FOR ACCOMODATING VARIOUS OFFICE ESTABLISHMENTS 

ALONG WITH PROVISION OF RESIDENTIAL QUARTERS AT BANK’S OWN PLOT AT 

MAHINDRA SEZ. 

 

(To be submitted in Hard copy along with all enclosures, Annexures and  

Pre-contract Integrity pact) 

 

Last Date and Time of submission: 30-10 -2025 up to 03:00 PM  

  

 

 

 

 

 

                                       

NAME OF THE APPLICANT / FIRM:             

ADDRESS: 

 

 

 

 

 

Application Documents to be submitted to: -    

AGM (Premises & Estate),  

State Bank of India, 

Ground Floor, LHO, (Jaipur) 

Tilak Marg, “C” Scheme Jaipur (Raj.) PIN 302005 

Telephone No. -0141- 2256351 

Email agmpremises.lhojai@sbi.co.in 
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TENDER ID: LHO/JAI/P&E/2025-26/MAHINDRA SEZ/01 

 

NOTICE OF INVITATION OF EXPRESSION OF INTEREST FROM PROJECT 

MANAGEMENT CONSULTANT (PMC) 

 

State Bank of India (SBI) invites Expression of Interest (EOI) from reputed and experienced 

Project Management Consultant for the Construction of buildings for accommodating various 

office establishments along with provision of residential quarters at Bank’s own plot at 

Mahindra SEZ. 

The prequalification/eligibility criteria, scope of the services to be rendered, terms and 

conditions of appointment and prescribed formats for submission of application can be 

downloaded from Banks website  https://bank.sbi/ under procurement news 

(https://bank.sbi/web/sbi-in-the-news/procurement-news) from 24th September 2025 to 30th 

October 2025 up to 3.00 PM. 

 

Interested parties complying prescribed eligibility criteria should ensure submission of their 

applications in the prescribed format with supporting documents at this office latest by 30th 

October 2025 up to 3.00 PM. Applications received after Last date and time prescribed will 

not be entertained. The SBI reserves its rights to accept any or to reject any or all applications 

without assigning reasons thereof and no correspondence shall be entertained in this regard. 

 

 

 

 

 

 

Assistant General Manager (P&E) 

State Bank of India 

Ground Floor 

Local Head Office 

Tilak Marg “C”Scheme  

Jaipur-302005 

 

 

https://bank.sbi/
https://bank.sbi/web/sbi-in-the-news/procurement-news
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State Bank of India 

Premises & Estate Department, 

LHO JAIPUR - 302005 

Phone No. 0141-2256351, 

e-mail: agmpremises.lhojai.sbi.co.in 

 

 

TENDER ID: LHO/JAI/P&E/2025-26/MAHINDRA SEZ/1 

 

 
EXPRESSION OF INTEREST (EOI) FOR ENGAGEMENT OF PROJECT MANAGEMENT CONSULTANT 

FOR CONSTRUCTION OF BUILDINGS FOR ACCOMODATING VARIOUS OFFICE ESTABLISHMENTS 

ALONG WITH PROVISION OF RESIDENTIAL QUARTERS AT BANK’S OWN PLOT AT MAHINDRA 

SEZ. 

 

 

 

 

 

TENDER SUBMITTED BY: 

 

NAME :   

 

ADDRESS :   
 

 

 

 

 

GSTIN NO. :   

 

DATE :   
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NOTICE INVITING EOI 

 
State Bank of India invites Expression of Interest (EOI) from reputed and experienced Project Management 

Consultant (PMC) for participating in the selection and engagement of Project Management Consultant (PMC) for 

the Construction of buildings for accommodating various office establishments along with provision of 

residential quarters at Bank’s own plot at Mahindra SEZ. 

 

Sr.No. Particulars Details 

1. Name of work Construction of buildings for accommodating 

various office establishments along with provision of 

residential quarters at Bank’s own plot at Mahindra 

SEZ. 

2. Nature of Work Project Management Consultancy Services (PMC) 

3. Total Time allowed for 

completion of the Project 

36 months from the date of work order to L-1 EPC 

Contractor. 

4. Estimated cost of the project Approximately Rs. 420 Crores 

5. Availability of EOI documents Available on Bank’s website 

https://bank.sbi/web/sbi-in-the-news/procurement- 

news from 24.09.2025 to 30.10.2025 

6. Address for submission of EOI  Hard copy of the document to be submitted to 

The Assistant General Manager (P&E), 

State Bank of India, 

LHO Jaipur, 

Premises and Estate Department, 

Ground Floor, Tilak Marg, C-

Scheme 
, Jaipur – 302005 

Ph No: 0141-2256351 

7. Date of holding pre-bid 

meeting 

09/10/2025 at 3.00 PM at address mentioned above 

8. Last date for submission of 

pre-bid queries, if any, by the 

BIDDERs 

09/10/2025 by 11.00 AM (via email: 

agmpremises.lhojai@sbi.co.in 

Ph No. 0141-2256351 

9. Last date & time for submission 

Technical Bid along with price 

bid (in sealed 

cover). 

30.10.2025 by 03:00 PM 

At address mentioned above through Speed post / 

drop to LHO Jaipur, Premises and Estate 

Department office. 

10. Tentative Date and Time of 

opening of Technical Bid. 

30.10.2025 by 03:30 PM 

11. Opening of price bid After completion of presentation from shortlisted 

PMC. 

https://bank.sbi/web/sbi-in-the-news/procurement-
https://sbi.co.in/web/sbi-in-the-news/procurement-news
mailto:agmpremises.lhojai@sbi.co.in
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12. Conditional proposals are liable for disqualification. 

13. The SBI reserves the right to accept any or to reject any or all the applications, either in 

whole or in part without assigning any reason(s) therefor and no correspondence shall 

be entertained in this regard. 

14. In case, date of opening of tenders is declared as a holiday, the tenders will be opened 

on the next working day at the same time. 

15. The shortlisted PMC Firms/Individual shall be invited for presentation and date shall 

be intimated by SBI after the scrutiny of Technical Bid. 

16. For any clarifications please contact office of Assistant General Manager (P&E), State 

Bank of India, LHO Jaipur, Premises and Estate Department, Ground Floor, Tilak 

Marg, C-scheme, Jaipur, Rajasthan – 302005, Ph No-0141-2256351 through Email: 

agmpremises.lhojai@sbi.co.in 11:00 A.M. on 09.10.2025 in the following format: 

 

S. No Clause No. of the Bid Document Page no Query/Clarification sought 

    

 

Pre-Bid meeting will be held at 3.00 PM on 09.10.2025 in the Office of the Assistant 

General Manager (P&E), State Bank of India, LHO Jaipur, Premises and Estate 

Department, Ground Floor, Tilak Marg, C-scheme, Jaipur, Rajasthan – 302005. All 

efforts will be made to furnish clarification during the pre-bid meeting. In exceptional 

cases, the clarification will be furnished subsequently. In both cases, the minutes of the 

pre-bid meeting containing clarifications shall be published on the BANK’s website 

only. 

Any clarifications issued by the BANK shall be an integral part of this document and 

shall amount to an amendment to the relevant clauses of this document, wherever 

required. 

Interested PMC Firms/Individuals fulfilling prescribed eligibility criteria are hereby 

invited and requested to ensure submission of their Proposals in the prescribed format 

with supporting documents to the Assistant General Manager (P&E), State Bank of 

India, Premises and Estate Department, Ground Floor, Tilak Marg, C-scheme, Jaipur, 

Rajasthan – 302005 latest by 30th October 2025 up to 3.00 PM. 

17. The PMCs are advised to submit the complete set of documents in properly spiral 

bounded form. The applications received in loose sheets shall be summarily 

disqualified. 

 

 

Assistant General Manager (P&E) 

mailto:agmpremises.lhojai@sbi.co.in
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1. Disclaimer 

 

1.1. The information contained in this EOI document or information provided subsequently 

to PMCs whether verbally or in documentary form/email by or on behalf of State of India, 

is subject to the terms and conditions set out in this EOI document. 

1.2. This EOI is not an offer by SBI, but an invitation to receive responses from the eligible 

PMCs. No contractual obligation whatsoever shall arise from the EOI process unless and 

until a formal contract is signed and executed by duly authorized official(s) of State Bank 

of India with the selected PMCs. 

1.3. The purpose of this EOI is to provide the PMC(s) with information to assist preparation 

of their Bid proposals. This EOI does not claim to contain all the information each PMC 

may require. Each PMC should conduct its own investigations and analysis and should 

check the accuracy, reliability and completeness of the information contained in this EOI 

and where necessary obtain independent advice/clarifications. SBI may in its absolute 

discretion, but without being under any obligation to do so, update, amend or supplement 

the information in this EOI. 

1.4. The SBI, its employees and advisors make no representation or warranty and shall have 

no liability to any person, including any PMC under any law, statute, rules or regulations 

or tort, principles of restitution or unjust enrichment or otherwise for any loss, damages, 

cost or expense which may arise from or be incurred or suffered on account of anything 

contained in this EOI or otherwise, including the accuracy, adequacy, correctness, 

completeness or reliability of the EOI and any assessment, assumption, statement or 

information contained therein or deemed to form or arising in any way for participation 

in this bidding process. 

1.5. The SBI also accepts no liability of any nature whether resulting from negligence or 

otherwise, howsoever caused arising from reliance of any PMC upon the statements 

contained in this EOI. 

1.6. The issue of this EOI does not imply that the SBI is bound to select a PMC for the Project 

and the SBI reserves the right to reject all or any of the PMCs or Bids without assigning 

any reason whatsoever. 

1.7. The PMC is expected to examine all instructions, forms, terms and specifications in the 

bidding document. Failure to furnish all information required by the bidding document 

or to submit a Bid not substantially responsive to the bidding document in all respect will 

be at the PMC’s risk and may result in rejection of the Bid. 
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INSTRUCTIONS TO PERSPECTIVE PROJECT MANAGEMENT 

CONSULTANTS (PMC) 

 

1. Scope of work: 

PMC Services to render Project Management Consultancy Services for Construction of 

buildings for accommodating various  office establishments along with provision of residential 

quarters at Bank’s own plot at Mahindra SEZ. Bank propose to construct the following buildings:  

The details of the proposed buildings are as under:  

 

S.no Name of Building Land Area 

Allocated(In 

Sqft) 

Proposed 

Building 

Built-up Area 

(In Sqft) 

 For Various Office Establishment 1,30,196.00 2B+S+10 3,77,676.00 

 Club House & Recreational Area 96,840.00 G+2 24,371.40 

 Residential Buildings (5 Nos) and 

Guest House 

1,45,260.00 B+S+15 

(4nos) B+S+6 

(1no) 

5,99,568.72 

 Site Development 10,84,430.00   

 Total  14,56,726.00  10,01,616.12 

 

The details of the residential quarters are as under:  

 

S.no Configuration Numbers Area of Each 

Flat in Sq.ft 

Total Area in Sq.ft. 

 2 BHK – For Scale I to III 180 1100 1,98,000 

 3 BHK – For Scale IV to V and 

guest house with 24 rooms 

96 1300 1,24,800 

 4 BHK – For DGMs 6 2000 12,000 

 Flats for GMs 2 2500 5,000 

 Total Nos. & Carpet Area of 

Flats 

284  3,39,800 

 

 

 

Salient Features of The Proposed Buildings 

The brief description of the proposed buildings is as under:  

➢ Elevation/ landscape of the buildings shall be designed depicting the local culture/   

architectural features.  

➢ The Office Building comprises two basements plus ground plus ten floors.  

➢ Residential buildings (5 Nos) with basement plus stilt plus 15/6 floors have been 

considered in the following configuration: 
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Tower 1,2 & 3 with B+S+15 floors 4no. 2BHK flats of 1100 sq.ft. on each floor 

i.e., 60 flats in each tower. Total 180 flats 

Tower 4 with B+S+15 floors 6no. 3BHK flats on each floor  

➢ 72 flats of 1300 sq.ft. each for AGMs 

from 1st to 12th floor.  

➢ 6 flats of 2000 sq.ft. each for DGMs on 

13th & 14th floor.  

➢ 2 flats of 2500 sq.ft. each for GMs on 

15th floor 

Tower 5 with B+S+6 floors ➢12no. 3BHK flats of 1300 sq.ft. each for 

AGMs from 4th to 6th floor. 

 ➢ 3 floors from 1st to 3rd for Guest House 

with 24 rooms 

 

➢ The basement will be used for dedicated parking spaces. 

➢ The facilities like Electrical Installations, Smoke Detection System, Fire Fighting System 

and CCTV have also been proposed. 

 ➢ Green building features like solar power generation, VRF air conditioning system, roof 

insulations and use of cool roof tiles have been considered.  

➢ Machine room less lifts are considered.  

➢ Italian marble flooring in entrance lobby and reception area.  

➢ Vitrified flooring has been considered in all floors.  

➢ UPVC sliding windows with MS Grill considered.  

➢ Toilets with premium quality sanitary and plumbing fittings.  

➢ Rainwater harvesting provisions & underground water tank with submersible pump. 

 ➢ LED lights to improve the LUX levels as well as to save power. 

 ➢ Electrical wiring & telephone wiring as per the proposed layout. 

 ➢ Various LT electrical works required for building operations.  

➢ All buildings are proposed for IGBC Platinum rating. 

 ➢ The residential blocks have been proposed with the following amenities: a) Club House, 

swimming pool, yoga hall, gymnasium. b) Amphitheatre c) Community Hall. d) Indoor games 

room. e) Indoor Badminton court, etc. 

 

1.1. Site and its location 

i. Brief Information about the Project: 

 

SBI proposes to Construction of buildings for accommodating various office 

establishments along with provision of residential quarters at Bank’s own plot at 

Mahindra SEZ 
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ii. Location: 

Bank’s own plot at Mahindra SEZ. The locational coordinates are 26.795739, 

75.625381 

 

iii. Area of the plot: 

The total plot area is 33.45 Acres.  
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2. EOI documents: 

• The work has to be carried out strictly according to the conditions stipulated in 

the EOI consisting of the following documents and the most workmen like 

manner. Instructions to Perspective PMC’s 

• General conditions of Contract 

• Price Bid 

2.1. The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order 

given below: 

a. Price Bid 

b. Addendums (if any) 

c. General conditions of contract 

d. Instructions to Perspective PMC 

 

2.2. The tender documents are not transferable. 

 

3. Site Visit: 

The PMC are advised to obtain all necessary information to participate in this EOI at their 

own responsibility and cost before entering a contract for the project. The tenderer will 

be fully responsible for considering the financial effect of any or all the factors while 

submitting his tender. 

 

4. Signing of contract Documents: 

The selected PMC shall be bound to enter into an agreement in the format as may be 

prescribed by the Bank, within 15 days from the date of receipt of intimation of 

acceptance of their proposal by the SBI. However, the written acceptance of the offer 

from the SBI will constitute a binding agreement between the Bank and successful PMC 

whether such formal agreement is subsequently entered into or not. 

 

5. Completion Period: 

Time is essence of the contract. The Project has to be completed in all respect & in 

accordance with the terms of contract within a period of 36 months from the date of 

award of work to L-1 EPC Bidder 

 

6. Validity of Price Bid: 

Design Proposals shall remain valid and open for acceptance for a period of 120 days 

from the date of opening Price/Commercial bid. If the tenderer chooses to withdraw their 

offer during the validity period or makes modifications in their original offer, their Design 

Proposal shall be summarily disqualified without notice and no correspondence shall be 

entertained in this regard. 

 

7. Price Bid shall be opened only of those shortlisted PMCs who will participate in the 

proposed presentation proving their technical competency and capability in handling 

similar projects for Central Govt. Dept./State Govt. Dept./ Semi Govt. Dept. 

/PSU/Public sector Banks/Public limited (Listed) Company. 



12  

8. All the PMCs shall be bound to accept and sign the “Integrity Pact” as per attached 

“Annexure J”. The Application/EOI of the PMCs not submitting the Integrity Pact as 

per prescribed format shall be summarily disqualified and no correspondence shall be 

entertained in this regard. 

 

9. Joint Venture / Consortium shall not be allowed, and Prospective PMC should meet 

the mentioned Eligibility criteria themselves. 
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GENERAL CONDITIONS OF CONTRACT 

 

1. Definitions: - 

 

1.1. “Contract” means the documents forming the tender and the acceptance thereof and the 

formal agreement executed between State Bank of India and PMC, together with the 

documents referred there in including these conditions and instructions issued from time 

to time by the Bank and all these documents taken together shall be deemed to form one 

contract and shall be complementary to one another. 

 

1.2. In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

 

a) ‘SBI’ shall mean State Bank of India, LHO Jaipur, Premises and Estate Department, 

Ground Floor, Jaipur, Rajasthan – 302005. 

 

b) ‘The PMC’ shall mean the individual or firm or company selected and engaged for 

undertaking the project as PMC and shall include legal personal representative of 

individual or the composing the firm or company and the permitted assignees of 

individual or firms of company. 

 

2. The PMC must be equipped with adequate expertise and experience in undertaking 

Planning, designing & implementing/execution of Civil, Landscaping work, Electrical 

(HT/LT), Plumbing, Air-Conditioning, Lifts/Elevators, DG sets, UPS system, IBMS 

(CCTV, Public Address System, Fire & Safety Systems and integrating it with Building 

Management System), Green Building features, Rain water Harvesting and all essential and 

ancillary works/services required for construction and completion of a Commercial, 

Residential & Institutional buildings. 

 

3. Eligibility criteria: 

 

(i) Minimum 7 years’ experience as a PMC as on 31.08.2025. The experience should include 

all consultancy services for buildings such as architectural, structural, engineering, 

Interior and Furnishing and all internal and external services such as electrical, AC, 

plumbing, water supply, soil and storm water drainage, lifts, firefighting, horticulture, 

EPABX / Networking, solar, gymnasium, parking, rainwater harvesting, sewage 

treatment plant, recycling of wastewater etc. 

 

(ii) The PMC should have rendered satisfactory professional services in planning, designing 

& supervision of similar high-rise building construction projects, from inception to 

completion stage for: 
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(a) One similar assignment with a project construction completion cost of Rs.336 

crores (excluding GST)  

or 

(b) Two similar assignments with a project construction completion cost of Rs.210 

crores (excluding GST);  

or 

(c) Three similar assignments with a project construction completion cost of 

Rs.168crores (excluding GST) 

during last 7 years ending on 31.08.2025. These building projects should be 

commercial/ residential/ institutional building projects. 

 

“Similar Work” under this clause means Planning, Designing and Supervision of 

Construction of Commercial / Residential / Institutional High-Rise buildings including 

Civil, Plumbing, Sanitary, Fire Fighting and Electrical Installation work for Central 

Govt. Dept./State Govt. Dept./ Semi Govt. Dept. /PSU/Public sector Banks/ Listed 

companies during last 7 years as on 31.08.2025”. The information must be supported 

with the copies of Work Order, Satisfactory Completion Certificate, proof of payment 

/Form 26 AS etc. For work done to private sector, the Architect should submit Form 26 

AS as proof of payment, otherwise it will not be accepted. 

 

(iii) The PMC should preferably have a full-fledged office or ready to establish an office in Jaipur and 

should have adequate number of qualified Chief Architects, Engineers, specialists, and other 

personnel on the payroll / establishment of the company and should also have tie up arrangements 

with reputed registered and licensed services, Architect firms, Electrical consultants, Air-

conditioning consultant etc. 

 

(iv) The average annual turnover of the PMC by way of professional Fee in last three financial 

years ending on 31.03.2024 shall not be less Rs. 252 Lacs. Copies of the audited Annual 

Balance sheet for the last three financial years ending on 31.03.2024 shall be submitted 

in support of claims. 

 

(v) The PMC/ firm satisfying the prescribed eligibility criteria shall only become eligible to 

bid. Clear supporting evidences like photographs, certificates, documents etc. should be 

submitted with the bid. 

 

(vi) The PMC/ firm should either have their local / Branch Office in Jaipur (documentary 

evidence to be submitted) or prepared to setup an adequate office setup with in-house 

capability and infrastructure / expertise to Manage such high magnitude specialized 

projects in Jaipur within 2 months from the date of award of contract provided they are 

qualified for the project through laid down selection process. An undertaking to be 

submitted by the PMC to this effect along with their application. 
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(vii) The PMC/ firm shall be responsible and prepared to engage expertise/Architects for all 

specialized services of the project for which in house expertise is not available with them 

within the professional fee agreed and payable to them. 

 

(viii) The PMC/ firm should have qualified & experienced technical team at its disposal for 

deployment at site for day-to-day supervision of the project during the execution of the 

project from date of commencement of work to handing over of the entire infrastructure 

to the SBI. 

 

(ix) The PMC should have all necessary licenses, permissions, consents, no objection 

certificates, approvals as required under the law for carrying out its/their business 

including those envisaged under the scope of this EOI. 

 

(x) The PMC should have a valid GST Registration Certificate and PAN. Copies of 

supporting documents to be attached. 

 

(xi) The PMC should not have been blacklisted by the Govt. of India Organizations / PSU / 

PSE / Govt. Depts./reputed Private Public Limited Companies etc. for breach of any 

applicable laws or violation of regulations or breach of contractual agreement or 

rendering unsatisfactory professional services during the last 7 (seven) years. (Self- 

declaration to be submitted by the PMC along with their application). 

 

The PMC Firm should have been in the field of Project Management Consultancy and 

should have minimum 7 years’ experience as on 31.08.2025 and have been registered as 

consultant in any Government/ Semi Government Department. Firms registered for 

multiple activities need not apply. Documents to be submitted for Proof of Registration 

of the company / firm etc. 

a) In case of Company/LLP- Certificate of Registration issued by ROC 

b) In case of firm - Partnership deed, Municipal registration or any other document 

issued by the Authorities confirming the establishment of the firm. 

c) In case of Individual Proprietorship - Municipal registration or any other document 

issued by the Authorities confirming the establishment of the firm. 

 

(xii) The PMC should not be a consortium. 

 

(xiii) However, merely fulfilling the prescribed eligibility criteria shall not entitle the PMC for 

shortlisting and invitation for participation in the proposed Techno-commercial 

competition for the project. The shortlisting as well as final selection of PMC for the 

project shall be subject to independent verification of credentials, inspection of project 

sites, calling confidential reports from the present/previous employers etc. 
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4. The objective of this EOI is to identify reputed PMC Firm for setting up of the 

Construction of Office building, as envisaged above by engaging an EPC Contractor etc. 

 

5. Submission of bids: 

 

i. The Proposal shall be submitted as under:  

Technical Bid comprising of this tender document with all annexures duly filled in along 

with copies of the authentic supporting documents super-scribing on top “EXPRESSION 

OF INTEREST (EOI) FROM THE PMC FOR CONSTRUCTION OF BUILDINGS FOR 

ACCOMMODATING VARIOUS OFFICE ESTABLISHMENTS ALONG WITH 

PROVISION OF RESIDENTIAL QUARTERS AT BANK’S OWN PLOT AT MAHINDRA 

SEZ. The sealed technical document along with the price bid (Technical bid document in 

envelope-1, Price bid in envelope-2 and both the envelope in envelope -3) sent by SPEED 

POST or dropped in the tender box available in the Assistant General Manager (P&E), 

State Bank of India LHO Jaipur, Premises and Estate Department, Ground Floor, C-

Scheme, Jaipur, Rajasthan – 302005 all working days from 24th September 2025 to 30th 

October 2025 up to 03:00 PM. 

 

ii. The certified/self-attested copies of the supporting documents mentioned in above 

mentioned formats shall be furnished along with the technical bid. 

iii. All Annexures shall be duly signed by the firm with stamp on each page. 

 

 

6. Evaluation of Proposals for Shortlisting: 

 

a) The Sealed Cover containing Technical Bid along of all the PMCs will be first opened by 

the authorized committee and evaluated on the various eligibility criteria and other 

marking matrix parameters as per “ANNEXURE B”. 

 

b) The Bids will be initially evaluated for the eligibility based on the documents submitted 

in support of eligibility criteria specified hereinbefore and accordingly PMCs fulfilling 

the various criteria shall be shortlisted. 

 

c) Maximum 5 to 6 PMC Firms scoring highest marks on the prescribed parameters and 

marking matrix shall be shortlisted by the Committee. 

d) The SBI may consider inspecting the projects and calling for confidential reports from 

their clients prior to shortlisting and inviting for presentation for the project. 

 

e) All shortlisted PMC shall be advised to submit their techno-commercial offer and detailed 

presentation by the eligible BIDDERs will be held on the date and venue intimated to the 

concerned BIDDERs. The presentation will be part of technical bid and will be evaluated 

accordingly. Presentation shall broadly include as per the annexure B: 

 



17  

i. Past project with focus on special features 

ii. Quality aspect along with some photos 

iii. Special management techniques that might have been used to execute the 

project speedily and with initial budget cost. 

iv. Typical project schedule of past projects of similar nature (preferably 

qualifying projects) 

Project management approach for this project 

v. work plan including time schedule. 

vi. Quality assurance 

vii. HSE /Risk System 

viii. Project organization 

ix. Responsibility of key personal 

x. Overall Presentation, Interpretation of presentation Concept, Interaction 

on concept and response to queries of the committee members 

xi. Technical approach and Methodology towards this project with respect to 

the nature of technology, structure, orientation, kind of finish, approaches 

for green building, sustainability, energy efficiency/ overall savings safety 

measures, innovations etc. and innovative idea if technology/ PEB 

/Modular construction. 

 

f) The PMC submitting the requisite papers/ documents/drawings/Models etc. shall be 

invited for making a presentation before competent Committee constituted by the SBI. 

 

g) A committee will evaluate the proposal and the presentation of the proposed approach, 

methodology and technical capabilities of the PMCs and shortlist the PMCs as per the 

laid down criteria. The decision of the Committee shall be final and binding on the PMCs. 

 

h) The Price/Commercial Bid of only to those PMCs shall be opened who will participate 

in the Presentation. 

 

i) The Technical Bid and Commercial/Price Bid will have weightage of 70 and 30 marks 

respectively. 

 

7. Presentation: 

 

a)  PMCs shortlisted for participating in presentation will have to present their scheme of 

proposals/drawings/plans/visuals/3D Views etc. to the committee on the date to be 

advised by SBI separately. 

 

b) Each PMC will be given about 15 to 20 minutes time for making presentation. After 

presentation the committee members will interact with the PMC to understand 

presentation. 

 

c) To participate in design competition, the PMCs will have to attend the event on their own 

expenses. 
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d) The exact timing of start of time slot shall be intimated to PMCs separately. 

 

e) The design brief can be seen in scope of work for the project. 

 

8. Based on the presentation proposal, their capability and capacity shall be judged and rated 

by the competent committee of SBI including two independent external members on 

various Parameters and marking matrix as per ANNEXURE - B for the purpose. 
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9. Financial bid 

 

a) The perspective PMC are required to submit their price bid in the specified format as 

per Annexure ‘H’ in separate sealed Envelope. 

 

b) The Price/Commercial Bid of only those PMC shall be opened/ entertained who will 

participate in the Technical Presentation against Specific Invitation from SBI. 

 

c) The price Bid shall be opened only after successful completion of the Technical 

Presentation and its Evaluation by the Competent Committee. 

 

 

10. Professional Fee: 

While quoting the professional fee for the project, the PMC are as advised to consider 

the following: 

 

i) The PMCs are required to quote professional fee (excluding GST) for the Project 

Management Consultancy Services in the Price Bid. 

ii) The total professional Fee (i.e., Fee towards PMC) can be quoted by the 

perspective PMCs within following limits: - 

 

Upper cap (Maximum) @ 2% of the Actual project cost 

 

(a) No professional fee shall be payable to the perspective PMC’s for the bought-out items 

which are directly procured by the SBI. 

 

(b) The perspective PMC shall support to L-1 EPC contractor builder or their Architect for 

obtaining all mandatory building permissions/approvals (Essential for commencement 

of construction at site) and its periodical renewal, seeking completion/occupancy 

certificates after completion of project etc. from the respective department/authorities 

including necessary liaison for procuring such permissions within the quoted 

professional fee only. However, any Govt. fee /charges payable to the respective Govt 

authorities against Govt’s demand note/challan/Map fee etc, shall be paid by the SBI 

against production of original copies of such demand note/challans. 

 

(c) The selected PMC shall undertake to permit SBI for deductions of the following sums 

from the total fee becomes payable to them for the project as per the Fee structure and 

rate approved and accepted by the Bank:- 

(i) Deduction on account of TDS & GST TDS as per applicable rules of 

Government. 
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11. Award of Contract: 

 

a) The firm which gets highest marks (obtained in technical and commercial bid put 

together) will be decided as the prospective PMC for further decision on awarding of 

contract. 

b) SBI may reject any/all the bids received without assigning any reason whatsoever. 

c) Validity period of bid: 120 days shall be the validity period of bid from the date of 

opening of Price/Commercial Bid. 

 

12. On award of the contract, the Firm will be expected to take up/commence the assignment 

within 15 days of time. 

 

13. If the performance of the PMC at any stage of the project is not found satisfactory or in 

against the interest of the Bank, the SBI will have the right to terminate the agreement by 

giving one months’ notice and in such an eventuality, no claim for any compensation/Fee 

for the balance work shall be considered. However, their dues shall be settled as per 

provisions contained in the standard agreement for the purpose, in proportion to the 

services actually rendered. 

 

14. SBI will have right to change scheduled date of any event. Revised date will be displayed 

on our website or communicated separately. 

 

15. Any corrigendum in this EOI shall be intimated through announcement at Bank’s website 

or through registered email only. The prospective PMCs are requested to peruse 

Procurement News section of our Bank’s website on time to time till the process of 

selection of PMC gets over. 

 

16. Officials of SBI/ Bank may visit office of the PMC, sites of project completed by PMC 

and office of those clients to verify information submitted by PMC in technical bid. In 

case it is found that PMC has submitted misleading information in technical bid, the 

candidature of such PMC(s) will be rejected. SBI will have discretion to seek confidential 

report from previous clients of the PMC and in case of any negative report/feedback, the 

SBI may take action as deemed fit. 

 

17. Scope of services: 

 

SBI proposes to engage services of Project Management Consultant for Construction of 

buildings for accommodating various  office establishments along with provision of 

residential quarters at Bank’s own plot at Mahindra SEZ. This will be a 'State of Art' 

design having all modern amenities and will comply / have features of 'Green' and 

Energy Efficient Building. 

17.1. SBI intends to commence and complete the works in all respects viz. ready for occupation 

within a maximum time span of 36 months from the date of work order to L-1 EPC 

contractor. 
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17.2. The proposed PMC will take up all further necessary work on the project including 

support to the L-1 contractor for obtaining Municipal and other mandatory permissions, 

NOCs, occupation / completion certificate required to be obtained from the local 

Authorities viz. Jaipur Municipal Corporation / JDA, Municipal Corporations, Town & 

Country Planning Department and any other State / Central Government / Statutory 

authorities etc. as applicable including obtaining occupation and completion certificate 

from Jaipur Municipal Corporation / JDA/Govt. authorities within the specified time 

frame. 

 

17.3. The time is the essence of the contract, and the duties of the PMC will be governed by 

the standard agreement (sample of proposed agreement can be inspected at this office 

during Office hours) to be executed with SBI by the successful PMC. 

 

17.4. The role and responsibilities of the PMC will broadly include: 

a) Pre-construction Stage before EPC contractor Selection Phase 

 

i) Preparation of Preliminary Design and Block Estimate 

PMC shall arrange to prepare the preliminary drawings and designs based on the Bank’s 

requirement and the local municipal norms which will be baseline for the contractor to 

develop detailed architectural drawings. Based on the conceptual design, PMC shall work 

out the block estimate for the project with reference to CPWD PAR /prevailing market 

rate. 

ii) Preparation of Tender documents for Selection of EPC Contractor 

 

PMC shall prepare comprehensive EOI/ tender documents, including technical 

specifications, eligibility criteria and evaluation methodology complying CVC 

guidelines, incorporating clauses for integrity pact, transparency etc. 

 

iii) Bid Evaluation and Selection 

• Provide technical assistance in the evaluation of bids received for the selection of EPC 

contractor. 

• Prepare, develop suitable format or modify the available format, scope of work and 

submission requirements for the design competition / presentation. 

• Conduct design presentation /competition as part of the tender evaluation criteria. 

• Develop evaluation criteria and weightage for the Quality & Cost Based Selection 

(QCBS) selection including various aspects like experience, innovation, design, 

suitability, aesthetics, compliance with project requirements, etc. 

• Technical bid scrutiny based on the evaluation strategy stated in the tender documents. 

• Preparation of the comparative statements and recommending the most suitable bidder 

(QCBS based). 

• Submitting the project technical report based on the successful bidder & recommending 

to the Bank for financial sanction. 
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b) Pre-construction Stage post selection of EPC contractor (L-1) 

 

i) Issuing the Letter of Intent (LOI) 

The PMC has to arrange for issuing LOI to the successful bidders including 

followings: - 

• Project details 

• Intent to Award subject to fulfillment of specified preconditions. 

• Contract Value 

• Design and Scope obligations 

• List of conditions to be fulfilled before award of Work and formal contract signing 

such as Submission of ASD (Additional Security Deposit) & ISD (Initial Security 

Deposit), Finalization of detailed designs, MEP etc 

• Project timeframe including key milestones. 

ii) Design review and Validation 

• Review the detailed design prepared by the L-1 EPC contractor to ensure it meets the 

tender specifications, regulatory requirements and applicable quality standards. 

• Validate the structural, architectural and MEP (mechanical, electrical, plumbing) 

designs ensuring the constructability and value engineering. 

• PMC shall ensure that the Contractor’s designs align with the technical specifications 

and Bank’s requirements as outlined in the tender. 

• Recommend necessary modifications in consultation with the user department and 

concerned project engineer from the Bank, within a defined timeframe. 

iii) Planning and Scheduling 

• Validate the overall project schedule submitted by the L-1 EPC contractor. 

• Develop a detailed project management plan including risk assessment and mitigation 

strategies. 

iv) Issuing Work Order to the L-1 Contractor 

• Issuing work order subject to fulfillment of all mandatory requirements as stipulated in 

LOI including obtaining all necessary statutory approvals, permissions from local 

authorities for architectural drawings, fire NOC, Third party vetting of structural 

designs etc. by the EPC contractor. 

 

c) Broad Scope of Work during Construction Phase 

 

i. Construction supervision and Monitoring 

ii. Quality Assurance and Control 

iii. Coordination among all stakeholders 

iv. Reporting & MOM (Minutes of Meeting) 

v. Measurement of executed quantities 

vi. Verification of bills and its recommendations to the department. 
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i. The PMC will support to EPC L-1 contractor on behalf of the Bank for obtaining all 

required approvals, NOCs, building permission / commencement certificate / Building / 

Municipal Permission from the Jaipur Municipal Authority / JDA / local Municipal 

Corporation, Town & Country Planning department, Aviation, State Electricity Board, 

Electrical Inspector, Lifts/Elevators Inspectors/CEA/CPCB/ Fire department and any 

other Govt. / Statutory Authorities for commencing of the project , building completion / 

Occupation Certification and any other permission as applicable for establishment. 

However, all such building permissions shall be procured by the L-1 EPC contractor in a 

time bound manner as per the agreement with the Bank. 

 

ii. The responsibility for liaising with all Govt. departments/authorities responsible for 

issuance of such mandatory permissions shall remain within the scope of services of the 

L-1 EPC contractor within their contract value and no extra charges toward liaising etc. 

shall be payable for the same except reimbursement of fee payable against production of 

receipt /challans in respect of deposits made with the competent authorities, if any. 

 

iii. Scrutiny of detailed design of all internal and external services such as electrical, AC, 

plumbing, water supply, lifts, firefighting / horticulture, EPABX / Networking, Building 

Management System, rainwater harvesting etc. submitted by EPC Contractor. 

 

iv. Most of the features applicable for ‘Green building’ such as energy conservation, use of 

solar and other renewable sources of energy, use of natural light to the maximum extent 

etc. will have to be taken into account during planning, design, and execution stages. 

 

v. Preparation of 2/3 alternatives for 3D view / elevation / its 3D presentation of Visual 

Walk Through for its approval by SBI. 

vi. Submitting PERT CHART / Bar Chart through Project management Software (MS 

Project/Primavera) incorporating all the activities required for the completion of the 

project well in time. 

 

vii. Preparation of block estimates as per CPWD PAR/Market Rate, draft tenders and 

advising panel of EPC contractor to SBI. 

 

viii. Preparing documents for pre-qualification and empanelment of EPC contractor, 

scrutinizing prequalification applications, submitting recommendations for 

prequalification of EPC contractor for the project after inspection of work sites/office of 

various shortlisted PMCs and extending all assistance to the SBI in finalizing the list of 

qualified EPC Contractor by following elaborate procedure / norms laid down as per CVC 

guidelines. 

 

ix. Preparing detailed tender documents/notices for various trades including Articles of 

agreement, special conditions, general conditions of contract, tentative specifications, bill 

of quantities (BOQ), time and progress charts, etc. and seeking approval for the same 

from SBI based on approved estimates by SBI. 
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x. Calling of competitive tenders each trade-wise at appropriate time from the pre- qualified 

EPC contractor. Required sets of tender documents will have to be prepared by the PMC 

themselves at no extra cost to SBI. 

 

xi. Detailed scrutiny of the tender received including preparation of the comparative 

statement etc. and submission of recommendations for acceptance or otherwise, of the 

tender of successful PMC, placing of work order etc. 

xii. Complete role of Project Management Consultancy (PMC) will also be played to ensure 

both qualitative and quantitative aspects of the project and would include day to day 

supervision of work through a team of various experienced Engineers led by a Project 

Manager to be posted at the site (within the professional fee mutually agreed only) and 

who will be overall responsible for smooth and timely completion of all works within the 

agreed time schedule without cost overruns barring exceptional circumstances beyond 

the control of the PMC. 

 

xiii. The PMC work will broadly include quality control during execution of project recording 

of measurements, verification of running account, final bills of contractors, finalization 

of accounts, extra / deviated items, rate analysis, maintaining various registers as per CVC 

/ Bank’s guidelines at site, preparation of bar chart, CPM networks and its updating for 

monitoring progress etc. The collection of samples of various materials is being used at 

the site and arranging for its testing through approved laboratories / institutes will have 

to be done and proper record / registers need to be maintained at site. 

xiv. Ensuring day to day supervision of works, recording measurements, ensuring daily check 

on quality and specifications of the work being executed, ensuring on site / laboratory 

testing of materials as per contractual provisions and maintaining record thereof, ensuring 

compliance with all other standards etc. by deploying One Project Manager, One full time 

Resident Civil Engineer In-charge, Two full time Civil Engineer for supervision, Two 

full time Electrical Engineer and One full time Safety Engineer at site (engineering 

graduates of civil & engineering graduates of electrical branch with minimum 5-15 years 

of site experience) for all works and services at their own cost within the fee payable. 

 

xv. Conducting thorough scrutiny and certification of EPC contractor’s bills/stage wise 

payment of EPC contractor including on site verification of 100% measurement for its 

correctness besides certifying execution of quality work strictly as per tender 

specifications, issuing periodical recommendations and certificates for payments to 

enable SBI to make payments to the EPC contractor and adjustments of all accounts 

between the EPC contractor and the SBI. 

 

xvi. The PMC shall assume full responsibility for all measurements certified by them. It shall 

be mandatory on the part of the PMC to check the measurements of various items to the 

extent of 100% of each item of work claimed, in each running bill. 
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xvii. The effective communication between various agencies / vendors contractors will have 

to be ensured by the PMC. The problems / hindrances / bottlenecks need to be sorted out 

/ removed by arranging site meetings of all concerned including employer (SBI) and 

record of such meetings, decisions taken etc. need to be maintained in a chronological 

manner kept in a separate register. 

 

xviii. During the defect liability period carrying out periodical inspection along with 

representatives of SBI/ SBI and contractor, preparation of defects list and arrange for its 

rectification from contractor. 

xix. To advise EPC Contractor for Preparation of ‘As Built’ drawings including those for all 

services and 2 sets of such drawings laminate and in the form of a CD/pen drive/hard 

drive (soft copy) will have to be prepared and submitted to SBI. 

xx. The Bank’s project comes under Technical Audit by the Chief Technical Examiner’s 

(CTE) Organization of Central Vigilance Commission. The PMC will assist the Bank in 

submission of reply to CTE’s queries, if any and compliance of their observations. 

 

xxi. They shall perform all the services and discharge the obligations with due diligence, 

efficiency and economy in accordance with the generally accepted professional standards 

and practices. 

 

xxii. The PMC shall act as faithful advisor and shall at all time support and safeguard legitimate 

interests of the SBI. 

xxiii. The PMC shall not accept any commission, discount etc. in connection with the activities 

to benefit himself. 

 

xxiv. All the activities mentioned in the scope of work shall be carried out in consultation with 

and approval of SBI team. 

xxv. The PMC shall assist the employer in sending suitable replies to queries raised by 

CTE’s/IEMS. 

xxvi. The list of duties mentioned above is only indicative and the PMC will have to assume 

full responsibility for timely completion of the project both qualitatively and 

quantitatively as per accepted contract conditions in the best possible workman like 

manner in all respects till its occupation within the agreed time schedule and cost by 

following laid down norms / procedure of SBI and guidelines of CVC in an open and 

transparent manner to the satisfaction of the Bank and towards achieving this goal 

whatever is required to be done will have to be arranged by the consulting firm with the 

approval of SBI. 
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18. i)Letter of Intent: 

Within the validity period specified in this EOI, the SBI shall issue a letter of intent (LOI) 

to the selected PMC by registered post at their address or through their registered email 

ID as given in the bid documents to enter into an Agreement in the Bank’s prescribed 

format for taking up the project as PMC. The letter of Intent shall constitute a binding 

contract between the SBI and the PMC. 

 

ii)Contract Agreement: 

On receipt of LOI from the SBI the selected PMC shall, within fifteen days, arrange to 

execute an agreement with the Bank in the prescribed format on non-judicial stamp 

paper of appropriate value. 

 

19. Assignment and subletting 

The PMC shall not directly entrust and engage or indirectly transfer, assign or underlet 

the Project or any part or share thereof or interest therein to any other PMC without the 

written consent of the SBI and no undertaking shall relieve them from the responsibility 

of active & superintendence of the work during its progress. Wherever, the in-house 

expertise is not available with the PMC, they shall engage professionally qualified 

Architects for Structural / Electrical / Lifts / Firefighting / HVAC and other similar 

specialized professional service required for the verification of project within the 

approved professional Fee as per agreement other than structure design which shall be 

done by the EPC contractor through their structural consultant shall be duly checked by 

the PMC for its stability, safety and economy. However, responsibility in all matters 

pertaining to the project shall remain with PMC. 

 

20. No compensation on restrictions of work 

The SBI shall be at liberty to abandon or reduce the scope of professional services of the 

PMC for the reasons whatsoever including unsatisfactory performance or inordinate 

delay in rendering professional services in the project. In such an eventuality, the PMC 

shall have no right to claim any payment/ compensation or otherwise whatsoever on 

account of any profit or advantage which he might have derived from the execution of 

the work fully but which he did not derive in consequence of the foreclosure of the whole 

or part of the work. 

 

21. Fraud & Corrupt Practices 

 

21.1. The PMC and their respective employees, agents and advisers shall observe the highest 

standard of ethics during the bidding process. Notwithstanding anything to the contrary 

contained herein, the SBI shall reject an Application or any such suggestion of PMC 

without being liable in any manner whatsoever to the PMC, if it determines that they 

have, directly or indirectly or through an agent, engaged in 

corrupt/fraudulent/coercive/undesirable or restrictive practices in the bidding process. 
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21.2. Without prejudice to the rights of the SBI hereinabove, if an PMC is found by the SBI to 

have directly or indirectly or through an agent, engaged or indulged in any 

corrupt/fraudulent/coercive/undesirable or restrictive practices during the bidding 

process or during any course of the project, such PMC shall not be eligible to participate 

in any EOI issued by the SBI during the next period as decided by the SBI 

21.3. For the purposes of this Clause, the following terms shall have the meaning hereinafter, 

respectively assigned to them: 

a. “Corrupt practice” means 

 

(i) The offering, giving, receiving, or soliciting, directly or indirectly, of anything 

of value to influence the actions of any person connected with the bidding 

process (for avoidance of doubt, offering of employment to or employing or 

engaging in any manner whatsoever, directly or indirectly, any official of the 

SBI who is or has been associated in any manner, directly or indirectly with the 

bidding process or the Letter of Authority or has dealt with matters concerning 

the Concession Agreement or arising there from, before or after the execution 

thereof, at any time prior to the expiry of one year from the date such official 

resigns or retires from or otherwise ceases to be in the service of the SBI, shall 

be deemed to constitute influencing the actions of a person connected with the 

bidding process); or 

(ii) Engaging in any manner whatsoever, whether during the bidding process or 

after the issue of the Letter of Authority or after the execution of the Agreement, 

as the case may be, any person in respect of any matter relating to the Project or 

the Letter of Authority or the Agreement, who at any time has been or is a legal, 

financial or technical adviser of the SBI in relation to any matter concerning the 

Project. 

 

b. “Fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the bidding process. 

 

c. “Coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any person’s participation or 

action in the bidding process. 

d. “Undesirable practice” means 

(i) Establishing contact with any person connected with or employed or engaged by 

the SBI with the objective of canvassing, lobbying or in any manner influencing 

or attempting to influence the bidding process; or 

(ii) Having a Conflict of Interest. 

 

e. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among PMCs with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process/ Techno commercial evaluation of the EPC contractor. 
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22. Termination for Default 

 

22.1. The SBI, without prejudice to any other remedy for breach of Contract, by a written notice 

of not less than 30 (thirty) days sent to the PMC, may terminate the Contract in whole or 

in part: 

 

a. If the PMC fails to deliver any of the Services within the period(s) specified in 

the Contract, or within any extension thereof granted by the SBI; or 

b. If the PMC fails to perform any other obligation(s) under the contract; or 

c. Laxity in adherence to standards laid down by the SBI; or 

d. Discrepancies/deviations in the agreed processes o r  

e. Violations of terms and conditions stipulated in this EOI. 

f. If the PMC fails to open their office locally at Jaipur within the timeline 

specified in this EOI. 

 

22.2. In the event the SBI terminates the Contract in whole or in part for the breaches 

attributable to the PMC, the SBI may engage, upon such terms and in such manner as it 

deems appropriate, Services similar to those undelivered, at the cost of PMC and shall be 

liable to the SBI for any increase in cost for such similar Services. However, the PMC 

shall continue to provide all their professional services to the extent same are not 

terminated as per agreement. 

 

22.3. If the contract is terminated under any termination clause, the PMC shall handover all 

design documents/ executable/ SBI’s data or any other relevant information to the SBI in 

timely manner and in proper format/soft copies as well as hard copies as per scope and 

shall also support the orderly transition to another PMC or to the SBI as decided by the 

SBI. 

 

22.4. During the transition, the PMC shall also support the SBI on technical queries/support on 

process implementation. 

 

22.5. The SBI’s right to terminate the Contract will be in addition to the penalties and other 

actions as deemed fit. 

 

22.6. In the event of failure of PMC to render the Services or in the event of termination of 

Contract or expiry of term or otherwise, without prejudice to any other right, the SBI at 

its sole discretion may make alternate arrangement for getting the Services contracted 

with another PMC. In such a case, the SBI shall give prior notice to the existing PMC. 

The existing PMC shall continue to provide services as per the terms of Contract until a 

‘New PMC completely takes over the work. During the transition phase, the existing 

PMC shall render all reasonable assistance to the new PMC within such period prescribed 

by the SBI, at no additional cost to the SBI, for ensuring smooth switch over and 

continuity of services. 
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23. Force Majeure 

 

23.1. Neither contractor not SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by events such as war, hostilities 

revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, 

fire, storms, floods, droughts, earthquakes or ordinances or any act of God or for any 

other cause beyond the reasonable control of the party affected or prevented or delayed. 

However, a notice is required to be given within 30 days from the happening of the event 

with complete details, to the other party to the contract, if it is not possible to serve a 

notice, within the shortest possible period without delay. It is to be clarified that 

escalation/rise in cost or expenses due to force majeure event will not absolve the 

contractor from his obligation under the contract. 

 

23.2. As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other of such cessation and the 

actual delay incurred in such affected activity adducing necessary evidence in support 

thereof. 

23.3. From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the cause itself 

and inability resulting there from having been removed, the agreed time of completion of 

the respective obligations under this agreement shall stand extended by a period equal to 

the period of delay occasioned by such events. 

 

23.4. Should one or both parties be prevented from fulfilling the contractual obligations by a 

state of force majeure lasting to a period of 6 months or more, the two parties shall 

mutually decide regarding the future execution of this agreement. 

 

24. Termination for Insolvency 

The SBI may, at any time, terminate the Contract by giving written notice to the PMC, if 

the PMC becomes Bankrupt or insolvent or any application for Bankruptcy, insolvency 

or winding up has been filed against it by any person. In this event, termination will be 

without compensation to the PMC, provided that such termination will not prejudice or 

affect any right of action or remedy, which has accrued or will accrue thereafter to the 

SBI. 

 

25. Termination for Convenience 

The SBI, by written notice of not less than 30 (Thirty) days sent to the PMC, may 

terminate the Contract, in whole or in part, at any time for its convenience. The notice of 

termination shall specify that termination is for the SBI’s convenience, the extent to which 

performance of the PMC under the Contract is terminated, and the date upon which such 

termination becomes effective. 

 

26. Governing Language 

The governing language shall be Hindi or English. 
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27. Taxes and Duties 

27.1. The PMC shall be liable to pay all corporate taxes and income tax that shall be levied 

according to the laws and regulations applicable from time to time in India and the price 

Bid by the PMC shall include all such taxes (excluding GST) in the approved professional 

Fee. 

27.2. Price Bid quoted should be inclusive of all Central / State Government taxes/duties and 

levies but exclusive of GST. 

27.3. Fee payable to the PMC as stated in the Agreement shall be firm and not subject to 

adjustment during execution of the Project, irrespective of reasons whatsoever, including 

exchange rate fluctuations etc. 

27.4. All expenses, stamp duty and other charges/ expenses in connection with the execution 

of the Agreement as a result of this process shall be borne by the PMC. 

 

28. Tax deduction at Source 

28.1. Wherever laws and regulations that require deduction of such taxes at the source of 

payment, the SBI shall affect such deductions from the payment due to the PMCs. The 

remittance of amounts so deducted and issuance of certificate for such deductions shall 

be made by the SBI as per the laws and regulations for the time being in force. Nothing 

in the Contract shall relieve the PMCs from his responsibility to pay any tax that may be 

levied in India on income and profits made by the PMCs in respect of this contract. 

 

28.2. The PMCs staff, personnel and labour will be liable to pay personal income taxes in India 

in respect of such of their salaries and wages as are chargeable under the laws and 

regulations for the time being in force, and the PMCs shall perform such duties in regard 

to such deductions thereof as may be imposed on him by such laws and regulations. 

 

29. Notices 

Any notice given by one party to the other pursuant to this contract shall be sent to other 

party in writing/ scanned and confirmed in writing/scanned to other Party’s address. The 

notice shall be effective when delivered or on the notice’s effective date whichever is 

later. 

 

30. Transition Plan 

In the event of failure of the PMC to render the Services or in the event of termination 

of Contract or expiry of term or otherwise, without prejudice to any other right, the SBI 

at its sole discretion may make alternate arrangement for getting the Services contracted 

with another PMC. In such case, the SBI shall give prior notice to the existing PMC. 

 

The existing PMC shall continue to provide services as per the terms of Contract until a 

New PMC completely takes over the work. During the transition phase, the existing PMC 

shall render all reasonable assistance to the new PMC within such period prescribed by 

the SBI, for ensuring smooth switch over and continuity of Professional Services. 
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31. Compliance with Laws 

It shall be the sole responsibility of PMC to comply with the provisions of all the 

applicable laws, concerning or in relation to rendering of Services by PMC as envisaged 

under this. PMC through EPC contractor shall procure and maintain all necessary licenses 

permissions, approvals from the relevant authorities under the applicable laws towards its 

Services throughout the currency of the Contract. 

 

The Service Provider agrees to comply with the obligations arising out of the Digital 

Personal Data Protection Act, 2023, as and when made effective. Any processing of 

Personal Data by the Service Providers in the performance of this Agreement shall be in 

compliance with the above Act thereafter. The Service Provider shall also procure that 

any sub-contractor engaged by it shall act in compliance with the above Act, to the extent 

applicable. The Service Provider understands and agrees that this agreement may have to 

be modified in a time bound manner to ensure that the provisions contained herein are in 

compliance with the above Act. 

 

The PMC would indemnify/make good for the losses to the SBI for non-compliance or 

any claims against the SBI arising out of any non-compliance as above. 

 

32. Non-Hire and Non-Solicitation 

During the term of the Contract and for a period of one year thereafter, neither party shall 

(either directly or indirectly through a third party) employ, solicit to employ, cause to be 

solicited for the purpose of employment or offer employment to any employee/s or sub-

contractor/s of the other party, or aid any third person to do so, without the specific written 

consent of the other party. 

 

33. Law and Place of Jurisdiction 

This contract is subject to Indian Law. The place of performance and jurisdiction is at 

Jaipur (Rajasthan). 

 

Signed as token of acceptance. 

 

Signature of PMC with seal 

Date: 

Place: 
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ANNEXURE –B 

PARAMETERS FOR DESIGN TECHNICAL COMPETITION 

 

EXPRESSION OF INTEREST (EOI) FROM ENGAGEMENT OF PROJECT 

MANAGEMENT CONSULTANT FOR CONSTRUCTION OF BUILDINGS FOR 

ACCOMMODATING VARIOUS OFFICE ESTABLISHMENTS ALONG WITH 

PROVISION OF RESIDENTIAL QUARTERS AT BANK’S OWN PLOT AT MAHINDRA 

SEZ. 

 

(A) BRIEF TECHNICAL PARAMETER FOR EVALUATION BEFORE DESIGN 

COMPETITION (TOTAL MARKS-75) 

S. No Broad criteria/ Technical parameter 
Maximum 

Marks 

 

 

1 

Number of technical staff (Architects and Engineers) in main office (on pay 

roll): 
Up to 20 =4, 

More than 20 and up to 35 = 6, 

More than 35 and up to 50   = 8 

more than 50 and up to 75= 10, 

More than 75 up to 100= 12, 
More than 100 = 15 

 

 

15 

 

2 

Experience of the firm, more 

than 7 yrs. and up to 10 yrs. =3 

more than 10 yrs. and up to 15 yrs.=5 

 more than 15 yrs. and up to 20 yrs.=8,  

 more than 20 yrs.=10 

 

10 

 

3 

Maximum value (Project Cost) of any single project handled, in the last 7 

years as on 31.08.2025  

up to Rs.210 Cr = 7 
More than 210 Cr and up to 336 Cr = 8 
More than 336 Cr and up to 420 Cr=9 
More than 420 Cr=10 
 

 

10 

 

 

4 

Experience with PSU/ Public Sector Bank/Public limited (Listed) 

Company/Govt., completed in the last 7 years as on 31.08.2025 

One Project of at least 100% of the proposed project cost = 15, 

One Projects of at least 80% of the proposed project cost = 12, 

Two or more Projects of at least 60% of the proposed project cost =10, 

Three or more Project of at least 40% of the proposed project cost =5 

 

 

15 

 

 

 

5 

Having Local Office at Jaipur, Rajasthan. 

Full Fledged Office = 5, 

Branch Office = 3, 

No Office = 0 

 

 

 

5 
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6 

Performance Certificate from Existing Clients 

a. Excellent = 10 

b. Good= 8 
c. Satisfactory = 6 

 

10 

 

 

 

7 

Certification level in green / energy saving building in LEED/ GRIHA/ 

IGBC rating system in any building (having project cost of Rs. 168 Cr or 

above) completed in the last 7 years as on 31.08.2025: 
a. Green certified 05 or more projects =10 

b. Green certified 04 or more projects = 08 

c. Green certified 03 or more projects = 06 

d. Green certified 02 or more projects = 04 

 

 

 

10 

 TOTAL 75 
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(B) BRIEF TECHNICAL PARAMETER FOR EVALUATION OF 

PRESENTATION MADE BY PMC (TOTAL MARKS 50 NOS) 

 

APPROACH AND METHODOLOGY (to be presented before evaluation committee) 

Mark to be allotted by BANK’s evaluation committee / team on the basis of presentation made 

by The BIDDER on the following parameters: 

 

Sl.no. Broad criteria / Technical parameter Maximum 

Marks 

1. Past project with focus on special features 3 Marks 

2. Quality aspect along with some photos 4 Marks 

3. Special management techniques that might be have been used to 

execute the project speedily and with initial budget cost 

3 Marks 

4. Typical project schedule of past projects of similar nature (preferably 

qualifying projects) 

5 Marks 

 Project management approach for this project  

5. work plan including time schedule 2 Marks 

6. Quality assurance 2 Marks 

7. HSE /Risk System 2 Marks 

8. Project organization 2 Marks 

9. Responsibility of key personal 2 Marks 

10. Overall Presentation, Interpretation of presentation Concept, Interaction on 

concept and response to queries of the committee members 

5 Marks 

11. Technical approach and Methodology towards this project with respect to the 

nature of technology, structure, orientation, kind of finish, approaches for 

green building, sustainability, energy efficiency/ overall savings safety 

measures, innovations etc. and innovative idea if technology/ PEB /Modular 

construction. 

20 Marks 

 
TOTAL MARKS: 50 

 

The PMC who scores maximum marks put together for technical bid and price bid shall be 

considered for selection. 

 

a) The final selection of PMC will be made on the basis of techno-commercial evaluation by 

assigning weightages in the ratio of 70% to the presentation scheme (various technical 

parameters) made before the committee and 30% to the price bid (professional fee quoted in 

sealed cover). 

b) Both scores (technical & price bids) will be converted into percentile score and weighted 

combined score will be worked out to determine the highest scoring PMC firm to whom the 

project will be awarded after obtaining approval from the competent authority. 

The weightage given to the bids are as below: 
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Example for evaluation of proposals/bids: 

 

The example to calculate most successful applicant based on marks given on each of  

the above parameters is  as fo l lows:  

 

• Each of the stipulated parameters carries maximum marks with Total Marks of Technical bid         

evaluation equal to 125. 

 

• For deciding the most successful bidder 70% weightage shall be given to technical       

parameters and 30 % shall be given to price bid. 

 

 

• EXAMPLE IS GIVEN BELOW: 
 

• Suppose three applicants are short listed as A, B, & C based on technical bid scrutiny and 

they secured marks out of 150 as under: 

 
➢ A – 133 marks; 

➢ B – 127 marks; 

➢ C – 115 marks 

 

• As ‘A’ secured highest marks in technical evaluation, to work out percentile score, following 

will be the calculation: 

 
➢ A : (133 /133) X 100 = 100 

➢ B : (127 / 133) X 100 = 95.49 

➢ C : (115 / 133) X 100 = 86.47 

 

• Now that technical bids are evaluated, financial bids can be opened. 
 
 

• Financial quotes for three bidders are as follows: 
 

➢ A : 3.00 % 

➢ B : 2.50 % 

➢ C : 2.10 % 

 

• As ‘C’ has quoted lowest price, to work out percentile score, following will be the calculation: 
 

➢ C : (2.10 / 2.10) X 100 = 100 

➢ B : (2.10 / 2.50) X 100 = 84 

➢ A : (2.10 / 3.00) X 100 = 70 

• Since proportion of technical to financial score is specified to be 70:30, then final scores will 

work out as follows: 

 
➢ A : (100 X 0.70) + (70 X 0.30) = 91.00 

➢ B : (95.49 X 0.70) + (84 X 0.30) = 92.04 

➢ C : (86.47 X 0.70) + (100 X 0.30) = 90.53 

 
From the above, the most successful applicant would be the one with highest percentile             
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score i.e.  ‘B’. 

 
We have read and understood the above-mentioned prequalification criteria and evaluation 

of proposals/bids and shall abide by the same. 

 

 

 

Signature, Name and Seal of PMC 

With Date and Place 
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Please pay attention: - 

 

Henceforth you will have to fill information in various forms. While doing so please keep in 

mind following things: 

➢ Information to be furnished should be crisp, to the point and precise. 

 

➢ Please do not keep any field blank. In case nothing has to be filled in a particular field 

then please write ‘Not Applicable’ there. 

 

➢ Supporting documentary evidences are needed for claims made in the Proposal. Please keep 

copies of all these documents ready. Arrange them in order of appearance of their reference 

in the Proposal. Write Annexure number in serial order on these documents in top right 

corner of document in bold letters. Annexed the set of these documents at the end of the 

Proposal. Please mention correct Annexure Number at relevant pages of the Proposal. This 

will help us to evaluate the bid quickly. 

 

➢ There is possibility that same document has to be mentioned as evidence at more than one 

place in the Proposal. In that case keep only one copy of that document and mention that 

particular Annexure Number at every place where that particular document needs to be 

referred. 

 

➢ The certificate from the client should clearly mention particulars of the project, scope of 

services offered by the PMC, actual project cost, date of completion of project, existence 

of green building features and opinion of client on quality of services rendered by the PMC. 
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ANNEXURE – C 

 

FIRM - PROFILE 

 

EXPRESSION OF INTEREST (EOI) FROM ENGAGEMENT OF PROJECT 

MANAGEMENT CONSULTANT FOR CONSTRUCTION OF BUILDINGS FOR 

ACCOMMODATING VARIOUS OFFICE ESTABLISHMENTS ALONG WITH 

PROVISION OF RESIDENTIAL QUARTERS AT BANK’S OWN PLOT AT MAHINDRA 

SEZ. 

 

1 Name of the Firm 
 

 

2 

 

Address 

 

3 
Telephone No. with STD code & 

Mobile Number 

 

4 Primary e-mail address  

5 Alternate e-mail address  

 

6 

Constitution of the Firm (Proprietorship 

Firm/ Partnership Firm/ LLP/Private 

Limited Company/ Public Limited 

Company) 

 

7 Date of Establishment  

 

8 

Name of document of evidence of 

establishment like certificate of 

incorporation and its number (if any) 

and date of issue 

 

9 
Annexure number of documents 

mentioned in col (8) 

 

10 
Please mention PMC work done before 

31.08.2025 

 

 

11 

Annexure number of documents in 

evidence of information submitted in 

col (10) 

 

 

 

12 

Name of proprietor / Partners / 

Directors 
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13 
Registration Number(s) with “Council 

of Architecture”  

 

15 
Goods & Service Tax registration 

number 

 

 

16 
Annexure number of GST registration 

certificate 

 

 

17 

 

Service Tax/ GST paid during last 3 

years (amount in lacs) 

Year ended on Tax paid 

31.03.2022  

31.03.2023  

31.03.2024  

 

18 

Annexure number of certificates issued 

by Chartered Accountant for supporting 

information mentioned in col (17) or any 

other evidence in that regard 

 

 

 

19 

 

Turnover of the firm during last 3 years 

(amount in lacs) 

Year ended on Turnover 

31.03.2022  

31.03.2023  

31.03.2024  

 

20 

Annexure number of certificates issued 

by Chartered Accountant for supporting 

information mentioned in col (19) and 

audited P&L statement in that regard 

 

 

 

21 

Number of Architects/ Engineers who 

are promoters or permanent employee of 

the firm (These numbers should tally 

with details being given in Format VII 

and VIII) 

Architects Engineers Total 

   

 

22 
Annexure number of lists of office 

equipment owned by the firm 

 

 

23 

If firm is not having office in Jaipur, 

then indicate the time by which it is 

likely to open an office thereat 

 

 

 

24 

Details of Bank account of firm  

Account name (exactly as it appears on 

statement of account) 

 

Account number  

IFSC  

 Name of Bank  



40  

Branch name and branch code  

 

25 

Name and designation of executive of 

the firm to whom Bank can contact for 

seeking information 

 

26 Mobile number of above contact person 
 

27 
Annexure number of latest income tax 

clearance certificate 

 

 

 

 

 

 

Signature of the PMC with Seal 

Date: 

Place: 
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ANNEXURE – D 

 

BIO-DATA OF THE PARTNERS / DIRECTORS 

 

EXPRESSION OF INTEREST (EOI) FROM ENGAGEMENT OF PROJECT 

MANAGEMENT CONSULTANT FOR CONSTRUCTION OF BUILDINGS FOR 

ACCOMMODATING VARIOUS OFFICE ESTABLISHMENTS ALONG WITH 

PROVISION OF RESIDENTIAL QUARTERS AT BANK’S OWN PLOT AT MAHINDRA 

SEZ.USE SEPARATE FORM FOR EACH PARTNER/DIRECTOR. 

 

1 Name 
 

2 Designation/position 
 

3 Associated with the firm since 
 

4 Date of Birth 
 

5 Professional Qualification 
 

6 Professional Experience 
 

7 Professional Affiliation 
 

8 Details of Membership 
 

 

9 

Detail of the papers published in 

Magazine (s) (If enclosed in 

separate  sheet  then  indicate 

Annexure number) 

 

 

10 

Annexure number of document 

evidencing association with the 

firm like partnership deed etc 

 

 

 

 

Signature of the PMC with seal 

Date: 

Place: 
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ANNEXURE – E 

BIO-DATA OF TECHNICAL STAFF (ARCHITECTS/ ENGINEER) 

EXPRESSION OF INTEREST (EOI) FROM ENGAGEMENT OF PROJECT 

MANAGEMENT CONSULTANT FOR CONSTRUCTION OF BUILDINGS FOR 

ACCOMMODATING VARIOUS OFFICE ESTABLISHMENTS ALONG WITH 

PROVISION OF RESIDENTIAL QUARTERS AT BANK’S OWN PLOT AT MAHINDRA 

SEZ. 

Use separate form for each Executive. 

1 Name 
 

2 Designation/position 
 

3 Associated with the firm since 
 

5 Professional Qualification 
 

6 Professional Experience 
 

7 Field of expertise 
 

8 Contact number 
 

9 e-mail Id 
 

 

10 

Annexure number of document 

evidencing employment with the firm 

like EPF contribution etc 

 

 

 

 

Signature of the PMC with Seal 

Date: 

Place: 
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ANNEXURE – F 

 

DETAIL OF MAJOR BUILDING CONSTRUCTION 

Completed during the last 7 years (as on 31.08.2025) 

 

i) Use separate sheet for each work. 

ii) Mention only completed projects. 

iii) Mention only those projects which you want bank to consider to judge your 

eligibility and awarding marks. (above 168 Crores excluding GST) 

 

1 Name and address of the Client 
 

 

2 

Client’s status like Public Sector 

Organization / Public Sector Bank/ 

Government Department 

 

3 Name of Project  

4 
Description and nature of work  

5 
Location of the building with complete 

address 

 

 

6 
Job assigned to Architect in the project 

like Design/ PMC etc 

 

7 Estimated value of project (Rs in Cr) 
 

8 Final value of Project (Rs in Cr)  

9 Scheduled date of start of project 
 

10 Scheduled date of completion of project 
 

11 Actual date of start of project 
 

12 Actual date of completion of project 
 

13 Reasons of cost/ time over run, if any 
 

14 Number of stories 
 

15 
Height of building from ground (in 

meters) 

 

16 Number of basement (s) 
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17 

Annexure number of side 

elevation/sectional elevation showing 

number of basement and height of 

building 

 

 

18 
Has client certified that the building is 

having Green / Energy Saving features 

 

Yes/ No 

 

19 

Annexure number of letters received 

from the client regarding award of work. 

 

 

20 

Annexure number of letters received 

from the client regarding successful 

completion of work. 

 

 

Note: 

(a) The work should have been executed by the firm under the name in which they are 

submitting the application. 

(b) The Bank will obtain the confidential report from the previous clients and the Architect 

shall not object the same. 

 

 

 

Signature of the PMC with Seal 

Date: 

Place: 
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ANNEXURE – G 

 

 

LIST OF PENDING ARBITRATION/LITIGATION/SUITS WITH PREVIOUS 

CLIENTS 

 

EXPRESSION OF INTEREST (EOI) FROM ENGAGEMENT OF PROJECT 

MANAGEMENT CONSULTANT FOR CONSTRUCTION OF BUILDINGS FOR 

ACCOMMODATING VARIOUS OFFICE ESTABLISHMENTS ALONG WITH 

PROVISION OF RESIDENTIAL QUARTERS AT BANK’S OWN PLOT AT MAHINDRA 

SEZ. 

 

SR. 

NO. 

NAME OF 

PROJECT WITH 

NAME OF 

CLIENT 

PENDING 

SINCE 

REASONS FOR 

PENDING 

ANNEXURE 

NUMBER OF 

SUPPORTING 

DOCUMENT 

     

     

     

     

 

 

 

 

Signature of the PMC with Seal 

Date: 

Place: 
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ANNEXURE – H 

 

(TO BE SUBMITTED IN SEPARATE SEALED ENVELOPE-B) 

PRICE BID 

 

PERFORMA FOR SUBMISSION OF THE PRICE BID 

 

EXPRESSION OF INTEREST (EOI) FROM ENGAGEMENT OF PROJECT 

MANAGEMENT CONSULTANT FOR CONSTRUCTION OF BUILDINGS FOR 

ACCOMMODATING VARIOUS OFFICE ESTABLISHMENTS ALONG WITH 

PROVISION OF RESIDENTIAL QUARTERS AT BANK’S OWN PLOT AT MAHINDRA 

SEZ. 

 

We have understood the prequalification criteria, scope of the services to be offered, the terms 

and conditions for the appointment to be rendered by the PMC specified by SBI in their 

technical bid as well from their standard agreement for the captioned purpose and we will abide 

by the same in case our proposal is accepted. 

 

Accordingly, we now quote a total professional fee at 

 

Fee in figures ............................................... (Percentage to the project cost) 

Fee in words: …………………………………………………………………………… 

plus, GST as applicable. 

 

(Upper cap maximum fee is 2 % of the actual project cost) 

 

We agree that the above payment of the fees will be released to us at pre-determined stages 

related to the progress of work based on the standard terms of SBI in this regard. 

 

We, further agree that in case we fail to deliver satisfactory services, State Bank of India will 

be at liberty to discontinue our services as PMC for the project within their sole discretion and 

no fee shall be claimed by us for the project. 

 

We agree that the income tax (i.e. TDS& GST TDS) as payable to statutory authorities may be 

deducted from the above quoted fees. I/We fully understand that SBI is not bound to accept 

the lowest or any offer. 

 

 

 

 

Signature, name and designation of the Authorized signatory 

Date: 

Place: 
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ANNEXURE – I 

 

LIST OF ANNEXURES 

(Use additional sheets if necessary) 

 

 

ANNEXURE NUMBER 

 

PARTICULARS OF DOCUMENT 
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General 

 

PRE-CONTRACT INTEGRITY PACT 

(TO BE STAMPED AS AN AGREEMENT) 

ANNEXURE - J

This pre-Bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on 

………. day of the ...................month of 2025, between, on the one hand, 

 

The State Bank of India a body corporate incorporated under the State Bank of India Act, 1955) 

having its Corporate Centre at State Bank Bhavan, Nariman Point, Mumbai through 

its……………………………..Department / Office at …………… (Hereinafter called the 

"SBI", which expression shall mean and include, unless the context otherwise requires, its 

successors) of the First Part and M/s represented by Shri ………………………… MD & Chief 

Executive Officer (hereinafter called the " PMC which expression shall mean and include, 

unless the context otherwise requires, its / his successors and permitted assigns of the Second 

Part. 

 

WHEREAS the SBI proposes to appoint a PMC for Construction of buildings for accommodating 

various  office establishments  along with provision of residential quarters at Bank’s own plot at 

Mahindra SEZ, and the PMC is willing to offer/has offered the services and WHEREAS the PMC 

is a private company/public company/Government undertaking/partnership, constituted in 

accordance with the relevant law in the matter and the SBI is an Office / Department of State Bank 

of India performing its functions on behalf of State Bank of India. NOW, THEREFORE, 

 

To avoid all forms of corruption by following a system that is fair, transparent and free from 

any influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to: 

 

➢ Enabling the SBI to obtain the desired service / Equipment/ product at a competitive price 

in conformity with the defined specifications by avoiding the high cost and the distortionary 

impact of corruption on public procurement; and 

 

➢ Enabling PMCs to abstain from bribing or indulging in any corrupt practice in order to 

secure the contract by providing assurance to them that their competitors will also abstain 

from bribing and other corrupt practices and the SBI will commit to prevent corruption, in 

any farm, by its officials by following transparent procedures. 

 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 

1. Commitments of the SBI 

1.1. The SBI undertakes that no official of the SBI, connected directly or indirectly with the 

contract, will demand, take a promise for or accept, directly or through intermediaries, 

any bribe, consideration, gift, reward, favor or any material or immaterial benefit or any 
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other advantage from the  PMC, either for themselves or for any person, 

organization or third party related to the contract in exchange for an advantage in the 

bidding process, Bid evaluation, contracting or implementation process related to the 

contract. 

 

1.2. The SBI will, during the pre-contract stage, treat all PMCs alike, and will provide to all 

PMCs the same information and will not provide any such information to any particular 

PMC which could afford an advantage to that particular PMC in comparison to other 

PMCs. 

 

1.3. All the officials of the SBI will report to the appropriate authority any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of 

such a breach. 

 

1.4. In case any such preceding misconduct on the part of such official(s) is reported by the 

PMC to the SBI with full and verifiable facts and the same is prima facie found to be 

correct by the SBI, necessary disciplinary proceedings, or any other action as deemed 

fit, including criminal proceedings may be initiated by the SBI and such a person shall 

be debarred from further dealings related to the contract process. In such a case while an 

enquiry is being conducted by the SBI the proceedings under the contract would not be 

stalled. 

 

2. Commitments of PMC. 

2.1. The PMC commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its Bid or during any pre- contract 

or post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commit itself to the following: 

 

2.2. The PMC will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favor, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the SBI, connected directly or indirectly with 

the bidding process, or to any person, organization or third party related to the contract 

in exchange for any advantage in the bidding, evaluation, contracting and 

implementation of the contract. 

 

2.3. The PMC further undertakes that it has not given, offered or promised to give, directly 

or indirectly any bribe, gift, consideration, reward, favor, any material or immaterial 

benefit or other advantage, commission, fees, brokerage or inducement to any official of 

the SBI or otherwise in procuring the Contract or forbearing to do or having done any 

act in relation to the obtaining or execution of the contract or any other contract with 

State Bank of India for showing or forbearing to show favor or disfavor to any person in 

relation to the contract or any other contract with State Bank of India. 
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2.4. Wherever applicable, the PMC shall disclose the name and address of agents and 

representatives permitted by the Bid documents and Indian PMCs shall disclose their 

foreign principals or associates, if any. 

 

2.5. The PMC confirms and declares that they have not made any payments to any 

agents/brokers or any other intermediary, in connection with the is Bid/contract. 

 

2.6. The PMC further confirms and declares to the SBI that the PMC is the original SIs in 

respect of Equipment / product / service covered in the Bid documents and the PMC 

has not engaged any individual or firm or company whether Indian or foreign to 

intercede, facilitate or in any way to recommend to the SBI or any of its functionaries, 

whether officially or unofficially to the award of the contract to the PMC, nor has any 

amount been paid, promised or intended to be paid to any such individual, firm or 

company in respect of any such intercession, facilitation or recommendation. 

 

2.7. The PMC, at the earliest available opportunity, i.e. either while presenting the Bid or 

during pre-contract negotiations and in any case before opening the financial Bid and 

before signing the contract, shall disclose any payments he has made, is committed to or 

intends to make to officials of the SBI or their family members, agents, brokers or any 

other intermediaries in connection with the contract and the details of services agreed 

upon for such payments. 

 

2.8. The PMC will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, Bid evaluation, contracting 

and implementation of the contract. 

 

2.9. The PMC will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

 

2.10. The PMC shall not use improperly, for purposes of competition or personal gain, or pass. 

on 'to others, any -information provided by the SBI as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained in any electronic data device / carrier. The PMC also undertakes to exercise 

due and adequate care lest any such information is divulged. 

 

2.11. The PMC commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

 

2.12. The PMC shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

 

2.13. If the PMC or any employee of the PMC or any person acting on behalf of the PMC, 

either directly or indirectly, is a relative of any of the officers of the SBI, or alternatively, 

if any relative of an officer of the SBI has financial Interest/stake in the 
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PMC’s firm, the same shall be disclosed by the PMC at the time of filing of tender. The 

term 'relative' for this purpose would be as defined in Section 6 of the Companies Act 

1956. 

 

2.14. The PMC shall not lend to or borrow any money from or enter into any monetary dealings 

or transactions, directly or indirectly, with any employee of the SBI. 

 

3. Previous Transgression 

3.1. The PMC declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact, with any other company in any country 

in respect of any corrupt practices envisaged hereunder or with any Public Sector 

Enterprise / Public Sector Banks in India or any Government Department in India or RBI 

that could justify PMC’s exclusion from the tender process. 

 

3.2. The PMC agrees that if it makes incorrect statement on this subject, PMC can be 

disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 

 

4. Sanctions for Violations 

4.1. Any breach of the aforesaid provisions by the PMC or any one employed by it or acting 

on its behalf (whether with or without the knowledge of the PMC) shall entitle the SBI 

to take all or any one of the following actions, wherever required: 

 

i. To immediately call off the pre contract negotiations without assigning any reason and 

without giving any compensation to the PMC. However, the proceedings with the other 

PMC would continue, unless the SBI desires to drop the entire process. 

 

ii. To immediately cancel the contract, if already signed, without giving any compensation 

to the PMC. 

 

iii. To recover all sums already paid by the SBI, and in case of an Indian PMC with interest 

thereon at 2% higher than the prevailing Base Rate of State Bank of India, while in case 

of a PMC from a country other than India with interest thereon at 2% higher than the 

LIBOR/ MIBOR. If any outstanding payment is due to the PMC from the SBI in 

connection with any other contract for any other stores, such outstanding could also be 

utilized to recover the aforesaid sum and interest. 

 

iv. To encash the advance bank guarantee and performance bond/warranty bond, if furnished 

by the PMC, in order to recover the payments, already made by the SBI, along with 

interest. 

 

v. To cancel all or any other Contracts with the PMC. The PMC shall be liable to pay 

compensation f o r  a n y  l o s s  o r   damage  to  the  SBI  resulting  from  such 
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cancellation/rescission and the SBI shall be entitled to deduct the amount so payable from 

the money(s) due to the PMC. 

 

vi. To debar the PMC from participating in future bidding processes of the SBI or any of its 

Subsidiaries for a minimum period of five years, which may be further extended at the 

discretion of the SBI. To recover all sums paid, in violation of this Pact, by PMC to any 

middleman or agent or broker with a view to securing the contract. Forfeiture of 

Performance Bond in case of a decision by the SBI to forfeit the same without assigning 

any reason for imposing sanction for violation of this Pact. 

 

vii. Intimate to the CVC, IBA, RBI, as the SBI deemed fit the details of such events for 

appropriate action by such authorities. 

 

4.2. The SBI will be entitled to take all or any of the actions mentioned at para 6.1(i) to (x) of 

this Pact also on the Commission by the PMC or any one employed by it or acting on its 

behalf (whether with or without the knowledge of the PMC), of an offence as defined in 

Bharatiya Nyaya Sanhita, 2023or Prevention of Corruption Act, 1988 or any other statute 

enacted for prevention of corruption. 

 

4.3  The decision of the SBI to the effect that a breach of the provisions of this Pact has 

been committed by the PMC shall be final and conclusive on the PMC. However, the 

PMC can approach the Independent Monitor(s) appointed for the purposes of this Pact. 

 

5. Fall Clause 

The PMC undertakes that it has not supplied/is not supplying similar 

service/product/equipment/systems or subsystems at a price lower than that offered in the 

present Bid in respect of any other Ministry/Department of the Government of India or 

PSU or any other Bank and if it is found at any stage that similar 

Equipment/product/systems or sub systems was supplied by the PMC to any other 

Ministry/Department of the Government of India or a PSU or a Bank at a lower price, 

then that very price, with due allowance for elapsed time, will be applicable to the present 

case and the difference in the cost would be refunded by the PMC to the SBI, if the 

contract has already been concluded. 

 

6. Independent External Monitors 

6.1. The SBI has appointed Independent Monitors (hereinafter referred to as Monitors) for 

this Pact in consultation with the Central Vigilance Commission. 

 

Shri Otem Dai 

IAS (Retd) 

otemdai@hotmail.com 

Shri Satyajit Mohanty 

IPS (Retd) 

Satyajitmohanty88@gmail.com 

mailto:otemdai@hotmail.com
mailto:Satyajitmohanty88@gmail.com
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6.2. The task of the Monitors shall be to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this Pact. 

 

6.3. The Monitors shall not be subjected to instructions by the representatives of the parties 

and perform their functions neutrally and independently. 

 

6.4. Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. Parties signing this 

Pact shall not approach the Courts while representing the matters to Independent 

External Monitors and he/she will await their decision in the matter. 

 

6.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will 

so inform the Authority designated by the SBI. 

 

6.6. The PMC(s) accepts that the Monitor has the right to access without restriction to all 

Project documentation of the SBI including that provided by the PMC. The PMC will 

also grant the Monitor, upon his request and demonstration of a valid interest, 

unrestricted and unconditional access to his project documentation. The same is 

applicable to Subcontractors. 

 

The Monitor shall be under contractual obligation to treat the information and documents 

of the PMC/Sub-contractor(s) with confidentiality. 

 

6.7. The SBI will provide to the Monitor sufficient information about all meetings among the 

parties related to the Project provided such meetings could have an impact on the 

contractual relations between the parties. The parties will offer to the Monitor the option 

to participate in such meetings. 

 

6.8. The Monitor will submit a written report to the designated Authority of SBI/Secretary in 

the Department/ within 8 to 10 weeks from the date of reference or intimation to him by 

the SBI / PMC and, should the occasion arise, submit proposals for correcting 

problematic situations. 

 

7. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the SBI or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the PMCs and the PMCs shall provide necessary 

information and documents in English and shall extend all possible help for the purpose 

of such examination. 

 

8. Law and Place of Jurisdiction 

This contract is subject to Indian Law. The place of performance and jurisdiction is at 

Jaipur (Rajasthan). 
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9. Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the extant law in force relating to 

any civil or criminal proceedings. 

 

10. Validity 

 

10.1. The validity of this Integrity Pact shall be from date of its signing and extend up to 5 

years or the complete execution of the agreement to the satisfaction of both the SBI and 

the PMC, including warranty period, whichever is later. In case Architect is 

unsuccessful, this Integrity Pact shall expire after six months from the date of the signing 

of the contract, with the successful PMC by the SBI. 

 

10.2. Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact shall remain valid. In this case, the parties will strive to come to an agreement to 

their original intentions. 

 

 

11. The parties hereby sign this Integrity Pact at on   

 

 

 

For SBI FOR PMC 

Name of the Officer Chief Executive Officer 

Designation 

Office/Department/Branch 
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LETTER OF UNDERTAKING 

 

Assistant General Manager (P&E) 

State Bank of India, 

LHO Jaipur. 

Premises and Estate Department, 

Ground Floor, Tilak Marg C-

Scheme, Jaipur, 

Rajasthan –302005 

 

EXPRESSION OF INTEREST (EOI) FROM ENGAGEMENT OF PROJECT 

MANAGEMENT CONSULTANT FOR CONSTRUCTION OF BUILDINGS FOR 

ACCOMMODATING VARIOUS OFFICE ESTABLISHMENTS ALONG WITH 

PROVISION OF RESIDENTIAL QUARTERS AT BANK’S OWN PLOT AT MAHINDRA 

SEZ. 

 

Dear Sir, 

 

We acknowledge the receipt of your Invitation of EOI for the captioned project. 

 

We have examined and clearly understood the scope of professional services to be rendered by 

us in respect of the project of Construction of buildings for accommodating various office 

establishments along with provision of residential quarters at Bank’s own plot at Mahindra 

SEZ. We have also taken into account all the contemplations furnished by SBI in this regard 

while submitting our proposal for your consideration. 

 

Accordingly, we offer to provide our comprehensive professional services as PMC for the 

captioned project strictly in accordance with the Scope of work and detailed terms and 

conditions spelt out in this Tender. 

 

While submitting this Bid, we certify that: - 

 

1. We have adequate experience in providing professional services for Planning, Designing 

and Supervision of all activities and services pertaining to Construction of buildings for 

accommodating various office establishments along with provision of residential quarters 

at Bank’s own plot at Mahindra SEZ by engaging EPC contractor for designing and 

execution of the project. 

2. We are equipped with adequate technical expertise and Manpower to plan, design and 

supervise various activities pertaining to Civil, Plumbing, Electrical, Mechanical, HVAC, 

Firefighting, Access Control System, Security, BMS and all other services pertaining to 

the project. 

3. We shall be fully responsible to support the L-1 contractor/EPC contractor to carryout 

necessary liaising at all levels with the respective Govt Departments/ local authorities to 

procure various mandatory municipal and other local authorities permissions applicable 

for the project including ensuring its revalidation from time to time at our own cost 
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(Excluding any legal charges payable to the respective authority against the Written 

demand for issuance/revalidation of such permissions) for the project for commencement, 

execution and completion of all activities and services of the project from initiation to 

Completion and procuring necessary Certificate/Occupancy Certificates from the local 

Authorities within the specified time. 

4. We, further undertake that it will be our sole responsibility to support and assist to L-1 

contractor/EPC contractor for submission of required design documents/drawings/papers 

to the competent authorities and carrying necessary liaison with them to procure all such 

permission within a reasonable time. 

5. We understand that except approved professional fee, the SBI shall not be responsible for 

making any extra payment to us towards any of the professional and other services 

charges pertaining to this project. 

6. We also undertake that in case, we are unable (i) to deliver timely professional services 

in the project to deliver satisfactory pro-rata progress in the project, the SBI shall be at 

liberty to terminate our agreement at any stage of the project by giving 30 days’ notice 

and no compensation shall be claimed by the us for the services rendered including 

compensation for the balance work. 

7. Wherever, necessary, we undertake that we shall be engaging expert 

Architects/consultants to cater the requirement of specialized services for the project at 

our own cost within the professional fee approved by the SBI. 

8. The undersigned is authorized to sign on behalf of the consultant and the necessary 

support document delegating this authority is enclosed to this letter. 

9. We declare that we are not in contravention of conflict-of-interest obligation mentioned 

in this EOI. 

10. We confirm that the Price bid pertaining to our Professional Fee for the project submitted 

by us have been arrived at without agreement with any other PMC of this EOI for the 

purpose of restricting competition. 

11. The rate for Professional Fee quoted in the price Bids are as per the EOI and subsequent 

clarifications/ modifications / revisions furnished by the SBI, without any exception. 

Moreover, our Fee approved shall remain firm and fixed till completion of entire project 

and we shall not raise any claim for any escalation/enhancement in the approved fee 

structure for the reasons whatsoever. 

12. The Professional Fee quoted by us have not been disclosed and will not be disclosed to 

any other PMC responding to this EOI. 

13. We have not induced or attempted to induce any other PMC to submit or not to submit a 

Bid for restricting competition. 

14. If our offer is accepted, we undertake to take up the project immediately and will render 

our professional services as per the timeline specified in this document. 

15. We undertake that in competing for and (if the award is made to us) in executing the 

above contract, we will strictly observe the laws against fraud and corruption in force in 

India namely “Prevention of Corruption Act 1988”. 

16. We undertake that we will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favor, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the SBI, connected directly 

or indirectly with the bidding process, or to any person, organization or third party related 
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to the contract in exchange for any advantage in the bidding, evaluation, contracting and 

implementation of the contract. 

17. We undertake that we will not resort to canvassing with any official of the SBI, connected 

directly or indirectly with the bidding process to derive any undue advantage. We also 

understand that any violation in this regard, will result in disqualification of PMC from 

further bidding process. 

18. We certify that we have not made any changes in the contents of the EOI document read 

with its amendments/clarifications provided by the SBI submitted by us in our Bid 

document. 

19. It is further certified that the contents of our Bid are factually correct. We also undertake 

that in the event of any information / data / particulars proving to be incorrect at any stage, 

the SBI will have the right to terminate our services at any stage of the project without 

notice. 

20. We also understand that SBI reserve their rights to Shortlist any number of PMC firms 

for participating in the Techno-commercial competition and to accept any or to reject all 

the Bids without assigning reason there for. 

21. We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA 

or any other regulatory body for outsourcing activity. 

22. If our Bid is accepted, we undertake to enter into and execute at our cost, when called 

upon by the SBI to do so, a contract in the prescribed form and we shall be jointly and 

severally responsible for the due performance of the contract. However, until such formal 

contract is prepared and executed, this Bid, together with your written acceptance thereof 

and your notification of award, shall constitute a binding Contract between us. Moreover, 

we shall not withhold our professional services in the project for execution such formal 

agreement. 

23. The name(s) of successful PMC to whom the contract is finally awarded after the 

completion of bidding process shall be displayed on the website of the SBI and/or 

communicated to the successful PMC(s). 

 

We hereby undertake and agree to abide by all the terms and conditions stipulated by the SBI 

in the EOI document. 

Our Bankers are: 

I) 

 

ii) 

 

The names of partners of our firm are: 

i) 

 

 

ii)
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Name of the partner of the firm Authorized to sign. 

 

 

Or 

 

(Name of person having Power of Attorney to sign the Contract. 

 

 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully, 

Signature of PMC 

Signature and addresses of Witnesses 

i) 

ii) 
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SAMPLE AGREEMENT BETWEEN STATE BANK OF INDIA AND 

PROJECT MANAGEMENT CONSULTANT 

(This sample agreement is subject to modifications/amendments at the of finalizing the agreement 

before execution) 

(Name and address of branch/ office/ Department) 

AND 

(Name and project management consultants) 

M/s.  

Towards Project Management Consultancy for Construction of buildings for 

accommodating various office establishments along with provision of residential 

quarters at Bank’s own plot at Mahindra SEZ. 

 

THE AGREEMENT BETWEEN THE BANK AND 

THE PROJECT MANAGEMENT CONSULTANT(PMC) 

CONDITIONS OF AGREEMENT – BETWEEN SBI AND PMC 

 

Articles of this agreement made at Jaipur this day of   between M/s. 

  a firm having its office at   hereinafter called, the 

‘PMC’ or ‘Firm (which expression shall unless it be repugnant to the context or meaning 

thereof be deemed to mean and include for the time being and from time to time of the said 

firm, the survivor or survivors of them, their respective heirs, executors and administrators 

of the last survivor heirs, his or her assigns) of the one part and AGM (Premises & Estate), 

State Bank of India, having its office at (address) 

represented by Shri -----------(Name),------------------ (Designation) hereinafter called ‘SBI’ 

or ‘Bank’(which expression shall unless it be repugnant to the context or meaning thereof 

be deemed to mean and include its successors and assignees) of the other part. 

EXTENT OF AGREEMENT 

This agreement represents the entire agreement between SBI and the firm and shall be read 

with all prior negotiations, representations or correspondence or agreements, if any. This 

agreement may be amended only by written instruments signed by both SBI and the firm. 

1. WHEREAS SBI is desirous of constructing its (Name of Project) at (Address of 

Project) (hereinafter referred to as the Project of Works) and for that purpose have appointed 

M/s.  as the PMC of the Project (hereinafter referred to as “The Consultant”), 
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2.  WHEREAS for the purpose of comprehensive services of complete supervision and 

management of the said project SBI is desirous of engaging the PMC. The term ‘PMC’ shall 

mean the persons/companies to be selected by SBI for undertaking the Project Management 

Consultancy, 

3. AND WHEREAS the PMC is agreeable to undertake the said works on the terms and 

conditions under document hereinafter appearing. 

NOW THEREFORE THE AGREEMENT WITNESSES THAT: 

1. In consideration of the covenants hereinafter contained and the fees and other charges 

agreed to be paid by SBI to the said PMC, the SBI hereby appoint the PMC as its Project 

Management Consultants for the project and issued a letter of intent No.    dated the 

 and the PMC hereby accepts the said appointment in terms of their 

letter No.     dated there at with other letters No.     dated the      and 

   . These letters and SBI’s subsequent letter No.  dated the    shall form 

part of this agreement. 

2. The PMC hereby undertakes to supervise and manage the said project in most 

professional and efficient manner to further the interest of SBI and protect the same in all 

circumstances and use best of their professional skills and judgment for the said purpose. 

PMC assures SBI that it shall do all acts and things necessary to sustain the trust and 

confidence reposed in it by SBI under this agreement. 

3. PROJECT COORDINATION COMMITTEE 

3.1 The parties hereto agree that the following shall constitute the Joint Project Committee 

(hereinafter referred to as JPC) for assessing and reviewing the progress of the work on the 

project and to issue instructions or directions from time to time for being observed and 

followed by Consultants / Contractors engaged in the execution of the project. 

(i) -------------------------------- , SBI, who shall be the Chairman of the Committee. 

(ii) ------------------------------ Engineers (Civil & Electrical) in charge of this project, as may be 

nominated as Members. 

 

(iii) Project Manager and Resident Engineer-in-Change of the project of the PMC and 

Secretary respectively. 
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3.2 The Secretary of the Committee may convene the meetings of the SBI, PMC and the 

concerned Contractors / Consultants at such regular intervals or frequently as may be 

instructed by the Chairman of the JPC and shall record and circulate to all concerned the 

decisions of the JPC for implementation/information as may be applicable. 

3.3 The PMC shall keep the Chairman of the Committee posted with the information 

relating to implementation of the JPC’s decision and also the usual progress reports of the 

Project work fortnightly. 

4. The scope of work of the PMC toward Project Management Consultant shall 

broadly include: 

a. Programming, planning, monitoring, follow up action, supervision, measurement of 

Civil, Electrical, air-conditioning, lifts, sanitary, water supply, file protection, roads, site 

development works, and any other work comprised in the Project as a whole, scrutiny of 

bills, preparation of variation statement, arranging various tests on materials / works, 

arranging meetings, coordination of the works of various agencies and all other incidental 

works thereto. 

b. Attend to inspection carried out by the (Names of various statutory / local authorities), 

Government, SBI and agencies such as Chief Technical Examiner (CTE) of Central 

Vigilance Commission, New Delhi and any other Authorities connected with the various 

works involved in the project and assist the Bank to reply their queries/ objections and 

ensure removal of the deficiency pointed out by the agency during the inspection and the 

help SBI in replying to their observations from time to time till the matters are finally cleared 

by the C.T.E.’s Organization and settled. 

c. Effect complete administration and management of construction, supply and 

installation of plant & machinery, equipment, lifts, firefighting arrangements etc. pertaining 

to the project contract till expiry of the defects liability period as indicated in the building 

contract and payment of final dues to the contractors are made, replies given to CTE’s/ 

Chief Vigilance Organization (CVO) of the SBI observations are finally accepted by the 

CTE of CVC/ CVO of the SBI. 

d. Effect coordination with the PMC, consultants, other contracting agencies and local 

authorities like  etc.. 
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e. Effect verification of work on virtual completion and actual completion of the project 

and advise the Bank suitably. 

f. Advise SBI with regard to extra claims or disputes, Chief Technical Examiner’s 

observations, arbitration cases between SBI and the contractors, if any and assist SBI in 

case of any dispute till the cases are resolved either by mutual negotiation or through 

Arbitration or Court, as the case may be. 

g. Collect and deliver to SBI any specific, written warrantee/s or guarantee/s given by 

Specialist firms / Suppliers including all required trade contractors, insurance policies, 

performance guarantees and warranties. Work as conciliator in the event of any dispute 

arising between the contractors engaged in the project and SBI before the matter goes to 

arbitration. 

5.0 Further clarification for firm’s services: 

 

5.1 Day to day supervision and ensuring that the said works are being executed as per the 

plans and designs and specification prepared by the EPC Contractor and provided for in 

the contract agreements with the selected / appointed contractors for various disciplines 

of the said works, monitoring of the project, checking the materials / works, getting 

various tests for material and works done, correct measurements of the works, initial 

scrutiny of the contractors bills at site and making the recommendations to the Bank. 

The PMC shall be involved in the project right from the beginning from the stages of 

soil exploration, prequalification of the contractors as the Bank’s agency to remain fully 

associated with the project and day to day work. 

Assisting the Bank in scrutiny of the recommendation, reports, plans, estimates etc. received 

from the EPC Contractor with a view of expediting the decisions in the matters at the Bank’s 

end. It is expected that the EPC Contractor and the PMC work jointly as team in good spirit 

with a view to getting the said works completed in best possible manner and efficiently 

without bringing in aspect of ego while performing their duties. 

The Firm is expected to go through the draft tender specifications, drawings and schedules 

thoroughly and suggest modification wherever considered necessary by them to the Bank 

for the Bank’s consideration to improve the performance of the project components, affect 

economy in cost and case in monitoring and control and expedite progress with particular 
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attention to construction techniques, durability of permanent components, water tightness 

of roofs, walls, sanitary block etc., case of construction, quality surveillance, technical audit 

and quality control. 

In any of these suggestions involve any likely extra cost, they shall clarify the same to SBI 

to enable the latter to take decision and advise the EPC Contractor suitably. The firm is 

expected to scrutinize in detail the tenders received and advice the Bank on reasonableness 

or other with of the lowest tender and the recommendations after evaluating terms and 

conditions and price bid of various tenderers. 

5.2 (a) Arranging periodical and emergency joint meetings of the Joint Project Committee 

(JPC), consultants, contractors etc. and develop project schedules for both management 

and working level use and co-ordination of the works of the “Construction agencies” 

including that of with SBI’s estimates and construction schedules. Update the project 

schedule from time to time and generate detailed working schedules for all activities of 

project, including realistic activity sequences and durations, processing of the drawings 

issued, identifying bottle necks and incorporating remedial measures to make up lost 

time, if any. 

(b) PMC shall review, audit, and ensure systematic and timely supply of drawings, 

estimates, work orders as per the conditions of contract entered into with various contractors 

by SBI by necessary communications in writing as well as by holding discussion in advance 

with the Bank for this project. They shall maintain daily record of receipt of plans/ designs 

and other details and issue of the same to the concerned contractors and present such 

documents to SBI from time to time as and when required. 

(c) For the purpose of supervision and site activities, the PMC shall employ or engage 

suitably qualified and experienced engineers and overseers of adequate number at their own 

cost. Without prejudice to this, the PMC agrees that it shall deploy the following minimum 

staff at the site. 

1. One Project Manager for overall control, coordination, and liaison purposes. He may or 

may not be stationed at the site. He shall have a minimum of 15 years field experience after 

graduation. 
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2. One full time Resident Civil Engineer-in-charge. He shall have minimum 8 years field 

experience after graduation. He shall be stationed at site. 

3. Two full time Civil Engineers for supervision measurements, scrutiny of the bills, testing 

and quantity control. They shall have a minimum of 5 years field experience after 

graduation. 

4. Two full time Electrical Engineer to supervise electrical and A/C/ works. They shall have 

a minimum of 5 years field experience in electrical works, installation of A.C, public address 

system, pumps etc. 

5. One full time Safety Engineer. He shall have a minimum of 5 years field experience in 

safety of construction projects. 

 For other specialized works, the PMC may appoint such other full or part time technical 

staff as may be required during the execution of those works. 

The above requirements are only the minimum. However, more Engineers and other 

categories of staff as may be considered necessary by the SBI for satisfactory management 

of the entire project have to be appointed by the PMC. If necessary, for satisfactory 

supervision and coordination, it is specifically agreed that SBI shall have no responsibility 

for any staff/ officers/ Engineers/ workmen engaged by the PMC and the said PMC alone 

shall be responsible as Bank for them nor that they are the employees of SBI at any point 

of time and there being to employer-employee relationship between the Bank and those 

employed by PMC for any purpose whatsoever. 

(d) The PMC shall fully supervise the various works at the site including scaffolding, form 

works etc. and ensure complete quality of the work at the site, including materials 

incorporated in the work and effect measures to get the works completed without any time 

and cost over-run. They shall provide constant day to day technical supervision over the 

interior / building services / installation work including recording of measurements as and 

when submitted by contractor, scrutiny and certification of contractor’s bills for making 

recommendations to the Bank, review and monitoring of materials supply storage and 

utilization so as to ensure requisition and procurement of the same on time (by the 

contractors) and conforming to approved specifications and standards. They shall prepare, 

check and monitor weekly and monthly programs of work and submit a copy thereof to the 

AGM (P&E) of SBI along with progress reports for the previous periods highlighting delays 
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and suggestions and implement remedial actions necessary for making up the lost time along 

with technical directions and procedure wherever necessary for achieving the same. Ensure 

that the extra items / quantities of items are not executed until and unless the same have 

been approved by SBI and maintain necessary site records for the same as soon as the same 

is envisaged. They will also approve materials after the contractors carry out tests on the 

same as stated in tender and or as per approved procedures and standards laid down in the 

tender and maintain adequate records thereof. They shall recommend to the Bank bills for 

the accuracy for quantity and quality of the items of works for payments to the contractors 

after amending the rates claimed by the contractors wherever necessary in their opinion. 

They shall maintain genuine hindrance register, records of site meetings and issuing minutes 

of meetings recommendation of applications for time extension to the contractors, scrutiny 

and recommendations for rates of extra items, scrutiny of the contractor’s claims under PVA 

Clauses if any for labour and materials as provided in the agreement to the Consultants and 

prepare quantity variations statement, ensure quality control of materials and workmanship 

and detailed scrutiny / checking for running / final bills and prepare the statement of 

theoretical estimated and actual consumption of materials if any as per specification and 

schedules laid down in the relevant contracts. 

(e) Ensure that essential gauges, instruments are in order for testing. The PMC shall 

maintain necessary site records and obtain data in support of the same. They shall arrange 

to carry out field and laboratory tests through the contractor on materials of construction as 

well as partially or complete erected structures etc. if required and maintain adequate 

records thereof. 

(f) Suggesting modifications, if any, due to site conditions and advising regarding cost 

variations on account of extra items and excesses during the progress of works. 

(g) The certification of all the bills shall be done by the authorized engineer of the PMC 

as approved by SBI and recommendations there for shall be made to the Bank along with 

a forwarding letter by the PMC. 

(h) To check PERT/BAR networks chart prepared by the contractors for project 

programming and progress control and keep constant check on various activities and 

coordinate with various agencies to get the project completed on time and within the 

budgeted costs. These charts will also be updated. They will also suggest suitable 

remedial actions to be taken to clear bottlenecks / delays / loss of progress etc. 
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progressively and promptly. 

(i) Co-ordination with all contracting agencies 

(j) Rendering generally all technical services at site as may in anyway relate to or arise out 

of the construction of the said works. 

(k) Rendering to SBI every assistance, guidance or advice on any matter concerning the 

technical aspect of the project. 

(l) To work as conciliator in the event of any dispute arising between the parties before the 

matter goes to legal forum / arbitration. 

(m) Render all assistance as may be required from the project site to the Bank for obtaining 

necessary certificates from the local authorities for occupation of the buildings. 

6.0 General Conditions of contract 

 

6.1 No deduction shall be made from the PMC’s fees on account of any penalty, liquidated 

damages or other sums withheld from payment to the contractor but when any penalty 

is levied or damages are recovered or sum is withheld from payment to the contractor 

on account of defective work in such a cases, the PMC’s fees in respect of the total value 

of the detective work shall not be paid for. Such fees shall, however, be paid upon the 

rectification of the defective work and on the basis of the bills payment of various 

contractors for actual work done and the total payments released by the Bank (SBI) after 

making corrections, if any, in the certificate. 

6.2 For the purpose of supervision, the PMC agrees that they will set up a site office under 

the charge of competent Resident Civil Engineer – In – Charge who will be in a constant 

charge of the direction and control of the said works (as may be entrusted to PMC). The 

PMC agrees to engage and retain at their cost adequate competent supervising staff 

(minimum as prescribed herein this agreement). These supervising staff should always 

be in charge of the works and be available on the site until the construction of the said 

work as entrusted to the firm is completed. These supervising staff shall be employed 

and paid by the firm. Their appointment, dismissal, retrenchment, the condition of 

services and the rate of remuneration will be determined by the PMC and shall be at the 

PMC’s entire discretion and the said staff at all times work under the orders and control 

solely of the PMC. SBI shall, however, have the right to direct the PMC without 
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assigning any reasons to remove any staff who is considered by SBI as undesirable. The 

site engineers of the PMC will work in cooperation with SBI staff at site, if any and at SBI, 

Local Head Office, Jaipur and carry out the instructions. 

6.3 If during the period of contract, it is established that certain risk or damage or loss has 

occurred due to the defective supervision of work, the PMC shall be required to pay 

back the fees for execution of such affected parts of the works and to indemnify the 

Bank to compensate any loss, injury sustained by the Bank due to the negligence/ 

improper supervision. 

6.4 The PMC shall not have any objection to SBI maintaining any own engineering staff at 

SBI’s costs at site of works, if desired by SBI to carry out the work and duties allotted 

to them by SBI, in respect of all works at the site or other areas outside the scope of the 

firm’s works and overall surveillance security and verification at the Bank’s end. 

6.5 The PMC agrees to perform their duties as PMC under those presents and will do 

everything in their power and authority to ensure that the contractor or contractors 

complete the execution of the works as may be entrusted to them according to the 

specifications and the schedule of time given to them and that no unnecessary delay is 

caused by them. 

6.6 The PMC agrees that they will not without the written sanction of the SBI make any 

deviations in the plans or estimates or order any variation, commission, or extras. In 

consequences thereof, they will not fix any new rate or rates of new items of work 

without written approval of SBI. 

6.7 The PMC shall promptly notify SBI of any changes in the constitution of their PMC. It 

shall be open to SBI to terminate the agreement on the death, retirement, insanity, or 

insolvency of any person/s is being director/s or partner/s in the said company / firm, or 

on the addition or introduction of a new partner without the previous approval in writing 

of SBI. But in absence of and until its termination by SBI as aforesaid, this agreement 

shall continue to be of full force and effect notwithstanding any changes in the 

constitution of the firm by death, retirement, insanity or insolvency of any of its partners 

or the addition or introduction of any new partners. In case of retirement / death the 

surviving or remaining partners of the firm shall be jointly and severally 
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liable for the due and satisfactory performance of the terms and conditions of the 

agreement. 

1. The PMC agrees to perform their duties under above terms so as to cause the 

completion of all the works as proposed and of other works as may be entrusted to the PMC 

and everything necessary to render the same fit for the occupation / use of SBI according to 

the contract as also the completion of the several stages of the said work in accordance with 

the programme to be drawn up and embodied in the contract between SBI and the 

contractors. The extension of time limit to the contractor under the agreements if any, given 

by SBI will have no consequential effects on the PMC’s time schedule in respect of works 

of to be completed till then. 

2. Extra payment on account of PVA will be applicable and paid if applicable to the 

contracting agencies i.e. they will be paid fees on the bill + PVA amount payable to the 

contracting agencies. 

3. For day-to-day execution and supervision of the field work, the PMC shall employ 

such strength of qualified and other staff as would enable clear control over the work subject 

to the minimum staff in clause 5.2(c) herein before. 

4. For survey instruments such as Total station, Theodolite, leveling instrument, prismatic 

compass, chain, measuring tapes, plain tables and ranging rods, such other survey 

equipment including tents for shelter, the firm shall make their own arrangements at no 

extra cost. 

6.8 The PMC will not during the period of their assignment and thereafter till the 

satisfactory completion of the work act as PMC or give any advice regarding the 

construction of this work in particular to intending contractors who would tender and 

undertake this work, or any other agency gainfully concerned with this work. 

6.9 Whether the PMC is partnership firm or a company, no change in the constitution of 

such partnership or no change in the constitution of Board of Directors of the Company 

shall be made without the prior approval of SBI. 

6.  10(a) The PMC shall supervise the work and also record the measurements of various 

items of works and check the field working drawings. The PMC shall also inform his 
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representatives of their programme for joint measurements so that if the latter chooses to 

remain present at that time, he can do so as this will ultimately help to reduce the time gap 

between the issue of the recommendations for payment of contractor’s bill and issue of the 

payment certificate to the SBI. 

(b). The PMC shall in accordance with and as required by the terms of the agreement or 

agreements entered or to be entered into between the SBI on the one part and the contractor 

on the other part, certify after due verification that the work measured and recommended 

for payment of running bills of the contractors are supervised by them and are fully 

consistent with the type, quality and specifications prescribed in the agreement entered into 

with the contractors. In the matter of recommending such bills to Bank / consultants, the 

firm shall be deemed to guarantee the correctness of all such certificates and shall hold 

themselves, responsible for the correctness of all the bills and certificates scrutinized, 

checked for and issued by them with the recommendations to the PMC, as to the quality 

control of the work concerned as well as the quantities of various items of works. Before 

certifying any bill, they shall ensure that the work being certified is in accordance with the 

designs and specifications. The Bank, however, reserves its discretion also not obligatory to 

scrutiny the bills, certify and make payment to the contractors in accordance with such 

scrutiny. This will be without prejudice to the Bank’s right to such action as deemed 

necessary for giving defective / wrong certificate. 

6.11 Scrutiny / recommendations / certifications of the contractors running bills by the PMC 

and payment by the Bank. The PMC shall certify the running bills of the contractors within 

15 working days from the date of the receipt of the same from the contractor. To avoid delay 

in payment of R.A. Bill of the contractors, the joint measurements of the executed works by 

the authorized engineers of the PMC and contractors are required to be recorded from time 

to time by them soon after execution as also arithmetic calculations etc. are also required to 

be done soon thereafter and except for summary of quantities under various items of works, 

the measurement work should stand updated so that the recommendations from the PMC 

for each such running bill can reach within 15 days to the Bank. To avoid delays in 

verification on this account, the PMC or his assistants at site may remain associated with 

the concerned contractors at the time of joint measurements to satisfy himself about work is 

being measured and under what tender items. 
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6.12 It is expected that the PMC work jointly as a team in good spirit with a view to getting 

the said work completed in the best possible manner and efficiently without bringing in 

aspect of ego while performing their duties. The PMC will have right to oversee, defer with 

contractors’ opinion in regard to the quality, measurements, rates of part / substituted / extra 

items etc. without affecting the Bank’s interest. However, in the event of any dispute arising 

out due to difference between the opinion of the PMC & contractors, the decision of the 

Bank shall be final and binding on the PMC. Normally, the works rejected by the PMC or 

the rates and / or quantities reduced by them shall not be disputed by the Contractors. 

However, if they differ with the PMC in this regard they have right to make 

recommendations / suggestions to the Bank for the Bank’s consideration and pending the 

Bank’s decision /s on such points, the PMC shall issue the interim payment certificates. On 

getting the Bank’s decision on such points, the PMC can give effect to the same as may be 

necessary in the bills to follow thereafter. The PMC will have, however, a right to reject the 

works, if in their opinion they are not satisfied with the quality or execution of the same as 

expected by them but by clarifying the specific reasons to do so to the Bank. 

6.13 The Consultants are authorized by the Bank for test checking or cross checking of the 

measurements of the works done by the PMC if and when felt necessary by them and bring 

the amendments, if necessary, to the Employees notice for necessary action. The PMC is 

authorized by the Bank to talk / instruct / write directly to the contractors / their 

representatives during the progress of the work and till settlement of the final dues of the 

contractor as long as those pertain to specifications, quality, measurements, drawings, 

progress of the works as provided in the respective contractor’s contract agreement. The 

Consultants are authorized to closely follow – up and keep account of the progress of the 

works and arrange to solve bottlenecks if any. They are authorized to write to PMC about 

time lag in the project works and suggest improvement / course of action for PMC’s 

consideration. Similarly, the PMC will be authorized to write to the Consultants about their 

requirements from consultants e.g. drawing details, clarifications, contract agreement copies 

and bring to their notice the discrepancies etc. if any. The PMC shall endorse the copies of 

all their correspondence with the Contractors and the Consultants and the Bank. 

6.14 The PMC will have right to stop bad / defective work or the work which is not as per 

the tender items / drawings. The PMC will have right to ask the contractors to remove / 
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demolish disapproved / rejected materials / works. Only where the contractors disagree of 

the same, they will refer the matter to the Bank for further necessary action. 

7.0 It is agreed between the parties as follows: 

 

7.1 SBI shall include in all contracts which may be entered into with the contractor or 

contractors such clauses as would provide for the payment to SBI by the contractor or 

contractors of adequate damages for losses or delay on his or their part in carrying out 

the terms of the said contract and the PMC shall take all necessary precautions are 

  all their duties before and during the progress of the work as may be entrusted to 

them including determining claims of the contractor due to fault or delays caused by the 

PMC subject to the total liability of the firm on this account being limited to an amount 

equal to 15% of the total fees payable. 

7.2 If the work of construction of anyone or more of the civil engineering works or other 

works therein be substantially interrupted by force measure or by reasons of any orders 

in writing issued by SBI stopping or suspending the work of construction on grounds 

other than bad / unsound work or installation and / or defective supervision or lack of it 

or by negligence, the firm shall not be liable in any way for the consequent delay in the 

completion of such work. 

7.3 Liquidated damages 

 

In the opinion of the Bank,  if any delay in execution is attributable to the 

fault of the firm, SBI shall be entitled to recover liquidated damages at the rate of 0.5% of 

the total fees per week (7 days) of delay. Total recoveries on account of delays and / or any 

other loss or damage caused to the Bank due to defective / faulty supervision on part of 

PMC shall be limited to maximum of 15% of total fees payable to PMC on entire actual 

work, for which the PMC’s services availed by the Bank. The decision of the Bank in this 

matter after giving due hearing to the PMC’s arguments, shall be final and binding on the 

PMC. 

7.4 SBI may require the firm to visit of Jaipur   for proper 

discharge of any of their duties enumerated herein about and on earlier pages without 

any extra charge of fees. In such case, the firm shall except in the case of visit to work 
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site, Laboratories, quarries be entitled to traveling and Daily Allowance permissible as 

under. 

Senior Partners and Senior Consultants 

 

Actual traveling charges (permitted to travel by air) lodging plus boarding charges together 

not exceeding Rs. 2000/- + taxes per day after producing necessary bills / receipts in support 

of their claims. 

Other Engineers / Architects / Employees / Junior Partners: 

 

Traveling expenses: 1st class train fare, lodging and boarding charges not exceeding 

Rs.1,000/- + taxes per day after producing necessary bills / receipts is support of their 

claims. Security Deposit and Performance Bond 

The firm will furnish to SBI a security deposit in the form of a Bank Guarantee for an 

amount of 10% of their total fees (approx.) within 30 days of the date of Agreement. On 

completion of the entire job the Bank Guarantee against security deposit will be converted 

to a Performance Bond to be valid for 36 months from the date of virtual completion of 

different works 

8. Project Management Consultant’s Fees 

8.1 In consideration of the performance of the contract, SBI agrees to pay the firm, 

as compensation for his services, total professional fees as under: For civil, sanitary, 

and plumbing, electrical fire protection & A.C. Works etc. % fees on coat of works 

payable to contractors after PMC reports at site. 

The fees also include all cost towards living and traveling expenses to site of work/ to 

laboratories for testing / to different sites for inspection of source of materials etc. cost 

of stationery, drafting suitable draft replies to CTE’s observations, if any/ arbitration 

proceedings etc. if any, arisen due to dispute between the Bank and any contractors of 

any works of this project. 
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8.2 Terms of Payment of Fees 

 

a. 5% after approval of Conceptual plan, Block Estimates, Tender document & preliminary 

Detailed Project Report. 

 

b. 5% after finalization of EPC L-1 contractor/s. 

 

c. 80% payment against progressive bills after 15 days of payment to the contractor. 

 

d. 5% After the PMC issues “No objection certificate” for the refund of contractor’s 

retention money on expiry of Defects liability period i.e., 36 months after issuance of 

Virtual completion Certificate to the various contractors. 

 

e. Balance 5% after expiry of latest of the Defects Liability periods of the various 

contractors and after attending to the CTE’s observations, if any, from time to time till 

its final disposal and award of arbitration, if any, whichever is later. 

9. Obligations 

9.1 SBI shall designate representatives who shall be fully acquainted with the project and 

have authority to communicate approvals of project construction budgets variation and 

technical approvals of all cases consistent with project, schedule and furnish information 

expeditiously. 

9.2 SBI shall not employ any of the firm’s employees during the tenure of this contract and 

for a further period of one year. Also, the firm commits itself not to employ any of SBI 

employees within one year of their leaving SBI unless such employees or retired 

employees of SBI had already joined the firms service prior to the date of notice for pre- 

qualification of PMC. 

10. Changes in the Project 

10.1 The SBI without invalidating this agreement, may order changes in the project within 

the general scope of this agreement consisting of additions, deletions, or other revisions. All 

such changes in the project shall be authorized by change order. 

10.2 A change order is written order to the contractors signed by SBI issued after the 

execution of this agreement, authorizing a change in the scope of the project, services to be 

provided. 
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11. Termination of the Contract 

 

If the firm fails to perform any of its obligations under this agreement and if SBI is 

dissatisfied with the services of the firm, SBI may terminate the services of the firm after 

serving a notice giving the Project Management Consultant a period of one month to wind 

up without prejudice to other clauses of the agreement. 

12.SBI’s right to perform firm’s obligations and termination by the SBI for the cause. 

12.1 If the firm fails to perform any of its obligations under this agreement, SBI may 

terminate the services of the firm with such other action as may be available in law during 

which period the firm fails to perform such obligations, make good such deficiencies. 

12.2 If the firm is adjudged as Bankrupt, or if they make a general assignment for the benefit 

of its creditors or if a receiver is appointed on account of their insolvency or persistently 

disregards law, ordinances, rules, regulations or orders of any public authority having 

jurisdiction, or otherwise is guilty of a substantial violation of provisions of the agreement 

then SBI may terminate the services of the firm with a notice of winding up within a period 

of one month without prejudice to any right or remedy and after giving the firm and his 

surety, if any, seven days written notice, during which period firm fail to cure the violation, 

terminate the services of the consultants with a notice of winding up within a period one 

month and take possession of the site and may finish the project by whatever method they 

may deem expedite. In such case, the firm shall not be entitled to receive any further 

payment, if due at the time of termination, until the project is finished nor shall be relieved 

from his obligations assumed under this article. 

12.3 The firm has been given various powers under this agreement for the completion of the 

project as Project Manager – cum – Monitor – cum – Supervisor and the said power shall 

not be deemed to be as a power of attorney for the development, construction, sale or 

improvement of the property. 

ARBITRATION CLAUSE 

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned 

and as to the quality of workmanship or materials used on the work or as to any other 
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question, claim, right, matter or thing whatsoever in any way arising out of or relating to 

the contract, designs, drawings, specifications, estimates, instructions orders or these 

conditions or otherwise concerning the work or the execution or failure to execute the same 

whether arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

i) If any dispute, difference, or question shall at any time arise between the PMC and the 

Bank as to the interpretation of this agreement or concerning anything herein 

contained or arising out of this agreement except that state in (I) above or as to the 

rights, liabilities and duties of the said parties hereunder, or as to the execution of the 

said works, except in respect of the matters for which it is provided herein, that the 

decision of the Bank is final and binding, the same shall be referred to the Arbitration 

for settlement of disputes and final decision of the arbitrator to be agreed upon and 

appointed by both the parties. 

ii) For the purpose of appointing the ( ............ ) based sole Arbitrator referred to above, the 

Appointing Authority i.e. the Chief General Manager of Jaipur Circle of the Bank or on his 

behalf the Asst. General Manager (P&E),(SBI Local Head Office, Jaipur) will send within 

thirty days of receipt by him of the written notice aforesaid to the Consultants a panel of 

three names of technically competent persons not below the rank of Superintending 

Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. 

iii) The PMC shall on receipt by them of the names of aforesaid, select any one of the 

persons named to be appointed as a sole Arbitrator and communicate his name to the 

Appointing Authority who shall thereupon without any delay appoint the said person as the 

sole Arbitrator. If the PMC fail to communicate such selective as provided above within the 

period Specified, the Appointing Authority shall make the selection and appoint the selected 

person as the sole Arbitrator. 

iv) If the Appointing Authority fails to send to the PMC the panel of three names as 

aforesaid within the period specified, the Consultants shall send to the Appointing Authority 

a panel of three names of technically competent persons not below the rank of 

Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD, 
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LIC, RBI etc. The Appointing Authority shall on receipt of the names of the aforesaid 

persons and appoint his as the sole Arbitrator within 30 days of receipt by him of the panel 

and inform the PMC accordingly. If the Appointing Authority fails to do so, the PMC shall 

be entitled to appoint one of the three persons from the panel as the sole Arbitrator and 

communicate his name to the Appointing Authority. 

v) If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 

or vacates his office due to any reason whatsoever another sole arbitrator shall be appointed 

as aforesaid. 

vi) The work under the contract shall, however, continue during the arbitration 

proceedings, no payment due or payable to the PMC shall be withheld on account of such 

proceedings except the disputed payment of fees, if any, on account of other provisions in 

this agreement. 

 vii) The arbitrator shall be deemed to have entered on the reference on the date he issues 

notice to both the parties fixing the date of the first hearing. 

viii) The arbitrator may from time to time, with the consent of the parties, enlarge the time 

for making and publishing the award. 

ix) The arbitrator shall give a separate award in respect of each dispute or difference referred 

to him. The arbitrator shall decide each dispute in accordance with the terms of the 

contract and give a reasoned award. The venue of arbitration shall be such place in as 

may be fixed by the arbitrator in his sole discretion. 

x) The fees, if any, of the Arbitrator, if require to be paid before the award is made and 

published by paid half by each of the parties. The cost of the reference and of the award 

including the fees, if any of the Arbitrator who may direct to and by whom and in what 

manner, such costs or any part thereof shall be paid may fix or settle the amount of cost 

to be so paid. 

xi) The award of the Arbitrator shall be final and binding on both the parties. 

xii) Subject to aforesaid, the provisions of the Arbitration and Conciliation Act 1996 or any 

statutory, modification of reenactment thereof and the rules made there under, and for 

the time being in force shall apply to the arbitration proceedings under this clause. 

This agreement executed the day and year first written above. 
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FOR PROJECT MANAGEMENT CONSULTANTS 

SHRI: 

NAME: 

OFFICE ADDRESS: 

WITNESS :( 1) WITNESS: (2) 

 

NAME: NAME: 

 

ADDRESS: ADDRESS: 

 

FOR STATE BANK OF INDIA 

SHRI…………………………………. 
 

 

 

STATE BANK OF INDIA 

 

- --------------- DEPARTMENT. 

 

WITNESS :( 1) WITNESS: (2) 

 

NAME: NAME: 

 

ADDRESS: ADDRESS 
 

 

 

 

 

 

 

 

 
  


