
 

 

 

 

 
 

PART – A: TECHNICAL BID 

 

 

  ITEM RATE –E-TENDER 

 FOR CIVIL WORK OF SBI FLATS 128 (4Nos.), 129 (4 Nos.) (Total - 8 Nos.) AT SECTOR-

14, PANCHKULA (HR) 

 

 TENDER SUBMITTED BY: 

 

NAME : 

 

ADDRESS : 

__________________________________ 

 

__________________________________ 

 

  __________________________________ 

 

 __________________________________ 

 

MAIL ADDRESS :                __________________________________ 

  

NANE & PHONE NO. 

OF CONTACT PERSON:         _________________________________ 

 

 

 

The Asst. General Manager, 

Premises & Estate Department, 

State Bank of India, 

Local Head Office, 

Ground Floor, Sector -17, 

Chandigarh 
 

 

Architects 

M/S THE DESIGN FORUM 

CHANDIGARH 

PH. 9855156716
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NOTICE INVITING TENDER 

E - tenders are hereby invited on behalf of the Asst. General Manager, Premises & Estate 

Department, State Bank of India, Local Head Office, Chandigarh for carrying Civil Work of SBI 

Flats at Sector-14, Panchkula (HR) 

 The only Empanelled Contractors in particular category with SBI LHO Chandigarh 

are eligible to participate in this tender. 

 

SN Particulars Details 

1 Name of work Civil Work of SBI Flats 128 (4Nos.), 129 (4Nos.) 

(Total - 8 Nos.)  at Sector-14, Panchkula (HR) 

2 Nature of Work Civil Work 

3 Estimated Cost of Work Rs. 42.36 Lacs 

4 Time allowed for Completion 180 Days from Award of Work 

5 Earnest Money Deposit Rs. 86,000/- (Rupees Eighty-Six Thousand only) by 

means of Demand Draft /Banker Cheque only from 

any scheduled Nationalized Bank drawn in favour of 

SBI Premises & Estate Department, LHO, Chandigarh. 

Hard copy of the same is mandatory to be submitted at 

the above address. MSME/NSIC Certificates will not be 

accepted for exemption of EMD” 

6 Date and Time where tender forms 

are available 

From 29/09/2025 till 20/10/2025 upto 12:00 pm at 

www.sbi.co.in /SBI in the News procurement–news and 

https://etender.sbi 

7 Last date & time for submission 

of Online Tender and EMD 

 

:  20-10-2025 upto 12.00 pm. 

 

8 Place for submission of E-tender 

Contact person /telephone no/ email 

address. 

a) On line submission of e-Tender (Including 

Technical Bid and Price Bid) at https://etender.sbi 

b) EMD submission Address: 

The Asst. General Manager,  

Premises & Estate Department,  

State Bank of India,  

Local Head Office,  

Ground Floor, Sector -17, Chandigarh      

9 Date and Time of opening of  

E-Tender and price bids 

 : 20-10-2025 at or after 15.00 pm at  

The AGM (P&E) SBI, LHO, 

    Ground Floor, Sector -17, Chandigarh 

10 Defect Liability period 1-year from the date of Completion of Project. 

Minimum 5 years Warranty for Water Proofing works  

11 Liquidated Damages 0.50% per week subject to maximum 5% of contract 

amount for delay in completion of work. 

12 Validity of offer 90 days from the date of opening of Price-bid 

13 Value of Interim Certificate 15.00 Lac - No advance on materials / plant / 

machinery or mobilization advance shall be paid 

under any circumstances 

14 Additional Security Deposit In case L-1 bidder quotes abnormally low rates (i.e. 10% 

or more, below estimated project cost), the bidder has to 

deposit additional security deposit (ASD) equivalent to 
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difference of estimated cost vis-à-vis L-1 quoted amount 

for due fulfilment of contract. Such ASD could be in the 

form of FDR / Bank’s guarantee in the Bank’s name as 

per format approved by the Bank. On successful 

completion of work ASD will be returned to the 

contractor. In case contractor fails to complete the work 

in time or as per tender specification or leave the job 

incomplete, the bank will be at liberty to recover the dues 

from ASD or to forfeit such ASD as the case may be 

within its sole discretion. 

If the L1 bidder refuses to give the Additional Security 

Deposit, then the EMD will be forfeited and the tender 

will be re-invited. The L1 bidder will not be allowed to 

participate in the retendering process 

15 Quantum of Security Deposit 

(percentage) 

Initial Security Deposit (ISD) – 2% of the Tender value 

including EMD 

Retention Money - 5% of the running bills and Total 

deduction of 5% of value of work including EMD, ISD. 

 16 Eligible Taxes A) Income Tax & GST IT will be deducted at source 

as per Govt. Guidelines. 

B) Reimbursement of GST will be made only on 

submission of proper GST invoice as per 

applicable GST provision. The contractor 

should comply with the following; 

1. Contractor should have GST Registration Number 

2. Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per 

GST provision. 

3. In case of Correction in the bills after 

scrutiny, contractor should submit fresh 

bills for payment. 

4. Contractor should timely file his GST return in 

accordance with GST provisions to enable the bank to 

claim the credit of GST paid to the contractor. 

 

17 Agency for arranging 

on-line bidding 

M/s. E-Procurement Technologies limited (EPTL), 

Registered Office: B-704/705, Wall Street - II, 

Opp. Orient Club, Nr. Gujarat College, Ellis Bridge, 

Ahmedabad - 380 006, Gujarat (India). 

     Help Desk: 7859800609/ 7859800624/ 9081000427. 

Contact timings: (On working days 9AM to 6PM) 

E-mail Id - etender.support@eptl.in 

                   nandan.v@eptl.in  

20 Any additional 

information 

The quoted rate should be inclusive of materials, labour, 

wages, fixtures, transportation, installation, wastages, 

Octroi, machinery, temporary works such as scaffolding, 

cleaning overheads, profit, statutory expenses, incidental 

charges, all taxes (excluding GST) and all related 

expenses to complete the work 

21 Scanned copy of EMD must be uploaded and the same needs to be submitted at given address 

within due date of tender. 

mailto:etender.support@eptl.in
mailto:nandan.v@eptl.in
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22. Firm can visit the website (https://etender.sbi) till last date of submission for changes. 

Corrigendum if any will be published only in www.sbi.co.in /SBI in the News procurement–news. 

23 The Contractor/ Vendor shall sign and stamp each page of the tender document thereby 

ensuring the number and sequence of all pages. The tender document can be digitally 

signed as well by the bidder. Tender documents without seal and signature of the 

authorized tenderer are liable to be rejected. 

24 No conditions other than mentioned in the tender will be considered, and if given they will 

have to be withdrawn before opening of the price-bid. 

25 The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 

without assigning any reason (s) for doing so and no claim / correspondence shall be entertained 

in this regard. 

26 In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 

next working day at the same time. 

 

The Asst. General Manager,  

Premises & Estate Department,  

State Bank of India,  

Local Head Office,  

Ground Floor, Sector -17, Chandigarh     
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INSTRUCTIONS TO THE TENDERERS 

Online, E-tenders are invited for proposed Civil Work of SBI Flats at Sector-14, Panchkula (HR) 

1.  Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://etender.sbi.  

2.  Contractors should submit/send EMD physically within due date of the tender at the office 

address mentioned the in-NIT document. The tender will be rejected if the tenderer fails to 

submit the EMD. 

3.  Contract documents consist of detailed plans, technical specification, schedule of quantities of the 

various classes of work to be done, and the set of conditions of contract’ to be compiled with by 

the person whose tender may be accepted. The documents are available in the website 
https://etender.sbi 

4.  Tenders should be submitted online (As mentioned in NIT). 

5.  EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s 

Cheque payable at CHANDIGARH and drawn in favor of State Bank of India, otherwise the 

tender is liable for rejection. 

6.  The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2% 

of the accepted value of the tender, by means of D.D. in favor of State Bank of India, 

CHANDIGARH The Initial security deposit is to be paid by the Contractor to Bank within 7 days 

of intimation to him of the acceptance of the tender. No interest is allowed on the above said 

security deposit (EMD, ISD) 

7.  Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the 

running bill shall be recovered as retention money, till the total retention amount including the 

EMD and ISD amounts already with the Bank become 5% of the value of the contract amount. 

This amount is called as Total Security Deposit, which consists of three components. 

a) EMD-Earnest Money Deposit. 

b) ISD-Initial Security Deposits. 

c) RM-Retention Money. 

The total security deposit will be kept with the Bank. And total security deposit may be refunded 

after the end of defects liability period (one year), provided he has satisfactorily carried out all the 

works and attended to rectification of all defects in accordance with the conditions of the 

contract. In case of failure on the part to do so, the cost of rectifying the defects through any other 

agency shall be deducted from the amount of security deposit due to the contractor. 

8.  Completion of work: 

i)  The work shall be considered as complete only when the certificate of virtual completion is 

issued by the architects/Bank. 

ii)  The defects liability period as prescribed in the contract shall commence only from date of 

such virtual completion. 

iii) Any defect that may appear within the defects liability period shall be rectified by the con-

tractor within reasonable time on receipt of necessary instructions from Bank to that effect. 

9.  The acceptance of a tender will rest with the Competent Authority, who does not bind himself to 

accept the lowest tender and reserves to himself the authority to reject any or all the tenders 

received, without assigning any reasons. All tenders in which any of the prescribed conditions are 

not fulfilled or are in complete in any respect are liable to be rejected. 
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10.  All compensation or other sums of money payable by the Contractor to Clients under the terms 

of this contract may be deducted from the security deposit, or from any sum that may be or may 

be come due to the Contractor on any account whatsoever and in the event of the Security 

Deposit being reduced by reasons of any such deductions, the Contractor shall within 7 days of 

being asked to do make good in by DD any sum which have been deducted from his security 

deposit. 

11.  Tender containing any condition leading to unknown/indefinite liability, are liable to be 

summarily rejected. 

12.  Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection. 

13.  The tenderer should quote their(own) rates for undertaking the work. 

14.  GST as applicable will be reimbursed by Bank as specified in NIT. 

15.  All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall 

be payable by contractor including transportation and TA/DA of the workers at site and the Bank 

will not entertain any claim whatsoever in this respect. 

16.  I.T. will be recovered as per Government Rules 

17.  Time is the essence of the contract. The work should be completed on time as mentioned in the 

NIT. The successful Contractor will have to give CPM/PERT chart of various activities of works 

to be done so that the work gets completed within the stipulated time. The chart shall be 

submitted within 7 days from the date of acceptance of the tender. 

18.  Tenders for works shall remain open for acceptance for a period of 90 days from the last date of 

tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any 

modifications in terms and condition of the tender which are not acceptable to the Bank, then the 

bank without prejudice to any other right or remedy is at liberty to forfeit the earnest money. 

19.  The successful tenderer, after the work is awarded, he will have to enter into an agreement with 

the competent authority of the bank. 

20.  The tenderer must co-ordinate with the other agencies such as Interior/Furnishing/ Electric-

al/IT/Fire/AC etc. 

21.  The tenderer should visit the site to ascertain the working conditions and local authority 

regulations / restrictions if any and other information required for the proper execution of the 

work. 

22.  The work may be carried out on any floor level as per site condition. Please note that materials 

and machines are required to be carried on head load and the same must be accounted in the 

costing. Please note that no separate cost shall be allowed for head load. 

23.  The quantities of various items given in the schedule of quantities are approximate. The 

quantities of work may vary at time of allotment / execution of work. Bank reserves the right to 

omit / delete any item(s) of work from the schedule at the time of allotment / before. Contractor 

will be paid for the actual work done at the site duly verified by the concerned official of the 

bank. 

24.  The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges 

paid shall be maintained and shall be presented regularly to the Employer’s for checking. The 

settlement will be made based on figures arrived at jointly and taking unit price given in the 

contract assigned to the successful Tenderer. 

In case of extra items where similar or com- parable items are quoted in the tender, extra rates 

shall be based on tender rates. 
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25.  If the rate quoted by the contractor for any item / items are not workable or abnormally lower 

than the market rate, the bank may demand Bank guarantee from the contractor for satisfactory 

completion of these work. The bank guarantee amount will be not less than 50% of the estimated 

amount of the items for which the rates are not workable or abnormally low. This bank guarantee 

will be released after completion of these works (unworkable and abnormally low rated items) to 

the satisfaction of the bank. 

26.  The contractor shall submit the bar chart/CPM/PERT as well as shall submit the insurance cover 

for the work in the form of CAR policy and Third-Party Insurance within seven (7) days from the 

acceptance of work order. 

27.  The work must be started within immediately from the date of receipt of work order/ mark out at 

site; whichever is later. In case of work not being started within this stipulated period, the bank 

reserves the right to cancel the work order duly forfeiting the Earnest money deposit. 

28.  No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is liable to 

be cancelled, if either the contractor or any of his employees is any time to be such a person who 

had not obtained the permission of Bank as aforesaid before submission of the tender or 

engagement in the contractor’s service. 

29.  Contractor should get approval of the samples of materials in advance with Bank’s Engineer be-

fore use of the same in the work.’ 

30.  Bank has the right to offer the contract or to modify the old material wherever/whenever 

necessary instead of new supplies. 

31.  The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 

installation, all taxes (excluding GST), wastages, Octroi, machinery, temporary works such as 

scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related 

expenses to complete the work. 

32.  The tenders shall summarily have rejected, if any one of the above said requirements has not 

been complied with. 

33.  The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject 

any or all the tenders without assigning any reason whatsoever. 

34.  The contractor should fulfill the labour regulation guidelines stipulated by the governments. 

35.  No advance payment in any form will be granted for the works proposed. 

36. Period of taking up the final bill will be one month from/after satisfactory virtual completion or 

the date of submission of the final bill whichever is later. 

37.  Contractor is advised not to engage child labour during the contract period 

38.  The SBI reserves the right to cancel or postpone the tenders at any stage without assigning any 

reason. 

39.  Firm should be visit the website till last date of submission for changes/corrigendum if any 

Tender documents found partly or fully modified/altered/corrected etc. shall stand summarily 

rejected 

41.  The make of materials should be chosen strictly from the approved makes as given in the tender. 

Using of the multi brands is not permissible. Single brand should be used for entire project. 

42. The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document and 

enter into a contract for the satisfactory performance of the work. The tenderer is requested 

satisfy himself regarding the availability of water, power, transport and communication 
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facilities, the character quality and quantity of the materials, labour, the law and order 

situation, climatic conditions local authorities requirement, traffic regulations etc.  

The tenderer shall be solely responsible for considering the financial effect of any or all the 

factors while submitting his tender. 

 

43.  ANY CLARIFICATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE 

ENTERTAINED AT ANY COST. 

 

 The Asst. General Manager,  

Premises & Estate Department,  

State Bank of India,  

Local Head Office,  

Ground Floor, Sector -17, Chandigarh       
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ANNEXURE – I 

Dated: - ___________ 

 

LETTER OF UNDERTAKING (Annexure I) 

 

To, 

The Asst. General Manager,  

Premises & Estate Department,  

State Bank of India,  

Local Head Office,  

Ground Floor, Sector -17,  

Chandigarh  

 

Dear Sir, 

 

Having examined the drawings, specification, design and schedule of quantities relating to the 

works specified in the memorandum hereinafter set out and having visited and examined the 

site of the works specified in the said memorandum and having acquired the requisite 

information relating thereto as affecting the tender, I/We hereby offer to execute the works 

specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities 

and in accordance in all respects with the specifications, design, drawings and instructions in 

writing referred to in conditions of tender, the Articles of Agreement, Special Conditions, 

Schedule of Quantities and Conditions of Contract and with such materials as are provided for 

by, and in all other respects in accordance with such conditions so far as they may be 

applicable. 

MEMORANDUM 

 

(a) Description of work Civil Work of SBI Flats at Sector-14, Panchkula 

(HR) 

(b) Earnest Money Rs. 86,000/- by means of Demand Draft 

/Banker Cheque only from any scheduled 

Nationalized Bank drawn in favour of SBI 

Premises & Estate Department, LHO, 

Chandigarh. 

 

(c) Time allowed for completion of 

the Works from Seven day after 

the date of written Order or date 

of handing over of the site 

(Whichever is later) to 

commence the work 

  180 days  

 

 

1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto so far as may be applicable or in 

default thereof to forfeit and pay to SBI, the amount mentioned in the said contract. 

2) I/ We understand that as per terms of this tender, the SBI may consider accepting our 

tender in part or whole or may entrust the various work proposed in phases. We, therefore, 

undertake that we shall not raise any claim/ compensation in the eventuality of Bank deciding 
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to drop any of the work from the scope of work of this tender at any stage during the contract 

period. Further, we also undertake to execute the work entrusted to us in phases on our 

approved rates and within stipulated time limit without any extra claim for price escalation as 

also provided for in the clause of “Instructions to Tenderers” of this tender. 

 

 

3) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the 

prices of any of the material during the currency of contract/execution/completion period 

including authorized extended contract period, if any. 

 

 

 

Yours faithfully,  

 

 

Signature of Contractors. 
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(A) Process Compliance Statement (Annexure II) 

(The bidders are required to print this on their company’s letter head and sign, stamp 

before emailing) 

To, 

M/s. E-Procurement Technologies Limited (EPTL), 

B-704/705, Wall Street - II, 

Opp. Orient Club, Nr. Gujarat College, Ellis Bridge, 

Ahmedabad - 380 006, Gujarat (India) 

 

Sub:  Agreement To The Process Related Terms And Conditions For Online E-TENDER FOR CIVIL 

WORK OF SBI FLATS AT SECTOR-14, PANCHKULA (HR) 

 

Dear Sir, 

This has reference to the Terms & Conditions for the ETENDER mentioned in the Tender 

document This letter is to confirm that: 

1)  The undersigned is authorized representative of the company. 

2)  We have studied the Commercial Terms and the Business rules governing the E-TENDER as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

3)  We also confirm that we have taken the training on the E-BID/auction tool and have understood 

the functionality of the same thoroughly. 

4)  We confirm that SBI and EPTL shall not be liable & responsible in any manner what so ever for 

my/ our failure to access & bid on the-auction platform due to loss of internet connectivity, 

electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 

before or during the auction event. 

5)  We also confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority. 

6)  We, hereby confirm that we will honor the Bids placed by us during the E-BID process. 

 

With Regards, 

Date: 

Signature with company seal 

Name: 

Company/Organization: 

Designation within Company /Organization: 

 

Address of Company/Organization: (Scan it and send this Document to EPTL) 
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 GENERAL CONDITIONS OF CONTRACT 

 

1.0 Definitions: - 

“Contract means the documents forming the tender and the acceptance there of and the 

formal agreement executed between SBI (client) and the Contractor/ Vendor, together with 

the documents referred there in including these conditions, the specifications, designs, 

drawings and instructions issued from time to time by the Bank and all these documents 

taken together shall be deemed to form one contract and shall be complementary to one 

another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

1.1.1 “SBI” shall mean State Bank of India (Client) having its Corporate Centre at 

Madame Cama Road, Nariman Point, Mumbai- 400021 and its representative Local 

Head Offices/Administrative Offices/Regional Business Offices/Branches at various 

places across India and includes the client’s representatives, successors and assigns. 

1.1.2 ‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking 

the works and shall include legal personal representative of individual or composing 

the firm or company and the permitted assignees of individual or firms of company. 

1.1.3 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 

description in the “Scope of work” and / or to be executed in accordance with the 

contract includes materials, apparatus, equipment, temporary supports, fittings and 

things of kinds to be provided, the obligations of the Contractor/ Vendor hereunder 

and work to be done by the Contractor/ Vendor under the contract. 

1.1.4  ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects 

and referred to in the specifications and any modifications of such drawings as may 

be issued by the Engineer from time to time. 

1.1.5 ‘Contract value shall mean value of the entire work as stipulated in the letter of 

acceptance of tender subject such additions thereto or deductions there from as may 

be made under the provide herein after contained. 

1.1.6 Specifications’ shall mean the specifications referred to in the tender and 

modifications thereof as may time to time be furnished or approved by the SBI 

1.1.7 “Month” means calendar month. 

1.1.8 “Week” means seven consecutive days. 

1.1.9 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

1.1.10 SBI’s Engineer” shall mean The Civil/Electrical Engineer-in-charge of the 

Project. 

2.0  CLAUSE 

1.0  Total Security Deposit: The Total Security deposit comprise of 

a) Earnest Money Deposit: 

b) Retention Money 
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a) Earnest Money Deposit: 

The tenderer shall furnish EMD in the form of Demand draft or Bankers Cheque drawn 

in favour of State Bank of India, payable at Chandigarh. No tender shall be considered 

unless the EMD is so deposited in the required form. No interest shall be paid on this 

EMD. The EMD of the unsuccessful tenderer shall be refunded soon after the decision to 

award the contract is taken without interest. The EMD shall stand absolutely forfeited if 

the tenderer revokes his tender at any time during the period when he is required to keep 

his tender open acceptance by the SBI or after it is accepted by the SBI the contractor 

fails to enter into a formal agreement or fails to pay the initial security deposit as 

stipulated or fails to commence the work within the stipulated time. 

b) Retention Money: - 

An amount of 5% of Bill will be retained by SBI from Bill amount and will be released 

by the SBI against Bank guarantee for equal amount issued by any Nationalized/Scheduled 

Bank in the SBI’s approved format valid for 1 year. The Bank guarantee shall be released 

only after completion of Defect Liability period of 1year provided no complaint is 

received in the office chairs or the defects has been rectified by replacing the same 

satisfactorily. 

 The successful bidder may choose to submit such Bank Guarantee to the SBI soon after 
 commencement of work to avoid deduction of retention money from the Bills.  

No advance on materials / plant / machinery or mobilization advance shall be paid in any 

circumstances. 

2.0    Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and discrepancies 

In case of errors, omissions and/ or disagreement between written and scaled dimensions 

on the drawings or between the drawings and specifications etc., the following order 

shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 

adopted. 

ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of 

quantities of the same item, the former shall be adopted: 

a) In case of difference between rates written in figures and words, the rate in words shall 

prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 

4.0 Scope of Work: 

The Contractor/ Vendor shall carryout, complete and maintain the said work in every 

respect strictly accordance with this contract and with the directions of and to the 

satisfaction of the Bank to be communicated through SBI. The SBI at the direction of 

the Bank from time-to-time issue further drawings and / or written instructions, detailed 

directions and explanations which are hereafter collectively referred to as instructions 

in regard to the variation or modification of the design, quality or quantity of any work 

or the addition or omission or substitution work. Any discrepancy in the drawings or 

between BOQ and / or drawings and / or specifications should be brought to the notice 
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of SBI immediately. The removal from the site of any material brought thereon by the 

Contractor/ Vendor and any substitution of any other materials therefore the removal 

and / or re-executed of any work executed by him. The dismissal from the work of any 

person engaged thereupon. 

 

5.0 i)   Letter of Acceptance: 

Within the validity period of the tender the SBI shall issue a letter of acceptance 

directly by registered post or otherwise depositing at the office of the Contractor/ 

Vendor as given in the tender to enter into a Contract for the execution of the work as 

per the terms of the tender. The letter of acceptance shall constitute a binding contract 

between the SBI and the Contractor/ Vendor. 

ii)      Contract Agreement: 

On receipt of intimation of the acceptance of tender from the SBI. The successful 

tenderer shall be bound to implement the contract and within 15 days there of shall sign 

an agreement in a non- judicial stamp paper of appropriate value. 

6.0     Ownership of drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its 

architect/ consultants are the properties of the SBI. They are not to be used on other 

work. 

7.0    Detailed drawings and instructions: 

The SBI through its architects/consultants shall furnish with reasonable promptness 

additional instructions by means of drawings or otherwise necessary for the proper 

execution of the work. All such drawings and instructions shall be consistent with the 

contract documents, true developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor prepare detailed 

programme schedule indicating therein the date of start and completion of various 

activities on receipt of the work order and submit the same to the SBI through the 

Architect/Consultant. 

7.0      Copies of agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 

handed over to the Contractor/ Vendors. 

8.0 Liquidated damages: 

If the Contractor/ Vendor fails to maintain the required progress in terms of relevant 

clause under General Conditions of Contract (GCC) or to complete the work and clear the 

site including vacating their office on or before the contracted or extended date or 

completion, without justification in support of the cause of delay, he may be called 

upon without prejudice to any other right of remedy available under the law to the SBI 

on account of such breach to pay a liquidated damage at the rate of 0.50% of the contract 

value subject to a maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all 

materials, labour, water, power, tools, equipment transportation and any other facilities 

that are required for the satisfactory execution and completion of the work. Unless or 

otherwise specified all materials shall be new and both workmanship and materials 

shall be best quality. The Contractor/ Vendor shall at all times enforce strict discipline 
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and good order among his employees and shall not employ on the work any unfit 

person or anyone not skilled in the work assigned to him. Workman whose work or 

behavior is found to be unsatisfactory by the SBI he shall be removed from the site 

immediately. 

10.0 Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the 

Contractor/ Vendor at his own expenses. The Contractor/ Vendor shall give notices and 

comply with the regulations, laws, and ordinances rules, applicable to the contract. If 

the Contractor/ Vendor observes any discrepancy between the drawings and 

specifications, he shall promptly notify the SBI in writing. If the Contractor/ Vendor 

performs any act, which is against the law, rules and regulations he shall meet all the 

costs arising there from and shall indemnify the SBI any legal actions arising there 

from. 

11.0  Setting out Work: 

The Contractor/ Vendor shall set out the work and shall be responsible for the true and 

perfect setting out of the same and for the correctness of the positions, levels, dimensions, 

and alignment of all parts thereof and get it approved by the SBI before proceeding with 

the work. If at any time any error in this respect shall appear during the progress of the 

works, irrespective of the fact that the layout had been approved by SBI, the 

Contractor/ Vendor shall be responsible for the same ad shall his own expenses rectify 

such error, if so, required to satisfaction of the SBI. 

12.0   Protection of works and property: 

The Contractor/ Vendor shall continuously maintain adequate protection of all his work 

from damage and shall protect the SBI’s properties from injury or loss arising in 

connection with contract. He shall make good any such damage, injury, loss, except 

due to causes beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The 

Contractor/ Vendor shall take all precautions for safety and protections of his 

employees on the works and shall comply with all applicable provisions of Govt. and 

local bodies’ safety laws and building codes to prevent accidents, or injuries to persons 

or property on about or adjacent to his place of work. The Contractor/ Vendor shall take 

insurance covers as per clause at his own cost. The policy may be taken in joint names of 

the Contractor/ Vendor and the SBI and the original policy may be lodged with the SBI. 

13.0  Inspection of work: 

The SBI or their representatives shall at all reasonable times have free access to the 

work site and / or to the workshop, factories, or other places where materials are lying 

or from where they are obtained and the Contractor/ Vendor shall give every facility to 

the SBI and their representatives necessary for inspection and examination and test of 

the materials and workmanship. No person unless authorized by the SBI except the 

representative of Public authorities shall be allowed on the work at any time. The 

proposed work either during its construction stage or its completion can also be 

inspected by the Chief Technical Examiner’s Organization a wing of Central Vigilance 

commission. 

14.0  Assignment and subletting 

The whole of work included in the contract shall be executed the Contractor/ Vendor and 
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he shall not directly entrust and engage or indirectly transfer, assign or underlet the 

contract or any part or share thereof or interest therein without the written consent of 

the SBI and no undertaking shall relieve the Contractor/ Vendor from the responsibility 

of the Contractor/ Vendor from active & superintendence of the work during its 

progress. 

 

15.0 Quality of materials, workmanship & Test 

All materials and workmanship shall be best of the respective kinds as described in the 

contract/BOQ and in accordance with SBI’s instructions and shall be subject from time 

to time to such tests as the SBI. may direct at the place of manufacture or fabrication or 

on the site or an approved testing laboratory. The Contractor/ Vendor shall provide such 

assistance, instruments, machinery, labor, and materials as are normally required for 

examining measuring sampling and testing any material or part of work before 

incorporation in the work for testing as may be selected and required by the SBI. 
ii) Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be 

supplied by the Contractor/ Vendor without any extra charges. If certain items proposed 

to be used are of such nature that samples cannot be presented or prepared at the site 

detailed literature / test certificate of the same shall be provided to the satisfaction of 

the SBI. Before submitting the sample / literature the Contractor/ Vendor shall satisfy 

himself that the material / equipment for which he is submitting the sample / literature 

meet with the requirement of tender specifications. Only when the samples are approved 

in writing by SBI the Contractor/ Vendor shall proceed with the procurement and 

installation of the particular material / equipment. The approved samples shall by the 

signed by SBI for identification and shall be kept on record at site office until the 

completion of the work for inspection / comparison at any time. SBI shall take 

reasonable time to approve the sample. Any delay that might occur in approving the 

samples for reasons of its not meeting the specifications or other discrepancies 

inadequacy in furnishing samples of best qualities from various manufacturers and such 

other aspects causing delay on the approval of the materials / equipment etc. shall be to 

the account of the Contractor/ Vendor. 

iii) Cost of tests 

The cost of making any test shall be borne by the Contractor/ Vendor if such test is 

intended by or provided for in the specification or BOQ. 

16.0  Obtaining information related to execution of work. 

No claim by the Contractor/ Vendor for additional payment shall be entertained which 

is consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining incorrect 

information or the failure to obtain correct information relieve him from any risks or 

from the entire responsibility for the fulfillment of contract. 

17.0 Contractor/ Vendor’s superintendence 

The Contractor/ Vendor shall give necessary personal superintendence during the 

execution the works and as long, thereafter, as the SBI may consider necessary until the 

expiry of the defects liability period, stated here to. 

18.0  Quantities 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 

prepared in accordance with the Indian Standard Method of Measurements and 
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quantities. The rate quoted shall remain valid for variation of quantity against individual 

item to any extent. 

19.0  Works to be measured 

SBI may from time to time intimate to the Contractor/ Vendor that the work is required 

to be measured and the Contractor/ Vendor shall forthwith attend or send a qualified 

representative to assist the SBI in taking such measurements and calculation and to 

furnish all particulars or to give all assistance required by any of them. Such 

measurements shall be taken in accordance with the Mode of measurements detail in the 

specifications. The representative of SBI shall take measurements with the Contractor/ 

Vendor’s representative and the measurements shall be entered in the measurement 

book. The Contractor/ Vendor or his authorized representative shall sign all the pages of 

the measurement book in which the measurements have been recorded in token of his 

acceptance. All the corrections shall be duly attested by both representatives. No over 

writings shall be made in the Measurement book should the Contractor/ Vendor not 

attend or neglect or omit to depute his representative to take measurements the 

measurements recorded by the representative of the SBI shall be final. All authorized 

extra work, omissions and all variations made shall be included such measurement. 

20.0 Variations 

No alteration, omission or variation ordered in writing by SBI vitiates the contract. In 

case the SBI thinks proper at any stage during the progress of works to make any 

alteration in, or additions to or omission from the works or any. alteration in the kind or 

quality of the materials to be used therein, the SBI shall give notice thereof in writing 

to the Contractor/ Vendor shall confirm in writing within seven days of giving such oral 

instructions the contract shall alter to, add to, or omit from as the case may be in 

accordance with such notice but the Contractor/ Vendor shall not do any work extra to 

or make any alterations or additions to or omissions from the works or any deviation 

from any of the provisions of the contract, stipulations, specifications or contract 

drawings without previous consent in writing of the SBI and the value of such extras, 

alterations, additions or omissions shall in all cases be determined by the SBI and the 

same shall be added to or deducted from the contract value, as the case may be. 

21.0  Valuation of Variations 

No claim for an extra Item shall be allowed unless it shall have been executed under the 

authority of the SBI with the concurrence of the SBI as herein mentioned. Any such 

extra is herein referred to as authorized extra and shall be made in accordance with the 

following provisions. 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra 

work where such extra work is of similar character and executed under similar 

conditions as the work priced herein. 

(ii) Rates for all items, wherever possible should be derived out of the rates given in 

the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 

Works are carried out, otherwise the prices for the same shall be valued under sub 

Clause ‘c’ hereunder. 

c) Where the extra works are not of similar character and/or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 
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remaining items or works are carried out, then the Contractor/ Vendor shall within 7 

days of the receipt of the letter of acceptance inform the SBI of the rate which he 

intends to charge for such items of work, duly supported by analysis of the rate or 

rates claimed and the SBI shall fix such rate or prices as in the circumstances in its 

opinion are reasonable and proper, based on the market rate. 

 

d) Where extra work cannot be properly measured or valued the Contractor/ Vendor 

shall be allowed day work prices at the net rates stated in the tender, of the BOQ or, if 

not, so stated then in accordance with the local day work rates and wages for the 

district; provided that in either case, vouchers specifying the daily time (and if 

required by the SBI) the workman’s name and materials employed be delivered for 

verifications to the Architect /consultant at or before the end of the week following that 

in which the work has been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot be 

derived from the tender, the Contractor/ Vendor shall submit rates duly supported by 

rate analysis worked on the ‘market rate basis for material, labour hire / running charges 

of equipment and wastages etc. plus 15% towards establishment charges, Contractor/ 

Vendor’s overheads and profit. Such items shall, not be eligible for escalation. 

22.0  Final measurement 

The measurement and valuation in respect of the contract shall be completed within one 

months of the virtual completion of the work. 

23.0  Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction 

of the SBI, the Contractor/ Vendor shall apply to SBI for completion certificate. 

Upon the satisfactory fulfillment by the Contractor/ Vendor as stated above, the 

Contractor/ Vendor is entitled to apply to the SBI of satisfactory completion of work. 

Relative to which the completion certificate has been sought, the SBI shall within 

fourteen (14) days of the receipt of the application for completion certificate, issue a 

VCC in respect of the work for which the VCC has applied. 

This issuance of a VCC shall not be without prejudice to the SBI’s rights and 

Contractor/ Vendor liabilities under the contract including the Contractor/ Vendor’s 

liability for defects liability nor shall the issuance of VCC in respect of the works or 

work at any site be construction as a waiver of any right or claim of the SBI against the 

Contractor/ Vendor in respect of or work at the site and in respect of which the VCC has 

been issued. 

24.0 Commencement of Works: 

The date of commencement of the work will be reckoned as the date of execution of 

agreement with SBI or possession of site whichever is later. 

25.0  Time for completion 

Time is essence of the contract and shall be strictly observed by the Contractor/ 

Vendor. The entire work shall be completed within a period of 21 Day of 

Commencement from date of Allotment. If, the work be delayed for reasons beyond the 

control of the Contractor/ Vendor, the Contractor/ Vendor may submit a 

recommendation to the SBI to grant a fair and reasonable extension of time for 

completion of work as per the terms of contract. If the Contractor/ Vendor needs an 
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extension of time for the completion of work or if the completion of work is likely to 

be delayed for any reasons beyond the due date of completion as stipulated in the 

contract, the Contractor/ Vendor shall apply to the SBI. in writing at least 30 Days 

before the expiry of the scheduled time and while applying for extension of time he shall 

furnish the reason in detail and his justification if any, for the delays in the prescribed 

format for granting extension of time. While granting extension of time the Contractor/ 

Vendor shall be informed the period extended time which will qualify for levy of 

liquidated damages. For the balance period in excess of original stipulated period and 

duly sanctioned extension of time by the provision of liquidated damages as stated 

under clause 8.0 shall become applicable. Further the contract shall remain in force even 

for the period beyond the due date of completion irrespective whether the extension is 

granted or not. 

27.0     Rate of progress 

Whole of the materials, plant and labour to be provided by the Contractor/ Vendor and 

the mode, manner and speed of execution and maintenance of the works are to be of a kind 

and conducted in a manner to the satisfaction of the SBI. Should the rate of progress of 

the work or any part thereof be at any time be in the opinion the SBI too Slow to ensure 

the completion of the whole of the work the prescribed time or extended time for 

completion, the SBI shall thereupon take such steps as considered necessary to expedite 

progress so as to complete the works by the prescribed time or extended time. Such 

communications from the SBI neither shall relieve the Contractor/ Vendor from 

fulfilling obligations under the contract nor he will be entitled to raise any claims 

arising out of such directions. 

28.0   Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work 

shall, as herein provided, be carried on during the night or on holidays without the 

permission in writing of the SBI, except when the work is unavoidable or absolutely 

necessary for the saving of life or property or for the safety of the work in which case 

the Contractor/ Contractor/ Vendor shall immediately advise the SBI. However, the 

provisions of the clause shall not be applicable in the case of any work which becomes 

essential to carry by rotary or double shifts in order to achieve the progress and quality 

of the part of the works being technically required / continued with the prior approval 

of the SBI at no extra cost. 

All work at night after obtaining approval from competent authorities of SBI shall be 

carried out without unreasonable noise and disturbance. 

29.0    No compensation or restrictions of work 

If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the 

scope of work for any reason whatsoever and hence not required the whole or any part of 

the work to be carried out. SBI shall give notice in writing to that effect to the Contractor/ 

Vendor and the Contractor/ Vendor shall act accordingly in the matter. The Contractor/ 

Vendor shall have no claim to any payment of compensation or otherwise whatsoever on 

account of any profit or advantage which he might have derived from the execution of the 

Work fully but which he did not derive in consequence of the foreclosure of the whole or 

part of the work. 

Provided that the Vendor shall be paid the charges on the cartage of only materials 

actually and bona-fide brought to the site of the work by the Contractor/ Vendor and 
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rendered surplus as a result of the abandonment, curtailment of the work or any portion 

thereof and then taken back by the Vendor, provided however that the SBI shall have in 

such cases the option of taking over all or any such materials at their purchase price or a 

local current rate whichever is less. 

“In case of such stores having been issued from SBI stores and returned by the Vendor to 

stores, credit shall be given to him at the rates not exceeding those at which were 

originally issued to the Vendor after taking into consideration and deduction for claims 

on account of any deterioration or damage while in the custody of the Contractor/ Vendor 

and in this respect the decision of Architect/ consultant shall be final. 

30.0  Suspension of work 

i) The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose 

decision shall be final and binding on the Contractor/ Vendor) suspend the progress of 

works or any part thereof for such time and in such manner as SBI may consider 

necessary so as not to cause any damage or injury to the work already done or endanger 

the safety thereof for any of following reasons: 

a) On account any default on the part of the Contractor/ Vendor, or 

b) For proper execution of the works or part thereof for reasons other than the default 

the Vendor/ Contractor, or 

c) For safety of the works or part thereof. 

The Contractor / Vendor shall, during such suspension, properly protect and secure the 

works the extent necessary and carry out the instructions given in that behalf by the 

SBI. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every 

such suspension. No compensation whatsoever shall be paid on this account. 

31.0     Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor/ Vendor 

shall have rendered himself liable to pay compensation amounting to the whole of his 

security deposit the SBI shall have the power to adopt any of the following course as they 

may deem best suited to the interest of the SBI: 

a) To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor 

by SBI shall be conclusive evidence) and in which case the security, deposit of the 

Contractor/ Vendor shall be forfeited and be absolutely at the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or part of 

the work, debiting the Contractor/ Vendor with the cost of the labour and materials cost 

of such labour and materials (as worked out by the SBI shall final and conclusive against 

the Contractor/ Vendor) and crediting him with the value of the work done, in all 

respects in the same manner and at the same manner and at the same rates as if it had 

been carried out by the Contractor/ Vendor under the terms of this contract certificate 

of SBI as to the value of work done shall be final conclusive against the Contractor/ 

Vendor. 

c) To measure up the work of the Contractor/ Vendor, and to take such part thereof as 

shall be unexecuted, out of his hands, and to give it to another Contractor/ Vendor to 

complete, in which case any expenses which may be incurred in excess of the sum which 
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would have been paid to the original Contractor/ Vendor, if the whole work had been 

executed by him (The amount of which excess the certificates in writing of the SBI 

shall final and conclusive) shall be borne by original Contractor/ Vendor and may be 

deducted if any money due to him by SBI under the contract or otherwise, or from his 

security deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any material or entered into any engagements or make any advances 

on account of, or with a view to the execution of the work or the performance of the 

contract  and  in case  the contract shall be rescind under the provision aforesaid, the 

Contractor/ Vendor shall  not  be  entitled to recover or to be paid any sum or any work 

thereto for actually performed under this contract, unless, and until SBI will have certified 

in writing the performance of such work and the value payable in respect thereof, and he 

shall only be entitled to be paid the value so certified. 

32.0   Owner’s right to terminate the contract. 

If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ 

or shall be adjusted an insolvent or being an incorporated company shall have an order 

for compulsory winding up voluntarily or subject to the supervision of Govt. and of the 

Official Assignee of the liquidator in such acts of insolvency or winding up shall be 

unable within seven days after notice to him to do so, to show to the reasonable 

satisfaction of the SBI that he is able to carry out and fulfill the contract, and to dye 

security therefore if so required by the SBI 

Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) 

shall suffer execution to be issued or shall suffer any payment under this contract to be 

attached by or on behalf of any of the creditors of the Contractor/ Vendor. 

Or shall assign or sublet this contract without the consent in writing of the SBI or shall 

charge or encumber this contract or any payment due to which may become due to the 

Contractor/ Vendor there under: 

a) has abandoned the contract; or 

b) has failed to commence the works or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the 

SBI written notice to proceed, or 

c) has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 

days after written notice from the SBI that the said materials were condemned and rejected 
by the SBI under these conditions; or has neglected or failed persistently to observe and 

perform all or any of the acts matters or things by this contract to be observed and 
performed by the contactor for seven days after written notice shall have been given to the 

Contractor/ Vendor to observe or perform the same or has to the detriment of good 

workmanship or in defiance of the SBI to the contrary subject any part of the contract. 

Then and in any of said cases the SBI may not withstanding any previous waiver, after 

giving seven days’ notice in writing to the Contractor/ Vendor, determine the contract, 

but without thereby affecting the powers of the SBI or the obligation and liabilities of the 

Contractor/ Vendor the whole of which shall continue in force as fully as if the contract 

had not been determined and as if the works subsequently had been executed by or on 
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behalf of the Contractor/ Vendor. And, further the SBI or their employees may enter 

upon and take possession of the work and all plants, took scaffoldings, materials, sheds, 

machineries lying upon the premises or on the adjoining lands or roads use the same by 

means of their own employees or workmen in carrying on and completing the work or 

by engaging any other Contractor/ Vendors or persons to the work and the Contractor/ 

Vendor shall not in any was interrupt or do any act, matter or thing to prevent or hinder 

such other Contractor/ Vendor or other persons employed for complement and finishing 

or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient to the SBI a 

notice in writing will be given to the Contractor/ Vendor to remove his surplus 

materials and plants and should the Contractor/ Vendor fail to do so within 14 days after 

receive thereof by him the SBI sell the same by publication, and after due publication, 

and shall, adjust the amount realized by such auction. The Contractor/ Vendor shall have 

no right to question any of the act of the SBI incidental to the sale of the materials etc. 

33.0     Certificate of payment 

The contractor shall be entitled under the certificates to be issued by the SBI/ 

Architect/Consultant to the contractor within 10 working days from the date of 

certificate to the payment from SBI from time to time. The payments will be released 

based on the work done and 1st running payment will be released only after more than 

50% of the works is complete as per the certificate issued by the SBI/ 

Architect/Consultant. 2nd and Final payment will be released only after completion of 

work In any case, no more than 3 running payments will be made. 

The SBI shall recover the statutory recoveries and other dues including the retention 

amount from the final certificate of payment. 

Provided always that the issue of any certificate by the SBI/Architect/Consultant during 

the progress of works or completion shall not have effect as certificate of satisfaction or 

relieve the contractor from his liability under clause. 

The SBI/Architect/Consultant shall have power to withhold the certificate if the work 

or any part thereof is not carried out to their satisfaction. 

The SBI/Architect/Consultant may by any certificate make any corrections required in 

previous certificate. 

The SBI can modify the certificate of payment as issued by the 

SBI/Architect/Consultant from time to time while making the payment. The contractor 

shall submit bills only after taking actual measurements and properly recorded in the 

Measurement book / sheets. The contractor shall not submit interim bills when the 

approximate value of work done by him is less than 50% of contract value and the 

minimum interval between two such bills shall be seven days. 

The final bill may be submitted by contractor within a period of 30 days from the date 

of virtual completion and SBI/Architect/Consultant shall issue the certificate of 

payment within a period of one month. The SBI shall pay the amount within a period of 

7 days from the date of issue of final certificate. 

The SBI shall have power to withhold the payment if the work or part thereof is not 

carried out to their satisfaction. 
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34.0 A. Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes to the 

meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question , claim, right, matter or thing whatsoever in any way arising out of 

or relating to the contract, designs, drawings specifications, estimates, instructions 

orders or these conditions or otherwise concerning the work or the execution or 

failure to execute the same whether arising during the progress of the work or after 

the cancellation, termination, completion or abandonment thereof shall be dealt with 

as mentioned hereinafter: 

 

i)      If the contractor considers that he is entitled to any  extra payment or compensation in 

respect of     the works over and above the amounts admitted as payable by the Architect 

or in case the contractor wants to dispute the validity of any deductions or recoveries 

made or proposed to be made from the contract or raise any dispute, the Contractor shall 

forthwith give notice in writing of his claim, or dispute to the Regional Manager and 

endorse a copy of the same to the Architect, within 30 days from the date of disallowance 

thereof or the date of deduction or recovery. The said notice shall give full particulars of 

the claim, grounds on which it is based and detailed calculations of the amount claimed 

and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way 

liable in respect of any claim by the contractor unless notice of  such  claim shall  have 

been given by the contractor to the Regional Manager in the manner and within the time 

as aforesaid. The contractor shall be deemed to have waived and extinguished all his 

rights in respect of any claim not notified to Regional Manager in writing in the manner 

and within the time aforesaid. 

B. Settlement of Disputes and Arbitration 

The DGM (B&O) shall give his decision in writing on the claims notified by the receipt 

of the contractor may within 30 days of the receipt of the decision of the DGM (B&O) 

submit his claims to the conciliating authority. 

i) If the conciliation proceedings are terminated without settlement of the 

disputes, the contractor shall, within a period of 30 days of termination thereof shall 

give a notice to the concerned DGM (B&O) of the SBI for appointment of an 

arbitrator to adjudicate the notified claims falling which the claims of the contractor 

shall be deemed to have been considered absolutely barred and waived. 

ii) Except where the decision has become final, binding and conclusive in terms 

of the contract, all disputes or differences arising out of the notified claims of the 

contractor as aforesaid and all claims of the SBI shall be referred for adjudication 

through arbitration by the Sole Arbitrator appointed by the DGM (B&O). It will also 

be no objection to any such appointment that the Arbitrator so appointed is a SBI 

Officer and that he had to deal with the matters to which the Contract relates in the 

course of his duties as SBI. If the arbitrator so appointed is unable or unwilling to act 

or resigns his appointment or vacates his office due to any reason whatsoever another 

sole arbitrator shall be appointed in the manner aforesaid by the said DGM (B&O) of the 

SBI. Such person shall be entitled to proceed with the reference from the stage at 

which it was let by his predecessor. It is a term of this contract that the party invoking 

arbitration shall give a list of disputes with amounts claimed in respect of each dispute 

along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such 
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Chief General Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions 

of the Arbitration & Conciliation Act 1996 or any or any accordance modification or 

reenactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the Arbitrator these shall 

be paid equally by both the parties. However, no fees will be payable to the arbitrator if 

he is a SBI Officer. 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on 

the reference on the date he issues notice to both the parties calling them to submit 

their statement of claims and counter statement of claims. The venue of the arbitration 

shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if 

any of the arbitrators shall, if required to be paid before the award is made and 

published, be paid half and half by each of the parties. The Cost of the reference and 

of the award (including the fees, if any of the arbitrator) shall be in the discretion of 

the arbitrator who may direct to any by whom and din what manner, such costs or any 

part thereof, shall be paid and fix or settle the amount of costs to be so paid 

35.0  Method of measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 

the measurement will be on the net quantities or work produced in accordance with up 

to date rules laid down by the Bureau of Indian Standards. In the event any dispute / 

disagreement the decision of the SBI shall be final and binding on the corrector. 

36.0  Maintenance of registers 

The contractor shall maintain the following registers as per the enclosed perform at 

site of work and should produce the same for inspection of STATE BANK OF 

INDIA /Architect / consultant whenever desired by them. The contractor shall also 

maintain the records / registers as required by the local authorities / Govt. from time to 

time. 

 Register for secured advance 

I) Register for hindrance to work 

II) Register for Site order instructions 

III) Register for labour 

37.0 Force Majeure 

37.1      Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as but not war, 

hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 

accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for 

any other cause beyond the reasonable control of the party affected or prevents or 

delayed. However, a notice is required to be given within 30 days from the happening 

of the event with complete details, to the other party to the contract. 

37.2  As soon as the cause of force majeure has been removed the party whose ability perform 

its obligations has been affected, shall notify the other of such cessation and 

the actual delay incurred in such affected activity adducing necessary evidence in support 

thereof. 

37.3  From the date of occurrence of a case of force majeure obligations of the party affected 

shall be suspended during the continuance of any inability so caused. With the caused 
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itself and inability resulting there from having been removed, the agreed time 

completion of the respective obligations under this agreement shall stand extended a 

period equal to the period of delay occasioned by such events. 

37.4   Should one or both parties be prevented from fulfilling the contractual obligations by 

state of force majeure lasting to a period of 6 months or more the two parties, shall 

mutually decide regarding the future execution of this agreement. 

38.0   Local laws, Acts Regulations: 

The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including the 

contract labour (regulation and abolition act of 1970) and other safety regulations. The 

Contractor/ Vendors should comply with the provision of all labour legislation 

including the latest requirements of the Acts, laws, any other regulations that are 

applicable to the execution of the project. 

39.0   Accidents 

The Contractor/ Vendor shall immediately on occurrence of any accident at or about the 

site or in connection with the execution of the work report such accident to the 

architect/ consultant. The Contractor/ Vendor shall also such report immediately to the 

competent authority whenever such report is required to be lodged by the law and take 

appropriate actions thereof. 

40.0  The contractor’s shall be bound to comply the following provision in terms of “Restrictions 

imposed by the Government of India, Ministry of Finance Department of Expenditure under 

Rule 144 (XI) of General Financial Rules  2017  vide  their  order  no.  F.  No 6/18/2019/PPD  

dated  23rd  July  2020”  as under; 

I. Any bidder from a country which shares a land border with India will be eligible to bid 

in this tender ONLY if the bidder is registered with the Competent Authority 

(registration committee constituted by the Department for Promotion of Industry and 

Internal Trade). 

II. ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a consortium 

or joint venture (that is an association of several persons, or firms or companies), every 

artificial judicial person not falling in any of the descriptions of bidders stated 

hereinbefore, including any agency branch or office controlled by such person, 

participating in a procurement process. 

III. ‘Bidder from a country which shares a land border with India (such a country)’ for this 

purpose means: 

a. An entity incorporated, established or registered in such a country; or 

b. A subsidiary of an entity incorporated, established or registered in such a country; or 

c. An entity substantially controlled through entities incorporated, established or registered 

in such a country; or 

d. An entity whose beneficial owner is situated in such a country; or 

e. An Indian (or other) agent of such an entity; or 

f. A natural person who is a citizen of such a country; or 

g. A consortium or joint venture where any member of the consortium or joint venture 

falls under any of the above 

IV. The beneficial owner for the purpose of (iii) above will be as under: 

1.    In case of A Company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 
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judicial person, has a controlling interest or who exercises control through other means. 

Explanation- 

a. “Controlling ownership interest” means ownership of or entitlement to more than 

twenty-five percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements; 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether 

acting alone or together, or through one or more judicial person, has ownership of 

entitlement to more than fifteen percent of capital or profits of the partnership; 

3. In case of an unincorporated association or body of Individuals, the beneficial owner is 

the natural person(s), who, whether acting alone or together, or through one or more 

judicial person, has ownership of or entitlement to more than fifteen percent of the 

property or the capital or profits of such association or body of individuals; 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner 

is the relevant natural person who holds the position of senior managing official; 

5. In case of a trust, the identification of beneficial owner(s) shall include identification of 

the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest 

in the trust and any other natural person exercising ultimate effective control over the 

trust through a chain of control or ownership. 

V. An Agent is a person to do any act for another, or to represent another in dealings with 

third person. 

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a 

country which shares a land border with India unless such contractor is registered with 

the Competent Authority. 

All bidders need to submit a declaration-cum-certificate (along with evidence) in this 

regard as per “Annexure IV”. Failure to submit such valid declaration-cum-Certificate 

will make the bid liable for rejection.” 
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ANNEXURE “IV” 

 Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on 

 Procurement From Bidders From A Country Or Countries, On Grounds Of Defense In India, Or 

Matters  Directly Related Thereto, Including National Security. 

 Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, India order 

no. F. No  6/18/2019/PPD dated 23rd July 2020 

 

I/We have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India; 

I/We, the bidder (Specify full name    

------) certify that we are NOT from such a country OR, if from such a country, has been 

registered with Competent Authority. 

I/We hereby certify that we fulfill all requirements in this regard and is eligible to be 

considered. (Signature of Authorised Signatory along with Seal) 

Name of authorised signatory: 

 

Designation of Authorised signatory: 

 

List of Evidences enclosed: 

 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not 

applicable) 

2. ………. 

3. ……….. 

4. ……….. 

 

Date:  

Place

: 
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 SPECIAL CONDITION OF CONTRACT 

 

1. The Technical Bid should contain the following: - 

a. Technical Bid duly signed and sealed on each page. 

b. Banker’s Cheque/Demand Draft of Earnest Money deposit. 

c. If any, The Authorization Certificate issued by the Bank's approved Principal 

Manufacturer only certifying that the tenderer is an Authorized Converter/Agency of 

their Company and they have been specifically authorized by them (i.e. OEM) to 

participate in the bidding process of SBI. 

d. If any, An undertaking from the Bank's approved OEM, in original, to the effect that in 

case their Authorised Agency/Converter is not able to perform contractual 

obligations for the project during the contract period, the Original Manufacturer shall 

own full responsibility to comply all contractual obligations relating the captioned 

work of SBI at their own (i.e. OEM’s) risk cost and consequences. 

The technical bid not accompanied by abovementioned any one or more documents 

shall be treated as non-responsive bid and the same shall be summarily disqualified. 

Moreover, such bidders shall not be allowed to participate in the submission of Indicative 

Price bidding followed by the E-tendering. No correspondence shall be entertained in 

this regard. 

2. Taxes, duties, levies etc.: 

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or 

charges in respect of the works but excluding GST which shall be payable over and above 

the approved rates as per actual. Variation of taxes, duties, fees, levies etc. (excluding 

GST) if any, till completion of work shall be deemed to be included in the quoted rates 

and no extra claim on this account in any case will be entertained. If a new tax or duty or 

levy or cess or royalty or octroi is imposed under as statutory law during the currency 

of contract the same shall be borne by the Contractor/ Vendor. GST will however be 

paid by the SBI as applicable. 

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, 

drawings, design, etc. for its sufficiency considering all the regulations of local 

authorities and supply company and code of standard as applicable at the time of 

submitting the tender and shall bring to the notice of bank, addition or deletion, if any, in 

writing before due date of submission of tender. 

4. Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. 

They are not to bind to accept the lowest or any tender and the tenderer or tenderers 

shall have no right to question the acts of the SBI However adequate transparency would 

be maintained by the SBI. 

5. Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor 

and the site and he will be held responsible for the accuracy and maintenance of. All the 

dimensions and the levels. Figured dimensions are in all cases to be accepted and 

dimension shall be scaled. Large scale details shall take precedence over small scale 

drawings. In case of discrepancy the contractor shall ask for clarification from the 

Architect / consultant before proceeding with the work. 



29  

 

6. Notice of operation 

The contractor shall not carry out any important operation without the Consent in with 

from the Architect / consultant: 

7. Construction records 

The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 

necessary to prepare complete drawings recording details of the work as construction. 

8. Safety of adjacent structures and trees 

The contractor shall provide and erect to the approval of the Architect / consultant 

supports as may be required to protect effectively all structures and protective give to 

trees, which may be endangered by the execution of the works or otherwise such 

permanent measures as may be required by the Architect to protect the tree structures. 

9. Temporary works 

Before any temporary works are commenced the contractor shall submit at least in 

advance to the architect / consultant for approval complete drawings of all temporary 

works he may require for the execution of the works. The contractor shall carry out the 

modifications relating to strength, if required by the architect / consultant may require in 

accordance with the conditions of contract at his own cost the contractor shall be solely 

responsible for the stability and safety of all temporary works and unfinished works and 

for the quality of the permanent works resulting from the arrangement eventually 

adopted for their execution. 

10. Water power and other facilities 

a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his 

own arrangements for the supply of good quality water suitable for the 

construction and good quality drinking water for their workers If necessary the 

contractor has to sink a tube well / open well and bring water by means of 

tankers at his own cost for the purpose The STATE BANK OF INDIA will not 

be liable to pay any charges in connection with the above 

b) The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges 

c) The contractors for other trades directly appointed by the STATE BANK OF 

INDIA shall be entitled to take power and water connections from the temporary 

water and power supply obtained by the contractor However, the concerned 

contractor shall make their own arrangements to draw the supply and pay 

directly the actual consumption charges at mutually agreed rates between them. 

All municipal charges for drainage and water connection for Construction 

purposes shall be borne by the contactor and charges payable for permanent 

connections, if any, shall be initially paid by the contactor and the SBI will 

reimburse the amount on production of receipts 

d) The SBI as well as the Architect / consultant shall give all possible assistance to 

the Contractor’s to obtain the requisite Permission from the various authorities, 

but the responsibility for obtaining the same in time shall be of the contractor. 
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11. Facilities for contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his staff 

and workmen including adequate drinking water facilities. The contractor shall also 

make the arrangements at his own cost for transport where necessary for his staff and 

workmen to and from site of work at his own cost. 

12. Lighting of works 

The contractor shall at all times provide adequate and approved lighting as required for 

the proper execution and supervision and inspection of work. 

13. Firefighting arrangements 

i) The contractor shall provide suitable arrangement for firefighting at his own 

cost. This purpose he shall provide requisite number of fire extinguishers and adequate 

number of buckets, some of which are to be always kept filled with sand and some with 

water this equipment shall be provided at suitable prominent and easily accessible place 

and shall be properly maintained. 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approval of the relevant authorities. The contractor 

makes the following arrangements at his own cost but not limited the following: 

a) Proper handling, storage and disposal of combustible materials and waste. 

b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 

d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 

e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 

f) General house keeping 

14. Site order book 

A site order book shall be maintained at site for the purpose of quick communication 

between the Architect / Consultant. Any communication relating to the work may be 

conveyed through records in the site order book. Such a communication from one party 

to the other shall be deemed to have been adequately served in terms of contract Each 

site order book shall have machine numbered pages in triplicate and shall carefully 

maintained and preserved by the contractor and shall be made available to the 

architect / consultant as and when demanded- Any instruction which the architect 

/consultant may like to issue to the contractor or the contractor may like to bring to the 

architect / consultant two copies of such instructions shall be taken from the site order 

book and one copy will be handed over to the party against proper acknowledgment 

and the second copy will be retained for their record. 

15. Temporary fencing/ barricading 

The contractor shall provide and maintain a suitable temporary fencing / barricading and 

gates at his cost to adequately enclose all boundaries of the site for the protection of the 

public and for the proper execution and security of the work and in accordance with the 

requirement of the architect I consultant and regulations of local authorities. These shall 

be altered, relocated and adopted from time to time as necessary and removed on 

completion of the work. 

16. Site meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor 

shall depute a senior representative along with the site representative and other staff of 



31  

approved sub- contractors and suppliers as required to the site meetings and ensure all 

follow up actions. Any additional review meetings shall he held if required by the 

architect/ consultant. - 

17. Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 

and deposit the same as directed by the architect / consultant at his own cost. It is the 

responsibility of the contractor to obtain from the local authorities concerned to the 

effect that all rubbish arising out of contractor’s activities at the construction site or any 

other off-site activities borrow pits has been properly disposed off. 

18. Contractor to verify site measurement 

The contractor shall check and verify all site measurements whenever requested other 

specialists contractors or other sub-contractors to enable them to prepare the own shop 

drawing and pass on the information with sufficient promptness as will in any way 

delay the works. 

19. Displaying the name of the work 

The contractor shall put up a name board of suitable size as directed by the architect/ 

consultant indicating therein the name of the project and other details as given by the 

architect/consultant at his own cost and remove the same on completion of work. 

20. As built drawings 

i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 

changes have been made. From the approved drawings as instructed by the STATE 

BANK OF INDIA / Architect / Consultant. The contractor will make the changes 

made on these copies and return these copies to the architect / Consultant for their 

approval. In cases revision is required or the corrections are not properly marked the 

architect / Consultant will point out the discrepancies to the contractor. The 

contractor will have to incorporated these corrections and / or attend to discrepancies 

either on copies as directed by the architect / consultant and resubmit to him for 

approval. The architect / consultant will return one copy duly approved by him. 

ii) For the drawings prepared by the contractor 

The contractor will modify the drawing prepared by him wherever the changes made by 

the STATE BANK OF INDIA / architect / consultant. And submit two copies of such 

modified drawings to the architect/ consultant for approval. The architect / consultant 

will return one copy of the approved drawing to the contractor. 

21. Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost 

and also appoint the specialized agency for the waterproofing anti-termite, aluminum 

doors and windows and any other item as specified in the tender. The 

architect/consultant may approve any make / agency within the approved list as given 

in the tender after inspection of the sample/mock up. 

22. Excise duty, taxes, levies etc.; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 

royalties, fees, cess or charges in respect of the works including but not limited to sales 

tax, tax on works contract excise duty, and octroi, payable in respect of materials, 

equipment plant and other things required for the contact. All of the aforesaid taxes, 



32  

duties, levies, fees and charges shall be to the contractor’s account and the STATE 

BANK OF INDIA shall not be required to pay any additional or extra amount on this 

account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall 

be deemed to be included in the quoted rates and no extra amount on this account. 

Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be 

deemed to be included in the quoted rates and no extra claim on this account will in any 

case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed 

under as statutory law during the currency of contract the same shall be borne by the 

contractor. 

23. Photographs: 

• The Contractor shall at his own expense supply to the Architects with duplicate hard 

copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken 

from two approved portions of each building, at intervals of not more than one months 

during the progress of the work or at every important stage of construction. 

• In addition to above, the contractor shall be bound to submit adequate no. of site 

photographs along with each Running Bill for the project clearing showing major 

progress of work measured and claimed therein failing which the Architect/ STATE 

BANK OF INDIA may consider returning the Bill to the contractor and no claim for 

delay on this account will be entertained. 
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FORM OF AGREEMENT 

 

ARTICLES of AGREEMENT  made this _________ day of ________ year 2021 between the STATE 

BANK OF INDIA  having its _______________________________________________________ 

(Hereinafter referred to as the “Employer/Owner” which expression shall, unless excluded by or 

repugnant to the context, includes its successors and assigns) of the ONE PART and 

________________of___________________(Hereinafter referred to as “Contractor” unless excluded 

by or repugnant to the context, includes its successors and assigns) of the OTHER PART. 

 

WHEREAS the Employer intends to carry out __________________________________ 

________________ ______________ )  as stated in Notice Inviting Tender (NIT), herein referred to 

as “Project”. 

 

AND WHEREAS the Employer in order to effectively carry out the said works prepared plans, 

drawings and specifications describing the works to be executed by the contractor (as applicable) for 

the project, opened tenders received, scrutinized and issued a work order to the contractor. 

 

AND WHEREAS for the purpose of the said project, the Employer invited sealed tenders from 

experienced, resourceful and confide contractors vide his Notice Inviting Tender 

(No.____________dated.___________). 

 

WHEREAS the contractor submitted his Tender along with the Tender Documents containing General 

Notes, General Conditions of the Contract and Schedule of Quantities etc. for the works, prepared by 

the Engineer (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as 

a token of his acceptance of the same, along with Earnest Money Deposit  

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most 

suitable for the project. 

 

AND WHEREAS the Employer has accordingly issued the work order (No.______dt.____________) 

to the contractor subject to his furnishing the requisite Security Deposit (Copy enclosed Vide 

Annexure-V). 

 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 

acceptance No._________ dt.__________(Copy enclosed Vide Annexure-V) and has also deposited 

requisite Performance Security/Guarantee. 

 

AND WHEREAS the Employer has caused the plans, drawings, specifications, schedule of quantities 

etc. relating to the project at the work site at _____________ to be issued to the Contractor. 

NOW, therefore, it is hereby agreed to and between the parties as follows: 

1. Contract documents 

The following documents shall constitute the Contract Documents. 

i. This Article of Agreement. 

ii. Tender submitted by the Contractor included the N.I.T and Tender Documents (Vide 

Annexure-I). 

iii. All correspondence between the Bank and the Contractor from the date of issue of 

N.I.T and the date of issue of work order. 

iv.  Work order No.__________ dt._________ (Vide Annexure-II). 

2. In consideration of the payments to be made to the Contractor as hereinafter provided the 
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Contractor shall upon and subject to the said conditions, execute and complete the contracted 

works shown upon the said drawings etc. and such further detailed drawings as may be 

furnished to the contractor by the said Owner/Employer and described in the said Specifications 

and the said Schedule of Quantities. 

 

3. Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of 

herein before stated by the Employer reserves itself the right of altering the drawings and the 

nature of the work and addition to or omitting any items of work or of having portions of the 

same carried out departmentally or otherwise and such alterations or variations shall be carried 

out without prejudice to this contract. 

 

4. As mentioned in Article 1 above, the said conditions shall be read and be treated as forming 

part of this agreement and parties hereto will respectively be bound thereby and to abide by and 

submit themselves to the conditions and stipulations and perform the same on their parts to be 

respectively observed and preferred. 

 

5. Any dispute arising under this agreement shall be referred to the Arbitration in a manner 

specified in the General Conditions of the Contract and all legal disputes shall be limited within 

the territorial jurisdiction of _____________ thereto. The decision of the arbitrator shall be final 

and binding on both the parties. 

 

IN WITNESS WHEREOF THE PARTIES to their presents have hereunder set and subscribed their 

hands, the day, month and year first above written. 

 

Signed and delivered for and on behalf of 

State Bank of Patiala 

Shri._____________                   _______________ 

Its duly authorised official 

 

In the presence of – 

 

1. (Name and Address)      _______________ 

         _______________ 

 

2. (Name and Address)      _______________ 

         _______________ 

 

Signed and delivered for and on behalf of 

The Contractor:_______________ by 

Shri________________________ his 

Duly authorised official 

In the presence of – 

 

1. (Name and Address)      _______________ 

         _______________ 

 

2. (Name and Address)      _______________ 

         _______________ 
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TABLE-I  

 

PROFORMA FOR HINDRANCE TO WORK 

 

Name of Work  :      

Date of Start of work  :  

Name of Contractor:   

Period of Completion   :   

Agreement No.  :      

Dt. of Completion of work: 

 

S.No.  Nature of  

Hindrance 

Date of  

Occurrence 

of  

Hindrance  

Date of 

which  

Hindrance 

was removed  

Period of 

which  

Hindrance 

existed  

Signature 

  of 

Site  

Engineer 

Signature of 

Bank / 

Architects 

Representative 

1  2  3  4  5  6  7  
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TABLE-II  

 

PROFORMA FOR RUNNING A/C BILL 

 

i.  Name of Contractor / Agency   :  

ii.  Name of Work     : 

 iii.  Sl.No. of this Bill    : 

iv.  No. & Date of previous Bill    :  

v.  Reference to Agreement No.   : 

 vi.  Date of Written order to commence  : 

vii.  Date of Completion as per Agreement  :  

 

S.No.  Item Description  Unit  Rate  

(Rs.)  

 As per Tender  

 Quantity  Amount  

(Rs.)  

1  2  3  4   5  

 

 

 

     

      

 

Upto Previous R.A.  

Bill  

Up Date (Gross  Present Bill  Remarks  

Quantity  Amount  

(Rs.)  

Quantity  Amount  

(Rs.)  

Quantity  Amount  

(Rs.)  

6  7  8  9  

    

 

Note: 1. If part rate is allowed for any items, it   ____________  

 should be indicated with reasons for  ___________  

         allowing such a rate.  Net Value since previous  

bill 

 2. If ad-hoc payment is made, it should   be mentioned specifically.  
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CERTIFICATE 

 

The measurements on the basis of which the above entries for the Running  

Bill No. -------------------------- were made have been taken jointly on --------------------------  and are recorded 

 at pages -------------------------- to -------------------------- of measurement book No. --------------------------.  

 

 

--------------------   -----------------------  ---------------------  

Signature and  date of 

Contractor 

Signature and  date of 

Architects 

Representative (Seal) 

Signature and  date of 

Site Engineer 

   

 

 

 The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications.  

 

 --------------------   ---------------------  

 

 Architect   Signature and date of Site Engineer  
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TABLE-III 

MEMORANDUM FOR PAYMENT 

 

R/A BILL NO.  

 

1. Total value of work done since     Rs. -----------  

previous bill (A)  

 

2. Total amount of secured advance due    Rs. -----------  

since Previous Bill (B)  

 

3. Total amount due since Previous Bill    Rs. -----------  

(C) (A+B)  

 

4. PVA on account of declaration in price    Rs. -----------  

of Steel, Cement and other materials and labour as 

detailed in separate statements enclosed.  

 

5. Total amount due to the Contractor   Rs. -----------  

     

 OBJECTIONS:    

 

i) Secured Advance paid in the previous    Rs. ----------- R/A  

 

ii) Retention money on value of works as    Rs. ----------- per accepted tenders upto 

date amount Rs.  

 

 Less already recovered   Rs. -----------   

 

 Balance to be recovered   Rs. -----------   

 

iii) Mobilization Advance, if any     

 

(a) Outstanding  amount (principal  +   Rs. -----------   

interest) as on date   

 

(b) To be recovered in this bill     Rs. -----------   

 

iii. Any other Departmental materials cost   Rs. -----------   

to be recovered as per contract, if any  

 

iv. Any  other  Departmental  service   Rs. -----------   

charges to be recovered if any, as per contract (water, 

power etc.) enclose statement.  

 

 Total Deduction as per contract (F)   Rs. -----------   

 

  Adjustments, if any -------------------  Rs. -----------  Amount less received by Contractor in  

--------- R/A Bill (as per statement of Contractor)  

 

 P.V.A.  

 

 Rs. -----------   
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 Total amount payable as per contract  

(E+F+G)  

 

 Rs. -----------   

 (Rupees  ---------------------------  in words)     

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of 

the measurements of work as required and is recommended for payment.  

 

 

Date: -------------------------     -----------------------------  

       Signature of Architect  

        with Seal  

 

 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due test 

checking of measurements of works as required and is recommended for payment for an amount of 

Rs...................................  

 

 

Date: -----------------------------  

        Signature of Owners  

        Engineer  

 

 

 STATUTORY DEDUCTION:    

 

i) Total Amount due (E)   Rs. -----------   

 

ii) Less I.T. Payable   Rs. -----------   

 

iii) Less S.T. Payable   Rs. -----------   

 

 Net Payable   Rs. -----------   

 

 

This figures given in the Memorandum for payable has been verified and bill passed for payment ------------------

---------------------------------------------- (in words and figures)  

 

Date: ----------------------     ----------------------------------  

       Signature of the Competent Officer 
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SAFETY CODE 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases when 

the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails 

shall not be less than 30 cm. (clear) and the distance between two adjacent running’s shall 

not be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for 

holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half 

of the depth of trench whichever is more. All trenches and excavations shall be provided 

with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing 

or railing whose minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or 

material as to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, 

concrete and lime shall be provided with protective footwear and rubber hand gloves. 

9. Those engaged in welding works shall be provided with welders’ protective eye shield 

and gloves. 

10. (i) No paint containing lead or lead products shall be used except in the form of paste 

readymade paint. 

(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in 

the form of spray or surface having lead paint dry rubbed and scrapped. 

 

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during cessation of work. 

 

12    Hoisting machines and tackle used in the works including their attachments anchor and 

supports shall be in perfect condition. 

 

13.      The ropes used in hoisting or lowering material or as a means of suspension shall be durable 

quality and adequate strength and free form defects. 
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GENERAL MATERIAL MAKES 

 

LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS 

 

Sl. Item Make 

1 Cement  ACC / ULTRATECH / BINANI 

2 Water Proofing Compound Dr Fixit, Fosroc, Sica 

3 Vitrified Floor Tiles Kajaria / Johnson /Nitco 

4 Wall Ceramic Tiles Kajaria / Johnson / Nitco 

5 
Sanitary Ware / Urinals/ 
Urinal Partitions Hindware/Jaguar/ Cera 

6 Stainless Sink Neelkanth / Jyana / Nirali 

7 CP Fittings Jaquar/Hindware /Johnson/ Cera 

8 CPVC Pipe & Fittings Supreme, Astral, Finolex  

9 UPVC Pipe & Fittings Supreme, Finolex, Diplast 

10 Oil Bound Distemper, Enamel 

Paint, Plastic Emulation, 

Exterior Emulation & Primer 

etc.  

Nerolac, Asian, Dulux 

12 Putty Birla White, JK White 

13 Pre-laminated Board Navopan / Action Tesa 

14 Commercial Ply 
Green ply (Eco- Tech ) / Century/ 
Archid 

15 Laminates Merino / Formica / Sunmica 

16 Veneer Green/ Century/ Marino or approved by 

Bank 

18 Commercial Boards 
Green ( Eco- Tech ) / Archid/ Century or 
approved by  Bank 

19 HDMR Board Action Tesa, Green Ply, Century 

20 Adhesive Fevicol / JivanJor / Wooden Grip 

21 Locks Godrej/ Hettich/ Dorma/ozone 

22 Door Closers Dorma/ Hettich/ Godrej/ozone 

23 Glass Saint Gobain / TATA / Asahi 

24 Teak Wood CP Teak 

25 Polish Melamine – Asian, Sika 

26 Beading Teak Wood or as specified 

27 Telescopic Channel Hettich / Haffele/ Godrej/Ozone 

28 Ceiling Grid Armstrong, Gyproc 

29 Gypsum Board Saint Gobain / Gypsum India 
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30 
Plaster of Paris (POP) 

Sakarni or Equivalent 

31 Flush Doors 
Duro/ Green / Century or  approved  
by Bank 

32 Door Closer Hettich /Haffele/Dorma/Godrej 

33 Floor Spring  Ozone/Dorma/Hettich/ Godrej 

34 ACP Aluco bond, ALU Décor, Alstrong, Alstone 

35 Texture Paint Terraco/Spectrum/ Asian 

36 Aluminum Door & Window 

Section 

Jindal/Lndal/Hindalco 

37 Aluminum Fittings Jindal, Hindalco, Bharat, Maan 

38 Drawer Sliding Fittings Kich, Hettich, Haffle or as specified 

39 Blinds Mac/ Vista 

40 Wooden Flooring Pergo, Xylox, Armstrong, Vista 

 

Note:  

1 The contractor should obtain prior approval from Employer / Consultants before 

placing order for any specific materials. Employer may / delete any of the makes or 

brands out of the above list. 

2.  Samples of all items shall be approved by the Architect / Engineer before use. 

3.  Bank may ask for the bills / cash memo (In joint name of SBI branch and contractor) of     

various items purchased by the Contractor from the market, for its satisfaction.  

4.  Work will be carried out as per tender specifications / drawings and instructions of  

Architect / Bank’s Engineer.  

 

 

 

Signature & Seal of the Contractor 

 


