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NOTICE  INVITING TENDER 
 

State Bank of India invites online Tenders on percentage rate basis from the Bank’s Empanelled 

Contractors / vendors / firm in Delhi Circle of Interior Furnishing Works- Category IF- 200 (up to 200 Lacs) 

for INTERIOR FURNISHING AND ALLIED CIVIL WORKS FOR RENOVATION OF 3RD FLOOR LEFT 

SIDE WING, A BLOCK LHO CAMPUS, NEW DELHI. Details of tenders are as under: 

 

1. Name of Work INTERIOR FURNISHING AND ALLIED CIVIL WORKS FOR 
RENOVATION OF 3RD FLOOR LEFT SIDE WING, A BLOCK LHO 
CAMPUS, NEW DELHI 

2. Time allowed for completion 04 months from the date of placing Letter / Mail of Acceptance.  

3. Earnest Money Deposit  

(1% of Estimated Cost)  

₹ 1,20,000/- (Rupees One Lakh Twenty Thousand only) through 
ONLINE mode i.e. Debit Card/ Credit Card/ Net Banking/ NEFT/ 
RTGS paid through the portal of etendering. 

4. Initial Security Deposit 2% of total contract value including EMD 

5. Total Security Deposit 5% of Total Contract Value 

6. Pre- Bid Meeting N/A 

7. Last date and time of 
Submission of Tenders 
(Techncal Bid & online sealed 
Price Bid) 

23-10-2025 up to 3:00 p.m. 

8. Mode of submission of 
Tenders (Techncal Bid & 
online sealed Price Bid) at 

www.tenderwizard.com/SBIE
TENDER 

 

Technical Bid : Signed and stamped Undertaking (Annexure-A), 
Signed & stamped Process Compliance Statement (Annexure-B), 
reciept of online EMD submission to be uploaded online as Technical 
Bid.  
The bidders shall also submit hard copy of Signed and stamped 
Undertaking (Annexure-A), Signed & stamped Process Compliance 
Statement (Annexure-B) & receipt of online EMD submission to the 
address as mentioned in Sr. No. 10 on or before due date and time of 
submission of tender. 
 
Price Bid : Price Bid based on percentage rates to be filled Online. 
Please note that there will be no reverse auction and rates after 
applying percentage reduction / addition on estimated rates put to 
tender shall be final. 

9. Date and time of opening of 
Technical Bid and Online 
Price Bids. 

23-10-2025 at 3:30 p.m. 

10. Authority & Place of opening 
the Tenders  

 Asst. General Manager (P&E), State Bank of India, 5th Floor, P & E 
Department, Local Head Office, 11 – Sansad Marg, New Delhi – 110 
001  

11. Defects Liability Period 12 months from the date of handing over of the project to the 
satisfaction of Bank. 

12. Validity of Offer 04 months from the date of opening of tenders. 

13 Liquidated Damages At the rate of 0.5% of the Contract Value per week which subject to a 
maximum of 5% of the accepted Contract Value. 
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14. Rates This is a percentage rate tender. Rates quoted by the bidder shall be 
including all labour, Materials, Royalities, Octori, taxes etc. except 
GST which shall be paid extra at the rate & as per Govt / Statutory 
guidelines / Rules. 

15. Interval of interim bills. Minimum 30 days 

16. Minimum Net Amount of 
Interim Bill as admissible after 
checking by the Bank. 

Minimum Rs 30 Lacs plus GST subject to clause 15 above  

17. Release of Total Security 
Deposit (EMD, ISD & 
Retention Money) :- 

“50% of the Total Security Deposit (EMD, ISD & Retention Money) 
shall be refunded to the Contractor on”:  
i) Issue of Virtual Completion Certificate by the Architect / Banks/ PMC 
& authentication of the same by the Bank. 
ii) Contractor’s removal of his materials, equipment, labour force, 
temporary sheds/ stores etc. from the site, (excepting for a small 
presence required if any for the Defect Liability Period and approved 
by the Bank). 
The remaining 50% of the amount may be refunded 15 days after the 
end of defects liability period provided he has satisfactorily carried out 
all the works and attended to all defects to the satisfaction of the Bank 
and in accordance with the conditions of the contract, including site 
clearance.  

18. Additional Performance 
Deposit (ASD) / Additional 
Performance Guarantee 
(APG)  

ASD/ APG shall be deposited by the bidder whose bid is accepted 
only if their bid amount is 10% or more below to the estimated cost 
put to tender. 
The Amount of such ASD / ASG shall be the difference amount 
between 90% of the estimated cost and the accepted price / bid 
FDR (in the name of contractor & SBI) or Bank Guarantee drawn on 
any other nationalized Bank (except SBI) may also be accepted as 
ASD / APG. ASD/APG should be deposited/submitted within 7 days 
of date of issue of letter of Acceptance / work order. 
ASD shall be returned only after completion of the work to the 
satisfaction of the Bank. 

19. Note Contractor shall obtain all the clearances from Municipal Corporation, 
NDMC, NGT, ASI & other related authorities. 

20. Important Note The Bidders need to enclose list of ongoing works in SBI Delhi Circle 
with scheduled completion date as per NIT / work order. In case more 
than 2 works (under SBI Delhi Circle) are delayed beyond scheduled 
date of completion, such bidders themselves should refrain from 
participating in bidding process till their works are completed and 
renovated / completed works are handed over to the Bank. Such 
bidders may not qualify for the participation in bidding process and 
their price bid may not be opened at the sole discretion of the Bank.  

 
 

Site Conditions : 
It’s absolutely necessary that bidder/s should visit the site and get himself acquainted with the site conditions 
, working hours, various security aspects,  other restriction, conditions, permissions to be followed / complied 
with / obtained as per Administrative Authority of the Building / Municipal Corporation etc. The Contractor 
shall be bound by the terms, conditions & requirements of the Administrative Authority of the Building. It will 
be duty of the contractor to timely obtain various permissions / pass etc from the Administrative Authorities 
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of Building and Municipal Corporation. 
 
Mode of Submission of Tender:  
Technical bid is to be submitted as per NIT clause no. 8. 
 
The Price Bid in form of percentage rate shall be filled online. First the Technical Bids (Undertaking, Process 
Compliance Statement and EMD submission) shall be opened and after that the Price Bids of only those 
bidders shall be opened whose Annexure-A & Annexure-B are found in order and who have submitted valid 
EMD. 
 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 
day at the same time. 
 
State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 
 

For E-Tender related queries:  
Service provider: M/s Antares Systems Limited, Registered Office at: - #24, Sudha Complex, 3rd 
Stage, 4th Block, Bangalore – 560079. Ph: - 080-49352000 / 40482000 Fax: - 080-49352034  
 
Help Desk: 080-40482100 / 1800-3096630 / 9044314492/ 9073677150/ 151 / 152 / 9674758506 / 
9674758723 / 26 / 033 4604 6611 
 
Contact Person: Mr. Pravesh, Mob: 9044314492/Mr. Abhay Mo: 9708966660 (On working days-9 
am to 6 pm) 
E-mail: praveshmani.t@antaressystems.com / abhaykumar@antaressystems.com 
 

For any other queries the vendors may contact Assistant General Manager (Civil)- 9818648482 or 
Manager (Civil)- 7600035933 , Premises & Estate Department, 5th Floor, Local Head Office, State 
Bank of India, 11 – Sansad Marg, New Delhi – 110 001. 
 
 
 
 
 
 
Assistant General Manager (P & E),                                                              Date : 10-10-2025 
State Bank of India, 
Premises & Estate Dept. 
5th Floor, Local Head Office. 
11, Sansad Marg, New Delhi -110 001 

 
 
 
 
 
 
 
 
 
 
 
 

mailto:praveshmani.t@antaressystems.com
mailto:/%20abhaykumar@antaressystems.com
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SAMPLE BUISNESS RULE DOCUMENT 
 

INTERIOR FURNISHING AND ALLIED CIVIL WORKS FOR RENOVATION OF 3RD FLOOR LEFT SIDE 
WING, A BLOCK LHO CAMPUS, NEW DELHI 

(A) Business rules for E-tendering: 

 
1. Only Bank's empaneled Interior Furnishing contractors with SBI under appropriate category who are 

invited by the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 

assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable 

them to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated through 

service provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 

provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the 
event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of 
Bank’s Civil Engineer, at the address mentioned hereinbefore by the stipulated date i.e. (1) Demand 
Draft of specified amount of EMD, (2) Process compliance form dully signed. Contractors not 
submitting any one or more documents shall not be eligible to participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date & time. 

 

8. The e-tendering will be treated as closed only when the bidding process gets closed in all respects 
for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s Antares Systems Limited has 
been engaged by SBI an authorized service provider. Please go through the guidelines given below and 
submit your acceptance to the same along with your Commercial Bid. 
 

1. E-tendering shall be conducted by SBI through M/s Antares Systems Limited, on pre-specified date. 
While the Contractors shall be quoting from their own offices/ place of their choice, Internet connectivity 
and other paraphernalia requirements shall have to be ensured by Contractors themselves. In the 
event of failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ 
responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of power 
at the premises of Contractors during the E-tendering cannot be the cause for not participating in the E-
tendering. On account of this the time for the E-tendering cannot be extended and SBI is not responsible 
for such eventualities. 

2. M/s. Antares Systems Limited shall arrange to train you nominated person(s), without any cost to 
you. They shall also explain you all the Rules related to the E-tendering. You are required to give your 
compliance on it before start of bid process. 

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency 

& Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI through  
their appointed Architects. 
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5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall 
not be subjected to any change whatsoever. 

6. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 
specified in the NIT. 

 
(b) Online e-tendering is open to the Empanelled bidders who receive NIT from the Architect and qualified 

for participating in the price bidding as provisions mentioned hereinabove through SBI approved 
Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be 
required to fill-in their item- wise rates for each item. 
 

(d) The Contractors are advised not to wait till the last minute to submit their online percentage rate quote 
in the price bid to avoid complications related with internet connectivity, network problems, system 
crash down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates on percentage above 
or below the estimated cost put to tender. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be 
treated as “Incomplete Tender” and shall be liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s 
Antares Systems Limited. The Bidders are requested to change the Password after the receipt of initial 
Password from M/s Antares Systems Limited. All bids made from the Login ID given to the bidder will 
be deemed to have been made by the bidder. 
 

8. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once 
made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted 
bid price. In case the L1 Bidder backs out or fails to complete the work as per the rates quoted, SBI 
shall have the liberty to take action as deemed necessary including de-paneling such contractors and 
forfeiting their EMD and imposing heavy penalty to contractor to recover the losses occurred to the Bank. 
 

9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of Contract shall 
be final and binding on all the Bidders. 

 
10. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without 

assigning any reason. 

 
11. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective 

of the cause. 

 
12. Other terms and conditions shall be as per your techno-commercial offers and other correspondences 

till date. 
 

13. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 
directly or indirectly by communicating with other suppliers/ bidders. 
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- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
-  

- SBI or its authorized service provider M/s Antares Systems Limited shall not have any liability to 
Bidders for any interruption or delay in access to the site irrespective of the cause. 
 

- SBI or its authorized service provider M/s Antares Systems Limited is not responsible for any damages, 
including damages that result from, but are not limited to negligence. 
 

- SBI or its authorized service M/s Antares Systems Limited will not be held responsible for 
consequential damages, including but not limited to systems problems, inability to use the system, loss 
of electronic information etc. 
 
N.B. 
 

- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to 
M/s Antares Systems Limited. 

 

All the bidders are requested to ensure that they have a valid digital signature certificate well in 
advance to participate in the online event. 
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ANNEXURE-A 
 

UNDERTAKING 

(The bidders are required to print this on their company's letter head and sign, stamp and upload with technical 
Bid) 
 
 
Assistant General Manager (P & E), 
State Bank of India, 
Premises & Estate Deppt, 
5th Floor, Local Head Office. 
11, Sansad Marg 
New Delhi -110 001 
 
Dear Sir, 

 

INTERIOR FURNISHING AND ALLIED CIVIL WORKS FOR RENOVATION OF 3RD FLOOR LEFT 
SIDE WING, A BLOCK LHO CAMPUS, NEW DELHI 
 

• I / We refer to the tender notice issued by you for Interior Furnishing works for the above captioned work. 
 

• I undertake to submit in Hard copy the tender document along with all Terms & Conditions, Specifications, NIT, 
Instruction to Tenderers etc as uploaded on the site and subsequent annexure and Corrigendum’s duly signed 
and stamped by authorized representative/ signatory on becoming L1. However we accept all the terms and 
conditions along with the specifications, Drawings, Layouts etc defined in the tender documents as uploaded 
by the  on the site of e-Tendering agency. 

• I/ We hereby offer to perform, provide, execute, complete and maintain the works in conformity with the 
drawings, designs, conditions of contracts, specifications, schedule of quantities relating to the works. 
 

• I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all aspects of the 
tender conditions, subject to above, I/ We do hereby agree, should this tender be accepted in whole or in part, 
to: 
a. Abide by and fullfill all the terms and provisions of the said conditions annexed here to, 

• Complete the works within the period as mentioned in NIT as per the work program enclosed with the tender 
in two or three shifts if considered necessary by the Employer / Consultants at no extra cost to the Employer. 

• I / We have deposited an earnest money as per NIT which, I / We note, will not bear any interest and is liable 
for forfeiture and I shall not be allowed to participate in any of the tender of SBI for a period of 06 months from 
the date of opening of this tender. 
 

• If our offer is withdrawn by us within the validity period of acceptance by the Employer. 

                                 Or 

• If the contract agreement is not executed by us within 15 days from the date of receipt of the letter of 
acceptance. 
                                                  Or 

• If we fail to pay the initial security deposit /ASD / APG as stipulated. 
                                                  Or 
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• If the work is not commenced immediately after issue of Mail / Letter of Acceptance. 
 

• I / We understand that you are not bound to accept the lowest or any tender you receive. 
 

 

 

 

(Signature of Authorized Person of the Firm)                          (Seal of the Firm) 

 

Name of the Signatory :    

 

Date : 

 

Place :   
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ANNEXURE – B 
 
 

PROCESS COMPLIANCE STATEMENT 
 
(The bidders are required to print this on their company's letter head and sign, stamp and upload with technical Bid) 
 

To, 
M/s. Antares Systems Limited 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE E-TENDER FOR 
INTERIOR FURNISHING AND ALLIED CIVIL WORKS FOR RENOVATION OF 3RD FLOOR LEFT SIDE 
WING, A BLOCK LHO CAMPUS, NEW DELHI 
 
 
This has reference to the Terms, Conditions etc for the E-tendering mentioned in the Tender documents. This letter 
is to confirm that: 
 
1) The undersigned is authorized representative of the company.  
2) We have studied and understood the Commercial Terms and the Business Rules   governing the E tendering of 
E-Tendering Agency and confirm our agreement to them.  
3) We also confirm that we have taken the training on the E-tendering Process / Tool and have understood the 
functionality of the same thoroughly. 
4) We confirm that SBI and M/s. Antares Systems Limited shall not be liable & responsible in any manner 
whatsoever for my/our failure to access & bid on the E tendering platform due to loss of internet connectivity, 
electricity failure, virus attack 
problems with the PC and / or any other unforeseen circumstances etc. before or during the E-tendering event.  
5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.  
6) We, hereby confirm that we will honour the Bids placed by us during the E-tendering 
process. 
 
With regards. 
 
 
 
 
(Signature of authorized Signatory)                                          (Seal of the Company/Firm) 
 
Name :                       Date : 
 
Designation : 
 
Address of Company/Organization 
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FORM OF TENDER 

 

To, 
Assistant General Manager (P & E), 
State Bank of India, 
Premises & Estate Deppt, 
5th Floor, Local Head Office. 
11, Sansad Marg 
New Delhi -110 001 
 
Dear Sir,  
 

INTERIOR FURNISHING AND ALLIED CIVIL WORKS FOR RENOVATION OF 3RD FLOOR LEFT 
SIDE WING, A BLOCK LHO CAMPUS, NEW DELHI 

 

• I/ We refer to the Notice Inviting Tender issued by you for the captioned work. 
 

• I/ We do hereby offer to perform, provide, execute, complete and maintain the works in 
conformity with Bill of Quantities, Drawings, Specification, Design, General and Special 
conditions of Contract, Instruction to tenderers, etc. as contained in the tender documents for 
the sum as arrived and filled, at the respective rates quoted by me/us in the Schedule of 
Quantities and/or at any other sum and rate subsequently negotiated and accepted / agreed 
by the Bank and me/us. 

 

• I/We have satisfied myself / our self as to the site conditions, examined site and drawings, and 
all aspects of tender documents / conditions and are acceptable to us. I/We do hereby agree, 
should this tender be accepted in whole or in part, to , 

 
(A) Abide by and full-fill the terms, conditions and provisions of tender documents annexed 

hereto. 
(B) Complete the work within stipulated completion time at no extra cost to the Bank. 

• I/We have already deposited the Earnest Money Amount as per NIT. 

• I/We are uploading /submitting the Part-A (Technical Bid) with other repuisite documents 
online at designated site. 

• We confirm that I/We will participate in online Indicative (Sealed) Bid and in on- line reverse 
auction as per schedule. 

• I/We confirm that I/We are duly authorized to participate in the tendering/bidding and 
understand that my / our tender is liable to be rejected if, 

• At any times it comes to the notice of the Banks that I/We have concealed or / and have 
given any wrong information. 

• The tender is not duly filed and /or signed and / or is incomplete and/or not kept confidential. 

• The bid contains any condition / alteration / modification and/or any tempering with the tender 
documents is done at our end. 

• Tender submitted after due date and time 

All the pages of the tender documents are affixed with the seal/stamp of my/our company and 
initialed / signed by the undersigned. 

 
Signature of Tenderer/s  Seal /stamp of the firm/company (Duly authorized   for 

tendering) 
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(On Non -Judicial Stamp paper of appropriate value) 

ARTICLES OF AGREEMENT 
 

This agreement made the …………………………….day of ……………………… between AGM (P&E), 
State Bank of India, LHO New Delhi (hereinafter called the Bank or SBI) which expression shall 
include the successors and assigns) of the one part and M/s. …………………………………... 
company / partnership for registered under the Indian Companies Act/ Partnership Act having its 
registered office…………………………………………….……………………….…. (hereinafter called 
‘the Contractors’ which expression shall include the present directors / partners and also the directors 
/ partners from time to time as also their respective heirs, legal representatives, administrators and 
assigns) of the other part. 
 

WHEREAS the employer is desirous of execution of work i.e “INTERIOR FURNISHING 
AND ALLIED CIVIL WORKS FOR RENOVATION OF 3RD FLOOR LEFT SIDE WING, A 
BLOCK LHO CAMPUS, NEW DELHI” and has caused drawings and specifications 
describing the works to be done prepared by Project Architects M/s Geotech Technical 
Associates Pvt Ltd having their offices at B-04, Amrapali Princely Estate, Sector-76, Noida- 

201301 (hereinafter called “the Architect”) 
 
AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 
mentioned and to be issued from time to time, the specifications and the Schedule of items and 
quantities have been signed by or on behalf of the parties hereto. 
 
AND whereas the contractors have agreed to execute upon and subject to the condition set forth 
herein and Schedule of items and quantities, General & special Conditions of Contract, specification 
etc. contained in the tendered documents including all correspondences exchanged by or between 
the parties from the submission of tender till the award of work, both letters inclusive, (all of which are 
collectively hereinafter referred to as “the said conditions”). The works shown upon the said drawing 
and /or described in the said specification and included in the schedule of Items and Quantities at the 
respective rates therein set forth amounting to the sum of ____Rs_________  (Rupees _________in 
words___________) as there in arrived at or such other sum as shall become payable there under 
(hereinafter referred to as “ the said Contract Amount”. 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
1. In consideration of the said Contract amount to be paid at the times and the manner set forth in the 
said Conditions, the Contractors shall upon and subject to the said conditions execute and complete 
the work shown upon the said drawings and described in the said specifications and the schedule of 
items and quantities. 
 
2. The employer shall pay the Contractors the amount or such other sum as shall become payable, 
at the times and in the manner specified in the said conditions. 
 
3. The term “the Architect” in the said condition shall mean the said “M/s Vastu Sadan” or in the event 
of their ceasing to be the Architect for the purpose of this contract for whatever reason, such other 
person or persons as shall be nominated for that purpose by the Employer, not being a person to 
whom the Contractor shall object for reasons considered to be sufficient by the Employer provided 
always that no person or persons subsequently appointed to be Architect under this contract shall be 
entitled to disregard or over rule any previous decisions or approval or direction given or expressed 
in writing by the architect for the time being. 
4. The said conditions and appendix thereto shall be read and construed as forming part of this 
agreement, and the parties hereto shall respectively abide by / submit themselves to the said 
conditions and perform the agreements on their part respectively in the said conditions contained. 
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5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 
 
6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to 
carry out the work in respect of the entire project on item rate basis to be paid for according to actual 
measured quantities at the rates contained in the schedule of quantities and rates or as provided in 
the said conditions. 
 
7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work 
by adding to or omitting any item of work or having portions of the same carried out without prejudice 
to the contract. 
 
8. Time shall be considered as the essence of this contract and the contractor here by agrees to 
commence the work soon after the site is handed over to him or from the 14th day after date of issue 
of formal work order as provided for in the said conditions of contractor whichever is later and to 
complete the entire work within ____(period of contract) months subject never the less to the 
provisions for extension of time. 
 
9. All payments by the Employer under this contract will be made only at ________. 
 
10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the 
stipulations laid down in the tender. 
 
11. That all the parts of this contract have been read by the contractor and fully understood by the 
contractor. They further agree to complete the said work to fullest satisfaction of architect / Employer. 
 
12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to 
these present through their duly authorized official and the said two duplicates hereof to be executed 
on its behalf of the day and year first herein above written. 
 
 

 
Signed on behalf of the                                                                              Signed on behalf of the 
 

 
STATE BANK OF INDIA                                                                             CONTRACTORS 
 
In the presence of :                                                                                     In the presence of : 
 
 
 
1. Signature :                                                                                   1. Signature : 
Name :                                                                                                 Name : 
Address :                                                                                             Address : 
 
 
In the presence of :                                                                          In the presence of : 
 
 
2. Signature :                                                                                     2. Signature : 
Name :                                                                                                   Name : 
Address :                                                                                               Address : 
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INSTRUCTIONS TO THE TENDERERS 
 

 

1.0 Scope of Work 
“INTERIOR FURNISHING AND ALLIED CIVIL WORKS FOR RENOVATION OF 3RD 
FLOOR LEFT SIDE WING, A BLOCK LHO CAMPUS, NEW DELHI” all as described in 
Tender and Drawings inclusive hereto as Specifications. 

 

1.1 Site and its location: 

 
The proposed work is to be carried out at 3RD FLOOR LEFT SIDE WING, A BLOCK 
LHO CAMPUS, NEW DELHI. 

 

               2.0 Tender Documents 
               2.1         The work has to be carried out strictly according to the condition stipulated in the 

 tender consisting the following documents and the most workmen like manner.   
  Instructions to tenderers 

General Conditions of Contract  
Special Condition of Contract  
Additional conditions  
Technical Specifications  
Drawings 
Price Bid 
NIT 
Performance Guarantee Agreement 

 
              2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below : 

➢ Bill of Quantities / Price bid 
➢ NIT, corrigendum and addendum 
➢ Additional Conditions 
➢ Technical Specifications 

➢ Drawings 
➢ Special Condition of Contract 
➢ General Condition of Contract 
➢ Instructions to Tenderers 

 
               2.3 Complete set of tender documents including relative drawings can be downloaded from e-

Tendering portal of e-Tendering service provider engaged by SBI 

 
      2.4    The tender documents are not transferable. 

 

 
               3.0 Site Visit 
 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses 
 all information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested to satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labor, the law and order situations, 
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climatic conditions, local authorities requirement, traffic regulations etc; The tenderer will be fully 
responsible for considering the financial effect of any or all the factors while submitting his tender. 

 
4.0 Earnest Money 

 
4.1 The tenderer are requested to submit the Earnest Money as mentioned in NIT 

 
4.2 EMD in any other form other than as specified above will not be accepted. Tender 
not accompanied by the EMD in accordance with NIT above shall be rejected. 

 
4.3 No interest will be paid on the EMD 

 
4.4 EMD of unsuccessful tenderer will be refunded within 30 days of award of contract. 

 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
5.0 Initial Security Deposit (ISD) 

 
The successful tenderer will have to submit a sum as mentioned in NIT within a period 
of 15 days of acceptance of tender. 

 
6.0 Security Deposit (TSD) 

 
6.1 Total Security Deposit shall be as per NIT which is including ISD. Balance difference 

of TSD & ISD shall be deducted from the running bill of the work at the rate of 10% of 
the respective running account bill i.e. deduction from each running bill account will 
be 10% till total 5% of contract value is reached. 50% of the total security shall be paid 
to the contractors on the basis of architect’s certifying the virtual completion. The 
Balance 50% would be paid to the contractors after successful completion defects 
liability period as specified in the contract. 

 
6.2 No interest shall be paid on the amount retained by the Bank as Security Deposit. 

 
7.0 Signing of contract documents 

The successful tenderer shall be bound to implement the contract by signing 
agreement and conditions of contract attached herewith within 30 days from the 
receipt of intimation of acceptance of his tender by the Bank. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between the 
Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

 
8.0 Completion period 

 
Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period as specified in the NIT from the 
date of handing over of site or from the date of Letter of Acceptance whichever is later. 

 
9.0 Validity of tender 

 
Tenders shall remain valid and open for acceptance for a period as mentioned in the 
NIT (validity of Offer) from the date of opening of price bid. If the tenderer withdraws 
his/ her offer during the validity period or makes modifications in his/her original offer 
which are not acceptable to the Bank, without prejudice to any other right or remedy, 
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the Bank shall be at liberty to forfeit the EMD. 

 
10.0 Liquidated Damages 

 
The liquidated damages shall be as mentioned in the NIT. 

 
11.0 Rate and prices: 

 
11.1 In case of item rate tender 

 
11.1.1 The tenderers shall quote their rates on percentage basis above or below the 
estimated cost both in words and figures. In case of discrepancy between the rate quoted in 
words and figures the percentage rate quoted in words will prevail. The rate and amount of each 
item shall be calculated based on the item rates quoted and the requisite total is given.  

 
11.1.2 The tenderers need not quote their rates for which no quantities have been given. 
 In case the tenderer quote their rates for such items those will be ignored and will 
 not be considered during execution. 

 
11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
 changed the tenders would be evaluated as per the original unit and the contractor 
 would  
                  be paid accordingly. 

The tenderers should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ Bank. 

 
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
 overwriting shall be duly attested by him 

 
11.1.5 Each page shall be totaled and the grand total shall be given. 

 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies, 
labour cess, statutory charges, local municipal charges, liassioning charges etc. unless 
otherwise specified to be paid extra in these tender documents. Only GST will be paid extra as 
applicable. 
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GENERAL & IMPORTANT NOTES 
 

1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements specifications 

etc. shall be as per relevant IS codes.  
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects 

/ Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall 

not be open for arbitration.  
 

(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 

However in the event of any dispute arising out of differences between the opinions of the Architects 

and also their role/ duties/rights, the Banks’ decision shall be final & binding on the Architects and 

the Contractor and shall not be open to arbitration.  
 

(vi) The Contractor will extend full co-operation, support and all required assistance to Architect / Bank 
for discharging their duties and responsibilities efficiently and effectively. 

 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the 
items, which are mentioned in the separate list of approved makes. Any work found not as per the 
tender specifications and list of approved the contractor has to replace the same without any delay. 
The contractor is instructed of get approval of all the materials to be used on this site before starting 
the work. He should provide different sample of material for approval, before execution of work. 
 
(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor 
must take actual measurement at site and billing shall be done as per the actual measurement of 
the work done at site. 
 
(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 
(x) The contractor is instructed to get the approval of the materials to be used on this site before 
starting the work. He shall provide different sample of materials for approval before execution of the 
work  
 
(xi) All material have to be used in full size/length only. Joints should be avoided as far as 
possible.  
(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite 
executed to the shape area only. 
(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall 
be   done   by the contractor at his own cost. 
(xiv) MTC (Manufacturer Test certificate) Wherever applicable shall be arranged & submitted by 
the contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his 
own cost.  

 
2. IMPORTANT NOTES: 

 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution of work. 

 

(ii) If the assigned work is in running/working Branch, the contractor should have executed the 

site erection work in odd hours, Holidays and Sundays.  
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(iii) The contractor shall prepare all loose furniture items at his workshop only & deliver the same 

to the site at appropriate time as instructed by the Architect/BMs/Bank Officials. 
 

(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the 

location beyond the limit as approved by the local authority.  
 

(v) Hidden measurements:- It is contractor’s responsibility to get the measurement checked 

 immediately on completion of such items. This shall be done before finishing the same The 

 Architect / Bank shall be provided with such details well in advance so that the other work is not

 held up due to last moment action. 

 

(vi) Before starting the work at site, the contractor shall mark out the plan & levels of the false ceiling, 

partitions etc. in coordination with other agencies on site. 

 

vii) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any kind  of 

taxes. However, the GST will be paid extra as applicable as per actual.  
 
viii) The entire job shall be executed in total coordination with the other agencies working on the 

 project & also with landlord, Branch Manager and Bank officials etc.  

 

ix) Architect of the project shall be kept informed about the progress of the work at various stages. 

 

x) The contractor shall arrange on his own for lighting & plug point with socket & electrical wiring, 

DB's etc. required during entire execution process. However, supply at point shall be provided by 

the bank / landlord. 
 
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / 
Bank. 
 
xii) BILLING PROCESS:  
The contractor/Architect should take care of the following while submitting the final Bill. 
 
The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) Original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall be 

submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 
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k) That extension of time, if any, beyond scheduled date of completion has been granted by the 

Competent Authority. 

l) Original receipt of purchase of Corian/plywood/ Gypboard and other major materials used in the 

work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from 

the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL 

MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING 

COMPANY'S ADDRESS SEAL 
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GENERAL CONDITIONS OF CONTRACT 

 

1.0 Definitions:- 
“Contract means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between SBI (client) and the contractor, together with the documents referred 
there in including these conditions, the specifications, designs, drawings and instructions issued from 
time to time by the Architects / Bank and all these documents taken together shall be deemed to form 
one contract and shall be complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 

 
1.0.1 ‘SBI shall mean SBI having its Office at Fifth Floor, SBI, LHO, New Delhi and includes the 
client’s representatives, successors and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean the person or agency engaged by the Bank for 
Architectural / PMC services. The whole work, measurements shall be carried out under his 
supervision. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for 
day-to-day supervision of work and to give instructions to the contractors. 

 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, 
undertaking the works and shall include legal personal representative of individual or the composing 
the firm or company and the permitted assignees of individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope 
of work” and/or to be executed in accordance with the contract includes materials, apparatus, 
equipment, temporary supports, fittings and things of kinds to be provided, the obligations of the 
contractor hereunder and work to be done by the contractor under the contract. 
 
1.1.11 ‘Engineer-in-charge’ shall mean the Bank’s Civil/Electrical Engineer in-charge of the Project, 
as nominated by the AGM (P&E) / AGM Civil. 
 
1.0.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 
referred to in the specifications and any modifications of such drawings as may be issued by the 
Engineer from time to time Contract value shall mean value of the entire work as stipulated in the letter 
of acceptance of tender subject such additions there to or deductions there from as may be made 
under the provide herein after contained. 

 
1.0.6 Specifications’ shall mean the specifications referred to in the tender and modifications thereof 
as may time to time be furnished or approved by the Architect/Consultant. 
 
1.0.7 “Month” means calendar month. 
1.0.8 “Week” means seven consecutive days. 
1.0.9  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.0.10 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for 
assessing and reviewing the progress of the work on the project and to issue instructions or directions 
from time to time for being observed and followed by the Architects Site Engineer / PMC and other 
consultants / contractors engaged in the execution of the project. 
 
i) Assist General Manager – (P &E) 
ii) Assist General Manager – (Civil) 
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iii) SBI Engineer (Civil and Electrical) in-charge of the Project. 
 

CLAUSE 

1.0 Total Security Deposit:. 
Total security deposit shall be 5% of contract value. Deduction from each running bill account (if 
permitted) will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% 
of the Total Security Deposit shall be paid to the contractor based on Architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after completion Defects Liability Period 
as specified in the contract/WORK ORDER. 

1.1 Earnest Money Deposit- 
As per NIT. The EMD/ any other amount with the Bank shall stand absolutely forfeited if the tenderer 
revokes his tender after acceptance of rate at any time the period when he is required to keep his 
tender open acceptance by the SBI or after it is accepted by the SBI, the contractor fails to enter into 
a formal agreement or fails to commence the work within the stipulated time. 
 
1.2 Initial Security Deposit (lSD):  Additional Security Deposit as per NIT. 
 

1.3 Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the Total Security Deposit plus 
Retention Money shall both together not exceeding 5% of the contract value including EMD. The 50% 
of the total security deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect/consultant. The balance 50% of the total security deposit shall 
be refunded to the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the conditions of 
contract including site clearance. 

 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 

3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc., the following order shall apply. 
i. Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
ii. Between the written or shown description or dimensions in the drawings and the corresponding one 

in the specification the former shall be taken as correct. 
iii. Between written description of the item in the specifications and descriptions in bills of quantities of 

the same item, the former shall be adopted: 
iv. In case of difference between rates written in figures and words, the rate in words shall prevail. 
v. Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 

correct. 
 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions of the SBI 
from time to time issue further drawings and / or write instructions, details directions and explanations 
which are here after collectively references to as Architect’s / consultant’s instructions in regard to the 
variation or modification of the design, quality or quantity of any work or the addition or omission or 
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and/or 
specifications. The removal from the site of any material brought thereon by the Contractor and any 
substitution of any other materials therefore the removal and/or re- execution of any work executed by 
him. The dismissal from the work of any person engaged the re upon. 
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5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the 
architect by registered post or otherwise depositing at the of the contractor as given in the tender to 
enter into a Contract for the execution of the work as per the terms of the tender. The letter of 
acceptance shall constitute a bind contract between the SBI and the contractor. 

 

ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer 
shall be bound to implement the contract and within fifteen days there of shall sign an agreement in a 
non-judicial stamp paper of appropriate value. 

 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants 
are the properties of the SBI They are not to be used on other work. 
 

7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional instructions 
by means of drawings or otherwise necessary for the execution of the work. All such drawings and 
instructions shall be consistent with contract documents, true developments thereof and reasonably 
inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed program 
schedule indicating therein the date of start and completion of various activities on receipt of the work 
order and submit the same to the SBI through the architect/consultant. 
 

7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to 
the contractors. 
 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete 
the work and clear the site including vacating their office on or before the contracted or extended date 
or completion, without justification in support of the cause of delay, he may be called upon without 
prejudice to any other right of remedy available under the law to the SBI on account of such breach to 
pay a liquidated damages at the rate of 0.50% of the contract value which subject to a maximum of 
5% of the contract value. 
 

9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work. Unless or otherwise specified all materials shall be new and 
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict 
discipline and good order among his employees and shall not employ on the work any unfit person or 
anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI /Architect/ consultant he shall be removed from the site immediately. 

 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his 
own expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances 
rules, applicable to the contract. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. 
If the contractor performs any act, which is against the law, rules and regulations he shall meet all the 
costs arising the reform and shall indemnify the SBI any legal actions arising there from. 
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11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of 
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof 
and get it approved by the architect / consultant before proceeding with the work. If at any time any 
error in this respect shall appear during the progress of the works, irrespective of the fact that the 
layout had been approved by, the architect / consultant the contractor shall be responsible for the 
same ad shall his own expenses rectify such error, if so, required to satisfaction of the SBI 
 

12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from damage and shall 
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good 
any such damage, injury, loss, except due to causes beyond his control and due to his fault or 
negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall 
take all precautions for safety and protections of his employees on the works and shall comply with all 
applicable provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, 
or injuries to persons or property on about or adjacent to his place of work. The contractor shall take 
insurance covers as per clause at his own cost. The policy may be taken in joint names of the 
contractor and the SBI and the original policy may be lodged with the SBI 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access 
to the work site and / or to the workshop, factories, or other places where materials are lying or from 
where they are obtained and the contractor shall give every facility to the SBI/Architect/consultant and 
their representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBI/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work at any time. 
The proposed work either during its construction stage or its completion can also be inspected by the 
Chief Technical Examiner’s Organization a wing of Central Vigilance commission. 
 

14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall not directly 
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share there of 
or interest therein without the written consent of the SBI through the Architect and no undertaking shall 
relieve the contractor from the responsibility of the contractor from active & superintendence of the 
work during its progress. 
 

15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with Architect/consultant instructions and shall be subject from time to time to such tests 
as the architect/consultant may direct at the place of manufacture or fabrication or on the site or an 
approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, 
labor, and materials as are normally required for examining measuring sampling and testing any 
material or part of work before in corporation in the work for testing as may be selected and required 
by the architect/consultant. 

 

ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 
the contractor without any extra charges. If certain items proposed to be used are of such nature that 
samples cannot be presented or prepared at the site detailed literature / test certificate of the same 
shall be provided to the satisfaction of the Architect/consultant before submitting the sample/literature 
the contractor shall satisfy himself that the material / equipment for which he is submitting the sample 
/ literature meet with the requirement of tender specification. Only when the samples are approved in 
writing by the architect/consultant the contractor shall proceed with the procurement and installation 
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of the particular material / equipment. The approved samples shall by the signed by the Architect / 
Consultant for identification and shall be kept on record at site office until the completion of the work 
for inspection / comparison at any time. The Architect/Consultant shall take reasonable time to approve 
the sample. Any delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the materials / equipment etc. 
shall be to the account of the contractor. 
 

iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for 
in the specification or BOQ. 

 

iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though 

so intended or provided for but ordered by the Architect / Consultant to be carried out by an 
independent person at any place other than the site or the place of manufacture or fabrication of 
the materials tested or any Government / approved laboratory, then the cost of such test shall be 
borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure 
on his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information 
relieve him from any risks or from the entire responsibility for the fulfillment of contract. 

 

17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the works and as 
long, thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects 
liability period, stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall 
remain valid for variation of quantity against individual item to any extent. The entire amount paid under 
Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be excluded. 

 

19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires the work to 
be measured and the contractor shall forthwith attend or send a quantity representative to assist the 
Architect in taking such measurements and calculation and to furnish all particulars or to give all 
assistance required by any of them. Such measurements shall be taken in accordance with the Mode 
of measurements detail in the specifications. The representative of the Architect / Consultant shall take 
measurements with the contractor’s representative and the measurements shall be entered in the 
measurement book. The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his acceptance. All 
the corrections shall be duly attested by both representatives. No over writings shall be made in the M 
book should the contractor not attend or neglect or omit to depute his representative to take 
measurements the measurements recorded by the representative of the Architect/consultant shall be 
final. All authorized extra work, omissions and all variations made shall be included such 
measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. 
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In case the SBI/ Architect / Consultant thinks proper at any during the progress of works to make any 
alteration in, or additions to or omission from the works or any. Alteration in the kind or quality of the 
materials to be used therein, the Architect / Consultant shall give notice thereof in writing to the 
contractor shall confirm in writing within seven days of giving such oral instructions the contract shall 
alter to, add to, or omit from as the case may be in accordance with such but the contractor shall not 
do any work extra to or make any alterations or additions to or omissions from the works or any 
deviation from any of the provisions of the contract, stipulations, specifications or contract drawings 
without previous consent in writing of the Architect/ Consultant and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the Architect / Consultant and 
the same shall be added to or deducted from the contract value, as the case maybe. 
 

21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work where such 
extra work is of similar character and executed under similar conditions as the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

 
The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of Works are carried out, 
otherwise the prices for the same shall be valued under sub- Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works are 
carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform the 
Architect/ consultant of the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates claimed and the Architect/consultant shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed day work 
prices at the net rates stated in the tender, of  the BOQ or, if not, so stated then in accordance with 
the local day work rates and wages for the district; provided that in either case, vouchers specifying 
the daily time (and if required by the Architect/Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect /consultant at or before the end of the week 
following that in which the work has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be derived from the 
tender, the Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate 
basis for material, labour hire / running charges of equipment and wastages etc. plus 15% towards 
establishment charges, contractor’s overheads and profit. Such items shall, not be eligible for 
escalation. 

 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two months of the 
virtual completion of the work. 

 

23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed the satisfaction of the SBI: 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and 
machinery. 

 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure including 
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labour sheds/camps and constructions and other items and things whatsoever brought upon or erected 
at the site or any land allotted to the contractor by the SBI not incorporated in the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and 
shall clear, level and dress, compact the site as required by the SBI 
 
Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 

 
Shall hand over the work in a peaceful manner to the SBI 
 
All defects / imperfections have been attended and rectified as pointed out by the Architects to the full 
satisfaction of SBI 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply 
to the Architect / consultant is satisfied of the completion of work. Relative to which the completion 
certificate has been sought, the Architect/ consultant shall within fourteen (14) days of the receipt of 
the application for completion certificate, issue a VCC in respect of the work for which the VCC has 
applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under 
the contract including the contractor’s liability for defects liability nor shall the issuance of VCC in 
respect of the works or work at any site be construction as a waiver of any right or claim of the SBI 
against the  contractor in respect of or work at the site and in respect of which the VCC has been 
issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the site for 
execution of any work not included in the scope of this contract which it may desire to have carried out 
by other persons simultaneously and the contractor shall not only allow but also extend reasonable 
facilities for the execution of such work. The contractor however shall not be required to provide any 
plant or material for the execution of such work except by special arrangement with the SBI. Such 
work shall be carried out in such manner as not to impede the progress of the works included in the 
contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall insure in the 
joint names of the SBI and the contractor against all loss of damages from whatever cause arising 
other than the excepted risks, for which he is responsible under the terms of contract and in such a 
manner that the SBI and contractor are covered for the period stipulated I clause of GCC and are also 
covered during the period of maintenance for loss or damage arising from a cause, occurring prior to 
the commencement of the period of maintenance and for any loss or damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose of complying with his 
obligations under clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at their 
replacement value. 

 
The constructional plant and other things brought on to the site by the contractor to the replacement 
value of such constructional plant and other things. 
 
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 
shall not be unreasonably withheld and the contractor shall whenever required produce to the Architect 
/ consultant the policy if insurance and the receipts for payment of the current premiums. 
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26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against 
all losses and claims in respect of injuries or damages to any person or material or physical damage 
to any property whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect 
to: 
 
a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 
employees or other contractors not being employed by the contractor or for or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where 
the injury or damage was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, 
their employees, or agents or other employees, or agents or other contractors for the damage or injury. 
 

27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause. 

 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect to any article or part thereof included 
in the contract. In the event of any claim made under or action brought against SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at 
liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the SBI if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the Architect / 
consultant in this behalf. 
 

29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 25.0 of GCC shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of SBI, or to any person, 
including any employee of the SBI, by or arising out of the execution of the works or in the carrying out 
of the contract, otherwise than due to the matters referred to in the provision to clause 25.0 thereof. 
 
30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 
shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 
whenever required, produce to the. Architect / consultant the policy or policies of insurance cover and 
receipts for payment of the current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay additional 
premium necessary to make insurance valid for four occurrences always. 

 

31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect 
or inconsequence of any accident or injury to any workmen or other person in the employment of the 
contractor or any sub-contractor, save and except an accident or injury resulting from any act or default 
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of the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified SBI 
against all such damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 
 

32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI During the whole 
of the time that any persons are employed by him on the works and shall, when required, produce to 
the architect / consultant such policy of insurance and receipt for payment of the current premium. 
Provided always that, in respect of any persons employed by any sub-contractor the contractor’s 
obligation to insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall 
have insured against the liability in respect of such persons in such manner that SBI is indemnified 
under the policy but the contractor shall require such sub-contractor to produce to the Architect 
/consultant when such policy of insurance and the receipt for the payment of the current premium. 

 

33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect under the terms of contract, then and in any such case the SBI 
may effect and keep in force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid 
from any amount due or which may become due to the contractor, or recover the same as debt from 
the contractor. 
 
Without prejudice to the others rights of the SBI against contractors. In respect of such default, the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any 
damages costs, charges, and other expenses paid by the SBI And which are payable by the 
contractors under this clause. The contractor shall upon settlement by the Insurer of any claim made 
against the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild 
or repair the works destroyed or damaged. In this event all the monies received from the Insurer in 
respect of such damage shall be paid to the contractor and the Contractor shall not be entitled to any 
further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or 
goods destroyed or damaged. 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter by the SBI 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall 
be completed within the stipulated period from the date of commencement. If required in the contract 
or as directed by the Architect / consultant. The contractor shall complete certain portions of work 
before completion of the entire work. However, the completion date shall be reckoned as the date by 
which the whole work is completed as per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the 
contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and 
reasonable extension of time for completion of work as per the terms of contract. If the contractor 
needs an extension of time for the completion of work or if the completion of work is likely to be delayed 
for any reasons beyond the due date of completion as stipulated in the contract, the contractor shall 
apply to the SBI Through the Architect’ Consultant in writing at least 30 Days before the expiry of the 
scheduled time and while applying for extension of time he shall furnish the reason in detail and his 
justification if an’, for the delays. The architect/consultant shall submit their recommendations to the 
SBI in the prescribed format for granting extension of time. While granting extension of time the 
contractor shall be informed the period extended time which will qualify for levy of liquidated damages. 
For the balance period in excess of original stipulated period and duly sanctioned extension of time by 
the provision of liquidated damages as stated  under clause 10.0 shall become applicable. Further the 
contract shall remain in force even for the period beyond the due date of completion irrespective 
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whether the extension is granted or not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to 
the satisfaction of the Architect/consultant should the rate of progress of the work or any part thereof 
be at any time be in the opinion the. Architect / consultant too Slow to ensure the completion of the 
whole of the work the prescribed time or extended time for completion the Architect/consultant shall 
the re upon take such steps as considered necessary by the Architect / consultant to expedite progress 
so as to complete the works by the prescribed time or extended time. Such communications from the 
Architect / consultant neither shall relieve. The contractor from fulfilling obligations under the contract 
nor he will be entitled to raise any claims arising out of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of the 
Architect/consultant, save when the work is unavoidable or absolutely necessary for the saving of life 
or property or for the safety of the work in which case the contractor shall immediately advise the 
Architect / consultant. However the provisions of the clause shall not be applicable in the case of any 
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and 
quality of the part of the works being technically required / continued with the prior approval of the 
Architect / consultant at no extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 

 

39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work 
for any reason whatsoever and hence not required the whole or any part of the work to be carried out. 
The Architect / consultant shall give notice in writing that effect to the contractor and the contractor 
shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation 
or otherwise what so ever on account of any profit or advantage which he might have derived from the 
execution of the Work fully but which he did not derive in consequence of the fore closure of the whole 
or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the Architect/Consultant shall have in such cases the option of taking over all 
or any such materials at their purchase price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, 
credit shall be given to him at the rates not exceeding those at which were originally issued to the 
contractor after taking into consideration and deduction for claims on account of any deterioration or 
damage while in the custody of the contractor and in this respect the decision of Architect / consultant 
shall be final. 

 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision 
shall be final and binding on the contractor) suspend the progress of works or any part the offer such 
time and in such manner as Architect/consultant may consider necessary so as not to cause any 
damage or injury to the work already done or endanger the safety thereof for any of following reasons: 
 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the 
contractor, or 
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c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the extent 
necessary and carry out the instructions given in that behalf by the Architect / consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. 
No compensation whatsoever shall be paid on this account. 

 

41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the Architect / 
consultant shall have the power to adopt any of the following course as they may deem best suited to 
the interest of the SBI: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant 
shall be conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited 
and be absolutely at the disposal of SBI. 
 
To employ labour paid by the SBI and to supply materials to carry out the work, or part of the work, 
debiting the contractor with the cost of the labour and materials cost of such labour and materials as 
worked out by the Architect / consultant shall final and conclusive against the contractor) and crediting 
him with the value of the work done, in all respects in the same manner and at the same manner and 
at the same rates as if it had been carried out by the contractor under the terms of this contract 
certificate of architect /consultant as to the value of work done shall be final conclusive against the 
contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of 
his hands, and to give it to another contractor to complete in which case any expenses which may be 
incurred in excess of the sum which would have been paid to the original contractor, if the whole work 
had been executed by him (The amount of which excess the certificates in writing of the Architects / 
consultant shall final and conclusive) shall be borne by original contractor and may be deducted any 
money due to him by SBI under the contract or otherwise, or from his security deposit or the proceeds 
of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any 
material or entered into any engagements or make any advances on account of, or with a view to the 
execution of the work or the performance of the contract and incase the contract shall be rescind under 
the provision aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any 
work thereto for actually performed under this contract, unless, and until the Architect / consultant will 
have certified in writing the performance of such work and the value payable in respect thereof, and 
he shall only been titled to be paid the value so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily 
or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of 
insolvency or winding up shall be unable within seven days after notice to him to do so, to show to the 
reasonable satisfaction of the Architect / Consultant that he is able to carry out and fulfill the contract, 
and to dye security therefore if so required by the Architect /Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
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Architect/Consultant or shall charge or encumber this contract or any payment due to which may 
become due to the contractor there under: 

 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these conditions suspended 
the progress of the works for 14 days after receiving from the SBI through the Architect / consultant 
written notice to proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice from the 
SBI through the Architect / Consultant that the said materials were condemned and rejected by the 
Architect/ consultant under these conditions; or has neglected or failed persistently to observe and 
perform all or any of the acts matters or things by this contract to be observed and performed by the 
contactor for seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance of the SBI or Architect’s 
/ consultant’s instructions to the contrary subject any part of the contract. Then and in any of said 
cases the SBI and or the Architect / consultant, may not withstanding any previous waiver, after giving 
seven days’ notice in writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBI or the Architect/consultant or the obligation and liabilities of the contractor the whole 
of which shall continue in force as fully as if the contract had not been determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And, further the SBI through the 
Architect / consultant their agents or employees may enter upon and take possession of the work and 
all plants, took scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying on and 
completing the work or by engaging any other contractors or persons to the work and the contractor 
shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other contractor 
or other persons employed for complement and finishing or using the materials and plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant 
shall give a notice in writing to the contractor to remove his surplus materials and plants and should 
the contractor fail to do so within 14 days after receive thereof by him the SBI sell the same by 
publication, and after due publication, and shall, adjust the amount realized by such tender. The 
contractor shall have no right to question any of the act of the SBI incidental to the sale of the materials 
etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the 
contractor within 10 working days from the date of certificate to payment from SBI From time to time 
SBI shall recover the statutory recovering other dues including the retention amount from the certificate 
of payment. Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction relieve the contractor 
from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is 
not carried out to their satisfaction. The Architect/consultant may by any certificate make any 
corrections required previous certificate. The SBI shall modify the certificate of payment as issued by 
the architect/ consultant from time to time while making the payment. The contractor shall submit 
interim bills only after taking actual measurements and properly recorded in the Measurement books. 
Interim Bills shall be paid as per NIT. 
 
The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect / consultant shall issue the certificate of payment within a period of two 
months. The SBI Shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities. 
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The contractor shall submit the interim bills in the prescribed format with all details. 

 

44.0  

A. Settlement of Disputes and Arbitration: 
Except where otherwise provided in the contract all questions and disputes to the meaning of the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question , claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings specifications, 
estimates, instructions orders or these conditions or otherwise concerning the work or the execution 
or failure to execute the same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
 
If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works over and above the amounts admitted as payable by the Architect or in case the contractor 
wants to dispute the validity of any deductions or recoveries made or proposed to be made from the 
contractor raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute 
to The AGM (P&E) LHO Delhi and endorse a copy of the same to the Architect, within 30 days from 
the date of disallowance thereof or the date of deduction or recovery. The said notice shall give full 
particulars of the claim, grounds on which it is based and detailed calculations of the amount claimed  
and the contractor shall not be entitled to raise any claim nor shall the SBI be in any way liable in 
respect of any claim by the contractor unless notice of such claim shall have been given by the 
contractor to the AGM (P&E) LHO Delhiin the manner and within the time as aforesaid. The Contractor 
shall be deemed to have waived and extinguished all his rights in respect of any claim not notified to 
the AGM (P&E) LHO Delhi in writing in the manner and within the time aforesaid. 
 
B. Settlement of Disputes and Arbitration: 
The AGM (P&E) LHO Delhi shall give his decision in writing on the claims notified by the receipt of the 
contractor may within 30 days of the receipt of the decision of the Submit his claims to the conciliating 
authority namely the CDO., SBI, LHO, Delhi for conciliation along with all details and copies of 
correspondence exchanged between him and the SBI. 
 
If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 
within a period of 30 days of termination thereof shall give a notice to the concerned CGM of the SBI 
for appointment of an arbitrator to adjudicate the notified claims falling which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived. 
 
Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims 
of the SBI shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the 
CGM and who will be of Deputy General Manager rank. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a SBI, Officer and that he had to deal with the matters 
to which the Contract relates in the course of his duties as SBI, Officer. If the arbitrator so appointed 
is unable or unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said CGM of the 
SBI Such person shall be entitled to proceed with the reference from the stage at which it was let by 
his predecessor. 
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager as aforesaid should act as arbitrator. The conciliation and arbitration shall be conducted in 
accordance with the provisions of the Arbitration & Conciliation Act 1996 or any or any accordance 
modification or reenactment thereof and the rules made there under. 
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It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid equally 
by both the parties. However, no fees will be payable to the arbitrator if he is a SBI Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 
arbitrator in his sole discretion. The fees, if any of the arbitrators shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The Cost of the reference 
and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator 
who may direct to any by whom and din what manner, such costs or any part thereof, shall be paid 
and fix or settle the amount of costs to be so paid. 

 
45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and nothing extra will 
be paid for the same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 
Architect /consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made 
by the contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 

 
iii) In case contractor is permitted to use SBI source of water i.e. Municipal connection, Bore well 
(existing or new) etc., the SBI will recover as per clause 51.0 of this document form the final bill of 
contractor. 

 
            The contractor shall construct temporary well / tube well in SBI Pvt. Ltd land for taking water for 

construction purposes only after obtaining permission in writing from the SBI The contractor has to 
make his own arrangements for drawing and distributing the water at his own cost. He has to make 
necessary arrangements. To avoid any accidents or damages caused due to construction and 
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if 
required, at his own cost. He shall restore the ground to its original condition after wells are dismantled 
on completion of work or hand over the well to the SBI without any compensation as directed by the 
architect /consultant. 
 
46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost, the cost of running and 
maintenance of the plants are to be included in his tender prices, He shall pay all fees and charges 
required, by the power supply and include the same in his tendered rates and hold the owner free from 
all such costs. He has to obtain necessary approval from the appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI 
will recover as per clause 51.0 of  this document from the final bill of contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 
and shall be handed over to the bank immediately. 

 

48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date rules laid 
down by the Bureau of Indian Standards. In the event any dispute/ disagreement the decision of the 
Architect / consultant shall be final and binding on the corrector. 
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49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site of work and 
should produce the same for inspection of SBI /Architect / consultant whenever desired by them. The 
contractor shall also maintain the records / registers as required by the local authorities / Govt. from 
time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 

50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the obligations if such 
performance is prevented or delayed by events such as but not war, hostilities revolution, riots, civil 
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of or for any other cause beyond the reasonable control of the 
party affected or prevents or delayed. However, a notice is required to be given within 30 days from 
the happening of the event with complete details, to the other party to the contract ,if it is not possible 
to serve a notice, within the shortest possible period without delay. 

 
As soon as the cause of force majeure has been removed the party whose ability perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred in 
such affected activity adducing necessary evidence in support thereof. 
From the date of occurrence of a case off or force majeure obligations of the party affected. 
 

51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing all the water 
required for the work and the contractor shall make his own arrangements for the supply of good 
quality water suitable for the construction and good quality drinking water for their workers If necessary 
the contractor has to sink a tube well/open well and bring water by means of tankers at his own cost 
for the purpose The SBI will not be liable to pay any charges in connection with the above 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining power 
connections and shall pay for the consumption charges 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take power and water 
connections from the temporary water and power supply obtained by the contractor However, the 
concerned contractor shall make their own arrangements to draw the supply and pay directly the actual 
consumption charges at mutually agreed rates between them. All municipal charges for drainage and 
water connection for Construction purposes shall be borne by the contactor and charges payable for 
permanent connections, if any, shall be initially paid by the contactor and the SBI will reimburse the 
amount on production of receipts. 
The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to 
obtain the requisite Permission from the various authorities, but the responsibility for obtaining the 
same in time shall be of the contractor. 
 
In case contractor is permitted to use Bank’s source of water and power supply provided at 
one point, the SBI may recover @ 0.50% of  final bill amount for water and electricity 
(Combined) from the bill of contractor. 

 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
including adequate drinking water facilities. The contractor shall also make the arrangements at his 
own cost for transport where necessary for his staff and workmen to and from site of work at his own 
cost. 
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53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for the proper 
execution and supervision and inspection of work. 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall 
provide requisite number of fire extinguishers and adequate number of buckets, some of which are to 
be always kept filled with sand and some with water these equipment shall be provided at suitable 
prominent and easily accessible place and shall be properly maintained. 

 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own 
cost and, to the approval of the relevant authorities. The contractor make the following arrangements 
at his own cost but not limited the following: 
 

a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General housekeeping. 
 

55.0 Site order book: 

A site order book shall be maintained at site for the purpose of quick communication between the 
Architect / Consultant. Any communication relating to the work may be conveyed through records in 
the site order book. Such a communication from one party to the other shall be deemed to have been 
adequately served in terms of contract Each site order book shall have machine numbered pages in 
triplicate and shall carefully maintained and preserved by the contractor and shall be made available 
to the architect 
/consultant as and when demanded- Any instruction which the architect/consultant may like to issue 
to the contractor or the contractor may like to bring to the architect / consultant two copies of such 
instructions shall be taken from the site order book and one copy will be handed over to the party 
against proper acknowledgment and the second copy will be retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading/ green nets and 
gates at his cost to adequately enclose all boundaries of the site for the protection of the public and 
for the proper execution and security of the work and in accordance with the requirement of the 
architect/consultant and regulations of local authorities. These shall be altered, relocated and adopted 
from time to time as necessary and removed on completion of the work. 
 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a 
senior representative along with the site representative and other staff of approved sub-contractors 
and suppliers as required to the site meetings and ensure all follow up actions. Any additional review 
meetings shall he held if required by the architect/ consultant.- 
 
58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit 
the same as directed by the architect / consultant at his own cost. It is the responsibility of the 
contractor to obtain from the local authorities concerned to the effect that all rubbish arising out of 
contractor’s activities at the construction site or any other off-site activities borrow pits has been 
properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other specialists 
contractors or sub-contractors to enable them to prepare the own shop drawing and pass on the 
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information with sufficient promptness as will in any way delay the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant 
indicating there in the name of the project and other details as given by the architect/consultant at his 
own cost and remove the same on completion of work. 
 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will 
issue two sets of drawings to the Contractor for the items for some changes have been made. From 
the approved drawings as instructed by the SBI / Architect / Consultant. The contractor will make the 
changes made on these copies and return these copies to the architect / Consultant for their approval. 
In cases revision is required or the corrections are not properly marked the architect/Consultant will 
point out the discrepancies to the contractor. The contractor will have to incorporated these corrections 
and / or attend to discrepancies either on copies as directed by the architect / consultant and resubmit 
to him for approval. The architect / consultant will return one copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by the SBI / 
architect / consultant. And submit two copies of such modified drawings to the architect/ consultant for 
approval. The architect / consultant will return one copy of the approved drawing to the contractor. 
 

62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and also 
appoint the specialized agency for the waterproofing, anti-termite treatment, aluminum doors and 
windows and any other item as specified in the tender. The architect/consultant may approve any 
make / agency within the approved list as given in the tender after inspection of the sample/mockup. 
 

63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for the work. All 
wastages and losses in weight shall be to the contractors account 

 

64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, 
cess or charges in respect of the works including but not limited to sales tax, tax on works contract 
excise duty, and Octroi, payable in respect of materials, equipment plant and other things required for 
the contact. All of the aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s 
account and the SBI Shall not be required to pay any additional or extra amount on this account. 
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be included 
in the quoted rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc. if 
any, till completion of work shall be deemed to be included in the quoted rates and no extra claim on 
this account will in any case be entertained. If a new tax or duty or levy or cess or royalty or Octroi is 
imposed under as statutory law during the currency of contract the same shall be borne by the 
contractor. However, GST will be paid extra. 
 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to 
bind to accept the lowest or any tender and the tenderer or tenderers shall have no right to question 
the acts of the SBI. However adequate transparency would be maintained by the SBI 
 
 
66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large 
photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions 
of each building, at intervals of not more than one months during the progress of the work or at every 
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important stage of construction. 
 
In addition to above, the contractor shall be bound to submit adequate no. of site photographs along 
with each Running Bill for the project clearing showing major progress of work measured and claimed 
therein failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim 
for delay on this account will be entertained. 
 
67.0 Safety Codes: 

 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in 
a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury 
necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not 
be less than 30 cm. (clear) and the distance between two adjacent running's shall not be more than 
30 cm. When a ladder is used an extra labour shall be engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth 
of trench whichever is more. All trenches and excavations shall be provided with necessary fencing 
and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 
shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render 
it unsafe. 

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and 
lime shall be provided with protective footwear and rubber hand gloves. 

9  Those engaged in welding works shall be provided with welders’ protective eye shield  and gloves. 
10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade 

paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the form of 

spray or surface having lead paint dry rubbed and scrapped. 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided 

to enable the working painters to wash during cessation of work. 
12  Hoisting machines and tackle used in the works including their attachments anchor and supports shall 

be in perfect condition. 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality 

and adequate strength and free form defects. 
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SPECIAL CONDITIONS OF CONTRACT 
 
 

1. Dimensions and levels 
All dimensions and levels shown on the drawings shall be verified by the contractor on the site and 
he will be held responsible for the accuracy and maintenance of all the dimensions and the levels. 
Figured dimensions are in all cases to be accepted and no dimension shall be scaled. Large scale 
details shall take precedence over small-scale drawings. In case of discrepancy the contractor shall 
ask for clarification from the Architect/Consultant before proceeding with the work. 
 
2. Notice of operation: 
The contractor shall not carry out any important operation without the consent in writing from the 
Architect/Consultant. 
 
3. Construction records: 
The contractor shall keep and provide to the Architect/Consultant full and accurate records of the 
dimensions and positions of all new work and any other information necessary to prepare complete 
drawings recording details of the work as constructed. 

 
4. Safety of adjacent structures and trees 
The contractor shall provide and erect to the approval of the Architect/ Consultant such supports as 
may be required to protect effectively all structures and protective guards to trees which may be 
endangered by the execution of the works or otherwise take such permanent measures as may be 
required by the Architect to protect the trees and structures. 

 
5. Temporary works: 
Before any temporary works are commenced the contractor shall submit at least 7 days in advance 
to the Architect/Consultant for approval complete of all temporary works he may require for the 
execution of the works. The contractor shall carry out the modifications relating to strength, if required 
by the Architect/Consultant may require in accordance with the conditions of contract at his own cost. 
The contractor shall be solely responsible for the stability and safety of all temporary works and 
unfinished works and for the quality of the permanent works resulting from the arrangement 
eventually adopted for their execution. 

 
6. Temporary roads: 

The contractor shall provide access road to the site from the nearest main road at no extra cost and 
as directed by the Architect/Consultant. The contractor shall also be responsible for proper 
maintenance of this access road and would take all care to see that existing services, if any, are 
maintained in working order at his own cost. The laying and maintaining the temporary roads within 
the site area shall be the contractor’s responsibility and the contractor shall take such measures that 
are necessary and as directed by the Architect/Consultant. 

 
7. Office accommodation 

a. The contractors shall provide and maintain all necessary offices, workshops, stores, shelters, 
sanitary facilities, canteens and other temporary structures for themselves in connections with the 
work at the site at their own cost after getting the approval from the Architect/ Consultant. 

 
b. A site office for the use of SBI/ the Architect/ Consultant shall be provided by the contractors at 

his own expenses. 

c. All temporary buildings and facilities as mentioned above shall be removed on completion of the 
work or at any other earlier date as directed by the contractors. 

d. All the expenses for obtaining statutory approvals and maintenance of the above facilities as 
well as running expenses shall be borne by the contractor at no extra cost. It is also the responsibility 
of the contractor to obtain statutory approvals for providing the above facilities. 
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8. Fire fighting arrangements: 

 
The contractor shall provide suitable arrangement for firefighting at his own cost. For this purpose, 
he shall provide requisite number of fire extinguishers and adequate number of buckets, some of 
which are to be always kept filled with sand and some with water. These equipment’s shall be 
provided at suitable prominent and easily accessible places and shall be properly maintained. 

 
Any deficiency in the fire safety or unsafe conditions shall be corrected the contractor at his own cost 
and to the approval of the relevant authorities. The contractor shall make the following arrangements 
at his own cost but not limited to the following. 

 

• Proper handling, storage and disposal of combustible materials and waste. 

• Work operations which can create fire hazards. 

• Access for firefighting equipment’s. 

• Type, number and location of containers for the removal of surplus materials and rubbish. 

• Type, size, number and location of fire extinguishers or other firefighting equipment’s. 

• General housekeeping. 
 

9. Defects after Virtual completion and defects liability period: 
Any defect shrinkage, settlement or other faults which may appear within the “Defects Liability 
Period” which shall be as per NIT from the date of the virtual completion of the work, arising in the 
opinion of the Architect from materials or workmanship not in accordance with the contract, shall 
upon the direction in writing of the Architect , and within such reasonable time as shall be specified 
therein, be amended and made good by the contractor, at his own cost and in case of default then 
Bank may employ and pay other person /agency to amend and make good such defects, shrinkage, 
settlement or other faults, and all damages, loss, and expenses consequent thereon or incidental 
thereto shall be made good and borne by the contractor and such damage, loss and expenses shall 
be recoverable from him by the Bank or may be deducted by the Bank, upon the Architect’s certificate 
in writing, from any money due or may be deducted by the Bank, upon the Architect’s certificate in 
writing, from any money due or that may become due to the contractor, or the bank may in lieu of 
such amending and marking good by the contractor deduct from any money due to the contractor a 
sum, to be determined by the Architect equivalent to the cost of amending such work and in the 
event of the amount retained under clause of GCC, hereof being insufficient, recover the balance 
from the contractor, together with any expenses the Bank may have incurred in connection therewith. 
Should any defective work have been done or material supplied by any sub-contractor employed on 
the works, who has been nominated or approved by the Architect as provided in clauses of GCC the 
contractor shall be liable to make good in the same manner as if such work or material has been 
done or supplied by the Contractor and been subject to the provisions of this Contract. The 
Contractor shall remain liable under the provisions of this Contract notwithstanding the signing of 
any Certificate or the passing of any accounts, by the Architect. 
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ADDITIONAL CONDITIONS OF CONTRACT 
 
Notwithstanding anything contained herein above the following ADDITIONAL CONDITIONS shall 
be applicable for this contract / work. 

 
1. PRICE VARIATION ADJUSTMENT (PVA): 
The rates/ Percentage quoted by the bidder shall remain firm throughout the contract / construction 
period. PVA & PVA Clause mentioned elsewhere in these documents shall not be applicable. 

 
2. WORKING SCHEDULE / BAR CHART: 
Detailed working date schedule and bar chart for the work shall be prepared by the contractor and 
got approved from the Bank / Architect. A detailed flow chart of activities highlighting curing, setting 
time / period, pot life period / predecessor, successor & critical activities etc. shall also be prepared 
by the contractor for effective management of work and to make a realistic bar chart / working date 
schedule. 

 
3. RATES: 
It may be noted that it is an item rate contract. Rates after applying K-factor on indicative price bids 
on the basis of amount quoted in reverse auction by successful bidder and accepted by the bank 
shall be for all levels/height and lead unless otherwise specified in the schedule of quantities and 
shall be inclusive of all man, labour, supervision, materials, tools, equipment, scaffoldings, water, 
electricity, taxes, insurances, arrangements, temporary works, over heads, collection & carting 
away &  final  disposal  of rubbish & debris, regular cleaning of site etc. required to complete  the   
works in   all respect to the satisfaction of the  architects / Bank and nothing additional or  extra 
shall be paid on these accounts and / or on account of variation in rates /  taxes and / or imposition 
of new tax / levy during currency of contract / work, except for the items, taxes, works etc. for which 
there is a specific mention for additional payment in these tender documents. The rates shall remain 
firm throughout the contract period. 

 
4. BASIC RATE: 
Wherever for any item of work basic rate of materials are specified, the materials of that basic rates 
as selected by the Bank/Architect at any commercial establishment/ seller of Ahmadabad or nearby 
center, if such materials are not available at Ahmadabad, shall be procured and used by the 
contractor. 

 
Basic rate of any material (Without processing) is the rate offered by seller against Bill and credit 
period not exceeding 15 days, including all applicable taxes etc (but excluding GST) ex- godown. 
Payments for procurement of materials shall be made by the contractor themselves. If the basic 
rate of any material actually used for the work is more or less than the basic rate given in schedule 
of quantities, in that case adjustments in the rate admissible to the contractor shall be modified by 
adding or subtracting, as the case is, from the accepted tender rates an amount equivalent to 
difference in the basic rates plus 15 % of difference of the basic rate. 

 
5.BRANDED / FINISHING ITEMS: 
Branded items such as tiles, construction chemicals, hardware, sanitary wares and other finishing 
items shall be used as per the samples selected and approved by the architects / Bank from the 
brands/makes mentioned in the tender document. If the contractor intends to use an equivalent 
substitute than, they have to produce necessary documentary evidences establishing the 
equivalency to the satisfaction of the architect/Bank and shall use the same only after approval of 
the architect. 

 
6. INSURANCE 
The contractor shall keep the Bank indemnify from all the claims arising out of damage to 
workman/person & property of Bank and/or third party and the SBI shall have right to recover the 
cost of such damages /claim from any amount due to the contractor. If the claim amount exceeds 
the amount due to be paid to the contractor, the contractor shall immediately pay such excess 
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amount to the Bank. Decision of the Bank regarding determination of the amount of claim /damage 
shall be final & binding to the contractor. Being a short period work, the Bank may not be able to 
check or verify the various insurance policies required to be taken by the contractor and trust that 
the contractor has obtained all such policies. 

 
7. SITE CONDITION & WORKING HOURS. 
The tenderer must visit the site and acquaint themselves with the site conditions. It must be noted 
that the work is to be carried out in the functional branch without hindering the normal functioning 
of the Branch. The work shall generally be carried out on holidays or after Banking hours only. 
The work is to be carried out in running branch premise; therefore the work may be carried out day 
& night. 
The contractor has to work in coordination with the other contractors and daily/weekly schedule of 
working shall be prepared in consultation with the Architects/Banks. Regular updating / modification 
of such schedule shall be required. 
For normal functioning of the Bank/Branch the contractor shall be required to shift the furniture etc 
and/or relocate the existing and/or new loose and/or fix furniture and/or any other item of works 
and/or any such materials at new location at times. The contractor shall carry out all such activities 
with utmost priority and without any additional/extra cost to the bank. The tenderer shall quote the 
rates inclusive of all such activities/works as may be required as per site conditions. The rates 
quoted by the tenderer shall be inclusive of all such temporary/ semi-permanent works/activities. 

8.GENERAL: 

 
a. Source of materials / samples / brands / makes etc. shall be got approved from the Architects 

/Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall 
not be open for arbitration. 

b. The Architects have their specific role/duties/rights as defined in these tender documents However 
in the event of any dispute arising out of differences between the opinions of the Architects and also 
their role/duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor 
and shall not be open to arbitration. 

c. Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed 
to the shape area only. 
d. The contractor’s qualified & authorized representative shall remain on site during the entire 
execution process for coordination with various agencies/  Architect/Bank & execution of work 

e. Hidden measurement. It is contractor’s responsibility to get the measurement checked immediately 
on completion of such items. This shall be done before finishing the same & before ceiling boarding 
done. The Architect shall be provided with such details well in advance so that the other work is not 
held up due to last moment action. 
f. MTC (Manufacturer Test certificate) Where ever applicable shall be arranged &submitted by the 
contractor. 

g. Water & Electricity, if available, shall be provided by the Bank at one point without any charges. 
However, if the water & electricity could not be provided by the Bank, the same shall be arranged by 
the contractor at their own cost within the quoted/accepted rate. Nothing extra shall be paid by the 
Bank on account of not providing the water & Electricity. 

h. Wherever the specifications are not specified in details the work shall be carried out as per CPWD 
specifications or Manufacturer’s instructions or architects instructions depending upon the site 
conditions as directed by the Bank/ Architects. 

i. The contractor shall produce the bills / challans / documentary evidences and proof in respect of 
genuineness of materials used by him when so ever asked/demanded by the Architects/Bank. 
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TECHNICAL SPECIFICATIONS 
 

Unless otherwise mentioned in item description / bill of quantities and / or instructed by 

architects/Engineer following specifications shall be adopted. All works to be carried as per detailed 

execution drawings and instructions of Architect/Engineer in-charge. 

Sizes mentioned hereunder or elsewhere in these tender documents are finished sizes and centre to 

centre distance is the maximum permissible distance. 

 

A. MATERIALS 
 

1) MDF / HDHMR :  Interior Grade MDF / HDHMR board of specified make 

2) Plywood: IS- 303 Commercial Plywood of approved make. Al exposed edges of plywood to be 

finished with 1mm laminate or min. 6mm th. wood beading with melamine polish/synthetic enamel 

paint. 

 
3) Laminate: IS-2046 of approved Make, shade and thickness not less than 1mm. Balancing laminate 

should be 0.8mm th. of approved make and shade. 

 
4) Wood: 

 

a) For beading/lipping teak or steam beech or equivalent to match with laminate with melamine polish. 

Sample of Wood and Polish to be approved. 

b) MDF (15 mm thk) beading, corner chamfered (where ever mentioned as per drawing) with Duco paint 

finish (shade as mentioned in drawing).  

 

c) Concealed wood members should be hard wood (Sal, Kapur etc) as per approved Sample. 

 

d) All Wood members to be given pre construction anti termite treatment with Biflex TC chemical in 

proportion 1:24 (biflex: kerosene oil ) in 2 coats. 

 

e) Inside wood members and concealed / inner side of ply wood in double skin partition need not be 

provided with primer and painting. 

 

f) All internal exposed members of wood and ply which are not finished with laminate or polish to be 

finished with one coat of primer and two or more coats of synthetic enamel paint of approved make 

and shade. 

g) All internal members (surfaces) of wooden furnitures to be finished with 0.75 mm thk laminate 

(phenolic laminates) (frosty white shade).   

 
5) Other Materials: Hardware, locks, channels, cable manager, door closer, keyboard tray, floor spring 

etc as per approved sample. 

 
6) Glass: Approved make float glass with itching/frosting/filmed finish as mentioned/ shown in drawing 

or BOQ. 

 

B. MODESTY PANEL 

Made out of 18thk ply board, finished with 1 thk laminate (shade as mentioned in dwg) and lacquer 

glass; location and shade of finishising material as mentioned in drawing. 
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C. TABLE TOPS & LEG/SIDE PANEL 

Working Top curved (over-hang over modesty panel), Leg panels made out of  18mm thick Block 

board finished with 1 mm laminate /  lacquer glass (colour, finish & location as mentioned in drawing).  

 

D. DRAWER UNIT 
 

Drawer Unit - (Inner size of box, 1 side of box is leg panel, upper side of box is table top, back side 

shall be 8mm thick HDMR board and Bottom of Box, 3 nos. 2" wide drawer divider pattas & inner 

panel of Box made out of 18 mm Both Side ply board. 4 Nos drawers shall be 1'9" deep (inner 

dimension), First (Top) drawer 4" height (facia) & rest 3 equal. HDMR board / wood horizontal partition 

between first & second drawer. Second drawer shall be Cash drawer having 6 equal compartments 

for currency notes. Drawer facia & skirting 18 mm HDMR board finished with 1 mm laminate, bottom 

5.5 mm thick; sides, back & divider partition 12 mm thick Ply boardas per drawing & Detail. 

 

E. SIDE UNIT / FILE STORAGE / CUPBOARD UNIT 
 

Side Unit - Top, Bottom, Sides, Skirting & Shutters 18 mm HDMR board and Back 5.5 mm & Shelf 18 

mm ply board. All remaining external surfaces (except bottom face of bottom shelf) shall be finished 

with 1 mm matt finis laminate including group lock, SS- handles etc complete. 

 

F. ELECTRICAL MAIN PANEL CUPBOARD 
 

Sides, Top, Bottom / Middle divider & Shutters made out of 18 mm thick Cement Particle Board, having 

5 mm thick glass pans in shutters fitted with 3" SS-L-Hinges max. 2' c/c , Magnetic Catch, Handles, 

Vents, Chain etc Complete. All External surfaces to be finished with 1mm laminate and rest with 

enamel paint. Exact measurements & number of shutters required (2 or 4) shall be decided on 

completion of installation of Electric Panel. Front elevation area shall be measured & paid. Item to be 

executed as per execution drawing, instructions of Architects/Bank. 

G. PARTITIONS 

The rate shall be include GI / aluminium frame work / boxing above false ceiling level for fixing of 

fully glazed glass partition. Part of the Glass shall be provided with Glass film as approved. 

(Measurement shall be taken up to false ceiling finished level). Sheet Metal Counter Sunk Screws 

shall be used to make the Partitions. Item to be executed as per execution drawing, instructions of 

Architects/Bank. 

 
i. Half Height Partition (solid or partly glazed) 

68mm thick Double Skin Solid / Partly Glazed Partition made out of Minimum 50 mm x 25 mm x 1.2 

mm Aluminium extruded Tube Sections placed max. 600 mm c/c both ways, 12 thk HDMR board 

fixed on both faces & edges, finished with 1 mm thick Solid Core Laminate including 12 mm thick 

crystal edge finish clear float glass / tamper glass (as mentioned in drawings); where ever required; 

fitted with necessary SS/CP patch fitting -wood to glass or 

/and glass to glass, as required. 
 

ii. Full Height Partition 8'-0" Ht / Up to false ceiling 

68mm thick Double Skin Solid / Partly Glazed Partition made out of Minimum 50 mm x 25 mm x 1.2 

mm Aluminum extruded Tube Sections placed max. 600 mm c/c both ways, 12 mm thick plywood 

fixed on both faces & edges, finished with 1 mm thick Solid Core Laminate anchored & dropped 

from beam/slab, including Crystal edge polishing, 8mm glass panel as per drawing & instructions of 
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Architect, as required. Only clear visible area of glass & wooden partition shall be measured & 

payed. 

 

H. SOFA 

Waiting sofa without arm-rests made out of 19mm MR grade HDMR board with T.W. Framing inside, 

imported elastic / Jelebi Spring, 3" thick 40 density foam sheet + 1" thick Softy U-Foam for Seat & 2" 

thick 32 density foam sheet + 1" thick Softy U-Foam for back, all exposed surface covered with 

approved fabric /art. lather with 3" SS legs ,exposed wood shall be painted / polished complete. Item 

to be executed as per execution drawing, instructions of Architects/Bank. 

 

I. DOORS 

1) Flush Door (with or without view panel) 

32 mm thick Flush door, both sides finished with 1 mm thick regular core laminate, all edges covered 

with 0.5" thick teak wood bidding melamine polish finish, 5 m thick glass view panel as required 

including 4"x2" hard wood frame covered with laminate, 4 nos. 5" SS-Hinges, Pin Cylinder lock, 

Double speed door closer (60 to 80 kg), SS- Tower Bolt, door stopper, PVC buffer etc complete. 

 
2) Flush Door (with or without view panel) with door frame 

Same as above but including door frame of 55x95mm kapur wood with proper holdfast etc complete. 

 
3) SINGLE WINDOW FLAP DOOR 

P/F Over all 35mm thick flap door made out of hardwood frame covered with 5.5 mm exterior grade 

MDF Board finished with 1 mm thick solid core laminate. Door shutter frame shall be made out of 3 

vertical and 3 horizontal members of 50 mm wide and 1 lock rail of 100/125mm width. 3nos. 4” SS 

hinges, 3” brass SS tower bolt etc. complete. 

J. PAINT 

 

Providing and applying 2 or more coats (using brush/roller) of approved quality synthetic 

enamel/acrylic emulsion paint of approved color as per manufacturers specification at all levels and -

heights, including removing existing paint, previous dust, oil, grease or loose particles, complete 

surface treatment of approved primer, adequate coats of enamel putty to make the surface uniform 

and free of undulations etc. complete, and finished as directed and to the satisfaction of the architect. 

 

K. ALUMINIUM COMPOSITE PANELING 

ACP paneling made of Frame (1"x2"x1.2mm aluminum tubes placed max. 2' c/c) finished with 3mm 

thick (overall) exterior grade ACP composed of non-combustible virgin LDPE core laminated and 

sandwiched between two fine aluminum sheets (0.25 on each side). Finished visible area shall be 

measured & paid. Item to be executed as per execution drawing, instructions of Architects /Bank. 

 
 

L. GYPSUM BOARD FALSE CEILING 

SAINT GOBAIN GYPROC 
As per CPWD specification 

 
Grid ceiling 
As per CPWD specification 
AC AND LIGHT FITTINGS : Opening for AC And Light fixtures should be done Before Jointing & 

finishing. G.I. perimeter channel and supporting materials are to be provided to make any opening for 
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light fittings, diffusers etc. and should be supported properly to maintain the integrity of the ceiling. 

Opening for Light fitting should be planned in advance so that they are not in the line of Joints, 

Intermediate channel are not Distributed. 

 

JOINTING AND FINISHING: Hilux Calcium Silicate boards are available with Tapered and Square 

edges. The joints of these boards can be jointed & finished by using specially formulated Jointing 

Compound (USG make) and 48 mm wide fibre tape, to get seamless finish. The square edges of the 

boards can be made tapered (40x1.5mm) at site by using grinding machine. The corners can also be 

reinforced with fiber tape. Cement Primer (Oil based) to be provided on entire surface before putty/ 

painting. 

 
Step -1(First-coat) 

• Apply Jointing compound at joint 

• Firmly embed the 48mm wide self adhesive fiber tape centrally into the joint. 

• Apply jointing compound on the fiber tape with tapping knife. 

• Use sufficient pressure to ensure that the tape is firmly placed. 

• The tape should be free from trapped air/bubbles and this application should be approx. 4” wide. 

• Remove extra material lying outside of the joint and allow it to dry. 

 
Step – 2 (Second coat) 

• When the first coat is dried, apply second coat of jointing compound to the joint. 

• Ensure that the preceding application and tape is completely covered by making this application 

wider than the earlier. 

• Remove extra material and allow it to dry. 
 
Step – 3 (Third coat- finishing coat) 

• When the 2nd coat is dried, apply a very thin layer of jointing compound to the joint. 

• Ensure that the preceding application and tape is completely covered by making this application 

wider than the earlier and spread it, to remove visibility of the joint. 

• Feather out joint edges to remove extra material and allow it to dry. 
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LIST OF APPROVED BRANDS/ MAKES 

One of the following make of the material shall be used. The contractor will have to get the sample approved 
from the Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The condition is also 
applicable for any material, not mentioned in the specification or schedule of work. No deviations are allowed 
in these even during/ after Tender. 
 
 

1 Vitrified Tiles Kajaria/ Somany/ H.R.Johnson or equivalent 

2 Ceramic wall Tiles Kajaria/ Somany/ H.R.Johnson or equivalent 

3 Ceramic floor Tiles 
(antiskid) 

Kajaria/ Somany/ H.R.Johnson or equivalent 

4 False Flooring                                                    Unifloor/ Flexi Access Floor/ Armstrong or 
equivalent 

5 Wooden Laminated 
Flooring 

Pergo/ Armstrong/ Vista/ Action Tesa 

6 Aluminum Fittings Jindal/ Hindalco/ MAAN 

7 Aluminum Extrusion 
Sections  

Jindal/ Hindalco/ MAAN 

8 Commercial/ Fire 
retardant Plywood 

Greenpanel/ Century / Archid or equivalent  

9 Laminates (1.00 mm thk.) Greenlam/ Century/ Aica Sunmica/ 
Archidlam 

10 Veneer    Century/ Durian/ Archid/ Duro/ Green 

11 Drawer Sliding/ Patch  
Fittings   

Earl Bihari (EBCO)/ Hettich/ Dorma/ 
Haffelle or equivalent 

12 Floor Spring/ Door Closer                            Godrej/ Hardwyn/  Dorma/ Haffele or 
equivalent 

13 Triple Computer Monitor 
Mount/ Stand Arm                            

Vivo/ Dell/ HP or equivalent  

14 Flush Door                                        Century/  Archid/ Greenpanel/ Duro or 
equivalent 

15 Texture Interior Paint                                Sandtex Matt/ Dulux/ Berger/ Okios/ Asian 
or equivalent 

16 Readymade Computer 
Drawer                        

EBCO/ Hettich/ Blum 

17 Paints    Asian/ Nerolac/ Berger/ Dulux 

a)  Cement paint  
  

Snowcem/ Surfacem/ Durocem 

b) Synthetic Enamel Paint                                 Asian/ Nerolac/ Berger/ Dulux 

c) Acrylic Emulsion Paint               
(Interior and Exterior)   

Asian/ Nerolac/ Berger/ Dulux 

18 Glazing   Modi Tuff Glass/ Indo Asahi Glass Co. Ltd./ 
Saint Gobain 

19 Cement   Grade 43/53 of L&T/ A.C.C./ Ambuja/ 
Ultratech 

20 Mineral Fibre/ Gypsum 
board False Ceiling 
  

Armstrong/ Indian Gypsum Board/ Gyproc 
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21 ACP Panels/ Sheets 
  

Alubond/ Alstrong/ Alstone or equivalent 

22 Acrylic Sheets Dupondt/ LG/ Sanmati Acrylics/ Acrylic 
Sheet India/ Acry Plus 

23 Vertical/Roller blinds Vista/ MAC/ Hunter Douglas or equivalent 

24 Corian Du pont/ LG/ Luxor Durlax or equivalent 

25 PU Paint Asian/ Berger/ ICI 

26 Wall Paper Elemento/ Marshel or equivalent 

27 MDF (IS 12406) Greenpanel/ Action Tesa or equivalent 

28 Block board/ ply Greenpanel/ Century/ Archid or equivalent 

29 HDHMR BOARD  
 

Greenpanel/ ACTION TESA or equivalent 
 

 
30 

SS PROFILE EURO PRATEEK/ GLO/ TREAND 

31 Acrylic Sheet  Corian Du pont/ LG/ granium 

32 WPC FRAME  Alstone / Echon/ Green/ Duro 
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BILL OF QUANTITY 

PREAMBLE: 

To be read along with drawings. 

1. Rates to be quoted both in figures and words. 

2. All pages to be signed and stamped by the tenderer. 

3. The rate of the items shall be applicable for any floor level/ any number of floors, or any quantity. 

4. The specification of the items shall be as per latest Indian standard codes unless otherwise 

specified. 

5. All materials shall be as per approved list and should be of 1stquality unless otherwise specified. 

6. The rates are inclusive of all duties and taxes (except GST) of all government, municipal or any 

other statutory body applicable from time to time. 

7. Rates shall be for items complete in all respects as per drawing, instructions and approval of 

the / bank’s engineer. 

8. The quantities are approximate and tentative which may vary during course of execution. The 

rates quoted against particular item shall not be changed with variation in quantities. 

9. Making of any cutout / opening for electrical / air – conditioning wiring / fitting in any of the item 

of false ceiling, partitions, paneling masonry work etc. And finishing edges jambs / sills / soffits 

of the opening shall not be paid extra.  

10. The tenderer shall visit the site and shall satisfy himself as to conditions under which the work 

is to be performed. He shall also check, ascertain the locations of any existing structures or 

equipment or any other situation which may affect the work. No extra claim as a consequence 

of ignorance or on ground of insufficient description will be allowed at a later date. 

11. The quoted price for items shall include all accessories, consumables etc. As required to make 

the item complete in all respects, compatible with other related / associated items and fully 

functional. 

12. Contractor shall be fully responsible for any error, difficulty in execution / damages incurred 

owing to discrepancy in drawings which has been overlooked by him and has not been brought 

to the notice of the . 

13. There are number of items given in the tender where in basic rates including all taxes expected 

has been mentioned in the tender. These items shall be purchased by the contractor from the 

market only after the approval of quality and rates by the . 

14. All hidden surfaces of board / ply / wood work to be painted with anti bacterial paint from nav 

air international fr 881 (viper) (white colour as per manufacturer’s specifications on wood / 

board). 

15. Contractor shall appoint technically qualified full time site supervisor to monitoring the day to 

day progress of work at site on their own cost.  
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SPECIFICATIONS 

 

• All the works specified and provided for in the tender/ schedule and drawing or which 

may be required to be done in order to perform and complete any part there of shall 

be executed in accordance with the technical specification, workmanship, quality 

control, as prescribed whether enclosed/ not enclosed in this document, in the 

specification & codes, with up to date amendments, in the following order:- 

 

a) CPWD/ DSR 

 

b) IS (BIS) Codes 

 

• All works under this contract (wherever grey cement is used) have to be executed in 

OPC.  

 

• The quantities given in the tender are approximate. However, the payment shall be 

made on the basis of actual measurements taken on site and in conformity with CPWD 

Specification and BIS Codes. It is clarified that all quantities are subject to change and 

no claims whatsoever on this behalf shall be entertained. 

 

• All materials used in the works shall be of their respective kind and quality specified in 

the tender document or approved by the SBI and/ or Architect and shall comply strictly 

with the requirements of the latest specifications of CPWD and Indian Standard 

Codes. 

 

• The work shall be executed and measured as per metric dimensions given in the 

Schedule of Quantities, Drawings etc. (FPS units wherever indicated are for guidance 

only). 

 

 

 

Signature of Contractor & Seal 
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SPECIFICATIONS FOR SERVICES 

• General 

1.1 The drawings for services are diagrammatic but shall be followed as closely as actual 

construction permits. Any deviations from the drawings shall be in conformity with Architectural 

and structural drawings. The dimensions designated by the manufacturers shall take 

precedence over the drawings. 

• At completion of work the Contractor shall submit one set of tracings and two sets of prints of 

“As-Built-Drawings”. These drawings shall, among others, include invert levels, pipe runs, 

diameters, location of valves, access panels, layout of equipment, piping connections and such 

other information for maintenance & future extensions. Guarantees given by manufacturers 

shall be assigned to the Employer along with names & addresses of manufacturers, suppliers 

and information about spare parts. 

• All site test shall be carried out with prior intimation to the Bank Engineer / Consultant. All 

defects shall be rectified and tests conducted again to the satisfaction of the Bank Engineer / 

Consultant. In addition to the test required by the specifications, the Contractor shall also 

conduct tests required by the Consultant and by the Municipal or other Authorities. 

• All work shall be executed by competent and licensed persons. The contractor shall maintain 

liaison with Municipal and other controlling Authorities. He shall obtain their approvals and 

certificates as required by the bye – laws at appropriate stages. 

• No cutting / chasing shall be done in load bearing structural members without prior approval 

of the Asstt. Engineer. Sleeves and openings shall be provided during the progress of 

construction in preference to cutting at later date. 

• The Consultant may require typical mock up(s) to be installed in advance for approval. 

Undamaged materials from the mock up shall be allowed to be reused in the work. 

• Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot and socket 

type. 

• G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and making 

good is included. The free ends may be skew-cut. 

• Wherever use of G.I. pipes is called for the same shall  be medium class (class – B) 

• Materials : 

2.1 The materials shall conform to the specifications and in absence thereof to Indian Standards. 

The products should bear the ISI Mark. 

2.2 The makes of materials for use in this work are broadly approved as per list given below. The 

Contractor shall, however, get particular makes and samples approved before ordering: 

2.3 Notwithstanding any interim or final approval the Contractor remains responsible for satisfactory 

performance of all fittings & fixtures. The liability of the Contractor is not limited by any approval 

of the make of materials. 

2.4 The item rate of mirror includes extra packing piece of AC plain sheet, where required due to 

off set between plaster & glazed tiles surface. 
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BILL OF QUANTITY 

 
 

 
(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 
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