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STATE BANK OF INDIA 
 

ADMISTRATIVE OFFICE DURGAPUR 
SUHATTA MALL, CITY CENTRE,1ST FLOOR, 

DURGAPUR 713216 

 

SBI INVITES e-TENDERS 

FOR 
FOR SHIFTING OF BRANCH TO ALTERNATE PREMISES 

INTERIOR FURNISHING AND ALLIED CIVIL WORKS 
RANIGANJ BRANCH (00231) UNDER RBO ASANSOL 

DURGAPUR MODULE 
 
 

THE SBI APPROVED CONTRACTORS EMPANELLED (W.E.F. 08.03.2022 UP TO 07.03.2025) 
ON FOLLOWING CATEGORY CAN APPLY 

INTERIOR FURNISHING & ALLIED CIVIL WORKS  :  CATEGORY CODE [IB] 
 
 

Last Date & Time for submission of e-Tender: 22/10/2025 till 3:00 PM 
Opening of e-Tender: 4.00 PM on 22/10/2025 

 
Tender Submitted By : 

Name of Contractor: ………………………………………………………………………………... 

Address: ……………………………………………………………………………………………… 

GSTIN: ………………………………………………………. Date: ………………………………. 

Note : 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering. 

 
 
 
 
 
 
 
 
Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy 
is required to be submitted physically during tender submission. Only L1 bidder will be asked to 
submit the signed hard copy of all the pages of NIT in due course before issuing work order. 
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ADMISTRATIVE OFFICE DURGAPUR 
SUHATTA MALL, CITY CENTRE,1ST FLOOR, 

DURGAPUR 713216 
 

TENDER ID: KOL-ZOBUR-RBO-2-2025-10-001                                                               DATE : 15.10.2025 
 

Sir,  
 

SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Technical cum commercial 
bid) from the empanelled contractors under Category code  : [IB] of SBI, LHO Kolkata,  for the “SHIFTING OF 
RANIGANJ BRANCH TO ALTERNATE PREMISES-INTERIOR FURNISHING AND ALLIED CIVIL WORKS AT 
RANIGANJ BRANCH(00231)UNDER RBO ASANSOL, DURGAPUR MODULE “ through online e-Tendering 
System Portal https://sbi.ewizard.in.  

 
Details of the e-Tender are as under, 

SI.  Description-1 Description-2 
1 Name & Location of work INTERIOR FURNISHING AND ALLIED CIVIL WORKS AT 

RANIGANJ BRANCH(00231)UNDER RBO ASANSOL, AO 
DURGAPUR  

2 Tenders shall remain valid for 90 days from the date of opening of tenders 

3 Time allowed for completion 40 days including Sundays and holidays 
4 Last date and time of submission of 

tender 
3:00 PM on or before 22.10.2025 

5 Date & Time of opening of Tender 4.00 PM on 22.10.2025 
6 Address for submission of Tender 

Document where tender will be 
opened 

Office of, 
The Deputy General Manager(B&O) 
State Bank of India, Administrative Office Durgapur, 
Suhatta Mall, City Centre,1st Floor, Durgapur -713216. 
Contact No.: 9496140834 

7 Earnest Money Deposit (EMD) NI L  
 
Copy of Special term deposit submitted to Bank for 
empanelment is to be submitted in hard copy & scan copy 
is to be uploaded in the e-tender portal. 
 
Bidders are requested to submit technical bid as well as  
price bid in online mode only. No hard copy is required to 
be submitted physically during tender submission. 
 

8 Defective liability period 12 months from the date of virtual completion of work 
9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract 

value 
10 Approximate Estimated cost of the 

project. 
Rs 30,98,567.41 + GST As Applicable 
 

11 Initial Security Deposit (ISD) 2% of contract amount to be submitted by successful L1 
tenderer.  
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12 Total Security Deposit (TSD) in the 
form of Retention Money (RM) 

5% of the final bill amount including ISD. ISD will be retained 
with us for a defect liability period i.e, 12 months from the date 
of final bill . No interest will be paid for the said ISD. 

13 Availability of Tender Documents Tender documents are to be downloaded from the Bank’s 
website (www.sbi.co.in) or SBI e-Tender Portal 
https://sbi.ewizard.in 

14 For e-Tender related queries Service provider: 
M/s Unibrain Consultancy Service Pvt. Ltd. 
T – 3, 3rd Floor, Plot No. – 5, Malik Plaza Ashirwad Chowk, 
Sector – 4, Dwarka, New Delhi - 110075 
Ph.: +91-11-49606060 
Help Desk: 9355030608 / 9355030620 / 8448288982/ 
9355030604 / 9355030613 
Contact Persons: 
1. Mr. Sk. Tariq Anwar 
Mobile No.: +91 9355030608 
e-Mail: tariq.anwar@unibrain.in 
2. Mr. Saikat Pal 
Mobile No.: +91 9355030620 
e-Mail: saikat.pal@unibrain.in 

15 Value of Interim Certificate No advance on materials / plant / machinery or mobilization 
advance shall be paid under any circumstances. 

16 Deduction of Income Tax and GST A) TDS on Income Tax/GST will be deducted at source as per 
Govt. Guidelines. 
 
B) The contractor should comply with the following; 
i. Contractor should have GST Registration Number 
ii. Invoice should specifically/separately disclose the amount 
of GST levied at applicable rate as per GST provision 
iii. Contractor should timely file his GST return in accordance 
with GST provisions to enable the Bank to claim the credit of 
GST paid to the contractor. 
 

17 For any details, please contact The Deputy General Manager(B&O) 
State Bank of India, Administrative Office Durgapur, 
Suhatta Mall, City Centre,1st Floor, Durgapur -713216. 
Contact No.: 9496140834 

18 Documents Required to be signed 
, scanned and uploaded in the e-
Tendering website during 
submission of Tender 

1. 1. Signed Copy of Special term deposit submitted to 
Bank for empanelment  
 

2. Process Compliance statement as per   Annexure-I of 
NIT 

 
3. Signed & Stamped copy of page no. 01 to 07 of  

Technical bid i.e NIT.  
 

4. Declaration copy related reading , understanding and 
acceptance of all the pages of NIT 
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No Hard copy of technical bid as well as price bid have to be 
submitted physically. Technical Bid as well as Price bid is to 
be submitted in online mode only. 

19 Corrigendum Corrigenda, if any, is to be followed as published in 
https://sbi.ewizard.in portal only. 

20 Any additional Information The estimated rates as per the Break-up Of Quantities (BOQ) 
uploaded in this tender are inclusive of materials, labour, 
wages, fixtures, transportation, installation, all taxes & charges 
, cost of the insurances as specified in the tender, cost 
towards testing of materials supplied, wastages, Octroi, 
machinery, temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental charges and 
all related expenses to complete the work. However, GST on 
work value will be paid extra as applicable. 

 
 
 
We strongly recommend the contractor to study the site condition & work scope of renovation work of above 
Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s approved 
policy. Materials to be used for execution of the said work are to be approved by the bank prior to use. 
Bidders having three or more tenders in hand for the last 3 months may not participate in the tender. 
State Bank of India, Kolkata LHO has the right to accept / reject any / all tenders without assigning 
any reason.  
 
 
 
 
 
Sd/- 
Deputy General Manager (B&O) 
SBI, AO Durgapur 
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CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates 

(quoting below 10.00 % of the estimated cost mentioned in page no. 2 of this NIT) will be 

asked to submit rate analysis or Additional performance guarantee (APG) or both in the 

form of Bank Guarantee or D.D issued by any scheduled Bank as per draft supplied by the 

Bank, within a period of one week before awarding the work. The amount of said Bank 

Guarantee shall be equal to the difference between 90.00 % of estimated cost of project 

and tender amount quoted by the contractor. This Bank Guarantee/D.D will be treated as 

an additional security deposit for due fulfillment of contract and will be retained by the SBI 

for entire completion period of the project. The contractor shall undertake not to 

cancel/withdraw the said Bank Guarantee/DD. In case contractor fails to undertake the 

job within stipulated time or leave the same incomplete or carryout substandard job, the 

bank will be at liberty to forfeit the said initial security deposit and additional security deposit 

by invoking the Bank Guarantee/en-cashing the DD..  

And 

if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable 

then the vendor shall be debarred from participating in any further E-tendering process (for next 6 

months) to be conducted by establishments under SBI LHO Kolkata.   
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IMPORTANT NOTES 

 
(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are only 

eligible for the above-mentioned work.  
 

(b) Any abnormal increase from the quoted price / cost will not be accepted.  
 

(c) The Bank reserves the right to reject any or all the tenders without assigning any reason 
whatsoever. 

(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category Code : 
ID (work value  above Rs. 25.00 Lakh up to Rs. 50.00 Lakh for INTERIOR FURNISHING AND 
ALLIED CIVIL WORKS) only  in one part, i.e., Part – I [Technical Bid + Signed Copy of Special 
term deposit)], to be submitted online through the following  portal: https://sbi.ewizard.in 

** Price Bid and technical bid shall not be accepted offline. 
Price Bid and technical bid can be submitted through online mode only * 

 
Part – I (Technical Bid + “Signed Copy of Special term deposit”): Technical Bid will be 
available online for downloading of documents in the portal as stated above and is to be submitted 
online. 
and  

Online Price Bid: This shall contain the Excel format of Price Bid. The contractors can view 
the Tender Opening Details through their respective log-in IDs on the above-
mentioned e-Tendering Portal (Website). 

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 
documents. Failure to furnish all information required as per the Bid Documents or submission of 
bids not substantially responsive to the Bid Documents in every respect will be 
at the bidder’s risk and shall result in rejection of the bid. 
 

(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will be 
opened on the next working day at the same time. Again, corrigendum, if any, are to be 
followed from https://sbi.ewizard.in. 

 
(g) No conditions other than mentioned in the tender will be considered, and if given they will have 

to be withdrawn before opening of the Price Bid. 
 

(h) Tenders received without “Signed Copy of Special term deposit” shall be summarily 
rejected, and such tenders shall not be allowed to participate in the online price bidding process. 

 
(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 
 

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails 
to quote their price in any of the items of price bid, the price quoted by the vendor will be 
assumed as “Zero”. Vendor will be bound to execute the work of the item & the work value of 
that item will be zero.  
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(l) Contractors shall provide all labour and materials, tool and tackles including necessary 
scaffolding for proper execution of the work including curing etc. 

 
(m) 5% of the value of the executed work will be retained as Security Deposit and will be refunded 

on satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months from the 
date of completion of work. No interest shall be payable on Security Deposit. 

 
(n) Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection 

of furniture / flooring / electrical fittings / Bank’s any other property during execution of the 
work. 

 
(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as 

per direction and inconformity with the Local or any other govt. authorities rules. 
 

(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, etc., 
after completion of work. 

 
(q) In case of any poor quality of work or substandard materials used for the purpose, shall be 

replaced as per instructions without any extra cost. 
 

 
Notes:- 

 Conditional tenders shall be summarily rejected. 

 SBI reserve their rights to accept or reject any or all the tenders, either in part or 
whole without assigning any reason(s)for doing so and no claim/correspondence shall 
be entertained in this regard. 

 Quantities are tentative and can increase or decrease the quantities of any item and 
contractor have to execute the same at the quoted rates. 

 The application forms must be submitted in a prescribed format as laid down in the enclosed 
Annexures.  

The T ec hn i ca l  a nd  Price bid should be submitted in online mode only as prescribed 
format given in our Service Provider’s portalhttps://sbi.ewizard.in. 
 
 
 
Yours Faithfully, 
 
 

Sd/- 
 
Deputy General Manager(B&O) 
SBI Adminstrative Office Durgapur 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with 
technical Bid) 
 
To, 
M/s. Unibrain Consultancy Service Pvt. Ltd. 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF INTERIOR 
FURNISHING AND ALLIED CIVIL WORKS AT RANIGANJ BRANCH (00231) UNDER RBO ASANSOL, 
DURGAPUR MODULE 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 

This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E- tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood 

the functionality of the same thoroughly. 
4) We confirm that SBI and M/s. Unibrain Consultancy Service Pvt. Ltd., shall not be liable & 

responsible in any manner whatsoever for my/our failure to access & bid on the E-tendering 
platform due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, 
any other unforeseen circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process. 
 

With regards, Date: 
 

 
 
 
 
 
 

Signature with company seal Name: Company / Organization:                                                                    
Designation within Company / Organization:                                                                          
Address of Company/Organization: 
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INSTRUCTIONS TO THE TENDERERS 

 

Sealed Tenders are invited by SBI for the INTERIOR FURNISHING AND ALLIED CIVIL WORKS AT 
RANIGANJ BRANCH(00231) UNDER RBO ASANSOL, DURGAPUR MODULE 

 

Site and its location 

The above mentioned work is to be carried out at RANIGANJ BRANCH (00231) UNDER RBO ASANSOL, 
DURGAPUR MODULE 

  
 

Tender documents 
The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the 
following documents and the most workmen like manner. *) Instructions to tenderers, *) General 
conditions of Contract, *) Special conditions of Contract, *) Additional Specifications, Drawings, 
*) Price bid 

 
***** IMPORTANT NOTE : 
The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given 
below; 
a) Price Bid 

b) General Terms & conditions of contract 

c) Instructions to Tenderers 

d) Drawings 

e) Special conditions of contract 

f) Technical specification 
 
The tender documents are not transferable. 
 
Site Visit:  
The tenderer must obtain himself on his own responsibility and his own expenses all information and data that 
may be required for the purpose of filling this tender document and enter into a contract for the satisfactory 
performance of the work. The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the materials, labour, the law and 
order situation, climatic conditions local authorities requirement, traffic regulations etc; The tenderer will be 
fully responsible for considering the financial effect of any or all the factors while submitting his tender.  
 
Earnest Money:  
As mentioned in NIT 
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5.0 Initial/ Security Deposit:  
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by means of DD 
drawn in favour of SBI Payable at Raniganj within a period of 7 days of acceptance of tender.  
 
Total Security Deposit : 
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of Initial 
Security Deposit (ISD). Balance 3% shall be deducted from the running account bill of the work at the rate of 
10% of the respective running account bill i.e., deduction from each running bill account will be  
 
 
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contract on the basis of architect’s certifying the virtual completion. The 
balance 50% would be paid to the contractors after the defects liability period as specified in the contract.  
 
Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e. Certain percentage above or 
below estimated project cost), SBI /the bank may ask such bidder to deposit additional security deposit (ASD) 
as mentioned in the cautioned note in Page no-5 of this NIT. 
 
7.0 Signing of contract Documents:  
The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 
contract attached herewith within 10 days from the receipt of intimation of acceptance of the tender by the 
Bank. However, the written acceptance of the tenders by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently entered in to or not.  
 
8.0 Completion Period:  
Time is essence of the contract. The work should be completed in all respect accordance with the terms of 
contract within a period of 40 days from the date of award of work.  
 
9.0 Validity of tender:  
1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of e-. If the 

tenderer withdraws his/her offer during the value period or makes modifications in his/her original offer 
which are not accurate, SBI / Competent Authority has the right to accept/reject any/all tenders 
without assigning any reasons whatsoever.         

                                                                              
                                                               DECLARATION 

I/We have understood all the above conditions. If I/We fail to start/ or execute work within the stipulated 

period of time, our Security deposit will be forfeited. 

        

       Place: 

       Date:        Signature of Contractor 
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FORM OF TENDER 

To , 
 
Deputy General Manager(B&O) 
SBI AO Durgapur 
 
Dear Sir, 
 

SUB : INTERIOR FURNISHING AND ALLIED CIVIL WORKS AT RANIGANJ BRANCH (00231) UNDER RBO 
ASANSOL, DURGAPUR MODULE 

 

1. I/We refer to the tender notice issued  by the bank for above work. In connection with the above. 
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the 
drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of 
quantities.  
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the tender 
conditions. 
Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to 
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.  
b) Complete the works within 40 days from issuance of work order. 
4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment. 
5. We also declare that SBI may take any official actions , 
i) If our offer is withdrawn within the validity period of acceptance.  
Or 
ii) If the Contract is not executed within 10 days from the date of receipt  
Or 
iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later.  
5. I/We understand that you are not bound to accept the lowest or any tender you receive.  
6. Name of Partners/Directors of our Firm : 
i)  
ii)  
iii)  
Yours faithfully 
Signature: 
Designation: 
 
Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign the 
contract                                                                           
(Certified true copy of Power of Attorney should be attached) 
Signature and address of witness 
a)      Signature: 

 
Name: 
Address: 
 
b)       Signature: 
 
Name:           
Address: 
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ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made the ______________ day of __________ 2025 

 between ________________________________________________________________ 

_______________________________________________________________________ 
of _____________________________________________________________________ 
_______________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the other part, where as the 
Employer is desirous of getting the work of  
“______________________________________________________________________” executed and has caused drawings, 
conditions of contract, specifications and schedule of quantities etc., describing the works prepared by Bank. 
 
AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions of contract, 
specifications and schedule of quantities etc., have been signed by or on behalf of the parties hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in the 
Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said drawings and 
described in the same specifications and included in the said schedule of quantities for such sum as may be 
ascertained to be payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. ____________ 
(Rupees____________________________________________________ (hereinafter referred to as “Said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 

conditions, the contractor shall upon and subject to the said conditions, execute and complete the work 
shown in the said drawings and described in the said specifications. 

 
2. The Employer shall pay the contractor the said sum or such sums as shall become payable hereunder 

at the times and in the manner specified in the said conditions. 
 
3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, Appendix 

thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with the rates entered 
therein, shall be read and studied as forming part of this agreement and the parties hereto shall 
respectively abide by and submit themselves to the conditions and stipulations and perform the 
agreement on their part respectively in such conditions contained. 

 
4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry out 

work in respect of the entire works to be paid for according to actual measured quantities, including 
variations from BOQ at the rates contained in the Schedule of rates and Probable bill of quantities or 
as provided in the said conditions. 
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5. The Employer reserves to himself the right of altering the drawings and natures of the work, of 
adding/substitution to or omitting any items of work or having portions of the same carried out through 
alternate agencies without prejudice to this contract. 

 
6. Time shall be considered a the essence of this agreement and the contractor hereby agrees to 

commence the work soon after the site is handed over to him but within 10 days reckoned from the 
date of issue of work order to execute the work, as provided for in the said conditions and complete 
the entire work in 40 days subject to nevertheless to the provisions for extension of time. 
 

7. This agreement and contract shall be deemed to have been made in Kolkata and any questions or 
dispute rising out of or in any way connected with this Agreement and Contract shall be deemed to 
have arisen in Kolkata and only the courts in Kolkata shall have jurisdiction to determine the same. The 
limitation period will be 90 days from the date of dispute having arisen. 

 
AS WITNESS our hand this _____________ day of ____________ 2025 
 
Signed by the said in the presence of: 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :       EMPLOYER 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :   
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of quantities and in the 
specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per 
standard specifications and under the direction of  SBI / Consultant. 
 
1. INTERPRETATION : 

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the 
following words shall have the meaning herein assigned to them except where the subject or context 
otherwise requires :  

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State Bank 
Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head Office at “Samriddhi 
Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001, West Bengal and Zonal Office at”Suhatta 
Mall, City Centre, 1st Floor, Durgapur-713216” and includes Client’s representative, successors & assigns. 

ii) Consultant: NA 
iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this 

office NIT No. KOL-ZOBUR-RBO-2-2025-10-001 dated 15.10.2025, and his / their heirs, legal 
representatives, assigns and successors.   

Site : SBI RANIGANJ (00231)BRANCH UNDER RBO ASANSOL, DURGAPUR MODULE where the work is 
to be executed as per the lay-out plans and drawings including any other building (s) thereat allotted by the 
Bank for the Contractor’s use . 

 
iv) Site Engineer / Project Management Consultant (PMC) : The Site Engineer / Project Management 

Consultant shall be the person / organization appointed by the Bank for administration of construction 
work. 

v) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of 
quantities and any further drawings or any other instruction, which may be given by the Bank / Consultant, 
during the execution of the work. 
All drawings relating to work given to the Contractor together with a copy of schedule of quantities are to 

be kept at site and the Bank / Consultant, shall be given access to such drawings or schedule of quantities 
whenever necessary. Detail fabrication drawings where required are to be prepared by the Contractor and have 
these approved by Consultants before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 30 days ahead from the time 
when it is required for implementation so that the Bank / Consultant may be able to give decision thereon. 

 “The Work” shall mean the work to be executed or done under this contract. 
 “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act or in 

Provincial Insolvency Act or any amending statutes. 
 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of 

this contract. 
  “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted 

quoted rates of the contractor. 

SCOPE: The Work Consists of INTERIOR FRUNISHING AND ALLIED CIVIL WORKS RANIGANJ BRANCH  
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(00231) UNDER RBO ASANSOL, DURGAPUR MODULE  in accordance With The Drawings And “Schedule 
Of Works”. It Includes Furnishing All Materials, Labour, Tools And Equipment And Management Necessary 
For And Incidental To The Construction And Completion Of The Work In conformity with designs, drawings, 
specifications, bill 

of quantities, etc.  Should any detail, essential for efficient completion of the work be omitted from the 
drawings / specification, it shall be the responsibility of the contractor to inform the Bank / Consultant and 
to furnish and install such detail with Bank’s / Consultant’s concurrence, so that upon completion of the 
proposed work the same becomes acceptable. 

Bank / Consultant may in their absolute discretion issue further drawings and / or written instructions, 
details, directions and explanations, which are here after collectively referred to as “The Bank’s / Consultant’s 
instructions” in regard to: 

 
a. The variation or modification of the design quality or quantity of work or the addition or omission or 

substitution of any work. 
b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or 

specification. 
c. The removal from the site of any defective material brought thereon by the contractor and the 

substitution of any other material thereof. 
d. The demolition, removal and / or re-execution of any work executed by the Contractor/s. 
e. The dismissal from the work of any person employed thereupon. 
f. The opening up for inspection of any work covered up. 
g. The rectification and making good of any defects under clauses hereinafter mentioned and those 

arising during the Defect Liability period. 
The contractor shall forthwith comply with and duly execute any work comprised in such Bank’s / 

Consultant’s instruction provided always that verbal instruction, directions and explanations given to the 
Contractor or his representative upon the work by the Bank / Consultant shall, if involving a variation, be 
confirmed in writing to the Contractors within seven days.  No work, for which rates are not specifically 
mentioned in the priced schedule of quantities, shall be taken up without written permission of the Bank / 
Consultant.  Rates of items not mentioned in the priced schedule of quantities shall be fixed by the Bank in 
consultation with the Consultant as provided in Clause “Variation”. 

 
2. DETAILED DRAWINGS AND INSTRUCTIONS : 

The Bank through its consultant shall furnish with reasonable promptness additional instruction by means 
of drawings or otherwise necessary for proper execution of the work. All such drawings and instructions shall 
be consistent with contract documents, true documents thereof and reasonably inferable therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work without proper 
drawings and instructions. 

Immediately after receipt of the work order of the contract, the contractor shall prepare a progress 
schedule and submit the same to the Bank through the Consultant for approval which shall indicate the dates 
for the starting and completion of the various stages of constructions. 

 
3. COPIES FURNISHED : 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its Consultant 
free of charge with a copy of the priced schedule of quantities / rates, two copies of each of the said drawings 
and one copy of specification and two copies of all further drawings issued during the progress of the work. 
Any further copies of such drawings required by the contractor shall be supplied on payment by the contractor 
of the charges therefore. 
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5. OWNERSHIP OF DRAWING: 
All drawings, specification and copies thereof furnished by the Bank through its Consultant are the property 

of the Bank. They are not to be used on other work, and with the exception of the signed contract set, are to 
be returned to the Bank on request on completion of the work. 

 
6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S INSTRUCTIONS : 

If the contractor after receipt of written notice from the Bank and / or the Consultant requiring compliance 
of any instructions within ten days fails to comply with such instructions, the Bank through the Consultant may 
employ other person, to carry out any such instructions whatsoever that may be necessary to give effect thereto 
and pay all cost in connection therewith.  The contractor shall either pay the Bank the cost incurred by the Bank 
in connection therewith or the Bank may release the cost from any money due or to become due to the 
Contractor. 

 
 Owner’s Right to Terminate the Contract: 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or 
winding up shall be unable within 7 days after notice to him to do so to show to the reasonable satisfaction of 
the Architect / Consultant that he is able to carry out and fulfill the contract and to give security therefore if so 
required by the Architect / Consultant. 

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of 
the contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect / 
Consultant or shall charge or encumber this contract or any payment due to which may become due to the 
contractor there under: 

(a) has abandoned the contract, or, 
(b) has failed to commence the works, or has without any lawful excuse under these conditions suspended 

the progress of the works for 30 days after receiving from the SBI through the Architect / Consultant 
written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due progress as 
would enable the works to be completed within the time agreed upon, or has failed to remove the 
materials from the site or to pull down and replace work within seven days after written notice from 
the SBI through the Architect / Consultant that the said materials were condemned and rejected by 
the Architect / Consultant under these conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or things by 
this contract to be observed and performed by the contractor for seven days after written notice shall 
have been given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI’s or Architect’s / Consultant’s instructions to the contrary subject 
any part of the contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any previous 
waiver, after giving seven days’ notice in writing to the contractor, determine the contract, but without thereby 
affecting the powers of the SBI or the Architect / Consultant or the obligation and liabilities of the contractor 
the whole of which shall continue in force as fully as if the contract had not been so determined and as if the 
works subsequently had been executed by or on behalf of the contractor.  

 
And further the SBI through the Architect / Consultant their agents or employees may enter upon and take 
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possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises 
or on the adjoining lands or Roads use the same by means of their own employees or workmen in carrying on 
and completing the work or by engaging any other contractors or persons to complete the work and the 
contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for completing and finishing or using the materials and plant for the 
works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / 
Consultant shall give a notice in writing to the contractor to remove his surplus materials and plants and should 
the contractor fail to do so within 30 days after receipt thereof by him the SBI sell the same by public auction 
after due publication, and shall adjust the amount realized by such auction. The contractor shall have no right 
to question any of the act of the SBI incidental to the same of the materials etc. 

 
7. VISIT TO THE SITE: 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition, 
nature and requirements of the work, facilities of transport condition, availability of labour and materials, access 
and storage for materials and removal of rubbish. The tenderer shall provide in the tender for cost of carriage, 
freight and other charges as also for any special difficulties and including police restriction for transport etc. 
for proper execution of work as indicated in the drawings. The successful tenderer will not be entitled to any 
claim or compensation for difficulties faced or loses incurred on account of any site condition which existed 
before the commencement of the work or which in the opinion of the Bank / Consultant,  might be deemed to 
have reasonably been inferred as so existing before commencement of work. 

 
8. TENDERS: 

The entire tendering process will be conducted on an electronic platform through M/s. Unibrain 
Consultancy Service Pvt. Ltd., the Bank’s authorized e-Procurement Agency. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders 
for each section or to split up and distribute any item of work to any firm or firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to 
the fact that the rates for each and every item should be correct, workable and self-supporting. If called upon 
by the Bank / Consultant, detailed analysis of any or all the rates shall be submitted. The Bank / Consultant 
shall not be bound to accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum” 
contract. All items of work described in the schedule of quantities are to be deemed and paid as complete work 
in all respects and details including preparatory and finishing work involved, directly related to and reasonably 
detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 
allowed in this connection.  

The Bank has power to add to / omit from any work as shown in drawings or described in specifications 
or included in schedule of quantities and intimate the same in writing but no addition, omission or variation 
shall be made by the contractor without authorization from the Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) days 
from the date of opening of tender. 

 
9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender consisting of the  
documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of  Contact, Special Conditions of 
Contract, Technical Specifications, Price Bid, Drawings, etc. 

The above documents shall be taken as complementary and mutually explanatory of one  another  but  in  
case  of  ambiguities  or  discrepancies  shall  take  precedence  in  the  order  as Price Bid, Additional 
specification, Technical specification, Drawings, Special conditions of contract, GCC, instructions to Tenderers. 



 
 

 
Tender ID : KOL-ZOBUR-RBO-2-2025-10-001                                                        Category Code : IB                                      

 
Page 18 of 45  

 
10. AGREEMENT: 

The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I) 
within 10 days (If instructed by the bank) from the date of issue of formal work order and he shall pay for all 
stamps and legal expenses, incidental thereto. However, the written acceptance of the tender by the Bank / 
Consultant will constitute a binding contract between the Bank and the person so tendering whether such 
formal agreement is or is not subsequently executed. 

 
11. PERMITS AND LICENSES: 

Permits and licenses for release of materials which are under Government control shall be arranged by the 
contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for the 
purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by the contractor 
for non-receipt of any such controlled material in due time. 

The contractor will, however, be eligible to a proportionate extension of time on this account which in the 
opinion of the Bank / Consultant is reasonable. The Contractor shall at his own cost arrange for storage shed 
adequate for taking delivery and storing of the materials including any incidentals cost for obtaining permits 
and licenses etc.  The costs for storing, transporting, handling etc. are to be included by the contractor in his 
quoted rate. 

 
12. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work and to the 
Regulations, etc., of the Government and Local Authorities and of any Bank with whose system the premises is 
proposed to be connected. The Contractor shall give all notices required by the said Act, Rules, Regulations 
and By laws etc. and pay all fees payable to such authority / authorities for execution of the work involved. The 
cost, if any, shall be deemed to have been included in his quoted rates, taking into account all liabilities for 
licenses, fees for footpath encroachment and restorations etc. and shall defend all actions arising from such 
claims or liabilities. 

 
13. TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax, work 
contract tax or any other taxes or local charges, as applicable. No extra claim on this account will in any case 
be entertained.  However, GST as per GST act will be paid on production of GST Registration Certificate and on 
claim. 

 
14. WATER & ELECTRICITY: 

The contractor shall make his own arrangements for water required for the work and nothing extra will be 
paid for the same. This will be subject to the following conditions: 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Bank 

or the Architect / Consultant. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by 

the contractor for procurement of water in the opinion of the Bank or the Architect / Consultant is 
unsatisfactory. 

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for construction 
purposes only after obtaining permission in writing from the SBI.  The contractor has to make his own 
arrangement for drawing and distributing the water at his own cost.  He has to make necessary 
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arrangements. To avoid any accidents or damages caused due to construction and subsequent 
maintenance of the wells.  He has to obtain necessary approvals from local authorities, if required, at his 
own cost.  He shall restore the ground to its original condition after wells are dismantled on completion of 
work or hand over the well to the SBI without any compensation as directed by the Bank or the Architect 
/ Consultant. 
 

iv) The contractor shall make his own arrangements for power and supply / distribution system for driving 
plant or machinery for the work and for lighting purposes at his own cost.  The cost of running and 
maintenance of the plants are to include in his tender prices.  He shall pay all fees and hold the owner free 
from all such costs.  He has to obtain necessary approval from the appropriate authorities, if required. 

 
15. PROVISIONAL SUMS (P. S.): 

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the 
purchase of materials and not for any handling / fixing to be done by the contractor. Such costs of handling 
and fixing with profit (including transport charge if required) shall be separately included in the contract price 
as described in the schedule of quantities. The disposal of the amounts covered under this head will be 
absolutely at the discretion of the Bank. Contractor is to make payments for these materials to the suppliers on 
certificate or orders issued by the Bank / Consultant and realize the payment from the Employee thus made 
through his bills for work done. 

 
16. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire new structure indicated 
in the drawing but the Bank reserves the right to execute only a part or the whole or any excess thereof without 
assigning any reason therefore. If at any time after the commencement of the work, the Bank / Consultant shall, 
for any reason whatsoever, not require the whole work thereof as specified in the tender to be carried out the 
Consultant / Bank shall give notice in writing of the fact to the contractor who shall have no claim to any 
payment as compensation whatsoever on account of any profit or advantage which he might have derived 
from the execution of the work in full, but which he did not derive in consequence of the full amount of the 
work not having been carried out; neither shall he have any claim for compensation by reason of any alterations 
having been made in the original specification, drawing, designs and instructions which shall involve any 
curtailment of the work as originally contemplated. 

 
17. OTHER PERSONS ENGAGED BY THE BANK: 

The Bank reserves the right to execute any part of the work included in this contract or any work which is 
not included in this contract by other Agency or persons and the Contractor shall allow all reasonable facilities 
and use of any scaffolding etc. for the execution of such work.  All the agencies employed by the Bank on the 
work shall act in close co-ordination extend mutual assistance to enable completion of the work satisfactorily. 

 
18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / RETENTION MONEY: 

Value of EMD : As mentioned in NIT 
Value of  ISD :  As mentioned in NIT 
 

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross value of 
work done by the contractor and claimed in each bill, provided the total security deposit, i.e., retention money 
shall not exceed 5% of the contract value. 

The retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank is submitted 
by the contractor. 50% of the total security deposit will be refunded to the Contractor subject to the issue of 
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virtual completion certificate by the Bank / Consultant and Contractor removing his materials, equipment, 
labour force, temporary shed / stores etc. from the site. The Balance 50% will be refunded to the contractor 30 
(Thirty) days after end of “Defect Liability Period” provided he has satisfactorily carried out all the work, 
submitted all documents contractually called for and attended to all defects during defect liability period in 
accordance with the conditions of contract. No interest is allowed on retention money and earnest money 
deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves the 
right to withhold payment of so much of the retention money as in his opinion, represents the cost of the same. 
19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY : 

The Contractor shall provide everything necessary for the proper execution of the work according to the 
intent and meaning of the drawing, schedule of quantities and specifications taken together whether the same 
may or may not be particularly shown or described therein provided that the same can reasonably be inferred 
there from and if the Contractor finds any discrepancies therein he shall immediately and in writing refer the 
same to the Bank / Consultant whose decision shall be final and binding. The Contractor shall provide himself 
for ground and fresh water for carrying out the work at his own cost. The Bank shall on no account be 
responsible for the expenses incurred by the Contractor for hired ground or fresh water obtained from 
elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete the said 
items of work within the contemplation of the contract, and beyond the unit price no extra payment will be 
allowed for incidental or contingent work, labour and / or materials inclusive of all taxes and duties whatsoever 
except for specific items, if any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools, tackles, 
machineries and equipment’s and all the necessary centering, scaffolding, staging, planking, timbering, 
strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not 
only for the proper execution and protection of the said work but also for the protection of the public and 
safety of any adjacent roads, streets, walls, houses, buildings, all other erections, matters and things and the 
contractor shall take down and remove any or all such centering, scaffolding planking, timbering, strutting, 
shoring etc. on occasions as required or when ordered so to do and shall fully reinstate and make good all 
matters and things disturbed during the execution of work to the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for the proper 
performance of the contract and for his own convenience but not otherwise. Upon completion, such road shall 
be broken up and leveled where so required unless the Bank shall otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men employed on 
the building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and 
ladders and provide them with water and lighting and leave or make any holes, grooves etc. in any work, where 
directed by the Bank / Consultant as may be required to enable such workman to lay or fix pipes, Air-
conditioning wiring, special fittings etc. The quoted rate of the tenderers shall accordingly include all these 
above mentioned contingent work. 

 
20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS :  
a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 40 days (including 
Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is later.  
The work shall be deemed to be commenced within 7 (seven) days from the issue of formal work order or the 
date on which the Contractor is instructed to take possession of the site, whichever is later. Time is the essence 
of the contract and shall be strictly observed by the Contractor.The work shall not be considered as complete 
until the Bank / Consultant have certified in  writing that this has been completed and the Defects Liability 
Period shall commence from the date of such certificate. 
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b) Extension of Time: 
If in the opinion of the Bank / Consultant, the work be delayed for – 
 delayed handing over of site 
 by reason of any exceptionally inclement weather 
 by reason of instructions from the Bank / Consultant in consequence of proceedings taken or 

threatened by or disputes, with adjoining or neighboring owners 
 by the work, or delay of other contractors or tradesmen engaged or nominated by the Bank / 

Consultant and not referred to in the specification 
 by reason of authorized extra and additions 
 by reason of any combination of workman or strikes or lockout affecting any of the building trades 
 from other causes which the Bank / Consultant may consider are beyond the control of the contractor, 

the Bank / Consultant at the completion of the time allowed for the contract shall make fair and 
reasonable extension of time for completion in respect therefor.  

In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately give the Bank 
/ Consultant written notice thereof. Nevertheless, the contractor shall use his best endeavors to prevent delay, 
and shall do all that as may be reasonably required, to the satisfaction of the Bank / Consultant to proceed with 
the work and on his so doing it will be ground of consideration by the Bank / Consultant for an extension of 
time as above provided. The decision of the Bank as to the period to be allowed for an extension of time for 
completion hereunder (which decision shall be final and binding on the contractor) shall be promulgated at 
the conclusion of such strike or lock-out and the Bank shall then, in the event of extension being granted, 
determine and declare the final completion date. The provision in clause 19 with respect to payment of 
liquidated damages shall, in such case be read and construed as if the extended date fixed by the Bank / 
Consultant were substituted for and the damage shall be deducted accordingly. 
c) Progress of work / work programme: 

During the period of construction the contractor shall maintain proportionate progress on the basis of a 
programme chart submitted by the Contractor immediately before commencement of work and agreed to by 
the Bank / Consultant. Contractor should also include planning for procurement of scarce material well in 
advance and reflect the same in the programme chart so that there is no delay in completion of the project. 

 
21. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated period, 
the contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of the accepted Contract  
Price per week of delay, subject to a maximum of 5% of the Contract Price or Certified Bill Value, whichever is 
higher, by way of liquidated damages and not as penalty during which the work remains uncommented or 
unfinished after the expiry of the completion date. 

 
 

 Addendum  to  Liquidated  Damages  Clause: 
The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers                          

losses, damages, the quantification of which may be difficult, and hence the amount specified                            
hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay                      
such liquidated damages, as defined hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract  
 

Price or Certified Bill Value, whichever is higher. The liquidated damages shall be applicable under following 
circumstances: 
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(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 
1% of the total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction 
of the Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated 
Damages for an amount equal to 0.5% of total cost of the services for every week or part thereof for 
the delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work 
done from an alternate source at the risk of the contractor, besides forfeiting ISD. The decision of the Bank as 
to the period of delay on the part of the contractor and the quantum of compensation for such delay shall be 
final and binding on the contractor. If the contractor is unavoidably hindered in carrying out the  work  on 
account of delayed decision or the approval by 
 

 the Bank, which are necessary to carry out further work,  he shall be allowed suitable extension of time by 
concerned authority of the Project, whose decision shall  be  final  and  binding  on the contractor. No claim of 
the contractor shall be entertained against the Bank for such delayed approvals / decisions by the Corporation, 
excepting suitable extension of time. 
 
22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself 
liable to pay liquidated damages amounting to the whole of his security deposit (whether paid in one sum or 
deducted by installments) the Bank / Consultant shall have power to adopt any of the following courses as they 
may deem best suited to the interest of the Bank: 
a) To rescind the contract (of which rescission notice in writing to the contractor under hand of the Bank shall 

be conclusive evidence) and in which case the security deposit of the contractor shall stand forfeited and 
be absolutely at the disposal of the Bank. 

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the work, 
debiting the contractor with the cost of the labour and price of material (of the amount of which cost and 
price of a certificate of the Consultant shall be final and conclusive against the Contractor) and crediting 
him with the value of the work done, in all respects in the same manner and at the same rates as if had 
been carried out by the contractor under the terms of this contract. The certificate of the Consultant as to 
the value of the work done shall be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 
hands, and to give it to another contractor to complete in which case any expenses which may be incurred 
in excess of the sum which would have been paid to the original contractor, if the whole work had been 
executed by him (of the amount of which excess the certificates in writing of the Consultants shall be final 
and conclusive) shall be binding and paid by the original contractor and may be deducted from any money 
due to him by the Bank under the contract or otherwise or from his security deposit or the proceeds of 
sale thereof, or a sufficient part thereof. 

d) In the event of any the above courses being adopted by the Bank the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any materials 
or entered into any engagements, or make any advances on account of or with a view to the execution of 
this work or the performance of the contract. And in case the contract shall be rescinded under the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereto 
actually performed under this contract, unless and until the Bank will have certified in writing the 
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performance of such work and the value payable in respect thereof, and he shall only be entitled to be 
paid the value so certified. 
 

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS: 
The Contractor shall provide, fix up and maintain in an approved position proper office accommodation 

for the Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive 
instruction notices or communications and clear away on completion of the work and make good all work 
disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are to 
be protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to enable 
other contractors and sub-contractors to complete the work within the specified time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the 
same when no longer required and to provide all necessary attendance, lights etc. required. 

 
The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff and 

keep the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall 
cause such latrines and soil to be cleared away whenever necessary and shall make good all the work disturbed 
by these conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work 
during the construction and all receptacles, cisterns, water tanks etc. used for storage of water must be suitably 
protected against, breeding of mosquitoes.  The Contractor shall indemnify the Bank against any breach of 
rules in respect of anti-malarial measures. The Contractor shall not fix or place any placards or advertisement 
of any description or permit the same to be fixed or placed in or upon any boarding gantry, building structure 
other than those approved by the Bank. 

 
Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable arrangements 
for watching, lighting and protecting the work, the site and surrounding property by day, by night, on Sunday 
and other holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member 
of the public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of 
the work and materials and for altering and adopting the same as may be required and removing on completion 
of the work and making good all work disturbed. 

 
Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection 
of the materials etc. and other work that may be executed on the site including the tools and materials of sub-
contractors and remove the same on completion. Sheds for storage of cement are to have pucca floor raised 
above the ground. Cement godown shall be constructed for storing about six weeks requirements of cement 
and stored as per norms with a stack of 10 bags each, 2 ft. opening all around with 2 ft. passage between each 
stack. 

 Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the ground 
level and have pucca raised floor. 

So also reinforcement bars are to be stored above the ground level to prevent the same form getting 
rusted. 
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Tools 
All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered necessary 

for the work shall be provided by the Contractor for the due performance of this contract. 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely 

taking measurement shall he supplied by the contractor. 
The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, a 

plumb bob and a square and shall check the work to see that the same is being done according to the drawing 
and specifications. The site Engineer will use any or all measuring instruments or tools belonging to the 
contractor as he chooses for checking the work executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 
scaffolding, tools and plant etc. by sub-contractors for their work. 

 
24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to 
the Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or 
authorities with whose system the structures were proposed to have connection and shall before making any 
variations from the drawings or specification that may be associated to so conform, give the Bank / Consultant 
written notices specifying the variations proposed to be made and the reasons for making them and apply for 
instruction thereon. The Bank / Consultant on receipt of such intimation shall give a decision within a 
reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to be 
given to any authority and to pay to such authority or to any public officer all fees that may be properly 
chargeable in respect of the work and lodge the receipts with the Bank. 

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, damages to 
buildings, roads or members of public in course of execution of work and shall defend all action arising from 
such claims and shall keep the Bank saved harmless and indemnified in all respects form such actions, costs 
and expenses. 

 
25. CLEARING SITE AND SETTING OUT WORKS : 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and rubbish 
materials of all kinds. All holes or hollows whether original, existing or produced by removal of loose stone or 
materials shall be carefully filled up with earth well rammed and leveled off as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the 
work and for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at any 
time, any error shall appear during the progress of any part of the work, the Contractor shall at his own expenses 
rectify such error, if called upon to the satisfaction of the Bank / Consultant. The Contractor shall further set 
out the work to the alternative positions at the site until one is finally approved and the rates quoted in his 
tender should include for this and no extra on this account will be entertained. 

 
Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. 
“RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 

 
 

26. DATUM: 
The average ground level will be considered as the crown of the nearest road, which should be taken as 

“Datum” which is however, subject to final confirmation by the Bank / Consultant. All levels shown in the 
drawings are to be strictly adhered to. 
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27. BENCHES : 

The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines 
and levels may be accurately checked at all times. 

These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be driven 
in the ground at suitable distance as directed encased with brick work. The wire nails will be driven on the top 
of timber posts on the centre lines of columns, walls, inside and outside face of foundation trenches. Centre 
line of walls, columns etc. may be clearly indicated and checked at any time if it is so required. 

 
 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 
All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or 

other place shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe 
place as per rules of the appropriate authorities. The Contractor shall keep the foundation and work free from 
water and shall provide and maintain at his own expenses electrically or other power driven pumps and other 
plant to the satisfaction of the Bank for the purpose, until the building is handed over to the Bank. The 
Contractor shall arrange for the disposal of the water so accumulated to the satisfaction of the Bank and the 
local authority and no claims will be entertained afterwards if he does not include in his rates for the purpose. 

 
 

29. ACCESS: 
Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to 

the work and / or to the workshops, factories or other places where materials are being prepared or constructed 
for the work and also to any place where the materials are lying or from where they are being obtained, and 
the contractor shall give every facility to the Bank or their representatives necessary for inspection and 
examination and test of the materials and workmanship. Except the representatives of the Bank and Consultant 
no person shall be allowed at any time without the written permission of the Bank. 

 
 

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : 
All the work specified and provided for in the specification or which may be required to be done in order 

to perform and complete any part thereof shall be executed in the best and most workman like manner with 
materials of the best and approved quality of the respective kinds in accordance with the particulars contained 
in and implied by the specifications and as represented by the drawings or according to such other additional 
particulars and instructions as may from time to time be given by the Bank / Consultant during the execution 
of the work, and to his entire satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by Bank / Consultant at his own cost 
to prove that the materials etc. under test conform to the relevant I.S. standards or as specified in the 
specification. No extra payment on this account should in any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive. 
Any other tests, special or routine, on any material or workmanship, advised to be done by the Bank / 
Consultant for any reason shall be done by the contractor for which no additional payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under the contract must 
be provided through normal channels and must include charge for sales tax, import duties and other charges 
as applicable and must be best of their kind available and the Contractor/s must be entirely responsible for the 
proper and efficient carrying out of the work. The work must be done in the best workmanship manner. Samples 
of all materials to be used shall be submitted to the Bank / Consultant and written approval from the Bank / 
Consultant shall be obtained prior to placement of order. A list of materials of approved make and brand is 
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annexed. Materials mentioned in the said list shall be used. In case materials specified in the list are not available 
the Contractor/s may use the equivalent product with prior permission from the Bank / Consultant. As regards 
equivalent product / material the opinion of the Bank / Consultant shall be final and binding on the Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for such time as the 
Bank / Consultant may direct and shall protect from injury all work during its course of execution. Any damage 
(during construction) to any part of the work for any reasons due to rain, storm or neglect of contractor, shall 
be rectified by the contractor in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the Contractor shall 
take all precaution necessary for the protection of work and at his own expenses shall make good any damage 
arising from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the work 
whether by himself or special tradesman or sub-contractor and any damage caused must be made good by 
the contractor at his own expenses. 

 
31. REMOVAL OF IMPROPER WORK: 

The Bank / Consultant shall during the progress of the work have power to order in writing from time to 
time the removal from the work within such reasonable time or times as may be specified in the order of any 
materials which in the opinion of the Bank / Consultant are not in accordance with specification or instruction, 
the substitutions or proper re-execution of any work executed with materials or workmanship not in accordance 
with the drawings and specifications or instruction. In case the Contractor refuses to comply with the order 
Bank / Consultant shall have the power to employ and pay other agencies to carry out the work and all expenses 
consequent thereon or incidental thereto as certified by the Consultant shall be borne by the contractor or may 
be deducted from any money due to or that may become due to the contractor. No certificate which may be 
given by the Consultant shall relieve the Contractor from his liability in respect of unsound work or bad 
materials. 

 
32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to superintendent 
the work. The Contractor shall afford the Site Engineer every facility and assistance for examining the work and 
materials and for checking and measuring work and materials. The Site Engineer  shall have no power to revoke, 
alter, enlarge or relax any requirements of the Contract or to sanction any day work, additions, alterations, 
deviations or omission or any extra work whatever, except in so far as such authority may be specially conferred 
by a written order of the Bank / Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval of 
any work or materials and such work shall be suspended or the use of such materials shall be discontinued 
until the decision of the Bank / Consultant is obtained. The work will from time to time be examined by the 
Consultant / Bank or his authorized representative and the Site Engineer. But such examination shall not in any 
way exonerate the Contractor from the obligation to remedy any defects, which may be found to exist at any 
stage of work or after the same is complete. Subject to the limitations of this clause the Contractor shall take 
instructions only from the Consultant / Bank. 

 
33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 

The Contractor shall provide erect and maintain at his cost a separate simple watertight office 
accommodation for the Site Engineer / PMC in case it is not already available at site. This accommodation shall 
be well lighted and ventilated and provided with windows, door with a lock. The Sit Engineer’s / PMC’s office 
shall be minimum of 14 Sqm (150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for keeping 
drawings, a cupboard having proper lock and backboard for displaying drawings and lights and fans. The 
accommodation shall be demolished when directed. 
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34. CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the work who shall be 
available (by turn) throughout the working hours to receive and comply with instruction of the Bank / 
Consultant. The Contractor shall engage at least one experienced Technical representative as Site-in-Charge 
for execution of the work. The Contractor shall employ in connection with the work persons having the 
appropriate skill or ability to perform their job efficiently. 

The Contractor shall employ local labourers on the work as far possible. No labourer below the age of 
sixteen years and not an Indian National shall be employed on the work. 

Any labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or 
partly under the direct order or control of the Bank or his representative shall be deemed to be a person 
employed by the contractor. 

The Contractor shall comply with the provisions of all labour legislation including the requirements of the 
following – 

a) The Payment of Wages Act 
b) Bank’s Liability Act 
c) Workman’s Compensation Act 
d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 
e) Apprentices Act 1961 
f) Any other Act or enactment relating thereto and rules framed there under from time to time. 
The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the workmen 

and all costs and expenses as may be incurred by the Bank in connection with any claim that may be made by 
any workman are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or any 
local authority or of the Bank regarding the maintenance of proper environmental sanitation of the area where 
the Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera, plague, 
typhoid, malaria and other contagious diseases. The contractor shall provide, maintain and keep in good 
sanitary condition adequate sanitary accommodation and provide facilities for pure drinking water at all time 
for the use of men engaged on the work and shall remove and clear away the same on completion of work.  
Adequate precaution shall be taken by the Contractor or prevent nuisance of any kind on the work or on the 
lands adjoining the same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall 
within 24 hours of occurrence of any accident at or about the site or in connection with execution of work, 
report such accident to the Bank and also to the competent authority where such report is required by law. 

 
35. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any person 
employed thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or incompetent or 
who may misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages 
against the Bank / Consultant or any of their officer / employee. 

 
 

36. ASSIGNMENT: 
The whole of the work included in the contract shall be executed by the Contractor and the Contractor 

shall not directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take a 
new partner, without written consent of the Bank and no subletting shall relieve the Contractor from the full 
and entire responsibility of the contract or from active superintendence of the work during their progress. 
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37. NOMINATED SUB-CONTRACTOR: 
All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods 

for which prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or 
specification who may be nominated or selected by the Consultant / Bank are hereby declared to be sub-
contractors employed by the contractor and are herein referred to as nominated sub-contractors. 

No nominated sub-contractor shall be employed on or in connection with the work against which 
contractor shall make reasonable objection or save where the Bank and Consultant shall otherwise agree who 
will not enter into a contract provided – 
a) That the nominated sub-contractor shall indemnify the Contractor against the same obligation in respect 

of the sub-contract as the Contractor is under in respect of this contract. 
b) That the nominated sub-contractor shall indemnify the Contractor against claims in respect of any 

negligence by the sub-contractor, his servants or agents or any misuse by him or them of any scaffolding 
or other plants and property of the contractor or under any Workman’s Compensation Act in force. 

c) Payment shall be made to the nominated sub-contractor within 14 days of his receipt of the Consultant’s 
certificate provided that before any certificate is issued the contractor shall upon request furnish to the 
Consultant proof that all nominated sub-contractors accounts  
 

d) included in previous certification have been duly discharged, in default thereof the Bank may pay the same 
upon a certificate of the Consultant and deduct the amount thereof from any sums due to the contractor. 
The exercise of those powers shall not create probity of contract between the Bank and the Sub-contractor. 
 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 
The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things and 

for all damages to the structural and / or decorative part of property which may arise from the operations or 
neglect of himself or of any Sub-contractor or of any of his or a cub-contractor’s employees, whether such 
injury or damage arise from carelessness, accident or any of his or a sub-contractor’s employees, or any other 
cause whatsoever in any way connected with the carrying out of this contract. The clause shall be held to 
include inter-alia, any damage to buildings whether immediately adjacent or otherwise and any damage to 
roads, streets, footpaths or ways as well as damage caused to the buildings and the work forming the subject 
of this contract by rain, wind or other inclemency of the weather. The Contractor shall indemnify the Bank and 
hold harmless in respect of all and any expenses arising from any such injury or damages to persons or property 
as aforesaid and also in respect of any claim made in respect of injury or damage under any acts of 
compensation or damage consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole 
of the contract work complete and perfect in every respect and so as to make good or otherwise satisfy all 
claims for damages to the property or third parties. 

 
 

39. INSURANCE: 
39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in the 

joint names of the State Bank of India and the contractor against all loss of damages from whatever cause 
arising other than the excepted risk, for which he is responsible under the terms of contract and in such 
a manner that the State Bank of India and contractor are covered for the period stipulated under Clause 
20 of GCC and are also covered during the period of maintenance for loss or damage arising from a 
cause, occurring prior to the commencement of the period of maintenance and for any loss or damage 
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occasioned by the contract in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 
a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the work at their 
replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the replacement 
value of such constructional plant and other things. 

c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of India which 
approval shall not be unreasonably withheld and the contractor shall whenever required produce to 
the Architect / consultant the policy if insurance and he receipts for payment of the current premiums. 

 
39.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank of 
India against all losses and claims in respect of injuries or damages to any person or material or physical 
damage to any property whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect of or in relation thereto except any compensation of damages for or with respect to: 

a) The permanent use of occupation of land by or any part thereof. 
 

b) The rights of State Bank of India execute the works or any part thereof on, over, under, in or through 
any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of India 
their agents, employees or other contractors not being employed by the contractor or for or in respect 
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation 
thereto or where the injury or damage was contributed to by the contractor, his servants or agents 
such part of the compensation as may be just and equitable having regard to the extent of the 
responsibility of the State Bank of India, their employees, or agents  or other contractors for the 
damage or injury. 

 
39.3 Contractor to indemnify State Bank of India 

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision mentioned in this NIT. 

 
39.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the State Bank of India against any action, claim, 
or proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 
and shall pay any royalties which may be payable which may be payable in respect of any article or part thereof 
included in the contract.  In the event of any claim made under or action brought against STATE BANK OF 
INDIA in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the STATE BANK OF INDIA if the 
infringement of the patent or design or any alleged patent or design right is the direct result of an order passed 
by the Architect / Consultant in this behalf. 
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39.5 Third party insurance 
39.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under Clause 24 of GCC shall insure against his liability for any material or physical 
damage, loss or injury which may occur to any property including that of STATE BANK OF INDIA, or 
to any person, including any employee of the STATE BANK OF INDIA, arising out of the execution of 
the works or in the carrying out of the contract, otherwise than due to the matters referred to in the 
provision to Clause 37 thereof. 
 

39.5.2 Minimum Amount of Third party Insurance 
Such insurance shall be effected with an insurer and in terms approved by the State Bank of India 
which approval shall not be reasonably withheld and for at least the amount stated below.  The 
contractor shall, whenever, produce to the Architect / Consultant the policy or policies of insurance 
cover and receipts for payment of the current premiums. 

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh per occurrence with 
the number of occurrence limited to four.  After each occurrence contractor will pay premium to make 
insurance valid for four occurrences always. 

39.7  
 
 
39.8 ACCIDENT OR INJURY TO WORKMAN 
39.7.1 The State Bank of India shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any workmen or other person 
in the employment of the contractor or any sub-contractor, save and except an accident or injury 
resulting from any act or default of the State Bank of India or their agents, or employees.  The contractor 
shall indemnify and keep indemnify State Bank of India against all such damages and compensation, 
save and except as aforesaid, and against STATE BANK OF INDIA claims, proceedings, costs, charges 
and expenses whatsoever in respect thereof or in relation thereto. 
 

39.7.2 Insurance against accident etc. to workmen 
The contractor shall insure against such liability with an insurer approved by the State Bank of India 
during the whole of the time that any persons are employed by him on the works and shall, when 
required, produce to the architect / consultant such policy of insurance and receipt for payment of the 
current premium.  Provided always that, in respect of any persons employed by an sub-contractor the 
contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-
contractor shall have insured against the liability in respect of such person in such manner that State 
Bank of India is indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect / Consultant when such policy of insurance and the receipt for the payment of 
the current premium. 

 
39.7.3 Remedy on contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance 
which he may be required to effect the terms of contract, then and in any such case the State Bank of 
India may effect and keep in  force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and form time to time deduct the amount so paid by the State Bank of India 
as aforesaid from any amount due or which may become due to the contractor, or recover the same as 
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debt from the contractor.  In addition, an amount of penalty of Rs. 1.00 lakh will be imposed and to be 
recovered from the proceedings of any bill due to be paid to the contractor. 
 

39.7.4 Without prejudice to the others rights of the State Bank of India against contractors.  In respect of such 
default, the employer shall be entitled to deduct from any sums payable to the contractor the amount 
of any damages costs, charges, and other expenses paid by the State Bank of India and which are 
payable by the contractors under this clause.  The contractor shall upon settlement by the Insurer of 
any claim made against the insurer pursuant to a policy taken under this clause, proceed with due 
diligence to rebuild or repair the works destroyed or damaged.  In this event all the monies received 
from the Insurer in respect of such damage shall be paid to the contractor and the Contractor shall not 
be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 

 
40. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, accounts, 
receipts and other vouchers that they may require in connection with the work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the value of the 
difference in the quantity of the materials he was required to use and that he actually used shall be deducted 
from his dues. The decision of the Bank shall be final and binding on the Contractor as to the amount of 
materials the Contractor is required to use for any work under this contract. 

 
41. MEASUREMENT OF WORK : 

The Contractor will record and submit to the Project Management Consultant / Site Engineer / Consultant 
/ Bank with the details of measurements for their scrutiny and signature. The Contractor should submit the bill 
with such endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the contractor that he requires the work to be measured, 
and the contractor shall forthwith attend or send a qualified agent to assist the Consultant or the Consultant’s 
representative in taking such measurements and calculations and to furnish all particulars or to give all 
assistance required by them.   

The Contractor or his Agents may at the time of measurements take such notes and measurements as he 
may require. All authorized extra work, omissions and all variations made without the Consultants knowledge, 
if subsequently sanctioned by him in writing, with the approval of the Bank shall be included in such 
measurements. The final measurement should be done within one month from the date of completion of work 
jointly by the Consultant and / or his representative and if the contractor fails to comply, the measurements 
taken by the Consultant will be final and binding. 

 
42. METHOD OF MEASUREMENT: 

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of work 
produced in accordance with up-to-date rules laid down by the Indian Standard Institution. In the event of any 
dispute with regard to the measurement of the work excluded the decision of the Consultant / Bank shall be 
final and binding on the Contractor. 

 
43. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification such work shall 
be carried out in accordance with the I.S. Specification and in the event of there being no IS Specification, then 
in such case the work shall be carried out in all respects in accordance with the instructions and requirements 
of the Consultant / Bank. 
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44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER  THAT MAY CAUSE INCONVENIENCE 

TO THE PUBLIC: 
The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public. The 

Consultant may require the contractor to remove any materials, which are considered by him to be a danger 
or inconvenient to the public and cause them to be removed at the contractor’s cost. 

 
 

45. PAYMENTS: 
a) All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, (format 

enclosed). Normally one interim bill shall be prepared each month subject to minimum value for interim 
certificate as stated in these documents. The interim bill in proper forms must be duly accompanied by 
detailed measurements, duly endorsed by the Site Engineer / PMC in support of quantities of work done 
and must show deduction for all previous payments, retention money, etc. Advance / ad-hoc payments for 
work will not be normally made. However, ad-hoc payments may be made at the discretion of Consultant 
/ Bank in case of exigency. 
The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the amount 
due to the Contractor from the Bank and the Contractor shall be entitled to payment thereof, by the Bank 
within the period of “honouring certificates” mentioned in these documents. 
The amount stated in an interim certificate shall be the total value of work properly executed and approx. 
75% of invoiced value of material brought, to site for permanent incorporation into the work up to the 
date of the bill less the amount to be retained by the Bank as the retention money and less installments 
previously paid under these conditions. 
The materials to be considered for secured advance shall be nonperishable in nature and only include the 
value of the said materials and goods as and from such time as they are reasonably, properly and not 
prematurely brought to or placed adjacent to the work and then only if adequately protected against 
weather or other casualties and considered acceptable by the   Consultants / Bank. An indemnity bond is 
to be submitted in an appropriate format approved by the Bank, whenever Secured Advance against 
materials are prayed for. 
If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or goods 
will be progressively deducted from the amount due to Contractor in accordance with the quantities 
consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the final payment only 
and not as payments for work actually done and completed and shall not preclude the requiring of bad 
unsound and imperfect or unskilled work to be removed and taken away and reconstructed or re-erected 
or be considered as an admission of the due performance of the contract or any part thereof in any respect 
or the accruing of any claim, nor shall, it conclude determine or affect in any way the powers of the Bank 
under these conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by the Contractor 
to the Consultant within one month of the date of certificate of completion furnished by the Consultant 
and payment shall be made after the same is duly verified and certified by the Consultant. 

b) FINAL PAYMENT: 
The final bill shall be accompanied by a certificate of completion form the Consultant along with all other 
documents required to be submitted by the Contractor under these conditions. Payment of final bill shall 
be made after deduction of Retention Money as specified in these conditions which sum shall be refunded 
in the manner stated in these conditions. The acceptance of payment of the final bill by the Contractor 
would indicate that he would have no further claim in respect of the work executed. 
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46. VARIATION / DEVIATION : 

The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add and 
or omit or vary the work shown in the drawings or described in the specification or included in the priced 
schedule of quantities. The Contractor on his own accord shall make no addition, omission or variation without 
such authorization from Bank. A verbal authority or direction by the Consultant / Bank if confirmed by the 
Contractor in writing within 7 days shall be deemed to have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of rates quoted for 
similar items in the contract wherever existing or an engineering rate analysis based on prevalent fair price of 
labour materials at site of work including wastage and other components as required plus 15% for overhead 
and profit etc. works contract sales Tax at prevailing rate will be payable extra over the stipulated OH / project 
percentage. The tender rates shall hold good for any increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of Bank / Consultant. 
No variation shall vitiate the contract. 

 
47. SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must obtain the 
approval of the Bank / Consultant in writing for any such substitution well in advance. For materials designated 
in this specification by such term as “Equal” or “other approved”, etc. Specific approval of the Bank / Consultant 
shall be obtained in writing prior to execution. 

 
 

48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON 
COMPLETION: 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put right, 

all windows and doors cleaned including cleaning and oiling, if necessary of all hardware.  All floors, staircases 
and every part of the building both inside & outside shall be left neat and clean as to ensure immediate 
occupation to the satisfaction of the Bank. 

On completion of above, the contractor shall inform the Bank that he has completed the work and it is 
ready for inspection. 

 
49. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site all constructional 
plant, surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the work 
clean and in workman like condition to the satisfaction of the Bank / Consultant. 

 
 

50. DEFECTS AFTER COMPLETION: 
The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank / 

Consultant all defects, shrinkage, settlements or other faults which may appear within  12 (twelve) months after 
completion of the work and considered as the “defect liability period”. In default the Bank may employ and pay 
other persons to amend and make good such damages, losses and expenses consequent thereon or incidental 
there to shall be made good and borne by the Contractor and such damages, loss and expenses shall be 
recoverable from him by the Bank or may be deducted by the Bank, in lieu of such amending and making good 
by the Contractor deduct from any money due to the Contractor a sum equivalent to the cost of amending 
such work and in the event of the amount retained being insufficient recover the balance from the Contractor 
from the amount retained under these conditions together with any expenses the Bank may have incurred in 
connection therewith. 
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51. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the 
specialized agency along with a counter guarantee by the main contractor engaged for the work. The guarantee 
shall be furnished on a non-judicial stamp paper of appropriate value. If the contractor is required to submit 
guarantee / guarantees for any item / items for a period of more than 12 months, the guarantee/guarantees 
in case of those items shall remain valid even after expiry of the defect liability period of 12 months as stipulated 
in the contract. 

 
52. CONCEALED WORK: 

The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the 
earth, concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work may 
be inspected and correct dimensions taken before such burial.  In default whereof, the same shall, at the option 
of the Bank / Consultant, be either opened up for measurements at the Contractor’s expense or no payments 
may be made for such materials.  Should any differences or dispute arise after execution of any work as to 
measurements etc. or other matters which cannot be conveniently tested or checked the records of the Bank / 
Consultant shall be accepted as correct and binding on the Contractor. 
 Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the 

property of SBI and shall be handed over to the Bank immediately. 
 
53. ESCALATION: 

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any 
granted) and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, octroi 
etc. unless specifically provided for this document. 
54. IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour 
charges of tools and plants would be entertained under any circumstances. 
55. SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of 
the work or in the opinion of the Bank shall neglect or fail to proceed with the due diligence in the performance 
of his part of the contract or if he shall more than once make default, the Bank shall have the power to give 
notice in writing to the contractor requiring the work be proceeded within a reasonable manner and with 
reasonable dispatch, such notice purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the 
work or from any ground contiguous thereto, any plant or materials to subsist from the date of such notice 
being given until the notice shall have been complied with. If the Contractor shall fail for 30 days after such 
notice has been given to proceed with the work as therein prescribed, the Bank may proceed as provided in 
Clause 56 (Termination of Contract by the Bank). 
 
56. TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall 
be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a 
compensation for the benefit of the greater part, in number of amount of his creditors or shall enter into a 
Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the 
Contractor in insolvency, shall repudiate the contract or if a Receiver of the Contractor’s firm appointed by the 
court shall be unable, within fourteen days after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the bank that he is able to carry out and fulfill the contract and if so required by the Bank to give 
reasonable security there for, of if the Contractor  shall suffer execution to be issued, or shall suffer any payment 
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under this contract to be attached by or on behalf of and of the creditors of the contractor or shall assign, 
charge or encumber this contract or any payments due or which may become due to the Contractor, 
thereunder, or shall neglect or fail to observe and perform all or any of the acts matters of things by this 
contract, to be observed and performed by the Contractor within three clear days after the notice shall have 
been given to the contractor in manner hereinafter mentioned requiring the Contractor to observe or perform 
the same or shall use improper materials or workmanship in carrying on the  work, or shall in the opinion of 
the Bank not exercise such due diligence and made such due progress as would enable the work to be 
completed within due time agreed upon and shall fail to proceed to the satisfaction of the Bank after three 
clear days’ notice requiring the contractor to do so shall have been given to the contractor as hereinafter 
mentioned, or shall abandon the contract, then and in any of the said cases, the Bank may notwithstanding any 
previous waiver determine the contract by a notice in writing to the effect as hereinafter mentioned, but without 
thereby affecting the powers of the Bank of the obligations and liabilities of the contract the whole of which 
shall continue in force as fully as if the contract had not been so determined and as if the work subsequently 
executed had been executed by or on behalf of the contractor (without thereby creating any trust in favour of 
the contractor).  Further the Bank or his agent or servants may enter upon and take possession of the work and 
all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and materials being lying upon 
premises or the adjoining lands or road and sell the same as his own property or may employ the same by 
means of his own servants and workmen in carrying on and completing the work or by employing any other 
contractors or other person to complete, and the contractor shall not in any way interrupt or do any act, matter 
or thing to prevent  or  hinder  such other  contractors  or  other  persons  or  person  employed  from 
completing and finishing or using the materials and plants for the work.  When the work shall be completed or 
as soon as thereafter as conveniently may be, the Bank shall give notice in writing to the contractor to remove 
his surplus materials and plants and should the contractor fail to do so within a period of 14 days after receipt 
by him of the said notice, the Bank may sell the same by Public Auction and shall give credit to the contractor 
for the amount so realized. Any expenses or losses by the Bank in getting the work carried out by other 
contractors shall be adjusted against the amount payable to the contractor by way of selling his tools and 
plants or due on account of work carried out by the contractor prior to engaging other contractors or against 
the Security Deposit. 

 
57. ARBITRATION 

i) Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and as 
to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions orders or these conditions or otherwise concerning 
the work or the execution or failure to execute the same whether arising during the progress of 
the work or after the cancellation, termination, completion or abandonment thereof shall be dealt 
with as mentioned hereinafter . If the contractor considers that he is entitled to any extra payment 
or compensation in respect of the works over and above the amount s admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any dispute, the contractor shall forthwith 
give notice in writing of his claim, or dispute to the Deputy General Manager (B&O) S.B.I. 
Administrative Office Durgapur and endorse a copy of the same to the Architect, within 30 days 
from the date of disallowance thereof or the date of deduction or recovery.  The said notice shall 
give full particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in 
any way liable in respect of any claim by the contractor unless notice of such claim shall have been 
given by the contractor to the Deputy General Manager (B&O) in the manner and within the time 
as aforesaid.  The contractor shall be deemed to have waived and extinguished all his rights in 
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respect of any claim not notified to the Dy. General Manager (B&O)in writing in the manner and 
within the time aforesaid. 

 
 ii) The Dy. General Manager (B&O)shall give his decision in writing on the claims notified by the 

contractor.  The contractor may within 30 days of the receipt of the decision of The Dy. General 
Manager (B&O) submit his claims to the conciliating authority namely the General Manager, NW-
III, S.B.I. L.H.O., Kolkata for conciliation along with all details and copies of correspondence 
exchanged between him and The Asst. General Manager (Premises & Estate). 

 
 iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 
General Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims 
failing which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

 
 iv) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified, claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Chief General Manager.  It will also be no objection to any such appointment 
that the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to which 
the Contractor relates in the course of his duties as Bank Officer. If the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said Chief 
General Manager. Such person shall be entitled to proceed with the reference from the stage at 
which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 
Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules made thereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by 
both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on 
the date he issues notice to both the parties calling them to submit their statement of  

 
 
claims and counter statement of claims.  The venue of the arbitration shall be such place as may be fixed 

by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties.   The cost of the reference and of 
the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct 
to any by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle the amount 
of costs to be so paid. 
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Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 
Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not 
being attached. If required then the contractor may be ask to submit the Manufacturing certificate in due 
course of bill checking period 
 

SN Description Unit Tender 

Rate 

Tender 

quantity 

Actual quantity 

(L/B/D) 

Tender 

amount 

Actual 

amount 

        

 

 

 

 

Declaration 

 I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully 

understood and will abide by the same. 

 

 

Signature of the vendor with seal                                                 Place :  
                                                   Date: 

 
SPECIFICATION OF MATERIALS:                                              
 B.TECHNICAL SPECIFICATIONS 
 
1.Scope of Work :   
The scopes of work and Items Rates are as per mutually agreed SOR, Drawings, and Specifications. The 
contractor shall plan, carryout, monitor and complete the work in every respect in accordance with the drawing, 
contract and in accordance with the directions and to the satisfaction of the Bank and its authorized 
representative  and/ or Assistant  Manager – Civil and/or Engineering In-charge, in a proper workmanlike and 
most cost efficient manner, maintaining quality and safety performance. The contract shall carryout his 
obligations under the contract with due care and diligence. The Company may from time to time issue further 
drawings and/or written instructions, details, directions and explanations in regard to: 
 
Construction of all relevant Civil – RCC Structural works (foundation and superstructure) including supply of 
all materials, tools & tackles, labour, etc. and Erection & other activities for Structural Steel Work , related to 
following buildings/Structure/Unit complied to the Specification as laid down. 
 
Major Item Details: 

Major Civil, Structural & Architectural scope of works involved is: 

 Earthwork in excavation in all types of soil including soft rock and hard rock. 
 RCC work in foundation as well as superstructure for various types of Buildings and structures, 

Equipments, Retaining walls, Trenches, Drains, non-suspended slabs etc.  
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 RCC work of grade M-20 in foundation and superstructure in 1st Floor construction  
 Erection of Structural steel works in single and built up sections in super structure in portals, crane girders, 

roof trusses, beams, purlins, plate girders, side runners, pipe rack, trestles, stair cases, ladders, hand railing, 
platforms/walkways with grating/chequered plates etc. 

 Fixing of Aluminium Sheets. 
 The variation or modification of the work or the addition or omission or substitution of any part of the 

works. 
 The discrepancy in the drawings or between the Schedule of Quantities and/or Drawings and/or 

Specifications, 
 The removal from the site of any materials brought thereon by the Contractor and the substitution of any 

other materials. 
 The removal and/or re-execution of any works executed by the Contractor.  
 The Contractor shall, in performance of the Works, comply in all respects with the quality, health, 

environment and safety requirements applicable to the Company's Works at aforsiad site, WB. 
 The Contractor shall notify the Bank forthwith of any defects or deficiencies in the performance of the 

works of which it becomes aware during performance of the Contract and or prior to the commencement 
of the Defects Liability Period.  The Contractor shall take all necessary steps to rectify the same as soon 
as possible. 

 The Contractor shall forthwith comply with and fully execute any of the Works comprised in such 
instructions provided always that verbal instructions, directions and explanations given to the Contractor 
or his representative at the Site shall, if involving a variation, be confirmed in writing by the Contractor 
within seven days and if not dissented from in writing within a further period of seven days by the 
Engineer such instructions shall be deemed to be instructions within the scope of the Contract. 

 The Bank shall have the power to make any additions, alterations and/or deletions in the original Design, 
Drawings, Schedule of Quantities, Specifications or Instruction to any extent that may be necessary or 
desirable during the progress of the work and the  

 Contractor shall be bound to carry out the work as per the altered instructions and on the same conditions 
at rate as mentioned in clause "Security Deposit". 

 Such variations, additions, omission or substitutions in the Contract shall not be construed in any way as 
invalidating the Contract. 

 The Schedule of Quantities issued by the Bank with the tender documents shall be deemed to be 
approximate and no liability shall attach to them for inaccuracies or errors therein. 

 If compliance with the Bank's instructions as aforesaid involves additional work beyond that contemplated 
by the Contract then unless the same were issued owing to some breach of the Contract by the Contractor 
or an error, omission, or neglect of the contractor, the Bank shall pay to the Contractor the price of the 
said work as an additional work to be valued as hereinafter provided. 

 
3. Quantities & SoR: 

 
 All rates quoted in the schedule of quantities and rates and as accepted shall remain firm during the 

contractual period including extension if any and shall not be subjected to any escalation for a variation 
limit of +20% of the Total Value of the Work as per Work Order. They shall include for any overtime 
required to complete the Work according to programme and on schedule and completely to the 
Company's satisfaction. 

 The Contract price includes rates for all items enumerated as per SoR, all wastage, all transportation 
costs, all costs relating to duties, royalties, Cess, taxes and other charges, all costs relating to operation 
and maintenance of construction equipment and also all services as applicable for execution of the 
work at your place except Service Tax, Education Cess and Worker’s Welfare Cess. 

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp and 
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indirect cost such as those relating to access roads, establishment expenses etc 
 

Cost of Non Tendered Item 
 In case any additional, altered, substituted or any new item of work includes subsequently as per site 

condition and requirement for which no rate is specified in the Contract, rate for such item will be 
determined by the Company from the rate for similar or near similar item of work in the Contract and 
shall be mutually discussed and agreed.  In case any similar or near similar work does not exist in the 
Contract, the rate shall be decided by the Company based on the principle of actual cost of materials, 
wastage, taxes, transportation, equipment, running cost, labour, supervision, overheads etc towards 
actual direct cost plus 12.50% (Twelve and half percent) markup thereon. 

 The intent of the Specifications and Schedule of Quantities is to have items finished and complete in all 
respects, unless specially stated otherwise in the Schedule. This shall be understood whether or not it 
is specifically mentioned in the description of the item.   

 The schedule of quantities as given in the SoR is indicative only and may vary up or down as per actual 
requirement of site conditions for which item rate shall remain unchanged.  

 The Schedule of Quantities issued by the Company with the tender documents shall be deemed to be 
approximate and no liability shall attach to them for inaccuracies or errors therein. 

 Schedule of Completion : 
 

Time is the essence of this Contract.  The Contractor will have to commence the work at site within 7 
days from the date of LOI / WO and complete the entire work satisfactorily within 40 days as per 
mutually agreed schedule. In case the contractor fails to mobilize the resources to site for commencing 
the work and complete the works as per mutually agreed time line for each phase; it is assumed that 
the contractor is not interested in executing the work and hence the said contract stands cancelled 
automatically. In such case, the Company is at the liberty to off load the work to other suitable agencies 
at your cost and risk.  

 
4. Liquidated Damage For Delay: 

 
In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half percent) of the 
total contract value of the work for every week or part thereof for the first 4 weeks of delay and 
thereafter 1% (one percent) total contract value for every week, subject to a maximum of 5% (five 
percent) of the total Contract value on uninterrupted working condition. 
 

5. Obligations of the Bank  

5.1 Electricity & Water 
Branch will provide electricity/water at the Site to Contractor for construction work at a single point (within 
500 metres from place of work) free of cost.  Necessary distribution shall be done by Contractor at their own 
cost. The location to be mutually agreed. 
 

3. Statutory and other Obligations: 
 
 The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do strictly 

comply with all applicable statutory laws and orders of competent authorities and court and will 
specifically comply with the followings : 

 
 Labour Rules etc. 
 In respect of all labourers directly or indirectly employed in the works, the Contractor shall comply with 

all legislation and rules of State and/or Central Government or other local authority governing the 
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protection of health, sanitary arrangements, wages, welfare and safety applicable for labour employed.  
The Minimum Wages Act, 1948, Workmen's Compensation Act, 1923, Contract Labour (Regulation and 
Abolition) Act 1970 and other obligations of applicable statutes with regard to fair wages, welfare 
amenities and safety measures.  The Contractor shall furnish to the Company necessary license under the 
Contract Labour (Regulation and Abolition) Act, 1970.  The Contractor shall be solely liable for any default 
or non-compliance of the same. 

 
 Reporting of Accidents to the Authorities 
 The Contractor shall be responsible for the safety of all employees and/or workmen employed or engaged 

by him including those of the Company and the sub-Contractor/nominated Contractor on and in 
connection with the Works and shall report to the Company and other local authorities concerned all 
cases of serious accident howsoever caused and wherever occurring and render immediately all possible 
help to the victims of the accidents. 

 
Accident or Injury to Workmen 
 
The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel 
engaged in connection with the construction, erection & commissioning work according to his Contract. HIL 
shall not be liable for, or in respect of, any damage or compensation payable at all in respect of, or in 
consequence of, any accident or injury to any personnel in the employment of the Contractor and the 
Contractor shall indemnify and keep indemnified HIL against all such claims, damages, compensations and 
proceedings. 
 

Unsatisfactory Work 
 

 No work will be paid for unless found satisfactory and carried out strictly in accordance with the 
Specifications by the Company and certified by the Engineer to such effect. Should, through inadvertence, 
bad work be certified, the Engineer shall be competent to strike the same out of the account and recover 
the value at any time prior to or at the time of granting the final certificate by deduction from the final 
payment or otherwise. Any work, executed not according to Specifications or with imperfect or unskilled 
workmanship shall be removed or reconstructed by the Contractor at his cost on receipt of instructions 
in writing from the Company's Engineer. Should the Contractor fail to take action within 7 days of receipt 
of such notice, the Engineer shall be entitled to remove or reconstruct such work at the risk and cost of 
the Contractor, and the Company shall recover the amount from any amount of money due to the 
Contractor/security deposit on account of such work. Should the Engineer consider that the work 
although not executed in strict accordance with the Specifications may be allowed to stand, he may at 
his discretion certify payment against such work at such reduced rates as he may consider reasonable. 

 
Examination of any covered work may on occasion be required by the Engineer and such work shall be 
uncovered by the Contractor. The Company shall not pay for covering such work again unless it is found that 
the work uncovered has been executed fully to the Company's satisfaction. 
 

26. Defective Liability / Warranty: 
 

The Contractor warrants the quality of civil construction work under the scope of work for a period of 12 
months from the date of certifications of final bill virtual completion, against defective material, 
poor workmanship and design. In case the civil construction work shows any defect arising out of 
defective material, and/or poor workmanship and/or design (if design is within the scope of the 
Contractor) during the warranty period, the Contractor shall take immediate step for rectification within 
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7 days of observance of such defect, free of all cost against written communication from the 
Company/Engineer failing which the Company reserves the right to carry out rectification at the risks and 
cost of the Contractor and recover the expenses from the Contractor's running bills and/or from retention 
money and/or other means, as deemed fit. However, the above warranty will not be applicable for any 
normal wear and tear in roadwork if constructed by the Contractor under the Scope of Works.Should any 
defective work have been done by any Sub-contractor or Nominated Sub-contractor, the Contractor shall 
be liable to make good the same in the same manner as if the work and materials has been done and 
supplied by the Contractor itself. The Contractor shall remain liable under the provisions of this clause 
notwithstanding the payment of any intermediate bills or settlement of the  
 
final bill. 
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LIST OF APPROVED MAKE OF MATERIALS 

 
For INTERIOR FRUNISHING AND ALLIED CIVIL WORKS WORKS 

 
A. Interior Furnishing Works 

False Ceiling System  : India Gypsum / Armstrong / Gyprock / USG   

Plywood & Block Board (BWP 
Grade)  : Century / Green / Mayur / Globe Ply/Slyvan   

Flexible Plywood  : Century / Green Flexi-ply / Globe / Mayur Flexi-ply/Slyvan   

MDF Board  : Green Panelmax   

Fire Rated Cement Board  : Perma Base (National Gypsum) / USG Durock / V-Board   

Flush Door (BWP Grade)  : Century / Green Doors / Mayur Flush Door / Duroplast  

Fibreglass Reinforced Polyester 
Door  : Duroplast / Sintex / Falcon   

Laminate  : Century Laminates / Formica / Greenlam / Sun Mica   

Teak Wood Veneer  : Century Veneers / Green Naturals   

Solid Surface Material  : Du-Pont Corian (or, Merino-Hanex Solid Surfaces as an alternative, if 
approved).  

GI Sections for Framework  : Gypsteel Ultra of India Gypsum / Armstrong   

Aluminium Sections  : Hindalco / Jindal / Indal   

Glass  : Modifloat / Saint Gobain / Indo Asahi.  

Wood   

For Concealed Work  : Malaysian Sal / Kapur / Hallack.  

             For Beads & Moulding  : Teak Wood / Steam Beech Wood.  

PVC & Vinyl Flooring  : Armstrong / Krishna Vinyl / Square Foot/ Wonder Floor   

Aluminium Composite Panel  : AluDecor / AluStar / AlStrong / AluBond   

Heavy Duty Hydraulic Door Closer  : Godrej / Sterling / Doorset / Golden / Vel  

Locks   

For Drawers  : Godrej / Efficient / Acme / Ebco.  

For Doors  : Godrej / Golden / Acme.  

Adhesive  : Fevicol / Jeevanjor.  

Floor Spring  : Godrej / Doorset / Ozone / Garnish.  

Patch Fittings  : Dunex / Dorma / Haffle / Ozone.  

Hardware  : ISI Marked.(SS Or Brass CP)  

Vertical Blinds  : Vista Levolor / Mac / Hunter Douglas.  

Sparkle Series Frosted Film  : 3M or approved equivalent.  

CPU Trolley & Key Board Tray  : Innofit / Ebco / Hettich.  

Chairs (Model to be approved)  : Featherlite / Godrej / Wipro   
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For Civil works 

 
Wall Putty (Interior & exterior 
grade both) 

Birla White/ J.K white 

Cement JK. Ultratech, Acc/Lafarge 
 

Sand/aggregates Locally available good quality sand & hard aggregates approved by 
EIC 

Shuttering Material Shutter Structure Approved by EIC. Good Quality Ply with MS frame. 
Reinforcement                         SAIL/TATA/Jindal Steel 
Brick:                                             1st Class Modular Brick certified by PWD(WB) 
Doubly charged vitrified tiles  (KAJARIA/NITCO/ORIENT/Johnson/SOMANY) 
Ceramic tiles  (Johnson/NITCO/ORIENT/KAJARIA) 
Synthetic enamel, Distemper, 
plastic emulsion 

Berger /Asian /Dulox   

Sand Locally available good quality sand approved by EIC 
 

Interior Grade Acrylic Primer (ASIAN PAINTS/BERGER/ICI) 
Interior emulsion paints (ASIAN PAINTS/BERGER/ICI) 
EXTERIOR Grade Acrylic 
Primer 

(ASIAN PAINTS/BERGER/ICI) 

Exterior Weather Coat paint (ASIAN PAINTS/BERGER/ICI) 
Sanitary Fittings Parryware/Hindware/Cera/Nirali 
Plumbing Fixture Jaquar/Cera/Essco/Parryware 
GI Pipes TATA( Medium) 

 
Oil & cement paints  
All type 

Berger /Asian /Dulox  

Reinforcement                         SAIL/TATA/Jindal Steel 
Structural steel As per relevant IS Codes 

 
Any other items required : As per prior approval of EIC or user Department. 
 
 
 
 
Contractor signature with Date & Stamp  

 

Note : Vendors are requested to note that Specification & approved make of materials mentioned in 
the BOQ/Price bid will be the final one, in case of any discrepancy/difference  found In between the 
Specification & approved make of materials of BOQ/Price bid and NIT  
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E. SPECIAL CONDITION OF CONTRACT 

1. Setting out the work: a)The contractor shall set out the work and shall be responsible for the true and 

perfect setting out of the same and for the correctness of the positions, levels, dimensions, and alignment 

of all parts thereof and get it approved by the consultant/ Bank’s Engineer before proceeding with the 

work. If at any time any error in this respect shall appear during the progress of the works, irrespective of 

the fact that the layout had been approved by the consultant/ Bank’s Engineer the contractor shall be 

responsible for the same and shall at his own expenses rectify such error, if so, required to satisfaction of 

the SBI. 

a) The dimension provided in the schedule as well as in the drawing are likely to vary slightly according 

to the size & space available in the Premise Area where they are to be provided or placed, Bank 

have the right to slightly modified the dimensions of the items to suit the site & no claim therefore 

shall be made by the contractor. 

2. Protection of works and property: The contractor shall continuously maintain adequate protection, of 

all his work from damage and shall protect the SBI’s properties from injury or loss arising in connection 

with contract. He shall make good any such damage, injury, loss due to his fault or negligence except 

which are due to causes beyond his control.   

3. Inspection of Work: The Bank’s Engineer/Consultant or their representatives shall at all reasonable time 

have free access to the work site and/or to the workshop, factories or other places where materials are 

lying or from where they are obtained and the contractor shall give every facility for inspection and 

examination and test of the materials and workmanship. 

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of the 

respective kinds described in the contract and in accordance with Bank’s Engineer/Consultant instructions 

and shall be subject from time to time to such tests as the Bank’s Engineer/Consultant may direct at the 

place of manufacture or fabrication or on the site or an approved testing laboratory. The contractor shall 

provide such assistance, instruments, machinery, labour  and materials as are normally required for 

examining measuring sampling and testing any material or part of the work before/after incorporation in 

the work for testing as may be selected and required by the Architect/Consultant. 

5. Obtaining Information related to execution of work: No claim by the contractor for additional 

payment shall be entertained which is consequent upon failure on his part to obtain correct information 

as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect 

information or the failure to obtain correct information relieve him from any risks or from the entire 

responsibility for the fulfillment of contract. 
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6. Works to be measured: The Bank’s Engineer/Consultant may from time to time intimate to the contractor 

that he required the work to be measured and the contractor shall forthwith attend or send a qualified 

representative to assist the them in taking such measurements and calculation and to furnish all particulars 

or to give all assistance required by any of them. The contractor or his authorized representative shall sign 

all the pages of the measurement book in which the measurements have been recorded in token of his 

acceptance All authorized extra work, omissions and all variations made shall be included in such 

measurements. 

7. Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 

Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is 

not being attached. If required then the contractor may be ask to submit the Manufacturing certificate in 

due course of bill checking period 

SI.

No 

Description Unit Tender 

rate 

Ten qty Act qty (L/B/D) Ted amount Act amount 

 

Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and  fully 

understood and will abide by the same. 

Signature of the vendor with seal :                                                                      
 
Place :                                                                                                                                     Date :                                                                                                              
                                                                          

                             

 


