


NIT NO DATE

SBI/RBOIV/02434/02 16.10.2025

The Regional Manager,
State Bank of India,

Regional Business Office - IV
JALANDHAR (PB)

PART–A: TECHNICAL BID

E-TENDER FOR 
PROPOSED CIVIL WORKS AT 

STATE BANK OF INDIA, NAURA BRANCH, 
DISTT. NAWANSHAHR (PB)

(Branch Code: 02434)

Note - Entire tender document / NIT / Technical bid should be uploaded on the service 
provider portal, only EMD to be submitted physically

TENDER SUBMITTED BY
NAME OF VENDOR / FIRM :

CONTACT PERSON :

PHONE NUMBER :



EMAIL ID :
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NOTICE INVITING TENDER
State Bank of  India (SBI) Invites online E- Tenders from the CIVIL Works Contractors,  Empanelled in appropriate
category by  SBI,  LHO, Chandigarh for  the  PROPOSED CIVIL WORKS AT STATE BANK OF INDIA, NAURA
BRANCH, DISTT. NAWANSHAHR (PB)

Details of tender are as under:-

1. Name of the work PROPOSED  CIVIL  WORKS  AT  STATE  BANK  OF  INDIA,
NAURA BRANCH, DISTT. NAWANSHAHR (PB)

2. Time allowed for completion 90 days
Estimated Cost Rs 10,45,413/- + GST

3. Earnest Money Deposit Rs.  21,000/-  (Rupees  Twenty-One  Thousand  Only)  by
crossed Bank draft/Banker’s cheque drawn in favour of State
Bank of India payable at JALANDHAR.
Offline submission of EMD up to 06/11/2025 up to 2:00pm  
EMD in sealed envelope to be submitted at the office of:
The Regional Manager,
State Bank of India, 
RBO-IV, Second Floor, 
Civil Lines, 
JALANDHAR-144001 

MSME/NSIC  Certificates  will  not  be  accepted  for
exemption of EMD

4. Initial Security Deposit (ISD)

Retention Money

 The successful  bidder(s)  shall  be  responsible  to  deposit
Initial security deposit @ 2% of the Contract Value by way
of demand draft in favour of State Bank of India payable at
JALANDHAR, within 7 days from the date of  receipt  of
“Letter  of  Intent”  from  SBI.  EMD  will  be  returned  on
receipt of ISD.

1. Initial Security Deposit (ISD) : 2% of the Tender
value including EMD. 

2. Retention Money: 5% of the running bills and Total
deduction of 5% of value of work including EMD,
ISD.

5. Additional Security Deposit In case L-1 bidder quotes abnormally low rates (i.e. 10%
or more, below estimated project cost), the bank may ask
such bidder to deposit additional security deposit or
additional performance guarantee (ASD/APG) equivalent to
difference between 90% of estimated cost put to tender and
quoted price. Such ASD could be in the form of FDR in the
Bank’s  name  but  drawn  on  any  nationalized  bank.  On
successful completion of work ASD/APG will be returned
to the contractor.  In case contractor  fails  to complete the
work in time or as per tender specification or leave the job
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incomplete, the bank will be at liberty to recover the dues
from ASD/APG or to forfeit such ASD/APG as the case
may be within its sole discretion.

Only  those  Bidders  who  qualify  in  technical  evaluation
would be shortlisted and the online price bids submitted by
the  bidders  will  be  opened.  However,  these  Price  Bids
would remain undisclosed to the Bidders. If the final L1 bid
is unreasonably low i.e.L1 bid is less by 10% or more of the
Estimated  Cost,  the  contractor  shall  submit  additional
Security Deposit  in the form of  PBG/DD for  an  amount
equal to difference in the 90% of the estimated cost vis-à-
vis  final  tender  amount  quoted  by  the  L1  contractor.
PBG/DD to be submitted within 7 days from issue of letter
from Bank. If the L1 bidder refuses to give the PBG, then
the EMD will be forfeited and the tender will be re-invited.
The  L1  bidder  will  not  be  allowed to  participate  in  the
retendering process

6. Date and Time where tender forms
are available

From  17/10/2025 till  06/11//2025  up  to  2:00pm  at
www.tenderwizard.com/SBIETENDER     and
https://sbi.co.in/web/sbi-in-the-news/procurement-news

7. Last date and time for submission
of  online  Technical  Bid,  online
Price  bid  &  physical  form  of
EMD 

06/11/2025 up to 2:00pm (Technical and Price bid are to be
submitted  online  only,  and  EMD  (Scan  Copy)  is  to  be
submitted online as well as in Physical form)
Note:  It  is  sole  responsibility  of  the  bidder  to  ensure
submission of their physical form of EMD by the stipulated
date and time at specified address failing which they will be
considered ineligible for opening of bids online.
No  Hard  copy  of  Technical  bid  or  price  bid  will  be
entertained, which is to be submitted online only.
However, L1 bidder has to submit hard copy of the technical
bid  and  price  Bid  duly  signed  and  stamped on  all  pages
within 3 days of declaration of Bid result.

8. Address at which the EMD are to
be submitted

a) Online submission of Technical bid, Price bid & EMD up 
to 06/11/2025 up to 2:00pm at 
www.tenderwizard.com/SBIETENDER
Contact No. Pravesh Mani MOB - 919044314492

b)  Offline  submission  of  EMD up  to  06/11/2025  up  to
2:00pm  
EMD in  separate  sealed  envelopes  to  be  submitted  at  the
office of:

The Regional Manager,
State Bank of India, 
RBO-IV, Second Floor, 
Civil Lines, 
JALANDHAR-144001 
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9. Date and time of opening of EMD
06/11/2025 at 3:00 PM

10. Place of opening of tenders Online on 06/11/2025 at 3:00 PM

After opening of the Sealed envelope (EMD) and evaluating
the  clarifications/conditions,  if  any,  stipulated  by  the
contractors, the technical bids and price bids will be opened
online  of  the  contractors  who  are  found compliant  in  the
above.

11. Agency  for  arranging  online
submission for price bid

M/s. Antares Systems Limited,
Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block,
Bangalore – 560079, Karnataka.

Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152
/9674758506 / 9674758723/26
Contact Persons: (On working days 9 AM to 6 PM)
1.  Mr. Pravesh
    Mobile No.: +91 9044314492
    e-Mail: praveshmani.t@antaressystems.com

2. Mr. Kushal Bose
     Mobile No.: +91 9674758719

         e-Mail: kushal.b@antaressystems.com

3. Mr. Abhay Kumar Singh 
    Mobile No.: +91 9708966660
    e-Mail: abhaykumar@antaressystems.com

12. Defects Liability Period 12 months from the date of completion 

13. Validity of offer 90 days from the date of opening of tenders.

14. Liquidated Damages At the rate of 0.5% of the contract value per week of delay
subject to a maximum of 5% of the accepted contract value.

15. Value of Interim certificate Rs. 5 lacs

A) Income  Tax  &  GST  IT  will  be  deducted  at  

source as  per  Govt.  Guidelines.

B) Reimbursement  of  GST  will  be  made  only  on
submission  of   proper  GST  invoice  as   per
applicable   GST   provision.   The  contractor
must comply with the following;

1. Contractor should have GST Registration Number.
2. Invoice  should  specifically/separately  disclose  the

amount  of  GST levied at applicable rate as  per GST
provisions.

3. In  case  of  Correction  in  the  bills  after  scrutiny,
contractor should submit fresh bills for payment.

4. Contractor  should  timely  file  his  GST  return  in
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accordance with GST provisions to enable the bank to
claim the credit of GST paid to the contractor

16. Liquidated Damages At the rate of 0.5% of the contract value per week of delay
subject to a maximum of 5% of the accepted contract value.

17. Tenderer to quote for all items The tenderer must quote for each & every item in the Price
bid document. If any item/s is/are left unquoted, the tender
shall be rejected.

The quoted rate  should be inclusive  of  materials,  labour,
wages,  fixtures,  transportation,  installation,  all  taxes
(excluding GST), wastages,  Octroi,  machinery, temporary
works  such  as  scaffolding,  cleaning,  overheads,  profit,
statutory  expenses,  incidental  charges  and  all  related
expenses to complete the work.

18. For any clarifications regarding E-Reverse Auction procedure, System requirements etc. please
contact M/s Antares Systems Limited, whose address is mentioned in the NIT.

19. The  Contractor/  Vendor  shall  sign  and  stamp  each  page  of  the  tender  document  thereby
ensuring the number and sequence of all pages. Tender documents without seal and signature of
the authorized tenderer are liable to be rejected.

20. No conditions other than mentioned in the tender will be considered, and if given they will have
to be withdrawn before opening of the price-bid.

21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained
in this regard.

22. Those Bidders who have been debarred by the bank due to poor workmanship/delay in execution of
work they are not entitled to participate in this tender.

23. In case the date of opening of tenders is declared as a holiday, the tender will be opened on the
next working day at the same time. SBI has the right to accept/reject any/ all tenders without
assigning any reasons.
Firm  can  visit  the  website  https://  www.tenderwizard.com till  last  date  of  submission  for
changes. Corrigendum if any will be published only in https:// www.tenderwizard.com

L-1 Tenderer signed copy of entire tender document should be submitted within 3 days from
date of tender opening.

For and on behalf of State Bank of India
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MODE OF SUBMISSION OF TENDER: ONLINE TENDER

The tender shall be submitted in accordance with the procedure detailed below:
 Technical  and  price  bid  will  be  submitted  ONLINE  through

www.tenderwizard.com/SBIETENDER
EMD shall  be submitted in a sealed  envelope along with covering letter, clarification (if  any)  to  The
Regional Manager, State Bank of India, RBO-IV, Second Floor, Civil Lines, JALANDHAR-144001, latest by
06/11/2025 up to 2:00pm 

OPENING OF TENDER (ONLINE):
1. Location. Office of  The Regional Manager, State Bank of India, RBO-IV, Second Floor, Civil Lines,

JALANDHAR-144001, latest by  06/11/2025 up to 2:00pm

2. After  opening of  the  Sealed EMD envelope  and evaluating the  clarifications/conditions,  if  any,
stipulated by the contractors, the technical bids will be opened online of the contractors who are
found compliant in the above.

3. Online Price bids of only qualified contractors, in the above, shall be opened online.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next
working day at the same time.

State Bank of India has the right to accept / reject any or all tenders without assigning any   reasons.

Yours faithfully,

S/d
The Regional Manager,

State Bank of India, 
RBO-IV, Second Floor, 

Civil Lines, 
JALANDHAR-144001 
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INSTRUCTIONS TO THE TENDERERS

1. SCOPE OF WORK

PROPOSED CIVIL WORKS AT STATE BANK OF INDIA, NAURA BRANCH, DISTT. NAWANSHAHR(PB)

Site and its location: The proposed work is to be carried out at STATE BANK OF INDIA, NAURA BRANCH, DISTT.
NAWANSHAHR(PB)

2. TENDER DOCUMENTS:
2.1. The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the 
following documents and the most workmen like manner.

 Instructions to tenderers

 General conditions of Contract

 Special conditions of Contract

 Price bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of
ambiguities or discrepancies, shall take precedence in the order given below:

a) Price Bid
b) Technical specifications
c) Special conditions of contract
d) General conditions of contract
e) Instructions to Tenderers

2.3  The tender documents are not transferable.

3. SITE VISIT
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data that
may be required for the purpose of filling this tender document and enter into a contract for the satisfactory performance
of  the  work.  The tenderer is requested satisfy himself regarding the availability of water, power, transport and
communication facilities, the character quality and quantity of the materials, labour, the law and order situation, climatic
conditions local authorities requirement, traffic regulations etc.

The tenderer shall be solely responsible for considering the financial effect of any or all the factors while submitting
his tender.

4. EARNEST MONEY

4.1. The tenderers are requested to submit the Earnest Money of  Rs. 21,000/- (Rupees Twenty One Thousand
Only)  by means of Demand Draft / Pay Order from any Scheduled   Nationalized Bank drawn in favour of SBI and

payable at JALANDHAR
4.2. EMD in any other form other than as specified above will not be accepted.  Tender not   accompanied by the
EMD in accordance with clause 4.1 above shall     be         rejected.  
4.3. No interest will be paid on the EMD.
4.4. EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
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4.5. EMD of successful tenderer will be retained as a part of security deposit.

5. INITIAL/ SECURITY DEPOSIT
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value less EMD by means of DD

drawn in favour of SBI. Payable at JALANDHAR within a period of 7 days from the date of receipt of Letter of Intent
(LOI) from SBI

5.1 Additional     Security     Deposit  : In case L-1 bidder quotes abnormally low rates (i.e. 10% or more, below estimated
project cost),  the bank may ask such bidder to deposit additional security deposit (ASD) equivalent to difference of
estimated cost vis-à-vis L-1 quoted amount for due fulfilment of contract. Such ASD could be in the form of FDR in the
Bank’s name. On successful  completion of work ASD will  be returned to the contractor. In case contractor  fails  to
complete the work in time or as per tender specification or leave the job incomplete, the bank will be at liberty to recover
the dues from ASD or to forfeit such ASD as the case may be within its sole discretion.

5.2 No interest shall be paid to the amount retained by the Bank as Security Deposit &  Additional Security Deposit.

6 SIGNING OF CONTRACT DOCUMENTS

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of contract with
the respective Region/office of SBI within 15 days from the receipt of intimation of acceptance of the tender by the SBI.
However, the written acceptance of the tenders by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or not.

7 COMPLETION PERIOD

Time is essence of the contract. The work should be completed in all respect accordance with the terms of contract

within a period 90 days from the date of commencement of work.

8 VALIDITY OF TENDER

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of opening price bid. If the
tenderer withdraws his/her offer during the value period or makes modifications in his/her original offer which are not
acceptable to Bank without prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD.

9 LIQUIDATED DAMAGES

The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value   per week subject to a
maximum of 5% of Cumulative awarded contract value or actual Invoice Value.

10 RATE AND PRICES:

10.1 In case of item rate tender

10.1.1 The tenderers shall  quote  their  rates for  individual  items both  in  words and  figure.  In case of  discrepancy
between the rate quoted in words and figures, the unit rate quantity in words will prevail. The amount of each item shall
be calculated, and the requisite total is given. In case of discrepancy between the unit rate and the total amount calculated
from multiplication of unit rate and the quantity the unit rate quoted will govern and the amount will be corrected.

10.1.2 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders would be
evaluated as per the original unit and the Contractor/ Vendor would be paid accordingly.

10.1.3 The tenderer should not change or modify or delete the description of the item. If any discrepancy is
observed, he should immediately bring to the knowledge of the SBI.
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10.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be duly attested
by him.

10.1.5 Each page shall be totalled and the grand total shall be given.

10.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies during the currency of contract
including authorized extension, if any, but excluding GST, which shall be mentioned in the bills/invoices separately, as
applicable.

10.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the work in phases or
may drop the part scope of work at any stage of the project within its sole discretion without assigning any reason(s) for
doing so and no claim / correspondence shall be entertained in this regard.

10.1.8 In case, it is decided by the SBI to drop one or more Items from the scope of work at any stage of the project, the
Contractor/ Vendor shall not be entitled to raise any claim /compensation for such deleted scope of work. Also, the SBI
may consider issuing work order for various works in phases but within a reasonable time interval and the Contractor/
Vendor shall be bound to execute the same within the stipulated time period and as per rates quoted by them in this
tender without any claim for price escalation.

11. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the running bill shall be
recovered as retention money, till the total retention amount including the EMD and ISD amounts already with the Bank
become 5% of the value of the contract amount. This amount is called as Total Security Deposit, which consists of three
components a) EMD - Earnest Money Deposit. b) ISD - Initial Security Deposits. c) RM - Retention Money

The total security deposit will be kept with the Bank. And total security deposit may be refunded after the end of defects
liability period (one year), provided he has satisfactorily carried out all the works and attended to rectification of all
defects in accordance with the conditions of the contract. In case of failure on the part to do so, the cost of rectifying the
defects through any other agency shall be deducted from the amount of security deposit due to the contractor.

12. Completion of work

i)  The  work  shall  be  considered  as  complete  only  when  the  certificate  of  virtual  completion  is  issued  by  the
architects/Bank.

 ii) The 'defects liability period' as prescribed in the contract shall commence only from date of such virtual completion. 

iii) Any defect that may appear within the defects liability period shall be rectified by the contractor within reasonable
time on receipt of necessary instructions from Bank to that effect.

13. Time is the essence of the contract. The work should be completed on time as mentioned in the NIT. The successful
Contractor will have to give CPM/PERT chart of various activities of works to be done so that the work gets completed
within the stipulated time. The chart shall be submitted within 7 days from the date of acceptance of the tender

14. The tenderer must co-ordinate with the other agencies such as Interior/Furnishing/ Electrical/IT/Fire/AC etc.

15. The tenderer should visit the site to ascertain the working conditions and local authority regulations / restrictions if
any and other information required for the proper execution of the work. 

16. The work may be carried out on any floor level as per site condition. Please note that materials and machines are
required to be carried on head load and the same must be accounted in the costing. Please note that no separate cost shall
be allowed for head load. 

17. The quantities of various items given in the schedule of quantities are approximate. The quantities of work may vary
at time of allotment / execution of work. Bank reserves the right to omit / delete any item(s) of work from the schedule at
the time of allotment / before. Contractor will be paid for the actual work done at the site duly verified by the concerned
official of the bank. 
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18. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges paid shall be
maintained and shall be presented regularly to the Employer’s for checking. The settlement will be made based on figures
arrived at jointly and taking unit price given in the contract assigned to the successful Tenderer. In case of extra items
where similar or com- parable items are quoted in the tender, extra rates shall be based on tender rates. 

19. If the rate quoted by the contractor for any item / items are not workable or abnormally lower than the market rate, the
bank may demand Bank guarantee from the contractor for satisfactory completion of these work. The bank guarantee
amount will be not less than 50% of the estimated amount of the items for which the rates are not workable or abnormally
low. This bank guarantee will be released after completion of these works (unworkable and abnormally low rated items)
to the satisfaction of the bank. 

20. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance cover for the work in the
form of CAR policy and Third-Party Insurance within seven (7) days from the acceptance of work order. 

21. The work must be started within immediately from the date of receipt of work order/ mark out at site; whichever is
later. In case of work not being started within this stipulated period, the bank reserves the right to cancel the work order
duly forfeiting the Earnest money deposit 

22. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her retirement from Bank
Services without previous permission of the Bank. This contract is liable to be cancelled, if either the contractor or any of
his  employees  is  any  time  to  be  such  a  person  who  had not  obtained  the  permission  of  Bank as  aforesaid  before
submission of the tender or engagement in the contractor’s service. 

23. Contractor should get approval of the samples of materials in advance with Bank’s Engineer before use of the same in
the work’ 

24. Bank has the right to offer the contractor to modify the old material wherever/ whenever necessary instead of new
supplies 

25.  The  quoted  rate  should  be  inclusive  of  materials,  labour,  wages,  fixtures,  transportation,  installation,  all
taxes(excluding GST), wastages, Octroi, machinery, temporary works such as scaffolding, cleaning, overheads, profit,
statutory expenses, incidental charges and all related expenses to complete the work

26. ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE ENTERTAINED AT
ANY COST

27. The make of materials should be chosen strictly from the approved makes as given in the tender. Using of the multi
brands is not permissible. Single brand should be used for entire project

28. Tender documents found partly or fully modified / altered/ corrected etc. shall stand summarily rejected

29. Firm should be visit the website till last date of submission for changes/ corrigendum if any

The Regional Manager,
State Bank of India, 
RBO-IV, Second Floor, 
Civil Lines, 
JALANDHAR-144001 

Page 11 of 48



LETTER OF UNDERTAKING (Annexure I)

(The         bidders         are         required         to         print         this         on         their         company’s         letter         head         and         sign,         stamp         before   emailing)

To,
The Regional Manager,
State Bank of India, 
RBO-IV, Second Floor, 
Civil Lines, 
JALANDHAR-144001 

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the
memorandum  hereinafter  set  out  and  having  visited  and  examined  the  site  of  the works  specified  in  the  said
memorandum and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to
execute the works specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities and
in  accordance  in  all respects  with  the  specifications,  design,  drawings  and  instructions  in  writing  referred  to  in
conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract
and with such materials as are provided for by, and in all other respects in accordance with such conditions so far as they
may be applicable.

MEMORANDUM

(a) Description of work ETENDER FOR PROPOSED CIVIL WORKS AT STATE
BANK  OF  INDIA,  NAURA  BRANCH,  DISTT.
NAWANSHAHR(PB)

(b) Earnest Money Rs. 21,000/- (Rupees Twenty-One Thousand Only) by
means of Demand Draft / Pay Order (Valid for a period of
completion of the work from the last date of submission of
the tender) from any scheduled Nationalized Bank drawn in
favour of SBI and payable in JALANDHAR

(c) Time  allowed  for  completion of  the
Works from Seven day after the date of
written Order or date of handing over of
the site (Whichever is later) to
commence the work

120 days

1. Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said
conditions of contract annexed hereto so far as may be applicable or in default thereof to forfeit and pay to
SBI, the amount mentioned in the said contract.

2. I / We have deposited a sum of  Rs. 21,000/- (Rupees Twenty-One Thousand Only)  of the total tender
amount as Earnest Money with the SBI which amount is not to bear any interest. Should I/We fail to execute
the Contract when called upon to do so I / We do hereby agree that this sum shall be forfeited by me/us to SBI.

3. I/ We have read and understood various clauses of this tender and hereby submit our specific undertaking and
concurrence in terms clause of “Instruction to tenderer” to deposit Additional Security Deposit (ASD)  of
required amount as provided for in this tender and within the stipulated period, in case, my/our tender is found
too  low  (i.e.  beyond  10% of  the  estimated cost), as a performance guarantee for due fulfillment of our
contractual obligation for the project.

Further, under any circumstances, whatsoever, if I/We fail to comply the same including compliance of any
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such other conditions of tender within the stipulated time. I /We hereby, authorized SBI to cancel my/our
tender, to forfeit my EMD/ISD/ASD and to take further necessary action as deemed fit including debarring our
firm from participating in SBI future tenders/de- paneling etc.

4. I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or
may entrust the various work proposed in phases. We, therefore, undertake that we shall not raise any claim/
compensation in the eventuality of Bank deciding to drop any of the work from the scope of work of this
tender at any stage during the contract period. Further, we also undertake to execute the work entrusted to
us in phases on our approved rates and within stipulated time limit without any extra claim for price
escalation as also provided for in the clause  of “Instructions to Tenderers” of  this tender.  Date  of
commencement shall be either one week from the date of work order issued to the contractor or the date on
which mark out of work at site has been given to contractor; whichever is later

5. I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the
material during the currency of contract/execution/completion period including authorized extended contract
period, if any.

6. I/ We understand that if any item is left unquoted by us in the Price Bid document, our tender may be rejected.
I /We hereby, authorize SBI to cancel my/our tender in such a situation.

Our Bankers are i)

ii)

The names of partners of our firm are:

 i)

ii)

Name of the partner of the firm   Authorized to sign

Or

(Name of person having Power of Attorney to sign the Contract.)

(Certified true copy of the Power of Attorney should be attached)

Yours faithfully, Signature of Contractors.

Signature and addresses of Witnesses

i)

ii)
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Process     Compliance     Statement     (AnnexureIII)    

(The     bidders     are     required     to     print     this     on     their     company’s     letter     head     and     sign,     stamp  
before emailing)

To,
M/s. Antares Systems Limited, Bangalore, 
#24,3rd Stage, 4th Block, 
Basveshwaranagar
Bangalore- 560079, India

Sub: Agreement To The Process Related Terms And Conditions For E-TENDER FOR PROPOSED CIVIL WORKS
AT STATE BANK OF INDIA, NAURA BRANCH, DISTT. NAWANSHAHR (PB)

Dear Sir,

This has reference to the Terms & Conditions for the Auction mentioned in the Tender document

This         letter         is         to         confirm         that:  

1) The undersigned is authorized representative of the company.

2) We have studied the Commercial Terms and the Business rules governing the Reverse
Auction as mentioned in RFP of SBI as well as this document and confirm our agreement
to them.

3) We also confirm that we have taken the training on the auction tool and have understood
the functionality of the same thoroughly.

4) We confirm  that SBI and  ASL   shall not be  liable  &  responsible  in  any  manner
whatsoever for my/our failure to access & bid on the e-auction platform due to loss of
internet  connectivity,  electricity  failure,  virus  attack,  problems with the  PC,  any other
unforeseen circumstances etc. before or during the auction event.

5) We  also  confirm  that  we  have  a  valid  digital  signature  certificate  issued  by  a  valid  
Certifying Authority.

6) We also confirm that we will mail the price confirmation & break up of our quoted price
as per Annexure IV within 24 hours of the completion of the auction and the format as
requested by SBI/ASL .

7) We, hereby confirm that we will honor the Bids placed by us during the auction process.

With Regards,
Date:
Signature with company seal Name:
Company / Organization:
Designation within Company / Organization:

Address of Company / Organization:(Scan it and send to this Document to ASL )

GENERAL CONDITIONS OF CONTRACT
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1.0 DEFINITIONS: 
“Contract” means the documents forming the tender and the acceptance there of and the formal agreement
executed between SBI (client) and the Contractor/ Vendor, together with the documents referred there in
including these conditions, the specifications, designs, drawings and instructions issued from time to time by
the  Bank  and  all  these  documents taken  together  shall  be  deemed  to  form  one  contract  and  shall  be
complementary to one another.

1.1 In the contract  the following expressions shall,  unless  the context  otherwise  requires,  have the meaning
hereby respectively assigned to them.

1.1.1 “SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame Cama Road, Nariman
Point, Mumbai- 400 021, and its representative Local Head Offices/Administrative  Offices/Regional
Business Offices/Branches at various places across India and includes the client’s representatives, successors
and assigns.

1.1.2 ‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the works and shall
include legal personal representative of individual or composing the firm or company and the permitted
assignees of individual or firms of company.

1.1.3 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope
of work” and / or to be executed in accordance with the contract includes materials, apparatus, equipment,
temporary supports, fittings and things of kinds to be provided, the obligations of the Contractor/ Vendor
hereunder and work to be done by the Contractor/ Vendor under the contract.

1.1.4 ‘Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI

1.1.5 ‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects and referred to in the
specifications and any modifications of such drawings as may be issued by the Engineer from time to time.

1.1.6 ‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance of tender subject
such additions thereto or deductions there from as may be made under the provide herein after contained.

1.1.7 Specifications’ shall mean the specifications referred to in the tender and modifications thereof as may time
to time be furnished or approved by the SBI

1.1.8 “Month” means calendar month.

1.1.9 “Week” means seven consecutive days.

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

1.1.11 SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project

2.0 CLAUSE 
2.1 Total Security     Deposit  : The Total Security deposit comprise of

 Earnest Money Deposit
 Initial security deposit
 Retention Money

a) Earnest Money Deposit:
The tenderer shall furnish EMD of  Rs. 21,000/- (Rupees Twenty-One Thousand Only) in the form of
Demand draft drawn in favor of SBI on any Scheduled Bank. No tender shall be considered unless the EMD
is so deposited in the required form.

 No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded soon
after the decision to award the contract is taken without interest.

 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the period
when he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI.
the Contractor/ Vendor fails  to enter into a  formal agreement or fails  to pay the initial  security
deposit as stipulated or fails to commence the commence the work within the stipulated time.
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b) Initial Security Deposit (lSD)
The amount of ISD shall be 2% of accepted value of tender (In the instant case, the cumulative contract
awarded value of including the EMD in the form of DD drawn on any scheduled Bank. The DD shall be
deposited within 7 days from the date of acceptance of tender

c) Retention Money:
An amount @ 5% of the bill amount will be retained by the SBI from the bills and the same will be
released by the SBI against Bank guarantee for equal amount issued by any Nationalized /Scheduled Bank in
the SBI’s approved format valid for 1 year. The Bank guarantee shall be released only after completion of
warranty period of 1year  provided no complaint  is  received in  the office chairs or the defects has been
rectified by replacing the same satisfactorily.
The successful bidder may choose to submit such Bank Guarantee to the SBI soon after commencement of
work to avoid deduction of retention money from the Bills.  No advance on materials / plant / machinery or
mobilization advance shall be paid in any circumstances.

2.2 Language
The language in which the contract documents shall be drawn shall be in English.

3.0 ERRORS, OMISSIONS AND DISCREPANCIES
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings or

between the drawings and specifications etc., the following order shall apply.
i) Between scaled and written dimension (or description) on a drawing, the latter shall be

adopted.
ii) Between the written or shown description or dimensions in the drawings and the corresponding

one in the specification the former shall be taken as correct.
iii) Between written description of the item in the specifications and descriptions in bills of quantities of

the same item, the former shall be adopted:

a) In case of difference between rates written in figures and words, the rate in words shall
prevail.

b) Between the duplicate  /  subsequent  copies  of  the tender,  the  original  tender  shall  be  taken as
correct.

4.0 SCOPE OF WORK:
The  Contractor/  Vendor  shall  carryout,  complete  and  maintain  the  said  work  in  every  respect strictly
accordance  with  this  contract  and  with  the  directions  of  and  to  the  satisfaction  of  the Bank  to  be
communicated through SBI. The SBI at the direction of the Bank from time-to-time issue further drawings
and / or written instructions, detailed directions and explanations which are hereafter collectively referred to
as instructions in regard to the variation or modification of the design, quality or quantity of any work or the
addition  or  omission  or substitution  work.  Any  discrepancy  in  the drawings or  between  BOQ and /  or
drawings and / or specifications should be brought to the notice of SBI immediately. The removal from the
site of any material brought thereon by the Contractor/ Vendor and any substitution of any other materials
therefore the removal and / or re-executed of any work executed by him. The dismissal from the work of any
person engaged thereupon.

5.0 I) LETTER OF ACCEPTANCE:
Within the validity period of the tender the SBI shall issue a letter of acceptance directly by registered post or
otherwise depositing at the office of the Contractor/ Vendor as given in the tender to enter into a Contract for
the execution of the work as per the terms of the tender. The letter of acceptance shall constitute a binding
contract between the SBI and the Contractor/ Vendor.
II) CONTRACT AGREEMENT:
On receipt of intimation of the acceptance of tender from the SBI. The successful tenderer shall be bound to
implement the contract and within 15 days there of shall sign an agreement in a non-judicial stamp paper of
appropriate value.

6.0 OWNERSHIP OF DRAWINGS:
All drawings, specifications and copies thereof furnished by the SBI are the properties of the SBI. They are
not to be used on other work.

7.0 DETAILED DRAWINGS AND INSTRUCTIONS:
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The SBI  shall  furnish with reasonable proper  additional  instructions by means of drawings or otherwise
necessary for the execution of the work. All such drawings and instructions shall be consistent with contract
documents, true developments thereof and reasonably inferable there.
The work shall be executed in conformity therewith and the Contractor/ Vendor prepare a detailed program
schedule indicating therein the date of start and completion of various activities on receipt of the work order
and submit the same to the SBI through the architect/consultant.

8.0 COPIES OF AGREEMENT
Two copies of agreement duly signed by both the parties with the drawings shall  be handed over  to the
Contractor/ Vendors

9.0 LIQUIDATED DAMAGES:
If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause under General
Conditions of Contract (GCC) or to complete the work and clear the site including vacating their office on or
before the contracted or extended date or completion, without justification in support of the cause of delay, he
may be called upon without prejudice to any other right of remedy available under the law to the SBI on
account of such breach to pay a liquidated damage at the rate of 0.50% of the contract value subject to a
maximum of 5% of the contract value.

10.0 MATERIALS, APPLIANCES AND EMPLOYEES
Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials, labour, water,
power, tools, equipment transportation and any other facilities that are required for the satisfactory execution
and completion of the work. Unless or otherwise specified all materials shall be new and both workmanship
and materials shall be best quality. The Contractor/ Vendor shall always enforce strict discipline and good
order among his employees and shall not employ on the work any unfit person or anyone not skilled in the
work assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI he shall be
removed from the site immediately.

11.0 PERMITS, LAWS AND REGULATIONS:
Permits and licenses required for the execution of the work shall be obtained by the Contractor/ Vendor at his
own  expenses.  The  Contractor/  Vendor  shall  give  notices  and comply  with  the  regulations,  laws,  and
ordinances rules, applicable to the contract. If the Contractor/ Vendor observes any discrepancy between the
drawings and specifications, he shall promptly notify the SBI in writing. If the Contractor/ Vendor performs
any act, which is against the law, rules and regulations he shall meet all the costs arising there from and shall
indemnify the SBI any legal actions arising there from

12.0 SETTING OUT WORK:
The Contractor/ Vendor shall set out the work and shall be responsible for the true and perfect setting out of
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and
get it approved by the SBI before proceeding with the work. If at any time any error in this respect shall
appear during the progress of the works, irrespective of the fact that the layout had been approved by
SBI, the Contractor/ Vendor shall be responsible for the same ad shall his own expenses rectify such error, if
so, required to satisfaction of the SBI.

13.0 PROTECTION OF WORKS AND PROPERTY:
The Contractor/ Vendor shall continuously maintain adequate protection of all his work from damage and
shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good
any such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The Contractor/ Vendor shall
take all precautions for safety  and protections  of his employees on the works and  shall  comply with all
applicable  provisions of Govt.  and local bodies’  safety laws and building codes to  prevent accidents,  or
injuries to persons or property on about or adjacent to his place of work. The Contractor/ Vendor shall take
insurance  covers  as  per clause  24.0  at  his  own  cost.  The  policy  may  be  taken  in  joint  names  of the
Contractor/ Vendor and the SBI and the original policy may be lodged with the SBI.

14.0 INSPECTION OF WORK:
The SBI or their representatives shall at all reasonable times have free access to the work site and / or to the
workshop, factories,  or other  places where materials  are lying or from where they are obtained, and the
Contractor/ Vendor shall give every facility to the SBI and their representatives necessary for inspection and
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examination and test of the materials and workmanship. No person unless authorized by the SBI except the
representative of public authorities shall be  allowed on the  work at any time. The proposed work either
during its construction stage or its  completion can also be inspected by the Chief  Technical  Examiner’s
Organization a wing of Central Vigilance commission.

15.0 ASSIGNMENT AND SUBLETTING
The whole of work included in the contract shall be executed the Contractor/ Vendor and he shall not directly
entrust and engage or indirectly transfer, assign or underlet the contract or any part or share thereof or interest
therein without the written consent of the SBI and no undertaking shall relieve the Contractor/ Vendor from
the responsibility of the Contractor/ Vendor from active & superintendence of the work during its progress.

16.0 QUALITY OF MATERIALS, WORKMANSHIP & TEST
All materials and workmanship shall be best of the respective kinds as described in the contract/BOQ and in
accordance with SBI’s instructions and shall be subject from time to time to such tests as the SBI. may
direct  at  the  place  of  manufacture  or  fabrication  or  on  the site  or  an  approved  testing  laboratory.  The
Contractor/  Vendor  shall  provide  such  assistance, instruments, machinery, labor, and materials as are
normally required for examining measuring  sampling  and  testing  any  material  or  part  of  work  before
incorporation in the work for testing as may be selected and required by the SBI.

i) SAMPLES
All  samples  of  adequate  numbers,  size,  shades  & pattern  as  per  specifications  shall  be supplied  by  the
Contractor/ Vendor without any extra charges. If certain items proposed to be used are of such nature that
samples cannot be presented or prepared at the site detailed literature / test certificate of the same shall be
provided to the satisfaction of the SBI. Before submitting the sample / literature the Contractor/ Vendor shall
satisfy himself that the material/ equipment for which he is submitting the sample / literature meet with the
requirement of tender specifications. Only when the samples are approved in writing by SBI the Contractor/
Vendor shall proceed with the procurement and installation of the particular material / equipment.  The
approved samples shall by the signed by SBI for identification and shall be kept on record at site office until
the completion of the work for inspection / comparison at any time. SBI shall take reasonable time to
approve the sample. Any delay that might occur in approving the samples for reasons of its not meeting the
specifications or other discrepancies inadequacy in ELECTRICAL samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials / equipment etc. shall be
to the account of the Contractor/ Vendor.

ii) COST OF TESTS
The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended by or provided
for in the specification or BOQ.

17.0 OBTAINING INFORMATION RELATED TO EXECUTION OF WORK
No claim by the Contractor/ Vendor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the work nor any
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve
him from any risks or from the entire responsibility for the fulfillment of contract.

18.0 CONTRACTOR/ VENDOR’S SUPERINTENDENCE
The Contractor/ Vendor shall give necessary personal superintendence during the execution the works and as
long, thereafter, as the SBI may consider necessary until the expiry of the defects liability period, stated here
to.

19.0 QUANTITIES
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance
with the Indian Standard Method of Measurements and quantities.  The rate quoted shall remain valid for
variation of quantity against individual item to any extent.

20.0 WORKS TO BE MEASURED
SBI may from time to time intimate to the Contractor/ Vendor that the work is required to be measured and
the Contractor/ Vendor shall forthwith attend or send a qualified representative to assist the SBI in taking
such measurements and calculation and to furnish all particulars or to give all assistance required by any of
them.  Such  measurements  shall  be taken in accordance with the Mode of measurements detail in the
specifications. The representative  of  SBI  shall  take  measurements  with  the  Contractor/  Vendor’s
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representative and the measurements shall be entered in the measurement book. The Contractor/ Vendor or
his authorized representative shall sign all the pages of the measurement book in which the measurements
have  been  recorded  in token  of his  acceptance.  All  the corrections shall be  duly  attested  by  both
representatives. No over writings shall be made in the Measurement book should the Contractor/ Vendor not
attend or neglect or omit to depute his representative to take measurements the measurements recorded by the
representative of the SBI shall be final. All authorized extra work, omissions and all variations made shall be
included such measurement.

21.0 VARIATIONS
No alteration, omission or variation ordered in writing by SBI    vitiates the contract. In case the SBI thinks
proper at any stage during the progress of works to make any alteration in, or additions to or omission from
the works or any. alteration in the kind or quality of the materials to be used therein, the SBI shall give
notice thereof in writing to the Contractor/ Vendor shall confirm in writing within seven days of giving such
oral instructions the contract shall alter to, add to, or omit from as the case may be in accordance with such
notice but the Contractor/ Vendor shall not do any work extra to or make any alterations or additions to or
omissions from the works or any deviation from any of the provisions of the contract, stipulations,
specifications or contract drawings without previous consent in writing of the SBI and the value of such
extras, alterations, additions or omissions shall in all cases be determined by the SBI and the same shall be
added to or deducted from the contract value, as the case may be.

22.0 VALUATION OF VARIATIONS
No claim for an extra Item shall be allowed unless it shall have been executed under the authority of the SBI
with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as authorized
extra and shall be made in accordance with the following provisions.
(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra
work is of similar character and executed under similar conditions as the work priced herein.
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.
The net prices of the original tender shall determine the value of the items omitted, provided if omissions do
not vary the conditions under which any remaining items of Works are carried out, otherwise the prices for
the same shall be valued under sub-Clause ‘C’ hereunder.

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or
where the omissions vary the conditions under which any remaining items or works are carried out, then
the Contractor/ Vendor shall within 7 days of the receipt of the letter of acceptance inform the SBI of the rate
which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and
the SBI shall fix such rate or prices as in the circumstances in its opinion are reasonable and proper, based on
the market rate.

Where extra work cannot be properly measured or valued the Contractor/ Vendor shall be allowed day work
prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in accordance with the local
day work rates and wages for the district; provided that in either case, vouchers specifying the daily time (and
if required by the SBI) the workman’s name and materials employed be delivered for verifications to the
Architect /consultant at or before the end of the week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender,
the Contractor/ Vendor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for
material,  labour hire  /  running charges of  equipment and wastages etc. plus 15% towards establishment
charges, Contractor/ Vendor’s overheads and profit. Such items shall, not be eligible for escalation.

23.0 FINAL MEASUREMENT
The measurement and valuation in respect of the contract shall be completed within one months of the
virtual completion of the work.

24.0 VIRTUAL COMPLETION CERTIFICATE (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the SBI,  the
Contractor/ Vendor shall apply to SBI for completion certificate.
Upon  the  satisfactory  fulfillment  by  the  Contractor/  Vendor  as  stated  above,  the  Contractor/ Vendor  is
entitled to apply to the SBI of satisfactory completion of work. Relative to which the completion certificate
has been sought, the SBI shall within fourteen (14) days of the receipt of the application for completion
certificate, issue a VCC in respect of the work for which the VCC has applied.
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This issuance of a VCC shall not be without prejudice to the SBI’s rights and Contractor/ Vendor liabilities
under the contract including the Contractor/ Vendor’s liability for defects liability nor shall the issuance of
VCC in respect of the works or work at any site be construction as a waiver of any right or claim of the SBI
against the Contractor/ Vendor in respect of or work at the site and in respect of which the VCC has been
issued

25.0 INSURANCE OF WORKS
25.1 Without limiting his obligations and responsibilities under the contract the Contractor/ Vendor shall insure in

the joint names of the SBI and the Contractor/ Vendor against all  loss  of damages from whatever cause
arising other than the excepted risks, for which he is responsible under the terms of contract and in such a
manner that the SBI. and Contractor/ Vendor are covered for the period stipulated in clause 28 of GCC and
are also covered during the period of maintenance for loss or damage arising from a cause, occurring prior to
the commencement of the period of maintenance.
and for any loss or damage occasioned by the Contractor/ Vendor in the course of any operations carried out
by him for the purpose of complying with his obligations under clause

a) The Works for the time being executed to the estimated current Contract value thereof, or such additional
sum as may be specified together with the materials for incorporation in the works at their replacement
value.

b) Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not
be unreasonably withheld and the Contractor/ Vendor shall whenever have required produce to the SBI the
policy of insurance and the receipts for payment of the current premiums.

26.0 DAMAGE TO PERSONS AND PROPERTY
The Contractor/ Vendor shall, except if and so far as the contract provides otherwise indemnify the SBI
against all losses and claims in respect of injuries or damages to any person or material or physical damage to
any property whatsoever which may arise out of or in consequence of the execution and maintenance of the
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or
in relation thereto except any compensation of damages for or with respect to:
a) The permanent use or occupation of land by or any part thereof.
b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands.
c) Injuries  or  damages  to  persons  or  properties  which  are  unavoidable  result  of  the  execution  or

maintenance of the works in accordance with the contract.
d) Injuries or damage to  persons or property resulting from any act or neglect of the SBI their agents,

employees or other Contractor/ Vendors not being employed by the Contractor/ Vendor or for or in
respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation
thereto or where the injury or damage was contributed to by the Contractor/ Vendor, his servants or
agents such part of the compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees, or agents or other employees, or agents or other Contractor/
Vendors for the damage or injury.

27.0 CONTRACTOR/ VENDOR TO INDEMNIFY SBI
The Contractor/ Vendor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the provision sub-clause 26 of this clause

28.0 CONTRACTOR/ VENDOR’S SUPERINTENDENCE
The Contractor/ Vendor shall fully indemnify and keep indemnified the SBI. against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and
shall pay any royalties which may be payable in respect of any  article  or  part  thereof  included in the
contract. In the event of any claim made under or action brought against SBI. in respect of such matters as
aforesaid the Contractor/ Vendor shall be immediately notified thereof and the Contractor/ Vendor shall be at
liberty, at his own expenses to settle  any dispute or to conduct any litigation that may arise there from,
provided that the Contractor/ Vendor shall  not be liable to indemnify the SBI. if the infringement of the
patent or design or any alleged patent or design right is the direct result of an order passed by the SBI in
this behalf.

29.0 THIRD PARTY INSURANCE
29.1 Before commencing the execution of the work the Contractor/ Vendor but without limiting his obligations

and responsibilities under clause 25.0 of GCC shall insure against his liability for any material or physical
damage, loss, or injury which may occur to any property including that of SBI., or to any person, including
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any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the contract,
otherwise than due to the matters referred to in the provision to clause 25.0 thereof.

29.2 MINIMUM AMOUNT OF THIRD-PARTY INSURANCE
Such insurance shall be affected with an insurer and in terms approved by the SBI whose approval shall not
be reasonably withheld and for at least the amount stated below. The Contractor/ Vendor shall, whenever
required, produce to the SBI the policy or policies of insurance cover and receipts for payment of the current
premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the
number  of  occurrences  limited  to  four.  After  each  occurrence  Contractor/  Vendor  will pay additional
premium necessary to make insurance valid for four occurrences always.

30.0 ACCIDENT OR INJURY TO WORKMAN:
i) The SBI shall not be liable for or in respect of any damages or compensation payable at

law in respect or in consequence  of  any  accident  or  injury  to any workmen or other
person in the employment of the Contractor/ Vendor or any sub-Contractor/ Vendor,
save and except an accident or injury resulting from any act or default of the SBI or their
agents, or employees. The Contractor/ Vendor shall indemnify and keep indemnified SBI
against all such damages and compensation, save and except as aforesaid, and against all
claims, proceedings, costs, charges, and expenses whatsoever in respect thereof or in
relation thereto. 

ii) Insurance against accidents etc. to workmen:
The Contractor/ Vendor shall insure against such liability with an insurer approved by
the SBI during the whole of the time that any persons are employed by him on the works
and shall, when required, produce to the architect / consultant such policy of insurance
and receipt for payment of the current premium. Provided always that, in respect of any
persons employed by any sub-Contractor/ Vendor the Contractor/ Vendor’s obligation to
insured as aforesaid under this sub-clause shall be satisfied if the sub-Contractor/
Vendor shall have insured against the liability in respect of such persons in such manner
that  SBI  is  indemnified  under  the  policy  but  the    shall  require  such  sub-Vendor  to
produce to the SBI when such policy of insurance and the receipt for the payment of the
current premium.

iii) Remedy on Contractor/ Vendor’s failure to insure:
If the Contractor/ Vendor fails to effect and keep in force the insurance referred to above or any other
insurance which he may be required to effect under the terms of contract, then and in any such case the
SBI may affect and keep in force any such insurance and pay such premium or premiums as may be
necessary for that purpose and from time to time deduct the amount so paid by the SBI as aforesaid
from any amount due or which may become due to the Contractor/ Vendor or recover the same as debt
from the Contractor/ Vendor.

iv) Without prejudice to the others’  rights of  the SBI  against  Contractor/  Vendors.  In respect of such
default, the employer shall be entitled to deduct from any sums payable to the Contractor/ Vendor the
amount of any damage’s costs, charges and other expenses paid by the SBI and which are payable by
the Contractor/ Vendors under this clause. The Contractor/ Vendor shall upon settlement by the Insurer
of any claim made against the insurer pursuant to a policy taken under this clause, proceed with due
diligence to rebuild or repair the works destroyed or damaged. In this event all the monies received
from the Insurer in respect of such damage shall be paid to the Contractor/ Vendor and the Contractor/
Vendor shall not be entitled to any further payment in respect of the  expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or  damaged.

31.0 COMMENCEMENT OF WORKS:
The date of commencement of the work will be reckoned as the date of execution of agreement with SBI or
possession of site whichever is later.

32.0 TIME FOR COMPLETION
Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor. The
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entire work shall be completed within a period of 90 days from the date of commencement of work.

33.0 EXTENSION OF TIME
If, the work be delayed for reasons beyond the control of the Contractor/ Vendor, the Contractor/ Vendor
may submit a recommendation to the SBI to grant a fair and reasonable extension of time for completion of
work as per the terms of contract. If the Contractor/ Vendor needs an extension of time for the completion of
work or if the completion of work is likely to be delayed for any reasons beyond the due date of completion
as stipulated in the contract, the Contractor/ Vendor shall apply to the SBI. in writing at least 30 Days before
the expiry of the scheduled time and while applying for extension of time he shall furnish the reason in detail
and his justification if  any, for the delays in the prescribed format for granting extension of time. While
granting extension of time the Contractor/ Vendor shall be informed the period extended time which will
qualify for levy of liquidated damages. For the balance period in excess of original stipulated period and duly
sanctioned extension of time by the provision of liquidated damages as stated under clause 8.0 shall become
applicable. Further the contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

34.0 RATE OF PROGRESS
Whole of the materials, plant, and labour to be provided by the Contractor/ Vendor and the mode, manner and
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the
satisfaction of the SBI. Should the rate of progress of the work or any part thereof be at any time be in the
opinion the SBI too Slow to ensure the completion of the whole of the work the prescribed time or extended
time for completion, the SBI shall thereupon take such steps as considered necessary to expedite progress so
as to complete the works by the prescribed time or extended time. Such communications from the SBI neither
shall relieve the Contractor/ Vendor from fulfilling obligations under the contract nor he will be entitled to
raise any claims arising out of such directions.

35.0 WORK DURING NIGHTS AND HOLIDAYS
Subject  to  any  provision  to  the  contrary  contained  in  the  contract  no  permanent  work  shall,  as herein
provided,  be carried on during the night or  on holidays without the  permission  in writing of the SBI,
except when the work is unavoidable or absolutely necessary for the saving of life or property or for the
safety of the work in which case the Contractor/ Contractor/  Vendor  shall  immediately advise the SBI.
However, the provisions of the clause shall not be applicable in the case of any work which becomes essential
to carry by rotary or double shifts in order to achieve the progress and quality of the part of the works being
technically required / continued with the prior approval of the SBI at no extra cost.

All work at night after obtaining approval from competent authorities of SBI shall be carried out without
unreasonable noise and disturbance.

36.0 NO COMPENSATION OR RESTRICTIONS OF WORK
If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the scope of work for any
reason whatsoever and hence not required the whole or any part of the work to be carried out. SBI shall give
notice in writing to that effect to the Contractor/ Vendor and the Contractor/ Vendor shall act accordingly in
the  matter.  The  Contractor/  Vendor  shall have  no  claim  to  any  payment  of  compensation  or  otherwise
whatsoever on account of any profit or advantage which he might have derived from the execution of the
Work fully but which he did not derive in consequence of the foreclosure of the whole or part of the work.

Provided that the Vendor shall be paid the charges on the cartage of only materials actually and bona-fide
brought  to  the  site  of  the  work  by  the  Contractor/  Vendor  and  rendered  surplus as  a  result  of  the
abandonment, curtailment of the work or any portion thereof and then taken back by the Vendor, provided
however that the SBI shall have in such cases the option of taking over all or any such materials at their
purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the Vendor to stores, credit shall
be given to him at the rates not exceeding those at which were originally issued to the Vendor after taking
into consideration and deduction for claims on account of any deterioration or damage while in the custody of
the Contractor/ Vendor and in this respect the decision of Architect / consultant shall be final.

37.0 SUSPENSION OF WORK
i) The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose decision shall be final and 
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binding on the Contractor/ Vendor) suspend the progress of works or any part thereof for such time and in 
such manner as SBI may consider necessary so as not to cause any damage or injury to the work already done
or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the Contractor/ Vendor, or
b) For proper execution of the works or part thereof for reasons other than the default the Vendor/ 

Contractor, or
c) For safety of the works or part thereof.

The Contractor / Vendor shall, during such suspension, properly protect and secure the works the extent 
necessary and carry out the instructions given in that behalf by the SBI.

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:
The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every such suspension.
No compensation whatsoever shall be paid on this account.

38.0 ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED
In any case in which under any clause or clauses of this contract, the Contractor/ Vendor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the SBI shall have the
power to adopt any of the following course as they may deem best suited to the interest of the SBI:
a) To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor by SBI shall be

conclusive evidence) and in which case the security, deposit of the Contractor/ Vendor shall be forfeited
and be absolutely at the disposal of SBI

b) To employ labour paid by the SBI and to supply materials to carry out the work, or part of the work,
debiting the Contractor/ Vendor with the cost of the labour and materials cost of such labour and materials
(as worked out by the SBI shall final and conclusive against the Contractor/ Vendor) and crediting him
with the value of the work done, in all respects in the same manner and at the same manner and at the same
rates as if it had been carried out by the Contractor/ Vendor under the terms of this contract certificate of
SBI as to the value of work done shall be final conclusive against the Contractor/ Vendor To measure up
the work of the Contractor/ Vendor, and to take such part thereof as shall be unexecuted, out of his hands,
and to  give it  to  another  Contractor/  Vendor  to complete,  in which case any expenses which may be
incurred in excess of the sum which would have been paid to the original Contractor/ Vendor, if the whole
work had been executed by him ( The amount of which excess the certificates in writing of the SBI shall
final and conclusive) shall be borne by original Contractor/ Vendor and may be deducted if any money due
to him by SBI under the contract or otherwise, or from his security deposit or the proceeds of sale thereof,
or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any material or
entered into any engagements or make any advances on account of, or with a view to the execution of the
work  or  the  performance  of  the  contract and  in  case  the  contract  shall  be  rescind  under  the  provision
aforesaid, the Contractor/ Vendor shall not be entitled to recover or to be paid any sum or any work thereto
for  actually performed under this contract, unless, and until SBI will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid
the value so certified.

39.0 OWNER’S RIGHT TO TERMINATE THE CONTRACT
If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted
an insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily
or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency
or winding up shall be unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the SBI that he is able to carry out and fulfill the contract, and to dye security therefore if so
required by the SBI

Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) shall suffer execution to
be issued or shall suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the Contractor/ Vendor.

Or shall assign or sublet this contract without the consent in writing of the SBI or shall charge or encumber
this contract or any payment due to which may become due to the Contractor/ Vendor there under:

a) has abandoned the contract; or
b) has failed to commence the works or has without any lawful excuse under these conditions suspended
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the progress of the works for 14 days after receiving from the SBI written notice to proceed, or
c) has failed to proceed with the works with such diligence and failed to make such due progress as would

enable the works to be completed within the time agreed upon, or has failed to remove the materials from
the site or to pull down and replace work within seven days after written notice from the SBI that the
said materials were condemned and rejected by the SBI under these conditions; or has neglected or
failed persistently to observe and perform all or any of the acts matters or things by this contract to be
observed and performed by the contactor for seven days after written notice shall have been given to the
Contractor/ Vendor to observe or perform the same or has to the detriment of good workmanship or in
defiance of the SBI to the contrary subject any part of the contract.

Then and in any of said cases the SBI may not withstanding any previous waiver, after giving seven days’
notice in writing to the Contractor/ Vendor, determine the contract, but without thereby affecting the powers
of the SBI or the obligation and liabilities of the Contractor/ Vendor the whole of which shall continue in
force as fully as if the contract had not been determined and as if the works subsequently had been executed
by or on behalf of the Contractor/ Vendor. And, further the SBI or their employees may enter upon and take
possession  of the  work and  all  plants, took  scaffoldings,  materials,  sheds,  machineries  lying  upon  the
premises or on the adjoining lands or roads use the same by means of their own employees or workmen in
carrying on and completing the work or by engaging any other Contractor/ Vendors or persons to the work
and the Contractor/ Vendor shall not in any was interrupt or do any act, matter or thing to prevent or hinder
such  other  Contractor/  Vendor  or  other  persons  employed  for  complement and finishing or  using the
materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient to the SBI   a notice in writing will be 
given to the Contractor/ Vendor to remove his surplus materials and plants and should the Contractor/ 
Vendor fail to do so within 14 days after receive thereof by him the SBI sell the same by publication, and 
after due publication, and shall, adjust the amount realized by such auction. The Contractor/ Vendor shall 
have no right to question any of the act of the SBI incidental to the sale of the materials etc.

40.0 CERTIFICATE OF PAYMENT
The contractor shall be entitled under the certificates to be issued by the Architect / consultant  to  the
contractor within 10 working days from the date of certificate to payment from SBI from time to time. The
SBI shall recover the statutory recovering other dues including the retention amount from the certificate of
payment.

Provided always that the issue of any certificate by the Architect / consultant during progress of works or
completion shall not have effect as certificate of satisfaction relieve the contractor from his liability under
clause.

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not
carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required previous certificate.

The SBI shall modify the certificate of payment as issued by the architect / consultant from time to time while
making the payment

The contractor shall not submit interim bills.

The  final  bill  may  be  submitted  by  contractor  within  a  period  of  one  month  from  the  date  of virtual
completion and Architect / consultant shall issue the certificate of payment within a period of two months.
The SBI shall pay the amount within a period of three months from the date of issue of certificate provided
there is no dispute in respect of rates and quantities.

The contractor shall not submit interim bills.

No advance on materials / plant / machinery or mobilization advance shall be paid in any circumstances.

The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if any, as per contractual
provisions.
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The SBI shall have power to withhold the payment if the work or part thereof is not carried out to their
satisfaction.

41.0 A.SETTLEMENT OF DISPUTES AND ARBITRATION
Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes  to  the meaning of the
specifications, design, drawings and instructions herein before mentioned  and  as  to  the  quality  of
workmanship  or  materials  used on the  work  or  as to any other question , claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings specifications, estimates,
instructions orders or these conditions or otherwise concerning the work or the execution or failure to execute
the same whether arising during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter:

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works
over and above the amounts admitted as payable by the Architect or in case the contractor wants to dispute
the validity of any deductions or recoveries made or proposed to be made from the contract or raise any
dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Asst general
Manager and endorse a copy of the same to the Architect, within 30 days from the date of disallowance
thereof  or  the date of  deduction or  recovery.  The  said  notice shall  give  full  particulars  of  the  claim,
grounds on which it is based and detailed calculations of the amount claimed and the contractor shall not
be entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the
contractor unless notice of such claim shall have been given by the contractor to the Asst general Manager
in the manner and within the time as aforesaid. The contractor shall be deemed to have waived and
extinguished all his rights in respect of any claim not notified to Asst general Manager in writing in the
manner and within the time aforesaid.

42. Settlement of Disputes and Arbitration

Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes  to  the  meaning  of  the
specifications,  design,  drawings  and  instructions  herein  before  mentioned  and  as  to  the  quality  of
workmanship or materials used on the work or as to any other question , claim, right,  matter  or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings specifications, estimates,
instructions orders or these conditions  or otherwise  concerning the work or the execution or failure to
execute the same whether arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the
works over and above the amounts admitted as payable by the contractor wants to dispute the validity
of any deductions or recoveries made or proposed to be made from the contract or raise any dispute,
the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General
Manager (Premises & Estate) and endorse a copy of the same to the Architect, within 30 days from
the date of disallowance thereof or the date of deduction or recovery. The said notice shall give full
particulars of the claim, grounds on which it is based and detailed calculations of the amount claimed
and the contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in
respect  of any claim by the  contractor  unless  notice of  such claim shall  have been given by the
contractor to the Assistant General Manager (Premises & Estate) in the manner and within the time as
aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in respect of
any claim not notified to Assistant General Manager (Premises & Estate) in writing in the manner and
within the time aforesaid.

ii) The Assistant General Manager (Premises & Estate) shall give his decision in writing on the claims
notified by the contractor. The contractor may within 30 days of the receipt of the decision of the
Assistant General Manager (Premises& Estate) submit his claims to the conciliating authority namely
the Circle Development Officer for conciliation along with all details and copies of correspondence
exchanged between him and the Assistant General Manager (Premises& Estate).  

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall,
within a period of 30 days of termination thereof shall give a notice to the concerned Chief General
Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which
the claims of the contractor shall be deemed to have been considered absolutely barred and waived. 

iv) Except where the decision has become final,  binding and conclusive in terms of the contract,  all
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disputes or differences arising out of the notified claims of the contractor as aforesaid, and all claims
of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by
the Chief General Manager at LHO. It will also be no objection to any such appointment that the
Arbitrator  so  appointed  is  a  technically  competent  person  not  below the rank  of  Superintending
Engineer  or  equivalent  position  in  Public  Sector  Banks  /  CPSEs,  CPWD,  LIC,  RBI  etc.  If  the
arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office
due to any reason whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the
said Chief General Manager. Such person shall be entitled to proceed with the reference from the
stage at which it was left by his predecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such Chief General
Manager aforesaid should act as arbitrator. 

vii) The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the  provisions  of  the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the
rules made there under. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally 
by both the parties. 

ix)  It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on
the date he issues notice to both the parties calling them to submit  their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The cost of the reference
and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator
who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and
fix or settle the amount of costs to be so paid.

42.0 METHOD OF MEASUREMENT
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will
be on the net quantities or work produced in accordance with up-to-date rules laid down by the Bureau of
Indian Standards. In the event any dispute / disagreement the decision of the SBI shall be final and binding on
the corrector.

43.0 MAINTENANCE OF REGISTERS
The contractor shall maintain the following registers as per the enclosed perform at site of work and should 
produce the same for inspection of STATE BANK OF INDIA /Architect / consultant whenever desired by 
them. The contractor shall also maintain the records / registers as required by the local authorities / Govt. 
from time to time 
i) Register for secured advance
ii) Register for hindrance to work
iii) Register for running account bill
iv) Register for labour

44.0 FORCE MAJEURE
44.1 Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the obligations if such

performance  is  prevented  or  delayed  by  events  such  as  but  not  war, hostilities revolution, riots, civil
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes
or ordinances or any act of or for any other cause beyond the reasonable control of the party affected or
prevents or delayed. However, a notice is required to be given within 30 days from the happening of the
event with complete details, to the other party to the contract.

44.2 As soon as the cause of force majeure has been removed the party whose ability perform its obligations has
been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity
adducing necessary evidence in support thereof.

44.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended
during the continuance of any inability so caused. With the caused itself and inability resulting there from
having been removed, the agreed time completion of the respective obligations under this agreement shall
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stand extended a period equal to the period of delay occasioned by such events.

44.4 Should one or both parties be prevented from fulfilling the contractual obligations by state of force majeure
lasting to a period of 6 months or more the two parties, shall mutually decide regarding the future execution
of this agreement.

45.0 LOCAL LAWS, ACTS REGULATIONS
The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including the contract labour
(regulation and abolition act of 1970) and other safety regulations. The Contractor/ Vendors should comply
with the provision of all  labour legislation including the latest requirements of the Acts, laws, any other
regulations that are applicable to the execution of the project.

46.0 ACCIDENTS
The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site or in connection
with the execution of the work report such accident to the architect / consultant. The Contractor/ Vendor shall
also such report immediately to the competent authority whenever such report is required to be lodged by the
law and take appropriate actions thereof.

47.0 The contractor’s shall be bound to comply the following provision in terms of “Restrictions imposed by the
Government  of  India,  Ministry  of  Finance  Department  of  Expenditure under Rule 144 (XI) of General
Financial Rules 2017 vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020” as under;

i) Any bidder from a country which shares a land border with India will be eligible to bid in this tender
ONLY if the bidder is registered with the Competent Authority (registration committee constituted
by the Department for Promotion of Industry and Internal Trade).

ii) ‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) means
any person or firm or company, including any member of a consortium or joint venture (that is an
association of several persons, or firms or companies), every artificial judicial person not falling in
any  of  the  descriptions  of  bidders  stated  hereinbefore,  including  any agency branch or  office
controlled by such person, participating in a procurement process.

iii) ‘Bidder from a country which shares a land border with India (such a country)’ for this
purpose means:

a) An entity incorporated, established or registered in such a country; or
b) A subsidiary of an entity incorporated, established or registered in such a country; or
c) An entity substantially controlled through entities incorporated, established or registered

in such a country; or
d) An entity whose beneficial owner is situated in such a country; or
e) An Indian (or other) agent of such an entity; or
f) A natural person who is a citizen of such a country; or
g) A consortium or joint venture where any member of the consortium or joint venture

falls under any of the above

iv) The beneficial owner for the purpose of (iii) above will be as under:
1. In  case  of  A  Company  or  Limited  Liability  Partnership,  the  beneficial  owner  is  the  natural

person(s), who, whether acting alone or together, or through one or more judicial person, has a
controlling interest or who exercises control through other means.
Explanation-

a) “Controlling ownership  interest”  means  ownership  of  or  entitlement  to  more  than  twenty-five
percent of shares or capital or profits of the company;

b) “Control” shall include the right to appoint majority of the directors or to control the management
or policy decisions including by virtue of their shareholding or management rights or shareholders
agreements or voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting
alone or together, or through one or more judicial person, has ownership of entitlement to more than
fifteen percent of capital or profits of the partnership;

3. In case of an unincorporated association or body of Individuals, the beneficial owner is the natural
person(s),  who,  whether  acting  alone  or  together,  or  through  one  or  more  judicial person,  has
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ownership of or entitlement to more than fifteen percent of the property or the capital or profits of
such association or body of individuals;

4. Where no natural  person is identified under (1) or (2) or (3) above, the beneficial owner is  the
relevant natural person who holds the position of senior managing official;

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of
the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other
natural person exercising ultimate effective control over the trust through a chain of control or
ownership.

v) An Agent is a person to do any act for another, or to represent another in dealings with third person.

vi) The successful  bidder shall  not  be allowed to sub-contract  works to any  contractor from a country
which  shares  a  land  border  with  India  unless  such  contractor  is  registered  with  the Competent
Authority.

vii) All bidders need to submit  a declaration-cum-certificate (along with evidence) in this regard as per
“Annexure Q”. Failure to submit such valid declaration-cum-Certificate will make the bid liable for
rejection.”
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ANNEXURE “Q”

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement From Bidders From A
Country Or Countries, On Grounds Of Defence In India, Or Matters     Directly     Related Thereto,     Including       National  

Security.

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance, India      order       no.         F.         No  
6/18/2019/PPD dated     23  rd   July     2020  

I/We have read the clause regarding restrictions on procurement from a bidder of a country which shares a land border
with India;

I/We, the bidder (Specify full name ____________________________________) certify that we are NOT from such a
country OR, if from such a country, has been registered with Competent Authority.

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered. 

(Signature of Authorised Signatory along with Seal)
Name of authorised signatory:
Designation of Authorised signatory:

List of Evidences enclosed:
1. Copy of certificate of valid registration with the Competent Authority (Score out if not applicable)
2. _____________

3. _____________

4. _____________

Date:
Place:
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SPECIAL CONDITION OF CONTRACT

1. The Technical Bid should contain the following: -
a) Technical Bid duly signed and sealed on each page.
b) Banker’s Cheque/Demand Draft of Earnest Money deposit.
c) If  any,  The  Authorization  Certificate  issued  by  the  Bank's  approved  Principal  Manufacturer only

certifying that the tenderer is an Authorized Converter/Agency of their Company and they have been
specifically authorized by them (i.e. OEM) to participate in the bidding process of SBI.

d) If any, An undertaking from the Bank's approved OEM, in  original,  to the effect that in case their
Authorised Agency/Converter is not able to perform contractual obligations for the project during the
contract  period,  the  Original  Manufacturer  shall  own  full  responsibility  to comply  all  contractual
obligations relating the captioned work of SBI at their own (i.e. OEM’s) risk cost and consequences.
The technical bid online not accompanied by abovementioned any one or more documents shall  be
treated as non-responsive bid and the same shall be summarily disqualified.

2. TAXES, DUTIES, LEVIES ETC.:
The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or charges in respect of the
works but excluding GST which shall be payable over and above the approved rates as per actual. Variation of
taxes, duties, fees, levies etc. (excluding GST) if any, till completion of work shall be deemed to be included in
the quoted rates and no extra claim on this account in any case will be entertained. If a new tax or duty or levy or
cess or royalty or octroi is imposed under as statutory law during the currency of contract the same shall be

borne by the Contractor/ Vendor. GST will       however       be       paid       by       the       SBI       as       applicable  .

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings, design, etc. for its
sufficiency considering  all  the regulations of local authorities and supply company and code of standard as
applicable at the time of submitting the tender and shall bring to the notice of bank, addition or deletion, if any,
in writing before due date of submission of tender.

4. ACCEPTANCE OF TENDER
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind to
accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the SBI
However adequate transparency would be maintained by the SBI.

5. DIMENSIONS AND LEVELS
All dimensions and levels shown on the drawings shall be verified by the contractor and the site and he will be
held responsible for the accuracy and maintenance of. All the dimensions and the levels. Figured dimensions are
in all cases to be accepted and dimension shall be scaled. Large scale details shall take precedence over small
scale drawings. In case of discrepancy the contractor shall ask for clarification from the Architect / consultant
before proceeding with the work.

6. NOTICE OF OPERATION
The contractor shall not carry out any important operation without the Consent in with from the Architect /
consultant:

7. CONSTRUCTION RECORDS
The contractor shall keep and provide to the Architect / consultant full and accurate records of the dimensions
and positions of all  new work and any other information necessary to prepare complete drawings recording
details of the work as construction.

8. SAFETY OF ADJACENT STRUCTURES AND TREES
The contractor shall provide and erect to the approval of the Architect / consultant supports as may be required
to protect effectively all structures and protective give to trees, which may be endangered by the execution
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of the works or otherwise such permanent measures as may be required by the Architect to protect the tree
structures.

9. TEMPORARY WORKS
Before any temporary works are commenced the contractor shall submit at least in advance to the architect /
consultant for approval complete drawings of all temporary works he may require for the execution of the works.
The contractor shall carry out the modifications relating to strength, if required by the architect / consultant
may  require  in  accordance  with the  conditions  of  contract  at  his  own  cost  the  contractor  shall  be  solely
responsible for the stability and safety of all temporary works and unfinished works and for the quality of the
permanent works resulting from the arrangement eventually adopted for their execution.

10. WATER, POWER AND OTHER FACILITIES
a) The rate quoted by the contractor shall include all expenses that are required for providing all the water

required for the work and the contractor shall make his own arrangements for the supply of good quality
water  suitable for  the construction and good quality drinking water  for  their  workers  If  necessary  the
contractor has to sink a tube well / open well and bring water by means of tankers at his own cost for the
purpose The STATE BANK OF INDIA will not be liable to pay any charges in connection with the above

b) The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections
and shall pay for the consumption charges

c) The contractors for other trades directly appointed by the STATE BANK OF INDIA shall be entitled to
take power and water connections from the temporary water and power supply obtained by the contractor
However, the concerned contractor shall make their own arrangements to draw the supply and pay directly
the actual consumption charges at mutually agreed rates between them. All municipal charges for drainage
and water connection for Construction purposes shall be borne by the contactor and charges payable for
permanent connections, if any, shall be initially paid by the contactor and the SBI    will reimburse the
amount on production of receipts

d) The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain
the requisite Permission from the various authorities, but the responsibility for obtaining the same in time
shall be of the contractor

11. FACILITIES FOR CONTRACTOR’S EMPLOYEES
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including
adequate drinking water facilities. The contractor shall also make the arrangements at his own cost for transport
where necessary for his staff and workmen to and from site of work at his own cost.

12. LIGHTING OF WORKS
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and
supervision and inspection of work.

13. FIREFIGHTING ARRANGEMENTS
i) The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall provide

requisite number of fire extinguishers and adequate number of buckets, some of which are to be always kept
filled  with  sand  and  some  with  water  this equipment  shall  be  provided  at  suitable  prominent  and  easily
accessible place and shall be properly maintained.

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and, to
the approval of the relevant authorities. The contractor makes the following arrangements at his own cost but not
limited the following:
a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.
c) Access for fire-fighting equipment.
d) Type, number and location of containers for the removal of surplus materials and rubbish.
e) Type, size, number and location of fire extinguishers or other tire fighting equipment.
f) General house keeping

14. SITE ORDER BOOK
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A site order book shall be maintained at site for the purpose of quick communication between the Architect /
Consultant. Any communication relating to the work may be conveyed through records in the site order book.
Such a communication from one party to the other shall be deemed to have been adequately served in terms of
contract Each site order book shall have machine numbered pages in triplicate and shall carefully maintained and
preserved by the contractor and shall be made available to the architect / consultant as and when demanded- Any
instruction which the architect /consultant may like to issue to the contractor or the contractor may like to bring
to the architect / consultant two copies of such instructions shall be taken from the site order book and one copy
will be handed over to the party against proper acknowledgment and the second copy will be retained for their
record.

15. TEMPORARY FENCING/ BARRICADING
The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at his cost to
adequately enclose all boundaries of the site for the protection of the public and for the proper execution and
security of the work and in accordance with the requirement of the architect I consultant and regulations of local
authorities.  These  shall  be altered,  relocated  and  adopted  from time  to  time as  necessary  and  removed  on
completion of the work.

16. SITE MEETINGS
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior
representative along with the site representative and other staff of approved sub-contractors and suppliers as
required to the site meetings and ensure all follow up actions. Any additional review meetings shall he held if
required by the architect/ consultant. -

17. DISPOSAL OF REFUSE
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as
directed by the architect / consultant at his own cost. It is the responsibility of the contractor to obtain from the
local authorities concerned to the effect that all rubbish arising out of contractor’s activities at the construction
site or any other off-site activities borrow pits has been properly disposed off.

18. CONTRACTOR TO VERIFY SITE MEASUREMENT
The contractor shall check and verify all site measurements whenever requested other specialists contractors or
other  sub-contractors  to  enable  them to  prepare  the  own  shop drawing  and  pass  on  the  information  with
sufficient promptness as will in any way delay the works.

19. DISPLAYING THE NAME OF THE WORK
The contractor  shall put up a name board of suitable size as directed by the architect/ consultant indicating
therein the name of the project and other details as given by the architect/consultant at his own cost and remove
the same on completion of work.

20. AS BUILT DRAWINGS
i) For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue two

sets of drawings to the Contractor for the items for some changes have been made. From the approved drawings
as instructed by the STATE BANK OF INDIA/ Architect / Consultant. The contractor will make the changes
made on these copies and return these copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect / Consultant will point out the discrepancies
to the contractor. The contractor will have to incorporated these corrections and / or attend to discrepancies
either on copies as directed by the architect /  consultant  and resubmit  to  him for  approval.  The architect  /
consultant will return one copy duly approved by him.

ii) For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made by the STATE BANK OF
INDIA / architect / consultant. And submit two copies of such modified drawings to the architect/ consultant for
approval. The architect / consultant will return one copy of the approved drawing to the contractor.
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21. APPROVED MAKE
The contractor shall provide all materials from the list of approved makes at his own cost and also appoint the
specialized  agency for  the waterproofing anti-termite,  aluminum doors  and windows and  any other item as
specified in the tender. The architect/consultant may approve any make / agency within the approved list as
given in the tender after inspection of the sample/mock up.

22. PROCUREMENT OF MATERIALS
The contractor shall make his own arrangements to procure all the required materials for the work. All wastages
and losses in weight shall be to the contractor’s account

23. EXCISE DUTY, TAXES, LEVIES ETC.;
The contractor  shall  pay and be responsible for payment of  all  taxes,  duties, levies,  royalties, fees,  cess  or
charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, and
octroi, payable in respect of materials, equipment plant and other things required for the contact.  All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the STATE BANK OF
INDIA shall not be required to pay any additional or extra amount on this account. Variation of taxes, duties,
fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra
amount on this  account.  Variation of taxes,  duties, fees,  levies etc. if  any, till  completion of work shall  be
deemed to be included in the quoted rates and no extra claim on this account will in any case be entertained. If a
new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law during the currency of
contract the same shall be borne by the contractor.

24. PHOTOGRAPHS:
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large photographs
not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of each building, at
intervals of not more than 3 days during the progress of the work or at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with each
Running Bill  for the project clearing showing major progress  of work measured and claimed therein failing
which the Architect/ STATE BANK OF INDIA may consider returning the Bill to the contractor and no claim
for delay on this account will be entertained.
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ARTICLES     OF       AGREEMENT  
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the _________date of___________ between STATE BANK OF INDIA, having

its office at Mumbai hereinafter called "the Client" of the One Part and 

_________________________________________________________________________________________________

_________________________________________________________________________________________________

______

WHEREAS the STATE BANK OF INDIA is desirous of and has caused specifications describing the work to be done to
be prepared by STATE BANK OF INDIA.

AND WHEREAS the said Drawings numbered _______ to________ inclusive, the Specifications and the Schedule
of Quantities have been signed by or on behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth herein and to the
Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and Conditions of Contract (all of
which are collectively hereinafter referred to as “the said conditions”) the works shown upon the said Drawings and / or
described in the said Specifications and included in the Schedule of Quantities at the respective rates therein set forth
amounting to the sum as therein arrived at our such other sum as shall become payable there under (hereinafter referred to
as “the said Contract Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said Conditions, the
Contractor shall upon and subject to the said Conditions execute and complete the work shown upon the said Drawings
and described in the said Specifications and the priced Schedule of Quantities.

The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become payable, at the
times and in the manner specified in the said Conditions.

The term “The Architects” in   the   said   Conditions   shall   mean   the STATE BANK OF INDIA, or in the event of
their ceasing to be the Architects for the purpose of this Contract for whatever reason, such other person or persons as
shall be nominated for that purpose by the Employer, not being a person to whom the Contractor shall object for reasons
considered to be sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently appointed to
be Architects under this Contract shall be entitled to disregard or overrule any previous decisions or approval or direction
given or expressed in writing by the outgoing Architects for the time being.

The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement, and the parties
hereto shall respectively abide by submit themselves to the said Conditions and perform the Agreements on their part
respectively in the said Conditions contained.

The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.

This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out the work in
respect of the entire building complex to be paid for according to actual measured quantities at the rates contained in the
Schedule of Quantities and Rates or as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works relating to civil works, installation
of lifts, Telephone, electrical installations, fittings air conditioning and other ancillary works in the manner laid down in
the said Conditions, and shall make good any damages done to walls, floors, etc. after the completion of his work.

The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature of the work by adding to or
omitting any items of work or having portions of the same carried out without prejudice to this Contract.
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Time shall be considered as the essence of this Contract and the Contractor hereby agrees to commence the work soon
after the Site is handed over to him or from 14th day after the date of issue of formal work order as provided for in the said
Conditions whichever is later and to complete the entire work within 90 days subject to nevertheless the provisions for
extension of time.

All payments by the SBI under this Contract will be made only at NAWANSHAHR.

All disputes arising out of or in any way connected with this Agreement shall be deemed to have arisen at Mumbai and 
only the Courts in Mumbai shall have jurisdiction to determine the same.

That the several parts of this Contract have been read by the Contractor and fully understood by the Contractor.

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to these presents 
and two duplicates hereof the day and year first hereinabove written.

SIGNATURE CLAUSE

SIGNED AND DELIVERED by 

_____________ (the  Employer)by hand of 

Shri _______________________________

___________________________________

(Name and Designation)

(Signature of Employer)

In the presence of :
Shri / Smt __________________________ 

Address  : __________________________
(Signature of Witness)

SIGNED AND DELIVERED by 
____________________________________
(Contractor)

 
(Signature of Contractors)

In the presence of :
Shri / Smt __________________________ 
Address  : __________________________ (Signature of Witness)

SAFETY     CODE  

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily
accessible place.
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2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury necessitates
hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the
ground.

4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less than
30 cm. (clear) and the distance between two adjacent running shall not be more than 30 cm. When a ladder is
used an extra Mazdoor shall be engaged for holding ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of trench
whichever is more. All trenches and excavations shall be provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the
fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one meter.

7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall be
provided with protective footwear and rubber hand gloves.

9. Those engaged in welding works shall be provided with welders’ protective eye shield and  gloves.

10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint.
(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in the form of spray or
surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable
the working painters to wash during cessation of work.

12. Hoisting machines and tackle used in the works including their attachments anchor and supports shall be in
perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and adequate 
strength and free form defects
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(F)     Price     break     up     (Annexure       IV)  

Price Break up as per tender document
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Annexure         V  

AFFIDAVIT

(On a non- judicial stamp paper duly attested by the Notary Public/Magistrate)

I,  ___________________________S/o_______________________Sole Proprietor/Partner/Director/Authorized
Signatory , Mls                                                                 -------------------------------------------------  __________________   Address
________________________________, do hereby solemnly affirm and declare as under:-

1. That deponent is a Sole Proprietor/Partner/Director/Authorized Signatory of M/s _________________, Address
____________________ and competent to depose on behalf of the Firm/Company/LLP.

2. That deponent declares that at present our Firm/Company/LLP is not under litigation with any Bank including
State Bank of India.

3. That deponent declares that at present our Firm/Company/LLP has not been blacklisted/  delisted/dropped/de-
panelled  by  the  SBI  including  erstwhile  Associates Banks or any other
Government/Semi-Government/Nationalized Public Sector Undertaking (PSUs) / Financial Institution (Fls)/
Corporate Offices.

Deponent

Place:

Date:

VERIFICATION:

Verified that content of my affidavit are true and correct to my knowledge and nothing has been 
concealed therein.

Place:
 Date 

Deponent
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LIST OF ACCEPTABLE MATERIALS

The contractor  shall quote  for the best  of the materials specified below with ISI  mark wherever applicable.  The

contractor  shall  obtain  prior  approval  from the  Bank  /  Architect  before  placing  order  for  the  specific  materials

agencies. In case of non-availability of any of the approved/specified materials/agency. During the execution of the

work, the Bank /Architect may approved suitable equivalent brand/agency and his decision shall be final and binding

on the contractor and the price variations. If any shall be adjusted accordingly. 

Furnishing Work.

Sr. No. Particulars and Specification Approved makes/ model 

1. Ordinary Portland Cement ULTRATECH, SHREE ULTRA, BIRLA, ACC, 

AMBUJA

2. TMT FE -500/415 Tata, SAIL, JSW, Essar Steel, Jindal Steel, Panther, 

Kamdhenu

3. Structural Rolled Steel sections -beams,

Channels, tee, flats, angles, bars  (Round,

square, hexagonal, bright), etc

Tata, SAIL

4. PVC/CPVC Pipes & accessories ASTRAL, SUPREME, FINOLEX

5 Wall Tiles / Floor Tiles Kajaria, NITCO, Johnson

6 Grout KARAKOL, MYK LATICRETE, MAPEI, DR FIXIT

7 Sanitaryware Jaquar, Hindware, Cera

8 CP Fittings Jaquar, Hindware, Cera

9 Paint Asian Paints, Nerolac, Berger

10 Gypsum Board 

Framing with complete system 

Gyproc (saint gobain)/ India Gypsum including their 

suspensions and all fittings. 

Gyp steel ultra (saint gobain) 

11 Locks with CP brass Godrej/ Dorset/ Dorma 

12 Surface texture wall coating Heritage, Spectrum / Asian 

13 Wood Preservative ASCU PS-2 or equivalent 

14 Glass Modi / Asahi / Saint Gobain 

15 Screw GKM/ CIEF/ Shalimar/ Everite 

16 Aluminum sections Jindal/ Hindalco 

17 Glass/ Mirror Saint Gobain/ Modi 

18 Enamel Paint ASIAN PAINTS, BERGER, NIPPON, NEROLAC

19 Exterior Paint ASIAN PAINTS, BERGER, NEROLAC

20 Anchor Fasteners (Stainless Steel) for stone 

cladding

Deepak Fasteners, Nova Fasteners, Fixwell

21 Flush Doors Century, Greenply, Archid ply

22 HDHMR Ply Action TESA / Century /Greenply

Page 39 of 48



23 Laminate AICA/CENTURY/GREENLAM

24 WPC Chowkhats AMULYA, FLORISTA, CENTURY

25 Gypsum board INDIA GYPSUM, ST. GOBAIN, LAFARGE

26 Micro Concrete Pidilite, BASF, SIKA

27 Waterproofing* FOSROC / SIKA

* A written warranty on Stamp Paper for 5 years, by the company/brand to be provided by the vendor for 

the waterproofing work of terrace. Warranty given by the vendor will not be accepted.

Note: -

i) The contractor should obtain prior approval from Employer / Consultants before placing order for any

specific materials. Employer may change / delete any of the makes or brands out of the above list.

ii) All materials should conform to relevant standards and codes of BIS. Materials with I.S.I. mark shall

be used duly approved by the STATE BANK OF INDIA Engineer / Architect.

iii) If any material is found to be not up to the mark, the contractor will have to produce original

bills/certificate from the manufacturer or his authorized Distributor for authenticity and genuineness of the

material for consideration and as per make approved by the STATE BANK OF INDIA. The same will not be

considered for payment.

Signature of Contractor with Seal
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PROFORMA     FOR     HINDRANCE     TO     WORK  

Name of Work : 

Date of Start of work : 

Name of Contractor : Period of 

Completion : 

Agreement No. :

Dt. of Completion of work :

S.No. Nature of
Hindranc e

Date of
Occurrence of

Hindranc e

Date of which
Hindrance

was removed

Period of
which

Hindran ce
existed

Signature
of Site

Engine er

Signature of 
Bank /

Architects
Representative

1 2 3 4 5 6 7
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TABLE-II
PROFORMA FOR RUNNING A/C BILL

i. Name of Contractor/Agency :
ii. Name of Work :
iii. Sl.No. of this Bill :
iv. No. & Date of previous Bill :

v. Reference to Agreement No. :
vi. Date of Written order to commence :

vii. Date of Completion as per Agreement :

S.No. Item 
Description

Unit Rat 
e 
(Rs.
)

As per Tender
Quantity Amount 

(Rs.)

1 2 3 4 5

Upto Previous 
R.A.

Bill

Up Date (Gross Present Bill Remarks

Quantity Amount
(Rs.)

Quantity Amount
(Rs.)

Quantity Amount
(Rs.)

6 7 8 9

Note: 1. If part rate is allowed for any items, it                           
should be indicated with reasons for                           
allowing such a rate. Net Value
since previous

bill
2. If ad-hoc payment is made, it should be mentioned specifically.
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CERTIFICATE

The  measurements  on  the  basis  of  which  the  above  entries for the Running Bill No. _____

_____________________________________were made have been taken jointly on _______

______ and are recorded at pages           to         of measurement book No.              

______________________ ______________________ ______________________

Signature and date of Contractor Signature and date of Architects
Representative

(Seal)

Signature and date of Site
Engineer

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per

tender drawings, conditions and specifications.

________________________________ ________________________________

Architect Signatures & date of Site Engineer
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TABLE-III
MEMORANDUM FOR PAYMENT

R/A BILL NO.

1. Total value of work done since Rs.-----------

2.
previous bill (A)
Total amount of secured advance due Rs.-----------

3.
since Previous Bill (B)
Total amount due since Previous Bill Rs.-----------

4.
(C) (A+B)
PVA on account of declaration in price Rs.-----------

5. of Steel, Cement and other materials and labour as detailed in
separate statements enclosed.
Total amount due to the Contractor

Rs.-----------

OBJECTIONS:

i) Secured Advance paid in the previous Rs-----------------R/A
ii) Retention money on value of works as tenders up to date 

amount Rs.
Less already recovered

Rs---------------per accepted

Rs.-----------

iii)
Balance to be recovered

Mobilization Advance, if any
Rs.-----------

(a) Outstanding amount (principal + Rs.-----------
interest) as on date

(b)To be recovered in this bill Rs.-----------
iii. Any other Department all materials cost Rs.-----------
to be recovered as per contract, if any
iv. Any other Departmental service  Rs.-----------
charges to be recovered if any, as per contract 

(water, power etc.) enclose statement.
Total Deduction as per contract (F) Rs.-----------

Adjustments, if any-------------------Rs--------------------------Amount less received by Contractor in
--------- R/A Bill (as per statement of Contractor)
P.V.A. Rs. --
Total amount payable as per contract (E+F+G)Rs. -----------
(Rupees in words)
The bill amount to Rs (both  figures  and  words)  has  been

scrutinized  by  us  after due checking of the measurements of work as required and is
recommended for payment.

Date:

Signature of Architect with Seal
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The bill amount to Rs certified by Consultants has been scrutinized by me after due test checking
of measurements of works as required and is recommended for payment for an amount of 
Rs..................................

Date:                                               Signature of Owners Engineer

STATUTORY     DEDUCTION:  

i) Total Amount due(E) Rs.-----------

ii) Less I.T .Payable Rs.-----------

iii) Less S.T. Payable Rs.-----------

Net Payable Rs.-----------

This figures given in the Memorandum for payable has been verified 
and bill passed for payment                                                    (in words 
and figures)

Date:                                
Signature of the Competent Officer
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