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NIT NO AO/NIZ/RBO NIZ/25-26/06 
DATE 17.10.2025 

 
STATE BANK OF INDIA 

INVITES 
TENDER FOR 

--------------------------------------------------------------------------------------------------------------------- 
PROPOSED INTERNAL ELECTRICAL WORKS OF SBI RENJERLA BRANCH, RBO 

NIZAMABAD UNDER AO NIZAMABAD  

--------------------------------------------------------------------------------------------------------------------- 

FROM 

Electrical contractors who are empanelled with SBI-LHO, Hyderabad under 
respective category are only eligible to participate 

THROUGH E-TENDERING PROCESS 

 
 
 

The Assistant General Manager,  
State Bank of India,  

RBONizamabad, D. No. 5-1-85 & 86, 
Beside PLMS Petrol Bunk,  

Weekly Bazar Road, 
Nizamabad - 503001, Telangana, 

Ph. 08462 – 232305/06/07. 
Email:cmcompr5.aoniz@sbi.co.in 
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NOTICE INVITING TENDER (NIT) 

RBO Nizamabad invites online tenders on behalf of State Bank of India for the following 
work in TWO BID SYSTEM from the empanelled electrical contractors of LHO Hyderabad 
circle in respective category. 

1.  Name of the Work PROPOSED INTERNAL ELECTRICAL WORKS OF 
SBI ReNJERLA BRANCH, RBO NIZAMABAD UNDER 
AO NIZAMABAD  

2.  Estimated cost of work ₹7,38,177/- plus GST as applicable 
 

3.  Quantum of Earnest 
Money Deposit (EMD) 

₹7400/- DD Drawn In Favor of “AGM, RBO Nizamabad 
Payable at Nizamabad. EMD will be exempted under 
submission of valid MSE certificate in the respective 
category.EMD/Valid exemption certificate  should be 
submitted before due date 

4.  Time for Completion of 
work 

45Days from the date of PO or handover of the site 
whichever is earlier. 

5.  Eligibility of the contractor 1. Empanelled electrical contractors of LHO 
Hyderabad circle in respective category. 
2. The vendor should have a valid digital signature to 
participate in the online tendering process. 

6.  Date and Time where 
tender forms are available  

From 17.10.2025  to  30.10.2025 

7.  download from the 
websites: links 

https://etender.sbi 

8.  Last date and time of 
submission of online 
Tender 

30.10.2025 upto 15.00 hours 
 

9.  Date, Time of opening of 
e-Tenders(Technical bid  

30.10.2025 upto 15.10 hours 

10.  Place of submission of 
EMD/MSE certificate, 
opening of tender, contact 
person /telephone 
no/email address. 

Original EMD should be submitted (before due date 
and time) physically at: 

Office of the Regional Manager,  
State Bank of India,  
RBO Nizamabad. 
Contact: Chief Manager (COMP) –08462-
232305/06/07. 
Technical Bid of those firms / contractors who do not 
submit EMD or tender fee shall be rejected. 
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11.  Quantum of Security 
Deposit (percentage) 

1. Initial Security Deposit (ISD) – 2% of the Tender value 
including EMD 
2. Retention Money- 10% from each running bill subject 
to maximum of 5% of the contract value including 
EMD&ISD 

12.  Terms of payment of Bills, 
if any (specify the 
minimum value of work for 
payment of running 
account bills) 

i) No advance payment.  
ii) Interim Payment – ₹4.00 lakhs 
Final Payment after completion of the work subject to 
deductions as applicable. 

13.  Initial Security Deposit 
(ISD) 

2% of the Contract value  

14.  Defects Liability Period 12 Months from the date of completion or 
commissioning and handover of the work. 

15.  Liquidated Damages for 
delay in work 

If the work is delayed beyond the scheduled 
completion date, then 0.50% of the total value of the 
contract per week (or part thereof) of delay will be 
deducted from the final bill value subject to max 5%of 
the value of work 

16.  Validity of tender 90 days.  
 

17.  Eligible Taxes A )Income Tax will be deducted at source as per Govt. 
Guidelines. 
B) Reimbursement of GST will be made only on 
submission of proper GST invoice as per applicable 
GST provision. The contractor should comply with the 
following; 

1. Contractor should have GST Registration 
Number 

2. Invoice should specifically/separately disclose 
the amount of GST levied at applicable rate as 
per GST provision 

3. In case of Correction in the bills after scrutiny, 
contractor should submit fresh bills for payment 

4. Contractor should timely file his GST return in 
accordance with GST provisions to enable the 
bank to claim the credit of GST paid to the 
contractor 

5. The GST Number of State Bank of India are 
For Telangana State -36AAACS8577K1ZQ 
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18.  Electronic Payment Payment shall be made by way of Electronic fund 
transfer and the bill will be paid by the Branch. Firm 
should furnish details of the bank, a/c no, IFSC code 

19.  Any additional Information The quoted rate should be inclusive of materials, labour, 
wages, fixtures, transportation, installation, all taxes 
(excluding GST), wastages, Octroi, machinery, 
temporary works such as scaffolding, cleaning, 
overheads, profit, statutory expenses, incidental 
charges and all related expenses to complete the work 

20.  For any queries or 
support in connection with 
the online tendering 
process, please contact 
our E-procurement 
solutions agency  
 

e-Procurement technologies Limited, Ahmedabad. 
Dinesh  
Bagresha 

Dinesh.bagresha@e
ptl.in 

95108 12960 

Devendra R Devendra.r@eptl.in 95108 12971 
Nandan Valera Nandan.v@eptl.in 90810 00427 
Fahad Khan Fahad@eptl.in 99044 06300 
Nikhil Khalas Nikhil@ept.in 93745 19729 

 

In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 

SBI reserves the right to accept or reject any or all bids without assigning any reasons 
thereof, even after opening of the bids. 

 

 
 

AGM 
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INSTRUCTIONS TO THE TENDERERS 

1. Scope of Work: 

Online Sealed Tenders are invited byState Bank of India for the work as specified 
in the tender  

1.1 Site and Its Location 

The proposed work is to be carried out atas specified in the NIT 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in 
tender consisting the             following documents and the most workmanlike 
manner, 

1. Instructions to tenderers 
2. General Conditions of Contract 
3. Special Conditions of Contract 
4. Additional Conditions for Electrical Installation 
5. Technical Specifications 
6. Drawings 
7. Price Bid 

2.1 The above documents shall be taken as complementary and mutually 
explanatory of one another but in   case of ambiguities or discrepancies, shall 
take precedence in the order given below, 
a. Price bid 
b. Technical Specifications 
c. Additional Conditions for Electrical Installation 
d. Special Conditions of Contract 
e. General Conditions of Contract 
f. Instructions to Tenderers 

2.2 Complete set of Bid documents can be downloaded from the Bank’s website 
http://www.sbi.co.in under “SBI in the News” link “procurement news“ and also at 
our e-procurement agency’s portal  https://etender.sbi during the period 
mentioned in the NIT. 

2.3   The tender documents are not transferable. 
3 Site Visit 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
Tenderer is requested satisfy himself regarding the availability of water, power, 
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transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions local authorities 
requirement, traffic regulations etc; 
 

3.2   The tenderer will be fully responsible for considering the financial effect of any or all  
the  factors while submitting his tender. 

4 Earnest Money 
4.1 The tenderers are requested to submit the Earnest Money as specified in the NIT in 

the form of Demand Draft or Banker’s Cheque in favour of as mentioned in the NIT 
drawn on any Bank in India. EMD will be exempted subject to submission of valid 
MSE certificate under respective category. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender 
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less 
EMD by means of D/D as mentioned in the NIT within a period of 15 days of  acceptance 
of tender. 

6 Security Deposit 
6.1 Total security deposit shall be 5% of contract valueor as per GO issued by central 

government at that time i.e settlement of final bill. Out of this 2% of contract value is 
in the form of initial security deposit which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e. deduction from each running bill account will be 10% till total 
3% of contract value is reached. 50% of the total security shall be paid to the 
contractors on the basis of architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after the defects liability period as specified in 
the contract. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
7 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of his tender by the Bank. However, the written acceptance 
of the tender by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

8 Completion Period: As stipulated in the NIT 
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9 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from 
the date of opening price bid. If the tenderer withdraws his/her offer during the validity 
period or makes modifications in his/her original offer which are not acceptance to the 
Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit 
the EMD. 

10 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract 
value. 

11 Rates and Prices 
11.1 In case of item rate tender 
11.2 APPLICABLE ONLY FOR OFFLINE TENDER: 

a. The tenderers shall quote their rates for individual items both in words and 
figures in case of discrepancy between the rates quoted in words and figures the 
unit rate quoted in words will prevail.  

b. The amount of each item shall be calculated and the requisite total is given. In 
case of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
amount will be corrected. 

c. The tenderers should not change the units as specified in the tender. If any unit 
is changed the tenders would be evaluated as per the original unit and the 
contractor would be paid accordingly. 

d. The tenderer should not change or modify or delete the description of the item. If 
any discrepancy is observed he should immediately bring to the knowledge of the 
Architect/ Bank. 

e. Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

f. Each page shall be totaled and the grand total shall be given. 

11.3 APPLICABLE BOTH ONLINE/ OFF LINE TENDERS 

a. The rate quoted shall be firm and shall include all costs, allowances, 
taxes, ,levies, etc except GST. Applicable GST will be reimbursed by the 
Bank on the executed vale.. 

b. If no rate is quoted for a particular item the contractor shall not be paid for 
that item when it is executed. 

12.   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
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12.1 Bidder requiring any clarification of the bidding document may notify us in writing   
at the address/by e-mail given in the NIT within the date/time mentioned. 

12.2. The clarifications to the queries received or amendments in the tender will be 
posted on the Bank’s website and e-tender portal as a corrigendum/Addendum. 
No individual communication will be conveyed to the Bidders. The interested 
parties/Bidders are advised to check the above website regularly till the date of 
submission of Bid document and ensure that clarifications / amendments issued, 
if any, have been taken into consideration before submitting the Bid. Such 
amendments/clarifications, if any, issued by the Bank will be binding on the 
participating Bidders. Bank will not take any responsibility for any such omissions 
by the Bidder. Bank, at its own discretion, may extend the deadline for submission 
of Bids in order to allow prospective Bidders a reasonable time to prepare the Bid, 
for taking the amendment into account. 

12.3. Bank/ SBI reserves the right to amend, rescind or reissue the tender, at any time 
prior to the deadline for submission of Bids.  

12.4. No request for change in commercial/legal terms and conditions, other than what 
has been mentioned in the tender or any addenda/corrigenda or clarifications 
issued in connection thereto, will be entertained and queries in this regard, 
therefore will not be entertained.  

12.5. Queries received after the scheduled date and time will not be responded/acted 
upon. 

13. Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

Bank/ SBI  reserves the right to accept or reject any Bid in part or in full or to cancel the 
Bidding process and reject all Bids at any time prior to award of the contract, without 
incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the grounds for the Bank’s action. 

21.4 The acceptance of a tender rests with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject 
any or all of the tenders received, without assigning any reasons. All tenders in 
which any of the prescribed conditions are not fulfilled, or are incomplete in any 
respect are liable to be rejected. 

21.5 The notification of award will constitute the formation of the Contract.  The selected 
Bidder should convey acceptance of the award of contract by returning duly signed 
and stamped duplicate copy of the PO within 15 days of receipt of the 
communication and to enter into an agreement with the Bank.   
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OPENING AND EVALUATION OF BIDS 

14.1 The online Bids will be opened at the office address of SBI mentioned in the NIT.  
Representatives of Bidder may be present during opening of Bids.However, Bids would 
be opened even in the absence of any or all the bidder’s representatives. 
 

14.2 In the two bidsystem, the technical bids will be opened at the scheduled time 
mentioned in the NIT. In case, if the date of opening is declared as nonworking day or 
Holiday, the bids will be opened on the next working day. The price bid of the qualified 
vendors will be opened on the same day or on a subsequent date which will be intimated 
to the bidders. 

 

14.3 VALIDITY OF BID 

Bids shall remain valid and open for acceptance for a period stipulated in this document 
from the date of opening of price bid. If the Bidder withdraws his/her offer during the 
validity period or makes modifications in his/her original offer, which are not acceptable 
to the Bank, without prejudice to any other right or remedy, the Bank shall be at liberty to 
forfeit the EMD. 

 

15.0 PRELIMINARY EXAMINATION 

15.1 SBI will examine the Bids to determine whether they are complete, on required 
formats & accompanied by supporting Documents and the Bids are conforming to all the 
terms and conditions of the Bidding Document without any deviations and are generally 
in order.  

 

15.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, 
SBI will have right to demand submission of more information as required, if any of the 
document is partly submitted. If the bidder does not respond within the stipulated time, 
SBI will reject or disqualify the bid. 

 

16.0 TECHNICAL EVALUATION 

16.1 Only those Bidders and Bids who have been found to be in conformity of the 
eligibility terms and conditions during the preliminary evaluation would be taken up for 
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further detailed evaluation. Those Bids who do not qualify the eligibility criteria and all 
terms during preliminary examination will not be taken up for further evaluation. 

 

16.2 During evaluation of bids, the SBI may, at its discretion ask the bidders for 
clarification of its bid. The request for clarification shall be in writing and no change in 
prices or substance of the bid shall be sought, offered or permitted. No post bid 
clarification at the initiative of the bidder shall be entertained. 

 

16.3 The tenders must be unconditional. Conditional tenders leading to unknown / 
indefinite liability may be summarily rejected. 

17.EVALUATION OF PRICE BIDS AND FINALIZATION 

 

17.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and 
the online price bid submitted by the bidder will be opened. 

 

17.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as 
quoted in the online bidding or Reverse Auction (if conducted). 

 

17.4 The process of online rebidding amongst the two or more contractors offering 
same rates shall continue till L1 bidder is discovered. If required, SBI shall conduct 
reverse auction to discover the L1 bidder. 

 

17.5 In case, any of such contractors or all contractors (who have quoted same tender 
amount in the initial bidding or subsequent bidding) refuse to submit revised offer, it shall 
be treated as “Withdrawal of tender” by the Contractor before acceptance by SBI and the 
EMD of such contractors shall be forfeited and they shall not be allowed to participate in 
the re-tendering process for the work.  
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GENERAL CONDITIONS OF CONTRACT 

 

a. Definitions 

"Contract" means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between State Bank of India (Client) and the contractor, 
together with the documents referred therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the 
Architects/Bank and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 
 

1.1.1 'SBI' shall mean State Bank of India (client) a body Corporate created under State 
Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan, 
Madame Cama Road, Mumbai 400 021 and a Apex Training Centre State Bank 
Institute of Consumer Banking, Begumpet, Hyderabad and includes the client's 
representatives, successors and assigns. 

'Architects/Consultants ' shall mean as  

 

1.1.2 'Site Engineer' shall mean an Engineer appointed by the Bank as their 
representative to give instructions to the contractors. 

1.1.3 The Contractor' shall mean the individual or firm or company whether incorporated 
or not, undertaking the works and shall include legal personal representative of 
such individual or the composing the firm or company and the permitted assignees 
of such individual or firms of company. 
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      The expression 'works' or 'work' shall mean the permanent or temporary work 
described in the 'Scope of Work" and/or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, fittings 
and things of all kinds to be provided, the obligations of the contractor hereunder and 
work to be done by the contractor under the contract. 

 

1.1.4 'Engineer' shall mean the representative of the Architect/consultant. 

 

1.1.5 'Drawings' shall mean the drawings prepared by the Architects and issued by the 
Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time 'Contract value 
shall mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be 
made under the provision herein after contained. 

 

1.1.6 'Specifications' shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the 
architect/ consultant "Month" means calendar month. 

 

1.1.7 "Week" means seven consecutive days. 

 

1.1.8 "Day" means a calendar day beginning and ending at 00 Hrs and 24 hrs 
respectively. 
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CLAUSE 

1. Total Security Deposit 

    Total Security deposit comprise of: 

a. Earnest Money Deposit  

b. Initial Security Deposit  

c. Retention Money 

(a) Earnest Money Deposit(EMD) : 
 The tenderer shall furnish EMD as specified in the NIT in the form of Demand 

draft or Bankers cheque drawn in favour of as specified in the NIT, on any 
Scheduled Bank. EMD is exempted subject to submission of valid MSE 
certificate in respective category. 

 No tender shall be considered unless the EMD is so deposited in the required 
form.  

 No interest shall be paid on this EMD. 
 The EMD of the unsuccessful tenderer shall be refunded soon after the decision 

to award the contract is taken without interest.  
 The EMD shall stand absolutely forfeited 

i. if the tenderer revokes his tender at any time during the period when he is 
required to keep his tender open acceptance by the SBI 

or 

ii. after it is accepted by the SBI the contractor falls to enter into a formal agreement  

or 
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iii. fails to pay the initial security deposit as stipulated  

or 

iv. fails to commence the work within the stipulated time. 

Note: If the tendering process is delayed for any reason, the Bank will insist on the 
revalidation of the DD and the bidder has to get it revalidated and submit again. 

 

 

 

(b) Initial Security Deposit (ISD) 

       The amount of ISD shall be 2% of accepted value of tender including the EMD. 
Balance of ISD (i.e. excluding EMD) is to be submitted in the form of DD drawn on 
any scheduled Bank and shall be deposited within 15 days from the date of letter of 
acceptance of tender.  

(c) Retention Money 

       Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit i.e. the ISD plus Retention Money shall both together not 
exceed 5% of the contract value. 50% of the total security deposit shall be refunded 
to the contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded 
to the contractors without interest within fifteen days after the end of defects liability 
period provided the contractor has satisfactorily attended to all defects in accordance 
with the conditions of contract including site clearance. 

 

 2.0 NA 

 3.0 Language Errors, Omissions and Discrepancies 

       In case of errors, omissions and/or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc, the 
following order shall apply. 

i. Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted. 
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ii. Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 

iii. Between written description of the item in the specifications and descriptions in 
bills of quantities of the same item, the latter shall be adopted. 

iv. In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

v. Between the duplicate/subsequent copies of the tender, the original tender shall 
be taken as correct. 
 
 
 
 

4.0 Scope of Work 
 

       The contractor shall carry out, complete and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the 
satisfaction of the Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the Bank from time to time issue further 
drawings and/or written instructions, details directions and explanations which are 
hereafter collectively referred to as Architect's/Consultant's instructions in regard to 
: the variation or modification of the design, quality or quantity of work or the addition 
or omission or substitution of any work, any discrepancy in the drawings or between 
the BOQ and/or drawings and/or specifications, the removal from the site of any 
material brought thereon by the contractor and the substitution of any other materials 
thereof, the demolition, removal and/or re-execution of any work executed by him, 
the dismissal from the work of any person employed/engaged thereupon. 

5 (i) Letter of Acceptance 
 Within the validity period of the tender the Bank shall issue a letter of acceptance either 

directly or through the architect by registered post or otherwise depositing at the 
address of the contractor as given in the tender to enter into a Contract for the 
execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 

5 (ii) Contract Agreement 
  On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 

tenderer shall be bound to implement the contract and within fifteen days thereof he 
shall sign an agreement in a non-judicial stamp paper of appropriate value. 

6.0 Ownership of drawings 
 All drawings, specifications and copies thereof furnished by the SBI through its architect/ 

consultants are the properties of the SBI. They are not to be used on other work. 
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7.0 Detailed drawings and instructions 
The SBI through its architects/consultants shall furnish with reasonable promptness 

additional instructions by means of drawings or otherwise necessary for the proper 
execution of the work. All such drawings and instructions shall be consistent with the 
contract documents, true developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various 
activities on receipt of the work order and submit the same to the SBI through the 
Architect/Consultant. 

 

Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the 
drawings shall be handed over to the contractors. 

8.0 Liquidated Damages 

        If the contractor fails to maintain the required progress in terms of clause 30 of GCC 
or to complete the work and clear the site including vacating their office on or before 
the contracted or extended date or completion without justification in support of the 
cause of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.5% of the contract value per week subject to a maximum 
of 5% of the contract value. 

9.0 Materials, Appliances and Employees 
        Unless or otherwise specified the contractor shallprovide and pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him. Workman whose work or behaviour 
is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed 
from the site immediately. 

10.0 Permits, Laws and Regulations 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses. 

The contractor shall give notices and comply with the regulations, laws, and ordinances 
rules, applicable to the contractor. If the contractor observes any discrepancy between 
the drawings and specifications, he shall promptly notify the SBI in writing under intimation 
of the Architect/Consultant. If the contractor performs any act which is against the law, 
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rules and regulations he shall meet all the costs arising there from and shall indemnify 
the SBI any legal actions arising there from. 

11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect/consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by the 
architect/consultant the contractor shall be responsible for the same and shall at his own 
expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from 
damage and shall protect the SBl's properties from  injuryor  lossarising  inconnection  
with contract.  He shall make good any such damage,  injury, loss due to his fault or 
negligence except which are due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protection of his employees on the 
works and shall comply with all applicable provisions  ofGovernment  and  local bodies' 
safety laws and building codes to prevent accidents, or injuries to persons or property of 
about or adjacent to his place of work.  The  contractorshall  take insurance covers as per 
clause 24.0 at his own cost. The policy may be taken in joint names of the contractors 
and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at  all  reasonable  time have 
free access to the work site and/or to the workshop, factories or other places where 
materials  are lying or from where they are obtained and the contractor  shall give every 
facility to the SBI,  Architect/Consultant  and  their  representatives necessary for 
inspection and examination and test  of  the  materials  and workmanship. No person 
unless  authorized  by the SBI/Architect/Consultant except the representative of Public 
authorities shall be allowed on the work at any time. The proposed work either during its 
construction/execution stage or its completion can also be inspected by the Chief 
Technical Examiner's organization a wing of Central Vigilance Commission. 

14.0 Assignment and subletting 

The whole of work included in the contract  shall be executed  by the contractor  and he 
shall not directly entrust and engage or indirectly transfer assign or underlet the contract 
or any part or share thereof or interest therein without the written consent of the SBI 
through the architect and no undertaken shall relieve the contractor from the responsibility 
of the contractor from active superintendence of the work during its progress. 
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15.0 Quality of Materials, Workmanship & Test 

1.     All materials and workmanship shall be best of the respective  kindsdescribed  
inthe contract and in accordance with Architect/Consultant instructions and shall 
be subject from time to time to such tests as the architect/consultant may direct at 
the place of manufacture or fabrication  or on the site or an approved testing 
laboratory. The contractor shall provide such assistance, instruments, machinery, 
labour and materials 
 
 

2. Samples 

All samples of adequate  numbers, size,  shades& pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed 
literature/test certificate of the same shall be provided to the satisfaction of the Architect/ 
consultant. Before submitting the sample/literature the contractor shall satisfy himself that 
the material/equipment for which he is submitting the samples/literature meet with the 
requirement of tender specification. Only when the samples are approved in writing by 
the architect/consultant the contractor shall proceed with the procurement and installation 
of the particular material/equipment. The approved samples shall be signed by the 
Architect/Consultant for identification and shall be kept on record at site office until the 
completion of the work for inspection/comparison at any time. The Architect/Consultant 
shall take reasonable time to approve the sample. Any delay that might occur in approving 
the samples for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various manufacturers and such 
other aspects causing delay on the approval of the materials/equipmentsetc shall be to 
the account of the contractor. 

(iii)    Cost of tests 
The cost of making any test shall be borne by the contractor if such test is intended by or 
provided for in the specifications or BOQ. 

(iv) Cost of test not provided for If any test is ordered by the Architect/ Consultant which 
is either : 
If so intended by or provided for or ( in the cases above mentioned) is not so particularised 
or through so intended or provided for but ordered by the Architect/Consultant which is 
either to be carried out by an independent person at any place other than the site or the 
place of manufacture or fabrication of the materials tested or any Government/approved 
laboratory, then the cost of such test shall be borne by the contractor. 

16.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter affecting 
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the execution of the work nor any misunderstanding or the obtaining incorrect information 
or the failure to obtain correct information relieve him from any risks or from the entire 
responsibility for the fulfillment of contract. 

 

 

17.0 Contractor's superintendence 

The contractor shall give necessary personal superintendence during the execution of the 
works and as long, thereafter, as the Architect/consultant may consider necessary until 
the expiry of the defects liability period, stated hereto. 

18.0 Quantities 

i. The bill of quantities (BOO) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of Measurements 

         The rate quoted shall remain valid for variation of quantity against individual item to 
any extent subject to maximum variation of the contract value by 25%. The entire 
amount paid under Clause 20 hereof as well as amounts of prime cost and 
provisional sums, if any, shall be excluded. 

ii. Variation exceeding 25% : The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof . 

19.0 Works to be measured 
The Architect/Consultant may from time to time intimate to the contractor that he required 
the work to be measured and the contractor shall forthwith attend or send a qualified 
representative to assist the Architect in taking such measurements and calculation and 
to furnish all particulars or to give all assistance required by any of them. Such 
measurements shall be taken in accordance with the Mode of measurements detailed in 
the specifications. The representative of the Architect/Consultant shall take joint 
measurements with the contractor's representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance .All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book. Should the contractor not 
attend or neglect or omit to depute his representative to take measurements then the 
measurements recorded by the representative of the Architect/consultant shall be final. 
All authorized extra work, omissions and all variations made shall be included in such 
measurements. 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall 
vitiate the contract. 
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In case the SBI/Architect/Consultant thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the Architect/Consultant 
shall give notice thereof in writing to the contractor or shall confirm in writing within seven 
days of giving such oral instructions the contractor shall alter to, add to, or omit from as 
the case may be in accordance with such notice but the contractor shall not do any work 
extra to or make any alteration or additions to or omissions from the works or any 
deviation from any of the provisions of the contract, stipulations, specifications or contract 
drawings without previous consent in writing of the Architect/Consultant and the value of 
such extras, alterations, additions or omissions shall in all cases be determined by the 
Architect/Consultant and the same shall be added to or deducted from the contract value, 
as the case may be. 

21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect/Consultant with the concurrence of the SBI as herein mentioned. 
Any such extra is herein referred to as authorized extra and shall be made in accordance 
with the following provisions. 

a  i) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 

ii)    Rates for all items, wherever possible should be derived out of the rates     given in 
the priced BOQ. 

b The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items 
of works are carried out, otherwise the prices for the same shall be valued under 
sub clause (c) hereunder. 

c         Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which 
any remaining items or works are carried out, then the contractor shall within 7 
days of the receipt of the letter of acceptance inform the Architect/Consultant of 
the rate which he intends to charge for such items of work, duly supported by 
analysis of the rate or rates claimed and the Architect/Consultant shall fix such rate 
or prices as in the circumstances in his opinion are reasonable and proper, based 
on the market rate. 

d  Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, 
so stated then in accordance with the local day work rates and wages for the 
district; provided that in either case, vouchers specifying the daily time (and if 
required by the Architect/Consultant) the workman's name and materials employed 
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be delivered for verifications to the Architect/Consultant at or before the end of the 
week following that in which the work has been executed. 

f lt is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the contractor shall submit rates duly supported by rate 
analysis worked on the "market rate basis" for material, labour, hire/running 
charges of equipment and wastages etc plus 15% towards establishment charges, 
contractor's overheads and profit. Such items shall not be eligible for escalation. 

22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six 
months of the virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed to 
the satisfaction of the SBI. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's labour, 
equipment and machinery. 

b. Demolish, dismantle and remove the contractor's site office, temporary works, 
structures including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works. 

c. Remove all rubbish, debris etc from the site and the land allotted to the contractor 
by the SBI and shall clear, level and dress, compact the site as required by the 
SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 

e. Shall hand over the work in a peaceful manner to the SBI. 
f. AII defects/imperfections have been attended and rectified as pointed out by the 

SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 
entitled to apply to the Architect/Consultant for the certificate. If the Architect/Consultant 
is satisfied of the completion of the work, relative to which the completion certificate has 
been sought, the Architect/Consultant shall within fourteen (14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for which 
the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBl's rights and contractor's 
liabilities under the contract including the contractor's liability for defects liability period 
nor shall the issuance of VCC in respect of the works or work at any site be construed as 
a waiver of any right or claim of the SBI against the contractor in respect of works or work 
at the site and in respect of which the VCC has been issued. 
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24.0 Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the 
site for execution of any work not included in the scope of this contract which it may desire 
to have carried out by other persons simultaneously and the contractor shall not only 
allow but also extend reasonable facilities for the execution of such work. The contractor 
however shall not be required to provide any plant or material for the execution of such 
work except by special arrangement with the SBI. Such work shall be carried out in such 
manners not to impede the progress of the works included in the contract. 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the 
contractor shall insure in the joint names of the SBI and the contractor against all 
loss or damages from whatever cause arising other than the excepted risks, for 
which he is responsible under the terms of contract and in such a manner that the 
SBI and contractor are covered for the period stipulated in clause 28 of GCC and 
are also covered during the period of maintenance for loss or damage arising from 
a cause, occurring prior to the commencement of the period of maintenance and 
for  any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations 
under clause. 

a. The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials 
for incorporation in the works at their replacement value. 

 

b. The constructional plant and other things brought on to the site by the contractor 
to the replacement value of such constructional plant and other things. 

 

c. Such insurance shall be effectedwith an insurer and in terms approved by the 
SBI which approval shall not be unreasonably withheld and the contractor shall 
whenever required produce to the Architect/Consultant the policy of insurance 
and the receipts for payment of the current premiums. 

 

25.2 Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify the 
SBI against all losses and claims in respect of injuries or damages to any person 
or material or physical damage to any property whatsoever which may arise out of 
or in consequence of the execution and maintenance of the works and against all 
claims proceedings, damages, costs, charges and expenses whatsoever in 
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respect of or in relation thereto except any compensation of damages for or with 
respect to: 

 

a. The permanent use or occupation of land by or any part thereof. 

 

b. The right of SBI to execute the works or any part thereof, on, over, under, in or 
through any lands. 

 

c. lnjuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract. 

 

d. lnjuries or damage to persons or property resulting from any act or neglect of the 
SBI, their agents, employees or other contractors not being employed by the 
contractor or in respect of any claims, proceedings, damages, costs, charges and 
expenses in respect thereof or in relation thereto or where the injury or damage 
was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the 
responsibility of the SBI, their employees, or agents or other employees, or 
agents or other contractors for the damage or injury. 

25.3 Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the provision sub-
clause 26.2 of this clause. 

25.4 Contractor's superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 

claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable 
in respect of any article or part thereof included in the contract. In the event of any 
claim made under or action brought against SBI in respect of such matters as 
aforesaid the contractor shall be immediately notified thereof and the contractor 
shall be at liberty, at his own expenses to settle any dispute or to conduct any 
litigation that may arise there from, provided that the contractor shall not be liable 
to indemnify the SBI if the infringement of the patent or design or any alleged patent 
or design right is the direct result of an order passed by the Architect/Consultant in 
this behalf. 
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25.5 Third Party Insurance 
25.5.1  Before commencing the execution of the work the contractor but without limiting 

his obligations and responsibilities under clause 26.0 of GCC shall insure 
against his liability for any material or physical damage, loss, or injury which may 
occur to any property including that of SBI, or to any person, including any 
employee of the SBI, by or arising out of the execution of the works or in the 
carrying out of the contract, otherwise than due to the matters referred to in the 
provision to clause 26.0 thereof. 

 

25.5.2 Minimum Amount of Third Party Insurance 
Such insurance shall be affected with an insurer and in terms approved by the SBI which 

approval shall not be reasonably withheld and for at least the amount stated below. 
The contractor shall, whenever required, produce to the Architect/Consultant the 
policy or policies of insurance cover and receipts for payment of the current 
premiums. 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 
lacs per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

25.7 Accident or Injury to Workmen 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default 
of the SBI or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 
aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

25.7.2 Insurance against accidents etc to workmen 
The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time any person employed by him on the works and 
shall, when required, produce to the architect/consultant such policy of insurance 
and receipt for payment of the current premium. Provided always that, in respect 
of any persons employed by any sub-contractor the contractor's obligation to 
insure as aforesaid under this sub-clause shall be satisfied if the sub contractor 
shall have insured against the liability in respect of such persons in such manner 
that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architec/Consultant when required such policy of 
insurance and the receipt for the payment of the current premium. 
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25.7.3 Remedy on Contractor's failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBI may effect and keep in force any such insurance 
and pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct the amount so paid by the SBI as aforesaid and also 
deduct 15% of contract value from any amount due or which may become due to 
the contractor, or recover the same as debt from the contractor. 

 

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of 
such default, the Bank shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid 
by the SBI and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the insurer in respect of such damage shall be paid to the contractor 
and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged. 

26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of 
handing over site by the SBI or 15 days from the date of issue of Letter of 
Acceptance of Bank, whichever is later. 

27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period as specified in the NIT calendar 
months from the date of commencement. If required in the contract or as directed 
by the Architect/Consultant, the contractor shall complete certain portions of work 
before completion of the entire work. However the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of 
the contract. 

28.0 Extension of Time 
If, in the opinion of the Architec/Consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architec/Consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely to 
be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Architec/Consultant in 
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writing at least 30 days before the expiry of the scheduled time and while applying 
for extension of time he shall furnish the reasons in detail and his justification if 
any, for the delays. The architect/consultant shall submit their recommendations 
to the SBI in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period extended time which 
will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the SBI the 
provision of liquidated damages as stated under clause 9 of GCC shall become 
applicable. Further contract shall remain in force even for the period beyond the 
due date of completion irrespective whether the extension is granted or not. 

29.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of 
a kind and conducted in a manner to the satisfaction of the Architec/Consultant. 
Should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the Architec/ Consultant too slow to ensure the completion of the whole 
of the work by the prescribed time or extended time for completion the 
Architect/Consultant shall thereupon take such steps as considered necessary by 
the Architec/Consultant to expedite progress so as to complete the woks by the 
prescribed time or extended time. Such communications from the 
Architect/Consultant neither shall relieve the contractor from fulfilling obligations 
under the contract nor he shall be entitled to raise any claims arising out of such 
directions. 

30.0 Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect/Consultant, save when the work 
is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the 
Architect/Consultant. However the provision of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts 
in order to achieve the progress and quality of the part of the works being 
technically required and continued with the prior approval of the 
Architect/consultant at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be 

carried out without unreasonable noise and disturbance. 

31.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shalldecide to abandon or reduce 
the scope of work for any reason whatsoever and hence not require the whole or 
any part of the work to be carried out, the Architect/Consultant shall give notice in 
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writing to that effect to the contractor and the contractor shall act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bona fide brought to the site of the work by the contractor 
and rendered surplus as a result of the abandonment, curtailment of the work or 
any portion thereof and then taken back by the contractor, provided however that 
the Architect/Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those 
at which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect/Consultant 
shall be final. 

32.0 Suspension of work 
i. The contractor shall, on receipt of the order in writing of the Architect/Consultant 

(whose decision shall be final and binding on the contractor) suspend the 
progress of works or any part thereof for such time and in such manner as 
Architect/ Consultant may consider necessary so as not cause any damage or 
injury to the work already done or endanger the safety thereof for any of following 
reasons. 

a. On account any default on the part of the contractor, 

or 

b. For proper execution of the works or part thereof for reasons other than the 
default of the contractor, 

or 

c)For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by 
the Architect/Consultant. 

ii. lf the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : 

The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 
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33.0 Action when the whole security deposit is forfeited 
 

In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect/Consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBI. 

a. To rescind the contract (of which rescission notice in writing to the  contractor by 
the Architect/Consultant shall be conclusive evidence) and in which case the 
security deposit of the contractor shall be forfeited and be absolutely at the 
disposal of SBI. 

b. To employ labour paid by the SBI and to supply materials to carry out the work, or 
any part of the work, debiting the contractor with the cost of the labour and 
materials (the cost of such labour and materials as worked out by the Architect/ 
Consultant shall be final and conclusive against the contractor) and crediting him 
with the value of the work done, in all respects in the same manner and at the 
same manner and at the same rates as if it had been carried out by the contractor 
under the terms of this contract the certificate of Architect/Consultant as to the 
value of work done shall be final and conclusive against the contractor. 

c. To measure up the work of the contractor, and to take such part thereof as shall 
be unexecuted, out of his hands, and to give it to another contractor to complete 
in which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor, if the whole work had been 
executed by him (of the amount of which excess the certificates in writing of the 
Architects/ Consultant shall be final and conclusive) shall be borne by original 
contractor and may be deducted from any money due to him by SBI under the 
contract or otherwise, or from his security deposit or the proceeds of sale thereof, 
or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or 
the performance of the contract and in case the contract shall be rescinded under 
the provision aforesaid, the contractor shall not be entitled to recover or to be paid 
any sum or any work thereto for actually performed under this contract, unless, 
and until the Architect/Consultant will have certified in writing the performance of 
such work and the value payable in respect thereof, and he shall only be entitled 
to be paid the value so certified. 

34.0 Owner's Right to Terminate the Contract 
If the contractor being an individual or a firm commit any 'Act of Insolvency' or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Government and 
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of the Official Assignee of the liquidator in such acts of insolvency or winding up 
shall be unable within seven days after notice to him to do so, to show to the 
reasonable satisfaction of the Architect/Consultant that he is able to carry out and 
fulfil the contract, and to give security therefore if so required by the 
Architect/Consultant. 

 

Or 

if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor. 

Or 

shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect/Consultant or shall charge or encumber this contract or any payment 
due to which may become due to the contractor there under. 

a.  Has abandoned the contract; 

or 

b. Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from 
the SBI through the Architect/Consultant written notice to proceed,  

or 

c.  Has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time agreed 
upon, or has failed to remove the materials from the site or to pull down and replace 
work within seven days after written notice from the SBI through the Architect/ 
Consultant that the said materials were condemned and rejected by the Architect/ 
Consultant under these conditions; or has neglected or failed persistently to observe 
and perform all or any of the acts, matters or things by this contract to be observed 
and performed by the contractor for seven days after written notice shall have been 
given to the contractor to observe or perform the same or has to the detriment of 
good workmanship or in defiance of the SBl's or Architect's/Consultant's instructions 
to the contrary subject any part of the contract. Then and in any of said cases the 
SBI and or the Architect/Consultant, may not withstanding any previous waiver, after 
giving seven days notice in writing to the contractor, determine the contract, but 
without thereby affecting the powers of the SBI or the Architect/Consultant or the 
obligation and liabilities of the contractor the whole of which shall continue in force 
as fully as if the contract had not been so determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And, further the 
SBI through the Architect/Consultant, their agents or employees may enter upon and 
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take possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads, use the 
same by means of their own employees or workmen in carrying on and completing 
the work or by engaging any other contractors or persons to complete the work and 
the contractor shall not in any was interrupt or do any act, matter or thing to prevent 
or hinder such other contractor or other persons employed for completing and 
finishing or using the materials and plant for the works. 

       When the works shall be completed or as soon thereafter as convenient the SBI or 
the Architect/Consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days 
after receipt thereof by him the SBI sell the same by public auction after due 
publication and shall adjust the amount realized by such auction. The contractor shall 
have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 

35.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ 
Consultant to the contractor within 10 working days from the date of certificate to 
the payment from SBI from time to time. The SBI shall recover the statutory 
recoveries and other dues including the retention amount from the certificate of 
payment. 

Provided always that the issue of any certificate by the Architect/Consultant during 
the progress of works or completion shall not have effect as certificate of 
satisfaction or relieve the contractor from his liability under clause. 

The Architect/Consultant shall have power to withhold the certificate if the work or 
any part thereof is not carried out to their satisfaction. 

The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. 

The SBI shall modify the certificate of payment as issued by the 
Architect/Consultant from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement book (M.B). 

The contractor shall not submit interim bills when the approximate value of work done by 
him is less than amount specified in the NITand the minimum interval between two 
such bills shall be one month. 

The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect/Consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities. 
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The contractor shall submit the interim bills in the prescribed format with all details. 

36.0 Settlement of Disputes and Arbitration 
Except where otherwise provided in the contract all questions and disputes relating 
to the meaning of the specifications, design, drawings and instructions herein 
before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or thing whatsoever in any 
way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the 
work or the execution or failure to execute the same, whether arising during the 
progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter : 

 

i. lfthe contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions 
or recoveries made or proposed to be made from the contract or raise any dispute, 
the Contractor shall forthwith give notice in writing of his claim, or dispute to the 
Assistant General Manager (Premises& Estate)/Dy.General Manager 
(Premises)and endorse a copy of the same to the Architect, within 30 days from 
the date of disallowance thereof or the date of deduction or recovery. The said 
notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled 
to raise any claim nor shall the Bank be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the 
contractor to the Assistant General Manager (Premises& Estate)/Dy.General 
Manager (premises) in the manner and within the time as aforesaid. The contractor 
shall be deemed to have waived and extinguished all his rights in respect of any 
claim not notified to theAssistant General Manager (Premises& 
Estate)/Dy.General Manager (premises) in writing in the manner and within the 
time aforesaid. 

ii. The Assistant General Manager (Premises& Estate)/Dy.General Manager 
(premises) shall give his decision in writing on the claims notified by the contractor. 
The contractor may within 30 days of the receipt of the decision of the Assistant 
General Manager (Premises& Estate)/Dy.General Manager (premises) submit his 
claims to the conciliating authority namely the Circle Development Officer/General 
Manager (Corporate Services) for conciliation along with all details and copies of 
correspondence exchanged between him and the Assistant General Manager 
(Premises& Estate)/Dy.General Manager (premises) 

iii. lf the conciliation proceedings  are terminated  without  settlement  of the disputes, 
the contractor  shall,  within a period of 30 days of termination thereof  shall give a 
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notice to the concerned Chief General Manager/Dy.Managing Director &Corporate 
Development Officer of the Bank for appointment of an arbitrator to adjudicate the 
notified claims failing which the claims of the contractor shall be deemed to have 
been considered absolutely barred and waived. 

iv. Except where the decision has become final, binding and conclusive in terms of 
the contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid and all claims of the Bank shall be referred for adjudication 
through arbitration. 

v.     by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing 
Director &Corporate Development Officer. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a Bank Officer and that he had to 
deal with the matters to which the Contract relates in the course of his duties as 
Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said  ChiefGeneral  
Manager/Dy.ManagingDirector  &Corporate  Development Officer. Such person 
shall be entitled to proceed with the reference from the stage at which it was left 
by his predecessor. 

 It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees if any, of the arbitrator shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The 
cost of the reference and of the award (including the fees, if any of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in 
what manner, such costs or any part thereof shall be paid and fix or settle the 
amount of costs to be so paid. 
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37.0 NA 

38.0  POWER& WATER 

38.1 Power Supply 

The contractor shall make his own arrangements for power and supply/distribution 
system for driving plant or machinery for the work and for lighting purpose at his 
own cost. The cost of running and maintenance of the plants are to be included in 
his tender prices. He shall pay all fees and charges required for the power supply 
and include the same in his tendered rates and hold the owner free from all such 
costs. He has to obtain necessary approval from the appropriate authorities, if 
required. 

38.2 water supply 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions: 

i. That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the Architect/Consultant. 

 

ii.    The Contractor shall make alternative arrangements for the supply of water if 
the arrangements made by the Contractor for procurement of water in the opinion 
of the Architect/Consultant is unsatisfactory. 

 

The Contractor shall construct temporary well/tube well in SBI land for taking water 
for construction purposes only after obtaining permission in writing from the SBI. 
The contractor has to make his own arrangements for drawing and distributing the 
water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance 
of the wells. He has to obtain necessary approvals from the local authorities, if 
required.at his own cost. He shall restore the ground to its original condition after 
wells are dismantled on completion of work or hand over the well to the SBI without 
any compensation as directed by the Architect/Consultant. 

39.0 Treasure Trove etc. 

         Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to the Bank immediately. 

 

40.0 Method of Measurement 

   Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement the measurement will be on the net quantities or work produced in 
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accordance with up to date. Rules laid down by the Bureau of Indian Standards. 
In the event any dispute/disagreement the decision of the Architect/Consultant 
shall be final and binding on the contractor. 

 

41.0 Maintenance of Registers 

  The contractor shall maintain the following registers as per the enclosed format at site 
of work and should produce the same for inspection of SBI/Architect/Consultant 
whenever desired by them. The contractor shall also maintain the records/registers 
as required by the local authorities/Government from time to time. 

i. Register for secured advance 
ii. Register for hindrance to work 
iii. Register for running account bill 
iv. Register for labour 

 

Clause 42.0 

PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS = NOT 
APPLICABLE 
 

43.0    Force Majeure 
 

43.1   Neither contractor not SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of god or for any other cause beyond the reasonable control of the party 
affected or prevented or delayed. However a notice is required to be given within 
30 days from the happening of the event with complete details, to the other party 
to the contract, if it is not possible to serve a notice, within the shortest possible 
period without delay. 

 

43.2  As soon as the cause of force majeure has been removed the party whose ability 
to perform its obligations has been affected, shall notify the other of such 
cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof. 
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43.3  From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. 
With the cause itself and inability resulting there from having been removed, the 
agreed time of completion of the respective obligations under this agreement 
shall stand extended by a period equal to the period of delay occasioned by such 
events. 

43.4  Should one or both parties be prevented from fulfilling the contractual obligations 
by a state of force majeure lasting to a period of 6 months or more the two parties 
shall mutually decide regarding the future execution of this agreement. 

44. CONTRACTOR’S EMPLOYEES 

45.1 The Contractor shall employ technically qualified / having appropriate skill and 
competent personsfully trained and adequately experienced Electricians, who are 
medically fit. They should be free from any contagious diseases. The Electricians 
shall be well mannered and properly dressed with shoes etc.  

45.2 The contractor shall provide necessary training on safety measures while 
executing the work wherever necessary so as to avoid accident. The Bank shall 
not be responsible for any accident occurred or damage incurred or claims arising 
there from during the execution of work. The contractor shall also provide all risk 
insurance policy including third party insurance as may be necessary to cover the 
risk. 

45.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of 
their employees within the premises. Bank is not responsible for any damages or 
claims on account of the misbehavior / misdeeds of his employees.  For this 
purpose, any person supplied by the contractor to be engaged on the work on 
regular basis or as an alternate arrangement, under the direct order or control of 
the Employer or his representative shall be deemed to be a person employed by 
the contractor. 

45.4 The contractor shall on the request of the Employer immediately dismiss from 
works any person employed thereon by him, who in the opinion of the Employer 
be unsuitable or incompetent or who may misconduct. Such discharges shall not 
be the basis of any claim for compensation or damages against the Employer or 
any of their officer or employee. 

45.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years 
of his/her retirement from Bank Services without previous permission of the Bank. 
This contract is liable to be cancelled, if either the contractor or any of his 
employees is any time to be such a person who had not obtained the permission 
of Bank as aforesaid before submission of the tender or engagement in the 
contractor’s service. 
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45.6 Contractor should not engage child labour in any of the activities in this contract.  

45.7 The contractor shall not employ person who is not an Indian National. 

45.8 The Electrician shall not over stay in the Bank premises other than the time 
permitted by the Bank or in the odd hours or holidays unless or otherwise required 
by the Branch for specific reasons like maintenance, repair works etc.  

45.9 In respect of all labour employed directly or indirectly on the work for the 
performance of the contractor’s part of work, the contractor at his own expense, 
will arrange for the safety provisions as per the statutory provisions, 
B.I.Srecommendations, factory act, workman’s compensation act, CPWD code 
and instructions issued from time to time.  

45.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in 
the Bank. The Contractor shall be responsible for all the claims of the employees 
of the Contractor and shall not make and claim whatsoever against the Bank. The 
Contractor shall be responsible for all statutory requirements e.g. ESI, PF, labour 
registrations, Insurance coverage etc. The operator is responsible for compliance 
of all the rules & safety regulations etc.  

           Minimum wages as prescribed by the Labour Act shall be payable to the 
operator(s) by the contractor as the case may be. The Contractor shall bind himself 
and  keep the Employer saved harmless and indemnified against claims if any of 
the workmen and all costs and expenses as may be incurred by the Employer in 
connection with any claim that may be made by any workmen. 

46. WORKING HOURS AT THE SITE 

           As instructed by Bank. Contractor to ensure that the routine operations at the site 
are not affected by the contract work. If required, they have to work on the Bank 
Holidays in coordination with other agencies and Bank. 

WORKING ON HOLIDAYS: 

  No work shall be done on Sunday or other Bank holidays that may be notified by 
the Architect & Employer, without the specific sanction in writing of the Architect & 
employer or his representatives 

 

 

 

47.0 STORAGE OF MATERIALS  
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47.1 The contractor shall store their materials like fixtures, cables, conduits, wires, tools 
etcin the site with the permission of the Bank. However, the contractors shall be 
responsible for the custody and security of all materials and equipment at site. No 
claim for loss or theft will be entertained by the Bank.  

 

47.2 Shelter or stay and other amenities for the electricians have to be arranged by the 
contractor at his own expense and responsibility.  

 

47.3 On completion of the works, the contractor shall remove all tools,surplus materials, 
rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workmanlike condition to the satisfaction of the Bank 

 

48.0 COMPLIANCE OF STATUTORY REGULATIONS 

48.1  The contractor shall conform to the provisions of any Acts of the Legislature relating 
to the work, and to the Regulations and Bye-Laws of any authorities like Electricity, 
Pollution Control Boards, Municipal Authorities, water and Sewarage boards and 
shall before making any variations from the drawings or specifications that may be 
associated to so conform, give the Employer written notices specifying the 
variations proposed to be made and reasons for making them and apply for 
instruction thereon. The Employer on receipt of such intimation shall give a 
decision within a reasonable time. 

48.2  The contractor/s shall arrange to give all notices required for by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority 
or to any public officer all fees that may be properly chargeable in respect of the 
work and lodge the receipts with the Employer. The Contractor shall indemnify the 
Employer against all claims in respect of patent rights, designs, trademarks or 
name or the protected rights in respect of any equipment, machine, work or 
material used for or in connection with the works or temporary works and from and 
against all claims, demands, proceedings, damages, costs, charges, and 
expenses whatsoever in respect thereof or in relation thereto. The Contractor shall 
defend all actions arising from such claims, unless he has informed the Employer, 
before any such infringement and received their permission to proceed and shall 
himself pay all royalties, license fees, damages, coat and charges of all and every 
sort that may be legally incurred in respect thereof. 
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48.3 The contractor should strictly abide by the Central/State labour regulation for the 
Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract 
labour, including the latest amendments, if any and other safety regulations.  

48.4 The contractor shall keep the Employer saved harmless and indemnified against 
claims if any of the workmen and all costs and expenses as may be incurred by 
the Employer in connection with any claim that may be made by any workmen. 

49.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 

49.1 The insurance shall be for an amount equal to 110 percent of the value of the 
contract on “All Risks” basis, valid until the Completion of the project or handing 
over whichever is later.  

49.2     Should any loss or damage occur, the Vendor shall initiate and pursue claim till 
settlement and promptly make arrangements for repair and / or replacement of 
any 5damaged item to the satisfaction of the Bank, irrespective of settlement of 
claim by the underwriters. 

49.3 The contractor shall be responsible for all injury to the work or workmen to persons, 
animals or things and for all damages to the structural and / or decorative part of 
property which may arise from the operations or neglect of himself or of any sub-
contractor or of any of his or a sub-contractor’s employees, whether such injury or 
damage arise from carelessness, accident or any other cause whatsoever in any 
way connected with the carrying out of this contract. 

49.4 The contractor shall reinstate all damages of every sort mentioned in this clause 
so as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damages to the 
property of third parties. 

49.5 The contractor shall affect the insurance necessary and indemnify the Employer 
entirely from all responsibility in this respect. 

49.6 The contractor shall be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying 
out of this contract. 

49.7 The Employer shall be at liberty and is hereby empowered to deduct the amount 
of any damages, compensations, costs, charges and expenses arising or accruing 
from or in respect of any such claim or damages from any sums due to or to 
become due to the contractor. 
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50. TERMINATION OF CONTRACT BY BANK 

           If the contractor being a company go into liquidation whether voluntary or 
compulsory or being a firm shall be dissolved or being an individual shall be 
adjudicated insolvent or shall make an assignment or a composition for the benefit 
of the greater part, in number of amount of his creditors or shall enter into a Deed 
or arrangement with his creditors, or if the Official Assignee in insolvency, or the 
Receiver of the contractor in insolvency, shall repudiate the contract, or if a 
receiver of the contractor’s firm appointed by the court shall be unable within 
fourteen days after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the Bank that he is able to carry out and fulfill the contract, and if so 
required by the Bank to give reasonable security therefore, or if the contractor shall 
suffer execution to be issued, or shall suffer any payment under this contract to be 
attached by or on behalf of and of the creditors of the contractor, or shall assign, 
charge or encumber this contract or any payments due or which may become due 
to contractor, there under, or shall neglect or fail to observe and perform all or any 
of the acts matters of things by this contract, to be observed and performed by the 
contractor within three clear days after the notice shall have been given to the 
contractor in manner hereinafter mentioned requiring the contractor to observe or 
perform the same or shall use improper materials of workmanship in carrying on 
the works, or shall in the opinion of the Bank not exercise such due diligence and 
make such progress as would enable the work to be completed within due time 
agreed upon, and shall fail to proceed to the satisfaction of the Bank after three 
clear das notice requiring the contractor so to do shall have been given to the 
contractor as hereinafter mentioned or shall abandon the contract, then and in any 
of the said cases, the Bank may notwithstanding previous waiver determine the 
contract by a notice in writing to the effect as hereinafter mentioned, but without 
thereby effecting the powers of the Bank of the obligations and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract, had 
not been so determine and as if the works subsequently executed by or on behalf 
of the contractor (without thereby creating any trust in favor of the contractor) 
further the Bank or his agent, or servants, may enter upon and take possession of 
the work and all plants tools scaffolding sheds machinery, steam, and other power, 
utensils and materials lying upon premises or the adjoining lands or roads and sell 
the same as his own property or may employ the same by means of his own 
servants and workmen in carrying on and completing the works or by employing 
any other contractors or other persons or person to complete the works, and the 
contractor shall not in any way interrupt or do any act, matter or thing to prevent or 
hinder such other contractors or other persons or person employed from 
completing and finishing or using the materials and plants for the works when the 
works shall be completed, or as soon thereafter as conveniently may be the Bank 
shall give notice in writing to the contractor to remove his surplus materials and 
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plants and should the contractor to remove his surplus materials after receipt by 
him the Bank may sell the same by Public Auction and shall give credit to the 
contractor for the amount so realized. Any expenses or losses incurred by the 
contractor for the amount so realized. Any expenses or losses incurred by the Bank 
in getting the amount payable to the contractor by way of selling his tools and 
plants or due on account of work carried out by the contractor prior to engaging 
other contractors or against the Security Deposit. 

 

51.0 DISPUTES/ARBITRATION: 

51.1 All disputes or differences whatsoever arising between the parties out of or in 
connection with this contract or in discharge of any obligation arising out of the 
Contract (whether during the progress of work or after completion of such work 
and whether before or after the termination of this contract, abandonment or 
breach of this contract), shall be settled amicably.  

52.2 If however, the parties are not able to solve them amicably, either party (Bank or 
Vendor), give written notice to other party clearly setting out there in specific 
dispute(s) and/or difference(s) and shall be referred to a sole arbitrator mutually 
agreed upon, and the award made in pursuance thereof shall be binding on the 
parties.  

52.3 In the absence of consensus about the single arbitrator, the dispute may be 
referred to joint arbitrator; one to be nominated by each party and the said 
arbitrators shall nominate a presiding arbitrator, before commencing the arbitration 
proceedings. The arbitration shall be settled in accordance with the applicable 
Indian Laws. Any appeal will be subject to the exclusive jurisdiction of courts at 
Hyderabad. 

52.4 The Vendor shall continue work under the Contract during the arbitration 
proceedings unless otherwise directed by the Bank or unless the matter is such 
that the work cannot possibly be continued until the decision of the arbitrator is 
obtained. 

52.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the 
arbitration proceedings and that of all documents and communications between 
the parties shall be in English. 

53. Governing Language: 

           All communication with respect to the Bid, clarifications, replies, contract 
documents etc shall be in English.  
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54.0 Local Laws, Acts, Regulations 
 

       The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractor shall comply with the provision of all labour legislation including the latest 
requirements of all the Acts, laws, any other regulations that are applicable to the 
execution of the project. 

i. Minimum Wages Act, 1948 (Amended) 
ii. Payment of Wages Act 1936 (Amended)  
i. Workmen's Compensation Act 1923 (Amended) 
ii. Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

(Amended) 
iii. Apprentice Act 1961 (Amended) 
iv. lndustrial Employment (Standing Order) Act 1946 (Amended) 
v. Personal Injuries (Compensation Insurance) Act 1963 and any other 

modifications 
vi. Employees'   Provident   Fund   and   Miscellaneous  Provisions Act 1952 and 

amendment thereof 
vii. Shop and Establishment Act 
viii.  Any other Act or enactment relating thereto  and rules framed   there under from 

time to time. 

55.0 SAFETY CODE: 

Safety Guidelines for the Contractor: 

The Contractor should follow the following General safety Guidelines while 
executing the work: 

55.1 Smoking is strictly prohibited at workplace. 
55.2 No one is allowed to work at or more than three meters height without wearing 

safety belt and anchoring the lanyard of safety belt to firm support preferably at 
shoulder level. Chinstrap of safety helmet shall be always on and safety boot is 
worn. 

55.3 Usage of eye protection equipment shall be ensured when workmen are 
engaged for grinding, chipping, welding and gas-cutting. For other jobs eye 
protection has to be provided as per the need. 

55.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, 
Safety goggles etc. shall be arranged before starting the job. 

55.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is 
done. Safe approach to be ensured into every excavation. 

55.6 Preferably the work shall be carried out during the daytime. However, adequate 
illumination at workplace shall be ensured in case any work is carried out at 
night. 
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55.7 All the dangerous moving parts of the portable / fixed machinery being used shall 
be adequately guarded. 

55.8 Ladders being used at site shall be adequately secured at bottom and top. 
Ladders shall not be used as work platforms. 

55.9 Debris, scrap and other materials to be cleared from time to time from the 
workplace and at the time of closing of work everyday. Dismantled Material shall 
not be thrown from the height and shall be properly disposed off to prevent any 
injury to public/staff. 

55.10 Other than electricians no one is allowed to carry out electrical connections, repairs 
on electrical equipment or other jobs related thereto. 

55.10 All electrical connections shall be made using 3 or 5 core cables, having a earth 
wire. 

55.11 Inserting of bare wires for tapping the power from electrical sockets is completely 
prohibited and plug tops of suitable capacity only shall be used. 

55.12 All the unsafe conditions, unsafe acts identified by contractors, reported by Bank 
to be corrected on priority basis. 

55.13 No children or  physically challenged persons shall be allowed to enter the 
workplace and shall not be utilized for any service during execution of the work. 

55.14 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored 
properly and safely when not in use. 

55.15 Clamps shall be used on Return cables to ensure proper earthling for welding 
works. 

55.16 Return cables shall be used for earthling. 
55.17 All the pressure gauges used in gas cutting apparatus shall be in good working 

condition and in case of any leakages, the same shall not be used.  
55.18 Proper eye washing facilities shall be made in areas where chemicals are 

handled. 
55.19 Connectors and hose clamps are used for making welding hose connections. 
55.20 Tapping of power by cutting electric cables in between must be avoided. Proper 

junction boxes must be used. 

56.0 Accidents 

The contractor  shallimmediatelyonoccurrence  of any accident  at or about the site or in 
connection with the execution of the work report such accident to the 
Architect/Consultant. The contractor shall also report immediately to the competent 
authority whenever such report is required to be lodged by the law and  take appropriate 
actions thereof. 
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57.0 BANK'S BUILDING PROJECTS - MAINTENANCE OF RECORDS 

A.Registers at the site office of the Bank's Engineer: 

1 Measurement Books. 

2 Drawings register 

3 Materials at site register. 

4 Hindrance Register . 

5 File and Register for extra / variation items. 

6 Materials test Register and File. 

7 Site Order Book (in triplicate). 

8 Labour Reports and progress Reports Register . 

9 Site Visit & Instructions Register . 

10 Certified true copies of the contracts. 

 

SPECIAL CONDITIONS OF CONTRACT 
 

1. ACCESS OF INSPECTION: 

The contractor is to provide at all times, during the progress of the works and the 
maintenance period, means of access with ladders, gangways etc., and the 
necessary attendants to move and adopt the same as directed for the inspection 
or measurement of the work by the Architect and Employer or any other agency 
employed by the client. 

 

2. PROGRAMME OF WORKS: 

 

The contractor on starting the work shall furnish to the Employer and Architect a 
PERT/CPM programme, for carrying out the work stage by stage in the stipulated 
time, for the approval of Architects and Employer, and follow strictly the approved 
time schedule by incorporating changes, if any, so authorized by the Architect and 
Employer, to ensure the completion of construction work ins stipulated time.  A 
graph or chart on individual item/group of items/trades of work shall be maintained, 
showing the progress both in terms of quantities and value, week by week.  The 
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contractor shall submit to the Employer and Architect a weekly progress report 
stating the number of skilled and unskilled laborers employed on the work, working 
hours done, quantity of cement, steel and other major items of materials (quantity 
and value wise) used and corresponding place, type and quantity of work done 
during the period. 

The contractor must inform the Architects, 10 days in advance of requirement of 
respective drawings and details by him, from time to time.  The contractor shall 
strictly adhere to the approved programme and arrange for the materials and 
labour etc., accordingly. 

Despite repeated instructions, if the contractor fails to show satisfactory progress 
of the work, the Employer/Architect may take suitable action as deemed fit, 
including levying of liquidated damages not exceeding ½% of contract price for 
delay of every week or part thereof, subject to a limit of total liquidated damages 
levied under this clause to 5% of contract price without prejudice to any terms and 
conditions of the contract. 

3. FACILITIES TO OTHER CONTRACTORS: 

The contractor shall give full facilities and co-operation to all other contractors 
working at site doing plumbing, Electrical, civil works etc., as directed by the 
Architect & Employer and shall arrange his programme of work, so as not to hinder 
the progress of other works.  The decision of the Architect & Employer, on any 
point of disputes between the various contractors, shall be final and binding on all 
parties concerned. 

4. TESTING: 

 The contractor shall, as and when directed by the Architect & Employer, arrange 
to test materials and/or portions of the work at site in any approved laboratory at 
his own cost, in order to provide their soundness and efficiency.  The contractor 
shall transport all the materials from site to the approved laboratory at his own cost.  
The contractor shall carryout all the mandatory tests as per list attached at the 
frequencies stated therein.  Even after such tests, any materials brought to site or 
incorporated in the works are found to be defective or unsound or not as per 
approved samples, the contractor shall remove the same and re-erect at his own 
cost and without any additional time/period for the same, with reference to the date 
fixed for completing the work.  In case these tests are not carried out at the 
frequencies stated, then proportionate costs of materials not so tested, including 
cost of testing and quantities of items of work executed with such materials, if 
otherwise accepted for retention in the work, will be deducted from the dues to the 
contractor.  The deductions will be worked out by the Architect/client and shall be 
final and binding on him. 
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Tolerance on various material and items of work shall be allowed laid down in the 
documents below and the order of precedence shall be: 

a) Relevant Indian Standards Specifications. 

b) Manufacturer’s Specifications. 

In absence of above Architect’s decision basing on the general practice being 
following shall be final. 

5. SITE MEETINGS: 

A senior representative of the contractor shall attend weekly meetings at works 
site; and in additions, meetings as and when arranged by Architect & Employer to 
discuss the progress of the work and sort out problems, if any, and ensure that the 
work is completed in the stipulated time. 

6. NOTICES: 

Notices for the Employer, the Architect, or the Contractor may be served personally 
or by being left at or sent by registered post to the last known place of abode or 
business of the party to whom the same is to be given or in the case of the 
contractor by being left on the works.  In case of a company or corporation, notices 
may be served at or sent by registered post to the Registered Offices of the 
Company or Corporation.  Any notice sent by registered post shall be deemed to 
be served at the time, when in the ordinary course of post it would be delivered. 

 

 The contractor shall give all notices and pay all necessary and relevant fees and 
shall   comply with all Acts and Regulations, for the successful completion of the 
contract work. 

 

 

7. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The contractor shall take joint measurements with the Employer’s representative 
(Project Management Consultant or any Engineer identified by the Bank) and 
Architect’s representative before covering up or otherwise placing beyond the 
reach of measurement any item of work.  Should the contractor neglect to do so, 
the same shall be uncovered at the contractor’s expense or in default thereof, no 
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payment or allowance shall be made for such work or the materials with which the 
same was executed. 

 

8. ACTION WHERE THERE IS NO SPECIFICATION: 

In case of any item/class of work, for which there is no specification mentioned 
(either in part or full), the same will be carried out in accordance with the relevant 
CPWD specifications (only for the specifications missing in the contract) and if not 
available even there (either in part or full) in, relevant standards of BIS shall be 
followed (only for the portions of specifications missing in the contract 
specifications and CPWD specifications).  Indian standard specifications, subject 
to the approval of the Architect & Employer. 

9. REPORTING OF ACCIDENT TO: 

The contractor shall be responsible for the safety of all persons employed by him 
on the works and shall report serious accidents to any of them, whenever and 
wherever occurring one the works, to Employer who shall make every arrangement 
to render all possible assistance.  This shall be without prejudice to the 
responsibility of the Contractor, under the Insurance clause of the General 
Conditions.  Contractor shall take all the precautions as detailed in the safety code 
attached separately. 

10. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 

The contractor shall clear the site of works as per the instructions of the Architect.  
The site of works shall be cleared of all men, materials, sheds, huts etc., belonging 
to the contractor.  The site shall be delivered in a clean and neat condition, as 
required by Architect, within a period one week after the job is completed.  In case 
of failure by the contractor, the Employer, under advice to the Architect, have the 
right to get the site cleared to his satisfaction at the risk and cost of the contractor. 

11. POSSESSION OF WORKS/ WORK COMPLETED: 

The contractor shall hand over to the Employer possession of the completed works 
in stages, as and when required, and as directed by the Architect & Employer. 
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The Employer will take over the possession of completed works in stages as 
directed by the Architect, and defects liability period will commence only from the 
date of final handing over of all the work accordingly. 

12. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

The Architects/Employer’s clarification regarding partially omitted particulars or 
typographical, clerical and other errors shall be final and binding on the 
contractors. 

13. WORK PERFORMED AT CONTRACTOR’S RISK: 

The contractor shall take all precautions necessary and shall be responsible for 
the safety of the work and shall maintain all lights, guards, signs, barricades, 
temporary passages or other protection necessary for the purpose.  All work shall 
be done at the contractor’s risk and if any loss or damage shall result from fire or 
from any other cause, the contractor shall promptly repair or replace such loss or 
damage free from all expenses to the Employer.  The Contractor shall be 
responsible for any loss or damage to materials, tools or other articles used or held 
for use in connection with the work.  The work shall be carried on to Employer or 
of others and without interference with the operation of existing machinery or 
equipment, if any. 

14. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 

The proposed work covered under this tender, during the progress and/ or after 
completion, can also be inspected by the Chief Technical Examiner/ Technical 
Examiner or Officers of the Central Vigilance Commission, Government of India, 
on behalf of Architect & Employer to ascertain that the execution of the work has 
been done with materials and workmanship all as stipulated in the contract and as 
directed. 

 

Contractor shall afford all reasonable facilities to the above vigilance staff and also 
provide them with ladders, tapes, tools and tackles etc., as required and directed 
and also necessary labourers skilled/unskilled to enable them to complete their 
inspection/study/technical scrutiny and no extra shall be admissible to the 
contractor on this account. 
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15. SPECIAL CONDITIONS OF CONTRACT: 

In the event of any discrepancy with clauses mentioned anywhere else in the 
tender with the clauses mentioned within special conditions of contract, the clauses 
mentioned within the special conditions of contract shall supersede there 
mentioned elsewhere. 

 
16. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S 

INSTRUCTIONS: 
 

  If the contractor after receipt of written notice from the Architect requiring 
compliance with such further drawings and/or Architects instruction, fails within 
seven days to comply with the same, the Architect and Employer may employ and 
pay other persons to execute any such work whatsoever as may be necessary to 
give effect thereto and all costs incurred in connection therewith shall be 
recoverable from the contractors by the employer on a Certificate by the Architect 
as a debit or may be deducted by him from any money due or which may become 
due to the contractors. 

17. ARCHITECT’S DELAY IN PROGRESS: 

 The Architect may delay the progress of the works in case of rains or otherwise, 
without vitiating the contract and grant such extension of time with the approval of 
the Employer for the completion of the contract as he may think proper and 
sufficient in consequence of such delay, and the contractor shall not make any 
claim for compensation or damage in relation thereto. 

18. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this 
tender document at his cost at the site to ensure the proper supervision/quality of 
work and materials. 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The Regional Manager, 

SBI 

 

Dear Sir/s, 

 

Ref: TENDER FOR ________________________________________________ 

 

I/We have examined the above tender and subsequent pre-bid clarifications/ 
modifications / revisions, if any, furnished by Bank and I/We have inspected the site of 
works and have made me / us fully acquainted with the local conditions in and around the 
sites of works and offer to undertake Contract as detailed in this tender by submitting 
my/our online bids in the Bank’s e-tender portal.  

 

1. While submitting this Bid, I / We certify that: 
i. The undersigned is authorized to sign on behalf of the Bidder and the 

necessary support document delegating this authority is uploaded along with 
the bid. 

ii.  We certify that we have not made any changes in the contents of the tender 
document read with its amendments/clarifications provided by Bank, submitted 
by us in our Bid document.  

iii. The rate quoted in the price Bids are as per the tender and subsequent pre-Bid 
clarifications/ modifications/ revisions furnished by the Bank, without any 
exception. 

2. We agree to abide by all the Bid terms and conditions, contents of Agreement and the 
rates quoted in the bid, which shall remain binding upon us. 

3. If our Bid is accepted, we undertake to enter into and execute at our cost, when 
called upon by the Bank to do so, a contract in the prescribed form and we shall be 
jointly and severally responsible for the due performance of the contract. 

4. Until a formal contract is prepared and executed, this Bid, together with your written 
acceptance thereof and your notification of award, shall constitute a binding Contract 
between us. 
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5.   It is further certified that the contents of our Bid are factually correct. We also accept 
that in the event of any information / data / particulars proving to be incorrect, Bank 
will have the right to disqualify us from the Bid. 

6.  We understand that you are not bound to accept the lowest or any Bid you may receive 
and you may reject all or any Bid without assigning any reason or giving any 
explanation whatsoever.  

7.  We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA 
or any other regulatory body. 

8. We also confirm that we have not been blacklisted by any Bank / PSU / State  or 
Central Govt departments for any reasons. 

9.  We confirm that we do not have any litigation / cases pending against us in any 
Bank / PSU / State  or Central Govt departments. 

10.  We confirm that we are responsible to obtain all necessary licenses, permission, 
NOC from all the statutory /local authorities for the smooth execution of this 
contract in Bank’s premises.  

11.  We hereby confirm that all the materials/components/spare parts/equipment etc. 
to be supplied / used as a part of this contract shall be original / new materials / 
components / parts / equipment only, from respective OEMs of the products and 
that no refurbished / duplicate / second hand materials/components /parts/ 
equipment shall be supplied or shall be used. 

12.  For any type of deviation (to any of above or subsequent instructions), it will be 
my/ our responsibility to obtain the written instruction of the Engineer-in-charge for 
the same failing which it shall be deemed that I have carried out any such 
deviations at my own and I shall be duty bound to replace the all deviated material/ 
works from the site at my/ our cost as well as I shall be liable to penalized by the 
Bank as deemed fit and for all such loses made thereof, I/ we shall not have any 
right to arbitrate in any manner. 

 

Yours faithfully, 

Contractors Signature 

Name: 

Address: 

 

**************************************************************************************************** 
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FORMATS 
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FORMAT FOR PRE-BID QUERIES: 

 

Sr. 
No.  

Query Regarding  Page 
No. RFP  

of  Query  Reasons/Supporting 
data/papers  
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DRAFT COPY OF ARTICLES OF AGREEMENT 
 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2021 
between 
___________SBICB___________________________________________________ 
of ________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The 
Contractor”) of the other part, where as the Employer is desirous of getting the work of  
“_____________________________________________________________________
_” executed and has caused drawings, conditions of contract, specifications and schedule 
of quantities etc., describing the works prepared by M/s Nandu Associates, Hyderabad. 
 
AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and 
the conditions of contract, specifications and schedule of quantities etc., have been 
signed by or on behalf of the parties hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the 
conditions set forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) 
the works shown upon the said drawings and described in the same specifications and 
included in the said schedule of quantities for such sum as may be ascertained to be 
payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. 
3,17,16,232.00/- (Rupees Three Crore Seventeen Lac Sixteen Thousand Two Hundred 
and Thirty Two Only. (hereinafter referred to as “Said Contract Amount”). 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said sum to be paid at the times and in the manner set forth 
in the said conditions, the contractor shall upon and subject to the said conditions, 
execute and complete the work shown in the said drawings and described in the 
said specifications. 

2. The Employer shall pay the contractor the said sum or such sums as shall become 
payable hereunder at the times and in the manner specified in the said conditions. 

 
3. The term “Architect” in the said conditions shall mean the said M/s 

NanduAssociates, Architects and designers or in the event of their ceasing to be 
the Architect for the purpose of this contract, such other person as shall be 
nominated for that purpose by the Employer , not being a person to whom the 
contractor shall object for reasons considered to be sufficient by the Arbitrator 
mentioned in the said conditions provided always that no persons subsequently 
appointed to be the Architect under this contract shall be entitled to disregard or 
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over-rule any previous decision or approval or direction given or expressed by the 
Architect for the time being. 

4. Tender documents containing work order Notice to the Contractor, Conditions of 
Contract, Appendix thereto, Special Conditions of Contract, Specifications and 
Schedule of Quantities with the rates entered therein, shall be read and studied as 
forming part of this agreement and the parties hereto shall respectively abide by 
and submit themselves to the conditions and stipulations and perform the 
agreement on their part respectively in such conditions contained. 

5. The contract is neither a fixed lump sum contract or a piece work contract, but is a 
contract to carry out work in respect of the entire works to be paid for according to 
actual measured quantities, including variations from BOQ at the rates contained 
in the Schedule of rates and Probable bill of quantities or as provided in the said 
conditions. 

6. The Employer through the Architect, reserves to himself the right of altering the 
drawings and natures of the work, of adding/substitution to or omitting any items 
of work or having portions of the same carried out through alternate agencies 
without prejudice to this contract. 

7. Time shall be considered a the essence of this agreement and the contractor 
hereby agrees to commence the work soon after the site is handed over to him but 
within 15 days reckoned from the date of issue of work order to execute the work, 
as provided for in the said conditions and complete the entire work in120 
dayssubject to nevertheless to the provisions for extension of time. 

8. This agreement and contract shall be deemed to have been made in Hyderabad 
and any questions or dispute rising out of or in any way connected with this 
Agreement and Contract shall be deemed to have arisen in Hyderabad and only 
the courts in Hyderabad shall have jurisdiction to determine the same. The 
limitation period will be 90 days from the date of dispute having arisen. 

 
AS WITNESS our hand this _____________ day of ____________ 2024 
 
Signed by the said in the presence of: 
 
WITNESS : 
SIGNATURE 
NAME   : 
ADDRESS :       EMPLOYER 
WITNESS : 
SIGNATURE 
NAME   : 
ADDRESS : 
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DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(Site specific format shall be approved by the SBI prior to its execution) 

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the name 
of the issuing bank)  

 

Place:..................... . 
 

Date:.......................  . 
 
 
 

{Onnon-judicialstamppaperofRs --- /-) 

 
BANKGUARANTEEINLIEUOFSECURITYDEPOSIT 

 
B.G.No.  ValueRs.  

 
 
 

StateBankofIndia,(

Address) 

 
 

Sub: 
 BankGuaranteeofRs...............towardsSecurityDepositfortheworkoffo
rStateBankofIndia. 

 
{NameofBranch/Office) 

 
 
 

DearSir, 
 

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the 
Contractor)haveenteredintocontractfor(NameofWork)withStateBankofIndia(SBI)
asmentionedinthe  letter  of  SBl's  Consultants   (Name  &  address   of  
consultants)   vide  their  
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letterNo.................dated...................Andthecorrespondenceandtenderrelayingtheret
owhich is hereinafter referred to as "the said contract" the Contractor has now 
agreed toproduce a Bank Guarantee amounting to 2% of the contract value less 
earnest moneydepositofRs
 ................................ (Rupeesonly),toStateBankofIndiaforperformingtheirpartofth
e 
contractobligations. 

 
AND WHEREAS in terms of said contract, the contractor isrequired to furnish to 
State BankofIndiaaGuaranteeof a ScheduledBankforavalueofRs...............to be valid 
upto(date). 

 
ANDWHEREAS(NameofBankanditsbranch)havingtheirofficeat(address)theGuar
antor, attherequestofthecontractorherebyfurnishes 
aPBGinfavourofStateBankofIndiaandGuaranteesinthemannerhereinafterappeari
ng. 

 

 

In consideration of the premise, we (name of Bank and its branch) having our 
office at(address)hereaftercalledthe "Guarantor" (which expression shall include 
itssuccessorsandassigns) herebyexpressly, irrevocably 
&unreservedlyundertakeandguarantee under 
thatiftheContractorfailstoexecutetheworkaccordingtohisobligationsunderthesaidc
ontract, thennot withstanding any dispute between State Bank of India and the 
contractor the 
Guarantorshall,ondemandwithoutdemurandwithoutreferencetothecontractor 
paytoStateBankofIndia immediately any sum claimed by State Bank of India 
under the said contract up to amaximumamountofRs. (Rupeesonly). 

 
IncasetheamountdemandedbyStateBankofIndiaisnotpaidwithin48hoursofreceipt
ofdemand, the Guarantor agrees to pay the aforesaid amount of ₹ . 

 
(i) Such payment shall be notwithstanding any right the contractor may have 
directlyagainstStateBankofIndiaoranydisputesraisedbytheContractorwithStateBa
nkofIndiaor any suits or proceedings pending in any competent court or before 
any arbitrator.StateBank of India's written demand shall be conclusive evidence 
to the Guarantor that suchpayment 
ispayableunderthetermsoftheContractandshallbebindinginallrespect 
ontheguarantor. 
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(ii) The Guarantor shall not be discharged or released from the the 
undertaking andGuarantee, by any arrangement, variations made between SBI 
and the Contractor and orindulgence shown to the contractor by SBI, with or without 
the consent and knowledge of theguarantor or by alterations in the obligations of 
the contractor by any forbearance, 
whetherastopayment,timeperformanceorotherwise. 

 
(iii) This guarantee shall remain valid until or as may be caused to be extended 
by thecontractororuntildischargedbySBIinwritingwhicheverisearlier. 

 
(iv) This guarantee shall be a continuing guarantee and shall not be revocable 
during itscurrencyexceptwiththepreviouswrittenconsentofSBI. 

 
(iv)(a)Thisguaranteeshallnotbeaffectedbyanychangeintheconstitutionofthecontra
ctor, by absorption with any other body or corporation or dissolution or otherwise 
andthisguaranteewillbeavailabletoorenforceableagainstsuchbodyorcorporation. 

 
(v) In order to give effect to this guarantee SBI will be entitled to act as if the 
Guarantorwere the Principal debtor and the Guarantor hereby waives all and any 
of its rights or suretyship. 

 
(vi) This guarantee shall continue to be in force not withstanding the discharge 
of thecontractor by operation of law and shall cease only on payment of the full 
amount by theGuarantortoSBloftheamountherebysecured. 

 
(vii) This guarantee shall be in addition to and not in substitution for any other 
guaranteeorsecurityforthecontractorgivenortobegiventoSBIinrespectofthesaidco
ntract. 

 
(viii) Any notice by way of request and demand or otherwise here under may be 
sent 
bypostoranyothermodeorcommunicationtotheguarantoraddressedasaforesaidan
dif 

sentbypostitshallbedeemedtohavebeengivenatthetimewhenitwouldbedeliveredin
due course of post and in providing such notice when given by post it shall be 
sufficient toprove that the envelope containing the notice was posted and a 
certificate signed by 
anofficerofSBIthattheenvelopewassopostedshallbeconclusive. 
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(ix) ThesepresentsshallbegovernedbyandconstructedinaccordancewithIndianLaw. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor 
under thisguaranteeisrestrictedtoasumofRs. _ 

 
This guaranteewillremainvalidupto
 unlessademandorclaimunderthisguar
anteeismadeinwritingonorbefore  the guarantor shall be discharged 
fromallliabilityundertheguaranteethereafter. 

 
 
 
 
 

Datedthe................................. 
 
 
 
 
 

For(NameofBank) 
 

(Signature/swithdesignation/sofsignatory/ies)(Na

meandStampofBank) 

 

 

 

 

 

 

FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION 
OF TIME 
 
 

1. NameoftheContractor  
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2. 
 

Nameof  thework  asgiven  inthe 
Agreement 

 

3. AgreementWO  

4. Tenderamount  

5. Dateofcommencementofwork  

6. Periodallowedforcompletionasper 
agreement 

 

7. Dateofcompletionasperagreement  

8. Periodforwhichextensionoftimehas 
beengiven 

 

  Date Month Year 

     

 a) 1stextensionvideBank'sLetterNo.  

 b) 2ndextensionvideBank'sLetter 
No. 

 

 c) 3rdextensionvideBank'sLetterNo.  
 

9. Reasonsforwhichextensionshavebeenpreviouslygiven(copiesofthepreviousa
pplicationsshouldbeattached) 

  

10
. 

Periodforwhichextensionisappliedforandthereasonsthereofincludinghindranc
es,timeforextraworkassigned,ifanyetc. 

  

 
 
 
 
 

SignatureofContractor 

 

 

 

FORMAT OF HINDRANCE REGISTER 
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Name of Work  

 

Name of Contractor  

 

Agreement No.  

 

Date of state of 
work 

 

 

Period of 
completion 

 

 

Date of completion  

 

 

 

Sr. No Nature of 
Hindrance 

Date of 
occurrenc
e of 
hindrance 

Date of 
which 
hindrance 
was 
removed 

Period of 
hindrance 

Signature 
Site 
Engineer/ 
Project 
Engineer 

Remarks 

1 2 3 4 5 6 7 
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TECHNICAL SPECIFICATIONS 

 

EXECUTION OF ELECTRICAL WORKS: 

1 The Contractor shall carry out and complete the Electrical work as per standard 
specifications / as stipulated in this contract and relevant IS recommendations in 
coordination with other agencies like Interior, AC and civil contractors and to the 
satisfaction of the Bank  /SBI. With approval of Bank will issue further written instructions, 
detailed directions and explanations with respect to the specifications, quality or quantity 
of works or the addition or omission or substitution of any work. 

 

.2 METER BOARD:  

The Main DB/Meter Board shall be provided in the place free from leakages and in a 
covered location. The Meter Board shall be as per TSSPDCL requirements and shall be 
fixed firmly on the wall. Any opening made in the wall for feeder cable entry should be 
sealed properly after installation to avoid entry of rodents and rain water. The meter Board 
shall be properly earthed as per the regulatory requirements. 

 

3 LT PANEL INSTALLATION: 

Panelshall be covered properly to prevent dust, contamination & damage during 
transportation. In case of damages during transportation or unloading etc, the same shall 
be rectified and made to perfection before installation. No excuse for delay on account of 
the above will be accepted. 

For floor mounted panel, the exact location of the panel and fixing holes to be marked on 
the concrete plinth for the installation. Install the panel in proper alignment and fix 
properly.Tighten all the connections as required. Access around the panel to be provided 
as per regulatory requirements for future maintenance. Ensure the services like AC drain 
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lines or water pipe lines or sewage lines are away from the panel or the panel is properly 
protected against any accidental leakages. 

Incoming and outgoing cables shall be marked/identified as per approved drawing. All 
components of the panel shall be verified against the approved panel drawing for correct 
rating & size. Ensure that all internal connections are proper and loose connections are 
tightened. All breakers (incoming/outgoing) shall be in “OFF” position and to be locked to 
prevent mishandling 

Before commissioning. All earth terminals of the panel are firmly connected to the 
designated earth pits with suitable size of GI strips as required. Check whether the 
metering equipment and indication lamps are working as desired and rectify the defects, 
if any. After installation, the panel shall be properly cleaned and protected to prevent dust 
& contamination. 

 

4 INSTALLATION OF DBs : 

All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ 
and the approved material.Ensure that painting of the wall is completed prior to marking 
and mounting of DB.Confirm label/marking to ensure that is the correct DB and check the 
position according to the approved layout and mark the fixing position of the DB's support. 
After marking, drill according to the selected sizes of anchor bolts to appropriate depth. 
Permanently fix the DB to the wall/slab with anchor bolts.If there is more than one DB to 
be installed at the same location, they shall be installed side by side and clearance shall 
be maintained for easy maintenance and trouble shooting.The height of Distribution 
Board shall be maintained so that easy access for termination of cables and other 
maintenance work can be carried out.Cut-out shall be made for inserting the wire in DB 
and same cut out shall be provided with a rubber gasket so that there will be no sharp 
edges and secure the wire insulation from damage. 

Wire inserted in the DB shall be cross-checked for existing circuit number and final 
ferruling shall be done. Wire in DB shall be used cable tie and dress with bunching of 
the phase-neutral and earth and suitably lugged to the respective MCBs and Bus 
bar. Bunching shall be done as per phase separation respectively R, Y and B. After 
Crimping insulation sleeves shall be provided in the Wire/ Cable to avoid accidental short 
circuit between the adjacent terminals. DBs shall be provided with body earthing 
connections as per provisions available in the DB.Identifications labels of approved 
engraved type nameplate/Radium stickers of suitable font size shall be fixed on DB.After 
complete termination of wire/cable same DB compartment shall be cleaned before fixing 
the door. 

When the DB is fixed on the partition care should be taken to ensure the holding capacity 
of the partition, to avoid the DB from falling and getting damaged or causing injury. The 



 
Signature of the contractor with sealPage63of88                    Signature of the Bank Official 
 
 

installation of DB shall be done in such a way to add to the ambience of the Branch. It 
shall be firmly fixed on the wall / partition.  

 

5 LAYING OF LT CABLE  

.5.1 IN CABLE TRAY: 

Wherever the cable trays are provided, the cables shall be laid in the cable tray. The 
cable shall be laid from one end of the route or any other suitable point as per site 
conditions. Wherever the cable needs to be bended, the cables bending radius shall 
conform to the cable manufacturer’s recommendation. Prior to cable cutting, check both 
ends to make sure there is sufficient length for proper dressing and end termination. After 
cable laying is finished, all cables shall be tested for insulation resistance. Install the cable 
tags, dress the cables and clamp it as per the standards. Whenever, single core cables 
are used, Trefoil (three-foil formation) laying shall be used with single-core cables. 

 

5.2 LAYING THE LT CABLE UNDERGROUND: 

A trench of about 1.5 meters deep and 45 cm wide is dug.Then the trench is covered with 
a 10 cm thick layer of fine sand.The cable is laid over the sand bed. The sand bed protects 
the cable from the moisture from the ground.Then the laid cable is again covered with a 
layer of sand of about 10 cm thick.When multiple cables are to be laid in the same trench, 
a horizontal or verticle spacing of about 30 cm is provided to reduce the effect of mutual 
heating. Spacing between the cables also ensures a fault occurring on one cable does 
not damage the adjacent cable.The trench is then covered with bricks and soil to protect 
the cable from mechanical injury. The LT Cable route markers shall be provided as per 
standards. 

 

5.3 The end termination shall be provided as per the cable size. Unless specified, the 
termination shall be single compression type glands of proper size and lugs shall be 
suitable for termination as per the point of termination like switchgear terminals, Bus bar, 
terminal connectors etc. Only the respective metal lugs shall be used for termination. 
Aluminium lugs shall not be used to terminate in the copper bus bars or vice versa.   

 

.5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed 
with suitable size clamps if laid in the wall. If more number of cables are to be laid, then 
they shall be laid in cable trays of suitable size firmly fixed to the ceiling with threaded 
rods.   
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5.5 To avoid rodent menace, the contractor shall close all openings made by him in 
the wall, the unused knockout holes in the DB, Panels, Junction Boxes with suitable 
dummies, Blanking plates etcand also provide sufficient protection to the panels, DB. No 
claim for additional amount towards rectifying the work on account of damages caused 
by rodents will be entertained during the defects liability period.   

 

6 CONDUITS: 

Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or 
ceiling or concealed in the false ceiling. The size of conduits shall be selected in 
accordance with the IS regulations and the minimum size of the conduit shall be 20 mm 
dia unless otherwise indicated or approved. Conduits shall be kept at minimum of 100 
mm from the pipes of other non-electrical services. 

Separate conduits and runways shall be used for: 

1.    Lighting system. 

2.    Power outlets. 

3.    Emergency light. 

4.    Telephone system. 

5.    Fire alarm system. 

6.    Sound / public address system. 

7.    Television system. 

8.    Computer system. 

Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be 
installed in flexible MS conduits.  Otherwise rigid conduits shall be used.PVC conduits 
shall not be used in outdoor system.  Conduits shall be free from sharp edges and burrs 
and grease or oil shall not be used for the purpose of pulling the wire.  The entire system 
of conduits must be completely installed and rendered electrically continuous before the 
conductors are pulled in. 

 

All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing 
materials as recommended by the manufacturer.  All joints shall be water tight.  Junction 
between conduit and adaptable boxes, back outlet boxes, switch outlet boxes and the 
like must be provided with entryspouts and smooth PVC bushes. 
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6.1 LAYING OF CONDUITS IN SURFACE: 

Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn 
are properly screwed to the wall or ceiling.  Saddles shall be at intervals of not more than 
60 cm.  Fixing screws shall be with round cheese head or and rustproof materials.  
Exposed conduits shall be neatly run parallel or at right angles to the wall of the building.  
Pull boxes must be provided at the right angles and at a distance of not exceeding 20 
meter 

 

6.2 CONCEALING THE CONDUITS IN THE WALL: 

Conduits embedded into the walls shall be fixed by means of staples at not more than 60 
cm intervals.  Chase in the wall shall be neatly made and refilled after laying the conduit 
and brought to the finish of the wall.Chasing shall be done with the wall cutting machine. 
Hammer and chisel shall be used on chased portion to get uniform depth of 50 mm. 
Uniform depth of 50 mm shall be maintained on chased portion. Conceal Back box shall 
be installed by using cement mortar. Alignment of the back box shall be done by using a 
calibrated spirit level. PVC adaptor shall be used for connection between JB and conduit. 
PVC solvent shall be used.PVC solvent cement shall be applied on conduit before 
interconnection. Embedded JB shall be protected by covering with brown tape filled with 
jute/gunny bag. Cement mortar 1:5 ratio(1 portion of the cement+5 portion of sand)shall 
be used for patchwork in chased area. Chicken (wire) mesh and GI nails shall be used 
for all chasing width of the embedded conduit. Curing shall be carried out for a minimum 
of three days. 

 

6.3 CONCEALING IN THE CONCRETE: 

Conduits buried in concrete structure shall be put in position and securely fastened to the 
reinforcement and got approved by the consultant/Engineer before the concrete is 
poured.  Proper care shall be taken to ensure that the conduits and boxes are neither 
dislocated nor choked at the time of pouring the concrete.Suitable fish wires shall be 
drawn in all conduits before they are embedded.Inspection boxes shall be provided for 
periodical inspection to facilitate draw and removal of cables.  Such inspection boxes 
shall be flush with the wall in the case of recessed conduits.Inspection boxes shall be 
spaced at not more than 12 meters apart or two 90 degree solid bends or equal. 

 

7 WIRING AND ACCESSORIES: 

7.1 LAYING OF WIRES: 
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Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded 
copper conductor. All wires shall be colored as follows: 

Phase R: Red Color of wire 

Phase Y: Yellow Color of wire 

Phase B: Blue Color of wire 

Neutral: Black 

Ground: Yellow Green or Green (One color only to be used for the complete Installation). 

The size of wires shall be as indicated in the drawings or in the BOQ. 

When more than one wires are installed in the same raceway, they should be pulled in 
the raceway at the same time. Use guide wires and similar equipment when wire pulling, 
to support the tension and avoid possible damage. Conductor splices must be enclosed 
in junction boxes. Use a minimum of 300mm of slack conductors inside DB and at each 
outlet as needed.Ensure proper wire installation in all boxes. After installation, the Wires 
Insulation Test should be conducted. 

 

7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS: 

Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be 
of  galvanized steel, and shall be of shapes and size to suit their respective locations and 
installations and shall be provided with covers to suit their function and installation.All 
outlet boxes shall be provided with brass ground terminals.All junction boxes/pull boxes 
shall have suitable covers.Surface mounted outlet and junction boxes in the outdoor 
locations shall be of weatherproof. The surface mounted indoor boxes shall be ofsheet 
steel painted or PVC for surface installation. For internal use Switches shall be of the grid 
assembly pattern with rocker operated switch units suitable for operation with inductive 
loads.  Switches shall be either one way or two way as specified in the BOQ. Switch 
plates shall be of suitable shade and size as specified in BOQ or approved by SBI. 
Surface installation switches shall be provided with matching steel box. 

 

7.3 CIRCUIT WIRING 

Unless and otherwise specified in the BOQ,  all sub main circuit conductor sizes for 
lighting and appliances, shall be as shown in the schedule of quantities.Each circuit 
phase wire from the distribution boards should be followed with a separate neutral wire 
of the same size as the circuit wire or as specified in the BOQ. For the light/fan point 
wiring individual phase, Neutral and Earth wires  shall be run from the switch board to the 
respective ceiling rose. Looping of neutral and Earth wires for adjacent light points are 
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not allowed except for the secondary points. For the secondary points Neutral and Earth 
looping should be done only from the respective primary points. This will avoid nuisance 
tripping of ELCB/RCCB in case of leakage and identifying the faulty circuit and rectifying 
will be easy. Each light point and outlet shall be identified with their circuit number and 
DB number with a label pasted on them.Flexible cords for connection to appliances, fans 
and pendants shall be 250/440V grade, three or four cores, with tinned stranded copper 
wires, insulated, twisted and sheathed with strengthening cord.If demanded by SBI, the 
contractor shall supply a certificate issued by the manufacturer of wires and switches 
stating origin, date of manufacture, batch number and standard to which it complies and 
the test certificates.Looping system of wiring shall be used.  Wires shall not be jointed.  
Where joints are unavoidable, these shall be made through approved mechanical 
connector.230 V power supply wiring shall be distinctly separate form any other different 
voltage system and lighting wiring. 

 

7.4 CONTROL SWITCHES 

Control switches shall be connected in the phase conductors only and shall be ‘ON’ when 
knob is down.Switches shall be fixed in galvanized steel boxes. Chromium plated screws 
shall be used. The rating of the Switches shall as per the BOQ. 

For the UPS power sockets provided in the workstations and counters, the control 
switches shall be provided separately above the counter and the sockets below the 
counter. 

Similarly, for the wall mounting fan points, the control switches shall be provided 
separately in the Switch board and the socket outlet provided near the wall mounted fans. 

 

7.5 TESTING OF ELECTRICAL WIRING SYSTEM 

The entire installation shall be tested in accordance with IS regulations for: 

1.    Insulation resistance. 

2.    Earth continuity. 

3.    Polarity of single pole switches. 

 

.8 LIGHT FIXTURE INSTALLATION: 

8.1 Inspect the site to install light fixtures as per approved lighting layout. If any 
mismatch is observed between the approved layout and the actual layout, please consult 
the SBI Engineer and replan the lighting layout to suit the actual site conditions. 
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If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall 
be  used to mark the spacing of light fixtures as per approved drawing. After marking, the 
light fitting support and accessories shall be fixed. Wires shall be connected to the 
connector of light fitting as per standard. Light fitting shall be mounted on the support 
fitted.Line level and final alignment shall be checked with line dori. 

 

8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: 

While installing light fixtures in the false ceiling, the contractor has to check the distance 
between the roof and the false ceiling and ensure that the sufficient height is available for 
fixing the light fixtures and if requires any change in the lighting layout. Any hindrance 
like beams, sewerage pipe lines, electrical cables etc. has to be informed to the SBI 
Engineer and necessary guidance obtained before installation. Support to hang the 
fixture to be provided in the roof with suitable length of chain links or GI wires of suitable 
size, as per recommendation of the light manufacturer. The supports shall be of sufficient 
length to enable change of location of fixtures to the adjacent grid/cutout, if required by 
Bank. The supports should not be fixed to the pipes or cables or electrical conduits 
running above the false ceiling. The Light fixtures should not be loosely laid on the false 
ceiling grid without any support. 

 

8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling 
first as per the lighting layout and the cutout shall be made in coordination with the interior 
contractor. Wherever required, the suitable frame required have toprovided by the 
contractor for the 2’x2’ fixtures.  

 

8.4 The cutouts for the light fixtures and down lighters shall be properly marked in the 
false ceiling to make the cutout neatly and as per the desired lighting layout.Nylon line 
dori shall be used to ensure that all light fixtures are in a straight line 

 

8.5 If the works involves, some architectural features in the false ceiling, the contractor 
shall consult the interior contractor and SBI Engineers before installation of light fixtures, 
ceiling fans, laying of cables above false ceiling to avoid any damage or any hindrance 
to the proposed architectural features. 

 

9 EARTH STRIPS / CABLE TRAYS: 

9.1 GI/COPPER STRIP LAYING: 
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Before installation of GI and copper earth strip, the inspection shall be carried out to 
confirm size, quantity and galvanizing of GI strip. Arrangement shall be made for proper 
scaffold for strip laying on the tray. Check wall and beam finishing before strip clamping 
on the wall and beam. Ensure that all Earth strip installation are straight. The earth strip 
route and size shall be confirmed/verified with approved earthing drawing. 

Ensure that there is no overlapping in strips at joints. Where required for Joint area, use 
“C” type holding clamp for avoiding gap between two strips. GI strip fixing inside cable 
tray with using of GI nut bolt at every 5 mtr.interval. Clamps shall be fixed at an interval 
of1000mm. Copper to GI earth strip connection shall be done by using the bimetallic 
washer 

 

9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. 

Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping 
in strips at joints shall be minimum. Overlapping area to be properly welded and ensure 
no gap in the joint area. Approved PVC sleeve shall be provided to 50x6mm and 
75x10mm GI earth strip wherever accessible areas such as inside substation, all 
embedded portion etc. Welding joints are cleaned with wire brush and then coated with 
Galva brite. All paint, scale and enamel shall be removed from the contact before the 
earthing connections are made. All sizes of GI strips shall be fixed by using GI clamp, GI 
spacer, and 35x8mm GI screw with PVC nylon fasteners (PVC Grip). Clamps shall be 
fixed  at an interval of1000mm (in case of wall/slab).The earthing for Equipment shall be 
tapped from the main earth conductor/strip. Equipment earthing shall be done by GI nut 
bolting. Ensure GI nut bolt shall be fully tightened at equipment earthing. GI strip laid 
underground shall be at depth of 500mm below finished grade level. All joint below ground 
level shall be welded by two coats of bitumen paint. All connections to the grounding grid 
shall be made with earthing strip welded to the grid and bolted at equipment ends. All 
joints and cut ends shall be properly painted with galvabrite.  

9.3 CABLE TRAY INSTALLATION: 

Cable tray supports and cable tray material shall confirm the size, quantity and quality as 
per technical specification. Cable tray routes shall be cleared of any debris. Necessary 
cable tray route and supports shall be checked as per approved drawings. If required, 
make suitable size opening in the wall for cable tray entry into the building. All accessories 
used such as joint plate, nut, bolts with washer, bends, reducers, etc. used in cable trays 
shall be of the same manufacturer as that of the cable trays. Necessary Scaffolding shall 
be arranged wherever applicable. Throughout the work execution, safety standards shall 
be followed. 

Chalk lines (geru powder cement colour removable type) are used to mark the cable tray 
route at the deck slab. After marking of supports location, drill the hole & install anchor 
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fastener. Ceiling bracket and top hat section shall be fixed on anchor fastener. Install the 
threaded rod supports using with ceiling bracket as per approved drawing. Check the 
vertical and horizontal alignment of threaded rod support by spirit level. Supports shall be 
installed at spacing not exceeding 1.5 meters and all branches, bends, Endpoints 
supports shall be installed as shown on the approved drawings. Nylon line dori will be 
used to ensure that all supports are in a straight line. After the installation of supports 
install the proper size cable tray and check the alignment using of line dhori& Sprit level. 
Two lengths of cable tray shall be connected with the joint plate. Minimum clearance shall 
be maintained between bottom of the tray and the ceiling. End cap to be provided at end 
cut portion of tray.  

10 CORE CUT: 

Core cut hole shall be carried out at the site as per the site requirement after consulting 
Civil Engineer. Ensure marking of core cut is in line of existing cut out at the floor above 
or below to have vertical alignment. If more than one Core cut is required, required 
spacing shall be provided. Centre of core cut to be drilled with drill machine to receive 
core bit of machine. This will avoid displacement of core machine bit. The Core cut 
Machine will be Fixed to Slab using Machine Clamp and anchor Fastener. Check that 
machine is firmed enough not to displaced from its location. Check the electrical supply 
and run the machine with minimal force. Maintain proper gaps between adjacent core 
cuts to allow pipe jointing in future.Upon completion of the core cut, protect the Core cut 
hole using the ply piece. 

11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING : 

11.1 The contractor shall give due notice to the Employer whenever any work like 
opening for the earth pits, underground laying of cables, concealing the conduit piping, 
cabling or any work is to be concealed in the wall/false ceiling/partitions or finished up or 
otherwise becoming inaccessible later on, in order that the work may be inspected and 
correct dimensions taken before concealing. 

111.2 If the Contractor has concealed the items without informing SBI Engineer, the 
same shall be opened up for measurement and made good to the original finishing at the 
contractor’s expenses. If the contractor refuses to do so, then the same will not be 
considered for measurement and no payment may be made for such materials. 
  

11.3 The contractor shall not execute any extra work other than the Bank’s or SBI 
written instruction. No works, for which rates are not specifically mentioned in the price 
bid, shall be taken up without written permission of the Bank/SBI.  

11.4 Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, 
the decision of SBI shall be accepted as correct and binding on the contractor. 



 
Signature of the contractor with sealPage71of88                    Signature of the Bank Official 
 
 

11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands 
or any other gadgets or supports required for the execution of the work at site and Bank 
will not provide or entertain such requests. 

 

LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS 

S.No. Description IS Code 

1.  EXTERNAL ELECTRIFICATION wiring installation (system 
voltage not exceeding 650V 

IS 732 – 1989 

2.  Graphical symbols used in Electro-technology art-XI-
Electrical Installation buildings  

IS 2032-1969 

3.  Fire safety of buildings (General) Electrical Installation IS 1646-1961 

4.  3 pin plugs and sockets IS 1293 

5.  Earthing IS 3043-1966 

6.  Fittings for electrical wiring IS 26671964 

7.  General and safety requirements for electric lighting fittings IS 1913-1969 

8.  Busbar ratings IS 8084-1976 

9.  On load change over switches IS 4064-1978 

10.  Panel shall comply with the latest Relevant Indian 
Standards and Electricity Rule and Regulations 

IS-13947-1993 

11.  The general construction shall for factory built assembled 
switchgear & control gear for voltage up to and including 
1100 V AC 

IS-8623-1977 
(Part-1) 

12.  DBS IS-13947-1993 

13.  The general construction for factory built assembled 
switchgear & control gear for voltage up to and including 
1100 V AC 

IS-8623-1977 
(Part-1) 

14.  The degree of protection shall be IP-42 for indoor 
application, IP-55 for kitchen and IP-65 for outdoor 
application. 
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15.  Conduits for electrical installations, Part 3: Rigid plain 
conduits of insulating materials. General requirements 
[ETD 14: Electrical Wiring Accessories]. 

IS 9537-3 (1983) 

 

16.  Fittings rigid non-metallic  conduits [ETD 14: Electrical 
Wiring Accessories] 

IS 3419 (1989) 

 

 

 

 

 

 

 

 

REFERRED MAKE OF MATERIALS TO BE USED: 

 

Sn
o ITEMS BRAND NAME 

1.  
MCCB/MCB/RCCB/MCB 
DB  

L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND 
/HAVELLS 

2.  HT/LT CABLES 
L&T/UNIVERSAL / FINOLEX / POLYCAB / 
HAVELLS 

3.  CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/ 
4.  CABLE LUGS DOWELL/3D/JAINSON 

5.  
CHANGE OVER 
SWITCH HPL/L&T/C&S 

6.  INDICATING METERS L&T/AE/IMP/MECO/CONZERV 
7.  RELAYS L&T/ GE/TELEMECANIQUE/AREVA 
8.  CT'S RESIN-CAST KAPPA/IMP/AE/KALPA 
9.  SELECTOR SWITCHES L&T/SIEMENS/KAYCEE 

10.  FRLS WIRES 
RR 
KABEL/FINOLEX/POLYCAB/L&T/HAVELLS/KEI 

11.  MODULAR SWITCHES 
ANCHOR/LEGRAND/ 
HONEYWELL/HAVELLS/SCHNIDER 

12.  PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI 
13.  CASING / CAPPING CLASSIC/ MODI/SUDHAKAR 
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14.  LIGHT FITTINGS 
PHILIPS / CROMPTON/ BAJAJ/WIPRO/ 
HAVELLS 

15.  EXHAUST FANS CROMPTON/ GEC/ARMONALD/HAVELLS 
16.  CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA 
17.  ACB L&T/SIEMENS/ SCHNEIDER/ ABB  
18.  CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB 
19.  CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO 

20.  
BUS BAR SUPPORT 
SYSTEM(SMC SHEETS) POWERMAT/L&T/C&S/LEGRAND 

21.  BUS BAR TAPING BOX SIEMENS/SCHNEIDER/ABB/C&S 
22.  M S CONDUITS BHARAT / ZINDAL/ 
23.  CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS 

24.  
CAT-6/TELEPHONE 
CABLES 

D-
LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE 

25.  
LAN SWITCHES I/O 
PORT CISCO/D-LINK/ JUNIPER/LEGRAND 

26.  NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON 
27.  ACs O-General/Mistubishi/Hitachi/Daikin/Bluestar 

 Important: Please Tick (/) the make of materials considered in the Tender. 
 

PRICE BID 

ELECTRICAL BOQ- RENJERLA 
Sl 
No 

Description Unit Qty Unit 
Rate 

Total 
amount 

1 DISTRIBUTION BOARDS:- 
Supply,  installation and concealing/surface of 
following size MCB/MCCB/RCBO distribution 
boards with following combination of C curve-MCBs 
as required.  The scope of work includes supply of 
blanking plates for Vacant slots. .  

        

1.01 MCCB NEAR ENERGY METER: DOUBLE DOOR 
Supply & Installation of 125A,4Pole, 25KA MCCB in 
a fabricated IP 65 enclosure with vary handle and 
lock and key arrangement near Energy Meter ( 
MCCB  handle should not visible to outside and it 
has to be installed 1feet below from the true ceiling. 
I/P from Energy Meter, O/p to Cubicle 1  

No 1 10819 10819 
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1.02 Master Control DB: 
Supply & fabrication of free standing wall mounted 
M V panel made out of 14SWG MS sheet after 
seven tank process and painting with epoxy powder 
coating with vertical cubicles as detailed below.  
CUBLICLE-1: 125A,4P,25KA MCCB with vary 
deep extendable handle -1 no  and a busbar 
arrangement at input side to connect to the COS 
(COS I/P-1)@ cubicle-2, supply & installation of  one 
digital volt meter and digital ammeter 
Input: from  MCCB at Energy meter, 
Output : To PDB 
CUBICLE-2: 63A, 4P  Changeover(Manual 
Transfer Switch-MTS) with vary deep extendable 
handle-1no. 
Input 1: From the I/P of Cubicle-1 MCCB  i.e from 
the busbar. 
Input 2: From COS O/P 
Output : MTS DB 
 
  

No 1 20151 20151 

1.03 PDB/Main DB: 
3 phase 4 way VTPN for  160 MCCB DB's IP 43 - 
#IK 09 with metal  Double door:- 
(1) 100A,25KA, 4P, MCCB-1 no (input Master 
Control  DB cubicle-1)) 
(2) 63A,3P, MCB- 02 NO ( I/P to AC DB, COS I/P1) 
(3) 40A, 3P, MCB-01 No,( I/p to Capacitors) 
(4) 6-32A, SP MCb-3 No (Spare) 
Note: for indicating lamps,  tap the power supply 
from output of incomer  

No 1 19716 19716 

1.04 AC DB 
3 phase 4 way VTPN DB's for  MCB, IP 43 - #IK 
09 with metal  Double door:- 
(1) 63A, 4P, MCB-1 no (input from PDB) 
(2)63A,4P, 100mA, RCCB-1 no (Input) 
(3) 32A,3P, MCB- 02 NO ( cassette Acs) 
(4) 6-32A SP MCb-3 No (cassette/ split Acs) 

No 1 14469 14469 
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1.05 CHANGEOVER SWITCH(COS): 
SITC of fabricated  100A ,4 pole on load Change 
over switch  with SITC of 3 no of 40A 4P MCB in 
the same box and digital ammeter at output side 
with provision for the service cable termination as 
required.  
(1) Input-1: From PDB 
(2)Input-2: From DG set 
(3) Output:7 segment display(LDB) and MTS1st 
Input. 
  

No 1 8809 8809 

1.06 COS OOUTPUT DB 
3 phase 4 way VTPN DB's for  MCB, IP 43 - #IK 
09 with metal  Double door:- 
(1) 63A, 4P, MCB-1 no (input from PDB) 
(2)63A,4P, 100mA, RCCB-1 no (Input) 
(3) 32A,3P, MCB- 02 NO ( cassette Acs) 
(4) 6-32A SP MCb-3 No (cassette/ split Acs) 

No 1 8077 8077 

1.07 LDB 
 TPN DB -  6way 7 segment DB's for  MCB, Isolator, 
RCCB and RCBO :With provision for FP 
MCB/Isolator/RCCB/RCBO as incomer and SP 
MCB's as  
(1) 40 A 4 Pole MCB-1no (Input From COS/ COS 
O/P DB if any) 
(2) 40A 2P 30mA RCCB-3no  
(3)6-10A SP MCB-14no for raw power sockets and 
light point circuits  
(4) 16A SP MCB-3 nos of water cooler, Kitchen 
power point  
(5) 20A SP MCB-1 no for BM AC 

No 1 21209 21209 

1.08 LDB 
 TPN DB -  4way 7 segment DB's for  MCB, Isolator, 
RCCB and RCBO :With provision for FP 
MCB/Isolator/RCCB/RCBO as incomer and SP 
MCB's as  
(1) 40 A 4 Pole MCB-1no (Input From COS/ COS 
O/P DB if any) 
(2) 40A 2P 30mA RCCB-3no  
(3)6-10A SP MCB-14no for raw power sockets and 
light point circuits  
(4) 16A SP MCB-3 nos of water cooler, Kitchen 
power point  
(5) 20A SP MCB-1 no for BM AC 

No 1 19589 19589 
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1.09 OUTPUT OF MTS 
 4 way ETPN DB's for DX³ MCB, Isolator, RCCB and 
RCBO IP 43 - #IK 09 with Double door. 
(1)63A,4P, MCB-1no(Input from main DB MTS) 
(2)40A, 2P, MCB-1no( Branch UPS I/P) 
(3)32A,4P, MCB-1no( ATM  Raw Power DB) 
(4)6A,2P, MCB-1no (sign board I/P) 
(5)6A,2P,MCB-1 No( exhaust fans in UPS room) 

No 1 8781 8781 

1.1 CAPACITOR PANEL.  
Supply, installation, testing and commissioing of 2 
no of 5KVAR heavy duty capacitor box type. The 
scope of work includes supply & fixing of  2 no of 
16A TP MCB and its related work 

No 1 4349 4349 

1.11 MCB WITH ENCLOSURE FOR CASSETTE AC(1 
PH) 
SITC of 20A 2 pole MCB in a suitable weather proof 
enclosure for cassette Acs 

No 3 1746 5238 

1.12 MCB WITH ENCLOSURE FOR CASSETTE 
AC(3PH) 
SITC of 32A 4 pole MCB  with 40A  30ma RCCB in 
a suitable weather proof  enclosure  

No 1 4666 4666 

  UPS & RELATED DBS         
1.13  UPS INPUT DB: 

DP/TP/FP Metal enclosure with 1 no of 32A DP 
MCB for 2 to 5 KVA UPS. 

No 2 1151 2302 

1.14 UPS OUTPUT DB  
DP/TP/FP Metal enclosure with  1 no of 32A DP 
MCB 

No 2 1151 2302 

1.15 UPS OUTPUT DISTRIBUTION DB NEAR UPS 
SPN 8 way IP 43 - #IK 09 with metal  Double door  
DB for UPS sockets. The scope of work includes 
supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-32A SP MCB-6NO ( 
Hub/NETWORK RACK,CCTV, Fire panel, 
Burgalarm and Distribution boards in banking hall) 

NO 1 3357 3357 

1.16 UPS DB IN BM CABIN 
SPN 8 way IP 43 - #IK 09 with metal  Double door  
DB for UPS sockets. The scope of work includes 
supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO 

No 1 3357 3357 
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1.17 UPS DB IN BANKING HALL 
SPN 8 way IP 43 - #IK 09 with metal  Double door  
DB for UPS sockets. The scope of work includes 
supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO 

No 1 3357 3357 

1.18 UPS DB IN BANKING HALL 
SPN 12 way IP 43 - #IK 09 with metal  Double door  
DB for UPS sockets. The scope of work includes 
supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-10NO 

No 1 4348 4348 

1.19  ATM UPS DB 
SPN 8 way IP 43 - #IK 09 with metal Double door  
DB for UPS sockets. The scope of work includes 
supply & fixing of following MCBs: 
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO 
                

No 1 2997 2997 

1.2 ATM RAW POWER DB (TO BE INSTALLED 
INSIDE THE ATM) 
7segment 4 way DB's IP 43 - #IK 09 with Double 
door. 
(1)32A,4P, MCB-1no(Input from MTS DB) 
(2)40A,100mA,1P RCCB-2 no (Input for lighting & 
AC) 
(3)32A, 2P, MCB-1no( ATM UPS I/P) 
(4) 32A,2P MCB-1 no (ATM AC) 
(5)10A,2P, MCB-1no( ATM  lighting SB) 
(6)6A,2P, MCB-2no (ATM sign board & Banking 
Hall Sign Board ) 

No 1 12793 12793 

2 ARMOURED  CABLES FOR DB INPUT, 
CASSETTE ACS & UPS INPUT DB:- 
Supply,Laying, Testing and commissioning of 1.1 
KV grade XLPE insulated armoured 
alluminium/copper conductor cable of the following  
size    including laying in trenches, cable trays, on 
wall including claming and including civil works  etc 
complete as per IS 7098 - Part 1 - 1983. The scope 
of work includes supply & laying of 2 runs of 10 
SWG copperI wire along with the cable 

        

2.1 3.5C X 25 SQMM ALU CABLE Rmt 214 249 53286 
2.2 4C X 4 SQMM CU CABLE Rmt 66 311 20526 
2.3 3 C X 4 SQMM CU CABLE Rmt 256 255 65280 
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3 TERMINATIONS: 
Termination of  the following cables with double 
compression(DC) cable glands  and also with 
suitable size alluminiumn/copper  lugs including 
supply and fixing of Lugs.  

    
  

3.1 3.5C X 25 SQMM ALU CABLE  No 14 117 1638 
3.2 3.5C X 25 SQMM ALU CABLE  No 0 117 0 
3.3 3 C X 4 SQMM CU CABLE  No 16 140 2240 
4 UPS INTERNAL WIRING         

  Supply , laying  and dressing of  following 1.1KV  
XLPE Insulated,  PVC tape/PVC Extruded 
Innersheathed for Multicore copper flexible 
Cables, extruded PVC Type ST2 Sheathed, 
650/1100 V grade as per IS 7098 (Part 1) 1988. The 
scope of work includes laying of cable in a suitable 
metal hose flexible pipe  .complete the work as 
directed by theSBIIMS. the cable should be laid 
from UPS I/P to UPS I/P enclosure & UPS O/P to 
UPS ouput enclosure only. 

        

4.1 3 core X 4 sqmm coppe flexible cable Rmt 30 101 3030 

5 AC WIRING         
5.1 SPLIT AC WIRING:- 

Supply and Fixing of 20 A DP MCB fixed on a 
suitable module metal box including all 
interconnections as required. ( for High Wall Spli 
ACs) along with supply & laying of  3 C* 4 sqmm 
copper armoured cable concealed on wall/ Ceiling 
etc 
as required. The wires should be conforming to IS 
694 (with latest amendments).The scope of work 
includes wiring from AC DB to DP MCB to AC unit . 

No 3 6740 20220 

5.2 GLOW SIGN BOARD:- 
Supply & laing of 3core 1.5sqmm Copper flexible 
Cable in a suitable FRLS PVC  pipe for Glow Sign 
Board including all terminations 

Rmt 60 90 5400 
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5.3 EMERGENCY LIGHTING(UPS SUPPLY) 
Supply & laying of 3 core 1.5 sqmm copper flexible 
cable in a suitable FRLS PVC pipe for emergency 
lighting. The scope of work includes supply & 
fixing of 2A DP MCB in a suitable enclosure. No of 
points :One primary point & two secondary points. 
The scope of work extends to supply & fixing of 3 
no of square type 15 watts recess mounted LED 
lights also. 

No 1 7854 7854 

6 LIGHT & FAN POINT WIRING:- 
Point Wiring for Light/fan point with 3X1.5 sqmm 
copper 
conductor FRLS insulated 1100v grade multi strand 
wires (P+N+E) in concealed/ surface using 20/25/32 
Medium duty FRLS PVC conduit 16swg thick with 
all 
bend, tees, saddle mounting box, cover plate, 
ceiling 
rose, etc. complete as required etc. The scope of 
work includes the circuit wiring from DB to point 
control box /switch box using 3x2.5 sqmm copper 
conductor FRLS insulated 1100V grade multistrand 
wire (P+N+E) in FRLS PVC conduit 16 swg thick 
complete in all respect. Each circuit shall have 
separate earth wire. All switch socket must be 
modular type with M.S. Boxes and plate etc. as 
required. WIthout Banks instructions, if contractor 
executes primary points morethan given quantity , it 
will be treated as secondary points only. Use 
ferrouling for all wires. 

  
   

6.1 Primary points No 59 810 47790 
6.2 same as the above secondary point ( only one 

secondary point on the primary point and secondary 
point should be connected to alternative lights  

No 27 397 10719 

6.3 Call bell points for the cabins including supply of call 
bell as required 

No 1 1244 1244 
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7 MODULAR 16A SOCKETS: 
Supply and fixing of  switch(s) & socket(s) fixed on 
a suitable module metal box(16 guage) and white 
front plate (Modular type) including all 
interconnections as required  and blank plate has to 
be provided if necessary. The scope of work 
extends to Supply  and wiring with  2runs of 4.0 
sq.mm  & one run of 2.5sqmm 1100 V grade PVC 
insulated multi strand FRLS copper conductor 
wires conforming to IS 694 (with latest 
amendments) in suitable size FRLS PVC CONDUIT 
of 2mm thick concealed in the above ducts in the 
floor and supply of all fixing materials and 
accessories, interconnections complete as required 
for the UPS/ raw power sockets in the single window 
counters and officer tables. use ferruling for all wires 

        

7.1 PRIMARY POINT: RAW POWER 
1 no of 6/16A socket with 1 no of 16A switch For 
power point in banking hall cooler, Kitch 

No 2 1940 3880 

7.2 PRIMARY POINT: RAW POWER 
2 nos of 6/16A socket with 2 no of 16A switch For 
Kitchen 

No 2 2333 4666 

8 PLUG TOP & ATM 
Supply and fixing of  switch(s) & socket(s) fixed on 
a suitable module metal box(16 guage) and white 
front plate (Modular type) including all 
interconnections as required  and blank plate has to 
be provided if necessary. The scope of work 
extends to Supply  and wiring with  3runs of 2.5 
sq.mm   1100 V grade PVC insulated multi strand 
FRLS copper conductor wires conforming to IS 
694 (with latest amendments) in suitable size FRLS 
PVC CONDUIT of 2mm thick concealed in the 
above ducts in the floor and supply of all fixing 
materials and accessories, interconnections 
complete as required for the UPS/ raw power 
sockets in the single window counters and officer 
tables. use ferruling for all wires 

    0 0 
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8.1 PRIMARY POINT- RAW POWER: RECORD/ 
LOCER/ SAFE ROOM 
1nos6/16A Socket and 1nos 16A switch (Rawpower 
point switch and socket to be installed ina metal box) 
. The scope of work extends supply of 3 meter 
length of flexible 3core 2.5sqmm multi core 
copper cable one end connected to plug top 16A 
and the other connected to the SB inside and a 
suitable hook arrangment as required for hanging 
the cable required for Record rooms & Safe room, 
LOCKER room, Strong room, stationary room( 
Independent Circuits)  

No 3 525 1575 

8.2 PRIMARY POINT- RAW POWER - ATM 
1nos6/16A Socket and 1nos 16A switch (Rawpower 
point switch and socket to be installed ina metal box) 
. The scope of work extends supply of 3 meter 
length of flexible 3core 2.5sqmm multi core 
copper cable one end connected to plug top 16A 
a required for ATM( Independent Circuits) 

No 4 1139 4556 

8.3 PRIMARY POINT:UPS POWER  -RACK, CCTV 
4nos. 6A sockets with 1 no 16A switch   for NET 
WORK RACK, CCTV  etc and circuit wiring should 
be laid from UPS room) 

No 2 1790 3580 

8.4 PRIMARY POINT:UPS POWER-FIRE PANEL 
1no. 6A socket with 1 no 6A switch   for fire panel 
and circuit wiring should be laid from UPS room) 

No 1 1215 1215 

9 COUNTERS & CABINS 
Supply and fixing of  switch(s) & socket(s) fixed on 
a suitable module metal box(16 guage) and white 
front plate (Modular type) including all 
interconnections as required  and blank plate has to 
be provided if necessary. The scope of work 
extends to Supply  and wiring with  3runs of 1.5 
sq.mm   1100 V grade PVC insulated multi strand 
FRLS copper conductor wires conforming to IS 694 
(with latest amendments) in suitable size FRLS PVC 
CONDUIT of 2mm thick concealed in the above 
ducts in the floor and supply of all fixing materials 
and accessories, interconnections complete as 
required for the UPS/ raw power sockets in the 
single window counters and officer tables. if these 
sockets are mounted in SB ( along with point wiring) 
we will treat it as on board socket.use ferruling for 
all wires 

    0 0 
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9.1 PRIMARY POINT:UPS POWER 
4nos. 6A sockets with 1 no 16A switch (Switch shall 
be fixed above the table and sockets shall be fixed 
below the counter OF BM, SWO, field officer, 
Grahakamitra, Cash officers, gold loan, etc) 

No 10 1652 16520 

9.2 PRIMARY POINT: RAW POWER 
2nos 6A SocketS with 1 No of 6A switch (Raw 
Sockets)- for counters( Switch & Socket should be 
mounted above the table 

No 5 1685 8425 

9.3 SECONDARY POINT: RAW POWER (2 X6A 
socket & 1 X6A switch) 
same as above but looped from nearest  
point (Primary point to Secondary point) from 
counter to counter 

No 5 904 4520 

9.4 PRIMARY POINT:UPS/ RAW POWER 
2 nos of 6A socket with 2 no of 6A switch for 
display,coin vending machine, pass book printing 

No 4 1704 6816 

9.5 PRIMARY POINT: UPS/RAW POWER 
1 nos of 6A socket with 1 no of 6A switch for  fire 
panel 

No 1 1395 1395 

10 Supply and fixing of  switch(s) & socket(s) fixed on 
a suitable module metal box(16 guage) and white 
front plate (Modular type) including all 
interconnections as required  and blank plate has to 
be provided if necessary. 

        

10.1 ON BOARD SWITCH & SOCKET 
1 no of 6A socket with 1 no of 6A switch and it 
should be fixed in the switch board -RAW POWER 

No 4 310 1240 

10.2 SOCKET FOR WALL MOUNTING FAN 
1 no of 6A socket 3" below the false ceiling  for wall 
mounting fan - RAW POWER 

No 4 264 1056 

11 SUPPLY & FIXING OF EXHAUST FANS WITH 
TIMER 
Supply & fixing of 2 no of bird cage exhaust fans 
with timer control for the exhaust fans in the UPS 
room. The scope of work includes point wiring & 
making provision in the wall for installation of 
exhaust fans and bring back to original finish.  

No 1 3800 3800 

12 NETWORKING         
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a POINT WIRING: 
Supplying, laying, tesing and commissioning of four 
pair CAT 6, UTP cable 23 AWG solid bare copper 
or better;Insulation - Polyethylene;Jacket - Flame 
Retardant PVC;Pair Separator - Star Quad 
Separator or equivalent; 250 MHz;UL Subject 444, 
EIAITIA-568 B.2.1, ISO/IEC 11801 & IEC61156·5for 
LAN in a suitable FRLS PVC conduit of 2mm thick 
and making connection on both ends complete as 
required with all acessories including labour 
charges. The scope of work includes supply & fixing 
of RJ-45 LAN socket outlet(I/O) in GI metal box and 
front cover plate .use ferruling for all wires 

No 17 1620 27540 

b SITC of branded UTP Category 6 four pair, 1 meter 
Patch Cord with factory crimped boots on RJ 45 
plugs at both ends. Should conform or exceed 
ISO/IEC 11801, EIA/TIA 568, EN50173 and UL, 
ETL  

No 17 126 2142 

c SITC of branded UTP Category 6 four pair, 2 meter 
Patch Cord with factory crimped boots on RJ 45 
plugs at both ends. Should conform or exceed 
ISO/IEC 11801, EIA/TIA 568, EN50173 and UL, 
ETL 

No 17 135 2295 

d Supply of Cat-6 24 port jack panel  make-D-link or 
equlent 

No 1 2803 2803 

e Supply of 9U wall mount rack with all 
accessories(self,  power manager, cable Manager, 
Fan etc. Pl note that while installing the rack, power 
supply sockets and switch to be installaed above the 
rack. To avoid loose hanging power wires. 

No 1 6528 6528 

13 TELI PHONE WIRING     0 0 
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  POINT WIRING 
Supply, installation, testing and commissioing of 
high Conductivity Solid Annealed Bare Copper 
industrial 0.5mm dia Telephone (Switchboard) 
Cables with High Density Polyethylene Insulation, 
Paired, Polyester and Sheathed with High Oxygen 
Index, Fire Retardant, PVC Compound, Grey Outer 
Sheath generally conforming ITD Specification. the 
scope of work inclusive of all fixing accessories & 
laying in a suitable ISI medimum PVC conduit. The 
scope of work extends to Supply and Fixing of 
modular type RJ11 Telephone outlet with anodized 
GI box and front plate complete as required.use 
ferruling for all wires 

    0 0 

a 2 pair   No 6 1063 6378 
14 KRONE ENCLOSURE         
  Supply, installation, testing & commissioning of 

Telephone krone in an MS powder coated enclosure 
for the following sizes.. 

        

a 10 PAIR KRONE No 1 1034 1034 
15 FIXTURES/FANS( All light fixtures and fans to be 

supplied COMMERCIAL MODELS only) 
        

  Supply & Installation of following type direct/ indirect 
type recess/surface/ wall mounted light fixtures. The 
fixtures shall be installed including supply and wiring 
between Ceiling rose to fixture with supply and 
laying of 3core 1.5Sq.mm copper flexible cable and 
fixing of Lamp with all required accessories, support 
chains & interconnections etc.  including cost and 
conveyance of all materials, taxes and all labor 
charges etc., complete. 

        

a Supply & Installation of 15W Led down light fixture. 
(Havells:- Integra neo 15W, 857 CROMPTON: 
LCDEP-15-CDL or DN296B LED15S 6500K in 
Philips or equivalent) including cost and 
conveyance of all materials, taxes and all labor 
charges etc., complete. 

No 32 1614 51648 
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b Supply & Installation of  33-36W 2X2 LedLight 
fixtures  (Havells - PLANO2X2PLR36WLED857S / 
VENUSNEOHE2X2PLR34WLED8XXS or 
CROMPTON: LCTLRNE-36-FO-CDL  or Philips 
RC 375B30S 6500K  or Equl) including cost and 
conveyance of all materials, taxes and all labor 
charges etc., complete. Weight of the light should 
not be on the grid/ Gypsum ceiling. light has to be 
fixed with the help of GI/chain wires and to the 
anchroed to the ceiling. 

No 13 2520 32760 

c Supply & Installation of  610x610 LedLight fixtures 
Frames including cost and conveyance of all 
materials, taxes and all labor charges etc., 
complete.  

No 4 539 2156 

d Supply & Installation of 9-12W T5 led Light fixtures 
and giving connections and all labour charges etc., 
complete for eraction. 
(LUMILINEBS9WLED857SPCWH - Havels or 
BN021-12S in Philips or Equl) 

No 1 423 423 

e Supply and Installation of 18-20W T5 fixtures 
SURFACE type with all interconnections   and fixing 
arrangement as required. 
(LUMILINEBS18WLED857SPCWH - Havels or 
BN021-21S in Philips or CROMPTON: CCS-103-
20-65-SL-DP-NWH or equivalent) 

No 16 595 9520 

f supply & fixing of 20 watts per meter rope lights  Rmt 60 72 4320 
g WALL MOUNTING FANS 

Supply and Fixing of 400 mm sweep  metal(body & 
Blades) wall mounted fans with 3 pin socket,   fan 
body should be earthed if 3 pin socket not available 
in the market  .(BM,counters,Server RM, Field 
Officer, ), Make: Havells/ Usha/ CG/ Bjaj 

No 4 2430 9720 

h EXHAIST FAN:- 
 Supply & Installation of  fresh air exhaust fan 50W 
of light duty 300mm size (12"), Metallic body & 
blades, wire mesh, bird louvers etc. including cost 
and conveyance of all materials, taxes and all labor 
charges etc., complete for eraction 

No 3 1274 3822 
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i CEILING FAN:- 
supply &Fixing of 1200mm sweep 5 star High speed 
ceiling fan with electronic step regulator in suitable 
locations as required. And Supplying of double 
anchor fastener hooks and down rods . complete in 
all respects as directed by Bank. CG/ Havells 

No 5 1923 9615 

16 Earthing:         
a COPPER EARTHING: 

Providing independent earthing for sophisticated 
electronic equipment with 600 mm x 600 mm x 3.5 
mm thick copper plate rigidly fixed to 40 mm dia G.I. 
pipe of 3 mtr length connected with reducer 
providing .GI. funnel with wiremesh as per national 
electric code including C.C. Chamber of size 400 
mm x 400 mm x 400 mm covered with RCC slab 
filling with salt and charcoal giving earth connection 
from electrode copper plate with strip  2 runs of 50 
mm x 6 mm x 3000 mm length with all accessories 
and labour charges complete, as per IS 
specifications 732/1982 (Part II)  

No 2 11705 23410 

b GI EARTHING: 
Providing independent earthing for important 
equipment with 40 mm dia "B" class 2.5m long G.I 
pipe and 19mm dia "B" class G.I pipe of 3 mtr. Long 
connected with reducer providing G.I. funnel with 
mesh enclosed in C.C. Chamber of 400mm x 400 
mm x 400 mm with RCC slab cover duly providing 
staggered holes filling with salt and charcoal from 
the bottom of the pipe giving earth connection from 
electrode through G.I. strip 2 runs of 50 x 6 mm x 
3000 mm length with all accessories and labour 
charges complete, as per IS specifications 
732/1982 (part II) 

No 2 4942 9884 

c Supply and laying of 8SWG Cu bear conductor in 
20mm dia rigid pvc conduit  For Body  

Rmt 64 107 6848 

d Supply & Laying of 300mmX 25mmX 5mm Copper 
strip with supporting insulator and holes 

no 1 527 527 

e supply and laying of 25mm*3mm hot dipped GI flat. 
The scope of work includes painting with 2 coats of 
red oxide and one coat of green paint 

Rmt 190 106 20140 

17 ELECTRICAL SAFETY & INDICATION ITEMS     
 

0 
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a "Supply & laying of ISI marked Electrical Insulating 
dotted floor mat of dimension 2000 x 600mm 12mm 
thick in Electrical / UPS room -IS 15652:2006" 

No 1 1823 1823 

b "Preparing single line diagram for power & LAN 
(from sourse to end point), lamination(A3 size)  & 
installation on wall and submit the soft copy of 
autocad & PDF formats.". The scope of work 
includes showing of cable size and length in the 
SLD. 

Job 1 810 810 

c "Supply & installation of Laminated Electrical Shock 
Treatment Chart (50x75cm) in UPS / Electrical 
Room." 

No 1 1215 1215 

d Danger Boards (English, Telugu & Hindi languages) 
in metal sheet at entrance of electrical room. 

Each 1 405 405 

e Danger boards sticker on ALL DBs Job 1 90 90 

f First Aid kit with complete set of medicines Each 1 1620 1620 

g Supply & Installation of 3 no of 3watts(R,Y,B) bulbs 
in a suitable enclosure For indicating the electricity 
board supply. The scope of work includes wiring 
from DB. 

No 1 324 324 

h Security Lights: 
Supply and installation of 6 Nos. of 6-10 Watts LED 
Bulk head ligths (Philips: WT140 C LED 7S CW 
PSU GR, or its equalent in Havells and Bajaj), the 
scope of work includes,  
(a) Supply & Installation of 24 hr. timer in 
manufacturer’s own enclosure (Legrand, Hager, 
L&T). 
(b) Point wiring for the above security lights with 3R 
x 2.5 Sq. mm. FRLS Copper flexible wire in a 
suitable FRLS PVC conduit around peripherty of teh 
building. 

No 1 11817 11817 

18 Arrangements of temporary power, Lighting, UPS 
wiring etc without effecting the operation of the  
branch working hour.Liasioning with the supply 
authorities and other Government bodies for 
enhancement of power load . If any official fee 
payable to Telangana Power Distribution company 
will be reimbersed by the Bank.  
Meaning of Temporary POwer: vendor has to lay 
suitable copper flexible cable from UPS/ raw power  
to counters with a protection of ELCB and laying of 
LAN cable also. The scope of work extends to 

Job 1 2430 2430 
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removing of old wiring and disposal of the same 
from the premises 

19 BUY BACK ( amount to be paid to the Bank)         
  Removing and taking away on as is where is basis 

of the following items from the branch with prior 
approval of the Bank after making payments. 

        

19.1 2X2 light fittings no. 1 81 81 
19.2 Spot light fittings no. 1 41 41 
19.3 CFL No 1 41 41 
19.4 cables & old DB unused LS 1 810 810 

Total (A)        
738,177 

% Above/Below/Atpar (B) ……%   
Grand Total (A-B)   

 

 

NOTE:  

1. Contractor is allowed to quote only % above or below or at par.  

2. The quoted amount shall be excluding GST.  

3. GST will be paid extra as applicable. 


