NIT NO AO/NIZIKAMA/25-26/02

DATE 18.10.2025

O SBI

STATE BANK OF INDIA
INVITES
TENDER FOR

PROPOSED INTERNAL ELECTRICAL WORKS OF SBI GANDHARI BRANCH, RBO
KAMAREDDY UNDER AO NIZAMABAD

FROM

Electrical contractors who are empanelled with SBI-LHO, Hyderabad under
respective category are only eligible to participate

THROUGH E-TENDERING PROCESS

The Assistant General Manager,
State Bank of India,

RBO - III, Kamareddy - 63911,
3rd Floor, Sudarshan Tower
Near Indian Oil Petrol pump,

Opp .Govt Degree College Ground,
Old NH 7 Road,
Kamareddy- 503 111.

Ph No. 08462250621

Email : agmr3.aoniz@sbi.co.in
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NOTICE INVITING TENDER (NIT)

State Bank of India invites online tenders on behalf of State Bank of India for the following work
in TWO BID SYSTEM from the empanelled electrical contractors of LHO Hyderabad circle in
respective category.

1.

Name of the Work

PROPOSED INTERNAL ELECTRICAL WORKS OF SBI
GANDHARI BRANCH, RBO KAMAREDDY UNDER AO
NIZAMABAD

2. Estimated cost of work ¥ 8,01,672.4/- plus GST as applicable
3. Quantum of Earnest Money | %8,200/- DD Drawn In Favor of “Assistant General
Deposit (EMD) Manager, State Bank of India, Payable at Kamareddy” will
be exempted under submission of valid MSE certificate in
the respective category.EMD/Valid exemption certificate
should be submitted before due date
4. Time for Completion of work | 45 Days from the date of PO or handover of the site
whichever is earlier.
5. Eligibility of the contractor 1. Empanelled electrical contractors of LHO Hyderabad
circle in respective category.
2. The vendor should have a valid digital signature to
participate in the online tendering process.
6. Date and Time where From 18.10.2025 to 31.10.2025
tender forms are available
7. download from the https://etender.sbi
websites: links
8. Last date and time of | 31.10.2025 upto 15.00 hours
submission of online Tender
9. Date, Time of opening of e- | 31.10.2025 upto 15.10 hours
Tenders(Technical bid
10. | Place of submission of | Original EMD should be submitted (before due date and
EMD/MSE certificate, | time) physically at:
opening of tender, contact _ _
person /telephone no/email Office of the Regional Manager,
address. State Bank of India,
RBO Kamareddy.
Technical Bid of those firms / contractors who do not submit
EMD or tender fee shall be rejected.
11. [ Quantum of Security | 1. Initial Security Deposit (ISD) — 2% of the Tender value
Deposit (percentage) including EMD
2. Retention Money- 10% from each running bill subject to
maximum of 5% of the contract value including EMD&ISD
12. | Terms of payment of Bills, | i) No advance payment.

if any (specify the
minimum value of work

ii) Interim Payment — %4.00 lakhs
Final Payment after completion of the work subject to
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for payment of running
account bills)

deductions as applicable.

13.

Initial Security Deposit
(ISD)

2% of the Contract value

14.

Defects Liability Period

12 Months from the date of completion or
commissioning and handover of the work.

15.

Liquidated Damages for
delay in work

If the work is delayed beyond the scheduled
completion date, then 0.50% of the total value of the
contract per week (or part thereof) of delay will be
deducted from the final bill value subject to max 5%of
the value of work

16.

Validity of tender

90 days.

17.

Eligible Taxes

A )Income Tax will be deducted at source as per Govt.
Guidelines.
B) Reimbursement of GST will be made only on
submission of proper GST invoice as per applicable
GST provision. The contractor should comply with the
following;
1. Contractor should have GST Registration
Number
2. Invoice should specifically/separately disclose
the amount of GST levied at applicable rate as
per GST provision
3. In case of Correction in the bills after scrutiny,
contractor should submit fresh bills for payment
4. Contractor should timely file his GST return in
accordance with GST provisions to enable the
bank to claim the credit of GST paid to the
contractor
5. The GST Number of State Bank of India are
For Telangana State -36AAACS8577K1Z2Q

18.

Electronic Payment

Payment shall be made by way of Electronic fund
transfer and the bill will be paid by the Branch. Firm
should furnish details of the bank, a/c no, IFSC code

19.

Any additional Information

The quoted rate should be inclusive of materials,
labour, wages, fixtures, transportation, installation, all
taxes (excluding GST), wastages, Octroi, machinery,
temporary works such as scaffolding, cleaning,
overheads, profit, statutory expenses, incidental
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charges and all related expenses to complete the work

20.

For any queries or
support in connection with
the online tendering
process, please contact
our E-procurement
solutions agency

e-Procurement technologies Limited, Ahmedabad.

Dinesh Dinesh.bagresha@eptl.i | 95108 12960
Bagresha |n

Devendra | Devendra.r@eptl.in 95108 12971
R

Nandan Nandan.v@eptl.in 90810 00427
Valera

Fahad Fahad@eptl.in 99044 06300
Khan

Nikhil Nikhil@ept.in 93745 19729
Khalas

In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

SBI reserves the right to accept or reject any or all bids without assigning any reasons
thereof, even after opening of the bids.
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INSTRUCTIONS TO THE TENDERERS
1. Scope of Work:

Online Sealed Tenders are invited by State Bank of India for the work as
specified in the tender

1.1  Site and Its Location
The proposed work is to be carried out at as specified in the NIT
2.0 Tender Documents

2.1 The work has to be carried out strictly according to the conditions stipulated in
tender consisting the following documents and the most workmanlike
manner,

Instructions to tenderers
General Conditions of Contract
Special Conditions of Contract
Additional Conditions for Electrical Installation
Technical Specifications
Drawings
. Price Bid
21 The above documents shall be taken as complementary and mutually
explanatory of one another but in case of ambiguities or discrepancies, shall
take precedence in the order given below,
Price bid
Technical Specifications
Additional Conditions for Electrical Installation
Special Conditions of Contract
General Conditions of Contract
f. Instructions to Tenderers
2.2 Complete set of Bid documents can be downloaded from the Bank’s website
http://www.sbi.co.in under “SBI in the News” link “procurement news” and also at
our e-procurement agency’s portal https://etender.sbi during the period
mentioned in the NIT.
2.3 The tender documents are not transferable.
3 Site Visit
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
Tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the

No U A WN
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materials, labour, the law and order situation, climatic conditions local authorities
requirement, traffic regulations etc;

3.2 The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

4 Earnest Money

4.1The tenderers are requested to submit the Earnest Money as specified in the NIT in
the form of Demand Draft or Banker's Cheque in favour of as mentioned in the NIT
drawn on any Bank in India. EMD will be exempted subject to submission of valid
MSE certificate under respective category.

4.2EMD in any other form other than as specified above will not be accepted. Tender
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

4.3No interest will be paid on the EMD.

4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

4.5EMD of successful tenderer will be retained as a part of security deposit.

5 Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value
less EMD by means of D/D as mentioned in the NIT within a period of 15 days of
acceptance of tender.

6 Security Deposit

6.1 Total security deposit shall be 5% of contract value or as per GO issued by central
government at that time i.e settlement of final bill. Out of this 2% of contract value is
in the form of initial security deposit which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the
respective running account bill i.e. deduction from each running bill account will be
10% till total 3% of contract value is reached. 50% of the total security shall be paid
to the contractors on the basis of architect’s certifying the virtual completion. The
balance 50% would be paid to the contractors after the defects liability period as
specified in the contract.

6.2No interest shall be paid to the amount retained by the Bank as Security Deposit.

7 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the receipt
of intimation of acceptance of his tender by the Bank. However, the written acceptance
of the tender by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or not.

8 Completion Period: As stipulated in the NIT
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9 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months
from the date of opening price bid. If the tenderer withdraws his/her offer during the
validity period or makes modifications in his/her original offer which are not acceptance
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to
forfeit the EMD.

10 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of
contract value.

11 Rates and Prices

11.1
11.2

a.

e.

f.

In case of item rate tender

APPLICABLE ONLY FOR OFFLINE TENDER:

The tenderers shall quote their rates for individual items both in words and
figures in case of discrepancy between the rates quoted in words and figures the
unit rate quoted in words will prevail.

The amount of each item shall be calculated and the requisite total is given. In
case of discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and the
amount will be corrected.

The tenderers should not change the units as specified in the tender. If any unit
is changed the tenders would be evaluated as per the original unit and the
contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If
any discrepancy is observed he should immediately bring to the knowledge of the
Architect/ Bank.

Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

Each page shall be totaled and the grand total shall be given.

11.3 APPLICABLE BOTH ONLINE/ OFF LINE TENDERS

a. The rate quoted shall be firm and shall include all costs, allowances,
taxes, ,levies, etc except GST. Applicable GST will be reimbursed by the
Bank on the executed vale..

b. If no rate is quoted for a particular item the contractor shall not be paid for
that item when it is executed.
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12. CLARIFICATION /AMENDMENTS AND CORRIGENDUM:

121

12.2.

12.3.

12.4.

12.5.

Bidder requiring any clarification of the bidding document may notify us in writing
at the address/by e-mail given in the NIT within the date/time mentioned.

The clarifications to the queries received or amendments in the tender will be
posted on the Bank’s website and e-tender portal as a corrigendum/Addendum.
No individual communication will be conveyed to the Bidders. The interested
parties/Bidders are advised to check the above website regularly till the date of
submission of Bid document and ensure that clarifications / amendments issued,
if any, have been taken into consideration before submitting the Bid. Such
amendments/clarifications, if any, issued by the Bank will be binding on the
participating Bidders. Bank will not take any responsibility for any such omissions
by the Bidder. Bank, at its own discretion, may extend the deadline for
submission of Bids in order to allow prospective Bidders a reasonable time to
prepare the Bid, for taking the amendment into account.

Bank/ SBI reserves the right to amend, rescind or reissue the tender, at any time
prior to the deadline for submission of Bids.

No request for change in commercial/legal terms and conditions, other than what
has been mentioned in the tender or any addenda/corrigenda or clarifications
issued in connection thereto, will be entertained and queries in this regard,
therefore will not be entertained.

Queries received after the scheduled date and time will not be responded/acted
upon.

13. Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

Bank/ SBI reserves the right to accept or reject any Bid in part or in full or to cancel the
Bidding process and reject all Bids at any time prior to award of the contract, without
incurring any liability to the affected Bidder or Bidders or any obligation to inform the
affected Bidder or Bidders of the grounds for the Bank’s action.

21.4

21.5

The acceptance of a tender rests with the Competent Authority, who does not
bind himself to accept the lowest tender and reserves to himself the authority to
reject any or all of the tenders received, without assigning any reasons. All
tenders in which any of the prescribed conditions are not fulfilled, or are
incomplete in any respect are liable to be rejected.

The notification of award will constitute the formation of the Contract. The
selected Bidder should convey acceptance of the award of contract by returning
duly signed and stamped duplicate copy of the PO within 15 days of receipt of
the communication and to enter into an agreement with the Bank.
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OPENING AND EVALUATION OF BIDS

14.1  The online Bids will be opened at the office address of SBI mentioned in the NIT.
Representatives of Bidder may be present during opening of Bids. However, Bids would
be opened even in the absence of any or all the bidder’s representatives.

14.2 In the two-bid system, the technical bids will be opened at the scheduled time
mentioned in the NIT. In case, if the date of opening is declared as nonworking day or
Holiday, the bids will be opened on the next working day. The price bid of the qualified
vendors will be opened on the same day or on a subsequent date which will be
intimated to the bidders.

14.3 VALIDITY OF BID

Bids shall remain valid and open for acceptance for a period stipulated in this document
from the date of opening of price bid. If the Bidder withdraws his/her offer during the
validity period or makes modifications in his/her original offer, which are not acceptable
to the Bank, without prejudice to any other right or remedy, the Bank shall be at liberty
to forfeit the EMD.

15.0 PRELIMINARY EXAMINATION

15.1 SBI will examine the Bids to determine whether they are complete, on required
formats & accompanied by supporting Documents and the Bids are conforming to all
the terms and conditions of the Bidding Document without any deviations and are
generally in order.

15.2 If a Bid is not conforming to the terms and conditions, it will be rejected.
However, SBI will have right to demand submission of more information as required, if
any of the document is partly submitted. If the bidder does not respond within the
stipulated time, SBI will reject or disqualify the bid.

16.0 TECHNICAL EVALUATION

16.1 Only those Bidders and Bids who have been found to be in conformity of the
eligibility terms and conditions during the preliminary evaluation would be taken up for
further detailed evaluation. Those Bids who do not qualify the eligibility criteria and all
terms during preliminary examination will not be taken up for further evaluation.
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16.2 During evaluation of bids, the SBI may, at its discretion ask the bidders for
clarification of its bid. The request for clarification shall be in writing and no change in
prices or substance of the bid shall be sought, offered or permitted. No post bid
clarification at the initiative of the bidder shall be entertained.

16.3 The tenders must be unconditional. Conditional tenders leading to unknown /
indefinite liability may be summarily rejected.

17.EVALUATION OF PRICE BIDS AND FINALIZATION

17.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and
the online price bid submitted by the bidder will be opened.

17.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as
quoted in the online bidding or Reverse Auction (if conducted).

17.4 The process of online rebidding amongst the two or more contractors offering
same rates shall continue till L1 bidder is discovered. If required, SBI shall conduct
reverse auction to discover the L1 bidder.

17.5 In case, any of such contractors or all contractors (who have quoted same tender
amount in the initial bidding or subsequent bidding) refuse to submit revised offer, it
shall be treated as “Withdrawal of tender” by the Contractor before acceptance by SBI
and the EMD of such contractors shall be forfeited and they shall not be allowed to
participate in the re-tendering process for the work.
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GENERAL CONDITIONS OF CONTRACT

a. Definitions

"Contract" means the documents forming the tender and the acceptance thereof and
the formal agreement executed between State Bank of India (Client) and the contractor,
together with the documents referred therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Architects/Bank and all these documents taken together shall be deemed to form one
contract and shall be complementary to one another.

1.11In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

1.1.1 'SBI' shall mean State Bank of India (client) a body Corporate created under
State Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan,
Madame Cama Road, Mumbai 400 021 and a Apex Training Centre State Bank
Institute of Consumer Banking, Begumpet, Hyderabad and includes the client's
representatives, successors and assigns.

'Architects/Consultants ' shall mean as

1.1.2 'Site Engineer' shall mean an Engineer appointed by the Bank as their
representative to give instructions to the contractors.

1.1.3 The Contractor' shall mean the individual or firm or company whether
incorporated or not, undertaking the works and shall include legal personal
representative of such individual or the composing the firm or company and the
permitted assignees of such individual or firms of company.

The expression 'works' or 'work' shall mean the permanent or temporary work
described in the 'Scope of Work" and/or to be executed in accordance with the
contract and includes materials, apparatus, equipment, temporary supports, fittings
and things of all kinds to be provided, the obligations of the contractor hereunder
and work to be done by the contractor under the contract.

1.1.4 'Engineer' shall mean the representative of the Architect/consultant.

1.1.5 'Drawings' shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such
drawings as may be issued by the Engineer from time to time 'Contract value

Signature of the contractor with seal Pagel10f84 Signature of the Bank Official



shall mean the value of the entire work as stipulated in the letter of acceptance of
tender subject to such additions thereto or deductions there from as may be
made under the provision herein after contained.

1.1.6 'Specifications' shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the
architect/ consultant "Month" means calendar month.

1.1.7 "Week" means seven consecutive days.

1.1.8 "Day" means a calendar day beginning and ending at 00 Hrs and 24 hrs
respectively.
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CLAUSE

1.

Total Security Deposit

Total Security deposit comprise of:

or

or

or

iv.

a.

b.

C.

Earnest Money Deposit
Initial Security Deposit

Retention Money

(a) Earnest Money Deposit(EMD) :

>

The tenderer shall furnish EMD as specified in the NIT in the form of Demand
draft or Bankers cheque drawn in favour of as specified in the NIT, on any
Scheduled Bank. EMD is exempted subject to submission of valid MSE
certificate in respective category.

No tender shall be considered unless the EMD is so deposited in the required
form.

No interest shall be paid on this EMD.

The EMD of the unsuccessful tenderer shall be refunded soon after the decision
to award the contract is taken without interest.

The EMD shall stand absolutely forfeited

if the tenderer revokes his tender at any time during the period when he is
required to keep his tender open acceptance by the SBI

after it is accepted by the SBI the contractor falls to enter into a formal agreement

fails to pay the initial security deposit as stipulated

fails to commence the work within the stipulated time.

Note: If the tendering process is delayed for any reason, the Bank will insist on the
revalidation of the DD and the bidder has to get it revalidated and submit again.
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(b) Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD.
Balance of ISD (i.e. excluding EMD) is to be submitted in the form of DD drawn on
any scheduled Bank and shall be deposited within 15 days from the date of letter of
acceptance of tender.

(c) Retention Money

Besides the ISD as deposited by the contractor in the above said manner the
retention money shall be deducted from the running account bill at the rate of 10%
of the gross value of work done by the contractor and claimed in each bill provided
the total security deposit i.e. the ISD plus Retention Money shall both together not
exceed 5% of the contract value. 50% of the total security deposit shall be
refunded to the contractor without any interest on issue of Virtual Completion
certificate by the Architect/consultant. The balance 50% of the total security deposit
shall be refunded to the contractors without interest within fifteen days after the end
of defects liability period provided the contractor has satisfactorily attended to all
defects in accordance with the conditions of contract including site clearance.

20 NA
3.0 Language Errors, Omissions and Discrepancies

In case of errors, omissions and/or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc, the
following order shall apply.

i. Between scaled and written dimension (or description) on a drawing, the latter
shall be adopted.

ii. Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

iii. Between written description of the item in the specifications and descriptions in
bills of quantities of the same item, the latter shall be adopted.

iv. In case of difference between rates written in figures and words, the rate in words
shall prevail.

v. Between the duplicate/subsequent copies of the tender, the original tender shall
be taken as correct.
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4.0 Scope of Work

The contractor shall carry out, complete and maintain the said work in every respect
strictly in accordance with this contract and with the directions of and to the satisfaction
of the Bank to be communicated through the architect/consultant. The
architect/consultant at the directions of the Bank from time to time issue further
drawings and/or written instructions, details directions and explanations which are
hereafter collectively referred to as Architect's/Consultant's instructions in regard to : the
variation or modification of the design, quality or quantity of work or the addition or
omission or substitution of any work, any discrepancy in the drawings or between the
BOQ and/or drawings and/or specifications, the removal from the site of any material
brought thereon by the contractor and the substitution of any other materials thereof, the
demolition, removal and/or re-execution of any work executed by him, the dismissal
from the work of any person employed/engaged thereupon.

5 (i) Letter of Acceptance

Within the validity period of the tender the Bank shall issue a letter of acceptance either
directly or through the architect by registered post or otherwise depositing at the
address of the contractor as given in the tender to enter into a Contract for the
execution of the work as per the terms of the tender. The letter of acceptance shall
constitute a binding contract between the SBI and the contractor.

5 (ii) Contract Agreement

On receipt of intimation of the acceptance of tender from the SBI/Architect the
successful tenderer shall be bound to implement the contract and within fifteen
days thereof he shall sign an agreement in a non-judicial stamp paper of
appropriate value.

6.0 Ownership of drawings

All drawings, specifications and copies thereof furnished by the SBI through its
architect/ consultants are the properties of the SBI. They are not to be used on
other work.

7.0 Detailed drawings and instructions

The SBI through its architects/consultants shall furnish with reasonable promptness
additional instructions by means of drawings or otherwise necessary for the proper
execution of the work. All such drawings and instructions shall be consistent with
the contract documents, true developments thereof and reasonably inferable there
from.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the work order and submit the same to the SBI through
the Architect/Consultant.
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Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the
drawings shall be handed over to the contractors.

8.0 Liquidated Damages

If the contractor fails to maintain the required progress in terms of clause 30 of
GCC or to complete the work and clear the site including vacating their office on or
before the contracted or extended date or completion without justification in support
of the cause of delay, he may be called upon without prejudice to any other right of
remedy available under the law to the SBI on account of such breach to pay a
liquidated damages at the rate of 0.5% of the contract value per week subject to a
maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shallprovide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that
are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit
person or anyone not skilled in the work assigned to him. Workman whose work or
behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be
removed from the site immediately.

10.0 Permits, Laws and Regulations
Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses.

The contractor shall give notices and comply with the regulations, laws, and ordinances
rules, applicable to the contractor. If the contractor observes any discrepancy between
the drawings and specifications, he shall promptly notify the SBI in writing under
intimation of the Architect/Consultant. If the contractor performs any act which is against
the law, rules and regulations he shall meet all the costs arising there from and shall
indemnify the SBI any legal actions arising there from.

11.0 Setting out Work

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the architect/consultant before
proceeding with the work. If at any time any error in this respect shall appear during the
progress of the works, irrespective of the fact that the layout had been approved by the
architect/consultant the contractor shall be responsible for the same and shall at his
own expenses rectify such error, if so, required to satisfaction of the SBI.
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12.0 Protection of works and property

The contractor shall continuously maintain adequate protection, of all his work from
damage and shall protect the SBl's properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss due to his fault or
negligence except which are due to causes beyond his control.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protection of his employees on the
works and shall comply with all applicable provisions of Government and local bodies'
safety laws and building codes to prevent accidents, or injuries to persons or property of
about or adjacent to his place of work. The contractor shall take insurance covers as
per clause 24.0 at his own cost. The policy may be taken in joint names of the
contractors and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of Work

The SBI/Architect/Consultant or their representatives shall at all reasonable time have
free access to the work site and/or to the workshop, factories or other places where
materials are lying or from where they are obtained and the contractor shall give every
facility to the SBI, Architect/Consultant and their representatives necessary for
inspection and examination and test of the materials and workmanship. No person
unless authorized by the SBI/Architect/Consultant except the representative of Public
authorities shall be allowed on the work at any time. The proposed work either during its
construction/execution stage or its completion can also be inspected by the Chief
Technical Examiner's organization a wing of Central Vigilance Commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contractor and he
shall not directly entrust and engage or indirectly transfer assign or underlet the contract
or any part or share thereof or interest therein without the written consent of the SBI
through the architect and no undertaken shall relieve the contractor from the
responsibility of the contractor from active superintendence of the work during its
progress.

15.0 Quality of Materials, Workmanship & Test

1. All materials and workmanship shall be best of the respective kinds described in
the contract and in accordance with Architect/Consultant instructions and shall be
subject from time to time to such tests as the architect/consultant may direct at
the place of manufacture or fabrication or on the site or an approved testing
laboratory. The contractor shall provide such assistance, instruments, machinery,
labour and materials
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2. Samples

All samples of adequate numbers, size, shades& pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be
used are of such nature that samples cannot be presented or prepared at the site
detailed literature/test certificate of the same shall be provided to the satisfaction of the
Architect/ consultant. Before submitting the sample/literature the contractor shall satisfy
himself that the material/equipment for which he is submitting the samples/literature
meet with the requirement of tender specification. Only when the samples are approved
in writing by the architect/consultant the contractor shall proceed with the procurement
and installation of the particular material/equipment. The approved samples shall be
signed by the Architect/Consultant for identification and shall be kept on record at site
office until the completion of the work for inspection/comparison at any time. The
Architect/Consultant shall take reasonable time to approve the sample. Any delay that
might occur in approving the samples for reasons of its not meeting the specifications or
other discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the
materials/equipment’s etc shall be to the account of the contractor.

(iii) Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended by
or provided for in the specifications or BOQ.

(iv) Cost of test not provided for If any test is ordered by the Architect/ Consultant which
is either :

If so intended by or provided for or ( in the cases above mentioned) is not so
particularised or through so intended or provided for but ordered by the
Architect/Consultant which is either to be carried out by an independent person at any
place other than the site or the place of manufacture or fabrication of the materials
tested or any Government/approved laboratory, then the cost of such test shall be borne
by the contractor.

16.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or from
the entire responsibility for the fulfillment of contract.

17.0 Contractor's superintendence

The contractor shall give necessary personal superintendence during the execution of
the works and as long, thereafter, as the Architect/consultant may consider necessary
until the expiry of the defects liability period, stated hereto.
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18.0 Quantities

i. The bill of quantities (BOO) unless or otherwise stated shall be deemed to have
been prepared in accordance with the Indian Standard Method of Measurements

The rate quoted shall remain valid for variation of quantity against individual item
to any extent subject to maximum variation of the contract value by 25%. The
entire amount paid under Clause 20 hereof as well as amounts of prime cost and
provisional sums, if any, shall be excluded.

ii. Variation exceeding 25% : The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof .

19.0 Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he
required the work to be measured and the contractor shall forthwith attend or send a
qualified representative to assist the Architect in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of them.
Such measurements shall be taken in accordance with the Mode of measurements
detailed in the specifications. The representative of the Architect/Consultant shall take
joint measurements with the contractor's representative and the measurements shall be
entered in the measurement book. The contractor or his authorized representative shall
sign all the pages of the measurement book in which the measurements have been
recorded in token of his acceptance. All the corrections shall be duly attested by both
representatives. No over writings shall be made in the M book. Should the contractor
not attend or neglect or omit to depute his representative to take measurements then
the measurements recorded by the representative of the Architect/consultant shall be
final. All authorized extra work, omissions and all variations made shall be included in
such measurements.

20.0 Variations:
No alteration, omission or variation ordered in writing by the Architect/Consultant shall
vitiate the contract.

In case the SBI/Architect/Consultant thinks proper at any time during the progress of
works to make any alteration in, or additions to or omission from the works or any
alteration in the kind or quality of the materials to be used therein, the
Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm
in writing within seven days of giving such oral instructions the contractor shall alter to,
add to, or omit from as the case may be in accordance with such notice but the
contractor shall not do any work extra to or make any alteration or additions to or
omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of
the Architect/Consultant and the value of such extras, alterations, additions or
omissions shall in all cases be determined by the Architect/Consultant and the same
shall be added to or deducted from the contract value, as the case may be.
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21.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect/Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made
in accordance with the following provisions.

a i) The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar
conditions as the work priced herein.

i) Rates for all items, wherever possible should be derived out of the rates  given in
the priced BOQ.

b The net prices of the original tender shall determine the value of the items
omitted, provided if omissions do not vary the conditions under which any
remaining items of works are carried out, otherwise the prices for the same shall
be valued under sub clause (c) hereunder.

C Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which
any remaining items or works are carried out, then the contractor shall within 7
days of the receipt of the letter of acceptance inform the Architect/Consultant of
the rate which he intends to charge for such items of work, duly supported by
analysis of the rate or rates claimed and the Architect/Consultant shall fix such
rate or prices as in the circumstances in his opinion are reasonable and proper,
based on the market rate.

d Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender of the BOQ or, if not,
so stated then in accordance with the local day work rates and wages for the
district; provided that in either case, vouchers specifying the daily time (and if
required by the Architect/Consultant) the workman's name and materials
employed be delivered for verifications to the Architect/Consultant at or before
the end of the week following that in which the work has been executed.

f It is further clarified that for all such authorized extra items where rates cannot be
derived from the tender, the contractor shall submit rates duly supported by rate
analysis worked on the "market rate basis" for material, labour, hire/running
charges of equipment and wastages etc plus 15% towards establishment
charges, contractor's overheads and profit. Such items shall not be eligible for
escalation.

22.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six
months of the virtual completion of the work.
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23.0 Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction
of the SBI, the contractor shall ensure that the following works have been completed to
the satisfaction of the SBI.

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's
labour, equipment and machinery.

b. Demolish, dismantle and remove the contractor's site office, temporary works,
structures including labour sheds/camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to the
contractor by the SBI and not incorporated in the permanent works.

c. Remove all rubbish, debris etc from the site and the land allotted to the
contractor by the SBI and shall clear, level and dress, compact the site as
required by the SBI.

d. Shall put the SBI in undisputed custody and possession of the site and all land
allotted by the SBI.

e. Shall hand over the work in a peaceful manner to the SBI.

All defects/imperfections have been attended and rectified as pointed out by the

SBI to the full satisfaction of SBI.

—h

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall
be entitled to apply to the Architect/Consultant for the certificate. If the
Architect/Consultant is satisfied of the completion of the work, relative to which the
completion certificate has been sought, the Architect/Consultant shall within fourteen
(14) days of the receipt of the application for virtual completion certificate, issue a VCC
in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBl's rights and contractor's
liabilities under the contract including the contractor's liability for defects liability period
nor shall the issuance of VCC in respect of the works or work at any site be construed
as a waiver of any right or claim of the SBI against the contractor in respect of works or
work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the
site for execution of any work not included in the scope of this contract which it may
desire to have carried out by other persons simultaneously and the contractor shall not
only allow but also extend reasonable facilities for the execution of such work. The
contractor however shall not be required to provide any plant or material for the
execution of such work except by special arrangement with the SBI. Such work shall be
carried out in such manners not to impede the progress of the works included in the
contract.
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25.0
25.1

Insurance of Works

Without limiting his obligations and responsibilities under the contract the
contractor shall insure in the joint names of the SBI and the contractor against all
loss or damages from whatever cause arising other than the excepted risks, for
which he is responsible under the terms of contract and in such a manner that
the SBI and contractor are covered for the period stipulated in clause 28 of GCC
and are also covered during the period of maintenance for loss or damage
arising from a cause, occurring prior to the commencement of the period of
maintenance and for any loss or damage occasioned by the contractor in the
course of any operations carried out by him for the purpose of complying with his
obligations under clause.

The works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials
for incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor
to the replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the
SBI which approval shall not be unreasonably withheld and the contractor shall
whenever required produce to the Architect/Consultant the policy of insurance
and the receipts for payment of the current premiums.

25.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify

the SBI against all losses and claims in respect of injuries or damages to any
person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution and maintenance of the works
and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of
damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof, on, over, under, in or
through any lands.

Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.
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d. Injuries or damage to persons or property resulting from any act or neglect of the
SBI, their agents, employees or other contractors not being employed by the
contractor or in respect of any claims, proceedings, damages, costs, charges and
expenses in respect thereof or in relation thereto or where the injury or damage
was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees, or agents or other employees, or
agents or other contractors for the damage or injury.

25.3 Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the provision sub-
clause 26.2 of this clause.

25.4 Contractor's superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or
any alleged patent or design rights and shall pay any royalties which may be
payable in respect of any article or part thereof included in the contract. In the
event of any claim made under or action brought against SBI in respect of such
matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the SBI if the infringement of the patent or design or
any alleged patent or design right is the direct result of an order passed by the
Architect/Consultant in this behalf.

25.5 Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting
his obligations and responsibilities under clause 26.0 of GCC shall insure
against his liability for any material or physical damage, loss, or injury which
may occur to any property including that of SBI, or to any person, including any
employee of the SBI, by or arising out of the execution of the works or in the
carrying out of the contract, otherwise than due to the matters referred to in the
provision to clause 26.0 thereof.

25.5.2 Minimum Amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount
stated below. The contractor shall, whenever required, produce to the
Architect/Consultant the policy or policies of insurance cover and receipts for
payment of the current premiums.
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25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0
lacs per occurrence with the number of occurrences limited to four. After each
occurrence contractor will pay additional premium necessary to make insurance
valid for four occurrences always.

25.7 Accident or Injury to Workmen

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default
of the SBI or their agents, or employees. The contractor shall indemnify and keep
indemnified SBI against all such damages and compensation, save and except
as aforesaid and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

25.7.2 Insurance against accidents etc to workmen

The contractor shall insure against such liability with an insurer approved by the
SBI during the whole of the time any person employed by him on the works and
shall, when required, produce to the architect/consultant such policy of insurance
and receipt for payment of the current premium. Provided always that, in respect
of any persons employed by any sub-contractor the contractor's obligation to
insure as aforesaid under this sub-clause shall be satisfied if the sub contractor
shall have insured against the liability in respect of such persons in such manner
that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architec/Consultant when required such policy of
insurance and the receipt for the payment of the current premium.

25.7.3 Remedy on Contractor's failure to insure

If the contractor fails to effect and keep in force the insurance referred to above
or any other insurance which he may be required to effect under the terms of
contract, then and in any such case the SBI may effect and keep in force any
such insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount so paid by the SBI as
aforesaid and also deduct 15% of contract value from any amount due or which
may become due to the contractor, or recover the same as debt from the
contractor.

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of
such default, the Bank shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid
by the SBI and which are payable by the contractors under this clause. The
contractor shall upon settlement by the insurer of any claim made against the
insurer pursuant to a policy taken under this clause, proceed with due diligence
to rebuild or repair the works destroyed or damaged. In this event all the monies
received from the insurer in respect of such damage shall be paid to the
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contractor and the contractor shall not be entitled to any further payment in
respect of the expenditure incurred for rebuilding or repairing of the materials or
goods destroyed or damaged.

26.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of
handing over site by the SBI or 15 days from the date of issue of Letter of
Acceptance of Bank, whichever is later.

27.0 Time for completion

Time is the essence of the contract and shall be strictly observed by the
contractor. The entire work shall be completed within a period as specified in the
NIT calendar months from the date of commencement. If required in the contract
or as directed by the Architect/Consultant, the contractor shall complete certain
portions of work before completion of the entire work. However the completion
date shall be reckoned as the date by which the whole work is completed as per
the terms of the contract.

28.0 Extension of Time

If, in the opinion of the Architec/Consultant, the work be delayed for reasons
beyond the control of the contractor, the Architec/Consultant may submit a
recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the contractor needs an
extension of time for the completion of work or if the completion of work is likely
to be delayed for any reasons beyond the due date of completion as stipulated in
the contract, the contractor shall apply to the SBI through the Architec/Consultant
in writing at least 30 days before the expiry of the scheduled time and while
applying for extension of time he shall furnish the reasons in detail and his
justification if any, for the delays. The architect/consultant shall submit their
recommendations to the SBI in the prescribed format for granting extension of
time. While granting extension of time the contractor shall be informed the period
extended time which will qualify for levy of liquidated damages. For the balance
period in excess of original stipulated period and duly sanctioned extension of
time by the SBI the provision of liquidated damages as stated under clause 9 of
GCC shall become applicable. Further contract shall remain in force even for the
period beyond the due date of completion irrespective whether the extension is
granted or not.

29.0 Rate of progress
Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be
of a kind and conducted in a manner to the satisfaction of the
Architec/Consultant. Should the rate of progress of the work or any part thereof
be at any time be in the opinion of the Architec/ Consultant too slow to ensure the
completion of the whole of the work by the prescribed time or extended time for
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completion the Architect/Consultant shall thereupon take such steps as
considered necessary by the Architec/Consultant to expedite progress so as to
complete the woks by the prescribed time or extended time. Such
communications from the Architect/Consultant neither shall relieve the contractor
from fulfilling obligations under the contract nor he shall be entitled to raise any
claims arising out of such directions.

30.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent
work shall save as herein provided be carried on during the night or on holidays
without the permission in writing of the Architect/Consultant, save when the work
is unavoidable or absolutely necessary for the saving of life or property or for the
safety of the work in which case the contractor shall immediately advise the
Architect/Consultant. However the provision of the clause shall not be applicable
in the case of any work which becomes essential to carry by rotary or double
shifts in order to achieve the progress and quality of the part of the works being
technically required and continued with the prior approval of the
Architect/consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be

carried out without unreasonable noise and disturbance.

31.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or
reduce the scope of work for any reason whatsoever and hence not require the
whole or any part of the work to be carried out, the Architect/Consultant shall give
notice in writing to that effect to the contractor and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage
which he might have derived from the execution of the work fully but which he did
not derive in consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bona fide brought to the site of the work by the contractor
and rendered surplus as a result of the abandonment, curtailment of the work or
any portion thereof and then taken back by the contractor, provided however that
the Architect/Consultant shall have in such cases the option of taking over all or
any such materials at their purchase price or a local current rate whichever is
less.

In case of such stores having been issued from SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those
at which were originally issued to the contractor after taking into consideration
and deduction for claims on account of any deterioration or damage while in the
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custody of the contractor and in this respect the decision of Architect/Consultant
shall be final.

32.0 Suspension of work
i.  The contractor shall, on receipt of the order in writing of the Architect/Consultant
(whose decision shall be final and binding on the contractor) suspend the
progress of works or any part thereof for such time and in such manner as
Architect/ Consultant may consider necessary so as not cause any damage or
injury to the work already done or endanger the safety thereof for any of following
reasons.
a. On account any default on the part of the contractor,

or

b. For proper execution of the works or part thereof for reasons other than the
default of the contractor,

or
c)For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Architect/Consultant.

ii. Ifthe suspension is ordered for reasons (b) and (c) in sub-Para (i) above :

The contractor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor
shall have rendered himself liable to pay compensation amounting to the whole
of his security deposit the Architect/Consultant shall have the power to adopt any
of the following course as they may deem best suited to the interest of the SBI.

a. To rescind the contract (of which rescission notice in writing to the contractor by
the Architect/Consultant shall be conclusive evidence) and in which case the
security deposit of the contractor shall be forfeited and be absolutely at the
disposal of SBI.

b. To employ labour paid by the SBI and to supply materials to carry out the work,
or any part of the work, debiting the contractor with the cost of the labour and
materials (the cost of such labour and materials as worked out by the Architect/
Consultant shall be final and conclusive against the contractor) and crediting him
with the value of the work done, in all respects in the same manner and at the
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same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract the certificate of Architect/Consultant
as to the value of work done shall be final and conclusive against the contractor.

C. To measure up the work of the contractor, and to take such part thereof as shall
be unexecuted, out of his hands, and to give it to another contractor to complete
in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor, if the whole work had been
executed by him (of the amount of which excess the certificates in writing of the
Architects/ Consultant shall be final and conclusive) shall be borne by original
contractor and may be deducted from any money due to him by SBI under the
contract or otherwise, or from his security deposit or the proceeds of sale thereof,
or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any material or entered into any engagements or
make any advances on account of, or with a view to the execution of the work or
the performance of the contract and in case the contract shall be rescinded under
the provision aforesaid, the contractor shall not be entitled to recover or to be
paid any sum or any work thereto for actually performed under this contract,
unless, and until the Architect/Consultant will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall
only be entitled to be paid the value so certified.

34.0 Owner's Right to Terminate the Contract

If the contractor being an individual or a firm commit any 'Act of Insolvency' or
shall be adjusted an insolvent or being an incorporated company shall have an
order for compulsory winding up voluntarily or subject to the supervision of
Government and of the Official Assignee of the liquidator in such acts of
insolvency or winding up shall be unable within seven days after notice to him to
do so, to show to the reasonable satisfaction of the Architect/Consultant that he
is able to carry out and fulfil the contract, and to give security therefore if so
required by the Architect/Consultant.

Or

if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be
attached by or on behalf of any of the creditors of the contractor.

Or
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shall assign or sublet this contract without the consent in writing of the SBI through
the Architect/Consultant or shall charge or encumber this contract or any
payment due to which may become due to the contractor there under.

a. Has abandoned the contract;
or

b. Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from
the SBI through the Architect/Consultant written notice to proceed,

or

c. Has failed to proceed with the works with such diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or has failed to remove the materials from the site or to pull down and
replace work within seven days after written notice from the SBI through the
Architect/ Consultant that the said materials were condemned and rejected by the
Architect/ Consultant under these conditions; or has neglected or failed persistently
to observe and perform all or any of the acts, matters or things by this contract to
be observed and performed by the contractor for seven days after written notice
shall have been given to the contractor to observe or perform the same or has to
the detriment of good workmanship or in defiance of the SBl's or
Architect's/Consultant's instructions to the contrary subject any part of the contract.
Then and in any of said cases the SBI and or the Architect/Consultant, may not
withstanding any previous waiver, after giving seven days notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the
SBI or the Architect/Consultant or the obligation and liabilities of the contractor the
whole of which shall continue in force as fully as if the contract had not been so
determined and as if the works subsequently had been executed by or on behalf of
the contractor. And, further the SBI through the Architect/Consultant, their agents
or employees may enter upon and take possession of the work and all plants,
tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the
adjoining lands or roads, use the same by means of their own employees or
workmen in carrying on and completing the work or by engaging any other
contractors or persons to complete the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or
other persons employed for completing and finishing or using the materials and
plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or
the Architect/Consultant shall give a notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within 14 days
after receipt thereof by him the SBI sell the same by public auction after due
publication and shall adjust the amount realized by such auction. The contractor
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shall have no right to question any of the act of the SBI incidental to the sale of the
materials etc.

35.0 Certificate of Payment
The contractor shall be entitled under the certificates to be issued by the
Architect/ Consultant to the contractor within 10 working days from the date of
certificate to the payment from SBI from time to time. The SBI shall recover the
statutory recoveries and other dues including the retention amount from the
certificate of payment.

Provided always that the issue of any certificate by the Architect/Consultant
during the progress of works or completion shall not have effect as certificate of
satisfaction or relieve the contractor from his liability under clause.

The Architect/Consultant shall have power to withhold the certificate if the work
or any part thereof is not carried out to their satisfaction.

The Architect/Consultant may by any certificate make any corrections required in
previous certificate.

The SBI shall modify the certificate of payment as issued by the
Architect/Consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements
and properly recorded in the Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work done
by him is less than amount specified in the NITand the minimum interval between
two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from
the date of virtual completion and Architect/Consultant shall issue the certificate
of payment within a period of two months. The SBI shall pay the amount within a
period of three months from the date of issue of certificate provided there is no
dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all

details.

36.0 Settlement of Disputes and Arbitration
Except where otherwise provided in the contract all questions and disputes
relating to the meaning of the specifications, design, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or thing whatsoever
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same, whether
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arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter :

i. If the contractor considers that he is entitted to any extra payment or
compensation in respect of the works over and above the amounts admitted as
payable by the Architect or in case the contractor wants to dispute the validity of
any deductions or recoveries made or proposed to be made from the contract or
raise any dispute, the Contractor shall forthwith give notice in writing of his claim,
or dispute to the Assistant General Manager (Premises& Estate)/Dy.General
Manager (Premises)and endorse a copy of the same to the Architect, within 30
days from the date of disallowance thereof or the date of deduction or recovery.
The said notice shall give full particulars of the claim, grounds on which it is
based and detailed calculations of the amount claimed and the contractor shall
not be entitled to raise any claim nor shall the Bank be in any way liable in
respect of any claim by the contractor unless notice of such claim shall have
been given by the contractor to the Assistant General Manager (Premises&
Estate)/Dy.General Manager (premises) in the manner and within the time as
aforesaid. The contractor shall be deemed to have waived and extinguished all
his rights in respect of any claim not notified to the Assistant General Manager
(Premises& Estate)/Dy. General Manager (premises) in writing in the manner
and within the time aforesaid.

i. The Assistant General Manager (Premises& Estate)/Dy.General Manager
(premises) shall give his decision in writing on the claims notified by the
contractor. The contractor may within 30 days of the receipt of the decision of the
Assistant General Manager (Premises& Estate)/Dy.General Manager (premises)
submit his claims to the conciliating authority namely the Circle Development
Officer/General Manager (Corporate Services) for conciliation along with all
details and copies of correspondence exchanged between him and the Assistant
General Manager (Premises& Estate)/Dy.General Manager (premises)

iii. If the conciliation proceedings are terminated without settlement of the
disputes, the contractor shall, within a period of 30 days of termination thereof
shall give a notice to the concerned Chief General Manager/Dy.Managing
Director &Corporate Development Officer of the Bank for appointment of an
arbitrator to adjudicate the notified claims failing which the claims of the
contractor shall be deemed to have been considered absolutely barred and
waived.

iv.  Except where the decision has become final, binding and conclusive in terms of
the contract, all disputes or differences arising out of the notified claims of the
contractor as aforesaid and all claims of the Bank shall be referred for
adjudication through arbitration.
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V. by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing
Director &Corporate Development Officer. It will also be no objection to any such
appointment that the Arbitrator so appointed is a Bank Officer and that he had to
deal with the matters to which the Contract relates in the course of his duties as
Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns
his appointment or vacates his office due to any reason whatsoever another sole
arbitrator shall be appointed in the manner aforesaid by the said Chief General
Manager/Dy.Managing Director &Corporate Development Officer. Such person
shall be entitled to proceed with the reference from the stage at which it was left
by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such
Chief General Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of
the arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The
cost of the reference and of the award (including the fees, if any of the arbitrator)
shall be in the discretion of the arbitrator who may direct to any by whom and in
what manner, such costs or any part thereof shall be paid and fix or settle the
amount of costs to be so paid.

37.0 NA
38.0 POWER& WATER
38.1 Power Supply

The contractor shall make his own arrangements for power and
supply/distribution system for driving plant or machinery for the work and for
lighting purpose at his own cost. The cost of running and maintenance of the
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plants are to be included in his tender prices. He shall pay all fees and charges
required for the power supply and include the same in his tendered rates and
hold the owner free from all such costs. He has to obtain necessary approval
from the appropriate authorities, if required.

38.2 water supply

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions:

i.  Thatthe water used by the Contractor shall be fit for construction purpose to the
satisfaction of the Architect/Consultant.

ii. The Contractor shall make alternative arrangements for the supply of water if
the arrangements made by the Contractor for procurement of water in the opinion
of the Architect/Consultant is unsatisfactory.

The Contractor shall construct temporary well/tube well in SBI land for taking
water for construction purposes only after obtaining permission in writing from the
SBIl. The contractor has to make his own arrangements for drawing and
distributing the water at his own cost. He has to make necessary arrangements.
To avoid any accidents or damages caused due to construction and subsequent
maintenance of the wells. He has to obtain necessary approvals from the local
authorities, if required.at his own cost. He shall restore the ground to its original
condition after wells are dismantled on completion of work or hand over the well
to the SBI without any compensation as directed by the Architect/Consultant.

39.0 Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBI and shall be handed over to the Bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement the measurement will be on the net quantities or work produced in
accordance with up to date. Rules laid down by the Bureau of Indian Standards.
In the event any dispute/disagreement the decision of the Architect/Consultant
shall be final and binding on the contractor.

41.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed format at site
of work and should produce the same for inspection of SBI/Architect/Consultant
whenever desired by them. The contractor shall also maintain the
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records/registers as required by the local authorities/Government from time to
time.

i. Register for secured advance

i. Register for hindrance to work
iii.  Register for running account bill
iv.  Register for labour

Clause 42.0

PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS = NOT
APPLICABLE

43.0

43.1

43.2

43.3

43.4

Force Majeure

Neither contractor not SBI shall be considered in default in performance of their
obligations if such performance is prevented or delayed by events such as wair,
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances
or any act of god or for any other cause beyond the reasonable control of the
party affected or prevented or delayed. However a notice is required to be given
within 30 days from the happening of the event with complete details, to the other
party to the contract, if it is not possible to serve a notice, within the shortest
possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability
to perform its obligations has been affected, shall notify the other of such
cessation and the actual delay incurred in such affected activity adducing
necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused.
With the cause itself and inability resulting there from having been removed, the
agreed time of completion of the respective obligations under this agreement
shall stand extended by a period equal to the period of delay occasioned by such
events.

Should one or both parties be prevented from fulfilling the contractual
obligations by a state of force majeure lasting to a period of 6 months or more
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44,
45.1

45.2

45.3

45.4

45.5

45.6
45.7
45.8

the two parties shall mutually decide regarding the future execution of this
agreement.

CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified / having appropriate skill and
competent personsfully trained and adequately experienced Electricians, who are
medically fit. They should be free from any contagious diseases. The Electricians
shall be well mannered and properly dressed with shoes etc.

The contractor shall provide necessary training on safety measures while
executing the work wherever necessary so as to avoid accident. The Bank shall
not be responsible for any accident occurred or damage incurred or claims
arising there from during the execution of work. The contractor shall also provide
all risk insurance policy including third party insurance as may be necessary to
cover the risk.

The contractor / firm shall be held responsible for any misdeeds / misbehavior of
their employees within the premises. Bank is not responsible for any damages or
claims on account of the misbehavior / misdeeds of his employees. For this
purpose, any person supplied by the contractor to be engaged on the work on
regular basis or as an alternate arrangement, under the direct order or control of
the Employer or his representative shall be deemed to be a person employed by
the contractor.

The contractor shall on the request of the Employer immediately dismiss from
works any person employed thereon by him, who in the opinion of the Employer
be unsuitable or incompetent or who may misconduct. Such discharges shall not
be the basis of any claim for compensation or damages against the Employer or
any of their officer or employee.

No employee of the Bank is allowed to work as a contractor for a period of 2
years of his/her retirement from Bank Services without previous permission of the
Bank. This contract is liable to be cancelled, if either the contractor or any of his
employees is any time to be such a person who had not obtained the permission
of Bank as aforesaid before submission of the tender or engagement in the
contractor’s service.

Contractor should not engage child labour in any of the activities in this contract.
The contractor shall not employ person who is not an Indian National.

The Electrician shall not over stay in the Bank premises other than the time
permitted by the Bank or in the odd hours or holidays unless or otherwise
required by the Branch for specific reasons like maintenance, repair works etc.
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45.9

45.10

46.

In respect of all labour employed directly or indirectly on the work for the
performance of the contractor’s part of work, the contractor at his own expense,
will arrange for the safety provisions as per the statutory provisions, B.I.S
recommendations, factory act, workman’s compensation act, CPWD code and
instructions issued from time to time.

The Contractor’'s workmen will not have any right whatsoever to get absorbed in
the Bank. The Contractor shall be responsible for all the claims of the employees
of the Contractor and shall not make and claim whatsoever against the Bank.
The Contractor shall be responsible for all statutory requirements e.g. ESI, PF,
labour registrations, Insurance coverage etc. The operator is responsible for
compliance of all the rules & safety regulations etc.

Minimum wages as prescribed by the Labour Act shall be payable to the
operator(s) by the contractor as the case may be. The Contractor shall bind
himself and keep the Employer saved harmless and indemnified against claims
if any of the workmen and all costs and expenses as may be incurred by the
Employer in connection with any claim that may be made by any workmen.

WORKING HOURS AT THE SITE

As instructed by Bank. Contractor to ensure that the routine operations at the site
are not affected by the contract work. If required, they have to work on the Bank
Holidays in coordination with other agencies and Bank.

WORKING ON HOLIDAYS:

47.0
471

47.2

No work shall be done on Sunday or other Bank holidays that may be notified by
the Architect & Employer, without the specific sanction in writing of the Architect
& employer or his representatives

STORAGE OF MATERIALS

The contractor shall store their materials like fixtures, cables, conduits, wires,
tools etc in the site with the permission of the Bank. However, the contractors
shall be responsible for the custody and security of all materials and equipment
at site. No claim for loss or theft will be entertained by the Bank.

Shelter or stay and other amenities for the electricians have to be arranged by
the contractor at his own expense and responsibility.
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47.3

48.0
48.1

48.2

48.3

48.4

49.0

On completion of the works, the contractor shall remove all tools, surplus
materials, rubbish and temporary works of every kind and leave the whole of the
site and the works clean and in a workmanlike condition to the satisfaction of the
Bank

COMPLIANCE OF STATUTORY REGULATIONS

The contractor shall conform to the provisions of any Acts of the Legislature
relating to the work, and to the Regulations and Bye-Laws of any authorities like
Electricity, Pollution Control Boards, Municipal Authorities, water and Sewerage
boards and shall before making any variations from the drawings or
specifications that may be associated to so conform, give the Employer written
notices specifying the variations proposed to be made and reasons for making
them and apply for instruction thereon. The Employer on receipt of such
intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts,
Regulations or Bye-laws to be given to any authority, and to pay to such authority
or to any public officer all fees that may be properly chargeable in respect of the
work and lodge the receipts with the Employer. The Contractor shall indemnify
the Employer against all claims in respect of patent rights, designs, trademarks
or name or the protected rights in respect of any equipment, machine, work or
material used for or in connection with the works or temporary works and from
and against all claims, demands, proceedings, damages, costs, charges, and
expenses whatsoever in respect thereof or in relation thereto. The Contractor
shall defend all actions arising from such claims, unless he has informed the
Employer, before any such infringement and received their permission to
proceed and shall himself pay all royalties, license fees, damages, coat and
charges of all and every sort that may be legally incurred in respect thereof.

The contractor should strictly abide by the Central/State labour regulation for the
Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI,
Contract labour, including the latest amendments, if any and other safety
regulations.

The contractor shall keep the Employer saved harmless and indemnified against
claims if any of the workmen and all costs and expenses as may be incurred by
the Employer in connection with any claim that may be made by any workmen.

INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC
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49.1 The insurance shall be for an amount equal to 110 percent of the value of the
contract on “All Risks” basis, valid until the Completion of the project or handing
over whichever is later.

49.2  Should any loss or damage occur, the Vendor shall initiate and pursue claim till
settlement and promptly make arrangements for repair and / or replacement of
any 5damaged item to the satisfaction of the Bank, irrespective of settlement of
claim by the underwriters.

49.3 The contractor shall be responsible for all injury to the work or workmen to
persons, animals or things and for all damages to the structural and / or
decorative part of property which may arise from the operations or neglect of
himself or of any sub-contractor or of any of his or a sub-contractor’s employees,
whether such injury or damage arise from carelessness, accident or any other
cause whatsoever in any way connected with the carrying out of this contract.

49.4 The contractor shall reinstate all damages of every sort mentioned in this clause
so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to
the property of third parties.

49.5 The contractor shall affect the insurance necessary and indemnify the Employer
entirely from all responsibility in this respect.

49.6 The contractor shall be responsible for anything, which may be excluded from
damage to any property arising out of incidents, negligence or defective carrying
out of this contract.

49.7 The Employer shall be at liberty and is hereby empowered to deduct the amount
of any damages, compensations, costs, charges and expenses arising or
accruing from or in respect of any such claim or damages from any sums due to
or to become due to the contractor.

50. TERMINATION OF CONTRACT BY BANK

If the contractor being a company go into liquidation whether voluntary or
compulsory or being a firm shall be dissolved or being an individual shall be
adjudicated insolvent or shall make an assignment or a composition for the
benefit of the greater part, in number of amount of his creditors or shall enter into
a Deed or arrangement with his creditors, or if the Official Assignee in insolvency,
or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a
receiver of the contractor’s firm appointed by the court shall be unable within
fourteen days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the Bank that he is able to carry out and fulfill the
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contract, and if so required by the Bank to give reasonable security therefore, or
if the contractor shall suffer execution to be issued, or shall suffer any payment
under this contract to be attached by or on behalf of and of the creditors of the
contractor, or shall assign, charge or encumber this contract or any payments
due or which may become due to contractor, there under, or shall neglect or fail
to observe and perform all or any of the acts matters of things by this contract, to
be observed and performed by the contractor within three clear days after the
notice shall have been given to the contractor in manner hereinafter mentioned
requiring the contractor to observe or perform the same or shall use improper
materials of workmanship in carrying on the works, or shall in the opinion of the
Bank not exercise such due diligence and make such progress as would enable
the work to be completed within due time agreed upon, and shall fail to proceed
to the satisfaction of the Bank after three clear das notice requiring the contractor
so to do shall have been given to the contractor as hereinafter mentioned or shall
abandon the contract, then and in any of the said cases, the Bank may
notwithstanding previous waiver determine the contract by a notice in writing to
the effect as hereinafter mentioned, but without thereby effecting the powers of
the Bank of the obligations and liabilities of the contractor the whole of which
shall continue in force as fully as if the contract, had not been so determine and
as if the works subsequently executed by or on behalf of the contractor (without
thereby creating any trust in favor of the contractor) further the Bank or his agent,
or servants, may enter upon and take possession of the work and all plants tools
scaffolding sheds machinery, steam, and other power, utensils and materials
lying upon premises or the adjoining lands or roads and sell the same as his own
property or may employ the same by means of his own servants and workmen in
carrying on and completing the works or by employing any other contractors or
other persons or person to complete the works, and the contractor shall not in
any way interrupt or do any act, matter or thing to prevent or hinder such other
contractors or other persons or person employed from completing and finishing
or using the materials and plants for the works when the works shall be
completed, or as soon thereafter as conveniently may be the Bank shall give
notice in writing to the contractor to remove his surplus materials and plants and
should the contractor to remove his surplus materials after receipt by him the
Bank may sell the same by Public Auction and shall give credit to the contractor
for the amount so realized. Any expenses or losses incurred by the contractor for
the amount so realized. Any expenses or losses incurred by the Bank in getting
the amount payable to the contractor by way of selling his tools and plants or due
on account of work carried out by the contractor prior to engaging other
contractors or against the Security Deposit.

51.0 DISPUTES/ARBITRATION:

Signature of the contractor with seal Page390f84 Signature of the Bank Official



51.1

52.2

52.3

52.4

52.5

53.

All disputes or differences whatsoever arising between the parties out of or in
connection with this contract or in discharge of any obligation arising out of the
Contract (whether during the progress of work or after completion of such work
and whether before or after the termination of this contract, abandonment or
breach of this contract), shall be settled amicably.

If however, the parties are not able to solve them amicably, either party (Bank or
Vendor), give written notice to other party clearly setting out there in specific
dispute(s) and/or difference(s) and shall be referred to a sole arbitrator mutually
agreed upon, and the award made in pursuance thereof shall be binding on the
parties.

In the absence of consensus about the single arbitrator, the dispute may be
referred to joint arbitrator; one to be nominated by each party and the said
arbitrators shall nominate a presiding arbitrator, before commencing the
arbitration proceedings. The arbitration shall be settled in accordance with the
applicable Indian Laws. Any appeal will be subject to the exclusive jurisdiction of
courts at Hyderabad.

The Vendor shall continue work under the Contract during the arbitration
proceedings unless otherwise directed by the Bank or unless the matter is such
that the work cannot possibly be continued until the decision of the arbitrator is
obtained.

Arbitration proceeding shall be held at Mumbai, India, and the language of the
arbitration proceedings and that of all documents and communications between
the parties shall be in English.

Governing Language:

All communication with respect to the Bid, clarifications, replies, contract
documents etc shall be in English.

54.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractor shall comply with the provision of all labour legislation including the
latest requirements of all the Acts, laws, any other regulations that are applicable to
the execution of the project.

Minimum Wages Act, 1948 (Amended)
Payment of Wages Act 1936 (Amended)
Workmen's Compensation Act 1923 (Amended)
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Vi.

Vii.
viii.

Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971
(Amended)

Apprentice Act 1961 (Amended)

Industrial Employment (Standing Order) Act 1946 (Amended)

Personal Injuries (Compensation Insurance) Act 1963 and any other
modifications

Employees' Provident Fund and Miscellaneous Provisions Act 1952 and
amendment thereof

Shop and Establishment Act

Any other Act or enactment relating thereto and rules framed there under from
time to time.

55.0 SAFETY CODE:

55.1
55.2

55.3

55.4
55.5

55.6

55.7

55.8

55.9

55.10

Safety Guidelines for the Contractor:

The Contractor should follow the following General safety Guidelines while
executing the work:

Smoking is strictly prohibited at workplace.

No one is allowed to work at or more than three meters height without wearing
safety belt and anchoring the lanyard of safety belt to firm support preferably at
shoulder level. Chinstrap of safety helmet shall be always on and safety boot is
worn.

Usage of eye protection equipment shall be ensured when workmen are
engaged for grinding, chipping, welding and gas-cutting. For other jobs eye
protection has to be provided as per the need.

All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt,
Safety goggles etc. shall be arranged before starting the job.

Excavated pits for earthing, cable laying shall be barricaded till the backfilling is
done. Safe approach to be ensured into every excavation.

Preferably the work shall be carried out during the daytime. However, adequate
illumination at workplace shall be ensured in case any work is carried out at
night.

All the dangerous moving parts of the portable / fixed machinery being used shall
be adequately guarded.

Ladders being used at site shall be adequately secured at bottom and top.
Ladders shall not be used as work platforms.

Debris, scrap and other materials to be cleared from time to time from the
workplace and at the time of closing of work everyday. Dismantled Material shall
not be thrown from the height and shall be properly disposed off to prevent any
injury to public/staff.

Other than electricians no one is allowed to carry out electrical connections,
repairs on electrical equipment or other jobs related thereto.
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55.10

55.11

55.12

55.13

55.14

55.15

55.16
55.17

55.18

55.19
55.20

All electrical connections shall be made using 3 or 5 core cables, having a earth
wire.

Inserting of bare wires for tapping the power from electrical sockets is completely
prohibited and plug tops of suitable capacity only shall be used.

All the unsafe conditions, unsafe acts identified by contractors, reported by Bank
to be corrected on priority basis.

No children or physically challenged persons shall be allowed to enter the
workplace and shall not be utilized for any service during execution of the work.
All the Gas cutting, sharp tools, flammable materials and tackles shall be stored
properly and safely when not in use.

Clamps shall be used on Return cables to ensure proper earthling for welding
works.

Return cables shall be used for earthling.

All the pressure gauges used in gas cutting apparatus shall be in good working
condition and in case of any leakages, the same shall not be used.

Proper eye washing facilities shall be made in areas where chemicals are
handled.

Connectors and hose clamps are used for making welding hose connections.
Tapping of power by cutting electric cables in between must be avoided. Proper
junction boxes must be used.

56.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site or
in connection with the execution of the work report such accident to the
Architect/Consultant. The contractor shall also report immediately to the competent
authority whenever such report is required to be lodged by the law and take appropriate
actions thereof.
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57.0 BANK'S BUILDING PROJECTS - MAINTENANCE OF RECORDS

A.Registers at the site office of the Bank's Engineer:

1 Measurement Books.

Drawings register

Materials at site register.

Hindrance Register .

File and Register for extra / variation items.

Materials test Register and File.

Site Order Book (in triplicate).

Labour Reports and progress Reports Register .

Ol 0O N| O] O & W N

Site Visit & Instructions Register .

-
o

Certified true copies of the contracts.

SPECIAL CONDITIONS OF CONTRACT

1. ACCESS OF INSPECTION:

The contractor is to provide at all times, during the progress of the works and the
maintenance period, means of access with ladders, gangways etc., and the
necessary attendants to move and adopt the same as directed for the inspection
or measurement of the work by the Architect and Employer or any other agency
employed by the client.

2. PROGRAMME OF WORKS:

The contractor on starting the work shall furnish to the Employer and Architect a
PERT/CPM programme, for carrying out the work stage by stage in the stipulated
time, for the approval of Architects and Employer, and follow strictly the approved
time schedule by incorporating changes, if any, so authorized by the Architect
and Employer, to ensure the completion of construction work ins stipulated time.
A graph or chart on individual item/group of items/trades of work shall be
maintained, showing the progress both in terms of quantities and value, week by
week. The contractor shall submit to the Employer and Architect a weekly
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progress report stating the number of skilled and unskilled laborers employed on
the work, working hours done, quantity of cement, steel and other major items of
materials (quantity and value wise) used and corresponding place, type and
quantity of work done during the period.

The contractor must inform the Architects, 10 days in advance of requirement of
respective drawings and details by him, from time to time. The contractor shall
strictly adhere to the approved programme and arrange for the materials and
labour etc., accordingly.

Despite repeated instructions, if the contractor fails to show satisfactory progress
of the work, the Employer/Architect may take suitable action as deemed fit,
including levying of liquidated damages not exceeding 2% of contract price for
delay of every week or part thereof, subject to a limit of total liquidated damages
levied under this clause to 5% of contract price without prejudice to any terms
and conditions of the contract.

3. FACILITIES TO OTHER CONTRACTORS:

The contractor shall give full facilities and co-operation to all other contractors
working at site doing plumbing, Electrical, civil works etc., as directed by the
Architect & Employer and shall arrange his programme of work, so as not to
hinder the progress of other works. The decision of the Architect & Employer, on
any point of disputes between the various contractors, shall be final and binding
on all parties concerned.

4. TESTING:

The contractor shall, as and when directed by the Architect & Employer, arrange
to test materials and/or portions of the work at site in any approved laboratory at
his own cost, in order to provide their soundness and efficiency. The contractor
shall transport all the materials from site to the approved laboratory at his own
cost. The contractor shall carryout all the mandatory tests as per list attached at
the frequencies stated therein. Even after such tests, any materials brought to
site or incorporated in the works are found to be defective or unsound or not as
per approved samples, the contractor shall remove the same and re-erect at his
own cost and without any additional time/period for the same, with reference to
the date fixed for completing the work. In case these tests are not carried out at
the frequencies stated, then proportionate costs of materials not so tested,
including cost of testing and quantities of items of work executed with such
materials, if otherwise accepted for retention in the work, will be deducted from
the dues to the contractor. The deductions will be worked out by the
Architect/client and shall be final and binding on him.
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Tolerance on various material and items of work shall be allowed laid down in the
documents below and the order of precedence shall be:

a) Relevant Indian Standards Specifications.
b) Manufacturer’s Specifications.

In absence of above Architect’'s decision basing on the general practice being
following shall be final.

5. SITE MEETINGS:

A senior representative of the contractor shall attend weekly meetings at works
site; and in additions, meetings as and when arranged by Architect & Employer
to discuss the progress of the work and sort out problems, if any, and ensure that
the work is completed in the stipulated time.

6. NOTICES:

Notices for the Employer, the Architect, or the Contractor may be served
personally or by being left at or sent by registered post to the last known place of
abode or business of the party to whom the same is to be given or in the case of
the contractor by being left on the works. In case of a company or corporation,
notices may be served at or sent by registered post to the Registered Offices of
the Company or Corporation. Any notice sent by registered post shall be
deemed to be served at the time, when in the ordinary course of post it would be
delivered.

The contractor shall give all notices and pay all necessary and relevant fees and
shall comply with all Acts and Regulations, for the successful completion of the
contract work.

7. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP:

The contractor shall take joint measurements with the Employer’s representative
(Project Management Consultant or any Engineer identified by the Bank) and
Architect’s representative before covering up or otherwise placing beyond the
reach of measurement any item of work. Should the contractor neglect to do so,
the same shall be uncovered at the contractor’s expense or in default thereof, no
payment or allowance shall be made for such work or the materials with which
the same was executed.
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8. ACTION WHERE THERE IS NO SPECIFICATION:

In case of any item/class of work, for which there is no specification mentioned
(either in part or full), the same will be carried out in accordance with the relevant
CPWD specifications (only for the specifications missing in the contract) and if
not available even there (either in part or full) in, relevant standards of BIS shall
be followed (only for the portions of specifications missing in the contract
specifications and CPWD specifications). Indian standard specifications, subject
to the approval of the Architect & Employer.

9. REPORTING OF ACCIDENT TO:

The contractor shall be responsible for the safety of all persons employed by him
on the works and shall report serious accidents to any of them, whenever and
wherever occurring one the works, to Employer who shall make every
arrangement to render all possible assistance. This shall be without prejudice to
the responsibility of the Contractor, under the Insurance clause of the General
Conditions. Contractor shall take all the precautions as detailed in the safety
code attached separately.

10.CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS:

The contractor shall clear the site of works as per the instructions of the
Architect. The site of works shall be cleared of all men, materials, sheds, huts
etc., belonging to the contractor. The site shall be delivered in a clean and neat
condition, as required by Architect, within a period one week after the job is
completed. In case of failure by the contractor, the Employer, under advice to
the Architect, have the right to get the site cleared to his satisfaction at the risk
and cost of the contractor.

11.POSSESSION OF WORKS/ WORK COMPLETED:

The contractor shall hand over to the Employer possession of the completed
works in stages, as and when required, and as directed by the Architect &
Employer.
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The Employer will take over the possession of completed works in stages as
directed by the Architect, and defects liability period will commence only from the
date of final handing over of all the work accordingly.

12.TYPOGRAPHIC, CLERICAL AND OTHER ERRORS:

The Architects/Employer’s clarification regarding partially omitted particulars or
typographical, clerical and other errors shall be final and binding on the
contractors.

13.WORK PERFORMED AT CONTRACTOR’S RISK:

The contractor shall take all precautions necessary and shall be responsible for
the safety of the work and shall maintain all lights, guards, signs, barricades,
temporary passages or other protection necessary for the purpose. All work shall
be done at the contractor’s risk and if any loss or damage shall result from fire or
from any other cause, the contractor shall promptly repair or replace such loss or
damage free from all expenses to the Employer. The Contractor shall be
responsible for any loss or damage to materials, tools or other articles used or
held for use in connection with the work. The work shall be carried on to
Employer or of others and without interference with the operation of existing
machinery or equipment, if any.

14.INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE):

The proposed work covered under this tender, during the progress and/ or after
completion, can also be inspected by the Chief Technical Examiner/ Technical
Examiner or Officers of the Central Vigilance Commission, Government of India,
on behalf of Architect & Employer to ascertain that the execution of the work has
been done with materials and workmanship all as stipulated in the contract and
as directed.

Contractor shall afford all reasonable facilities to the above vigilance staff and
also provide them with ladders, tapes, tools and tackles etc., as required and
directed and also necessary labourers skilled/unskilled to enable them to
complete their inspection/study/technical scrutiny and no extra shall be
admissible to the contractor on this account.
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15.SPECIAL CONDITIONS OF CONTRACT:

In the event of any discrepancy with clauses mentioned anywhere else in the
tender with the clauses mentioned within special conditions of contract, the
clauses mentioned within the special conditions of contract shall supersede there
mentioned elsewhere.

16.FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S
INSTRUCTIONS:

If the contractor after receipt of written notice from the Architect requiring
compliance with such further drawings and/or Architects instruction, fails within
seven days to comply with the same, the Architect and Employer may employ
and pay other persons to execute any such work whatsoever as may be
necessary to give effect thereto and all costs incurred in connection therewith
shall be recoverable from the contractors by the employer on a Certificate by the
Architect as a debit or may be deducted by him from any money due or which
may become due to the contractors.

17.ARCHITECT’S DELAY IN PROGRESS:

The Architect may delay the progress of the works in case of rains or otherwise,
without vitiating the contract and grant such extension of time with the approval
of the Employer for the completion of the contract as he may think proper and
sufficient in consequence of such delay, and the contractor shall not make any
claim for compensation or damage in relation thereto.

18.BIS CODES

It is compulsory for the contractor to keep all the B.l.S. codes mentioned in this
tender document at his cost at the site to ensure the proper supervision/quality of
work and materials.
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,

SBI

Dear Sir/s,

Ref: TENDER FOR

I/We have examined the above tender and subsequent pre-bid clarifications/
modifications / revisions, if any, furnished by Bank and |/We have inspected the site of
works and have made me / us fully acquainted with the local conditions in and around
the sites of works and offer to undertake Contract as detailed in this tender by
submitting my/our online bids in the Bank’s e-tender portal.

1. While submitting this Bid, | / We certify that:

The undersigned is authorized to sign on behalf of the Bidder and the
necessary support document delegating this authority is uploaded along with
the bid.

We certify that we have not made any changes in the contents of the tender
document read with its amendments/clarifications provided by Bank,
submitted by us in our Bid document.

The rate quoted in the price Bids are as per the tender and subsequent pre-
Bid clarifications/ modifications/ revisions furnished by the Bank, without any
exception.

2. We agree to abide by all the Bid terms and conditions, contents of Agreement and
the rates quoted in the bid, which shall remain binding upon us.

3. If our Bid is accepted, we undertake to enter into and execute at our cost, when
called upon by the Bank to do so, a contract in the prescribed form and we shall be
jointly and severally responsible for the due performance of the contract.

4. Until a formal contract is prepared and executed, this Bid, together with your written
acceptance thereof and your notification of award, shall constitute a binding Contract
between us.
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It is further certified that the contents of our Bid are factually correct. We also accept

that in the event of any information / data / particulars proving to be incorrect,
Bank will have the right to disqualify us from the Bid.

6. We understand that you are not bound to accept the lowest or any Bid you may

~

10.

11.

12.

receive and you may reject all or any Bid without assigning any reason or giving
any explanation whatsoever.

We hereby undertake that our name does not appear in any “Caution” list of RBI /

IBA or any other regulatory body.

We also confirm that we have not been blacklisted by any Bank / PSU / State
or Central Govt departments for any reasons.

We confirm that we do not have any litigation / cases pending against us in any
Bank / PSU / State or Central Govt departments.

We confirm that we are responsible to obtain all necessary licenses, permission,
NOC from all the statutory /local authorities for the smooth execution of this
contract in Bank’s premises.

We hereby confirm that all the materials/components/spare parts/equipment etc.
to be supplied / used as a part of this contract shall be original / new materials /
components / parts / equipment only, from respective OEMs of the products and
that no refurbished / duplicate / second hand materials/components /parts/
equipment shall be supplied or shall be used.

For any type of deviation (to any of above or subsequent instructions), it will be
my/ our responsibility to obtain the written instruction of the Engineer-in-charge
for the same failing which it shall be deemed that | have carried out any such
deviations at my own and | shall be duty bound to replace the all deviated
material/ works from the site at my/ our cost as well as | shall be liable to
penalized by the Bank as deemed fit and for all such loses made thereof, I/ we
shall not have any right to arbitrate in any manner.

Yours faithfully,

Contractors Signature

Name:

Address:

hkkkkhhhhhhhhhhhkhhhhhhkhhhhhhhhhhhhhhhhhhhkhhkhkhkhhhkhhhhhhhhhhhhhhhhhkhhkhhkhkhhhkhhkhhhkhhhhkhkhkkkhkkhkkkk
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FORMATS

FORMAT FOR PRE-BID QUERIES:

Sr. | Query Regarding Page of | Query Reasons/Supporting
No. No. RFP data/papers
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DRAFT COPY OF ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the day of 2021
between

SBICB
of
(hereinafter called the “Employer”) of the one part and
of (hereinafter called “The

Contractor”) of the other part, where as the Employer is desirous of getting the work of

executed and has caused drawings, conditions of contract, specifications and
schedule of quantities etc., describing the works prepared by M/s Nandu Associates,
Hyderabad.

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and
the conditions of contract, specifications and schedule of quantities etc., have been
signed by or on behalf of the parties hereto.

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the
conditions set forth in the Schedule hereto (hereinafter referred to as “Said Conditions”)
the works shown upon the said drawings and described in the same specifications and
included in the said schedule of quantities for such sum as may be ascertained to be
payable in terms of the Bills of Quantities, and whrch sum is estimated to be Rs-

and-Thirty Two-Only- (hereinafter referred to as Sard Contract Amount”).
NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said sum to be paid at the times and in the manner set
forth in the said conditions, the contractor shall upon and subject to the said
conditions, execute and complete the work shown in the said drawings and
described in the said specifications.

2. The Employer shall pay the contractor the said sum or such sums as shall
become payable hereunder at the times and in the manner specified in the said
conditions.

3. The term “Architect” in the said conditions shall mean the said Mis
NanduAsseciates, Architects and designers or in the event of their ceasing to be
the Architect for the purpose of this contract, such other person as shall be
nominated for that purpose by the Employer , not being a person to whom the
contractor shall object for reasons considered to be sufficient by the Arbitrator
mentioned in the said conditions provided always that no persons subsequently
appointed to be the Architect under this contract shall be entitled to disregard or
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over-rule any previous decision or approval or direction given or expressed by
the Architect for the time being.

. Tender documents containing work order Notice to the Contractor, Conditions of
Contract, Appendix thereto, Special Conditions of Contract, Specifications and
Schedule of Quantities with the rates entered therein, shall be read and studied
as forming part of this agreement and the parties hereto shall respectively abide
by and submit themselves to the conditions and stipulations and perform the
agreement on their part respectively in such conditions contained.

. The contract is neither a fixed lump sum contract or a piece work contract, but is
a contract to carry out work in respect of the entire works to be paid for according
to actual measured quantities, including variations from BOQ at the rates
contained in the Schedule of rates and Probable bill of quantities or as provided
in the said conditions.

. The Employer through the Architect, reserves to himself the right of altering the
drawings and natures of the work, of adding/substitution to or omitting any items
of work or having portions of the same carried out through alternate agencies
without prejudice to this contract.

. Time shall be considered a the essence of this agreement and the contractor
hereby agrees to commence the work soon after the site is handed over to him
but within 15 days reckoned from the date of issue of work order to execute the
work, as provided for in the said conditions and complete the entire work in120
dayssubject to nevertheless to the provisions for extension of time.

. This agreement and contract shall be deemed to have been made in Hyderabad
and any questions or dispute rising out of or in any way connected with this
Agreement and Contract shall be deemed to have arisen in Hyderabad and only
the courts in Hyderabad shall have jurisdiction to determine the same. The
limitation period will be 90 days from the date of dispute having arisen.

AS WITNESS our hand this

Signed by the said in the presence of:

WITNESS :
SIGNATURE
NAME :
ADDRESS :
WITNESS :
SIGNATURE
NAME :
ADDRESS :
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DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
(Site specific format shall be approved by the SBI prior to its execution)

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the
name of the issuing bank)

Place:......cccovenen.... )

Dater...coooveeeieenn.. )

{On non-judicial stamp paper of Rs /-)

BANKGUARANTEEINLIEUOFSECURITYDEPOSIT

B.G.No. ValueRs.

StateBankofIndia,(

Address)

Sub:
BankGuaranteeofRs............... towardsSecurityDepositfortheworkoffo
rStateBankofindia.

{Name of Branch /Office)

Dear Sir,

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the
Contractor)haveenteredintocontractfor(NameofWork)withStateBankofindia(SBI)
asmentionedinthe letter of SBl's Consultants (Name & address of
consultants) vide their
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letterNo................. dated........c.......... Andthecorrespondenceandtenderrelayingtheret
owhich is hereinafter referred to as "the said contract" the Contractor has now
agreed to produce a Bank Guarantee amounting to 2% of the contract value
less earnest money deposit of Rs  (Rupees only),to State Bank of India for
performing the ir part of the contract obligations.

AND WHEREAS in terms of said contract, the contractor isrequired to furnish to
State BankoflndiaaGuaranteeof a ScheduledBankforavalueofRs............... to be
valid upto(date).

ANDWHEREAS(NameofBankanditsbranch)havingtheirofficeat(address)theGuar
antor, at the request to the ~contract or hereby furnishes
aPBGinfavourofStateBankoflndiaandGuaranteesinthemannerhereinafterappeari

ng.

In consideration of the premise, we (hname of Bank and its branch) having our
office at(address)hereaftercalledthe "Guarantor" (which expression shall include
itssuccessorsandassigns) herebyexpressly, irrevocably
&unreservedlyundertakeandguarantee under
thatiftheContractorfailstoexecutetheworkaccordingtohisobligationsunderthesaidc
ontract, thennot withstanding any dispute between State Bank of India and the
contractor the
Guarantorshall,ondemandwithoutdemurandwithoutreferencetothecontractor
paytoStateBankoflndia immediately any sum claimed by State Bank of India
under the said contract up to amaximumamountofRs.__ (Rupeesonly).

IncasetheamountdemandedbyStateBankoflndiaisnotpaidwithin48hoursofreceipt
ofdemand, the Guarantor agrees to pay the aforesaid amount of X .

(i) Such payment shall be notwithstanding any right the contractor may have
directlyagainstStateBankoflndiaoranydisputesraisedbytheContractorwithStateBa
nkoflndiaor any suits or proceedings pending in any competent court or before
any arbitrator.StateBank of India's written demand shall be conclusive evidence
to the Guarantor that suchpayment
ispayableunderthetermsoftheContractandshallbebindinginallrespect
ontheguarantor.

(ii) The Guarantor shall not be discharged or released from the the
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undertaking andGuarantee, by any arrangement, variations made between SBI
and the Contractor and orindulgence shown to the contractor by SBI, with or
without the consent and knowledge of theguarantor or by alterations in the
obligations of the contractor by any forbearance,
whetherastopayment,timeperformanceorotherwise.

(i) ~ This guarantee shall remain valid until or as may be caused to be
extended by thecontractororuntildischargedbySBlinwritingwhicheverisearlier.

(iv)  This guarantee shall be a continuing guarantee and shall not be
revocable during itscurrencyexceptwiththepreviouswrittenconsentofSBI.

(iv)(a)Thisguaranteeshallnotbeaffectedbyanychangeintheconstitutionofthecontra
ctor, by absorption with any other body or corporation or dissolution or
otherwise

andthisguaranteewillbeavailabletoorenforceableagainstsuchbodyorcorporation.

(v) In order to give effect to this guarantee SBI will be entitled to act as if the
Guarantorwere the Principal debtor and the Guarantor hereby waives all and
any of its rights or suretyship.

(vij  This guarantee shall continue to be in force not withstanding the
discharge of thecontractor by operation of law and shall cease only on payment
of the full amount by theGuarantortoSBloftheamountherebysecured.

(vii  This guarantee shall be in addition to and not in substitution for any other
guaranteeorsecurityforthecontractorgivenortobegiventoSBlinrespectofthesaidco
ntract.

(vii)  Any notice by way of request and demand or otherwise here under may
be sent
bypostoranyothermodeorcommunicationtotheguarantoraddressedasaforesaidan
dif
sentbypostitshallbedeemedtohavebeengivenatthetimewhenitwouldbedeliveredin
due course of post and in providing such notice when given by post it shall be
sufficient toprove that the envelope containing the notice was posted and a
certificate signed by
anofficerofSBlthattheenvelopewassopostedshallbeconclusive.

(ix)  ThesepresentsshallbegovernedbyandconstructedinaccordancewithindianLaw.
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Notwithstanding anything contained hereinbefore the liability of the guarantor
under thisguaranteeisrestrictedtoasumofRs.

This guaranteewillremainvalidupto
unlessademandorclaimunderthisguar
anteeismadeinwritingonorbefore the guarantor shall be discharged

fromallliabilityundertheguaranteethereafter.

Datedthe.........ooovviiiiiiiiin

For(NameofBank)

(Signature/swithdesignation/sofsignatory/ies)(Na

meandStampofBank)
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FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION
OF TIME

-

NameoftheContractor

N

Nameof thework asgiven inthe

Agreement
AgreementWO

Tenderamount

Dateofcommencementofwork

o g A W

Periodallowedforcompletionasper
agreement

Dateofcompletionasperagreement

Periodforwhichextensionoftimehas
beengiven

O
QD
—+
D
_<
D
QD
=

Month

a) 1s'extensionvideBank'sLetterNo.

b) 2"dextensionvideBank'sLetter

No.
c) J3"extensionvideBank'sLetterNo.

9. | Reasonsforwhichextensionshavebeenpreviouslygiven(copiesofthepreviousa
pplicationsshouldbeattached)

10| Periodforwhichextensionisappliedforandthereasonsthereofincludinghindranc
es,timeforextraworkassigned,ifanyetc.

Signature of Contractor
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FORMAT OF HINDRANCE REGISTER

Name of Work

Name of
Contractor

Agreement No.

Date of state of
work

Period of
completion

Date of completion

Sr. No Nature of | Date of | Date  of | Period of | Signature | Remarks
Hindrance | occurrenc | which hindrance | Site
e of | hindrance Engineer/
hindrance | was Project
removed Engineer
1 2 3 4 5 6 7
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TECHNICAL SPECIFICATIONS
EXECUTION OF ELECTRICAL WORKS:

1 The Contractor shall carry out and complete the Electrical work as per standard
specifications / as stipulated in this contract and relevant IS recommendations in
coordination with other agencies like Interior, AC and civil contractors and to the
satisfaction of the Bank /SBI. With approval of Bank will issue further written
instructions, detailed directions and explanations with respect to the specifications,
quality or quantity of works or the addition or omission or substitution of any work.

2 METER BOARD:

The Main DB/Meter Board shall be provided in the place free from leakages and in a
covered location. The Meter Board shall be as per TSSPDCL requirements and shall be
fixed firmly on the wall. Any opening made in the wall for feeder cable entry should be
sealed properly after installation to avoid entry of rodents and rain water. The meter
Board shall be properly earthed as per the regulatory requirements.

3 LT PANEL INSTALLATION:

Panel shall be covered properly to prevent dust, contamination & damage during
transportation. In case of damages during transportation or unloading etc, the same
shall be rectified and made to perfection before installation. No excuse for delay on
account of the above will be accepted.

For floor mounted panel, the exact location of the panel and fixing holes to be marked
on the concrete plinth for the installation. Install the panel in proper alignment and fix
properly. Tighten all the connections as required. Access around the panel to be
provided as per regulatory requirements for future maintenance. Ensure the services
like AC drain lines or water pipe lines or sewage lines are away from the panel or the
panel is properly protected against any accidental leakages.

Incoming and outgoing cables shall be marked/identified as per approved drawing. All
components of the panel shall be verified against the approved panel drawing for
correct rating & size. Ensure that all internal connections are proper and loose
connections are tightened. All breakers (incoming/outgoing) shall be in “OFF” position
and to be locked to prevent mishandling

Before commissioning. All earth terminals of the panel are firmly connected to the
designated earth pits with suitable size of Gl strips as required. Check whether the
metering equipment and indication lamps are working as desired and rectify the
defects, if any. After installation, the panel shall be properly cleaned and protected to
prevent dust & contamination.
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4 INSTALLATION OF DBs :

All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ
and the approved material. Ensure that painting of the wall is completed prior to
marking and mounting of DB. Confirm label/marking to ensure that is the correct DB
and check the position according to the approved layout and mark the fixing position of
the DB's support. After marking, drill according to the selected sizes of anchor bolts to
appropriate depth. Permanently fix the DB to the wall/slab with anchor bolts. If there is
more than one DB to be installed at the same location, they shall be installed side by
side and clearance shall be maintained for easy maintenance and trouble shooting. The
height of Distribution Board shall be maintained so that easy access for termination of
cables and other maintenance work can be carried out. Cut-out shall be made for
inserting the wire in DB and same cut out shall be provided with a rubber gasket so that
there will be no sharp edges and secure the wire insulation from damage.

Wire inserted in the DB shall be cross-checked for existing circuit number and final
ferruling shall be done. Wire in DB shall be used cable tie and dress with bunching of
the phase-neutral and earth and suitably lugged to the respective MCBs and Bus
bar. Bunching shall be done as per phase separation respectively R, Y and B.
After Crimping insulation sleeves shall be provided in the Wire/ Cable to avoid
accidental short circuit between the adjacent terminals. DBs shall be provided with body
earthing connections as per provisions available in the DB. Identifications labels of
approved engraved type nameplate/Radium stickers of suitable font size shall be fixed
on DB. After complete termination of wire/cable same DB compartment shall be
cleaned before fixing the door.

When the DB is fixed on the partition care should be taken to ensure the holding
capacity of the partition, to avoid the DB from falling and getting damaged or causing
injury. The installation of DB shall be done in such a way to add to the ambience of the
Branch. It shall be firmly fixed on the wall / partition.

5 LAYING OF LT CABLE
.5.1 IN CABLE TRAY:

Wherever the cable trays are provided, the cables shall be laid in the cable tray. The
cable shall be laid from one end of the route or any other suitable point as per site
conditions. Wherever the cable needs to be bended, the cables bending radius shall
conform to the cable manufacturer’'s recommendation. Prior to cable cutting, check both
ends to make sure there is sufficient length for proper dressing and end termination.
After cable laying is finished, all cables shall be tested for insulation resistance. Install
the cable tags, dress the cables and clamp it as per the standards. Whenever, single
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core cables are used, Trefoil (three-foil formation) laying shall be used with single-core
cables.

5.2 LAYING THE LT CABLE UNDERGROUND:

A trench of about 1.5 meters deep and 45 cm wide is dug. Then the trench is covered
with a 10 cm thick layer of fine sand. The cable is laid over the sand bed. The sand bed
protects the cable from the moisture from the ground. Then the laid cable is again
covered with a layer of sand of about 10 cm thick. When multiple cables are to be laid in
the same trench, a horizontal or verticle spacing of about 30 cm is provided to reduce
the effect of mutual heating. Spacing between the cables also ensures a fault occurring
on one cable does not damage the adjacent cable. The trench is then covered with
bricks and soil to protect the cable from mechanical injury. The LT Cable route markers
shall be provided as per standards.

5.3 The end termination shall be provided as per the cable size. Unless specified,
the termination shall be single compression type glands of proper size and lugs shall be
suitable for termination as per the point of termination like switchgear terminals, Bus
bar, terminal connectors etc. Only the respective metal lugs shall be used for
termination. Aluminium lugs shall not be used to terminate in the copper bus bars or
vice versa.

5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly
fixed with suitable size clamps if laid in the wall. If more number of cables are to be laid,
then they shall be laid in cable trays of suitable size firmly fixed to the ceiling with
threaded rods.

5.5 To avoid rodent menace, the contractor shall close all openings made by him in
the wall, the unused knockout holes in the DB, Panels, Junction Boxes with suitable
dummies, Blanking plates etcand also provide sufficient protection to the panels, DB.
No claim for additional amount towards rectifying the work on account of damages
caused by rodents will be entertained during the defects liability period.

6 CONDUITS:

Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or
ceiling or concealed in the false ceiling. The size of conduits shall be selected in
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accordance with the IS regulations and the minimum size of the conduit shall be 20 mm
dia unless otherwise indicated or approved. Conduits shall be kept at minimum of 100
mm from the pipes of other non-electrical services.

Separate conduits and runways shall be used for:
1. Lighting system.

Power outlets.

Emergency light.

Telephone system.

Fire alarm system.

Sound / public address system.

N o a kM b

Television system.
8. Computer system.

Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall
be installed in flexible MS conduits. Otherwise rigid conduits shall be used.PVC
conduits shall not be used in outdoor system. Conduits shall be free from sharp edges
and burrs and grease or oil shall not be used for the purpose of pulling the wire. The
entire system of conduits must be completely installed and rendered electrically
continuous before the conductors are pulled in.

All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing
materials as recommended by the manufacturer. All joints shall be water tight.
Junction between conduit and adaptable boxes, back outlet boxes, switch outlet boxes
and the like must be provided with entryspouts and smooth PVC bushes.

6.1 LAYING OF CONDUITS IN SURFACE:

Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn
are properly screwed to the wall or ceiling. Saddles shall be at intervals of not more
than 60 cm. Fixing screws shall be with round cheese head or and rustproof materials.
Exposed conduits shall be neatly run parallel or at right angles to the wall of the
building. Pull boxes must be provided at the right angles and at a distance of not
exceeding 20 meter

6.2 CONCEALING THE CONDUITS IN THE WALL.:
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Conduits embedded into the walls shall be fixed by means of staples at not more than
60 cm intervals. Chase in the wall shall be neatly made and refilled after laying the
conduit and brought to the finish of the wall.Chasing shall be done with the wall cutting
machine. Hammer and chisel shall be used on chased portion to get uniform depth of
50 mm. Uniform depth of 50 mm shall be maintained on chased portion. Conceal Back
box shall be installed by using cement mortar. Alignment of the back box shall be done
by using a calibrated spirit level. PVC adaptor shall be used for connection between JB
and conduit. PVC solvent shall be used.PVC solvent cement shall be applied on conduit
before interconnection. Embedded JB shall be protected by covering with brown tape
filled with jute/gunny bag. Cement mortar 1:5 ratio(1 portion of the cement+5 portion of
sand)shall be used for patchwork in chased area. Chicken (wire) mesh and Gl nails
shall be used for all chasing width of the embedded conduit. Curing shall be carried out
for a minimum of three days.

6.3 CONCEALING IN THE CONCRETE:

Conduits buried in concrete structure shall be put in position and securely fastened to
the reinforcement and got approved by the consultant/Engineer before the concrete is
poured. Proper care shall be taken to ensure that the conduits and boxes are neither
dislocated nor choked at the time of pouring the concrete. Suitable fish wires shall be
drawn in all conduits before they are embedded. Inspection boxes shall be provided for
periodical inspection to facilitate draw and removal of cables. Such inspection boxes
shall be flush with the wall in the case of recessed conduits. Inspection boxes shall be
spaced at not more than 12 meters apart or two 90 degree solid bends or equal.

7 WIRING AND ACCESSORIES:
7.1 LAYING OF WIRES:

Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded
copper conductor. All wires shall be colored as follows:

Phase R: Red Color of wire
Phase V: Yellow Color of wire
Phase B: Blue Color of wire
Neutral: Black

Ground: Yellow Green or Green (One color only to be used for the complete
Installation).

The size of wires shall be as indicated in the drawings or in the BOQ.
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When more than one wires are installed in the same raceway, they should be pulled in
the raceway at the same time. Use guide wires and similar equipment when wire
pulling, to support the tension and avoid possible damage. Conductor splices must be
enclosed in junction boxes. Use a minimum of 300mm of slack conductors inside DB
and at each outlet as needed. Ensure proper wire installation in all boxes. After
installation, the Wires Insulation Test should be conducted.

7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS:

Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall
be of galvanized steel, and shall be of shapes and size to suit their respective locations
and installations and shall be provided with covers to suit their function and installation.
All outlet boxes shall be provided with brass ground terminals. All junction boxes/pull
boxes shall have suitable covers. Surface mounted outlet and junction boxes in the
outdoor locations shall be of weatherproof. The surface mounted indoor boxes shall be
of sheet steel painted or PVC for surface installation. For internal use Switches shall be
of the grid assembly pattern with rocker operated switch units suitable for operation with
inductive loads. Switches shall be either one way or two way as specified in the BOQ.
Switch plates shall be of suitable shade and size as specified in BOQ or approved by
SBI. Surface installation switches shall be provided with matching steel box.

7.3 CIRCUIT WIRING

Unless and otherwise specified in the BOQ, all sub main circuit conductor sizes for
lighting and appliances, shall be as shown in the schedule of quantities. Each circuit
phase wire from the distribution boards should be followed with a separate neutral wire
of the same size as the circuit wire or as specified in the BOQ. For the light/fan point
wiring individual phase, Neutral and Earth wires shall be run from the switch board to
the respective ceiling rose. Looping of neutral and Earth wires for adjacent light points
are not allowed except for the secondary points. For the secondary points Neutral and
Earth looping should be done only from the respective primary points. This will avoid
nuisance tripping of ELCB/RCCB in case of leakage and identifying the faulty circuit
and rectifying will be easy. Each light point and outlet shall be identified with their circuit
number and DB number with a label pasted on them. Flexible cords for connection to
appliances, fans and pendants shall be 250/440V grade, three or four cores, with tinned
stranded copper wires, insulated, twisted and sheathed with strengthening cord. If
demanded by SBI, the contractor shall supply a certificate issued by the manufacturer
of wires and switches stating origin, date of manufacture, batch number and standard to
which it complies and the test certificates .Looping system of wiring shall be used.
Wires shall not be jointed. Where joints are unavoidable, these shall be made through
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approved mechanical connector.230 V power supply wiring shall be distinctly separate
form any other different voltage system and lighting wiring.

7.4 CONTROL SWITCHES

Control switches shall be connected in the phase conductors only and shall be ‘ON’
when knob is down. Switches shall be fixed in galvanized steel boxes. Chromium plated
screws shall be used. The rating of the Switches shall as per the BOQ.

For the UPS power sockets provided in the workstations and counters, the control
switches shall be provided separately above the counter and the sockets below the
counter.

Similarly, for the wall mounting fan points, the control switches shall be provided
separately in the Switch board and the socket outlet provided near the wall mounted
fans.

7.5 TESTING OF ELECTRICAL WIRING SYSTEM

The entire installation shall be tested in accordance with IS regulations for:
1. Insulation resistance.

2. Earth continuity.

3. Polarity of single pole switches.

.8 LIGHT FIXTURE INSTALLATION:

8.1 Inspect the site to install light fixtures as per approved lighting layout. If any
mismatch is observed between the approved layout and the actual layout, please
consult the SBI Engineer and replan the lighting layout to suit the actual site conditions.

If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall
be used to mark the spacing of light fixtures as per approved drawing. After marking,
the light fitting support and accessories shall be fixed. Wires shall be connected to the
connector of light fitting as per standard. Light fitting shall be mounted on the support
fitted. Line level and final alignment shall be checked with line dori.
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8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING:

While installing light fixtures in the false ceiling, the contractor has to check the distance
between the roof and the false ceiling and ensure that the sufficient height is available
for fixing the light fixtures and if requires any change in the lighting layout. Any
hindrance like beams, sewerage pipe lines, electrical cables etc. has to be informed to
the SBI Engineer and necessary guidance obtained before installation. Support to hang
the fixture to be provided in the roof with suitable length of chain links or Gl wires of
suitable size, as per recommendation of the light manufacturer. The supports shall be of
sufficient length to enable change of location of fixtures to the adjacent grid/cutout, if
required by Bank. The supports should not be fixed to the pipes or cables or electrical
conduits running above the false ceiling. The Light fixtures should not be loosely laid on
the false ceiling grid without any support.

8.3 In case of the Gypsum false ceiling, the marking shall be made in the false
ceiling first as per the lighting layout and the cutout shall be made in coordination with
the interior contractor. Wherever required, the suitable frame required have toprovided
by the contractor for the 2'x2’ fixtures.

8.4  The cutouts for the light fixtures and down lighters shall be properly marked in
the false ceiling to make the cutout neatly and as per the desired lighting layout.Nylon
line dori shall be used to ensure that all light fixtures are in a straight line

8.5 If the works involves, some architectural features in the false ceiling, the
contractor shall consult the interior contractor and SBI Engineers before installation of
light fixtures, ceiling fans, laying of cables above false ceiling to avoid any damage or
any hindrance to the proposed architectural features.

9 EARTH STRIPS / CABLE TRAYS:
9.1 GI/COPPER STRIP LAYING:

Before installation of Gl and copper earth strip, the inspection shall be carried out to
confirm size, quantity and galvanizing of Gl strip. Arrangement shall be made for proper
scaffold for strip laying on the tray. Check wall and beam finishing before strip clamping
on the wall and beam. Ensure that all Earth strip installation are straight. The earth strip
route and size shall be confirmed/verified with approved earthing drawing.

Signature of the contractor with seal Page670f84 Signature of the Bank Official



Ensure that there is no overlapping in strips at joints. Where required for Joint area, use
“C” type holding clamp for avoiding gap between two strips. Gl strip fixing inside cable
tray with using of Gl nut bolt at every 5 mtr.interval. Clamps shall be fixed at an interval
of1000mm. Copper to Gl earth strip connection shall be done by using the bimetallic
washer

9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB.

Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping
in strips at joints shall be minimum. Overlapping area to be properly welded and ensure
no gap in the joint area. Approved PVC sleeve shall be provided to 50x6mm and
75x10mm Gl earth strip wherever accessible areas such as inside substation, all
embedded portion etc. Welding joints are cleaned with wire brush and then coated with
Galva brite. All paint, scale and enamel shall be removed from the contact before the
earthing connections are made. All sizes of Gl strips shall be fixed by using Gl clamp,
Gl spacer, and 35x8mm Gl screw with PVC nylon fasteners (PVC Grip). Clamps shall
be fixed at an interval of1000mm (in case of wall/slab).The earthing for Equipment shall
be tapped from the main earth conductor/strip. Equipment earthing shall be done by Gl
nut bolting. Ensure Gl nut bolt shall be fully tightened at equipment earthing. Gl strip
laid underground shall be at depth of 500mm below finished grade level. All joint below
ground level shall be welded by two coats of bitumen paint. All connections to the
grounding grid shall be made with earthing strip welded to the grid and bolted at
equipment ends. All joints and cut ends shall be properly painted with galvabrite.

9.3 CABLE TRAY INSTALLATION:

Cable tray supports and cable tray material shall confirm the size, quantity and quality
as per technical specification. Cable tray routes shall be cleared of any debris.
Necessary cable tray route and supports shall be checked as per approved drawings. If
required, make suitable size opening in the wall for cable tray entry into the building. All
accessories used such as joint plate, nut, bolts with washer, bends, reducers, etc. used
in cable trays shall be of the same manufacturer as that of the cable trays. Necessary
Scaffolding shall be arranged wherever applicable. Throughout the work execution,
safety standards shall be followed.

Chalk lines (geru powder cement colour removable type) are used to mark the cable
tray route at the deck slab. After marking of supports location, drill the hole & install
anchor fastener. Ceiling bracket and top hat section shall be fixed on anchor fastener.
Install the threaded rod supports using with ceiling bracket as per approved drawing.
Check the vertical and horizontal alignment of threaded rod support by spirit level.
Supports shall be installed at spacing not exceeding 1.5 meters and all branches,
bends, Endpoints supports shall be installed as shown on the approved drawings.
Nylon line dori will be used to ensure that all supports are in a straight line. After the
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installation of supports install the proper size cable tray and check the alignment using
of line dhori& Sprit level. Two lengths of cable tray shall be connected with the joint
plate. Minimum clearance shall be maintained between bottom of the tray and the
ceiling. End cap to be provided at end cut portion of tray.

10 CORE CUT:

Core cut hole shall be carried out at the site as per the site requirement after consulting
Civil Engineer. Ensure marking of core cut is in line of existing cut out at the floor above
or below to have vertical alignment. If more than one Core cut is required, required
spacing shall be provided. Centre of core cut to be drilled with drill machine to receive
core bit of machine. This will avoid displacement of core machine bit. The Core cut
Machine will be Fixed to Slab using Machine Clamp and anchor Fastener. Check that
machine is firmed enough not to displaced from its location. Check the electrical supply
and run the machine with minimal force. Maintain proper gaps between adjacent core
cuts to allow pipe jointing in future.Upon completion of the core cut, protect the Core cut
hole using the ply piece.

11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING :

11.1  The contractor shall give due notice to the Employer whenever any work like
opening for the earth pits, underground laying of cables, concealing the conduit piping,
cabling or any work is to be concealed in the wall/false ceiling/partitions or finished up
or otherwise becoming inaccessible later on, in order that the work may be inspected
and correct dimensions taken before concealing.

111.2 If the Contractor has concealed the items without informing SBI Engineer, the
same shall be opened up for measurement and made good to the original finishing at
the contractor’s expenses. If the contractor refuses to do so, then the same will not be
considered for measurement and no payment may be made for such materials.

11.3 The contractor shall not execute any extra work other than the Bank’s or SBI
written instruction. No works, for which rates are not specifically mentioned in the price
bid, shall be taken up without written permission of the Bank/SBI.

11.4 Should any dispute or differences arise after the execution of any work as to
measurements etc., or other matters which cannot be conveniently tested or checked,
the decision of SBI shall be accepted as correct and binding on the contractor.

11.5 1t is the responsibility of the Contractor to arrange/provide the tools, ladder,
stands or any other gadgets or supports required for the execution of the work at site
and Bank will not provide or entertain such requests.
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LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS

S.No. Description IS Code

1. EXTERNAL ELECTRIFICATION wiring installation (system IS 732 — 1989
voltage not exceeding 650V

2. Graphical symbols used in Electro-technology art-XI- IS 2032-1969
Electrical Installation buildings

3. Fire safety of buildings (General) Electrical Installation IS 1646-1961

4. 3 pin plugs and sockets IS 1293

5. Earthing IS 3043-1966

6. Fittings for electrical wiring IS 26671964

7. General and safety requirements for electric lighting fittings IS 1913-1969

8. Busbar ratings IS 8084-1976

9. On load change over switches IS 4064-1978

10. | Panel shall comply with the latest Relevant Indian 1S-13947-1993
Standards and Electricity Rule and Regulations

11. | The general construction shall for factory built assembled 1S-8623-1977
switchgear & control gear for voltage up to and including (Part-1)
1100 V AC

12. | DBS 1S-13947-1993

13. | The general construction for factory built assembled 1S-8623-1977
switchgear & control gear for voltage up to and including (Part-1)
1100 V AC

14. | The degree of protection shall be IP-42 for indoor
application, IP-55 for kitchen and IP-65 for outdoor
application.

15. | Conduits for electrical installations, Part 3: Rigid plain IS 9537-3 (1983)
conduits of insulating materials. General requirements
[ETD 14: Electrical Wiring Accessories].

16. | Fittings rigid non-metallic conduits [ETD 14: Electrical IS 3419 (1989)

Wiring Accessories]
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REFERRED MAKE OF MATERIALS TO BE USED:

Sno ITEMS BRAND NAME
MCCB/MCB/RCCB/MCB | L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND
1. | DB /HAVELLS
L&T/UNIVERSAL / FINOLEX / POLYCAB /
2. | HT/LT CABLES HAVELLS
3. | CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/
4. | CABLE LUGS DOWELL/3D/JAINSON
CHANGE OVER
5. | SWITCH HPL/L&T/C&S
6. | INDICATING METERS L&T/AE/IMP/MECO/CONZERV
7. | RELAYS L&T/ GE/TELEMECANIQUE/AREVA
8. | CT'S RESIN-CAST KAPPA/IMP/AE/KALPA
9. | SELECTOR SWITCHES | L&T/SIEMENS/KAYCEE
RR
10. | FRLS WIRES KABEL/FINOLEX/POLYCAB/L&T/HAVELLS/KEI
ANCHOR/LEGRAND/
11. | MODULAR SWITCHES HONEYWELL/HAVELLS/SCHNIDER
12. | PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI
13. | CASING / CAPPING CLASSIC/ MODI/SUDHAKAR
14. | LIGHT FITTINGS PHILIPS / CROMPTON/ BAJAJ/WIPRO/ HAVELLS
15. | EXHAUST FANS CROMPTON/ GEC/ARMONALD/HAVELLS
16. | CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA
17.| ACB L&T/SIEMENS/ SCHNEIDER/ ABB
18.| CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB
19. | CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO
BUS BAR SUPPORT
20. | SYSTEM(SMC SHEETS) | POWERMAT/L&T/C&S/LEGRAND
21.| BUS BAR TAPING BOX | SIEMENS/SCHNEIDER/ABB/C&S
22.| M S CONDUITS BHARAT / ZINDAL/
23. | CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS
CAT-6/TELEPHONE D-
24.| CABLES LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE
LAN SWITCHES 1/O
25.| PORT CISCO/D-LINK/ JUNIPER/LEGRAND
26. | NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON
27.| ACs O-General/Mistubishi/Hitachi/Daikin/Bluestar

Important: Please Tick (/) the make of materials considered in the Tender.
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PRICE BID

GANDHARI BRANCH ELECTRICAL WORKS

— . Unit Total
SI No Description Unit Qty Rate amount
DISTRIBUTION BOARDS:-
Supply, installation and concelling/surface of
following size MCB/MCCB/RCBO distribution
1 boards with following combination of C curve-
MCBs as required. the scope of work includes
supply of blanking paltes for Vacent slots.
MCCB NEAR ENERGY METER No 1 -
Supply & Installation of 160A,4Pole, 25KA
1.1 MCCB in a fabricated IP 65 enclosure near
Energy Meter ( MCCB should not visable to
outside.
Master Control DB: No 1 -
Supply & fabrication of free stnading wall
mounted M V panel made out of 14SWG MS
sheet after seven tank process and painting with
epoxy powder coating with vertical cubicles as
detailed below.
CUBLICLE-1: 125A,4P,25KA MCCB with vary
deep extendable handle -1 no and a busbar
arrangement at output
1.2 Input:from MCCB at Energy meter,
) output 1:To MTS
Output 2: To PDB
CUBICLE-2: 63A, 4P Changeover(Manual
Transfer Swtich-MTS) with vary deep extendable
handle-1no.
Input 1: From the O/P of Cubicle-1 MCCB i.e
from the busbar.
Input 2: From COSs o/P
Output : MTS DB
PDB/Main DB: No 1 -
3 phase 4 way Ekinox3 TPN DB-VTPN
DPX3 160 MCCB DB's IP 43 - #IK 09 with metal
Double door:-
(1) 100A,25KA, 4P, MCCB-1 no (input Master
1.3 Control DB cubicle-1))
' (2) 82A,3P, MCB- 02 NO ( I/P to AC DB, COS)
(3) 40A, 3P, MCB-01 No,( I/p to Capacitors)
(4) 6-32A, SP MCb-3 No (Spare)
Note: for indicating lamps, tap the power
supply from output of incomer
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"AC DB
3 phase 4 way Ekinox3 TPN DB-VTPN DB's
for DX3 MCB, IP 43 - #IK 09 with metal Double
door:-

(1) 63A, 4P, MCB-1 no (input from PDB)
(2)63A,4P, 100mA, RCCB-1 no (Input)
(3) 32A,3P, MCB- 02 NO ( cassette Acs)
(4) 6-32A SP MCb-3 No (cassette/ split Acs)"

No 1 -

1.4

CHANGEOVER SWITCH(COS):
SITC of fabricated 100A, 4 pole on load
Change over switch with provision for the
armoured cable termination as required.
(1) Input-1: From PDB
(2)Input-2: From DG set
(3) Output:7 segment display(LDB) and MTS
2nd Input.

No 1 -

1.5

LDB

Ekinox3 TPN DB - 6way 7 segment DB's for DX3
MCB, Isolator, RCCB and RCBO :With provision
for FP MCB/Isolator/RCCB/RCBO as incomer and
SP MCB's as
(1) 40 A 4 Pole MCB-1no (Input From COS)
(2) 40A 2P 30mA RCCB-3no
(3)6-10A SP MCB-14no for raw power sockets
and light point circuits
(4) 16A SP MCB-3 nos of water cooler, Kitchen
power point
(5) 20A SP MCB-1 no for BM AC

No 1 -

1.6

OUTPUT OF MTS
Ekinox3 4 way ETPN DB's for DX3 MCB, Isolator,
RCCB and RCBO IP 43 - #IK 09 with Double
door.

(1)63A,4P, MCB-1no(Input from main DB MTS)
(2)40A, 2P, MCB-1no( Branch UPS I/P)
(3)32A,4P, MCB-1no( ATM Raw Power DB)
(4)6A,2P, MCB-1no (sign board I/P)
(5)6A,2P,MCB-1 No( exhaust fans in UPS room)

No 1 -

1.7

CAPACITOR PANEL.
Supply, installation, testing and commissioing of
1 no. of 5KVAR heavy duty capacitor box type.
The scope of work includes supply & fixing of 1
no. of 16A TP MCB and its related work

No 1 -

1.8

"MCB WITH ENCLOSURE FOR CASSETTE AC(1
PH)

SITC of 32A 2 pole MCB in a suitable weather
proof enclosure for cassette Acs"

No 4 -

1.91

UPS & RELATED DBS
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1.92

UPS INPUT DB:
DP/TP/FP Metal enclosure with 1 no of 32A DP
MCB for 2 to 5 KVA UPS.

No 2 -

1.93

UPS OUTPUT DB
DP/TP/FP Metal enclosure with 1 no of 32A DP
MCB

No 2 -

1.94

UPS OUTPUT DISTRIBUTION DB NEAR UPS
SPN 8 way IP 43 - #IK 09 with metal Double
door DB for UPS sockets. The scope of work
includes supply & fixing of following MCBs:
(1) 32A DP MCB-1NO, (2)6-32A SP MCB-6NO (
Hub/NETWORK RACK,CCTV, Fire panel,
Burgalarm and Distribution boards in banking
hall)

NO 1 -

1.95

UPS DB IN BANKING HALL
SPN 12 way IP 43 - #IK 09 with metal Double
door DB for UPS sockets. The scope of work
includes supply & fixing of following MCBs:
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-10NO

No 1 -

1.96

UPS DB IN BANKING HALL
SPN 8 way IP 43 - #IK 09 with metal Double
door DB for UPS sockets. The scope of work
includes supply & fixing of following MCBs:
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO

No 2 -

1.97

ATM UPS DB
SPN 8 way IP 43 - #IK 09 with metal Double
door DB for UPS sockets. The scope of work
includes supply & fixing of following MCBs:
(1) 32A DP MCB-1NO, (2)6-10A SP MCB-6NO

No 1 -

1.98

ATM RAW POWER DB (TO BE INSTALLED
INSIDE THE ATM)

7segment 4 way DB's IP 43 - #IK 09 with
Double door.
(1)32A,4P, MCB-1no(Input from MTS DB)
(2)40A,100mA,2P RCCB-2 no (Input for lighting
& AC)
(3)32A, 2P, MCB-1no( ATM UPS I/P)
(4) 32A,2P MCB-1 no (ATM AC)
(5)10A,2P, MCB-1no( ATM lighting SB)
(6)6A,2P, MCB-2no (ATM sign board & Banking
Hall Sign Board )

No 1 -
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ARMOURED CABLES FOR DB INPUT,
CASSETTE ACS & UPS INPUT DB:-
Supply,Laying, Testing and commissioning of 1.1
KV grade XLPE insulated armoured
alluminium/copper conductor cable of the
following size including laying in trenches,
cable trays, on wall including claming and
including civil works etc complete as per IS
7098 - Part 1 - 1983. The scope of work includes
supply & laying of 2 runs of 8 SWG GI wire
along with the cable

2.1

3.5C X 25 SQMM ALU CABLE for LDBs & MTS to
MS

Rmt

362

2.3

4C X 4 SQMM CU CABLE FOR ATM

Rmt

75

2.4

3 C X 4 SQMM CU CABLE for UPS and AC ODU

Rmt

249

TERMINATIONS:

Termination of the following cables with double
compression(DC) cable glands and also with
suitable size alluminiumn/copper lugs including
supply and fixing of Lugs.

3.1

3.5C X 25 SQMM ALU CABLE

No

16

3.3

4C X 4 SQMM CU CABLE

No

3.4

3 CX4 SQMM CU CABLE

No

UPS INTERNAL WIRING

Supply , laying and dressing of following 1.1KV
XLPE Insulated, PVC tape/PVC Extruded
Innersheathed for Multicore copper flexible
Cables, extruded PVC Type ST2 Sheathed,
650/1100 V grade as per IS 7098 (Part 1) 1988.
The scope of work includes laying of cable in a
suitable metal hose flexible pipe .complete the
work as directed by theSBIIMS. the cable should
be laid from UPS I/P to UPS I/P enclosure & UPS
O/P to UPS ouput enclosure only.

4.1

3 core X 4 sgmm coppe flexible cable

Rmt

62

AC WIRING
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5.1

SPLIT AC WIRING:-
Supply and Fixing of 20 A DP MCB fixed on a
suitable module metal box including all
interconnections as required. ( for High Wall Spli
ACs) along with supply & laying of 3 C* 4 sgqmm
copper armoured cable concealed on wall/
Ceiling etc
as required. The wires should be conforming to
IS 694 (with latest amendments).The scope of
work includes wiring from AC DB to DP MCB to
AC unit .

5.2

SPLIT AC WIRING FOR LOCKER ROOM
Supply and Fixing of 20 A industrial socket with
metal clad socket on a suitable module metal
box including all interconnections as
required near locker room door & one 20A MCB
in a suitable enclosure inside the locker room
near locker doorm. ( for High Wall Spli ACs)
along with supply 7 laying of 3C* 4 sgmm
copper armoured cable concealed on wall/
Ceiling etc as required. The wires should be
conforming to IS 694 (with latest
amendments).The scope of work includes wiring
from AC DB to meal clad socket to AC unit
Supply and run the 3X4 Sgmm copper flexible
from metal clad socket to indoor unit, one side
to be flexible cable to fited in above socket for
plug-top arrangement and other side should
terminate IN AC indoor unit side

GLOW SIGN BOARD:-
Supply & laing of 3core 1.5sqmm Copper
flexible Cable in a suitable FRLS PVC pipe for
Glow Sign Board including all terminations

EMERGENCY LIGHTING(UPS SUPPLY)
Supply & laying of 3 core 1.5 sgmm copper
flexible cable in a suitable FRLS PVC pipe for
emergency lighting. The scope of work includes
supply & fixing of 2A DP MCB in a suitable
enclosure. No of points :One primary point &
two secondary points. The scope of work
extends to supply & fixing of 3 no of square
type 15 watts recess mounted LED lights also.

No 4 -
No 0 -
Rmt 68 -
No 1 -
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LIGHT & FAN POINT WIRING:-
Point Wiring for Light/fan point with 3X1.5
sgmm copper conductor FRLS insulated 1100v
grade multi strand wires (P+N+E) in concealed/
surface using 20/25/32 Medium duty FRLS PVC
conduit 16swg thick with all bend, tees, saddle
mounting box, cover plate, ceiling rose, etc.
complete as required etc. The scope of work
includes the circuit wiring from DB to point
control box /switch box using 3x2.5 sgmm
copper

conductor FRLS insulated 1100V grade
multistrand

wire (P+N+E) in FRLS PVC conduit 16 swg thick
complete in all respect. Each circuit shall have
separate earth wire. All switch socket must be
modular type with M.S. Boxes and plate etc. as
required.

(Switch & Sockects:MK:Honeywell or equilent
for other Makes)

8.1

Primary points

No

59.6

8.2

same as the above secondary point ( only one
secondary point on the primary point

No

42

8.3

one switch controlled by three lights

No

8.4

Call bell points for the cabins including supply of
call bell as required

No

MODULAR SOCKETS:
Supply and fixing of switch(s) & socket(s) fixed
on a suitable module metal box(16 guage) and
white front plate (Modular type) including all
interconnections as required and blank plate
has to be provided if necessary. The scope of
work extends to Supply and wiring with _2runs
of 4.0 sq.mm & one run of 2.5sgqmm 1100 V
grade PVC insulated multi strand FRLS copper
conductor wires conforming to IS 694 (with
latest amendments) in suitable size FRLS PVC
CONDUIT of 2mm thick concealed in the above
ducts in the floor and supply of all fixing
materials and accessories, interconnections
complete as required for the UPS/ raw power
sockets in the single window counters and
officer tables.(Switch & Sockects:MK:Honeywell
or equilent for other Makes)

9.1

PRIMARY POINT: RAW POWER
1 no of 6/16A socket with 1 no of 16A switch For
power point in banking hall cooler, Kitch

No
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PRIMARY POINT: RAW POWER No 4 -
9.2 2 nos of 6/16A socket with 2 no of 16A switch
For Kitchen

Supply and fixing of switch(s) & socket(s) fixed
on a suitable module metal box(16 guage) and
white front plate (Modular type) including all
interconnections as required and blank plate
has to be provided if necessary. The scope of
work extends to Supply and wiring with _3runs
of 2.5 sgmm 1100 V grade PVC insulated
multi strand FRLS copper conductor wires
10 conforming to IS 694 (with latest amendments)
in suitable size FRLS PVC CONDUIT of 2mm
thick concealed in the above ducts in the floor
and supply of all fixing materials and
accessories, interconnections complete as
required for the UPS/ raw power sockets in the
single window counters and officer tables.
(Switch & Sockects:MK:Honeywell or equilent for
other Makes)

PRIMARY POINT- RAW POWER No 3 -
1nos6/16A Socket and 1nos 16A switch
(Rawpower point switch and socket to be
installed ina metal box) . The scope of work
extends supply of 3 _meter length of flexible
3core 2.5sgqmm multi core copper cable one
end connected to_plug top 16A and the other
connected to the SB inside and a suitable hook
arrangment as required for hanging the cable
required for Record rooms & Safe room,
LOCKER room, Strong room, stationary room(
Independent Circuits)

10.1

PRIMARY POINT- RAW POWER No 5 -
1nos6/16A Socket and 1nos 16A switch
(Rawpower point switch and socket to be
installed ina metal box) . The scope of work
extends supply of 3 _meter length of flexible
3core 2.5sgqmm multi core copper cable one
end connected to_plug top 16A a required for
ATM( Independent Circuits)

10.2

PRIMARY POINT:UPS POWER No 5 -
10.3 | 4nos. 6A sockets with 1 no 16A switch for
NET WORK RACK, CCTV etc)
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11

Supply and fixing of switch(s) & socket(s) fixed
on a suitable module metal box(16 guage) and
white front plate (Modular type) including all
interconnections as required and blank plate
has to be provided if necessary. The scope of
work extends to Supply and wiring with 3runs
of 1.5 sgmm 1100 V grade PVC insulated
multi strand FRLS copper conductor wires
conforming to IS 694 (with latest amendments)
in suitable size FRLS PVC CONDUIT of 2mm
thick concealed in the above ducts in the floor
and supply of all fixing materials and
accessories, interconnections complete as
required for the UPS/ raw power sockets in the
single window counters and officer tables. if
these sockets are mounted in SB ( along
with point wiring) we will treat it as on
board socket. (Switch &
Sockects:MK:Honeywell or equilent for
other Makes)

11.1

PRIMARY POINT:UPS POWER
4nos. 6A sockets with 1 no 16A switch
(Switch shall be fixed above the table and
sockets shall be fixed below the counter OF BM,
SWO, field officer, Grahakamitra, Cash officers,
gold loan, etc)

11.2

PRIMARY POINT: RAW POWER
2nos 6A SocketS with 1 No of 6A switch
(Raw Sockets)- for counters( Switch & Socket
should be mounted above the table

11.3

SECONDARY POINT: RAW POWER (2 X6A
socket & 1 X6A switch)
same as above but looped from nearest
point (Primary point to Secondary point) from
counter to counter

11.4

PRIMARY POINT:UPS/ RAW POWER
2 nos of 6A socket with 2 no of 6A switch for
display,coin vending machine, pass book
printing

11.5

PRIMARY POINT: UPS/RAW POWER
1 nos of 6A socket with 1 no of 6A switch for
fire panel

No 8 -
No 3 -
No 3 -
No 8 -
No 5 -

12

Supply and fixing of switch(s) & socket(s) fixed
on a suitable module metal box(16 guage) and
white front plate (Modular type) including all
interconnections as required and blank plate
has to be provided if necessary. (Switch &
Sockects:MK:Honeywell or equilent for other
Makes)

Signature of the contractor with seal Page790f84

Signature of the Bank Official




ON BOARD SWITCH & SOCKET No 4 -
1 no of 6A socket with 1 no of 6A switch and

12.1 it should be fixed in the switch board -RAW
POWER
SOCKET FOR WALL MOUNTING FAN1 no of No 9 -

6A socket 3" below the false ceiling for wall
12.2 mounting fan - RAW POWER

SUPPLY & FIXING OF EXHAUST FANS WITH No 1 -
TIMER

Supply & fixing of 2 no of bird cage exhaust
fans with timer control for the exhaust fans in
the UPS room. The scope of work includes point
wiring & making provision in the wall for
installation of exhaust fans and bring back to
original finish.

13

14 NETWORKING

POINT WIRING: No 19 -
Supplying, laying, tesing and commissioning of
four pair CAT 6, UTP cable 23 AWG solid bare
copper or better;Insulation -
Polyethylene;Jacket - Flame Retardant PVC;Pair
Separator - Star Quad Separator or equivalent;
250 MHz;UL Subject 444, EIAITIA-568 B.2.1,
ISO/IEC 11801 & IEC61156:5for LAN in a
suitable FRLS PVC conduit of 2mm thick and
making connection on both ends complete as
required with all acessories including labour
charges. The scope of work includes supply &
fixing of RJ-45 LAN socket outlet(I/O) in GI
metal box and front cover plate

14.1

SITC of branded UTP Category 6 four pair, 1 No 19 -
meter Patch Cord with factory crimped boots on
14.2 | RJ 45 plugs at both ends. Should conform or
exceed ISO/IEC 11801, EIA/TIA 568, EN50173
and UL, ETL

SITC of branded UTP Category 6 four pair, 2 No 19 -
meter Patch Cord with factory crimped boots on
14.3 | RJ 45 plugs at both ends. Should conform or
exceed ISO/IEC 11801, EIA/TIA 568, EN50173

and UL, ETL
Supply of Cat-6 24 port jack panel make-D-link No 1 -
14.4 or equlent
Supply of 9U wall mount rack with all No 1 -
accessories(self, power manager, cable
14.5 Manager, Fan etc. Pl note that while installing

the rack, power supply sockets and switch to be
installaed above the rack. To avoid loose
hanging power wires.
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15 TELEPHONE WIRING

POINT WIRING
Supply, installation, testing and commissioing of
high Conductivity Solid Annealed Bare Copper
industrial 0.5mm dia Telephone (Switchboard)
Cables with High Density Polyethylene
Insulation, Paired, Polyester and Sheathed with
High Oxygen Index, Fire Retardant, PVC
Compound, Grey Outer Sheath generally
conforming ITD Specification. the scope of work
inclusive of all fixing accessories & laying in a
suitable ISI medimum PVC conduit. The scope of
work extends to Supply and Fixing of modular
type RJ11 Telephone outlet with anodized GI
box and front plate complete as required.

15.1 | 2 pair No 5 -

16 | KRONE ENCLOSURE

Supply, installation, testing & commissioning of
Telephone krone in an MS powder coated
enclosure for the following sizes.

16.1 | 10 PAIR KRONE No 1 -

FIXTURES/FANS( All light fixtures and fans
17 | to be supplied COMMERCIAL MODELS only)

Supply & Installation of following type direct/
indirect type recess/surface/ wall mounted light
fixtures. The fixtures shall be installed including
supply and wiring between Ceiling rose to fixture
with supply and laying of 3core 1.55g.mm
copper flexible cable and fixing of Lamp with all
required accessories, support chains &
interconnections etc. including cost and
conveyance of all materials, taxes and all labor
charges etc., complete.

Supply & Installation of 15W Led down light No 11 -
fixture. (Havells:- Integra neo 15W, 857
CROMPTON: LCDRQ-15-CDL/LCDRO-15-CDL or
DN296B LED15S 6500K in Philips or equivalent)
including cost and conveyance of all materials,
taxes and all labor charges etc., complete.

17.1

Supply & Installation of 33-36W 2X2 LedLight No 19 -
fixtures (Havells -
PLANO2X2PLR36WLEDS857S /
VENUSNEOHE2X2PLR34WLEDS8XXS or

17.2 | CROMPTON: LCTLRNE-36-FO-CDL or Philips
RC 375B30S 6500K or Equl) including cost
and conveyance of all materials, taxes and all
labor charges etc., complete. Weight of the light
should not be on the grid/ Gypsum ceiling. light
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has to be fixed with the help of GI/chain wires
and to the anchroed to the ceiling.

Supply & Installation of 610x610 LedLight No 19 -
fixtures Frames including cost and conveyance
of all materials, taxes and all labor charges etc.,
complete.

17.3

Supply & Installation of 9-12W T5 led Light No 3 -
fixtures and giving connections and all labour
17.4 | charges etc., complete for eraction.
(LUMILINEBS9WLED857SPCWH - Havels or
BNO021-12S in Philips or Equl)

Supply and Installation of 18-20W T5 fixtures No 29 -
SURFACE type with all interconnections and
fixing arrangement as required.
17.5 | (LUMILINEBS18WLED857SPCWH - Havels or
BN021-21S in Philips or CROMPTON: LDL-20-
CDL or equivalent)

17.6 | supply & fixing of 20 watts per meter rope lights Rmt 51 -

WALL MOUNTING FANS No 9 -
Supply and Fixing of 18 inch metal(body &
Blades) wall mounted fans with 3 pin socket,
17.7 | fan body should be earthed if 3 pin socket not
available in the market .(BM,counters,Server
RM, Field Officer, ), Make: Storm model in CG or
equivalent

EXHAIST FAN:- No 4 -
Supply & Installation of fresh air exhaust fan
50W of light duty 300mm size (12"), Metallic
17.8 | body & blades, wire mesh, bird louvers etc.
including cost and conveyance of all materials,
taxes and all labor charges etc., complete for
eraction

CEILING FAN:- No 5 -
supply &Fixing of 1200mm sweep 5 star High
speed ceiling fan with electronic step regulator
17.9 | in suitable locations as required. And Supplying
of double anchor fastener hooks and down rods .
complete in all respects as directed by Bank.
CG/ Havells

18 Earthing:
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COPPER EARTHING: No 2 -
Providing independent earthing for sophisticated
electronic equipment with 600 mm x 600 mm X
3.5 mm thick copper plate rigidly fixed to 40
mm dia G.I. pipe of 3 mtr length connected with
reducer providing .GI. funnel with wiremesh as
per national electric code including C.C.
Chamber of size 400 mm x 400 mm x 400 mm
covered with RCC slab filling with salt and
charcoal giving earth connection from electrode
copper strip 2 runs of 50 mm x 6 mm x 3000
mm length with all accessories and labour
charges complete, as per IS specifications
732/1982 (Part II)

18.1

GI EARTHING: No 2 -
Providing independent earthing for important
equipment with 40 mm dia "B" class 2.5m long
G.I pipe and 19mm dia "B" class G.I pipe of 0.3
mtr. Long connected with reducer providing G.I.
funnel with mesh enclosed in C.C. Chamber of
400mm x 400 mm x 400 mm with RCC slab
cover duly providing staggered holes filling with
salt and charcoal from the bottom of the pipe
giving earth connection from electrode through
G.I. strip 2 runs of 50 x 6 mm x 3000 mm
length with all accessories and labour charges
complete, as per IS specifications 732/1982
(part II)

18.2

18.3 Supply and laying of 8SWG Cu bear conductor in Rmt 81 -
' 20mm dia rigid pvc conduit For Body

18.4 | Supply and laying of 25*3 mm hot dipped GI flat Rmt 191 -

Supply & Laying of 100mmX 25mmX 5mm no 3 -
18.5 | Copper strip with supporting insulator and holes

Supply & Laying of 100mmX 25mmX 6mm GI No 3 -
18.6 strip with supporting insulator and holes

Supply & Installation of 3 no of 3watts(R,Y,B) No 1 -
bulbs in a suitable enclosure For indicating the
electricity board supply. The scope of work
includes wiring from DB.

18.7

"Arrangements of temporary power, Lighting, No 1 -
UPS wiring etc without effecting the operation of
the Branch working hour. Liasioning with the
supply authorities and other Government bodies
for enhancement of power load . If any official
18.8 | fee payable to Telangana Power Distribution
company will be reimbersed by the Bank.
Meaning of Temporary Power: vendor has to lay
suitable copper flexible cable from UPS/ raw
power to counters with a protection of ELCB
and laying of LAN cable also".
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Total Amount(A)

% Above/Below/Atpar (B) | ... %

Grand Total (A-B)

NOTE:

1. Contractor is allowed to quote only % above or below or at par.
2. The quoted amount shall be excluding GST.
3. GST will be paid extra as applicable.

Signature of the contractor with seal Page840f84 Signature of the Bank Official




