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Tender ID – DEL/INT/ 

STATE BANK OF INDIA 
 

Notice Inviting Tenders 
 

State Bank of India invites ONLINE E-TENDERS from the Bank’s empanelled contractors Delhi circle for the 

category Upto 10 Lacs and above for Air Conditioning works for SBI NANGLI SAKRAWATI  

BRANCH,(EXISTING PREMISES) AT Plot No 14 Ranaji Enclave Nangli Sakrawati, DELHI. 
 

1 Name of Work : 

Interior Air Conditioning works for SBI NANGLI 
SAKRAWATI  BRANCH,(EXISTING PREMISES) AT 

Plot No 14 Ranaji Enclave Nangli 

Sakrawati, DELHI. 

    

2 Time allowed for completion : 60 Days from the date of handing over of the site. 

    

3 Estimated Cost  
Rs. 5,33,800.00 (Five Lac Thirty Three Thousand Eight 
Hundred only) 

    

4 Earnest Money Deposit : 

Rs.5350/-( Five Thousand  Three Hundred Fifty only ) 
by crossed Bank Draft / Banker’s Cheque drawn in favour 
of STATE BANK OF INDIA, New Delhi. (To be enclosed 
in sealed envelope as a part of technical Bid) 

    

5 Initial Security Deposit : 
2% of the total value of the contract including Earnest 
Money. 

    

6 Last date and time of receipt of 
Tenders 

: 06 / 11 / 2025  upto 3:00 pm 

    

7 Address at which the tenders are 
to be submitted 

: Technical Bid :The Assistant General 

Manager  

State Bank of India 

REGION-3, AO-II, INDIRA COMPLEX, FIRST 

FLOOR, NEAR HANUMAN MANDIR, VILLAGE 

BHARTHAL, NEW DELHI 110077Price Bid: 

Price Bid to be uploaded Online to arrive at 

Indicative Price Bid 

www.tenderwizard.com/SBIETENDER 

    

8 Date and time of opening 
Tenders 

: 06 / 11 / 2025  up to 3:30 pm 
Technical Bid : In Hard Copy 
Price Bid: Online only followed by Reverse auction 

    

9 Place of opening tenders : Technical Bid: to be submitted in Hard Copy 

at office The Assistant General Manager 

,State Bank of India REGION-3, AO-II, 

INDIRA COMPLEX, FIRST FLOOR, NEAR 

HANUMAN MANDIR, VILLAGE BHARTHAL, 

NEW DELHI 110077.Price Bid: to be 

submitted online 

www.tenderwizard.com/SBIETENDER 

    

10 Defects Liability Period  12 months from the date of handing over of the project to 
the satisfaction of Bank 

    

11 Validity of offer  90 days from the date of opening the tenders. 

    

http://www.tenderwizard.com/SBIETENDER


 

 

12 Liquidated Damages  At the rate of 0.5% of the contract value per week which 
subject to a maximum of 5% of the accepted contract 
value. 

13 Note:   If the vendor is found to have delayed the running/in hand 
project beyond the prescribed time limit specified in related 
tender document, the vendor will not be issued the new 
tender until completion of the previous delayed work. 

14 Additional Security Deposit 

(ASD) 

 If the tender  of vendor is below estimates cost by 7.5 
percent he will required to deposit addition security deposit 
equal to the amount after deducting 7.5 percent. 

Mode of Submission of Tender: The tender shall be submitted in both physical and online in two 

cover system in accordance with the procedure detailed herein below. Specified documents shall be 

sealed in envelopes of appropriate size each of which shall be sealed. 
 

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit instrument as per NIT 
 

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes marked 

Covers 1 & tender document (Page 1 to 10 of this document along with 

Undertaking as in Annexure- I and shall be properly sealed & signed.  This envelope 

shall be endorsed on the outside face as under: 
 

“Interior Air Conditioning works for SBI NANGLI SAKRAWATI  BRANCH,(EXISTING 

PREMISES) AT DELHI.” 
 

The envelope marked Cover 2 containing the tender documents/ Undertaking as in 

Annexure- I as per instructions mentioned above shall be submitted in the office of 

AGM,REGION-3, AO-II, INDIRA COMPLEX, FIRST FLOOR, NEAR HANUMAN MANDIR, 

VILLAGE BHARTHAL, NEW DELHI 110077 ON OR BEFORE 3.00 p.m. on 06 / 11 / 2025   

 

Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with Covering 

Letter and Processing Fee of Tender Document, tender document/Undertaking as in 

Annexure- I will be opened first.  If the Earnest Money Deposit  and tender 

document/Undertaking as in Annexure- I is not found as prescribed, the tender shall be 

liable to be rejected.  
 

Thereafter, the Price bid pf the successful firms / vendors will be opened online. The L-1 

quote will be considered as base price and reverse auction will be conducted there from as 

per standard procedure. In case the date of opening of tenders is declared as a holiday, the tenders 

will be opened on the next working day at the same time. 
 

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 

working day at the same time. 
 

State Bank of India has the right to accept / reject any or all tenders without assigning any reasons. 
 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered Office at: 

- #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-49352000 / 40482000 

Fax: - 080-49352034  
 

Help Desk: Contact Person: Mr. Pravesh Mani /Mr. Tousik Ghosh / Mr. Kushal Bose Mobile no. 

09044314492/ 09674758724/ 07686913157(On working days-9 hours–18 hours)E-

mail:praveshmani.t@antaressystems.com/ tousik.g@antaressystems.com / 

kushal.b@antaressystems.com 
 

For any other queries the vendors may contact the Architect VIPIN GUPTA AND ASSOCIATES NEW DELHI  

9810549923  

    STATE BANK OF INDIA 

 

 

                                                                                SIGNATURE OF THE TENDERER 

 

 

mailto:praveshmani.t@antaressystems.com
mailto:tousik.g@antaressystems.com%20/%20kushal.b@antaressystems.com
mailto:tousik.g@antaressystems.com%20/%20kushal.b@antaressystems.com


 

 

 

 

 

 

 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors Delhi circle category 

Upto 10Lacs and above for for the Interior Air Conditioning works for SBI NANGLI 

SAKRAWATI  BRANCH,(EXISTING PREMISES) AT Plot No 14 Ranaji Enclave Nangli 
Sakrawati, DELHI. 

 

1.1 Site and its Location 

The proposed work is to be carried out at SBI NANGLI SAKRAWATI  BRANCH,(EXISTING 

PREMISES) AT Plot No 14 Ranaji Enclave Nangli Sakrawati, DELHI. 

 
 

 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner: 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Additional Specifications 

 Drawings 

Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order given 

below: 

a) Price Bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded from e-

tendering portal of the e-tendering service provider engaged by SBI  

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information 

and data which may be required for the purpose of filling this tender document and enter into 

a contract for the satisfactory performance of the work. The tenderer is requested satisfy himself 

regarding the availability of water, power, transport and communication facilities, the character 

quality and quantity of the materials, labour, the law and order situation, climatic conditions, 

liaison requirements with local authorities, traffic regulations in and around the site 

etc; 



 

 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors 

while submitting his tender. 

 

 

4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of Rs.5350/-( Five Thousand  

Three Hundred Fifty only ) in the form of Demand Draft or Bankers’ Cheque in favour of 

State Bank of India payable at New Delhi drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted.  Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of Contract. 

4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 

5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less 

EMD, by means of Demand Draft drawn in favour of State Bank of India payable at Dehradun 

within a period of 7 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 

form of initial security deposit, which includes the EMD.  Balance 3% shall be deducted from 

the running account bill of the work at the rate of 10% of the respective running account bills 

i.e., deduction from each running bill account will be 10% till total 3% of contract value is 

reached.  50% of the total security shall be paid to the contractors on the basis of architect’s 

certifying the virtual completion.  The balance 50% would be paid to the contractors after the 

defects liability period as specified in the contract provided he has carried out all the work and 

attended to all the defects in accordance with the condition of the contract and clearance, if 

any, of the observations of the CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract attached herewith within 7 days from the receipt of intimation of 

acceptance of his tender by the Bank. However, the written acceptance of the tender by the 

Bank will constitute a binding agreement between the Bank and successful tenderer whether 

such formal agreement is subsequently entered into or not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in accordance 

with the terms of contract within a period of 60 Days from the date of handing over of the site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from the date of 

opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 

modifications in his/her original offer which are not acceptable to the Bank without prejudice to 

any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

 

 

 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the accepted 

Contract Value. 

 



 

 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In case of 

discrepancy between the rate quoted in words and figures the unit rate quoted in words will 

prevail.  If no rate is quoted for a particular item the contractor shall not be paid for that item 

when it is executed. 

 The amount of each item shall be calculated and the requisite total is given.  In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of unit 

rate and the quantity the unit rate quoted will govern and the total amount will be corrected. 
 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In case the 

tenderers quote their rates for such items those rates will be ignored and will not be considered 

during execution. 
 

11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is changed the 

tenders would be evaluated as per the original unit and the contractor would be paid 

accordingly. 
 

11.3 The tenderer should not change or modify or delete the description of the item.  If any 

discrepancy is observed he should immediately bring to the knowledge of the Architect/Bank. 
 

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over writing shall 

be duly attested by him. 
 

11.5 Each page shall be totaled and the grand total shall be given. 

 

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. and 

deduction at source for Income Tax, Work Contract Tax etc. will be made as per statutory rules. 

 

11.5.2 The contractor shall be required to conduct necessary tests of the water brought from tube well 

or any other outside source, from approved laboratory. 

 

11.5.3 The contractor is required to comply with all act of the Government relating to labour and the 

rules and regulations made there under from time to time and to submit at the proper times all 

particulars and statements required to be furnished to the appropriate authorities. 

 

12 Vendor has to submit in Hard copy the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and corrigendum’s duly signed 

and stamped by authorized representative/ signatory on becoming L1.  

12.0 Nominated Contractor for Allied work, if any.  
 

The contractor shall get allied works executed only through Contractors already in SBI’s Panel, 

for different categories of works. 

 

 

 

 

 

 

 

 
 
 

 



 

 

 

 
 
 

 
 

Annexure-I 
 

UNDERTAKING 

(To be submitted along with the technical Bid) 

 

To 

 

The Assistant General Manager 

State Bank of India  

REGION-3,  AO-II,  

INDIRA COMPLEX,  

FIRST FLOOR, NEAR HANUMAN MANDIR,  

VILLAGE BHARTHAL,  

NEW DELHI 110077 

 

Dear Sir, 

 

Reg.:- Interior Air Conditioning works for SBI NANGLI SAKRAWATI  BRANCH,(EXISTING 

PREMISES) AT Plot No 14 Ranaji Enclave Nangli Sakrawati, DELHI.  

 

1. I / We refer to the tender notice issued by you for Interior Furnishing & Electrical Works and 

allied works in connection with the above. 

 

2. I undertake to submit in Hard copy the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and corrigendum’s duly signed 

and stamped by authorized representative/ signatory on becoming L1. However we 

accept all the terms and conditions along with the specifications, Drawings, Layouts 

etc defined in the tender documents. 

3. I / We hereby offer to perform, provide, execute, complete and maintain the works in conformity 

with the drawings, designs, conditions of contracts, specifications, schedule of quantities 

relating to the works. 

 

4. I / We have satisfied myself / ourselves as to the site conditions, examined the drawings and 

all aspects of the tender conditions, subject to above, I / We do hereby agree, should this tender 

be accepted in whole or in part, to: 

a. Abide by and fullfill all the terms and provisions of the said conditions annexed here to, 

b. Complete the works within 60 Days as per the work programme enclosed with the tender in 

two or three shifts if considered necessary by the Employer / Consultants at no extra cost to 

the Employer. 

5. Earnest Money of Rs.5350/-( Five Thousand  Three Hundred Fifty only ) in the form of 

Demand Draft / Banker’s Cheque drawn in favour of State Bank of India payable at 

New Delhi, respectively which, I / We note, will not bear any interest and is liable for forfeiture. 

I. If our offer is withdrawn within the validity period of acceptance by the Employer. 

Or 

II. If the contract agreement is not executed by us within 7 days from the date of receipt 

of the letter of acceptance. 

Or 

III. If we fail to pay the initial security deposit as stipulated. 

Or 

IV. If the work is not commenced within 3 days after issue of work order. 



 

 

6. I / We understand that you are not bound to accept the lowest or any tender you receive. 

 

 

The names of DIRECTORS of our Firm are: 

 

1. ________________________________ 

2. ________________________________ 

3. ________________________________ 

4. ________________________________ 

 

Yours faithfully, 

 

 

 

 

Signature …………………………….. 

Designation ………………………….. 

 

 

Name of Partner / Director of the Firm, authorized   

to sign or name of person having power of attorney 

to sign the contract. (Certified true copy of power  

of attorney should be attached) 

 

 

Signature and address of witnesses:  a. Signature …………………………………… 

         

       Name ……………………………………………….. 

 

       Address …………………………………………….. 

 

       b. Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 

 

       b. Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 

              
  

 

 
 

 
 
 

 
 



 

 

 

 
 
 

 
 

 
AGREEMENT 

 
This agreement made on the __________day of ____________Two Thousand _____ BETWEEN State 

Bank of India a corporation constructed under the State Bank of India Act, 1955 and having its Local 

Head Office at New Delhi and many other places, (hereinafter called “the Employer”) of the one part 

and M/s __________________________ through its ______________ having its registered office at 

_______________________________________ (hereinafter called “the Contractor”)  of the other 

part. 

 

WHEREAS the Employer is desirous of executing Certain Works to be carried out at SBI NANGLI 

SAKRAWATI  BRANCH,(EXISTING PREMISES) AT Plot No 14 Ranaji Enclave Nangli 

Sakrawati, DELHI. as per Schedule-I, to this agreement and has caused Drawings, Bills of Quantities 

and Specification describing the work to be done, prepared by SBI, New Delhi (hereinafter called 

“Employer”). 

 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ (inclusive) and 

the Specifications as stated have been signed by or on behalf of the parties hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender and the 

Conditions of Contract and further subject to the Special Conditions set forth in Schedule-II hereto 

attached (hereinafter collectively referred to as “the said Conditions”) as per the said Drawings and as 

described in the said Specification and included in the said Bills of Quantities for the sum of Rupees 

_____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees ________________________________________ to be 

paid at the time and in the manner set forth in the said Conditions, the Contractor shall upon 

and subject to the said Drawings and described in the said Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of 

Rs._______________________________ 

___________________________________________________________________________

_____ or such other sum as shall become payable hereunder at the times and in the manner 

specified hereinafter.                                               

3. The term “The Consultant” in the said conditions shall mean VIPIN GUPTA AND ASSOCIATES, 

B-6 BHANOT APARTMENTS,5,LOCAL SHOPPING CENTRE, NEW DELHI- 110 062or in the 

event of their ceasing to be Consultants for the purposes of this Contract, such other persons 

as shall be nominated for that purpose by the Employer, not being a person to whom the 

contractor shall object for reasons considered to be sufficient by the Employer mentioned in the 

said Conditions.  Provided always that no persons subsequently appointed to be Consultants 

under this Contract shall be entitled to disregard or overrule any decision or approval or 

direction given or expressed by the Consultants for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 

construed as forming part of this agreement, and the parties hereto shall respectively abide by 

and submit themselves to the conditions and stipulations and perform the agreement on their 

parts respectively in such Conditions, Specifications and Priced Bills of Quantities contained. 

 This agreement is subject to jurisdiction of courts in Delhi only. 

  



 

 

  

AGM,REGION-3, AO-II, INDIRA COMPLEX, FIRST FLOOR, NEAR HANUMAN MANDIR, 

VILLAGE BHARTHAL, NEW DELHI 110077 shall exercise powers on behalf of the said 

Employer for the purpose of the Contract Agreement. 

 . 

 Whereas both the parties agree to sign the following annexure Annexed to this Agreement in 

token of their acceptance. 

I) Agreement 

II) General Conditions of contract. 

III) Special Condition of Contract. 

IV) Safety Codes. 

V) Specifications. 

VI) Material Testing & Their Frequency. 

VII) List of Approved Makes/ Brands 

VIII) Priced Bill of Quantities. 

IX) Drawings. 

 The Bank shall pay the contractor such sum as shall become payable hereunder at the times 

and in the manner specified in the said Conditions mentioned in the General Conditions of 

Contract. 

 Whereas the Contractor hereby undertakes and agrees to carry out and complete the works 

within 60 Days from the date of handing over site or five days from the date of issue of letter 

of acceptances, whichever is later. The Contractor agrees and has deposited the sum of 

Rs.1,00,000/- by way of Initial Security Deposit for due fulfillment of this Contract for the 

Works. It is agreed that the Security Deposit shall be deducted from each running bills and 

refunded to the contractor as per clause 2 of the General Conditions of the Contract Annexed 

herewith. 

 Whereas it is agreed that the earnest money amounting to Rs.5350/-( Five Thousand  Three 

Hundred Fifty only ) deposited by the Contractor in the form of Demand Draft along with the 

tender shall be forfeited in full in case the Contractor does not remit the Initial Security Deposit 

within the stipulated period of the start of the works by the stipulated date mentioned in the 

award letter. 

 Whereas Shri __________________ is the accredited representative(s) of the Contractor who 

would be responsible for taking instructions from the Employer in relation to the Works. The 

Contractor agrees to pay Sales Tax or any other Tax on material or finished works like Works 

Contract Tax, Turnover Tax etc. including Income Tax in respect of this Contract of the Works 

and the Employer will not entertain any claim whatsoever in this report nor the Employer shall 

be responsible to pay any Tax as mentioned above. If due to non – payment of any of the 

aforesaid Tax or other Taxes connected with the Works, the Contractor suffers any loss or 

damages occurred to the Contractor and the Employer will be entitled to claim damages from 

the contractor for non completion of the Work within 12 calendar months stipulated in Para 

9, above. 

 Whereas the Contractor hereby declares the list of all the relative working with the Employer 

which is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the Employer. 

      OR 



 

 

Whereas the Contractor declares that he has associated himself with the agencies of the 

appropriate classes of person for Sanitary and Water Supply Installation etc. or any other 

specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above mentioned 

shall form basis of this Contract and the decision of  AGM,REGION-3, AO-II, INDIRA 

COMPLEX, FIRST FLOOR, NEAR HANUMAN MANDIR, VILLAGE BHARTHAL, NEW DELHI 

110077for the time being as mentioned in the Conditions of Contract in reference to all matters 

of dispute as to material, workmanship or account and as to the intended interpretation of the 

clauses of the Agreement or any of the document attached hereto shall be final and binding on 

both parties and may be made rule of the court. 

 The work comprises of the “ Interior Air Conditioning works for SBI NANGLI SAKRAWATI  

BRANCH,(EXISTING PREMISES) AT Plot No 14 Ranaji Enclave Nangli 
Sakrawati, DELHI.” as mentioned above and all subsidiary and other works connected 

therewith on the same site as may be ordered to be done from time to time by AGM,REGION-

3, AO-II, INDIRA COMPLEX, FIRST FLOOR, NEAR HANUMAN MANDIR, VILLAGE 

BHARTHAL, NEW DELHI 110077for the time being even though such works may not have 

been shown on the , Plans or described in the said Specifications or Schedule of Quantities of 

various classes of Work to be done. 

 The Employer through the  AGM,REGION-3, AO-II, INDIRA COMPLEX, FIRST FLOOR, 

NEAR HANUMAN MANDIR, VILLAGE BHARTHAL, NEW DELHI 110077reserves himself the 

right of altering the Plans, Drawings and nature of Work of adding to or omitting any items of 

work or having portions of the same carried out departmentally or otherwise and such 

alterations or variations shall be carried out without prejudice to this Contract. 

 All disputes arising out of or in any way connected with this agreement shall be deemed to have 

arisen in Delhi and only the courts of Delhi shall have jurisdiction to determine the same. 

 The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today and year first 

hereinabove written. 

 

Signed, Sealed and Delivered by: 

 

 

 

 

Authorized Representative of Employer Authorized    Representative     of 

Contractor 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 



 

 

 

 
 
 

 
 

 
 
 

 
SCHEDULE I 

 
 

“Interior Air Conditioning works for SBI NANGLI SAKRAWATI  BRANCH,(EXISTING 

PREMISES) AT Plot No 14 Ranaji Enclave Nangli Sakrawati, DELHI.” all as described in Tender 

and Drawings inclusive hereto as Specifications. 

 

 
 
 

 
SCHEDULE II 

 

The following Letters/ Correspondence form a part of Agreement: 

 

1. 

2. 

3. 

 

 

As witness our hands the day and year first written above, 

 

In presence of 

 

 

 

 

 

Signature:       Signature by the said Employer  

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 

 

 

 

In presence of  

 

 

Signature:       Signature by the said Contractor 

 

Name:       Name: 

 



 

 

Occupation:       Designation: 

 

Address:       Address: 

 

 

 

 

 

 
 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

I) Definitions: 

“Contract means the documents forming the tender and the acceptance thereof and the formal 

agreement executed between State Bank of India (client) and the contractor, together with 

the documents referred therein including these conditions, the specifications, designs, drawings 

and instructions issued from time to time by the architects / Bank and all these documents 

taken together shall be deemed to form one contract and shall be complementary to one 

another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, 

Madame Cama Road, Mumbai-400 021 and includes the client’s representatives, successors and 

assigns. 

 Consultants/ Consultants’ shall mean SBI, New Delhi, Site Engineer’ shall mean an Engineer 

appointed by the Bank as their representative to give instructions to the contractors. 

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the 

composing the firm or company and the permitted assignees of such individual or firms of 

company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 

“Scope of work” and / or to be executed in accordance with the contract and includes materials, 

apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 

obligations of the contractor hereunder and work to be done by the contractor under the 

contract. 

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by 

the Engineer from time to time. ‘Contract Value’ shall mean the value of the entire work as 

stipulated in the letter of acceptance of tender subject to such additions thereto or deductions 

there from as may be under the deductions there from as may be made under the provision 

herein after contained. 

5.2.4 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 

thereof as may time to time be furnished or approved by the architect / consultant “Month” 

means calendar month.  

5.2.5 “Week” means seven consecutive days. 

5.2.6 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

II) Total Security Deposit 

Total Security Deposit comprise of: 

Earnest Money Deposit 

Initial Security Deposit 



 

 

Retention Money 

1.0 Earnest Money Deposit: 

The tenderer shall furnish EMD of Rs.5350/-( Five Thousand  Three Hundred Fifty only ) 

in the form of Demand Draft drawn in favour of State Bank of India payable at New 

Delhi on any Scheduled Bank.  No tender shall be considered unless the EMD is so deposited in 

the required form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer 

shall be refunded after the decision to award the contract is taken without interest.  The EMD 

shall stand absolutely forfeited if the tenderer revokes his tender at any time the period when 

he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI 

the contractor fails to enter into a formal agreement or fails to pay the initial security deposit 

as stipulated or fails to commence the work within the stipulated time. 

2.0 Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in the form 

of D/D drawn on any scheduled Bank and shall be deposited within 7 days from the date of 

acceptance of tender. 

3.0 Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the retention money 

shall be deducted from the running account bill at the rate of 10% of the gross value of work 

done by the contractor and claimed in each bill provided the total security deposit, i.e. the ISD 

plus Retention Money shall both together not exceed 5% of the contract value.  50% 

of the total security deposit shall be refunded to the contractor without any interest on issue of 

Virtual Completion certificate by the Architect / consultant.  The balance 50% of the total 

security deposit shall be refunded to the contractors without interest within fifteen days after 

the end of defects liability period provided the contractor has satisfactorily attended to all 

defects in accordance with the conditions of contract including site clearance. 

4.0 Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled dimensions on 

the drawings or between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

1 Between the written or shown description or dimensions in the drawings and the 

correspondence one in the specification the former shall be taken as correct. 

2 Between written description of the item in the specifications and descriptions in bills of quantities 

of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 

correct. 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in strictly 

accordance with this contract and with the directions of and to the satisfaction of the Bank to 

be communicated through the architect/ consultant.  The architect/ consultant at the directions 

of the Bank from time to time issue further drawings and / or written instructions, details 

directions and explanations which are hereafter collectively referred to as Architect’s/ 

Consultant’s instructions in regard to the variation or modification of the design, quality or 

quantity of work or the addition or omission or substitution of any work.  Any discrepancy in 

the drawings or between the BOQ and/ or specifications.  The removal from the site of any 

material brought thereon by the contractor and any substitution of any other materials therefore 

the removal and / or re-execution of any work executed by him.  The dismissal from the work 

of any person employed / engaged thereupon. 

6.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly 

or through the architect by registered post or otherwise depositing at the address of the 

contractor as given in the tender to enter into a Contract for the execution of the work as per 



 

 

the terms of the tender.  The letter of acceptance shall constitute a binding contract between 

the SBI and the contractor. 

 ii)  Contract Agreement:  

On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful 

tenderer shall be bound to implement the contract and within seven days thereof he shall sign 

an agreement in a non-judicial stamp paper of appropriate value. 

ii)  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its architects / 

consultants are the properties of the SBI.  They are not to be used on other work. 

iii)  Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable promptness additional 

instructions by means of drawings or otherwise necessary for the proper execution of work.  All 

such drawings and instructions shall be consistent with the contract documents, true 

developments thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a detailed 

programme schedule indicating therein the date of start and completion of various activities on 

receipt of the wok order and submit the same to the SBI through the architect / consultant. 

iv)  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be handed 

over to the contractors. 

v)  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 

complete the work and clear the site including vacating their office on or before the contracted 

or extended date or completion without justification in support of the cause of delay, he may 

be called upon without prejudice to any other right of remedy available under the law to the 

SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the contract 

value per week which is subject to a maximum of 5% of the contract value. 

vi) Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, 

water, power, tools, equipment transportation and any other facilities that are required for the 

satisfactory execution and completion of the work.  Unless or otherwise specified all materials 

shall be new and both workmanship and materials shall be of best quality.  The contractor shall 

at all times enforce strict discipline and good order among his employees and shall not employ 

on the work any unfit person or anyone not skilled in the work assigned to him.  Workman 

whose work or behavior is found to be unsatisfactory by the SBI / Architect/ Consultant he shall 

be removed from the site immediately. 

vii) Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the contractor 

at his own expenses.  The contractor shall give notices and comply with regulations, laws, and 

ordinances rules, applicable to the contract.  If the contractor observes any discrepancy 

between the drawings and specifications, he shall promptly notify the SBI in writing under 

intimation of the Architect/ Consultant.  If the contractor performs any act which is against the 

law, rules and regulations he shall meet all the costs arising there from and shall indemnify the 

SBI any legal actions arising there from. 

12.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and perfect setting 

out of the same and for the correctness of the positions, levels, dimensions, and alignment of 

all parts thereof and get it approved by the architect/ consultant before proceeding with the 

work.  If at any time any error in this respect shall appear during the progress of the works, 

irrespective of the fact that the layout had been approved by the architect/ consultant the 



 

 

contractor shall be responsible for the same and shall at his own expenses rectify such error, if 

so, required to satisfaction of the SBI. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from damage and 

shall protect the SBI’s properties from injury or loss arising in connection with contract.  He 

shall make good any such damage, injury, loss, except due to causes beyond his control and 

due to his fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  The contractor 

shall take all precautions for safety and protections of his employees on the works and shall 

comply with all applicable provisions of Govt. and local bodies safety laws and building codes 

to prevent accidents, or injuries to persons or property on, about or adjacent to his place of 

work.  The contractor shall take insurance covers as per clause 26.0 at his own cost.  The policy 

may take in joint names of the contractor and the SBI and the original policy may be lodged 

with the SBI. 

a) Inspection of Work: 

The SBI Architect/ Consultant or their representatives shall at all reasonable times have free 

access to the work site and/ or to the workshop, factories, or other places where materials are 

lying or from where they are obtained and the contractor shall give every facility to the SBI, 

Architect / consultant and their representatives necessary for inspection and examination and 

test of the materials and workmanship.  No person unless authorised by the SBI/ Architect / 

Consultant except the representative of Public authorities shall be allowed on the work at any 

time.  The proposed work either during its construction stage or its completion can also be 

inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance 

Commission. 

b) Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he shall not 

directly entrust and engage or indirectly transfer, assign or underlet the contract or any part or 

share thereof or interest therein without the written consent of the SBI through the architect 

and no undertaking shall relieve the contractor from the responsibility of the contractor from 

active superintendence of the work during its progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in the contract 

and in accordance with Architect/ Consultant instructions and shall be subject from time to time 

to such tests as the architect/ consultant may direct at the place of manufacture or fabrication 

or on the site or an approved testing laboratory.  The contractor shall provide such assistance, 

instruments, machinery, labour, and materials as are normally required or examining measuring 

sampling and testing any material or part of work before incorporation in the work before 

incorporation in the work or testing as may be selected and required by the Architect / 

Consultant. 

 

6.0 Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall be 

supplied by the contractor without any extra charges.  If certain items proposed to be used are 

of such nature that samples cannot be presented or prepared at the site detailed literature/ test 

certificate of the same shall be provided to the satisfaction of the Architect/ Consultant.  Before 

submitting the sample / literature the contractor shall satisfy himself that the material/ 

equipment for which he is submitting the sample/ literature meet with the requirement of tender 

specification.  Only when the samples are approved in writing by the architect / consultant the 

contractor shall proceed with the procurement and installation of the particular material / 

equipment.  The approved samples shall be signed by the Architect / Consultant for identification 

and shall be kept on record at site office until the completion of the work for inspection / 

comparison at any time.  The Architect / Consultant shall take reasonable time to approve the 

sample.  Any delay that might occur in approving the samples for reasons of its not meeting 



 

 

the specifications or other discrepancies inadequacy in furnishing samples of best qualities from 

various manufacturers and such other aspects causing delay on the approval of the materials / 

equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if such test is 

intended by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so particularized, or 

though so intended or provided for but ordered by the Architect / Consultant to be carried out 

by an independent person at any place other than the site or the place of manufacture or 

fabrication of the materials tested or any Government / approved laboratory, then the cost of 

such test shall be borne by the contractor.  

17.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is consequent 

upon failure on his part to obtain correct information as to any matter affecting the execution 

of the work nor any misunderstanding or the obtaining incorrect information or the failure to 

obtain correct information relieve him form nay risks or from the entire responsibility for the 

fulfillment of contract. 

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of the works 

and as long, thereafter, as the Architect / consultant may consider necessary until the expiry 

of the defects liability period stated hereto. 

14.0 Quantities 

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 

in accordance with the Indian Standard Method of Measurements and quantities. The rate 

quoted shall remain valid for variation of quantity against individual item to any extent subject 

to maximum variation of the contract value by 25%. The entire amount paid under Clause 20, 

21 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% 

shall be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he required 

the work to be measured and the contractor shall forthwith attend or send a qualified 

representative to assist the Architect in taking such measurements and calculations and to 

furnish all particulars or to give all assistance required by any of them. Such measurements 

shall be taken in accordance with the Mode of measurements detailed in the specifications. The 

representative of the Architect / Consultant shall take joint measurements with the contractor’s 

representative and the measurements shall be entered in the measurement book. The 

contractor or his authorised representative shall sign all the pages of the measurement book in 

which the measurements have been recorded in token of his acceptance. All the corrections 

shall be duly attested by both representatives. No over writings shall be made in the M book 

should the contractor not attend or neglect or omit to depute his representative to take 

measurements then the measurements recorded by the representative of the Architect / 

consultant shall be final. All authorised extra work, omissions and all variations made shall be 

included in such measurement.  

21.0 Variations  

No alteration, omission or variation ordered in writing by the Architect / consultant shall vitiate 

the contract. In case the SBI / Architect / Consultant thinks proper at any time during the 

progress of works to make any alteration in, or additions to or omissions from the works or any 

alteration in the kind or quality of the materials to be used therein, the Architect / Consultant 



 

 

shall give notice thereof in writing to the contractor or shall confirm in writing within seven days 

of giving such oral instructions the contractor shall alter to, add to, or omit from as the case 

may be in accordance with such notice, but the contractor shall not do any work extra to or 

make any alterations or additions to or omissions from the works or any deviation from any of 

the provisions of the contract, stipulations, specifications or contract drawings without  previous 

consent in writing of the Architect / Consultant and the value of such extras, alterations, 

additions or omissions shall in all cases be determined by the Architect / Consultant and the 

same shall be added to or deducted from the contract value, as the case may be. 

a) Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of 

the Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra 

is herein referred to as authorised extra and shall be made in accordance with the following 

provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of he extra work where   

such extra work is of similar character and executed under similar conditions as the work priced 

herein.  

19.0 Rates for all items, wherever possible should be derived out of the rates given in the 

priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of works are carried out, 

otherwise the prices for the same shall be valued under sub-clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items or works 

are carried out, then the contractor shall within 7 days of he receipt of the letter of acceptance 

inform the Architect / consultant of the rate which he intends to charge for such items of work, 

duly supported by analysis of the rate or rates claimed and the Architect / Consultant shall fix 

such rate or prices as in the circumstances in his opinion reasonable and proper, based on the 

market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 

accordance with the local day work rates and wages for the district; provided that in either case, 

vouchers specifying the daily time (and if required by the Architect / Consultant) the workman’s 

name and materials employed be delivered for verifications to the Architect / consultant at or 

before the end of the week following that in which the work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be derived from 

the tender, the Contractor shall submit rates duly supported by rate analysis worked on the 

market rate basis” for material, labour, hire / running charges of equipment and wastage etc. 

plus 15% towards establishment charges, contractor’s overheads and profit. Such items shall 

not be eligible for escalation.   

b) Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be completed 

within six months of the virtual completion of the work. 

c) Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full satisfaction of the 

Architects / SBI, the contractor shall ensure that the following works have been completed to 

the satisfaction of the Architects / SBI. 

i) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment 

and machinery. 

ii) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 

including labour sheds/camps and constructions and other items and things whatsoever brought 

upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated 

in the permanent works.  

iii) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI 

and shall clear, level and dress, compact the site as required by the SBI. 



 

 

iv) Shall put the SBI in undisputed custody and possession of the site and all land allotted by the 

SBI. 

v) Shall hand over the work in a peaceful manner to the SBI. 

vi) All defects / imperfections have been attended and rectified as pointed out by the SBI to the 

full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be 

entitled to apply to the Architect / consultant is satisfied of the completion of the work. Relative 

to which the completion certificate has been sought, the Architect / consultant shall within 

fourteen (14) days of the receipt of the application for virtual completion certificate, issue a 

VCC in respect of the work for which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 

under the contract including the contractor’s liability for defects liability period nor shall the 

issuance of VCC in respect of the works or work at any site be construed as a waiver of any 

right or claim of the SBI against the contractor in respect of works or work at the site and in 

respect of which the VCC has been issued.  

d) Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any portion of the site 

for execution of any work not included in the scope of this contract which it may desire to have 

carried out by other persons simultaneously and the contractor shall not only allow but also 

extend reasonable facilities for the execution of such work, the contractor, however, shall not 

be required to provided any plant or material for the execution of such work except by special 

arrangement with the SBI. Such work shall be carried out in such manner as not to impede the 

progress of the works included in the contract.  

 

 

e) Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the contractor shall 

insure in the joint names of he SBI and the contractor against all loss of damages from whatever 

cause arising other than the excepted risks, for which he is responsible  under the terms of 

contract and in such a manner that the SBI and contractor  are covered for the period stipulated 

in clause 28 of GCC and are also covered during the period of maintenance for loss or damage 

arising from a cause, occurring prior to the  period of maintenance for loss or damage arising 

from a cause, occurring prior to the commencement of the period of maintenance and  for any 

loss or damage occasioned by the contractor in the course of any operations carried out by him 

for the purpose of complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works 

at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever required produce 

to the Architect / consultant the policy if insurance and the receipts for payment of the current 

premiums.  

26.2 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 

against all losses and claims in respect of injuries or damages to any person or material or 

physical damage to any property whatsoever which may arise out of or in consequence of the 

execution and maintenance of he works and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any compensation 

of damages for or with respect to:   



 

 

 

22.0 The permanent use or occupation of land by or any part thereof.  

23.0 The right of SBI to execute the works or any part thereof on, over, under, in or through any 

lands. 

24.0 Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 

25.0 Injuries or damage to persons or property resulting from any act or neglect of the SBI their 

agents, employees or other contractors not being employed by the contractor or for or in respect 

of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 

relation thereto or where the injury or damage was contributed to by the contractor, his 

servants or agents such part of the compensation as may be just and equitable having regard 

to the extent of the responsibility of the SBI, their employees, or agents or other employees, 

or agents or other contractors for the damage or injury.   

 

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 

and expenses in respect of the matters referred to in the matters referred to in the provision 

sub-clause 26.2 of this clause. 

(1) Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or part 

thereof included in the contract. In the event of any claim made under or action brought against 

SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof 

and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct 

any litigation that may arise there from, provided that the contractor shall not be liable to 

indemnify the SBI if the infringement of the patent or design or any alleged patent or design 

right is the direct result of an order passed by the Architect / Consultant in this behalf.   

a) Third Party Insurance  

b) Before commencing the execution of the work the contractor but without limiting his obligations 

and responsibilities under clause 26.0 of GCC shall insure against his liability for any material 

or physical damage, loss or injury which may occur to any property including that of SBI, or to 

any person, including any employee of the SBI, by or arising out of the execution of the works 

or in the carrying out of the contract, otherwise than due to the mattes referred to in the 

provision to clause 26.0 thereof.     

c) Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be reasonably withheld and for at least the amount stated below. The 

contractor shall, whenever required. Produce of the Architect / consultant the policy or policies 

of insurance cover and receipts for payment of the current premiums.  

d) The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per 

occurrence with the number of occurrences limited to four. After each occurrence contractor 

will pay additional premium necessary to make insurance valid for four occurrences always.  

e) Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation payable at law in 

respect or in consequence of any accident or injury to any workmen or other person in the 

employment of the contractor or any sub-contractor, save and except an accident or injury 

resulting from any act or default of the SBI or their agents, or employees. The contractor shall 

indemnify and keep indemnified SBI against all such damages and compensation, save and 

except as aforesaid, and against all claims, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto.  

f)  Insurance against Accidents etc. to Workmen 



 

 

The contractor shall insure against such liability with an insurer approved by the SBI during the 

whole of the time that any persons are employed by him on the works and shall, when required, 

produce to the architect / consultant such policy of insurance and receipt for payment of the 

current premium. Provided always a that, in respect of any persons employed by any sub-

contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 

satisfied if the sub contractor shall be insured against the liability in respect of such persons in 

such manner that SBI in indemnified under the policy but the contractor shall require such sub-

contractor to produce to the Architect / Consultant when such policy of insurance and the receipt 

for the payment of the current premium. 

g)  Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect under the terms of contract, then and in any such 

case the SBI may effect and keep in force any such insurance and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the amount so 

paid by the SBI as aforesaid from any amount due or which may become due to the contractor, 

or recover the same as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of such default, 

the employer shall be entitled to deduct from any sums payable to the contractor the amount 

of any damages costs, charges, and other expenses paid by the SBI and which are payable by 

the contractors under this clause. The contractor shall upon settlement by the insurer of any 

claim made against the insurer pursuant to a policy taken under this clause, proceed with due 

diligence to rebuild or repair the works destroyed or damaged. In this event all the monies 

received from the insurer in respect of such damage shall be paid to the contractor and the 

contractor shall not be entitled to any further payment in respect of the expenditure incurred 

for rebuilding or repairing of the materials or goods destroyed or damaged. 

f) Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over site or 

three days from the date of issue of letter of acceptance of the tender by the SBI whichever is 

later. 

g) Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The entire work 

shall be completed within a period of 60 Days from the date of commencement. If required in 

the contract or as directed by the Architect / Consultant. The contractor shall complete certain 

portions of work before completion of the entire work. However the completion date shall be 

reckoned as the date by which the whole work is completed as per the terms of the contract.  

h) Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control 

of the contractor, the Architect/consultant may submit a recommendation to the SBI to grant a 

fair and reasonable extension of time for completion of work as per the terms of contract. If the 

contractor needs an extension of time for the completion of work or if the completion of work 

is likely to be delayed for any reasons beyond the due date of completion as stipulated in the 

contract, the contractor shall apply to the SBI through the Architect / Consultant in writing in 

detail and his justification if any, for the delays. The Architect/Consultant shall submit their 

recommendations to the SBI in the prescribed format for granting extension of time. While 

granting extension of time the contractor shall be informed the period-extended time which will 

qualify for levy of liquidated damages. For the balance period in excess of original stipulated 

period and duly sanctioned extension of time by the SBI the provision of liquidated damages as 

stated under clause10.0 of Instructions to the Tenderers shall become applicable. Further the 

contract shall remain in force even for the period beyond the due date of completion irrespective 

whether the extension is granted or not. 

i) Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 

and speed of execution and maintenance of the works are to be of a kind and conducted in a 

manner to the satisfaction of the Architect / Consultant should the rate of progress of the work 



 

 

or any part thereof be at any time be in the opinion of the Architect / consultant too slow to 

ensure the completion of the whole of the work by the prescribed time or extended time for 

completion the Architect / Consultant to expedite progress so as to complete the works by the 

prescribed time or extended time. Such communications from the Architect / Consultant neither 

shall relieve the contractor from fulfilling obligations under the contract nor will he be entitled 

to raise any claims arising out of such directions. 

j) Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save 

as herein provided be carried on during the night or on holidays without the permission in 

writing of the Architect / Consultant, save when the work is unavoidable or absolutely necessary 

for the saving of life or property or for the safety of the work in which case the contractor shall 

immediately advise the Architect / consultant. However the provisions of the clause shall not 

be applicable in the case of any work which becomes essential to carry by rotary or double 

shifts in order to achieve the progress and quality of the part of the works being technically 

required / continued with the prior approval of the Architect / Consultant at no extra cost to the 

SBI.  

All work at night after obtaining approval from competent authorities shall be carried out without 

unreasonable noise and disturbance.  

k) No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope of work 

for any reason whatsoever and hence not required the whole or any part of the work to be 

carried out. The Architect / Consultant shall give notice in writing to that effect to the contractor 

and the contractor shall act accordingly, in the matter. The contractor shall have no claim to 

any payment of compensation or otherwise whatsoever, on account of any profit or advantage 

which he might have derived from the execution of the work fully but which he did not derive 

in consequence of the foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials actually 

and bonafide brought to the site of the work by the contractor and rendered surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and then taken 

back by the contractor, provided however that the Architect / consultant shall have in such 

cases the option of taking over all or any such materials at their purchase price or a local current 

rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the contractor to 

stores, credit shall be given to him at the rates not exceeding those at which were originally 

issued to the contractor after taking into consideration and deduction for claims on account of 

any deterioration or damage while in the custody of the contractor and in this respect the 

decision of Architect / consultant shall be final.  

 

 

 

l)  Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect / consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of works or any 

part thereof for such time and in such manner as Architect / consultant may consider necessary 

so as not to cause any damage or injury to the work already done or endanger the safety 

thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

a) for proper execution of the works or part thereof for reasons other then the default of the 

contractor, or for safety of the works or part thereof.  

b) The contractor shall, during such suspension, properly protect and secure the works to the 

extent necessary and carry out the instructions given in that behalf by the Architect / consultant.  



 

 

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor shall be 

entitled to an extension of time equal to the period of every such suspension. No compensation 

whatsoever shall be paid on this account.  

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit the 

Architect / consultant shall have the power to adopt any of the following course as they may 

deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Architect 

/ consultant shall be conclusive evidence) and in which case the security deposit of the 

contractor shall be forfeited and be absolutely at the disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of 

the work, debiting the contractor with the cost of the labour and materials (the cost of such 

labour and materials as worked out by the Architect /Consultant shall be final and conclusive 

against the contractor) and crediting him with the value of the work done, in all respects in the 

same manner and at the same manner and at the same rates as if it had been carried out by 

the contractor under the terms of this contract the certificate of Architect / Consultant as to the 

value of work done shall be final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 

out of his hands, to give it to another contractor to complete in which case any expenses which 

may be incurred in excess of the sum which would have been paid to the original contractor, if 

the whole work had been executed by him (of the amount of which excess the certificates in 

writing of the Architects / Consultant shall be final and conclusive) shall be borne by original 

contractor and may be deducted from any money due to him by SBI under the contract or 

otherwise, or from his security deposit or the proceeds of safe thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having purchased or 

procured any material or entered into any engagements or make any advances on account of, 

or with a view to the execution of the work or the  

 performance of the contract and in case the contract shall be rescind under the provision 

aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work 

thereto for actually performed under this contract, unless, and until the Architect / consultant 

will have certified in writing the performance of such work and the value payable in respect 

thereof, and he shall only be entitled to be paid the value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted 

an insolvent or being an incorporated company shall have an order for compulsory winding up 

voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in 

such acts of insolvency or winding up shall be unable within seven days after notice to him to 

do so, to show to the reasonable satisfaction of the Architect / Consultant the at the is able to 

carry out and fulfil the contract, and to give security therefore if so required by the Architect / 

consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution 

to be issued or shall suffer any payment under this contract to be attached by or on behalf of 

any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through the 

Architect / consultant or shall charge or encumber this contract or any payment due to which 

may become due to the contractor there under: 

a) Has abandoned the contract; or 

26 Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for days after receiving from the SBI through the Architect 

/ Consultant written notice to proceed, or 



 

 

27 Has failed to proceed with the works with such diligence and failed to make such due progress 

as would enable the works to be completed within the time agreed upon, or has failed to remove 

the materials from the site or to pull down and replace work within seven days after written 

notice from the SBI through the Architect/ Consultant that the said materials were condemned 

and rejected by the Architect/ Consultant under these conditions; or has neglected or failed 

persistently to observe and perform all or any the acts, matters or things by this contract to be 

observed and performed by the contractor for seven days after written notice shall have been 

given to the contractor to observe or perform the same or has to the determent of good 

workmanship or indefiance of the SBI’s or Architect’s/ Consultant’s instructions to the contrary 

subject any part of the contract. Then and in any of said cases the SBI and or the Architect / 

Consultant, may not withstanding any previous waiver, after giving seven days notice in writing 

to the contractor, determine the contract, but without thereby affecting the powers of the SBI 

or the Architect / Consultant or the obligation and liabilities of the contractor the whole of which 

shall continue in force as fully as if the contract had not been so determined and as if the works 

subsequently had been executed by or on behalf of the contractor. And further the SBI through 

the Architect / consultant their agents or employees may enter upon and take possession of the 

work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises 

or on the adjoining lands or roads use the same by means of their own employees or workmen 

in carrying on and completing the work or by engaging any other contractors or persons to 

complete the work and the contractor shall not in any was interrupt or do any act, matter or 

thing to prevent or hinder such other contractor or other persons employed for completing and 

finishing or using the materials and plant for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or the architect 

/ consultant shall give a notice in writing to the contractor to remove his surplus materials and 

plants and should the contractor fail to do so within 14 days after receipt thereof by him the 

SBI sell the same by public auction after due publication, and shall adjust the amount realised 

by such auction. The contractor shall have no right to question any of the act of the SBI 

incidental to the sale of the materials etc.  

 

26 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / Consultant 

to the contractor within 14 working days from the date of certificate to the payment from SBI 

from time to time. The SBI shall recover the statutory recoveries towards Income tax, Work 

contract tax as per the prevailing bye laws and other dues including the retention amount from 

the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during the progress 

of works or completion shall not have effect as certificate of satisfaction or relieve the contractor 

from his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work or any part 

thereof is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in previous 

certificate.   

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant from time 

to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and property 

recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work one by 

him is less than Rs.5.00 lacs and maximum Three bill shall be submitted. 

The final bill may be submitted by contractor within a period of one month from the date of 

virtual completion and Architect/ Consultant shall issue the certificate of payment within a 

period of two months. The SBI shall pay the amount within a period of three months from the 

date of issue of certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 



 

 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned and 

as to the quality of workmanship or materials used on the work or as to any other question, 

claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, instructions, orders or those conditions or 

otherwise concerning the work or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter. 

b) If the contractor considers that he is entitled to any extra payment or compensation in respect 

of the works over and above the amounts admitted as payable by the Architect or in case the 

contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 

made from the contract or raise any dispute, the contractor shall forthwith give notice in writing 

of his claim, or dispute to the   AGM,REGION-3, AO-II, INDIRA COMPLEX, 

FIRST FLOOR, NEAR HANUMAN MANDIR, VILLAGE BHARTHAL, NEW DELHI 110077and 

endorse a copy of the same to the Architect, within 30 days from the date of disallowance 

thereof or the date of deduction or recovery.  The said notice shall give full particulars of the 

claim, grounds on which it is based and detailed calculations of the amount claimed and the 

contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in 

respect of any claim by the contractor unless notice of such claim shall have been given by the 

contractor to the AGM,REGION-3, AO-II, INDIRA COMPLEX, FIRST FLOOR, NEAR 

HANUMAN MANDIR, VILLAGE BHARTHAL, NEW DELHI 110077in the manner and within 

the time as aforesaid.  The contractor shall be deemed to have waived and extinguished all his 

rights in respect of any claim not notified to the AGM,REGION-3, AO-II, INDIRA COMPLEX, 

FIRST FLOOR, NEAR HANUMAN MANDIR, VILLAGE BHARTHAL, NEW DELHI 110077 in 

writing in the manner and within the time aforesaid. 

c)  AGM,REGION-3, AO-II, INDIRA COMPLEX, FIRST FLOOR, NEAR HANUMAN MANDIR, 

VILLAGE BHARTHAL, NEW DELHI 110077 shall give his decision in writing on the claims 

notified by the contractor. The contractor may within 30 days of the receipt of the decision of 

the AGM,REGION-3, AO-II, INDIRA COMPLEX, FIRST FLOOR, NEAR HANUMAN 

MANDIR, VILLAGE BHARTHAL, NEW DELHI 110077 submit his claims to the conciliating 

authority namely the Circle Development Officer, SBI, New Delhi for conciliation along with 

all details and copies of correspondence exchanged between him and the Regional Manager. 

d) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

concerned Chief General  Manager of the Bank for appointment of an arbitrator to 

adjudicate the notified claims failing which the claims of the contractor shall be deemed to 

have been considered absolutely barred and waived. 

e) Except where the decision has become final, binding and conclusive in terms of the contract, 

all disputes or differences arising out of the notified claims of the differences arising out of the 

notified claims of the contractor as aforesaid and all claims of the Bank shall be referred for 

adjudication through arbitration by the Sole Arbitrator appointed by the Chief General 

Manager of the Bank,  It will also be the objection to any such appointment that the Arbitrator 

so appointed is a Bank Officer and that he had to deal with the matters to which the Contract 

relates in the course of his duties as Bank Officer.  If the arbitrator so appointed is unable or 

unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 

another sole arbitrator shall be appointed in the manner aforesaid by the Chief General 

Manager of the Bank, Such person shall be entitled to proceed with the reference from the 

stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by Chief General 

Manager of the Bank, as aforesaid should act as arbitrator. 



 

 

 The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 

the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties.  However, no fees will be payable to the arbitrator if he is a Bank 

Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their statement 

of claims and counter statement of claims.  The venue of the arbitration shall be such place as 

may be fixed by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if 

required to be paid before the award is made and published, be paid half and half by each of 

the parties.  The cost of the reference and of the award (including the fees, if any of the 

arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in 

what manner, such costs or any part thereof, shall be paid and fix or settle the amount of costs 

to be so paid. 

 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions.  

That the water used by the contractor shall be fit for construction purposes to the satisfaction 

of the Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the arrangement 

made by the contractor for procurement of water in the opinion of the Architect/ Consultant is 

unsatisfactory.  

 The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The contractor 

has to make his own arrangement for drawing and distributing the water at his own cost. He 

has to make necessary arrangements. To avoid any accidents or damages caused due to 

construction and subsequent maintenance of the wells. He has to obtain necessary approvals 

from local authorities, if required, at his own cost. He shall restore the ground to its original 

conditions after wells are dismantled on completion of work or hand over the well to the SBI 

without any compensation as directed by the SBI/ Architect/ Consultant. 

39.0   Power Supply                                                                                                                                                                       

 The contractor shall make his own arrangements for power and supply / distribution                    

 system for driving plant or machinery for the work and for lighting purpose at his own cost. The 

cost of running and maintenance of the plants are to included in his tender prices. He shall pay all 

fees and charges required for the power supply and include the same in his tendered rates and 

hold the owner free from all such costs. He has to obtain necessary approval from the appropriate 

authorities, if required.  

40.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property 

of SBI and shall be handed over to Bank immediately.  

41.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date. 

Rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement 

the decision of the Architect / consultant shall be final and binding on the contractor.  

42.0  Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at site of 

work and should produce the same for inspection of SBI/ Architect/ Consultant whenever 

desired by them. The contractor shall also maintain the records / registers as required by the 

local authorities / Govt. form time to time.  



 

 

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 

iii) Register for Secured Advance  

iv) Register for Bulkage of Sand 

v) Register for Silt Test  

vi) Register for Sieve Analysis for Fine Aggregate 

vii) Register for Sieve Analysis for Course Aggregate 

viii) Register for Slump Test. 

ix) Register for Concrete Cube Test. 

x) Register for Hindrance to Work. 

xi) Register for Consumption of Cement 

xii) Register for Running Account Bill 

xiii) Register for Labour 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their obligations if 

such performance is prevented or delayed by event such as but not to war, hostilities revolution, 

riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, 

floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond 

the reasonable control of the party affected or prevented or delayed. However a notice is 

required to be given within 30 days from the happening of the even with complete details, to 

the other party to the contract, if it is not possible to serve a notice, within the shortest possible 

period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 

obligations has been affected, shall notify the other such cessation and the actual delay incurred 

in such affected activity adducing necessary evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall 

be suspended during the continuance of any inability so caused. With the cause itself and 

inability resulting there from having been removed, the agreed time of completion of the 

respective obligations under this agreement shall stand extended by a period equal to the period 

of delay occasioned by such events. 

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations  by a state of    

force majeure lasting to a period of 6 months or more the two parties shall each other to decide 

regarding the future execution of this Agreement. 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 

with the provision of all labour legislation including the latest requirements of all the Acts, laws, 

any other regulations that are applicable to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 

ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 

iv) Contact labour regulation and abolition act 1970 and central rules 1971 (Amended) 

v) Apprentice act 1961 (Amended) 

vi) Industrial employed (standing order) Act 1946 (Amended) 

vii) Personal injuries (Compensation insurance) act 1963 and any other modifications 

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and amendment 

thereof. 

ix) Shop and establishment act 

x) Any other act or enactment relating thereto and rules framed there under from time to 

time. 

45.0 Accidents 



 

 

The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the Architect / consultant. 

The contractor shall also such report immediately to the competent authority whenever such 

report is required to be lodged by the law and take appropriate actions thereof. 

Signature of Contractor & Seal 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

b) Scope of Work 

The scope of work is to carry out “Interior Air Conditioning works for SBI NANGLI 

SAKRAWATI  BRANCH,(EXISTING PREMISES) AT Plot No 14 Ranaji Enclave Nangli 

Sakrawati, DELHI.. 

 

Address of Site 

The site is located SBI NANGLI SAKRAWATI  BRANCH,(EXISTING PREMISES) AT Plot No 

14 Ranaji Enclave Nangli Sakrawati, DELHI.  
 

c) Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor on the site 

and he will be held responsible for the accuracy and maintenance of the entire dimension and 

the levels. Figured dimensions are in all cases to be accepted and no dimension shall be scaled. 

Large-scale details shall take precedence over small – scale drawing. In case of discrepancy the 

contractor shall ask for clarification from the Architect / Consultant before proceeding with the 

work. 

d) Notice of Operation 

 The contractor shall not carry out any important operation without the consent in writing from 

the Architect / Consultant. 

e) Construction Records 

 The contractor shall keep and provide to the Architect / Consultant full and accurate records of 

the dimension and positions of all new work and any other information necessary to prepare 

complete drawings recording details of the work as constructed. 

f) Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant such 

supports as may be required to protect effectively all structures and protective guards to trees 

which may be endangered by the execution of the works or otherwise take such permanent 

measures as may be required by the Architect to protect the trees and structures. 

g) Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 days in 

advance to the architect / consultant for approval complete drawings of all temporary works he 

may require for the execution of the works.  The contractor shall carry out the modifications 

relating to strength, if required by the Architect/ Consultant may require in accordance with the 

conditions of contract at his own cost.  The contractor shall be solely responsible for the stability 

and safety of all temporary works an unfinished works and for the quality of the permanent 

works resulting from the arrangement eventually adopted for their execution. 

h) Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at no extra 

cost and as directed by the Architect/ Consultant.  The contractor shall also responsible for 

proper maintenance of this access road and would take all care to see that existing services, if 

any, are maintained in working order at his own cost.  The laying and maintaining the temporary 

roads within the site area shall be the contractor’s responsibility and the contractor shall take 

such measures that are necessary and as directed by the Architect/ Consultant. 

i) Water, Power and Other Facilities 

The rate quoted by the contractor shall include all expenses that are required for providing all 

the water required for the work and the contractor shall make his own arrangements for the 



 

 

supply of good quality water suitable for the construction and good quality drinking water for 

their workers.  If necessary, the contractor has to sink a tube well / open well and bring water 

by means of tankers at his own cost for the purpose.  The SBI will not be liable to pay any 

charges in connection with the above. 

The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to take power 

and water connections from the temporary water and power supply obtained by the contractor.  

However, the concerned contractor shall make their own arrangements to draw the supply and 

pay directly the actual consumption charges at mutually agreed rates between them.  All 

municipal charges for drainage and water connection for construction purposes shall be borne 

by the contractor and charges payable for permanent connections, if any, shall be initially paid 

by the contractor and the SBI will reimburse the amount on production of receipts. 

The SBI as well as the Architect / Consultant shall give all possible assistance to the contractors 

to obtain the requisite. 

Permission from the various authorities, but the responsibility for obtaining the same in time 

shall be of the contractor. 

j) Office Accommodation 

b) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, 

sanitary facilities, canteens and other temporary structures for themselves in connection with 

the work at the site own cost after getting the approval from the architect / consultant. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of 

the work or at any other earlier date as directed by the architect / consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above facilities as 

well as running expense shall be borne by the contractor at no extra cost.  It is also the 

responsibility of the contractor to obtain statuary approvals for providing the above facilities.   

k) Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his staff and 

workmen including adequate drinking water facilities. The contractor shall also make his 

arrangements at his own cost for transport where necessary for his staff and workmen to and 

from site of work at his own cost. 

l) Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as required for the 

proper execution and supervision and inspection of works. 

m) Fire Fighting Arrangements 

36.0 The contractor shall at all times provide suitable arrangements for the fighting at his own cost. 

For this purpose he shall provide requisite number of fire extinguishers and adequate number 

of buckets, some of which are of be always kept filed with sand and some with water. These 

equipment shall be provided at suitable prominent and easily accessible places and shall be 

properly maintained. 

37.0 Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his 

own cost and to the approval of the relevant authorities. The contractor shall make the following 

arrangements at his own cost but not limited to the following :   

i) Proper handling, storage and disposal of combustible materials and waste. 

ii) Worked operations which can create fire hazards. 

iii) Access for the fire fighting equipment’s. 

iv) Types, number and location of containers for the removal of surplus materials and rubbish. 

v) Type size, number and location of fire extinguishers or other firefighting equipment. 

vi) General housekeeping. 



 

 

n) Site Order Book 

 A site order book shall be maintained at site for the purpose of quick communication between 

the Architect/Consultant. Any communication relating to the works may be conveyed through 

Records in the site order book. Such a communication from one party to the other shall be 

deemed to have been adequately served in terms of contract. Each site order book shall have 

machine numbered pages in triplicate and shall carefully maintained and preserved by the 

contractor and shall be made available to the Architect/ Consultant as and when demanded. 

Any instruction which the Architect/ Consultant may like to issue to the contractor or the 

contractor may like to bring the Architect/ Consultant may like to issue to the Contractor or the 

Contractor may like to bring to the Architect/ Consultant two copies of such instructions shall 

be taken from the site order book and one copy will be handed over to the party against proper 

acknowledgment and the second copy will be retained for their record. 

o) Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The contractors shall 

depute a senior representative along with the site representative staff of approved sub-

contractors and suppliers as required to the site meetings and ensure all follow up actions. Any 

additional review meetings shall be held if required by the Architect/ Consultant. 

p) Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the site and 

deposit the same as directed by the Architect/ Consultant at his own cost. It is the responsibility 

of the contractor to obtain from the locate authorities concerned to the effect that all rubbish 

arising out of contractor’s activities at the construction site or any other off-site activities borrow 

pits has been properly disposed off. 

q) Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by other 

specialist’s contractors of other sub-contractors to enable them to prepare their own shop 

drawings and pass on the information with sufficient promptness as will not in any way delay 

the works. 

r) Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the Architect/ 

Consultant indicating there in the name of the project and other details as given by the 

Architect/ Consultant at his own cost remove the same on completion of work. 

s) Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete works 

and got them approved by the Architect/ Consultant well in advance. 

t) As Built Drawings 

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect / Consultant 

will issue two sets of drawings to the contractor for the item for which some changes have been 

made. From the approved drawings as instructed by the SBI / Architect / Consultant. The 

Contractor will make the changes made on these copies and return these copies to the Architect/ 

Consultant for their approval. In case any revision is required or the corrections are not properly 

marked the Architect/ Consultant will point out the discrepancies to the contractor. The 

contractor will have to incorporate these corrections and /or attend to discrepancies either on 

the copies as directed by the Architect/ Consultant and resubmit to him for approval. The 

Architect / Consultant will return one copy duly approved by him. 

2.0 For the drawings prepared by the Contractor, the Contractor will modify the drawing prepared 

by him wherever the changes are made by the SBI / Architect/ Consultant. And submit two 

copies of such modified drawings to the Architect/ Consultant for approval. The Architect/ 

Consultant will return one copy of the approved drawing to the Contractor.  

u) Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his own cost. The 

Architect/ Consultant may approve any make / agency within the approved list as given in the 

tender after inspection of the sample / mock up. 



 

 

v) Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required materials for the 

work. All wastage’s and losses in weight shall be to the contractors account. 

w) Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, duties, 

levies, royalties, fees cess, or charges in respect of the works including but not limited to sales 

tax, tax on works contract excise duty, and octroi, payable in respect of materials, equipment’s 

plant and other things required for the contact. All of the aforesaid taxes except GST, duties, 

levies, fees and charges shall be to the contractors account and the SBI shall not be required 

to pay any additional or extra amount on this account. Variation of taxes, duty fees, levies etc 

if any, till completion of work shall be deemed to be included in the quoted in the quoted rates 

and no extra amount on this account.  Variation of taxes, duties, fees, levies, etc if any till 

completion of work shall be deemed to be included in the quoted rates and no extra claim on 

this account will in any case be entertained. If a new tax or duty or levy or cess or royalty or 

octroi is imposed under as statue or law during the currency of contract the same shall be borne 

by the contractor. 

x) Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any reason. They are 

not to bound to accept the lowest or any tender and the tenderer shall have no right to question 

the acts of the SBI. However, the adequate transparency would be maintained by the SBI. 

 

 

 

 

 

 

 

 

 

SPECIAL CONDITIONS FOR AIR-CONDITIONING 

 

It is proposed to supply install, test and commission air-conditioning system Consisting of cooled 

Ductable Unit, Air cooled Hi Wall Split Unit, and Mechanical Ventilation System as per Schedule 

of Quantities given in the tender.  

1.  The Air- conditioning System shall comprise of following.  

a)  Air Cooled Ductable, Hi Wall Split. 

b)  Fans 

c)  Insulated Refrigerant & Drain Piping With Valves & Fittings, etc.  

d) Automatic Controls & Instruments as required. 

f) Power & Control Cabling, Earthing etc. 

g) Balancing, Testing & commissioning of the Entire HVAC System Installation. 

h) All other items as detailed in “Schedule of Quantities”. 

2. GENERAL  

The special conditions of contract given below shall be read in conjunction with the other 

documents forming part of the contract. In case of any variance, these conditions shall supersede 

any other conditions mentioned in any contract document. 

The materials, design and workmanship shall satisfy the specifications contained herein and codes 

referred to. Where the technical specifications stipulate the requirement in addition to those 



 

 

contained in the Standard codes and specifications those additional requirements shall also be 

satisfied. In the absence of any standard/specifications covering any part of the work covered in 

this tender document, the instructions/directions of engineer-in-charge will be binding on the 

contractor. 

All HVAC installations shall be of high quality, complete and dully operational including all 

necessary items and accessories whether or not specified here in. All HVAC work shall be 

completed in accordance with the regulations and standard to the satisfaction of the Engineer-in-

charge. 

3. AS BUILT DRAWINGS 

 At the completion of work and before issuance of certificate of virtual completion the contractor 

shall submit three (03) sets to the Engineer-in-charge, layout drawing drawn at appropriate scale 

indicating the complete HVAC system “as installed”. 

4. INSTRUCTION/MAINTAINANCE MANUAL 

 The contractor shall prepare and produce instruction, operation and maintenance manuals in 

English for use, operation and the maintenance of the supplied equipment and installations and 

submit to the Engineer-in-charge in three copied at the time of handling over. The manual shall 

generally consist of the following: 

a) Description of the project 

b) Opening instructions 

c) Maintenance instructions including procedures for preventive maintenance 

d) Manufacturers catalogues 

e) Spare parts list 

f) Trouble shooting charts 

g) Drawings 

h) Type and routine test certificates of major items 

i) One (1) set of reproducible “as built” drawings 

5. TESTING 

All testing instruments, velocity meter, digital/electronic electric energy meter, digital 

thermometer, pyschrometer, measuring steel tapes, tools, scaffolding and ladders etc., that may 

be required for taking measurements shall be arranged by air conditioning contractor at his own 

cost. 

All types of specified & routine tests of the equipments shall be carried out at the works of the 

contractor or the manufacturers of the components. The client shall be free to witness any or all 

tests, if they so desired. The contractor has to inform to the client before dispatch of any 

material/equipment. 

On the completion of the installation the contractor shall arrange to carry out various initial tests 

as detailed below, in the presence of and to the complete satisfaction of the consultants or his 

representative/Engineer-in-charge, any defect or short coming found during the tests shall be 

speedily rectified or made good by the contractor at his own expenses. The initial tests shall 

include, but, not to be limited to the following: 

a) To operate and check proper functioning of all electrically operated components viz. 

Compressor motor, pumps, fan or air handling units etc. as well as other electrical motors. 

b) To test and check the proper functioning of electrical gears, safety and other controls to ensure 

their proper functioning. 

DESIGN PARAMETRES 

I)      BASIS OF DESIGN 

1.     Site Location  Air Conditioning Work AT NATHUPURA BRANCH,BURARI DELHI. 

2.     Introduction 

A HVAC System shall be designed, installed & commissioned to provide thermally    controlled 

environment for the proposed facility. 

3.     Outside Design Conditions         DBT ºC              WBT ºC 

 Summer/Monsoon/Winter  44.4/35.0/7.2 23.9/28.3/5.0 

 Inside Design Conditions  DBT ºC RH % 



 

 

 Summer/Monsoon/Winter  23.89 +/-1.0 40% to 60% 

 Winter   No provision of winter heating  

4. Filtration: Pre filters of efficiency 90% down to 10 micron particle size shall be installed in all 

the indoor units at the intake for AC application. 

5. Exposed Roof: All exposed roof/terraces shall be insulated with 50mm thick expanded 

polystyrene of density 20 Kg/CMT or equivalent material by AC contractor (If quantified in BOQ 

otherwise by other agencies) to get an overall heat transmission factor of 0.12 BTU/HR/SFT/ºF. 

6. Power Supply: Stabilized three phase four wire AC supply i.e. 415 Voilts ±10% & 50 Hz ±5 % 

with double earthing shall be made available near each Isolators of Ductable unit & Single phase 

power supply with earthing near Isolators/MCB of Hi Wall Unit Fan etc.                 

II)      DESIGN PARAMETERS 

 A)  Ducting Work 

 a) Method of Duct Design   : Equal Friction method 

 b) Maximum air velocity in supply duct MPM : 500.00 

 c) Maximum air velocity in retuen duct MPM : 450.00 

 d) Friction loss in duct(maxm.)MM Wg in 100 mt run.: 8.33 

 e) Maximum velocity at supply air grill outlet MPM : 150.00 

III)     NOISE & VIBRATION CONTROL 

The air conditioning contractor must take all necessary precautions to have minimum noise 

generation and its transmission. Minimum vibration as permitted by IS relevant code shall be 

ensured. 

 

           

 

 

 

 

 

 

MODE OF MEASUREMENT 

 The following measurement code shall apply to the Contract: 

A.1 Insulation 

1. This shall be measured on linear basis in meters. 

A.2 Electrical Cabling work 

 a)  All power cables/ Controls cables shall be measured on linear basis in meters. 

 b) No extra price shall be paid on account of end termination of cables which includes thimble, 

gland etc. 

A.3 Structural Supports 

 No extra price shall be paid on account of structural supports required for piping, Ducting & 

cabling work. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

SPECIFICATIONS 

• All the works specified and provided for in the tender/ schedule and drawing or which may be 

required to be done in order to perform and complete any part there of shall be executed in 

accordance with the technical specification, workmanship, quality control, as prescribed whether 

enclosed/ not enclosed in this document, in the specification & codes, with up to date 

amendments, in the following order:- 

a) CPWD/ DSR 

b) IS (BIS) Codes 

• All works under this contract (wherever grey cement is used) have to be executed in OPC.  

 

• The quantities given in the tender are approximate. However, the payment shall be made on 

the basis of actual measurements taken on site and in conformity with CPWD Specification and 

BIS Codes. It is clarified that all quantities are subject to change and no claims whatsoever on 

this behalf shall be entertained. 

• All materials used in the works shall be of their respective kind and quality specified in the 

tender document or approved by the SBI and/ or Architect and shall comply strictly with the 

requirements of the latest specifications of CPWD and Indian Standard Codes. 

• The work shall be executed and measured as per metric dimensions given in the Schedule of 

Quantities, Drawings etc. (FPS units wherever indicated are for guidance only). 

 

 

 

 

 

 

 

Signature of Contractor & Seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

SAFETY CODE 

 

1) First aid appliances including adequate supply of sterlised dressing and cotton wool shall be 

kept in a readily accessible place. 

2) An injured person shall be taken to a public hospital without loss of time, in cases where the 

injury necessitates hospitalization. 

3) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground. 

4) No portable single ladder shall be over 8 meters in length. The width between the side rails 

shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be 

more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder. 

5) Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent to fall of persons or materials by providing suitable fencing or railing whose minimum 

height shall be one meter. 

6) No floor, roof or other part of the structure shall be so overloaded with debris or materials as 

to render it unsafe. 

7) Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 

and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

8) Those engaged in welding works shall be provided with welder’s protective eye-shields and 

gloves. 

9)  i) No paint containing leads or lead products shall be used except in the form of paste or 

readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the form 

of spray or surface having lead paint dry rubbed and scrapped. 

10) Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the periods of cessation of work. 

11) Hoisting machines and tackle used in the works, including their attachments, anchorage and 

supports shall be in perfect condition. 

12) The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 

quality and adequate strength and free from defects. 

 

 
 
 
 
 
 
 
 
 



 

 

 
 
 

 

PROFORMA FOR RUNNING ACCOUNT BILLS 

 

 

C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill_________________  

were made have been taken jointly on _________ and are recorded at pages _________________of  

Measurement Book No._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of     Date & Signature 

Contractor.   Architect’s Representative                      of Site Engineer 

    (Seal).      

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as 

per tender drawings, conditions and specifications. 

 

 

 

 

ARCHITECT                     SITE ENGINEER / BANK’s ENGINEER 
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RUNNING A/C BILL 
 

Name of Contractor/Agency:  ________________________ 

Name of Work:    ________________________ 

Sr. No. of this Bill:           ________________________ 

No. and Date of Previous Bill. ________________________ 

Reference to Agreement No. ________________________ 

Date of Written Order to Commence.____________________ 

Date of Completion as per Agreement.___________________ 

 
Sr. 

No. 

 

 

 

Item 

description 

 

 

 

Unit 

 

 

 

 

Rate  

(Rs.) 

 

 

 

 

As per Tender 

 

 

Upto Previous 

R/A Bill 

 

Upto Date 

(Gross) 

 

 

Present Bill 

 

 

Remarks 

 

 

 

 Qty.           Amt. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

Qty.           Amt. 

                 

(Rs.) 

 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       
 

 

 

 
     

 
Note:  1.  If Part Rate is allowed for any Item, it should be        Net value since 

     Indicated with reasons for allowing such a Rate.        Previous Bill. 

 2. If Adhoc Payment is made, it should be mentioned specifically. 

 

 

 

            Date & Signature of Contractor. 



   SBI NAGLI BRANCH                                                                                                   

                                                                                                                         NAGLI, NAJAFGARH, DELHI. 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

a) Name of the Contractor 

b) Name of the Work as given in the Agreement 

c) Agreement W O 

d) Tender Amount 

e) Date of Commencement of Work 

f) Period allowed for Completion as per Agreement 

g) Date of Completion as per Agreement 

h) Period for which Extension of Time has been given 

 

           Date  Month Year 

i) 1st Extension vide Bank’s Letter No 

j) 2nd Extension vide Bank’s Letter No 

k) 3rd Extension vide Bank’s Letter No 

 

l) Reasons for which extensions have been previously given (Copies of the previous applications should be 
attached) 

 

m) Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 
assigned, if any etc. 

 

 

 



   SBI NAGLI BRANCH                                                                                                   

                                                                                                                         NAGLI, NAJAFGARH, DELHI. 
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Signature of Contractor & Seal 

 

 

PERFORMA OF HINDERANCE REGISTER 

Name of Work  :   Date of State of Work : 

 

Name of Contractor :   Period of Completion : 

 

Agreement No  :   Date of Completion : 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

SE = Site Engineer 

PE = Project Engineer 

Sr 
No 

Nature of 
Hindrance 

Date of 
occurrence 

of 

Hindrance 

Date of 
which 

Hindrance 

was 
removed 

Period of 
Hindrance 

Signature SE / PE Remarks 

1 2 3 4 5 6 7 
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      

 

Total Value of Materials at  Site 

 

 

Secured Advance @………………………% of above Value                                                             B 

 

 

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the 

site of the work and no advance on any quantity of any of this item is outstanding on their security, (ii) 

that the materials are of imperishable nature and are all required by the contractor for use in the work in 

connection with the items for which rates of finished work have been agreed upon. 

 

        

                                          Dated Signature of Site Engineer preparing the Bill 

                          

                 Designation_________________ 

                             

                                               Dated Signature of Bank’s Architects 

 

                                                     Name of the Architects)___________________________ 

 

 

Dated                                                                                                   signature of Contractor
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BILL OF QUANTITIES 

PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, 

OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS 

OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS 

OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, 

MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND 

APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF 

EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH 

VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING WIRING / FITTING IN 

ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND 

FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER 

WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS OF 

ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE 

WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF INSUFFICIENT 

DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS 

REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED / 

ASSOCIATED ITEMS AND FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / 

DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED BY 

HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL TAXES 

EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED BY THE 

CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE 

ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL PAINT 

FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER’S 

SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO 

MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.  

 

(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 
 

 
AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS. 

 
 

SIGNATURE OF CONTRACTOR 

 
                                                                               DATE:                  SEAL: 



                                                                                                                                           

SBI NAGLI BRANCH                                                                                                   

                                                                  NAGLI, NAJAFGARH, DELHI. 

. 
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TENDER DRAWINGS 
 
 

 
 

(Refer annexed file/section in e-tender portal for Tender Drawings) 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


