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TENDER DOCUMENT 

 

 

STATE BANK OF INDIA 

LOCAL HEAD OFFICE 

GUWAHATI 
 

 

 

INVITES ON-LINE TENDERS 

THROUGH SBI E-TENDER PORTAL https://www.tenderwizard.com/SBIETENDER 

SERVICE PROVIDER: M/S ANTARES SYSTEM LIMITED, BANGALORE 

 

Sl. No. Description 

(a) Tender ID P&E/2025-26/Tender/89 

(b) Tender Name INTERIOR & FURNITURE WORK AT GOHPUR 

TINIALI (NEW BRANCH),ITANAGAR 

(c) Ending Date of Tender (TECHNICAL Bid 

& PRICE BID) 

03.11.2025 up to 11:00 AM 

 

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors finalised in 

May 2022 by SBI, Local Head Office, Guwahati (Guwahati Circle) for the respective category of work 

i.e. Category- III (Rs. 15.00 lakhs UPTO 30 lakhs) for Interior & Furniture work. 

 

Note:   

i) Firm should possess valid digital signature for this e-tendering process. 

ii) Since the work is urgent in nature, the participated vendor is requested to consider 

quoted rate by including shift-wise workers for early completion of the work. 

iii) Work to be completed within 12 days from the date of opening of the tender. 

 

ASSISTANT GENERAL MANAGER 

Premises & Estate Department 

 3rd Floor, SBI Guwahati LHO Building,  

P.O. Assam Sachivalaya, 

Dispur-781006 

 

 

NOTICE INVITING TENDERS 

https://www.tenderwizard.com/SBIETENDER
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SBI LHO Guwahati invites e-Tendering system from the Contractors/Vendors who are in the list of approved empanelled 

contractors/vendors as mentioned in Tender document attached herewith. 

1. Name & location of Work : INTERIOR & FURNITURE WORK AT GOHPUR TINIALI (NEW 

BRANCH),ITANAGAR 

2. Availability of tender documents : Tender documents will be issued to the eligible contractors by the 

service provider M/s. Antares Systems Limited and also can be 

downloaded from the Bank's website www.sbi.co.in under 

section ‘Procurement news’. 

3. Technical Bid : The following Documents should be submitted in the Technical 

Bid in ONLINE MODE i.e scan copies of the following documents 

to agmpne.lhoguw@sbi.co.in and M/S ANTARES SYSTEM 

LIMITED  on or before 03.11.2025 upto 11:00 AM :- 

i) Earnest Money Deposit (EMD) amounting to              

Rs. 15,200.00 (Rupees Fifteen thousand Two hundred 

only.) to be deposited through M/S ANTARES 

SYSTEM LIMITED on online mode. 

ii)  The applicant having registration with MSME is 

exempted from submitting the EMD amount subject 

to submission of relevant MSME registration 

certificate. (Relevant copy to be enclosed) 

iii) The Process Compliance Form as at Annexure-I Duly 

filled, signed, and stamped by the Bidder as token of 

acceptance of all the terms & conditions stipulated 

in this tender. 

The Bidder, who failed to submit any of the above-mentioned 

documents, will be disqualified in Technical Bid and will not be 

allowed to participate in the Price Bid. Moreover, the conditional 

tenders are liable for rejection and will not be allowed to 

participate in e-Tendering Process. 

4. Price Bid : The Lowest Bidder will be finalized from the Price Bid submitted by 

the Contractors through on-line Price Bid on Item rate system (The 

details of the tendering process are indicated in “BUSINESS RULES 

FOR e-TENDERING”. The Details of the events is as under:- 

i) Submission of On-Line Price Bid : On 03.11.2025 upto 11:00 AM 

Only the bidders who qualified in Technical Bid (who have 

submitted all the relevant documents as per Sl No 3) will be 

http://www.sbi.co.in/
mailto:agmpne.lhoguw@sbi.co.in
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eligible to participate in the Online Price Bid submission of this e-

Tendering Process. The bidder should have valid digital signature 

for participation in e-Tendering Process. 

6. Opening of Price Bid : 
03.11.2025 after completion of the time period of e-Tender. 

7. Validity of Tenders  : For a period of 120 days from the date of opening of Price Bid. 

8. Initial security deposit (ISD) : 2% of the awarded value of work including EMD 

9. Retention money 
 

3% (Including EMD+ISD) of the awarded value of work. 

10. Commencement of the work 
 

The date of commencement of the work will be reckoned as the 

date of handing over site or 15 days from the date of issue of 

Work Order of the tender whichever is later 

11. Time allowed for completion : 12 days from the date of handing over site or 10 days from the 

date of issue of letter of acceptance of Bank whichever is later. 

12. Deduction of Income Tax and GST : A) TDS on Income Tax/GST will be deducted at source as per 

Govt. Guidelines. 

B) The contractor should comply with the following; 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision 

iii. In case of Correction in the bills after scrutiny, contractor 

should submit fresh invoice for payment 

iv. Contractor should timely file his GST return in accordance with 

GST provisions to enable the bank to claim the credit of GST paid 

to the contractor. 

13. Terms & mode of payment : i) No advance is payable. 

ii) After successful completion of entire work, 100% payment will 

be released against submission of GST invoice and work 

completion Certificate from the user deptt.  

iii) Security deposit and statutory deductions will be made as 

applicable. 

iv) The contractor should furnish details of the Bank, A/c no, IFSC 

code etc. 
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14. Liquidated Damages : If the bidder is not able to complete the work within the 

stipulated completion period as per tender, liquidated Damages 

will be imposed at the rate of 0.5% of the contract value per 

week subject to a maximum of 5% of the contract value. 

15. Defects Liability Period : 12 Months (Twelve months) from the date of completion of the 

work and handing over to the Bank. 

16. Contact details for any clarification : Premises & Estate Department 

,3rd Floor, SBI, LHO Building, Guwahati, 

Dispur-781006 

17. Contact details for any e-Tender  

related queries 

: Service provider : 

M/s. Antares Systems Limited, 

Registered Office:#24, Sudha 

Complex, 3rd Stage, 4th Block, 

Bangalore – 560079, Karnataka. 

Ph.:080-49352000/40482000 

Fax:080-49352034 

 

Help Desk: 9073677150/9073677151/9073677152/033 

46046611 

Contact Persons: 

(On working days 9AM to 6PM) 

 

1.Mr.KushalBose 

Mobile No.:+917686913157 

e-Mail:kushal.b@antaressystems.com 

You are requested to contract the agency for further guidance 

on    e-tendering process 

18. Any additional Information : The estimated rates as per the Break-up Of Quantities (BOQ) 

uploaded in this tender are inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes & charges , cost of 

the insurances as specified in the tender, cost towards testing of 

materials supplied, wastages,  Octroi, machinery, temporary 

works such as scaffolding, cleaning, overheads, profit, statutory 

expenses, incidental charges and all related expenses to 

complete the work. However, GST on work contract will be extra 

as applicable. 
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19 Additional Security Deposit (ASD) / 

Additional Performance Guarantee 

(APG): 

 
Additional security deposit (ASD)/ Additional performance 

Guarantee (APG) shall be applicable if the bid price is below 10 

% of the estimated cost put for tender. The amount of such 

ASD/AGP shall be the difference between 90 % of estimated cost 

put for tender and the quoted price.  

The ASD/AGP shall cover defect liability period of 12 months from 

virtual completion of work and the amount of such ASD/ASP to be 

deposited in the form of Bank Guarantee issued by the Schedule 

Bank other than SBI. 

 
Notes: 

  

a) All Bidders are informed that, price bidding for the work will be through e-tendering method. The bill of 

quantity of tender i.e “Price Bid” is to be submitted online on e-tendering portal. Orders will be placed on 

the basis of closing price by bidders in the “Price Bid. 

b) The Bidders are expected to examine all instructions, forms, terms and specifications in the tender 

documents. Failure to furnish all information required as per the Tender Documents or submission of bids not 

substantially responsive to the Tender Documents in every respect will be at the Bidders risk and shall result 

in rejection of the Tender. 

c) In case the date of submission of Tender Processing Fee, EMD, Online Price Bid  is declared as a holiday, the 

respective date will be considered on the next working day at the same time. The bidder, who is the 

authorized representative and participating on behalf of company/ Dealer/vendor, should have a valid 

digital signature certificate (DSC) for this tender.  

d) SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any 

reason. 

e) The Bidders are strongly advised to visit the site before submitting their Price Bid to make the work complete 

in all respects within the stipulated completion time. 

f) Corrigendum: (If any) is to be followed as published in https://www.tenderwizard.com/SBIETENDER portal  

AND BANK’S WEBSITE  >> SBI IN THE NEWS >> Procurement News. 

 
(For and on behalf of State Bank of India)  

Assistant General Manager 

Premises & Estate Department 

3rdFloor,A Block ,  

Local Head Office,Guwahati 

 

 

 

https://www.tenderwizard.com/SBIETENDER
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BUSINESS RULES FOR e-TENDERING 

Name of Work / Project:  INTERIOR & FURNITURE WORK AT GOHPUR TINIALI (NEW BRANCH) 

BUYER NAME State Bank of India 

E-TENDERING TO BE 

CONDUCTED BY 

SBI Service Provider: 

M/s. Antares Systems Limited, 

Registered Office:#24, Sudha 

Complex, 3rd Stage, 4th Block, 

Bangalore – 560079, Karnataka. 

Ph.:080-49352000/40482000 

Fax:080-49352034 

Help Desk: 9073677150 / 151 / 152 / 1800-3096630 / 080-40482100 / 033 

4604 6611 

Contact Persons:  

1. Mr. Kushal Bose 

Mobile No.: +91 96747 58719 

e-Mail: kushal.b@antaressystems.com 

DATE & TIME OF  

ON-LINE PRICE BID 

 

Till 03.11.2025 upto 11:00 AM . 

in e-Tendering  Website : https://www.tenderwizard.com/SBIETENDER 

DOCUMENTS ATTACHED i) Notice Inviting Tenders (NIT) 

ii) Business rule for finalization of tender 

iii) Terms& conditions of  E-Tendering 

iv) Process Compliance Statement (Annexure I) 

v) TERMS & CONDITIONS OF THE CONTRACT 

vi) SPECIAL CONDITIONS OF THE CONTRACT 

vii) Bid Confirmation (Annexure –II) 

viii) BOQ- Break-up-of Quantity with detailed estimate (Annexure-III) 

ix) installation work terms & conditions 

xi) Contact Information. 

 

Type of On-line Price Bid :- 

The On-line Price Bid e-tendering will be conducted on the basis of “Item Rate System”by adopting the following 

broad process flow as under :-  

 

1. For the proposed e-tendering process, already empanelled vendors for the said purpose who fulfill all 

terms and conditions including deposit of Earnest money amount only shall be eligible to participate. 

2. SBI will engage the services of a service provider who will provide all necessary training and assistance 

before commencement of on line bidding on Internet. 

mailto:kushal.b@antaressystems.com
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3. SBI will inform the service provider to enable them to contact and get trained. 

4. Business rules like event date, time, etc. also will be communicated through service provider for 

compliance. 

5. Vendors have to e-mail the compliance form in the prescribed format (provided by service provider) 

before start of e-tendering process. Without this the vendor will not be eligible to participate in the event. 

6. E-tendering process will be conducted on schedule date & time. 

7. The lowest bidder has to e-mail the duly signed filled-in prescribed format as provided on case-to-case 

basis to SBI through service provider within 24 hours of completion of auction without fail.  

8. Any variation between the on-line bid value and signed document will be considered as sabotaging the 

tender process and will invite disqualification of vender to conduct business with SBI as per prevailing 

procedure. 

Procedure of “E-TENDERING PROCESS” :- 

9. For the proposed e-Tendering Process, already empanelled vendors for the said purpose who qualified in 

Technical Bids only shall be eligible to participate. 

10. SBI will engage the services of a service provider M/s Antares Systems Limited who will provide all 

necessary training and assistance before commencement of on line bidding on Internet. 

11. SBI will inform the vendor in writing, the details of service provider to enable them to contact and get 

trained. 

12. Business rules , tender details, event date, time etc. will be communicated through service provider for 

compliance in addition to uploading the same in Bank’s website. 

13. Bidders have to send  the duly signed Process compliance form in the prescribed format (provided by 

service provider) , On-line Payment details for Tender Fee and Earnest  Money Deposit within the 

stipulated date & Time as Technical Bid, failing which, the vendor/contractor  will not be eligible to 

participate in the price bid event. 

14. E-Tendering Process will be conducted on schedule date & time. 

15. The lowest bidder has to send e-mail the duly signed filled-in prescribed formats as provided on case-to-

case basis to SBI within 24 hours of completion of E-Tendering without fail.  

16. Any variation between the on-line bid value and signed document will be considered as sabotaging the 

tender process and will invite disqualification of vender to conduct business with SBI as per prevailing 

procedure. 
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Terms & Conditions of E-Tendering Process 

1. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/S Antares Systems 

Limited. The Bidders are requested to change the Password after the receipt of initial Password from service 

provider . All bids made from the Login ID given to the bidder will be deemed to have been made by the bidder. 

2. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made 

by the bidder cannot be cancelled. The bidder is bound to execute the work as mentioned above at the price 

that they bid. Should any bidder back out and not executed the work, SBI shall take action as appropriate. 

3. E-TENDERING TYPE: a) Online Sealed Price Bid. 

4. E-TENDERING WINNER: At the end of the Price Bid, who quoted the lowest Grand Total Price(L1 Price) as 

mentioned above  in “Type of On-line Price Bid will be the winner. 

5. GENERAL TERMS & CONDITIONS: Bidders are required to read the “Terms and Conditions” section of the e-

Tendering site using the Login Ids and passwords given to them. 

6. OTHER TERMS & CONDITIONS:  

• The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly 

or indirectly by communicating with other bidders. 

• The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

• SBI’s decision on award of Contract shall be final and binding on all the Bidders. 

• SBI along with M/S Antares Systems Limited can decide to extend, reschedule or cancel any E-Tender. 

Any changes made by SBI and / or M/S Antares Systems Limited, after the first posting will have to be 

accepted if the Bidder continues to access the site after that time. 

• M/S Antares Systems Limited shall not have any liability to Bidders for any interruption or delay in access to 

the site irrespective of the cause. 

• M/S Antares Systems Limited is not responsible for any damages, including consequential damages, 

including but not limited to systems problems, inability to use the system, loss of electronic information etc. 

N.B 

• All the bidders are requested to ensure that they have a valid digital signature certificate well in advance 

to participate in the online event. 
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Process Compliance Form               Annexure- I 

 

(The bidders are required to print this on their company’s letter head and sign, stamp and send the   scanned 

copy to Premises & Estate Department, LHO Guwahati through e-mail) 

 

To, 

M/s. Antares Systems Limited, 

Registered Office: #24, Sudha Complex, 

3rd Stage, 4th Block, Bangalore – 560079, Karnataka. 

e-Mail: kushal.b@antaressystems.com 

 

Sub: Agreement to the Process related Terms and Conditions for the e-Tender for 

  INTERIOR & FURNITURE WORK AT GOHPUR TINIALI (NEW BRANCH)  

Dear Sir, 

This has reference to the Terms & Conditions for“ e-Tendering 

This letter is to confirm that: 

1. The undersigned is authorized representative of the company. 

2. We have studied the all the terms & conditions specified in the tender, Commercial Terms and the 

Business rules governing the e-Tendering Process and the RFP as mentioned in your letter and confirm our 

agreement to them. 

3. We also confirm that we have taken the training on the E-Tendering  tool and have understood the 

functionality of the same thoroughly. 

4. We confirm that SBI and service provider shall not be liable & responsible in any manner whatsoever for 

my/our failure to access & bid on the e-Tendering  platform due to loss of internet connectivity, electricity 

failure, virus attack, problems with the PC, any other unforeseen circumstances etc. before or during the 

E-Tendering event. 

5. We also confirm that we have a valid digital certificate issued by a valid Certifying Authority. 

6. We also confirm that we will send the e-mail the price confirmation of our quoted price as per Annexure II 

and the format as requested by SBI/ service provider.  

7. We, hereby confirm that we will honour the Bids placed by us during the e-Tendering  process.  

8. I/We have inspected the site of works and have made me/us fully acquainted with the local conditions in 

and around the sites of works. I/We hereby declare that I/We have gone through the conditions laid 

down in the Notice Inviting Tender, General Conditions of Contract, Special Conditions of Contract, 

Technical Specifications and understood the same and based on the same I/We will quote our price in 

the E-Tendering. 

9. I/We will start the work immediately (i.e from the next day) after opening of the tender.. 

10. I/We also confirm that since the work is urgent in nature double shift worker will be engaged to complete 

the work in schedule in time and no extra labour charge will be claim for it and the rate quoted is 

inclusive of all these charges. 

 

 

With regards 

 

 

 

Signature with company seal 

Date:  

Name:  

Company / Organization: 

Designation within Company / Organization: 

Address of Company / Organization: 

E Mail -ID 
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TERMS & CONDITIONS OF THE CONTRACT 

GENERAL INSTRUCTIONS TO THE TENDERERS 

 

1.0 Scope of Work 

Tenders are invited by State Bank of India for INTERIOR & FURNITURE WORK AT GOHPUR TINIALI (NEW BRANCH)  

1.1 Site and Its Location: The proposed work is to be carried out at Itanagar. 

 

2.0 Tender Documents 

 

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting of the 

following documents and the most workmen like manner, 

 

a) Instructions to tenderers 

b) General Conditions of Contract 

c) Special Conditions of Contract 

d) Technical Specifications 

e) Drawings 

f) Price Bid 

 

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in 

case of ambiguities or discrepancies, shall take precedence in the order given below: 

 

a) Price Bid 

b) Drawings 

c) Technical Specifications 

d) Special Conditions of Contract 

e) General Conditions of Contract 

f) Instructions to Tenderer 

 

2.3 The tender documents are not transferable. 

 

3.0 Site Visit 

The tenderer must obtain himself on his own responsibility and his own expenses all information and data which 

may be required for the purpose of filling this tender document and enter into a contract for the satisfactory 

performance of the work. The tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the materials, labour, the law and 

order situation, climatic conditions local authorities requirement, traffic regulations etc; The tenderer will be fully 

responsible for considering the financial effect of any or all the factors while submitting his tender. 

 

4.0 Earnest Money Deposit(EMD) :- 

4.1 The tenderer are requested to submit the Earnest Money AS SPECIFIED to be deposited to A/C No. 

10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur Branch 

(IFSC code-SBIN0003030). 

4.2 No interest will be paid on the EMD. 

4.3 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

4.4 EMD of successful tenderer will be retained as a part of security deposit. 
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4.5 The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during the period when 

he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI, the contractor 

fails to enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence 

the work within the stipulated time. 

5.0 Initial Security Deposit (ISD) :- 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD to be deposited to 

A/C No. 10242804581 (SBI, LHO, PREMISES & ESTATE Department Misc. Deposit account) maintained at SBI, Dispur 

Branch (IFSC code-SBIN0003030) through Bank draft or Bankers Cheque in favour of The Assistant General 

Manager(premises & Estate) within a period of 15 days of acceptance of tender. 

 

6.0 Security Deposit :- 

6.1 Total security deposit shall be 3% of contract value. Out of this 2% of contract value is in the form of initial 

security deposit, which includes the EMD. Balance 1% shall be deducted from the running account bill of the work 

at the rate of 10% of the respective running account bill i.e. deduction from each running bill account will be 10% 

till total 1% of contract value is reached. 50% of the total security shall be paid to the contractors without interest 

on the basis of certifying the virtual completion. The balance 50% would be paid to the contractors without 

interest within 15 days after the end of the defect liability period provided the contractor has satisfactorily 

attended to all defects in accordance with the conditions of contract including site clearance 

6.2 No interest shall be paid to the amount retained by SBI as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 

contract (draft agreement attached herewith) within 7 days from the receipt of intimation of acceptance of his 

tender by SBI. However, the written acceptance of the tender by the Bank will constitute a binding agreement 

between SBI and successful tenderer whether such formal agreement is subsequently entered into or not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in accordance with the terms of 

contract within a period of 15 days from the date of handing over site or 10 days from the date of issue of letter of 

acceptance of Bank whichever is later. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of three months from the date of E-Tendering 

Process. If the tenderer withdraws his/her offer during the validity period or makes modifications in his/her original 

offer which are not acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at 

liberty to forfeit the EMD. 

10.0 Liquidated Damages 

The liquidated damages shall be 0.5% of the accepted tendered cost per week subject to a maximum of 5% of 

contract value. 

11.0 Tendered Rates and Prices 

 

11.1 The tenderers shall quote their rates for individual items through online submission in the  Price Bid as per the 

attached BOQ of this tender. The rate quoted shall be firm and shall include all costs of labour, material, 

allowances, taxes if any (other than GST) as may be applicable. No extra claims/PVA by any means due to 

increase rates etc. will be entertained. Bank will only pay GST in addition to quoted rates 

 

11.2 Rates as bid in the “Price Bid” will be the basis of final order placement. 
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Form of Tender 

To 

 

ASSISTANT GENERAL MANAGER 

PREMISES & ESTATE DEPARTMENT 

3rd Floor, SBI Guwahati LHO Building, 

P.O. Assam Sachivalaya, 

Dispur-781006. 

 

Dear Sir, 

Re:  INTERIOR & FURNITURE WORK AT GOHPUR TINIALI (NEW BRANCH) 

1. I/We refer to the tender notice issued by the Bank for above work at CAPTIONED SITE in connection with the 

above. 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the 

drawings, conditions of contract, specifications, percentage offered price in the bill of quantities applicable for 

all the items uniformly. 

 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the 

tender conditions. Subject to above, I/We do hereby agree, should this tender be accepted in whole or in part, 

to: 

 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 

 

b) Complete the works within 60 days as stipulated in two or three shifts if considered necessary by the 

Bank/Consultant at no extra cost to the Bank. 

 

4. I/We have deposited the Earnest money deposit in the specified A/Cs and also submitted Process Compliance 

form confirming our acceptance of all the tender terms & conditions stipulated in the tender. I/We note, the 

Earnest Money Deposit will not bear any interest and is liable for forfeiture: 

 

i) If our offer is withdrawn within the validity period of acceptance.  

Or 

ii) If the Contract is not executed within 10 days from the date of receipt of the letter of acceptance. 

Or 

iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later. 

 

5. I/We understand that you are not bound to accept the lowest or any tender you receive. 

 

6. Name of Partners/Directors of our Firm : 

 

i) 

ii) 

iii) 

Yours faithfully 

 

Signature: 

Name of Partner/Director of the firm authorized to   Designation: 

Sign or Name of person having power of attorney to   

sign the contract (Certified true copy of Power of  

Attorney should be attached) 

Signature and address of witness    a) Signature: 

Name: 

Address: 

b) Signature: 

Name: 
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Address: 

       ARTICLES OF AGREEMENT 

ARTICLES OF AGREEMENT made the…………………………………day of ………………..  between the State Bank of 

India, a Corporation constitute under the State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati 

and many other places (hereinafter referred to as “the OWNER”). 

AND M/s……………………………………………….......…………..having its registered office at  

……………………………………….(hereinafter referred to as the ‘Contractor’ of the OTHER PART. 

WHEREAS the Owner is desirous of executing ………………….work at…………………………………….. (hereinafter 

called the ‘works’) 

 

AND WHEREAS the owner has caused the plans, drawings and specifications, price schedule of quantities of the 

work to be executed at the SBI ………………………..  as per conditions of the contract and special conditions 

prepared subject to which the offer of the Contractor shall be accepted. 

AND WHEREAS the Contractor has deposited with the owner 

Rupees……………………………..………………………………………………………………………………………    as security 

deposit for the due performance of the agreement AND WHEREAS the Owner issued work order therefore to the 

contractor. 

AND WHEREAS said drawings……………………………………………………………..inclusive of the specifications, 

priced schedule of quantities, condition of contract and special conditions (hereinafter collectively referred to as 

the said condition) have been signed by the parties hereto and the contractor has agreed to execute the works 

upon and subject to the said conditions. 

 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities 

general conditions of contract, Specification and all correspondences exchanged by or between the parties 

from the submission of tender till the award of work, both letter inclusive, (all of which are collectively hereinafter 

referred to as “the said condition”) the work shown upon the said drawings and/ or described in the said 

specification and included in the schedule of  items and quantities at the respective rates therein at of such other 

sum as shall become payable there under (Hereinafter referred to as “the said contract amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the payment to be made to the contractor as hereinafter provided the contractor 

shall upon and subject to the said conditions executed the completed the works shown upon the said 

drawings etc. and such further detailed drawings as may be furnished to the contractor by the said 

owner through the Architect(if engaged)  as described in the said specifications and the said priced 

schedule of quantities. 

2. The owner will pay to the contractor the sum of 

Rs………………………………………….(Rupees……………………………………………………………………………

………….    ), hereinafter call the contract sum or such other sum as shall become payable hereunder at 

the times and in the manner specified in the said condition. However, the actual sum will be paid on the 

actual value of work done, irrespective of the contract sum. 

 

 

3. The plans, agreement and documents above mentioned shall form the basis of this contract and all 

disputes to be decided in the manner prescribed in the conditions attached hereto. 
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4. The said contract comprises the interior and furniture………………………………………………… works as 

above mentioned, and shall subsidiary works connected therewith within the same site as may be  

ordered to be done from time to time by the said Owner even through said works may not be shown on 

the drawings or described in the said specifications or the priced schedule of quantities. 

 

 

5. Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated 

the owner reserves to himself the right to alter the drawings and nature of the work and of adding to or 

omitting any items of works from or of having portions of the same carried out departmentally or 

otherwise and such alternations or variations shall be carried out without prejudice to this contact. 

 

 

6. The said condition shall be read and be treated as forming part of this Agreement, and the parties 

hereto will respectively be bound thereby and to abide by and submit themselves to the conditions and 

perform the same on their part to be respectively observed and preferred. 

 

 

7. Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator 

appointed with consent of the Owner and the contractor as indicated in the Article of the general 

conditions. The award of the arbitrator shall be final and binding on both parties. 

 

 

IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first 

hereinabove written 

 

WITNESS                                                                     EXECUTANTS 

 

1.                                                                                     1. OWNER 

 

2.                                                                                     2. CONTRACTOR 

 

 

                                                                               Common Seal  

 

In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in 

accordance with Articles of Association of the Company the director etc. as the case may be affixing 

common seal may be initial in token thereof  and also by putting their names. 
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GENERAL CONDITIONS OF CONTRACT 

1.0 Definitions 

“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement executed 

between State Bank of India (Client) and the contractor, together with the documents referred therein including these 

conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank and all these documents 

taken together shall be deemed to form one contract and shall be complementary to one another. 

 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby respectively 

assigned to them. 

 

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama 

Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns. 

 

1.3 ‘The Contractor’ shall mean the ----------------------(name of the contractor) undertaking the works and shall include legal 

personal representative of such individual or the composing the firm or company and the permitted assignees of such 

individual or firms of company. 

 

1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” and/or to 

be executed in accordance with the contract and includes materials, apparatus, equipment, temporary supports, fittings 

and things of all kinds to be provided, the obligations of the contractor hereunder and work to be done by the contractor 

under the contract. 

 

1.5 ‘Engineer’ shall mean the representative of the SBI. 

 

1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the 

specifications and any modifications of such drawings as may be issued by the Engineer from time to time ‘ 

 

1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to such 

additions thereto or deductions there from as may be made under the provision herein after contained. 

 

1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to time 

be furnished or approved by the employer. 

 

1.9 “Month” means calendar month. 

 

1.10 “Week” means seven consecutive days. 

 

1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

 

2.0 Language 

The language in which the contract documents shall be drawn shall be in English. All communications by employer & 

Contractor will be in English 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between the 

drawings and specifications etc, the following order shall apply.  

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 

specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same item, 

the latter shall be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct. 
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4.0 Scope of Work 

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this contract 

and with the directions of and to the satisfaction of the Employer 

5.0 Letter of Acceptance 

Within the validity period of the tender the Employer will issue a letter of acceptance by registered post or otherwise depositing 

at the address of the contractor as given in the tender to enter into a Contract for the execution of the work as per the terms of 

the tender. The letter of acceptance shall constitute a binding contract between the Employer and the contractor. 

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the successful tenderer shall 

be bound to implement the contract and within seven days thereof he shall sign an agreement in a non judicial stamp paper of 

appropriate value. 

6.0 Ownership of drawings: 

All drawings, specifications and copies thereof furnished by Architects/ Consultants (if engaged) are the properties of the SBI. 

They are not to be used on other work. 

6.1 Detailed drawings and instructions: The Architects/ Consultants(if engaged) shall furnish with responsible promptness 

additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All such drawings and 

instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule including 

therein the date of start and completion of various activities on receipt of the work order and submit the same to SBI through 

the Architect/ Consultant (if engaged). 

7.0 Copies of Agreement 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the 

contractors. 

8.0 Liquidated Damages 

If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted or 

extended date or completion without justification in support of the cause of delay, he may be called upon without prejudice to 

any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the 

rate of 0.5% of the contract value per week subject to a maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power, tools, equipment 

transportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless or 

otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The contractor shall at 

all times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person or 

any one not skilled in the work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the SBI/ 

architect/ consultant he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations 

Permits and license required for the execution of the work shall be obtained by the contractor at his own expenses. The 

contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the 

contractor observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI in writing under 

intimation of the Architect/ Consultant. If the contractor performs any act which is against the law, rules and regulations he shall 

meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the 

correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank before 

proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, irrespective of 

the fact that the layout had been approved by the bank the contractor shall be responsible for the same and shall at his own 

expenses rectify such error, if so, required to satisfaction of the SBI. 
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12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the SBI’s 

properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except due 

to causes beyond his control and due to his fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions for 

safety and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local bodies 

safety laws and building codes to prevent accidents, or injuries to persons or property on, about or adjacent to his place of 

work. The contractor shall take insurance covers as per clause 25.0 at his own cost. The policy may be taken in joint names of 

the contractor and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of work: 

The SBI/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the workshop, 

factories, or other places where materials are lying or from where they are obtained and the contractor shall give every facility 

to the SBI, Architect/ consultant and their representatives necessary for inspection and examination and test of the materials 

and workmanship. No person unless authorized by the SBI /architect/consultant and their representatives necessary for 

inspection and examination and test of the materials and workmanship. No person unless authorized by the 

SBI/architect/consultant except the representative of public authorities shall be allowed on the work at any time. The proposed 

work either during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s organization, 

a wing of central Vigilance commission. 

14.0 Assignment and subletting 

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and engage or 

indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the written consent of 

the Employer and no undertaking shall relieve the contractor from the responsibility of the contractor from active 

superintendence of the work during its progress. 

15.0  Quality of Materials, Workmanship & Test 

All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 

architect/consultant (if engaged) instructions and shall be subject from time to time to such tests as the SBI/Architect/ 

Consultant/ may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. The 

contractor shall provide such assistance, instruments, machinery, labour and materials as are normally required for examining 

measuring sampling and testing any material or part of work before incorporation in the work for testing as may be selected 

and required by the architect/consultant. 

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor 

without any extra charges. If certain items proposed to be used are of such nature the samples cannot be presented or 

prepared at the site detailed literature/ test certificate of the same shall be provided to the satisfaction of the 

Architect/consultant. Before submitting the sample/literature the contractor shall satisfy himself that the material/ equipment for 

which he is submitting the sample/ literature meet with the requirement of tender satisfaction. Only when the samples are 

approved in writing by the Architect/consultant the contractor shall proceed with the procurement and installation of the 

particular material/equipment. The approved samples shall be sign by the Architect/ consultant for identification and shall be 

kept on record at site office until the completion of the work for inspection/ comparison at any time. The Architect/consultant 

shall take reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons of its not 

meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities from various manufacturers 

and such other aspects causing delay on the approval of the materials/ equipment etc. shall be to the account of the 

contractor. 

ii) Cost of tests:Test provided for in the specifications or BOQ : 

 

a) The cost of making any test shall be borne by the contractor 

 

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBI which is either 

to be carried out by an independent person at any place other than the site or the place of manufacture or 

fabrication of the materials tested or any Government/ approved laboratory, then the cost of such test shall be borne 

by the contractor. 

 

 

 



  

                                                           P&E/2025-26/Tender/89 dated 28.10.2025 

 

SBI LHO GHY Page 18 
 

16.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to obtain 

correct information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect 

information or the failure to obtain correct information relieve him from any risks or from the entire responsibility for the fulfilment 

of contract. 

17.0 Contractor’s superintendence 

The contractor shall give necessary personal superintendence during the execution of the works and as long, thereafter, as the 

Employer may consider necessary until the expiry of the defects liability period, stated hereto. 

18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the Indian 

Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity against individual 

item to any extent subject to maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof 

as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the basis of 

provisions of clause 21(e) hereof. 

19.0 Works to be measured 

The Employer may from time to time intimate to the contractor that he required the work to be measured and the contractor 

shall forthwith attend or send a qualified representative to assist the Employer in taking such measurements and calculation and 

to furnish all particulars or to give all assistance required by any of them. The representative of the Employer shall take joint 

measurements with the contractor’s representative and the measurements shall be entered in the measurement book. The 

contractor or his authorized representative shall sign all the pages of the measurement book in which the measurements have 

been recorded in token of his acceptance. All authorized extra work, omissions and all variations made shall be included in 

such measurements. 

20.0 Variations 

No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case the Employer thinks 

proper at any time during the progress of works to make any alteration in, or additions to or omission from the works or any 

alteration in the kind or quality of the materials to be used therein, the Employer shall give notice thereof in writing to the 

contractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit 

from as the case may be in accordance with such notice but the contractor shall not do any work extra to or make any 

alteration or additions to or omissions from the works or any deviation from any of the provisions of the contract, stipulations, 

specifications or contract drawings without previous consent in writing of the Employer and the value of such extras, alterations, 

additions or omissions shall in all cases be determined by the Employer and the same shall be added to or deducted from the 

contract value, as the case may be. 

21.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the Employer as herein 

mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance with the following 

provisions. 

a)  

i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work is 

of similar character and executed under similar conditions as the work priced herein. 

ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

 

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary 

the conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be 

valued under sub clause (c) hereunder. 

 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the 

omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall 

within 7 days of the receipt of the letter of acceptance inform the Employer of the rate which he intends to charge for 

such items of work, duly supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices 

as in the circumstances in his opinion are reasonable and proper, based on the market rate. 
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d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net 

rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work rates and wages 

for the district; provided that in either case, vouchers specifying the daily time (and if required by the Employer) the 

workman’s name and materials employed be delivered for verifications to the Employer at or before the end of the 

week following that in which the work has been executed. 

 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 

contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, labor, 

hire/running charges of equipment and wastages etc plus 15% towards establishment charges, contractor’s 

overheads and profit. Such items shall not be eligible for escalation. 

22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of the 

work. 

23.0 Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the contractor shall 

ensure that the following works have been completed to the satisfaction of the Employer. 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery. 

 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labor sheds/camps 

and constructions and other items and things whatsoever brought upon or erected at the site or any land allotted to 

the contractor by the SBI and not incorporated in the permanent works. 

 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear, 

level and dress, compact the site as required by the Employer. 

 

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by the Employer. 

 

e) Shall hand over the work in a peaceful manner to the Employer. 

 

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to the full satisfaction of 

Employer. 

23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the Employer 

for the certificate. If the Employer is satisfied of the completion of the work, relative to which the completion certificate has 

been sought, the Employer shall within fourteen (14) days of the receipt of the application for virtual completion certificate, 

issue a VCC in respect of the work for which the VCC has been applied. 

23.2 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract including 

the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work at any site be 

construed as a waiver of any right or claim of the SBI against the contractor in respect of works or work at the site and in respect 

of which the VCC has been issued. 

24.0 Work by other agencies 

The SBI/ Architect consultant reserves the rights to use premises and any portion of the site for execution of any work not 

included in the scope of this contract which it may desire to have carried out by other persons simultaneously and the 

contractor shall not allow but also extend reasonable facilities for the execution of such work. The contractor however shall not 

be provided any plant or material for the execution of such work except by special arrangement with the SBI. Such work shall 

be carried out in such manner as not to impede the progress of the works included in the contract 

25.0 Insurance of Works 

Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the 

following pares/clauses: 

 

i) Contractor’s All Risk Policy including third party compensation as detailed below. 

 

ii) Workmen Compensation Policy. 
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25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of the 

Employer and the contractor against all loss or damages from whatever cause arising other than the excepted risks, for which 

he is responsible under the terms of contract and in such a manner that the Employer and contractor are covered for the 

period stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss or damage arising from a 

cause, occurring prior to the commencement of the period of maintenance and for any loss or damage occasioned by the 

contractor in the course of any operations carried out by him for the purpose of complying with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such additional sum as may 

be specified together with the materials for incorporation in the works at their replacement value. 

 

b) The constructional plant and other things brought on to the site by the contractor to the replacement value of such 

constructional plant and other things. 

 

c) Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall not be 

unreasonably withheld and the contractor shall whenever required produce to the Employer the policy of insurance 

and the receipts for payment of the current premiums 

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract provides otherwise indemnify 

the Employer against all losses and claims in respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and maintenance of the works and against all 

claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 

compensation of damages for or with respect to : 

a) The permanent use or occupation of land by or any part thereof. 

 

b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands. 

 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the 

works in accordance with the contract. 

 

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees or 

other contractors not being employed by the contractor or in respect of any claims, proceedings, damages, costs, 

charges and expenses in respect thereof or in relation thereto or where the injury or damage was contributed to by 

the contractor, his servants or agents such part of the compensation as may be just and equitable having regard to 

the extent of the responsibility of the Employer , their employees, or agents or other employees, or agents or other 

contractors for the damage or injury. 

25.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the provision sub-clause of this clause. 

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding relating to 

infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be 

payable in respect of any article or part thereof included in the contract. In the event of any claim made under or action 

brought against Employer in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from, 

provided that the contractor shall not be liable to indemnify the Employer if the infringement of the patent or design or any 

alleged patent or design right is the direct result of an order passed by the Consultant in this behalf. 

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, loss, or 

injury which may occur to any property including that of SBI, or to any person, including any employee of the SBI, by or 

arising out of the execution of the works or in the carrying out of the contract, otherwise than due to the matters 

referred to in the provision to clause 26.0 thereof. 

25.5.2 Minimum Amount of Third Party Insurance 
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Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 

reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce to 

the SBI/Consultant the policy or policies of insurance cover and receipts for payment of the current premiums 

25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the 

number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary to 

make insurance valid for four occurrences always. 

25.6 Accident or Injury to Workmen 

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or 

in consequence of any accident or injury to any workmen or other person in the employment of the contractor or any 

sub-contractor, save and except an accident or injury resulting from any act or default of the Employer or their 

agents, or employees. The contractor shall indemnify and keep indemnified Employer against all such damages and 

compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto 

25.6.2. Insurance against accidents etc to workmen: The contractor shall insure against such liability with an insurer 

approved by the Employer during the whole of the time any person employed by him on the works and shall, when 

required, produce to the Employer such policy of insurance and receipt for payment of the current premium. Provided 

always that, in respect of any persons employed by any sub-contractor the contractor’s obligation to insure as 

aforesaid under this sub-clause shall be satisfied if the sub contractor shall have insured against the liability in respect 

of such persons in such manner that Employer is indemnified under the policy but the contractor shall require such sub-

contractor to produce to the Employer when required such policy of insurance and the receipt for the payment of the 

current premium. 

25.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the insurance referred 

to above or any other insurance which he may be required to effect under the terms of contract, then and in any 

such case the Employer may effect and keep in force any such insurance and pay such premium or premiums as may 

be necessary for that purpose and from time to time deduct the amount so paid by the Employer as aforesaid from 

any amount due or which may become due to the contractor, or recover the same as debt from the contractor. 

25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect of such default, the 

employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs, 

charges, and other expenses paid by the Employer and which are payable by the contractors under this clause. The 

contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to a policy taken under 

this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the 

monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor shall 

not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the materials 

or goods destroyed or damaged. 

26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of handing over site or 10 days from the date 

of issue of letter of acceptance of the tender by the Employer whichever is later. 

 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed within a 

period of 15 days from the date of commencement. If required in the contract or as directed by the Employer, the contractor 

shall complete certain portions of work before completion of the entire work. However the completion date shall be reckoned 

as the date by which the whole work is completed as per the terms of the contract. 

28.0 Extension of Time 

If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a fair 

and reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an extension of 

time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of 

completion as stipulated in the contract, the contractor shall apply to the Employer in writing immediately and while applying 

for extension of time he shall furnish the reasons in detail and his justification if any, for the delays. While granting extension of 

time the contractor shall be informed the period extended time which will qualify for levy of liquidated damages. For the 

balance period in excess of original stipulated period and duly sanctioned extension of time by the Employer the provision of 

liquidated damages as stated under clause 8 of GCC shall become applicable. 
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29.0 Rate of progress 

Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of execution 

and maintenance of the works are to be of kind and conducted in a manner to the satisfaction of the Architect/ consultant 

/SBI should the rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant too 

slow to ensure the completion of the whole of the work by the prescribed time for completion the Architect/ consultant /SBI 

shall thereupon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to complete 

the works the works by the prescribed time or extended time. Such communications from the Architect/ consultant /SBI neither 

shall relieve the contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims arising of such 

directions. 

30.0 Work during night and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be carried 

on during the night or holidays without the permission in writing of Architect/ consultant /SBI, save when the work is unavoidable 

or absolutely necessary for the saving of life of property or for the safety of the work in which case the contractor shall 

immediately advice the Architect/ consultant. However the provisions of the clause shall not be applicable in the case of any 

work which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part of the 

works being technically required/ continued with the prior approval of the Architect/ consultant/SBI at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and 

disturbance. 

31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any reason 

whatsoever and hence not required the whole or any work to be carried out. The Architect/consultant shall give notice in 

writing to that effect to the contractor and the contractor shall act accordingly. In the matter, the Contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the work fully but which he did not derive in consequence of the foreclosure of the whole or part 

of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to the 

site of the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work or any portion 

thereof and then taken back by the contractor, provided however that the Architect/ Consultant shall have in such cases the 

option of taking over all or any such materials at their purchase price or a local current rate whichever is less.  

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be given to him at 

the rates not exceeding those at which were originally issued to the contractor after taking into considerations and deduction 

for claims on account of any deterioration or damage while in the custody of the contractor and in his respect the decision of 

Architect /consultant/SBI shall be final. 

32.0 Suspension of work 

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on the contractor) 

suspend the progress of works or any part thereof for such time and in such manner as SBI may consider necessary so as not 

cause any damage or injury to the work already done or endanger the safety thereof for any of following reasons. 

a) On account any default on the part of the contractor, or 

b) For proper execution of the works or part thereof for reasons other than the default of the contractor, or 

c) For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the 

instructions given in that behalf by the Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No compensation 

whatsoever shall be paid on this account. 
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33.0 Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay 

compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the following 

course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be conclusive 

evidence) and in which case the security deposit of the contractor shall be forfeited and be absolutely at the disposal 

of Employee. 

 

b) To employ labor paid by the Employer and to supply materials to carry out the work, or any part of the work, debiting 

the contractor with the cost of the labor and materials (the cost of such labor and materials as worked out by the 

Employer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all 

respects in the same manner and at the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of this contract the certificate of Employer as to the value of work done shall be final and 

conclusive against the contractor. 

 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, and 

to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum 

which would have been paid to the original contractor, if the whole work had been executed by him (of the amount 

of which excess the certificates in writing of the Employer shall be final and conclusive) shall be borne by original 

contractor and may be deducted from any money due to him by Employer under the contract or otherwise, or from 

his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to compensation for 

any loss sustained by him by reasons of his having purchased or procured any material or entered into any engagements or 

make any advances on account of, or with a view to the execution of the work or the performance of the contract and in case 

the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

sum or any work thereto for actually performed under this contract, unless, and until the Employer will have certified in writing 

the performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the value so 

certified. 

34.0 Bank’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an 

incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt and of 

the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after notice to 

him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfill the contract, and to 

give security therefore if so required by the Employer. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer any 

payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge or 

encumber this contract or any payment due to which may become due to the contractor there under. 

a) Has abandoned the contract; or 

 

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress 

of the works for 14 days after receiving from the Employer written notice to proceed, or 

 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the 

works to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull down 

and replace work within seven days after written notice from the Employer that the said materials were condemned 

and rejected by the Employer under these conditions; or has neglected or failed persistently to observe and perform 

all or any of the acts, matters or things by this contract to be observed and performed by the contractor for seven 

days after written notice shall have been given to the contractor to observe or perform the same or has to the 

detriment of good workmanship or in defiance of the Employer instructions to the contrary subject any part of the 

contract. Then and in any of said cases the Employer may not withstanding any previous waiver, after giving seven 

days notice in writing to the contractor, determine the contract, but without thereby affecting the powers of the 

Employer or the obligation and liabilities of the contractor the whole of which shall continue in force as fully as if the 
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contract had not been so determined and as if the works subsequently had been executed by or on behalf of the 

contractor. And, further the Employer, their agents or employees may enter upon and take possession of the work and 

all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or roads, 

use the same by means of their own employees or workmen in carrying on and completing the work or by engaging 

any other contractors or persons to complete the work and the contractor shall not in any was interrupt or do any act, 

matter or thing to prevent or hinder such other contractor or other persons employed for completing and finishing or 

using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing to 

the contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 days after 

receipt thereof by him the Employer sell the same by public auction after due publication and shall adjust the amount 

realized by such auction. The contractor shall have no right to question any of the act of the Employer incidental to 

the sale of the materials etc. 

35.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship or 

materials used on the work or as  to any other question, claim, right, matter or thing whatsoever in any way arising out 

of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or 

otherwise concerning the work or the execution or failure to execute the same, whether arising during the progress of 

the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned 

hereinafter : 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over and 

above the amounts admitted as payable by the Architect(if engaged)  or in case the contractor wants to dispute the 

validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute, the 

Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General Manager (Premises& 

Estate) and endorse a copy of the same to the Architect(if engaged), within 30 days from the date of disallowance 

thereof or the date of deduction or recovery. The said notice shall give full particulars of the claim, grounds on which it 

is based and detailed calculations of the amount claimed and the contractor shall not be entitled to raise any claim 

nor shall the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall have 

been given by the contractor to the Assistant General Manager (Premises& Estate) in the manner and within the time 

as aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in respect of any claim 

not notified to the Assistant General Manager (Premises& Estate) in writing in the manner and within the time aforesaid. 

ii)The Assistant General Manager (Premises& Estate) shall give his decision in writing on the claims notified by the 

contractor. The contractor may within 30 days of the receipt of the decision of the Assistant General Manager 

(Premises& Estate) submit his claims to the conciliating authority namely the Circle Development Officer  for 

conciliation along with all details and copies of correspondence exchanged between him and the Assistant General 

Manager (Premises& Estate)  

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a 

period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager of the Bank for 

appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be 

deemed to have been considered absolutely barred and waived. 

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 

differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be referred 

for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager. It will also be no 

objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the 

matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable 

or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever another sole 

arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager. Such person shall be 

entitled to proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 

respect of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract that no 

person other than a person appointed by such Chief General Manager aforesaid should act as arbitrator. The 

conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation Act 

1996 or any statutory modification or re-enactment thereof and the rules made there under. It is also a term of the 

contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. However, no 
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fees will be payable to the arbitrator if he is a Bank Officer. It is also a term of the contract that the arbitrator shall be 

deemed to have entered on the reference on the date he issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims. The venue of the arbitration shall be such place as may be fixed 

by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is 

made and published, be paid half and half by each of the parties. The cost of the reference and of the award 

(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom 

and in what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid 

 

 

36.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBI to the contractor within 10 

working days from the date of certificate to the payment from SBI from time to time. The SBI shall recover the statutory 

recoveries and other dues including the retention amount from the certificate of payment. Provided always that the issue of 

any certificate by the Architect/Consultant during the progress of works or completion shall not have effect as certificate of 

satisfaction or relieve the contractor from his liability under clause. The Architect/Consultant shall have power to withhold the 

certificate if the work or any part thereof is not carried out to their satisfaction. The Architect/Consultant may by any certificate 

make any corrections required in previous certificate. The SBI shall modify the certificate of payment as issued by the 

Architect/Consultant from time to time while making the payment. The contractor shall submit final bills only after taking actual 

measurements and properly recorded in the Measurement book (M.B).. The SBI shall pay the amount within a period of three 

months from the date of issue of certificate provided there is no dispute in respect of rates and quantities. 

37.0 Water Supply 

The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. This will 

be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant. 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor for 

procurement of water in the opinion of the Architect/ consultant is unsatisfactory. 

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after obtaining 

permission in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing the water at his 

own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to construction and 

subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost. 

He shall restore the ground to his original condition after well are dismantled on the completion of work or hand over the well to 

the SBI without any compensation as directed by the Architect /consultant. 

38.0 Power Supply 

The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery for the 

work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too included in his tender 

prices. He shall pay all fees and charges required for the power supply and include the same in his tendered rates and hold the 

owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if required. 

39.0 Treasure trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed over 

to the bank immediately. 

40.0 Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net 

quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event any 

dispute/ disagreement the decision of the Architect/ consultant shall be final and binding on the contractor. 

41.0 Maintenance of registers 

The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produce the same 

for inspection of SBI/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/ registers 

as required by the local authorities /Govt. from time to time. 

i) Register for secured advance. 

ii) Register for hindrance to work. 

iii) Register for running account bill 

iv) Register for labour 
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42.0 Price Variation 

No price variation shall be applicable in this contract. 

43.0 Force Majeure 

43.1 Neither contractor nor SBI/Employer shall be considered in default in performance of their obligations if such performance 

is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond 

the reasonable control of the party affected or prevented or delayed. However a notice is required to be given within 30 days 

from the happening of the event with complete details, to the other party to the contract, if it is not possible to serve a notice, 

within the shortest possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has been 

affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing necessary 

evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during the 

continuance of any inability so caused. With the cause itself and inability resulting there from having been removed, the 

agreed time of completion of the respective obligations under this agreement shall stand extended by a period equal to the 

period of delay occasioned by such events. 

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure lasting to a 

period of 6 months or more the two parties shall mutually decide regarding the future execution of this agreement. 

44.0 Local Laws, Acts, Regulations 

The contractor shall strictly adhere to all prevailing labor laws inclusive of contract labor (regulation and abolition act of 1970) 

and other safety regulations. The contractor shall comply with the provision of all labor legislation including the latest 

requirements of all the Acts, laws, any other regulations that are applicable to the execution of the project. 

i) Minimum Wages Act, 1948 (Amended) 

ii) Payment of Wages Act 1936 (Amended) 

iii) Workmen’s Compensation Act 1923 (Amended) 

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

v) Apprentice Act 1961 (Amended) 

vi) Industrial Employment (Standing Order) Act 1946 (Amended) 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

ix) Shop and Establishment Act 

x) Any other Act or enactment relating thereto and rules framed there under from time to time. 

xi) Indian Electricity Act 

xii) Tariff Advisory Committee Manual 

 

45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the execution of the 

work report such accident to the Employer. The contractor shall also report immediately to the competent authority whenever 

such report is required to be lodged by the law and take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT 

1.0 Notice of operation 

The contractor shall not carry out any important operation without the Consent in writing from the Architect/ consultant. 

2.0 Temporary works 

Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the architect/ 

consultant for approval complete drawings of all temporary works he may require for the executions of the works. The 

contractor shall carry out the modifications relating to strength, if required by the architect / consultant in accordance with the 

conditions of the contract at his own cost. The contractor shall be solely responsible for the stability and safety of all temporary 

works and unfinished works and for quality of the permanent works resulting from the arrangement eventually adopted for their 

execution. 

3.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, canteens 

and other temporary structures for themselves in connection with the work at the site at their own cost after getting 

the approval from the Architect/ consultant.  

b) A site office for the use of SBI/ architect/ consultant shall be provided by the contractor at his own expenses. 

c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any other 

earlier date as directed by the architect/ consultant. 

d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running expenses 

shall be borne by the contractor at no extra cost. It is also the responsibility of the contractor to obtain statutory 

approvals for providing the above facilities. 

4.0 Facilities for contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate 

drinking water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary for his 

staff and workmen to and workmen to and from site of work at his own cost. 

5.0 Lighting of works 

The contractor shall at all times provide adequate and approved lighting as required for the proper execution and supervision 

and inspection of work. 

6.0 Fire fighting arrangements 

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall provide 

requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept filled with 

sand and some water. These equipments shall be provided at suitable prominent and easily accessible places and 

shall be properly maintained. 

 

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the approval 

of the relevant authorities. The contractor shall make the following arrangements at his own cost but not limited to the 

following: 

i) Proper handing, storage and disposal of combustible materials and waste.  

ii) Work operations which can create fire hazards.  

iii) Access for fire-fighting equipments.  

iv) Type, number and location of containers for the removal of surplus materials and rubbish  

v) Type, size, number and location of fire extinguishers or fire fighting equipment   

vi) General housekeeping. 

7.0 Site order book 

A site order book shall be maintained at site for the purpose of quick communication between the Architect/ consultant/ SBI. 

Any communication from one party to the other shall be deemed to Records in the site order book. Such a communication 

from one party to the other shall be deemed to have been adequately served in terms of contract. Each site order book shall 

have machine numbered pages in triplicate and shall carefully maintained and preserved by the contractor and shall be 

made available to the architect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ SBI 

may like to issue to the contractor or the contractor may like to bring to the architect/ consultant two copies of such instructions 

shall be taken from the site order book and one copy will be handed over to the party against proper acknowledgement and 

the second copy will be retained for their record. 
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8.0 Site Meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative 

along with the site representative and other staff of approved sub-contractors and suppliers as required to the site meetings 

and ensure all follow up actions. Any additional review meetings shall be held if required by the architect/ consultant /SBI. 

9.0 Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed by the 

construction site or any other off-site activities borrow pits has been properly disposed off. 

 

10.0 Contractor to verify site measurement 

The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other sub 

contractors to enable them to prepare their own shop drawings and pass on the information with sufficient promptness as will 

not in any way delay the works. 

11.0 Displaying the name of the work 

The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in the name 

of project and other details as given by the architect /consultant at his own cost and remove the same on completion of work. 

12.0 As built drawings: 

a. For the drawings issued to the contractor by the Architect/ consultant/SBI. The architect consultant will issue two sets of 

drawings to the Contractor for the items for which some changes have been made. From the approved drawings as 

instructed by the SBI/ Architect/ consultant. The contractor will make the changes made on these copies and return 

these copies to the architect/ consultant for their approval. In case any revision is required or the corrections are not 

properly marked the architect/ consultant will point out the discrepancies to the contractor. The contractor will have 

to incorporate these corrections and /or attend to discrepancies either on the copies as directed by the architect/ 

consultant and resubmit to him for approval. The architect/ consultant/SBI will return one copy duly approved by him. 

 

b. For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him wherever the 

changes are made by the SBI/ Architect/ consultant. And submit two copies of such modified drawings to the 

architect/ consultant/SBI for approval. The architect/ consultant will return one of the approved drawings to the 

contractor. 

13.0 Approved make 

The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any make 

/agency within the approved list as given in the tender. 

14.0 Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and losses in 

weight shall be to the contractor’s account. 

15.0 Tendered Rates / Amount 

a) Price Bid : The Bidder has to submit online item wise rates and Total Amount as per BOQ at annexure-III of this tender 

inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, charges etc. 

and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. Item wise rates bid 

in “Price Bid” will be the basis of final order placement. 

 

16.0 Acceptance of tender: 

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not bound to accept the lowest or 

any tender and the tenderer or tenderers shall have no right to question the acts of the SBI. However adequate transparency 

would be maintained by the SBI. 

17.0 Government and Local Rules: 

The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc. of 

the Government and Local Authorities and of any company with whose system the structure is proposed to be connected. The 

contractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay fees payable to such 

authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted 

rates, taking encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall defend all 

action arising from such claims of liabilities. 
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18.0 Possession Prior to Completion 

The Owner shall have the right to take possession of or use any complete or partially completed part of the work. Such 

possession or use shall not be an acceptance of any work not completed in accordance with the contract Agreement. 

19.0 Tools, Storage of Materials, protective Works and Site Office Requirements 

a) The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 

Contractor’s representative and staff which office shall be open at all reasonable hours to receive instruction notices 

or communications and clear away on completion of the work and make good all work disturbed. 

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a 

cost of approved varnish. They are to be protected from ravages of termites, ants, and other insects and made 

available to the Owner /architects for inspection or such other purposes they may require. 

c) The contractor shall provide at his own cost all artificial light required to complete the work within the specified time. 

d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer 

required and to provide all necessary attendance, lights etc. required. 

e) The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a clean 

and sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil to be 

cleared away whenever necessary and shall good all the work disturbed by the conveniences. 

f) Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 

construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably protected against 

breeding of mosquitoes. The contractor shall indemnify the owner against any breach of rules in respect of anti-

malarial measures. 

g) The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or 

placed in or upon any boarding gantry, building structure other than those approved by the SBI. 

20.0 Protective Measures 

The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and protecting 

the work, the site and surrounding property by day, by night, on Sundays and other holidays. 

The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in course of 

execution of the work. 

The contractor shall provide necessary temporary enclosures etc. for the protection of the work and materials and for altering 

and adopting the same as may be required and removing on completion of the work and making good all work disturbed. 

21.0 Storage of Materials: 

The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials etc. 

and other work that may be executed on the site including the tools and materials of nominated sub-contractors and remove 

same on completion. 

22.0 Tools 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement shall be 

supplied by the Contractor. 

The Mistries and the supervisor on the work shall carry with them always a one meter or two meter steel tapes and a measuring 

tape of 30 meters, a spirit  level, a plumb bob and a square check the work to see that the work is being done according to the 

drawing and specifications. The site engineer will use any or all measuring instruments or tools belonging to the contractors as 

he chooses for checking the work executed or being executed on the contract. 

The contractor should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools and 

plant etc. by nominated sub-contractors for their work. 

23.0 Removal of Improper Work 

The SBI/ Consultant shall during the progress of the work have power to order in writing from time to time the removal from the 

work within such reasonable time or times as may be specified in the order of any materials which in the opinion of the SBI/ 

Consultant are not in accordance with specifications or instructions, the substitution or proper re-executed with materials or 

workmanships not in accordance with the drawings and specifications or instructions. In case the Contractor refuses to comply 

with the order the SBI/ consultant shall have the power to employ and pay other agencies to carry out the work and all 

expenses consequent thereon or incidental thereto as certified by the SBI/ consultant shall be borne by the Contractor or may 

be deducted from any money to or that may become due to the contractor. No certificate which may be given by the 

consultant shall relieve the contractor from his liability in respect of unsound work or bad materials. 

24.0 Dismissal of Workmen 

The Contractor shall on the request of the SBI/ Consultant immediately dismiss from work any person employed thereon by him, 

who may in the opinion of the SBI/ Consultant be unsuitable or incompetent or who may misconduct himself. Such discharge 

shall not be the basis of any claim for compensation or damages against the SBI/ Consultant or any of their officer or employee. 
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25.0 Concealed Work 

The Contractor shall give not less than 5 days notice of the SBI/ Architects whenever any work is to be buried in the earth, 

concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and 

correct dimensions taken before such burial. In default whereof the same shall at opinion of the SBI/ Architect be either opened 

up for measurement at the Contractor’s expense or no payment may be made for such materials. Should any dispute or 

difference arise after the execution of any work as to measurements etc or other matters which cannot be conveniently tested 

or checked, the notes of the SBI/ Architects shall be accepted as correct and binding on the contractor. 

26.0 Substitution 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the 

SBI/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such term as 

“Equal” or “other approved” etc. specific approval of the SBI/ Architects has to be obtained in writing. 

27.0 Preparation of Building Works for Occupation and Use of Completion 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of 

such inspection, he shall inform the SBI that he has completed the work and it is ready for inspection. 

On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all hardware, 

inside and outside, all floors, staircases every part of the building. He will leave the entire building neat and clean and ready for 

immediate occupation and to the satisfaction of the SBI. 

28.0 Defects after Completion 

The Contractor shall make good at his own cost and to the satisfaction of the SBI all defects and other faults which may appear 

within 12 months after completion of the work. In default the SBI may employ other persons to amend and make good such 

damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable from the contractor by the SBI 

from any money due to the contractor. In the event of the amount being insufficient the SBI may recover the balance from the 

contractor, from the amount retained under Clause No. 1 (total security deposit) of General Conditions of Contract together 

with any expenses the SBI may have incurred in connection therewith. 

29.0 Idle Labour 

Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour charges of tools and 

plants would be entertained under any circumstances. 

30.0 Guarantee for the Specialized Works 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized agency 

along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished on a non-

judicial stamp paper of appropriate value. If the contractor is required to submit guarantee/ guarantees for any items for a 

period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the defects 

liability period of 12 months as stipulated in the contract. 

31.0 Safety Measures at Site 

All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be 

provided with Helmets. It should be ensured that these are used properly. 

1. First Aid Box should be kept at site with all requisite materials. 

2. No one should be allowed to inspect / work at a height without Safety Belt. 

3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or from 

solid construction except such short period Work as can be done safely from ladders. When a ladder is used an  extra 

Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as suitable 

footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than 

¼ to 1 (¼ horizontal and 1 vertical). 

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 

secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the entire 

length of the outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure. 

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, and 

if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or floor level 

they should be closely boarded, should have adequate width and should be suitably fenced, as described. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of 

persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter. 
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7. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung 

ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer ladders this width 

should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms. 

8. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works 

gloves, rubber mats, and rubber shoes shall be used. 

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters length 

or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the surface of the 

ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, 

or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 

placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall 

be done from top to bottom. Under no circumstances undermining or under cutting shall be done. 

10. Before any demolition work is commenced and also during the process of the work : 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the 

operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding. 

No floor, roof or other part of the building shall be so over-loaded with debris or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available 

for the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and 

the Contractor should take adequate steps to ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective 

footwear and protective goggles. 

f) f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious to 

the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals. 

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 

manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into 

the manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning 

signals and boards to prevent accident to the Public. 

11. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 

following standard or conditions:- 

a) These shall be of good mechanical construction, sound material and adequate strength and free from patent 

defect and shall be kept in good repairs and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 

adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 

years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or 

lowering or as means of suspension the safe working load shall be ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case 

of hoisting machine having a variable safe working load, each safe working load of the conditions under which it 

is applicable shall be clearly indicated. No part of any machine or of any gear referred to above in this 

paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided 

with efficient safeguards, hoisting appliances should be provided with such means as will reduce to the minimum 

the risk of accidental descent of the load, adequate precautions should be taken to reduce to the minimum the 

risk of any part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating mats, wearing 

apparel such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not wear 

any rings, watches and carry keys or other materials, which are good conductors of electricity. 

12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition 

and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall be 

provided at or near places of work. 
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32.0 Fire Safety Measure 

Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated 

electrical outlets.  

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  

2. Electrical power cables/wires used shall not have any joints and shall be properly rated.  

3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed to prevent 

leakage current while in operation.  

4. Before commencing the welding work, fire section shall be informed and required precautions should be taken.  

5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site.  

6. Fire extinguishers recommended by fire officers shall be kept on the site.  

7. Used paint drums shall be stored in specified store only after closing them properly.  

8. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending upon the 

requirement of the work shall be provided by the contractor to the workmen to prevent occupational health hazards.  

9. The safety belt shall be provided by the contractor and used by the workmen while working from height for more than 

10 Mtr. from Ground level.  

10. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of materials/waste.  

11. Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at the 

designated place in proper manner.  

12. Battery operated emergency light/torches shall be provided by the contractor to the workmen while working beyond 

office hours. 

 

 

 

III. CERTIFICATE 

The measurements on the basis of which the above entries for the Bill No……………………….. made have been taken jointly on 

……………………………. and are recorded at pages ……………………….to ……………………………….. …………. Of measurement 

book no./Sheets …………………………………………………………….. 

 

 

 

Signature and date of         Signature and date of 

Contractor           Engineer of SBI 

 

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender drawings, 

conditions and specifications. 

 

 

Architect     Site Engineer/Bank’s Engineer 
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IV – MEMORANDUM FOR PAYMENT 

                                                                    R. BILL NO …………………… 

1. Total amount due since previous bill (D) (A+B)  Rs……………………… 

2. PVA on account of escalation in price of steel 

cement and other materials and labour as detailed 

in separate statement enclose    Rs……………………… 

3. Deductions: 

a. Secured Advance paid in the previous R.A.  Rs.. ……………………. 

b. Retention money on value of works as per 

accepted tenders: up to date amount 

Less: Already recovered (-)    Rs……………………… 

Balance to be recovered     Rs……………………… 

c. Mobilization advance, if any 

i. Outstanding amount (Principal + Interest) 

as on date      Rs……………………… 

ii. To be recovered in this bill    Rs……………………… 

iii. Any other departmental material cost 

to be recovered as per contract, if any   Rs..…………………… 

iv. Any other departmental service charges to be 

recovered if any, as per contract (Water, power etc.)  

Enclose statement     Rs……………………… 

4. Total deduction as per contractor    Rs……………………… 

5. Net amount payable as per Contract (E-F)   Rs……………………… 

 

(Rupees……………………………………………………….) in words. 

This bill amounting to ……………………………………………….(both figures and words) has been scrutinized by me after due test 

check of the measurement of works as required and as recommended for payment. 

Dated Signature of Bank’s Engineer 

In charge of the project  

STATUTORY DEDUCTIONS: 

1. Total amount due (E)    Rs……………………… 

2. Less:  Income Tax Payable   Rs……………………… 

3. Net Payable     Rs……………………… 
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The figure in the Memorandum for Payment has been verified and the bill passed for payment 

Rs………………………………………………….(Words and figures) 

Date:                                                                                                                   Signature of Premises office 

DETAILS OF INSURANCE POLICIES 

Type of Polices Name of Insurance Amount (Rs.) Policy No. Validity 

 

 

Workmen’s Compensation 

 

Remarks: 

1. This only an ‘on –account’ payment and is not be interpreted either as approval of work,   

     materials brought or affixed at site or for that matter approval of any sort. 

2. The quantum of work done and materials delivered at site have been certified by …………….. 

3. Should you wish to audit such work, kindly contract the undersigned and oblige. 

 

 

     _____________________________ 

 Architects  

 

PROFORMA OF HINDRANCE REGISTER 

 

Name of Work :  Date of state of work: 

Name of Contractor : Period of completion: 

Agreement No. :  Date of completion: 

 

Sr. no. Nature of 

hindrance 

Date of 

occurrence of  

hindrance 

Date of which 

hindrance was 

removed 

period of 

hindrance 

Signature 

SE/PE 

Remarks 

1                     2                     3                           4                         5                  6                     7 

 

 

SE = Site Engineer 

PE = Project Engineer 
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MAINTENANCE OF RECORDS 

 

A) Registers at the site office of the Bank’s Engineer: 

1. Measurement Books 

2. Drawing register 

3. Materials and site register 

4. Hindrance Register 

5. Site visit & instructions Register. 

 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of Contractor: 

2. Name of the work as given in the Agreement 

3. Agreement WO 

4. Tender amount 

5. Date of commencement of work 

6. Period allowed for completion as per agreement  

7. Date of completion as per agreement 

8. Period for which extension of time has been given  

 

Date MonthYear 

 

a) 1st extension vide Bank’s letter no. 

b) 2nd extension vide Bank’s letter no. 

c) 3rd extension vide Bank’s letter no. 

9. Reasons for which extension have been previously given (copies of the previous applications should be 

attached) 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 

assigned if any etc. 

 

 

  Signature of Contractor 
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TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE 

Sr.No. LIST OF NOMINATED MATERIALS & SUPPLIERS SUGGESTED MAKE LIST 

1 CIVIL WORKS  

 Ceramic Tiles/vitrified homogeneous glazed tiles.  HR Johnson, Kajaria, Nitco,ASL or equivalent  

 Cement  Ultratech , ACC , JK Cement , Ambuja 

  Chemical Pasting (Tiles)  Pidilite , Fosroc , Eurokart 

  Steel  Sail ,Tisscon , Ispat , Tata  

  Particle board  Archid ply /Century equivalent ISI make 

  Solid Surfaces ( Corian) Merino Hennex or equivalent 

  Flush Door Century, Kitply, Archidply, or equivalent 

  Polish Asain / Dulex or equivalent 

  Locks Godrej / Haffle / Hettich / Ebco or equivalent 

  Storage Hardware Godrej / Haffle / Hettich / Ebco or equivalent 

  Screws / Nails & other accessories GKW / Nettleford or equivalent 

  Plain/Toughened glass Saint- Gobain, Indo Asahi , Modi or equivalent 

  POP Punning Gyprock / India Gypsum / Birla 

  Paint Asian / Nerolac / Dulex / Berger or equivalent 

  Exterior Paint Asian / Nerolac / Dulex / Berger or equivalent 

  ACP ( Exterior / Interior) Alstone / Alu Decor /Alucobond 

  Water Proofing Pidilite or equivalent 

2 Plumbing, Sanitary Fittings & fixtures   

 CP Fitting Jaquar /Kohler/Hindware or equivalent  

  Sanitary Ware  Hindware / Jaquar / Parryware or equivalent  

  Sanitary Fittings  Jaquar /Kohler/Hindware or equivalent 

  Geyser  Bajaj / Sphere Hot / Crompton /Racold / V Guard / Havells 

  Stainless Steel sink  Nirali / Diamond or equivalent  

  Urinal Partition Glass  Jaquar/ Hindware / Saint Gobain/ Modi / Asai 

  GI Pipe  Tata/ Jindal / Zenith or equivalent  

  CP Fitting  Prince /Astral or equivalent  

  PVC & CPVC Pipe  Prince /Astral / Supreme/Skipper or equivalent  
NOTE:- 

• The tenderer shall use all the material strictly as per the list of approved make as stated above, it is mandatory to take 

the written confirmation well in advance if the material as stated above is not available and / or the same is not 

suitable (colour, size, shape, texture) as per the site condition. 

• Contractor has to submit purchases voucher of items from authorized vendor of respective brand on demand by EIC. 

• Whether a product is equivalent or not will be decided by the Engineer-in-Charge. 

•  

  GENERAL NOTE 

a Note :- The rate shall be include of frame work above false ceiling level. Measurement should be taken up to false 
ceiling level  and visible portion only. 

b Basic rate of normal Laminate shall be considered as Rs 35/SFT  

c Basic rate of veneered wood Laminate shall be considered as Rs 75/SFT  

d Rate quoted for all the items of works as mentioned in this BOQ shall be inclusive of dismantelling of existing items as 
described for the individual items of works and replacing the same with new works as per this BOQ 
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Annexure II 

To  

M/s. Antares Systems Limited, 

Registered Office:#24, Sudha 

Complex, 3rd Stage, 4th Block, 

Bangalore – 560079, Karnataka. 

Ph.:080-49352000/40482000 

Fax:080-49352034 

 

Help Desk: 9073677150/9073677151/9073677152/033 

46046611 

  

Sub: E- Tendering  FOR ……………………..vide NIT No…………dated…………….. 

 

 

Ref :  1 ________________________________ 

         2. e-tendering  dt. ……………………. 

         3. Our Offer No.                                              dt. 

 

Dear Sir, 

 

We confirm that we have quoted. 

 

      1.  ----------------------------------------------------  

 

 as our final lump sum prices during the e-tendering process conducted today. 

 

The item wise detail rates are worked out as per the Price bid(Annexure-III) appended herewith. 

 

Thanking you and looking forward to the valuable order from SBI. 

 

Yours sincerely, 

 

For _____________________ 

 

Name: 

Company: 

Date: 

Seal: 

 

 

 

BILL OF  

QUANTITIES (BOQ) 

(SEE ANNEXURE-III IN SEPARATE ATTACHMENT FILE) 


