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Notice Inviting Tender

Tender ID: AO NOIDA/GYC/1&F/25-26/01 DATE: 29.10.2025

State Bank of India invites online Tenders on item rate basis from the Bank’s Empanelled
Contractors / vendors / firms of Delhi Circle for Interior Furnishing Works- Category IF- 25 upto
25 Lakhs for Interior Furnishing Work for Gaur Yamuna City, New Premises at Greater
Noida, UP. Details of tenders are as under:

Details of tenders are as under:

Interior Furnishing Work for Gaur Yamuna

1 Name of Work City, New Premises at Greater Noida, UP
Rs.14,15,921/- (Rupees Fourteen Lakh

2. Estimated Amount : | Fifteen Thousand Nine Hundred Twenty
One only)

3. Time allowed for completion . | 30 days from date of handing over of the site.
Rs.14,000.00/- (Rupees Fourteen Thousand
Only)

4. Earnest Money Deposit . | in the form of Demand Draft/ Bankers’ Cheque
in favour of State Bank of India payable at
Noida drawn on any Bank in India.

5 - .

5 Initial Security Deposit 2% of the total value of the contract including
Earnest Money.

6 Last date and time of receipt of 04-11-2025 upto 3.00 p.m.

Tenders

Technical Bid: Scan copy of Duly Signed &
Stamped UNDERTAKING (Annexure-l) to be
submitted / uploaded online

7 Address at which the Tenders | | http://www.tenderwizard.com/SBIETENDER
' are to be submitted ’

Price Bid: Duly filled Price Bid to be
uploaded Online
http://www.tenderwizard.com/SBIETENDER
04-11-2025 at 3:30 p.m.

8 Date and time of opening of . | Technical Bid: Online only.
' Tenders '

Price Bid: Online only.

State Bank of India, RBO-1, A-35,
Sector-84 Noida , UP

9. Place of opening Tenders

12 months from the date of handing over of the

10. Defects Liability Period project to the satisfaction of Bank.

11. Validity of Offer : | 90 days from the date of opening the Tenders.
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12.

Liquidated Damages

At the rate of 0.5% of the Contract Value per
week which subject to a maximum of 5% of the
accepted Contract Value.

13.

Note

If the vendor is found to have delayed the
running/in hand project beyond the prescribed
time limit specified in related tender document,
the vendor will not be issued the new tender
until completion of the previous delayed work.

14.

Note

The vendor has to obtain all necessary
approvals/ permissions including liasioning, if
any, with the appropriate government
authorities required for the completion of the
above contract at the site mentioned in this
tender. The vendor has to comply with all the
rules and regulations which are necessary for
the execution of the contract and shall
indemnify SBI from all legal and monetary
liabilities arising due to the violation of the
approvals/ permissions, rules and regulations.

15.

Retention percentage :

Besides the ISD, as deposited by the
contractor in the above said manner, the
retention money shall be deducted from the
running account bill at the rate of 10% of the
gross value of work done by the contractor and
claimed in each bill, provided the total security
deposit i.e., ISD plus Retention Money shall
both together not exceed 5% of the contract
value.

16.

Retention period

12 months from the date of completion of work

17.

Additional Performance Deposit
(ASD) / Additional Performance
Guarantee (APG)

* ASD ASD/ APG shall be deposited by the
bidder whose bid is accepted only if their bid
amount is 7.5% or more below to the estimated
cost put to tender

* The Amount of such ASD / ASG shall be the
difference amount between 92.50% of the
estimated cost and the quoted price / bid

* Bank Guarantee or FDR receipt favoring SBI
but drawn on any other nationalized Bank may
also be accepted as ASD / APG. ASD/APG
should be deposited/submitted within 7 days of
date of issue of letter of Acceptance.
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This is an Item Rate Tender. Rates quoted by
the bidder shall be including all labour,
Materials, Royalties, Octroi, carrying charge to
site from any market of Delhi-NCR; taxes etc.
except GST which shall be paid extra at the
rate & as per Govt / Statutory guidelines /
Rules. Quoted amount by contractor should be
excluding GST.

* The Bidders need to enclose list of ongoing
works in SBI Delhi Circle with scheduled
completion date as per NIT / work order. In
case more than 2 works (under SBI Delhi
Circle) are delayed beyond scheduled date of
completion, such bidders themselves should
19. Important Note refrain from participating in bidding process till
their works are completed and renovated /
completed works are handed over to the Bank.
Such bidders may not qualify for the
participation in bidding process and their price
bid may not be opened at the sole discretion of
the Bank.

18. Rates

Note: The works are of extremely urgent nature and have to be completed in a time bound
manner. Any delay or extension shall not be provided for the said works.

Mode of Submission of Tender:

Technical Bid (only Undertaking) and the Price Bid shall be submitted online only on or before
3:00 PM on 04-11-2025. First the Technical Bids (Undertaking) shall be opened and after that
the Price Bids of only those bidders shall be opened who have submitted / uploaded the
Technical Bid (Undertaking) and Requisite EMD.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on
the next working day at the same time. State Bank of India has the right to accept / reject any or
all tenders without assigning any reasons.

Any corrigendum / addendum in the matter will be published only in e-tendering service
provider’s portal.

For e-Tender related queries: Service Provider, M/s Antares Systems Limited, Registered Office

at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore — 560079.
Ph: - 080-49352000 / 40482000 Fax: - 080-49352034
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Help Desk: 080-40482100 / 1800-3096630 / 9073677150/ 151 / 152 / 9674758506 / 9674758723
/26 /033 4604 6611 Contact Person: Mr. Abhay, Mob: 9708966660/Mr. Pravesh Mo:
9044314492 (On working days-9 am to 6 pm)

E-mail: praveshmani.t@antaressystems.com / abhaykumar@antaressystems.com

For any other queries, the vendors may contact, Mr. Jitendra Tyagi, Sr. Project Manager, -
8630752738 for M/s. RT & Associates Pvt. Ltd. And/or Mr. Rovin C Kashyap, Assistant

Manager (Civil)- 9560382702, SBI, LHO building, P & E department (5th floor), Sansad Marg;
New Delhi-110001.

State Bank of India has the right to accept / reject any or all tenders without assigning any
reasons.

STATE BANK OF INDIA

SIGNATURE OF THE TENDERER
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2.1

INSTRUCTIONS TO THE TENDERERS
Scope of Work

State Bank of India invites online Tenders from the Bank’s empanelled Contractors in
Delhi Circle for Interior Furnishing Works |IF-25 Category- upto Rs. 25 Lakhs for the
Interior Furnishing Work for Gaur Yamuna City, New Premises at Greater Noida,
UP.

Site and its Location

The proposed work is to be carried out at ‘Shop No.80, 1t Floor, Gaur Runway Hub,
Gaur Yamuna City, Yamuna Expressway, Greater Noida’
The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents in the most workmen like manner.
Instructions to Tenderers
General Conditions of Contract
Special Conditions of Contract
Additional Specifications
Drawings
Price Bid
The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order
given below:
a. Price Bid
Additional Specifications
Technical Specifications
Drawings
Special Conditions of Contract
General Condition of Contract
Instruction to Tenderers

@0 ao0c0C

Complete set of tender documents including relative drawings can be downloaded from
e-tendering portal of the e-tendering service provider engaged by SBI
The tender documents are not transferable.

Site Visit

3.1

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
tenderer is requested satisfy himself regarding the availability of water, power, transport
and communication facilities, the character quality and quantity of the materials, labour,
the law and order situation, climatic conditions, liaison requirements with local
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authorities/ authorities maintaining the campus, security agencies guarding the campus,
traffic regulations in and around the site etc;

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of 14,000/~ (Rupees
Fourteen Thousand Only) in the form of Demand Draft/ Bankers’ Cheque in favour of
State Bank of India payable at Noida drawn on any Bank in India.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of
Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value
less EMD, by means of Demand Draft drawn in favour of State Bank of India payable at
Noida within a period of 7 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in
the form of initial security deposit, which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the respective
running account bills i.e. deduction from each running bill account will be 10% till total
3% of contract value is reached. The total security shall be paid to the contractors after
the defects liability period as specified in the contract provided he has carried out all the
work and attended to all the defects in accordance with the condition of the contract and
clearance, if any, of the observations of the CTE of CVC. No interest shall be paid to the
amount retained by the Bank as Security Deposit.

Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 7 days from the receipt of
intimation of acceptance of his tender by the Bank. However, the written acceptance of
the tender by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respects in
accordance with the terms of contract within a period of 30 Days from the date of
handing over of the site.
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9. Validity of Tender
Tenders shall remain valid and open for acceptance for a period of ninety days from the
date of opening price bid. If the tenderer withdraws his/her offer during the validity period
or makes modifications in his/her original offer which are not acceptable to the Bank
without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the
EMD.

10. Liquidated Damages
The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the
accepted Contract Value.

11. Rate and Prices:

11.1  The amount of each item shall be calculated and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication of
unit rate and the quantity the unit rate quoted will govern and the total amount will be
corrected.

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and will
not be considered during execution.

11.2.2 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor
would be paid accordingly.

11.3 The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the

Consultant/Bank.

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over
writing shall be duly attested by him.

11.5 Each page shall be totaled and the grand total shall be given.
11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc.
and deduction at source for Income Tax, Work Contract Tax etc. will be made as per

statutory rules.

11.5.2 The contractor shall be required to conduct necessary tests of the water brought from
tube well or any other outside source, from approved laboratory.

11.5.3 The contractor is required to comply with all act of the Government relating to labour and
the rules and regulations made there under from time to time and to submit at the proper
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12.

13.

14.

15.

16.

17.

times all particulars and statements required to be furnished to the appropriate
authorities.

Vendor has to submit in Hard copy the tender document along with all terms &
Conditions, Specifications and subsequent annexure and corrigendum’s duly
signed and stamped by authorized representative/ signatory on becoming L1.
However, we accept all the terms and conditions along with the specifications,
Drawings, Layouts etc defined in the tender documents.

Nominated Contractor for Allied work, if any: The contractor shall get allied works
executed only through Contractors already in SBI's Panel, for different categories of
works.

If the L1 Price quoted is more than 10% below the estimated cost the vendor has to
submit the additional security deposit as performance guarantee of the amount of total %
value less than the estimated value. The Performance guarantee will be released after
successful completion of the work.

Dedicated person at site: The contractor has to appoint one or two site supervisors (for
2 shifts of works) at site, who will be available at site all the time (Whenever work is
getting executed); so that he can be contacted at any point of time to resolve the issues
at site. Contractor has to ensure that, the person or persons are not getting changed in
between the ongoing job, and they are accessible all the time on phone and at site. Their
contact numbers to be shared with SBI, building management team and architect.

Covid Protocol: Considering the present pandemic situation, all the contractors and
their workforce has to follow all the COVID protocols set by Govt. of India as well as well
by the Building owner & management team and by SBI. Contractor has to enquire about
all the protocols before-hand and the entire workforce has to follow and implement the
same at site. If the protocols are getting changed or revised time to time as per govt.
instruction; contractor has to follow the same in consultation with SBI and building
management team. Nothing will be paid extra for this and are inclusive within the quoted
rate by contractor.

Building guideline — security & discipline: Contractor and his workforce have to
follow security and discipline guidelines set by building management team. Contractor
has to enquire about all the protocols before-hand and the entire workforce has to follow
and implement the same at site.

Use of toilet and bathroom: Contractor and his workforce have to follow building
guideline set by the building management team for use of toilet and bathroom.
Contractor has to enquire about all the protocols before-hand and the entire workforce
has to follow and implement the same at site. Any issues raised in this regard by building
management team have to be addressed/ resolved by the contractor on most urgent
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18.

19.

20.

21.

basis. If any damage is caused to the building or building’s infrastructure by contractor or
contractor’'s workforce, same has to be repaired/ replaced as per requirement; by the
contractor without any extra cost. The toilets and wash areas which the contractor’s work
force will use during construction works, have to be cleaned on daily basis to maintain
hygiene as per building management team’s guideline. All costs are inclusive with in the
quoted rates of contractor.

Building guideline - Use of Water: Contractor and his workforce has to follow building
guidelines set by the building management team for use of water, for construction
purpose and for their daily requirements. Contractor has to enquire about all the
protocols before-hand and the entire workforce has to follow and implement the same at
site. Any issues raised in this regard by building management team have to be
addressed/ resolved by the contractor on most urgent basis. All costs are inclusive with
in the quoted rates of the contractor.

Building guideline — Movement restriction of workers: Contractor has to ensure the
restricted movement area, path and timing of his work force as suggested by building
management team. Contractor has to enquire about all the protocols before-hand and
the entire workforce has to follow and implement the same at site. Any issues raised in
this regard by building management team have to be addressed/ resolved by the
contractor on most urgent basis. All costs are inclusive within the quoted rates.

Building guideline — HVAC, sprinkler, etc (for changing/ relocation of existing
features) duct:

The contractor has to follow building guidelines for changing or relocation of existing
features like HVAC ducts and system; sprinklers, fire detection system, CCTV,
networking, earthing route, voice line etc. The contractor has to follow the existing
service/ route system of the building. Contractor has to enquire about all the existing
systems/ protocols before-hand and the entire workforce has to follow and implement
the same at site. At any circumstances, the building structure or existing infrastructure
system should not be tempered or altered without written consent of building
management team & SBI.

Working time: The contractor has to follow the time restrictions of work at site as per
building norms set by the building management team. As per preliminary discussions
with building management team; it was agreed that the contractor can work on
weekends and on holidays, all through the day & night; but during working days they can
carry out all type of works in between 8 PM to 8 AM only (means during nightshift after
office working time) and during day time 8 AM to 8 PM works can be carried out which
will not create any sound or vibration.

The contractor has to enquire about all the existing systems/ protocols before-hand and
the entire workforce has to follow and implement the same at site.
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22.

23.

24.

25.

26.

27.

For the above-mentioned time restrictions nothing will be paid extra and no extra time will
be permitted for completion of work. The contractor should study all the aspects in detail
before quoting their rates.

Malba removal & dumping: The contractor has to follow the guidelines set by the
building management team for malba removal and temporary storage place & duration for
the same. Contractor has to ensure daily clearance of malba from the floor area (site area)
and dumping the same and removal of the same as per building guideline.

Technique for carrying of malba, route and timing for removal of malba has to be
discussed with management team before initiation of work at site. All building guidelines
shall be strictly followed for the same.

Use of lift as per building guideline: The Contractor and his workforce cannot use the
lift during construction work for accessing the 2™ & onward floor of the building; and to
come down to ground floor. Movement of contractor and his workforce is strictly prohibited
in other floors. In case of requirement, permission has to be obtained for the same from
building management team before-hand. Conditions for using service lifts and staircase to
be discussed and clarified with the building management before hand. All service lifts and
staircase to be cleaned by the contractor’'s team on daily basis (in case they are getting
dirty due to Contractor’s use) to minimize inconvenience to other users of the building.

No cooking or any other fire related activity : As per preliminary discussion with
building management team work can be carried out 24 X 7 with conditions (refer point no:
8 for details); the workers can stay and work at site for fast work process; but all kinds of
fire related activity is strictly prohibited in the building at any circumstances. The contractor
and his team have to ensure compliance of the same.

Cleaning of glasses and all other part of the floor after completion: The contractor
and his team have to take extreme precaution for safeguarding the existing glazing system
of the building, while carrying out work with in the building. In case of any damage of
glazing system the responsible contractor has to get the damaged part repaired in
coordination with building management team without any extra cost. All other parts of the
floor (1st floor, site area) and the other areas which got used by contractor as part of the
project, have to be cleaned by the contractor’'s workforce after completion of the project;
with out any extra cost.

Timing of transportation of material: The contractor has to work out timing, route and
place of loading and unloading of raw materials with building management team,
beforehand. All the works will be strictly carried out as per building management team’s
guidelines. Nothing will be paid extra for these restricts (if any).

Material sample: The contractor has to get all the samples of materials checked at site
beforehand from SBI engineer or architect. One item of each of the approved material
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28.

29.

30.

31.

32.

33.

sample should be available at site all the time with the site supervisor. If not available on
demand, it will be treated that the material sample has not been approved.

Procurement of material: All materials which are of critical type or of unique in nature to
be ordered at initial days itself of the project. If the contractor fails to procure the desired
product within the time limit; then the same work will be executed by 3™ party contractor/
vendor at the cost of the responsible contractor (what so ever amount 3™ party demands);
and nothing extra will be paid for the same to the responsible contractor. Delay of project
for unavailability of materials will not be entertained at any circumstances.

Junction boxes at floor: All junction boxes (of raceway) are to be placed under furniture.
Later-on no excuses will be entertained. No junction box to be placed at any circulation
route at any circumstances. Incase of special conditions the contractor has to take prior
written permission from architect/ engineer for the same. Incase of non compliance the
work (along with associated jobs) will be redone at contractor’s expense. All floor junction
boxes (of raceway) are to be covered with SS cover plates which are to be fixed with
junction box/ floor, with SS screws and plastic rawl plugs (at least 2 nos., for each cover).
Fixing of covers with double sided tape will not be entertained at any circumstances.

Bends at floor and wall junctions: All conduit bends at floor level under table and at wall
junctions are to be done through PVC or Gl bends. They should be properly fixed with Gl
saddle clamps in such away so that they are not visible from external side at normal visual
eye level. No flexible pipes are to be used for the above-mentioned works.

Other vendors: Fire, IT & CC vendors: The other vendors related to the project (like :
Fire, IT &CC TV vendors etc.) are to be guided as per Interior, Electric & HVAC layout
drawings. Without prior approved drawings by architect/ engineer, for the related job
works; no work to be carried out at site at any circumstances. Incase any vendor carries
out any work without prior approved drawing by architect/ engineer; the same has to be
revised as per requirement of design scheme; at concerned contractor’'s/ vendor’s cost
without any extra payment.

Before quoting rates, the contractor should visit the site and inspect in details, and should
understand & analyse all the items and context of work and terms and conditions of the
building management team. If any ambiguity found or clarification needed, then it should
be raised to SBI authority before submission of the tender. Otherwise, no issues/
arguments/ claims will be entertained later on.

Before initiation of work at the site, contractor should inspect the site thoroughly for clear
understanding of the site condition. During initial supervision of site or during construction
work; if any kinds of structural defects or primary building service related issue/ defects
getting observed, then the contractor should raise the issue to SBI and building
management team immediately for appropriate action.
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To,

Annexure-l
UNDERTAKING
(To be submitted along with the technical Bid)

Regional Manager
State Bank of India,
RBO -1,

A-35, Hausary Complex,
Sector 84, Noida (U.P.).

Dear Sir,

Sub.: - Interior Furnishing Work for Gaur Yamuna City, New Premises at
Greater Noida, UP

I / We refer to the tender notice (NIT) issued by you for Civil works and allied works in
connection with the above.

| undertake to submit in Hard copy the tender document along with all terms &
Conditions, Specifications and subsequent annexure and Corrigendum’s duly
signed and stamped by authorized representative/ signatory on becoming L1.
However, we accept all the terms and conditions along with the specifications,
Drawings, Layouts etc. defined in the tender documents uploaded at site.

I/ We hereby offer to perform, provide, execute, complete and maintain the works in
conformity with the drawings, designs, conditions of contracts, specifications, schedule
of quantities relating to the works.

I/ We have satisfied myself/ourselves as to the site conditions, examined the drawings
and all aspects of the tender conditions, subject to above, I/ We do hereby agree, should
this tender be accepted in whole or in part, to:

A: Abide by and fulfill all the terms and provisions of the said conditions annexed here to,
B: Complete the works within the period as mentioned in NIT as per the work
programme in two or three shifts if considered necessary by the Employer / Consultants
at no extra cost to the Employer.

I / We have deposited an earnest money as per NIT which will not bear any interest and
is liable for forfeiture and | may not be allowed to participate in any of the tender of SBI
for a period of 06 months from the date of opening of this tender.
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. If the offer/Bid is withdrawn by us within the validity period of acceptance.
Or
Il. If the contract agreement is not executed by us within 15 days from the date of
receipt of the letter of acceptance.
Or
M. If we fail to pay the initial security deposit/ASD/APG as stipulated.
Or
V. If the work is not commenced within 7 days from the date of issue of letter of
Acceptance by the Architect/Bank.
6. 1/ We understand that the Bank is not bound to accept the lowest or any tender.

(Signature of Authorized Person of the Firm) (Seal of the Firm)
Name of the Signatory:
Date:

Place:
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FORM OF TENDER

Regional Manager
State Bank of India,
RBO -1,

A-35, Hausary Complex,
Sector 84, Noida (U.P.).

Dear Sir,

Sub.: - Interior Furnishing Work for Gaur Yamuna City, New Premises at
Greater Noida, UP

I/ We refer to the Notice Inviting Tender issued by you for the captioned work.

1. I/ We do hereby offer to perform, provide, execute, complete and maintain the works in
conformity with Bill of Quantities, Drawings, Specification, Design, General and Special
conditions of Contract, Instruction to tenderers, etc. as contained in the tender documents for
the sum as arrived and filled, at the respective rates quoted by me/us in the Schedule of
Quantities and/or at any other sum and rate subsequently negotiated and accepted / agreed by
the Bank and me/us.

2. I/We have satisfied myself / our self as to the site conditions, examined site and drawings,
and all aspects of tender documents / conditions and are acceptable to us.

I/We do hereby agree, should this tender be accepted in whole or in part, to,

(A)Abide by and fullfill the terms, conditions and provisions of tender documents annexed
hereto.

(B) Complete the work within stipulated completion time at no extra cost to the Bank.

3. I/We have already deposited the Earnest Money Amount as per NIT.

4. I/We are uploading /submitting the Part-A (Technical Bid) and Part-B (Price Bid) with other
requisite documents online at designated site.

5. I/We confirm that I/We are duly authorized to participate in the tendering /bidding and
understand that my / our tender is liable to be rejected if,

(i) At any times it comes to the notice of the Banks that |/We have concealed or / and have
given any wrong information.
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(ii)) The tender is not duly filed and /or signed and / or is incomplete and/or not kept confidential.

(i) The bid contains any condition / alteration / modification and/or any tempering with the
tender documents is done at our end.

(iv) Tender submitted after due date and time All the pages of the tender documents are affixed
with the seal/stamp of my/our company and initialed / signed by the undersigned.

Signature of Tenderer/s Seal / Stamp of the Firm /
Company (Duly authorized for tendering)
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(On Non -Judicial Stamp paper of appropriate value)
AGREEMENT

This agreement made on the day of Two Thousand

BETWEEN State Bank of India a corporation constructed under the State Bank of India Act,
1955 and having its Local Head Office at Delhi and many other places, (hereinafter called “the
Employer’) of the one part and M/s through its
having its registered office at
(hereinafter called “the Contractor”) of the

other part.

WHEREAS the Employer is desirous of executing Certain Works to be carried out
“Interior Furnishing Work for Gaur Yamuna City, New Premises at Greater Noida, UP ”; as
per Schedule-l, to this agreement and has caused Drawings, Bills of Quantities and
Specification describing the work to be done, prepared by M/s. RT & Associates Pvt. Ltd.
(hereinafter called “the Consultant”).

AND WHEREAS the said Drawings, the Bills of Quantities marked pages to
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties
hereto:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender
and the Conditions of Contract and further subject to the Special Conditions set forth in
Schedule-Il hereto attached (hereinafter collectively referred to as “the said Conditions”) as per
the said Drawings and as described in the said Specification and included in the said Bills of
Quantities for the sum of Rupees

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the sum of Rupees
to be paid at the time and in the
manner set forth in the said Conditions, the Contractor shall upon and subject to the said
Drawings and described in the said Specification and Bills of Quantities.

2. The Employer shall pay to the Contractor the said sum of
Rs.

or such other sum as shall become payable hereunder at the times and in
the manner specified hereinafter.

3. The term “The Consultant” in the said conditions shall mean M/s. RT &
Associates Pvt. Ltd. or in the event of their ceasing to be Consultants for the purposes
of this Contract, such other persons as shall be nominated for that purpose by the
Employer, not being a person to whom the contractor shall object for reasons considered
to be sufficient by the Employer mentioned in the said Conditions. Provided always that
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10.

no persons subsequently appointed to be Consultants under this Contract shall be
entitled to disregard or overrule any decision or approval or direction given or expressed
by the Consultants for the time being.

The said Conditions, Specifications and Priced Bills of Quantities shall be read and
construed as forming part of this agreement, and the parties hereto shall respectively
abide by and submit themselves to the conditions and stipulations and perform the
agreement on their parts respectively in such Conditions, Specifications and Priced Bills
of Quantities contained.

This agreement is subject to jurisdiction of courts in Gautam Budh Nagar only.

Regional Manager, RBO-1, A-35, Sector-84, Noida or any other officer authorized
by him shall exercise powers on behalf of the said Employer for the purpose of the
Contract Agreement.

Whereas both the parties agree to sign the following annexure Annexed to this
Agreement in token of their acceptance.
i Agreement
i. General Conditions of contract.
iii.  Special Condition of Contract.
iv.  Safety Codes.
V. Specifications.
vi.  Material Testing & Their Frequency.
vii.  List of Approved Makes/ Brands
viii.  Priced Bill of Quantities.
ix.  Drawings.

The Bank shall pay the contractor such sum as shall become payable hereunder at the
times and in the manner specified in the said Conditions mentioned in the General
Conditions of Contract.

Whereas the Contractor hereby undertakes and agrees to carry out and complete the
works within 30 Days from the date of handing over site or 15 days from the date of
issue of letter of acceptance of whichever is later. The Contractor agrees and has
deposited the sum of Rs. by way of Initial Security Deposit for due fulfillment
of this Contract for the Works. It is agreed that the Security Deposit shall be deducted
from each running bills and refunded to the contractor as per clause 2 of the General
Conditions of the Contract Annexed herewith.

Whereas it is agreed that the earnest money amounting to 74,000/~ (Fourteen
Thousand Only) deposited by the Contractor in the form of Demand Draft along with the
tender shall be forfeited in full in case the Contractor does not remit the Initial Security
Deposit within the stipulated period of the start of the works by the stipulated date

Page 19 of 63 Seal & Signature of Bidder / Contractor



11.

12.

13.

14.

mentioned in the award letter.

Whereas Shri is the accredited representative(s) of the
Contractor who would be responsible for taking instructions from the Employer in relation
to the Works. The Contractor agrees to pay Sales Tax or any other Tax on material or
finished works like Works Contract Tax, Turnover Tax etc. including Income Tax in
respect of this Contract of the Works and the Employer will not entertain any claim
whatsoever in this report nor the Employer shall be responsible to pay any Tax as
mentioned above. If due to non — payment of any of the aforesaid Tax or other Taxes
connected with the Works, the Contractor suffers any loss or damages occurred to the
Contractor and the Employer will be entitled to claim damages from the contractor for
non completion of the Work within 12 calendar months stipulated in Para 9, above.

Whereas the Contractor hereby declares the list of all the relative working with the
Employer which is annexed herewith.
OR
Whereas the Contractor declares that none of his relative is working with the Employer.
OR
Whereas the Contractor declares that he has associated himself with the agencies of the
appropriate classes of person for Sanitary and Water Supply Installation etc. or any
other specialized job to complete the works.

The Plans, Drawings, Specifications, Contract Documents and the Documents above
mentioned shall form basis of this Contract and the decision of Regional Manager,
RBO-1, A-35, Sector-84, Noida for the time being as mentioned in the Conditions of
Contract in reference to all matters of dispute as to material, workmanship or account
and as to the intended interpretation of the clauses of the Agreement or any of the
document attached hereto shall be final and binding on both parties and may be made
rule of the court.

The work comprises of the “Interior Furnishing Work for Gaur Yamuna City, New
Premises at Greater Noida, UP” as mentioned above and all subsidiary and other
works connected therewith on the same site as may be ordered to be done from time to
time by Regional Manager, RBO-1, A-35, Sector-84, Noida for the time being even
though such works may not have been shown on the, Plans or described in the said
Specifications or Schedule of Quantities of various classes of Work to be done.

The Employer through the Regional Manager, RBO-1, A-35, Sector-84, Noida
reserves himself the right of altering the Plans, Drawings and nature of Work of adding
to or omitting any items of work or having portions of the same carried out
departmentally or otherwise and such alterations or variations shall be carried out
without prejudice to this Contract.
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15. All disputes arising out of or in any way connected with this agreement shall be deemed
to have arisen in Gautam Budh Nagar and only the courts of Gautam Budh Nagar shall
have jurisdiction to determine the same

16. The several parts of this Contract have been read to us and fully understood by us.
In Witness whereof the parties above named have executed these presents today and
year first hereinabove written.

Signed, Sealed and Delivered by:

Authorized Representative of Employer Authorized Representative of Contractor
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SCHEDULE |

“Interior Furnishing Work for Gaur Yamuna City, New Premises at Greater Noida, UP” all
as described in Tender and Drawings inclusive hereto as Specifications.

SCHEDULE Il
The following Letters/ Correspondence form a part of Agreement:
1.
2.
3.

As witness our hands the day and year first written above,

In presence of

Signature: Signature by the said Employer
Name: Name:

Occupation: Designation:

Address: Address:

In presence of

Signature: Signature by the said Contractor
Name: Name:

Occupation: Designation:

Address: Address:
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions:

1.1

o
o O

1.1.9
1.1.10

2.0

3.0

Contract means the documents forming the tender and the acceptance thereof and the
formal agreement executed between State Bank of India (client) and the contractor,
together with the documents referred therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
architects/ Bank and all these documents taken together shall be deemed to form one
contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank
Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s
representatives, successors and assigns.

‘Architects/ Consultants’ shall mean M/s. RT & Associates Pvt. Ltd.

‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to
give instructions to the contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporated or
not, undertaking the works and shall include legal personal representative of such
individual or the composing the firm or company and the permitted assignees of such
individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described
in the “Scope of work” and/ or to be executed in accordance with the contract and
includes materials, apparatus, equipment, temporary supports, fittings and things of all
kinds to be provided, the obligations of the contractor hereunder and work to be done by
the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/ Consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such drawings as
may be issued by the Engineer from time to time.

‘Contract Value’ shall mean the value of the entire work as stipulated in the letter of
acceptance of tender subject to such additions thereto or deductions there from as may
be under the deductions there from as may be made under the provision herein after
contained.

‘Specifications’ shall mean the specifications referred to in the tender and any

modifications thereof as may time to time be furnished or approved by the architect/
consultant “Month” means calendar month.

“Week” means seven consecutive days.

“‘Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

Total Security Deposit

Total Security Deposit shall comprise of
Earnest Money Deposit

Initial Security Deposit

Retention Money

Earnest Money Deposit:
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4.0

5.0

6.0

7.0

The tenderer shall furnish EMD of 14,000/- (Fourteen Thousand Only) in the form of
Demand Draft drawn in favour of State Bank of India payable at Noida on any Scheduled
Bank. No tender shall be considered unless the EMD is so deposited in the required
form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall
be refunded after the decision to award the contract is taken without interest. The EMD
shall stand absolutely forfeited if the tenderer revokes his tender at any time the period
when he is required to keep his tender open acceptance by the SBI or after it is
accepted by the SBI the contractor fails to enter into a formal agreement or fails to pay
the initial security deposit as stipulated or fails to commence the work within the
stipulated time.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the
form of D/D drawn on any scheduled Bank and shall be deposited within 7 days from the
date of acceptance of tender.

Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the retention
money shall be deducted from the running account bill at the rate of 10% of the gross
value of work done by the contractor and claimed in each bill provided the total security
deposit i.e. the ISD plus Retention Money shall both together not exceed 5% of the
contract value. the total security deposit shall be refunded to the contractor without any
interest after the end of defects liability period provided the contractor has satisfactorily
attended to all defects in accordance with the conditions of contract including site
clearance.

Language
The language in which the contract documents shall be drawn shall be in English.

Errors, Omissions and Discrepancies

In case of errors, omissions and / or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

Between the written or shown description or dimensions in the drawings and the
correspondence one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the former shall be adopted.

In case of difference between rates written in figures and words, the rate in words shall
prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.
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8.0

9.0

10.0

11.0

12.0

13.0

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect in
strictly accordance with this contract and with the directions of and to the satisfaction of
the Bank/ SBI to be communicated through the Consultant/ consultant. The Consultant/
consultant at the directions of the Bank from time to time issue further drawings and/ or
written instructions, details directions and explanations which are hereafter collectively
referred to as Consultant’'s/ Consultant’s instructions in regard to the variation or
modification of the design, quality or quantity of work or the addition or omission or
substitution of any work. Any discrepancy in the drawings or between the BOQ and/ or
specifications. The removal from the site of any material brought thereon by the
contractor and any substitution of any other materials therefore the removal and/ or re-
execution of any work executed by him. The dismissal from the work of any person
employed/ engaged thereupon.

Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of acceptance either
directly or through the Consultant by registered post or otherwise depositing at the
address of the contractor as given in the tender to enter into a Contract for the execution
of the work as per the terms of the tender. The letter of acceptance shall constitute a
binding contract between the SBI and the contractor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Consultant the
successful tenderer shall be bound to implement the contract and within seven days
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI through its
Consultants/ consultants are the properties of the SBI. They are not to be used on other
work.

Detailed Drawings and Instructions:

The SBI through its Consultants/ consultants shall furnish with reasonable promptness
additional instructions by means of drawings or otherwise necessary for the proper
execution of work. All such drawings and instructions shall be consistent with the
contract documents, true developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed
programme schedule indicating therein the date of start and completion of various
activities on receipt of the wok order and submit the same to the SBI through the
Consultant / consultant.

Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.
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14.0

15.0

16.0

17.0

18.0

Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or
to complete the work and clear the site including vacating their office on or before the
contracted or extended date or completion without justification in support of the cause of
delay, he may be called upon without prejudice to any other right of remedy available
under the law to the SBI on account of such breach to pay a liquidated damages at the
rate of 0.5% of the contract value per week which is subject to a maximum of 5% of the
contract value.

Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or otherwise
specified all materials shall be new and both workmanship and materials shall be of best
quality. The contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the work any unfit person or anyone not skilled in
the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI / Consultant/ Consultant he shall be removed from the site
immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify the SBI/ - in writing under intimation of the Consultant / Consultant. If the
contractor performs any act which is against the law, rules and regulations he shall meet
all the costs arising there from and shall indemnify the SBI any legal actions arising there
from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the Consultant/ consultant before
proceeding with the work. If at any time any error in this respect shall appear during the
progress of the works, irrespective of the fact that the layout had been approved by the
Consultant / consultant the contractor shall be responsible for the same and shall at his
own expenses rectify such error, if so, required to satisfaction of the SBI.

Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI's properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss, except due to causes
beyond his control and due to his fault or negligence.
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19.0

20.0

21.0

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the
works and shall comply with all applicable provisions of Govt. and local bodies safety
laws and building codes to prevent accidents, or injuries to persons or property on, about
or adjacent to his place of work. The contractor shall take insurance covers as per
clause 26.0 at his own cost. The policy may take in joint names of the contractor and
the SBI and the original policy may be lodged with the SBI.

Inspection of Work:

The SBI /-/ Consultant / Consultant or their representatives shall at all reasonable times
have free access to the work site and/ or to the workshop, factories, or other places
where materials are lying or from where they are obtained and the contractor shall give
every facility to the SBI/ -, Consultant / consultant and their representatives necessary
for inspection and examination and test of the materials and workmanship. No person
unless authorised by the SBI/ Consultant / Consultant except the representative of
Public authorities shall be allowed on the work at any time. The proposed work either
during its construction stage or its completion can also be inspected by the Chief
Technical Examiner’s organisation a wing of Central Vigilance Commission.

Assignment and Subletting

The whole of work included in the contact shall be executed the contractor and he shall
not directly entrust and engage or indirectly transfer, assign or underlet the contract or
any part or share thereof or interest therein without the written consent of the SBI/ -
through the Consultant and no undertaking shall relieve the contractor from the
responsibility of the contractor from active superintendence of the work during its
progress.

Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Consultant/ Consultant instructions and shall be subject
from time to time to such tests as the Consultant/ consultant may direct at the place of
manufacture or fabrication or on the site or an approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery, labour, and materials
as are normally required or examining measuring sampling and testing any material or
part of work before incorporation in the work before incorporation in the work or testing
as may be selected and required by the Consultant/ Consultant.

Samples

All samples of adequate numbers, size, shades and pattern as per specifications shall
be supplied by the contractor without any extra charges. If certain items proposed to be
used are of such nature that samples cannot be presented or prepared at the site
detailed literature/ test certificate of the same shall be provided to the satisfaction of the
Consultant / Consultant. Before submitting the sample / literature the contractor shall
satisfy himself that the material / equipment for which he is submitting the sample /
literature meet with the requirement of tender specification. Only when the samples are
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22.0

23.0

24.0

25.0

approved in writing by the Consultant / consultant the contractor shall proceed with the
procurement and installation of the particular material / equipment. The approved
samples shall be signed by the Consultant / Consultant for identification and shall be
kept on record at site office until the completion of the work for inspection / comparison
at any time. The Consultant / Consultant shall take reasonable time to approve the
sample. Any delay that might occur in approving the samples for reasons of its not
meeting the specifications or other discrepancies inadequacy in furnishing samples of
best qualities from various manufacturers and such other aspects causing delay on the
approval of the materials / equipment etc. shall be to the account of the contractor.

Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if such test
is intended by or provided for in the specification or BOQ.

Costs of Tests not provided for

If any test is ordered by the Consultant / Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Consultant /
Consultant to be carried out by an independent person at any place other than the site or
the place of manufacture or fabrication of the materials tested or any Government /
approved laboratory, then the cost of such test shall be borne by the contractor.

Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him form nay risks or from
the entire responsibility for the fulfillment of contract.

Contractor’s Superintendence

The contractor shall give necessary personal superintendence during the execution of
the works and as long, thereafter, as the Consultant / consultant may consider
necessary until the expiry of the defects liability period stated hereto.

Quantities

The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
quantities. The rate quoted shall remain valid for variation of quantity against individual
item to any extent subject to maximum variation of the contract value by 25%. The entire
amount paid under Clause 20, 21 hereof as well as amounts of prime cost and
provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation exceeding
25% shall be paid on the basis of provisions of clause 22 (e) hereof.

Works to be measured
The Consultant / Consultant may from time to time intimate to the contractor that he
required the work to be measured and the contractor shall forthwith attend or send a
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26.0

27.0

qualified representative to assist the Consultant in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detailed in the specifications. The representative of the Consultant/
Consultant shall take joint measurements with the contractor’s representative and the
measurements shall be entered in the measurement book. The contractor or his
authorised representative shall sign all the pages of the measurement book in which the
measurements have been recorded in token of his acceptance. All the corrections shall
be duly attested by both representatives. No over writings shall be made in the M book
should the contractor not attend or neglect or omit to depute his representative to take
measurements then the measurements recorded by the representative of the Consultant
/ consultant shall be final. All authorized extra work, omissions and all variations made
shall be included in such measurement.

Variations

No alteration, omission or variation ordered in writing by the Consultant / consultant shall
vitiate the contract. In case the SBI / -/ Consultant / Consultant thinks proper at any time
during the progress of works to make any alteration in, or additions to or omissions from
the works or any alteration in the kind or quality of the materials to be used therein, the
Consultant / Consultant shall give notice thereof in writing to the contractor or shall
confirm in writing within seven days of giving such oral instructions the contractor shall
alter to, add to, or omit from as the case may be in accordance with such notice, but the
contractor shall not do any work extra to or make any alterations or additions to or
omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of
the Consultant / Consultant and the value of such extras, alterations, additions or
omissions shall in all cases be determined by the Consultant / Consultant and the same
shall be added to or deducted from the contract value, as the case may be.

Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Consultant / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorised extra and shall be made in
accordance with the following provisions.

i) The net rates or prices in the contract shall determine the valuation of he extra work
where such extra work is of similar character and executed under similar conditions as
the work priced herein.

ii)Rates for all items, wherever possible should be derived out of the rates given in the
priced BOQ.

The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
works are carried out, otherwise the prices for the same shall be valued under sub-
clause (c) hereunder.
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29.0

Where the extra works are not of similar character and /or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of he
receipt of the letter of acceptance inform the Consultant / consultant of the rate which he
intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Consultant / Consultant shall fix such rate or prices as in the
circumstances in his opinion reasonable and proper, based on the market, rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then
in accordance with the local day work rates and wages for the district; provided that in
either case, vouchers specifying the daily time (and if required by the Consultant /
Consultant) the workman’s name and materials employed be delivered for verifications
to the Consultant / consultant at or before the end of the week following that in which the
work has been executed.

It is further clarified that for all such authorised extra items where rates cannot be
derived from the tender, the Contractor shall submit rates duly supported by rate
analysis worked on the market rate basis” for material, labour, hire / running charges of
equipment and wastage etc. plus 15% towards establishment charges, contractor’s
overheads and profit. Such items shall not be eligible for escalation.

Final Measurement
The final measurement, valuation and payment in respect of the contract shall be
completed within six months of the virtual completion of the work.

Virtual Completion Certificate (VCC)

On successful completion of entire woks covered by the contract to the full satisfaction of
the Consultants / SBI/ -, the contractor shall ensure that the following works have been
completed to the satisfaction of the Consultants / SBI/ -.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structures
including labour sheds/camps and constructions and other items and things whatsoever
brought upon or erected at the site or any land allotted to the contractor by the SBI and
not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by
the SBI and shall clear, level and dress, compact the site as required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and all land allotted
by the SBI.

Shall hand over the work in a peaceful manner to the SBI.

All defects / imperfections have been attended and rectified as pointed out by the SBI/ -
to the full satisfaction of SBI/ -.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall
be entitled to apply to the Consultant / consultant is satisfied of the completion of the
work. Relative to which the completion certificate has been sought, the Consultant/
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31.0

32.0

consultant shall within Fourteen (14) days of the receipt of the application for virtual
completion certificate, issue a VCC in respect of the work for which the VCC has been
applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s
liabilities under the contract including the contractor’s liability for defects liability period
nor shall the issuance of VCC in respect of the works or work at any site be construed as
a waiver of any right or claim of the SBI against the contractor in respect of works or
work at the site and in respect of which the VCC has been issued.

Work by other Agencies

The SBI / Consultant / Consultant reserves the rights to use premises and any portion of
the site for execution of any work not included in the scope of this contract which it may
desire to have carried out by other persons simultaneously and the contractor shall not
only allow but also extend reasonable facilities for the execution of such work, the
contractor, however, shall not be required to provided any plant or material for the
execution of such work except by special arrangement with the SBI/ -. Such work shall
be carried out in such manner as not to impede the progress of the works included in the
contract.

Insurance of Works

Without limiting his obligations and responsibilities under the contract, the contractor
shall insure in the joint names of he SBI and the contractor against all loss of damages
from whatever cause arising other than the excepted risks, for which he is responsible
under the terms of contract and in such a manner that the SBI and contractor are
covered for the period stipulated in clause 28 of GCC and are also covered during the
period of maintenance for loss or damage arising from a cause, occurring prior to the
period of maintenance for loss or damage arising from a cause, occurring prior to the
commencement of the period of maintenance and for any loss or damage occasioned
by the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

The works for the time being executed to the estimated current Contract value thereof,
or such additional sum as may be specified together with the materials for incorporation
in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever required
produce to the Consultant / consultant the policy if insurance and the receipts for
payment of the current premiums.

Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI/ - against all losses and claims in respect of injuries or damages to any person
or material or physical damage to any property whatsoever which may arise out of or in
consequence of the execution and maintenance of he works and against all claims
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34.0

35.0

36.0

proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI/ - to execute the works or any part thereof on, over, under, in or through
any lands.

Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

Injuries or damage to persons or property resulting from any act or neglect of the SBI
their agents, employees or other contractors not being employed by the contractor or for
or in respect of any claims, proceedings, damages, costs, charges and expenses in
respect thereof or in relation thereto or where the injury or damage was contributed to by
the contractor, his servants or agents such part of the compensation as may be just and
equitable having regard to the extent of the responsibility of the SBI/ -, their employees,
or agents or other employees, or agents or other contractors for the damage or injury.

Contractor to Indemnify SBI

The contractor shall indemnify SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the matters referred to in
the provision sub-clause 26.2 of this clause.

Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI/ - against any action,
claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any claim
made under or action brought against SBI/ - in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at
his own expenses to settle any dispute or to conduct any litigation that may arise there
from, provided that the contractor shall not be liable to indemnify the SBI/ - if the
infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Consultant / Consultant in this behalf.

Third Party Insurance

Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 26.0 of GCC shall insure against his liability
for any material or physical damage, loss or injury which may occur to any property
including that of SBI/ SBI, or to any person, including any employee of the SBI/ SBI, by
or arising out of the execution of the works or in the carrying out of the contract,
otherwise than due to the mattes referred to in the provision to clause 26.0 thereof.

Minimum amount of Third Party Insurance
Such insurance shall be effected with an insurer and in terms approved by the SBI/ SBI
which approval shall not be reasonably withheld and for at least the amount stated
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36.1

36.2

36.3

36.4

below. The contractor shall, whenever required. Produce of the Architect / consultant the
policy or policies of insurance cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

Accident or Injury to Workman

The SBI/ SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any workmen or
other person in the employment of the contractor or any sub-contractor, save and except
an accident or injury resulting from any act or default of the SBI/ SBI or their agents, or
employees. The contractor shall indemnify and keep indemnified SBI/ SBI against all
such damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by the SBI/ SBI
during the whole of the time that any persons are employed by him on the works and
shall, when required, produce to the architect / consultant such policy of insurance and
receipt for payment of the current premium. Provided always a that, in respect of any
persons employed by any sub-contractor the contractor’'s obligation to insure as
aforesaid under this sub-clause shall be satisfied if the sub contractor shall be insured
against the liability in respect of such persons in such manner that SBI/ SBI in
indemnified under the policy but the contractor shall require such sub-contractor to
produce to the Architect / Consultant when such policy of insurance and the receipt for
the payment of the current premium.

Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then and
in any such case the SBI/ SBI may effect and keep in force any such insurance and pay
such premium or premiums as may be necessary for that purpose and from time to time
deduct the amount so paid by the SBI as aforesaid from any amount due or which may
become due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the contractor
the amount of any damages costs, charges, and other expenses paid by the SBI/ SBI
and which are payable by the contractors under this clause. The contractor shall upon
settlement by the insurer of any claim made against the insurer pursuant to a policy
taken under this clause, proceed with due diligence to rebuild or repair the works
destroyed or damaged. In this event all the monies received from the insurer in respect
of such damage shall be paid to the contractor and the contractor shall not be entitled to
any further payment in respect of the expenditure incurred for rebuilding or repairing of
the materials or goods destroyed or damaged.
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38.0

39.0

40.0

41.0

Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over
site or three days from the date of issue of letter of acceptance of the tender by the SBI
whichever is later.

Time for Completion

Time is essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 30 days from the date of
commencement. If required in the contract or as directed by the Architect / Consultant.
The contractor shall complete certain portions of work before completion of the entire
work. However the completion date shall be reckoned as the date by which the whole
work is completed as per the terms of the contract.

Extension of Time

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the
control of the contractor, the Architect/consultant may submit a recommendation to the
SBI/ SBI to grant a fair and reasonable extension of time for completion of work as per
the terms of contract. If the contractor needs an extension of time for the completion of
work or if the completion of work is likely to be delayed for any reasons beyond the due
date of completion as stipulated in the contract, the contractor shall apply to the SBI/ SBI
through the Architect / Consultant in writing in detail and his justification if any, for the
delays. The Architect/Consultant shall submit their recommendations to the SBI in the
prescribed format for granting extension of time. While granting extension of time the
contractor shall be informed the period-extended time which will qualify for levy of
liquidated damages. For the balance period in excess of original stipulated period and
duly sanctioned extension of time by the SBI/ SBI the provision of liquidated damages as
stated under clause10.0 of Instructions to the Tenderers shall become applicable.
Further the contract shall remain in force even for the period beyond the due date of
completion irrespective whether the extension is granted or not.

Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and the mode,
manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the Architect / Consultant should the rate of
progress of the work or any part thereof be at any time be in the opinion of the Architect /
consultant too slow to ensure the completion of the whole of the work by the prescribed
time or extended time for completion the Architect / Consultant to expedite progress so
as to complete the works by the prescribed time or extended time. Such communications
from the Architect / Consultant neither shall relieve the contractor from fulfilling
obligations under the contract nor will he be entitled to raise any claims arising out of
such directions.

Work during Nights and Holidays
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43.0

Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without the
permission in writing of the Architect/ Consultant, save when the work is unavoidable or
absolutely necessary for the saving of life or property or for the safety of the work in
which case the contractor shall immediately advise the Architect/ consultant. However
the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress
and quality of the part of the works being technically required / continued with the prior
approval of the Architect/ Consultant at no extra cost to the SBI/ SBI.

All work at night after obtaining approval from competent authorities shall be carried out
without unreasonable noise and disturbance.

No Compensation or Restriction of Work.

If at any time after acceptance of the SBI/ SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any part
of the work to be carried out. The Architect / Consultant shall give notice in writing to that
effect to the contractor and the contractor shall act accordingly, in the matter. The
contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived from the
execution of the work fully but which he did not derive in consequence of the foreclosure
of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered
surplus as a result of the abandonment, curtailment of the work or any portion thereof
and then taken back by the contractor, provided however that the Architect / consultant
shall have in such cases the option of taking over all or any such materials at their
purchase price or a local current rate whichever is less.

In case of such stores having been issued for SBI/ SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the custody of
the contractor and in this respect the decision of Architect / consultant shall be final.

Suspension of Work

The contractor shall, on receipt of the order in writing of the Architect/ consultant
(whose decision shall be final and binding on the contractor) suspend the progress of
works or any part thereof for such time and in such manner as Architect/ consultant
may consider necessary so as not to cause any damage or injury to the work already
done or endanger the safety thereof for any of following reasons.

One account any default on the part of the contractor, or

for proper execution of the works or part thereof for reasons other then the default of the
contractor, or for safety of the works or part thereof.
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i)

The contractor shall, during such suspension, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the Architect /
consultant.

If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor

shall be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

44.0

45.0

Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall
have rendered himself liable to pay compensation amounting to the whole of his security
deposit the Architect / consultant shall have the power to adopt any of the following
course as they may deem best suited to the interest of the SBI/ SBI.

To rescind the contract (of which rescission notice in writing to the contractor by the
Architect / consultant shall be conclusive evidence) and in which case the security
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI/ SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or any
part of the work, debiting the contractor with the cost of the labour and materials (the
cost of such labour and materials as worked out by the Architect /Consultant shall be
final and conclusive against the contractor) and crediting him with the value of the work
done, in all respects in the same manner and at the same manner and at the same rates
as if it had been carried out by the contractor under the terms of this contract the
certificate of Architect / Consultant as to the value of work done shall be final and
conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid
to the original contractor, if the whole work had been executed by him (of the amount of
which excess the certificates in writing of the Architects / Consultant shall be final and
conclusive) shall be borne by original contractor and may be deducted from any money
due to him by SBI/SBI under the contract or otherwise, or from his security deposit or the
proceeds of safe thereof, or sufficient part thereof. In the event of any of above courses
being adopted by the SBI/ SBI the contractor shall have no claim to compensation for
any loss sustained by him by reasons of his having purchased or procured any material
or entered into any engagements or make any advances on account of, or with a view to
the execution of the work or the

performance of the contract and in case the contract shall be rescind under the provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any
work thereto for actually performed under this contract, unless, and until the Architect /
consultant will have certified in writing the performance of such work and the value
payable in respect thereof, and he shall only be entitled to be paid the value so certified.

Owner’s Right to Terminate the Contract
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If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for compulsory
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of
the liquidator in such acts of insolvency or winding up shall be unable within seven days after
notice to him to do so, to show to the reasonable satisfaction of the Architect/ Consultant the
at the is able to carry out and fulfill the contract, and to give security therefore if so required
by the Architect/ consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached by or on
behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI/ SBI through
the Architect / consultant or shall charge or encumber this contract or any payment due to
which may become due to the contractor thereunder:

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for days after receiving from the SBI
through the Architect / Consultant written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or has
failed to remove the materials from the site or to pull down and replace work within
seven days after written notice from the SBI/ SBI through the Architect/ Consultant that
the said materials were condemned and rejected by the Architect/ Consultant under
these conditions; or has neglected or failed persistently to observe and perform all or
any the acts, matters or things by this contract to be observed and performed by the
contractor for seven days after written notice shall have been given to the contractor to
observe or perform the same or has to the determent of good workmanship or indefiance
of the SBI's or Architect’s/ Consultant’s instructions to the contrary subject any part of
the contract. Then and in any of said cases the SBI/ SBI and or the Architect /
Consultant, may not withstanding any previous waiver, after giving seven days notice in
writing to the contractor, determine the contract, but without thereby affecting the powers
of the SBI or the Architect / Consultant or the obligation and liabilities of the contractor
the whole of which shall continue in force as fully as if the contract had not been so
determined and as if the works subsequently had been executed by or on behalf of the
contractor. And further the SBI/ SBI through the Architect / consultant their agents or
employees may enter upon and take possession of the work and all plants, tools,
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining
lands or roads use the same by means of their own employees or workmen in carrying
on and completing the work or by engaging any other contractors or persons to complete
the work and the contractor shall not in any was interrupt or do any act, matter or thing to
prevent or hinder such other contractor or other persons employed for completing and
finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the
architect / consultant shall give a notice in writing to the contractor to remove his surplus
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47.0

materials and plants and should the contractor fail to do so within 14 days after receipt
thereof by him the SBI/ SBI sell the same by public auction after due publication, and
shall adjust the amount realized by such auction. The contractor shall have no right to
question any of the act of the SBI/ SBI incidental to the sale of the materials etc.

Certificate of Payment

The contractor shall be entitling under the certificates to be issued by the Architect/
Consultant to the contractor within 14 working days from the date of certificate to the
payment from SBI/ SBI from time to time. The SBI/ SBI shall recover the statutory
recoveries towards Income tax, Work contract tax as per the prevailing bye laws and
other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect/ Consultant during the
progress of works or completion shall not have effect as certificate of satisfaction or
relieve the contractor from his liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the work or any
part thereof is not carried out to their satisfaction.

The Architect/ Consultant may by any certificate make any corrections required in
previous certificate.

The SBI/ SBI shall modify the certificate of payment as issued by the Architect/
Consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and
property recorded in the measurement books

The contractor shall not submit interim bills when the approximate value of work done by
him is less than Rs. 9 lacs and maximum 1 interim bill shall be submitted.

The final bill may be submitted by contractor within a period of one month from the date
of virtual completion and Architect/ Consultant shall issue the certificate of payment
within a period of two months. The SBI shall pay the amount within a period of three
months from the date of issue of certificate provided there is no dispute in respect of
rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to
the meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of or
relating to the contract, designs, drawings, specifications, estimates, instructions, orders
or those conditions or otherwise concerning the work or the execution or failure to
execute the same whether arising during the progress of the work or after the
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cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter.

ii) If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the Architect
or in case the contractor wants to dispute the validity of any deductions or recoveries
made or proposed to be made from the contract or raise any dispute, the contractor
shall forthwith give notice in writing of his claim, or dispute to the Regional Manager,
RBO-1, A-35, Sector-84, Noida and endorse a copy of the same to the Architect,
within 30 days from the date of disallowance thereof or the date of deduction or
recovery. The said notice shall give full particulars of the claim, grounds on which it is
based and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim
by the contractor unless notice of such claim shall have been given by the contractor to
the Regional Manager, RBO-1, A-35, Sector-84, Noida in the manner and within the
time as aforesaid. The contractor shall be deemed to have waived and extinguished all
his rights in respect of any claim not notified to the Regional Manager, RBO-1, A-35,
Sector-84, Noida in writing in the manner and within the time aforesaid.

iii)) Regional Manager, RBO-1, A-35, Sector-84, Noida shall give his decision in writing
on the claims notified by the contractor. The contractor may within 30 days of the
receipt of the decision of the Regional Manager, RBO-1, A-35, Sector-84, Noida
submit his claims to the conciliating authority namely Regional Manager, RBO-1, A-35,
Sector-84, Noida, for conciliation along with all details and copies of correspondence
exchanged between him and the Regional Manager.

iv) If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to
the concerned Chief General Manager of the Bank for appointment of an arbitrator to
adjudicate the notified claims failing which the claims of the contractor shall be deemed
to have been considered absolutely barred and walved.

V) Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the differences
arising out of the notified claims of the contractor as aforesaid and all claims of the
Bank shall be referred for adjudication through arbitration by the Sole Arbitrator
appointed by the Chief General Manager of the Bank, It will also be the objection to
any such appointment that the Arbitrator so appointed is a Bank Officer and that he had
to deal with the matters to which the Contract relates in the course of his duties as Bank
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole arbitrator
shall be appointed in the manner aforesaid by the Chief General Manager of the
Bank, such person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along-with the notice for appointment
of arbitrator.
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It is also a term of this contract that no person other than a person appointed by Chief
General Manager of the Bank, as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment
thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall
be paid equally by both the parties. However, no fees will be payable to the arbitrator if
he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to submit
their statement of claims and counter statement of claims. The venue of the arbitration
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if
any, of the arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The cost of the reference and of
the award (including the fees, if any of the arbitrator) shall be in the discretion of the
arbitrator who may direct to any by whom and in what manner, such costs or any part
thereof, shall be paid and fix or settle the amount of costs to be so paid.

48.0 Water Supply

49.0

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions.

That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect / Consultant.

The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the
Architect/ Consultant is unsatisfactory.

The contractor shall construct temporary well / tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI. The
contractor has to make his own arrangement for drawing and distributing the water at his
own cost. He has to make necessary arrangements. To avoid any accidents or damages
caused due to construction and subsequent maintenance of the wells. He has to obtain
necessary approvals from local authorities, if required, at his own cost. He shall restore
the ground to its original conditions after wells are dismantled on completion of work or
hand over the well to the SBI without any compensation as directed by the SBI/
Architect/ Consultant.

Power Supply

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his own
cost. The cost of running and maintenance of the plants are to be included in his tender
prices. He shall pay all fees and charges required for the power supply and include the
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same in his tendered rates and hold the owner free from all such costs. He has to obtain
necessary approval from the appropriate authorities, if required.

50.0 Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to Bank immediately.

51.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement,
the measurement will be on the net quantities or work produced in accordance with up to
date. Rules laid down by the Bureau of Indian Standards. In the event any dispute /
disagreement the decision of the Architect / consultant shall be final and binding on the
contractor.

52.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed Performa at site of
work and should produce the same for inspection of SBI/ SBI/ Architect/ Consultant
whenever desired by them. The contractor shall also maintain the records / registers as
required by the local authorities / Govt. form time to time.

i) Register for Cement / Paint / Lead / Specific Materials
i) Register for Steel

iii) Register for Secured Advance

iv) Register for Bulkage of Sand

v) Register for Silt Test

vi) Register for Sieve Analysis for Fine Aggregate
vii) Register for Sieve Analysis for Course Aggregate
viii) Register for Slump Test.

ix) Register for Concrete Cube Test.

x) Register for Hindrance to Work.

xi) Register for Consumption of Cement

xii) Register for Running Account Bill

xiii) Register for Labour

53.0 Force Majeure
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a)

b)

Neither contractor nor SBI/ SBI shall be considered in default in performance of their
obligations if such performance is prevented or delayed by event such as butnot to war,
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for
any other cause beyond the reasonable control of the party affected or prevented or delayed.
However a notice is required to be given within 30 days from the happening of the even with
complete details, to the other party to the contract, if it is not possible to serve a notice, within
the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability to perform
its obligations has been affected, shall notify the other such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected
shall be suspended during the continuance of any inability so caused. With the cause itself
and inability resulting there from having been removed, the agreed time of completion of the
respective obligations under this agreement shall stand extended by a period equal to the
period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by a state
of force majeure lasting to a period of 6 months or more the two parties shall each other to
decide regarding the future execution of this Agreement.

54.0 Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour
(regulation and abolition act of 1970) and other safety regulations. The contractor shall
comply with the provision of all labour legislation including the latest requirements of all the
Acts, laws, any other regulations that are applicable to the execution of the project.

i) Minimum wages Act 1948 (Amended)
ii) Payment of wages Act 1936 (Amended)

iii)) Workmen’s compensation Act 1923 (Amended)
iv) Contact labour regulation and abolition act 1970 and central rules 1971
(Amended)

V) Apprentice act 1961 (Amended)

Vi) Industrial employed (standing order) Act 1946 (Amended)

vii) Personal injuries (Compensation insurance) act 1963 and any other
modifications

vii)  Employees’ provided fund and miscellaneous provisions Act 1952 and
amendment thereof.

iX) Shop and establishment act
X) Any other act or enactment relating thereto and rules framed there under from
time to time.

55.0 Accidents
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The contractor shall immediately on occurrence of any accident at or about the site or in
connection with the execution of the work report such accident to the Architect / consultant.
The contractor shall also such report immediately to the competent authority whenever such
report is required to be lodged by the law and take appropriate actions thereof.

Signature of Contractor & Seal
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1.0

2.0

3.0

4.0

5.0

6.0

7.0

8.0

SPECIAL CONDITIONS OF CONTRACT

Scope of Work
The scope of work is to carry out “Interior Furnishing Work for Gaur Yamuna City,
New Premises at Greater Noida, UP”

Address of Site

The site is located at Shop No.80, 15t Floor, Gaur Runway Hub, Gaur Yamuna City,
Yamuna Expressway, Greater Noida.

Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on the
site and he will be held responsible for the accuracy and maintenance of the entire
dimension and the levels. Figured dimensions are in all cases to be accepted and no
dimension shall be scaled. Large-scale details shall take precedence over small — scale
drawing. In case of discrepancy the contractor shall ask for clarification from the
Architect / Consultant before proceeding with the work.

Notice of Operation

The contractor shall not carry out any important operation without the consent in writing
from the Architect / Consultant.

Construction Records

The contractor shall keep and provide to the Architect/ Consultant full and accurate
records of the dimension and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as constructed.

Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect/ Consultant such
supports as may be required to protect effectively all structures and protective guards to
trees which may be endangered by the execution of the works or otherwise take such
permanent measures as may be required by the Architect to protect the trees and
structures.

Temporary Works

Before any temporary works are commenced, the contractor shall submit at least 7 days
in advance to the architect/ consultant for approval complete drawings of all temporary
works he may require for the execution of the works. The contractor shall carry out the
modifications relating to strength, if required by the Architect/ Consultant may require in
accordance with the conditions of contract at his own cost. The contractor shall be solely
responsible for the stability and safety of all temporary works an unfinished works and
for the quality of the permanent works resulting from the arrangement eventually
adopted for their execution.

Temporary Roads

The contractor shall provide access roads to the site from the nearest main road at no
extra cost and as directed by the Architect/ Consultant. The contractor shall also
responsible for proper maintenance of this access road and would take all care to see
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9.0

11.0

12.0

that existing services, if any, are maintained in working order at his own cost. The laying
and maintaining the temporary roads within the site area shall be the contractor’s
responsibility and the contractor shall take such measures that are necessary and as
directed by the Architect/ Consultant.

Water, Power and Other Facilities

a) The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers. If necessary, the contractor has to sink
a tube well / open well and bring water by means of tankers at his own cost for the
purpose. The SBI/ SBI will not be liable to pay any charges in connection with the
above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI/ SBI shall be entitled to
take power and water connections from the temporary water and power supply
obtained by the contractor. However, the concerned contractor shall make their own
arrangements to draw the supply and pay directly the actual consumption charges at
mutually agreed rates between them. All municipal charges for drainage and water
connection for construction purposes shall be borne by the contractor and charges
payable for permanent connections, if any, shall be initially paid by the contractor and
the SBI will reimburse the amount on production of receipts.

b) The SBI/ SBI as well as the Architect / Consultant shall give all possible assistance to
the contractors to obtain the requisite.

c) Permission from the various authorities, but the responsibility for obtaining the same
in time shall be of the contractor.

Office Accommodation

The contractor shall provide and maintain all necessary offices, workshops, stores,
shelters, sanitary facilities, canteens and other temporary structures for themselves in
connection with the work at the site own cost after getting the approval from the architect
/ consultant.

All temporary buildings and facilities as mentioned above shall be removed on
completion of the work or at any other earlier date as directed by the architect /
consultant.

All the expenses for obtaining statutory approvals and maintenance of the above
facilities as well as running expense shall be borne by the contractor at no extra cost. It
is also the responsibility of the contractor to obtain statuary approvals for providing the
above facilities.

Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his staff
and workmen including adequate drinking water facilities. The contractor shall also make
his arrangements at his own cost for transport where necessary for his staff and
workmen to and from site of work at his own cost.

Lighting of Works
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13.0

14.0

15.0

16.0

The contractor shall at all times provide adequate and approved lighting as required for
the proper execution and supervision and inspection of works.

Fire Fighting Arrangements
i) The contractor shall at all times provide suitable arrangements for the fighting at
his own cost. For this purpose he shall provide requisite number of fire
extinguishers and adequate number of buckets, some of which are of be always
kept filed with sand and some with water. These equipment shall be provided at
suitable prominent and easily accessible places and shall be properly maintained.

i) Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and to the approval of the relevant authorities. The
contractor shall make the following arrangements at his own cost but not limited
to the following :

a) Proper handling, storage and disposal of combustible materials and waste.

b) Worked operations which can create fire hazards.

¢) Access for the fire fighting equipment’s.

d) Types, number and location of containers for the removal of surplus
materials and rubbish.

e) Type size, number and location of fire extinguishers or other firefighting
equipment.

f) General housekeeping.

Site Order Book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect/ Consultant. Any communication relating to the works may be
conveyed through Records in the site order book. Such a communication from one party
to the other shall be deemed to have been adequately served in terms of contract. Each
site order book shall have machine numbered pages in triplicate and shall carefully
maintained and preserved by the contractor and shall be made available to the Architect/
Consultant as and when demanded. Any instruction which the Architect/ Consultant may
like to issue to the contractor or the contractor may like to bring the Architect/ Consultant
may like to issue to the Contractor or the Contractor may like to bring to the Architect/
Consultant two copies of such instructions shall be taken from the site order book and
one copy will be handed over to the party against proper acknowledgment and the
second copy will be retained for their record.

Site Meetings

Site meetings will be held to review the progress and quality evaluation. The contractors
shall depute a senior representative along with the site representative staff of approved
sub-contractors and suppliers as required to the site meetings and ensure all follow up
actions. Any additional review meetings shall be held if required by the Architect/
Consultant.

Disposal of Refuse
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18.0

19.0

20.0

21.0

22.0

23.0

The contractor shall cart away all debris, refuse etc. arising from the work from the site
and deposit the same as directed by the Architect/ Consultant at his own cost. It is the
responsibility of the contractor to obtain from the locate authorities concerned to the
effect that all rubbish arising out of contractor’s activities at the construction site or any
other off-site activities borrow pits has been properly disposed off.

Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested by
other specialists contractors of other sub contractors to enable them to prepare their own
shop drawings and pass on the information with sufficient promptness as will not in any
way delay the works.

Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the Architect/
Consultant indicating there in the name of the project and other details as given by the
Architect/ Consultant at his own cost remove the same on completion of work.

Bar Bending Schedule

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete
works and got them approved by the Architect/ Consultant well in advance.

As Built Drawings

For the drawing issued to the contractor by the Architect/Consultant. The Architect /
Consultant will issue two sets of drawings to the contractor for the item for which some
changes have been made. From the approved drawings as instructed by the SBI / SBI/
Architect / Consultant. The Contractor will make the changes made on these copies and
return these copies to the Architect/ Consultant for their approval. In case any revision is
required or the corrections are not properly marked the Architect/ Consultant will point
out the discrepancies to the contractor. The contractor will have to incorporate these
corrections and /or attend to discrepancies either on the copies as directed by the
Architect/ Consultant and resubmit to him for approval. The Architect / Consultant will
return one copy duly approved by him.

For the drawings prepared by the Contractor, the Contractor will modify the drawing
prepared by him wherever the changes are made by the SBI/ SBI Architect/ Consultant.
And submit two copies of such modified drawings to the Architect/ Consultant for
approval. The Architect/ Consultant will return one copy of the approved drawing to the
Contractor.

Approved Make

The Contractor shall provide all materials form the list of approved makes at his own
cost. The Architect/ Consultant may approve any make / agency within the approved list
as given in the tender after inspection of the sample / mock up.

Procurement of Materials

The Contractor shall make his own arrangements to procure all the required materials
for the work. All wastage’s and losses in weight shall be to the contractors account.

Excise Duty, Taxes, Levies etc.
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The contractors shall pay and be responsible for payment of all taxes except GST,
duties, levies, royalties, fees cess, or charges in respect of the works including but not
limited to sales tax, tax on works contract excise duty, and octroi, payable in respect of
materials, equipment’s plant and other things required for the contact. All of the
aforesaid taxes except GST, duties, levies, fees and charges shall be to the contractors
account and the SBI shall not be required to pay any additional or extra amount on this
account. Variation of taxes, duty fees, levies etc if any, till completion of work shall be
deemed to be included in the quoted in the quoted rates and no extra amount on this
account. Variation of taxes, duties, fees, levies, etc if any till completion of work shall be
deemed to be included in the quoted rates and no extra claim on this account will in any
case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed
under as statue or law during the currency of contract the same shall be borne by the
contractor.

Acceptance of Tender

The SBI/ SBI shall have the right to reject any or all tenders without assigning any
reason. They are not to bound to accept the lowest or any tender and the tenderer shall
have no right to question the acts of the SBI/ SBI. However, the adequate transparency
would be maintained by the SBI/ SBI.
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SAFETY CODE

. First aid appliances including adequate supply of sterlised dressing and cotton wool shall
be kept in a readily accessible place.

. An injured person shall be taken to a public hospital without loss of time, in cases where
the injury necessitates hospitalization.

. Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground.

. No portable single ladder shall be over 8 meters in length. The width between the side

rails shall not be less than 30 cm (Clear) and the distance between two adjacent rungs
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be
engaged for holding ladder.

. Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent to fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one meter.

. No floor, roof or other part of the structure shall be so overloaded with debris or
materials as to render it unsafe.

. Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves.

. Those engaged in welding works shall be provided with welder’s protective eye-shields
and gloves.

. )] No paint containing leads or lead products shall be used except in the form of
paste or readymade paint.

i) The workers should supply suitable facemasks for use when the paint is applied
in the form of spray or surface having lead paint dry rubbed and scrapped.

. Overalls shall be supplied by the contractor to the painters and adequate facilities shall
be provided to enable the working painters to wash during the periods of cessation of
work.

. Hoisting machines and tackle used in the works, including their attachments, anchorage
and supports shall be in perfect condition.

. The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects.
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SPECIFICATIONS

1. All the works specified and provided for in the schedule and drawing or which may be
required to be done in order to perform and complete any part there of shall be executed
in accordance with the technical specification, workmanship, quality control, as
prescribed (though not enclosed in this document) in the specification & codes, with up
to date amendments, in the following order:-

a) CPWD/ DSR
b) IS (BIS) Codes

2. All works under this contract (wherever grey cement is used) have to be executed in
OPC.

3. The quantities given in the tender are approximate. However the payment shall be made
on the basis of actual measurements taken on site and in conformity with CPWD
Specification and BIS Codes. It is clarified that all quantities are subject to change and
no claims whatsoever on this behalf shall be entertained.

4. All materials used in the works shall be of their respective kind and quality specified in
the tender document or approved by the SBI and/ or Architect and shall comply strictly
with the requirements of the latest specifications of CPWD and Indian Standard Codes.

5. The work shall be executed and measured as per metric dimensions given in the
Schedule of Quantities, Drawings etc. (FPS units wherever indicated are for guidance

only).
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PROFORMA FOR RUNNING ACCOUNT BILLS

CERTIFICATE

The measurements on the basis of which the above entries for the Running

Bill
were made have been taken jointly on and are recorded at pages
of
Measurement
BookNo.
Date & Signature of Date & Signature of Date & Signature
Contractor. Consultant’s Representative of Site Engineer

(Seal)

The work recorded in the above mentioned measurements has been done at the site

satisfactorily as per tender drawings, conditions and specifications.

CONSULTANT SITE ENGINEER/ BANK’s ENGINEER
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Name of Contractor/Agency:

Name of Work:
Sr. No. of this Bill:
No. and Date of Previous Bill.

Reference to Agreement No.

RUNNING A/C BILL

Date of Written Order to Commence.

Date of Completion as per Agreement.

Sr. Item Unit | Rate | As per Upto Upto Date | Present Remarks
No. descripti (Rs.) | Tender Previous (Gross) Bill
on R/A Bill
Qty. | Amt. | Qty. | Amt. | Qty. | Amt. | Qty. | Amt.
(Rs.) (Rs.) (Rs.) (Rs.)
1. 2, 3 4. 5. 6. 7. 8. 9.

Note: 1. If Part Rate is allowed for any Item, it should be
Net value since
Indicated with reasons for allowing such a Rate.

Previous Bill.

2. If Adhoc Payment is made, it should be mentioned specifically.
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

* Name of the Contractor

*  Name of the Work as given in the Agreement

*+ AgreementW O

* Tender Amount

+ Date of Commencement of Work

* Period allowed for Completion as per Agreement

» Date of Completion as per Agreement

*  Period for which Extension of Time has been given

Date Month Year
« 18t Extension vide Bank’s Letter No
« 2" Extension vide Bank’s Letter No

« 3" Extension vide Bank’s Letter No

* Reasons for which extensions have been previously given (Copies of the previous
applications should be attached)

* Period for which extension is applied for and the reasons thereof including
hindrances, time for extra work assigned, if any etc.

Signature of Contractor & Seal
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PERFORMA OF HINDERANCE REGISTER

Name of Work : Date of State of Work:
Name of Contractor: Period of Completion:
Agreement No: Date of Completion:
Sr Nature of Date of Date of which Period of Signature Remarks
No Hindrance occurrence Hindrance Hindrance SE / PE
of Hindrance | was removed
1 2 3 4 5 6 7

SE = Site Engineer
PE = Project Engineer
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ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

No. ltem Quantity Unit Amount Remarks

1 2 3 4 5 6

Total Value of Materials at Site

Secured Advance @.........ccooveeuvnenenne. % of above Value
B

CERTIFIED (I) That the materials mentioned above have actually been brought by the
contractor to the site of the work and no advance on any quantity of any of this item is
outstanding on their security, (ii) that the materials are of imperishable nature and are all
required by the contractor for use in the work in connection with the items for which rates of
finished work have been agreed upon.

Dated Signature of Site Engineer
Preparing the Bill

Designation
Dated Signature of

Bank’s Consultants

(Name of the Consultants)

Dated Signature of Contractor
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One of the following make of the material shall be used. The contractor will have to get the
sample approved from the Architect/ Bank’s Engineer whose decision shall be binding on the
contractor. The condition is also applicable for any material, not mentioned in the specification

LIST OF APPROVED BRANDS/ MAKES

or schedule of work. No deviations are allowed in these even during/ after Tender.

1 Vitrified Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient
Bell
2 Ceramic wall Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient
Bell
3 Ceramic floor Tiles | Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient
(antiskid) Bell
4 False Flooring Unifloor/ Flexi Access Floor/ Armstrong
5 Wooden Laminated Flooring | Pergo/ Armstrong/ Vista/ Action Tesa
6 Aluminum Fittings Jindal/ Hindalco/ MAAN
7 Aluminum Extrusion | Jindal/ Hindalco/ MAAN
Sections
8 Commercial/ Fire retardant | Century/ Greenpanel/ Duro/ Archidply / Green ply
Plywood
9 Laminates (1.00 mm thk.) Greenlam/ Century/ Aica Sunmica/ Archidlam
10 | Veneer Century/ Durian/ Archid/ Duro/ Green
11 | Drawer  Sliding/  Patch | Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma/
Fittings Ozone/ Haffelle
12 | Floor Spring/ Door Closer Godrej/ Hardwyn/ Hyper/ Dorma/ Haffele/ Ozone/
Haffelle
13 | Triple Computer Monitor | Vivo/ Dell/ HP
Mount/ Stand Arm
14 | Flush Door Century/ Greenpanel/ Duro
15 | Texture Interior Paint Sandtex Matt/ Dulux/ Berger/ Okios/ Asian
16 | Readymade Computer | EBCO/ Hettich/ Blum
Drawer
17 | Paints Asian/ Nerolac/ Berger/ Dulux
a) Cement paint Snowcem/ Surfacem/ Durocem
b) | Synthetic Enamel Paint Asian/ Nerolac/ Berger/ Dulux
c) | Acrylic Emulsion Paint Asian/ Nerolac/ Berger/ Dulux
(Interior and Exterior)
18 | Glazing Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi
Glass Co. Ltd./ Saint Gobain
19 | Cement Grade 43/53 of L&T/ A.C.C./ Ambuja/ Ultratech
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20 | Mineral Fibre/ Gypsum | Armstrong/ Indian Gypsum Board/ Gypro
board False Ceiling
21 | ACP Panels/ Sheets Alubond/ ALU Decor/ Alstrong/ Alstone
22 | Acrylic Sheets Dupondt/ LG/ Sanmati Acrylics/ Acrylic Sheet
India/ Acry Plus
23 | Vertical/Roller blinds Vista/ MAC/ Hunter Douglas
24 | Corian Corian/ LG/ Luxor Durlax
25 | PU Paint Asian/ Berger/ ICI
26 | Wall Paper Elemento/ Marshel
27 | MDF (IS 12406) Greenpanel/ Action Tesa/ Century/Archid
28 | Block board/ ply Green/ Century/ Archid
A. CIVIL & FURNISHING WORKS
SL. NAME OF MATERIALS MAKE
NO.
1 False Flooring Unifloor/ Flexi Access Floor/ Armstrong
2 Wooden Laminated Flooring Pergo/ Armstrong/ Vista/ Action Tesa
3 Aluminum Fittings Jindal/ Hindalco/ MAAN
4 Aluminum Extrusion Sections | Jindal/ Hindalco/ MAAN
5 Commercial/ Fire retardant Century/ Greenpanel/ Duro/ Archidply / Green ply
Plywood
6 Laminates (1.00 mm thk.) Greenlam/ Century/ Aica Sunmica/ Archidlam
7 Veneer Century/ Durian/ Archid/ Duro/ Green
8 Drawer Sliding/ Patch Fittings | Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma/ Ozone/
Haffelle
9 Floor Spring/ Door Closer Godrej/ Hardwyn/ Hyper/ Dorma/ Haffele/ Ozone/
Haffelle
10 Triple Computer Monitor Vivo/ Dell/ HP
Mount/ Stand Arm
11 Flush Door Century/ Greenpanel/ Duro
12 | Texture Interior Paint Sandtex Matt/ Dulux/ Berger/ Okios/ Asian
13 Readymade Computer EBCO/ Hettich/ Blum
Drawer
14 Paints Asian/ Nerolac/ Berger/ Dulux
a) Cement paint Snowcem/ Surfacem/ Durocem
b) Synthetic Enamel Paint Asian/ Nerolac/ Berger/ Dulux
c) Acrylic Emulsion Paint Asian/ Nerolac/ Berger/ Dulux
(Interior and Exterior)
15 | Glazing Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi
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Glass Co. Ltd./ Saint Gobain
16 Cement Grade 43/53 of L&T/ A.C.C./ Ambuja/ Ultratech
17 Mineral Fibre/ Gypsum board | Armstrong/ Indian Gypsum Board/ Gypro
False Ceiling
18 | ACP Panels/ Sheets Alubond/ ALU Decor/ Alstrong/ Alstone
19 | Acrylic Sheets Dupondt/ LG/ Sanmati Acrylics/ Acrylic Sheet India/
Acry Plus
20 | Vertical/Roller blinds Vista/ MAC/ Hunter Douglas
21 Acrylic Sheet Corian/ LG/ Luxor Durlax
22 PU Paint Asian/ Berger/ ICI
23 Wall Paper Elemento/ Marshel
24 Block board/ ply Green/ Century/ Archid
25 | Cement (OPC and White) ULTRATECH/ AMBUJA/ ACC/ DALMIA/ SHREE
26 | Steel SAIL/ TATA/ RINL/ RATHI/ GALLANT
27 Ready Mix Concrete ULTRATECH/ ACC/ NUVOCO
28 | Concrete Admixture PIDILITE/ CICO/ ROFF/SIKA/ FOSROC/ BASF
29 | Ceramic Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient Bell
30 | Vitrified Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient Bell
31 Exterior grade Vitrified PAVIT/ RESTILE/ KAJARIA
32 | Glass Mosaic Tiles PICOLO/ ITALIA/ BISAZZA OR AS
APPROVED
33 | Flush Door GREEN INDUSTRIES/ CENTURY/ DURO/ EURO
34 | Floor Hardening Compound IRONITE/ FERONITE/ ARDEX ENDURA OR ANY
BRAND APPROVED BY THE AUTHORITY
35 | Water Proofing Compound/ PIDILITE/ CICO/ ROFF/ SIKA/ BASF/ FOSROC
Materials
36 | Water Proofing Treatmentto | PIDILITE/ SIKA/ BASF/ FOSROC/ STP/CICO
Roof/ Sunken Floor/
Basement
37 | Tile Grout MYK MATICRETE/ ROFF/ PIDILITE/ SIKA
38 | Water Proof Adhesive for Tile | KAJARIA/ SOMANY/ SIKA/ PIDILITE/ MYK
Fixing LATICRETE
39 | Chequered Tile PAVIT/ UNITILE/ ORIENT BELL
40 | Glazing/ Glass/ Mirror SAINT GOBAIN/ AIS/ MODIGUARD
41 Mechanical/ Chemical HILTI/ FISHER/ WURTH/ KINLONG
Fastener, Rebar Grouting
42 | Glass Processor FG GLASS INDUSTRY/ ANCHOR GLASS
INDUSTRY/ GLAZE ARCHITECTURE/ MICO OR
AS APPROVED
43 | Hardware Fittings & Locks HAFFELE/ GODREJ/ DORMA/ HETTICH/ OZONE/
EBCO/ HARRISON/ DORSET
44 | Door Closures & Floor Spring/ | HAFFELE/ DORMA/ HETTICH/ OZONE
Sensor
45 | SRI Paint COOLROOF/ ARDEX ENDURA/ EXCEL
46 Interlocking paver block/ OMKER/ RP CERAMICS/ SHARDA/ INSTONE/
Grass Paver Block. STYLISH OR AS APPROVED
47 | Micro Cell Poly-Carbonate DANPALON/ MACROLON/ LEXAN/ GE
Sheet
48 | Fire Check Door Frame & SHAKTI HORMANN/ MPP/ AHURA MAZDA/ IGI/
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Shutter NAVAIR/ BHAVANI FIRE
49 | Fire resistant Glass VETROTEC/ AIS/ SAINT GOBAIN OR AS
APPROVED
50 Pre-coated galvanized sheet | TATA BLUE SCOPE/ EVEREST/ JSW
51 Metal steel Door TATA PRAVESH/ SHAKTI HORMANN OR AS
APPROVED
52 Stamp Concrete ACC/ NUVOCO/ RDC
53 | MDF/ HDHMR Board ACTION TESA/ GREEN PANEL/ CENTURY
54 | False Ceiling INDIA GYPSUM/ USG BORAL/ ARMSTRONG
55 | Bricks CLASS DESIGNATION 75 (CPWD APPROVED)
56 | Adhesive FEVICOL/ VAMICOL/ MAHACOL
57 | MS Tubes TATA, JINDAL/ APOLLO/ SURYA
58 | ACP ALSTONE/ ALUCOBOND/ ALUDECOR
59 | WPC Door ALSTONE/ CENTURY/ ECOSTE
60 | Wall Putty ADITYA BIRLA/ ASIAN PAINTS/ JK
61 Automotive Paint (Duco) DULUX/ ASIAN/ ICI/ BERGER/ NEROLAC
62 | Solar Control Film GARWARE/ 3M/ WURTH/ LUMAR
63 | Levelplast BIRLA/ JK/ WALPLAST
64 | WPC Jaali GLO/ ECOSTE/ ALSTONE/ CENTURY/
FLORESTA
B. SANITARY & PLUMBING WORKS
SL. NAME OF MATERIALS MAKE
NO.
1 Vitreous China Sanitary ware | HINDWARE/ PARRYWARE/ KEROVIT/ CERA
2 Brass Chrome Plated JAQUAR/ CERA/ HINDWARE/ KEROVIT
Fixtures, Fittings, Accessories
3 Health Faucets JAQUAR/ CERA/ HINDWARE/ KEROVIT
4 Urinal Sensors JAQUAR/ CERA/ HINDWARE/ KEROVIT
5 Pressure gauge HGURU/ FIEBIG/ EMERALD
6 Cast Iron Drainage pipes NECO/ HEPCO OR SIMILAR OTHER ISI MARKED
APPROVED MAKE
7 Polypropylene Random, PPR | SFMC/ VECTUS OR SIMILAR OTHER ISI
pipes & fittings MARKED APPROVED MAKE
8 UPVC/ PVC/ CPVC pipes SUPREME/ FINOLEX/ ASTRAL/ PRINCE
9 Brass/ SS ball Valves SANT/ ZOLOTO/ DANFOSS/ ADVANCE
10 Brass/ Gun metal gate Valves | ADVANCE/ NVR/ SANT/ ZOLOTO
11 Sluice valves KIRLOSKAR/ NVR/ LEHRY
12 Cast Iron MH Covers NECO/ BIC/ HEPCO
13 | Grating CHILLY/ NEER/ JAINA/ KEROVIT
14 | Pumps GRUNDFOS/ DP/ WILO/ KSB
15 | Stainless Steel Sink NEELKANTH/ NIRALI/ JAINA/ CARYSIL
16 | Gl Pipes TATA(M)/ JINDAL/ SURYA PRAKASH
17 | Gl Fittings HB/ KS/ UNIK
18 | PVC Water Tank SINTEX/ PATTON/ SUPREME
19 | Water Meter CAPSTAN/ KAYCEE/ ACTARIS
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BILL OF QUANTITY

PREAMBLE:

—

10.

11.

12.

13.

TO BE READ ALONG WITH DRAWINGS.

RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.

ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY
NUMBER OF FLOORS, OR ANY QUANTITY.

THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN
STANDARD CODES UNLESS OTHERWISE SPECIFIED.

ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist
QUALITY UNLESS OTHERWISE SPECIFIED.

THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL
GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE
FROM TIME TO TIME.

RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING,
INSTRUCTIONS AND APPROVAL OF THE CONSULTANT/ BANK’S ENGINEER.

THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY
DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR
ITEM SHALL NOT BE CHANGED WITH VARIATION IN QUANTITIES.

MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR — CONDITIONING
WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS,
PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS / CILLS /
SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.

THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO
CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO
CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES OR
EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO
EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE.

THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES,
CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL
RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND
FULLY FUNCTIONAL.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN
EXECUTION / DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS
WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE
NOTICE OF THE CONSULTANT.

THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES
INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER.
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THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM THE
MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE
CONSULTANT.

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH
ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE
COLOUR AS PER MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD).

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE
SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE
ON THEIR OWN COST.
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BILL OF QUANTITIES
PRICE BID (PART-B)

(Refer annexed file / section in e-tender portal for Bill of Quantities)
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TENDER DRAWINGS

(Refer Annexure/ Section in e-tender portal for Tender Drawings)
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