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Tender ID: AO NOIDA/GYC/I&F/25-26/02

STATE BANK OF INDIA

Notice Inviting Tenders

State Bank of India invites online tenders from the Bank’s empanelled contractors Delhi circle for Elec-
trical & Allied Works for SBI Gaur Yamuna City, Yamuna Expressway, Greater Noida:

1

Name of Work

Electrical & Allied Works for SBI Gaur Yamuna City, Ya-
muna Expressway, Greater Noida.

2 Time allowed for completion 30 Days from the date of handing over of the site.
. Rs 6,450.00/- (Rupees Six Thousand Four
3 Earnest Money Deposit . . i
Hundred and Fifty Only ) to be deposited online
4 Initial Security Deposit 2% of the total value of the contract
Processing Fee of Tender .
5 | Documents Nil
6 _Il__ast date and time of receipt of 04/11/2025 upto 3:00 pm
enders
7 Address at which the tenders Technical Bid and Price Bid to be uploaded
are to be submitted Online
www.tenderwizard.com/SBIETENDER
8 Date and time of opening Ten- 04/11/2025 at 03:30 pm
ders Technical Bid : Online only
Price Bid: Online only
9 Place of opening tenders Office of The Regional Manager
State Bank of India, RBO-1, A-35, Sector 84
Noida.
10 | Defects Liability Period 12 months from the date of handing over of the project to the
satisfaction of Bank
11 | Validity of offer 90 days from the date of opening the tenders.
12 | Liquidated Damages At the rate of 0.5% of the contract value per week which
subject to a maximum of 5% of the accepted contract value.
13 Note: If the vendor is found to have delayed the running/in
hand project beyond the prescribed time limit
specified in related tender document, the vendor will
not be issued the new tender until completion of the
previous delayed work.
14 | Important Note- The Bidders need to enclose list of ongoing

works in SBI Delhi_ Circle with scheduled
completion date as per NIT / work order. In

case more than 2 works (under SBI Delhi Circle)

are delayed beyond scheduled date _of
completion, such bidders themselves should
refrain from participating in bidding process till
their works are completed and handed over to




the Bank. Such bidders may not qualify for the
participation in bidding process and their price

bid may not be opened at the sole discretion of
the Bank

Mode of Submission of Tender: The tender shall be submitted in online mode only ON
OR BEFORE 3.00 p.m.on 04/11/2025.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened
on the next working day at the same time.

State Bank of India has the right to accept / reject any or all tenders without assigning any
reasons.

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered
Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore — 560079. Ph: - 080-
49352000 / 40482000 Fax: - 080-49352034

Help Desk: Contact Person: Mr. Pravesh Mani / Mr. Abhay Kumar on Mobile no.
9044314492 / 9708966660 (On working days-9 hours—-18 hours) E-mail: praveshmani.t@
antaressystems.com, abhaykumar@antaressystems.com

For any other queries the vendors may contact Architect M/s RT & Associates, Noida
Phone-98718 98109

STATE BANK OF INDIA

SIGNATURE OF THE TENDERER



INSTRUCTIONS TO THE TENDERERS

1.0 Scope of Work

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors category
from upto Rs. 10 lacs for Electrical & Allied Works for SBI Gaur Yamuna City,
Yamuna Expressway, Greater Noida:

1.1 Site and its Location

The proposed site is located at Gaur Yamuna City, Yamuna Expressway, Greater
Noida.

Tender Documents
2.1 The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner:

Instructions to Tenderers
General Conditions of Contract
Special Conditions of Contract
Additional Specifications
Drawings

Price Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of
one another but in case of ambiguities or discrepancies, shall take precedence in the
order given below:

a) Price Bid
b) Additional Specifications

c) Technical Specifications

d) Drawings

e) Special Conditions of Contract
f) General Condition of Contract
g) Instruction to Tenderers

2.3 Complete set of tender documents including relative drawings can be downloaded
from e-tendering portal of the e-tendering service provider engaged by SBI

2.4 The tender documents are not transferable.
3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work.
The tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the ma-
terials, labour, the law and order situation, climatic conditions, liaison require-
ments with local authorities/ authorities maintaining the campus, security
agencies guarding the campus, traffic regulations in and around the site etc;

The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

4.0 Earnest Money - Rs 6,450.00/- (Rupees Six Thousand Four Hundred and
Fifty Only) to be deposited online



5.0

6.0
6.1

6.2
7.0

8.0

9.0

10.0

11.0
11.1

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract
value by means of Demand Draft drawn in favour of State Bank of India payable at
Noida within a period of 7 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract
value is in the form of initial security deposit. Balance 3% shall be deducted from
the running account bill of the work at the rate of 10% of the respective running
account bills i.e., deduction from each running bill account will be 10% till total 3%
of contract value is reached. 50% of the total security shall be paid to the contractors
on the basis of architect’s certifying the virtual completion. The balance 50% would
be paid to the contractors after the defects liability period as specified in the contract
provided he has carried out all the work and attended to all the defects in accordance
with the condition of the contract and clearance, if any, of the observations of the
CTE of CVC.

No interest shall be paid to the amount retained by the Bank as Security Deposit.
Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 7 days from the
receipt of intimation of acceptance of his tender by the Bank. However, the written
acceptance of the tender by the Bank will constitute a binding agreement between
the Bank and successful tenderer whether such formal agreement is subsequently
entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respects in
accordance with the terms of contract within a period of 30 Days from the date of
handing over of the site.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days from
the date of opening price bid.

Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the
accepted Contract Value.

Rate and Prices:

The tenderers shall quote their rates for individual items both in words and figures.
In case of discrepancy between the rate quoted in words and figures the unit rate
quoted in words will prevail. If no rate is quoted for a particular item the contractor
shall not be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case
of discrepancy between the unit rate and the total amount calculated from multipli-
cation of unit rate and the quantity the unit rate quoted will govern and the total
amount will be corrected.

11.2.1 The tenderers need not quote their rates for which no quantities have been given.

In case the tenderers quote their rates for such items those rates will be ignored and
will not be considered during execution.

11.2.2 The tenderers should not change the units as specified in the tender. If any unit is

changed the tenders would be evaluated as per the original unit and the contractor
would be paid accordingly.



11.3

11.4

11.5

The tenderer should not change or modify or delete the description of the item. If
any discrepancy is observed he should immediately bring to the knowledge of the
Architect/Bank.

Each page of the BOQ shall be signed by the authorized person and cutting or over
writing shall be duly attested by him.

Each page shall be totaled and the grand total shall be given.

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies

etc. and deduction at source for Income Tax, Work Contract Tax etc. will be made
as per statutory rules.

11.5.2 The contractor shall be required to conduct necessary tests of the water brought

from tube well or any other outside source, from approved laboratory.

11.5.3 The contractor is required to comply with all act of the Government relating to labour

and the rules and regulations made there under from time to time and to submit at
the proper times all particulars and statements required to be furnished to the
appropriate authorities.

12 Vendor has to submit in Hard copy the tender document along with all terms &

12.0

Conditions, Specifications and subsequent annexure and corrigendum’s duly
sighed and stamped by authorized representative/ signatory on becoming
L1. However, we accept all the terms and conditions along with the
specifications, Drawings, Layouts etc defined in the tender documents.

Nominated Contractor for Allied work, if any.

The contractor shall get allied works executed only through Contractors already in
SBI’s Panel, for different categories of works.



To

Annexure-I

UNDERTAKING
(To be submitted along with the technical Bid)

The Regional Manager
State Bank of India,
RBO-1,

A-35,

Sector 84

Noida

Dear Sir,

Reg.:-Electrical & Allied Works in SBI Gaur Yamuna City, Yamuna Expressway,
Greater Noida”.

2. I / We refer to the tender notice issued by you for Electrical &
Allied Works and allied works in connection with the above.

3. I undertake to submit in hard copy the tender document
along with all terms & Conditions, Specifications and subsequent annexure
and corrigendum'’s duly signed and stamped by authorized representative/
sighatory on becoming L1. However, we accept all the terms and conditions
along with the specifications, Drawings, Layouts etc defined in the tender
documents.

I / We hereby offer to perform, provide, execute, complete and maintain the works
in conformity with the drawings, designs, conditions of contracts, specifications,
schedule of quantities relating to the works.

I / We have satisfied myself / ourselves as to the site conditions, examined the
drawings and all aspects of the tender conditions, subject to above, I / We do hereby
agree, should this tender be accepted in whole or in part, to:

Abide by and fullfill all the terms and provisions of the said conditions annexed here
to,

Complete the works within 30 Days as per the work programme enclosed with the
tender in two or three shifts if considered necessary by the Employer / Consultants
at no extra cost to the Employer.

I / We understand that you are not bound to accept the lowest or any tender you
receive.

The names of DIRECTORS of our Firm are:

P

Yours faithfully,



Sighature ...
Designation .........cccocoeviiiiiieenins

Name of Partner / Director of the Firm, authorized
to sign or name of person having power of attorney
to sign the contract. (Certified true copy of power
of attorney should be attached)

Signature and address of witnesses: a. Signature ..o

NAME oo .

Signature.......coooiiiiiii e

Signature......cooce i,



AGREEMENT

This agreement made on the day of Two Thousand

BETWEEN State Bank of India a corporation constructed under the State Bank of India
Act, 1955 and having its Local Head Office at New Delhi and many other places, (hereinafter
called “the Employer”) of the one part and M/s through its
having its registered office at
(hereinafter called “the Contractor”) of

the other part.

WHEREAS the Employer is desirous of executing Certain Works to be carried out at SBI
Gaur Yamuna City, Yamuna Expressway, Greater Noida, as per Schedule-I, to this
agreement and has caused Drawings, Bills of Quantities and Specification describing the
work to be done, prepared by SBI, New Delhi (hereinafter called “Employer”).

AND WHEREAS the said Drawings, the Bills of Quantities marked pages to
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties
hereto:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of
Tender and the Conditions of Contract and further subject to the Special Conditions set forth
in Schedule-II hereto attached (hereinafter collectively referred to as “the said Conditions”)
as per the said Drawings and as described in the said Specification and included in the said
Bills of Quantities for the sum of Rupees

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the sum of Rupees
to be paid at the time and in the
manner set forth in the said Conditions, the Contractor shall upon and subject to the
said Drawings and described in the said Specification and Bills of Quantities.

2. The Employer shall pay to the Contractor the said sum of
Rs.

or such other sum as shall become payable hereunder at the times
and in the manner specified hereinafter.

3. The term “The Architects” in the said conditions shall mean SBI, New Delhi or in
the event of their ceasing to be Architects for the purposes of this Contract, such
other persons as shall be nominated for that purpose by the Employer, not being a
person to whom the contractor shall object for reasons considered to be sufficient
by the Employer mentioned in the said Conditions. Provided always that no persons
subsequently appointed to be Architects under this Contract shall be entitled to
disregard or overrule any decision or approval or direction given or expressed by the
Architects for the time being.

4., The said Conditions, Specifications and Priced Bills of Quantities shall be read and
construed as forming part of this agreement, and the parties hereto shall respectively
abide by and submit themselves to the conditions and stipulations and perform the
agreement on their parts respectively in such Conditions, Specifications and Priced
Bills of Quantities contained.

This agreement is subject to jurisdiction of courts in Noida only.

The Regional Manager concerned shall exercise powers on behalf of the said Employer
for the purpose of the Contract Agreement.



Whereas both the parties agree to sign the following annexure Annexed to this Agreement
in token of their acceptance.

I) Agreement

II) General Conditions of contract.
III)Special Condition of Contract.

IV) Safety Codes.

V) Specifications.

VI) Material Testing & Their Frequency.
VII) List of Approved Makes/ Brands
VIII) Priced Bill of Quantities.

IX) Drawings.

The Bank shall pay the contractor such sum as shall become payable hereunder at the times
and in the manner specified in the said Conditions mentioned in the General Conditions of
Contract.

Whereas the Contractor hereby undertakes and agrees to carry out and complete the works
within 30 Days from the date of handing over site or 15 days from the date of issue of
letter of acceptances, whichever is later. The Contractor agrees and has deposited the sum
of Rs. by way of Initial Security Deposit for due fulfillment of this Contract for
the Works. It is agreed that the Security Deposit shall be deducted from each running bills
and refunded to the contractor as per clause 2 of the General Conditions of the Contract
Annexed herewith.

Whereas Shri is the accredited representative(s) of the Contractor
who would be responsible for taking instructions from the Employer in relation to the Works.
The Contractor agrees to pay Sales Tax or any other Tax on material or finished works like
Works Contract Tax, Turnover Tax etc. including Income Tax in respect of this Contract of
the Works and the Employer will not entertain any claim whatsoever in this report nor the
Employer shall be responsible to pay any Tax as mentioned above. If due to non - payment
of any of the aforesaid Tax or other Taxes connected with the Works, the Contractor suffers
any loss or damages occurred to the Contractor and the Employer will be entitled to claim
damages from the contractor for non completion of the Work within 12 calendar months
stipulated in Para 9, above.

Whereas the Contractor hereby declares the list of all the relative working with the Employer
which is annexed herewith.

OR
Whereas the Contractor declares that none of his relative is working with the
Employer.

OR

Whereas the Contractor declares that he has associated himself with the agencies of
the appropriate classes of person for Sanitary and Water Supply Installation etc. or
any other specialized job to complete the works.

The Plans, Drawings, Specifications, Contract Documents and the Documents above
mentioned shall form basis of this Contract and the decision of State Bank of India, RBO-
1, A-35, Sector 84 Noida for the time being as mentioned in the Conditions of Contract
in reference to all matters of dispute as to material, workmanship or account and as to the
intended interpretation of the clauses of the Agreement or any of the document attached
hereto shall be final and binding on both parties and may be made rule of the court.

The work comprises of the “Electrical & Allied Works in SBI Gaur Yamuna City,
Yamuna Expressway, Greater Noida” as mentioned above and all subsidiary and other
works connected therewith on the same site as may be ordered to be done from time to



time by Regional Manager/ Concerned Engineer / Architect for the time being even
though such works may not have been shown on the , Plans or described in the said
Specifications or Schedule of Quantities of various classes of Work to be done.

The Employer through the Regional Manager/ Concerned Engineer / Architect
reserves himself the right of altering the Plans, Drawings and nature of Work of adding to
or omitting any items of work or having portions of the same carried out departmentally or
otherwise and such alterations or variations shall be carried out without prejudice to this
Contract.

All disputes arising out of or in any way connected with this agreement shall be deemed to
have arisen in Noida and only the courts of Noida shall have jurisdiction to determine the
same.

The several parts of this Contract have been read to us and fully understood by us.

In Witness whereof the parties above named have executed these presents today
and year first hereinabove written.

Signed, Sealed and Delivered by:

Authorized Representative of Employer Authorized Representative of
Contractor



SCHEDULE I

“Electrical & Allied Works in SBI Gaur Yamuna City, Yamuna Expressway, Greater
Noida” all as described in Tender and Drawings inclusive hereto as Specifications.

SCHEDULE II

The following Letters/ Correspondence form a part of Agreement:

As witness our hands the day and year first written above,

In presence of

Signature: Signature by the said Employer
Name: Name:

Occupation: Designation:

Address: Address:

In presence of

Signature: Signature by the said Contractor
Name: Name:
Occupation: Designation:

Address: Address:



I)

1.1

1.1.1

5.2.1

5.2.2
5.2.3

5.2.4

5.2.5
5.2.6

II)

1.0

2.0

GENERAL CONDITIONS OF CONTRACT (GCC)

Definitions:

“Contract means the documents forming the tender and the acceptance thereof and
the formal agreement executed between State Bank of India (client) and the
contractor, together with the documents referred therein including these conditions,
the specifications, designs, drawings and instructions issued from time to time by
the architects / Bank and all these documents taken together shall be deemed to
form one contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State
Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s rep-
resentatives, successors and assigns.

‘Architects/ Consultants’ shall mean SBI, New Delhi, Site Engineer’ shall mean an
Engineer appointed by the Bank as their representative to give instructions to the
contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporated
or not, undertaking the works and shall include legal personal representative of such
individual or the composing the firm or company and the permitted assignees of such
individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work de-
scribed in the “Scope of work” and / or to be executed in accordance with the contract
and includes materials, apparatus, equipment, temporary supports, fittings and
things of all kinds to be provided, the obligations of the contractor hereunder and
work to be done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/Consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such drawings
as may be issued by the Engineer from time to time. ‘Contract Value’ shall mean the
value of the entire work as stipulated in the letter of acceptance of tender subject to
such additions thereto or deductions there from as may be under the deductions
there from as may be made under the provision herein after contained.

‘Specifications’ shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the architect
/ consultant "Month” means calendar month.

“"Week” means seven consecutive days.

“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs.
respectively.

Total Security Deposit
Total Security Deposit comprise of:

Earnest Money Deposit
Initial Security Deposit
Retention Money

Earnest Money Deposit: Rs 6,450.00/- (Rupees Six Thousand Four Hundred
and Fifty Only ) to be deposited online

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender in the form of D/D
drawn on any scheduled Bank and shall be deposited within 7 days from the date of
acceptance of tender.



3.0

4.0

3.0

a)
b)

4.0

6.0

Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the
retention money shall be deducted from the running account bill at the rate of 10%
of the gross value of work done by the contractor and claimed in each bill provided
the total security deposit, i.e. the ISD plus Retention Money shall both together
not exceed 5% of the contract value. 50% of the total security deposit shall be
refunded to the contractor without any interest on issue of Virtual Completion
certificate by the Architect / consultant. The balance 50% of the total security
deposit shall be refunded to the contractors without interest within fifteen days after
the end of defects liability period provided the contractor has satisfactorily attended
to all defects in accordance with the conditions of contract including site clearance.

Language
The language in which the contract documents shall be drawn shall be in English.
Errors, Omissions and Discrepancies

In case of errors, omissions and / or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

Between the written or shown description or dimensions in the drawings and the
correspondence one in the specification the former shall be taken as correct.
Between written description of the item in the specifications and descriptions in bills
of quantities of the same item, the former shall be adopted.

In case of difference between rates written in figures and words, the rate in words
shall prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect
in strictly accordance with this contract and with the directions of and to the
satisfaction of the Bank to be communicated through the architect/ consultant. The
architect/ consultant at the directions of the Bank from time to time issue further
drawings and / or written instructions, details directions and explanations which are
hereafter collectively referred to as Architect’s/ Consultant’s instructions in regard to
the variation or modification of the design, quality or quantity of work or the addition
or omission or substitution of any work. Any discrepancy in the drawings or between
the BOQ and/ or specifications. The removal from the site of any material brought
thereon by the contractor and any substitution of any other materials therefore the
removal and / or re-execution of any work executed by him. The dismissal from the
work of any person employed / engaged thereupon.

i) Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of acceptance
either directly or through the architect by registered post or otherwise depositing at
the address of the contractor as given in the tender to enter into a Contract for the
execution of the work as per the terms of the tender. The letter of acceptance shall
constitute a binding contract between the SBI and the contractor.

i) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Architect the
successful tenderer shall be bound to implement the contract and within fifteen
days thereof he shall sign an agreement in a non-judicial stamp paper of appropriate
value.

Ownership of Drawings:



iii)

iv)

V)

All drawings, specifications and copies thereof furnished by the SBI through its ar-
chitects / consultants are the properties of the SBI. They are not to be used on other
work.

Detailed Drawings and Instructions:

The SBI through its architects/ consultants shall furnish with reasonable promptness
additional instructions by means of drawings or otherwise necessary for the proper
execution of work. All such drawings and instructions shall be consistent with the
contract documents, true developments thereof and reasonably inferable there from.
The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the wok order and submit the same to the SBI through
the architect / consultant.

Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of GCC
or to complete the work and clear the site including vacating their office on or before
the contracted or extended date or completion without justification in support of the
cause of delay, he may be called upon without prejudice to any other right of remedy
available under the law to the SBI on account of such breach to pay a liquidated
damages at the rate of 0.5% of the contract value per week which is subject to a
maximum of 5% of the contract value.

vi) Materials, Appliances and Employees

vii)

12.0

13.0

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that
are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be of best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to him. Workman whose work or behavior
is found to be unsatisfactory by the SBI / Architect/ Consultant he shall be removed
from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall
promptly notify the SBI in writing under intimation of the Architect/ Consultant. If
the contractor performs any act which is against the law, rules and regulations he
shall meet all the costs arising there from and shall indemnify the SBI any legal
actions arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions,
and alignment of all parts thereof and get it approved by the architect/ consultant
before proceeding with the work. If at any time any error in this respect shall appear
during the progress of the works, irrespective of the fact that the layout had been
approved by the architect/ consultant the contractor shall be responsible for the
same and shall at his own expenses rectify such error, if so, required to satisfaction
of the SBI.

Protection of Works and Property:



a)

b)

16.0

6.0

The contractor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI's properties from injury or loss arising in connec-
tion with contract. He shall make good any such damage, injury, loss, except due
to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on
the works and shall comply with all applicable provisions of Govt. and local bodies
safety laws and building codes to prevent accidents, or injuries to persons or prop-
erty on, about or adjacent to his place of work. The contractor shall take insurance
covers as per clause 26.0 at his own cost. The policy may take in joint names of the
contractor and the SBI and the original policy may be lodged with the SBI.

Inspection of Work:

The SBI Architect/ Consultant or their representatives shall at all reasonable times
have free access to the work site and/ or to the workshop, factories, or other places
where materials are lying or from where they are obtained and the contractor shall
give every facility to the SBI, Architect / consultant and their representatives neces-
sary for inspection and examination and test of the materials and workmanship. No
person unless authorised by the SBI/ Architect / Consultant except the representa-
tive of Public authorities shall be allowed on the work at any time. The proposed
work either during its construction stage or its completion can also be inspected by
the Chief Technical Examiner’s organization a wing of Central Vigilance Commission.

Assignment and Subletting

The whole of work included in the contact shall be executed the contractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the
contract or any part or share thereof or interest therein without the written consent
of the SBI through the architect and no undertaking shall relieve the contractor from
the responsibility of the contractor from active superintendence of the work during
its progress.

Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/ Consultant instructions and shall be sub-
ject from time to time to such tests as the architect/ consultant may direct at the
place of manufacture or fabrication or on the site or an approved testing laboratory.
The contractor shall provide such assistance, instruments, machinery, labour, and
materials as are normally required or examining measuring sampling and testing any
material or part of work before incorporation in the work before incorporation in the
work or testing as may be selected and required by the Architect / Consultant.

Samples

All samples of adequate numbers, size, shades and pattern as per specifications shall
be supplied by the contractor without any extra charges. If certain items proposed
to be used are of such nature that samples cannot be presented or prepared at the
site detailed literature/ test certificate of the same shall be provided to the satisfac-
tion of the Architect/ Consultant. Before submitting the sample / literature the con-
tractor shall satisfy himself that the material/ equipment for which he is submitting
the sample/ literature meet with the requirement of tender specification. Only when
the samples are approved in writing by the architect / consultant the contractor shall
proceed with the procurement and installation of the particular material / equipment.
The approved samples shall be signed by the Architect / Consultant for identification
and shall be kept on record at site office until the completion of the work for inspec-
tion / comparison at any time. The Architect / Consultant shall take reasonable time
to approve the sample. Any delay that might occur in approving the samples for
reasons of its not meeting the specifications or other discrepancies inadequacy in
furnishing samples of best qualities from various manufacturers and such other



iii)

17.0

18.0

14.0

20.0

21.0

aspects causing delay on the approval of the materials / equipment etc. shall be to
the account of the contractor.

Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if such
test is intended by or provided for in the specification or BOQ.

Costs of Tests not provided for
If any test is ordered by the Architect / Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so partic-
ularized, or though so intended or provided for but ordered by the Architect / Con-
sultant to be carried out by an independent person at any place other than the site
or the place of manufacture or fabrication of the materials tested or any Government
/ approved laboratory, then the cost of such test shall be borne by the contractor.

Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment shall be entertained which is con-
sequent upon failure on his part to obtain correct information as to any matter af-
fecting the execution of the work nor any misunderstanding or the obtaining incor-
rect information or the failure to obtain correct information relieve him form nay
risks or from the entire responsibility for the fulfillment of contract.

Contractor’s Superintendence

The contractor shall give necessary personal superintendence during the execution
of the works and as long, thereafter, as the Architect / consultant may consider
necessary until the expiry of the defects liability period stated hereto.

Quantities

i) The Bill of Quantities (BOQ) unless or otherwise stated shall
be deemed to have been prepared in accordance with the Indian Standard Method
of Measurements and quantities. The rate quoted shall remain valid for variation of
quantity against individual item to any extent subject to maximum variation of the
contract value by 25%. The entire amount paid under Clause 20, 21 hereof as well
as amounts of prime cost and provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof.

Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that he
required the work to be measured and the contractor shall forthwith attend or send
a qualified representative to assist the Architect in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of measure-
ments detailed in the specifications. The representative of the Architect / Consultant
shall take joint measurements with the contractor’s representative and the meas-
urements shall be entered in the measurement book. The contractor or his author-
ised representative shall sign all the pages of the measurement book in which the
measurements have been recorded in token of his acceptance. All the corrections
shall be duly attested by both representatives. No over writings shall be made in the
M book should the contractor not attend or neglect or omit to depute his representa-
tive to take measurements then the measurements recorded by the representative
of the Architect / consultant shall be final. All authorised extra work, omissions and
all variations made shall be included in such measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect / consultant
shall vitiate the contract. In case the SBI / Architect / Consultant thinks proper at



any time during the progress of works to make any alteration in, or additions to or
omissions from the works or any alteration in the kind or quality of the materials to
be used therein, the Architect / Consultant shall give notice thereof in writing to the
contractor or shall confirm in writing within seven days of giving such oral instruc-
tions the contractor shall alter to, add to, or omit from as the case may be in ac-
cordance with such notice, but the contractor shall not do any work extra to or make
any alterations or additions to or omissions from the works or any deviation from
any of the provisions of the contract, stipulations, specifications or contract drawings
without previous consent in writing of the Architect / Consultant and the value of
such extras, alterations, additions or omissions shall in all cases be determined by
the Architect / Consultant and the same shall be added to or deducted from the
contract value, as the case may be.

a) Valuation of Variations

a)

b)

)

d)

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorised extra and shall be
made in accordance with the following provisions.

i) The net rates or prices in the contract shall determine the valuation of he extra
work where such extra work is of similar character and executed under similar con-
ditions as the work priced herein.

19.0 Rates for all items, wherever possible should be derived out

of the rates given in the priced BOQ.
The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
works are carried out, otherwise the prices for the same shall be valued under sub-
clause (c) hereunder.
Where the extra works are not of similar character and /or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of
he receipt of the letter of acceptance inform the Architect / consultant of the rate
which he intends to charge for such items of work, duly supported by analysis of the
rate or rates claimed and the Architect / Consultant shall fix such rate or prices as in
the circumstances in his opinion reasonable and proper, based on the market, rate.
Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender of the BOQ or, if not,
so stated then in accordance with the local day work rates and wages for the district;
provided that in either case, vouchers specifying the daily time (and if required by
the Architect / Consultant) the workman’s name and materials employed be
delivered for verifications to the Architect / consultant at or before the end of the
week following that in which the work has been executed.

It is further clarified that for all such authorised extra items where rates cannot be
derived from the tender, the Contractor shall submit rates duly supported by rate
analysis worked on the market rate basis” for material, labour, hire / running charges
of equipment and wastage etc. plus 15% towards establishment charges,
contractor’s overheads and profit. Such items shall not be eligible for escalation.

b) Final Measurement

The final measurement, valuation and payment in respect of the contract shall be
completed within six months of the virtual completion of the work.

c) Virtual Completion Certificate (VCC)

D)

On successful completion of entire woks covered by the contract to the full
satisfaction of the Architects / SBI, the contractor shall ensure that the following
works have been completed to the satisfaction of the Architects / SBI.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.



d)

Demolish, dismantle and remove the contractor’s site office, temporary works,
structures including labour sheds/camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to the
contractor by the SBI and not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor
by the SBI and shall clear, level and dress, compact the site as required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and all land
allotted by the SBI.

Shall hand over the work in a peaceful manner to the SBI.

All defects / imperfections have been attended and rectified as pointed out by the
SBI to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor
shall be entitled to apply to the Architect / consultant is satisfied of the completion
of the work. Relative to which the completion certificate has been sought, the
Architect / consultant shall within fourteen (14) days of the receipt of the application
for virtual completion certificate, issue a VCC in respect of the work for which the
VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s
liabilities under the contract including the contractor’s liability for defects liability
period nor shall the issuance of VCC in respect of the works or work at any site be
construed as a waiver of any right or claim of the SBI against the contractor in
respect of works or work at the site and in respect of which the VCC has been issued.

Work by other Agencies

The SBI / Architect / Consultant reserves the rights to use premises and any portion
of the site for execution of any work not included in the scope of this contract which
it may desire to have carried out by other persons simultaneously and the contractor
shall not only allow but also extend reasonable facilities for the execution of such
work, the contractor, however, shall not be required to provided any plant or material
for the execution of such work except by special arrangement with the SBI. Such
work shall be carried out in such manner as not to impede the progress of the works
included in the contract.

e) Insurance of Works

26.1

a)

b)

)

Without limiting his obligations and responsibilities under the contract, the contractor
shall insure in the joint names of he SBI and the contractor against all loss of
damages from whatever cause arising other than the excepted risks, for which he is
responsible under the terms of contract and in such a manner that the SBI and
contractor are covered for the period stipulated in clause 28 of GCC and are also
covered during the period of maintenance for loss or damage arising from a cause,
occurring prior to the period of maintenance for loss or damage arising from a cause,
occurring prior to the commencement of the period of maintenance and for any loss
or damage occasioned by the contractor in the course of any operations carried out
by him for the purpose of complying with his obligations under clause.

The works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to
the replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the contractor shall whenever
required produce to the Architect / consultant the policy if insurance and the receipts
for payment of the current premiums.



26.2 Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or damages to
any person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution and maintenance of he works and
against all claims proceedings, damages, costs, charges and expenses whatsoever
in respect of or in relation thereto except any compensation of damages for or with

respect to:
22.0 The permanent use or occupation of land by or any part
thereof.
23.0 The right of SBI to execute the works or any part thereof on,
over, under, in or through any lands.
24.0 Injuries or damages to persons or properties which are

unavoidable result of the execution or maintenance of the works in accordance with the
contract.

25.0 Injuries or damage to persons or property resulting from any
act or neglect of the SBI their agents, employees or other contractors not being
employed by the contractor or for or in respect of any claims, proceedings, damages,
costs, charges and expenses in respect thereof or in relation thereto or where the injury
or damage was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees, or agents or other employees, or agents or
other contractors for the damage or injury.

26.3 Contractor to Indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the matters
referred to in the provision sub-clause 26.2 of this clause.

1. Contractor’'s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any
claim made under or action brought against SBI in respect of such matters as
aforesaid the contractor shall be immediately notified thereof and the contractor shall
be at liberty, at his own expenses to settle any dispute or to conduct any litigation
that may arise there from, provided that the contractor shall not be liable to
indemnify the SBI if the infringement of the patent or design or any alleged patent
or design right is the direct result of an order passed by the Architect / Consultant
in this behalf.

1. Third Party Insurance

1. Before commencing the execution of the work the contractor but without
limiting his obligations and responsibilities under clause 26.0 of GCC shall
insure against his liability for any material or physical damage, loss or injury
which may occur to any property including that of SBI, or to any person,
including any employee of the SBI, by or arising out of the execution of the
works or in the carrying out of the contract, otherwise than due to the mattes
referred to in the provision to clause 26.0 thereof.

2. Minimum amount of Third Party Insurance

Such insurance shall be effected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required. Produce of the Architect / consultant
the policy or policies of insurance cover and receipts for payment of the current
premiums.



3. The minimum insurance cover for physical property, injury, and death is Rs. 5
lacs per occurrence with the number of occurrences limited to four. After each
occurrence contractor will pay additional premium necessary to make insurance
valid for four occurrences always.

2. Accident or Injury to Workman

The SBI shall not be liable for or in respect of any damages or compensation payable
at law in respect or in consequence of any accident or injury to any workmen or
other person in the employment of the contractor or any sub-contractor, save and
except an accident or injury resulting from any act or default of the SBI or their
agents, or employees. The contractor shall indemnify and keep indemnified SBI
against all such damages and compensation, save and except as aforesaid, and
against all claims, proceedings, costs, charges and expenses whatsoever in respect
thereof or in relation thereto.

1. Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by the SBI
during the whole of the time that any persons are employed by him on the works
and shall, when required, produce to the architect / consultant such policy of
insurance and receipt for payment of the current premium. Provided always a that,
in respect of any persons employed by any sub-contractor the contractor’s obligation
to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor
shall be insured against the liability in respect of such persons in such manner that
SBI in indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect / Consultant when such policy of insurance
and the receipt for the payment of the current premium.

2. Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to above or
any other insurance which he may be required to effect under the terms of contract,
then and in any such case the SBI may effect and keep in force any such insurance
and pay such premium or premiums as may be necessary for that purpose and from
time to time deduct the amount so paid by the SBI as aforesaid from any amount
due or which may become due to the contractor, or recover the same as debt from
the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of
such default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by
the SBI and which are payable by the contractors under this clause. The contractor
shall upon settlement by the insurer of any claim made against the insurer pursuant
to a policy taken under this clause, proceed with due diligence to rebuild or repair
the works destroyed or damaged. In this event all the monies received from the
insurer in respect of such damage shall be paid to the contractor and the contractor
shall not be entitled to any further payment in respect of the expenditure incurred
for rebuilding or repairing of the materials or goods destroyed or damaged.

f) Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over
site or three days from the date of issue of letter of acceptance of the tender by the
SBI whichever is later.

g) Time for Completion

Time is essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 30 Days from the date of
commencement. If required in the contract or as directed by the Architect /
Consultant. The contractor shall complete certain portions of work before completion
of the entire work. However the completion date shall be reckoned as the date by
which the whole work is completed as per the terms of the contract.

h) Extension of Time



If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond
the control of the contractor, the Architect/consultant may submit a recommendation
to the SBI to grant a fair and reasonable extension of time for completion of work as
per the terms of contract. If the contractor needs an extension of time for the
completion of work or if the completion of work is likely to be delayed for any reasons
beyond the due date of completion as stipulated in the contract, the contractor shall
apply to the SBI through the Architect / Consultant in writing in detail and his
justification if any, for the delays. The Architect/Consultant shall submit their
recommendations to the SBI in the prescribed format for granting extension of time.
While granting extension of time the contractor shall be informed the period-
extended time which will qualify for levy of liquidated damages. For the balance
period in excess of original stipulated period and duly sanctioned extension of time
by the SBI the provision of liquidated damages as stated under clausel0.0 of
Instructions to the Tenderers shall become applicable. Further the contract shall
remain in force even for the period beyond the due date of completion irrespective
whether the extension is granted or not.

i) Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of a
kind and conducted in a manner to the satisfaction of the Architect / Consultant
should the rate of progress of the work or any part thereof be at any time be in the
opinion of the Architect / consultant too slow to ensure the completion of the whole
of the work by the prescribed time or extended time for completion the Architect /
Consultant to expedite progress so as to complete the works by the prescribed time
or extended time. Such communications from the Architect / Consultant neither shall
relieve the contractor from fulfilling obligations under the contract nor will he be
entitled to raise any claims arising out of such directions.

j) Work during Nights and Holidays

Subject to any provision to the contrary contained in the contract no permanent
work shall save as herein provided be carried on during the night or on holidays
without the permission in writing of the Architect / Consultant, save when the work
is unavoidable or absolutely necessary for the saving of life or property or for the
safety of the work in which case the contractor shall immediately advise the Architect
/ consultant. However the provisions of the clause shall not be applicable in the case
of any work which becomes essential to carry by rotary or double shifts in order to
achieve the progress and quality of the part of the works being technically required
/ continued with the prior approval of the Architect / Consultant at no extra cost to
the SBI.

All work at night after obtaining approval from competent authorities shall be carried
out without unreasonable noise and disturbance.

k) No Compensation or Restriction of Work.

If at any time after acceptance of the SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any
part of the work to be carried out. The Architect / Consultant shall give notice in
writing to that effect to the contractor and the contractor shall act accordingly, in
the matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bonafide brought to the site of the work by the contractor and
rendered surplus

as a result of the abandonment, curtailment of the work or any portion thereof and
then taken back by the contractor, provided however that the Architect / consultant



shall have in such cases the option of taking over all or any such materials at their
purchase price or a local current rate whichever is less.

“In case of such stores having been issued for SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the custody
of the contractor and in this respect the decision of Architect / consultant shall be
final.

I) Suspension of Work

a)

a)
a)

b)

i)

34.0

a)

b)

The contractor shall, on receipt of the order in writing of the Architect / consultant
(whose decision shall be final and binding on the contractor) suspend the progress
of works or any part thereof for such time and in such manner as Architect /
consultant may consider necessary so as not to cause any damage or injury to the
work already done or endanger the safety thereof for any of following reasons.

One account any default on the part of the contractor, or

for proper execution of the works or part thereof for reasons other then the default
of the contractor, or for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the
Architect / consultant.

If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the
contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor
shall have rendered himself liable to pay compensation amounting to the whole of
his security deposit the Architect / consultant shall have the power to adopt any of
the following course as they may deem best suited to the interest of the SBI.

To rescind the contract (of which rescission notice in writing to the contractor by the
Architect / consultant shall be conclusive evidence) and in which case the security
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or
any part of the work, debiting the contractor with the cost of the labour and materials
(the cost of such labour and materials as worked out by the Architect /Consultant
shall be final and conclusive against the contractor) and crediting him with the value
of the work done, in all respects in the same manner and at the same manner and
at the same rates as if it had been carried out by the contractor under the terms of
this contract the certificate of Architect / Consultant as to the value of work done
shall be final and conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, to give it to another contractor to complete in which
case any expenses which may be incurred in excess of the sum which would have
been paid to the original contractor, if the whole work had been executed by him (of
the amount of which excess the certificates in writing of the Architects / Consultant
shall be final and conclusive) shall be borne by original contractor and may be
deducted from any money due to him by SBI under the contract or otherwise, or
from his security deposit or the proceeds of safe thereof, or sufficient part thereof.
In the event of any of above courses being adopted by the SBI the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any material or entered into any engagements or make any
advances on account of, or with a view to the execution of the work or the



35.0

a)
26

27

performance of the contract and in case the contract shall be rescind under the
provision aforesaid, the contractor shall not be entitled to recover or to be paid any
sum or any work thereto for actually performed under this contract, unless, and until
the Architect / consultant will have certified in writing the performance of such work
and the value payable in respect thereof, and he shall only be entitled to be paid the
value so certified.

Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant the at the is able to carry out and fulfil the
contract, and to give security therefore if so required by the Architect / consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached
by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI
through the Architect / consultant or shall charge or encumber this contract or any
payment due to which may become due to the contractor there under:

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for days after receiving from the SBI
through the Architect / Consultant written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon,
or has failed to remove the materials from the site or to pull down and replace work
within seven days after written notice from the SBI through the Architect/ Consultant
that the said materials were condemned and rejected by the Architect/ Consultant
under these conditions; or has neglected or failed persistently to observe and
perform all or any the acts, matters or things by this contract to be observed and
performed by the contractor for seven days after written notice shall have been given
to the contractor to observe or perform the same or has to the determent of good
workmanship or indefiance of the SBI's or Architect’'s/ Consultant’s instructions to
the contrary subject any part of the contract. Then and in any of said cases the SBI
and or the Architect / Consultant, may not withstanding any previous waiver, after
giving seven days notice in writing to the contractor, determine the contract, but
without thereby affecting the powers of the SBI or the Architect / Consultant or the
obligation and liabilities of the contractor the whole of which shall continue in force
as fully as if the contract had not been so determined and as if the works
subsequently had been executed by or on behalf of the contractor. And further the
SBI through the Architect / consultant their agents or employees may enter upon
and take possession of the work and all plants, tools, scaffoldings, materials, sheds,
machineries lying upon the premises or on the adjoining lands or roads use the same
by means of their own employees or workmen in carrying on and completing the
work or by engaging any other contractors or persons to complete the work and the
contractor shall not in any was interrupt or do any act, matter or thing to prevent or
hinder such other contractor or other persons employed for completing and finishing
or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or
the architect / consultant shall give a notice in writing to the contractor to remove
his surplus materials and plants and should the contractor fail to do so within 14
days after receipt thereof by him the SBI sell the same by public auction after due
publication, and shall adjust the amount realised by such auction. The contractor



shall have no right to question any of the act of the SBI incidental to the sale of the
materials etc.

26 Certificate of Payment

37.0

b)

The contractor shall be entitle under the certificates to be issued by the Architect /
Consultant to the contractor within 14 working days from the date of certificate to
the payment from SBI from time to time. The SBI shall recover the statutory
recoveries towards Income tax, Work contract tax as per the prevailing bye laws and
other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect/ Consultant during
the progress of works or completion shall not have effect as certificate of satisfaction
or relieve the contractor from his liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the work or
any part thereof is not carried out to their satisfaction.

The Architect/ Consultant may by any certificate make any corrections required in
previous certificate.

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant
from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and
property recorded in the measurement books

The contractor shall not submit interim bills when the approximate value of work
done by him is less than Rs. 4.00 lacs and maximum one bill shall be submitted.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect/ Consultant shall issue the certificate of
payment within a period of two months. The SBI shall pay the amount within a period
of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating
to the meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or
as to any other question, claim, right, matter or thing whatsoever in any way arising
out of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders or those conditions or otherwise concerning the work or the
execution or failure to execute the same whether arising during the progress of the
work or after the cancellation, termination, completion or abandonment thereof shall
be dealt with as mentioned hereinafter.

If the contractor considers that he is entitled to any extra payment or compensation
in respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contract or raise any dispute, the
contractor shall forthwith give notice in writing of his claim, or dispute to the
Regional Manager, RBO-1, State Bank of India, A-35, Sector 84, Noida and
endorse a copy of the same to the Architect, within 30 Days from the date of
disallowance thereof or the date of deduction or recovery. The said notice shall give
full particulars of the claim, grounds on which it is based and detailed calculations of
the amount claimed and the contractor shall not be entitled to raise any claim nor
shall the Bank be in any way liable in respect of any claim by the contractor unless
notice of such claim shall have been given by the contractor to the Regional
Manager, RBO-1, State Bank of India, A-35, Sector 84, Noida in the manner
and within the time as aforesaid. The contractor shall be deemed to have waived
and extinguished all his rights in respect of any claim not notified to the Regional
Manager, RBO-1, State Bank of India, A-35, Sector 84, Noida in writing in the
manner and within the time aforesaid.



c) Regional Manager, RBO-1, State Bank of India, A-35, Sector 84, Noida shall
give his decision in writing on the claims notified by the contractor. The contractor
may within 30 Days of the receipt of the decision submit his claims to the conciliating
authority namely the Circle Development Officer, SBI, New Delhi for conciliation
along with all details and copies of correspondence exchanged between him and the
Regional Manager.

d) If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 Days of termination thereof shall give a notice
to the concerned Chief General Manager of the Bank for appointment of an
arbitrator to adjudicate the notified claims failing which the claims of the contractor
shall be deemed to have been considered absolutely barred and walved.

e) Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the
differences arising out of the notified claims of the contractor as aforesaid and all
claims of the Bank shall be referred for adjudication through arbitration by the Sole
Arbitrator appointed by the Chief General Manager of the Bank, It will also be
the objection to any such appointment that the Arbitrator so appointed is a Bank
Officer and that he had to deal with the matters to which the Contract relates in the
course of his duties as Bank Officer. If the arbitrator so appointed is unable or
unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by
the Chief General Manager of the Bank, Such person shall be entitled to proceed
with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
Chief General Manager of the Bank, as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification
or re-enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of
the arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees, if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The cost
of the reference and of the award (including the fees, if any of the arbitrator) shall
be in the discretion of the arbitrator who may direct to any by whom and in what
manner, such costs or any part thereof, shall be paid and fix or settle the amount
of costs to be so paid.

38.0 Water Supply

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following
conditions.

That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect / Consultant.

The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the
Architect/ Consultant is unsatisfactory.
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The contractor shall construct temporary well / tube well in SBI land for taking water
for construction purposes only after obtaining permission in writing from the SBI.
The contractor has to make his own arrangement for drawing and distributing the
water at his own cost. He has to make necessary arrangements. To avoid any
accidents or damages caused due to construction and subsequent maintenance of
the wells. He has to obtain necessary approvals from local authorities, if required, at
his own cost. He shall restore the ground to its original conditions after wells are
dismantled on completion of work or hand over the well to the SBI without any
compensation as directed by the SBI/ Architect/ Consultant.

Power Supply

The contractor shall make his own arrangements for power and supply / distribution
system for driving plant or machinery for the work and for lighting purpose at his
own cost. The cost of running and maintenance of the plants are to included in his
tender prices. He shall pay all fees and charges required for the power supply and
include the same in his tendered rates and hold the owner free from all such costs.
He has to obtain necessary approval from the appropriate authorities, if required.

Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBI and shall be handed over to Bank immediately.

Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work produced in
accordance with up to date. Rules laid down by the Bureau of Indian Standards. In
the event any dispute / disagreement the decision of the Architect / consultant shall
be final and binding on the contractor.

Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed Performa at
site of work and should produce the same for inspection of SBI/ Architect/ Consultant
whenever desired by them. The contractor shall also maintain the records / registers
as required by the local authorities / Govt. form time to time.

Register for Cement / Paint / Lead / Specific Materials

Register for Steel

Register for Secured Advance

Register for Bulkage of Sand

Register for Silt Test

Register for Sieve Analysis for Fine Aggregate
Register for Sieve Analysis for Course Aggregate
Register for Slump Test.

Register for Concrete Cube Test.

Register for Hindrance to Work.

Register for Consumption of Cement

Register for Running Account Bill

Register for Labour

Force Majeure

Neither contractor nor SBI shall be considered in default in performance of their
obligations if such performance is prevented or delayed by event such as but not to
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or
any act of god or for any other cause beyond the reasonable control of the party
affected or prevented or delayed. However a notice is required to be given within 30
Days from the happening of the even with complete details, to the other party to the
contract, if it is not possible to serve a notice, within the shortest possible period
without delay.
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43.3

As soon as the cause of force majeure has been removed the party whose ability to
perform its obligations has been affected, shall notify the other such cessation and
the actual delay incurred in such affected activity adducing necessary evidence in
support thereof.

From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused. With
the cause itself and inability resulting there from having been removed, the agreed
time of completion of the respective obligations under this agreement shall stand
extended by a period equal to the period of delay occasioned by such events.

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations

44.0

45.0

by a state of force majeure lasting to a period of 6 months or more the two parties
shall each other to decide regarding the future execution of this Agreement.

Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractor shall comply with the provision of all labour legislation including the latest
requirements of all the Acts, laws, any other regulations that are applicable to the
execution of the project.

i) Minimum wages Act 1948 (Amended)
i) Payment of wages Act 1936 (Amended)
iii) Workmen’s compensation Act 1923 (Amended)

iv) Contact labour regulation and abolition act 1970 and central rules 1971
(Amended)

V) Apprentice act 1961 (Amended)

Vi) Industrial employed (standing order) Act 1946 (Amended)

vii) Personal injuries (Compensation insurance) act 1963 and any other
modifications

viii)  Employees’ provided fund and miscellaneous provisions Act 1952 and
amendment thereof.

ix) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under
from time to time.

Accidents

The contractor shall immediately on occurrence of any accident at or about the site
or in connection with the execution of the work report such accident to the Architect
/ consultant. The contractor shall also such report immediately to the competent
authority whenever such report is required to be lodged by the law and take
appropriate actions thereof.

Signature of Contractor & Seal
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SPECIAL CONDITIONS OF CONTRACT (SCC)

Scope of Work

The scope of work is to carry out “Electrical & Allied Works in SBI Gaur Yamuna
City, Yamuna Expressway, Greater Noida .”

Address of Site:

The proposed site is located at Gaur Yamuna City, Yamuna Expressway, Greater
Noida.

Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor
on the site and he will be held responsible for the accuracy and maintenance of the
entire dimension and the levels. Figured dimensions are in all cases to be accepted
and no dimension shall be scaled. Large-scale details shall take precedence over
small - scale drawing. In case of discrepancy the contractor shall ask for clarification
from the Architect / Consultant before proceeding with the work.

Notice of Operation

The contractor shall not carry out any important operation without the consent in
writing from the Architect / Consultant.

Construction Records
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The contractor shall keep and provide to the Architect / Consultant full and accurate
records of the dimension and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as con-
structed.

Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect / Consultant
such supports as may be required to protect effectively all structures and protective
guards to trees which may be endangered by the execution of the works or otherwise
take such permanent measures as may be required by the Architect to protect the
trees and structures.

Temporary Works

Before any temporary works are commenced, the contractor shall submit at least 7
days in advance to the architect / consultant for approval complete drawings of all
temporary works he may require for the execution of the works. The contractor shall
carry out the modifications relating to strength, if required by the Architect/ Con-
sultant may require in accordance with the conditions of contract at his own cost.
The contractor shall be solely responsible for the stability and safety of all temporary
works an unfinished works and for the quality of the permanent works resulting from
the arrangement eventually adopted for their execution.

Temporary Roads

The contractor shall provide access roads to the site from the nearest main road at
no extra cost and as directed by the Architect/ Consultant. The contractor shall also
responsible for proper maintenance of this access road and would take all care to
see that existing services, if any, are maintained in working order at his own cost.
The laying and maintaining the temporary roads within the site area shall be the
contractor’s responsibility and the contractor shall take such measures that are nec-
essary and as directed by the Architect/ Consultant.

Water, Power and Other Facilities

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and
good quality drinking water for their workers. If necessary, the contractor has to sink
a tube well / open well and bring water by means of tankers at his own cost for the
purpose. The SBI will not be liable to pay any charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take
power and water connections from the temporary water and power supply obtained
by the contractor. However, the concerned contractor shall make their own arrange-
ments to draw the supply and pay directly the actual consumption charges at mutually
agreed rates between them. All municipal charges for drainage and water connection
for construction purposes shall be borne by the contractor and charges payable for
permanent connections, if any, shall be initially paid by the contractor and the SBI
will reimburse the amount on production of receipts.

The SBI as well as the Architect / Consultant shall give all possible assistance to the
contractors to obtain the requisite.

Permission from the various authorities, but the responsibility for obtaining the same
in time shall be of the contractor.

Office Accommodation

The contractor shall provide and maintain all necessary offices, workshops, stores,
shelters, sanitary facilities, canteens and other temporary structures for themselves
in connection with the work at the site own cost after getting the approval from the
architect / consultant.
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All temporary buildings and facilities as mentioned above shall be removed on
completion of the work or at any other earlier date as directed by the architect /
consultant.

All the expenses for obtaining statutory approvals and maintenance of the above
facilities as well as running expense shall be borne by the contractor at no extra cost.
It is also the responsibility of the contractor to obtain statuary approvals for provid-
ing the above facilities.

Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make his arrangements at his own cost for transport where necessary for his
staff and workmen to and from site of work at his own cost.

Lighting of Works

The contractor shall at all times provide adequate and approved lighting as required
for the proper execution and supervision and inspection of works.

Fire Fighting Arrangements

36.0The contractor shall at all times provide suitable arrangements for the fighting at his

own cost. For this purpose he shall provide requisite number of fire extinguishers
and adequate number of buckets, some of which are of be always kept filed with
sand and some with water. These equipment shall be provided at suitable prominent
and easily accessible places and shall be properly maintained.

37.0Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor

o)

at his own cost and to the approval of the relevant authorities. The contractor shall
make the following arrangements at his own cost but not limited to the following :

i) Proper handling, storage and disposal of combustible materials and waste.
ii) Worked operations which can create fire hazards.
iii) Access for the fire fighting equipments.

iv) Types, number and location of containers for the removal of surplus materials
and rubbish.

v) Type size, number and location of fire extinguishers or other firefighting
equipment.

vi) General housekeeping.
Site Order Book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect/ Consultant. Any communication relating to the works may be
conveyed through Records in the site order book. Such a communication from one
party to the other shall be deemed to have been adequately served in terms of
contract. Each site order book shall have machine numbered pages in triplicate and
shall carefully maintained and preserved by the contractor and shall be made avail-
able to the Architect/ Consultant as and when demanded. Any instruction which the
Architect/ Consultant may like to issue to the contractor or the contractor may like
to bring the Architect/ Consultant may like to issue to the Contractor or the Contrac-
tor may like to bring to the Architect/ Consultant two copies of such instructions shall
be taken from the site order book and one copy will be handed over to the party
against proper acknowledgment and the second copy will be retained for their record.

Site Meetings

Site meetings will be held to review the progress and quality evaluation. The con-
tractors shall depute a senior representative along with the site representative staff
of approved sub-contractors and suppliers as required to the site meetings and en-
sure all follow up actions. Any additional review meetings shall be held if required by
the Architect/ Consultant.
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Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the
site and deposit the same as directed by the Architect/ Consultant at his own cost.
It is the responsibility of the contractor to obtain from the locate authorities con-
cerned to the effect that all rubbish arising out of contractor’s activities at the con-
struction site or any other off-site activities borrow pits has been properly disposed
off.

Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested by
other specialists contractors of other sub contractors to enable them to prepare their
own shop drawings and pass on the information with sufficient promptness as will
not in any way delay the works.

Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the Architect/
Consultant indicating there in the name of the project and other details as given by
the Architect/ Consultant at his own cost remove the same on completion of work.

Bar Bending Schedule

The contractor shall prepare a detailed bar bending schedule for all reinforced con-
crete works and got them approved by the Architect/ Consultant well in advance.

As Built Drawings

For the drawing issued to the contractor by the Architect/Consultant. The Architect
/ Consultant will issue two sets of drawings to the contractor for the item for which
some changes have been made. From the approved drawings as instructed by the
SBI / Architect / Consultant. The Contractor will make the changes made on these
copies and return these copies to the Architect/ Consultant for their approval. In
case any revision is required or the corrections are not properly marked the
Architect/ Consultant will point out the discrepancies to the contractor. The
contractor will have to incorporate these corrections and /or attend to discrepancies
either on the copies as directed by the Architect/ Consultant and resubmit to him for
approval. The Architect / Consultant will return one copy duly approved by him.

For the drawings prepared by the Contractor, the Contractor will modify the drawing
prepared by him wherever the changes are made by the SBI/ Architect/ Consultant.
And submit two copies of such modified drawings to the Architect/ Consultant for
approval. The Architect/ Consultant will return one copy of the approved drawing to
the Contractor.

Approved Make

The Contractor shall provide all materials form the list of approved makes at his own
cost. The Architect/ Consultant may approve any make / agency within the approved
list as given in the tender after inspection of the sample / mock up.

Procurement of Materials

The Contractor shall make his own arrangements to procure all the required materi-
als for the work. All wastage’s and losses in weight shall be to the contractors ac-
count.

Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except GST,
duties, levies, royalties, fees cess, or charges in respect of the works including but
not limited to sales tax, tax on works contract excise duty, and octroi, payable in
respect of materials, equipments plant and other things required for the contact. All
of the aforesaid taxes except GST, duties, levies, fees and charges shall be to the
contractors account and the SBI shall not be required to pay any additional or extra
amount on this account. Variation of taxes, duty fees, levies etc if any, till completion
of work shall be deemed to be included in the quoted in the quoted rates and no
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extra amount on this account. Variation of taxes, duties, fees, levies, etc if any till
completion of work shall be deemed to be included in the quoted rates and no extra
claim on this account will in any case be entertained. If a new tax or duty or levy or
cess or royalty or octroi is imposed under as statue or law during the currency of
contract the same shall be borne by the contractor.

Acceptance of Tender

The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not to bound to accept the lowest or any tender and the tenderer shall have
no right to question the acts of the SBI. However, the adequate transparency would
be maintained by the SBI.

SPECIFICATIONS OF INTERIOR & FURNISHING WORKS

General:

1.1 Without forgoing the requirements of the Conditions of Tender and the Conditions of

Contract the works in general shall confirm to the “Latest Specifications” published by
CPWD, New Delhi and the “Specifications for Works” stated in this tender. In case of
items not covered by the General Specifications referred above, reference shall be made
to the appropriate I.S. Code. If there is any difference in the particular specifications of
individual item of work and the description of item as given in the Schedule of Quantity,
the latter shall prevail. In case of any work for which there is no specification in I.S.
Specifications or in the specifications forming part of tender documents or in case there
is any variation, such work shall be carried out in all respects in accordance with the
instructions to be issued by the Architects. The term Department shall mean the
Employer. Any reference to ISI shall also mean reference to its successor Bureau of
Indian Standards. All corrections to “Latest Specifications” or revisions of I. S. shall be
deemed to apply to this contract.

1.2 Materials bearing ISI certification mark shall be given highest preference for use in the

works.

1.3 Where the Contractor is required to do, perform, execute (etc.) any work or service or

the like, it shall be deemed to be at his own cost. Absence of terms providing supplying,
installing, fixing, etc. shall not even remotely entitle the Contractor to any additional
payment thereof.

1.4 The rates accepted in the Schedule of Quantities apply to all floors, heights, depths,

leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has been included
in the very Schedule.

1.5 The Specifications and the Schedules may have been divided into various sub-heads for

convenience only. This does not limit applicability of one to the other nor it absolves
the Contractor of his responsibility to complete any trade/item of work as reasonably
inferred from one or more of such sub-heads.



1.6 The Schedule of Quantities is not necessarily based on “Schedule of Rates - Delhi 2003
or any of its later/earlier versions. Hence the Schedule of Quantities shall be read and
construed according to explanations given herein and intentions gathered therefrom. A
mere parallel drawn from the said Schedule of Rates shall therefore not form a basis for
a variation and, or additional payment.

1.7 All work under this contract is deemed to be performed above subsoil water level.
However, removal of water collected from rains and the like shall be treated as part of
contractual risk/obligation.

1.8 Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders,
brackets, straps and fasteners of the like are deemed to be included in the rates of
various items unless the Schedule of Quantities expressed a different intention.

1.9 Resetting any displacements, making good holes/chases and such other incidental jobs
are included in rates of respective items for which these are required.

2.0Concrete Work (Plain or Reinforced):

2.1 Centering, shuttering, staging, form work, strutting, propping (their provision and
removal) shall not be paid for separately unless exclusion thereof is specifically
described in the item.

2.2 The rates of concrete work do not include rendering or plastering but hacking and
preparing surface for receiving the finishes shall be done as early as possible.

2.3 Any chamfers, grooves, drips, etc. which are generally and customarily required shall
be provided in the concrete work integrally or otherwise without extra charges as
directed by the Architect.

3.0 Steel Work:

3.1 The measurement of railing shall be the length of top wood/steel section as per situation
along the centre line.

3.2 Painting in relation to steel work shall be two or more coats of approved synthetic
enamel plus a coat  or primer including preparation of surfaces, fillers etc. The
priming coat shall be measured & paid separately in the relevant item.

3.3 Circul ar work, bends, stepping are not payable extra.

3.4 The steel work in single sections of R.S. Joists, flats, Tees Angles fixed independently
with or without connecting plate, is described in these clauses.

(a) Fabrication
The steel section as specified shall be straightened and cut square to correct lengths
and measured with a steel tape. The cut ends exposed to view shall be finished
smooth. No two pieces shall be welded or otherwise jointed to make up the required
length of a member.
All straightening and shaping to form, shall be done by pressure. Bending or cutting
shall be carried out in such a manner as not to impair the strength of the metal.

(b) Painting
All surfaces which are to be painted, oiled or otherwise treated shall be dry and
thoroughly cleaned to remove all loose rust. Surfaces not in contact but inaccessible
after shop assembly, shall receive the full specified protective treatment before
assembly. This does not apply to the interior of sealed hollow sections. Part to be
encased in concrete shall not be painted or oiled. A priming coat of approved steel
primer i.e. Red Oxide Zinc chrome primer conforming to IS: 2074 shall be applied
before any member of steel structure are placed in position or taken out of workshop.

(c) Welding
Welding shall generally be done by electric arc process as per IS: 816 and IS: 823.
The electric arc method is usually adopted and is economical. Where electricity for
public is not available generators shall be arranged by the contractor at his own cost
unless otherwise specified. Gas welding shall only be resorted to using oxyacetylene
flame with specifiic approval of the Engineer-in-charge. Gas welding shall not be
permitted for structural steel work. Gas welding requires heating of the members
to be welded along with the welding rod and is likely to create temperature stresses
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in the welded members. Precautions shall therefore be taken to avoid distortion of
the members due to these temperatures stresses.

The work shall be done as shown in the shop drawings which should clearly indicate
various details of the joints to be welded, type of welds, shop and site welds as well
as the types of electrodes to be used. Symbol for welding on plane and shops
drawings shall be according to IS: 813.

As far as possible every efforts shall be made to limit the welding that must be done
after the structure is erected so as to avoid the improper welding that is likely to be
done due to heights and difficult positions on scaffolding etc. apart from the aspect
of economy. The maximum dia of electrodes for welding any work shall be as per
IS: 814 and appendix B' of IS: 823. Joint surfaces which are to be welded together
shall be free from loose mill scale, rust, paint, grease or other foreign matter, which
adversely affect the quality of weld and workmanship.

Flooring:

The rates of cement concrete flooring and marble chips flooring are exclusive of
dividing strips for formation of panels.

Borders, margins, bands, nosings, etc. are not payable extra. Treads shall be
measured as floors, risers as skirtings. However, areas of returns (finished
thickness), nosing shall be added respective items.

No extra shall be paid for cutting of glazed tiles or for wastage thereof.

Marble/Kota stone slabs shall be of selected quality, hard & sound and shall be
approved by the Architects. The thickness of the slabs shall be as specified in the
description of the item. Tolerance of 2mm shall be allowed for the thickness. In
respect of length & breadth of slabs (Where flooring to be laid) a tolerance of 5mm
shall be allowed. Every slab shall be cut to the required size and shape, top waviness
shall be removed, the sides (edges) shall be removed, the sides (edges) shall be
table rubbed with coarse sand or machine rubbed before paving. All angles of the
tiles shall be true equal and free from chipping and the surface shall be true and
plane.

Marble slab/kota slab shall be cleaned, wetted and mopped before laying.

Polishing shall be done by machine in four different courses. Ist course shall be of
rubbing with carborundum stone No. 60, the second with No. 120, and the third with
No. 320 to get even and smooth surface without pinholes. Where ever use of
machine is not feasible to work, polishing shall be done by hand with No. 60, No. 80
and with No. 120 carborundum stone respectively. Lastly oxalic acid shall be dusted
over the surface @ 33 gm per square meter sprinkled with water and rubbed hard
with namdah block (pad of wooden rags).

Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter tops,
treads) shall finally be polished with approved floor wax polish as directed at no extra
cost.

Marble (counter tops) shall be of full width and in single piece upto length of 1.5m.
Granite for name-plate shall be in one single piece.

Finishing:
Items of plastering apply to all locations including rough sides of walls, curved
surfaces, all heights, etc. without limiting generally of para 1.4.

Preparation of surfaces including raking out joints, hacking, brushing, watering, etc.
is included.

Drip mouldings shall not be payable extra.

Grooves shall be provided in plaster as directed by Architect at corners of ceiling
slabs around the columns & beams at no extra cost.

Strips of G.I. chicken mesh 250mm wide shall be provided in plaster at all junctions
(which are flush) between masonary/columns, masonary/beams.

Wood Work:



6.1

6.2

6.3

The areas of doors & windows shutters shall be measured to the nearest cm in closed
position covering the rebates of the frame but excluding the gap between the shutter
and the frame. Over lap of two shutters shall not be measured. All work shall be
measured for finished dimensions. No allowance shall be made for dimensions
supplied beyond those specified. Length of each piece shall be measured overall
nearest to 1 cm, so as to include projections for tenons, scraves or mitres, width and
thickness shall be measured to the nearest mm.

Where painting, polishing has been included in the item the same shall be executed
as per Architect’s directions. Painting shall be two or more coats of approved
synthetic enamel plus a coat of fire resistant primer to wood work as approved by
Architect and shall conform to BS-476 part 7 for class I surface spread of flame.
Preparations of surfaces, fillars, etc. are included. This primer shall also be applied
before polishing (i.e. French Spirit Polish). The fire resistant primer shall be
measured & paid separately in the relevant item.

All flush door shutters shall have teak lipping on all edges as directed with extra
thickness of lipping of meeting edges of double shutter doors.

Glasses 5.5mm thick or 4mm thick shall respectively weigh not less than 13.75
Kg/sgm. Or 10 Kg/sgm.

Bends, stepping and circul ar shapes in railings are integral part of the rate.

The widths of various rails & styles shall be as described in the items or shown in the
drawing. All aluminum section & fittings used shall be ISI marked. All screws for
fixing of fittings/fixtures shall be of matching finish.

In case of composite units (M.S. frame + teak wood shutter) the hold fasts shall be
added or fixed with counter sunk machine screws. Also the M.S. frames shall have
necessary holes and other arrangement for receiving/fixing of fittings

Plaster of Paris Punning (P. O. P.)

If the plaster surface is to be finished with plaster of paris punning, the surface shall
be combed slightly with the wire brushes or nails before it is completely set to form
key for plaster of Paris punning. The surface shall be thoroughly cleaned of dust
then only damped but not soaked before the application of plaster of paris punning.
The Gypsum for preparing punning shall be approved quality. It shall be dry and
free from lumps and shall be suitably packed in watertight bags or containers. Paste
shall be prepared by adding required quantum of water and it shall be used before
it sets. No dropping paste shall be used in the work. Punning shall be applied to
the prepared surface with steel trowel to a thickness required to make the surface
produce perfectly smooth and even surface working from top to bottom. It shall
then be sand papered to give a smooth and even surface. Any unevenness shall be
made good by applying putty, made of plaster of paris mixed with water, then sand
papering the same after it is dry. Pilling in plaster shall be made good with plaster
of paris mixed with colour to be used. The surface shall then be rubbed down again
with a fine grade sand paper and made smooth. The surface shall be allowed to dry
thoroughly before the regular coat of paint is applied. The measurement shall be in
square metre.

Plastic Emulsion Paint:

Plastic emulsion paint shall be of approved manufacturer and shall generally confirm
to IS-5411 (Part-1)-1969.

The colour and shade of the emulsion shall be got approved by the Architect. Double
scaffolding shall be used, ladden if used shall be tied with old gunny bags at top to
prevent damage or scratches to the walls. The instructions of the manufacturer shall
be followed, in application of priming and finishing coats. Turpentine or any other
solvent shall not be used for thinning the paint.

Minimum 3 coats of paint shall be applied inclusive of primer coat. If a proper and
even surface is not obtained to the satisfaction of the Architects in 3 coats, Contract
shall carry out additional coats of painting to approval at his expenses. Care shall



be taken that dust or other foreign material does not settle or disfigure the various
coats. The measurement shall be in square metre.

6. Miscellaneous:

1.1

5.3

5.4

5.5

5.6

5.7

5.8

5.9

5.10

The work of cupboard/cabinets shall be done as per drawings. The depth of
cupboards shall be as shown in drawings. The work includes holdfasts and other
accessories usually required for complete installation. All inner surfaces shall be
painted & outer face polished as per Architects approval.

All exposed cut ends of boards shall be provided with hardwood lippings.

Kail wood to be used shall be of the best available quality.

The joints in cement concrete pavements/roads shall be formed as per design and
pattern. The joints shall be cleaned and neatly filled with ‘A’ grade sealing
compound. Side kerbs shall be made in situ to design and volume paid for in the
same item. Required side forms shall not be paid separately.

For whitewashing, colour washing, distempering on sand faced plaster or on rough
cast plaster with stone aggregate upto 10mm, only flat single surface will be
measured and paid.

In the case of R.C.C. Jallies upto 50mm thick only single flat surface will be
considered for each side of painting.

SPECIFICATIONS FOR SERVICES

General

The drawings for services are diagrammatic but shall be followed as closely as actual
construction permits. Any deviations from the drawings shall be in conformity with
architectural and structural drawings. The dimensions designated by the
manufacturers shall take precedence over the drawings.

At completion of work the Contractor shall submit one set of tracings and two sets
of prints of “As-Built-Drawings”. These drawings shall, among others, include invert
levels, pipe runs, diameters, location of valves, access panels, layout of equipment,
piping connections and such other information for maintenance & future extensions.
Guarantees given by manufacturers shall be assigned to the Employer along with
names & addresses of manufacturers, suppliers and information about spare parts.

All site test shall be carried out with prior intimation to the Bank Engineer / Architect.
All defects shall be rectified and tests conducted again to the satisfaction of the Bank
Engineer / Architect. In addition to the test required by the specifications, the
Contractor shall also conduct tests required by the Architect and by the Municipal or
other Authorities.

All work shall be executed by competent and licensed persons. The contractor shall
maintain liaison with Municipal and other controlling Authorities. He shall obtain their
approvals and certificates as required by the bye - laws at appropriate stages.

No cutting / chasing shall be done in load bearing structural members without prior
approval of the Bank’s Engineer. Sleeves and openings shall be provided during the
progress of construction in preference to cutting at later date.

The Architect may require typical mock up(s) to be installed in advance for approval.
Undamaged materials from the mock up shall be allowed to be reused in the work.

Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot
and socket type.

G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and
making good is included. The free ends may be skew-cut.

Wherever use of G.I. pipes is called for the same shall be medium class (class — B)



2.1

2.2

2.3

2.4

Materials :

The materials shall conform to the specifications and in absence thereof to Indian
Standards. The products should bear the ISI Mark.

The makes of materials for use in this work are broadly approved as per list given
below. The Contractor shall, however, get particular makes and samples approved
before ordering:

Notwithstanding any interim or final approval the Contractor remains responsible for
satisfactory performance of all fittings & fixtures. The liability of the Contractor is not
limited by any approval of the make of materials.

The item rate of mirror includes extra packing piece of AC plain sheet, where required
due to off set between plaster & glazed tiles surface.

iii) Testing

a)

b)

c)

The sand cast iron soil, waste and vent pipes and fittings including joints shall be
tested by pumping smoke into the pipe at the lowest end.

All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 kg
/ cm2 (60 meters) avoiding water hammer. The test pump having been stopped the
test pressure should maintain without loss for at least half an hour. The pipes and
fittings shall be tested in sections as the work of laying proceeds keeping the joints
exposed for inspection during the testing.

All stone ware pipes shall be tested with water pressure of 1.5m head of water at
the highest point of the section under test.



TIMBER

As per IS 1708-1969

1. Moisture Content and Specific Gravity Test
preparation and procedure:

a)

b)

c)

Measurement and weight: Prior to each test,
the dimensions of each test specimen shall be
measured correct to 0.01 cm and the specimen
shall be weighed correct to 0.001 gm.

Control of moisture content: Before the prep-
aration of the test specimens for testing in the
seasoned condition, the material shall be
brought practically to constant weight by stor-
age under controlled conditions at 27°C + 2°C
temperature and 65 + 5% relative humidity.
This is expected to bring the moisture content at
12% but if it is not exactly 12% it is permitted
to test in the neighbourhood of 12% and results
shall be adjusted to 12% moisture content. The
test shall be made under such conditions that
large changes in moisture content do not occur.

Control of temperature: To avoid significant
changes in strength properties all test specimen
shall be tested within the temperature range of
27°+ 2°C. The temperature at the time of test
shall be recorded.

For every Ten cum or part thereof.

The loss in weight expressed as a percentage
of the oven dry weight shall be taken as the
moisture content of the specimen. The for-
mula for calculation shall be as given below:

Percentage
moisture = WI - WO X 100
content = wo

WI = Weight of sample at test in gms.
WO = Oven dry wt. of sample in gms.

Moisture content shall not exceed following
values
i) Timber for frames = 14%

ii) Timber for planking shutters etc. = 12%

Test Required & Procedure

Frequency

Acceptance Criteria



d) Rate of loading: The rate of loading of the

rest machine used shall not vary by more than + The drying shall be considered to be com-
20% from the specified speed for a given test. plete when the variation between last two
The load shall be applied continuously without in- weighing shall

terruption at the required speed throughout the

test. The approximate percentage of sapwood if

any, by volume, is estimated for all the test spec-

imens and recorded. The number of the growth

rings for 3 cm length shall be counted in the radial

direction on each of the cross-section of such

piece and the average shall be recorded as num-

ber of rings/cms for each specimen tested.

Immediately after each mechanical test, disc ap-
prox. 2.5 cm in length and of full section as the
test piece, shall be taken normally at the place of
failure, failing which, at the central portion of the
test specimen. In the case of shear test, the de-
tached portion of the section approximately 5x5
cm shall be taken for determination of moisture
content.

The sample shall be weighed and then dried in an
oven at a temperature of 103 + 20 °C.

The weight shall be recorded at regular intervals.

WOODEN PANEL DOOR SHUTTERS
Conforming to IS 2202 (Part I) 1983



1. Physical Test
Physical Verification-
i) Name of the manufacturer or trade mark.
ii) Thickness of door shutter.
iii) Whether ISI Certification Mark exists.
2. Glue Adhesion Test -

Procedure- Two square sections, 150 mm X 150
mm shall be cut from the corners of the door.
These corner sections as out from the door, shall
be immersed in boiling water at 100° C for four
hours, then dried at a temperature of 270° + 20°
C and relative humidity of 65 + 5% for 24 hours.
At the end of the drying period the samples shall
be examined for de-lamination. Glue lines in all
the four exposed edges of the plywood on both
faces of a specimen and the glue lines between
the plywood faces and the stile and rail shall be
examined for de-lamination.

One from each lot.

READY MIXED PAINTS

A specimen shall be considered to have
passed the test if no de-lamination has oc-
curred in the glue lines in the plywood and
if no single de-lamination. More then 50 mm
in length and more than 3 mm in depth has
occurred in the assembly glue lines between
the plywood faces and the stile and rail.



1. Drive Time

Procedure: The material shall be brushed or
sprayed as required on a 150 x 150 mm mild steel
panel prepared and allowed to air dry or stored
under specified drying conditions. On test each lot,
(All containers of same size and same
The material shall be examined after specified in- batch of manufacture constitute a lot)
tervals, for the following conditions:
i) Surface dry
ii) Hard dry
iii) Tack free: The procedure of test on the dried
film of the panel after specified period as follows:

Place the panel in one pan of a suitable balance

and counterpoise it with weights. Place a further

weight of 2.25 kg and press on the dried film sur-

face of the panel with the thumb till the two pans

are balanced. Hold for one minute and then slowly

release. No sign of stickiness to the thumb shall

be apparent and the thumb impression, if pro- No sign of stickiness to the thumb shall be
duced, shall be such as can be wiped away with apparent.

dry cotton wool.

Test Required & Procedure Frequency Acceptance Criteria



2. Consistency-

Procedure: Insert a clean metal rod or palette
knife into the original container and examine the
nature of the setting.

3. Finish-

Procedure: The material, when applied on an
mild steel panel by brushing or spraying, which
ever is specified to give a dry film weight com-
mensurate with the weight per 10 litres of the
material and allowed to dry in a vertical position
under specified conditions, shall dry to hard,
firmly adherent, flexible and smooth film, free
from sagging and wrinkling with a matt, semi-
glossy or glossy surface in accordance with the
requirement of the material specification.

4. Residue on Sieve-

Outline: The material is mixed with a suitable
solvent and passed through a 63 micron IS sieve.
Not less than 20 gms. of the material taken from
under the top skin shall be tested.

Procedure: Accurately weigh the required quan-
tity of the material and transfer to a 250 ml
beaker

using either 20 ml of petroleum hydrocar-
bon solvent 145/205 (100 aromatic).

The material shall not be cake hard inside
the container and shall be in such a condi-
tion that stirring easily produces a smooth
uniform paint suitable for application.

The film produced shall be of hormal capac-
ity and in no way inferior to a film prepared
in the same manner and at the same time
from the approved sample, when examined
not earlier than 48 hours and not later than
100 hours after application. In case of fail-
ure, the test shall be repeated by keeping
the painted panel understandard atmos-
pheric condition.

Test Required & Procedure

Frequency

Acceptance Criteria



(Conforming to IS: 1745-1961) or 20 ml of a mix-
ture containing equal parts by volume of petro-
leum hydrocarbon solvent and benzene. Wet a 63
micron IS sieve on both sides with the solvent.
Mix the material and the solvent in the beaker
thoroughly, breaking up all lumps without grind-
ing action, with the flattened end of a stirring rod.
Transfer the contents of the beaker to the sieve
using awash bottle containing the solvent. Re-
move with the camel-hair brush any small parti-
cles of pigment that may be retained on the stir-
ring rod or the walls of the beaker. Wash the res-
idue left on the sieve with the solvent and gently
brush with a camel-hair brush unit the solvent
passing through the sieve is clear and free from
solid particles. When the washing is complete, dry
the sieve for one hour at 100 + 2° C. Cool and
transfer the residue with the help of the camel-
hair brush to a weighed watch glass and deter-
mine the weight of residue.

5. Water Content

Outline of the method: The material is heated
under reflex with an organic solvent which is im-
miscible with water. The carrier liquid distils into
a graduated receiver carrying with it water which
then separates to from the lower layer,

Test Required & Procedure Frequency Acceptance Criteria



the excess carrier liquid overflowing from the trap
and returning to the still.

Procedure: Weigh 100 g. of the material in the
flask, add 100 ml of dry petroleum hydrocarbon
solvent (boiling point 75 to 85° C) and IMI of dry
ethyacetate (conforming to 1S:229-1964) or ace-
tate (conforming to IS:231-1957) and thoroughly
mix the contents of the flask. Pour petroleum hy-
drocarbon solvent into the receiver upto the level
of the side tube. Attach the flask to Dean and
stark condensing and collecting system and heat
the flask at such a rate that the condensate falls
from the end of the condenser at a rate of two to
five drops per second. Continue the distillation
unit condensed water is no longer visible in any
part of the apparatus except at the bottom of the
graduated tube and until the volume of water col-
lected remains constant. Remove the persistent
ring of condensed water in the rate of distillation
by a few drops per second.

6. Weight per Litre

Outline of the method: The calibrated cylinder
or CNP is filled with the material and weighed.



Procedure: Weight the cylinder or cup when
empty and then fill to the brim with the material
Assuming that the volume of the contents is 50
ml or 100 ml, calculate and express as kg per 10
litres.

7. Lead Restriction

Outline of the method: Determination of lead in
lead restricted paints is carried out by precipitat-
ing the lead as sulphide from the separated pig-
ment, which is finally oxidized to lead monoxide.

Procedure: Shake about one gram of the ground
pigment obtained, accurately weighed, continu-
ously for one hour at room temperature with 1000
times its weight of an aqueous solution of hydro-
chloric acid containing 0.25 percent by weight of
hydrogen chloride.

Allow the mixture to stand for one hour and then
filter. Precipitate the lead salt contained in the
clear filtrate as lead sulphide, filter, that the lead
sulphide in air to convert it into lead sulphate,
weigh calculate as lead monoxide (PbO) and ex-
press the result as percentage on the dry weight
of the material taken for test.

PARTICLE BOARDS

Test Required & Procedure Frequency Acceptance Criteria



Identification (Physical Verification)

Each particle board shall be legibly marked near
any of its edge with the following.

1. Name of the manufacturer or trade mark.

2. Designation of particle board.

3. Thickness and date of manufacture.

4. Whether I1.S.1. Certification marks exists.

5. Dimensional Tolerace

a) Length + 8 mm

b) Width + 8 mm

¢) Thickness

i) Boards upto and including 25mm thick £+ 5.0%]
i) Boards above 25mm thick + 2.5%.

Edges of the board shall be straight with a toler-
ance of 3 mm. the persistent ring of condensed
water in the rate of distillation by a few drops per

second.

One from each lot

Density — The density of each sample shall
not vary from the mean density by more
than + 10%.

Moisture content : The average value of
the moisture content shall be between 7 to
16%.

Water absorption : The value of water
absorption shall not exceed 25% for two
hrs, soaking and 50% for 20 hrs. soaking.

Exterior grade (I) : These particle boards
shall not delaminate after 3 hrs. boiling in
water at 100'C.

Interior Grade (Gr.II) : These particle
boards shall not disintegrate and / or shall
not detaminate after 24 hrs. immersion in
water at 27% + 2'C.

Swelling water : Swelling in thickness in
% of original thickness for 2 hrs. immersion
shall be determined and the same shall not
be more than 5%.

The Swelling in thickness due to surface absorption in
two hours shall not be more than 5%.



1)

2)

3)

4)

5)

6)

7)

8)

9)

10)

11)

12)

SAFETY CODE

First aid appliances including adequate supply of sterlised dressing and cotton wool shall be
kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder.

Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent to fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or materials as
to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or concrete
and lime mortar shall be provided with protective footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields and
gloves.

i) No paint containing leads or lead products shall be used except in the form of paste or
readymade paint.

ii) The workers should supply suitable facemasks for use when the paint is applied in the form
of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the periods of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be of durable
quality and adequate strength and free from defects.




PROFORMA FOR RUNNING ACCOUNT BILLS

CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill

were made have been taken jointly on and are recorded atpages of

Measurement BookNo.

Date & Signature of Date & Signature of
Date & Signature
Contractor. Architect’s Representative of

Site Engineer
(Seal).

The work recorded in the above mentioned measurements has been done at the site satisfactorily as
per tender drawings, conditions and specifications.

ARCHITECT SITE ENGINEER / BANK's ENGINEER




Name of Contractor/Agency:
Name of Work:

Sr. No. of this Bill:
No. and Date of Previous Bill.

Reference to Agreement No.
Date of Written Order to Commence.
Date of Completion as per Agreement.

RUNNING A/C BILL

Sr. Item Unit Rate As per Tender Upto Previous Upto Date Present Bill | Remarks
No. description (Rs.) R/A Bill (Gross)
QtA QtA QtA QtA
y. mty,. mty. mty. mt
(R (R (R
s.) s.) s.)
1. 2. 3. 4, 5 6. 7. 8 9
Note: 1. If Part Rate is allowed for any Item, it should be Net value since

Indicated with reasons for allowing such a Rate.

2. If Adhoc Payment is made, it should be mentioned specifically.

Previous Bill.

Date & Signature of
Contractor.
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10.

PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME
Name of the Contractor
Name of the Work as given in the Agreement
Agreement W O
Tender Amount
Date of Commencement of Work
Period allowed for Completion as per Agreement
Date of Completion as per Agreement
Period for which Extension of Time has been given

Year

1st Extension vide Bank’s Letter No
2"d Extension vide Bank’s Letter No

3 Extension vide Bank’s Letter No

Reasons for which extensions have been previously given (Copies of the previous applications should be
attached)

Period for which extension is applied for and the reasons thereof including hindrances, time for extra work
assigned, if any etc.

Signature of Contractor & Seal



PERFORMA OF HINDERANCE REGISTER

Name of Work

Name of Contractor

Agreement No

Date of State of Work

Period of Completion

Date of Completion:

Sr Nature of Date of Date of Period of Signature SE / PE Remarks
No Hindrance | occurrence which Hindrance
of Hindrance
Hindrance was
removed
1 2 3 4 5 6 7

SE = Site Engineer
PE = Project Engineer




ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

No. Item Quantity Unit Amount Remarks

1 2 3 4 5 6

Total Value of Materials at Site

Secured Advance @.......ccocceeeveeeeeeennn. % of above Value B

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the
site of the work and no advance on any quantity of any of this item is outstanding on their security, (ii)
that the materials are of imperishable nature and are all required by the contractor for use in the work in
connection with the items for which rates of finished work have been agreed upon.

Dated Signature of
Site Engineer
preparing the Bill
Designation
Dated Signature of

Bank’s Architects

(Name of the Architects)

Dated signature of Contractor



LIST OF APPROVED BRANDS / MAKES FOR INTERIOR WORKS

One of the following make of the material shall be used. The contractor will have to get the sample
approved from the Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The
condition is also applicable for any material, not mentioned in the specification or schedule of work. No

deviations are allowed in these even during/ after Tender.

1 GI Frame work Ceiling , Parti- | India Gyspum
tion
2 Vitrified Tiles Kajaria/ H.R.Johnson/ NITCO
3 Ceramic wall Tiles Kajaria/ H.R.Johnson/ NITCO
4 Ceramic floor Tiles (antiskid) Kajaria/ H.R.Johnson/ NITCO
6 Aluminum Fittings Jindal/ Hindalco/ MAAN
7 Aluminum Extrusion Sections Jindal/ Hindalco/ MAAN
8 Commercial Plywood Century/ Green - only Premium
9 Laminates (1.00mm thk.) Greenlam / Century/ Aica
10 | Patch Fittings Hettich / Haffle
11 | Drawer Sliding /Floor Spring / | Godrej / Hardwyn / Hyper/ Dorma/ Haffele
Door Closer
12 | Flush Door Century/ Green
13 | Texture Interior Paint Berger/ Okios/ Asian
14 | Readymade Computer Drawer | EBCO/ Hettich/ Blum
15 | Paints Asian/ Nerolac/ Berger/ Dulux
a) | Cement paint Snowcem/ Surfacem/ Durocem
b) | Synthetic Enamel Paint Asian/ Nerolac/ Berger/ Dulux
¢) | Acrylic Emulsion Paint Asian/ Nerolac/ Berger/ Dulux
(Interior and Exterior)
16 | Glass Asahi/ Saint Gobain /Modi Tuff Glass
17 | Mineral Fibre False Ceiling Armstrong/ Indian Gypsum Board/ Gypro
18 | ACP Panels/ Sheets Alubond/ ALU Decor/ Alstrong/ Alstone
19 | Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus
20 | Vertical/Roller blinds Vista/ MAC/ DACK
21 | PU Paint Asian/ Berger/ ICI
22 | Wall Paper Elemento/ Marshel
23 | Acrylic Surface CORIAN
24 | Tile Adhesive CICO, Pidilight, Unitile
25 | Insulation Lioyed Insulation, UP Twiga or equivalent
26 | Rubber/ Poliurethene Foam MM Foam, U Foam or equivalent
28 | Sanitary fittings Hindware / CERA or equivalent




LIST OF APPROVED BRANDS / MAKES FOR ELECTRICAL & ALLIED WORKS

One of the following make of the material shall be used. The contractor will have to get the sample
approved from the Consultant/ Bank’s Engineer whose decision shall be binding on the contractor. The
condition is also applicable for any material, not mentioned in the specification or schedule of work. No
deviations are allowed in these even during/ after Tender.

GSS Sheet :-Jindal / Tata / Sail

Factory Made Ducts :-Rollastar / Nutech

Propeller fans :-GE Alstom / Crompton/ Carryaire
Flexible pipe connection :-Resistoflex / Dunlop
ExtrudedAluminum Grilles /Diffusers :- Pine air/Balance/Tristar/carryaire
Firedampers / Volume Control Dampers  :- Carryaire/Pine air/Balance/ Tristar
Flexible insulated ducts :- CARYAIRE / ATCO/ MAPRO

Fibre glass :- OWENS CORNING/ UP TWIGA
Extruded Polystyrene Board :- SUPREME

Cross linked polyethylene :- SUPREME/A-Flex/Aeroflex

Class ‘O’ Nitrile rubber insulation :- SUPREME /K-FLEX / SUPERLON /

EUROBATEX / ARMACELL/A- Flex
Copper Pipe :-RAJCO / MANDEV / MAXFLOW / Total
Line / Shree Shayam

PVC PIPE :- SETIA/ FINOLEX/ PRAKASH/ SURYA
Conduit of Electricalwires :- AKG, SETIA, BEC

Expanded polystyrene :- Styrene Packing / Indian Packing
Vibration Isolation Spring :-Dunlop / Resistoflex

Paints :-ICl / Asian

Dash Fasteners :-Canon / Fisher / TKS/Hilti

Welding Rods :-Advani / L&T
ACB, M.C.B. & MCCB :- L&T / GE / Crompton

Power/Control Cable :- ICC/ CCl/ Gloster / Grandlay/ Universal
Centrifugal / AxialFans :-ABB / Kruger / Comfrei / Nuaire (UK)

Inline Fans :-Kruger / Nuaire / Ostberg / Systemair/ carryaire



NOTE:Above makes of equipment are approved subject to their meeting the specifications. The contractor however
shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work. The decision of
Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other make of the equipment not

specified shall be got approved by the Bank’s Electrical engineer.

LIST OF APPROVED MAKES OF MATERIALS FOR ELECTRICAL WORKS

PVC/MS CONDUIT PIPE (ISI) MARKED

: [BEC / PRECISION / AKG / SETIA/CAP

WIRES 1100V GRADE FR/FRLS MULTI STRANDED ONLY-
ISI

: [FINOLEX/ SKYTON/ POLYCAB/ BONTON/ RR

KABEL/KEI/RELISONS

CABLES 1100V PVC INSULATED FRLS XLPE

: |SKYTON/ BONTON/RELISONS/ KEI/ GRANDLAY/POLY-

CAB/FINOLEX

MCBS, MCCBS & ELCBS

: |SCHNIDER/ LEGRAND/ L&T-HAGER/ ABB/ C&S/HPL

MOULAR SWITCH, SOCKET, PLATES, BOXES & OTHER AC-
CESSORIES (MDEL MENTIONED)

: [LEGRAND- Linc/ Mosiac/ CRABTREE-Athena/ PHILIPS-

Elite / MK - Wraparound/ North West- Stylus only /An-
chor — Woods/Viola/ Simon-Vivid-38/ Great White-

Myraha
| |

FLUORESCENT/LED/CFL LUMINAIRES

: [PHILIPS/CROMPTON/ BAJAJ/TRILUX/ /HAVELLS /HELO-

NIX/WIPRO/EVEREADY/HPL

METAL CLAD SOCKET OUTLETS

: |ABB/ L&T/ LEGRAND/ NORTH WEST/C&S

TELEPHONE CABLE

: [DELTON/AMP/D-LINK/FINOLEX

9 |BAKELITE SHEET : HYLAM / FORMICA/

10 [SOLDERLESS LUGS / FERRULES : DOWELL/ | |

11 |CABLE GLANDS : |COMET /GRILWEL/ DOWI|EL

12 [TAG BLOCK (TELE) : [KRONE | |

13 DISTRIBUTION BOARDS (DOUBLE DOOR TYPE) : INDOASIAN/LCHNIDER/ L|EGRAND/ L&T-HAGER/ ABB/
C&S/

14 |JOINTING KITS/ CONNECTORS : |SCREWLESS \|NAGO & COILTROLS (1) LTD/3M/RPG

15 |METERING EQUIPMENTS : |RISHAB/ AE/|CONZERV/L8|(T/SECURE

16 |ASS/VSS : [KAYACEE/ L8|¢T/ |

17 |FANS : Crompton/BLJAJ/USHA/I—LaveIIs/Orient

18 [LAN & VOICE ; [AMP/ D—LINK| |




19VOLTAGE STABILIZER & AC TIMER : RITLINES/ BLUE BIRD/ LOGICSTATE/ INLINE/V-

GAURD/SERVOKON/SERVEL/RUPTRONICS

NOTE: Above makes of equipment are approved subject to their meeting the specifications. The contractor however
shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work. The decision of
Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other make of the equipment not
specified shall be got approved by the Bank’s Electrical engineer in charge as per requirement.

BILL OF QUANTITIES

PREAMBLE:

TO BE READ ALONG WITH DRAWINGS.

1. RATES TO BE QUOTED BOTH IN FIGURES
AND WORDS.

2. ALL PAGES TO BE SIGNED AND STAMPED
BY THE TENDERER.

3. THE RATE OF THE ITEMS SHALL BE APPLI-
CABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, OR ANY QUANTITY.

4. THE SPECIFICATION OF THE ITEMS SHALL
BE AS PER LATEST INDIAN STANDARD CODES UNLESS OTHERWISE SPECIFIED.

5. ALL MATERIALS SHALL BE AS PER AP-
PROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS OTHERWISE SPECIFIED.

6. THE RATES ARE INCLUSIVE OF ALL DU-

TIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY
BODY APPLICABLE FROM TIME TO TIME.

7. RATES SHALL BE FOR ITEMS COMPLETE IN
ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND APPROVAL OF THE ARCHITECT/ BANK'S EN-
GINEER.

8. THE QUANTITIES ARE APPROXIMATE AND
TENTATIVE WHICH MAY VARY DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST PAR-
TICULAR ITEM SHALL NOT BE CHANGED WITH VARIATION IN QUANTITIES.

9. MAKING OF ANY CUTOUT / OPENING FOR
ELECTRICAL / AIR - CONDITIONING WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING,
PARTITIONS, PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS / CILLS / SOFFITS
OF THE OPENING SHALL NOT BE PAID EXTRA.

10. THE TENDERER SHALL VISIT THE SITE
AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED.
HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES OR EQUIP-
MENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO EXTRA CLAIM AS A CONSE-
QUENCE OF IGNORANCE OR ON GROUND OF INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A
LATER DATE.

11. THE QUOTED PRICE FOR ITEMS SHALL IN-
CLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN
ALL RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND FULLY FUNCTIONAL.

12. CONTRACTOR SHALL BE FULLY RESPONSI-
BLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / DAMAGES INCURRED OWING TO DISCREPANCY
IN DRAWINGS WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE
NOTICE OF THE ARCHITECT.

13. THERE ARE NUMBER OF ITEMS GIVEN IN
THE TENDER WHERE IN BASIC RATES INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN
THE TENDER. THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM THE MARKET ONLY
AFTER THE APPROVAL OF QUALITY AND RATES BY THE ARCHITECT.



14. ALL HIDDEN SURFACES OF BOARD / PLY /
WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881
(VIPER) (WHITE COLOUR AS PER MANUFACTURER'S SPECIFICATIONS ON WOOD / BOARD).

15. CONTRACTOR SHALL APPOINT TECHNI-
CALLY QUALIFIED FULL TIME SITE SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF
WORK AT SITE ON THEIR OWN COST.

(Refer annexed file/section in e-tender portal for detailed Bill of Quantities)

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS.

SIGNATURE OF CONTRACTOR

DATE: SEAL:

TENDER DRAWINGS

(Refer annexed file/section in e-tender portal for Tender Drawings)






