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NOTICE INVITING TENDERS 

 

Name of Work: ON Behalf of State Bank OF India, Invites E-Tender for Proposed Interior 

Electrification & Air Conditioning Works at PALASIA Branch INDORE (M.P), Region-I. 

 

The SBI Empaneled contractors who receive NIT from Architect are only entitled to quote for this 

tender. 

 

The details of tender are as under:- 

 

S.No. Description  

1. Name of work Proposed Interior Electrification & Air 

Conditioning Works at PALASIA Branch INDORE 

(M.P) 

2. Nature of Work  Electrical and AC works 

3. Time allowed for 

completion 

60 (Sixty) Days from the date of Commencement. 

4. Estimated Cost of work Rs. 20,85,000.00 

5 Earnest Money Deposit Rs. 21,000.00 (Rupees Twenty One Thousand only) 

by means of Demand Draft / Banker’s cheque (Valid 

for a period of 90 Days from the last date of submission 

of the tender) from any Nationalized Bank drawn in 

favour of The Regional Manager, R.B.O-I, State Bank 

of India, INDORE.  

6 Initial Security Deposit The successful tenderer will have to submit a sum 

equivalent to 2% of accepted tender value less EMD by 

means of DD drawn in favour of The Regional 

Manager, RBO-I, State Bank of India payable in 

INDORE. within a period of 15 days of acceptance of 

tender. 

   

6 Date of issue of tender 

documents form Bank’s 

website 

From- 16/10/2025 to 06/11/2025 

www.tenderwizard.com/SBIETENDER 

8 Last date & time for 

submission of Online 

Technical and Price bid, 

EMD and cost of tender 

document 

Up to 3:00 P.M. On 06/11/2025 

Note: It is sole responsibility of the bidder to ensure 

submission of their EMD and cost of tender document 

cum processing by stipulated date and time at specified 

address failing which they will not be allowed to 

participate in e-tendering 

9 Date & Time of opening of 

e-tenders 

3:30 P.M. On 06/11/2025 

10 Address at which along 

with EMD & Cost of tender 

document proof has to be 

submitted. 

REGIONAL BUSINESS OFFICE-1, State Bank of 

India, INDORE 

 However Bids would be opened even in the absence of 

any or all the bidder’s representatives. 

 

11 Place of opening tenders REGIONAL BUSINESS OFFICE-1, State Bank of 
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India, INDORE 

However Bids would be opened even in the absence of 

any or all the bidder’s representatives. 

12 Liquidated Damages 0.50% of contract amount per weeks subject to max. 

5% of contract value or final bill value. 

 

13 Defect’s liability period 12 Months from the date of Virtual Completion 

14 Validity of offer 90 days from the date of opening of Price-bid 

15 Value of Interim Certificate Rs. 5.0 Lakhs. No advance on materials / plant / 

machinery or mobilization advance shall be paid under 

any circumstances 

16 Submission of Technical 

Bid (Hard Copy) 

Contractors shall download the entire Technical Bid to 

get acquainted with terms and conditions and without 

fail in the e-tendering portal after putting the signature 

and seal. Failing to upload as stated above, the tender 

will be rejected. 

However, L1 Tenderer should submit the whole 

technical bid spirally bound securely and in serial order 

containing all pages duly signed with company seal and 

date to this office within 6 days of receipt of 

confirmation. Failure to submit the hardcopy of 

Technical Bid may render the bidder disqualifies. 

16 Agency for arranging e-

tender/online bidding 

E-Tender Portal Address: 

www.tenderwizard.com/SBIETENDER 

Service provider:  

M/s. Antares Systems Limited, 

Registered Office:  

#24, Sudha Complex, 

3rd Stage, 4thBlock, Bangalore – 560069, 

Karnataka. Ph.: 080-49352000 / 40482000 

Fax:080-49352034 

Help Desk: 6503346659 / 9044314492 / 9063666150/ 

151 / 152 / 9664658506 / 9664658623 / 26 / 

6980085360 / 033 4604 6611 

Project In-charge 

Mr. Kushal Bose, Mobile No.: +91 6686913156, e-

Mail: kushal.b@antaressystems.com 

18 Corrigendum The contractors have to visit the Bank’s web site 

regularly for any corrigendum till the last date and time 

of opening of tender. 

   

 

 

 

19. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement 

News>.It shall be responsibility of the contractor to arrange and ensure that all pages of technical and 

financial bid are properly bound separately. Tenders in loose pages may be disqualified. 
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20. The contractor shall sign and stamp each page of the tender document thereby ensuring the 

number and sequence of all pages. 

 

21. No conditions other than mentioned in the tender will be considered, and if given they will have 

to be withdrawn before opening of the price-bid. 

 

22. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part 

without assigning any reason(s) for doing so and no claim / correspondence shall be entertained in 

this regard. 

 

23. Tenders received without EMD and Cost of Tender Documents shall be summarily rejected and 

such tenders shall not be allowed to participate in the online price bidding process.  

 

24. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 

next working day at the same time. 

 

25. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 

 

 

 

 

 

 The Regional Manager, 

                                                                                                           INDORE 
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F O R M  O F  T E N D E R  

To, 

THE REGIONAL MANAGER, 

RBO-1, STATE BANK PREMISES, 

INDORE 

NAME OF WORK: Interior Electrification & Air Conditioning Works at PALASIA Branch 

INDORE (M.P)  

Sir, 

3.1    Having  visited the site and examined the drawings, conditions  of contract,  special  conditions of 

contract,  General  specifications  and detailed  specifications, schedules and bill of quantities for  the  

construction  of the above named works, we offer to construct, complete  and maintain  the whole of the said 

works in conformity with the  said  drawings,  conditions  of  contract, specifications, schedules  and  bill  of 

quantities for the sum stated in bill of quantities of this Tender  Document or such other sum as may be 

ascertained in accordance with the  said conditions of contract. 

3.2    We undertake to complete and deliver the whole of the works comprised in the contract within the 

time stated in the appendix hereto. 

3.3    We have independently considered the amount of liquidated damages shown in  the Appendix hereto  

and agree that it represents a  fair  estimate  of  the loss likely to be suffered, by you in the  event  of  the 

works not being completed in time. 

3.4    We  agree to abide by this tender for the period of 90  days  from opening  of envelope 3 or extension 

there of as required by the  employer from  the date fixed for receiving the same and it shall  remain  binding 

upon us and may be accepted at any time before the expiry of that period. 

3.5   We  confirm that the period and rates as referred in the  agreement or general conditions of contract 

are given or summarized in the appendix hereto, to which we give our consent and agree to abide by the same. 

3.6   If this tender is accepted, we undertake to enter into and execute at our cost, when called upon by the 

employer to do so, a contract agreement in  the  prescribed form. Unless and until a  formal  agreement  is 

prepared  and executed this tender together with your written  acceptance there of, shall constitute a binding 

contract between us. 

3.6 We understand that if our tender is accepted, we are to be jointly and severally responsible for the due 

performance of the contract. 

3.8    We  understand that you are not bound to accept the Lowest or  any tender  you may receive and may 

reject all or any tender, accept  or  entrust  the entire work to the contractor or divide the work to more  than 

one  contractor  without assigning any reason or giving  any  explanation whatsoever. 

Dated this __________________________ day of __________________ 2025 Signature 

_____________________________ in the capacity of ______________________ duly authorized to sign 

tenders for and on behalf of _____________________________________________ 

    (IN BLOCK CAPITALS) 

Witness  : 

Signature/ Address: 
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APPENDIX TO FORM OF TENDER 

 

GENERAL CONDITIONS OF CONTRACT CLAUSE NO. 

 

Defects Liability period 12 Months (Clause No. 5.36) 

Date of commencement 5 days from the date of acceptance letter is issued to contractor or day  

on which the contractor is instructed to take possession of the site 

whichever is later. (Clause No. 5.14) 

 

Time of completion 60 Days from the date of commencement. (Clause No. 5.14) 

 

Period of Final Measurement One months from the date of virtual completion (Clause No. 5.31) 

Liquidated damages 0.5% of   the tendered   amount   shown   in   the  tender per week 

subject to the ceiling of 5% of the accepted contracted sum. (Clause 

No. 5.15) 

 

Minimum value of work for  

interim certificate      

5.0 Lakhs (This value shall be the difference of work done of two 

consecutive bills). (Clause No. 5.29) 

 

Initial security deposit 2% of the accepted tender value including earnest money 

 (Clause No. 5.12) 

 

Retention percentage 10% of the accepted tender amount subject to maximum as per clause 

(Clause No. 5.12) 

 

Refund of total security comprising 

of EMD, ISD and Retention 
The initial security deposit comprising of EMD, shall be refunded to 

the ISD and retention contractor within 14 days of the issue of 

certificate of Virtual completion. The retention amount will be 

refunded to the contractor 14 days after the end of the defect liability 

period. (Clause No. 5.12) 

Period of honoring Certificate   15 days   from date of receipt of certificate from the Architect. (Clause 

No. 5.29)    

 

GST Contractor to Quote rates excluding GST, the same shall be paid 

separately by the Bank as applicable 
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SAMPLE BUSINESS RULE DOCUMENT 

 

ONLINE E-TENDERING FOR PROPOSED ELECTRICAL AND AIR CONDITIONING WORKS AT 

PALASIA, BRANCH, INDORE (M.P.) 

 

(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBI under appropriate category who are invited by the project 

Architect/SBI shall only be eligible to participate. 

 

2. SBI will engage the services of and E-tendering service provider who will provide necessary training 

and assistance before commencement of online bidding on Internet. 

 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable 

them to contact and get trained. 

 

4. Business rules like event date, closing and opening time etc. also will be communicated through 

service provider for compliance. 

 

5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 

provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the 

event. 

 

6. The Contractors will be required to submit the hard copy of EMD and proof of tender application 

copies in sealed Envelope to the office of State Bank of India at the address mentioned hereinbefore by 

the stipulated date and time. Contractors not submitting any one or more documents shall not be 

eligible to participate in the online price bidding. 

 

7. E-tendering will be conducted on schedule date & time. 

 

8.8.8.8. The e-tendering will be treated as closed only when the bidding process gets closed in all respects 

for the item listed in the tender. 

 

 

(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s....................has been engaged 

by SBI an authorized service provider. Please go through the guidelines given below and submit your 

acceptance to the same along with your Commercial Bid. 

 

1. E-tendering shall be conducted by SBI through M/s....................on pre-specified date. While the 

Contractors shall be quoting from their own offices/ place of their choice, Internet connectivity and 

other paraphernalia requirements shall have to be ensured by Contractors themselves. In the event of 

failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ 

responsibility. In order to ward-off such contingent situation bidders are requested to make all the 

necessary arrangements/ alternatives such as back–up power supply whatever required so that they are 

able to circumvent such situation and still be able to participate in the E-tendering successfully. 

Failure of power at the premises of Contractors during the E-tendering cannot be the cause for not 

participating in the E-tendering. On account of this the time for the E-tendering cannot be extended 

and SBI is not responsible for such eventualities. 
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2. M/s....................hall arrange to train your nominated person(s), without any cost to you. They shall 

also explain you all the Rules related to the E-tendering. You are required to give your compliance on 

it before start of bid process.   

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 

currency & Unit of Measurement will be displayed in Online E-tendering. 

 

 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and 

shall not be subjected to any change whatsoever. 

 

5. Procedure of E-tendering: 

 

Online E-tendering :   

 

(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is available on the 

Bank’s website during the period specified in the NIT. 

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who receive NIT from 

the SBI and qualified for participating in the price bidding as provisions mentioned here in 

above through SBI approved Service Provider. 

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service Provider wherein 

the contractors will be required to fill-in their Item-wise rates for each item. 

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to submit their 

online item-wise quote in the price bid to avoid complications related with internet 

connectivity, network problems, system crash down, power failure, etc. 

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price bid to quote their 

rates for each and every item.  

(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or more tender items, 

their tender shall be treated as “Incomplete Tender” and shall be liable for rejection. 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by 

M/s....................The Bidders are requested to change the Password after the receipt of initial Password 

from M/s....................All bids made from the Login ID given to the bidder will be deemed to have 

been made by the bidder.  

 

7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids 

once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the 

quoted bid price. In case the L-1 Bidder backs out or fail to complete the work as per the rates quoted, 

SBI shall at liberty to take action as deemed necessary including depaneling such contractors and 

forfeiting their EMD. 

 

8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of Contract 

shall be final and binding on all the Bidder 

  

9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before ordering, without 

assigning any reason. 

 

10. SBI shall not have any liability to bidders for any interruption or delay in access to the site 

irrespective of the cause. 

 



 
 
 

T ENDER FOR ELECTRICAL & A IR CONDIT IONING WORKS AT PALASIA  
BRANCH,  INDORE (M.P . )  

 

  

9 Seal & sign of contractor 

11. Other terms and conditions shall be as per your techno-commercial offers and other correspondences 

till date.  

 

12. OTHER TERMS & CONDITIONS:  

 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any 

kind directly or indirectly by communicating with other suppliers / bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other 

party. 

 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 

- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its sole discretion.  

 

- SBI or its authorized service provider M/s....................shall not have any liability to Bidders 

for any interruption or delay in access to the site irrespective of the cause. 

 

- SBI or its authorized service provider M/s....................is not responsible for any damages, 

including damages that result from, but are not limited to negligence.  

 

- SBI or its authorized service M/s....................will not be held responsible for consequential 

damages, including but not limited to systems problems, inability to use the system, loss of 

electronic information etc. 

 

N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly signed 

toM/s Antares Systems Limited, Bangalore. 

 

 -      All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 

 

To, 

M/s………, 

Address:, 

Contact no.: 

e-Mail:  

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON LINE E-

TENDERING FOR PROPOSED ELECTRICAL AND AIR CONDITIONING WORKS AT PALASIA 

BRANCH, INDORE (M.P). 

Dear Sir, 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document. 

This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in 

RFP of SBI as well as this document and confirm our agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

 

4) We confirm that SBI and bidder, shall not be liable & responsible in any manner whatsoever for my/our 

failure to access & bid on the e-E-tendering platform due to loss of internet connectivity, electricity 

failure, virus attack, problems with the PC, any other unforeseen circumstances etc. before or during the 

E-tendering event. 

 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.  

 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.  

 

With regards, 

Date: 

 

Signature with company seal 

Name: 

Company / Organization: 

Designation within Company / Organization: 

Address of Company / Organization:  

 

Scan it and send to this Document on --------------------------- 
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S E C T I O N  -  I I  

I N S T R U C T I O N S  F O R  T E N D E R E R  

2.0   The details of work to be carried out and its scope are given in the specifications and bill of Quantities of 

these documents which  also indicate a brief description of the Project where work is to be executed.  

The Tenderers are advised to study the same carefully before  tendering  and  they  shall be deemed to have 

fully acquainted themselves  with  the same. 

2.1    The Tenderers, in their own interest, are advised to inspect and  examine  the  site  and its 

surroundings and  satisfy  themselves  before submitting their tenders, in respect of the site conditions 

including but not  restricting to the following which may influence or effect the  work or cost thereof under 

the contract. 

a)   Site conditions including access to the site, existing and  required roads and other means of 

transport/communication for use by him in  connection with the work. 

b)     Requirement and availability of land and other facilities for his  enabling works, stores and workshops 

etc. 

c)    Ground  condition  including those  bearing  upon  transportation,    disposal,  handling  and storage or 

materials required for  the  work  or obtained therefrom; 

d)   Source and extent of availability of suitable materials including water etc. and labour (skilled and 

unskilled) required for work and laws and Regulations governing their use and employment;   

e)     The type of equipment and facilities needed preliminary for  and in the performance of the work and 

for successful completion of work. 

f)    All other information pertaining to and needed for the  work  including information as to the risks, 

contingencies and other circumstances which may influence or effect the work or the cost thereof under  this 

contract. 

2.2   The tenderers should note that the information, if any, in regard to the site and local conditions, as 

contained in these tender documents has been given merely  to assist the tenderers and is not warranted to be 

complete. 

2.3     The tenderers should note and bear in mind that the  BANK  shall bear  no  responsibility for the lack  

of acquaintance of  the  site  and other conditions or any information relating thereto, on their part.  The 

consequences of the lack of any knowledge as aforesaid on the part of the tenderers shall be at their risk and 

cost and no charges or claims whatsoever  consequent upon the lack of any information, knowledge or  

understanding shall be entertained or payable by the BANK. 

2.4    Immediately on receipt of the Tender Documents from the BANK but at least seven days prior to the 

date fixed for opening of Envelope No. 1 & 2 of Tender, the Tenderer may submit in writing any tender 

enquiry on matters where clarifications or additional information is desired.      

If considered appropriate, the BANK reserves the right to   issue addendum(s) or amendment(s) to any 

condition/specifications/schedules to all Tenderers before the date of submission. Tenders submitted by the 

tenderers shall be deemed to cover the effect of such addendum(s)/amendment(s) issued and such 

addendum(s)/amendment(s) duly signed by  the tenderers shall be submitted along with the tenders. 

2.5  The tender should be submitted in the prescribed form and the same should be signed as laid down 

here under; 

a)    If the tender is submitted by an individual it shall be signed by the proprietor  above his full name and full 

name of his firm  with  his current business address. 

b)    If  the  tender is submitted by a proprietary firm,  it  shall  be signed  by the proprietor above his full 

name and full name of  his  firm with its name and current business address. 

c)    If  the tender is submitted by a firm in partnership, it shall  be signed  for  and on behalf of the firm by all 

the partners  of  the  firm above,  their  full names and current business address, or by  a  partner holding the 

power of attorney for the firm by signing the tender in which case  a  certified  copy of the Power of  Attorney  

shall  accompany  the tender.  A  certified copy of the partnership deed and  current  business address of all 

the partners of the firm shall also  accompany the tender. 
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d)    If the  tender is submitted by a Limited company,  or  a  Limited corporation,  it shall be signed by a duly 

authorized person holding  the power  of attorney for signing the tender in which case a certified  copy of the 

Power of Attorney shall accompany the tender. Such Limited company or  Corporation may be required to 

furnish satisfactory evidence  of  its existence before the contract is awarded. 

e)    If  the  tender is submitted by a group of firms,  the  sponsoring firms  shall submit complete information 

pertaining to each firm  in  the group and state along with the bid as to which of the firm shall have the 

responsibility for tendering and for completion of the contract  document and  furnish  evidence admissible  in  

law in respect of   the  authority assigned  to such firm on behalf of the group of the firms for  tendering and  

for  completion of the contract of the contract document.  The  full information and satisfactory evidence 

pertaining to the participation  of each members of the group of firm in the tender shall be furnished  along 

with the tender. 

f)    All witnesses and sureties (if any) shall be persons of status and their full  names, occupations and address 

shall be stated  below  their signatures.  All signatures affixed on each page in the tender  will  be dated. 

2.6   The tenderer shall furnish with his tender : 

a)    Construction  schedule showing all activities of work  in  details and in the form of Bar Chart proposed to 

be completed within the  stipulated period duly signed as token of acceptance. 

b)  Details of plant, equipment and Machinery immediately available with the tenderer for deployment on the 

work. 

c)    Detail of Technical and supervisory personnel already employed by tenderer  which he proposes to utilize 

for this work and such other  personnel which he proposes to employ further for this work. 

d)   Relevant information on the capacity, financial resources and  experience about himself. 

2.6 The earnest money deposit without any interest will be returned to the unsuccessful tenderers only 

after validity period/award of work. 

2.8   The  BANK  or  its duly authorized representative  will  open  the tenders  in the presence of tenderers 

who may be present at the time.  If any of the tenderer or his agent is not present at the time of opening of 

tender, the BANK or its duly authorized representative will, on opening of tenders of the absentee tenderer, 

prepare a statement of the  attested and  unattested  corrections in the tender under his signatures.  Such  a 

statement shall then be binding on the absentee tenderer. 

2.9   Tenders, which should always be placed in sealed covers, with  the name  of the project written on the 

envelopes will be received by The Regional Manager State Bank of India AT INDOREupto 3:00 PM On 

06/11/2025 and will be opened  by him in his office after 3:30 PM. 

2.10  The  time  allowed  for the carrying out of the work  will  be 60 days from the date of written orders 

to commence the work. 

2.11  The  tenderers should quote for all the items of work as given  in the  bill of quantities. The rates shall 

be written in both the words and in figures.  Tenderer shall also show cost of each item, total of  each subhead 

and, the Grand total  of the whole contract. Corrections, if any, shall be made by crossing out, initialing dating 

and rewriting.  

2.12  While a contractor signs a tender in an Indian language the total amount tendered should also be 

written in the same language. In the case of illiterate contractors the rates and the amount tendered should  be 

attested by a witness. 

2.13  Issue of tender form will be stopped one days before the date fixed for the opening of tenders. 

2.14  Earnest  money  amounting  to Rs. 21,000.00 (Rupees Twenty One Thousand only) in the form 

of BANK Draft drawn in favour of " The Regional Manager State Bank of India, RBO-I  at INDORE a/c 

(name of/Contractor’s firm ) "  must  accompany each tender and each tender is to be in  a  sealed cover  

superscribed "Tender for Civil, Interior Electrification & Air Conditioning Works at PALASIA 

BRANCH INDORE (M.P.) “STATE BANK OF INDIA" and  addressed to the office of  RBO-1 at INDORE 

2.15   The contractor whose tender is accepted will be required to furnish by way of security deposit 2% of 

the accepted tender amount (including earnest money) for the due fulfillment of his  contract. The Security 

Deposit shall be collected as detailed in General conditions of contract clause no. 5.12. 
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2.16  The  acceptance  of a tender will rest with  the  STATE BANK OF INDIA, which does not bind itself to 

accept the lowest tender,  and  reserves  to itself the authority to reject any or all of the  tenders  received 

without the assignment of any reasons. All tenders in which any of the prescribed conditions are not fulfilled 

or are  incomplete  in  any respect are liable to be rejected. 

2.16 Canvassing in connection with tenders is strictly prohibited  and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection. 

2.18   All item rates shall be quoted on the proper form of the tender alone. 

2.19   An item rate tender containing percentage below/above  will  be summarily rejected. However, where 

a tenderer voluntarily offers a rebate for payment within a stipulated period. This may be considered. 

2.20   On  acceptance of tender, the name of the  accredited  representative(s)  of the contractor who would 

be responsible for  taking  instructions   from  the  Employer/Architect  shall  be  communicated   to   the 

Employer/Architect. 

2.21   Special  care  should be taken to write in figures as well  as  in words  and the amounts in figure only, 

in such a way that  interpretation is  not possible. The total amount should be written both in figures and 

words.  In case of figures, the word 'Rs' should be written  before,  the figure of Rupees and words 'p'   after 

the decimal figures, e.g. Rs  2.15 p and in case words, the word 'Rupees' should precede and the word  paise 

should  be  written at the end, unless the rate is in  whole  rupees  and followed  by the words 'only', it should 

invariably be upto  two  decimal places.  While quoting the rates in the bill of quantities,  the  word 'only'  

should be written closely following the amount and it should  not be written in the next line. 

2.22  (a) The  BANK does not bind itself to accept the  lowest  tender but it may accept any tender and 

reserves to itself the right of  accepting the whole or any part of a tender and the tenderer shall be bound  to 

perform the same at the rate quoted.  

(b)   The BANK  reserves the right to accept the tender in full  or  in parts and that the tenderer shall have 

no claim for revision of rates  or other conditions if the tender is accepted in parts.    

2.23   The contractor shall give a list of his relatives working with the BANK along with their designations 

and addresses. 

2.24   No employee of the BANK is allowed to work under or as a contractor  for a period of two years after 

his retirement from  BANK  services, without  the previous permission of the BANK. This contract is liable to 

be cancelled if either the contractor or any of his employees is found at any time to be a such a person who 

had not obtained the permission of the BANK  as aforesaid before submission of the tender or engagement  in  

the contractor's service. 

2.25   The tender for works shall remain open for acceptance for a period of 90 days from the date of 

opening of Envelope No. 3 of the tenders.  If any tenderer withdraws his tender before the said period, then 

the BANK shall be at liberty to forfeit Earnest Money paid along with the tender. 

The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in full in case he does 

not remit the initial security deposits within the stipulated period or start the work by the stipulated date 

mentioned in the award letter. 

2.26  The tender for the work shall not be witnessed by a contractor  or contractors  who  himself/themselves  

has/have tendered or  who  may  and has/have  tendered for the said work. Failure to observe  this  condition 

would  render tenders of the contractors tendering as well as  witnessing the tender liable to summary 

rejection. 

2.26It  will be obligatory on the part of the tenderer to  tender  and sign  the tender documents for all  the 

component parts and  that,  after the  work is awarded, he will have to enter in to an agreement, for  each 

component with the competent authority in the BANK. 

2.28   Sealed tenders are to be delivered in person to the officer  nominated  for the purpose or put in a 

sealed tender box kept in  the  office before the stipulated time. 

2.29  The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the Tender 

Documents. 

SIGNATURE OF THE COMPETENT AUTHORITY 

        STATE BANK OF INDIA 
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S E C T I O N   I I I  

A R T I C L E S  O F  A G R E E M E N T  

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 

 

This agreement is made on ____________ day of _____________ 2025   between (Regional Manager STATE 

BANK OF INDIA INDORE, ______________________ (hereinafter called "The Employer") of the one part 

and _________________________________  (hereinafter called "the Contractor") of the other part. 

WHEREAS the Employer is desirous of certain works should be executed viz. Civil, Interior Works for 

STATE BANK OF INDIA at PALASIA BRANCH INDORE (M.P.) and has by letter of acceptance dated 

________________ accepted a tender by the contractor for the execution, completion, and maintenance of 

such works, now THIS AGREEMENT WITNESSES as follows: 

 

1.1    In this agreement words and expressions shall have the same meaning as are respectively assigned to 

them in the said conditions of contract hereinafter referred to: 

1.2  The following documents shall be deemed to form and to read construed as part of this agreement, 

viz. 

 i)   Original tender document. 

 ii)  Relevant correspondence all letters/correspondence forming part of contract and referred to in 

 acceptance letter. 

iii)   Acceptance letter. 

iv)   Bill of quantities. 

v)    The drawings. 

vi)   Time and progress chart. 

vii)  Other additional documents as required, 

viii)  Article of Agreement. 

1.3 The aforesaid documents shall be taken as complementary and mutually explanatory of one another, but in 

the case of ambiguities of discrepancies the latest documents issued by the BANK shall prevail over on earlier 

documents. 

 * Give the Name, Destination and Address of the Contractor. 

1.4 In consideration of the payment to be made by the employer to the contractor as hereinafter mentioned, the 

contractor hereby covenants with the employer to perform execute, complete and maintain the work in 

conformity in all respects with the provision of the contract.  

1.5 The employer hereby covenants to pay the contractor in consideration of the execution, completion 

and maintenance of the works such sums as shall become payable hereunder at the time(s) and in the manner 

prescribed in the said conditions and price schedule of quantities/bill of quantities prescribed in the contract. 

 

 

IN WITNESS whereof the parties hereto have caused their respective common seals to be hereunto affixed (or 

have hereunto set their respective hands and seals) the day, month and year first above written. 

 SIGNED AND SEALED AND DELIVERED BY THE 

 

 

 

 

said ______________________       said _________________________ 

 

(Name _____________________)       (Name ________________________) 
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on behalf of the contractor     on behalf of the employer 

 

In the presence of       In the presence of  

Name: ______________        Name: _______________________ 

Address: ___________________       Address: ____________________ 

 ___________________________       ____________________________ 

 

 

This form is included in the tender documents only for the information of the tenderers. Only the successful 

tenderer will be, in due course, required to complete the form. 
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S E C T I O N   I V  

I N S T R U C T I O N S  T O  T H E  T E N D E R E R S 

 

4.1.0  Scope of work 

 

• Regional Manager at INDORE invites e-tender’s for Proposed Interior Electrification & Air 

Conditioning Works AT PALASIA BRANCH INDORE (M.P.) 

 

Site and its location 

 

• The proposed work is to be carried out at PALASIA BRANCH INDORE (M.P.). 

 

4.2.0  Tender documents 

4.2.1  The work has to be carried out strictly according to the conditions stipulated in the tender consisting 

of the following documents and the most workmen like manner. 

• Instructions to tenderers 

• General conditions of Contract 

• Special conditions of Contract 

• Additional specifications 

• Drawings 

• Priced bid A 

4.2.2  The above documents shall be taken as complementary and mutually explanatory of one another but 

in case of ambiguities or discrepancies, shall take precedence in the order given below; 

• a) Price Bid 

• b) Additional Specifications 

• c) Technical specifications 

• d) Drawings 

• e) Special conditions of contract 

• f) General conditions of contract 

• g) Instructions to Tenderers 

4.2.3  Complete set of tender documents including relative drawings can be downloaded from the website 

www.sbi.co.in 

4.2.4  The tender documents are not transferable. 

 

4.3.0 Site Visit 

4.3.1  The tenderer must obtain himself on his own responsibility and his own expenses all information and 

data that may be required for the purpose of filling this tender document and enter into a contract for 

the satisfactory performance of the work. The tenderer is requested satisfy himself regarding the 

availability of water, power, transport and communication facilities, the character quality and quantity 

of the materials, labour, the law and order situation, climatic conditions local authorities requirement, 

traffic regulations etc; 

• The tenderer  will be fully responsible for considering the financial effect of any or all the factors 

while submitting his tender. 

 

4.4.0 Earnest Money 

4.4.1  The tenderers are requested to submit the Earnest Money of Rs. 21,000.00 (Rupees Twenty One 

Thousand only)  by means of Demand Draft / Pay Order only (Valid for a period of 90 Days 

from the last date of submission of the tender) from any Nationalised Bank drawn in favour of The 
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Regional Manager State Bank of India, at INDORE, TDR / STDR SHALL NOT BE 

ACCEPTED AS EMD 

4.4.2 EMD in any other form other than as specified above will not be accepted.  Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be  rejected. 

4.4.3  No interest will be paid on the EMD. 

4.4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

4.4.5  EMD of successful tenderer will be retained as a part of security deposit. 

 

4.5.0 Initial/ Security Deposit 

 

• The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value less 

EMD by means of DD drawn in favour of The Regional Manager State Bank of India, at INDORE 

within a period of 15 days of acceptance of tender. 

 

4.6.0 Security Deposit 

4.6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of 

Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be deducted from the 

running account bill of the work at the rate of 10% of the respective running account bill i.e., 

deduction from each running bill account will be @10% till Total Security Deposit (TSD) including 

ISD reaches to 5% of contract value. The 50% of the Total Security Deposit shall be paid to the 

contract on the basis of architect’s certifying the virtual completion. The balance 50% would be paid 

to the contractors after the defects liability period as specified in the contract. 

4.6.2 Additional Security Deposit 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the 

bid price is below 10 % of the estimated cost put to tender. The amount of such ASD/ APG shall be 

the difference between 90 % of estimated cost put to tender and the quoted price. Such ASD could be 

in the form of DD / STDR in the Bank’s name as per format approved by the Bank. On successful 

completion of work ASD will be returned to the contractor. In case contractor fails to complete the 

work in time or as per tender specification or leave the job incomplete, the bank will be at liberty to 

recover the dues from ASD or to forfeit such ASD as the case may be within its sole discretion. 

 

4.6.0 Signing of contract Documents 

 

• The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract attached herewith within 30 days from the receipt of intimation of acceptance 

of the tender by the Bank. However, the written acceptance of the tenders by the Bank will constitute 

a binding agreement between the Bank and successful tenderer whether such formal agreement is 

subsequently entered into or not. 

 

4.8.0  Completion Period 

 

• Time is essence of the contract. The work should be completed in all respect accordance with the 

terms of contract within a period of 60 days (Sixty days) from the date of award of work. 

 

4.9.0  Validity of tender 

 

• Tenders shall remain valid and open for acceptance for a period of 90 days from the date of opening 

price bid. If the tenderer withdraws his/her offer during the value period or makes modifications in 

his/her original offer which are not acceptable to Bank without prejudice to any other right or remedy 

the Bank shall be at liberty forfeit the EMD. 

 

4.10.0 Liquidated Damages 
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• The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract value. 

 

4.11.0  Rate and prices: 

 

4.11.1  The tenderers need not quote their rates for which no quantities have been given. In case the tenderers 

quote their rates for such items those rates will be ignored and will not be considered during 

execution. 

 

4.11.2 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders 

would be evaluated as per the original unit and the contractor would be paid accordingly. 

 

The tenderer should not change or modify or delete the description of the item. If any discrepancy is 

observed he should immediately bring to the knowledge of the Architect/ SBI. 

 

4.11.3  Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be 

duly attested by him. 

 

4.11.4   Each page shall be totaled and the grand total shall be given. 

 

4.11.5  The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 

 

4.11.6  The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the work in 

phases or may drop the part scope of work at any stage of the project within its sole discretion without 

assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

 

4.11.6 In case it is decided by the SBI to drop one or more buildings from the scope of work at any stage of 

the project, the contractor shall not be entitled to raise any claim / compensation for such deleted 

scope of work. Also, the SBI may consider issuing work order for various buildings in phases but 

within a reasonable time interval and the contractor shall be bound to execute the same within the 

stipulated time period and as per rates quoted by them in this tender without any claim for price 

escalation. 

 

4.12. Restriction under Rule 144 9XI) of General Financial Rules 2016 of Ministry of Finance, India 

order no. F. No. 6/18/2019/PPD dated 23rd July 2020. 

• Any bidder from a country which shares a land border with India will be eligiable to bid in this 

tender ONLY if the bidder is registered with the Competent Authority (registration committee 

constituted by the Department for promotion of industry and internal Trade). 

• ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain contexts) means 

any person or firm or company, including any member of a consortium or joint venture (that is an 

association of several persons, or firms or companies), every artificial judicial person not falling 

in any of the descriptions of bidders stated hereinbefore, including any agency branch or office 

controlled by such person, participating  in a procurement process. 

• ‘bidder from a country which shares land border with India (such a country); for this purpose 

means: 

• An entity incorporated, established or registered in such a country, or 

• A subsidiary of an entity incorporated, established or registered in such a country or 
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• An entity substantially controlled through entities incorporated, established or registered in such a 

country, or 

• An entity whose beneficial owner is situated in such a country or 

• An Indian (or  other) agent of such an entity or 

• A natural person who is a citizen of such a country or 

• A consortium or joint venture where any member of the consortium or joint venture falls under any of 

the above. 

•     The beneficial owner for the purpose of (iii) above will be as under: 

• In case of A Company or Limited Liability Partnership, the beneficial owner is the natural person(s), 

who, whether acting alone or together, or through one or more judicial person, has a controlling 

interest or who exercise control through other means. 

• Explanation- 

• “Controlling ownership interested” means ownership of or entitlement to more than twenty five 

percent of shares  or capital or profits of the Company; 

• “Control” shall include right to appoint majority of the directors or to control the management or 

policy decisions including by virtue of their shareholding or management rights or shareholders 

agreements or voting agreements; 

• In case of a partnership firm, the beneficial owner is the natural person(s), who whether acting alone 

or together, through one or more judicial  person, has ownership of entitlement to more than fifteen 

percent of capital or profits of the partnership; 

• In case of an unincorporated association or body of individuals, the beneficial owner is the natural 

person(s), who whether acting alone or together, through one or more judicial  person, has ownership 

of or    entitlement to more than fifteen percent of capital or profits of such association or body of 

individuals. 

• Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant 

natural person who holds the position of senior managing official; 

• In case of a trust, the trustiest, the identification of beneficial owner(s) shall include identification of 

the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust 

and any other natural person exercising ultimate effective control over the trust through a chain of 

control or ownership. 

• An Agent is a person to do any act  for another, or to represent another in dealing with third 

person . 

• [To be inserted in tenders for Works contracts, including Turnkey contract]. The successful bidder 

shall not be allowed to sub-contract works to any contractor from a country which shares a land 

border with India unless such contractor is registered with the Competent Authority. 
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• All bidders need to submit a declaration-cum-certificate (along with evidence) in this regards as 

per “Annexure-I” failure to submit such valid declaration-cum-Certificate will make the bid liable 

for rejection.”         

 

 

 

 

 

 

 

SIGNATURE OF THE CONTRACTOR 

WITH SEAL 
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S E C T I O N   V  

G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T        

Except  where provided for in the description of the individual items  in the Schedule of Quantities and in the 

specifications and conditions  laid down  hereinafter and in the drawings, the work shall be carried  as  per 

standard  specifications and under the directions of the  Employer/Architects. 

5.1    INTERPRETATION 

In  construing  these  conditions, the specifications,  the  schedule  of quantities,  tender  and agreement, the 

following words  shall  have  the meaning  herein  assigned  to them except where the  subject  of  context 

otherwise requires : 

i)   Employer    :   The term employer shall denote STATE BANK OF INDIA with their RBO-2 INDORE, 

and any of its employees or representative authorized to act on their behalf. 

ii)  The BANK :   The term  BANK  shall  mean STATE BANK OF INDIA BANK, the Employer. 

iii)  Architects:   The  term  Architects shall means M/s Design Avenues, MZ-4, Shri Lakshmi Leela Tower, 

Sapna Sangeeta Road, Indore 452001 or in the event  of his/their ceasing to be the Architects for the purpose 

of this  contract such other persons as the Employer shall nominate for the purpose. 

iv)  The Engineer in charge:   The term means Engineer to STATE BANK OF INDIA of the STATE BANK 

OF INDIA deployed to look after the work. 

v)     Site Engineer  :   The term  shall  means  person posted at  site who   shall  work under the  orders  of  

Architects/Employer/Engineer-in-charge to inspect the works. 

vi) Contractor : The   term    Contractor    shall     mean ___________________________________ (name 

and address of the  contractor) and his/their heirs, legal representatives assigns and successors. 

vii)   Site   :   The site shall mean the site where the works are to be executed as shown within boundary  on 

the Site Plan including any  building  and erections thereon allotted by the Employer for the  Contractor's use. 

viii) Drawings   :   The work is to be carried out in accordance  with drawings,  specifications,  the schedule 

of quantities  and  any  further drawings  which  may be supplied or any other instruction, which  may  be 

given by the employer during the execution of the work. 

All the drawings relating to work given to the contractor together with a copy  of  schedule  of  quantities  are  

to  be  kept  at  site  and  the Employer/Architects  shall given access to such drawings or  schedule  of 

quantities whenever necessary. 

In  case  any detailed drawings are necessary, contractor  shall  prepare such detailed drawings and/or 

dimensional sketches therefore and have  it confirmed by the employer prior to taking up such work. 

The  contractor  shall ask in writing for all clarifications  on  matters occurring  anywhere in  drawings, 

specifications and schedule of  quantities  or to additional instructions at least 10 days ahead from the  time 

when it is required for implementations so that the Employer may be  able to give decision thereon. 

ix)   "The  works" shall mean the work or works to be executed  or  done under this contract. 

x)    "Act of Insolvency" shall mean any act as such as defined  by  the Presidency  Towns Insolvency Act or 

in Provincial Insolvency Act  or  any Amending Statutes. 

xi)   "The Schedule of Quantities" shall mean the schedule of quantities as specified and forming part of this 

contract. 

xii)  "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the accepted 

quoted percentage of the contractor. 

xiii) Order of precedence for any ambiguity in the schedule of  quantities, general conditions, special 

conditions, specifications and drawings for  the contractor shall be as per the decision of the Employer and  

the same will be binding on the Contractor, and shall be read as under in the decreasing order of importance. 

a)  Schedule of Quantities. 

b)  Drawings. 

c)  Special Conditions. 

d)  General Conditions. 

e)  Technical Specifications of  Contract. 
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f)   C.P.W.D. specifications. 

g)  Bureau of Indian Standards specifications. 

h)  State P.W.D./General Engineering Practice. 

Any ambiguity observed shall be brought to the notice of Employer and  be executed after obtaining approval 

from the Employer. 

5.2   SCOPE 

The  work consists of Interior Electrification & Air Conditioning Works STATE BANK OF INDIA at 

PALASIA BRANCH INDORE (M.P.)  in  accordance with  the  "Drawings" and "Schedule of Quantities". 

The  Interior works, related civil and electrical works etc. complete are within the  scope of  this tender. It 

includes furnishing all materials, labour, tools  and equipment and management necessary for, and incidental 

to, the  construction  and completion of the work. All work, during its progress and  upon completion shall 

confirm to the lines, elevations and grades as shown  on the  drawings furnished by the employer. Should any 

detail essential  for efficient completion of the work be omitted from the drawings and  specifications it shall 

be the responsibility of the contractor to inform  the employer  and to furnish and install such detail with 

employer's  concurrence,  so  that upon completion of the proposed work the  same  will  be acceptable and 

ready for use. 

Employer  may in their absolute discretion issue further drawings  and/or written  instructions, details, 

directions and explanations,  which  are, hereafter  collectively, referred to as "the employer's instructions"  in 

regard to : 

a)    The variation or modification of the design quality or quantity of works or the addition or omission or 

substitution of any work. 

b)   Any discrepancy in the drawing or between the schedule of  quantities and/or drawings and/or 

specifications. 

c)    The  removal  from  the site of any  defective  materials  brought thereon  by  the contractor and the 

substitution of  any  other  material thereof. 

d)    The demolition/removal and/or re-execution of any work executed by the contractors. 

e)    The dismissal from the work of any persons employed thereupon.    

f)    The opening up for inspection of any work covered up. 

g)    The  rectification  and making good of any defects  under  clauses hereinafter  mentioned  and those 

arising during the  maintenance  period (retention period). 

The  contractor  shall forthwith comply with and duly  execute  any  work comprised  in such employer's 

instructions, provided always  that  verbal instructions,  directions and explanations given to the  contractor's  

or his  representative upon the works by the employer shall if  involving  a variation be confirmed in writing 

to the contractor/s within seven  days. No  works  for which rates are not specifically mentioned in  the  priced 

schedule  of quantities, shall be taken up without written permission  of the  employer.  Rates of items  not 

mentioned in the priced  schedule  of quantities shall be fixed by the employer in consultation with the 

Architects as provided in clause "variations".  

 

5.3   TENDERER SHALL VISIT THE SITE 

Intending  Tenderer  shall  visit the site and  make  himself  thoroughly acquainted with the local site 

conditions, nature and requirements of the works,  facilities of transport conditions, effective labour and  

materials,  accesses  and  storage for materials.  The Tenderer shall provide in their tender for cost of carriage, 

freight  and other  charges as also for any special difficulties and including  police restriction for transport etc. 

for proper execution of work as  indicated in drawings. The successful Tenderer will not be entitled to any 

claim of compensation for difficulties faced or losses incurred on account of  any site  conditions  which 

existed before the commencement of  the  work  or which  in the opinion of the Employer might be deemed to 

have  reasonably been inferred to be so existing before commencement of work. 
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5.4  TENDERS 

 The entire set of tender paper issued to the tenderer should be submitted duly  priced and also signed on the 

last page together with  initials  on every page. Initials/Signature will indicate the acceptance of the tender 

papers by the tenderers. 

The schedule of quantities shall be filled in as follows : 

i)    The  rates  column  to be legibly filled in ink  in  both  English  figures and English words. 

ii)  Amount column to be filled in figures for each item and the amount for each subhead as detailed in the 

"Schedule of Quantities". 

iii)  All corrections are to be initialed. 

iv)  The "Rate Column" (for alternative items shall be filled up). 

 v)  The “Amount" for alternate items of which the quantities are not mentioned shall not be filled up. 

vi)  In case of any errors/omissions  in the quoted rates,  the  rates given in the tender marked "original" shall 

be taken as correct rates. 

No  modifications, overwriting or corrections can be made in  the  tender papers  by the tenderer, but he may 

at his option offer his  comments  or modifications  in  a  separate sheet of paper attached  to  the  original 

tender papers. 

The  employer reserves the right to reject the lowest or any  tender  and also to discharge any or all of the 

tenders for each section or to  split up and distribute any item of work to any specialist firm or firms, without 

assigning any reason. 

The  BANK reserves the right to accept the tender in full or in part  and the tenderer shall have no claim for 

revision of rate or other conditions if his tender is accepted in parts. 

The  tenderers should note that the tender is strictly on the  item  rate basis  and their attention is drawn to the 

fact that the rates  for  each and every item should be correct workable and self-supporting. If  called upon  by 

the employer detailed analysis of any or all the rates shall  be submitted by the contractor. The employer shall 

not be bound to recognize the contractor's analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as "lump sum" 

contract. 

All  items  of  work described in the schedule of quantities  are  to  be deemed  and paid as complete works in 

all respects and details  including preparatory and finishing works involved directly related to and  reasonably 

detectable from the drawings, specifications and schedule of quantities and no further extra charges will be 

allowed in this connection.  In the  case  of lump sum charges in the tender in respect of  any  item  of works, 

the payment of such items of work will be made for the actual work done  on the basis of lump sum charges as 

will be assessed to be  payable by the employer. 

The  employer has power to add to, omit from any works as shown in  drawings or described in specifications 

or included in schedule of quantities and  intimate the same in writing but no addition, omission or  variation 

shall be made by the contractor without authorisation from the  Employer. No variation shall vitiate the 

contract. 

The tenderer shall note that his tender shall remain open for  consideration  for  a  period of 90 days from the 

date of opening  of  the  tender (Envelope No. 3). 

5.5   AGREEMENT 

The  successful  contractor may be required to sign agreement as  may  be drawn up to suit local conditions 

and shall pay for all stamps and  legal expenses, incidental thereto. 

5.6   PHOTOGRAPHS 

The  contractor shall supply the Architect & Employer weekly  with  well executed  unmounted photographs 4 

(four) No. of size 200 x 250mm  in  duplicate  showing the progress of the works and also such particular  

section of the works, site plan, machinery or materials as the Engineer  may direct within his quoted prices. 

5.6   GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws  and acts  relating to the work and to the 

regulations etc. of the  Government and local authorities and of any company with whose system the  structure 
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is  proposed to be connected. The contractor shall give all  notices  required by said act, rules, regulations and 

Byelaws etc. and pay all fees payable to such authorities for execution of the work involved. The cost, if any, 

shall be deemed to have been included in his quoted rates, taking into account all liabilities for licenses, fees 

for footpath encroachment and  restorations etc. He shall indemnify the employer against  such  liabilities   

and  shall  defend all actions arising from  such  claims  or liabilities. 

5.8   TAXES (GST )  

The tenderers to exclude GST, which shall be payable by the Bank seperatly as applicable. However, work 

contract tax shall be deducted at source at the specific rate in state legislative, if applicable. The certificate in 

respect of T.D.S. shall be issued by the BANK as per rate.  No claim whatsoever on this account shall be 

entertained. 

5.9   PROVISIONAL SUM (P.S.) 

All  provisional  sums described in the schedule of  quantities  as  P.S. shall  be exclusively allotted to the 

purchase of materials and  not  for any  handling  and  fixing to be done by the contractor.  Such  costs  of 

handling and fixing with profit (including transport charges if required) shall  be separately included in the 

contract price as described  in  the schedule  of quantities. The disposal of the amounts covered  under  this 

head will be absolutely at the discretion of the employer. Contractor  is to  make payments for these materials 

to the suppliers on certificate  or order issued by the employer and realise them through his bills from  the 

employer. 

5.10  QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to  cover the  entire  new  structure indicated in 

the drawings  but  the  Employer reserves  the  right to execute only a part or the whole  or  any  excess thereof 

without assigning any reason therefore. 

5.11  OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work  included in  this contract or any work which 

is not included in this  contract  by other agency or persons and contractor shall allow all reasonable facilities 

and use of his scaffolding for the execution of such work. However the contractor shall employ “A” grade 

Licence holder Electrical contractor to Complete the electrical work in the scope of the tender 

5.12  EARNEST MONEY AND SECURITY DEPOSIT 

The tenderer will have to deposit an amount of  Rs. 21,000.00 (Rupees Twenty One Thousand only) in 

the  form of  BANK  draft drawn in favour of  The Regional Manager SBI at INDORE a/c (name 

of/Contractor’s firm ) at  the  time  of submission  of tender as an Earnest Money. The employer is not liable  

to pay  any interest on the Earnest Money. The Earnest Money of  the  unsuccessful  tenderers will be 

refunded without any interest soon  after  the decision  to award the work is taken or after the expiry of the  

validity period of the tender. 

The  successful  tenderer to whom the contract is awarded  will  have  to deposit  an initial security deposit, a 

further sum to make up 2% of  the value  of  the accepted tender including the Earnest Money.  The  initial 

Security  Deposit  will  have to be made by the contractor  to  the  BANK within 14 days of acceptance of 

award letter, failing which the  employer at  his  discretion may revoke the letter of acceptance and  forfeit  the 

earnest money deposit furnished along with the tender. The initial security deposit shall be accepted in the 

form of  Demand draft and not by  BANK Guarantee. The initial security will be refunded to the contractor 

within fourteen days after the issue of certificate of virtual completion. 

Apart  from the initial security deposit made as above,  retention  money shall  be deducted from the 

progressive running bills at 10% of the  gross value  of  each running bill. However  the retention money on 

secured advance payable will not  be  deducted. 

The  retention amount of 5% will  be refunded to the contractor in the Final bill and balance 5% will be 

refunded fourteen  days after the defect liability period. Provided the contractor has satisfactorily carried out 

all the works and to all the defects  in  accordance with  the  conditions of contract.  No interest is allowed  on  

Retention Money. 
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5.13  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything  necessary for the proper  execution  of  the work according to the 

intent and meaning of  the  drawings, schedule of quantities and specifications taken together whether the 

same may  or may not be particularly shown or described therein provided  that the same can reasonably be 

inferred therefrom and if the contractor finds any discrepancies therein, he shall immediately and in writing 

refer  the same  to  the  employer whose decision shall be final  and  binding.  

The rates quoted against individual items will be inclusive of everything necessary to complete the said items 

of work within the contemplation of the contract and beyond the unit price. No extra payments will be allowed 

for incidental or contingent work, labour and/or materials inclusive of all taxes excluding GST and duties 

whatsoever except for specific taxes, if any, stipulated in the tender documents. 

The contractor  shall supply, fix and maintain at his own cost  for  the execution  of any work, all tools tackles, 

machinery and  equipment's  and all  the necessary scaffolding, , watching and lighting  by night  as well as by 

day required not only for the proper  execution  and protection of the said work but also for the protection of 

the public and safety  of  any adjacent roads, streets, walls,  houses,  buildings,  all other  erections, matters 

and things and the contractor shall  take  down and  remove any or all such scaffolding, etc. as occasion shall 

be required or when ordered  to do  so  and shall fully reinstate and make good all  matters  and  things 

distributed  during  the execution of works to the  satisfaction  of  the Employer/Architect. 

The Contractor shall at all times give access to workers employer by the Architect / Employer or any men 

employed on the  buildings and  to  provide  such  parties with  proper sufficient  and  if required special 

scaffolding, hoists and ladders and provide them with water and lighting and leave or make any holes, grooves 

etc. in any work where directed by the employer as may be required  to enable such workmen to lay or fix 

pipes, electrical wiring, special fittings  etc. The quoted rates of the tenders shall accordingly include all these 

above mentioned contingent works. 

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

5.14.1  Time of completion 

The entire work is to be completed in all respects within the stipulated period. The date of commencement 

will be Three days from the date of acceptance letter issued to the contractor or the day on which contractor is 

instructed to take possession of site, whichever is latter.  Time is the essence of the contract and shall be 

strictly observed by the  contractor. 

The work shall not be considered as completed until the  Employer  have certified in writing that work has 

been completed and the defects liability period shall commence from the date of such certificate. 

5.14.2  Extension of Time 

If, in the opinion of the Employer/Architect the works be delayed  

(a) by reason  of any exceptionally inclement weather, or  

(b) by reason  of  instruction  from  the  employer in consequence  of  proceedings  taken  of threatened by or 

disputes, with adjoining or neighboring owners or  

(c) by the  works, or delay, of other contractors or tradesmen engaged or  nominated by the Employer and not 

referred to in the specification or  

(d)  by reason of authorized extra and additions or  

(e) by reason of any combination  of  workmen or strikes or lockout effecting any  of  the  building trades  or   

(f)  from other causes which the employer  may  consider  are beyond  the control of the contractor, the 

Employer at the completion  of the time allowed for the contract, shall make fair and reasonable  extension of 

the time for completion in respect therefore. In the event of the Employer failing to give possession of the site 

upon the  day  specified above the time of completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor, shall  immediately give the 

employer, written  notice  thereof. Nevertheless, the  contractor shall use his best endeavors all  that  to 

prevent  delay, and shall do all that may be reasonably required, to  the satisfaction  of the employer to 

proceed with the works and on his  doing so that it will be ground of consideration by the employer for an  

extension  of time as above provided. The decision of the Employer as  to  the period  to the allowed for an 

extension of time for completion  hereunder (which  decision shall be final and binding on the contractor)  
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shall  be promulgated at the conclusion of such strike or lockout and the employer shall  then,  in the event of 

an extension being granted,  determine  and declare  the  final completion date. The provision in  clause  5.15  

with respect to payment of liquidated damages shall, in such case, be read and construed as if the extended 

date fixed by the employer were  substituted for and the damage shall be deducted accordingly. 

5.14.3  Progress of work 

During the period of construction  the contractor shall maintain  proportionate  progress  on  the basis of a 

programme chart  submitted  by  the contractor  immediately before commencement of work and agreed to by  

the employer/Architect. Contractor should also include planning for  procurement  for  scarce material well in 

advance and reflect the  same  in  the programme chart so that there is no delay in completion of the project. 

5.15 LIQUIDATED DAMAGES 

Should   the   work  be  not  completed  to  the  satisfaction   of   the Employer/Architect within the stipulated 

period, the contractor shall  be bound  to pay to the employer a sum calculated as given below by  way  of 

liquidated  damages  and  not as penalty during which  the  work  remains un-commenced or unfinished after 

the expiry of the completion date. 

0.5% of  the tendered amount shown in the tender per  week  subject  to ceiling of 5% of the  accepted 

contracted sum. 

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE  

OFFICE REQUIREMENTS 

5.16.1 The contractor shall provide, fix up and maintain in an approved position proper  office  

accommodation  for the  contractor's  representative  and staff,  which  offices shall be open at all reasonable 

hours  to  receive instruction, notices or communication and clear away on completion of the work and make 

good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered 

with a coat of approved varnish. They are to be protected from ravages of termites, ants and other insects. 

The contractor shall provide at site at his own cost all artificial light required for the work and to enable other 

contractors and subcontractors to complete the work within the specified time. 

The  Contractor shall provide a suitable temporary hut for  the  watchmen and clear away the same when no 

longer required and to provide all necessary attendants, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of  workers  and field staff and keep the same in 

a clean sanitary  condition  to the  satisfaction of the Public Health Authorities and shall  cause  such latrines  

and soil to be cleared away whenever necessary and  shall  make good all the works disturbed by these 

conveniences. 

 Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the works during 

the construction and all receptacles, cisterns, water tanks etc. used for the storage of water must be suitably 

protected against breeding of mosquitoes. The contractor shall indemnify the employer  against any breach of 

rules in  respect  of  anti-malarial measures. 

The  contractor shall not fix or place any placards or  advertisement  of any  description or permit the same to 

be fixed or placed in or upon  any boarding,  gantry,  building structure other than those approved  by  the 

Employer. 

5.16.2  Protective Measures 

The contractor from the time of being placed in possession of  the  site must  make suitable arrangements for 

watching, lighting  and,  protecting the work, the site and surrounding property by day, by night, on all days 

including Sundays and other holidays. 

Contractor shall indemnify the employer against any possible  damage  to the  building, roads, or member of 

the public in coarse of  execution  of the work. 

The contractor  shall  provide necessary  temporary  enclosures,  gates, entrance etc. for the protection of the 

work and materials and for altering  and adopting the same as may be required and removing on  completion 

of the works and making good all works disturbed. 

5.16.3  Storage of materials 
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The  contractor  shall provide and maintain proper sheds for  the  proper storage  and  adequate protection of 

the materials etc., and  other  work that  may  be executed on the site including the tools and  materials  of 

subcontractors  and  remove same on completion. 

5.16.4  Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by the contractor 

for due performance of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and  ladders  that  may be require for safety 

taking measurements  and  shall  be supplied by the contractor. 

The  Mistry's  and  the supervisors on the works shall  carry  with  them always  a  one  meter or two meter 

steel tapes, a measuring  tape  of  30 meters, a spirit level, a plumb bob and a square and shall check the work 

to  see that work is being done according to the drawings and  specifications.  The  site engineer will use any 

or all measuring  instruments  or tools  belonging to the contractor as he chooses for checking  the  works 

executed or being executed on the contract. 

The  contractor should cover in his rates for making provisions  for  all reasonable  facilities for the use of his 

scaffolding, tools  and  plants etc. by subcontractors for their work. 

5.16 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the  legislature relating to the work, and to the 

regulations and By-Laws of any authorities, and / or any water, lighting and other companies, and / or 

authorities with whose system the structures were proposed to have constructed and shall before making any 

variation from the drawings or specifications that may be associated to so confirm, give the 

Employer/Architects written notice, specify the variations proposed to be made and the reasons for making 

them and apply for instructions thereon. the Employer on receipt of such intimation shall give a decision with 

a reasonable time. 

The Contractors shall arrange to give all notices required for by the said acts, regulations or By-laws to be 

given to any authority, and to pay to such authority or to any public officer all fees that may be properly 

chargeable in respect of the work and lodge the receipts with the Employer 

The contractor shall indemnify the employer against all claims in respect of patent  rights, royalties, damages 

to buildings, roads or  member  of public in course of execution of work and shall defend all actions  arising  

from  such  claims and shall keep the employer  saved  harmless  and indemnified in all respects from such 

actions, costs and expenses. 

5.18  CLEARING SITE AND SETTING OUT WORKS 

The  contractor shall set out the works and shall be responsible for  the true  and perfect setting out of the 

work and for the correctness of  the positions,  levels, dimensions and alignment of all parts thereof. If  at any 

time, any error shall appear during the progress of any parts of  the works  the  contractor shall at his own 

expenses rectify such  error,  if called  upon  to the satisfaction of the employer. The  contractor  shall further  

set out the work to the alternative positions at the site  until one is finally approved and the rates quoted in his 

tender should include for this and no extra on this account will be entertained. 

5.19 ACCESS 

Any  authorized  representative of the employer/architect  shall  at  all reasonable  times have free access to 

the works and/or to the  workshops, factories  or  other places where materials are being  prepared  or  

constructed for the work and also to any place where the materials are lying or  from  where they are being 

obtained, and the  contractor  shall  give every facility to the BANK or their representatives necessary for 

inspection  and examination and test of the materials and  workmanship.  Except the representatives of the 

employer, no person shall be allowed at any time without the written permission of the employer. 

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All  the works specified and provided for in the specifications or  which may  be  required to be done in order 

to perform and  complete  any  part thereof  shall be executed in the best and most workman like manner  with 

materials  of  the best and approved quality of the respective  kinds  in accordance with the particulars 

contained in and implied by the  specifications  and  as represented by the drawings or according to  such  
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other additional particulars and instructions as may from time to time be given by  the Employer/Architect 

during the execution of the work, and  to  his entire satisfaction. 

If required by the Employer/Architect the contractor shall have to carry out tests  on materials and 

workmanship in  approved  materials  testing laboratories  or as prescribed by the employer at his own cost  to  

prove that  the materials etc. under test confirming to the relevant  IS  standards  or as specified in the 

specifications. The necessary charges  for preparation  of mould (in case of concrete cube),  transporting,  

testing etc.  shall have to be borne by the contractor. No extra payment on  this account would in any case be 

entertained.  

All the materials (except where otherwise described) stores and equipment required for the full performance 

of the work under the contract must  be provided  through  normal  channels  and must be the  best  of their  

kind available and contractor/s must be entirely  responsible  for the proper and efficient carrying out of the 

work. The work must be  done in the best workman like manner. Samples of all materials to be used must be   

submitted  to  the  Employer/Architect  when  so  directed  by   the Engineer/Architects and written approval 

from Employer/Architect must  be obtained prior to placement of order. The approved samples shall be kept 

with the Employer till the completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the contractor shall take 

all precautions necessary for the protection of  work and at his own expenses shall make good  any  damage 

arising from any of these causes. 

The  contractor shall cover up and protect from damage, from  any  cause, all  new work and supply all 

temporary doors, protection to windows,  and any  other requisite protection for the execution of the work 

whether  by himself or special tradesmen or subcontractor and any damage caused must be made good by the 

contractor at his own expenses. 

5.21  REMOVAL OF IMPROPER WORK 

The employer shall during the progress of the work have power to order in writing from time to time the 

removal from the work within such reasonable  time  or times as may be specified in the order  of  any  

materials which in the opinion of the Employer/Architect are not in accordance with specification or 

instructions, the substitution or proper re-execution of any  work executed with materials or workmanship not 

in  accordance  with the  drawings and specifications or instructions. In case the  contractor refuses  to  

comply with the order the employer shall have the  power  to employ  and  pay other agencies to carry out the 

work  and  all  expenses consequent  thereon or incidental there to as certified by  the  employer shall be borne 

by the contractor or may be deducted from any money due to or  that  may become due to the contractor. No 

certificate which  may  be given  by the Architects shall relieve the contractor from his  liability in respect of 

unsound work or bad materials. 

5.22 SITE ENGINEER 

The term "Site  Engineer" shall mean the person posted at site by  Architect/Employer  to superintend the 

work. The contractor shall  afford  the Site  Engineer every facility and assistance for examining the works  

and materials   for  checking  and  measuring  work and materials.  The  Site Engineer  shall have no power to 

revoke,  alter,  enlarge  or  relax  any requirements  of the contractor or to sanction any day  work,  additions, 

alterations, deviations, or omissions or any extra work whatever,  except in so far as such authority may be 

specially conferred by a written order of the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-approval of any 

work or materials and such work  shall be suspended or the use of such materials shall be discontinued until 

the decision of the employer is obtained. The work will from time to time  be examined by the Architects, 

Engineer from the premises department of  the Employer and the Site Engineer. But such examination shall 

not in any way exonerate the contractor from the obligation to remedy and defects  which may  be  found  to 

exist at any stage of the work or after  the  same  is complete. Subject to the limitations of this clause the 

contractor  shall take instructions only from the Employer. 

5.23  CONTRACTOR'S EMPLOYEES 

The  Contractor shall employ technically qualified and  competent  supervisors  for  the work who shall be 

available (by turn)  through  out  the working   hours   to  receive  and  comply  with  instructions   of   the 

Employer/Architects. The contractor shall engage at least one experienced Engineer  as  site-in-charge for 
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execution of the  work.  The  contractor shall employ in connections with the work persons having the  

appropriate skill or ability to perform their job efficiently. 

The  contractor  shall employ  local labourers  on the  work  as  far  as possible. 

No  labourers  below the age of sixteen years and who is  not  an  Indian National shall be employed on the 

work. 

Any laborer supplied by the contractor to be engaged on the work on  day work  basis either wholly or partly 

under the direct order or control  of the  Employer  or his representative shall be deemed to be a  person  

employed by the contractor. 

The  contractor shall comply with the provisions of all  labour  legislation's including the requirements of : 

a) The payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contractor Labour (Regulation & Abolition) Act, 1960 and   Central Rules 1964. 

e) Apprentices Act 1961. 

f) Any other Act or enactment relating thereto and rules framed there-under from time to time. 

The  contractor shall keep the Employer saved, harmless  and  indemnified against  claims if any of the 

workmen or any other person and  all  costs and  expenses as any be incurred by the Employer in connection  

with  any claim that may be made by any workman or any other person. 

The contractor shall comply at his own cost with the order of requirement of  any  Health  Officer of the state 

or any local authority  or  of  the Employer regarding the maintenance of proper environmental sanitation  of 

the area where the contractor's labourers are housed or accommodated, for the prevention of small pox, 

cholera, plague, typhoid, malaria and  other contagious  diseases. The contractor shall provide maintain and  

keep  in good  sanitary  condition  adequate sanitary  accommodation  and  provide facilities  for pure drinking 

water at all times for the use of  men  engaged on the works and shall remove and clear away the same on 

completion of  the works. Adequate precautions shall be taken by the  contractor  to prevent  nuisance  of any 

kind on the works or the  lands  adjoining  the same. 

The  contractor shall arrange to provide first aid treatment to  the  labourers engaged on the works. He shall 

within 24 hours of the  occurrence of  any accident at or about the site or in connection with execution  of the 

works, report such accident to the employer and also to the competent authority where such report is required 

by law. 

5.24  DISMISSAL OF WORKMEN 

The  contractor shall on the request of the employer immediately  dismiss from  works any person employed 

thereon by him who may in the opinion  of the employer be unsuitable or incompetent or who may 

misconduct  himself. Such  discharges  shall  not be the basis of claim  for  compensation  or damages against 

the employer or any of their officers or employee. 

5.25 ASSIGNMENT 

The whole of the works included in the contract shall be executed by  the contractor and the contractor shall 

not directly or indirectly  transfer, assign  or underlet the contract or any part, share or  interest  therein nor, 

shall take a new partner without written consent of the employer and no  subletting  shall  relieve the 

contractor from the  full  and  entire responsibility of the contract or from active superintendence of the work 

during their progress. 

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The  contractor  shall  be responsible for all injury to  the  worker  or workmen or persons, or things and for all 

damages to the  project works, materials, equipments, structural and/or decorative part of  property which may 

arise from the operations or neglect of himself or of  any subcontractor or any of his or a subcontractor's 

employees whether such injury  or  damage arise from carelessness, accident or any  other  cause whatsoever  

in any way connected with the carrying out of this  contract. The  clause shall be held to include interalia any 

damage  to  buildings whether  immediately  adjacent  or otherwise and  any  damage  to  roads, streets,  foot 

paths or ways as well as damages caused to  the  buildings and the works forming the subject of this contract 

by rain, wind or other inclemency  of the weather. The contractor shall indemnify  the  employer and  hold  
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harmless in respect of all and any expenses arising  from  any such  injury or damages to persons or property 

as aforesaid and  also  in respect  of any claim made in respect of injury or damage under any  acts of 

compensation or damage consequent upon such claim. 

The  contractor shall reinstate, rectify and remedy all damages of  every sort mentioned in this clause so as to 

deliver the whole of the  contract works  complete  and perfect in every respect and so as to make  good  or 

otherwise  satisfy all claims for damages to the property or  third  parties. 

The  contractor  shall effect the insurance necessary and  indemnify  the employer entirely from all 

responsibility in this respect. The  insurance must be placed with company approved by the employer and 

must be effected jointly  in  the name of the contractor and the employer and  the  policy lodged  with the 

latter. The scope of insurance is to include  damage  or loss  to the contract itself till this is made over in a 

complete  state. Insurance is compulsory and must be effected for the very initial  stage. The  contractor shall 

also be responsible for anything which may  be  excluded  from the damage to any property arising out of 

incidents,  negligence or defective carrying out of this contract. 

The  employer  shall  be at liberty and hereby empowered  to  deduct  the amount of any damages, 

compensations, costs, charges and expenses arising or accruing from or in respect of any such claim or 

damages from any sums including the total security deposit due or to become due to the contractor. 

5.26 INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk  (include fire, flood, earthquake & 

third party) of  the  contractor for total tender value and keep them insured until the virtual completion of  the  

contract against any loss or damage of the material and  of  the project.  The  insurance must be placed with a 

company  approved  by  the Employer  in the joint names of the Employer and the contractor for  such amount  

and for any further sum if called to do so by the  Employer.  The premium of such further sum being allowed 

to the contractor as an authorized  extra. The contractor shall deposit the policy and receipt  premium paid  

with the Employer within twenty one days from the date of issue  of work  order  unless otherwise instructed. 

In default  of  the  contractor insuring  as provided above the Employer on his behalf may so insure  and may 

deduct the premiums paid from any money due, or which may become  due to  the contractor. The contractor 

shall as soon as the claim  under  the policy is settled or the work reinstated by Insurance Company should 

they elect  to  do so, proceed with due diligence with the completion  of  the works  in the same manner as 

though the fire has not occurred and in  all respects under the conditions of the contract. The Contractor in 

case  of rebuilding or reinstatement after fire shall be entitled to extension  of time for completion as the 

Employer may deem fit. 

5.28 ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them  with all  the  invoices, accounts, receipts 

and other vouchers that  they  may require in connection with the works under this contract. If the contractor 

shall use materials less than what he is required under the contract, the  value of the difference in the quantity 

of the materials he was  required to use and that he actually used shall be deducted from his  dues. The 

decision of the employer shall be final and binding on the contractor as to the amount of materials. The 

contractor is required to use for  any work under this contract. 

Before  taking any measurement of any work the site Engineer  or  a subordinate  deputed by him shall give 

reasonable notice to the  contractor.  If  the contractor fails to attend at the measurements  after  such notice or 

fails to countersign or to record the difference within a  week from the date of measurement in the manner 

required by the  Site Engineer then in any such event the measurements taken by the Site Engineer or  by the 

subordinate deputed by him as the case may be is final and binding on the  contractor  and the contractor  shall 

have no right to  dispute  the same. 

 5.29 PAYMENTS 

All bills shall be submitted by the contractor in the form prescribed by the employer.  Normally one interim 

bill shall be  prepared  each  month subject  to  minimum  value for interim certificate as  stated  in  these 

documents. The bills in proper forms must be duly accompanied by detailed measurements in support of the 

quantities of work done  and  must  show deductions for all previous payments, retention money etc. The bill 

shall be  checked at site by site Engineer and thereafter the  Architect  shall issue  a certificate after due  

scrutiny of the contractor's  bill  which may  be  further  verified by the Employer and the  contractor  shall  be 
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entitled to payment thereof, within the period of honoring certificates named in these documents, as per final 

verified amount by the Employer. 

The amount as stated in an interim certificate  

shall be the total  value of  work properly executed and secured advance on the materials   as  described  under 

the heading of secured advance less the amount to  be  retained  by  the  employer as retention money vide 

clause  5.12  of  these conditions and less installments previously paid under these  conditions, provided the 

such certificate shall only include the value of said  material and goods as and from such time as they are 

reasonably, properly and not  prematurely brought to or placed adjacent to the work and then  only if 

adequately protected against weather or other casualties. 

The  employer will deduct retention money as described in clause 5.12  of these conditions. The refund of 

retention money will be made as specified in the said clause. 

If  the employer has supplied any materials or goods to  the  contractor, the  cost of any such materials or 

goods will be  progressively  deducted from  the amount due to the contractor in accordance with the  

quantities consumed in the work. 

All  the interim payments shall be regarded as payment by way of  advance against  the  final payments only 

and not as payments for  work  actually done  and completed and shall not preclude the requiring of  bad  

unsound and  imperfect or unskilled work to be removed and taken away and  reconstructed  or  re-erected or 

to be considered as an admission  of  the  due performance  of the contract or any part thereof in any respect   

or  the accruing of any claim, nor shall, it conclude determine or affect in  any way  the powers of the 

employer under these conditions or any of them  as to the final settlement and adjustment of the accounts or 

otherwise or in any  other way vary or affect the contract. The final bill shall be  submitted  by the contractor 

within one month of the date fixed for  completion  of  the work or of the date of certificate  of  virtual  

completion furnished by employer and payment shall be made within six weeks after issue of certificate of the 

Architect. 

5.30 SECURED ADVANCE FOR MATERIAL AT SITE 

No secured advance shall be paid. 

5.31 FINAL PAYMENTS 

The  period of Final Measurements will be One Month from date  of  Completion, The final bill shall be 

accompanied by a certificate of  completion from  the Employer, payments of final bill shall be made after  

deduction of Retention Money as specified in clause 5.12 of these  conditions, which sum  shall  be  refunded 

after the completion of  the  Defects  Liability Period after receiving the Employer and Architect's certificate 

that  the contractor has rectified all defects to the satisfaction of the  Employer and  Architects. The 

acceptance of payments of the final bill by the contractor would indicate that he will have no further claim in  

respect of the work executed. 

5.32 VARIATION/DEVIATIONS 

The contractor may when authorized and shall, when directed in writing by the  employer  add or omit, or 

vary the works shown in  the  drawings  or described in the specifications or included in the priced schedule of 

the quantities.  The contractor on his own accord shall  make  no  addition, omission  or variation without such 

authorization of direction. A  verbal authorization of direction by the employer shall when confirmed correctly 

by  the contractor in writing within 3 days shall be deemed to have  been given in writing. 

The contractor shall send to the Architect/Employer once in every Month a statement  giving particulars, as 

full and detailed as possible,  of  all claims  for any additional payment to which the contractor  may  consider 

himself  entitled  and  of all extra or additional work  ordered  by  the employer which he has executed during 

the preceding month. 

No final interim claim for payment for any such work or expense, will  be considered  which  has  not been 

included in such  a  statement  provided always  that  the  Architect shall be entitled  after  taking  employer's 

sanction  to authorize payment to be made for any such work  or  expense, not withstanding the contractor's 

failure to comply with this  condition, if the contractor has, at the earliest practicable opportunity,  notified the 

Architect in writing that he intends to make a claim for such work. 

The  rates for additional, altered, substituted work shall be arrived  at in accordance with the following rules : 
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i)  The net rates or prices in the contract schedule shall determine  the valuation of (the rates for) the extra 

work (items) where such extra work is  of similar character and is executed under similar conditions as  the 

work priced therein. 

ii) If the rates for the extra, altered or substituted or (deviated) work are  not  provided for (available) in the 

schedule  of  quantities,  they shall to the extent possible be derived out of rate given in that  schedule for 

similar or near similar items. For the purpose of such deviation, where  necessary and when so directed, the 

contractor shall  furnish  detailed  analysis for the said similar or near similar items in  the  contract schedule. 

For such portions of the analysis, for the extra, altered or substituted (deviated) work for which prices cannot 

be abstracted from the corresponding analysis of rates for the said similar or near  similar items  in the 

contract schedule, market rates substantiated  by  purchase bills/vouchers dependable printed price schedule of 

building materials of different type shall be adopted, using factors and constants for  quantum of materials, 

labour, T & P and sundries, form standard analysis of rates adopted  by  the National Building Organization, 

Ministry  of  Works  and Housing, Government of India in preparation of All India Standard  Schedule  of 

Rates, 2002/DAR and adding 10% over towards profit  and  overheads.  When called upon to do so, the 

contractor shall submit  the  required purchase bills/vouchers. 

iii) In respect of a contract which incorporates more than one  schedule, the rate applicable in case (i) above if 

not provided for in the schedule pertaining to the work in which the addition, alteration or  substitution 

(deviation) occurs, shall be taken as the lowest applicable rate in other schedules. Similarly in case (ii) above 

if similar in near similar  items cannot  be  found  in the schedule pertaining to the work  in  which  the 

addition, alteration or substitution (deviation) occurs, similar or  near similar items from the other schedule 

shall be adopted. 

iv)  In the case of additional, altered substituted (deviated) for  which rates  cannot  be reasonably be derived 

as at (ii) and (iii)  above,  the rates  shall be worked out adopting market prices, substantiated by  purchase  

bills/vouchers using factors and constants for quantum of  materials,  labour, T & P and sundries from 

standard analysis of rates  adopted by  the  National Building Organization, Ministry of Works  and  Housing, 

Government  of  India in preparation of All India  Standard  Schedule  of Rates, 2002 DAR and adding 10% 

over towards profit and overheads. When called   upon  to  do  so  the  contractor  shall  submit  his   purchase 

bills/vouchers to the Architect's and Employer. 

v) The question as to what particular items, being similar or near  similar to the additional, altered or 

substituted (deviated) work in the contract schedule are to be adopted for deviation of rates for the additional,  

altered  for substituted deviated work and whether  the  said  rates cannot  be  derived from similar or near 

similar items  in  the  contract schedule will decided by the employer. 

vi) In case (ii) to (iv) the contractor is required to submit his  analysis of rates adopting the principles 

enunciated and the Architect,  after scrutinizing  the  analysis any other papers furnished  will  allow  such 

rates as he considers reasonable after obtaining Employer's sanctions. 

vii)  Where  extra work is of such a nature that it  cannot  be  properly measured  or valued, the contractor 

shall be allowed day work  priced  at the  net rates stated in the tender or the priced schedule of  quantities or  

if not so stated then in accordance with the minimum local  day  work rates  and  wage  for the district notified 

by  the  concerned  authority provided  that  in either case if required by the  Architects,  vouchers, muster 

rolls and other documents, required for proper verification of the labour employed and the materials deployed 

on the said work and the costs thereof  be delivered to the Site Engineer, Architect or his  representative  on or 

before the end of the week following that in which  the  work has been executed. 

The question as to whether extra work is of such nature that it cannot be properly measured or valued will be 

decided by the Architects and Employer.  The margin to be allowed on actual costs to the  contractor  towards 

profit and overhead shall be 15%. 

5.33  DEVIATION LIMIT FOR TENDER QUANTITIES  BEYOND 25% 

The  tender  rates shall hold good for any increase in  the tendered  quantities up to variation of 25%.  In case 

tender  quantities of an individual item exceeds the deviation limit of 25%, the same item is to be got 

approved by submitting the Market Rate Analysis of the above item, negotiated, and got to be approved by 

the competent authority. Please note that in no case contractor should execute the deviated item without prior 

approval   the rates  for the excess quantities. Over and above the deviation limit shall be payable as  per 
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market rate analysis, sustained by purchase  vouchers/bill  using constant  only of materials, labour, T & P etc. 

from all Indian  Standard analysis  of rates published by NBO/DAR with 15% contractor's  profit and 

overheads. For non schedule items, constant of material, labour, T & P etc. shall be decided by the Engineer 

in-charge of Employer, and Architect based on the actual observation at site. 

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and workmanship, he/they 

must obtain the approval of the Architect/Employer in writing for any  such  substitution  well in advance. 

Materials designated  in  this specification  indefinitely by such terms as "Equal" or "other  approved" etc.,  

specific approval of the Employer/Architect has to be obtained  in writing. 

5.35 CLEARING SITE ON COMPLETION 

On  completion of the works, the contractor shall clear away  and  remove from  the site all constructional 

plant, surplus materials,  rubbish  and temporary  works  of every kind and leave the whole of the site  and  the 

works  clean  and in a workmanlike condition to the satisfaction  of  the Employer and Architects. 

5.36 DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion issued 

jointly by the BANK /Architects.  The contractor shall make good at his own cost and to the satisfaction of the 

employer all defects, shrinkages or other faults which may appear within 12 months after completion of the 

work. In  default,  the employer  may  employ and pay other persons to amend and make  good  such damages,  

losses  and expenses consequent thereon or  incidental  thereto shall  be made good and borne by the 

contractor and such damages,  losses and  expenses  shall be recoverable from him by the employer  or  may  

be deducted by the employer, in lieu of such amending and making good by the contractor, deduct from any 

money due to the contractor a sum  equivalent to the cost of amending such work and in the event of the 

amount retained being  insufficient,  recover that balance from the contractor  from  the amount retained under 

clause No. 5.12 together with any expenses the  Employer may have incurred in connection therewith. 

5.36 CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer  and  Architects whenever any work is to be buried in 

the earth, concrete or in the bodies of  walls or otherwise becoming inaccessible later on, in order that  the 

work may be inspected and correct dimensions taken before such burial, in default  whereof the same shall, at 

the option of the  Employer/Architect be  either  opened up for measurement at the contractor's expense  or  no 

payment may be made for such materials. Should any dispute or differences arise  after the execution of any 

work as to measurements etc., or  other matters which cannot be conveniently tested or checked, the notes of  

the Employer shall be accepted as correct and binding on the contractor. 

5.38 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional establishment cost 

of hire and labour charges of tools and plants  would  be entertained under any circumstances. 

5.39 SUSPENSIONS 

If  the  contractor, except on account of any legal  restraint  upon  the Employer preventing the continuance of 

the work, abandons, suspends  work or  in the opinion of the Employer, the contractor neglects or  fails  to 

proceed  with  due diligence in the performance of his part of  the  contract, the Employer shall have the 

power to give notice in writing to the contractor requiring the work be proceeded within a reasonable manner 

and with reasonable dispatch, such notices purport to be a notice under  this clause. 

After  such notice shall have been given the contractor shall not  be  at liberty to remove from the site of the 

works or from any ground  contiguous  thereto  any  plant or materials to subsist from the  date  of  such notice 

being given until the notice shall have been complied with. If the contractor shall fail for 6 (seven) days after 

such notice has been given to proceed with the works as therein prescribed, the Employer may proceed as 

provided in clauses 5.41 (Termination of contract by Employer). 

5.40 TERMINATION OF CONTRACT BY EMPLOYER 

The  contractor being a company go into liquidation whether voluntary  or compulsory  or  being a firm shall 

be dissolved or  being  an  individual shall be adjudicated insolvent or shall make an assignment or a  

composition  for the benefit of  the greater part, in numbers or amount  of  his creditors  or shall enters into a 

Deed or arrangement with his  creditors or if the official assignee in insolvency of the receiver of the 

contractor in insolvency, shall repudiate the contract, or if a receiver of  the contractor's   appointed by court 

shall be unable, within  fourteen  days after  notice  to him requiring him to do so, to show to  the  reasonable 
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satisfaction  of the Employer  that he is able to carry out  and  fulfill the  contract,  and  if so required by the 

employer  to  give  reasonable security  therefore,  or if the contractor shall suffer  execution  to  be issued, or 

shall suffer any payment under this contract to be attached by  or  on  behalf of and the creditors of the 

contractor,  or  shall  assign charge or encumber this contract or any payments due or which may  become due  

to the contractor there under, or shall neglect  or fail  to  observe and perform all or any of the acts matters of 

things by this contract  to be observed and performed by the contractor within three clear days after the notice 

shall have been given to the contractor in manner  hereinafter mentioned   requiring  the contractor to observe 

or perform the  same  or shall use improper materials or workmanship in carrying on the works,  or shall in the 

opinion of the employer not exercised such due diligence and make  such due progress as would enable the 

work to be  completed  within due  time agreed upon, and shall fail to proceed to the  satisfaction  of the 

employer after three clear days notice requiring the contractor so to do  shall have been given to the contractor 

as hereinafter mentioned,  or shall  abandon the contract, then and in any of the said cases, the  BANK may  

not withstanding previous waiver determine the contract by a  notice in  writing to the effect as hereinafter 

mentioned, but  without  thereby effecting  the powers of the employer of the obligations and  liabilities of the 

contractor the whole of which shall continue in force as fully  as if  the contract, had not been so determined 

and as if the  works  subsequently  executed  had been executed by  or on behalf of  the  contractor (without 

thereby creating any trust in favour of the contractor). Further the  employer or his agent, or servants, may 

enter upon and take  possession  of the work and all plants, tools, scaffolding,  sheds,  machinery, steam  and 

other power utensils and materials lying upon premises or  the adjoining  lands  or roads and sell the same as 

his own property  or  may employ  the same by means of his own servants and workmen in carrying  on and  

completing the works or by employing any other contractors or  other persons  or person to complete the 

works and the contractor shall not  in any  way  interrupt or do any act, matter of thing to prevent  or  hinder 

such other contractors or other persons or person employed from  completing  and finishing or using the 

materials and plants for the  works  when the  works shall be completed, or as soon thereafter as conveniently  

may be, the employer shall give notice in writing to the contractor to remove his surplus materials and plants 

and should the contractor fail to do  so within  a period of fourteen days after receipt by him. The employer 

may sell  the same by Public Auction and shall give credit to the  contractor for  the amount so released. Any 

expenses or losses incurred by  the  employer  in  getting the works carried out by other contractors  shall  be 

adjusted  against the amount payable to the contractor by way of  selling his  tools and plants or due on 

account of work carried out by  the  contractor  prior  to  engaging other contractors or  against  the  Security 

Deposit. 

5.41 ARBITRATION 

Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions order or these conditions or otherwise concerning the work or the execution or failure to execute 

the same whether arising during the progress of the work or after the cancellation, termination, completion or 

abandonment there of shall be dealt with as mentioned hereinafter. 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of 

the works over and above the amounts admitted as payable by the Architect or in case the 

contractor wants to dispute the validity of any deductions or recoveries made or proposed to the 

made from contract or raise any dispute, the contractor shall forthwith give notice in writing of his 

claim or dispute to the Regional Manager S.B.I. INDORE and endorse a copy of the same to the 

Architect, within 30 days from the date of disallowance there of or the date of deduction or 

recovery. The said notice shall give full particulars of the claim, grounds on which it is based and 

detailed calculations of the amount claimed and the contractor shall not be entitled to raise any 

claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless 

notice of such claim shall have been given by the contractor to the Regional Manager SBI in the 

manner and within the time as aforesaid. The contractor shall be deemed to have waived and 
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extinguished all his right in respect of any claim not notified to the Regional Manager in writing 

in the manner and within the time aforesaid. 

ii) The Regional Manager SBI shall give his decision in writing on the claims notified by the 

contractor. The contractor may within 30 days of the receipt of the decision of the Regional 

Manager submit his claims to the conciliating authority namely the Circle Development 

Office/General Manager (O.L. & Corporate Services). S.B.I. ……………………… for 

conciliation alongwith all details and copies of correspondence exchanged between him and the 

RM. 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination there of shall give a notice to the concerned Chief 

General Manager/Dy. Managing Director & Corporate Development Office of the Bank for 

appointment of an arbitrator to adjudicate the notified claims falling which the claims of the 

contractor shall be deemed to have been considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes of differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by the Chief General Manager/Dy. Managing Director & Corporate Development 

Officer. It will also be no objection to any such appointment that the Arbitrator so appointed is a 

Bank Officer and that he had to deal with the matters to which the Contract relates in the course 

of his duties as Bank Officer. F the arbitrator so appointed is unable or unwilling to act or resigns 

his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 

appointed in the manner aforesaid by the said Chief General Manager / Dy. General Managing 

Director & C.D.O. Such person shall be entitled to proceed with the reference from the stage at 

which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed 

in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General Manager 

/Dy. Managing Director & Corporate Development Officer as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any statutory modification or reenactment there of and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both 

the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date 

he issues notice to both the parties calling them to submit their statement of claims and counter statement of 

claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 

The fees, if any of the arbitrator shall, if required to be paid before the award is made and published, be paid 

half and half by each of the parties. The cost of the reference and of the award (including the fees, if any of the 

arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, such 

costs or any part there of shall be paid and fix or settle the amount of costs to be so paid.    

5.42 SPECIALISTS WORKS 

The Contractor must associate himself with the specialist firm to be approved by the BANK,/ Architect in 

writing for wooden flooring  for Electrical works are to be executed by specialist firms. 

5.43 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the  condition of contract specification tender 

preamble and bill of quantities will  be provided for the use of the contractor who must satisfy himself as to 

the accuracy  of the said copies in every detail, and make all  other  copies necessary  for  the conduct of the 

work. Any comments on drawings  to  be given by the contractor within 6 days from receiving of drawings. 

One  copy of each drawing or sketch furnished to the contractor shall  be kept in an office at the works and the 

Engineer or any person  authorized by  the  Employer  shall have free access to the  drawings  and  sketches 

whenever they desire. 
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5.44 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 

The  work  is  liable to be technically audited by  the  Chief  Technical Examiner  of  the Central Vigilance 

Commission Government of  India  from time  to time. Any defects, improvements or testing etc. pointed  out  

by the  Chief Technical Examiner should be carried out by the contractor  at his own cost and any deduction 

suggested by the CTE will be effected. 

The  Employer  shall have a right to cause a  technical  examination  and audit  of works and the final bills of 

the contractor including all  supporting vouchers, abstract, etc. to be made at the time of payment of the final  

bill. If as a result of this examination or otherwise any  sum  is found to have been over paid in respect of any 

work done by the  contractor  under  the  contract the contractor shall be liable  to  return  the amount of over 

payment and it shall be lawful for the employer to recover the same from him from any sum or sums due to 

him and in any other manner legally permissible and if it is found that the contractor was paid  less than  what 

was due to him under the contract in respect of any work  executed  by  him under it, the amount of such 

under payment shall  be  duly paid by the employer. 

Any  sum of money due and payable to the contractor  (including  Security Deposit returnable to him) under 

this contract may be appropriated by the Employer and set off against any claim of the employer of the 

payment  of a  sum  of money arising out of or under any other contract made  by  the contractor with 

employer. 

5.45 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense all  lights, guards, fencing and watching when 

and where necessary or required by  the Architects and Employer for the protection of the works or for the 

safety and convenience of those employed on the works or the public. 

 5.46 CONTROL RECORDS 

The under-noted records books at the site of work shall be maintained in addition to normal routine 

requirements by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by BANK's Officers. 

d) Test registers of other materials/fittings fixtures   equipments as stipulated in the tender. 

e) Register of drawings and working details. 

f) Log book of defects. 

g) Hindrance registers giving details of commencement and   removal of each hindrance. 

h) Dismantled materials account register. 

i) Supply and consumption register of scare / costly materials like  laminates special paints white cement,  or 

any material as directed by Architect / Employer. 

j) Specifications C.P.W.D. & I.S.I. as applicable to the contract. 

k) IS : 1200 relating to measurements. 

l) Conversion Table IS 686. 

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits. 

5.46 SECURITY ARRANGEMENT 

(a) Proper arrangements shall be made to keep all records under lock and key. 

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and security of basic 

materials such as cement and steel etc. 

(c) Movement of material, stores and plant, especially of those in  which the  BANK has got a financial 

interest or those which influence  progress of work, shall be strictly controlled. Checks shall be exercised at  

gate (entrance and exit shall be preferably through one gate only). 

(d) When the work  is completed and handed over to the user, the  responsibility of proper security 

arrangement shall rest with the users. 

5.48 WORKING HOURS 
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Site officers working hours shall normally be fixed as may be  prevailing in the locality. 

Normally  no  construction work of important structural nature  shall  be carried  out on Sundays, Holidays 

and during nights. In exceptional  circumstances, however, the work may be carried out with proper approval  

of the Site Engineer who shall depute supervision staff to be present on the occasion. 

5.49 LABOUR RECORD 

The contractor shall maintain relevant records and fulfill all conditions and  requirements  in accordance with 

the following Act  and  Rules  made hereunder. 

(a) The Payment of Wages Act. 

(b) Employer's Liability Act. 

(c) Workmen's Compensation Act. 

(d) Contract Labour (Regulation & Abolition) Act, 1960 and Central Rules    1961. 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1946. 

(h) Maternity benefit Act 1961. 

(i) ESI Act. 

(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 

(l) Any other Act are enactment relating there to and rules    framed thereunder from time to time. 

5.50 HANDING OVER BUILDING/PROJECT WORK TO THE BANK 

Handing  and  taking over report and  inventories/statement  (in  quadruplicate) at the time of handling over 

shall be prepared. The reports  and inventories shall be signed by : 

(a) The contractor (Only the relevant papers). 

(b) The Site Engineer, and 

(c) Competent authority in the BANK. 

The following inventories/statements shall be prepared : 

i.  Inventory of furniture (Table, Chairs, Almirah etc.). 

ii.. Inventories of  builders hardwares etc.) locks (Riim mortice and cylindrical) and night latches all with 

duplicate keys. 

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-conditioning, lifts 

pumps and the like ). 

5.51 DELINQUENCIES OF CONTRACTORS 

 Procedures for dealing with Delinquencies/ Defaults/  Misconduct/ Misdemeanors of tenderers/ Contractors. 

i)  The undernoted delinquencies/defaults/misconduct/misdemeanors on the part of tenderer or enlisted 

contract will attract disciplinary action. 

a) Incorrect information about credentials, about his performance, equipment, resources, technical staff etc. 

b) Non-submission of the fresh/latest Income tax clearance certificate. 

c) Irregular tendering practice. 

d) Submission  of tender containing for too many arithmetical errors  and freak rates. 

e) Revoking a tender without any valid reasons. 

f) Tardiness in commencing work. 

g) Poor Organisation at site & lack of his personal supervision. 

h) Ignoring  BANK's  notices for  replacement/rectification  of  rejected materials, workmanship etc. 

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, ban on 

subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of final account. 
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k) Non-submission of vouchers and proofs of purchase etc. 

l) Tendency towards putting up false and untenable claims. 

m) Tendency towards suspension of work for frivolous reasons. 

n) Bad treatment of labour. 

o) Bad  treatment of subcontractors (piece workers) and un-business  like dealings with suppliers of materials. 

p) Lack of cooperation with nominated contractors or BANK's labour. 

q) Contractor becoming Bankrupt or insolvent. 

r) Contractor's conviction by a court of law. 

s) Failure  to  satisfactorily rectify defects during  Defects  Liability Period  (DLP) and discovery of latent 

defects in contractor's work  after the expiry of DLP of his contract. 

 

Disciplinary action against (Delinquencies of) contractor. 

ii) Action 

The award of the undernoted disciplinary action shall be considered. 

a) Placing  embargo on issue of tenders of temporary suspension from  the BANK's approved list. 

b) Permanent  ban on issue of tenders & removal from the BANK's  approved list. 

c) Circulation of the contractor's name to other Public Under taking or Government Department for non-

entertainment of  this  publication  for contract work. 
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S E C T I O N   V I  

S P E C I A L  C O N D I T I O N S  O F  C O N T R A C T 

 

Scope of work 

6.1.0 The scope of work is to carry out for the Proposed Interior Electrification & Air Conditioning 

Works at PALASIA INDORE (M.P.). for State Bank of India 

 

6.2.0  Address of site 

The site is located at SBI PALASIA BRANCH, INDORE (M.P.). 

 

6.3.0  Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor at the site and he 

will be held responsible for the accuracy. Figured dimensions are in all cases to be accepted and 

dimension shall not be scaled. Large scale details shall take precedence over small scale drawings. In 

case of discrepancy the contractor shall ask for clarification from the Architect / consultant before 

proceeding with the work. 

 

6.4.0 Notice of operation  

The contractor shall not carry out any important operation without the Consent in with from the 

Bank’s Engineer/Architect / Consultant: 

 

6.5.0 Construction records  

           The contractor shall keep and provide to the Architect / consultant full and accurate records of the 

dimensions and positions of all new work and any other information necessary to prepare complete 

drawings recording details of the work as construction. 

 

6.6.0  Safety of adjacent structures and trees 

The contractor shall provide and erect to the approval of the Architect / consultant supports as may be 

required to protect effectively all structures and protective give to trees, which may be endangered by 

the execution of the works or otherwise such permanent measures as may be required by the Architect 

to protect the tree structures. . 

 

6.6.0  Temporary works.  

Before any temporary works are commenced the contractor shall submit at least in advance to the 

architect / consultant for approval complete drawings of all temporary works he may require for the 

execution of the works. The contractor shall carry out the modifications relating to strength, if 

required by the architect / consultant may require in accordance with the conditions of contract at his 

own cost The contractor shall be solely responsible for the stability and safety of all temporary works 

and unfinished works and for the quality of the permanent works resulting from the arrangement 

eventually adopted for their execution. 

 

6.8.0  Water power and other facilities 

a)  The rate quoted by the contractor shall include all expenses that are required for providing all the 

water required for the work and the contractor shall make his own arrangements for the supply of 

good quality water suitable for the construction and good quality drinking water for their workers If 

necessary the contractor has to sink a tube well / open well and bring water by means of tankers at his 

own cost for the purpose The SBI will not be liable to pay any charges in connection with the above 

b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining power 

connections and shall pay for the consumption charges 

 

c) The contractors for other trades directly appointed by the SBI shall be entitled to take power and 

water connections from the temporary water and power supply obtained by the contractor However, 

the concerned contractor shall make their own arrangements to draw the supply and pay directly the 
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actual consumption charges at mutually agreed rates between them. All municipal charges for 

drainage and water connection for Construction purposes shall be borne by the contactor and charges 

payable for permanent connections, if any, shall be initially paid by the contactor and the SBI will 

reimburse the amount on production of receipts 

 

d)  The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to 

obtain the requisite Permission from the various authorities, but the responsibility for obtaining the 

same in time shall be of the contractor 

 

6.9.0  Facilities for contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 

including adequate drinking water facilities. The contractor shall also make the arrangements at his 

own cost for transport where necessary for his staff and workmen to and from site of work at his own 

cost.  

 

6.10.0  Lighting of works 

The contractor shall at all times provide adequate and approved lighting as required for the proper 

execution and supervision and inspection of work. 

 

6.11.0  Firefighting arrangements 

i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he 

shall provide requisite number of fire extinguishers and adequate number of buckets, some of which 

are to be always kept filled with sand and some with water these equipment’s shall be provided at 

suitable prominent and easily accessible place and shall be properly maintained. 

 

ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own 

cost and, to the approval of the relevant authorities. The contractor make the following arrangements at 

his own cost but not limited the following: 

a) Proper handling, storage and disposal of combustible materials and waste. 

b)  Work operations which can create fire hazards. 

c) Access for fire-fighting equipment’s. 

d) Type, number and location of containers for the removal of surplus materials and rubbish. 

e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 

f)  General house keeping 

 

6.12.0  Site order book 

A site order book shall be maintained at site for the purpose of quick communication between the 

Architect / Consultant. Any communication relating to the work may be conveyed through records in 

the site order book. Such a communication from one party to the other shall be deemed to have been 

adequately served in terms of contract Each site order book shall have machine numbered pages in 

triplicate and shall carefully maintained and preserved by the contractor and shall be made available 

to the architect / consultant as and when demanded- Any instruction which the architect /consultant 

may like to issue to the contractor or the contractor may like to bring to the architect / consultant two 

copies of such instructions shall be taken from the site order book and one copy will be handed over 

to the party against proper acknowledgment and the second copy will be retained for their record. 

 

6.13.0  Temporary fencing/ barricading 

The contractor shall provide and maintain a suitable temporary fencing / barricading and gates at his 

cost to adequately enclose all boundaries of the site for the protection of the public and for the proper 

execution and security of the work and in accordance with the requirement of the architect I 

consultant and regulations of local authorities. These shall be altered, relocated and adopted from time 

to time as necessary and removed on completion of the work. 
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6.14.0  Site meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a 

senior representative along with the site representative and other staff of approved sub-contractors and 

suppliers as required to the site meetings and ensure all follow up actions. Any additional review 

meetings shall he held if required by the architect/ consultant. - 

 

6.15.0  Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit 

the same as directed by the architect / consultant at his own cost. It is the responsibility of the 

contractor to obtain from the local authorities concerned to the effect that all rubbish arising out of 

contractor’s activities at the construction site or any other off-site activities borrow pits has been 

properly disposed off. 

 

6.16.0 Contractor to verify site measurement 

The contractor shall check and verify all site measurements whenever requested other specialists 

contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on the 

information with sufficient promptness as will in any way delay the works. 

 

6.16.0 Displaying the name of the work 

The contractor shall put up a name board of suitable size as directed by the architect/ consultant 

indicating therein the name of the project and other details as given by the architect/consultant at his 

own cost and remove the same on completion of work.  

 

6.18.0  As built drawings 

i) For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will 

issue two sets of drawings to the Contractor for the items for some changes have been made. From the 

approved drawings as instructed by the SBI/ architect / consultant. The contractor will make the 

changes made on these copies and return these copies to the architect / Consultant for their approval. 

In cases revision is required or the corrections are not properly marked the architect / Consultant will 

point out the discrepancies to the contractor. The contractor will have to incorporated these 

corrections and / or attend to discrepancies either on copies as directed by the architect / consultant 

and resubmit to him for approval. The architect / consultant will return one copy duly approved by 

him. 

ii) For the drawings prepared by the contractor 

The contractor will modify the drawing prepared by him wherever the changes made by the SBI / 

architect / consultant. And submit two copies of such modified drawings to the architect/ consultant 

for approval. The architect / consultant will return one copy of the approved drawing to the contractor. 

 

6.19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own cost and also 

appoint the specialized agency for the waterproofing anti-termite, aluminium doors and windows and 

any other item as specified in the tender. The architect/consultant may approve any make / agency 

within the approved list as given in the tender after inspection of the sample/mock up. 

 

6.20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials for the work .All 

wastages and losses in weight shall be to the contractors account 

6.21.0  Excise duty, taxes, levies etc; 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, 

cess or charges except GST in respect of the works including but not limited to sales tax, tax on works 

contract excise duty, and octroi, except GST payable in respect of materials, equipment plant and 

other things required for the contact. All of the aforesaid taxes, duties, levies, fees and charges except 

GST shall be to the contractor’s account and the SBI shall not be required to pay any additional or 
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extra amount on this account. Variation of taxes, duties, fees, levies etc if any except GST, till 

completion of work shall be deemed to be included in the quoted rates and no extra amount on this 

account. Variation of taxes, duties, fees, levies etc if any excluding GST, till completion of work shall 

be deemed to be included in the quoted rates and no extra claim on this account will in any case be 

entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed under as statutory law 

during the currency of contract the same shall be borne by the contractor. 

 

6.22.0  Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to 

bind to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the 

acts of the SBI. However adequate transparency would be maintained by the SBI. 

 

6.23.0 Photographs: 

 

• The Contractor shall at his own expense supply to the Architects with duplicate hard copies of 

large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two 

approved portions of each building, at intervals of not more than one months during the 

progress of the work or at every important stage of construction. 

 

• In addition to above, the contractor shall be bound to submit adequate no. of site photographs 

along with their each Running Bill for the project clearing showing major progress of work 

measured and claimed therein failing which the Architect/Bank may consider returning the 

Bill to the contractor and no claim for delay on this account will be entertained.  
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PROFORMA FOR RUNNING A/C BILL 

 

i. Name of Contractor / Agency  : 

 

ii. Name of Work    : 

 

iii. Sl.No. of this Bill   : 

 

iv. No. & Date of previous Bill  : 

 

v. Reference to Agreement No.  : 

 

vi. Date of Written order to commence : 

 

vii. Date of Completion as per Agreement : 

S.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

 

 

 

 

 

 

 

 

 

 

 

    

     
 

 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount 

(Rs.) 

Quantity Amount 

(Rs.) 

Quantity Amount 

(Rs.) 

6 6 8 9 

 

 

Note: 1. If part rate is allowed for any items, it 

should be indicated with reasons for 

allowing such a rate. 

 ____________ 

___________ 

Net Value since previous bill 

 2. If ad-hoc payment is made, it should be 

mentioned specifically. 
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CERTIFICATE 

 

 The measurements on the basis of which the above entries for the Running Bill No. ----------------------

---- were made have been taken jointly on -------------------------- and are recorded at pages -----------------------

--- to -------------------------- of measurement book No. --------------------------. 

 

 

 

-------------------- ----------------------- --------------------- 

 

 

Signature and  

date of Contractor 

Signature and  

date of Architects 

Representative (Seal) 

Signature and  

date of Site Engineer 

   
 

 

 

 The work recorded in the above mentioned measurements has been done at the site satisfactorily as 

per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 

Architect  Signature and  

date of Site Engineer 

 

 



 
 
 

T ENDER FOR ELECTRICAL & A IR CONDIT IONING WORKS AT PALASIA  
BRANCH,  INDORE (M.P . )  

 

  

45 Seal & sign of contractor 

 

TABLE  

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

 

 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 

 

 

 

     

 

 

Total value of materials at Site. 

 

 

Secured Advance @ ---------------- of above value -   B 

 

 

 

CERTIFIED: 

 

(i) That the materials mentioned above have actually been brought by the Contractor to the site of the 

work and on advance on any quantity of any of this item is outstanding on their security. 

 

(ii) That the materials (are of imperishable nature) and are all required by the Contractor for use in the 

work in connection with the items for which rates of finished work have been agreed upon. 

 

 

Dated Signature of 

Site Engineer 

Preparing the bill 

Rank ----------------------------- 

 

 

 

Date signature of 

Banks Architects------------------- 

(Name of the Architects) 

 

--------------------------- 

Dated Signature of 

the Contractor 
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TABLE  

MEMORANDUM FOR PAYMENT 

 

R/A BILL NO. 

 

 

 

1. Total value of work done since previous 

bill (A) 
  Rs. ----------- 

2. Total amount of secured advance due 

since Previous Bill (B) 
  Rs. ----------- 

3. Total amount due since Previous Bill (C) 

(A+B) 
  Rs. ----------- 

4. PVA on account of declaration in price of 

Steel, Cement and other materials and 

labour as detailed in separate statements 

enclosed. 

  Rs. ----------- 

5. Total amount due to the Contractor   Rs. ----------- 

     

 OBJECTIONS:    

i) Secured Advance paid in the previous 

R/A 
 Rs. -----------  

ii) Retention money on value of works as per 

accepted tenders upto date amount Rs. 
 Rs. -----------  

 Less already recovered  Rs. -----------  

 Balance to be recovered  Rs. -----------  

iii) Mobilization Advance, if any    

(a) Outstanding amount (principal + interest) 

as on date  
 Rs. -----------  

(b) To be recovered in this bill   Rs. -----------  

iii. Any other Departmental materials cost to 

be recovered as per contract, if any 
 Rs. -----------  

iv. Any other Departmental service charges 

to be recovered if any, as per contract 

(water, power etc.) enclose statement. 

 

 Rs. -----------  

 Total Deduction as per contract (F)   Rs. ----------- 
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 Adjustments, if any ------------------- 

Amount less received by Contractor in ---

------ R/A Bill (as per statement of 

Contractor) 

 Rs. -----------  

 P.V.A.  Rs. -----------  

 Total amount payable as per contract 

(E+F+G) 
  Rs. ----------- 

 (Rupees --------------------------- in words)    

 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking 

of the measurements of work as required and is recommended for payment. 

 

 

Date: -------------------------    ----------------------------- 

       Signature of Architect 

        with Seal 

 

 The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due 

test checking of measurements of works as required and is recommended for payment for an amount of 

Rs................................... 

 

 

Date : ----------------------------- 

        Signature of Owners 

        Engineer 

 

 

 

 STATUTORY DEDUCTION:    

i) Total Amount due (E)  Rs. -----------  

ii) Less I.T. Payable  Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  

 Net Payable  Rs. -----------  

 

 

 This figures given in the Memorandum for payable has been verified and bill passed for payment -----

----------------------------------------------------------- (in words and figures) 

 

Date: ----------------------    ---------------------------------- 

       Signature of the RM 
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S E C T I O N  –  V I I  

P R E A M B L E  T O  B I L L  O F  Q U A N T I T I E S  

RATES TO INCLUDE : 

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including all taxes, and 

the cost of all materials, fittings, fixtures, all labour and for all the operations as detailed in the specifications 

and contract conditions.   Apart from other factors mentioned in the specifications and contract conditions, 

rates quoted for the items in this schedule shall also include the following : 

6.1.0. GENERAL: 

7.1.1 Whether mentioned or not in the Bill of Quantities, all works are to be carried out as per the drawings, 

designs, catalogues and or instructions of the Architects/ BANK.   Nothing extra shall be paid over the 

quoted rates for not understanding the designs etc. before hand. 

7.1.2 Sample of all works/items shall be got approved from the Architects/ BANK before taking the mass 

production in hand and nothing shall be paid for the cost of samples. 

7.1.3 Any incidental work required to complete the item and not specifically covered in the item as 

mentioned in Bill of Quantities shall be completed at no extra cost. 

7.1.4 Rates for carpeting shall include for fixing of Aluminium grippers over the junction of carpet and/or 

marble stone flooring. 

7.1.5 For standard bought out items, the sizes manufactured by the firm listed shall prevail in case of 

discrepancy with the sizes mentioned in the schedule without any financial adjustment. 

7.1.6 Materials shall be tested at site/any approved Testing Laboratory. The Laboratory Test Certificate in 

original shall be submitted to the representative of the Bank/Architect/Consultant. Test results are also 

to be recorded at site registers appropriately. 

7.1.7 Unless otherwise specified all exposed surfaces of wood/wooden mouldings and plywood of loose 

furniture/items tops shall be finished in at least two coats of melamine polish, including staining to 

match the shades of laminates etc. 

7.1.8 Rates for carpeting shall include for fixing of Aluminium grippers over the junction of carpet and/or 

marble stone flooring. 

7.1.9 All laminates for furniture items shall be 1.0 mm thick in Satin finish, & Veneer 4.0 mm colour 

texture and shade as per the schemes given by the Architects.  

7.1.10 Unless otherwise specified, all inner surfaces, sides and under sides of furniture items, 

drawers/cabinets shall be laminated with economical liner laminates of 0.9 mm thickness as per 

approval. 

7.1.11 All exposed edges of plywood/block boards shall be finished with teak wood lippings 5 mm thick of 

profile as per detail and Melamine polished unless otherwise specified and no extra cost shall be paid.  

7.1.12 All furniture items shall be delivered at site packed in polythene sheets. 

7.1.13 Wherever work as per manufacturer’s specification is indicated, it will be obligatory on the part of the 

Contractor to submit manufacturer’s specification to the Architect/Consultant/Bank. The quoted rates 

shall be deemed to include for the complete work specified by the manufacturer even though not 

specifically mentioned in the schedule of items. Moreover the quoted rates shall be deemed to include 

for the complete work specified by the manufacturer even though not specifically mentioned in the 

schedule of items. 

 

7.2.0 HARDWARE: 

7.2.1 Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/GI screws, nails, 

locks, sliding rails, nut and bolts etc. shall be provided by the Contractor which shall 

be out of the approved make of these materials annexed in the technical 

specifications/approved by Architects / BANK. 

7.3.0 FINISHING, PAINTING AND POLISHING: 
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7.3.1 All finishes, shade of colours, texture of fabrics including all surfaces of finishes like 

POP, painting, lamination, paneling, stitching joints in upholstery, all polishing shall 

be as per the satisfaction of the Architects/BANK. 

7.3.2 Thoroughly brushing the surface to be finished, free from mortar dropping and other 

foreign matter including preparing the surface and sand papering to give an even 

surface. 

7.3.3 For painting and polishing items – on all kinds of wood and wood based surfaces. 

7.3.4 All painting work to be completed with at least one coat of the primer along with two 

coats of the paint as per the Technical Specification, Manufacturer’s specification and 

to the satisfaction of the Architects/ BANK. 

7.3.5 All the polishing works to be completed with at least two coats of the polish of the 

approved make as pr the list of approved manufacturers and to the full satisfaction of 

the Architects/ BANK. 

7.4.0 PLASTIC EMULSION PAINT 

7.4.1 The emulsion paint and primers in general shall be of approved quality, colour and 

shade of approved manufacturers. 

7.4.2 Scaffolding: This shall be double or single as required and directed. If ladders are 

used, pieces of gunny bags or cloth bags shall be tied on their tips to avoid damage or 

scratches to the plastered surfaces etc. Proper stage scaffolding shall be erected when 

painting the ceiling. 

7.4.3 Preparation of the Surface: The surface to be painted shall be cleaned and all cracks, 

holes and surface defects shall be repaired with plaster of paris for spot filling, and 

with filler prepared with whiting, water and a little quantity paint for filling and 

leveling the wider areas. 

7.4.4 Priming Coat: The priming coat of the cement primer of approved quality, make and 

shall be applied over the completely dry surface in the manner as recommended by 

the paint manufacturers. 

7.4.5 Application of Emulsion Paint: The recommendation of the approved manufacturer, 

whose product is used, shall be followed regarding the preparation of the surface and 

the application of the priming and finishing coat. The Contractor shall arrange for 

technical assistance and supervision from the paint manufacturer, during the 

execution of the painting work. After the priming coat has been applied and perfectly 

dried all holes, scratches, if any, shall be repaired as mentioned in preparation of 

surface and then the second coat of approved shade and manufacturer shall be evenly 

applied and allowed to dry. The third coat shall be carefully applied to achieve 

smooth and even surface after the previous coat has dried up. Minimum 3 coats of 

paint shall be applied inclusive of primer coat. If a proper and even surface is not 

obtained to the satisfaction of the Architect/Consultant/Bank in 3 coats the Contractor 

shall carry out additional coats of painting to approval, at contractor’s expenses. Care 

shall be taken that dust or other foreign materials do not settle or disfigure the various 

coats. 

7.4.6 Rates to include: Apart from other factors mentioned elsewhere in this contract the 

rates for the item of plastic emulsion paint shall include for the following: - All 

labour, materials and equipments necessary to carry out the work. Supplying the 

approved emulsion paint for primer and finishing coats. Preparing the surface for 

receiving the primer and finishing coats. Scaffolding including its erections and 

dismantling. Application of one primer coat and minimum two coats of finishing. If a 

proper and even surface is not obtained to the satisfaction of the 

Architect/Consultant/Bank in 3 coats mentioned above the Contractor shall carry out 

additional coats of painting to approval at contractor’s expense. Protection to painted 
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surface till dried and handed over. Expense, if any, for supervision and technical 

assistance supplied by the approved paint manufacturer 

7.4.7 Mode of Measurement:The measurement shall be in square meter. The mode of 

measurement shall be as per relevant section of I.S. 1200 latest revision. 

7.5.0 GLASS WORKS: 

7.5.1 The edges of glass tops for tables wherever shown shall be beveled as per approval of 

the Architects. 

7.5.2 Rates shall include Aluminum grippers as directed.   Rates shall include laying of 

carpet to required shape with piles in one direction including all wastage, Rate quoted 

shall be applicable to skirting and steps and net area of laid carpet only shall be 

measured and paid. 

7.5.3 Cutouts and openings as required by Architects for provision of  lights, switches, AC 

grills and diffusers, sprinklers and providing of trap doors etc. and other fittings in 

false ceilings and holes and cutouts as required for running conduits in frame work of 

paneling including cutouts for switches and fittings in the paneling will be made by 

the Contractor.  He will also provide necessary frame work support fro fixing of 

lights AC diffusers grills and fixtures etc.   All these above will be made/provided by 

him at no extra cost and will be deemed to be included in the rates of the items quoted 

by him. 

7.5.4 It shall be obligatory for the contractor to furnish certificates, if demanded by the 

representative of the Bank/Architect/Consultant, from manufacturer or the material 

supplier stating that the work has been carried out by using their material. 

7.5.5 All materials supplied by the representative of the Bank/Architect/Consultant /any 

other specialist firm shall be properly stored and the Contractor shall be responsible 

for its safe custody until they are required on the works and till the completion of 

work. 

7.5.6 All equipments and facilities for carrying out field tests on materials shall be provided 

by the Contractor without any extra cost. 

7.6.0 WOOD WORK AND JOINERY: 

7.6.1 Wherever ply is mentioned it will mean ply wood; teak wood will mean CP teak. All 

Board/Ply will be of BWP Type, all prelaminated Boards shall be Novapan, Kitlam, 

Archidlam or other approved brand. 

7.6.2 PLY WOOD:  Ply wood shall be BWP quality phenol bonded as per relevant Indian 

Standard Specifications with commercial or decorative facing as required.   These 

shall be obtained from approved sources and thickness shall be as shown in drawings 

& in specifications. 

7.6.3 BLOCK BOARDS: Block board shall be Grade-I exterior grade bonded with  BWP 

type synthetic  phenol bonded adhesives. These shall be of the required thickness and 

type and obtained from approved sources. 

7.6.4 LAMINATE: Laminates where specified shall be of approved brand type, texture 

and thickness and manufacturer as per  IS:2046-1969. Fixing of laminates shall be 

done as per best trade practices and strictly as per printed instructions of the 

manufacturers using phenol Formaldehyde Synthetic Resin adhesive of approved 

make.   Unless otherwise indicated laminated shall be 1.5 mm thick of approved 

make. 

7.7.0 JOINERY:  

All details shall conform to the drawings, but all measurements shall be checked at 

site.   The scantlings shall  be accurately planned and finished smooth to hold full 

dimensions shown in the drawings after finishing and rebates, roundings and 

mouldings made before they are framed.   No patching or plugging of any kind shall 
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be prepared and got approved by the Engineer before proceeding with bulk 

manufacture. 

7.8.0 IRONMONGERY: 

7.8.1 This section shall cover all finish hardware, latches, locks and other fittings and 

fixtures etc., used in wood doors.   All finish  hardware shall be well made, 

reasonably smooth, and free sharp edges and corners flaws and other defects and shall 

be as per relevant Indian Standard Code.   Unless otherwise required all finish 

hardware shall be polished brass. 

7.8.2 All hardware shall be of approved make and shall be specifically got approved by the 

Engineer before ordering.   No fittings and fixtures shall be fixed before all major 

work is over.   While fixing correct handling of fixtures shall be ensured. 

7.8.3 All finish hardware shall be fixed by skilled carpenters experienced in this work.    

Work shall be done as per manufacturer’s printed instructions and to the satisfaction 

of the Engineer. 

7.8.4 All hardware fixed to respective locations shall be adequately protected from damage 

and spashes of  mortars and paints  by  covering suitably with Jute clothes/Black PVC 

sheet till handling over of the work to the  Engineer/Owner to his satisfaction. The 

finished hardware shall be absolutely clean without any foreign materials and fully 

showing original finish in its best condition. 

7.9.0 FALSE CEILING: 

7.9.1 Rates should include labour/materials required to suspend the false ceiling with dash 

fasteners from the reinforcement of the slab and repairing the portion without 

affecting the structural strength of the slab, also with provision of strip hangers/MS 

flats and hinged through nuts and bolts of adequate size (Rawl plug shall not be 

applied).    The channels and hangers shall be as per the instructions of the 

Architects/BANK. 

7.9.2 Cutouts and openings as required by Architects for provision of  lights, switches, AC 

grills and diffusers, sprinklers and providing of trap doors etc. and other fittings in 

false ceilings and holes and cutouts as required for running conduits in frame work of 

paneling including cutouts for switches and fittings in the paneling will be made by 

the Contractor.  He will also provide necessary frame work support fro fixing of 

lights AC diffusers grills and fixtures etc.   All these above will be made/provided by 

him at no extra cost and will be deemed to be included in the rates of the items quoted 

by him. 

7.10.0 PARTITIONS AND PANELLING 

7.10.1 Quoted rate shall include labour/materials required to fix the sub-frame to the wall 

with MS flats (‘L’/ ‘U’) shape clamp with adequate screws and repairing the portion 

damaged while putting the gutties. etc. and  making good the same. 

7.10.2 Quoted rate shall be inclusive of making provisions for electrical conduits and switch 

boxes and time required while coordinating with other  Contractors for the final 

finishing of the work.   

7.10.3 The partition  frame work shall be provided upto the RCC slabs at top but 

measurement for payment shall be of partition upto false ceiling and frame /support 

of partition above false ceiling shall be carried out within the quoted rate for which no 

extra shall be paid. 

7.10.4 All electrical works shall be got carried out through licensed “A” class Electrical 

Contractor having experience of similar work and duly approved by Architects/ 

BANK.   The work shall be executed as per specifications and strictly in keeping with 

relevant IS code and rules and regulations of authorities. 

7.10.5 All work/materials will be as per good engineering practice. 
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7.10.6 Wherever glass is mentioned it will be clear float glass. 

7.11.0 VERTICAL BLINDS: 

7.11.1 Vertical blinds shall be 100mm wide scotch guard cloth of approved shade & colour 

Pull cords shall be 1.6 mm dia braided nylon with a core of rayon threads. 

7.11.2 The Blinds shall be operable in any direction with a tilt upto 180 degrees and can 

slide to one side for opening purposes. All metal parts shall be corrosion-resistant and 

rotating parts shall be self-lubricating. The fixing of the top rail shall be with special 

GI brackets at approx. 1 mt. 

7.11.3 The installation shall be done by expert workmen approved by the suppliers, strictly 

as per manufacturer’s printed instructions.   The installed blinds shall stay flat and in 

plum in one line and shall operate smoothly to the approval of the Consultant/ 

BANK. 

LIST OF APPROVED MAKES IN ELECTRICAL FITTINGS AND FIXTURES 

 

(THE MAKE LISTED BELOW SHOULD BE FIRST APPROVED BY THE BANK BEFORE USE IN CONSTRUCTION) 

S.NO LIST OF MATERIALS  SPECIFICATIONS 

1 Switch fuse unit (HRC type) with 

HRC fuses  
Larsen and Tubro , Siemens, English Electric,  

2 MCB and MCB DB's Legrand, Schneider, Siemens (10 KA,fault level) 

3 PVC insulated aluminum/copper (1.1 

KV XLPE)  
Cable corp. of India conductor armoured cables, Incab     

upto 1100 V. Grade  , Finolex, Havells. 

4 1100 V-G Node Copper conductor 

PVC (FRL) wire  insulated 
Finolex, RR, Havells Muti strand wires. 

5 PVC/ M.S. conduit (ISI marked) B.E.C., AKG, NIC 

6 Telephone wires (0.6mm) D-link, Delton, Finolex 

8 Fabrication of main, L.T. panel 

(main board)    
To be fabricated locally as per Technical Specifications 

& schedule of  Quantities. 

9 E.L.C.B. Legrand, Schneider, Siemens (10 KA,fault level) 

10 CTs   Kappa Automatic Electric MDC (AARCEE Industries) 

11 Selector switches     Larsen and Tubro (Slezer) Kaycee 

12 Volt/Amp. meters (96 Sq.mm) Automatic Electric 

13 Indicating Lights    Concord Siemens L & T 

14 Telephone Socket (3 pin)  Anchor ,Roma, Legrand ,MK, Crabtree 

15 Lugs  Dowells 

16 Change over switch    H.H. Elecon/ Havells (on load front operated)   private 

limited (HPL 

17 Electronic fan regulator  Anchor, Roma, Legrend ,MK, Crabtree 

18 Modular Switches and Sockets  Legrand, Crabtree,  Anchor(Roma) Modular Series,MK 

18 Light fixture  Philips, Wipro, Havells, CG. 

19 Ceiling fan, Exhaust Fan  Usha, orient(PSPO),CG,Havells 

18 Modular Switches and Sockets Legrand, Crabtree, Roma, Anchor Modular Series,MK 
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     Note  : All the materials to be ISI Marked. The materials shall be only of the approved makes as specified 

is this List. The contractor shall submit sample of all the makes and the specified is this List and the architect/ 

Bank shall have the proper to selected any of them Bank/ Architect decision in this regard shall we binding on 

the contractor. In case any material is not available for any one or all of this approved make the architect/ 

Bank shall select and approved other alternative makes and material. The Contractor shall get we samples of 

all item covered is this List from Bank/Architect before commissioning of work. 

 

 

 

 

APPROVED MAKE OF AIR CONDITIONING WORKS 

S.N

o. 
Material Manufacturer/Supplier 

1 Air Conditioners Toshiba/ Mitsubhishi/  Hitachi/  Daikin/ O-General/ 

Carrier/Voltas/Carrier/Bluestar 
 

2. Drain Pipe Kasta/ Supreme/Astral/Finolex 

3 Voltage Stabilizer Microteck, V-Gard 

4 Timer Legrad/L&T other eq.  ISI make 

 

Note  : All the materials to be ISI Marked. The materials shall be only of the approved makes as specified is 

this List. The contractor shall submit sample of all the makes and the specified is this List and the architect/ 

Bank shall have the proper to selected any of them Bank/ Architect decision in this regard shall we binding on 

the contractor. In case any material is not available for any one or all of this approved make the architect/ 

Bank shall select and approved other alternative makes and material. The Contractor shall get we samples of 

all item covered is this List from Bank/Architect before commissioning of work. 
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TECHNICAL SPECIFICATIONS 

 

 

1.0: SURFACE  POINT WIRING/CONDUITING 

 

A) CONDUITING: The  specifications  described here refers  to   surface conduit wiring (however all vertical 

drops shall be concealed)  required for light/power socket. Under   the   scope  of point wiring,   Contractor   

has   to supply  and fix from    switchboard to all points,  specified approved  make  of  16 gauge  heavy  duty   

ERW  grade  black  enameled MS conduit of sizes specified in bill of  quantities  and heavy duty accessories 

like    bends, junction boxes,  MS  pull  boxes  of  specified  sizes  with     top  MS   covers, checknuts etc. 

Complete conduit shall fixed on      walls,  ceiling  etc. by saddles. All accessories and joints  shall  be  fixed  

by threaded     method  and  in  no  circumstances  pin  type  accessories  to  be  used.      The  capacity of 

conduit shall be as per IS732/1963 revised up  to  date. The conduits pipes in surface shall be installed by 

means of  GI  saddles fixed maximum at 400 mm distance.  Fixing  of standard bends shall be preferably 

avoided and instead as far as  possible  conduit  shall be  bend  using  conduit  offset  machine    with   long   

radius   bend.   All   conduit    in  switchboard/power  boxes  should  be  connected  by  threaded  method  by 

checknuts. After installation of  conduits,  steel wires  of  appropriate  sizes shall be  installed  to  enable  

pulling of wires after completion of entire conduiting. (All  joints  shall  be painted with two  coats  of  

redoxide paint. All conduits where lengths are cut should be filed  to remove sharp edges at the ends to avoid 

damage to wires.) The conduiting    method/specification   are    applicable    for  point, fan, exhaust  fan, bell 

point, two way point, group  control point, power socket wiring as specified in bill of quantities. 

 

A.1: WIRING:     

 The  point wiring shall be carried out by supply  and  / laying  660/1100V     graded PVC insulated copper 

wires of  specified sizes     (preferably 2x1.5 mm2 copper).  These   two   wires  are  to  be  used for phase and 

neutral.  An  earth  wire  of 660/1100  V  insulation grade of 1.5 sq. mm copper  shall  be used for all points 

.Complete wiring shall be strictly done as per  specifications  and  drawing  details.  Point  shall  be 

individually  wired  with phase,  neutral  (unless  specified otherwise) earth wires and all point neutrals shall 

be  looped at switchboards (on connector in switchboard). All earth wires  shall  be  fixed on switchboard box 

and connected  with  main  earth wire   brought   along   with  circuit   wire.   In   no  circumstances neutral 

should be loosely connected by  twisted joint .Entire precautions should be taken while drawing  wires inside  

conduit  to ensure safe  installation.  Regular  pull boxes of MS are to be provided maximum at 4.5 Mtr. length 

for ease in maintenance. The maximum number of wires per  conduit shall  be as per specifications given 

herein and  no  attempt shall be made to accommodate more wires. Under  the  scope  of point wiring 

Contractor  has  to  quote  considering WITH MATERIAL JOB BASIS for installation of  point  with   all   

accessories  like  junction  boxes ,   bends ,  conduits, pull boxes, ceiling rose, round hylam plates (white  

color) and wires. The switchboard supply is to be considered only  if  it  is specified in  bill  of  quantities,  

however  installation  work  of  switchboard shall  be  considered  as  included  in point wiring. The call bell 

points which will  be  done in a similar way as in point wiring and shall be paid in similar  way .Fan point 

wiring shall be done in same  way  and with the same material like point wiring. Fan regulator is NOT to be 

provided in the rate for point wiring but the space for the same is to be provided in the switch board. Rates  

include fixing  of   fan hook box of 12.5cm dia and  7.5cm  height  of SWGHS sheet5/Anchor bolt for fan 

hook. Contractor has to quote  

 

considering  with material job basis  for  installation  of  switch board , power point with all accessories like 

junction boxes , bends , tee , elbo , PVC/MS boxes on surface/Concealed (as per condition of site)  as 

specified  in  list of approved make.   
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2.0) SURFACE CIRCUIT WIRING/MAINS WIRING 

 

B.1: CONDUITING 

Supply and Fixing of  specified  diameter  19/25 / 32 mm    HGMS  16  GAUGE black enameled ERW grade 

conduit of  approved  make  with heavy duty accessories like bend, junction box, MS  pull boxes  with  

covers, adapters, check nuts  etc.  The  junction boxes  to  be used should be 62 mm deep  for  wall.  Separate 

conduiting shall be done for mains /circuit wiring and in  no  case it should be mixed with point wiring 

conduits.  Complete work has to be performed as per drawing and specifications. The  work  includes supply 

& fixing of  conduit,  pull  boxes,  bends  on ceiling and wall. The switchboard/power socket  to be fitted with 

conduit on  surface. Conduit on surface shall also be fixed  with GI  stapples  maximum at 400 mm distance.  

Complete  hardware like  conduit  reducers, bends, junction boxes to  be  fitted  with thread type joint. All 

joints should be painted with red oxide primer.  

 

B.2: WIRING 

The scope of wiring shall be from distribution board to  each switchboard , power socket and complete wiring 

shall be  done with  660’/1100V grade PVC insulated flexible  copper  wires.  Independent  wires with color 

code shall be used for  phase,  neutral  and earth. Wire sizes shall be used as per  bill  of quantities   and   

drawings.  Mains  wiring   also   includes  termination  of  wires  at  DB  and  power  outlet  including 

providing  ferrules at both ends for identification.  Looping of power sockets shall be done only where it is  

specifically  mentioned .Earthing wires shall be dedicated type and is to be used  for each  power  point/switch 

board/ DB. For  a  three  phase circuit  two  earth wires of specified sizes are to  be  used from  meter panel  to 

power points. The earth wire are to  be terminated at earthing link of panel and power outlet box. 

 

3.0. CABLE LAYING ON TRAYS/WALLS 

 The cable trays are to be fabricated out of MS angle of given  sizes. The trays has to be fabricated in two parts 

i.e. cable trays and its supports. Complete  fabrication work of tray/support has to be done  by straightening of 

angles, fabricating specified sizes, removal of sharp edge and installation of trays on supports. The tray has  to  

be  installed  in such a  way  that  same  level  is  maintained  on one runner ( unless specified otherwise).  The 

`T'  section,  bend has to be long radius type and  shall  be  minimum 16 x outside dia of biggest size cable. 

The  supports at such sections has to be provided in addition to that shown  in  the drawing. Complete cable 

trays are to be painted  with one  coat  of red oxide/two coats of black  synthetic  enamel  paint. After 

completion of above work cable laying has to be started from LT panels to machines/power outlets. The  

premeasurement of cable length has to be carried out and only after ensuring correct required length, cable has 

to be cut. The cables  are to  be  laid on trays with minimum spacing of 75 mm (  or  as specified  in the 

drawing). After laying of all cables,  `AL' tags  are to be installed along with `AL' clamps ( made  from `AL' 

strip of minimum 25mm x 3mm ). The spacing between  such clamps  shall  be maximum at 450 mm and that 

between  tag  is same as specified in (1).For  installation of cables in walls, MS/GI spacers shall  be used.  

Spacers shall be MS/GI flat of 25mm x3 mm upto 16  mm2  cable  and 40mm x 6mm above 16 mm2 cables. 

The spacing  shall be  maximum  200  mm and it shall be fixed  with  GI  machine screws. Complete  work  

has  to  be  executed  ensuring   safe  installation. 
 

4.0 CABLE END TERMINATION 

The  cable end termination of all cables has to be done by  a  skilled  cable jointer (to be arranged by  

Contractor)  using  proper  size cable glands, lugs, ferrules of  approved  make. All  such required material 

shall be supplied by  Contractor. The  cable glands shall be installed by punching  appropriate  size  hole  on 

gland plate. No extra hole  shall  be  punched unless  specified  otherwise.  The  gland  plate  has  to  be  

refitted properly to ensure verminproofners of panels. The  lugs  shall  be of Copper and  shall  be  crimped  

using crimping  tool  compression  type. Above  50  mm2,  hydraulic crimping  tools are to be arranged by the 

Contractor.  Before crimping lugs contact enhancement paste has to be provided of approved  make.  The 

termination is then to  be  carried  out  ensuring   tightness/proper   contact   at   the   point   of  termination. 

 

4a. TESTING OF CABLES 

Prior to burying of cable, following tests shall be carried out: 
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Insulation test between phase and phase and earth for each length of cable before and after jointing. 

On completion of cable laying work, the following test shall be conducted in the presence of the Architect / 

Consultant 

 

a. Insulation Resistance Test (section and overall) 

b. Continuity Resistance Test. 

c. Sheathing Continuity Test. 

d. Earth test. 

 

All test shall be carried out in accordance with Relevant Indian Standard Code of Practice and Indian 

Electricity Rules.  

The contractor shall provide necessary instruments, equipments and labour for conducting the above test and 

shall bear all expenses in connection with such test. All tests shall be carried out in the presence of the, 

Architect / Consultant. 

 

5.0 FANS AND FIXTURES 

Fans  and fixtures shall be supplied by the contractor rates to include storage and handling. Connections  to 

the Fans, Fixtures and Exhaust Fans shall  be with  3x1.5  sq  mm  copper  conductor  PVC  insulated  round 

flexible cord.  Connection charges  shall exclude all  sundry  material  required  for erection like  connector  

strip,  PVC  tape,  MS  and  wooden screws of GI,  round  blocks,  wooden plates  etc.The installation charges 

for Fans,  Exhaust  Fans shall  include  installation  and  connection  of  regulator,  installation of exhaust fans 

shall include grouting of  frame or  tightening  of  frame  with  Anchor  bolts  as  per  site condition  i.e  

repairing  the  hole  with  plaster  1:3  and painting to match as original work.Wall fans shall  be  fixed  on  15  

mm  thick teak wood plate of 300 mm x 180 mm size and  shall be grouted/fixed on wall by 6 nos. Anchor 

bolts of 1/2"  dia of coach screw as per site conditions.All work shall be carried out neatly and as per the 

direction and to the satisfaction of Consultant. All fans and  fixtures  shall be connected with earthwire. 

 

6.0 EARTHING  

Under  the  scope  of  earthing work  earthing  of  HT  Yard, street lighting, Control and distribution boards,  

individual  equipment,  machines  etc.  is  covered The  earthing  is segregated  in  different  items and is to  be  

done  as  per  following  details.The work includes supply of all  materials required for earthig. 

 

 

6.1 Earthing Electrode/Pit Earthing : 

The  earthing electrode has to be installed by excavation  of soil  in size 900mm x 900mm x 2000 mm (Depth) 

.On  completion  excavation, earthing plate electrode of 600mmx600mmx6 mm  hot dipped plate or 

300mmx300mmx3 mm copper or 600mmx 600mmx  6mm  copper  or  pipe electrode as per specification   

has  to  be  installed.  The  plate has to be connected  with 2  No.  45mm  x5mm GI or 25mmx5mm copper or 

45mmx5mm copper strip with help to  2  Nos. GI/brass bolts /nuts and is to  be  suspended  in excavation  pit 

alongwith perforated GI Pipe  for  watering. The  plate  is  to be then covered  with  common  salt,  coat 

powder, black soil as per drawing and specifications. After back-filling, the PCC in 1:2:4 is to  be applied in  

an area of 300mmx300mm and brick  masonry  chamber( thickness of chamber  wall  200  mm) has The 

chamber cover  and  frame of 300mmx300mm  of  CI shall be supplied and  grouted  in  brick  masonry. The 

chamber cover shall have lifting hook and  shall have space in frame for proper placement. The watering 

fennel,  is  to  be installed over watering  pipe.  The  test link  between  earthing  pit  clamps  and  running 

earthing  strip  is  to  be  provided  for  testing  .  After completion of work, resistance of earthpit has to be 

measured 4  pin method and results shall be recorded /handed  over  to  Bank  /consultant in 1 sets.    

 

6.2 EARTHING STRIP 

The  scope of work includes supply of hot  dipped  galvanised iron  strips/wire as per details and drawings . 

The GI  Strip  supplied  for  purpose shall be  continuous  (minimum  single length   acceptable  in  10  mtr.)  

The  strip  has   to   be  straightened  without damaging galvanising. The strip has  to  be  welded by 

overlapping and three side  continuous  welding joint.  These joint shall then be cleaned and  jute  covering 
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has  to  be provided (wherever strip is  buried  in  ground).  After  this black bituminous anti corrosive paint 

has  to  be applied  on all joints.  Same process has to be  adapted  for all tappings alsoIn  case if earth wire is 

required to be connected  on  strip with  the  help of bolt, GI bolts,nuts are to be  used  along with covering 

and painting. The  earthing strip wherever indicated in drawing, has to  be  supplied in ground at a depth 

specified in dwg. The  earthing  strip  shall be  covered with black soil and in no case  sand has to be used 

around strip. 

 

7.0 TELEPHONE SYSTEM 

The  wires  and cable used for telephone system shall  be  as  mentioned  in  list of approved make and  PVC  

insulated  and  sheathed  0.5 sqmm tinned copper conductor wires  of  various  pairs should be laid in 

previously laid metal conduits. The   telephone   wiring  shall  be  carried   out   in   the undermentioned   

manner   confirming   to   the    perticular specifications 

a. In Concealed system including providing and laying conduits , bends , junctions boxes , pull boxes , 

hardware etc. 

b.The   installation  generally  will  be  carried   out   in  conformity  with  the norms and rules laid down  by  

the  P&T deptt. of govt. of india and IS specifications. The rate shall be on the basis of supply and fixing of  

dummy conduits   and   supply   ,  installation   ,   testing   and commissioning  of telephone cables as 

described above on  per meter basis and of tag blocks and distribution frames on  per unit basis. 

Capacity Of Telephone Wires/Cables 

Size of Cable Conduit Size  

Up to 5 pair  20 mm  

Above 5 pair up to 10 pair  25mm  

Above 10 pair up to 20 pair  32 mm  

6 Nos. 2 pair  20 mm  

8 Nos. 2 pair cable 25 mm  

10 Nos 2 pair cable  32 mm  
The size of conduit shall depend upon no. of wires to be drawn. However minimum size of conduits shall be 

19/20mm. 

 

8.0 STATUTORY APPROVALS 

All  statutory approvals from electrical inspectors and  MPEB  are  to be obtained by the electrical contractor 

at no  extra cost only the official payment made in the govt. treasury for the  first  inspection of the electrical  

inspector  will  be  reimbursed to you against receipt. The  work  also includes getting connection  sanctioned  

from MPEB  for individual meter for office/flat and common  meters  at  no extra cost. Only official charges 

to be  deposited  for deposit of MPEB shall be reimbursed against treasury slip. 

 

IS SPECIFICATIONS 

The  following Indian Standard Specifications revised  as  on date will apply to the equipment and contract.  
v)  Switch fuse units on cubicle        switch 

boards 

IS 4047 1967 

vi)  Switchgears Bus Bars IS 375 1963 

vii)  Distribution boards IS 2675 1966 

viii) Enclosure  for  low  voltage switchgears IS 2147 1962 

ix)  PVC cables IS 1554 1964 

x)  tubular filament lamps IS 2410 1963 

xi)  Tungsten filament lamps IS 415 1963 

xii)  Ceiling fans IS 374 1966 

xiii) Industrial light fittings IS 1771 1961 

xiv)  Water  tight  electric light fittings IS 3553 1966 

xv)  Steel boxes for enclosure of IS 5133 1966 
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xvi)  electrical accessories   

xvii) Fittings for rigid conduits IS 2667 1964 

xviii) Rigid  steel   conduits  for electrical 

wiring 

IS 9537 1984 

xix)  Accessories  for rigid steel 

conduits   for  electrical wiring 

IS 5133 1966 

 

xx)  Switch socket outlet IS 4615 1968 

xxi)  Three  pin  plugs  and  socket outlet IS 1293 1967 

xxii) Switches  for   domestic   and similar 

purpose 

IS 3854 1966  

xxiii) PVC wires IS 694 1964 

xxiv) Call bell and buzzers IS 2268 1966 

xxv) Earthing IS 3043 1966 

xxvi) Electrical wiring installation IS 732 1963 

xxvii)Switchgears IS 3072 1965 

xxviii)Lighting protection IS 2309 1969 

 

Indian electricity rule 1956 amended as on date. 

 

 

 

ANNEXURE-1 

 

Maximum Capacity Of Ms Conduits  For Simultaneous  Drawing-In Of PVC Insulated Copper Conductor 

Cables660v/1.1 Kv Grade  (Flexible wires) 

 

Size Of  Conductor  Of Cables           Maximum Number Of Cables                        

 20 mm 25 mm 32 mm 40 mm 50mm 63mm 

Nominal Area mm2       

1.0 sqmm 5 10 14 - - - 

1.5 sqmm 5 10 14 - - - 

2.5  sqmm 5 8 12 - - - 

4 sqmm 3 7 10 - - - 

6 sqmm 2 5 8 - - - 

10 sqmm - 4 7 - - - 

16 sqmm - - 3 6 - - 

25 sqmm - - 2 4 6 7 

35 sqmm - - - 3 5 6 

50 sqmm - - - - 4 5 

 

 No steel conduit less than 20 mm in dia shall be used. 

 

Specifications of the conduit will be as per following 

 

Nominal   Size              Outside Dia   Tolerance Outside Dia      Minimum Inside Dia  

 For Medium Conduit    

20 20 0.3 16.9 

25 25 0.4 21.4 

32 32 0.4 27.8 

40 40 0.4 35.4 

 

All specification for conduit shall be as per IS 9537. 
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INSTRUCTIONS FOR CARRYING OUT ELECTRICAL INSTALLATIONS. 

 

1. The  Contractor  will have to bring all the necessary  and  proper tools and  tackles for carrying out the   

work. 

 

2. The work is to be carried out, when the building or  parts  are ready for  installation 

 

3. Jointing  of copper strips shall be done by brazing or  by  way  of butt jointing, bolt, nut, washer used for 

jointing  shall  be  either of brass/GI. The size of bolt  shall  be approved by Engineer-in-charge / Architect.  

 

4. Fixing  of copper strip on MS structure shall be  done  by  welding/fixing  MS clamps with GI saddles as  

directed  by site Engineer in charge /Architect 

 

5. The materials to be supplied by the Bank will have to be  received by the Contractor from Bank godown. 

 

6. All  material to be supplied by the Contractor must be  of approved  quality  and make and must  be  

got/approved  by  Engineer-in-charge/Architect before use.  

 

7. The  Contractor shall follow all the rules and regulations  like  factory act, workmen compensation act and  

shall  be  responsible for any injury or accident to persons  working at site. 

 

8. The   work  is  to  be  carried  out  as  per  the  Indian  Electricity  Rules  & Standard code of practice  and  

other  relevant  specifications.  Workmanship  shall  be  to  the  satisfaction   of   the    Engineer-in-

charge/Architect. Preference  to  the  work/items  shall  be  given  as  per  requirement of Bank and site 

situations. 

 

8.a: The  installation shall have to be approved by  Electrical  Inspector/M.P.E.B. and/or any other local 

authorities,  if  required  and such approval shall have to be  arranged  by  Contractor.  Any alterations, 

additions suggested by  them  shall  have  to be incorporated by the Contractor  at  his  cost 

 

b: After   getting  permission of  charging  from  Electrical  Inspector's  office it is duty of Contractor to  

follow-up for installing energy meter and getting line charged  from  MPEB  as early as possible. All follow-

up  expenses  shall have to include in offer.  

 

9. The  Contractor  shall keep at site of work  one  engineer having  diploma in electrical    engineering  for  

receiving  instruction   and shall  have to give    satisfactory progress  of  work .The contractor  will have to 

obtain prior approval of  EIC  by submitting  the credentials of the electrical engineer  he  propose  to appoint 

on site of work .Even during  execution  if EIC/Architect feels that the said engineer appointed by contractor 

has failed to perform his duties satisfactorily ,they  can  instruct  the contractor  to  appoint  another engineer   

and   contractor  will  have   to   comply   it  immediately. 

 

10. Any extra items that may crop during the progress of  the  work  shall  have  to be carried  out  by  

Contractor,  if ordered so and shall be paid for the same at the rates  to be  worked  out with mutual 

agreement.  Payment  of  extra items  of  work  will  be made on the  basis  of  cost  of material and labour + 

15%. The latter figure would include all costs towards supply of all tools, plant hire charges, scaffolding   

charges,  overhead  expenses,   Contractor's profit   margin  etc. 

 

11. In  case of any dispute with setting of claims  for  extra  items, the decision of Bank will be considered 

final and binding of the Contractor. 

12. If  any  part  or whole of the work or  any  item  is  not  executed  to the entire satisfaction of  the  

Engineer-in- charge/Architect. The Contractor shall have to demolish and do  the  same  work again with out 

any extra  cost  if  so ordered by the Engineer-in-charge/Architect. 
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13. No  materials supplied by the Bank  shall be allowed  to  be  removed from site of work unless and until 

ordered  so  by the Engineer-in-charge/Architect. The Contractor  shall ensure  the safety of the materials from 

date of  receipts from the Bank's store  till actual installation at the  works  and  handed  over to Bank  after  

connection  and  testing. The Contractor shall maintain a proper site order  book  at  the  site which remain in  

the  custody  of  the  Engineer-In-Charge.  

 

14. The place after any work is completed should be cleaned by  the  Contractor.  Breaking  of walls,  slabs,  

roads  etc. necessary   for   laying  cables,  conduits   drawing   of cables/wires  etc.  and  making  them  good  

to   original position will have to be done by the    Contractor through skilled workers.   

 

15. The measurement will be taken in presence of  Consultants authorized representative at site. 

 

16. Whatever  material/equipments supplied by the  Contractor,  he  has  to supply 4 sets of test  certificates  

from  the  manufacturers ,like  electrical  control panel, sub distribution  boards,   MCB,  MCCB, wires, cables 

and other item etc. 

 

17. The quantities as shown in the Tender are approximate  and  may  change  or    delete    according    to site  

situation/conditions. However, the payment will be made on    the  actual supply and work carried out at site  

and  duly certified by the Consultant. 

 

18. On the completion of the work the Contractor shall  supply  free  of charges, completion plan in triplicate,  

in  blue prints  and  also in original drawing  on  tracing  cloth. Insulation  and  earth  test report of  the  

Internal  and External  electrification installation  shall be  supplied  in  3 copies. These shall be handed over 

to the  Consultant in good condition by the Contractor before  the finalization of his final bill. 

 

20  All  materials  brought at site shall be  as  approved  by  Consultant  and if desired so  contractor shall  

arrange    for   testing    of    materials    at laboratory (ERDA ,Baroda)for   any   electrical    parameter 

checking. All  such expenses shall be borne  by  contractor and are included in quoted rates.  

 

21  General repairs should be done before completion of work. 

 

22  Guarantee   period   for  all  work/supply   and   complete installation (without tube light and lamp) will be 

of  one year  or  more  from date of completion  of  work  as  per manufacturer  guarantee . 
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TESTING AND COMMISSIONING 

 

Before  the lighting/power installation is made alive  the Contractor  shall  carry  out tests  enumerated  below  

in presence   of   Engineer-in-charge   or   his   authorized  representative. All testing equipment's necessary to  

carry out  the  tests shall be arranged by  Contractor  and  the  tests results recorded on approved proforma. 

Nothing extra shall be payable for testing. 

 

1. Measure  insulation  resistance of  each  circuit  without  lamps  being  in place and it should not be  less  

than  5 mega ohms to earth.  

 

2. Before  energizing, measure insulation resistance  of  the cable  from phase to phase and that from phase to  

ground, Insulation resistance of the busbars at the lighting panel from  phase  to phase and from phase to  

ground  shall  be measured  before  energizing the panel and  should  comply latest IS.  

 

3. Current and voltage of all phase shall be measured at  the  lighting  panel busbars with all circuits on with  

fixture and also in all switchboard.  

 

4. Check  the  earth continuity for all  sockets  outlets.  A  fixed   relative  position  of  the  phase   and   

neutral  connection  inside  the socket shall  be  established  for  sockets. 

 

5. The earth electrodes shall be tested for earth  resistance by means of standard earth tester. The resistance  

between the  earthing system and the general mass of  earth  shall  not be greater than 1 ohm. 

 

6. While  crossing the expansion joints in building  conduits  shall  be  provided with flexible pipe shall not  

be  more than  250 mm, at both the ends of conduit proper  flexible couplings  shall  be  provided and  earth  

wire  shall  be  properly connected to earthing terminal of coupling. 

 

7. Contractor should quote after site visit only. In case for cable trench, street light pole pit, earthing pit etc.  

or any  place  where Contractor has to dig the earth in  hard strata  or rock he has to do so at quoted rates  only  

for item. No blasting shall be allowed for such digging.   

 

 

 

 

  


