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NOTICE INVITING TENDER (NIT)

      Online Tenders were invited by State Bank of India for the below mentioned work 
from the  Manufacturers,  Contractors/Approved Dealers  of  Diakin,  Carrier,  Voltas,  
Blue  star,  Mitsubishi,  LG,  Panasonic  and  Hitachi  are  only  eligible.(Contractors/  
Vendor should submit proof of the same)

1 Name of the work AIR  CONDITIONING  WORKS  AT  PROPOSED  NEW 
PREMISES  OF  TOWN  BRANCH  AT 
JANGAREDDYGUDEM, JANGAREDDYGUDEM, ELURU, 
ELURU DIST.., ANDHRA PRADESH.

2 Details of Architect BURMAN ET.AL.
Ph.No. 8125196178

3 Date  and  Time  where 
tender  forms  are 
available 

Available from  29.10.2025 to 05.11.2025

at          (i).  https://etender.sbi/
             (ii). SBI Procurement news.

4 Time  and  last  date  of 
submission  of  online  e-
Tender

Up to 3.00pm on 05.11.2025

5 Place,  Time  &  Address 
for  submission  of  e  - 
tender/  contact  person/ 
telephone  No./  email 
address.

Up to 3.00 pm on 05.11.2025

• Tender documents (as specified) through online at
    https://etender.sbi/ 

B) EMD,  Tender  fees  credit  proof  physically  at  the 
Address:

State Bank of India, 
Regional Business Office-5,
NR PETA, SBI MAIN BUILDING
ELURU,
Eluru Dist..,
Andhra Pradesh – 534006.

6 Date, Time and Place of 
opening of e - Tenders

On 29.10.2025  at  3:30 PM 

State Bank of India, 
Regional Business Office-5,
NR PETA, SBI MAIN BUILDING
ELURU,
Eluru Dist..,
Andhra Pradesh – 534006.

7 Quantum  of  Earnest 
Money Deposit (EMD).

Rs. 5,500.00 /- (Demand Draft drawn in favor of Regional 
Manager, State Bank of India payable at ELURU).

https://etender.sbi/
https://etender.sbi/


8 Quantum  of  Security 
Deposit (SD).

1. Initial Security Deposit (ISD) – 2% of the Tender value 
including EMD. 

2. Retention Money- Deductible in running bills @ 10% of 
the value of work and Total  deductible is 5% of value of 
work including EMD, ISD.

9 Estimated cost Rs. 5.50 Lakhs + GST
10 Terms of payment of Bills 1. No Advance will be paid.

11 Penalty  clause/ 
Liquidated Damages

@ 0.5% of the value of work per week of delay subject to a 
maximum penalty  of  5% of  the  value  of  work  would  be 
strictly imposed.

12 Stipulated  time  for 
completion  of  the  work/ 
supply.

THREE WEEKS

13 Validity  period  of  the 
tender.

90 days from last date for receipt of tender 

14 Eligible Taxes A) Income Tax will  be  deducted at  source  as  per  Govt. 
Guidelines.

B) Reimbursement  of  GST  will  be  made  only  on 
submission of proper GST invoice as per applicable GST 
provisions/Rules.  The  contractor  should  comply  with  the 
following;

• Contractor should have GST Registration Number. 
• Invoice  should  specifically/separately  disclose  the 

amount of GST levied at applicable rate as per GST 
provisions/Rules.

• In  case  of  Correction  in  the  bills  after  scrutiny, 
contractor should submit fresh bills for payment.

• Contractor  should  timely  file  his  GST  return  in 
accordance with GST provisions to enable the bank to 
claim the credit of GST paid to the contractor.

• The GST Number of State Bank Of India are

For Andhra Pradesh state- 37AAACS8577K1ZO
For Telangana State         - 36AAACS8577K1ZQ
For Pondicherry U.T        - 34AAACS8577K1ZU

15 Electronic Payment Electronic  payment  shall  be  preferred.  All  the  contractor 
must furnish contact details for communication in addition 
to, 

• Name of the bank 
• Name of the branch
• Account number 
• Name of the account holder as in the bank account  
• IFSC No of the branch 



• PAN number.
 

16 For  further  Clarifications 
on  Technical  matters  & 
Agency  for  arranging  e 
-tender/ online bidding

1. All e-Tender/Online bidding related issues, contact
M/s. e-Procurement technologies Limited, Ahmedabad.

Primary  Contact  Numbers:-  Anshul  Juneja,  Ph:  079-
68136809/  6815/  6824,  9879996111,  Email: 
anshul@auctiontiger.net

• Dinesh. B: - 9510812960, dinesh.bagresha@eptl.in
• Devendra. R: - 9510812971, devendra.r@eptl.in
• Nandan Valera: - 9081000427, nandan.v@eptl.in
• Fahad  Khan:  -  9904406300,  fahad  HYPERLINK 
"mailto:fahad@eptl.in"  HYPERLINK "mailto:fahad@eptl.in" 
HYPERLINK "mailto:fahad@eptl.in"@eptl.in
• Nikhil Khalas: - 9374519729, nikhil@eptl.in 

2. All Technical specification related issues, contact

17 Defect Liability Period. One year from date of Virtual Completion
18 Any  additional 

Information
The quoted rate should be inclusive of  materials,  labour, 
wages,  fixtures,  transportation,  installation,  all  taxes 
(excluding GST), wastage’s, Octroi, machinery, temporary 
works  such  as  scaffolding,  cleaning,  overheads,  profit, 
statutory  expenses,  incidental  charges  and  all  related 
expenses to complete the work

MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER

• Scan copy of declaration copy duly signed by the respective bidder to be 
uploaded.

• Scanned copy of D.D/  B.C of EMD must  be uploaded and physically the 
same needs to be submitted at given address within due date of tender.

• Scan copy of technical specifications of AC model shall be supplied by the 
respective bidder to be uploaded.

• Scan copy of valid Authorized dealership letter from approved brands of Air 
Conditioners of respective bidder to be uploaded.

• The signed and scanned copy of entire tender document in pdf format which 
is downloaded from https://etender.sbi/.

• Any clarifications sought after opening of the tenders will not be entertained at any  
cost.  Firm  should  visit  the  website  till  last  date  of  submission  for  changes/  
corrigendum if any.

In case the date of opening of tenders is declared as a holiday, the tenders will be  

https://etender.sbi/
mailto:fahad@eptl.in
mailto:fahad@eptl.in
mailto:fahad@eptl.in
mailto:nandan.v@eptl.in
mailto:anshul@auctiontiger.net


opened on the next working day at the same time.

The BANK reserves the right to cancel or postpone the tenders at any stage without  
assigning any reason.

For and behalf of State Bank of India,
The Regional Manager,

State Bank of India,
Regional Business Office-5,

ELURU, 
Vijayawada AO.

INSTRUCTIONS TO THE TENDERER

NAME OF WORK

Sealed  Tenders  are  invited  by  State  Bank  of  India  for  the  work  of  AIR 
CONDITIONING  WORKS  AT  PROPOSED  NEW  PREMISES  OF  TOWN 
BRANCH  AT  JANGAREDDYGUDEM,  ELURU,  ELURU  DIST..,  ANDHRA 
PRADESH.

1.1 SITE AND ITS LOCATION

The proposed work is to be carried out at: 
New Premises, TOWN BRANCH,
JANGAREDDYGUDEM,
Eluru
Eluru Dist..,
Andhra Pradesh - 534006.

2.0 TENDER DOCUMENTS

2.1 The work has to be carried out strictly according to the conditions stipulated 
in tender consisting the following documents and the most workmen like manner,

Instructions to tenderer
General Conditions of Contract
Special Conditions of Contract
Additional Conditions for Electrical Installation
Technical Specifications
Drawings
Priced Bid

2.2  The  above  documents  shall  be  taken  as  complementary  and  mutually 
explanatory of one another but in case of ambiguities or discrepancies, shall take 
precedence in the order given below:

Price Bid
Technical Specifications



Drawings
Additional Conditions for Electrical Installation
Special Conditions of Contract
General Conditions of Contract
Instructions to Tenderer

2.3  Complete  set  of  tender  documents  including  relative  drawings  can  be 
obtained/ downloaded from the                          (i).  https://etender.sbi/
                               (ii). SBI Procurement news 
on any Day during the period mentioned in the NIT.

2.4 The tender documents are not transferable.

3.0 SITE VISIT

3.1  The  tenderer  must  obtain  himself  on  his  own responsibility  and  his  own 
expenses all information and data which may be required for the purpose of filling 
this tender document and enter into a contract for the satisfactory performance of 
the work. The Tenderer is requested satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and 
quantity of the materials, labour, the law and order situation, climatic conditions 
local  authorities  requirement,  traffic  regulations etc;  The tenderer  will  be  fully 
responsible  for  considering  the financial  effect  of  any or  all  the factors  while 
submitting his tender.

3.2 The tenderer should visit  the site to ascertain the working conditions and 
local authority regulations/ restrictions if any and other information required for 
the proper execution of the work. The work should be carried out at any floor.

4.0 TENDER EVALUATION 

4.1 Submission of Bids/ Tender:
Tenders  should  be  submitted  online  in  the  website  https://etender.sbi/.The 
tender shall be submitted online in two parts, viz., Technical Bid and Financial/ 
Price Bid with acceptance of Tender Conditions. In addition, scanned copies of 
required  (as  mentioned  in  NIT)  Mandatory  checklist  documents  should  be 
submitted  online  with  help  of  our  service  provider  on  the  website  at 
https://etender.sbi/.  The tender  document is not  required to be sent  to  us in 
hard copy.

4.2 Technical bid
The List of documents, which are mandatory & specified in Tender Notice are to 
be furnished by the bidder. Only Technical Bids of those contractors, who submit 
the earnest money in the prescribed manner, will  be opened. All Technical bid 
documents will be verified at the tender opening time specified in Notice Inviting 
Tender. 

https://etender.sbi/
https://etender.sbi/.The
https://etender.sbi/


Technical bids of bidders whose EMD was not received physically, will not be 
opened.

If the Bidders failed to submit the listed mandatory documents, they will be 
disqualified.

Tender documents found partly or fully modified/ altered/ corrected etc shall 
stand summarily rejected.

Any clarifications sought after opening of the tenders will not be entertained at 
any cost.

Tender  Document  duly  signed & stamped by the  respective  bidder  in  pdf 
format only will be validated.

If any bidder submit false/ fake document they will be banned from doing work 
in SBI.

Financial bids of those bidders who qualified in technical bid will only be opened.

4.3 Financial bid
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding 
GST. The rates are summed up automatically in the SBI e-Tender portal.  The 
rates  quoted  by  the  Bidder  will  be  validated/  scrutinized  by  committee  and 
compared to market price for adaptability. The lowest total rate quoted will  be 
considered for award of work.

The Bank will not be bound to accept the lowest tender and reserves the right to accept  
or reject any or all the tenders without assigning any reason whatsoever.

5.0 TAXES AND DUTIES

The tenderer must include in their tender prices quoted for all taxes (except GST) 
and duties royalties,  cess,  local  charges if  applicable.  No extra  claim on this 
account will in any case be entertained.

6.0 EARNEST MONEY DEPOSIT

The tenderer are requested to submit the Earnest Money (as mentioned in 
NIT) in the form of Demand Draft or Banker’s Cheque in favour of State 
Bank of India drawn on any Bank in India.

EMD in any other form other than as specified above will not be accepted. 
Tender not accompanied by the EMD in accordance with clause 4.1 above 
shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will  be refunded within 30 days of award of 
Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Forfeit of EMD: The EMD will be forfeited under the following conditions: 



(a) If the tenderer withdraws or amend, impairs or derogates from the tender in 
any respect within the period of validity of the tender.
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 
days of the bid or within the time frame of extension given by SBI in special case 
communicated before the expiry of the bid. 
(c)  If  the  bidder  fails  to  comply with  any of  the  provisions  of  the  terms  and 
conditions of the bid document. 
(d) If  the selected bidder fails to execute agreement in prescribed format and 
furnish the Bank Guarantee within the prescribed time. 

7.0 INITIAL SECURITY DEPOSIT

The successful tenderer will have to submit a sum equivalent to 2% of contract 
value less EMD by means of Demand Draft drawn in favour of State Bank of 
India within a period of 15 days of acceptance of tender.

8.0 SECURITY DEPOSIT

Total security deposit comprise of:
Earnest Money Deposit
Initial Security Deposit
Retention Money

And shall be 5% of contract value. Out of this 2% of contract value is in the 
form of initial security deposit which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e. deduction from each running bill account 
will  be  10% till  total  3% of  contract  value  is  reached.  50% of  the  total 
security  shall  be  paid  to  the  contractors  on  the  basis  of  SBI/  Bank/ 
Architects certifying the virtual completion. The balance 50% would be paid 
to  the  contractors  after  the  defects  liability  period  as  specified  in  the 
contract.

No interest  shall  be paid to  the amount  retained by the Bank as Security 
Deposit.

Additional  Security  Deposit  (ASD)/  Additional  Performance Guarantee 
(APG): ASD/ APG shall be applicable if the bid price is below 7.5% of the 
estimated cost put to the tender. The Amount of such ASD/ APG shall be 
the difference between 92.5 % of  estimated cost  put  to  tender  and the 
quoted price. Bank Guarantee or FDR receipt favoring our bank but drawn 
on any other nationalized Bank may also be accepted as ASD/ APG.

9.0 SIGNING OF CONTRACT DOCUMENTS

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the 
receipt  of  intimation  of  acceptance  of  his  tender  by  the  Bank.  However,  the 
written acceptance of the tender by the Bank will constitute a binding agreement 



between the Bank and successful tenderer whether such formal agreement is 
subsequently entered into or not.

10.0 COMPLETION PERIOD

The  Successful  Tenderer  shall be  complete  the  work  within  time  period  (as 
mentioned in the NIT) from the date of the work order issued to the contractor to 
commence the work.  

The work shall be considered as complete only when the certificate of virtual 
completion is issued by the Architects/ Bank.

The  'Defects  Liability  Period'  (DLP)  as  prescribed  in  the  contract  shall 
commence only from date of such virtual completion.  

Any defect that may appear within the defects liability period shall be rectified 
by  the  contractor  within  reasonable  time  on  receipt  of  necessary 
instructions from Bank/ SBI to that effect. 

11.0 VALIDITY OF TENDER

Tenders shall remain valid and open for acceptance for a period of  3 (Three) 
months from the date of opening price bid. If the tenderer withdraws his/her offer 
during the validity period or makes modifications in his/ her original offer which 
are not acceptance to the Bank without prejudice to any other right or remedy the 
Bank shall be at liberty to forfeit the EMD.

12.0 PAYMENT TERMS

No  advance  payment  in  any  form  will  be  granted  for  the  works  proposed. 
Running Account Bills shall be granted in approved format as mentioned in NIT. 
Period of taking up the final bill will be one month from/ after satisfactory virtual 
completion or the date of submission of the final bill whichever is later.

13.0 RATES AND PRICES

The tenderer shall  quote their rates for individual items both in words and 
figures  in  case  of  discrepancy between  the  rates  quoted  in  words  and 
figures the unit rate quoted in words will prevail. If no rate is quoted for a 
particular  item the  contractor  shall  not  be  paid  for  that  item when  it  is 
executed.

The amount of each item shall be calculated and the requisite total is given. In 
case of discrepancy between the unit rate and the total amount calculated 
from multiplication of  unit  rate  and the quantity the unit  rate  quoted will 
govern and the amount will be corrected.

The tenderer need not quote their rates for which no quantities have been 
given. In case the tenderer quote their rates for such items those rates will 
be ignored and will not be considered during execution.



The tenderer should not change the units as specified in the tender. If any unit 
is changed the tenders would be evaluated as per the original unit and the 
contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of the 
item. If  any discrepancy is observed he should immediately bring to the 
knowledge of the SBI/ Bank. 

Each page of the BOQ shall be signed by the authorized person and cutting 
or overwriting shall be duly attested by him.

Each page shall be totaled and the grand total shall be given.

The rate quoted shall be firm and shall include all costs, allowances, taxes, 
VAT, levies, etc. excluding GST.

Bank has the right to offer the contractor to modify the old material wherever/ 
whenever necessary instead of new supplies.

The  quantities  of  various  items  given  in  the  schedule  of  quantities  are 
approximate.  The  quantities  of  work  may  vary  at  time  of  allotment/ 
execution of work. Bank reserves the right to omit/  delete any item(s) of 
work from the schedule at the time of allotment/ before. Contractor will be 
paid for  the actual  work done at the site duly verified by the concerned 
official of the Bank.

The acceptance of a tender will rest with the Competent Authority, who does not bind  
himself to accept the lowest tender and reserves to himself the authority to reject any or  
all of the tenders received, without assigning any reasons. All tenders in which any of the  
prescribed conditions are not fulfilled, or are incomplete in any respect are liable to be  
rejected.

-Sd-

The Regional Manager,
State Bank of India,

Regional Business Office-5,
ELURU,

Vijayawada AO.

FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,
State Bank of India,
Regional Business Office-5,
ELURU,
Andhra Pradesh.



Dear Sir/s,

Ref: TENDER  FOR  AIR  CONDITIONING  WORKS  AT  PROPOSED  NEW 
PREMISES OF TOWN BRANCH AT JANGAREDDYGUDEM, ELURU, ELURU 
DIST.., ANDHRA PRADESH.

            I/  We hereby declare that I/  We have carefully gone through the 
conditions  laid  down  in  the  Notice  Inviting  Tender,  General  notes,  General 
Conditions of Contract, Special conditions, Schedule of approximate quantities 
and rates, Form of Agreement, General Specification, Approved manufacturers/ 
natural source of materials, Technical Specifications of schedule of quantities and 
clearly understood all the same and on the basis of the same I/ We quoted our 
rates  in  the  Schedule  of  Quantities  (i.e.  BOQ)  attached  with  the  tender 
documents.

I/ We do here by undertaken to execute and complete the whole or part of the 
work (as desired by you) at the respective rates quoted. I/ We are depositing a 
sum of  Rs.________________.00 (Rupees _____________________ ONLY  ) 
as earnest money deposit by way of demand draft drawn in favor of  Regional 
Manager, SBI payable at ELURU along with this tender for due execution of the 
work at my/ our tendered rates.

In  the  event  of  this  Tender  being  accepted  I/  We  agree  to  enter  into  the 
agreement and submit the declaration on requisite non-judicial stamp papers as 
and when required and execute the contract according to your form of Agreement 
etc.,  in default whereof, I/  We do hereby bind my-self/  ourselves to forfeit  the 
aforesaid deposit.  In the event of this Tender being accepted, I/  We agree to 
obtain  the  labor  license  and  the  CAR and  Third  party  insurance  policy  and 
deposit the balance E.M.D. amount and adhere/ comply to all other instructions 
as given in Tender Document.

I/  We  further  agree  to  complete  the  work  included  in  the  said  schedule  of 
quantities within time THREE WEEKS from the date of the work order issued to 
commence the same. Date of commencement shall be either one week from the 
date of work order issued to the contractor or the date on which mark out of work 
at site has been given to contractor; whichever is later.

I/  We  agree  not  to  employ  sub-contractors  other  than  those  that  may  be 
approved by Employer. I/  We agree to pay all  taxes (except GST), insurance 
charges as prevailing from time to time, on such items for whom same is to be 
levied by/ for the government, and the rates quoted by me/ us are inclusive of all 
the same.

Yours Faithfully,                                        Signature  of 
Witness:



Contractor’s Signature______________________ 1.

Name: ____________________________________                  2.

Address: __________________________________         3.

GENERAL CONDITIONS OF CONTRACT

1.0 DEFINITIONS

“Contract” means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between State Bank of India (Client) and the 
contractor,  together  with  the  documents  referred  therein  including  these 
conditions,  the  specifications,  designs,  drawings and instructions  issued  from 
time to time by the SBI/ Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another.

In  the  contract  the  following  expressions  shall,  unless  the  context  otherwise 
requires, have the meaning hereby respectively assigned to them.

‘SBI’ shall mean State Bank of India (client) a body Corporate created under 
State Bank of India Act 1955, having its Corporate Centre at State Bank 
Bhavan, Madame Cama Road, Mumbai 400 021 and a LHO at Hyderabad 
and includes the client’s representatives, successors and assigns.

‘Site  Engineer’  shall  mean  an  Engineer  appointed  by  the  Bank  as  their 
representative to give instructions to the contractors.

‘The  Contractor’  shall  mean  the  individual  or  firm  or  company  whether 
incorporated or not, undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and 
the permitted assignees of such individual or firms of company.

The expression ‘works’ or  ‘work’ shall  mean the permanent or temporary 
work described in the ‘Scope of Work” and/or to be executed in accordance 
with the contract and includes materials, apparatus, equipment, temporary 
supports, fittings and things of all kinds to be provided, the obligations of the 
contractor  hereunder  and work  to  be  done by the  contractor  under  the 
contract.

‘Engineer’ shall mean the representative of the SBI/Architect.

‘Drawings’ shall mean the drawings prepared by the SBI/BANKs and issued 
by the Engineer and referred to in the specifications and any modifications 
of  such drawings as may be issued by the Engineer  from time to  time 
‘Contract value shall mean the value of the entire work as stipulated in the 
letter  of  acceptance  of  tender  subject  to  such  additions  thereto  or 
deductions there from as may be made under the provision herein after 
contained.



‘Specifications’ shall mean the specifications referred to in the tender and 
any modifications thereof as may time to time be furnished or approved by 
the SBI/BANK/ Architect “Month” means calendar month.

“Week” means seven consecutive days.

“Day”  means a calendar day beginning and ending at 00 Hrs and 24 hrs 
respectively.

2.0 SCOPE OF WORK

The contractor shall  carry out,  complete and maintain the said work in every 
respect strictly in accordance with this contract and with the directions of and to 
the satisfaction of the Bank to be communicated through the Bank/ Architect. 

The Bank/ Architect at the directions of the Bank from time to time issue further 
drawings and/or written instructions,  details directions and explanations which 
are hereafter collectively referred to as SBI/  Bank’s/  Architect’s instructions in 
regard to: the variation or modification of the design, quality or quantity of work or 
the  addition  or  omission  or  substitution  of  any work,  any discrepancy in  the 
drawings or between the BOQ and/or drawings and/or specifications, the removal 
from  the  site  of  any  material  brought  thereon  by  the  contractor  and  the 
substitution of  any other materials  thereof,  the demolition,  removal  and/or re-
execution  of  any work  executed by him,  the  dismissal  from the  work  of  any 
person employed/engaged thereupon.

3.0 CONTRACT

(i) Letter of Acceptance
Within the validity period of the tender the Bank shall issue a letter of acceptance 
either  directly or  through the  Architect/  Bank by registered  post  or  otherwise 
depositing at the address of the contractor as given in the tender to enter into a 
Contract for the execution of the work as per the terms of the tender. The letter of 
acceptance  shall  constitute  a  binding  contract  between  the  SBI  and  the 
contractor.

(ii)Contract Agreement
On receipt of intimation of the acceptance of tender from the SBI/ Bank/ Architect 
the  successful  tenderer  shall  be  bound to  implement  the  contract  and within 
fifteen days thereof he shall sign an agreement in a non-judicial stamp paper of 
appropriate value.

Copies of Agreement
Two copies of agreement/ tender document duly signed by both the parties with 
the drawings shall be handed over to the contractors.

4.0 DETAILED DRAWINGS AND INSTRUCTIONS



The  SBI  through  its  Engineer/  Architects  shall  furnish  with  reasonable 
promptness additional instructions by means of drawings or otherwise necessary 
for the proper execution of the work. All such drawings and instructions shall be 
consistent  with  the  contract  documents,  true  developments  thereof  and 
reasonably infer-able there from.

The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion 
of various activities on receipt of the work order and submit the same to the SBI 
through the Engineer/ Architects.

Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI through its 
Engineer/ Architects are the properties of the SBI. They are not to be used on 
other work.

5.0 COMMENCEMENT OF WORKS

The date of commencement of the work will be reckoned as the recorded date of 
handing over site by the SBI/ Bank or 15 days from the date of issue of Letter of 
Acceptance of Bank, whichever is later.

6.0 SCHEDULE OF QUANTITIES

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to 
have been prepared in accordance with the Indian Standard Method of 
Measurements. The rate quoted shall remain valid for variation of quantity 
against individual item to  any extent subject to maximum variation of the 
contract value by 25%. The entire amount paid under Clause 20 hereof as 
well  as  amounts  of  prime  cost  and  provisional  sums,  if  any,  shall  be 
excluded.

Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 21(e) 
hereof.

Approximate Quantities and Rates
The quantities given in BOQ are those upon which the lump sum cost of the 

work is based. They are subjected to alterations omissions, deductions or 
additions  as  provided for  in  the  conditions  of  this  contract  and do not 
necessarily show the actual quantities of the work to be done. The unit 
rate noted below are those governing payment of extras or deductions for 
omissions, according to the conditions of the contract as set forth in the 
preliminary  specifications  of  the  Andhra  Pradesh  detailed  standard 
specifications and other conditions or specifications of this contract.

It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the 



actual quantities when in place and finished according to the drawings or 
as may be directed from time to time by the SBI/ Bank’s, and the cost 
calculated by measurements or weight, at the respective prices, without 
any additional charge for any necessary or contingent works connected 
there with. The rates quoted are for work in site and complete in every 
respects.

If any operation of work, which is specified in the respective items mentioned 
in  the  schedule  of  quantities,  is  not  executed  by  the  contractor  then 
proportionately the amount shall not be paid.

7.0 LANGUAGE ERRORS, OMISSIONS AND DISCREPANCIES

In case of errors,  omissions and/or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter 
shall be adopted.

Between the written or shown description or dimensions in the drawings and 
the corresponding one in the specification the former shall  be taken as 
correct.

Between written description of the item in the specifications and descriptions 
in bills of quantities of the same item, the latter shall be adopted.

In case of difference between rates written in figures and words, the rate in 
words shall prevail.

Between the duplicate/ subsequent copies of the tender, the original tender 
shall be taken as correct.

8.0 MATERIALS, APPLIANCES AND EMPLOYEES

Unless  or  otherwise  specified  the  contractor  shall  provide  and  pay  for  all 
materials,  labour,  water,  power,  tools,  equipment transportation and any other 
facilities that are required for the satisfactory execution and completion of the 
work.  Unless  or  otherwise  specified  all  materials  shall  be  new  and  both 
workmanship and materials shall be best quality. The contractor shall at all times 
enforce  strict  discipline  and  good  order  among  his  employees  and  shall  not 
employ on the work any unfit person or anyone not skilled in the work assigned 
to him. Workman whose work or behavior is found to be unsatisfactory by the 
SBI/ Bank/ Architect he shall be removed from the site immediately.

9.0 QUALITY OF MATERIALS, WORKMANSHIP & TEST

(i) All materials and workmanship 
All materials & workmanship shall be best of the respective kinds described in 
the contract and in accordance with SBI/ Bank/ Architect instructions and shall be 
subject from time to time to such tests as the SBI/ Bank/ Architect may direct at 
the place of manufacture or fabrication or on the site or an approved testing 
laboratory. The contractor shall provide such assistance, instruments, machinery, 
labour and materials



(ii)Samples
All samples of adequate numbers, size, shades & pattern as per specifications 
shall be supplied by the contractor without any extra charges. If certain items 
proposed to be used are of such nature that samples cannot be presented or 
prepared  at  the  site  detailed  literature/test  certificate  of  the  same  shall  be 
provided to the satisfaction of  the SBI/  Bank/ Architect.  Before submitting the 
sample/literature the contractor shall satisfy himself that the material/equipment 
for which he is submitting the samples/literature meet with the requirement of 
tender specification. Only when the samples are approved in writing by the SBI/ 
Bank/ Architect the contractor shall proceed with the procurement and installation 
of the particular material/equipment.

The  approved  samples  shall  be  signed  by  the  SBI/  Bank/  Architect  for 
identification and shall be kept on record at site office until the completion of the 
work for inspection/comparison at any time. The SBI/ Bank/ Architect shall take 
reasonable time to approve the sample. Any delay that might occur in approving 
the  samples  for  reasons  of  its  not  meeting  the  specifications  or  other 
discrepancies inadequacy in furnishing samples of  best qualities from various 
manufacturers  and such other  aspects  causing  delay on  the  approval  of  the 
materials/equipment’s etc. shall be to the account of the contractor.

(iii)Cost of tests
The cost  of  making any test  shall  be  borne by the contractor  if  such test  is 
intended by or provided for in the specifications or BOQ.

(iv)Cost of test not provided for
If any test is ordered by the SBI/ Bank/ Architect which is either: (a) If so intended 
by or provided for or (in the cases above mentioned) is not so particularized or 
through so intended or provided for but ordered by the SBI/ Bank/ Architect which 
is either to be carried out by an independent person at any place other than the 
site  or the place of  manufacture or  fabrication of  the materials tested or  any 
Government/approved laboratory, then the cost of such test shall be borne by the 
contractor.

10.0 WORK PERFORMED AT CONTRACTORS RISK

The contractor shall take all precautions necessary and shall be responsible for 
the  safety  of  the  work  and  shall  maintain  all  lights,  goods,  signs,  temporary 
passages or other protection necessary for the purpose. All works shall be done 
by the contractor’s risk and if any loss or damage shall result from fire or from 
others cause, the contractor shall promptly repay or replace such loss or damage 
free from all expenses to the employer. The contractor shall be responsible for 
any loss or  damage to materials,  tools  or other  articles used held for  use in 
connection with the work.  The work shall  be carried on to completion without 
interferences with the operations of existing machinery or equipment, if any

11.0 AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES



The contractor  shall  conform to  the provisions of  any Acts  of  the Legislature 
relating to the work, and to the Regulations and Bye-Laws of any authorities, 
and/or any water, lighting and other companies, and/or authorities with whose 
systems  the  structures  were  proposed  to  have  connection  and  shall  before 
making any variations from the drawings or specifications that may be associated 
to  so  conform,  give  the  Employer/  SBI/  Banks  written  notices  specifying  the 
variations  proposed to  be made and reasons for  making them and apply for 
instruction thereon. The Employer/ SBI/ Banks on receipt of such intimation shall 
give a decision within a reasonable time.

The contractor shall  arrange to give all  notices required for  by the said Acts, 
Regulations or Bye-laws to be given to any authority, and to pay to such authority 
or to any public officer all fees that may be properly chargeable in respect of the 
work and lodge the receipts with the Employer

The Contractor shall identify the Employer against all claims in respect of patent 
rights,  designs, trademarks or name or the protected rights in respect  of  any 
constructional plant, machine, work or material used for or in connection with the 
works  or  temporary  works  and  from  and  against  all  claims,  demands, 
proceedings,  damages,  costs,  charges,  and  expenses  whatsoever  in  respect 
thereof or in relation thereto. The Contractor shall defend all actions arising from 
such  claims,  unless  he  has  informed  the  SBI/  Banks,  before  any  such 
infringement and received their permission to proceed and shall himself pay all 
royalties, license fees, damages, coat and charges of all and every sort that may 
be legally incurred in respect thereof.

12.0 PERMITS, LAWS AND REGULATIONS

Permits and licenses required for the execution of the work shall be obtained by 
the contractor at his own expenses. The contractor shall give notices and comply 
with the regulations, laws, and ordinances rules, applicable to the contractor. If 
the  contractor  observes  any  discrepancy  between  the  drawings  and 
specifications, he shall promptly notify the SBI in writing under intimation of the 
SBI/ Bank/ Architect. If the contractor performs any act which is against the law, 
rules and regulations he shall  meet all  the costs arising there from and shall 
indemnify the SBI any legal actions arising there from.

13.0 SETTING OUT WORK

The contractor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the SBI/ 
Bank/ Architect before proceeding with the work. If at any time any error in this 
respect shall appear during the progress of the works, irrespective of the fact that 
the layout had been approved by the SBI/ Bank/ Architect the contractor shall be 
responsible for the same and shall at his own expenses rectify such error, if so, 
required to satisfaction of the SBI.

14.0 PROTECTION OF WORKS AND PROPERTY



The contractor shall continuously maintain adequate protection, of all his work 
from damage and shall  protect the SBI’s  properties from injury or  loss 
arising in connection with contract. He shall make good any such damage, 
injury, loss due to his fault or negligence except which are due to causes 
beyond his control. He shall take adequate care and steps for protection of 
the adjacent properties. 

The  contractor  shall  take  all  precautions  for  safety  and  protection  of  his 
employees on the works and shall comply with all applicable provisions of 
Government and local bodies’ safety laws and building codes to prevent 
accidents, or injuries to persons or property of about or adjacent to his 
place of work. 

The contractor shall take insurance covers as per clause 22.0 at his own cost. 
The policy may be taken in joint names of the contractors and the SBI and 
the original policy may be lodged with the SBI.

15.0 OBTAINING INFORMATION RELATED TO EXECUTION OF WORK

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from 
any risks or from the entire responsibility for the fulfillment of contract.

16.0 CONTRACTOR’S SUPERINTENDENCE

The  contractor  shall  give  necessary  personal  superintendence  during  the 
execution of the works and as long, thereafter, as the SBI/ Bank/ Architect may 
consider necessary until the expiry of the defects liability period, stated hereto.

17.0 DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from 
works any person employed thereon by him, who in the opinion of the Employer 
be unsuitable or incompetent or who may misconduct him. Such discharges shall 
not be the basis of any claim for compensation or damages against the Employer 
or any of their officer or employee.

18.0 RATE OF PROGRESS

Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be 
of  a  kind  and  conducted  in  a  manner  to  the  satisfaction  of  the  SBI/  Bank/ 
Architect. Should the rate of progress of the work or any part thereof be at any 
time  be  in  the  opinion  of  the  SBI/  Bank/  Architect  too  slow  to  ensure  the 
completion of the whole of the work by the prescribed time or extended time for 



completion,  the  SBI/  Bank/  Architect  shall  thereupon  take  such  steps  as 
considered necessary by the SBI/ Bank/ Architect to expedite progress so as to 
complete  the  woks  by  the  prescribed  time  or  extended  time.  Such 
communications from the SBI/ Bank/ Architect neither shall relieve the contractor 
from fulfilling obligations under the contract nor shall he be entitled to raise any 
claims arising out of such directions.

19.0 ASSIGNMENT AND SUBLETTING

The whole of work included in the contract shall be executed by the contractor 
and he shall not directly entrust and engage or indirectly transfer assign or under 
let the contract or any part or share thereof or interest therein without the written 
consent of the SBI through the Bank/ Architect and no undertaken shall relieve 
the  contractor  from  the  responsibility  of  the  contractor  from  active 
superintendence of the work during its progress.

20.0 VARIATIONS

No alteration, omission or variation ordered in writing by the SBI/ Bank/ Architect 
shall vitiate the contract.

In case the SBI/ Bank/ Architect thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the SBI/ Bank/ 
Architect shall give notice thereof in writing to the contractor or shall confirm in 
writing within seven days of giving such oral instructions the contractor shall alter 
to, add to, or omit from as the case may be in accordance with such notice but 
the contractor shall not do any work extra to or make any alteration or additions 
to or omissions from the works or any deviation from any of the provisions of the 
contract,  stipulations,  specifications  or  contract  drawings  without  previous 
consent  in  writing  of  the  SBI/  Bank/  Architect  and  the  value  of  such  extras, 
alterations, additions or omissions shall in all cases be determined by the SBI/ 
Bank/ Architect and the same shall be added to or deducted from the contract 
value, as the case may be.

21.0 VALUATION OF VARIATIONS

No claim for an extra shall be allowed unless it shall have been executed under 
the authority of the SBI/ Bank/ Architect with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of the 
extra work where such extra work is of similar character and executed 
under similar conditions as the work priced herein 
(ii)  Rates for  all  items, wherever possible should be derived out of the 
rates given in the priced Bill of Quantities.



The net prices of the original tender shall determine the value of the items 
omitted, provided if omissions do not vary the conditions under which any 
remaining  items of  works  are  carried  out,  otherwise  the  prices  for  the 
same shall be valued under sub clause (c) hereunder.

Where the extra works are not of similar character and/or executed under 
similar conditions as aforesaid or where the omissions vary the conditions 
under  which  any  remaining  items  or  works  are  carried  out,  then  the 
contractor shall  within 7 days of  the receipt of  the letter  of  acceptance 
inform the net rates or prices in the contract shall determine the valuation 
of  the  extra  work  where  such  extra  work  is  of  similar  character  and 
executed under similar conditions as the work priced herein of the rate 
which  he intends to  charge for  such items of  work,  duly supported by 
analysis of the rate or rates claimed and the SBI/ Bank/ Architect shall fix 
such rate or prices as in the circumstances in his opinion are reasonable 
and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall 
be allowed day work prices at the net rates stated in the tender of the 
BOQ or, if not, so stated then in accordance with the local day work rates 
and  wages  for  the  district;  provided  that  in  either  case,  vouchers 
specifying the daily time (and if required by the SBI/ Bank/ Architect) the 
workman’s name and materials employed be delivered for verifications to 
the SBI/ Bank/ Architect at or before the end of the week following that in 
which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot 
be  derived  from  the  tender,  the  contractor  shall  submit  rates  duly 
supported by rate analysis worked on the “market rate basis” for material, 
labour, hire/running charges of equipment and wastage’s etc. plus 15% 
towards establishment charges, contractor’s overheads and profit.  Such 
items shall not be eligible for escalation.

22.0 INSURANCE OF WORKS

Without  limiting  his  obligations  and  responsibilities  under  the  contract  the 
contractor shall insure in the joint names of the SBI and the contractor against 
all  loss or damages from whatever  cause arising other than the excepted 
risks, for which he is responsible under the terms of contract and in such a 
manner that the SBI and contractor are covered for the period stipulated in 
clause 23 of GCC and are also covered during the period of maintenance for 
loss or damage arising from a cause, occurring prior to the commencement of 
the period of maintenance and for any loss or damage occasioned by the 
contractor in the course of any operations carried out by him for the purpose 
of complying with his obligations under clause. 

The works for the time being executed to the estimated current Contract value 
thereof,  or  such additional  sum as may be specified together  with  the 
materials for incorporation in the works at their replacement value.

The  constructional  plant  and  other  things  brought  on  to  the  site  by  the 



contractor to the replacement value of such constructional plant and other 
things.

Such insurance shall be effected with an insurer and in terms approved by the 
SBI which approval shall not be unreasonably withheld and the contractor 
shall whenever required produce to the SBI/ Bank/ Architect the policy of 
insurance and the receipts for payment of the current premiums.

Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise 
indemnify  the  SBI  against  all  losses  and  claims  in  respect  of  injuries  or 
damages  to  any  person  or  material  or  physical  damage  to  any  property 
whatsoever which may arise out of or in consequence of the execution and 
maintenance  of  the  works  and  against  all  claims  proceedings,  damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto 
except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof, on, over, under, in 
or through any lands.

Injuries or damages to persons or properties which are unavoidable result of 
the  execution  or  maintenance  of  the  works  in  accordance  with  the 
contract.

Injuries or damage to persons or property resulting from any act or neglect of 
the SBI, their agents, employees or other contractors not being employed 
by  the  contractor  or  in  respect  of  any  claims,  proceedings,  damages, 
costs, charges and expenses in respect thereof or in relation thereto or 
where  the  injury  or  damage  was  contributed  to  by  the  contractor,  his 
servants or agents such part  of  the compensation as may be just  and 
equitable having regard to the extent of the responsibility of the SBI, their 
employees, or agents or other employees, or agents or other contractors 
for the damage or injury.

Contractor to indemnify SBI
The  contractor  shall  indemnify  the  SBI  against  all  claims,  proceedings, 
damages, costs, charges and expenses in respect of the matters referred to 
in the provision sub-clause 22.2 of this clause.

Contractor’s superintendence
The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or 
design  or  any alleged patent  or  design rights  and shall  pay any royalties 
which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claim made under or action brought against SBI 
in respect of such matters as aforesaid the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to 



settle  any  dispute  or  to  conduct  any  litigation  that  may arise  there  from, 
provided that  the contractor shall  not be liable to indemnify the SBI if  the 
infringement of the patent or design or any alleged patent or design right is 
the direct result of an order passed by the SBI/ Bank/ Architect in this behalf.

Third Party Insurance
Before  commencing  the  execution  of  the  work  the  contractor  but  without 

limiting his obligations and responsibilities under clause 09.0 of GCC shall 
insure against his liability for any material  or physical damage, loss, or 
injury which may occur to any property including that of SBI, or to any 
person,  including  any  employee  of  the  SBI,  by  or  arising  out  of  the 
execution of the works or in the carrying out of the contract, otherwise 
than due to the matters referred to in the provision to clause 2.0 & 9.0 
thereof.

Minimum  Amount  of  Third  Party  Insurance: Such  insurance  shall  be 
affected with an insurer and in terms approved by the SBI which approval 
shall not be reasonably withheld and for at least the amount stated below. 
The  contractor  shall,  whenever  required,  produce  to  the  SBI/  Bank/ 
Architect the policy or policies of insurance cover and receipts for payment 
of the current premiums.

Minimum Insurance Cover
The  minimum  insurance  cover  for  physical  property,  injury,  and  death  is 
Rs.5.0 lacs per occurrence with the number of occurrences limited to four. 
After  each occurrence contractor will  pay additional premium necessary to 
make insurance valid for four occurrences always.

Accident or Injury to Workmen
The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to 
any workmen or other person in the employment of the contractor or any 
sub-contractor, save and except an accident or injury resulting from any 
act or default  of  the SBI or their agents,  or employees. The contractor 
shall indemnify and keep indemnified SBI against all such damages and 
compensation,  save  and  except  as  aforesaid  and  against  all  claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof 
or in relation thereto.

Insurance against accidents etc. to workmen
The contractor shall insure against such liability with an insurer approved 
by the SBI during the whole of the time any person employed by him on 
the works and shall, when required, produce to the SBI/ Bank/ Architect 
such policy of insurance and receipt for payment of the current premium. 
Provided always that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-
clause shall be satisfied if the sub-contractor shall have insured against 
the  liability  in  respect  of  such  persons  in  such  manner  that  SBI  is 
indemnified under  the policy but  the contractor  shall  require such sub-
contractor  to  produce  to  the  SBI/  Bank/  Architect  when  required  such 



policy  of  insurance  and  the  receipt  for  the  payment  of  the  current 
premium.

Remedy on Contractor’s failure to insure
If the contractor fails to effect and keep in force the insurance referred to 
above or any other insurance which he may be required to effect under 
the terms of contract, then and in any such case the SBI may effect and 
keep in force any such insurance and pay such premium or premiums as 
may be necessary for  that  purpose  and  from time to  time  deduct  the 
amount so paid by the SBI as aforesaid and also deduct 15%of contract 
value from any amount due or which may become due to the contractor, or 
recover the same as debt from the contractor. 

Without prejudice to the other rights of the SBI against contractors, in respect 
of  such  default,  the  Bank  shall  be  entitled  to  deduct  from  any  sums 
payable to the contractor the amount of any damages costs, charges, and 
other expenses paid by the SBI and which are payable by the contractors 
under this clause. The contractor shall upon settlement by the insurer of 
any claim made against the insurer pursuant a policy taken under this 
clause, proceed with due diligence to rebuild or repair the works destroyed 
or  damaged.  In  this  event  all  the  monies  received from the  insurer  in 
respect of such damage shall be paid to the contractor and the contractor 
shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged.

23.0 EXTENSION OF TIME

If, in the opinion of the SBI/ Bank/ Architect, the work be delayed for reasons 
beyond  the  control  of  the  contractor,  the  SBI/  Bank/  Architect  may submit  a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion  of  work  as  per  the  terms  of  contract.  If  the  contractor  needs  an 
extension of time for the completion of work or if the completion of work is likely 
to be delayed for any reasons beyond the due date of completion as stipulated in 
the contract, the contractor shall apply to the SBI through the Bank/ Architect in 
writing  at  least  30  days  before  the  expiry  of  the  scheduled  time  and  while 
applying  for  extension  of  time  he  shall  furnish  the  reasons  in  detail  and  his 
justification if any, for the delays. 

The  Bank/  Architect  shall  submit  their  recommendations  to  the  SBI  in  the 
prescribed format for granting extension of time. While granting extension of time 
the contractor shall be informed the period extended time which will qualify for 
levy  of  liquidated  damages.  For  the  balance  period  in  excess  of  original 
stipulated period and duly sanctioned extension of time by the SBI the provision 
of  liquidated  damages  as  stated  under  clause  24.0  of  GCC  shall  become 
applicable. Further contract shall remain in force even for the period beyond the 
due date of completion irrespective whether the extension is granted or not.



24.0 LIQUIDATED DAMAGES

If the contractor fails to maintain the required progress in terms of clause 18.0 of 
GCC or to complete the work and clear the site including vacating their office on 
or before the contracted or extended date or completion without justification in 
support of the cause of delay, he may be called upon without prejudice to any 
other  right  of  remedy available  under the law to the SBI on account of  such 
breach to pay a liquidated damages at the rate of 0.5% of the contract value per 
week subject to a maximum of 5% of the contract value.

25.0 INSPECTION OF WORK

The SBI/ Bank/ Architect or their representatives shall at all reasonable time have 
free access to the work site and/or to the workshop, factories or other places 
where materials are lying or from where they are obtained and the contractor 
shall give every facility to the SBI, SBI/ Bank/ Architect and their representatives 
necessary  for  inspection  and  examination  and  test  of  the  materials  and 
workmanship. No person unless authorized by the SBI/ Bank/ Architect except 
the representative of Public authorities shall be allowed on the work at any time. 
The proposed work either during its construction stage or its completion can also 
be inspected by the Chief Technical Examiner’s organization a wing of Central 
Vigilance Commission.

26.0 NO COMPENSATION FOR RESTRICTIONS OF WORK

If  at  any time after  acceptance of the tender SBI shall  decide to abandon or 
reduce the scope of work for any reason whatsoever and hence not require the 
whole or any part of the work to be carried out, the Bank/ Architect shall give 
notice  in  writing  to  that  effect  to  the  contractor  and  the  contractor  shall  act 
accordingly in the matter.

The contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived 
from the execution of the work fully but which he did not derive in consequence 
of the foreclosure of the whole or part of the work.  Provided that the contractor 
shall be paid the charges on the cartage only of materials actually and bonafide 
brought to the site of the work by the contractor and rendered surplus as a result 
of  the abandonment,  curtailment  of  the work or any portion thereof  and then 
taken back by the contractor,  provided however that the Bank/ Architect  shall 
have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. In case of such stores 
having been issued from SBI stores and returned by the contractor to stores, 
credit  shall  be  given to  him at  the rates  not  exceeding  those at  which  were 
originally issued to the contractor after taking into consideration and deduction for 
claims on account of any deterioration or damage while in the custody of the 
contractor and in this respect the decision of Bank/ Architect shall be final.



27.0 TIME FOR COMPLETION

Time  is  the  essence  of  the  contract  and  shall  be  strictly  observed  by  the 
contractor. The entire work shall be completed within a period as mentioned in 
Notice from the date of commencement. If required in the contract or as directed 
by the Bank/ Architect,  the contractor  shall  complete certain  portions of  work 
before  completion  of  the  entire  work.  However  the  completion  date  shall  be 
reckoned as the date by which the whole work is completed as per the terms of 
the contract.

28.0 ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the 
same will be carried out in accordance with the Indian Standards Specifications 
subject to the approval of the Employer/ Bank/ Architect.

29.0 SUSPENSION OF WORK

The contractor shall, on receipt of the order in writing of the BANK/Architect 
(whose decision shall be final and binding on the contractor) suspend the 
progress of works or any part thereof for such time and in such manner as 
SBI/ Bank/ Architect may consider necessary so as not cause any damage 
or injury to the work already done or endanger the safety thereof for any of 
following reasons.

On account any default on the part of the contractor, or
For proper execution of  the works or part  thereof for  reasons other 

than the default of the contractor, or
For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure 
the works to the extent necessary and carry out the instructions given in 
that behalf by the BANK/Architect.

If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:
The contractor shall be entitled to an extension of time equal to the period 
of every such suspension. No compensation whatsoever shall be paid on 
this account.

30.0 ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED

In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whole 
of his security deposit the Bank/ Architect shall have the power to adopt any of 
the following course as they may deem best suited to the interest of the SBI.

To rescind the contract (of which rescission notice in writing to the contractor 
by the Bank/ Architect shall be conclusive evidence) and in which case the 
security deposit of the contractor shall be forfeited and be absolutely at the 
disposal of SBI.



To employ labour paid by the SBI and to supply materials to carry out the 
work, or any part of the work, debiting the contractor with the cost of the 
labour and materials (the cost of such labour and materials as worked out 
by the Bank/ Architect shall be final and conclusive against the contractor) 
and crediting him with the value  of the work done, in all respects in the 
same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract the 
certificate of Bank/ Architect as to the value of work done shall be final and 
conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as 
shall be unexecuted, out of his hands, and to give it to another contractor 
to complete in which case any expenses which may be incurred in excess 
of the sum which would have been paid to the original contractor, if the 
whole work had been executed by him (of the amount of which excess the 
certificates in writing of the Banks/ Architect shall be final and conclusive) 
shall  be  borne  by  original  contractor  and  may  be  deducted  from  any 
money due to him by SBI under the contract or otherwise, or from his 
security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of 
his having purchased or procured any material or entered into any engagements 
or make any advances on account of, or with a view to the execution of the work 
or the performance of the contract and in case the contract shall be rescinded 
under the provision aforesaid, the contractor shall not be entitled to recover or to 
be paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Bank/ Architect will have certified in writing the performance 
of such work and the value payable in respect thereof,  and he shall  only be 
entitled to be paid the value so certified.

31.0 PRICES FOR EXTRAS ETC., ASCERTAINMENT 

The rates of extra items will be ascertained as below:

The rates will be derived from the rates of items already quoted in the original 
tender for the extra work. 

Where extra work cannot be properly measured or valued, the contractor shall 
be allowed any work prices at the net rates stated in the tender or the priced 
schedule of quantities, or if not so stated, then in accordance with the local 
day  work,  rates  and  wages  for  the  district,  provided  that  in  either  case 
vouchers  specifying  the  daily  time  (and  if  required  by  the  Bank,  the 
workman’s name) and materials employed at or before the end of the week 
following that in which the work has been executed. 

The measurements and valuations in respect of the extra items of contract shall 
be completed within the ‘period of final measurement’ or within three months 
of the completion of the contract works as defined under clause (Certificate 
of Virtual Completion).

 
32.0 EXTRA ITEMS RATES



The work or extra items shall be started only after the approval of extra items 
rates by client / Bank. Rates for additional or extra items work which cannot be 
derived from the contract item rates shall be calculated on the basis of actual 
cost plus 15 % for profit.

33.0 VIRTUAL COMPLETION CERTIFICATE (VCC)

On successful  completion  of  entire  works  covered by the  contract  to  the  full 
satisfaction of the SBI, the contractor shall ensure that the following works have 
been completed to the satisfaction of the SBI.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 
labour, equipment and machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, 
structures  including  labour  sheds/camps  and  constructions  and  other 
items and things whatsoever brought upon or erected at the site or any 
land  allotted  to  the  contractor  by  the  SBI  and  not  incorporated  in  the 
permanent works.

Remove  all  rubbish,  debris  etc  from the  site  and  the  land allotted  to  the 
contractor by the SBI and shall clear, level and dress, compact the site as 
required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and all 
land allotted by the SBI.

Shall hand over the work in a peaceful manner to the SBI.

All defects/ imperfections have been attended and rectified as pointed out by 
the SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor 
shall be entitled to apply to the SBI/ Bank/ Architect for the certificate. If the SBI/ 
Bank/ Architect is satisfied of the completion of the work, relative to which the 
completion  certificate  has  been  sought,  the  SBI/  Bank/  Architect  shall  within 
fourteen  (14)  days  of  the  receipt  of  the  application  for  virtual  completion 
certificate,  issue a VCC in  respect  of  the work  for  which  the VCC has been 
applied.

This  issuance  of  a  VCC  shall  be  without  prejudice  to  the  SBI’s  rights  and 
contractor’s  liabilities  under  the  contract  including  the  contractor’s  liability  for 
defects liability period nor shall the issuance of VCC in respect of the works or 
work at any site be construed as a waiver of any right or claim of the SBI against 
the contractor in respect of works or work at the site and in respect of which the 
VCC has been issued.

34.0 REMOVAL OF IMPROPER WORK



The Employer  shall  during  the  progress  of  the  work  have  power  to  order  in 
writing from time to time the removal from the work within such reasonable time 
or times as may be specified in the order of any materials which in the opinion of 
the Employer/ SBI/ Banks are not in accordance with specification or instructions, 
the substitution or proper re-execution of any work executed with materials or 
workmanship  not  in  accordance  with  the  drawings  and  specifications  or 
instructions. In case the contractor refuses to comply with the order the Employer 
shall have the power to employ and pay other agencies to carry out the work and 
all  expenses  consequent  thereon  or  incidental  thereto  as  certified  by  the 
Employer/ SBI/ Banks shall be borne by the contractor or may be deducted from 
any money due to or that may become due to the contractor. No certificate shall 
relieve  the  contractor  from  his  liability  in  respect  of  unsound  work  or  bad 
materials.

35.0 DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the 
Employer  all  defects,  peeling  off  laminate,  false  ceiling  cracks,  or  any  other 
faults, which may appear within 12 months after completion of the work. In the 
default, the Employer may employ and pay other persons to amend and make 
good  such  damages,  losses  and  expenses  consequent  thereon  or  incidental 
thereto shall be made good and borne by the contractor and such damages, loss 
and  expenses  shall  be  recoverable  from  him  by  the  Employer  or  may  be 
deducted by the employer, in lieu of such amending and making good by the 
contractor, deduct from any money due to the contractor a sum equivalent to the 
cost  of  amending  such  work  and  in  the  event  of  the  amount  retained  being 
insufficient recover that balance from the contractor from the amount retained 
(retention money) together with any expenses the Employer may have incurred 
in connection therewith.

36.0 WORKS TO BE MEASURED

The SBI/ Bank/ Architect may from time to time intimate to the contractor that he 
required the work to be measured and the contractor shall forthwith attend or 
send a qualified representative to assist the SBI/ Bank/ Architect in taking such 
measurements  and  calculation  and  to  furnish  all  particulars  or  to  give  all 
assistance  required  by  any  of  them.  Such  measurements  shall  be  taken  in 
accordance with the Mode of measurements detailed in the specifications. The 
representative of the SBI/ Bank/ Architect shall take joint measurements with the 
contractor’s  representative  and  the  measurements  shall  be  entered  in  the 
measurement book.

The contractor or his authorized representative shall sign all  the pages of the 
measurement book in which the measurements have been recorded in token of 
his acceptance. All the corrections shall be duly attested by both representatives. 
No over writings shall be made in the M book. Should the contractor not attend or 
neglect  or  omit  to  depute  his  representative  to  take  measurements  then  the 
measurements recorded by the representative of the SBI/ Bank/ Architect shall 
be final. All  authorized extra work, omissions and all  variations made shall be 
included in such measurements.



37.0 FINAL MEASUREMENT

The measurement and valuation in respect of the contract shall be completed 
within six months of the virtual completion of the work.

38.0 WORKS BY OTHER AGENCIES

The SBI/ Bank/ Architect reserves the rights to use premises and any portion of 
the site for execution of any work not included in the scope of this contract which 
it  may  desire  to  have  carried  out  by  other  persons  simultaneously  and  the 
contractor  shall  not  only  allow  but  also  extend  reasonable  facilities  for  the 
execution of such work. The contractor however shall not be required to provide 
any  plant  or  material  for  the  execution  of  such  work  except  by  special 
arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract.

39.0 NOTICES AND STATUTORY REGULATIONS

The contractor shall give all notices and pay all fees and shall comply all Acts 
and Regulations for the successful completion of the contract works. The whole 
of the work is to be complied with as per the requirements and bylaws of the 
relevant statutory authorities including contract labor (Regulation and Abolition) 
Act 1970.

40.0 CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the 
site all machinery, surplus materials, rubbish and temporary works of every kind 
and  leave  the  whole  of  the  site  and  the  works  clean  and  in  a  workmanlike 
condition to the satisfaction of the Employer/ SBI/ Banks.

41.0 ARCHITECT’S DELAY IN PROGRESS

The SBI/ Bank may delay the progress of the works in case of rains or otherwise, 
without vitiating the contract and grant such extension of time with the approval 
of the employer for the completion of the contract as he may think proper and 
sufficient in consequences of such delay, and the contractor, shall not make any 
claim for compensation or damage in relation thereto.

42.0 FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S 
INSTRUCTIONS

If  the  contractor  after  receipt  of  written notice  from the Employer/  SBI/  Bank 
requiring compliance with such further drawings and/or instruction, fails within 
seven days to comply with the same, the Employer/ SBI/ Bank may employ and 
pay other persons to execute any such work whatsoever as may be necessary to 
give  effect  thereto  and  all  cost  incurred  in  connection  there  with  shall  be 
recoverable from the contractors by the Employer as a debit or may be deducted 



from any money due or which become due to the Contractors.

43.0 OWNER’S RIGHT TO TERMINATE THE CONTRACT

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or 
shall be adjusted an insolvent or being an incorporated company shall have an 
order  for  compulsory  winding  up  voluntarily  or  subject  to  the  supervision  of 
Government  and  of  the  Official  Assignees  of  the  liquidator  in  such  acts  of 
insolvency or winding up shall be unable within seven days after notice to him to 
do so, to show to the reasonable satisfaction of the SBI/ Bank/ Architect that he is 
able  to  carry  out  and  fulfill  the  contract,  and  to  give  security  therefore  if  so 
required by the SBI/ Bank/ Architect. Or if the contractor (whether an individual 
firm or incorporated Company) shall suffer execution to be issued or shall suffer 
any payment under this contract to be attached by or on behalf of any of the 
creditors of  the contractor.  Or  shall  assign or  sublet  this  contract  without  the 
consent in writing of the SBI through the SBI/ Bank/ Architect or shall charge or 
encumber this contract or any payment due to which may become due to the 
contractor there under.

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under 
these conditions suspended the progress of the works for 14 days after 
receiving from the SBI through the SBI/ Bank/ Architect written notice to 
proceed, or

Has failed to proceed with the works with such diligence and failed to make 
such due progress as would enable the works to be completed within the 
time agreed upon, or has failed to remove the materials from the site or to 
pull down and replace work within seven days after written notice from the 
SBI  through  the  SBI/  Bank/  Architect  that  the  said  materials  were 
condemned  and  rejected  by  the  SBI/  Bank/  Architect  under  these 
conditions; or has neglected or failed persistently to observe and perform 
all or any of the acts, matters or things by this contract to be observed and 
performed by the contractor for seven days after written notice shall have 
been given to the contractor to observe or perform the same or has to the 
detriment  of  good  workmanship  or  in  defiance  of  the  SBI’s  or  Bank/ 
Architect instructions to the contrary subject any part of the contract. Then 
and in any of said cases the SBI and or the SBI/ Bank/ Architect, may not 
withstanding any previous waiver, after giving seven days’ notice in writing 
to the contractor, determine the contract, but without thereby affecting the 
powers of the SBI or the Bank/ Architect or the obligation and liabilities of 
the contractor the whole of which shall continue in force as fully as if the 
contract had not been so determined and as if the works subsequently 
had been executed by or on behalf of the contractor. And, further the SBI 
through the Bank/ Architect, their agents or employees may enter upon 
and  take  possession  of  the  work  and  all  plants,  tools,  scaffolding’s, 
materials, sheds, machines lying upon the premises or on the adjoining 
lands  or  roads,  use  the  same  by  means  of  their  own  employees  or 
workmen in carrying on and completing the work or by engaging any other 



contractors or persons to complete the work and the contractor shall not in 
any was interrupt or do any act, matter or thing to preventer hinder such 
other contractor or other persons employed for completing and finishing or 
using the  materials  and plant  for  the works.  When the  works  shall  be 
completed  or  as  soon  thereafter  as  convenient  the  SBI  or  the  Bank/ 
Architect  shall  give  a  notice  in  writing  to  the  contractor  to  remove his 
surplus materials and plants and should the contractor fail to do so within 
14  days  after  receipt  thereof  by  him  the  SBI  sell  the  same  by  public 
auction after due publication and shall adjust the amount realized by such 
auction. The contractor shall have no right to question any of the act of the 
SBI incidental to the sale of the materials etc.

44.0 CERTIFICATE OF PAYMENT

The contractor shall be entitled under the certificates to be issued by the SBI/ 
Bank/  Architect  to  the  contractor  within  10  working  days  from  the  date  of 
certificate to the payment from SBI from time to time. The SBI shall recover the 
statutory  recoveries  and  other  dues  including  the  retention  amount  from the 
certificate of payment. Provided always that the issue of any certificate by the 
SBI/ Bank/ Architect during the progress of works or completion shall not have 
effect as certificate of satisfaction or relieve the contractor from his liability under 
clause.

The SBI/ Bank/ Architect shall have power to withhold the certificate if the work or 
any part thereof is not carried out to their satisfaction. The SBI/ Bank/ Architect 
may by any certificate make any corrections required in previous certificate. The 
SBI shall modify the certificate of payment as issued by the SBI/ Bank/ Architect 
from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements 
and properly recorded in the Measurement book (M.B). The contractor shall not 
submit interim bills when the approximate value of work done by him is less than 
amount specified in NIT and the minimum interval between two such bills shall be 
one month.

The final bill may be submitted by contractor within a period of one month from 
the date of virtual completion and SBI/ Bank/ Architect shall issue the certificate 
of payment within a period of two months. The SBI shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities.

45.0 SETTLEMENT OF DISPUTES AND ARBITRATION

Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes 
relating to the meaning of the specifications, design, drawings and instructions 
herein before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question, claim, right, matter or thing whatsoever 
in  any  way  arising  out  of  or  relating  to  the  contract,  designs,  drawings, 



specifications,  estimates,  instructions,  orders or  these conditions or  otherwise 
concerning the work or the execution or failure to execute the same, whether 
arising  during the progress  of  the work  or  after  the  cancellation,  termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter :

If  the  contractor  considers  that  he  is  entitled  to  any  extra  payment  or 
compensation  in  respect  of  the  works  over  and  above  the  amounts 
admitted as payable by the SBI/ Bank or in case the contractor wants to 
dispute the validity of any deductions or recoveries made or proposed to 
be  made  from  the  contract  or  raise  any  dispute,  the  Contractor  shall 
forthwith  give notice in  writing of  his  claim,  or  dispute to  the Assistant 
General Manager (Premises& Estate)/ Dy. General Manager (Premises) 
and endorse a copy of the same to the SBI/ Bank, within 30 days from the 
date of dis allowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim, grounds on which it is 
based and detailed calculations of the amount claimed and the contractor 
shall not be entitled to raise any claim nor shall the Bank be in any way 
liable in respect of any claim by the contractor unless notice of such claim 
shall have been given by the contractor to the Assistant General Manager 
(Premises& Estate)/Dy. General Manager (premises) in the manner and 
within  the  time as  aforesaid.  The contractor  shall  be  deemed to  have 
waived and extinguished all his rights in respect of any claim not notified 
to  the  Assistant  General  Manager  (Premises&  Estate)/  Dy.  General 
Manager (premises) in writing in the manner and within the time aforesaid.

The Assistant General Manager (Premises& Estate)/ Dy. General Manager 
(premises) shall give his decision in writing on the claims notified by the 
contractor. The contractor may within 30 days of the receipt of the decision 
of  the  Assistant  General  Manager  (Premises&  Estate)/  Dy.  General 
Manager (premises) submit his claims to the conciliating authority namely 
the Circle Development Officer/General Manager (Corporate Services) for 
conciliation  along  with  all  details  and  copies  of  correspondence 
exchanged between him and the Assistant General Manager (Premises& 
Estate)/ Dy. General Manager (premises).

If  the  conciliation  proceedings  are  terminated  without  settlement  of  the 
disputes, the contractor shall,  within a period of 30 days of  termination 
thereof shall give a notice to the concerned Chief General Manager/ Dy. 
Managing  Director  &Corporate  Development  Officer  of  the  Bank  for 
appointment of an arbitrator to adjudicate the notified claims failing which 
the claims of the contractor shall  be deemed to have been considered 
absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms 
of the contract, all disputes or differences arising out of the notified claims 
of the contractor as aforesaid and all claims of the Bank shall be referred 
for adjudication through arbitration by the Sole Arbitrator appointed by the 
Chief General Manager/ Dy. Managing Director &Corporate Development 
Officer.  It  will  also  be  no  objection  to  any  such  appointment  that  the 
Arbitrator so appointed is a Bank Officer and that he had to deal with the 
matters to which the Contract relates in the course of his duties as Bank 
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns 



his  appointment  or  vacates  his  office  due  to  any  reason  whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the 
said  Chief  General  Manager/  Dy.  Managing  Director  &Corporate 
Development Officer. Such person shall  be entitled to proceed with the 
reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice 
for appointment of arbitrator. It is also a term of this contract that no person other 
than a person appointed by such Chief General Manager aforesaid should act as 
arbitrator.

The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 
or re-enactment thereof and the rules made there under. It is also a term of the 
contract that if any fees are payable to the arbitrator these shall be paid equally 
by both the parties. However, no fees will be payable to the arbitrator if he is a 
Bank Officer.

It  is  also  a  term of  the  contract  that  the  arbitrator  shall  be  deemed to  have 
entered on the reference on the date he issues notice to both the parties calling 
them to submit their statement of claims and counter statement of claims. The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in 
his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the 
parties. The cost of the reference and of the award (including the fees, if any of 
the arbitrator) shall be in the discretion of the arbitrator who may direct to any by 
whom and in what manner, such costs or any part thereof shall be paid and fix or 
settle the amount of costs to be so paid.

SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the 
tender  with  the  clauses  mentioned  within  special  conditions  of  contract,  the 
clauses mentioned within the special conditions of contract shall supersede those 
mentioned elsewhere.

1.0 WORK DURING NIGHTS AND HOLIDAYS

Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the SBI/ Bank/ Architect, save when the work 
is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the SBI/ 
Bank/ Architect. However the provision of the clause shall not be applicable in the 
case of any work which becomes essential to carry by rotary or double shifts in 
order  to  achieve  the  progress  and  quality  of  the  part  of  the  works  being 
technically  required  and  continued  with  the  prior  approval  of  the  SBI/  Bank/ 
Architect at no extra cost to the SBI. All work at night after obtaining approval 
from competent authorities shall be carried out without unreasonable noise and 
disturbance.



2.0 SITE SUPERVISION

The contractor shall appoint at his own cost competent and adequate number of 
qualified Engineers at site,

For joint measurements and preparations of bills, 
For testing materials at site and outside laboratory,
For other general supervision. Their appointment shall be approved by the 

Employer/ SBI/ Bank. 
The site Engineers shall  not be removed from the site without  the written 

consent of the Employer/ SBI/ Bank.

3.0 CUTTING AND MAKING GOOD

Where it is found necessary to interfere with finished work in order to execute this 
contract, the contractor will be required to do all necessary work at his expenses. 
Only approved hangers and bolts or other metal fixing devices shall be used to 
secure  frames  panels  and  other  units  in  position.  Wooden  plugs  will  not  be 
permitted. Holes shall be formed with electric drills whenever possible. Structural 
members shall not be cut or drilled without prior consent of the client.

4.0 TYPOGRAPHICAL CLERICAL ERRORS

The Employer/  SBI/ Bank clarification regarding partially omitted particulars of 
typographical or Clericals errors shall be final and binding on the contractors.  

5.0 WATER SUPPLY

The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
conditions:

That the water used by the Contractor shall be fit for construction purpose to 
the satisfaction of the SBI/ Bank/ Architect.

The Contractor shall make alternative arrangements for the supply of water if 
the arrangements made by the Contractor for procurement of water in the 
opinion of the SBI/ Bank/ Architect are unsatisfactory.

6.0 POWER SUPPLY

The contractor shall make his own arrangements for power & supply/ distribution 
system for driving plant or machinery for the work and for lighting purpose at his 
own cost. The cost of running and maintenance of the plants are to be included 
in his tender prices. He shall pay all fees and charges required for the power 
supply and include the same in his tendered rates and hold the owner free from 
all  such  costs.  He  has  to  obtain  necessary  approvals  from  the  appropriate 
authorities, if required.



7.0 TREASURE TROVE ETC.

Any treasure trove, coin or object antique which may be found on the site shall 
be the property of SBI and shall be handed over to the Bank immediately.

8.0 UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the 
Contractor,  such  material  shall  not  be  removed  there  from  (except  for  the 
purposes  of  being  used  on  the  works)  without  the  written  authority  of  the 
Employer/ SBI/ Bank and when the contractor shall have received payment in 
respect of any certificate in which the SBI/ Bank shall have stated that he has 
taken in to account to value of such unfixed materials on the works such material 
shall become the property of the Employer and the contractor shall be liable for 
any loss or damage to any such materials.

9.0 CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials 
and equipment at site and he will provide full time watchman/ watchmen to lock 
after his materials, stores equipment’s etc.

10.0 METHOD OF MEASUREMENT

Unless  otherwise  mentioned  in  the  schedule  of  quantities  or  in  mode  of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up to dated rules, lay down by the Bureau of Indian Standards. 
In the event any dispute/ disagreement the decision of the SBI/ Bank/ Architect 
shall be final and binding on the contractor.

11.0 MAINTENANCE OF REGISTERS

The contractor shall maintain the following registers as per the enclosed format 
at  site  of  work  and  should  produce  the  same  for  inspection  of  SBI/  Bank/ 
Architect  whenever  desired  by  them.  The  contractor  shall  also  maintain  the 
records/ registers as required by the local authorities/ Government from time to 
time.

Register for secured advance
Register for hindrance to work
Register for running account bill
Register for labour

12.0 FORCE MAJEURE

12.1 Neither contractor not SBI shall be considered in default in performance of 
their obligations if such performance is prevented or delayed by events such as 
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances 
or any act of god or for any other cause beyond the reasonable control of the 



party affected or prevented or delayed. However a notice is required to be given 
within 30 days from the happening of the event with complete details, to the other 
party to the contract, if it is not possible to serve a notice, within the shortest 
possible period without delay.

12.2 As soon as the cause of force majeure has been removed the party whose 
ability to perform its obligations has been affected, shall notify the other of such 
cessation  and  the  actual  delay  incurred  in  such  affected  activity  adducing 
necessary evidence in support thereof.

12.3 From the date of occurrence of a case of force majeure obligations of the 
party  affected  shall  be  suspended  during  the  continuance of  any inability  so 
caused.  With  the  cause  itself  and  inability  resulting  there  from  having  been 
removed, the agreed time of completion of the respective obligations under this 
agreement  shall  stand  extended  by  a  period  equal  to  the  period  of  delay 
occasioned by such events.

12.4  Should  one  or  both  parties  be  prevented  from  fulfilling  the  contractual 
obligations by a state of force majeure lasting to a period of 6 months or more the 
two  parties  shall  mutually  decide  regarding  the  future  execution  of  this 
agreement.

13.0 LOCAL LAWS, ACTS, REGULATIONS 

The  contractor  shall  strictly  adhere  to  all  prevailing  labour  laws  inclusive  of 
contract  labour  (regulation  and  abolition  act  of  1970)  and  other  safety 
regulations. The contractor shall comply with the provision of all labour legislation 
including the latest requirements of all the Acts, laws, any other regulations that 
are applicable to the execution of the project.

Minimum Wages Act, 1948 (Amended)
Payment of Wages Act 1936 (Amended)
Workman’s Compensation Act 1923 (Amended)
Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 

(Amended)
Apprentice Act 1961 (Amended)
Industrial Employment (Standing Order) Act 1946 (Amended)
Personal  Injuries  (Compensation  Insurance)  Act  1963  and  any  other 

modifications
Employees’  Provident  Fund  and  Miscellaneous  Provisions  Act  1952  and 

amendment thereof 
Shop and Establishment Act
Any other Act or enactment relating thereto and rules framed there under from 

time to time.

14.0 AMENDMENT

The central government may from time to time add to or amend the regulation 
and  on  any  question  as  to  the  application,  interpretation  or  effect  of  these 



regulations the decision of the chief labour commission or deputy chief labour 
commission to the government of India, or any other person authorized by the 
central government in that behalf shall be final.

15.0 CONTRACTOR'S LABOUR REGULATIONS

Contractors should strictly follow the labour regulations as per the latest Indian 
Government acts. Periodical wages, Insurance coverage’s, Employee minimum 
allowances...etc. must be availed for all the staff. All the Licenses and necessary 
Registers to be maintained by the Contractor shall be verified by SBI anytime.

16.0 DELAYED PAYMENTS

Any amounts payable by the Employer to the contractor in pursuance of any 
Certificate given by the SBI/ Bank hereunder shall, if not paid within the ‘Period of 
honoring of Certificate’ no interest will be paid by the Employer.

17.0 SAFETY CODE/ SAFETY MEASURES

All  personnel  at  site should be provided with Helmets and Safety Boots with 
some Identification Mark. Visitors also should be provided with Helmets.  It 
should be ensured that these are used properly.

First Aid Box should be kept at site with all requisite materials. 

No one should be allowed to inspect / work at a height without Safety Belt.

Suitable  scaffolds  should  be  provided for  workmen for  all  Works  that  cannot 
safely be done from the ground, or from solid construction except such short 
period Work as can be done safely from ladders. When a ladder is used an 
extra Mazdoor shall be engaged for holding the ladder and if the ladder is 
used for carrying materials as well as suitable footholds and handholds shall 
be provided on the ladder and the ladder shall  be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical).

Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall 
have a guard rail properly attached, bolted, braced and otherwise secured at 
least 1 Meter high above the floor or platform of such scaffolding or staging 
and extending along the entire length of the outside and ends thereof with 
only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from 
the building or structure. 

Working platforms, Gangways, and Stairways should be so constructed that they 
do  not  sag  unduly  or  unequally,  and  if  the  height  of  the  platform  or  the 
Gangway or the Stairway is more than 3-5 Meters above ground level or floor 
level they should be closely boarded, should have adequate width and should 
be suitably fenced, as described.

Every opening in the floor of a building or in a working platform be provided with 



suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1 Meter.

Safe  means  of  access  shall  be  provided  to  all  working  platforms  and  other 
working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 9 Meters in length while the width between side rails in rung 
ladder shall  in no case be less than 30cms for ladder up to and including 
Meters in length. For longer ladders this width should be increased at least 
6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm.

Adequate  precautions  shall  be  taken  to  prevent  danger  from  electrical 
equipment’s.  For  electrical  on  line  works  gloves,  rubber  mats,  and rubber 
shoes shall be used.

All trenches 1.2 Meters or more in depth shall at all times be supplied with at 
least one ladder for each 30 Meters length or fraction thereof. Ladder shall be 
extended from bottom of the trench to at least 1 Meter above the surface of 
the ground. The sides of the trenches, which are 1.5 Meters or more in depth 
shall  be  stepped  back  to  give  suitable  slope,  or  securely  held  by  timber 
bracing,  so  as  to  avoid  the  danger  of  sides  collapsing.  The  excavated 
materials shall not be placed within 1.5 Meters of the edge of the trench or 
half of the depth of the trench whichever is more cuttings shall be done from 
top to bottom. Under no circumstances undermining or under cutting shall be 
done.

Before any demolition work is commenced and also during the process of the 
work :-

All roads and open areas adjacent to the Work Site shall either be closed or 
suitably protected;

No electrical cable or apparatus which is liable to be a source of danger over 
a  cable  or  apparatus  used  by  the  operator  shall  remain  electrically 
charged.

All  practical  steps shall be taken to prevent danger to persons employed 
from risk or fire or explosion or flooding. No floor, roof or other part of the 
building shall  be so over-loaded with debris or materials as to render it 
unsafe.

All  necessary personal  safety equipment  as considered adequate by the 
Site  Engineer  should  be  kept  available  for  the  use  of  the  persons 
employed on the Site and maintained in a condition suitable for immediate 
use; and the Contractor should take adequate steps to ensure proper use 
of equipment by those concerned.

Workers employed on mixing Asphaltic materials, cement and lime mortars 
shall be provided with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or 
any  materials  which  are  injurious  to  the  eyes  shall  be  provided  with 
protective goggles.



Those engaged in welding works shall be provided with Welder’s protective 
eye-shields.

Stone  breakers  shall  be  provided  with  protective  goggles  and  protective 
clothing and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use, the 
Contractor  shall  ensure  that  the  manhole  covers  are  opened  and  are 
ventilated at least for an hour before the workers are allowed to get into 
the manholes and the manholes so opened shall  be cordoned off  with 
suitable railing and provided with warning signals and boards to prevent 
accident to the Public.

Use of hoisting machines and tackle including their attachments, anchorage and 
support shall conform to the following standard or conditions:-

These  shall  be  of  good  mechanical  construction,  sound  material  and 
adequate strength and free from patent defect and shall be kept in good 
repairs and in good working order.

Every  rope  used  in  hoisting  or  lowering  materials  or  as  a  means  of 
suspension shall  be of durable quality and adequate strength, and free 
from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified 
and no person under  the  age of  21  years  should  be  in-charge of  any 
hoisting  machine  including  any  scaffold,  winch  or  give  signals  to  the 
operator.

In case of every hoisting machine and of every chain ring hook, shackle 
swivel  and  pulley  block  used  in  hoisting  or  lowering  or  as  means  of 
suspension  the  safe  working  load  shall  be  ascertained  by  adequate 
means.

Every  hoisting  machine  and  all  gear  referred  to  above  shall  be  plainly 
marked with the safe working load. In case of hoisting machine having a 
variable safe working load, each safe working load of the conditions under 
which it is applicable shall be clearly indicated. No part of any machine or 
of any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing.

Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards, hoisting 
appliances  should  be  provided  with  such  means  as  will  reduce  to  the 
minimum the risk of accidental descent of the load, adequate precautions 
should  be  taken  to  reduce  to  the  minimum  the  risk  of  any  part  of  a 
suspended load becoming accidentally displaced.

When workers  are  employed  on electrical  installation,  which  are  already 
energized, insulating mats, wearing apparel such as gloves, sleeves, and 
boots as may be necessary should be provided. The workers should not 
wear any rings, watches and carry keys or other materials, which are good 



conductors of electricity.

All  scaffolds, ladders and other safety devices, mentioned or described herein 
shall be maintained in safe condition and no scaffold, ladder or equipment 
shall be altered or removed while it is in use. Adequate washing facilities shall 
be provided at or near places of work.

18.0 ACCIDENTS

The contractor shall immediately on occurrence of any accident at or about the 
site or in connection with the execution of the work report such accident to the 
SBI/  Bank/  Architect.  The  contractor  shall  also  report  immediately  to  the 
competent authority whenever such report is required to be lodged by the law 
and take appropriate actions thereof.

ADDITIONAL CONDITIONS FOR AIR CONDITIONING WORKS

Unless  otherwise  specified  in  Technical  specifications/  General  Conditions/ 
Special Conditions the additional conditions for Air Conditioning works shall be 
adopted. The Air  Conditioning works and other accessories shall  comply with 
latest IS (Indian Standard Codes).

1.0 GENERAL

These conditions are meant to amplify the specifications. If any discrepancy is 
noticed  between  these  conditions,  Specifications,  Bill  of  Quantities  and 
Drawings the most  stringent  of  the above shall  apply for  execution of  the 
work.

The materials, design and workmanship shall satisfy the specifications contained 
herein and Codes referred to. Where the technical specifications stipulate the 
requirement  in  addition  to  those  contained  in  the  Standard  Codes  and 
specifications  those  additional  requirements  shall  also  be  satisfied.  In  the 
absence  of  any  Standard/Specifications  covering  any  part  of  the  work 
covered in this tender document, the instruction/directions of Consultant will 
be binding on the contractor. The contractor shall quote as per specification 
and shall not be accepted to deviate from the same. No alternative offer shall 
be accepted for the works.

The  scope  of  this  section  is  to  describe  materials  and  systems  for  Heating, 
Ventilation & Air Conditioning (HVAC) which form together with the project 
documents, a complete volume of work and quality description.

All HVAC works shall be of high quality, complete and fully operational including 
all  necessary  items  and  accessories  whether  or  not  specified  herein.  All 
HVAC  works  shall  be  completed  in  accordance  with  the  regulations  and 
standards  to  the  satisfaction  of  the  Consultants.  The  general  provisions, 
special provisions and general requirements apply to the entire installation.

During the progress of work completed portion of the building may be occupied 



and  be  put  to  use  by  the  owner  but  the  contractor  shall  remain  fully 
responsible  for  the  maintenance  of  Heating,  Ventilation  &  Air-conditioning 
works till the entire work covered by this contract is satisfactorily completed 
by him and handed over to the owner.

Contractor  shall  calculate  the  capacities  for  areas  and  confirm  the  inside 
conditions specified in the basis of design. Contractor shall be liable to make 
do  any  changes/  modifications  to  the  system  for  achieving  the  inside 
conditions without any extra expenditure to the client.

2.0 RATING 

Rating of all items shall be appropriate for the conditions on the particular site on 
which the item will be used. All the equipment shall be fit for continuous work 
under  the  most  severe  conditions  of  site  and  shall  berated  for  the  following 
ambient condition.

Outdoor temperature           44º C
Temperature under shade   42º C

3.0 INSPECTION AND TESTING

The  Bank/  Consultant  reserve  the  right  to  request  inspection  and  testing  at 
manufacturer’s workshop at all reasonable times during manufacture of items 
for this contract. Tests on site of completed works shall demonstrate among 
other things 

That the equipment installed complies with specification in all particulars 
and is of the correct rating for the duty and site conditions.

That  all  items  operate  efficiently  and  quietly  to  meet  the  specified 
requirements.

The  contractor  shall  provide  all  necessary  instruments,  gauges,  flow  meter, 
Anemometer etc and labour for testing, shall make adequate records of test 
procedures  and  readings,  shall  repeat  any  tests  requested  by  Bank/ 
Consultants and shall provide test certificates signed by a properly authorized 
person. Such test shall be conducted on all materials and equipment’s and on 
completed work as called for by Bank/ Consultants.

If it is proved that the installation or part thereof is not satisfactorily carried out 
then the contractor shall  be liable for the rectification and re-testing of the 
same as called for by Bank/ Consultants at the cost of the contractor. The 
Bank/ Consultants decision as to what constitutes a satisfactory test shall be 
final.

The above general requirements as to testing shall be read in conjunction with 
any particular requirements specified elsewhere. A test house approved by 
Bank/ Consultants shall carry out all tests.

In  addition  to  the  ‘Initial’  test  the  Contractor  shall  also  give  two  or  three 



continuous running tests of the system, each of (3) three days duration, and 
each  one  during  the  full  specified  outside  conditions  (when  the  ambient 
conditions are close to the specified ambient conditions). The first running test 
may be  taken  on  the  completion  of  the  initial  test,  provided  the  ambient 
temperature and Humidity are near their peak.

4.0 SAMPLES AND CATALOGUES

Before ordering the necessary material for these installations, the contractor shall 
submit Technical data sheets for Compressors, Condensers, split units, Ductable 
units, Motors, Insulation material, Piping, insulation, grills , dampers & all other 
instruments & controls to the Bank/ Consultants for approval. A sample of every 
kind of material such as pipe, fittings, insulation of ducts etc., shall be supplied.

Also the contractor shall ensure that the dimensional details of the equipment fit 
into the allotted space provided in the building.

5.0 COMPLETION CERTIFICATE

On completion of the HVAC installation a certificate shall  be furnished by the 
contractor  countersigned  by  the  licensed  supervisor,  under  whose  direct 
supervision the installation was carried out.

6.0 INSTRUCTION/ MAINTENANCE MANUAL

The  Contractor  shall  prepare  and  produce  instruction,  operation  and 
maintenance  manuals  in  English  for  the  use,  operation  and  the 
maintenance of the supplied equipment and installations and submit to 
Bank/ Consultants in (6) copies at the time of handing over.

The manual shall generally consist of the following:
Description of the project.
Operating instructions.
Maintenance  instructions  including  procedures  for  preventive 

maintenance.
Manufacturers’ catalogue.
Spare parts list with prices.
Trouble shooting charts.
Schematic & control wiring diagrams.
Type and routine test certificates of major items.
One (1) set of reproducible ‘As Built’ tracings.

7.0 GUARANTEE:

At  the  close  of  the  work  and  before  issuance  of  final  certificate  of  virtual 
completion by Bank/ Consultants, the contractor shall furnish written guarantee 
indemnifying the owner against defective materials and workmanship for a period 
of one year after completion. The contractor shall hold himself fully responsible 
for re-installation or replacement free of cost to owner, the following:



Any defective work or material supplied by the Contractor.

Any  material  or  equipment  supplied  by  the  owner,  which  is  damaged  or 
destroyed as a result of defective workmanship by the contractor.

Any material  or  equipment damaged or destroyed as a result  of  defective 
workmanship by the contractor.

8.0 RATE ANALYSIS

At any time and at the request of Bank/ Consultants the contractor shall provide 
details or break-up costs and prices of any part or parts of the works.

9.0 PROFESSIONAL INTEGRITY AND TEAM SPIRIT

It is the intent of Bank/ Consultant that this project will be executed in a spirit of 
team and full professional integrity. Contractor is expected to cooperate with all 
the agencies involved in the project to fulfill this objective.

10.0 NOISE CRITERION

All  air  conditioning  equipment  and  materials  (like  indoor  units,  outdoor  units, 
motors,  ducts,  grilles,  acoustic  lining  etc.,)  will  be  selected,  designed  and 
installed  in  such  a  manner  that  the  inside  noise  criterion  for  all  conditioned 
spaces will  be in the range NC-30 to NC-35. The noise levels in conditioned 
occupied spaces due to all air conditioning equipment will not exceed 50 dB at 
125Hz when measured at any point in the occupied spaces less than 1.5 meter 
above floor level and not closer than 1.5 meter from any supply air register or 1 
meter from any return air grill.

When taking noise level measurements, the background noise level without the 
equipment operating shall be at least 7 dB below the actual background noise 
level when the equipment is in operation.

11.0 MODE OF MEASUREMENT

Each  unit  shall  be  measured  as  one  item  of  work  which  shall  consist  of: 
Outdoor unit & Indoor unit. 

Mode  of  Measurement  for  payment  of  items  of  ducting  and  piping  &  their 
insulation shall be as follows:

PIPING:  Shall  be measured in  units  of  length  along the center  line of 
installed pipes including all pipe fittings, flanges (with gaskets and nuts 
and bolts for jointing), unions, bends, elbows, tees, concentric and/or 
eccentric reducers, inspection pieces, expansion loops etc. The above 
accessories  shall  be  measured  as  part  of  piping  length  along  the 
center line of installed pipes and no special rates for these accessories 
shall  be  permitted.  The  quoted  unit  rates  for  center  line  linear 



measurement  of  piping  shall  include  all  wastage,  allowances,  pipe 
supports includes hangers,  MS channel, wooden bunches, nuts and 
check nuts, vibration isolator suspension where specified or required, 
and cost of excavation, bedding back filling and finishing as required to 
complete the piping installation as per the specification. None of these 
items will  be separately measured and paid for. However, all  valves 
(gate/globe  /butterfly  /check  -balancing/purge/drain  etc.),  strainers, 
orifice plates, temperature gauge, pressure gauges shall be separately 
measured and paid as per their individual unit rates, which shall also 
include  their  insulation  as  per  specifications,  piping  measurements 
shall be taken before application of the insulation. The cost shall also 
include any excavations and making masonry valve chamber with steel 
cover etc.

Piping will be measured in running lengths (Meters)
No special measurement of bends, elbows, reducer, expander, tees, 

cross etc.  will  be made.  All  such fittings /  accessories will  be 
treated as normal piping.

The length of  the piping including accessories and fittings will  be 
measured along the center line of piping.

PIPING INSULATION:  Shall  be  measured in  units  of  length  along the 
centerline of the installed pipe, strictly on the same basis as the piping 
measurements  described above.  The linear  measurements  shall  be 
taken before the application of the insulation, it may be noted that for 
piping  measurements,  all  valves,  orifice  plates  and  strainers  are 
separately measurable and their  quoted unit  rates  shall  include the 
insulation cost in the valve required and as specified.

No separate measurement of insulation shall be made for fittings such 
as bends, elbows , reduces, expander , tees , crosses , flanges , etc., 
All  such insulation shall  be linear in meters measurement along the 
center line of piping.

ELECTRICAL WORK: All cables shall be measured in running lengths as 
finally  installed  at  site.  No  wastage  measurement  will  be  allowed. 
Control cable/ wiring for a plant inside the plant room shall be treated 
as a lump sum item.  All measuring instruments indicating lamps, etc 
shall  form  part  of  the  equipment  specified  and  no  separate 
measurement shall be made for such items.

12.0 TESTS AT SITE:

GENERAL:
The Contractor  must  perform all  inspection  and tests  of  the  system as a 
whole and of components individually as required, under the supervision of 
the Engineer, in accordance with the provisions of the applicable ‘ASHRAE’ 
standards or approved equal and as per site requirements. All tests shall be 
recorded in the format approved by Bank/ Consultant.

PIPING SYSTEM:
In general pressure tests shall be applied to piping only before connection of 



equipment and appliances. In no case shall piping, equipment appliances be 
subjected to pressures exceeding their test ratings. Tests shall be completed 
and approved before insulation is applied. After tests have been completed, 
the system shall be drained and cleared of all dust and foreign material. The 
prescribed pressure shall be maintained at least three complete days of 24 
hours each.

ELECTRICAL EQUIPMENT:
All  electrical  equipment  shall  be  cleaned  and  adjusted  at  site  before 
connection of power. The contractor as per relevant IS/ IE rules shall carryout 
the following minimum tests.

Wire and cable continuity tests: Insulation resistance test for phase to phase 
and phase to earth and phase to neutral on all circuits and equipment, using a 
1000 volt Megger. The earth resistance between conduit system and earth 
must not exceed half (0.5) OHM.

The phase rotation tests: Operating tests on all protective relays to prove their 
correct operation before energizing the main equipment including secondary 
injection test at site. Operating tests on all starters, circuit breakers etc.

PERFORMANCE TESTS:
The installation as a whole shall be balanced and tested upon completion and 
all relevant information including the reports to be handed over to engineer-in-
charge.

13.0 MAINTENANCE

In  case  of  poor  workmanship  or  system  breakdown  the  contractor  shall 
repair/replace the defective parts without any extra expenses to the client. This 
clause shall be in vogue till the guarantee period of the system.

14.0 PENALTY OTHER THAN LIQUIDATED DAMAGES

In case the units supplied by the manufacturer is not within the specified limits as 
per tender schedule he shall compensate them for client the expenses incurred 
by virtue of power or any other means. Over and above he shall compensate for 
the  expenses  incurred  in  running  the  plant  until  it  is  put  back  to  the  rating 
specified  and confirmed by  Bank/  Consultants/  owner.  In  case the  job  is  not 
completed within the stipulated time, the contractor shall be penalized at rate of 
0.5% of the total contract value per week of delay up to a maximum of 10% of the 
total contract value.

 

TECHNICAL SPECIFICATIONS

SPLIT / CASSETTE AIR CONDITIONERS



1.0 SCOPE

The scope of work envisaged for the project is design, manufacture, shop testing, 
supply, unloading at site, store at site, installation, testing & commissioning of an 
Air-conditioning  System  by  Air-cooled  Split/  Cassette  Air-conditioners 
incorporating other ancillary work.

The tender specifies scroll compressors to minimize the mechanical losses and 
thereby enhancing  the  equipment  efficiency.  Tenderer  shall  quote  accordingly 
indicating the equipment capacity vis-à-vis power consumption. The scope of this 
section covers the supply, installation, testing & commissioning of cassette/ split 
air conditioners.

2.0 HIGH WALL MOUNTED UNITS
High Wall mounted units must be compact & stylish design that does not detract 

from the Décor of the room.
The  unit  shall  be  pre  charged  with  first  charge  of  R32  /  R407c  /  R410a 

refrigerant.
Additional charge shall be added as per refrigerant piping at site.
Each  indoor  unit  must  have  electronic  expansion  valve  operated  by 

microprocessor  thermostat  based  temperature  control  to  deliver  cooling/ 
heating as per the heat load of the room.

The unit must have provision of adding drain pump kit if required & specified. The 
drain pump must be suitable to lift drain up to 1000 mm from the bottom of the 
unit.

Unit  must  be  insulated  with  sound  absorbing  thermal  insulation  material, 
polystyrene/  Polyethylene  foam.  The  noise  level  of  unit  at  the  highest 
operating level shall not exceed 46 dB (A), at a vertical distance of 1.5 m from 
the grill of the unit.

The unit shall be supplied with Resin Net filter with Mold Resistance. The filter 
shall be easy to remove, clean & re install.

The unit grille must be washable with soap solution.
It  shall  be  possible  to  set  minimum  5  steps  of  discharge  angle  by  remote 

controller. 
It shall be possible to fit drain pipe from either side of the unit (Left or right).
The unit  will  be  connected  in  series  to  a  suitable  outdoor  unit  &  it  must  be 

possible to operate the unit independently, through corded/ cordless remote 
specified  in  the  bill  of  quantities.  The  unit  will  be  further  connected  to 
Intelligent Building Management System (To be supplied by other vendors) & 
it shall be possible to operate the unit through this IBMS system.

The unit shall be supplied with following from the factory with following:
Operation Manual
Installation Manual 
Installation panel
Paper pattern for installation 
Insulation tape/ Clamps/ Screws.

3.0 GENERAL

The  unit  shall  be  completely  factory  assembled,  wired  &  tested  and  shall 



generally comprise the following:
Weatherproof  outside  located  air-cooled  condensing  units  complete  with  air-

cooled condensers with copper tube and extended aluminum fins, axial flow 
fan with direct driven motor, hermetic/semi hermetic scroll  compressor with 
refrigerant cooled drive motor, starter, safety control viz. HP/ LP/ OP cut-outs, 
single phase preventers etc.

The indoor unit shall comprise of the cooling coil, evaporator blower with motor & 
drive set, thermostat, thermostatic expansion valve, filters etc.

Casing shall be made of G.I. sheet finished with polyester powder coating for 
corrosion resistant and attractive finish.

Air filter shall be synthetic non-woven fabric having large surface area and dust 
holding capacity as well as easily cleanable and washable. The efficiency of 
filter shall be 90% down to 10 micron.

The inside of the indoor units shall be suitable insulated with acoustic insulation. 
The  drain  pan  shall  be  adequately  insulated  to  prevent 
sweating/condensation at the bottom of the tray.

Timer shall be provided to stagger & sequence the operation of evaporator fan 
and compressor.

3.1 COMPRESSOR
The compressor shall be rotary type with maximum energy efficient ratio (EFR). 

The compressor may be hermetic type.
Internal  thermostat shall  be embedded in the winding of  the motor  to protect 

against overheating.
Compressor  shall  be  mounted  on  suitable  vibration  isolator  preferably  spring 

type.
The unit shall  be provided with force fed lubrication with the aid of a positive 

displacement reversible oil pump.
Tenderer shall furnish compressor performance curve at various load.
Crankcase heater shall be provided to prevent high solubility of refrigerant in oil 

during idle periods. The heater shall be automatically energized on tripping of 
compressor.

3.2 AIR COOLED CONDENSER
Selection of condenser shall be based on worst ambient condition and to match 
with the capacity of the A.C. unit. It shall comprise of copper tube & mechanically 
bonded aluminum fins. The unit shall be suitable for remote outdoor installation 
and hence shall be of weatherproof construction. The unit shall also house the 
direct driven axial flow fans. The condenser fan motor shall have IP 55 protection 
class. Suitable bird at fan inlet and outlet shall be provided.

Condenser shall be complete with the following accessories:
Hot gas inlet & liquid outlet with shut off valve.
Relief & purge valve.
Sub-cooling circuit.

3.3 COOLING COIL
The cooling coil shall be extended fir and tube type. Velocity of air across coil 
face shall not be more than 500 FPM. The copper tube minimum OD shall be 16 
mm while minimum number of fins per inch shall be 12.



3.4 EVAPORATOR BLOWER
The blower shall be DIDW (Double Inlet Double Width) type with forward curved 
impeller  blade  for  noise  free  operation.  The  blower  shall  develop  min.  Static 
pressure (external) 40 mm WG at the desired delivery. The blower motor shall 
have adequate safety over BHP and same shall be of IP44 protection class.

3.5 CONTROLS & INSTRUMENTATIONS
Following refrigeration controls & safety cutouts shall be provided:

Thermostatic expansion valve
Pilot solenoid valve
HP & LP cutout
Adjustable thermostat
OP cutouts
Refrigerant line filter drier.

3.6 REFRIGERANT COPPER PIPING
16  gauge  copper  tubing  shall  be  used  to  make  connections  to  equipments 

wherever required.
Flare fittings e.g. flare nuts, tees, elbows, reducers etc. shall be of brass.
The  pipes  and  fittings  shall  be  connected  by  means  of  welded  joints.  The 

connections to gauges, controls etc. (if any) shall be with soft copper tubing 
and flare fittings.

Refrigerant piping routing shall be decided by Architect/ Engineer-in-Charge.
The refrigerant piping installation shall be as per drawing.

3.7 DRAIN PIPING
All  condensation  drainage shall  be  pitched in  the  direction  of  flow to  ensure 

adequate drainage with an adequate trap seal to prevent leakage/infiltration.
Provide pitch of 20 mm per meter for a smooth drainage of condensate.
Condensate drain piping fixing shall be as per drawing.
The routing of drain piping shall be decided by Architect/ Engineer-in-Charge.
The material for the drain pipe is hard drawn heavy duty flexible PVC pipe.
Drain piping supporting shall be as per drawing.

3.8 ELECTRICAL EQUIPMENT
All electrical equipment shall be cleaned and adjusted at site before connection 

of power. 
For Split/ Cassette each unit should have a separate control panel. The control 

panel  shall  be  provided  with  indicators  to  show  and  control  the  various 
working  parameters  of  the  machines.  Each machine  shall  have a  remote 
control unit (cordless) for total control of the equipment.

Electrical  cabling for  ODU & IDU from the  control  panel  of  the  unit  shall  be 
included in  the  equipment  cost  and should  be  done with  armored copper 
conductor PVC insulated cable of approved makes only.

The cabling to the main control  panel of each A.C. unit shall  be done as per 
drawings  or  instruction  from  Engineer-in-Charge  and  shall  be  done  in 
concealed conduit using copper flexible wires in BEMS conduit as per tender 
specification.

.
4.0 TESTING OF AIR CONDITIONING SYSTEM



Routine and types tests for various items of equipment’s shall be performed at 
the contractor’s work and the test certificates furnished. Functional test shall 
be conducted at site.

The  performance  test  to  determine  whether  or  not  the  full  indent  of  the 
specification is met shall be conducted by the contractor. After notification to 
the Employers that installation has been completed and the plant has run 
continuously for a period of at least two weeks. 

The contractor shall conduct test under the direction of the Architect and in the 
presence of Employers representatives, such test as specified to establish the 
capacity of various equipment supplied and installed by the contractor.

The contractor shall operate test and adjust the air conditioning system units, 
fans, motors all air conditioning appliances including adjustment of regulators, 
dampers etc.

All test equipment. Labour, operating personnel, oil and refrigerant required for 
this test shall be furnished by the contractor to enable the plant to be put in 
continuous  running  test  for  a  period  of  3  days  after  all  other  tests  and 
adjustments have been made.

The contractor  will  be  provided with  electrical  power  water  for  testing  by the 
client.  The performance test  shall  be conducted during peak summer and 
peak monsoon.

Each unit shall be factory assembled & tested. A test certificate shall be furnished 
for each unit delivered.

5.0 GENERAL NOTES

These specifications are for work to be done, items to be supplied and materials 
to be used in the works as shown and defined on the drawings and described 
herein all  under supervision and to  the entire satisfaction of  the Architect/ 
Consultant & owner.

The workmanship is to be the best available and of a very high standard, use 
must be made of specialist  tradesmen in all  types of work and necessary 
allowance must be made for the same in the rates quoted.

The materials and items to be provided by the contractor shall be the best of their 
respective  kinds  as  specified  in  the  tender  and  in  accordance  with  the 
samples  approved,  where  materials  or  products  are  specified  in  these 
specifications and/ or Bill of Quantities by the name of the manufacturer of the 
brand name, trade name or catalogue reference, the contractor will require to 
obtain  prior  approval  of  the  Architect/  Consultant  and  owner  for  using 
substitute material or product. 

The contractor shall produce all invoices, vouchers or receipted accounts for any 
materials if called upon to do so by the Architect/ Consultant and owner. 

Samples of all materials are to be submitted to the Architect/ Consultant/ owner 
for his approval before the contractor orders or delivers in bulk in the site. 

Samples together with their packing are to be provided by the Contractor free of 
charge and approved samples will be retained by the owner and designer for 
comparison with the materials which will be delivered to the site.

Should any materials be rejected by the Architect/ Consultant/ owner, they will be 
removed from the site at the Contractor's expense. Also the contractor will be 
required to submit specimen finishes of colors, fabrics, etc. for approval of 
Architect/ Consultants/ owner before proceeding with the works. 

Should it be necessary to prepare shop drawings, and then four copies of such 



drawings shall be submitted for approval of the Architect/ Consultant who will 
retain two copies, all at the Contractor's expenses.

6.0  CIVIL,  ELECTRICAL  AND  ALLIED  WORKS  RELATED  TO  AIR 
CONDITIONING & VENTILATION WORK

All civil, electrical and allied works related to Air Conditioning & Ventilation work 
such as support for outdoor units, support for indoor units, cutting of holes for 
passage of ducts, refrigerant piping, drain piping, electrical cabling from ODU & 
IDU and the distribution wiring from the TPN Units provided by the other agency 
by the side of the machine. Opening for fresh air etc. & making good of same will 
be done by the Air-conditioning Contractor. The rates for above items mentioned 
shall  be  included  in  the  A.C.  Contract.  No  extra  cost  for  the  above  will  be 
admissible for any reason.

NOTE: All out – door units shall be mounted on balcony types MS angle frame 
structure. The MS angle frame structure shall be painted with enamel paint. The 
shade of the paint shall be approved by the architect/ client.

 

TECHNICAL DATA SHEET

Tenderer  shall  furnish  the  following  technical  data  of  the  equipment  and 
accessories offered by them as per the scheme and bill of quantities.

S. 
No. Description Unit Condition of 

services
Indoor Unit/ Evaporator Unit

1 Unit no./ model No.
2 Manufacturer
3 Operating weight KG
4 Overall dimension M
5 Dimension of coil M
6 Finned area Sq. M
7 No. of rows Nos.
8 Fins per cm Nos.
9 Tube Dia MM
10 Thickness of tubes MM
11 Fin Material
12 Air quantity M 3 /hr
13 Fan outlet velocity M/s
14 No. of blower Nos.



15 Dia of blower MM
16 Fan speed RPM
17 Total static pressure MM WG
18 Motor rating HP
19 Type of air filters/thickness/No.

Type & Make of Electrical items
1 Type
2 Size (Dia) MM
3 Air quantity Cum/ hr
4 BHP/ Offered motor HP

Compressor
1 Type: Reciprocating/ screw/ rotary/ scroll
2 Make
3 Model
4 Refrigerant R-22

Condenser
1 Type
2 Make
3 Model
4 Tube Material
5 Tube thickness MM
6 Tube diameter MM
7 No. of tubes Nos.
8 Type of tubes/ finning
9 Design pressure
10 Test pressure

TOTAL POWER CONSUMTION OF THE UNIT:-
1 For 5.0 TR Cassette Unit 
2 For 4.0 TR Cassette Unit 
3 For 3.0 TR Cassette Unit 
4 For 2.0 TR Cassette Unit 
5 For 2.0 TR Hi Wall Split Unit
6 For 1.5 TR Hi Wall Split Unit 
7 For 1.0 TR Hi Wall Split Unit

TOLERANCES:-
1 Voltage



2 Power Factor
3 Frequency

PIPES & FITTINGS:-
1 Material
2 Thickness / Diameter

INSULATION MATERIAL:-
1 Material
2 “K” c Mean temperature Value at 10
3 Density

CABLES:-
1 Make
2 Type
3 Grade

FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2024 
between  the  STATE  BANK  OF  INDIA,  RBO-5,  ELURU,  VIJAYAWADA AO 
(Hereinafter referred to as the “Employer/ Owner/ client” which expression shall, 
unless excluded by or  repugnant  to  the  context,  includes its  successors  and 
assigns)  of  the  ONE  PART  and  ___________  of  ___________(Hereinafter 
referred  to  as  “Contractor”  unless  excluded  by  or  repugnant  to  the  context, 
includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out AIR CONDITIONING WORKS AT 
PROPOSED  NEW  PREMISES  OF  TOWN  BRANCH  AT 
JANGAREDDYGUDEM,  ELURU,  ELURU  DIST..,  ANDHRA PRADESH  and 
shall herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited 
sealed tenders from experienced, resourceful and bonafied contractors vide his 
Notice Inviting Tender (No._______________dated._____).

WHEREAS the contractor  submitted his  Tender  Documents containing Notice 
Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special 
conditions, Schedule of approximate quantities and rates , Form of Agreement, 
General  Specification,  Approved  manufacturers/  natural  source  of  materials, 
Declaration, Technical  Specifications as in Schedule of  Quantities etc.  for  the 
above said project, (Hereinafter collectively referred to as the “said conditions”), 
duly signed on each page as a token of his acceptance of the same, along with 
requisite Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was 



found to be most suitable for the project.

AND  WHEREAS  the  Employer  has  accordingly  issued  the  work  order 
(No._____dt.__________) to the contractor subject to his furnishing the requisite 
Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his 
letter  of  acceptance  NO.____________  dt.______________  and  has  also 
deposited with the Employer a sum of Rs._____________ which with the Earnest 
Money of  RS._________ forms the  requisite  Security  Deposit  @ 2 % of  the 
accepted Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

This Article of Agreement.
Tender Document submitted by the Contractor including the “said conditions”, 

N.I.T and Schedule of quantity.
All correspondence between the Employer and the Contractor from the date 

of issue of   N.I.T and the date of issue of work order.
Work order No. ______________dt.______________

2)   In consideration of the payments to be made to the Contractor as hereinafter 
provided the Contractor shall upon and subject to the said conditions, execute 
and complete the contracted project works shown upon the said drawings etc. 
and such further detailed drawings as may be furnished to the contractor by the 
said Employer and described in the said Specifications and the said Schedule of 
Quantities.

3) Notwithstanding  what  are  stated  in  the  N.I.T  conditions  of  Tendering, 
Conditions of Contract of herein stated before, the Employer reserves itself the 
right  of  altering  the  drawings  and  the  nature  of  the  work  and  addition  to  or 
omitting  any  items  of  work  or  of  having  portions  of  same  carried  out 
departmentally or otherwise and such alterations or variations shall be carried out 
without prejudice to this contract.

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be 
treated as forming part of this agreement and parties hereto will respectively be 
bound thereby and to abide by and submit  themselves to the conditions and 
stipulations and perform the same on their parts to be respectively observed and 
preferred.

5)  Any dispute arising under this agreement shall be referred to the Arbitration in 
a  manner  specified  in  the  General  Conditions  of  the  Contract  and  all  legal 
disputes shall be limited within the territorial jurisdiction of the Hyderabad thereto. 
The decision of the arbitration shall be final and binding on both the parties. 

IN WITNESS WHEREOF THE PARTIES  to their present have here under set 
and subscribed their hands, the     day, month and year first above written.

Signed and delivered for and on behalf of 



State Bank of India, Shri.____________________ its duly authorized official, In 
the presence of –
1. (Name and Address)

2.  (Name and Address)

Signed and delivered for and on behalf of 

The Contractor _________________by Shri__________________________ his 
duly authorized official, in the presence of –

1. (Name and Address)

2.  (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE

DECLARATION

The Regional Manager,
State Bank of India,
Regional Business Office-5,
ELURU,
Andhra Pradesh.

     I/We have inspected the site i.e. PROPOSED NEW PREMISES OF TOWN 
BRANCH  AT  JANGAREDDYGUDEM,  ELURU,  ELURU  DIST..,  ANDHRA 
PRADESH and I/We have made me/ us fully acquainted with the local conditions 
in and around the sites of works and Lay out drawings of works, drawings of 
each items etc. complete. 

     I/We hereby declare that I/ We have carefully gone through the conditions laid 
down  in  the  Notice  Inviting  Tender,  General  notes,  General  Conditions  of 
Contract, Special conditions, Schedule of approximate quantities and rates, Form 
of Agreement, General Specification, Approved manufacturers/ natural source of 
materials (i.e. all parts of Technical bid), Technical Specifications of schedule of 
quantities (i.e. all parts of Price bid), and clearly understood all the same and on 
the  basis  of  the  same  I/  We  have  quoted  our  rates  in  the  Schedule  of 



Quantities/BOQ attached with the tender documents.

      We accept all the terms and conditions of tender documents. We will abide by 
the technical specification mentioned in the tender. We here by undertake to use 
only specified material/ make as per the tender schedule. I/ We hereby declare 
that,  in particular during execution of  all  works at  site;  it  will  be my/  our sole 
responsibility to strictly adhere to/ meticulously follow the General Specification, 
Approved manufacturers/ natural source of materials, Technical Specifications of 
schedule of quantities, all drawings of layout and items.

For any type of deviation (to any of above or subsequent instructions), it will be 
my/ our responsibility to obtain the written instruction of the Engineer-in-charge 
for the same failing which it shall be deemed that I have carried out any such 
deviations  at  my own and  I  shall  be  duty  bound  to  replace  the  all  deviated 
material/  works  from the  site  at  my/  our  cost  as  well  as  I  shall  be  liable  to 
penalized by the employer as deemed fit and for all such loses made thereof, I/ 
we shall not have any right to arbitrate in any manner.

 I/ We hereby declare that I/ We shall obtain necessary drawings of items from 
employer in time and also shall  uniformly maintain such progress as may be 
directed by the employer to ensure completion of same within the target date/ 
time as mentioned in the tender document.

Date:                                                                            Signature and seal of 
Contractor/ Tenderer

Witness:

1.

2.

PROFORMA FOR 
RUNNING A/C BILL

Name of Contractor/ Agency :

Name of Work :

Sr. No. of this Bill:

No. & Date of previous Bill :

Reference to Agreement No. :



Date of Written order to commence :

Date of Completion as per Agreement :
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Note:

1. If part rate is allowed for any items, it should be indicated with reasons for 
allowing such a rate. Net Value since previous bill.

2. If ad-hoc payment is made, it should be mentioned specifically.

MEMORANDUM FOR PAYMENT

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _  
_

FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ 
_ 

R/A BILL NO.

1.  Total  value  of  work  done  since  previous  bill  (A) 
Rs......................



2.  Total  amount  of  secured  advance  due  since  Previous  Bill  (B) 
Rs......................

3.  Total  amount  due  since  Previous  Bill  (C)  (A+B) 
Rs......................

4. PVA on account of declaration in price of Steel, Cement and 
other materials and labour as detailed in separate statements 
enclosed. 

Rs.....................

5.  Total  amount  due  to  the  Contractor 
Rs......................

OBJECTIONS

6.    i)  Secured  Advance  paid  in  the  previous  R/A 
Rs......................

     
      ii) Retention money on value of works as per accepted 
          tenders  up  to  date  amount 

Rs......................

                   Less  already  recovered 
Rs......................

                   Balance  to  be  recovered 
Rs......................

      iii)  Mobilization  Advance,  if  any 
Rs......................

           
           (a)  Outstanding  amount  (principal+interest)  as  on  date 

Rs......................

           (b)  To  be  recovered  in  this  bill 
Rs......................

Any other Departmental materials cost to be
recovered as per contract, if any                                  Rs......................

Any other Departmental service charges to be
recovered if any, as per contract (water, power 
etc.) enclose statement.                                               Rs......................



The  bill  amount  to  Rs.  -----------------  (both  figures  and  words)  has  been 
scrutinized  by  us  after  due  checking  of  the  measurements  of  work  as 
required and is recommended for payment.

Date:------------------------- 

Signature of Architects
with Seal

The bill amount to Rs.-----------------certified by Architects has been scrutinized 
by me after due test checking of measurements of works as required and is 
recommended for payment for an amount of Rs...................................

Date : -----------------------------

Signature of Banks Engineer

STATUTORY DEDUCTION:

         i) Total Amount due (E)                       Rs. -----------

         ii) Less I.T. Payable                            Rs. -----------

         iii) Less S.T. Payable                          Rs. -----------

         iv) Net Payable                                   Rs. -----------

This figures given in the Memorandum for payable has been verified and bill 
passed  for  payment  ----------------------------------------------------------------  (in 
words and figures)



Date:----------------------                                            Signature of the Branch Head

LIST OF APPROVED MAKES

S. 
No
.

ITEMS APPROVED MAKE/ BRANDS

1 Split/cassette unit Voltas/  Blue  Star/  Carrier/  LG/  Hitachi/  Daikin/  O-
General/ Mitsubhishi heavy/ Panasonic

2 Starter/switch gear Siemens/ Larsen & Toubro/ Crabtree

3 Power cables CCI/ Gloster/ Finolex

4 Control cable - DoTender

5 GSS sheet SAIL/ TATA/ Jindal

6 Nitrile Rubber Armaflex/ K Flex/ EQUIVAL

7 Hard PVC Pipes (UPVC) Supreme/ Prince/ Dutron/ Astral

8 Thermocole. Breadshell/ Equivalent

9 Copper Pipe Mandev/ Rajco/ Totaline

10 Multi function meter Conserve/ Siemens/ L & T/ Schneider

11 Armored Cable Finolex/ Universal/ Polycab/ RR Kabel/ Polycab

12 Miniature  Circuit 
Breaker ABB/ MOS/ L&T/ Merilin Gerin

13 Flexible Cable Finolex/ Universal/ Polycab/ RR Kabel/ Polycab

Note: Contractors has to submit samples as advised by the Architect / Bank and 
shall execute / use Article as approved by the Architect / Bank engineer.

IS CODES PERTAINING TO AIR CONDITIONING WORKS

I.S. 3696       Safety code for scaffolds and ladders



I.S. 660         Safety Code for Mechanical Refrigeration

I.S. 659         Safety Code for air conditioning

I.S. 3016       Code of Practice for Fire precautions in welding and cutting 
operations

I.S. 818         Code of practice for safety and health requirements in 
electrical and gas welding
and cutting operations.

I.S. 5216       Code for safety procedure and practice in electrical works

 

FORMAT OF BID SECURITY DECLARATION FROM BIDDERS IN LIEU OF 
EMD/ISD

(On Bidders Letter Head)

The Regional Manager,
State Bank of India,
Regional Business Office-5,
ELURU,
Andhra Pradesh

Dear Sir/s,

Ref: TENDER  FOR  AIR  CONDITIONING  WORKS  AT  PROPOSED  NEW 
PREMISES OF TOWN BRANCH AT JANGAREDDYGUDEM, ELURU, ELURU 
DIST.., ANDHRA PRADESH.

I/  We,  the  authorized  signatory  of  M/s  ___________________________, 
participating  in  the  subject  tender  No.__________________  for 
_______________, do hereby declare: 

(i)That I/ We have availed the benefit of waiver of EMD while submitting our offer 
against the subject Tender and no EMD being deposited for the said tender. 

(ii)That in the event we withdraw/modify our bid during the period of validity (or) I/ 
We fail to execute formal contract agreement within the given timeline (or) I/ We 
fail to submit a Performance Security within the given timeline (or) I/ We commit 
any breach of Tender Conditions/ Contract which attract penal action of forfeiture 



of EMD/ ISD and I/ We will be suspended from being eligible for bidding/ award 
of all future contract(s) of State Bank of India for a period of one year from the 
date of committing such breach. 

Signature and Seal of Authorized Signatory of bidder 

Name of Authorized Signatory __________________________ 

Company Name__________________ 

Date: 

Place:






