
Tender 
ID 

AMR/VIJ/ELR/04

Date 28/10/2025

STATE BANK OF INDIA
REGIONAL BUSINESS OFFICE, ELURU

INVITES BIDS
THROUGH E-TENDERING PROCESS

FOR
AIR CONDITIONING WORKS AT PROPOSED NEW PREMISES OF 
SANIVARAPUPETA, ELURU, ELURU DIST., ANDHRA PRADESH

Manufacturers, Contractors/ Approved Dealers of Diakin, Carrier, Voltas, Blue star,  
Mitsubishi, LG and Hitachi are only eligible.(Contractors/Vendor should submit proof of 

the same)
Note: Firm should possess valid digital signature for this tender

Last date for submission of e-Tender: 3:00 P.M. (IST) on 03.11.2025

Opening of e Tenders: 4:00 P.M. (IST) on 03.11.2025

The Regional Manager,
State Bank of India,

Regional Business Office-5,
NR PETA, SBI MAIN BUILDING

ELURU, Eluru Dist..,
Andhra Pradesh – 534006.

CONSULTANT - 

ARCHITECT
BURMAN ET.AL

1-79/1, Kothapet, Near Balapur, Balapur Mandal, 
RR District, Hyderabad, Telengana-500005. 

Mob: 8125196178, 8328251857
9811210589, 8800147589.

E-mail: burmanetal2008@gmail.com 
 burmanetalhyd@gmail.com  .  

Signature of Bidder                                                                                                     Page No. 1 of 54 

mailto:burmanetalhyd@gmail.com
mailto:burmanetal2008@gmail.com


INDEX

S. 
No. Description Page No.

1 Tender Notice Preface 1

2 Index Preview page 2

3 Notice Inviting Tender 3

4 Instructions to tenderer 6

5 Form of Tender Submission 11

6 General Conditions of Contract 12

7 Special Conditions of Contract 29

8 Additional Conditions for Air conditioning works 35

9 Technical Specifications 37

10 Form of Agreement 48

11 Declaration 50

12 Format of Running Account Bill 51

13 Memorandum of Payment 52

14 List of Approved makes of materials 54

15 IS Codes 54

16 Priced Bid na

17 Drawings na

Signature of Bidder                                                                                                     Page No. 2 of 54 



NOTICE INVITING TENDER (NIT)

      Online Tenders were invited by State Bank of India for the below mentioned work from the 
Manufacturers, Contractors/Approved Dealers of Diakin, Carrier, Voltas, Blue star, Mitsubishi,  
LG, Panasonic and Hitachi are only eligible.(Contractors/ Vendor should submit proof of the  
same)

1 Name of the work AIR  CONDITIONING  WORKS  AT  PROPOSED  NEW 
PREMISES OF SANIVARAPUPETA,  ELURU,  ELURU DIST.., 
ANDHRA PRADESH.

2 Details of Architect BURMAN ET.AL.
Ph.No. 8125196178

3 Date  and  Time  where 
tender forms are available 

Available from  28.10.2025 to 03.11.2025

at          (i).  https://etender.sbi/
             (ii). SBI Procurement news.

4 Time  and  last  date  of 
submission  of  online  e-
Tender

Up to 3.00pm on 03.11.2025

5 Place, Time & Address for 
submission  of  e  -  tender/ 
contact  person/  telephone 
No./ email address.

Up to 3.00 pm on 03.11.2025

A) Tender documents (as specified) through online at
    https://etender.sbi/ 

B) EMD, Tender fees credit proof physically at the Address:

State Bank of India, 
Regional Business Office-5,
NR PETA, SBI MAIN BUILDING
ELURU,
Eluru Dist..,
Andhra Pradesh – 534006.

6 Date,  Time  and  Place  of 
opening of e - Tenders

On 03.11.2025 at  3:30 PM 

State Bank of India, 
Regional Business Office-5,
NR PETA, SBI MAIN BUILDING
ELURU,
Eluru Dist..,
Andhra Pradesh – 534006.

7 Quantum  of  Earnest 
Money Deposit (EMD).

Rs.  6,200.00 /-  (Demand  Draft  drawn  in  favor  of  Regional 
Manager, State Bank of India payable at ELURU).

8 Quantum  of  Security 
Deposit (SD).

1.  Initial  Security  Deposit  (ISD)  –  2%  of  the  Tender  value 
including EMD. 

2. Retention Money- Deductible in running bills @ 10% of the 
value  of  work  and  Total  deductible  is  5%  of  value  of  work 
including EMD, ISD.

9 Estimated cost Rs. 6.20 Lakhs + GST
10 Terms of payment of Bills 1. No Advance will be paid.
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11 Penalty  clause/  Liquidated 
Damages

@ 0.5% of  the value of  work per  week of  delay subject  to  a 
maximum penalty of  5% of the value of work  would be strictly 
imposed.

12 Stipulated  time  for 
completion  of  the  work/ 
supply.

THREE WEEKS

13 Validity  period  of  the 
tender.

90 days from last date for receipt of tender 

14 Eligible Taxes A) Income  Tax  will  be  deducted  at  source  as  per  Govt. 
Guidelines.

B) Reimbursement of GST will be made only on submission of 
proper GST invoice as per applicable GST provisions/Rules. The 
contractor should comply with the following;

• Contractor should have GST Registration Number. 
• Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provisions/Rules.
• In  case of  Correction in  the bills  after  scrutiny,  contractor 

should submit fresh bills for payment.
• Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit of 
GST paid to the contractor.

• The GST Number of State Bank Of India are

For Andhra Pradesh state- 37AAACS8577K1ZO
For Telangana State         - 36AAACS8577K1ZQ
For Pondicherry U.T        - 34AAACS8577K1ZU

15 Electronic Payment Electronic  payment  shall  be preferred.  All  the contractor  must 
furnish contact details for communication in addition to, 

➢ Name of the bank 
➢ Name of the branch
➢ Account number 
➢ Name of the account holder as in the bank account  
➢ IFSC No of the branch 
➢ PAN number.

 
16 For further Clarifications on 

Technical  matters  & 
Agency  for  arranging  e 
-tender/ online bidding

1. All e-Tender/Online bidding related issues, contact
M/s. e-Procurement technologies Limited, Ahmedabad.

Primary Contact Numbers:- Anshul Juneja,  Ph: 079-68136809/ 
6815/ 6824, 9879996111, Email: anshul@auctiontiger.net

♦ Dinesh. B: - 9510812960, dinesh.bagresha@eptl.in
♦ Devendra. R: - 9510812971, devendra.r@eptl.in
♦ Nandan Valera: - 9081000427, nandan.v@eptl.in
♦ Fahad Khan: - 9904406300, fahad@eptl.in
♦ Nikhil Khalas: - 9374519729, nikhil@eptl.in 

2. All Technical specification related issues, contact
A. Rajasekhar, Manager (Electrical), Ph: 9652944156

17 Defect Liability Period. One year from date of Virtual Completion
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18 Any additional Information The quoted rate should be inclusive of materials, labour, wages, 
fixtures,  transportation,  installation,  all  taxes  (excluding  GST), 
wastage’s,  Octroi,  machinery,  temporary  works  such  as 
scaffolding,  cleaning,  overheads,  profit,  statutory  expenses, 
incidental charges and all related expenses to complete the work

MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER

 Scan copy of declaration copy duly signed by the respective bidder to be uploaded.

 Scanned copy of D.D/ B.C of EMD must be uploaded and physically the same needs to be 
submitted at given address within due date of tender.

 Scan copy of technical specifications of AC model shall be supplied by the respective bidder to 
be uploaded.

 Scan copy of valid Authorized dealership letter from approved brands of Air Conditioners of 
respective bidder to be uploaded.

 The signed and scanned copy of entire tender document in pdf format which is downloaded 
from https://etender.sbi/.

♦ Any clarifications sought after opening of the tenders will not be entertained at any cost. Firm should 
visit the website till last date of submission for changes/ corrigendum if any.

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next  
working day at the same time.

♦ The BANK reserves the right to cancel or postpone the tenders at any stage without assigning any  
reason.

For and behalf of State Bank of India,
The Regional Manager,

State Bank of India,
Regional Business Office-5,

ELURU, 
Vijayawada AO.
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INSTRUCTIONS TO THE TENDERER

1.0 NAME OF WORK

Sealed Tenders are invited by State Bank of India for the work of AIR CONDITIONING WORKS AT 
PROPOSED  NEW  PREMISES  OF  SANIVARAPUPETA,  ELURU,  ELURU  DIST..,  ANDHRA 
PRADESH.

1.1 SITE AND ITS LOCATION

The proposed work is to be carried out at: 
New Premises,
SANIVARAPUPETA
Eluru
Eluru Dist..,
Andhra Pradesh - 534006.

2.0 TENDER DOCUMENTS

2.1  The  work  has  to  be  carried  out  strictly  according  to  the  conditions  stipulated  in  tender 
consisting the following documents and the most workmen like manner,

a) Instructions to tenderer
b) General Conditions of Contract
c) Special Conditions of Contract
d) Additional Conditions for Electrical Installation
e) Technical Specifications
f) Drawings
g) Priced Bid

2.2 The above documents shall  be taken as complementary and mutually explanatory of  one 
another  but  in  case of  ambiguities or  discrepancies,  shall  take precedence in  the order given 
below:

a) Price Bid
b) Technical Specifications
c) Drawings
d) Additional Conditions for Electrical Installation
e) Special Conditions of Contract
f) General Conditions of Contract
g) Instructions to Tenderer

2.3 Complete set of tender documents including relative drawings can be obtained/ downloaded 
from the                          (i).  https://etender.sbi/
                               (ii). SBI Procurement news 
on any Day during the period mentioned in the NIT.

2.4 The tender documents are not transferable.

3.0 SITE VISIT

3.1  The  tenderer  must  obtain  himself  on  his  own  responsibility  and  his  own  expenses  all 
information and data which may be required for the purpose of filling this tender document and 
enter into a contract for the satisfactory performance of the work. The Tenderer is requested satisfy 
himself  regarding  the  availability  of  water,  power,  transport  and  communication  facilities,  the 
character  quality  and  quantity  of  the  materials,  labour,  the  law  and  order  situation,  climatic 
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conditions  local  authorities  requirement,  traffic  regulations  etc;  The  tenderer  will  be  fully 
responsible for considering the financial effect of any or all the factors while submitting his tender.

3.2  The  tenderer  should  visit  the  site  to  ascertain  the  working  conditions  and  local  authority 
regulations/ restrictions if any and other information required for the proper execution of the work. 
The work should be carried out at any floor.

4.0 TENDER EVALUATION 

4.1 Submission of Bids/ Tender:
Tenders  should  be  submitted  online  in  the  website  https://etender.sbi/.The  tender  shall  be 
submitted online in two parts,  viz., Technical Bid and Financial/  Price Bid with acceptance of 
Tender Conditions. In addition, scanned copies of required (as mentioned in NIT) Mandatory 
checklist documents should be submitted online with help of our service provider on the website 
at https://etender.sbi/. The tender document is not required to be sent to us in hard copy.

4.2 Technical bid
The List of documents, which are mandatory & specified in Tender Notice are to be furnished by 
the  bidder.  Only  Technical  Bids  of  those  contractors,  who  submit  the  earnest  money  in  the 
prescribed manner,  will  be  opened.  All  Technical  bid  documents  will  be  verified  at  the tender 
opening time specified in Notice Inviting Tender. 

1. Technical bids of bidders whose EMD was not received physically, will not be opened.
2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified.
3. Tender  documents  found  partly  or  fully  modified/  altered/  corrected  etc  shall  stand 

summarily rejected.
4. Any clarifications sought after opening of the tenders will not be entertained at any cost.
5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be 

validated.
6. If any bidder submit false/ fake document they will be banned from doing work in SBI.

Financial bids of those bidders who qualified in technical bid will only be opened.

4.3 Financial bid
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates 
are summed up automatically in the SBI e-Tender portal. The rates quoted by the Bidder will be 
validated/ scrutinized by committee and compared to market price for adaptability. The lowest total 
rate quoted will be considered for award of work.

The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all  
the tenders without assigning any reason whatsoever.

5.0 TAXES AND DUTIES

The tenderer must  include in their  tender prices quoted for  all  taxes (except  GST) and duties 
royalties,  cess, local charges if  applicable.  No extra claim on this account  will  in any case be 
entertained.

6.0 EARNEST MONEY DEPOSIT

a) The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the form 
of Demand Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in 
India.

b) EMD in any other form other than as specified above will  not be accepted.  Tender not 
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accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

c) No interest will be paid on the EMD.

d) EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

e) EMD of successful tenderer will be retained as a part of security deposit.

Forfeit of EMD: The EMD will be forfeited under the following conditions: 

(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within 
the period of validity of the tender.
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or 
within the time frame of extension given by SBI in special case communicated before the expiry of 
the bid. 
(c) If the bidder fails to comply with any of the provisions of the terms and conditions of the bid 
document. 
(d) If  the selected bidder fails to execute agreement in prescribed format and furnish the Bank 
Guarantee within the prescribed time. 

7.0 INITIAL SECURITY DEPOSIT

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by 
means of Demand Draft  drawn in favour of  State Bank of  India within a period of  15 days of 
acceptance of tender.

8.0 SECURITY DEPOSIT

1. Total security deposit comprise of:
a) Earnest Money Deposit
b) Initial Security Deposit
c) Retention Money

2. And shall be 5% of contract value. Out of this 2% of contract value is in the form of initial 
security deposit which includes the EMD. Balance 3% shall be deducted from the running 
account bill of the work at the rate of 10% of the respective running account bill i.e. deduction 
from each running bill account will be 10% till total 3% of contract value is reached. 50% of 
the  total  security  shall  be  paid  to  the  contractors  on the  basis  of  SBI/  Bank/  Architects 
certifying the virtual completion. The balance 50% would be paid to the contractors after the 
defects liability period as specified in the contract.

3.No interest shall be paid to the amount retained by the Bank as Security Deposit.

4.Additional  Security  Deposit  (ASD)/  Additional  Performance Guarantee  (APG):  ASD/ 
APG shall be applicable if the bid price is below 7.5% of the estimated cost put to the tender. 
The Amount of such ASD/ APG shall be the difference between 92.5 % of estimated cost put 
to tender and the quoted price. Bank Guarantee or FDR receipt favoring our bank but drawn 
on any other nationalized Bank may also be accepted as ASD/ APG.

9.0 SIGNING OF CONTRACT DOCUMENTS

The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance 
of his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute 
a binding agreement between the Bank and successful tenderer whether such formal agreement is 
subsequently entered into or not.
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10.0 COMPLETION PERIOD

The Successful Tenderer shall be complete the work within time period (as mentioned in the NIT) 
from the date of the work order issued to the contractor to commence the work.  

a) The work shall be considered as complete only when the certificate of virtual completion is 
issued by the Architects/ Bank.

b) The 'Defects Liability Period' (DLP) as prescribed in the contract shall commence only from 
date of such virtual completion.  

c) Any defect  that  may appear  within  the  defects  liability  period  shall  be  rectified  by  the 
contractor within reasonable time on receipt of necessary instructions from Bank/ SBI to 
that effect. 

11.0 VALIDITY OF TENDER

Tenders shall remain valid and open for acceptance for a period of  3 (Three) months from the 
date of opening price bid. If the tenderer withdraws his/her offer during the validity period or makes 
modifications in his/ her original offer which are not acceptance to the Bank without prejudice to 
any other right or remedy the Bank shall be at liberty to forfeit the EMD.

12.0 PAYMENT TERMS

No advance payment in any form will be granted for the works proposed. Running Account Bills 
shall be granted in approved format as mentioned in NIT. Period of taking up the final bill will be 
one month from/ after  satisfactory virtual  completion or  the date of  submission of  the final  bill 
whichever is later.

13.0 RATES AND PRICES

a)The tenderer shall quote their rates for individual items both in words and figures in case of 
discrepancy between the rates quoted in words and figures the unit rate quoted in words will 
prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item 
when it is executed.

b) The amount of each item shall be calculated and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of unit 
rate and the quantity the unit rate quoted will govern and the amount will be corrected.

c)The tenderer need not quote their rates for which no quantities have been given. In case the 
tenderer  quote  their  rates  for  such  items  those  rates  will  be  ignored  and  will  not  be 
considered during execution.

d) The tenderer should not change the units as specified in the tender. If any unit is changed 
the tenders would be evaluated as per the original unit  and the contractor would be paid 
accordingly.

e)The tenderer  should  not  change  or  modify  or  delete  the  description  of  the  item.  If  any 
discrepancy is observed he should immediately bring to the knowledge of the SBI/ Bank. 

f)Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 
shall be duly attested by him.

g) Each page shall be totaled and the grand total shall be given.
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h) The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. 
excluding GST.

i) Bank has the right  to offer the contractor to modify the old material  wherever/  whenever 
necessary instead of new supplies.

j) The quantities of  various items given in the schedule of  quantities are approximate.  The 
quantities of work may vary at time of allotment/ execution of work. Bank reserves the right to 
omit/ delete any item(s) of work from the schedule at the time of allotment/ before. Contractor 
will be paid for the actual work done at the site duly verified by the concerned official of the 
Bank.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the  
lowest  tender and reserves to himself  the authority to reject  any or all  of the tenders received,  without  
assigning  any  reasons.  All  tenders  in  which  any  of  the  prescribed  conditions  are  not  fulfilled,  or  are  
incomplete in any respect are liable to be rejected.

-Sd-

The Regional Manager,
State Bank of India,

Regional Business Office-5,
ELURU,

Vijayawada AO.
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,
State Bank of India,
Regional Business Office-5,
ELURU,
Andhra Pradesh.

Dear Sir/s,

Ref: TENDER  FOR  AIR  CONDITIONING  WORKS  AT  PROPOSED  NEW  PREMISES  OF 
SANIVARAPUPETA, ELURU, ELURU DIST.., ANDHRA PRADESH.

            I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice  Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions, 
Schedule  of  approximate  quantities  and  rates,  Form  of  Agreement,  General  Specification, 
Approved  manufacturers/  natural  source  of  materials,  Technical  Specifications  of  schedule  of 
quantities and clearly understood all the same and on the basis of the same I/ We quoted our rates 
in the Schedule of Quantities (i.e. BOQ) attached with the tender documents.

I/ We do here by undertaken to execute and complete the whole or part of the work (as desired by 
you)  at  the respective rates quoted.  I/  We are depositing a sum of  Rs.________________.00 
(Rupees _____________________ ONLY  ) as earnest money deposit by way of demand draft 
drawn  in  favor  of  Regional  Manager, SBI  payable  at  ELURU along  with  this  tender  for  due 
execution of the work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
according  to  your  form of  Agreement  etc.,  in  default  whereof,  I/  We do hereby bind  my-self/ 
ourselves to forfeit the aforesaid deposit. In the event of this Tender being accepted, I/ We agree to 
obtain the labor license and the CAR and Third party insurance policy and deposit the balance 
E.M.D. amount and adhere/ comply to all other instructions as given in Tender Document.

I/ We further agree to complete the work included in the said schedule of quantities within time 
THREE  WEEKS from  the  date  of  the  work  order  issued  to  commence  the  same.  Date  of 
commencement shall be either one week from the date of work order issued to the contractor or 
the date on which mark out of work at site has been given to contractor; whichever is later.

I/ We agree not to employ sub-contractors other than those that may be approved by Employer. I/ 
We agree to pay all taxes (except GST), insurance charges as prevailing from time to time, on 
such items for whom same is to be levied by/ for the government, and the rates quoted by me/ us 
are inclusive of all the same.

Yours Faithfully,                                        Signature of Witness:

Contractor’s Signature______________________ 1.

Name: ____________________________________                  2.

Address: __________________________________         3.
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GENERAL CONDITIONS OF CONTRACT

1.0 DEFINITIONS

“Contract” means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between State Bank of India (Client) and the contractor, together with the 
documents referred therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the SBI/ Bank and all these documents taken together shall 
be deemed to form one contract and shall be complementary to one another.

In the contract the following expressions shall,  unless the context otherwise requires, have the 
meaning hereby respectively assigned to them.

i. ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State 
Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama 
Road, Mumbai 400 021 and a LHO at Hyderabad and includes the client’s representatives, 
successors and assigns.

ii. ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative 
to give instructions to the contractors.

iii. ‘The Contractor’ shall mean the individual or firm or company whether incorporated 
or  not,  undertaking  the  works  and  shall  include  legal  personal  representative  of  such 
individual  or  the  composing  the  firm  or  company  and  the  permitted  assignees  of  such 
individual or firms of company.

iv. The  expression  ‘works’  or  ‘work’  shall  mean  the  permanent  or  temporary  work 
described in the ‘Scope of Work” and/or to be executed in accordance with the contract and 
includes materials, apparatus, equipment, temporary supports, fittings and things of all kinds 
to be provided,  the obligations of  the contractor  hereunder  and work to be done by the 
contractor under the contract.

v. ‘Engineer’ shall mean the representative of the SBI/Architect.

vi. ‘Drawings’ shall mean the drawings prepared by the SBI/BANKs and issued by the 
Engineer and referred to in the specifications and any modifications of such drawings as may 
be issued by the Engineer from time to time ‘Contract value shall  mean the value of the 
entire  work  as  stipulated in  the  letter  of  acceptance of  tender  subject  to  such additions 
thereto or deductions there from as may be made under the provision herein after contained.

vii. ‘Specifications’  shall  mean  the  specifications  referred  to  in  the  tender  and  any 
modifications  thereof  as  may  time  to  time  be  furnished  or  approved  by  the  SBI/BANK/ 
Architect “Month” means calendar month.

viii. “Week” means seven consecutive days.

ix. “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 SCOPE OF WORK

The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the Bank/ Architect. 
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The Bank/ Architect at the directions of the Bank from time to time issue further drawings and/or 
written instructions, details directions and explanations which are hereafter collectively referred to 
as SBI/ Bank’s/  Architect’s instructions in regard to: the variation or modification of the design, 
quality or quantity of work or the addition or omission or substitution of any work, any discrepancy 
in the drawings or between the BOQ and/or drawings and/or specifications, the removal from the 
site of any material brought thereon by the contractor and the substitution of any other materials 
thereof, the demolition, removal and/or re-execution of any work executed by him, the dismissal 
from the work of any person employed/engaged thereupon.

3.0 CONTRACT

(i) Letter of Acceptance
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 
through  the  Architect/  Bank  by  registered  post  or  otherwise  depositing  at  the  address  of  the 
contractor as given in the tender to enter into a Contract for the execution of the work as per the 
terms of the tender. The letter of acceptance shall constitute a binding contract between the SBI 
and the contractor.

(ii)Contract Agreement
On receipt of intimation of the acceptance of tender from the SBI/ Bank/ Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign an 
agreement in a non-judicial stamp paper of appropriate value.

Copies of Agreement
Two copies of agreement/ tender document duly signed by both the parties with the drawings shall 
be handed over to the contractors.

4.0 DETAILED DRAWINGS AND INSTRUCTIONS

The  SBI  through  its  Engineer/  Architects  shall  furnish  with  reasonable  promptness  additional 
instructions by means of drawings or otherwise necessary for the proper execution of the work. All 
such drawings and instructions shall be consistent with the contract documents, true developments 
thereof and reasonably infer-able there from.

The  work  shall  be  executed  in  conformity  therewith  and  the  contractor  prepare  a  detailed 
programme schedule indicating therein the date of start and completion of various activities on 
receipt of the work order and submit the same to the SBI through the Engineer/ Architects.

Ownership of drawings
All  drawings,  specifications  and  copies  thereof  furnished  by  the  SBI  through  its  Engineer/ 
Architects are the properties of the SBI. They are not to be used on other work.

5.0 COMMENCEMENT OF WORKS

The date of commencement of the work will be reckoned as the recorded date of handing over site 
by the SBI/ Bank or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 
later.

6.0 SCHEDULE OF QUANTITIES

i. The bill  of  quantities (BOQ) unless or  otherwise stated shall  be deemed to have been 
prepared  in  accordance  with  the  Indian  Standard  Method  of  Measurements.  The  rate 
quoted shall  remain  valid  for  variation  of  quantity  against  individual  item to  any extent 
subject to maximum variation of the contract value by 25%. The entire amount paid under 
Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, shall be 
excluded.

Signature of Bidder                                                                                                     Page No. 13 of 54 



ii. Variation exceeding 25%: The items of work executed in relation to variation exceeding 
25% shall be paid on the basis of provisions of clause 21(e) hereof.

Approximate Quantities and Rates
a) The quantities given in BOQ are those upon which the lump sum cost of the work is based. 

They are subjected to alterations omissions, deductions or additions as provided for in the 
conditions of this contract and do not necessarily show the actual quantities of the work to 
be done. The unit rate noted below are those governing payment of extras or deductions for 
omissions,  according  to  the  conditions  of  the  contract  as  set  forth  in  the  preliminary 
specifications of the Andhra Pradesh detailed standard specifications and other conditions 
or specifications of this contract.

b) It is to be expressly understood that the measured work is to be taken net (notwithstanding) 
any custom or practice to the contrary according to the actual quantities when in place and 
finished according to the drawings or as may be directed from time to time by the SBI/ 
Bank’s,  and  the  cost  calculated  by  measurements  or  weight,  at  the  respective  prices, 
without any additional charge for any necessary or contingent works connected there with. 
The rates quoted are for work in site and complete in every respects.

c) If  any  operation  of  work,  which  is  specified  in  the  respective  items  mentioned  in  the 
schedule of quantities, is not executed by the contractor then proportionately the amount 
shall not be paid.

7.0 LANGUAGE ERRORS, OMISSIONS AND DISCREPANCIES

In case of errors, omissions and/or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc., the following order shall apply.
a) Between scaled and written dimension (or description) on a drawing, the latter shall  be 

adopted.
b) Between  the  written  or  shown  description  or  dimensions  in  the  drawings  and  the 

corresponding one in the specification the former shall be taken as correct.
c) Between written description of  the item in the specifications and descriptions in  bills  of 

quantities of the same item, the latter shall be adopted.
d) In case of difference between rates written in figures and words, the rate in words shall 

prevail.
e) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken 

as correct.

8.0 MATERIALS, APPLIANCES AND EMPLOYEES

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work. Unless or otherwise specified all materials shall be new and 
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict 
discipline and good order among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI/ Bank/ Architect he shall be removed from the site immediately.

9.0 QUALITY OF MATERIALS, WORKMANSHIP & TEST

(i) All materials and workmanship 
All materials & workmanship shall be best of the respective kinds described in the contract and in 
accordance with SBI/ Bank/ Architect instructions and shall be subject from time to time to such 
tests as the SBI/ Bank/ Architect may direct at the place of manufacture or fabrication or on the site 
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or  an  approved  testing  laboratory.  The  contractor  shall  provide  such  assistance,  instruments, 
machinery, labour and materials

(ii)Samples
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 
the contractor without any extra charges. If certain items proposed to be used are of such nature 
that samples cannot be presented or prepared at the site detailed literature/test certificate of the 
same shall  be  provided  to  the  satisfaction  of  the  SBI/  Bank/  Architect.  Before  submitting  the 
sample/literature the contractor shall  satisfy himself that the material/equipment for which he is 
submitting the samples/literature meet with the requirement of tender specification. Only when the 
samples are approved in writing by the SBI/ Bank/ Architect the contractor shall proceed with the 
procurement and installation of the particular material/equipment.

The approved samples shall be signed by the SBI/ Bank/ Architect for identification and shall be 
kept on record at site office until the completion of the work for inspection/comparison at any time. 
The SBI/ Bank/ Architect shall take reasonable time to approve the sample. Any delay that might 
occur  in  approving  the  samples  for  reasons  of  its  not  meeting  the  specifications  or  other 
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and 
such other aspects causing delay on the approval of the materials/equipment’s etc. shall be to the 
account of the contractor.

(iii)Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended by or provided 
for in the specifications or BOQ.

(iv)Cost of test not provided for
If any test is ordered by the SBI/ Bank/ Architect which is either: (a) If so intended by or provided 
for or (in the cases above mentioned) is not so particularized or through so intended or provided 
for but ordered by the SBI/ Bank/ Architect which is either to be carried out by an independent 
person at any place other than the site or the place of manufacture or fabrication of the materials 
tested or any Government/approved laboratory, then the cost of such test shall be borne by the 
contractor.

10.0 WORK PERFORMED AT CONTRACTORS RISK

The contractor shall take all precautions necessary and shall be responsible for the safety of the 
work and shall maintain all lights, goods, signs, temporary passages or other protection necessary 
for the purpose. All works shall be done by the contractor’s risk and if any loss or damage shall 
result from fire or from others cause, the contractor shall promptly repay or replace such loss or 
damage free from all expenses to the employer. The contractor shall be responsible for any loss or 
damage to materials, tools or other articles used held for use in connection with the work. The work 
shall be carried on to completion without interferences with the operations of existing machinery or 
equipment, if any

11.0 AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, 
and to the  Regulations and Bye-Laws of  any authorities,  and/or  any water,  lighting and other 
companies,  and/or  authorities  with  whose  systems  the  structures  were  proposed  to  have 
connection and shall before making any variations from the drawings or specifications that may be 
associated to so conform, give the Employer/ SBI/ Banks written notices specifying the variations 
proposed  to  be  made  and  reasons  for  making  them  and  apply  for  instruction  thereon.  The 
Employer/ SBI/ Banks on receipt of such intimation shall give a decision within a reasonable time.

The contractor shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that 
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may be properly chargeable in respect of the work and lodge the receipts with the Employer

The Contractor shall identify the Employer against all claims in respect of patent rights, designs, 
trademarks or name or the protected rights in respect of any constructional plant, machine, work or 
material used for or in connection with the works or temporary works and from and against all 
claims, demands, proceedings, damages, costs,  charges, and expenses whatsoever in respect 
thereof or in relation thereto. The Contractor shall  defend all  actions arising from such claims, 
unless  he  has  informed  the  SBI/  Banks,  before  any  such  infringement  and  received  their 
permission to proceed and shall himself pay all royalties, license fees, damages, coat and charges 
of all and every sort that may be legally incurred in respect thereof.

12.0 PERMITS, LAWS AND REGULATIONS

Permits and licenses required for the execution of the work shall be obtained by the contractor at 
his own expenses. The contractor shall give notices and comply with the regulations, laws, and 
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy between 
the drawings and specifications, he shall promptly notify the SBI in writing under intimation of the 
SBI/  Bank/  Architect.  If  the  contractor  performs  any  act  which  is  against  the  law,  rules  and 
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal 
actions arising there from.

13.0 SETTING OUT WORK

The contractor shall set out the work and shall be responsible for the true and perfect setting out of 
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 
thereof and get it approved by the SBI/ Bank/ Architect before proceeding with the work. If at any 
time any error in this respect shall appear during the progress of the works, irrespective of the fact 
that the layout had been approved by the SBI/ Bank/ Architect the contractor shall be responsible 
for the same and shall at his own expenses rectify such error, if so, required to satisfaction of the 
SBI.

14.0 PROTECTION OF WORKS AND PROPERTY

a) The contractor shall continuously maintain adequate protection, of all his work from damage 
and shall protect the SBI’s properties from injury or loss arising in connection with contract. 
He shall make good any such damage, injury, loss due to his fault or negligence except 
which are due to causes beyond his control. He shall take adequate care and steps for 
protection of the adjacent properties. 

b) The contractor shall take all precautions for safety and protection of his employees on the 
works  and shall  comply with  all  applicable  provisions of  Government  and local  bodies’ 
safety laws and building codes to prevent accidents, or injuries to persons or property of 
about or adjacent to his place of work. 

c) The contractor shall take insurance covers as per clause 22.0 at his own cost. The policy 
may be taken in joint names of the contractors and the SBI and the original policy may be 
lodged with the SBI.

15.0 OBTAINING INFORMATION RELATED TO EXECUTION OF WORK

No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work 
nor any misunderstanding or  the obtaining incorrect  information or the failure to obtain correct 
information relieve him from any risks or from the entire responsibility for the fulfillment of contract.

16.0 CONTRACTOR’S SUPERINTENDENCE
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The contractor shall give necessary personal superintendence during the execution of the works 
and as long, thereafter, as the SBI/ Bank/ Architect may consider necessary until the expiry of the 
defects liability period, stated hereto.

17.0 DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who 
may misconduct him. Such discharges shall not be the basis of any claim for compensation or 
damages against the Employer or any of their officer or employee.

18.0 RATE OF PROGRESS

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 
and speed of execution and maintenance of the works are to be of a kind and conducted in a 
manner to the satisfaction of the SBI/ Bank/ Architect. Should the rate of progress of the work or 
any part thereof be at any time be in the opinion of the SBI/ Bank/ Architect too slow to ensure the 
completion of the whole of the work by the prescribed time or extended time for completion, the 
SBI/ Bank/ Architect shall thereupon take such steps as considered necessary by the SBI/ Bank/ 
Architect to expedite progress so as to complete the woks by the prescribed time or extended time. 
Such  communications  from  the  SBI/  Bank/  Architect  neither  shall  relieve  the  contractor  from 
fulfilling obligations under the contract nor shall he be entitled to raise any claims arising out of 
such directions.

19.0 ASSIGNMENT AND SUBLETTING

The whole of work included in the contract shall be executed by the contractor and he shall not 
directly entrust and engage or indirectly transfer assign or under let the contract or any part or 
share thereof or interest therein without the written consent of the SBI through the Bank/ Architect 
and no undertaken shall relieve the contractor from the responsibility of the contractor from active 
superintendence of the work during its progress.

20.0 VARIATIONS

No alteration, omission or variation ordered in writing by the SBI/ Bank/ Architect shall vitiate the 
contract.

In case the SBI/ Bank/ Architect thinks proper at any time during the progress of works to make 
any alteration in, or additions to or omission from the works or any alteration in the kind or quality 
of the materials to be used therein, the SBI/ Bank/ Architect shall give notice thereof in writing to 
the contractor or  shall  confirm in writing within seven days of  giving such oral  instructions the 
contractor shall alter to, add to, or omit from as the case may be in accordance with such notice 
but the contractor shall not do any work extra to or make any alteration or additions to or omissions 
from  the  works  or  any  deviation  from  any  of  the  provisions  of  the  contract,  stipulations, 
specifications or contract drawings without previous consent in writing of the SBI/ Bank/ Architect 
and the value of such extras, alterations, additions or omissions shall in all cases be determined by 
the SBI/ Bank/ Architect and the same shall be added to or deducted from the contract value, as 
the case may be.

21.0 VALUATION OF VARIATIONS

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
SBI/ Bank/ Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the following provisions.
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a) (i) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as the 
work priced herein 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced Bill of Quantities.

b) The net prices of the original tender shall determine the value of the items omitted, provided 
if  omissions do not  vary the conditions under  which any remaining items of  works are 
carried  out,  otherwise  the  prices  for  the  same  shall  be  valued  under  sub  clause  (c) 
hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions 
as aforesaid or where the omissions vary the conditions under which any remaining items 
or works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the net rates or prices in the contract shall determine the valuation of the 
extra  work  where  such  extra  work  is  of  similar  character  and  executed  under  similar 
conditions as the work priced herein of the rate which he intends to charge for such items of 
work, duly supported by analysis of the rate or rates claimed and the SBI/ Bank/ Architect 
shall  fix such rate or prices as in the circumstances in his opinion are reasonable and 
proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the SBI/ Bank/ Architect) the 
workman’s name and materials employed be delivered for verifications to the SBI/ Bank/ 
Architect  at  or  before  the  end of  the  week following  that  in  which  the  work  has  been 
executed.

e) It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the contractor shall submit rates duly supported by rate analysis worked on 
the  “market  rate  basis”  for  material,  labour,  hire/running  charges  of  equipment  and 
wastage’s etc. plus 15% towards establishment charges, contractor’s overheads and profit. 
Such items shall not be eligible for escalation.

22.0 INSURANCE OF WORKS

22.1 Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in  the  joint  names of  the  SBI  and the contractor  against  all  loss  or  damages from 
whatever cause arising other than the excepted risks, for which he is responsible under the 
terms of contract and in such a manner that the SBI and contractor are covered for the period 
stipulated in clause 23 of GCC and are also covered during the period of maintenance for loss 
or  damage  arising  from  a  cause,  occurring  prior  to  the  commencement  of  the  period  of 
maintenance and for any loss or damage occasioned by the contractor in the course of any 
operations carried out by him for the purpose of complying with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall  not be unreasonably withheld and the contractor shall  whenever required 
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produce to the SBI/ Bank/ Architect the policy of insurance and the receipts for payment of 
the current premiums.

22.2 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 
execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation 
of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any 
lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution 
or maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 
agents, employees or other contractors not being employed by the contractor or in respect 
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his 
servants or agents such part of the compensation as may be just and equitable having 
regard to the extent of the responsibility of the SBI, their employees, or agents or other 
employees, or agents or other contractors for the damage or injury.

22.3 Contractor to indemnify SBI
The  contractor  shall  indemnify  the  SBI  against  all  claims,  proceedings,  damages,  costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 22.2 of 
this clause.

22.4 Contractor’s superintendence
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claim made under or action brought against 
SBI in respect of such matters as aforesaid the contractor shall be immediately notified thereof 
and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct 
any litigation that  may arise there from,  provided that  the contractor  shall  not  be liable to 
indemnify the SBI if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the SBI/ Bank/ Architect in this behalf.

22.5 Third Party Insurance
a) Before  commencing  the  execution  of  the  work  the  contractor  but  without  limiting  his 

obligations and responsibilities under clause 09.0 of GCC shall insure against his liability for 
any material or physical damage, loss, or injury which may occur to any property including 
that of SBI, or to any person, including any employee of the SBI, by or arising out of the 
execution of the works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to clause 2.0 & 9.0 thereof.

b) Minimum Amount of Third Party Insurance: Such insurance shall be affected with an 
insurer and in terms approved by the SBI which approval shall not be reasonably withheld 
and for at least the amount stated below. The contractor shall, whenever required, produce 
to  the  SBI/  Bank/  Architect  the  policy  or  policies  of  insurance  cover  and  receipts  for 
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payment of the current premiums.

22.6 Minimum Insurance Cover
The  minimum  insurance  cover  for  physical  property,  injury,  and  death  is  Rs.5.0  lacs  per 
occurrence with the number of occurrences limited to four. After each occurrence contractor will 
pay additional premium necessary to make insurance valid for four occurrences always.

22.7 Accident or Injury to Workmen
a) The SBI shall not be liable for or in respect of any damages or compensation payable at law 

in respect or in consequence of any accident or injury to any workmen or other person in 
the employment of the contractor or any sub-contractor, save and except an accident or 
injury  resulting  from any act  or  default  of  the  SBI  or  their  agents,  or  employees.  The 
contractor  shall  indemnify  and  keep  indemnified  SBI  against  all  such  damages  and 
compensation, save and except as aforesaid and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto.

b) Insurance against accidents etc. to workmen
The contractor shall insure against such liability with an insurer approved by the SBI during 
the whole of the time any person employed by him on the works and shall, when required, 
produce to the SBI/ Bank/ Architect such policy of insurance and receipt for payment of the 
current premium. Provided always that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be 
satisfied  if  the sub-contractor  shall  have insured against  the  liability  in  respect  of  such 
persons in such manner that SBI is indemnified under the policy but the contractor shall 
require such sub-contractor  to produce to the SBI/  Bank/  Architect  when required such 
policy of insurance and the receipt for the payment of the current premium.

c) Remedy on Contractor’s failure to insure
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and in 
any such case the SBI may effect and keep in force any such insurance and pay such 
premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the SBI as aforesaid and also deduct 15%of contract value from any 
amount due or which may become due to the contractor, or recover the same as debt from 
the contractor. 

d) Without  prejudice to the other rights of  the SBI  against  contractors,  in  respect  of  such 
default, the Bank shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages costs, charges, and other expenses paid by the SBI and which are 
payable by the contractors under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this 
event all the monies received from the insurer in respect of such damage shall be paid to 
the contractor and the contractor shall not be entitled to any further payment in respect of 
the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged.

23.0 EXTENSION OF TIME

If, in the opinion of the SBI/ Bank/ Architect, the work be delayed for reasons beyond the control of 
the contractor, the SBI/ Bank/ Architect may submit a recommendation to the SBI to grant a fair 
and  reasonable  extension of  time for  completion  of  work  as  per  the  terms of  contract.  If  the 
contractor needs an extension of time for the completion of work or if the completion of work is 
likely  to  be delayed for  any reasons  beyond  the  due date  of  completion  as  stipulated in  the 
contract, the contractor shall apply to the SBI through the Bank/ Architect in writing at least 30 days 

Signature of Bidder                                                                                                     Page No. 20 of 54 



before the expiry of the scheduled time and while applying for extension of time he shall furnish the 
reasons in detail and his justification if any, for the delays. 

The Bank/ Architect shall submit their recommendations to the SBI in the prescribed format for 
granting extension of time. While granting extension of time the contractor shall be informed the 
period extended time which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly sanctioned extension of time by the SBI the provision 
of  liquidated damages  as  stated  under  clause  24.0  of  GCC shall  become applicable.  Further 
contract shall remain in force even for the period beyond the due date of completion irrespective 
whether the extension is granted or not.

24.0 LIQUIDATED DAMAGES

If  the contractor  fails  to  maintain the required progress in  terms of  clause 18.0 of  GCC or to 
complete the work and clear the site including vacating their office on or before the contracted or 
extended date or completion without justification in support of the cause of delay, he may be called 
upon without prejudice to any other right of remedy available under the law to the SBI on account 
of such breach to pay a liquidated damages at the rate of 0.5% of the contract value per week 
subject to a maximum of 5% of the contract value.

25.0 INSPECTION OF WORK

The SBI/ Bank/ Architect or their representatives shall at all reasonable time have free access to 
the work site and/or to the workshop, factories or other places where materials are lying or from 
where they are obtained and the contractor shall give every facility to the SBI, SBI/ Bank/ Architect 
and their representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBI/ Bank/ Architect except the representative 
of Public authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or  its  completion  can also  be inspected by the Chief  Technical  Examiner’s 
organization a wing of Central Vigilance Commission.

26.0 NO COMPENSATION FOR RESTRICTIONS OF WORK

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not require the whole or any part of the work to be 
carried out, the Bank/ Architect shall give notice in writing to that effect to the contractor and the 
contractor shall act accordingly in the matter.

The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the work 
fully but which he did not derive in consequence of the foreclosure of the whole or part of the work. 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bonafide brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the Bank/ Architect shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less. In case of such 
stores having been issued from SBI stores and returned by the contractor to stores, credit shall be 
given to him at the rates not exceeding those at which were originally issued to the contractor after 
taking into consideration and deduction for claims on account of any deterioration or damage while 
in the custody of the contractor and in this respect the decision of Bank/ Architect shall be final.

27.0 TIME FOR COMPLETION

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within a period as mentioned in Notice from the date of commencement. If 
required in the contract or as directed by the Bank/ Architect, the contractor shall complete certain 
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portions  of  work  before  completion  of  the  entire  work.  However  the  completion  date  shall  be 
reckoned as the date by which the whole work is completed as per the terms of the contract.

28.0 ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be 
carried out in accordance with the Indian Standards Specifications subject to the approval of the 
Employer/ Bank/ Architect.

29.0 SUSPENSION OF WORK

a) The  contractor  shall,  on  receipt  of  the  order  in  writing  of  the  BANK/Architect  (whose 
decision shall be final and binding on the contractor) suspend the progress of works or any 
part  thereof  for  such  time  and  in  such  manner  as  SBI/  Bank/  Architect  may consider 
necessary so as not cause any damage or injury to the work already done or endanger the 
safety thereof for any of following reasons.
i. On account any default on the part of the contractor, or
ii. For proper execution of the works or part thereof for reasons other than the default 

of the contractor, or
iii. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the BANK/Architect.

b) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account.

30.0 ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED

In  any case in  which  under  any clause or  clauses of  this  contract,  the  Contractor  shall  have 
rendered himself liable to pay compensation amounting to the whole of his security deposit the 
Bank/ Architect shall have the power to adopt any of the following course as they may deem best 
suited to the interest of the SBI.
a) To rescind the contract (of which rescission notice in writing to the contractor by the Bank/ 

Architect  shall  be  conclusive  evidence)  and  in  which  case  the  security  deposit  of  the 
contractor shall be forfeited and be absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part 
of the work, debiting the contractor with the cost of the labour and materials (the cost of 
such  labour  and  materials  as  worked  out  by  the  Bank/  Architect  shall  be  final  and 
conclusive against the contractor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract the certificate of Bank/ 
Architect as to the value of work done shall be final and conclusive against the contractor.

c) To measure  up  the  work  of  the  contractor,  and  to  take  such  part  thereof  as  shall  be 
unexecuted, out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Banks/ Architect shall be final and conclusive) shall 
be borne by original contractor and may be deducted from any money due to him by SBI 
under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, 
or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim 
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to compensation for any loss sustained by him by reasons of his having purchased or procured any 
material or entered into any engagements or make any advances on account of, or with a view to 
the execution of the work or the performance of the contract and in case the contract shall be 
rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid 
any sum or any work thereto for actually performed under this contract, unless, and until the Bank/ 
Architect  will  have certified in  writing the performance of  such work and the value payable in 
respect thereof, and he shall only be entitled to be paid the value so certified.

31.0 PRICES FOR EXTRAS ETC., ASCERTAINMENT 

The rates of extra items will be ascertained as below:

a)The rates will be derived from the rates of items already quoted in the original tender for the 
extra work. 

b)Where extra work cannot be properly measured or valued, the contractor shall be allowed any 
work prices at the net rates stated in the tender or the priced schedule of quantities, or if not so 
stated, then in accordance with the local day work, rates and wages for the district, provided 
that  in  either  case  vouchers  specifying  the  daily  time  (and  if  required  by  the  Bank,  the 
workman’s name) and materials employed at or before the end of the week following that in 
which the work has been executed. 

c)The measurements and valuations in respect of the extra items of contract shall be completed 
within  the  ‘period  of  final  measurement’ or  within  three  months  of  the  completion  of  the 
contract works as defined under clause (Certificate of Virtual Completion).

 
32.0 EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by client / Bank. 
Rates for additional or extra items work which cannot be derived from the contract item rates shall 
be calculated on the basis of actual cost plus 15 % for profit.

33.0 VIRTUAL COMPLETION CERTIFICATE (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, 
the contractor shall ensure that the following works have been completed to the satisfaction of the 
SBI.

a. Clear  the  site  of  all  scaffolding,  wiring,  pipes,  surplus  materials,  contractor’s  labour, 
equipment and machinery.

b. Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works.

c. Remove all rubbish, debris etc from the site and the land allotted to the contractor by the 
SBI and shall clear, level and dress, compact the site as required by the SBI.

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by 
the SBI.

e. Shall hand over the work in a peaceful manner to the SBI.

f. All defects/ imperfections have been attended and rectified as pointed out by the SBI to 
the full satisfaction of SBI. 
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Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled 
to apply to the SBI/ Bank/ Architect for the certificate. If the SBI/ Bank/ Architect is satisfied of the 
completion of the work, relative to which the completion certificate has been sought, the SBI/ Bank/ 
Architect  shall  within fourteen (14)  days  of  the receipt  of  the application for  virtual  completion 
certificate, issue a VCC in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under  the  contract  including  the  contractor’s  liability  for  defects  liability  period  nor  shall  the 
issuance of VCC in respect of the works or work at any site be construed as a waiver of any right 
or claim of the SBI against the contractor in respect of works or work at the site and in respect of 
which the VCC has been issued.

34.0 REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from time to time 
the removal from the work within such reasonable time or times as may be specified in the order of 
any  materials  which  in  the  opinion  of  the  Employer/  SBI/  Banks  are  not  in  accordance  with 
specification  or  instructions,  the substitution  or  proper  re-execution  of  any work  executed with 
materials or workmanship not in accordance with the drawings and specifications or instructions. In 
case the contractor refuses to comply with the order the Employer shall have the power to employ 
and pay other agencies to carry out the work and all expenses consequent thereon or incidental 
thereto as certified by the  Employer/  SBI/  Banks shall  be borne by the contractor  or  may be 
deducted from any money due to or that may become due to the contractor. No certificate shall 
relieve the contractor from his liability in respect of unsound work or bad materials.

35.0 DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
peeling off laminate, false ceiling cracks, or any other faults, which may appear within 12 months 
after completion of the work. In the default, the Employer may employ and pay other persons to 
amend and make good such damages, losses and expenses consequent thereon or incidental 
thereto shall be made good and borne by the contractor and such damages, loss and expenses 
shall be recoverable from him by the Employer or may be deducted by the employer, in lieu of such 
amending and making good by the contractor, deduct from any money due to the contractor a sum 
equivalent  to  the cost  of  amending such work and in  the event  of  the amount  retained being 
insufficient recover that balance from the contractor from the amount retained (retention money) 
together with any expenses the Employer may have incurred in connection therewith.

36.0 WORKS TO BE MEASURED

The SBI/ Bank/ Architect may from time to time intimate to the contractor that he required the work 
to be measured and the contractor shall forthwith attend or send a qualified representative to assist 
the SBI/ Bank/ Architect in taking such measurements and calculation and to furnish all particulars 
or  to  give  all  assistance  required  by  any  of  them.  Such  measurements  shall  be  taken  in 
accordance with the Mode of measurements detailed in the specifications. The representative of 
the SBI/ Bank/ Architect shall take joint measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book.

The contractor or his authorized representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the corrections shall 
be duly attested by both representatives. No over writings shall be made in the M book. Should the 
contractor not attend or neglect or omit to depute his representative to take measurements then 
the measurements recorded by the representative of the SBI/ Bank/ Architect shall be final. All 
authorized extra work, omissions and all variations made shall be included in such measurements.

37.0 FINAL MEASUREMENT
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The measurement and valuation in respect of the contract shall be completed within six months of 
the virtual completion of the work.

38.0 WORKS BY OTHER AGENCIES

The SBI/  Bank/  Architect  reserves  the  rights  to  use premises  and any  portion  of  the  site  for 
execution of any work not included in the scope of this contract which it may desire to have carried 
out  by  other  persons  simultaneously  and  the  contractor  shall  not  only  allow but  also  extend 
reasonable facilities for the execution of such work. The contractor however shall not be required 
to provide any plant or material for the execution of such work except by special arrangement with 
the SBI. Such work shall be carried out in such manners not to impede the progress of the works 
included in the contract.

39.0 NOTICES AND STATUTORY REGULATIONS

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for 
the successful completion of the contract works. The whole of the work is to be complied with as 
per  the  requirements  and  bylaws  of  the  relevant  statutory  authorities  including  contract  labor 
(Regulation and Abolition) Act 1970.

40.0 CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all machinery, 
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and 
the works clean and in a workmanlike condition to the satisfaction of the Employer/ SBI/ Banks.

41.0 ARCHITECT’S DELAY IN PROGRESS

The SBI/ Bank may delay the progress of the works in case of rains or otherwise, without vitiating 
the contract and grant such extension of time with the approval of the employer for the completion 
of  the contract  as he may think proper and sufficient in consequences of  such delay,  and the 
contractor, shall not make any claim for compensation or damage in relation thereto.

42.0 FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS

If the contractor after receipt of written notice from the Employer/ SBI/ Bank requiring compliance 
with such further drawings and/or instruction, fails within seven days to comply with the same, the 
Employer/ SBI/ Bank may employ and pay other persons to execute any such work whatsoever as 
may be necessary to give effect thereto and all cost incurred in connection there with shall be 
recoverable from the contractors by the Employer as a debit or may be deducted from any money 
due or which become due to the Contractors.

43.0 OWNER’S RIGHT TO TERMINATE THE CONTRACT

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an 
insolvent  or  being  an  incorporated  company  shall  have  an  order  for  compulsory  winding  up 
voluntarily  or  subject  to  the  supervision  of  Government  and  of  the  Official  Assignees  of  the 
liquidator in such acts of insolvency or winding up shall be unable within seven days after notice to 
him to do so, to show to the reasonable satisfaction of the SBI/ Bank/ Architect that he is able to 
carry out and fulfill  the contract, and to give security therefore if so required by the SBI/ Bank/ 
Architect. Or if  the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or on 
behalf of any of the creditors of the contractor. Or shall assign or sublet this contract without the 
consent in writing of the SBI through the SBI/ Bank/ Architect or shall charge or encumber this 
contract or any payment due to which may become due to the contractor there under.
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a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBI through the 
SBI/ Bank/ Architect written notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make such  due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days  after  written  notice  from  the  SBI  through  the  SBI/  Bank/  Architect  that  the  said 
materials were condemned and rejected by the SBI/ Bank/ Architect under these conditions; 
or has neglected or failed persistently to observe and perform all or any of the acts, matters 
or things by this contract to be observed and performed by the contractor for seven days 
after written notice shall have been given to the contractor to observe or perform the same 
or has to the detriment of good workmanship or in defiance of the SBI’s or Bank/ Architect 
instructions to the contrary subject any part of the contract. Then and in any of said cases 
the SBI and or the SBI/ Bank/ Architect, may not withstanding any previous waiver, after 
giving seven days’ notice in writing to the contractor, determine the contract, but without 
thereby affecting the powers of the SBI or the Bank/ Architect or the obligation and liabilities 
of the contractor the whole of which shall continue in force as fully as if the contract had not 
been so determined and as if the works subsequently had been executed by or on behalf of 
the contractor. And, further the SBI through the Bank/ Architect, their agents or employees 
may  enter  upon  and  take  possession  of  the  work  and  all  plants,  tools,  scaffolding’s, 
materials, sheds, machines lying upon the premises or on the adjoining lands or roads, use 
the same by means of their own employees or workmen in carrying on and completing the 
work  or  by  engaging  any  other  contractors  or  persons  to  complete  the  work  and  the 
contractor shall not in any was interrupt or do any act, matter or thing to preventer hinder 
such other contractor or other persons employed for completing and finishing or using the 
materials and plant for the works. When the works shall be completed or as soon thereafter 
as convenient the SBI or the Bank/ Architect shall give a notice in writing to the contractor 
to remove his surplus materials and plants and should the contractor fail to do so within 14 
days  after  receipt  thereof  by  him  the  SBI  sell  the  same  by  public  auction  after  due 
publication and shall adjust the amount realized by such auction. The contractor shall have 
no right to question any of the act of the SBI incidental to the sale of the materials etc.

44.0 CERTIFICATE OF PAYMENT

The contractor shall be entitled under the certificates to be issued by the SBI/ Bank/ Architect to the 
contractor within 10 working days from the date of certificate to the payment from SBI from time to 
time. The SBI shall recover the statutory recoveries and other dues including the retention amount 
from the certificate of payment. Provided always that the issue of any certificate by the SBI/ Bank/ 
Architect  during  the  progress  of  works  or  completion  shall  not  have  effect  as  certificate  of 
satisfaction or relieve the contractor from his liability under clause.

The SBI/ Bank/ Architect shall have power to withhold the certificate if the work or any part thereof 
is not carried out to their satisfaction. The SBI/ Bank/ Architect may by any certificate make any 
corrections required in  previous certificate.  The SBI shall  modify the certificate of  payment as 
issued by the SBI/ Bank/ Architect from time to time while making the payment.

The  contractor  shall  submit  interim  bills  only  after  taking  actual  measurements  and  properly 
recorded in the Measurement book (M.B). The contractor shall not submit interim bills when the 
approximate value of work done by him is less than amount specified in NIT and the minimum 
interval between two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from the date of virtual 
Signature of Bidder                                                                                                     Page No. 26 of 54 



completion and SBI/ Bank/ Architect shall issue the certificate of payment within a period of two 
months. The SBI shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities.

45.0 SETTLEMENT OF DISPUTES AND ARBITRATION

Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of  the specifications, design,  drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same, whether arising during the progress of the work or 
after  the  cancellation,  termination,  completion  or  abandonment  thereof  shall  be  dealt  with  as 
mentioned hereinafter :

i. If  the contractor  considers that  he is  entitled to any extra payment or  compensation in 
respect of the works over and above the amounts admitted as payable by the SBI/ Bank or 
in case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the Contractor shall forthwith 
give notice in writing of his claim, or dispute to the Assistant General Manager (Premises& 
Estate)/  Dy.  General  Manager (Premises) and endorse a copy of the same to the SBI/ 
Bank, within 30 days from the date of dis allowance thereof or the date of deduction or 
recovery.  The said notice shall  give full  particulars of  the claim, grounds on which it  is 
based and detailed calculations of  the amount  claimed and the contractor  shall  not  be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by 
the contractor unless notice of such claim shall have been given by the contractor to the 
Assistant  General  Manager  (Premises& Estate)/Dy.  General  Manager  (premises)  in  the 
manner and within the time as aforesaid. The contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to the Assistant General 
Manager (Premises& Estate)/ Dy. General Manager (premises) in writing in the manner and 
within the time aforesaid.

ii. The Assistant General Manager (Premises& Estate)/ Dy. General Manager (premises) shall 
give his decision in writing on the claims notified by the contractor.  The contractor may 
within 30 days of the receipt of the decision of the Assistant General Manager (Premises& 
Estate)/  Dy.  General  Manager  (premises)  submit  his  claims to the conciliating authority 
namely  the  Circle  Development  Officer/General  Manager  (Corporate  Services)  for 
conciliation along with all details and copies of correspondence exchanged between him 
and the Assistant General Manager (Premises& Estate)/ Dy. General Manager (premises).

iii. If  the  conciliation  proceedings  are  terminated  without  settlement  of  the  disputes,  the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned  Chief  General  Manager/  Dy.  Managing  Director  &Corporate  Development 
Officer of the Bank for appointment of an arbitrator to adjudicate the notified claims failing 
which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived.

iv. Except  where  the  decision  has  become  final,  binding  and  conclusive  in  terms  of  the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by 
the  Sole  Arbitrator  appointed  by  the  Chief  General  Manager/  Dy.  Managing  Director 
&Corporate Development Officer. It will also be no objection to any such appointment that 
the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters to 
which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates his office due 
to  any  reason  whatsoever  another  sole  arbitrator  shall  be  appointed  in  the  manner 
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aforesaid  by  the  said  Chief  General  Manager/  Dy.  Managing  Director  &Corporate 
Development Officer. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor.

It  is  a term of  this contract  that  the party invoking arbitration shall  give a list  of  disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. It is 
also a term of this contract that no person other than a person appointed by such Chief General 
Manager aforesaid should act as arbitrator.

The  conciliation  and  arbitration  shall  be  conducted  in  accordance  with  the  provisions  of  the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules made there under. It is also a term of the contract that if any fees are payable to the arbitrator 
these shall be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by 
the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parties. The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 
of the arbitrator who may direct to any by whom and in what  manner,  such costs or any part 
thereof shall be paid and fix or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

In the event  of  any discrepancy with clauses mentioned anywhere else in  the tender with  the 
clauses mentioned within special conditions of contract, the clauses mentioned within the special 
conditions of contract shall supersede those mentioned elsewhere.

1.0 WORK DURING NIGHTS AND HOLIDAYS

Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of 
the SBI/ Bank/ Architect, save when the work is unavoidable or absolutely necessary for the saving 
of life or property or for the safety of the work in which case the contractor shall immediately advise 
the SBI/ Bank/ Architect. However the provision of the clause shall not be applicable in the case of 
any work which becomes essential  to  carry by rotary or  double shifts  in  order to  achieve the 
progress and quality of the part of the works being technically required and continued with the prior 
approval of the SBI/ Bank/ Architect at no extra cost to the SBI. All work at night after obtaining 
approval  from  competent  authorities  shall  be  carried  out  without  unreasonable  noise  and 
disturbance.

2.0 SITE SUPERVISION

The  contractor  shall  appoint  at  his  own  cost  competent  and  adequate  number  of  qualified 
Engineers at site,
a) For joint measurements and preparations of bills, 
b) For testing materials at site and outside laboratory,
c) For other general supervision. Their appointment shall be approved by the Employer/ SBI/ 

Bank. 
d) The site Engineers shall not be removed from the site without the written consent of the 

Employer/ SBI/ Bank.

3.0 CUTTING AND MAKING GOOD

Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers and 
bolts  or  other  metal  fixing  devices  shall  be  used  to  secure  frames panels  and  other  units  in 
position. Wooden plugs will not be permitted. Holes shall be formed with electric drills whenever 
possible. Structural members shall not be cut or drilled without prior consent of the client.

4.0 TYPOGRAPHICAL CLERICAL ERRORS

The Employer/  SBI/  Bank clarification regarding partially omitted particulars of typographical  or 
Clericals errors shall be final and binding on the contractors.  

5.0 WATER SUPPLY

The contractor shall make his own arrangements for water required for the work and nothing extra 
will be paid for the same. This will be subject to the following conditions:

a) That  the  water  used  by  the  Contractor  shall  be  fit  for  construction  purpose  to  the 
satisfaction of the SBI/ Bank/ Architect.

b) The  Contractor  shall  make  alternative  arrangements  for  the  supply  of  water  if  the 
arrangements made by the Contractor for procurement of water in the opinion of the SBI/ 
Bank/ Architect are unsatisfactory.
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6.0 POWER SUPPLY

The contractor shall make his own arrangements for power & supply/ distribution system for driving 
plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 
maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges 
required for the power supply and include the same in his tendered rates and hold the owner free 
from all  such costs.  He has to obtain necessary approvals  from the appropriate authorities,  if 
required.

7.0 TREASURE TROVE ETC.

Any treasure trove, coin or object antique which may be found on the site shall be the property of 
SBI and shall be handed over to the Bank immediately.

8.0 UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the Contractor, such 
material shall not be removed there from (except for the purposes of being used on the works) 
without  the  written  authority  of  the  Employer/  SBI/  Bank  and  when  the  contractor  shall  have 
received payment in respect of any certificate in which the SBI/ Bank shall have stated that he has 
taken in to account to value of such unfixed materials on the works such material shall become the 
property of the Employer and the contractor shall be liable for any loss or damage to any such 
materials.

9.0 CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials and equipment at 
site  and  he  will  provide  full  time  watchman/  watchmen  to  lock  after  his  materials,  stores 
equipment’s etc.

10.0 METHOD OF MEASUREMENT

Unless  otherwise  mentioned  in  the  schedule  of  quantities  or  in  mode  of  measurement,  the 
measurement will be on the net quantities or work produced in accordance with up to dated rules, 
lay down by the Bureau of Indian Standards. In the event any dispute/ disagreement the decision 
of the SBI/ Bank/ Architect shall be final and binding on the contractor.

11.0 MAINTENANCE OF REGISTERS

The contractor shall maintain the following registers as per the enclosed format at site of work and 
should produce the same for inspection of SBI/ Bank/ Architect whenever desired by them. The 
contractor  shall  also  maintain  the  records/  registers  as  required  by  the  local  authorities/ 
Government from time to time.
a) Register for secured advance
b) Register for hindrance to work
c) Register for running account bill
d) Register for labour

12.0 FORCE MAJEURE

12.1 Neither contractor not SBI shall be considered in default in performance of their obligations if 
such performance is prevented or delayed by events such as war, hostilities revolution, riots, civil 
commotion, strikes, lockout,  conflagrations, epidemics, accidents, fire,  storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control 
of the party affected or prevented or delayed. However a notice is required to be given within 30 
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days from the happening of the event with complete details, to the other party to the contract, if it is 
not possible to serve a notice, within the shortest possible period without delay.

12.2 As soon as the cause of force majeure has been removed the party whose ability to perform 
its obligations has been affected, shall  notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof.

12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the cause itself and inability 
resulting  there  from  having  been  removed,  the  agreed  time  of  completion  of  the  respective 
obligations under this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events.

12.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
force  majeure  lasting  to  a  period  of  6  months  or  more the  two  parties  shall  mutually  decide 
regarding the future execution of this agreement.

13.0 LOCAL LAWS, ACTS, REGULATIONS 

The  contractor  shall  strictly  adhere  to  all  prevailing  labour  laws  inclusive  of  contract  labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply with 
the provision of all labour legislation including the latest requirements of all the Acts, laws, any 
other regulations that are applicable to the execution of the project.

a) Minimum Wages Act, 1948 (Amended)
b) Payment of Wages Act 1936 (Amended)
c) Workman’s Compensation Act 1923 (Amended)
d) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
e) Apprentice Act 1961 (Amended)
f) Industrial Employment (Standing Order) Act 1946 (Amended)
g) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
h) Employees’  Provident  Fund  and  Miscellaneous  Provisions  Act  1952  and  amendment 

thereof 
i) Shop and Establishment Act
j) Any other Act or enactment relating thereto and rules framed there under from time to time.

14.0 AMENDMENT

The central government may from time to time add to or amend the regulation and on any question 
as to the application, interpretation or effect of these regulations the decision of the chief labour 
commission or deputy chief labour commission to the government of India, or any other person 
authorized by the central government in that behalf shall be final.

15.0 CONTRACTOR'S LABOUR REGULATIONS

Contractors should strictly follow the labour regulations as per the latest Indian Government acts. 
Periodical wages, Insurance coverage’s, Employee minimum allowances...etc. must be availed for 
all the staff. All the Licenses and necessary Registers to be maintained by the Contractor shall be 
verified by SBI anytime.

16.0 DELAYED PAYMENTS

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by 
the SBI/ Bank hereunder shall, if not paid within the ‘Period of honoring of Certificate’ no interest 
will be paid by the Employer.
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17.0 SAFETY CODE/ SAFETY MEASURES

a) All  personnel  at  site  should  be  provided  with  Helmets  and  Safety  Boots  with  some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 
these are used properly.

b) First Aid Box should be kept at site with all requisite materials. 

c) No one should be allowed to inspect / work at a height without Safety Belt.

d) Suitable scaffolds should be provided for workmen for all  Works that cannot safely be 
done from the ground, or from solid construction except such short period Work as can be 
done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for 
holding  the  ladder  and  if  the  ladder  is  used for  carrying  materials  as  well  as  suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).

e) Scaffolding  or  staging  more  than  3.5  meters  above  the  ground  or  floors,  swung  or 
suspended from an overhead support or erected with stationary support shall have a guard 
rail properly attached, bolted, braced and otherwise secured at least 1 Meter high above 
the floor or platform of such scaffolding or staging and extending along the entire length of 
the outside and ends thereof with only such openings as may be necessary for the delivery 
of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 
from the building or structure. 

f) Working platforms, Gangways, and Stairways should be so constructed that they do not 
sag unduly or unequally, and if the height of the platform or the Gangway or the Stairway is 
more than 3-5 Meters above ground level or floor level they should be closely boarded, 
should have adequate width and should be suitably fenced, as described.

g) Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 1 Meter.

h) Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in 
length while the width between side rails in rung ladder shall in no case be less than 30cms 
for ladder up to and including Meters in length. For longer ladders this width should be 
increased at least 6mm for each additional 30 cm. Uniform step spacing shall not exceed 
30 cm.

i) Adequate precautions shall be taken to prevent danger from electrical  equipment’s. For 
electrical on line works gloves, rubber mats, and rubber shoes shall be used.

j) All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 
ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom 
of the trench to at least 1 Meter above the surface of the ground. The sides of the trenches, 
which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or 
securely  held  by  timber  bracing,  so  as  to  avoid  the  danger  of  sides  collapsing.  The 
excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half 
of the depth of the trench whichever is more cuttings shall be done from top to bottom. 
Under no circumstances undermining or under cutting shall be done.
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k) Before any demolition work is commenced and also during the process of the work :-
i. All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected;

ii. No electrical cable or apparatus which is liable to be a source of danger over a cable 
or apparatus used by the operator shall remain electrically charged.

iii. All practical steps shall be taken to prevent danger to persons employed from risk or 
fire or explosion or flooding. No floor, roof or other part of the building shall be so over-
loaded with debris or materials as to render it unsafe.

iv. All necessary personal safety equipment as considered adequate by the Site Engineer 
should  be  kept  available  for  the  use  of  the  persons  employed  on  the  Site  and 
maintained in a condition suitable for immediate use; and the Contractor should take 
adequate steps to ensure proper use of equipment by those concerned.

v. Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles.

vi. Those engaged  in  white  washing  and  mixing  or  stacking  of  cement  bags  or  any 
materials which are injurious to the eyes shall be provided with protective goggles.

vii.Those engaged  in  welding  works  shall  be  provided  with  Welder’s  protective  eye-
shields.

viii. Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals.

ix. When  workers  are  employed  in  sewers  and  manholes,  which  are  in  use,  the 
Contractor shall ensure that the manhole covers are opened and are ventilated at least 
for an hour before the workers are allowed to get into the manholes and the manholes 
so opened shall be cordoned off with suitable railing and provided with warning signals 
and boards to prevent accident to the Public.

l) Use of hoisting machines and tackle including their attachments, anchorage and support 
shall conform to the following standard or conditions:-

i. These  shall  be  of  good  mechanical  construction,  sound  material  and  adequate 
strength and free from patent defect and shall  be kept in good repairs and in good 
working order.

ii. Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects.

iii. Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine including 
any scaffold, winch or give signals to the operator.

iv. In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension the safe working 
load shall be ascertained by adequate means.
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v. Every hoisting machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of hoisting machine having a variable safe working load, 
each safe working load of the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or of any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing.

vi. Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load, adequate precautions should be taken to reduce to the minimum the risk of 
any part of a suspended load becoming accidentally displaced.

vii.When  workers  are  employed  on  electrical  installation,  which  are  already  energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity.

m) All  scaffolds,  ladders  and  other  safety  devices,  mentioned  or  described  herein  shall  be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities shall be provided at or near places of work.

18.0 ACCIDENTS

The  contractor  shall  immediately  on  occurrence  of  any  accident  at  or  about  the  site  or  in 
connection with the execution of the work report such accident to the SBI/ Bank/ Architect. The 
contractor  shall  also  report  immediately  to  the  competent  authority  whenever  such  report  is 
required to be lodged by the law and take appropriate actions thereof.
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ADDITIONAL CONDITIONS FOR AIR CONDITIONING WORKS

Unless otherwise specified in Technical specifications/ General Conditions/ Special Conditions the 
additional conditions for Air Conditioning works shall be adopted. The Air Conditioning works and 
other accessories shall comply with latest IS (Indian Standard Codes).

1.0 GENERAL

a) These  conditions  are  meant  to  amplify  the  specifications.  If  any  discrepancy  is  noticed 
between these conditions, Specifications, Bill of Quantities and Drawings the most stringent of 
the above shall apply for execution of the work.

b) The materials, design and workmanship shall satisfy the specifications contained herein and 
Codes referred to. Where the technical specifications stipulate the requirement in addition to 
those contained in the Standard Codes and specifications those additional requirements shall 
also be satisfied. In the absence of any Standard/Specifications covering any part of the work 
covered in this tender document, the instruction/directions of Consultant will be binding on the 
contractor. The contractor shall quote as per specification and shall not be accepted to deviate 
from the same. No alternative offer shall be accepted for the works.

c) The scope of this section is to describe materials and systems for Heating, Ventilation & Air 
Conditioning (HVAC) which form together with the project documents, a complete volume of 
work and quality description.

d) All HVAC works shall be of high quality, complete and fully operational including all necessary 
items and accessories whether or not specified herein. All HVAC works shall be completed in 
accordance with  the  regulations  and  standards  to  the  satisfaction  of  the  Consultants.  The 
general provisions, special provisions and general requirements apply to the entire installation.

e) During the progress of work completed portion of the building may be occupied and be put to 
use by the owner  but  the contractor  shall  remain  fully  responsible for  the  maintenance of 
Heating,  Ventilation & Air-conditioning works till  the entire  work covered by this  contract  is 
satisfactorily completed by him and handed over to the owner.

f) Contractor shall calculate the capacities for areas and confirm the inside conditions specified 
in the basis of design. Contractor shall be liable to make do any changes/ modifications to the 
system for achieving the inside conditions without any extra expenditure to the client.

2.0 RATING 

Rating of all items shall be appropriate for the conditions on the particular site on which the item 
will be used. All the equipment shall be fit for continuous work under the most severe conditions of 
site and shall berated for the following ambient condition.

Outdoor temperature           44º C
Temperature under shade   42º C

3.0 INSPECTION AND TESTING

a) The Bank/ Consultant reserve the right to request inspection and testing at manufacturer’s 
workshop at all reasonable times during manufacture of items for this contract. Tests on site of 
completed works shall demonstrate among other things 
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i. That  the equipment  installed  complies  with  specification  in  all  particulars  and is  of  the 
correct rating for the duty and site conditions.

ii.That all items operate efficiently and quietly to meet the specified requirements.

b) The contractor shall provide all necessary instruments, gauges, flow meter, Anemometer etc 
and labour for testing, shall  make adequate records of test procedures and readings, shall 
repeat any tests requested by Bank/ Consultants and shall provide test certificates signed by a 
properly authorized person. Such test shall be conducted on all materials and equipment’s and 
on completed work as called for by Bank/ Consultants.

c) If  it  is  proved  that  the  installation  or  part  thereof  is  not  satisfactorily  carried  out  then  the 
contractor shall be liable for the rectification and re-testing of the same as called for by Bank/ 
Consultants at the cost of the contractor. The Bank/ Consultants decision as to what constitutes 
a satisfactory test shall be final.

d) The above general requirements as to testing shall be read in conjunction with any particular 
requirements specified elsewhere. A test house approved by Bank/ Consultants shall carry out 
all tests.

e) In addition to the ‘Initial’ test the Contractor shall also give two or three continuous running tests 
of the system, each of (3) three days duration, and each one during the full specified outside 
conditions (when the ambient conditions are close to the specified ambient conditions). The 
first  running test  may be taken on the  completion  of  the  initial  test,  provided the ambient 
temperature and Humidity are near their peak.

4.0 SAMPLES AND CATALOGUES

Before ordering the necessary material for these installations, the contractor shall submit Technical 
data sheets for Compressors, Condensers, split units, Ductable units, Motors, Insulation material, 
Piping, insulation, grills , dampers & all other instruments & controls to the Bank/ Consultants for 
approval. A sample of every kind of material such as pipe, fittings, insulation of ducts etc., shall be 
supplied.

Also the contractor shall ensure that the dimensional details of the equipment fit into the allotted 
space provided in the building.

5.0 COMPLETION CERTIFICATE

On  completion  of  the  HVAC  installation  a  certificate  shall  be  furnished  by  the  contractor 
countersigned by  the  licensed supervisor,  under  whose  direct  supervision  the  installation  was 
carried out.

6.0 INSTRUCTION/ MAINTENANCE MANUAL

6.1. The  Contractor  shall  prepare  and  produce  instruction,  operation  and  maintenance 
manuals in English for the use, operation and the maintenance of the supplied equipment 
and installations and submit to Bank/ Consultants in (6) copies at the time of handing over.

6.2. The manual shall generally consist of the following:
1. Description of the project.
2. Operating instructions.
3. Maintenance instructions including procedures for preventive maintenance.
4. Manufacturers’ catalogue.
5. Spare parts list with prices.
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6. Trouble shooting charts.
7. Schematic & control wiring diagrams.
8. Type and routine test certificates of major items.
9. One (1) set of reproducible ‘As Built’ tracings.

7.0 GUARANTEE:

At the close of the work and before issuance of final  certificate of virtual  completion by Bank/ 
Consultants,  the  contractor  shall  furnish  written  guarantee  indemnifying  the  owner  against 
defective materials and workmanship for a period of one year after completion. The contractor shall 
hold himself fully responsible for re-installation or replacement free of cost to owner, the following:

a. Any defective work or material supplied by the Contractor.

b. Any material or equipment supplied by the owner, which is damaged or destroyed as a 
result of defective workmanship by the contractor.

c. Any material or equipment damaged or destroyed as a result of defective workmanship by 
the contractor.

8.0 RATE ANALYSIS

At any time and at the request of Bank/ Consultants the contractor shall provide details or break-up 
costs and prices of any part or parts of the works.

9.0 PROFESSIONAL INTEGRITY AND TEAM SPIRIT

It is the intent of Bank/ Consultant that this project will  be executed in a spirit of team and full 
professional integrity.  Contractor is expected to cooperate with all  the agencies involved in the 
project to fulfill this objective.

10.0 NOISE CRITERION

All air conditioning equipment and materials (like indoor units, outdoor units, motors, ducts, grilles, 
acoustic lining etc.,) will be selected, designed and installed in such a manner that the inside noise 
criterion  for  all  conditioned spaces will  be  in  the  range NC-30  to  NC-35.  The noise  levels  in 
conditioned occupied spaces due to all air conditioning equipment will not exceed 50 dB at 125Hz 
when measured at any point in the occupied spaces less than 1.5 meter above floor level and not 
closer than 1.5 meter from any supply air register or 1 meter from any return air grill.

When  taking  noise  level  measurements,  the  background  noise  level  without  the  equipment 
operating shall be at least 7 dB below the actual background noise level when the equipment is in 
operation.

11.0 MODE OF MEASUREMENT

11.1. Each unit shall be measured as one item of work which shall consist of: Outdoor unit & 
Indoor unit. 

11.2. Mode of Measurement for payment of items of ducting and piping & their insulation shall 
be as follows:

a) PIPING:  Shall be measured in units of length along the center line of installed pipes 
including all pipe fittings, flanges (with gaskets and nuts and bolts for jointing), unions, 
bends, elbows, tees, concentric and/or eccentric reducers, inspection pieces, expansion 
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loops etc. The above accessories shall be measured as part of piping length along the 
center  line  of  installed  pipes  and  no  special  rates  for  these  accessories  shall  be 
permitted.  The quoted unit  rates  for  center  line  linear  measurement  of  piping  shall 
include all wastage, allowances, pipe supports includes hangers, MS channel, wooden 
bunches,  nuts  and  check  nuts,  vibration  isolator  suspension  where  specified  or 
required,  and  cost  of  excavation,  bedding  back  filling  and  finishing  as  required  to 
complete the piping installation as per the specification. None of these items will  be 
separately  measured and paid  for.  However,  all  valves  (gate/globe /butterfly  /check 
-balancing/purge/drain  etc.),  strainers,  orifice  plates,  temperature  gauge,  pressure 
gauges shall be separately measured and paid as per their individual unit rates, which 
shall also include their insulation as per specifications, piping measurements shall be 
taken before application of the insulation. The cost shall also include any excavations 
and making masonry valve chamber with steel cover etc.
i. Piping will be measured in running lengths (Meters)
ii. No special measurement of bends, elbows, reducer, expander, tees, cross etc. 

will be made. All such fittings / accessories will be treated as normal piping.
iii. The length of the piping including accessories and fittings will be measured along 

the center line of piping.

b) PIPING INSULATION: Shall be measured in units of length along the centerline of the 
installed pipe, strictly on the same basis as the piping measurements described above. 
The linear measurements shall be taken before the application of the insulation, it may 
be  noted  that  for  piping  measurements,  all  valves,  orifice  plates  and  strainers  are 
separately measurable and their quoted unit rates shall include the insulation cost in the 
valve required and as specified.

No  separate  measurement  of  insulation  shall  be  made  for  fittings  such  as  bends, 
elbows , reduces, expander , tees , crosses , flanges , etc., All such insulation shall be 
linear in meters measurement along the center line of piping.

c) ELECTRICAL  WORK:  All  cables  shall  be  measured  in  running  lengths  as  finally 
installed at site. No wastage measurement will be allowed. Control cable/ wiring for a 
plant  inside  the  plant  room  shall  be  treated  as  a  lump  sum  item.  All  measuring 
instruments indicating lamps,  etc shall  form part  of  the equipment specified and no 
separate measurement shall be made for such items.

12.0 TESTS AT SITE:

a) GENERAL:
The  Contractor  must  perform  all  inspection  and  tests  of  the  system  as  a  whole  and  of 
components individually as required, under the supervision of the Engineer, in accordance with 
the  provisions  of  the  applicable  ‘ASHRAE’  standards  or  approved  equal  and  as  per  site 
requirements. All tests shall be recorded in the format approved by Bank/ Consultant.

b) PIPING SYSTEM:
In general pressure tests shall be applied to piping only before connection of equipment and 
appliances. In no case shall piping, equipment appliances be subjected to pressures exceeding 
their test ratings. Tests shall be completed and approved before insulation is applied. After tests 
have been completed, the system shall be drained and cleared of all dust and foreign material. 
The prescribed pressure shall be maintained at least three complete days of 24 hours each.

c) ELECTRICAL EQUIPMENT:
All electrical equipment shall be cleaned and adjusted at site before connection of power. The 
contractor as per relevant IS/ IE rules shall carryout the following minimum tests.
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Wire and cable continuity tests:  Insulation resistance test for phase to phase and phase to 
earth and phase to neutral on all circuits and equipment, using a 1000 volt Megger. The earth 
resistance between conduit system and earth must not exceed half (0.5) OHM.

The  phase  rotation  tests:  Operating  tests  on  all  protective  relays  to  prove  their  correct 
operation  before  energizing  the  main  equipment  including  secondary  injection  test  at  site. 
Operating tests on all starters, circuit breakers etc.

d) PERFORMANCE TESTS:
The installation as a whole shall  be balanced and tested upon completion and all  relevant 
information including the reports to be handed over to engineer-in-charge.

13.0 MAINTENANCE

In case of poor workmanship or system breakdown the contractor shall repair/replace the defective 
parts without any extra expenses to the client. This clause shall  be in vogue till  the guarantee 
period of the system.

14.0 PENALTY OTHER THAN LIQUIDATED DAMAGES

In case the units supplied by the manufacturer  is  not  within the specified limits as per tender 
schedule he shall compensate them for client the expenses incurred by virtue of power or any 
other means. Over and above he shall compensate for the expenses incurred in running the plant 
until it is put back to the rating specified and confirmed by Bank/ Consultants/ owner. In case the 
job is not completed within the stipulated time, the contractor shall be penalized at rate of 0.5% of 
the total contract value per week of delay up to a maximum of 10% of the total contract value.
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TECHNICAL SPECIFICATIONS

SPLIT / CASSETTE AIR CONDITIONERS

1.0 SCOPE

The  scope  of  work  envisaged  for  the  project  is  design,  manufacture,  shop  testing,  supply, 
unloading at site, store at site, installation, testing & commissioning of an Air-conditioning System 
by Air-cooled Split/ Cassette Air-conditioners incorporating other ancillary work.

The tender specifies scroll compressors to minimize the mechanical losses and thereby enhancing 
the equipment efficiency. Tenderer shall quote accordingly indicating the equipment capacity vis-à-
vis  power  consumption.  The  scope  of  this  section  covers  the  supply,  installation,  testing  & 
commissioning of cassette/ split air conditioners.

2.0 HIGH WALL MOUNTED UNITS
a) High Wall mounted units must be compact & stylish design that does not detract from the 

Décor of the room.
b) The unit shall be pre charged with first charge of R32 / R407c / R410a refrigerant.
c) Additional charge shall be added as per refrigerant piping at site.
d) Each indoor unit must have electronic expansion valve operated by microprocessor thermostat 

based temperature control to deliver cooling/ heating as per the heat load of the room.
e) The unit must have provision of adding drain pump kit if required & specified. The drain pump 

must be suitable to lift drain up to 1000 mm from the bottom of the unit.
f) Unit  must  be  insulated  with  sound  absorbing  thermal  insulation  material,  polystyrene/ 

Polyethylene foam. The noise level of unit at the highest operating level shall not exceed 46 dB 
(A), at a vertical distance of 1.5 m from the grill of the unit.

g) The unit shall be supplied with Resin Net filter with Mold Resistance. The filter shall be easy to 
remove, clean & re install.

h) The unit grille must be washable with soap solution.
i) It shall be possible to set minimum 5 steps of discharge angle by remote controller. 
j) It shall be possible to fit drain pipe from either side of the unit (Left or right).
k) The unit will be connected in series to a suitable outdoor unit & it must be possible to operate 

the unit independently, through corded/ cordless remote specified in the bill of quantities. The 
unit will be further connected to Intelligent Building Management System (To be supplied by 
other vendors) & it shall be possible to operate the unit through this IBMS system.

l) The unit shall be supplied with following from the factory with following:
i. Operation Manual
ii. Installation Manual 
iii. Installation panel
iv. Paper pattern for installation 
v. Insulation tape/ Clamps/ Screws.

3.0 GENERAL

The unit shall be completely factory assembled, wired & tested and shall generally comprise the 
following:
a) Weatherproof  outside  located  air-cooled  condensing  units  complete  with  air-cooled 

condensers with copper tube and extended aluminum fins,  axial  flow fan with direct  driven 
motor, hermetic/semi hermetic scroll  compressor with refrigerant cooled drive motor, starter, 
safety control viz. HP/ LP/ OP cut-outs, single phase preventers etc.

b) The indoor unit shall comprise of the cooling coil, evaporator blower with motor & drive set, 
thermostat, thermostatic expansion valve, filters etc.
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c) Casing  shall  be  made  of  G.I.  sheet  finished  with  polyester  powder  coating  for  corrosion 
resistant and attractive finish.

d) Air  filter  shall  be  synthetic  non-woven  fabric  having  large  surface  area  and  dust  holding 
capacity as well as easily cleanable and washable. The efficiency of filter shall be 90% down to 
10 micron.

e) The inside of the indoor units shall be suitable insulated with acoustic insulation. The drain pan 
shall be adequately insulated to prevent sweating/condensation at the bottom of the tray.

f) Timer  shall  be  provided  to  stagger  &  sequence  the  operation  of  evaporator  fan  and 
compressor.

3.1 COMPRESSOR
a) The  compressor  shall  be  rotary  type  with  maximum  energy  efficient  ratio  (EFR).  The 

compressor may be hermetic type.
b) Internal  thermostat  shall  be  embedded  in  the  winding  of  the  motor  to  protect  against 

overheating.
c) Compressor shall be mounted on suitable vibration isolator preferably spring type.
d) The unit shall be provided with force fed lubrication with the aid of a positive displacement 

reversible oil pump.
e) Tenderer shall furnish compressor performance curve at various load.
f) Crankcase heater shall be provided to prevent high solubility of refrigerant in oil during idle 

periods. The heater shall be automatically energized on tripping of compressor.

3.2 AIR COOLED CONDENSER
Selection of condenser shall be based on worst ambient condition and to match with the capacity 
of the A.C. unit. It shall comprise of copper tube & mechanically bonded aluminum fins. The unit 
shall be suitable for remote outdoor installation and hence shall be of weatherproof construction. 
The unit shall also house the direct driven axial flow fans. The condenser fan motor shall have IP 
55 protection class. Suitable bird at fan inlet and outlet shall be provided.

Condenser shall be complete with the following accessories:
i. Hot gas inlet & liquid outlet with shut off valve.
ii. Relief & purge valve.
iii. Sub-cooling circuit.

3.3 COOLING COIL
The cooling coil shall be extended fir and tube type. Velocity of air across coil face shall not be 
more than 500 FPM. The copper tube minimum OD shall be 16 mm while minimum number of fins 
per inch shall be 12.

3.4 EVAPORATOR BLOWER
The blower shall be DIDW (Double Inlet Double Width) type with forward curved impeller blade for 
noise free operation. The blower shall develop min. Static pressure (external) 40 mm WG at the 
desired delivery. The blower motor shall have adequate safety over BHP and same shall be of IP44 
protection class.

3.5 CONTROLS & INSTRUMENTATIONS
Following refrigeration controls & safety cutouts shall be provided:

a) Thermostatic expansion valve
b) Pilot solenoid valve
c) HP & LP cutout
d) Adjustable thermostat
e) OP cutouts
f) Refrigerant line filter drier.

3.6 REFRIGERANT COPPER PIPING
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a) 16 gauge copper tubing shall be used to make connections to equipments wherever required.
b) Flare fittings e.g. flare nuts, tees, elbows, reducers etc. shall be of brass.
c) The pipes and fittings shall  be connected by means of  welded joints.  The connections to 

gauges, controls etc. (if any) shall be with soft copper tubing and flare fittings.
d) Refrigerant piping routing shall be decided by Architect/ Engineer-in-Charge.
e) The refrigerant piping installation shall be as per drawing.

3.7 DRAIN PIPING
a) All condensation drainage shall be pitched in the direction of flow to ensure adequate drainage 

with an adequate trap seal to prevent leakage/infiltration.
b) Provide pitch of 20 mm per meter for a smooth drainage of condensate.
c) Condensate drain piping fixing shall be as per drawing.
d) The routing of drain piping shall be decided by Architect/ Engineer-in-Charge.
e) The material for the drain pipe is hard drawn heavy duty flexible PVC pipe.
f) Drain piping supporting shall be as per drawing.

3.8 ELECTRICAL EQUIPMENT
a) All electrical equipment shall be cleaned and adjusted at site before connection of power. 
b) For Split/ Cassette each unit should have a separate control panel. The control panel shall be 

provided with indicators to show and control the various working parameters of the machines. 
Each machine shall have a remote control unit (cordless) for total control of the equipment.

c) Electrical cabling for ODU & IDU from the control panel of the unit shall be included in the 
equipment cost and should be done with armored copper conductor PVC insulated cable of 
approved makes only.

d) The cabling to the main control panel of  each A.C. unit  shall  be done as per drawings or 
instruction  from Engineer-in-Charge  and  shall  be  done  in  concealed  conduit  using  copper 
flexible wires in BEMS conduit as per tender specification.

.
4.0 TESTING OF AIR CONDITIONING SYSTEM

a) Routine and types tests for various items of equipment’s shall be performed at the contractor’s 
work and the test certificates furnished. Functional test shall be conducted at site.

b) The performance test to determine whether or not the full indent of the specification is met 
shall be conducted by the contractor. After notification to the Employers that installation has 
been completed and the plant has run continuously for a period of at least two weeks. 

c) The contractor shall conduct test under the direction of the Architect and in the presence of 
Employers  representatives,  such  test  as  specified  to  establish  the  capacity  of  various 
equipment supplied and installed by the contractor.

d) The contractor shall operate test and adjust the air conditioning system units, fans, motors all 
air conditioning appliances including adjustment of regulators, dampers etc.

e) All test equipment. Labour, operating personnel, oil and refrigerant required for this test shall 
be furnished by the contractor to enable the plant to be put in continuous running test for a 
period of 3 days after all other tests and adjustments have been made.

f) The contractor  will  be  provided  with  electrical  power  water  for  testing  by  the  client.  The 
performance test shall be conducted during peak summer and peak monsoon.

Each unit shall be factory assembled & tested. A test certificate shall be furnished for each unit 
delivered.

5.0 GENERAL NOTES

a) These specifications are for work to be done, items to be supplied and materials to be used in 
the works as shown and defined on the drawings and described herein all under supervision 
and to the entire satisfaction of the Architect/ Consultant & owner.
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b) The workmanship is to be the best available and of a very high standard, use must be made of 
specialist tradesmen in all types of work and necessary allowance must be made for the same 
in the rates quoted.

c) The materials and items to be provided by the contractor shall be the best of their respective 
kinds as specified in the tender and in accordance with the samples approved, where materials 
or products are specified in these specifications and/ or Bill of Quantities by the name of the 
manufacturer of the brand name, trade name or catalogue reference, the contractor will require 
to obtain prior approval of the Architect/ Consultant and owner for using substitute material or 
product. 

d) The contractor shall produce all invoices, vouchers or receipted accounts for any materials if 
called upon to do so by the Architect/ Consultant and owner. 

e) Samples  of  all  materials  are  to  be  submitted  to  the  Architect/  Consultant/  owner  for  his 
approval before the contractor orders or delivers in bulk in the site. 

f) Samples together with their packing are to be provided by the Contractor free of charge and 
approved samples will be retained by the owner and designer for comparison with the materials 
which will be delivered to the site.

g) Should any materials be rejected by the Architect/ Consultant/ owner, they will be removed 
from  the  site  at  the  Contractor's  expense.  Also  the  contractor  will  be  required  to  submit 
specimen finishes of colors, fabrics, etc. for approval of Architect/ Consultants/ owner before 
proceeding with the works. 

h) Should it be necessary to prepare shop drawings, and then four copies of such drawings shall 
be submitted for approval of  the Architect/  Consultant who will  retain two copies,  all  at  the 
Contractor's expenses.

6.0  CIVIL,  ELECTRICAL  AND  ALLIED  WORKS  RELATED  TO  AIR  CONDITIONING  & 
VENTILATION WORK

All civil, electrical and allied works related to Air Conditioning & Ventilation work such as support for 
outdoor units, support for indoor units, cutting of holes for passage of ducts, refrigerant piping, 
drain piping, electrical cabling from ODU & IDU and the distribution wiring from the TPN Units 
provided by the other agency by the side of the machine. Opening for fresh air etc. & making good 
of same will be done by the Air-conditioning Contractor. The rates for above items mentioned shall 
be included in the A.C. Contract. No extra cost for the above will be admissible for any reason.

NOTE: All out – door units shall be mounted on balcony types MS angle frame structure. The MS 
angle frame structure shall be painted with enamel paint. The shade of the paint shall be approved 
by the architect/ client.
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TECHNICAL DATA SHEET

Tenderer shall furnish the following technical data of the equipment and accessories offered by 
them as per the scheme and bill of quantities.

S. 
No. Description Unit Condition of 

services
Indoor Unit/ Evaporator Unit

1 Unit no./ model No.
2 Manufacturer
3 Operating weight KG
4 Overall dimension M
5 Dimension of coil M
6 Finned area Sq. M
7 No. of rows Nos.
8 Fins per cm Nos.
9 Tube Dia MM

10 Thickness of tubes MM
11 Fin Material
12 Air quantity M 3 /hr
13 Fan outlet velocity M/s
14 No. of blower Nos.
15 Dia of blower MM
16 Fan speed RPM
17 Total static pressure MM WG
18 Motor rating HP
19 Type of air filters/thickness/No.

Type & Make of Electrical items
1 Type
2 Size (Dia) MM
3 Air quantity Cum/ hr
4 BHP/ Offered motor HP

Compressor
1 Type: Reciprocating/ screw/ rotary/ scroll
2 Make
3 Model
4 Refrigerant R-22

Condenser
1 Type
2 Make
3 Model
4 Tube Material
5 Tube thickness MM
6 Tube diameter MM
7 No. of tubes Nos.
8 Type of tubes/ finning
9 Design pressure

10 Test pressure
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TOTAL POWER CONSUMTION OF THE UNIT:-
1 For 5.0 TR Cassette Unit 
2 For 4.0 TR Cassette Unit 
3 For 3.0 TR Cassette Unit 
4 For 2.0 TR Cassette Unit 
5 For 2.0 TR Hi Wall Split Unit
6 For 1.5 TR Hi Wall Split Unit 
7 For 1.0 TR Hi Wall Split Unit

TOLERANCES:-
1 Voltage
2 Power Factor
3 Frequency

PIPES & FITTINGS:-
1 Material
2 Thickness / Diameter

INSULATION MATERIAL:-
1 Material
2 “K” c Mean temperature° Value at 10
3 Density

CABLES:-
1 Make
2 Type
3 Grade
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2024 between the 
STATE BANK OF INDIA,  RBO-5,  ELURU,  VIJAYAWADA AO  (Hereinafter  referred  to  as  the 
“Employer/ Owner/ client” which expression shall, unless excluded by or repugnant to the context, 
includes  its  successors  and  assigns)  of  the  ONE  PART  and  ___________  of 
___________(Hereinafter  referred  to  as  “Contractor”  unless  excluded  by  or  repugnant  to  the 
context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out AIR CONDITIONING WORKS AT PROPOSED NEW 
PREMISES OF SANIVARAPUPETA,  ELURU, ELURU DIST..,  ANDHRA PRADESH  and shall 
herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders 
from  experienced,  resourceful  and  bonafied  contractors  vide  his  Notice  Inviting  Tender 
(No._______________dated._____).

WHEREAS the  contractor  submitted  his  Tender  Documents  containing  Notice  Inviting  Tender, 
General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of  approximate 
quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ natural 
source of materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the 
above said project, (Hereinafter collectively referred to as the “said conditions”), duly signed on 
each page as a token of his acceptance of the same, along with requisite Earnest Money Deposit

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most 
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (No._____dt.__________) to 
the contractor subject to his furnishing the requisite Security Deposit.

AND  WHEREAS  the  Contractor  has  accepted  the  aforesaid  Work  Order  vide  his  letter  of 
acceptance NO.____________ dt.______________ and has also deposited with the Employer a 
sum of Rs._____________ which with the Earnest Money of RS._________ forms the requisite 
Security Deposit @ 2 % of the accepted Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

a) This Article of Agreement.
b) Tender Document submitted by the Contractor including the “said conditions”,  N.I.T and 

Schedule of quantity.
c) All correspondence between the Employer and the Contractor from the date of issue of 

N.I.T and the date of issue of work order.
d) Work order No. ______________dt.______________

2)   In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall  upon and subject to the said conditions, execute and complete the contracted 
project works shown upon the said drawings etc. and such further detailed drawings as may be 
furnished to the contractor by the said Employer and described in the said Specifications and the 
said Schedule of Quantities.

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract 
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of herein stated before, the Employer reserves itself  the right of  altering the drawings and the 
nature of the work and addition to or omitting any items of work or of having portions of same 
carried  out  departmentally or  otherwise  and such alterations  or  variations  shall  be carried out 
without prejudice to this contract.

4)   As mentioned in Article 1 above, the “said conditions”  shall  be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound thereby and to abide 
by and submit themselves to the conditions and stipulations and perform the same on their parts to 
be respectively observed and preferred.

5)  Any dispute  arising  under  this  agreement  shall  be referred to the Arbitration  in  a manner 
specified in the General Conditions of the Contract and all legal disputes shall be limited within the 
territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and 
binding on both the parties. 

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their 
hands, the     day, month and year first above written.

Signed and delivered for and on behalf of 

State Bank of India, Shri.____________________ its duly authorized official, In the presence of –
1. (Name and Address)

2.  (Name and Address)

Signed and delivered for and on behalf of 

The Contractor  _________________by Shri__________________________ his duly authorized 
official, in the presence of –

1. (Name and Address)

2.  (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION

The Regional Manager,
State Bank of India,
Regional Business Office-5,
ELURU,
Andhra Pradesh.

     I/We have inspected the site i.e. PROPOSED NEW PREMISES OF SANIVARAPUPETA, 
ELURU, ELURU DIST.., ANDHRA PRADESH and I/We have made me/ us fully acquainted with 
the local conditions in and around the sites of works and Lay out drawings of works, drawings of 
each items etc. complete. 

     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice  Inviting  Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions, 
Schedule  of  approximate  quantities  and  rates,  Form  of  Agreement,  General  Specification, 
Approved manufacturers/  natural  source of  materials  (i.e.  all  parts  of  Technical  bid),  Technical 
Specifications of schedule of quantities (i.e. all parts of Price bid), and clearly understood all the 
same and on the basis of the same I/ We have quoted our rates in the Schedule of Quantities/BOQ 
attached with the tender documents.

      We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ make 
as per the tender schedule. I/ We hereby declare that, in particular during execution of all works at 
site;  it  will  be my/  our sole responsibility  to  strictly adhere to/  meticulously follow the General 
Specification,  Approved manufacturers/  natural  source of  materials,  Technical  Specifications  of 
schedule of quantities, all drawings of layout and items.

For  any  type  of  deviation  (to  any  of  above  or  subsequent  instructions),  it  will  be  my/  our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it 
shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to 
replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to 
penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have 
any right to arbitrate in any manner.

 I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time 
and also shall uniformly maintain such progress as may be directed by the employer to ensure 
completion of same within the target date/ time as mentioned in the tender document.

Date:                                                                            Signature and seal of Contractor/ 
Tenderer

Witness:

1.

2.
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PROFORMA FOR 
RUNNING A/C BILL

i. Name of Contractor/ Agency :

ii. Name of Work :

iii. Sr. No. of this Bill:

iv. No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii.Date of Completion as per Agreement :

S. 
No

Item 
descrip

tion

Uni
t

Rate 
(Rs.

As per 
Tender

Up to 
Previous 
R.A. Bill

Up to date 
(Gross)

Present 
Bill

Rem
arks

Qt
y

Amo
unt

Qty Amo
unt

Qt
y

Amo
unt

Qt
y

Am
ou
nt

1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. 
Net Value since previous bill.

2. If ad-hoc payment is made, it should be mentioned specifically.
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MEMORANDUM FOR PAYMENT

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _

FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _ 

R/A BILL NO.

1. Total value of work done since previous bill (A)                             Rs......................

2. Total amount of secured advance due since Previous Bill (B)       Rs......................

3. Total amount due since Previous Bill (C) (A+B)                             Rs......................

4. PVA on account of declaration in price of Steel, Cement and 
other materials and labour as detailed in separate statements 
enclosed.                                                                                           Rs.....................

5. Total amount due to the Contractor                                               Rs......................

OBJECTIONS

6.   i) Secured Advance paid in the previous R/A                            Rs......................
     
      ii) Retention money on value of works as per accepted 
          tenders up to date amount                                                    Rs......................

                   Less already recovered                                               Rs......................

                   Balance to be recovered                                              Rs......................

      iii) Mobilization Advance, if any                                                 Rs......................
           
           (a) Outstanding amount (principal+interest) as on date        Rs......................

           (b) To be recovered in this bill                                              Rs......................

1. Any other Departmental materials cost to be
recovered as per contract, if any                                  Rs......................

1. Any other Departmental service charges to be
recovered if any, as per contract (water, power 
etc.) enclose statement.                                               Rs......................

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after 
due checking of the measurements of work as required and is recommended for payment.

Signature of Bidder                                                                                                     Page No. 50 of 54 



Date:------------------------- 

Signature of Architects
with Seal

The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after due 
test checking of measurements of works as required and is recommended for payment for an 
amount of Rs...................................

Date : -----------------------------

Signature of Banks Engineer

STATUTORY DEDUCTION:

         i) Total Amount due (E)                       Rs. -----------

         ii) Less I.T. Payable                            Rs. -----------

         iii) Less S.T. Payable                          Rs. -----------

         iv) Net Payable                                   Rs. -----------

This figures given in the Memorandum for payable has been verified and bill passed for payment 
---------------------------------------------------------------- (in words and figures)

Date:----------------------                                            Signature of the Branch Head

LIST OF APPROVED MAKES

S. 
No. ITEMS APPROVED MAKE/ BRANDS

1 Split/cassette unit Voltas/  Blue  Star/  Carrier/  LG/  Hitachi/  Daikin/  O-General/ 
Mitsubhishi heavy/ Panasonic
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2 Starter/switch gear Siemens/ Larsen & Toubro/ Crabtree

3 Power cables CCI/ Gloster/ Finolex

4 Control cable - DoTender

5 GSS sheet SAIL/ TATA/ Jindal

6 Nitrile Rubber Armaflex/ K Flex/ EQUIVAL

7 Hard PVC Pipes (UPVC) Supreme/ Prince/ Dutron/ Astral

8 Thermocole. Breadshell/ Equivalent

9 Copper Pipe Mandev/ Rajco/ Totaline

10 Multi function meter Conserve/ Siemens/ L & T/ Schneider

11 Armored Cable Finolex/ Universal/ Polycab/ RR Kabel/ Polycab

12 Miniature Circuit Breaker ABB/ MOS/ L&T/ Merilin Gerin

13 Flexible Cable Finolex/ Universal/ Polycab/ RR Kabel/ Polycab

Note: Contractors has to submit samples as advised by the Architect / Bank and shall execute / use 
Article as approved by the Architect / Bank engineer.

IS CODES PERTAINING TO AIR CONDITIONING WORKS

I.S. 3696       Safety code for scaffolds and ladders

I.S. 660         Safety Code for Mechanical Refrigeration

I.S. 659         Safety Code for air conditioning

I.S. 3016       Code of Practice for Fire precautions in welding and cutting operations

I.S. 818         Code of practice for safety and health requirements in electrical and gas 
welding
and cutting operations.

I.S. 5216       Code for safety procedure and practice in electrical works
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FORMAT OF BID SECURITY DECLARATION FROM BIDDERS IN LIEU OF EMD/ISD
(On Bidders Letter Head)

The Regional Manager,
State Bank of India,
Regional Business Office-5,
ELURU,
Andhra Pradesh

Dear Sir/s,

Ref: TENDER  FOR  AIR  CONDITIONING  WORKS  AT  PROPOSED  NEW  PREMISES  OF 
SANIVARAPUPETA, ELURU, ELURU DIST.., ANDHRA PRADESH.

I/  We,  the  authorized  signatory  of  M/s  ___________________________,  participating  in  the 
subject tender No.__________________ for _______________, do hereby declare: 

(i)That I/  We have availed the benefit  of  waiver of EMD while submitting our offer against the 
subject Tender and no EMD being deposited for the said tender. 

(ii)That  in  the event  we withdraw/modify our bid during the period of  validity (or)  I/  We fail  to 
execute formal contract agreement within the given timeline (or) I/ We fail to submit a Performance 
Security within the given timeline (or) I/ We commit any breach of Tender Conditions/ Contract 
which attract penal action of forfeiture of EMD/ ISD and I/ We will be suspended from being eligible 
for bidding/ award of all future contract(s) of State Bank of India for a period of one year from the 
date of committing such breach. 

Signature and Seal of Authorized Signatory of bidder 

Name of Authorized Signatory __________________________ 

Company Name__________________ 

Date: 

Place:
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