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Tender ID - DEL/DDN/R-V/10-2025/03 

 

STATE BANK OF INDIA 
 

Notice Inviting Tenders 
 
State Bank of India invites online tenders from the Bank’s empanelled contractors Delhi circle for the 

category upto Rs. 10 lacs for Electrical & Allied Works for SBI Gurukula Kangadi, 
Haridwar: 

 

1 Name of Work : 
Electrical & Allied Works for SBI Gurukula Kangadi, 
Haridwar. 

    

2 Time allowed for completion : 30 Days from the date of handing over of the site. 

    

3 Earnest Money Deposit : 

Rs 3,130.00/- (Rupees Three Thousand One 

Hundred and Thirty Only) to be submitted 
online 

    

4 Initial Security Deposit : 2% of the total value of the contract 

    

 5 
Processing Fee of Tender 

Documents : Nil 

    

6 
Last date and time of receipt of 
Tenders 

: 12/11/2025  upto 3:00 pm 

    

7 Address at which the tenders 
are to be submitted 

: Technical Bid & Price Bid to be uploaded Online 

www.tenderwizard.com/SBIETENDER 
    

8 Date and time of opening 
Tenders 

: 12/11/2025 at 3:30 pm 
Technical Bid : Online only 
Price Bid: Online only 

    

9 Place of opening tenders : Office of The Regional Manager 

State Bank of India, RBO-5, BHEL Sector-1, 

Ranipur 

Haridwar. 

Price Bid: to be submitted online 

www.tenderwizard.com/SBIETENDER 
    

10 Defects Liability Period  12 months from the date of handing over of the project to the 
satisfaction of Bank 

    

11 Validity of offer  90 days from the date of opening the tenders. 

    

12 Liquidated Damages  At the rate of 0.5% of the contract value per week which 
subject to a maximum of 5% of the accepted contract value. 

13 Note:   If the vendor is found to have delayed the running/in 

hand project beyond the prescribed time limit 

specified in related tender document, the vendor will 

not be issued the new tender until completion of the 

previous delayed work. 

   

Mode of Submission of Tender: The tender shall be submitted in online mode only ON 

OR BEFORE 3.00 p.m. on 12/11/2025. 
 
 

http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/SBIETENDER


 

 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened 

on the next working day at the same time. 
 

State Bank of India has the right to accept / reject any or all tenders without assigning any 

reasons. 
 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered 

Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-

49352000 / 40482000 Fax: - 080-49352034  
 

Help Desk: Contact Person: Mr. Pushpraj /Mr. TousikGhosh / Mr. Kushal Bose Mobile no. 

7503347659/ 09674758724/ 07686913157(On working days-9 hours–18 hours)            

E-mail:pushpraj@antaressystems.com/ tousik.g@antaressystems.com / 

kushal.b@antaressystems.com 

 
 

For any other queries the vendors may contact Manager (Electrical) Mr. Abhishek Gupta 

Phone – 011-23407531 

   

    

STATE BANK OF INDIA 

                              

                               

 

 

                                                                     SIGNATURE OF THE TENDERER 
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INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors category 

from upto Rs. 10 lacs for Electrical & Allied Works for SBI Gurukula Kangadi, 

Haridwar:  

 

1.1 Site and its Location 

The proposed work is to be carried out at proposed new premises of SBI at Gurukula 

Kangadi, Haridwar. 

 

 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner: 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Additional Specifications 

 Drawings 

Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of 

one another but in case of ambiguities or discrepancies, shall take precedence in the 

order given below: 

a) Price Bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded 

from e-tendering portal of the e-tendering service provider engaged by SBI  

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 

document and enter into a contract for the satisfactory performance of the work. 

The tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the 

materials, labour, the law and order situation, climatic conditions, liaison 

requirements with local authorities/ authorities maintaining the campus, 

security agencies guarding the campus, traffic regulations in and around 

the site etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all 

the factors while submitting his tender. 

 

4.0 Earnest Money - Rs 3,130.00/- (Rupees Three Thousand One Hundred and 



 

 

Thirty Only) to be deposited online 

 

5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract 

value by means of Demand Draft drawn in favour of State Bank of India payable at 

Haridwar within a period of 7 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract 

value is in the form of initial security deposit. Balance 3% shall be deducted from 

the running account bill of the work at the rate of 10% of the respective running 

account bills i.e., deduction from each running bill account will be 10% till total 3% 

of contract value is reached.  50% of the total security shall be paid to the contractors 

on the basis of architect’s certifying the virtual completion.  The balance 50% would 

be paid to the contractors after the defects liability period as specified in the contract 

provided he has carried out all the work and attended to all the defects in accordance 

with the condition of the contract and clearance, if any, of the observations of the 

CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract attached herewith within 7 days from the 

receipt of intimation of acceptance of his tender by the Bank. However, the written 

acceptance of the tender by the Bank will constitute a binding agreement between 

the Bank and successful tenderer whether such formal agreement is subsequently 

entered into or not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in 

accordance with the terms of contract within a period of 30 Days from the date of 

handing over of the site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from 

the date of opening price bid.  

 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the 

accepted Contract Value. 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. 

In case of discrepancy between the rate quoted in words and figures the unit rate 

quoted in words will prevail.  If no rate is quoted for a particular item the contractor 

shall not be paid for that item when it is executed. 

 The amount of each item shall be calculated and the requisite total is given.  In case 

of discrepancy between the unit rate and the total amount calculated from 

multiplication of unit rate and the quantity the unit rate quoted will govern and the 

total amount will be corrected. 
 

11.2.1 The tenderers need not quote their rates for which no quantities have been given. 

In case the tenderers quote their rates for such items those rates will be ignored and 

will not be considered during execution. 
 

11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 



 

 

would be paid accordingly. 
 

11.3 The tenderer should not change or modify or delete the description of the item.  If 

any discrepancy is observed he should immediately bring to the knowledge of the 

Architect/Bank. 
 

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 

writing shall be duly attested by him. 
 

11.5 Each page shall be totaled and the grand total shall be given. 

 

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies 

etc. and deduction at source for Income Tax, Work Contract Tax etc. will be made 

as per statutory rules. 

 

11.5.2 The contractor shall be required to conduct necessary tests of the water brought 

from tube well or any other outside source, from approved laboratory. 

 

11.5.3 The contractor is required to comply with all act of the Government relating to labour 

and the rules and regulations made there under from time to time and to submit at 

the proper times all particulars and statements required to be furnished to the 

appropriate authorities. 

 

12 Vendor has to submit in Hard copy the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and corrigendum’s duly 

signed and stamped by authorized representative/ signatory on becoming 

L1. However we accept all the terms and conditions along with the 

specifications, Drawings, Layouts etc defined in the tender documents. 

12.0 Nominated Contractor for Allied work, if any.  
 

The contractor shall get allied works executed only through Contractors already in 

SBI’s Panel, for different categories of works. 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Annexure-I 
 

UNDERTAKING 

(To be submitted along with the technical Bid) 

 

To 

 

The Regional Manager 

State Bank of India, RBO-5,  

BHEL Sector-1, Ranipur,  

Haridwar 

 

 

Dear Sir, 

 

Reg.:-Electrical & Allied Works in SBI Gurukula Kangadi, Haridwar”.  

 

2. I / We refer to the tender notice issued by you for Electrical & 

Allied Works and allied works in connection with the above. 

 

3. I undertake to submit in Hard copy the tender document 

along with all terms & Conditions, Specifications and subsequent annexure 

and corrigendum’s duly signed and stamped by authorized representative/ 

signatory on becoming L1. However we accept all the terms and conditions 

along with the specifications, Drawings, Layouts etc defined in the tender 

documents. 

4. I / We hereby offer to perform, provide, execute, complete and maintain the works 

in conformity with the drawings, designs, conditions of contracts, specifications, 

schedule of quantities relating to the works. 

 

5. I / We have satisfied myself / ourselves as to the site conditions, examined the 

drawings and all aspects of the tender conditions, subject to above, I / We do hereby 

agree, should this tender be accepted in whole or in part, to: 

a. Abide by and fullfill all the terms and provisions of the said conditions annexed here 

to, 

b. Complete the works within 30 Days as per the work programme enclosed with the 

tender in two or three shifts if considered necessary by the Employer / Consultants 

at no extra cost to the Employer. 

6. I / We understand that you are not bound to accept the lowest or any tender you 

receive. 

 

The names of DIRECTORS of our Firm are: 

 

1. ________________________________ 

2. ________________________________ 

3. ________________________________ 

4. ________________________________ 

 

Yours faithfully, 

 

 

 

 

Signature …………………………….. 

Designation ………………………….. 

 



 

 

 

Name of Partner / Director of the Firm, authorized   

to sign or name of person having power of attorney 

to sign the contract. (Certified true copy of power  

of attorney should be attached) 

 

 

Signature and address of witnesses:  a. Signature …………………………………… 

         

       Name ……………………………………………….. 

 

       Address …………………………………………….. 

 

       b.

 Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 

 

       b.

 Signature……………………………………… 

         

       Name ………………………………………………. 

 

       Address ……………………………………………. 

 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 



 

 

AGREEMENT 

 
This agreement made on the __________day of ____________Two Thousand _____ 

BETWEEN State Bank of India a corporation constructed under the State Bank of India 

Act, 1955 and having its Local Head Office at New Delhi and many other places, (hereinafter 

called “the Employer”) of the one part and M/s __________________________ through its 

______________ having its registered office at 

_______________________________________ (hereinafter called “the Contractor”) of 

the other part. 

 

WHEREAS the Employer is desirous of executing Certain Works to be carried out at SBI 

Gurukula Kangadi, Haridwar, as per Schedule-I, to this agreement and has caused 

Drawings, Bills of Quantities and Specification describing the work to be done, prepared by 

SBI, New Delhi (hereinafter called “Employer”). 

 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 

(inclusive) and the Specifications as stated have been signed by or on behalf of the parties 

hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of 

Tender and the Conditions of Contract and further subject to the Special Conditions set forth 

in Schedule-II hereto attached (hereinafter collectively referred to as “the said Conditions”) 

as per the said Drawings and as described in the said Specification and included in the said 

Bills of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees 

________________________________________ to be paid at the time and in the 

manner set forth in the said Conditions, the Contractor shall upon and subject to the 

said Drawings and described in the said Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of 

Rs._______________________________ 

__________________________________________________________________

______________ or such other sum as shall become payable hereunder at the times 

and in the manner specified hereinafter.                                               

3. The term “The Architects” in the said conditions shall mean SBI, New Delhi or in 

the event of their ceasing to be Architects for the purposes of this Contract, such 

other persons as shall be nominated for that purpose by the Employer, not being a 

person to whom the contractor shall object for reasons considered to be sufficient 

by the Employer mentioned in the said Conditions.  Provided always that no persons 

subsequently appointed to be Architects under this Contract shall be entitled to 

disregard or overrule any decision or approval or direction given or expressed by the 

Architects for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 

construed as forming part of this agreement, and the parties hereto shall respectively 

abide by and submit themselves to the conditions and stipulations and perform the 

agreement on their parts respectively in such Conditions, Specifications and Priced 

Bills of Quantities contained. 

This agreement is subject to jurisdiction of courts in Haridwar only. 

The Regional Manager concerned shall exercise powers on behalf of the said Employer 

for the purpose of the Contract Agreement. 

Whereas both the parties agree to sign the following annexure Annexed to this Agreement 

in token of their acceptance. 



 

 

I) Agreement 

II) General Conditions of contract. 

III) Special Condition of Contract. 

IV) Safety Codes. 

V) Specifications. 

VI) Material Testing & Their Frequency. 

VII) List of Approved Makes/ Brands 

VIII) Priced Bill of Quantities. 

IX) Drawings. 

The Bank shall pay the contractor such sum as shall become payable hereunder at the times 

and in the manner specified in the said Conditions mentioned in the General Conditions of 

Contract. 

Whereas the Contractor hereby undertakes and agrees to carry out and complete the works 

within 30 Days from the date of handing over site or 15 days from the date of issue of 

letter of acceptances, whichever is later. The Contractor agrees and has deposited the sum 

of Rs. _________ by way of Initial Security Deposit for due fulfillment of this Contract for 

the Works. It is agreed that the Security Deposit shall be deducted from each running bills 

and refunded to the contractor as per clause 2 of the General Conditions of the Contract 

Annexed herewith. 

Whereas Shri __________________ is the accredited representative(s) of the Contractor 

who would be responsible for taking instructions from the Employer in relation to the Works. 

The Contractor agrees to pay Sales Tax or any other Tax on material or finished works like 

Works Contract Tax, Turnover Tax etc. including Income Tax in respect of this Contract of 

the Works and the Employer will not entertain any claim whatsoever in this report nor the 

Employer shall be responsible to pay any Tax as mentioned above. If due to non – payment 

of any of the aforesaid Tax or other Taxes connected with the Works, the Contractor suffers 

any loss or damages occurred to the Contractor and the Employer will be entitled to claim 

damages from the contractor for non completion of the Work within 12 calendar months 

stipulated in Para 9, above. 

Whereas the Contractor hereby declares the list of all the relative working with the Employer 

which is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the 

Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies of 

the appropriate classes of person for Sanitary and Water Supply Installation etc. or 

any other specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the Documents above 

mentioned shall form basis of this Contract and the decision of Regional Manager, State 

Bank of India, RBO-5, BHEL Sector-1, Ranipur, Haridwar for the time being as 

mentioned in the Conditions of Contract in reference to all matters of dispute as to material, 

workmanship or account and as to the intended interpretation of the clauses of the 

Agreement or any of the document attached hereto shall be final and binding on both parties 

and may be made rule of the court. 

The work comprises of the “Electrical & Allied Works in SBI Gurukula Kangadi, 

Haridwar” as mentioned above and all subsidiary and other works connected therewith on 

the same site as may be ordered to be done from time to time by Regional Manager/ 

Concerned Engineer / Architect for the time being even though such works may not 



 

 

have been shown on the , Plans or described in the said Specifications or Schedule of 

Quantities of various classes of Work to be done. 

The Employer through the Regional Manager/ Concerned Engineer / Architect 

reserves himself the right of altering the Plans, Drawings and nature of Work of adding to 

or omitting any items of work or having portions of the same carried out departmentally or 

otherwise and such alterations or variations shall be carried out without prejudice to this 

Contract. 

All disputes arising out of or in any way connected with this agreement shall be deemed to 

have arisen in Haridwar and only the courts of Haridwar shall have jurisdiction to 

determine the same. 

The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today 

and year first hereinabove written. 

 

Signed, Sealed and Delivered by: 

 

 

 

 

Authorized Representative of Employer Authorized Representative     of 

Contractor 

 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 

 
 
 

 
 

 
 
 

 



 

 

 

SCHEDULE I 
 
 

“Electrical & Allied Works in SBI Gurukula Kangadi, Haridwar” all as described in 

Tender and Drawings inclusive hereto as Specifications. 

 

SCHEDULE II 
 

The following Letters/ Correspondence form a part of Agreement: 

 

1. 

2. 

3. 

 

 

As witness our hands the day and year first written above, 

 

In presence of 

 

 

 

 

 

Signature:       Signature by the said Employer  

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 

 

 

 

In presence of  

 

 

Signature:       Signature by the said Contractor 

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 

I) Definitions: 

“Contract means the documents forming the tender and the acceptance thereof and 

the formal agreement executed between State Bank of India (client) and the 

contractor, together with the documents referred therein including these conditions, 

the specifications, designs, drawings and instructions issued from time to time by 

the architects / Bank and all these documents taken together shall be deemed to 

form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 

have the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State 

Bank Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s 

representatives, successors and assigns. 

 ‘Architects/ Consultants’ shall mean SBI, New Delhi, Site Engineer’ shall mean an 

Engineer appointed by the Bank as their representative to give instructions to the 

contractors. 

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated 

or not, undertaking the works and shall include legal personal representative of such 

individual or the composing the firm or company and the permitted assignees of such 

individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 

described in the “Scope of work” and / or to be executed in accordance with the 

contract and includes materials, apparatus, equipment, temporary supports, fittings 

and things of all kinds to be provided, the obligations of the contractor hereunder 

and work to be done by the contractor under the contract. 

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings 

as may be issued by the Engineer from time to time. ‘Contract Value’ shall mean the 

value of the entire work as stipulated in the letter of acceptance of tender subject to 

such additions thereto or deductions there from as may be under the deductions 

there from as may be made under the provision herein after contained. 

5.2.4 ‘Specifications’ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the architect 

/ consultant “Month” means calendar month.  

5.2.5 “Week” means seven consecutive days. 

5.2.6 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 

respectively. 

II) Total Security Deposit 

Total Security Deposit comprise of: 

Earnest Money Deposit 

Initial Security Deposit 

Retention Money 

1.0 Earnest Money Deposit: Rs 3,130.00/- (Rupees Seven Thousand Two 

Hundred and Forty Only) to be deposited online 

 

2.0 Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender in the form of D/D 

drawn on any scheduled Bank and shall be deposited within 7 days from the date of 

acceptance of tender. 



 

 

3.0 Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the 

retention money shall be deducted from the running account bill at the rate of 10% 

of the gross value of work done by the contractor and claimed in each bill provided 

the total security deposit, i.e. the ISD plus Retention Money shall both together 

not exceed 5% of the contract value.  50% of the total security deposit shall be 

refunded to the contractor without any interest on issue of Virtual Completion 

certificate by the Architect / consultant.  The balance 50% of the total security 

deposit shall be refunded to the contractors without interest within fifteen days after 

the end of defects liability period provided the contractor has satisfactorily attended 

to all defects in accordance with the conditions of contract including site clearance. 

4.0 Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc., the 

following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall 

be adopted. 

1 Between the written or shown description or dimensions in the drawings and the 

correspondence one in the specification the former shall be taken as correct. 

2 Between written description of the item in the specifications and descriptions in bills 

of quantities of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words 

shall prevail. 

b) Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect 

in strictly accordance with this contract and with the directions of and to the 

satisfaction of the Bank to be communicated through the architect/ consultant.  The 

architect/ consultant at the directions of the Bank from time to time issue further 

drawings and / or written instructions, details directions and explanations which are 

hereafter collectively referred to as Architect’s/ Consultant’s instructions in regard to 

the variation or modification of the design, quality or quantity of work or the addition 

or omission or substitution of any work.  Any discrepancy in the drawings or between 

the BOQ and/ or specifications.  The removal from the site of any material brought 

thereon by the contractor and any substitution of any other materials therefore the 

removal and / or re-execution of any work executed by him.  The dismissal from the 

work of any person employed / engaged thereupon. 

6.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance 

either directly or through the architect by registered post or otherwise depositing at 

the address of the contractor as given in the tender to enter into a Contract for the 

execution of the work as per the terms of the tender.  The letter of acceptance shall 

constitute a binding contract between the SBI and the contractor. 

 ii)  Contract Agreement:  

On receipt of intimation of the acceptance of tender from the SBI/ Architect the 

successful tenderer shall be bound to implement the contract and within fifteen 

days thereof he shall sign an agreement in a non-judicial stamp paper of appropriate 

value. 

ii)  Ownership of Drawings: 



 

 

All drawings, specifications and copies thereof furnished by the SBI through its 

architects / consultants are the properties of the SBI.  They are not to be used on 

other work. 

iii)  Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable promptness 

additional instructions by means of drawings or otherwise necessary for the proper 

execution of work.  All such drawings and instructions shall be consistent with the 

contract documents, true developments thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a 

detailed programme schedule indicating therein the date of start and completion of 

various activities on receipt of the wok order and submit the same to the SBI through 

the architect / consultant. 

iv)  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 

handed over to the contractors. 

v)  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC 

or to complete the work and clear the site including vacating their office on or before 

the contracted or extended date or completion without justification in support of the 

cause of delay, he may be called upon without prejudice to any other right of remedy 

available under the law to the SBI on account of such breach to pay a liquidated 

damages at the rate of 0.5% of the contract value per week which is subject to a 

maximum of 5% of the contract value. 

vi) Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, 

labour, water, power, tools, equipment transportation and any other facilities that 

are required for the satisfactory execution and completion of the work.  Unless or 

otherwise specified all materials shall be new and both workmanship and materials 

shall be of best quality.  The contractor shall at all times enforce strict discipline and 

good order among his employees and shall not employ on the work any unfit person 

or anyone not skilled in the work assigned to him.  Workman whose work or behavior 

is found to be unsatisfactory by the SBI / Architect/ Consultant he shall be removed 

from the site immediately. 

vii) Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the 

contractor at his own expenses.  The contractor shall give notices and comply with 

regulations, laws, and ordinances rules, applicable to the contract.  If the contractor 

observes any discrepancy between the drawings and specifications, he shall 

promptly notify the SBI in writing under intimation of the Architect/ Consultant.  If 

the contractor performs any act which is against the law, rules and regulations he 

shall meet all the costs arising there from and shall indemnify the SBI any legal 

actions arising there from. 

12.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, 

and alignment of all parts thereof and get it approved by the architect/ consultant 

before proceeding with the work.  If at any time any error in this respect shall appear 

during the progress of the works, irrespective of the fact that the layout had been 

approved by the architect/ consultant the contractor shall be responsible for the 

same and shall at his own expenses rectify such error, if so, required to satisfaction 

of the SBI. 

13.0 Protection of Works and Property: 



 

 

 The contractor shall continuously maintain adequate protection of all his work from 

damage and shall protect the SBI’s properties from injury or loss arising in 

connection with contract.  He shall make good any such damage, injury, loss, except 

due to causes beyond his control and due to his fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  The 

contractor shall take all precautions for safety and protections of his employees on 

the works and shall comply with all applicable provisions of Govt. and local bodies 

safety laws and building codes to prevent accidents, or injuries to persons or 

property on, about or adjacent to his place of work.  The contractor shall take 

insurance covers as per clause 26.0 at his own cost.  The policy may take in joint 

names of the contractor and the SBI and the original policy may be lodged with the 

SBI. 

a) Inspection of Work: 

The SBI Architect/ Consultant or their representatives shall at all reasonable times 

have free access to the work site and/ or to the workshop, factories, or other places 

where materials are lying or from where they are obtained and the contractor shall 

give every facility to the SBI, Architect / consultant and their representatives 

necessary for inspection and examination and test of the materials and 

workmanship.  No person unless authorised by the SBI/ Architect / Consultant except 

the representative of Public authorities shall be allowed on the work at any time.  

The proposed work either during its construction stage or its completion can also be 

inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance 

Commission. 

b) Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he 

shall not directly entrust and engage or indirectly transfer, assign or underlet the 

contract or any part or share thereof or interest therein without the written consent 

of the SBI through the architect and no undertaking shall relieve the contractor from 

the responsibility of the contractor from active superintendence of the work during 

its progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in the 

contract and in accordance with Architect/ Consultant instructions and shall be 

subject from time to time to such tests as the architect/ consultant may direct at the 

place of manufacture or fabrication or on the site or an approved testing laboratory.  

The contractor shall provide such assistance, instruments, machinery, labour, and 

materials as are normally required or examining measuring sampling and testing any 

material or part of work before incorporation in the work before incorporation in the 

work or testing as may be selected and required by the Architect / Consultant. 

6.0 Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall 

be supplied by the contractor without any extra charges.  If certain items proposed 

to be used are of such nature that samples cannot be presented or prepared at the 

site detailed literature/ test certificate of the same shall be provided to the 

satisfaction of the Architect/ Consultant.  Before submitting the sample / literature 

the contractor shall satisfy himself that the material/ equipment for which he is 

submitting the sample/ literature meet with the requirement of tender specification.  

Only when the samples are approved in writing by the architect / consultant the 

contractor shall proceed with the procurement and installation of the particular 

material / equipment.  The approved samples shall be signed by the Architect / 

Consultant for identification and shall be kept on record at site office until the 

completion of the work for inspection / comparison at any time.  The Architect / 

Consultant shall take reasonable time to approve the sample.  Any delay that might 

occur in approving the samples for reasons of its not meeting the specifications or 



 

 

other discrepancies inadequacy in furnishing samples of best qualities from various 

manufacturers and such other aspects causing delay on the approval of the materials 

/ equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if such 

test is intended by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so 

particularized, or though so intended or provided for but ordered by the Architect / 

Consultant to be carried out by an independent person at any place other than the 

site or the place of manufacture or fabrication of the materials tested or any 

Government / approved laboratory, then the cost of such test shall be borne by the 

contractor.  

17.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is 

consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining 

incorrect information or the failure to obtain correct information relieve him form 

nay risks or from the entire responsibility for the fulfillment of contract.  

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution 

of the works and as long, thereafter, as the Architect / consultant may consider 

necessary until the expiry of the defects liability period stated hereto. 

14.0 Quantities 

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall 

be deemed to have been prepared in accordance with the Indian Standard Method 

of Measurements and quantities. The rate quoted shall remain valid for variation of 

quantity against individual item to any extent subject to maximum variation of the 

contract value by 25%. The entire amount paid under Clause 20, 21 hereof as well 

as amounts of prime cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 

exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he 

required the work to be measured and the contractor shall forthwith attend or send 

a qualified representative to assist the Architect in taking such measurements and 

calculations and to furnish all particulars or to give all assistance required by any of 

them. Such measurements shall be taken in accordance with the Mode of 

measurements detailed in the specifications. The representative of the Architect / 

Consultant shall take joint measurements with the contractor’s representative and 

the measurements shall be entered in the measurement book. The contractor or his 

authorised representative shall sign all the pages of the measurement book in which 

the measurements have been recorded in token of his acceptance. All the corrections 

shall be duly attested by both representatives. No over writings shall be made in the 

M book should the contractor not attend or neglect or omit to depute his 

representative to take measurements then the measurements recorded by the 

representative of the Architect / consultant shall be final. All authorised extra work, 

omissions and all variations made shall be included in such measurement.  

21.0 Variations  



 

 

No alteration, omission or variation ordered in writing by the Architect / consultant 

shall vitiate the contract. In case the SBI / Architect / Consultant thinks proper at 

any time during the progress of works to make any alteration in, or additions to or 

omissions from the works or any alteration in the kind or quality of the materials to 

be used therein, the Architect / Consultant shall give notice thereof in writing to the 

contractor or shall confirm in writing within seven days of giving such oral 

instructions the contractor shall alter to, add to, or omit from as the case may be in 

accordance with such notice, but the contractor shall not do any work extra to or 

make any alterations or additions to or omissions from the works or any deviation 

from any of the provisions of the contract, stipulations, specifications or contract 

drawings without  previous consent in writing of the Architect / Consultant and the 

value of such extras, alterations, additions or omissions shall in all cases be 

determined by the Architect / Consultant and the same shall be added to or deducted 

from the contract value, as the case may be. 

a) Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 

authority of the Architect / Consultant with the concurrence of the SBI as herein 

mentioned. Any such extra is herein referred to as authorised extra and shall be 

made in accordance with the following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of he extra 

work where   such extra work is of similar character and executed under similar 

conditions as the work priced herein.  

19.0 Rates for all items, wherever possible should be derived out 

of the rates given in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, 

provided if omissions do not vary the conditions under which any remaining items of 

works are carried out, otherwise the prices for the same shall be valued under sub-

clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar 

conditions as aforesaid or where the omissions vary the conditions under which any 

remaining items or works are carried out, then the contractor shall within 7 days of 

he receipt of the letter of acceptance inform the Architect / consultant of the rate 

which he intends to charge for such items of work, duly supported by analysis of the 

rate or rates claimed and the Architect / Consultant shall fix such rate or prices as in 

the circumstances in his opinion reasonable and proper, based on the market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be 

allowed day work prices at the net rates stated in the tender of the BOQ or, if not, 

so stated then in accordance with the local day work rates and wages for the district; 

provided that in either case, vouchers specifying the daily time (and if required by 

the Architect / Consultant) the workman’s name and materials employed be 

delivered for verifications to the Architect / consultant at or before the end of the 

week following that in which the work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be 

derived from the tender, the Contractor shall submit rates duly supported by rate 

analysis worked on the market rate basis” for material, labour, hire / running charges 

of equipment and wastage etc. plus 15% towards establishment charges, 

contractor’s overheads and profit. Such items shall not be eligible for escalation.   

b) Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be 

completed within six months of the virtual completion of the work. 

c) Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full 

satisfaction of the Architects / SBI, the contractor shall ensure that the following 

works have been completed to the satisfaction of the Architects / SBI. 



 

 

i) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

equipment and machinery. 

ii) Demolish, dismantle and remove the contractor’s site office, temporary works, 

structures including labour sheds/camps and constructions and other items and 

things whatsoever brought upon or erected at the site or any land allotted to the 

contractor by the SBI and not incorporated in the permanent works.  

iii) Remove all rubbish, debris etc. from the site and the land allotted to the contractor 

by the SBI and shall clear, level and dress, compact the site as required by the SBI. 

iv) Shall put the SBI in undisputed custody and possession of the site and all land 

allotted by the SBI. 

v) Shall hand over the work in a peaceful manner to the SBI. 

vi) All defects / imperfections have been attended and rectified as pointed out by the 

SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor 

shall be entitled to apply to the Architect / consultant is satisfied of the completion 

of the work. Relative to which the completion certificate has been sought, the 

Architect / consultant shall within fourteen (14) days of the receipt of the application 

for virtual completion certificate, issue a VCC in respect of the work for which the 

VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 

liabilities under the contract including the contractor’s liability for defects liability 

period nor shall the issuance of VCC in respect of the works or work at any site be 

construed as a waiver of any right or claim of the SBI against the contractor in 

respect of works or work at the site and in respect of which the VCC has been issued.  

d) Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any portion 

of the site for execution of any work not included in the scope of this contract which 

it may desire to have carried out by other persons simultaneously and the contractor 

shall not only allow but also extend reasonable facilities for the execution of such 

work, the contractor, however, shall not be required to provided any plant or material 

for the execution of such work except by special arrangement with the SBI. Such 

work shall be carried out in such manner as not to impede the progress of the works 

included in the contract.  

e) Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the contractor 

shall insure in the joint names of he SBI and the contractor against all loss of 

damages from whatever cause arising other than the excepted risks, for which he is 

responsible  under the terms of contract and in such a manner that the SBI and 

contractor  are covered for the period stipulated in clause 28 of GCC and are also 

covered during the period of maintenance for loss or damage arising from a cause, 

occurring prior to the  period of maintenance for loss or damage arising from a cause, 

occurring prior to the commencement of the period of maintenance and  for any loss 

or damage occasioned by the contractor in the course of any operations carried out 

by him for the purpose of complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 

incorporation in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to 

the replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI 

which approval shall not be unreasonably withheld and the contractor shall whenever 



 

 

required produce to the Architect / consultant the policy if insurance and the receipts 

for payment of the current premiums.  

26.2 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise 

indemnify the SBI against all losses and claims in respect of injuries or damages to 

any person or material or physical damage to any property whatsoever which may 

arise out of or in consequence of the execution and maintenance of he works and 

against all claims proceedings, damages, costs, charges and expenses whatsoever 

in respect of or in relation thereto except any compensation of damages for or with 

respect to:   

22.0 The permanent use or occupation of land by or any part 

thereof.  

23.0 The right of SBI to execute the works or any part thereof on, 

over, under, in or through any lands. 

24.0 Injuries or damages to persons or properties which are 

unavoidable result of the execution or maintenance of the works in accordance with the 

contract. 

25.0 Injuries or damage to persons or property resulting from any 

act or neglect of the SBI their agents, employees or other contractors not being 

employed by the contractor or for or in respect of any claims, proceedings, damages, 

costs, charges and expenses in respect thereof or in relation thereto or where the injury 

or damage was contributed to by the contractor, his servants or agents such part of the 

compensation as may be just and equitable having regard to the extent of the 

responsibility of the SBI, their employees, or agents or other employees, or agents or 

other contractors for the damage or injury.   

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 

costs, charges and expenses in respect of the matters referred to in the matters 

referred to in the provision sub-clause 26.2 of this clause. 

1. Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any action, 

claim, or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties which may be payable in 

respect of any article or part thereof included in the contract. In the event of any 

claim made under or action brought against SBI in respect of such matters as 

aforesaid the contractor shall be immediately notified thereof and the contractor shall 

be at liberty, at his own expenses to settle any dispute or to conduct any litigation 

that may arise there from, provided that the contractor shall not be liable to 

indemnify the SBI if the infringement of the patent or design or any alleged patent 

or design right is the direct result of an order passed by the Architect / Consultant 

in this behalf.   

1. Third Party Insurance  

1. Before commencing the execution of the work the contractor but without 

limiting his obligations and responsibilities under clause 26.0 of GCC shall 

insure against his liability for any material or physical damage, loss or injury 

which may occur to any property including that of SBI, or to any person, 

including any employee of the SBI, by or arising out of the execution of the 

works or in the carrying out of the contract, otherwise than due to the mattes 

referred to in the provision to clause 26.0 thereof.     

2. Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI 

which approval shall not be reasonably withheld and for at least the amount stated 

below. The contractor shall, whenever required. Produce of the Architect / consultant 



 

 

the policy or policies of insurance cover and receipts for payment of the current 

premiums.  

3. The minimum insurance cover for physical property, injury, and death is Rs. 5 

lacs per occurrence with the number of occurrences limited to four. After each 

occurrence contractor will pay additional premium necessary to make insurance 

valid for four occurrences always.  

2. Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or 

other person in the employment of the contractor or any sub-contractor, save and 

except an accident or injury resulting from any act or default of the SBI or their 

agents, or employees. The contractor shall indemnify and keep indemnified SBI 

against all such damages and compensation, save and except as aforesaid, and 

against all claims, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto.  

1.  Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the SBI 

during the whole of the time that any persons are employed by him on the works 

and shall, when required, produce to the architect / consultant such policy of 

insurance and receipt for payment of the current premium. Provided always a that, 

in respect of any persons employed by any sub-contractor the contractor’s obligation 

to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor 

shall be insured against the liability in respect of such persons in such manner that 

SBI in indemnified under the policy but the contractor shall require such sub-

contractor to produce to the Architect / Consultant when such policy of insurance 

and the receipt for the payment of the current premium. 

2.  Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or 

any other insurance which he may be required to effect under the terms of contract, 

then and in any such case the SBI may effect and keep in force any such insurance 

and pay such premium or premiums as may be necessary for that purpose and from 

time to time deduct the amount so paid by the SBI as aforesaid from any amount 

due or which may become due to the contractor, or recover the same as debt from 

the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of 

such default, the employer shall be entitled to deduct from any sums payable to the 

contractor the amount of any damages costs, charges, and other expenses paid by 

the SBI and which are payable by the contractors under this clause. The contractor 

shall upon settlement by the insurer of any claim made against the insurer pursuant 

to a policy taken under this clause, proceed with due diligence to rebuild or repair 

the works destroyed or damaged. In this event all the monies received from the 

insurer in respect of such damage shall be paid to the contractor and the contractor 

shall not be entitled to any further payment in respect of the expenditure incurred 

for rebuilding or repairing of the materials or goods destroyed or damaged. 

f) Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over 

site or three days from the date of issue of letter of acceptance of the tender by the 

SBI whichever is later. 

g) Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The 

entire work shall be completed within a period of 30 Days from the date of 

commencement. If required in the contract or as directed by the Architect / 

Consultant. The contractor shall complete certain portions of work before completion 



 

 

of the entire work. However the completion date shall be reckoned as the date by 

which the whole work is completed as per the terms of the contract.  

h) Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond 

the control of the contractor, the Architect/consultant may submit a recommendation 

to the SBI to grant a fair and reasonable extension of time for completion of work as 

per the terms of contract. If the contractor needs an extension of time for the 

completion of work or if the completion of work is likely to be delayed for any reasons 

beyond the due date of completion as stipulated in the contract, the contractor shall 

apply to the SBI through the Architect / Consultant in writing in detail and his 

justification if any, for the delays. The Architect/Consultant shall submit their 

recommendations to the SBI in the prescribed format for granting extension of time. 

While granting extension of time the contractor shall be informed the period-

extended time which will qualify for levy of liquidated damages. For the balance 

period in excess of original stipulated period and duly sanctioned extension of time 

by the SBI the provision of liquidated damages as stated under clause10.0 of 

Instructions to the Tenderers shall become applicable. Further the contract shall 

remain in force even for the period beyond the due date of completion irrespective 

whether the extension is granted or not. 

i) Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the 

mode, manner and speed of execution and maintenance of the works are to be of a 

kind and conducted in a manner to the satisfaction of the Architect / Consultant 

should the rate of progress of the work or any part thereof be at any time be in the 

opinion of the Architect / consultant too slow to ensure the completion of the whole 

of the work by the prescribed time or extended time for completion the Architect / 

Consultant to expedite progress so as to complete the works by the prescribed time 

or extended time. Such communications from the Architect / Consultant neither shall 

relieve the contractor from fulfilling obligations under the contract nor will he be 

entitled to raise any claims arising out of such directions. 

j) Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent 

work shall save as herein provided be carried on during the night or on holidays 

without the permission in writing of the Architect / Consultant, save when the work 

is unavoidable or absolutely necessary for the saving of life or property or for the 

safety of the work in which case the contractor shall immediately advise the Architect 

/ consultant. However the provisions of the clause shall not be applicable in the case 

of any work which becomes essential to carry by rotary or double shifts in order to 

achieve the progress and quality of the part of the works being technically required 

/ continued with the prior approval of the Architect / Consultant at no extra cost to 

the SBI.  

All work at night after obtaining approval from competent authorities shall be carried 

out without unreasonable noise and disturbance.  

k) No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the 

scope of work for any reason whatsoever and hence not required the whole or any 

part of the work to be carried out. The Architect / Consultant shall give notice in 

writing to that effect to the contractor and the contractor shall act accordingly, in 

the matter. The contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the work fully but which he did not derive in 

consequence of the foreclosure of the whole or part of the work.  



 

 

Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and bonafide brought to the site of the work by the contractor and 

rendered surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and 

then taken back by the contractor, provided however that the Architect / consultant 

shall have in such cases the option of taking over all or any such materials at their 

purchase price or a local current rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding those at 

which were originally issued to the contractor after taking into consideration and 

deduction for claims on account of any deterioration or damage while in the custody 

of the contractor and in this respect the decision of Architect / consultant shall be 

final.  

l)  Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect / consultant 

(whose decision shall be final and binding on the contractor) suspend the progress 

of works or any part thereof for such time and in such manner as Architect / 

consultant may consider necessary so as not to cause any damage or injury to the 

work already done or endanger the safety thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

a) for proper execution of the works or part thereof for reasons other then the default 

of the contractor, or for safety of the works or part thereof.  

b) The contractor shall, during such suspension, properly protect and secure the works 

to the extent necessary and carry out the instructions given in that behalf by the 

Architect / consultant.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the 

contractor shall be entitled to an extension of time equal to the period of every such 

suspension. No compensation whatsoever shall be paid on this account.  

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor 

shall have rendered himself liable to pay compensation amounting to the whole of 

his security deposit the Architect / consultant shall have the power to adopt any of 

the following course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect / consultant shall be conclusive evidence) and in which case the security 

deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 

any part of the work, debiting the contractor with the cost of the labour and materials 

(the cost of such labour and materials as worked out by the Architect /Consultant 

shall be final and conclusive against the contractor) and crediting him with the value 

of the work done, in all respects in the same manner and at the same manner and 

at the same rates as if it had been carried out by the contractor under the terms of 

this contract the certificate of Architect / Consultant as to the value of work done 

shall be final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, to give it to another contractor to complete in which 

case any expenses which may be incurred in excess of the sum which would have 

been paid to the original contractor, if the whole work had been executed by him (of 

the amount of which excess the certificates in writing of the Architects / Consultant 

shall be final and conclusive) shall be borne by original contractor and may be 

deducted from any money due to him by SBI under the contract or otherwise, or 

from his security deposit or the proceeds of safe thereof, or sufficient part thereof. 



 

 

In the event of any of above courses being adopted by the SBI the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any material or entered into any engagements or make any 

advances on account of, or with a view to the execution of the work or the  

 performance of the contract and in case the contract shall be rescind under the 

provision aforesaid, the contractor shall not be entitled to recover or to be paid any 

sum or any work thereto for actually performed under this contract, unless, and until 

the Architect / consultant will have certified in writing the performance of such work 

and the value payable in respect thereof, and he shall only be entitled to be paid the 

value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall 

be adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Govt. and of the 

Official Assignee of the liquidator in such acts of insolvency or winding up shall be 

unable within seven days after notice to him to do so, to show to the reasonable 

satisfaction of the Architect / Consultant the at the is able to carry out and fulfil the 

contract, and to give security therefore if so required by the Architect / consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached 

by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI 

through the Architect / consultant or shall charge or encumber this contract or any 

payment due to which may become due to the contractor there under: 

a) Has abandoned the contract; or 

26 Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for days after receiving from the SBI 

through the Architect / Consultant written notice to proceed, or 

27 Has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, 

or has failed to remove the materials from the site or to pull down and replace work 

within seven days after written notice from the SBI through the Architect/ Consultant 

that the said materials were condemned and rejected by the Architect/ Consultant 

under these conditions; or has neglected or failed persistently to observe and 

perform all or any the acts, matters or things by this contract to be observed and 

performed by the contractor for seven days after written notice shall have been given 

to the contractor to observe or perform the same or has to the determent of good 

workmanship or indefiance of the SBI’s or Architect’s/ Consultant’s instructions to 

the contrary subject any part of the contract. Then and in any of said cases the SBI 

and or the Architect / Consultant, may not withstanding any previous waiver, after 

giving seven days notice in writing to the contractor, determine the contract, but 

without thereby affecting the powers of the SBI or the Architect / Consultant or the 

obligation and liabilities of the contractor the whole of which shall continue in force 

as fully as if the contract had not been so determined and as if the works 

subsequently had been executed by or on behalf of the contractor. And further the 

SBI through the Architect / consultant their agents or employees may enter upon 

and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 

machineries lying upon the premises or on the adjoining lands or roads use the same 

by means of their own employees or workmen in carrying on and completing the 

work or by engaging any other contractors or persons to complete the work and the 

contractor shall not in any was interrupt or do any act, matter or thing to prevent or 

hinder such other contractor or other persons employed for completing and finishing 

or using the materials and plant for the works.   



 

 

When the works shall be completed or as soon thereafter as convenient the SBI or 

the architect / consultant shall give a notice in writing to the contractor to remove 

his surplus materials and plants and should the contractor fail to do so within 14 

days after receipt thereof by him the SBI sell the same by public auction after due 

publication, and shall adjust the amount realised by such auction. The contractor 

shall have no right to question any of the act of the SBI incidental to the sale of the 

materials etc.  

26 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / 

Consultant to the contractor within 14 working days from the date of certificate to 

the payment from SBI from time to time. The SBI shall recover the statutory 

recoveries towards Income tax, Work contract tax as per the prevailing bye laws and 

other dues including the retention amount from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during 

the progress of works or completion shall not have effect as certificate of satisfaction 

or relieve the contractor from his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work or 

any part thereof is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in 

previous certificate.   

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant 

from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 

property recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work 

done by him is less than Rs. 3.00 lacs and maximum one bill shall be submitted. 

The final bill may be submitted by contractor within a period of one month from the 

date of virtual completion and Architect/ Consultant shall issue the certificate of 

payment within a period of two months. The SBI shall pay the amount within a period 

of three months from the date of issue of certificate provided there is no dispute in 

respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating 

to the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or 

as to any other question, claim, right, matter or thing whatsoever in any way arising 

out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or those conditions or otherwise concerning the work or the 

execution or failure to execute the same whether arising during the progress of the 

work or after the cancellation, termination, completion or abandonment thereof shall 

be dealt with as mentioned hereinafter. 

b) If the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the 

Architect or in case the contractor wants to dispute the validity of any deductions or 

recoveries made or proposed to be made from the contract or raise any dispute, the 

contractor shall forthwith give notice in writing of his claim, or dispute to the 

Regional Manager, State Bank of India, RBO-5, BHEL Sector-1, Ranipur, 

Haridwar and endorse a copy of the same to the Architect, within 30 Days from the 

date of disallowance thereof or the date of deduction or recovery.  The said notice 

shall give full particulars of the claim, grounds on which it is based and detailed 

calculations of the amount claimed and the contractor shall not be entitled to raise 

any claim nor shall the Bank be in any way liable in respect of any claim by the 



 

 

contractor unless notice of such claim shall have been given by the contractor to the 

Regional Manager, State Bank of India, RBO-5, BHEL Sector-1, Ranipur, 

Haridwar in the manner and within the time as aforesaid.  The contractor shall be 

deemed to have waived and extinguished all his rights in respect of any claim not 

notified to the Regional Manager, State Bank of India, RBO-5, BHEL Sector-1, 

Ranipur, Haridwar in writing in the manner and within the time aforesaid. 

c) Regional Manager, State Bank of India, RBO-5, BHEL Sector-1, Ranipur, 

Haridwar shall give his decision in writing on the claims notified by the contractor. 

The contractor may within 30 Days of the receipt of the decision submit his claims 

to the conciliating authority namely the Circle Development Officer, SBI, New 

Delhi for conciliation along with all details and copies of correspondence exchanged 

between him and the Regional Manager. 

d) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 Days of termination thereof shall give a notice 

to the concerned Chief General Manager of the Bank for appointment of an 

arbitrator to adjudicate the notified claims failing which the claims of the contractor 

shall be deemed to have been considered absolutely barred and walved. 

e) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the 

differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration by the Sole 

Arbitrator appointed by the Chief General Manager of the Bank,  It will also be 

the objection to any such appointment that the Arbitrator so appointed is a Bank 

Officer and that he had to deal with the matters to which the Contract relates in the 

course of his duties as Bank Officer.  If the arbitrator so appointed is unable or 

unwilling to act or resigns his appointment or vacates his office due to any reason 

whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 

the Chief General Manager of the Bank, Such person shall be entitled to proceed 

with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 

disputes with amounts claimed in respect of each dispute along with the notice for 

appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 

Chief General Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the 

provisions of the Arbitration & Conciliation Act 1996 or any statutory modification 

or re-enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 

shall be paid equally by both the parties.  However, no fees will be payable to the 

arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered 

on the reference on the date he issues notice to both the parties calling them to 

submit their statement of claims and counter statement of claims.  The venue of 

the arbitration shall be such place as may be fixed by the arbitrator in his sole 

discretion.  The fees, if any, of the arbitrator shall, if required to be paid before the 

award is made and published, be paid half and half by each of the parties.  The cost 

of the reference and of the award (including the fees, if any of the arbitrator) shall 

be in the discretion of the arbitrator who may direct to any by whom and in what 

manner, such costs or any part thereof, shall be paid and fix or settle the amount 

of costs to be so paid. 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and 

nothing extra will be paid for the same. This will be subject to the following 

conditions.  



 

 

That the water used by the contractor shall be fit for construction purposes to the 

satisfaction of the Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the 

arrangement made by the contractor for procurement of water in the opinion of the 

Architect/ Consultant is unsatisfactory.  

 The contractor shall construct temporary well / tube well in SBI land for taking water 

for construction purposes only after obtaining permission in writing from the SBI. 

The contractor has to make his own arrangement for drawing and distributing the 

water at his own cost. He has to make necessary arrangements. To avoid any 

accidents or damages caused due to construction and subsequent maintenance of 

the wells. He has to obtain necessary approvals from local authorities, if required, at 

his own cost. He shall restore the ground to its original conditions after wells are 

dismantled on completion of work or hand over the well to the SBI without any 

compensation as directed by the SBI/ Architect/ Consultant. 

39.0   Power Supply 

The contractor shall make his own arrangements for power and supply / distribution 

system for driving plant or machinery for the work and for lighting purpose at his 

own cost. The cost of running and maintenance of the plants are to included in his 

tender prices. He shall pay all fees and charges required for the power supply and 

include the same in his tendered rates and hold the owner free from all such costs. 

He has to obtain necessary approval from the appropriate authorities, if required.  

40.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be 

the property of SBI and shall be handed over to Bank immediately.  

41.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of 

measurement, the measurement will be on the net quantities or work produced in 

accordance with up to date. Rules laid down by the Bureau of Indian Standards. In 

the event any dispute / disagreement the decision of the Architect / consultant shall 

be final and binding on the contractor.  

42.0  Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at 

site of work and should produce the same for inspection of SBI/ Architect/ Consultant 

whenever desired by them. The contractor shall also maintain the records / registers 

as required by the local authorities / Govt. form time to time.  

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 

iii) Register for Secured Advance  

iv) Register for Bulkage of Sand 

v) Register for Silt Test  

vi) Register for Sieve Analysis for Fine Aggregate 

vii) Register for Sieve Analysis for Course Aggregate 

viii) Register for Slump Test. 

ix) Register for Concrete Cube Test. 

x) Register for Hindrance to Work. 

xi) Register for Consumption of Cement 

xii) Register for Running Account Bill 

xiii) Register for Labour 

43.0 Force Majeure 

43.1 Neither contractor nor SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by event such as but not to 

war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 



 

 

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 

any act of god or for any other cause beyond the reasonable control of the party 

affected or prevented or delayed. However a notice is required to be given within 30 

Days from the happening of the even with complete details, to the other party to the 

contract, if it is not possible to serve a notice, within the shortest possible period 

without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other such cessation and 

the actual delay incurred in such affected activity adducing necessary evidence in 

support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 

the cause itself and inability resulting there from having been removed, the agreed 

time of completion of the respective obligations under this agreement shall stand 

extended by a period equal to the period of delay occasioned by such events. 

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations  

by a state of    force majeure lasting to a period of 6 months or more the two parties 

shall each other to decide regarding the future execution of this Agreement. 

44.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract 

labour (regulation and abolition act of 1970) and other safety regulations. The 

contractor shall comply with the provision of all labour legislation including the latest 

requirements of all the Acts, laws, any other regulations that are applicable to the 

execution of the project. 

i) Minimum wages Act 1948 (Amended) 

ii) Payment of wages Act 1936 (Amended) 

iii) Workmen’s compensation Act 1923 (Amended) 

iv) Contact labour regulation and abolition act 1970 and central rules 1971 

(Amended) 

v) Apprentice act 1961 (Amended) 

vi) Industrial employed (standing order) Act 1946 (Amended) 

vii) Personal injuries (Compensation insurance) act 1963 and any other 

modifications 

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and 

amendment thereof. 

ix) Shop and establishment act 

x) Any other act or enactment relating thereto and rules framed there under 

from time to time. 

45.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site 

or in connection with the execution of the work report such accident to the Architect 

/ consultant. The contractor shall also such report immediately to the competent 

authority whenever such report is required to be lodged by the law and take 

appropriate actions thereof. 

 

 

 

Signature of Contractor & Seal 

 

 

 

 



 

 

 

 

SPECIAL CONDITIONS OF CONTRACT (SCC) 

 

b) Scope of Work 

The scope of work is to carry out “Electrical & Allied Works in SBI Gurukula 

Kangadi, Haridwar.” 

 

Address of Site: 

 

The site is located at proposed new premises of SBI at Gurukula Kangadi, 

Haridwar. 
 

 

c) Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the contractor 

on the site and he will be held responsible for the accuracy and maintenance of the 

entire dimension and the levels. Figured dimensions are in all cases to be accepted 

and no dimension shall be scaled. Large-scale details shall take precedence over 

small – scale drawing. In case of discrepancy the contractor shall ask for clarification 

from the Architect / Consultant before proceeding with the work. 

d) Notice of Operation 

 The contractor shall not carry out any important operation without the consent in 

writing from the Architect / Consultant. 

e) Construction Records 

 The contractor shall keep and provide to the Architect / Consultant full and accurate 

records of the dimension and positions of all new work and any other information 

necessary to prepare complete drawings recording details of the work as 

constructed. 

f) Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect / Consultant 

such supports as may be required to protect effectively all structures and protective 

guards to trees which may be endangered by the execution of the works or otherwise 

take such permanent measures as may be required by the Architect to protect the 

trees and structures. 

g) Temporary Works 

Before any temporary works are commenced, the contractor shall submit at least 7 

days in advance to the architect / consultant for approval complete drawings of all 

temporary works he may require for the execution of the works.  The contractor shall 

carry out the modifications relating to strength, if required by the Architect/ 

Consultant may require in accordance with the conditions of contract at his own cost.  

The contractor shall be solely responsible for the stability and safety of all temporary 

works an unfinished works and for the quality of the permanent works resulting from 

the arrangement eventually adopted for their execution. 

h) Temporary Roads 

The contractor shall provide access roads to the site from the nearest main road at 

no extra cost and as directed by the Architect/ Consultant.  The contractor shall also 

responsible for proper maintenance of this access road and would take all care to 

see that existing services, if any, are maintained in working order at his own cost.  

The laying and maintaining the temporary roads within the site area shall be the 

contractor’s responsibility and the contractor shall take such measures that are 

necessary and as directed by the Architect/ Consultant. 

i) Water, Power and Other Facilities 

The rate quoted by the contractor shall include all expenses that are required for 



 

 

providing all the water required for the work and the contractor shall make his own 

arrangements for the supply of good quality water suitable for the construction and 

good quality drinking water for their workers.  If necessary, the contractor has to sink 

a tube well / open well and bring water by means of tankers at his own cost for the 

purpose. The SBI will not be liable to pay any charges in connection with the above. 

The rate quoted in the tender shall include the expenses for obtaining and maintaining 

power connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to take 

power and water connections from the temporary water and power supply obtained 

by the contractor.  However, the concerned contractor shall make their own 

arrangements to draw the supply and pay directly the actual consumption charges at 

mutually agreed rates between them.  All municipal charges for drainage and water 

connection for construction purposes shall be borne by the contractor and charges 

payable for permanent connections, if any, shall be initially paid by the contractor 

and the SBI will reimburse the amount on production of receipts. 

The SBI as well as the Architect / Consultant shall give all possible assistance to the 

contractors to obtain the requisite. 

Permission from the various authorities, but the responsibility for obtaining the same 

in time shall be of the contractor. 

j) Office Accommodation 

b) The contractor shall provide and maintain all necessary offices, workshops, stores, 

shelters, sanitary facilities, canteens and other temporary structures for themselves 

in connection with the work at the site own cost after getting the approval from the 

architect / consultant. 

c) All temporary buildings and facilities as mentioned above shall be removed on 

completion of the work or at any other earlier date as directed by the architect / 

consultant. 

All the expenses for obtaining statutory approvals and maintenance of the above 

facilities as well as running expense shall be borne by the contractor at no extra cost.  

It is also the responsibility of the contractor to obtain statuary approvals for providing 

the above facilities.   

k) Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare of his 

staff and workmen including adequate drinking water facilities. The contractor shall 

also make his arrangements at his own cost for transport where necessary for his 

staff and workmen to and from site of work at his own cost. 

l) Lighting of Works 

 The contractor shall at all times provide adequate and approved lighting as required 

for the proper execution and supervision and inspection of works. 

m) Fire Fighting Arrangements 

36.0 The contractor shall at all times provide suitable arrangements for the fighting at his 

own cost. For this purpose he shall provide requisite number of fire extinguishers 

and adequate number of buckets, some of which are of be always kept filed with 

sand and some with water. These equipment shall be provided at suitable prominent 

and easily accessible places and shall be properly maintained. 

37.0 Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 

at his own cost and to the approval of the relevant authorities. The contractor shall 

make the following arrangements at his own cost but not limited to the following :   

i) Proper handling, storage and disposal of combustible materials and waste. 

ii) Worked operations which can create fire hazards. 



 

 

iii) Access for the fire fighting equipments. 

iv) Types, number and location of containers for the removal of surplus materials 

and rubbish. 

v) Type size, number and location of fire extinguishers or other firefighting 

equipment. 

vi) General housekeeping. 

n) Site Order Book 

 A site order book shall be maintained at site for the purpose of quick communication 

between the Architect/ Consultant. Any communication relating to the works may be 

conveyed through Records in the site order book. Such a communication from one 

party to the other shall be deemed to have been adequately served in terms of 

contract. Each site order book shall have machine numbered pages in triplicate and 

shall carefully maintained and preserved by the contractor and shall be made 

available to the Architect/ Consultant as and when demanded. Any instruction which 

the Architect/ Consultant may like to issue to the contractor or the contractor may 

like to bring the Architect/ Consultant may like to issue to the Contractor or the 

Contractor may like to bring to the Architect/ Consultant two copies of such 

instructions shall be taken from the site order book and one copy will be handed over 

to the party against proper acknowledgment and the second copy will be retained 

for their record. 

o) Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The 

contractors shall depute a senior representative along with the site representative 

staff of approved sub-contractors and suppliers as required to the site meetings and 

ensure all follow up actions. Any additional review meetings shall be held if required 

by the Architect/ Consultant. 

p) Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work from the 

site and deposit the same as directed by the Architect/ Consultant at his own cost. 

It is the responsibility of the contractor to obtain from the locate authorities 

concerned to the effect that all rubbish arising out of contractor’s activities at the 

construction site or any other off-site activities borrow pits has been properly 

disposed off. 

q) Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever requested by 

other specialists contractors of other sub contractors to enable them to prepare their 

own shop drawings and pass on the information with sufficient promptness as will 

not in any way delay the works. 

r) Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the Architect/ 

Consultant indicating there in the name of the project and other details as given by 

the Architect/ Consultant at his own cost remove the same on completion of work. 

s) Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced 

concrete works and got them approved by the Architect/ Consultant well in advance. 

t) As Built Drawings 

1.0 For the drawing issued to the contractor by the Architect/Consultant. The Architect 

/ Consultant will issue two sets of drawings to the contractor for the item for which 

some changes have been made. From the approved drawings as instructed by the 

SBI / Architect / Consultant. The Contractor will make the changes made on these 

copies and return these copies to the Architect/ Consultant for their approval. In 

case any revision is required or the corrections are not properly marked the 

Architect/ Consultant will point out the discrepancies to the contractor. The 



 

 

contractor will have to incorporate these corrections and /or attend to discrepancies 

either on the copies as directed by the Architect/ Consultant and resubmit to him for 

approval. The Architect / Consultant will return one copy duly approved by him. 

2.0 For the drawings prepared by the Contractor, the Contractor will modify the drawing 

prepared by him wherever the changes are made by the SBI/ Architect/ Consultant. 

And submit two copies of such modified drawings to the Architect/ Consultant for 

approval. The Architect/ Consultant will return one copy of the approved drawing to 

the Contractor.  

u) Approved Make 

 The Contractor shall provide all materials form the list of approved makes at his own 

cost. The Architect/ Consultant may approve any make / agency within the approved 

list as given in the tender after inspection of the sample / mock up. 

v) Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required 

materials for the work. All wastage’s and losses in weight shall be to the contractors 

account. 

w) Excise Duty, Taxes, Levies etc. 

 The contractors shall pay and be responsible for payment of all taxes except GST, 

duties, levies, royalties, fees cess, or charges in respect of the works including but 

not limited to sales tax, tax on works contract excise duty, and octroi, payable in 

respect of materials, equipments plant and other things required for the contact. All 

of the aforesaid taxes except GST, duties, levies, fees and charges shall be to the 

contractors account and the SBI shall not be required to pay any additional or extra 

amount on this account. Variation of taxes, duty fees, levies etc if any, till completion 

of work shall be deemed to be included in the quoted in the quoted rates and no 

extra amount on this account.  Variation of taxes, duties, fees, levies, etc if any till 

completion of work shall be deemed to be included in the quoted rates and no extra 

claim on this account will in any case be entertained. If a new tax or duty or levy or 

cess or royalty or octroi is imposed under as statue or law during the currency of 

contract the same shall be borne by the contractor. 

x) Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any reason. 

They are not to bound to accept the lowest or any tender and the tenderer shall have 

no right to question the acts of the SBI. However, the adequate transparency would 

be maintained by the SBI. 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

SPECIFICATIONS OF INTERIOR  & FURNISHING WORKS 

1. General: 

1.1 Without forgoing the requirements of the Conditions of Tender and the Conditions of 

Contract the works in general shall confirm to the “Latest Specifications” published by 

CPWD, Haridwar and the “Specifications for Works” stated in this tender.  In case  of 

items not covered by the General Specifications referred above, reference shall be made 

to the appropriate I.S. Code.  If there is any difference in the particular specifications of 

individual item of work and the description of item as given in the Schedule of Quantity, 

the latter shall prevail.  In case of any work for which there is no specification in I.S. 

Specifications or in the specifications forming part of tender documents or in case there 

is any variation, such work shall be carried out in all respects in accordance with the 

instructions to be issued by the Architects.  The term Department shall mean the 

Employer.  Any reference to ISI shall also mean reference to its successor Bureau of 

Indian Standards.  All corrections to “Latest Specifications” or revisions of I. S. shall be 

deemed to apply to this contract. 

1.2 Materials bearing ISI certification mark shall be given highest preference for use in the 

works. 

1.3 Where the Contractor is required to do, perform, execute (etc.) any work or service or 

the like, it shall be deemed to be at his own cost.  Absence of terms providing supplying, 

installing, fixing, etc. shall not even remotely entitle the Contractor to any additional 

payment thereof. 

1.4 The rates accepted in the Schedule of Quantities apply to all floors, heights, depths, 

leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has been included 

in the very Schedule. 

1.5 The Specifications and the Schedules may have been divided into various sub-heads for 

convenience only.  This does not limit applicability of one to the other nor it absolves 

the Contractor of his responsibility to complete any trade/item of work as reasonably 

inferred from one or more of such sub-heads. 

1.6 The Schedule of Quantities is not necessarily based on “Schedule of Rates – Delhi 2003 

or any of its later/earlier versions.  Hence the Schedule of Quantities shall be read and 

construed according to explanations given herein and intentions gathered therefrom.  A 

mere parallel drawn from the said Schedule of Rates shall therefore not form a basis for 

a variation and, or additional payment. 

1.7 All work under this contract is deemed to be performed above subsoil water level.  

However, removal of water collected from rains and the like shall be treated as part of 

contractual risk/obligation. 

1.8 Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders, 

brackets, straps and fasteners of the like are deemed to be included in the rates of 

various items unless the Schedule of Quantities expressed a different intention. 

1.9 Resetting any displacements, making good holes/chases and such other incidental jobs 

are included in rates of respective items for which these are required. 

2.0 Concrete Work (Plain or Reinforced): 

2.1 Centering, shuttering, staging, form work, strutting, propping (their provision and 

removal)    shall not be paid for separately unless exclusion thereof is specifically 

described in the item. 

2.2 The rates of concrete work do not include rendering or plastering but hacking and 

preparing surface for receiving the finishes shall be done as early as possible. 

2.3 Any chamfers, grooves, drips, etc. which are generally and customarily required shall 

be provided in the concrete work integrally or otherwise without extra charges as 

directed by the Architect. 

3.0  Steel Work: 

3.1 The measurement of railing shall be the length of top wood/steel section as per situation 

along the centre line. 



 

 

3.2 Painting in relation to steel work shall be two or more coats of approved synthetic 

enamel plus a coat  or primer including preparation of surfaces, fillers etc.  The 

priming coat shall be measured & paid  separately in the relevant item. 

3.3 Circular work, bends, stepping are not payable extra. 

3.4 The steel work in single sections of R.S. Joists, flats, Tees Angles fixed independently 

with or without connecting plate, is described in these clauses. 

(a) Fabrication 

 The steel section as specified shall be straightened and cut square to correct lengths 

and measured with a steel tape.  The cut ends exposed to view shall be finished 

smooth.  No two pieces shall be welded or otherwise jointed to make up the required 

length of a member. 

 All straightening and shaping to form, shall be done by pressure.  Bending or cutting 

shall be carried out in such a manner as not to impair the strength of the metal. 

(b) Painting 

 All surfaces which are to be painted, oiled or otherwise treated shall be dry and 

thoroughly cleaned to remove all loose rust.  Surfaces not in contact but inaccessible 

after shop assembly, shall receive the full specified protective treatment before 

assembly.  This does not apply to the interior of sealed hollow sections.  Part to be 

encased in concrete shall not be painted or oiled.  A priming coat of approved steel 

primer i.e. Red Oxide Zinc chrome primer conforming to IS: 2074 shall be applied 

before any member of steel structure are placed in position or taken out of workshop. 

(c) Welding  

 Welding shall generally be done by electric arc process as per IS: 816 and IS: 823.  

The electric arc method is usually adopted and is economical.  Where electricity for 

public is not available generators shall be arranged by the contractor at his own cost 

unless otherwise specified.  Gas welding shall only be resorted to using oxyacetylene 

flame with specifiic approval of the Engineer-in-charge.  Gas welding shall not be 

permitted for structural steel work.  Gas welding requires heating of the members 

to be welded along with the welding rod and is likely to create temperature stresses 

in the welded members.  Precautions shall therefore be taken to avoid distortion of 

the members due to these temperatures stresses. 

 The work shall be done as shown in the shop drawings which should clearly indicate 

various details of the joints to be welded, type of welds, shop and site welds as well 

as the types of electrodes to be used.  Symbol for welding on plane and shops 

drawings shall be according to IS: 813. 

 As far as possible every efforts shall be made to limit the welding that must be done 

after the structure is erected so as to avoid the improper welding that is likely to be 

done due to heights and difficult positions on scaffolding etc. apart from the aspect 

of economy.  The maximum dia of electrodes for welding any work shall be as per 

IS: 814 and appendix B' of IS: 823.  Joint surfaces which are to be welded together 

shall be free from loose mill scale, rust, paint, grease or other foreign matter, which 

adversely affect the quality of weld and workmanship. 

4.0      Flooring: 

4.1 The rates of cement concrete flooring and marble chips flooring are exclusive of 

dividing strips for formation of panels. 

4.2 Borders, margins, bands, nosings, etc. are not payable extra.  Treads shall be 

measured as floors, risers as skirtings.  However, areas of returns (finished 

thickness), nosing shall be added respective items. 

4.3 No extra shall be paid for cutting of glazed tiles or for wastage thereof. 

4.4 Marble/Kota stone slabs shall be of selected quality, hard & sound and shall be 

approved by the Architects.  The thickness of the slabs shall be as specified in the 

description of the item.  Tolerance of 2mm shall be allowed for the thickness.  In 

respect of length & breadth of slabs (Where flooring to be laid) a tolerance of 5mm 

shall be allowed.  Every slab shall be cut to the required size and shape, top waviness 

shall be removed, the sides (edges) shall be removed, the sides (edges) shall be 



 

 

table rubbed with coarse sand or machine rubbed before paving.  All angles of the 

tiles shall be true equal and free from chipping and the surface shall be true and 

plane. 

4.5 Marble slab/kota slab shall be cleaned, wetted and mopped before laying. 

4.6 Polishing shall be done by machine in four different courses.  Ist course shall be of 

rubbing with carborundum stone No. 60, the second with No. 120, and the third with 

No. 320 to get even and smooth surface without pinholes. Where ever use of 

machine is not feasible to work, polishing shall be done by hand with No. 60, No. 80 

and with No. 120 carborundum stone respectively.  Lastly oxalic acid shall be dusted 

over the surface @ 33 gm per square meter sprinkled with water and rubbed hard 

with namdah block (pad of wooden rags). 

4.7 Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter tops, 

treads) shall finally be polished with approved floor wax polish as directed at no extra 

cost. 

4.8 Marble (counter tops) shall be of full width and in single piece upto length of 1.5m.  

Granite for name-plate shall be in one single piece. 

 5.0    Finishing: 

1. Items of plastering apply to all locations including rough sides of walls, curved 

surfaces, all heights, etc. without limiting generally of para 1.4. 

2. Preparation of surfaces including raking out joints, hacking, brushing, watering, etc. 

is included. 

2. Drip mouldings shall not be payable extra. 

1. Grooves shall be provided in plaster as directed by Architect at corners of ceiling 

slabs around the columns & beams at no extra cost. 

2. Strips of G.I. chicken mesh 250mm wide shall be provided in plaster at all junctions 

(which are flush) between masonary/columns, masonary/beams. 

3.      Wood Work: 

6.1 The areas of doors & windows shutters shall be measured to the nearest cm in closed 

position covering the rebates of the frame but excluding the gap between the shutter 

and the frame.  Over lap of two shutters shall not be measured.  All work shall be 

measured for finished dimensions.  No allowance shall be made for dimensions 

supplied beyond those specified.  Length of each piece shall be measured overall 

nearest to 1 cm, so as to include projections for tenons, scraves or mitres, width and 

thickness shall be measured to the nearest mm. 

6.2 Where painting, polishing has been included in the item the same shall be executed 

as per Architect’s directions.  Painting shall be two or more coats of approved 

synthetic enamel plus a coat of fire resistant primer to wood work as approved by 

Architect and shall conform to BS-476 part 7 for class I surface spread of flame.  

Preparations of surfaces, fillars, etc. are included.  This primer shall also be applied 

before polishing (i.e. French Spirit Polish).  The fire resistant primer shall be 

measured & paid separately in the relevant item. 

6.3 All flush door shutters shall have teak lipping on all edges as directed with extra 

thickness of lipping of meeting edges of double shutter doors. 

 Glasses 5.5mm thick or 4mm thick shall respectively weigh not less than 13.75 

Kg/sqm. Or 10 Kg/sqm. 

 Bends, stepping and circular shapes in railings are integral part of the rate. 

 The widths of various rails & styles shall be as described in the items or shown in the 

drawing. All aluminum section & fittings used shall be ISI marked. All screws for 

fixing of fittings/fixtures shall be of matching finish. 



 

 

In case of composite units (M.S. frame + teak wood shutter) the hold fasts shall be 

added or fixed with counter sunk machine screws.  Also the M.S. frames shall have 

necessary holes and other arrangement for receiving/fixing of fittings 

4.      Plaster of Paris Punning (P. O. P.) 

If the plaster surface is to be finished with plaster of paris punning, the surface shall 

be combed slightly with the wire brushes or nails before it is completely set to form 

key for plaster of Paris punning.  The surface shall be thoroughly cleaned of dust 

then only damped but not soaked before the application of plaster of paris punning.  

The Gypsum for preparing punning shall be approved quality.  It shall be dry and 

free from lumps and shall be suitably packed in watertight bags or containers.  Paste 

shall be prepared by adding required quantum of water and it shall be used before 

it sets.  No dropping paste shall be used in the work.  Punning shall be applied to 

the prepared surface with steel trowel to a thickness required to make the surface 

produce perfectly smooth and even surface working from top to bottom.  It shall 

then be sand papered to give a smooth and even surface.  Any unevenness shall be 

made good by applying putty, made of plaster of paris mixed with water, then sand 

papering the same after it is dry.  Pilling in plaster shall be made good with plaster 

of paris mixed with colour to be used.  The surface shall then be rubbed down again 

with a fine grade sand paper and made smooth.  The surface shall be allowed to dry 

thoroughly before the regular coat of paint is applied.  The measurement shall be in 

square metre. 

5.      Plastic Emulsion Paint: 

Plastic emulsion paint shall be of approved manufacturer and shall generally confirm 

to IS-5411 (Part-I)-1969.   

The colour and shade of the emulsion shall be got approved by the Architect.  Double 

scaffolding shall be used, ladden if used shall be tied with old gunny bags at top to 

prevent damage or scratches to the walls.  The instructions of the manufacturer shall 

be followed, in application of priming and finishing coats.  Turpentine or any other 

solvent shall not be used for thinning the paint. 

Minimum 3 coats of paint shall be applied inclusive of primer coat.  If a proper and 

even surface is not obtained to the satisfaction of the Architects in 3 coats, Contract 

shall carry out additional coats of painting to approval at his expenses.  Care shall 

be taken that dust or other foreign material does not settle or disfigure the various 

coats.  The measurement shall be in square metre. 

6. Miscellaneous: 

 The work of cupboard/cabinets shall be done as per drawings.  The depth of 

cupboards shall be as shown in drawings. The work includes holdfasts and other 

accessories usually required for complete installation. All inner surfaces shall be 

painted & outer face polished as per Architects approval. 

 All exposed cut ends of boards shall be provided with hardwood lippings. 

 Kail wood to be used shall be of the best available quality. 

 The joints in cement concrete pavements/roads shall be formed as per design and 

pattern.  The joints shall be cleaned and neatly filled with ‘A’ grade sealing 

compound.  Side kerbs shall be made in situ to design and volume paid for in the 

same item.  Required side forms shall not be paid separately. 

 For whitewashing, colour washing, distempering on sand faced plaster or on rough 

cast plaster with stone aggregate upto 10mm, only flat single surface will be 

measured and paid. 

 In the case of R.C.C. Jallies upto 50mm thick only single flat surface will be 

considered for each side of painting.  

 

 

 

 

 

 



 

 

SPECIFICATIONS FOR SERVICES 

 

i) General 

 

1.1 The drawings for services are diagrammatic but shall be followed as closely as actual 

construction permits. Any deviations from the drawings shall be in conformity with 

architectural and structural drawings. The dimensions designated by the 

manufacturers shall take precedence over the drawings. 

5.3 At completion of work the Contractor shall submit one set of tracings and two sets 

of prints of “As-Built-Drawings”. These drawings shall, among others, include invert 

levels, pipe runs, diameters, location of valves, access panels, layout of equipment, 

piping connections and such other information for maintenance & future extensions. 

Guarantees given by manufacturers shall be assigned to the Employer along with 

names & addresses of manufacturers, suppliers and information about spare parts. 

5.4 All site test shall be carried out with prior intimation to the Bank Engineer / Architect. 

All defects shall be rectified and tests conducted again to the satisfaction of the Bank 

Engineer / Architect. In addition to the test required by the specifications, the 

Contractor shall also conduct tests required by the Architect and by the Municipal or 

other Authorities. 

5.5 All work shall be executed by competent and licensed persons. The contractor shall 

maintain liaison with Municipal and other controlling Authorities. He shall obtain their 

approvals and certificates as required by the bye – laws at appropriate stages. 

5.6 No cutting / chasing shall be done in load bearing structural members without prior 

approval of the Bank’s Engineer. Sleeves and openings shall be provided during the 

progress of construction in preference to cutting at later date. 

5.7 The Architect may require typical mock up(s) to be installed in advance for approval. 

Undamaged materials from the mock up shall be allowed to be reused in the work. 

5.8 Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot 

and socket type. 

5.9 G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and 

making good is included. The free ends may be skew-cut. 

5.10 Wherever use of G.I. pipes is called for the same shall  be medium class (class – B) 

 

ii) Materials : 

 

2.1 The materials shall conform to the specifications and in absence thereof to Indian 

Standards. The products should bear the ISI Mark. 

2.2 The makes of materials for use in this work are broadly approved as per list given 

below. The Contractor shall, however, get particular makes and samples approved 

before ordering: 

2.3 Notwithstanding any interim or final approval the Contractor remains responsible for 

satisfactory performance of all fittings & fixtures. The liability of the Contractor is not 

limited by any approval of the make of materials. 

2.4 The item rate of mirror includes extra packing piece of AC plain sheet, where required 

due to off set between plaster & glazed tiles surface. 

 

 

 

iii) Testing 

 

a) The sand cast iron soil, waste and vent pipes and fittings including joints shall be 

tested by pumping smoke into the pipe at the lowest end. 



 

 

b) All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 kg 

/ cm2 (60 meters) avoiding water hammer. The test pump having been stopped the 

test pressure should maintain without loss for at least half an hour. The pipes and 

fittings  shall be tested in sections as the work of laying proceeds keeping the joints 

exposed for inspection during the testing. 

c) All stone ware pipes shall be tested with water pressure of 1.5m head of water at 

the highest point of the section under test.



 

 

TIMBER 
As per IS 1708-1969 

-----------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 

-------------------------------------------------------------------------------------------------------------------------------------------------
1. Moisture Content and Specific Gravity Test 

preparation and procedure: 

 

a) Measurement and weight: Prior to each test, 

the dimensions of each test specimen shall be 

measured correct to 0.01 cm and the specimen 

shall be weighed correct to 0.001 gm. 

 

b) Control of moisture content: Before the 

preparation of the test specimens for testing in 

the seasoned condition, the material shall be 

brought practically to constant weight by 

storage under controlled conditions at 27o C + 2o 

C temperature and 65 + 5% relative humidity. 

This is expected to bring the moisture content at 

12% but if it is not exactly 12% it is permitted 

to test in the neighbourhood of 12% and results 

shall be adjusted to 12% moisture content. The 

test shall be made under such conditions that 

large changes in moisture content do not occur. 

 

c) Control of temperature: To avoid significant 

changes in strength properties all test specimen 

shall be tested within the temperature range of 

27o+ 2o C. The   temperature at the time of test 

shall be recorded. 

 

  

 

 

For every Ten cum or part thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The loss in weight expressed as a percentage 

of the oven dry weight shall be taken as the 

moisture content of the specimen. The 

formula for calculation shall be as given 

below: 

 

Percentage  

moisture  = WI – WO X 100 

content =                    WO 

 

Wl = Weight of sample at test in gms.  

WO = Oven dry wt. of sample in gms.  

 

Moisture content shall not exceed following 

values 

 

i) Timber for frames   = 14%  

 

ii) Timber for planking shutters etc. = 12% 

 

 

 

-----------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 



 

 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 

------------------------------------------------------------------------------------------------------------------------------------------------
d) Rate of loading: The rate of loading of the 

rest machine used shall not vary by more than + 

20% from the specified speed for a given test. 

The load shall be applied continuously without 

interruption at the required speed throughout the 

test. The approximate percentage of sapwood if 

any, by volume, is estimated for all the test 

specimens and recorded. The number of the 

growth rings for 3 cm length shall be counted in 

the radial direction on each of the cross-section 

of such piece and the average shall be recorded 

as number of rings/cms for each specimen tested.  

 

Immediately after each mechanical test, disc 

approx. 2.5 cm in length and of full section as the 

test piece, shall be taken normally at the place of 

failure, failing which, at the central portion of the 

test specimen. In the case of shear test, the 

detached portion of the section approximately 

5x5 cm shall be taken for determination of 

moisture content.  

 

The sample shall be weighed and then dried in an 

oven at a temperature of 103 + 20 oC. 

 

The weight shall be recorded at regular intervals.  

                                                  

The drying shall be considered to be 

complete when the variation between last 

two weighing shall 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

WOODEN PANEL DOOR SHUTTERS 
Conforming to IS 2202 (Part I) 1983 

-----------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 

------------------------------------------------------------------------------------------------------------------------------------------------
1. Physical Test  

  

    Physical Verification- 

 

i) Name of the manufacturer or trade mark. 

 

ii) Thickness of door shutter. 

 

iii) Whether ISI Certification Mark exists. 

 

2. Glue Adhesion Test - 

 

Procedure- Two square sections, 150 mm X 150 

mm shall be cut from the corners of the door. 

These corner sections as out from the door, shall 

be immersed in boiling water at 100o C for four 

hours, then dried at a temperature of 270o + 20o 

C and relative humidity of 65 + 5% for 24 hours. 

At the end of the drying period the samples shall 

be examined for de-lamination. Glue lines in all 

the four exposed edges of the plywood on both 

faces of a specimen and the glue lines between 

the plywood faces and the stile and rail shall be 

examined for de-lamination. 

 

 

 

 

 

 

 

 

 

 

One from each lot. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

A specimen shall be considered to have 

passed the test if no de-lamination has 

occurred in the glue lines in the plywood and 

if no single de-lamination. More then 50 mm 

in length and more than 3 mm in depth has 

occurred in the assembly glue lines between 

the plywood faces and the stile and rail. 

 

 

 
 

 
 

 
 
 

 

 



 

 

READY MIXED PAINTS 
 

-----------------------------------------------------------------------------------------------------------------------------------------------

 Test Required & Procedure   Frequency     Acceptance Criteria 
------------------------------------------------------------------------------------------------------------------------------------------------ 

   1             2       3 
------------------------------------------------------------------------------------------------------------------------------------------------
1. Drive Time  

 

Procedure: The material shall be brushed or 

sprayed as required on a 150 x 150 mm mild steel 

panel prepared and allowed to air dry or stored 

under specified drying conditions.  

 

The material shall be examined after specified 

intervals, for the following conditions:  

i) Surface dry  

ii) Hard dry 

iii) Tack free: The procedure of test on the dried 

film of the panel after specified period as follows: 

 

Place the panel in one pan of a suitable balance 

and counterpoise it with weights. Place a further 

weight of 2.25 kg and press on the dried film 

surface of the panel with the thumb till the two 

pans are balanced. Hold for one minute and then 

slowly release. No sign of stickiness to the thumb 

shall be apparent and the thumb impression, if 

produced, shall be such as can be wiped away 

with dry cotton wool.  

 

 

 

 

 

 

 

 

 

On test each lot, 

(All containers of same size and same 

batch of manufacture constitute a lot) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

No sign of stickiness to the thumb shall be 

apparent. 

 
 
 



 

 

---------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 
----------------------------------------------------------------------------------------------------------------------------------------------

-
2. Consistency- 

 

Procedure: Insert a clean metal rod or palette 

knife into the original container and examine the 

nature of the setting.  

 

3. Finish- 

 

Procedure: The material, when applied on an 

mild steel panel by brushing or spraying, which 

ever is specified to give a dry film weight 

commensurate with the weight per 10 litres of the 

material and allowed to dry in a vertical position 

under specified conditions, shall dry to hard, 

firmly adherent, flexible and smooth film, free 

from sagging and wrinkling with a matt, semi-

glossy or glossy surface in accordance with the 

requirement of the material specification. 

 

4. Residue on Sieve- 

 

Outline: The material is mixed with a suitable 

solvent and passed through a 63 micron lS sieve. 

Not less than 20 gms. of the material taken from 

under the top skin shall be tested.  

 

Procedure: Accurately weigh the required 

quantity of the material and transfer to a 250 ml 

beaker  

 

 

using either 20 ml of petroleum 

hydrocarbon solvent 145/205 (100 

aromatic). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The material shall not be cake hard inside 

the container and shall be in such a 

condition that stirring easily produces a 

smooth uniform paint suitable for 

application. 

 

 

 

The film produced shall be of normal 

capacity and in no way inferior to a film 

prepared in the same manner and at the 

same time from the approved sample, when 

examined not earlier than 48 hours and not 

later than 100 hours after application. In 

case of failure, the test shall be repeated by 

keeping the painted panel understandard 

atmospheric condition. 

 

 

 
 

 
 
 

 



 

 

---------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 
----------------------------------------------------------------------------------------------------------------------------------------------

-
(Conforming to IS: 1745-1961) or 20 ml of a 

mixture containing equal parts by volume of 

petroleum hydrocarbon solvent and benzene. Wet 

a 63 micron IS sieve on both sides with the 

solvent. Mix the material and the solvent in the 

beaker thoroughly, breaking up all lumps without 

grinding action, with the flattened end of a stirring 

rod. Transfer the contents of the beaker to the 

sieve using awash bottle containing the solvent. 

Remove with the camel-hair brush any small 

particles of pigment that may be retained on the 

stirring rod or the walls of the beaker. Wash the 

residue left on the sieve with the solvent and 

gently brush with a camel-hair brush unit the 

solvent passing through the sieve is clear and free 

from solid particles. When the washing is 

complete, dry the sieve for one hour at 100 + 2o 

C. Cool and transfer the residue with the help of 

the camel-hair brush to a weighed watch glass 

and determine the weight of residue. 

 

5. Water Content 

 

Outline of the method: The material is heated 

under reflex with an organic solvent which is 

immiscible with water. The carrier liquid distils 

into a graduated receiver carrying with it water 

which then separates to from the lower layer, 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
 
 

 

 

 
 
 

 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 



 

 

---------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 
----------------------------------------------------------------------------------------------------------------------------------------------

-
the excess carrier liquid overflowing from the trap 

and returning to the still. 

 

Procedure: Weigh 100 g. of the material in the 

flask, add 100 ml of dry petroleum hydrocarbon 

solvent (boiling point 75 to 85o C) and IMI of dry 

ethyacetate (conforming to IS:229-1964) or 

acetate (conforming to IS:231-1957) and 

thoroughly mix the contents of the flask. Pour 

petroleum hydrocarbon solvent into the receiver 

upto the level of the side tube. Attach the flask to 

Dean and stark condensing and collecting system 

and heat the flask at such a rate that the 

condensate falls from the end of the condenser at 

a rate of two to five drops per second. Continue 

the distillation unit condensed water is no longer 

visible in any part of the apparatus except at the 

bottom of the graduated tube and until the 

volume of water collected remains constant. 

Remove the persistent ring of condensed water in 

the rate of distillation by a few drops per second. 

 

6. Weight per Litre 

 

Outline of the method: The calibrated cylinder 

or CNP is filled with the material and weighed. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

 
 

 
 

 
 

 

 
 
 

 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 



 

 

---------------------------------------------------------------------------------------------------------------------------------------------
 Test Required & Procedure   Frequency     Acceptance Criteria 

------------------------------------------------------------------------------------------------------------------------------------------------ 
   1             2       3 
----------------------------------------------------------------------------------------------------------------------------------------------

-
Procedure: Weight the cylinder or cup when 

empty and then fill to the brim with the material 

Assuming that the volume of the contents is 50 

ml or 100 ml, calculate and express as kg per 10 

litres.  

 

7. Lead Restriction 

 

Outline of the method: Determination of lead in 

lead restricted paints is carried out by 

precipitating the lead as sulphide from the 

separated pigment, which is finally oxidized to 

lead monoxide. 

 

Procedure: Shake about one gram of the ground 

pigment obtained, accurately weighed, 

continuously for one hour at room temperature 

with 1000 times its weight of an aqueous solution 

of hydrochloric acid containing 0.25 percent by 

weight of hydrogen chloride. 

 

Allow the mixture to stand for one hour and then 

filter. Precipitate the lead salt contained in the 

clear filtrate as lead sulphide, filter, that the lead 

sulphide in air to convert it into lead sulphate, 

weigh calculate as lead monoxide (PbO) and 

express the result as percentage on the dry 

weight of the material taken for test. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

 
 

 

 

 
 
 

 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 
 

 
 
 

 



 

 

PARTICLE BOARDS
---------------------------------------------------------------------------------------------------------------------------------------------

 Test Required & Procedure   Frequency     Acceptance Criteria 
------------------------------------------------------------------------------------------------------------------------------------------------ 

   1             2       --------------------
--------------------------------------------------------------------------------------------------------------------------
Identification (Physical Verification) 

 

Each particle board shall be legibly marked near 

any of its edge with the following. 

 

1. Name of the manufacturer or trade mark. 

 

2. Designation of particle board. 

 

3. Thickness and date of manufacture. 

 

4. Whether I.S.I. Certification marks exists. 

 

5. Dimensional Tolerance 

 

a) Length  8 mm 

b) Width   8 mm 

c) Thickness 

 

i) Boards upto and including 25mm thick   5.0%] 

 

 ii) Boards above 25mm thick  2.5%. 

 

Edges of the board shall be straight with a 

tolerance of 3 mm. the persistent ring of 

condensed water in the rate of distillation by a 

few drops per second. 

 

One from each lot 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Density – The density of each sample shall 

not vary from the mean density by more 

than + 10%. 

 

Moisture content : The average value of 

the moisture content shall be between 7 to 

16%. 

 

Water absorption : The value of water 

absorption shall not exceed 25% for two 

hrs, soaking and 50% for 20 hrs. soaking. 

 

Exterior grade (I) : These particle boards 

shall not delaminate after 3 hrs. boiling in 

water at 100'C. 

 

Interior Grade (Gr.II) : These particle 

boards shall not disintegrate and / or shall 

not detaminate after 24 hrs. immersion in 

water at 27%  2’C. 

 

Swelling water : Swelling in thickness in 

% of original thickness for 2 hrs. immersion 

shall be determined and the same shall not 

be more than 5%. 
The Swelling in thickness due to surface absorption in 

two hours shall not be more than 5%.



 

 

SAFETY CODE 

 

1) First aid appliances including adequate supply of sterlised dressing and cotton wool shall be 

kept in a readily accessible place. 

2) An injured person shall be taken to a public hospital without loss of time, in cases where the 

injury necessitates hospitalization. 

3) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground. 

4) No portable single ladder shall be over 8 meters in length. The width between the side rails 

shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be 

more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding ladder. 

5) Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent to fall of persons or materials by providing suitable fencing or railing whose minimum 

height shall be one meter. 

6) No floor, roof or other part of the structure shall be so overloaded with debris or materials as 

to render it unsafe. 

7) Workers employed on mixing and handling material such as asphalt, cement mortar or concrete 

and lime mortar shall be provided with protective footwear and rubber hand-gloves. 

8) Those engaged in welding works shall be provided with welder’s protective eye-shields and 

gloves. 

9)  i) No paint containing leads or lead products shall be used except in the form of paste or 

readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint is applied in the form 

of spray or surface having lead paint dry rubbed and scrapped. 

10) Overalls shall be supplied by the contractor to the painters and adequate facilities shall be 

provided to enable the working painters to wash during the periods of cessation of work. 

11) Hoisting machines and tackle used in the works, including their attachments, anchorage and 

supports shall be in perfect condition. 

12) The ropes used in hoisting or lowering material or as a means of suspension shall be of durable 

quality and adequate strength and free from defects. 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 



 

 

PROFORMA FOR RUNNING ACCOUNT BILLS 

 

 

C E R T I F I C A T E 

 

 

 

The measurements on the basis of which the above entries for the Running Bill_________________  

were made have been taken jointly on _________ and are recorded atpages _________________of  

Measurement BookNo._____________________________________________________________. 

 

 

 

 

 

Date & Signature of   Date & Signature of    

 Date & Signature 

Contractor.   Architect’s Representative                      of 

Site Engineer 

    (Seal).      

 

 

 

 

 

The work recorded in the above mentioned measurements has been done at the site satisfactorily as 

per tender drawings, conditions and specifications. 

 

 

 

 

 

 

ARCHITECT                 SITE ENGINEER / BANK’s ENGINEER 

         



 

 
 

RUNNING A/C BILL 
 

Name of Contractor/Agency:  ________________________ 

Name of Work:    ________________________ 

Sr. No. of this Bill:           ________________________ 

No. and Date of Previous Bill. ________________________ 

Reference to Agreement No. ________________________ 

Date of Written Order to Commence.____________________ 

Date of Completion as per Agreement.___________________ 

 
Sr. 

No. 

 

 

 

Item 

description 

 

 

 

Unit 

 

 

 

 

Rate  

(Rs.) 

 

 

 

 

As per Tender 

 

 

Upto Previous 

R/A Bill 

 

Upto Date (Gross) 

 

 

Present Bill 

 

 

 

 

 

 

    Qty.           Amt

. 

                 

(Rs.

) 

 

Qty.           Amt. 

                 (Rs.) 

 

Qty.           

. 

                 

(Rs.

) 

 

t

y

.           

m

t

. 

                 

(

R

s

.

) 

 

 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       
 

 

 

 
 

 

 
Note:  1.  If Part Rate is allowed for any Item, it should be        Net value since 

     Indicated with reasons for allowing such a Rate.        Previous Bill. 

 2. If Adhoc Payment is made, it should be mentioned specifically. 

 

 



 

 

 

            Date & Signature of 

Contractor. 

 

PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of the Contractor 

2. Name of the Work as given in the Agreement 

3. Agreement W O 

4. Tender Amount 

5. Date of Commencement of Work 

6. Period allowed for Completion as per Agreement 

7. Date of Completion as per Agreement 

8. Period for which Extension of Time has been given 

 

           Date  Month

 Year 

1. 1st Extension vide Bank’s Letter No 

2. 2nd Extension vide Bank’s Letter No 

3. 3rd Extension vide Bank’s Letter No 

 

9. Reasons for which extensions have been previously given (Copies of the previous applications should be 
attached) 

 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 
assigned, if any etc. 

 

 



 

 

 

Signature of Contractor & Seal 

 

 

PERFORMA OF HINDERANCE REGISTER 

Name of Work  :   Date of State of Work : 

 

Name of Contractor :   Period of Completion : 

 

Agreement No  :   Date of Completion : 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SE = Site Engineer 

PE = Project Engineer 

 

Sr 
No 

Nature of 
Hindrance 

Date of 
occurrence 

of 
Hindrance 

Date of 
which 

Hindrance 
was 

removed 

Period of 
Hindrance 

Signature SE / PE Remarks 

1 2 3 4 5 6 7 

  

 

     

  
 

     

  
 

     

  

 

     

 



 

 

 

 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 

MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      

 

Total Value of Materials at  Site 

 

 

Secured Advance @………………………% of above Value                                                             B 

 

 

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the 

site of the work and no advance on any quantity of any of this item is outstanding on their security, (ii) 

that the materials are of imperishable nature and are all required by the contractor for use in the work in 

connection with the items for which rates of finished work have been agreed upon. 

 

          Dated Signature of 

          Site Engineer 

        preparing the Bill 

 

                    Designation________ 

 

                 Dated Signature of 

               Bank’s Architects 

 

 

        (Name of the Architects) 

___________________________ 

 

Dated signature of Contractor



 

 
 

LIST OF APPROVED BRANDS / MAKES FOR INTERIOR WORKS 

 

One of the following make of the material shall be used. The contractor will have to get the sample 

approved from the Architect/ Bank’s Engineer whose decision shall be binding on the contractor. The 

condition is also applicable for any material, not mentioned in the specification or schedule of work. No 

deviations are allowed in these even during/ after Tender. 

   

1 GI Frame work Ceiling , 

Partition 

India Gyspum 

2 Vitrified Tiles Kajaria/ H.R.Johnson/ NITCO 

3 Ceramic wall Tiles Kajaria/ H.R.Johnson/ NITCO 

4 Ceramic floor Tiles (antiskid) Kajaria/ H.R.Johnson/ NITCO 

6 Aluminum Fittings Jindal/ Hindalco/ MAAN 

7 Aluminum Extrusion Sections  Jindal/ Hindalco/ MAAN 

8 Commercial Plywood Century/ Green - only Premium 

9 Laminates (1.00mm thk.) Greenlam / Century/ Aica 

10 Patch  Fittings   Hettich / Haffle 

11 Drawer Sliding /Floor Spring / 

Door Closer                            

Godrej / Hardwyn / Hyper/ Dorma/ Haffele 

12 Flush Door                                        Century/  Green 

13 Texture Interior Paint                                Berger/ Okios/ Asian 

14 Readymade Computer Drawer                        EBCO/ Hettich/ Blum 

15 Paints    Asian/ Nerolac/ Berger/ Dulux 

a) Cement paint   Snowcem/ Surfacem/ Durocem 

b) Synthetic Enamel Paint                                 Asian/ Nerolac/ Berger/ Dulux 

c) Acrylic Emulsion Paint               

(Interior and Exterior)   

Asian/ Nerolac/ Berger/ Dulux 

16 Glass   Asahi/ Saint Gobain /Modi Tuff Glass 

17 Mineral Fibre False Ceiling  Armstrong/ Indian Gypsum Board/ Gypro 

18 ACP Panels/ Sheets  Alubond/ ALU Decor/ Alstrong/ Alstone 

19 Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 

20 Vertical/Roller blinds Vista/ MAC/ DACK 

21 PU Paint Asian/ Berger/ ICI 

22 Wall Paper Elemento/ Marshel 

23 Acrylic Surface CORIAN  

24 Tile Adhesive CICO, Pidilight, Unitile 

25 Insulation Lioyed Insulation, UP Twiga or equivalent 

26 Rubber/ Poliurethene Foam MM Foam, U Foam or equivalent 

28 Sanitary fittings Hindware / CERA or equivalent 

 

 
 

 

 
 



 

 

 
 

LIST OF APPROVED BRANDS / MAKES FOR ELECTRICAL & ALLIED WORKS 
 

One of the following make of the material shall be used. The contractor will have to get the sample 

approved from the Consultant/ Bank’s Engineer whose decision shall be binding on the contractor. The 

condition is also applicable for any material, not mentioned in the specification or schedule of work. No 

deviations are allowed in these even during/ after Tender. 

 
GSS Sheet                                                      :- Jindal / Tata / Sail  
  
Factory Made Ducts                                       :-Rollastar / Nutech    

  
Propeller fans                                                 :-GE Alstom / Crompton/ Carryaire 
            
Flexible pipe connection                                 :-Resistoflex / Dunlop 
            
ExtrudedAluminum Grilles /Diffusers              :- Pine air/Balance/Tristar/carryaire 
  
Firedampers / Volume Control Dampers       :- Carryaire/Pine air/Balance/ Tristar 
  
Flexible insulated ducts                                  :- CARYAIRE / ATCO/ MAPRO     
  
Fibre glass                                                       :- OWENS CORNING/ UP TWIGA 
  
Extruded Polystyrene Board                         :- SUPREME 
  
Cross linked polyethylene                               :- SUPREME/A-Flex/Aeroflex 
  
Class ‘O’ Nitrile rubber insulation                  :- SUPREME /K-FLEX / SUPERLON / 

    EUROBATEX / ARMACELL/A- Flex 
Copper Pipe                                                   :-RAJCO / MANDEV / MAXFLOW / Total  

    Line / Shree Shayam 
PVC PIPE                                                      :- SETIA/ FINOLEX/ PRAKASH/ SURYA 
  
Conduit of Electricalwires                             :- AKG, SETIA, BEC 
  
 Expanded polystyrene                                   :- Styrene Packing / Indian Packing  
  
 Vibration Isolation Spring                             :-Dunlop / Resistoflex 
 Paints                                                             :-ICI / Asian 
  
 Dash Fasteners                                               :-Canon / Fisher / TKS/Hilti 
  
Welding Rods                                                 :-Advani / L&T 
  
ACB, M.C.B. & MCCB                                 :- L&T / GE / Crompton 
  
Power/Control Cable                                     :- ICC/ CCI/ Gloster / Grandlay/ Universal 
  
Centrifugal / AxialFans                                 :-ABB / Kruger / Comfrei / Nuaire    (UK) 
  
Inline Fans                                                    :-Kruger / Nuaire /  Ostberg / Systemair/ carryaire 
  

   

 

NOTE:Above makes of equipment are approved subject to their meeting the specifications. The contractor however 
shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work. The decision of 
Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other make of the equipment not 
specified shall be got approved by the Bank’s Electrical engineer. 



 

 

 

 LIST OF APPROVED MAKES OF MATERIALS FOR ELECTRICAL WORKS 

      

1 PVC/MS CONDUIT PIPE (ISI) MARKED : BEC / PRECISION / AKG / SETIA/CAP 

      

2 WIRES  1100V GRADE FR/FRLS MULTI STRANDED ONLY-
ISI 

: FINOLEX/ SKYTON/ POLYCAB/ BONTON/ RR 
KABEL/KEI/RELISONS 

     

3 CABLES 1100V PVC INSULATED FRLS XLPE : SKYTON/ BONTON/RELISONS/ KEI/ 
GRANDLAY/POLYCAB/FINOLEX 

      

4 MCBS, MCCBS & ELCBS : SCHNIDER/ LEGRAND/ L&T-HAGER/ ABB/ C&S/HPL 

      

5 MOULAR SWITCH, SOCKET, PLATES, BOXES & OTHER 
ACCESSORIES (MDEL MENTIONED) 

: LEGRAND- Linc/ Mosiac/ CRABTREE-Athena/ PHILIPS-
Elite / MK - Wraparound/ North West- Stylus only 
/Anchor – Woods/Viola/ Simon-Vivid-38/ Great White-
Myraha 

      

6 FLUORESCENT/LED/CFL LUMINAIRES : PHILIPS/CROMPTON/ BAJAJ/TRILUX/ /HAVELLS 
/HELONIX/WIPRO/EVEREADY/HPL 

      

7 METAL CLAD SOCKET OUTLETS : ABB/ L&T/ LEGRAND/ NORTH WEST/C&S 

      

8 TELEPHONE CABLE : DELTON/AMP/D-LINK/FINOLEX 

      

9 BAKELITE SHEET : HYLAM / FORMICA/ 

      

10 SOLDERLESS LUGS / FERRULES : DOWELL/ 

      

11 CABLE GLANDS : COMET /GRIPWEL/ DOWEL 

      

12 TAG BLOCK (TELE) : KRONE 

      

13 DISTRIBUTION BOARDS (DOUBLE DOOR TYPE) : INDOASIAN/SCHNIDER/ LEGRAND/ L&T-HAGER/ ABB/ 
C&S/ 

      

14 JOINTING KITS/ CONNECTORS : SCREWLESS WAGO & CONTROLS (I) LTD/3M/RPG 

      

15 METERING EQUIPMENTS : RISHAB/ AE/ CONZERV/L&T/SECURE 

      

16 ASS/VSS : KAYACEE/ L&T/ 

      

17 FANS : Crompton/BAJAJ/USHA/Havells/Orient 

      

18 LAN & VOICE ; AMP/ D-LINK 

      

19 VOLTAGE STABILIZER & AC TIMER : RITLINES/ BLUE BIRD/ LOGICSTATE/ INLINE/V-
GAURD/SERVOKON/SERVEL/RUPTRONICS 

 
NOTE: Above makes of equipment are approved subject to their meeting the specifications. The contractor however 
shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the work. The decision of 
Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other make of the equipment not 
specified shall be got approved by the Bank’s Electrical engineer in charge as per requirement. 

 



 

 

BILL OF QUANTITIES 

PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES 

AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED 

BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE 

APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS, OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL 

BE AS PER LATEST INDIAN STANDARD CODES UNLESS OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER 

APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL 

DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY 

BODY APPLICABLE FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN 

ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND APPROVAL OF THE ARCHITECT/ BANK’S 

ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND 

TENTATIVE WHICH MAY VARY DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST 

PARTICULAR ITEM SHALL NOT BE CHANGED WITH VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR 

ELECTRICAL / AIR – CONDITIONING WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING, 

PARTITIONS, PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS / CILLS / SOFFITS 

OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE 

AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. 

HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES OR 

EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO EXTRA CLAIM AS A 

CONSEQUENCE OF IGNORANCE OR ON GROUND OF INSUFFICIENT DESCRIPTION WILL BE ALLOWED 

AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL 

INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE 

IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND FULLY 

FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY 

RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION / DAMAGES INCURRED OWING TO 

DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN 

BROUGHT TO THE NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN 

THE TENDER WHERE IN BASIC RATES INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN 

THE TENDER. THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM THE MARKET ONLY 

AFTER THE APPROVAL OF QUALITY AND RATES BY THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / 

WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 

(VIPER) (WHITE COLOUR AS PER MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT 

TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO MONITORING THE DAY TO DAY 

PROGRESS OF WORK AT SITE ON THEIR OWN COST.  

(Refer annexed file/section in e-tender portal for detailed Bill of Quantities) 

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS. 
 

SIGNATURE OF CONTRACTOR 
 

                                                                               DATE:                  SEAL: 



 

 

 
 
 
 

TENDER DRAWINGS 
 
 

 
 

(Refer annexed file/section in e-tender portal for Tender Drawings) 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
 


