
NIT NO AONAL/SUR/2025-26/17
DATE 01/11/25

STATE BANK OF INDIA

e-TENDER DOCUMENT FOR

PROPOSED INTERIOR WORKS FOR PROPOSED MADIRALA BRANCH, 
RBO SURYAPET, AO NALGONDA

(INTERIOR WORKS)
TENDER NOTICE

THROUGH E-TENDERING PROCESS

Interior Contractors who are on the panel of SBI, Hyderabad Circle, (LHO) in the

Appropriate category are only eligible (Contractors should submit proof of the same)

Last date for submission of e-tender:  10/11/2025 by 3.00 PM  

The Regional Manager,
State Bank Of India,

Regional Business Office-5,
H.No. 1-6-77,1st floor, V.T.Road,
 Suryapet-508213, Telangana

Signature of the Contractor                                                                                       Page 1 of
56



NOTICE INVITING TENDER (NIT)

NAME OF WORK: SBI invites e-TENDER FOR PROPOSED INTERIOR WORKS FOR
PROPOSED MADIRALA BRANCH, RBO SURYAPET, AO NALGONDA
1 Name of the work E-Tender Notice for PROPOSED INTERIOR WORKS FOR

PROPOSED MADIRALA BRANCH, RBO SURYAPET, AO
NALGONDA

2 Estimated cost Rs.11,53,941/-+ plus GST
3 Cost of Tender Documents NIL
4 Quantum of Earnest

Money Deposit (EMD) 
Rs.12,000/- Drafts/BCs shall be in favor of “State Bank of India,
Hyderabad” Payable at Hyderabad. Those empaneled contractors
who have submitted onetime EMD, have to submit the proof.

5 Date and Time where
tender forms are available 

01/11/2025 at www.sbi.co.in/   SBI in the News  
procurementnews  and https://etender.sbi

6 Last date and time of
submission of online
Tender 

10/11/2025  Up to 03:00PM

7 Place, date &time for
submission of e tender 
Contact person /telephone
no/email address. 

a) On line submission up to 10/11/2025 Up to 03:00PM
at https://etender.sbi
b)EMD& Cost of tender Document submission Address: 
The Regional Manager,
State Bank Of India,
Regional Business Office-5,
H.No. 1-6-77, 1st Floor, V.T. Road, 
Suryapet-508213, Telangana
Email: cmcompr5.aonal@sbi.co.in 
10/11/2025 Up to 03:00PM
Contact: Chief Manager (CM &Comp)
89871 87245

8 Date, Time and Place of
opening of e-Tenders 

10/11/2025 Up to 03:10PM
The Regional Manager,
State Bank Of India,
Regional Business Office-5,
H.No. 1-6-77, 1st Floor, V.T. Road, 
Suryapet-508213, Telangana

9 Quantum of Security
Deposit (percentage) 

1. Initial Security Deposit (ISD) – 2% of the Tender value
including EMD 
2. Retention Money- 5 %of the running bills and Total deduction
of 5% of value of work including EMD, ISD. 

10 Terms of payment of Bills,
if any (specify the
minimum value of work
for payment of running
account bills) 

Minimum value of Running bill value-8 Lakhs and above

11 Stipulated time for 30Days from the date of the work order issued to the contractor
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completion of the
Work/supply. 

12 (Penalty clause)
Liquidated Damages 

@ 0.5% of the value of work per week of delay subject to a
maximum penalty of 5% of the value of work would be strictly
imposed. 

13 Validity period of the
tender. 

Three (3) Months 

14 Defect Liability Period Twelve (12) Months

15 Eligible Taxes A) Income Tax & GST IT will be deducted at source as per Govt.
Guidelines. 
B) Reimbursement of GST will be made only on submission of
proper GST invoice as per applicable GST provision. The
contractor should comply with the following; 

1. Contractor should have GST Registration Number 
2. Invoice should specifically/separately disclose the amount of

GST levied at applicable rate as per GST provision 
3. In case of Correction in the bills after scrutiny, contractor

should submit fresh bills for payment 
4. Contractor should timely file his GST return in accordance

with GST provisions to enable the bank to claim the credit of
GST paid to the contractor 

5. The GST Number of State Bank of India are 
For Telangana State -36AAACS8577K1ZQ 

16 Electronic Payment Payment shall be made by way of Electronic fund transfer and the
bill will be paid by the Branch. Firm should furnish details of the
bank, a/c no, IFSC code

17 Agency for arranging
online 
bidding 

e-Procurement technologies Limited, Ahmedabad.
Primary Contact: Ms. Geeta
079-68136810 , geeta@auctiontiger.net
1.Anshul Juneja:-    079-68136840, anshul.juneja@eptl.in
2. KanchanKumari:-  079-68136820, kanchan.k@eptl.in  
3. JaymeetRathod:-  079-68136829, jaymeet.rathod@eptl.in
4. Salina Motani:-      079-68136843, salina.motani@eptl.in
5. VinayakKhambe:-079-68136835, vinayak.k@eptl.in  
6. ImtiyazTajani :-    079-68136831, imtiyaz@eptl.in
7. HemangiPatel:-    079-68136852, hemangi@eptl.in     
8. NadeemMansuri:-079-68136853, nadeem@eptl.in      
9. Deepak Narekar:-  079-68136863, deepak@eptl.in     
10. Sujith Nair:-          079-68136857, sujith@eptl.in       
11. Devang Patel:-      079-68136859, devang@eptl.in 

18 Any additional
Information 

The quoted rate should be inclusive of materials, labour, wages,
fixtures, transportation, installation, all taxes (excluding GST),
wastages, Octroi, machinery, temporary works such as scaffolding,
cleaning, overheads, profit, statutory expenses, incidental charges
and all related expenses to complete the work 
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19 EVALUATION OF
PRICE BIDS AND
FINALIZATION

1.  Only those Bidders who qualify in Technical evaluation
would be shortlisted and the online price bid submitted by
the bidder will be opened.

2. The L1 Bidder will be selected on the basis of net total of
the  price  evaluation  as  quoted  in  the  Online  bidding  or
Reverse Auction (if conducted). 

3. In  case,  the  L1  amount  quoted  by  two  or  more
contractors is the same, such lowest contractors will again
be asked to submit sealed / online “Revised price bid” on
the original Estimated Cost of tender but the revised price
bid shall, in no case, be higher than the price quoted during
their initial offer for the project. The L1 shall be decided on
the basis of revised offers. 

4. The process of online rebidding amongst the two or
more contractors offering same rates shall continue till  L1
bidder is discovered. If required, SBI shall conduct reverse
auction to discover the L1 bidder.

5 In  case,  any  of  such  contractors  or  all  contractors
(who have quoted same tender amount in the initial bidding
or  subsequent  bidding)  refuse  to  submit  revised  offer,  it
shall be treated as “Withdrawal of tender” by the Contractor
before acceptance by SBI and the EMD of such contractors
shall be forfeited and they shall not be allowed to participate
in the re-tendering process for the work. 

6. If  the L1 bidder refuses to give the PBG, then the
EMD will be forfeited and the tender will be re-invited. The
L1 bidder will not be allowed to participate in the retendering
process. 

Following documents to be scanned and uploaded: -

1. Scanned copy of Tender cost and EMD must be uploaded and the same needs
to be submitted at given address within due date of tender

2. Firm should visit the website (https://etender.sbi) till last date of submission for
changes. corrigendum if any will be published only in https://etender.sbi

3. L-1 Tenderer signed copy of entire tender document should be submit within 3 days
from date of tender opening 

REGIONAL MANAGER,
STATE BANK OF INDIA
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INSTRUCTIONS TO TENDERERS

1.Online, e-tenders are invited in online single bid for  PROPOSED INTERIOR WORKS
FOR PROPOSED MADIRALA BRANCH, RBO SURYAPET, AO NALGONDA.

2. Submission of  BIDs/Tender Documents:  Tenders  should be  submitted online in  the  website
https://etender.sbi. In addition, scanned copy of the declaration given in the tender to be signed
with seal and scanned proof of dealership/empanelment letter certificate should be submitted
online with our service provider on the website at: https://etender.sbi. The tender document is
not required to be sent to us in hard copy. 

3. Contractors should submit/sent EMD should be submitted physically within due date of the
tender at the office address mentioned the in NIT document. The tender will be rejected if the
tenderer fails to submit the above documents, EMD and Cost of tender document.

4. Contract documents consist of detailed plans, technical specification, schedule of quantities of
the various classes of work to be done, and the set of ‘conditions of contract’ to be compiled
with by the person whose tender may be accepted. The documents are available in the website
https://etender.sbi

5. Tenders should be submitted online (As mentioned in NIT). 

6. EMD  amount  (As  mentioned  in  NIT)  is  to  be  deposited  in  the  form  of  Demand  Draft/
Banker’s Cheque payable at Hyderabad and drawn in favor of State Bank of India, Hyderabad,
otherwise the tender is liable for rejection. 

7. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be
2% of the accepted value of the tender,  by means of D.D. in favor of  State Bank of India,
Hyderabad. The Initial security deposit is to be paid by the Contractor to Bank within 7 days of
intimation to him of the acceptance of  the tender.  No interest  is  allowed on the above said
security deposit(EMD, ISD) 

8. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the
running bill shall be recovered as retention money, till the total retention amount including the
EMD and ISD amounts already with the Bank become 5% of the value of the contract amount.
This amount is called as Total Security Deposit, which consists of three components 

a) EMD - Earnest Money Deposit. 
b) ISD - Initial Security Deposits. 
c) RM - Retention Money. 

The total security deposit will be kept with the Bank. And total security deposit may be refunded
after the end of defects liability period (one year), provided he has satisfactorily carried out all
the works and attended to rectification of all defects in accordance with the conditions of the
contract. In case of failure on the part to do so, the cost of rectifying the defects through any
other agency shall be deducted from the amount of security deposit due to the contractor.
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9. Completion of work: 
i) The work shall be considered as complete only when the certificate of virtual completion is
issued by the architects/Bank.
ii) The 'defects liability period' as prescribed in the contract shall commence only from date of
such virtual completion.
iii)  Any defect  that  may appear  within  the  defects  liability period  shall  be rectified  by the
contractor within reasonable time on receipt of necessary instructions from Bank to that effect. 

10. The acceptance of a tender will rest with the Competent Authority, who does not bind himself to
accept the lowest tender and reserves to himself the authority to reject any or all the tenders
received, without assigning any reasons. All tenders in which any of the prescribed conditions
are not fulfilled or are incomplete in any respect are liable to be rejected. 

11. All compensation or other sums of money payable by the Contractor to Clients under the terms
of this contract may be deducted from the security deposit, or from any sum that may be or may
become due  to  the  Contractor  on any account  whatsoever  and  in  the  event  of  the Security
Deposit being reduced by reasons of any such deductions, the Contractor shall within 7 days of
being asked to do make good in by DD any sum which have been deducted from his security
deposit. 

12. Tender  containing  any  condition  leading  to  unknown  /  indefinite  liability,  are  liable  to  be
summarily rejected. 

13. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection. 

14. The tenderer should quote their (own) rates for undertaking the work. 

15. GST as applicable will be reimbursed by Bank as specified in NIT. 

16. All taxes other than GST, other statutory obligation in respect of this contract, as applicable,
shall be payable by contractor including transportation and TA / DA of the workers at site and
the Bank will not entertain any claim whatsoever in this respect 

17. I.T. will be recovered as per Government Rules 

18. Time is the essence of the contract. The work should be completed on time as mentioned in the
NIT. The successful Contractor will have to give CPM/PERT chart of various activities of works
to  be  done  so  that  the  work  gets  completed  within  the  stipulated  time.  The  chart  shall  be
submitted within 7 days from the date of acceptance of the tender. 

19.Tenders for works shall remain open for acceptance for a period of 90 days from the last date of
tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any
modifications in terms and condition of the tender which are not acceptable to the Bank, then the
bank without prejudice to any other right or remedy is at liberty to forfeit the earnest money. 

20. The successful tenderer, after the work is awarded, he will have to enter into an agreement with
the competent authority of the bank. 
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21. The  tenderer  must  co-ordinate  with  the  other  agencies  such  as  Interior/Civil/
Electrical/IT/Fire/AC etc. 

22. The  tenderer  should  visit  the  site  to  ascertain  the  working  conditions  and  local  authority
regulations / restrictions if any and other information required for the proper execution of the
work. 

23. The work may be carried out on any floor level as per site condition. Please note that materials
and machines are required to be carried on head load and the same must be accounted in the
costing. Please note that no separate cost shall be allowed for head load. 

24. The  quantities  of  various  items  given  in  the  schedule  of  quantities  are  approximate.  The
quantities of work may vary at time of allotment / execution of work. Bank reserves the right to
omit / delete any item(s) of work from the schedule at the time of allotment / before. Contractor
will be paid for the actual work done at the site duly verified by the concerned official of the
bank. 

25. The unit price shall  be deemed to be fixed price.  In  case of extra items, a record of labour
charges  paid  shall  be  maintained  and  shall  be  presented  regularly  to  the  Employer’s  for
checking. The settlement will be made based on figures arrived at jointly and taking unit price
given in the contract assigned to the successful Tenderer. In case of extra items where similar or
comparable items are quoted in the tender, extra rates shall be based on tender rates. 

26. If the rate quoted by the contractor for any item / items are not workable or abnormally lower
than the market rate, the bank may demand Bank guarantee from the contractor for satisfactory
completion of these work. The bank guarantee amount will be not less than 50% of the estimated
amount  of  the  items  for  which  the  rates  are  not  workable  or  abnormally  low.  This  bank
guarantee will be released after completion of these works (unworkable and abnormally low
rated items) to the satisfaction of the bank. 

27. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance
cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) days
from the acceptance of work order. 

28. The work must be started within immediately from the date of receipt of work order/ mark out at
site; whichever is later. In case of work not being started within this stipulated period, the bank
reserves the right to cancel the work order duly forfeiting the Earnest money deposit 

29. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her
retirement from Bank Services without previous permission of the Bank. This contract is liable
to be cancelled, if either the contractor or any of his employees is any time to be such a person
who had not obtained the permission of Bank as aforesaid before submission of the tender or
engagement in the contractor’s service. 

30. Contractor should get approval of the samples of materials in advance with Bank’s Engineer
before use of the same in the work’ 
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31. Bank  has  the  right  to  offer  the  contractor  to  modify  the  old  material  wherever/  whenever
necessary instead of new supplies 

32. The  quoted  rate  should  be  inclusive  of  materials,  labour,  wages,  fixtures,  transportation,
installation, all  taxes(excluding GST), wastages, Octroi, machinery, temporary works such as
scaffolding, cleaning, overheads, profit,  statutory expenses, incidental charges and all related
expenses to complete the work 

33. The tenders shall summarily have rejected, if any one of the above said requirements has not
been complied with. 

34. The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject
any or all the  tenders without assigning any reason whatsoever 

35. The contractor should fulfill the labour regulation guidelines stipulated by the governments 
36. No advance payment in any form will be granted for the works proposed 
37. Period of taking up the final bill will be one month from/ after satisfactory virtual completion or

the date of submission of the final bill whichever is later. 
38.Contractor is advised not to engage child labour during the contract period
39.The SBI reserves the right to cancel or postpone the tenders at any stage without

assigning any reason.
40. Firm should be visit the website till last date of submission for changes/ corrigendum if
any
41. Tender documents found partly or fully modified / altered/ corrected etc shall stand
summarily rejected
42. The make of materials should be chosen strictly from the approved makes as given in
the tender. Using of the multi brands is not permissible. Single brand should be used for
entire project.
43.ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERSWILL NOT BE

ENTERTAINED AT ANY COST.

REGIONAL MANAGER,
STATE BANK OF INDIA
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,
State Bank Of India,
Regional Business Office-5, H. No. 1-6-77, 1st Floor, 
V.T. Road, Suryapet-508213
Telangana
Dear Sir/s, 
REF:  PROPOSED INTERIOR WORKS FOR PROPOSED MADIRALA BRANCH,  RBO
SURYAPET, AO NALGONDA

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting Tender,  General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule of
approximate  quantities  and  rates,  Form  of  Agreement,  General  Specification,  Approved
manufacturers/ natural source of materials Technical Specifications of schedule of quantities, and
clearly understood all the same and on the basis of the same I/  We have quoted our rates in the
Schedule of Quantities (i.e. BOQ) attached with the tender documents. 

I / We do here by undertaken to execute and complete the whole or part of the work (as desired by
you) at the respective rates quoted. 

I/ We are depositing Tender cost &Earnest Money Deposit (Amounts as per NIT) by way of demand
draft drawn in favor of SBI, Hyderabad; along with this tender for due execution of the work at my/
our tendered rates. 

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the
declaration on requisite non-judicial stamp papers as and when required and execute the contract
according  to  your  form of  Agreement  etc.,  in  default  whereof,  I/  We do  hereby bind  my-self  /
ourselves to forfeit the aforesaid deposit. 

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and
Third-party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other
instructions as given in TENDER DOCUMENT. 

I / We further agree to complete the work included in the said schedule of quantities as mentioned in
NIT from the date of the work order issued to commence the same. 

Date of commencement shall be either one week from the date of work order issued to the contractor
or the date on which mark out of work at site has been given to contractor; whichever is later. 

I / We agree not to employ sub-contractors other than those that may be approved by Employer. 

I / We agree to pay all taxes (except GST), insurance charges as prevailing from time to time, on such
items for whom same is to be levied by/ for the government, and the rates quoted by me / us are
inclusive of all the same. 

Yours Faithfully, Signature of Witness: 
Contractor’s Signature_______________________ 1. 
Name: _______________________________ 2. 
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Address: ___________________________________ 3.
GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 
a) Submission  of  BIDs/Tender  Documents:  Tenders  should  be  submitted  online  in  the  website

https://etender.sbi.  In  addition,  scanned  copy of  the  declaration  to  be  signed  with  seal  and
scanned proof of valid dealership certificate should be submitted online with our service provider
on the website at: https://etender.sbi. 

b) In the event of the tender being submitted by a firm, it must be signed by a member or members
of the firm having legal  authority to do so, and if  called for,  the legal documents in support
thereof must be produced for inspection and the same in the case of the firm carried out by one
member  of  a  joint  family.  It  must  disclose  that  the  firm  is  duly  registered  under  the  India
Partnership Act. Any tender signed by a member not holding a power of attorney shall be treated
as invalid. 

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of
three  months  from  the  last  date  of  receipt  of  tenders.  The  tenders  must  be  unconditional.
Conditional tenders may be summarily rejected.

2. RATES TO INCLUDE: 
While quoting their rates the tenderer should include the following if  otherwise not stated herein
before. 

a) Necessary cost of taking samples of materials supplied by them for the work, testing of the
same at  Govt.’s /  approved laboratory including transportation, cost  of the samples, as and
when required. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 

3. STORAGE OF MATERIALS: 
The contractor shall not store their materials and debris within the premises other than the work site
handed over to him. 

5. LABOUR HUTMENT: 
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own
expense and responsibility (outside the Bank premises). 

6. IDLE LABOUR: 
In case the work is held up for any site  conditions not attributable to the contractors or for any
decisions instructions / want of details from Employer or for any of the conditions, the contractor
shall be allowed reasonable extension of time by the employer but any claim for idle labour shall not
be entertained by the employer. Contractor’s quoted rates should include for all such contingencies. 

7. The contractor shall engage one competent person at site who shall take the instructions from the
Employer. The work should not suffer due to lack of supervision, manpower and materials. 

8. The Contractor is required to co-ordinate his works along with other agencies working at site. He
has to reimburse any of the damage made by him or any of his representatives for any of the other
agency or owner at site. 
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9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition,
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling shall not
be paid extra. 

10.  The contractor is required to fabricate a sample where required, or any item so installed for
approval.  Any changes  made  by  the  Architect/Employer,  in  the  sample  to  the  specifications  as
mentioned in the tender, shall not be deducted or paid extra.

11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment
will be made on actual measurement of the work done

12. All measurements shall be as per relevant I.S. standards
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and
in the specifications and conditions laid down hereinafter and, in the drawings, the work shall be
carried out as per standard specifications and under the direction of Employer. 

1. INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and agreement,
the following words shall have the meaning herein assigned to them except where the subject or
context otherwise requires. 

a) Employer:  The term employer shall  denote  SBI  (State  Bank of  India having Regional
Business office at  SURYAPET) and any of its  employee’s representative authorized on their
behalf. 

b) Architects / Consultants:  The term Architects shall mean the Architects appointed by the
employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide
whether to appoint Architect or not and to change the Architect at any stage of work. 

c) Contractor:  The  term contractor  shall  mean  _____________ (Name and  address  of  the
contractor) and his / their heirs, legal representatives, assigns &successors. 

d) Site: The site shall mean the site where the works are to be executed, i.e. interior works, at
SBI  Branch  including  any  building  and  erection  thereon,  allotted  by  the  employer  for  the
contractors use. 

e) Site Engineer: Any Engineer appointed from time to time by the Employer and certified in
writing to the Architects and the Contractor, to be positioned at site to supervise the work. 

f) Drawings:  The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings which may be supplied or any other instruction,
which may be given by the Employer or Architects during the execution of the work. 

All drawings relating to work given to the contractor together with a copy of schedule of quantities
are to  be  kept  at  site  and the Employer  /  Architects  shall  be given access  to  such  drawings or
schedule of quantities wherever necessary. 
In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / or
dimensional sketches therefore and have it confirmed by the Employer as case may be prior to taking
up such work. 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 10 days ahead from the
time when it  is  required for  implementation so that  the Employer may be able to give decision
thereon. 
 “The Works” shall mean the work or works to be executed or done under this contract. 
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 “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINs Insolvency
Act or in Provincial Insolvency act or any amending status. 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part
of this contract. 

 “Priced Schedule of  Quantities”  shall  mean the schedule  of  quantities  duly priced with the
accepted quoted rates of the contractor. 

 “Contract” shall mean the Articles of Agreement, the general conditions special conditions, the
appendix, the schedule of quantities, specifications and drawings attached here to and duly signed.

 ‘Contract Price’ shall  mean the sum named in  the Tender subject to such additions thereto or
deductions there from as may be made under the provisions hereafter contained. 

 ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters sent
(unless delivered personally or otherwise provided to have been received) by registered post to the
last known private or business address or registered office of the addressee and shall be deemed to
have been received when in the ordinary course of post it would have been delivered. 

 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted
from the total of the items if the Tender any sum, either as a percentage or otherwise, then the net
price of any item in the tender shall be the sum arrived at by adding to or deducting from the
actual figure appearing in the tender as the price of that item a similar percentage or proportionate
sum. Providing always that in determining the percentage or proportion of the sum so added or
deducted by the contractor, the total amount of any Prime Cost items and provisional sums of
money shall be deducted from the total amount of the Tender. The expression ‘net rates’ or ‘net
prices’ when used with reference to the contract or account shall be hold to mean rates or prices so
arrived at. 

 ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupation. 

 Words importing persons include firms and corporations. Words importing the singular only, also
include the plural and vice versa where the Context requires. 

2. SCOPE OF WORK/ CONTRACT 
The Brief Scope of work involves the following. 
1. Interior& Civil Works. 
2. False Ceiling 
3. Wall paneling and glass works 

The Contractor shall carry out and complete the said work in every respect in accordance with this
Contract  and  with  the  directions  of  and  to  the satisfaction of  the Employer.  The Architect  with
approval  of  Employer  or  Employer  issue  further  drawings  and/or  written  instructions,  detailed
directions and explanations which hereafter collectively referred to as ‘Instructions’ in regard to: 

 The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work. 
 Any discrepancy in the drawings or between the schedule of quantities and / or drawings
and / or specification. 
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 The removal from the site of any defective material brought thereon by the contractor and the
substitution of any other material thereof. 
 The demolition removal and / or re-execution of any work executed by the contractor/s. 
 The dismissal from the work of any persons employed there upon. 
 The opening up for inspection of any work covered up. 
 The rectification and making good of any defects under clauses hereinafter mentioned and
those arising during the maintenance period (Defect Liability Period). 

The  contractor  shall  forthwith  comply  with  and  duly  execute  any  work  comprised  in  such
Employer’s or his agent / Architect’s instructions, provided always that verbal instructions, directions
and explanations given to the contractor’s or his representative upon the works by the Employer’s or
his agent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s within
seven days.  No works,  for  which rates  are not  specifically mentioned in the priced schedule of
quantities, shall be taken up without written permission of the Employer. The employer as provided
in clause “variation” shall fix rates of items not mentioned in the priced schedule of quantities. 
Regarding all  factory-made products for which ISI marked products are available,  only products
bearing ISI marking shall be used in the work. 

3. TENDERER SHALL VISIT THE SITE 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport conditions, effective labour
and materials, access and storage for materials and removal of rubbish. The tenderer shall provide in
their tender for cost of carriage, freight and other charges as also for any special difficulties and
including  police  restriction  for  transport  etc.,  for  proper  execution  of  work  as  indicated  in  the
drawings. The successful tenderer will not be entitled to any claim of compensation for difficulties
faced or losses incurred on account of any site condition. Work to be done in phase manner.

4. TENDERS 
The Employer reserves the right to reject the lowest or any tender. 
The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn
to the fact that the rates for each and every item should be correct, workable and self-supporting. If
called upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted.
The Employer/Architects shall not be bound to recognize the contractor’s analysis. 
The works will be paid for as “measured work” on the basis of actual work done and not as “lump
sum” contract, unless otherwise specified. 
All items of work described in the schedule of quantities are to be deemed and paid as complete
works in all respects and details including preparatory and finishing works involved, directly related
to and reasonably detectable from the drawings,  specifications and schedule of quantities and no
further extra charges will be allowed in this connection. In the case of lump-sum charges in the
tender in respect of any items of work will be made for the actual work done on the basis of lump
sum charges as will be assessed to be payable by the Employer / Architects. 
The  employer  has  power  to  add,  omit  from  any  work  as  shown  in  drawings  or  described  in
specifications or include in schedule of quantities and intimate the same in writing but no addition,
omission or variation shall be made by the contractor without authorization from the Employer. No
variation shall vitiate the contract. 
The tenderer shall note that  his tender shall  remain open for consideration for a period of three
months from the date of opening of the tender. 

5. AGREEMENT 
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The successful contractor will be required to sign agreement in accordance with the draft agreement
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses,
incidental  thereto.  However the written acceptance by the employer of a tender will  constitute a
binding  contract  between  the  employer  and  the  person  so  tendering  such  formal  agreement  is
subsequently executed. 

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work,
and to the Regulations  and Bye-Laws of  any authorities,  and /  or any water,  lighting and other
companies, and / or authorities with whose systems the structures were proposed to have connection
and shall before making any variations from the drawings or specifications that may be associated to
so conform, give the Employer / Architects written notices specifying the variations proposed to be
made and reasons for making them and apply for instruction thereon. The Employer / Architects on
receipt of such intimation shall give a decision within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that
may be properly chargeable in respect of the work and lodge the receipts with the Employer The
Contractor  shall  identify  the  Employer  against  all  claims  in  respect  of  patent  rights,  designs,
trademarks or name or the protected rights in respect of any constructional plant, machine, work or
material used for or in connection with the works or  temporary works and from and against  all
claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof
or in relation thereto. The Contractor shall defend all actions arising from such claims, unless he has
informed the Employer/ Architects, before any such infringement and received their permission to
proceed and shall himself pay all royalties, license fees, damages, coat and charges of all and every
sort that may be legally incurred in respect thereof. 

7. TAXES AND DUTIES 
The  tenderers  must  include  in  their  tender  prices  quoted  for  all  taxes  (except  GST)  and  duties
royalties,  cess,  local  charges  if  applicable.  No extra  claim on  this  account  will  in  any case  be
entertained. 

8. NOTICES AND STATUTORY REGULATIONS: 
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for
the successful completion of the contract works. 
The whole of the work is to be complied with as per the requirements and bylaws of the relevant
statutory authorities including contract labor (Regulation and Abolition) Act 1970. 

9. QUANTITY OF WORK TO BE EXECUTED 
The  Schedule  of  Quantities  unless  otherwise  stated  shall  be  deemed  to  have  been  prepared  in
accordance with the Standard Procedure shall be considered to be approximate and no liability shall
attach to the employer for any error may be discovered therein. The Employer reserves the right to
execute only a part or the whole or any excess thereof without assigning any reason therefore. 
The Contractor shall be deemed to have satisfied himself before tendering to the correctness and
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or
the Schedule of Rates and Prices,  which rates and prices shall cover all things necessary for the
completion of the works. 
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10. OTHER PERSONS ENGAGED BY THE EMPLOYER 
The Employer reserves the right to execute any part of the work included in this contract or any
work, which is not included in this contract by the other Agency, or persons and contractor shall
allow all reasonable facilities and use of his scaffoldings for the execution of such work. The main
contractor shall extend all cooperation in his regard. 

11. Tenderer should deposit EMD as mentioned in the NIT. 

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of the work according to
the intent  and meaning of  the drawings,  schedule of quantities and specifications taken together
whether the same may or may not be particularly shown or described therein provide that the same
can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall
immediately and in writing , refer the same to the Employer / Architects whose decision shall be final
and binding. 
13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to
complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject nevertheless
the provision for the extension of time hereinafter contained. 
If in the opinion of the Employer/Architect the works be delayed: 
a) By force major or 
b) By reason of any exceptionally inclement weather or 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners
of public authorities arising, than through the Contractor’s won default or 
d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer /
Architect and not referred in the Schedule of Quantities and / or specifications or 
e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting any
of the buildings traders or 
f) In consequence of the Contractor not having in due time, necessary instructions from the Employer
for which he shall  have specifically applied in writing ahead of time, giving reasonable time to
prepare  such  instructions,  the  employer  shall  make  a  fair  and  reasonable  extension  of  time  for
completion of the Contract works 
In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereof
to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay
and shall do all they may reasonably be required, to the satisfaction of the employer to proceed with
the work. 
The  Contractor  on starting the  works  shall  furnish to  the Employer  /  Architect  a  PERT /  CPM
Program for  carrying  out  the  work  stage  in  the  stipulated  time  for  the  approval  of  Architect  /
Employer and follow strictly the approved time schedule incorporating charges if any, to ensure the
completion of the work in stipulated time. A graph or chart on individual work shall be maintained
showing the proportionate progress  of  work week by week a weekly progress report stating the
number of skilled and un skilled laborers employed on the work, working hours done, place, type,
and quantity of work done during the period. 
The Contractor must inform the employer within 10 days in advance of all drawings and detailed
required by him from time to time. The Contractor shall adhere to the approved program and arrange
for the materials and labour etc accordingly. 
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Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the
Architect / Employer may take suitable action and deemed fit without prejudice to any terms and
conditions of the contract 

14. LIQUIDATED DAMAGES 
Should  the  work  be  not  completed  to  the  satisfaction  of  the  Employer  /Architects  within  the
stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as given
below  by  way  of  liquidated  damages  and  not  as  penalty  during  which  the  work  remains  un-
commenced or unfinished after the expiry of the completion date. 
If  the contractor  fails  to  complete the work by the Scheduled date of  completion or within any
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for
each week beyond the date that  the work remains  incomplete subject  to  maximum of 5%of the
contract value 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
All the works specified and provided for in the specifications or which may be required to be done in
order to perform and complete any part thereof shall be executed in the best and most workmanlike
manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in  and implied by the specifications and as  represented by the drawings or
according to such other additional particulars, and instructions as may from time to time be given by
the Employer / Architects during the execution of the work and to his entire satisfaction. 

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer /
Architects, the contractor shall have to carry out tests on materials and workmanship in approved
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove
that  the  materials  etc.,  under  test  conform  to  the  relevant  I.S  Standards  or  as  specified  in  the
specifications.  The  necessary  charges,  transporting,  testing  etc.,  shall  have  to  be  borne  by  the
contractor. No extra payment on this account should in any case be entertained. 

All  the  materials  (except  where otherwise  described)  stores  and  equipment  required  for  the  full
performance of the work under the contract must be provided through normal channels and must
include charges for import duties, and other charges and must be the best of their kind available and
the contractors must be entirely responsible for the proper and efficient carrying out of the work. The
work must be done in the best workmanlike manner. Samples of all materials to be used must be
submitted  to  the  Employer when  so  directed  by  the  Engineer and  written  approval  from
Employer must be obtain prior to placement of order. 
Any damage (during the work) to any part of the work or to the premises for any reasons due to rain,
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra
cost. 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor
shall take all precautions necessary for the protection of work and at his own expenses shall make
good any damage arising from any of these causes. 
The contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary doors, protection to windows, and any other requisite protection for the execution of the
work whether by himself or special tradesmen or sub-contractor and any damage caused must be
made good by the contractor at his own expenses. 
Contractor should take all precaution to safeguard the flooring and if any damages to the flooring
should be rectified by the contractor in the same quality at his own cost. 

Signature of the Contractor                                                                                       Page 17
of 56



16. REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or times as may be specified in the order of
any  materials  which  in  the  opinion  of  the  Employer  /  Architects  are  not  in  accordance  with
specification  or  instructions,  the  substitution  or  proper  re-execution  of  any work  executed  with
materials or workmanship not in accordance with the drawings and specifications or instructions. In
case the contractor refuses to comply with the order the Employer shall have the power to employ
and pay other agencies to carry out  the work and all  expenses consequent  thereon or  incidental
thereto as certified by the Employer / Architects shall be borne by the contractor or may be deducted
from any money due to or that may become due to the contractor. No certificate shall relieve the
contractor from his liability in respect of unsound work or bad materials. 

17. SITE ENGINEER 
The Employer may appoint a Site Engineer or clerk of works who shall be representative of the
Employer. The duties of the Employer representative are to watch and supervise the works and to test
any materials to be used of workmanship employed in connection with the works. He shall have no
authority either to relieve the Contractor of any of his duties or obligations under the Contract, or
except those expressly provided hereunder, to order any work involving delay or any extra payment
by the Employer or any variation of or in the works. 
The contractor shall afford the Employer’s representative every facility and assistance for examining
the works and materials and checking the measuring time and materials.  Neither the Employer’s
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the
requirements  of  this  Contract,  or  to  Sanction any day-work,  additions,  alterations,  deviations  or
omissions unless such an authority may be specially conferred by a written order of the Employer. 
The Employer’s Representative shall have to give notice to the Contractor or his foremen about the
non-approval of any work or materials and such works shall be suspended or the use of such material
should be discontinued until the decision of the employer/Architect is obtained, the work will from
time to time be examined by the Architect or the Employer’s representative but such examinations
shall not in any way exonerate the Contractor from the obligation to remedy defects which may be
found to exist at any stage of the work of after the same is completed. Subject to the limitations of
this cause, the Contractor shall take instruction from the Architect / Employer. 

18. CONTRACTOR’S EMPLOYEES
The Contractor shall employ technically qualified and competent supervisors for the work who shall
be available (by turn) throughout the working hours to receive and comply with instructions of the
Employer /  Architects.  The contractor shall  engage at  least  one experienced Engineer  as  site-in-
charge for execution of the work. The contractor shall employ in connection with the work persons
having the appropriate skill or ability to perform their job efficiently. 
The contractor shall not employ labour below the age of sixteen years and who is not an Indian
National. 
Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or
partly under the direct order or control of the Employer or his representative shall be deemed to be a
person employed by the contractor. 

LOCAL LAWS, ACTS, REGULATIONS 
The contractor  should abide by the central  labour regulation and also shall  strictly adhere to all
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other
safety regulations. The agency shall comply with the provision of all labour legislation including the
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latest requirements of all the acts, laws, any other regulations that are applicable to the execution of
the tests. 
 Minimum wages act, 1948 (Amended) 
 Payment of wages act,1936 (Amended) 
 Workmen’s compensation act 1923 (Amended) 
 Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended) 
 Chief Labour Commissioner( C) , Ministry of Labour & Employment vide Gazette notification

No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages 
 Apprentice act 1961 (Amended) 
 Industrial employment (Standing order) Act 1946 (Amended) 
 Personal injuries (compensation insurance ) Act 1963 and other modifications 
 Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
 Shop and Establishment Act 
 Employer’s Liability Act. 
 Any other Act or enactment thereof and rules framed there under from time to time. 

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the Employer in connection with any
claim that may be made by any workmen. 
The contractor shall comply at his own cost with the order for requirement of any Health Officer of
the  State  or  any  local  authority  or  of  the  Employer  regarding  the  maintenance  of  proper
environmental sanitation of the area where the contractor’s laborers are housed or accommodated, for
the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The
contractor  shall  provide,  maintain  and  keep  in  good  sanitary  condition  adequate  sanitary
accommodation and provide facilities for pure drinking water at all times for the use of men engaged
on the works and shall  remove and clear away the same on completion of the works.  Adequate
precautions shall be taken by the contractor to prevent nuisance of any kind on the works or the lands
adjoining the same. 
The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He
shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the works report such accident to the Employer and also to the competent Authority
where such report is required by law. 

19. DISMISSAL OF WORKMEN 
The contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who
may misconduct  him.  Such discharges  shall  not  be  the  basis  of  any claim for  compensation or
damages against the Employer or any of their officer or employee. 

20. ASSIGNMENT 
The  whole  of  the  works  included  in  the  contract  shall  be  executed  by  the  contractor  and  the
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share or
interest  therein  nor,  shall  take  a  new partner,  without  written  consent  of  the  Employer  and  no
subletting shall relieve the contractor from the full and entire responsibility of the contract or from
active superintendence of the work during their progress
. 
21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 

Signature of the Contractor                                                                                       Page 19
of 56



The contractors under the terms of the contract are required to keep the works duly insured
under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value of
110% of the Project value or Tender value until the Completion of the project or handing over
whichever is later. The insurance policies should be taken in the joint names by the contractors
and the same should be renewed at appropriate time. 
The contractor shall be responsible for all injury to the work or workmen to persons, animals or
things and for all damages to the structural and / or decorative part of property which may arise from
the operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s
employees,  whether  such injury or  damage arise  from carelessness,  accident  or  any other  cause
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to
include inter-alias,  any damage to buildings whether immediately adjacent or otherwise,  and any
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the works
forming the subject of this contract by rain, wind or other inclemency of the weather. The contractor
shall indemnify the Employer and hold harmless in respect of all and any expenses arising from any
such injury or damages to the person or property as aforesaid and also in respect of any claim made
in respect of injury of damage under any acts on compensation or damage consequent upon such
claim. 
The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the
whole  of  the  contract  works  complete  and perfect  in  every respect  and so  as  to  make good or
otherwise satisfy all claims for damages to the property of third parties. 
The contractor shall affect the insurance necessary and indemnify the Employer entirely from all
responsibility in this respect must be effected jointly in the name of the Employer and contractor and
the policy lodged with the Employer. The scope of insurance is to include damage or loss to the
contract itself till this is made over in a complete state. Insurance is compulsory and must be affected
from the very initial stage. The contractor shall be responsible for anything, which may be excluded
from damage to any property arising out of incidents, negligence or defective carrying out of this
contract. 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim
or damages from any sums due to or to become due to the contractor. 

22. MEASUREMENTS 
Before taking any measurement of any work the Site Engineer or employer’s representative shall
give reasonable notice to the contractor. If the contractor fails to attend at the measurements after
such  notice  or  fails  to  countersign  or  to  record  the  difference  within  a  week  from the  date  of
measurement in the manner required by Site Engineer or by the subordinate deputed by him as the
case may be is final and binding on the contractor and contractor shall have no right to dispute the
same. 
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the
amount due to the contractor from the Employer and the contractor shall be entitled to payment
thereof, within the period of honoring certificates named in these documents. 

23. PAYMENTS 
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects.
Normally one interim bill shall be prepared each month subject to minimum value as stated in these
documents. 
The bills in proper forms must be duly accompanied by detailed measurements in M-book in support
of the qualities of work done and must show deductions for all previous payments, retention money,
etc. 

Signature of the Contractor                                                                                       Page 20
of 56



The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due
to the contractor from the Employer and the contractor shall be entitled to payment thereof, within
the period of honoring certificates named in these documents. 
The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and retention
money as described in this document. The refund of retention money will be made as specified. 
If the Employer has supplied any materials or goods to the contractor, the cost of any such materials
or goods will be progressively deducted from the amount due to the contractor in accordance with the
quantities consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed, and shall not preclude the requiring
of bad, unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, or
re-erected or be considered as an admission of the due performance of the contract,  or any part
thereof in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any
way the power of the Employer under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final bill
shall be submitted by the contractor within one week of the date fixed for completion of the work or
of the date of certificate of completion and payment shall be made within one month from the date of
receipt of the bill. 

Final Payment 
The final bill shall be accompanied by a certificate of completion from the Architects. Payments of
final bill shall be made after deduction of Retention Money as specified, which shall be refunded
after the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s
certificate  that  the  contractor  has  rectified  all  defects  to  the  satisfaction  of  the  Employer.  The
acceptance of the payment of the final bill by the contractor would indicate that he has no further
claim in respect of the work executed. 

24. VARIATION / DEVIATION 
The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities.
The  Employer  /  Architect  can  increase  or  decrease  any quantities  to  any extend  or  even  delete
particular item as per the site requirements and the contractor shall not be paid anything extra on this
account.  Nothing extra  will  be paid by the Bank on account  of omission /  deletion of  items or
decrease  in  the  quantity  of  items.  The  Bank shall  not  entertain  any claim  whatsoever  from the
contractor on this account. 
The price of all additional items/non-tendered items will be worked out on the basis of rates quoted
for similar items in the contract wherever existing. If similar items are not available, the rates for
such items will be derived as per standard method of rate analysis based on prevalent fair price of
labour,  material  and  other  components  as  required  with  15%  towards  contractor’s  profit  and
overheads. 

25. SUBSTITUTION 
Should be contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials
designated  in  this  specification  indefinitely  by  such  term  as  “Equal”  or  “Other  approved”  etc.
specific approval of the Employer / Architect has to be obtained in writing. 

26. CLEARING SITE ON COMPLETION 
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On completion of the works the contractor shall clear away and remove from the site all machinery,
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the
works clean and in a workmanlike condition to the satisfaction of the Employer/Architects. 

27. DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects,
which may appear within 12 months after completion of the work. In the default, the Employer may
employ  and  pay  other  persons  to  amend  and  make  good  such  damages,  losses  and  expenses
consequent thereon or incidental thereto shall be made good and borne by the contractor and such
damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by
the employer, in lieu of such amending and making good by the contractor, deduct from any money
due to the contractor a sum equivalent to the cost of amending such work and in the event of the
amount  retained  being  insufficient  recover  that  balance  from  the  contractor  from  the  amount
retained(retention money) together with any expenses the Employer may have incurred in connection
therewith.

28. CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is to be covered
up or  finished  up  or  otherwise  becoming inaccessible  later  on,  in  order  that  the  work  may be
inspected and correct dimensions taken before such covering, in default whereof the same shall, at
the opinion of the Employer/  Architect  be either  opened up for measurement at the contractor’s
expenses or no payment may be made for such materials. Should any dispute or differences arise
after  the  execution  of  any  work  as  to  measurements  etc.,  or  other  matters  which  cannot  be
conveniently tested or checked, the notes of the Employer / Architects shall be accepted as correct
and binding on the contractor. 

29. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor
charges of tools and plants would be entertained under any circumstances.

30. SUSPENSION OF WORKS 
If  the  contractor  except  on  account  of  any  legal  restraint  upon  the  Employer  preventing  the
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due
diligence in the performance of his part of the contract or if he shall more than once make default, the
Employer shall have the power to give notice in writing to the contractor requiring the work to be
proceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a
notice under this clause. 
After such notice shall have been given, the contractor shall not be at liberty to remove from the site
of the works or from any ground contiguous thereto any plant or materials to subsist from the date of
such notice being given until the notice shall have been compiled with. If the contractor fails to start
the work within seven days after such notice has been given to proceed with the works as therein
prescribed,  the  employer  may  proceed  as  provided  in  clause  31  (Termination  of  Contract  by
Employer) 

31. TERMINATION OF CONTRACT BY EMPLOYER 
If the contractor being a company go into liquidation whether voluntary or compulsory or being a
firm shall  be  dissolved  or  being  an  individual  shall  be  adjudicated  insolvent  or  shall  make  an
assignment or a composition for the benefit of the greater part, in number of amount of his creditors
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or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency,
or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of the
contractor’s firm appointed by the court shall be unable within fourteen days after notice to him
requiring him to do so, to show to the reasonable satisfaction of the employer that he is able to carry
out and fulfill the contract, and if so required by the employer to give reasonable security therefore,
or if the contractor shall suffer execution to be issued, or shall suffer any payment under this contract
to be attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or
encumber this contract or any payments due or which may become due to contractor, there under, or
shall neglect or fail to observe and perform all or any of the acts matters of things by this contract, to
be observed and performed by the contractor within three clear days after the notice shall have been
given  to  the  contractor  in  manner  hereinafter  mentioned  requiring  the  contractor  to  observe  or
perform the same or shall use improper materials of workmanship in carrying on the works, or shall
in the opinion of the employer not exercise such due diligence and make such progress as would
enable the work to be completed within due time agreed upon, and shall  fail  to  proceed to  the
satisfaction of the employer after three clear das notice requiring the contractor so to do shall have
been given to the contractor as hereinafter mentioned or shall abandon the contract, then and in any
of the said cases, the Bank may notwithstanding previous waiver determine the contract by a notice
in writing to the effect as hereinafter mentioned, but without thereby effecting the powers of the
employer of the obligations and liabilities of the contractor the whole of which shall continue in force
as fully as if the contract, had not been so determine and as if the works subsequently executed by or
on behalf of the contractor (without thereby creating any trust in favor of the contractor) further the
employer or his agent, or servants, may enter upon and take possession of the work and all plants
tools  scaffolding  sheds  machinery,  steam,  and  other  power,  utensils  and  materials  lying  upon
premises or the adjoining lands or roads and sell the same as his own property or may employ the
same by means of his own servants and workmen in carrying on and completing the works or by
employing any other contractors or other persons or person to complete the works, and the contractor
shall  not  in  any way interrupt  or  do  any  act,  matter  or  thing  to  prevent  or  hinder  such  other
contractors or other persons or person employed from completing and finishing or using the materials
and plants for the works when the works shall be completed, or as soon thereafter as conveniently
may be the employer shall give notice in writing to the contractor to remove his surplus materials and
plants and should the contractor to remove his surplus materials after receipt by him the employer
may sell  the  same by Public  Auction and  shall  give  credit  to  the  contractor  for  the  amount  so
realized. Any expenses or losses incurred by the contractor for the amount so realized. Any expenses
or losses incurred by the employer in getting the amount payable to the contractor by way of selling
his tools and plants or due on account of work carried out by the contractor prior to engaging other
contractors or against the Security Deposit. 

32. ARBITRATION 
All disputes or differences of any kind whatsoever which shall at any time arise between the parties
hereto touching or concerning the works or the execution or maintenance thereof this contract or
effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether
during or after determination foreclosure or breach of the contract (other than those in respect of
which the decision of any person is by the contract expressed to be final and binding) shall after
written notice by either party to the contract to the other of them and to the Employer hereinafter
mentioned be referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided. 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within
thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall be
presently unconnected with  the organization for  which the work is  executed from the following
categories of Arbitrators”: -
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a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration Cases. 
b) Member of Council of Arbitrators 
c) Fellow of the Institution of Engineers 
d)  Eminent  Retired  Chief  Engineer  from  State/Central  PWD/Public  sector  undertaking  of  good
reputation and integrity 
e) Fellow of Indian Institute of Architects 
The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to be
appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of
receipt of the names. The Employer shall thereupon without any delay appoint the said person as the
Sole Arbitrator. If the contractor fails to communicate such selection as provided above within the
period specified, the Competent Authority shall make the selection and appoint the selected person as
the Sole Arbitrator. 
If the Employer fails to send to the contractor the panel of three names as aforesaid within the period
specified, the contractor shall send to the Employer a panel of three names of persons who shall all
be unconnected with either party. The Employer shall on receipt appoint him as the Sole Arbitrator. If
the Employer fails  to select  the person and appoint him as the Sole Arbitrator within 30days of
receipt of the panel and inform the contractor accordingly, the contractor shall be entitled to appoint
one of the persons from panel as the Sole Arbitrator and communicate his name to the Employer. 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
The work under the Contract  shall,  however,  continue during the arbitration proceedings and no
payment due or payable to the contractor shall be withheld on account of such proceedings. 
The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both
the parties fixing date of the first hearing. 
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making
and publishing the award. 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. The
Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned
award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his Sole
discretion. 
The award of the Arbitrator shall be final and binding on the both the parties. 
Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being in force, shall apply to the
arbitration proceeding under this clause. 
The Employer and the contractor hereby also agree that arbitration under clause shall be
condition precedent to any right to action under the contract with regard to the matters
hereby expressly agreed to be so referred to arbitration

SPECIAL CONDITIONS OF CONTRACT

1.  DRAWINGS AND SPECIFICATIONS 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in
accordance with the signed drawings and specifications and such further drawings and details as may
be provided by the Architect/Employer, and in accordance with such written instructions, directions
and explanations as may from time to be given by the Employer/Architect, whose decision as to the
sufficiency and quality of the work and materials shall be final and binding upon all parties. If the
work shown on any such further drawings or work that may be necessary to comply with any such
instructions directions or explanations, be in the opinion of the contractor extraction that comprised
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in or reasonably to be inferred from the contract he shall before proceedings with such work, give
notice in writing to this effect to employer/Architect, and in the event of the employer/Architects
agree to the same in writing the contractor shall be entitled to an allowance in respect of such extra
work as on authorized extra. If the Architect and the contractor fail to agree as to whether or to there
is an extra, then, if the Employer/Architect decided that the contractor is to carry out the said work,
the contractor shall do so, and the question whether or not there is any extra, and it so the amount
thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but such references
shall in no way delay the fulfillment of this contract. 
No  drawings  shall  be  taken  as  in  itself  on  order  for  variation  unless,  in  addition  to  the
employer/Architect’s signature, it bears express words stating that is intended to be such an order or
bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed
unless the said work shall have been executed under the provisions of clause 6 (Authorities notices,
patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein
mentioned. 
One complete set  of  the signed drawings  and specification and scheduled of  quantities  shall  be
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for
the execution of any part of work. Such copies shall be kept at the works, and the architect or his
representatives  shall,  at  all  reasonable  time have  access  to  the  same  and  shall  be  return  to  the
Architect by the contractor before the issue of the Final certificate. The contract shall remain in the
custody of the Architect, and shall be produced by him at his office as and when required by the
Employer or by the contractor. 

2. INSPECTION OF DRAWINGS 
Before filling in  the  tender,  the  contractor  will  have  to  check up  all  drawings/specification and
schedule of quantities, and will have to get an immediate clarification from the employer/ Architect
on any point  that  he feels  is vague or uncertain.  No claim of  damages or compensation will be
entertained on this account. 

3. EXECUTION OF WORK (PRICES TO INCLUDE) 
The whole of  the work is  described in  the contract  a  (including the  schedule  of  Quantities,  the
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time
to time is to be carried out and completed in all its parts to the entire satisfaction of the Employer
/Architect. Any minor details of the work which may not have been definitely referred to in this
contract, but which are usual in practice and essential to the work, are deemed to be include in this
contract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well
as transportation, so as to execute the contractor as per the rules and regulations of Local Bodies,
State Government and Government of India. 
The rates quoted in the tender should include all charges for: 
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc
b) Plant, machinery,  scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials
and  workmanship  protection  from  weather,  shuttering,  temporary  supports,  platform  and
maintenance of the same. 
c)  Covering for  the walling and other  works  during inclement  weather  or  striking  or  whenever
directed as necessary. 
The rates quoted by contractor shall include removal of all the existing furniture and other material &
dispose them off where ever required including the furniture and material for which the contract has
given the pay back offer.  

4. SITE SUPERVISION
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The contractor shall appoint at his own cost competent and adequate number of qualified Engineers
at  site,  for  (1) joint  measurements and preparations of bills,  (2)  for testing materials at  site and
outside laboratory,  (3) for other general supervision. Their appointment shall be approved by the
Employer /  Architect.  The site Engineers shall not be removed from the site without the written
consent of the Employer / Architect. 

4. DIMENSIONS 
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details
take precedence over small scale drawings.  In case of discrepancy, the contractor is to ask for a
clarification before proceeding with the work. Accordingly, if any work is executed without prior
clarification it is liable to be rejected and shall not be paid for. 
5. PROGRAMME OF WORKS 
Contractor  shall  have  to  prepare  and  submit  the  CPM/PERT  charges  for  employer  approval
immediately after issue of the work order and display the approved charts in the site office. He shall
also make bar charts indicating individual items and during the progress of work he shall update the
bar charts showing the proportionate progress of work every week. 
He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate
progress of work. 
6. PROCUREMENT OF MATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is the essence of
the contract. Acceptance of the completion date by the contractor shall mean that he has taken into
consideration the availability of all material of approved make and quality in sufficient quantities at
site to enable him to complete the entire work in the stipulated period. Contractor will get sample of
all materials approved by the Employer before placing order / purchase / procurement. They shall
conform to I.S. codes and or tender specification as applicable. 
For all materials the contractor shall quote for the best quality of the materials of best make / source
or supply and it will be got approved by Employer before procurement. In case sufficient quantities
of approved quality materials from approved source are not available in time, contractor may have to
procure the same from neighboring area with longer leads as required and directed at no extra cost.
The material will be, however as per relevant I.S code as and wherever applicable. 
7. UNFIXED MATERIALS 
When any materials intended for the works shall have been placed at site by the Contract,  such
material  shall  not  be removed there from (except  for  the purposes  of  being used on the works)
without the written authority of the Employer / Architect and when the contractor shall have received
payment in respect of any certificate in which the architect shall have stated that he has taken in to
account to value of such unfixed materials on the works such material shall become the property of
the Employer and the contractor shall be liable for any loss or damage to any such materials. 

8. CUSTODY AND SECURITY OF MATERIALS 
The contractors shall be responsible for the custody and security of all materials and equipment at
site and he will provide full time watchman / watchmen to lock after his materials, stores equipments
etc. 
9. RATES 
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as
shown in detailed drawings and as required and directed by the Architect. 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 
10. PRICES FOR EXTRAS ETC., ASCERTAINMENT 
The rates of extra items will be ascertained as below 
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a) The rates will be derived from the rates of items already quoted in the original tender for the extra
work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any
work prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated,
then in accordance with the local day work, rates and wages for the district, provided that in either
case vouchers specifying the daily time (and if required by the Architect, the workmen’s name) and
materials employed at or before the end of the week following that in which the work has been
executed. 
c) The measurements and valuations in respect  of the extra items of contract shall be completed
within the ‘period of final measurement’ or within three months of the completion of the contract
works as defined under clause (Certificate of Virtual Completion) 

11. EXTRA ITEMS RATES 
The work or  extra items shall  be started only after the approval  of  extra  items rates  by client  /
Architect. Rates for additional or extra items work which cannot be derived from the contract item
rates shall be calculated on the basis of actual cost plus 15 % for profit and overheads. 

12. DRAWINGS AND INSTRUCTIONS 
A set of major drawings along with the contract documents shall be provided to the contractor. For
any clarifications  or  further  drawings are  required by the contract,  during or  before the  start  of
construction work,  the Contractor shall  inform the employer/Architects in  writing to provide the
same. Working details will be given to the contractor from time to time during the progress of work
as and when required. In case of other drawing is required by the contractor he will give a minimum
ten days notice to the Employer / Architect. 

13. FAILURE  BY  CONTRACTOR  COMPLY  WITH  ARCHITECT  EMPLOYER’S
INSTRUCTIONS 

If the contractor after receipt of written notice from the employer/architect requiring compliance with
such further drawings and /  or instruction, fails within seven days to comply with the same, the
Employer / Architect may employ and pay other persons to execute any such work whatsoever as
may be  necessary to  give  effect  thereto  and  all  cost  incurred  in  connection there  with  shall  be
recoverable from the contractors by the Employer as a debit or may be deducted from any money due
or which become due to the Contractors. 

14. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
The contractor shall furnish the Employer / Architect the following: 
a) Detailed industrial statistics regarding the labor employed by him etc
b) The Power of Attorney, name and signature of his authorized representative who will be in charges
for the execution of work 
c) The list of technically qualified persons employed by him for the execution of this work. 
d) The total quantity and quality of materials used for the works. 
e) The list of plant and machinery employed for this work. 

15. ARCHITECT’S DELAY IN PROGRESS 
The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the
contract and grant such extension of time with the approval of the employer for the completion of the
contract as he may think proper and sufficient in consequences of such delay, and the contractor,
shall not make any claim for compensation or damage in relation thereto. 
16. FORCE MAJEURE 
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Neither party shall be held responsible by the other for breach of any condition of this agreement
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the
control  of  the parties  and any breach of  clauses  arising from much force majeure conditions  as
aforesaid shall not be regarded as a breach of the provision of this Agreement. 

17. INCOME-TAX & GST IT 
Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and final
bill payments as per Statutory Regulations. 

18. SITE MEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and in addition
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort
out problems, if any and ensure that the work is completed in the stipulated time. 

19. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 
1.  The  quantities  given  herein  are  approximate  and  they are  subjected  to  alterations  omissions,
deductions or additions as provided for in the conditions of this contract and do not necessarily show
the actual quantities of the work to be done. 
2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any
custom or practice to the contrary according to the actual quantities when in place and finished
according to the drawings or as may be directed from time to time by the employer and the cost
calculated by measurements or weight, at the respective prices, without any additional charge for any
necessary or  contingent  works  connected  there  with.  The  rates  quoted  are for  work in  site  and
complete in every respects. 
3. If any operation of work, which is specified in the respective items mentioned in the schedule of
quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall
be re-fixed. 

20. ACTION WHERE THERE IS NO SPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same will be carried
out in accordance with the Indian Standards Specifications subject to the approval of the Employer /
Architect.

21. ACCIDENT AT SITE 
The contractor shall be responsible for the safety of persons employed by him on the works. This
shall be without prejudice to the responsibility of the contractor under the Insurance Clause of the
general conditions. Contractor shall take all precaution detailed in the safety code attached separately.

22. TYPOGRAPHICAL CLERICAL ERRORS 
The Employer /  Architect  clarification regarding partially omitted particulars  of typographical  or
Clericals errors shall be final and binding on the contractors. 

23. WORK PERFORMED AT CONTRACTOR’S RISK 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from
fire or from others cause, the contractor shall promptly repay or replace such loss or damage free
from all expenses to the employer. 
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The contractor shall be responsible for any loss or damage to materials, tools or other articles used
held for  use  in  connection  with  the  work.  The  work  shall  be carried  on to  completion without
interferences with the operations of existing machinery or equipment, if any. 

24. SPECIAL CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses
mentioned within special conditions of contract, the clauses mentioned within the special conditions
of contract shall supersede those mentioned elsewhere.

25. CONTRACTOR'S LABOUR REGULATIONS 
Short title: 

1. These regulations may be called the "contractor labour regulations." 
2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works and

expressions shall have the meaning hereby assigned to them respectively, that is to say : 
(i) "Labour" means worker employed by the bank's contractor directly or indirectly through a
sub-contractor or other persons or by an agent on his behalf of a payment not exceeding Rs.
________/- per month and will not include supervisory staff like overseers etc. 
(ii) "fair wages" means wages whether for time or piece work notified at the time of inviting
tenders for the work and where such wages prescribed by the government of India in the
ministry  of  labour  and  employment  vide  Sl.No.  1917  published  in  the  gazette  of  India,
extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969. 
(iii) "contractors' shall include every person whether a sub-contractor or headman or agent
employing labour on the work taken on contract. 
(iv)  "Wages"  shall  have  the  same meaning as  defined  in  the  payment  of  wages  act  and
includes time and piece rate wages. 
2. a. Normally working hours if an adult employee should not exceed 9 hours a day and in
case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of
interval for rest, if any, it shall not spread over more than 12 hours on any day. 
2.b. When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week. he shall be paid overtime for the extra hours put in by him at double
the ordinary rate of wages. Children shall not be made to work extra. 
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance
with the provisions of minimum wages (central) rules, 1960 as amended from time to time
irrespective of whether such worker is governed by the minimum wages act 1948 or not. 

3. Display of notice regarding wage etc. the contractor shall: 
(a) Before the commences his work on contract, display and correctly maintain and continue
to display correctly maintain in a clean legible condition in conspicuous places on the work,
notice in English and in the local Indian language spoken by the majority of workers, giving
the  rate  of  wages  which  have  been  certified  by  the  executive  engineer,  ZONAL labour
commissioner fair as wages and the hours of work for which such wages are earned, and 
(b) Send a copy of such notices to the certifying officer. 

 Payment of wages under central govt. wages act: –
 (i) Wages due to every worker shall be paid to him direct. 
(ii) All wages shall be paid in current coin or currency or in both. 
(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained. 

  Fixation of wage periods: –

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 
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The minimum daily rates of wages fixed under notification of the government of India in the
ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly
day of restyle and the question of extra payment for week holiday would not arise. 
(ii) No wage period shall exceed one month. 
(iii) wages of every employed on the contract shall be paid (a) in case of establishments in
which wage period is one week within 3 days from the end of the wage period and (b) in the
case of other establishments before the expiry of the 7th day or 10th day from the end of the
wages period according to the number of workers employed in such establishment does not
exceed 1000 or exceeds 1000. 
(iv) When the employment of any worker is terminated by or on behalf or the contractor the
wages earned by him shall be paid before the expiry the day exceeding the one on which his
employment is terminated. 
(v) All payment of wages shall be made on a working day except when the work is completed
before the expiry of the wage period in which case final payment shall be made within 48
hours of the last working day at work site and during the working time. 
Note: The term "working day" means a day on which work on which the labor employed is in
progress. 

4. wage book and wage slips etc. :the contractor shall maintain a wage book of each worker
in such form as may be convenient at the place of work, but the same shall include the
following particulars :- 

(a) Name of the worker. 
(b) Rate of daily or monthly wages. 
(c) Nature of work on which employed. 
(d) Total number of days worked during each wage period. 
(e) Dates and periods for which worked overtime. 
(f) Gross wages payable for the work during each wage period. 
(g) All deductions made from the wage with an indication in each case of the ground for
which the deduction is made. 
(h) Wages actually paid for each wage period. 
(i) Signature or thumb impression of the worker. 

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker
employed by him on the work at least a day prior to the day of disbursement of wages. 
(k) The contractor shall issue the employment card in the prescribed form iii to each worker on
the day of work or entry in to his employment. If the worker has already any such card with him
from the previous employer,  the contractor  shall  merely endorse that employment card with
relevant entries. On termination of employment the employment card shall again be endorsed by
the contractor and returned to the worker. 
(l) The contractor shall issue an attendance-cum-wages card as perform: 
Attached to each worker on the day of each worker on entry into his employment.
5. Register of unpaid wages: –  the contractor shall maintain a register of unpaid wages in

such  form as  may be  convenient  at  the  place  of  work  but  the  same  shall  include  the
following particulars: 

(a) Full particulars of the labourers where wages have not been paid. 
(b) Reference number of the muster roll and wage register. 
(c) Rate of wages. 
(d) Wage period 
(e) Total amount not paid 
(f) Reasons for not making payment 
(g) How the amount of unpaid wages was utilized. 
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(h) Acquaintance with dates. 
6. Register of accidents: the contractor shall maintain a register of accidents in such form as

may be convenient at the work place but the same shall include the following particulars: 
(a) Full particulars of the labours who met with accident. 
(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident. 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment. 
(j) Percentage of loss of earning capacity and disability as assessed by the medical officer. 
(k) Claim required to be paid under worker's compensation act. 
(l) Date of payment of compensation. 
(m) Amount paid with details of persons to whom the same was paid. 
(n) Authority by whom the compensation was assessed. 
(o) Remarks. 
7. Fines and deductions which may be made from wages: 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the
following: 
(a) Fines. 
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his
employment he required to work. The amount of deduction shall be in proportion to the period
for which he was absent. 
(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or loss of money or any other deduction which he is required to account, where such
damage or loss is directly attributable to this neglect or default. 
(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance
granted shall be entered in a register. 
(e) Any other deduction which the central government may from time to time allow. 
(ii) No fine should be imposed on any worker save in respect of such acts and omission on his
part as have been approved by the chief labour commissioner. 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against such
fines or deductions. 
(iv) The total amount of fine which may be imposed in any one wage period on a worker shall
not exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that
wage period. 
(v) No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed. 
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed. 
8. Register of fines, etc.: 
(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss
in form nos. 1 & 2 respectively which should be kept at the place of work. 
(ii) The contractor shall maintain both in English and the local Indian language, a list approved
by the chief labour commissioner clearly starting the acts and omissions for which penalty or
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fine may be imposed on a workman and display it in a good condition in a conspicuous place of
the work. 
9. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, the
register of accidents,  the register of fines,  deductions required to  be maintained under these
regulations shall be preserved for 45 days after the date of last entry made in them and shall be
made available for  inspection by the  engineer-in-charge  labour welfare officer  or  any other
officer authorized by the chief labour commissioner in this behalf. 
10. Powers of labour welfare officer to make investigation or enquiry 
The labour welfare officer or any other person authorized by the central government on their
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and
proper  observance  of  the  fair  wage  clauses  and  provisions  of  these  regulations.  He  shall
investigate into any complaint regarding the default made by the contractor or sub-contractor in
regard to such provision. 
11. Report of labour welfare officer 
The labour welfare officer or other persons authorized as aforesaid shall submit a report of result
of his investigation or enquiry to the executive engineer concerned indicating the extent, if any,
to  which  the  default  has  been  committed,  with  a  note  that  necessary  deduction  from  the
contractor's bill be made and the wages and other dues be paid to the labours concerned. In case
an appeal is made by the contractor under clause 14 of these regulations actual payment to the
labours will be made by the executive engineer after the zonal labour commissioner has given
his decision on such appeal. 
The executive engineer shall arrange payments to the labours concerned within 45 days from
the receipt of the report from the labour welfare officer or the zonal labour commissioner as the
case may be. 

12. Appeal against the decision of labour welfare officer: 
Any person aggrieved by the decision and recommendations of the labour welfare officer or
other person so authorized may appeal against such decision to the zonal labour commissioner
concern within 30 days  from the  date of decision,  forwarding simultaneously a  copy of his
appeal to the executive engineer concerned but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor. 
13. Prohibition regarding representation through lawyer: 
(a) A workman shall be entitled to be represented in any investigation or enquiry under this
regulation by: 
(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is
affiliated. 
(c) Where the employee is not a member of any registered trade union, by any officer, of a
registered union, connected with, or by any other workman, employed in the industry in which
the worker employed. 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under this
regulation by; 
(a) An officer of any association of employers of which he is a member. 
(b) An officer of a federation of association of employers to which the 
Association referred to in clause (a) is affiliated. 
(c)  Where the employer  is  not  a member of  any association of  employers'  by an officer  of
association of employers connected with or by any other employer, engaged in the industry in
which the employer is engaged. 
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(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations. 
14. Inspection of books and slips: The contractor shall allow inspection of the wage books and

the wage slips the register of unpaid wages, the register of a accident, and the register of
fines and deduction to any of his workers or to his agent at a convenient time and place after
due notice is received or to the labour welfare officer or any other person authorized by the
central government on his behalf. 

15. Submission of returns: 
The contractor shall submit periodical returns as may be specified from time to time. 
  Amendment: the central government may from time to time add to or amend the regulation
and  on  any  question  as  to  the  application,  interpretation  or  effect  of  these  regulations  the
decision of the chief labour commission or deputy chief labour commission to the government of
India, or any other person authorized by the central government in that behalf shall be final. 

 Safety code 
Scaffolds: 
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except such short period work as can be done safely from
ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the
ladder used for carrying material as will, suitable footholds and hand holds shall be provided on the
ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1
vertical) 
(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached bolted,
braced and otherwise secured at least 3 feet high above the floor or platform of such scaffoldings or
staging and extending along the entire length of the outside and ends there of with only such opening
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as
to prevent it from swaying from the building or structure. 
(iii) Working platform, gangways, and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 12
feet above the ground level on the floor level. They should be closely boarded, should have adequate
width and should be suitably fastened, as described in (ii) above. 
every opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be -3'0". Wherever there are open excavations in ground, they shall be fenced off by
suitable  railing  and  danger  signals  installed  at  night  so  as  to  prevent  persons  slipping  into  the
excavations. 

(v) Safe means of access shall be provided to all working platforms and the working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m. in length while the width
between sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to and
including 3m in length. For longer ladders this width should be increased at least 20mm. for each
additional meter or length. 
(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the
engineer obtained prior to construction. 
Other safety measures 
(vii)  All  personnel  of  the contractor  working within the plant  site  shall  be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal workers
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shall be provided with safety gloves. Persons employed on metal cutting and grinding shall wear
safety glasses. 
(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public.

FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2021 between the THE
REGIONAL MANAGER,  SBI(Hereinafter  referred  to  as  the  “Employer/Owner/client”  which
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns)
of the ONE PART and ___________ of ___________(Hereinafter referred to as “Contractor” unless
excluded by or repugnant to the context, includes its successors and assigns) of the OTHER PART. 

WHEREAS  the  Employer  intends  to  carry  out  (PROPOSED  INTERIOR  WORKS  FOR
PROPOSED MADIRALA BRANCH, RBO SURYAPET, AO NALGONDA) shall herein after
referred to as “Project”. 
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AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from
experienced,  resourceful  and  bonafied  contractors  vide  his  Notice  Inviting  Tender
(NO._______________dated._____). 

WHEREAS the  contractor  submitted  his  Tender  Documents  containing  Notice  Inviting  Tender,
General  notes,  General  Conditions  of  Contract,  Special  conditions,  Schedule  of  approximate
quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ natural
source of materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the
above said project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each
page as a token of his acceptance of the same, along with requisite Cost of tender and Earnest Money
Deposit 

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be most
suitable for the project. 

AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to
the contractor subject to his furnishing the requisite Security Deposit. 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance
NO.____________  dt.______________  and  has  also  deposited  with  the  Employer  a  sum  of
Rs._____________ which with the Earnest Money of RS._________ forms the requisite Security
Deposit @ 2 % of the accepted Tender Value of Rs._________. 

NOW, therefore, it is hereby agreed to and between the parties as follows: 
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II.  Tender  Document  submitted  by  the  Contractor  including  the  “said  conditions”,  N.I.T  and
Schedule of quantity. 
III. All correspondence between the Employer and the Contractor from the date of issue of N.I.T and
the date of issue of work order. 
IV. Work order No. ______________dt.______________ 

2)  In  consideration  of  the  payments  to  be  made  to  the  Contractor  as  hereinafter  provided  the
Contractor shall upon and subject to the said conditions, execute and complete the contracted project
works shown upon the said drawings etc. and such further detailed drawings as may be furnished to
the contractor by the said Employer and described in the said Specifications and the said Schedule of
Quantities. 
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of
the work and addition to or omitting any items of work or of having portions of same carried out
departmentally or otherwise and such alterations or variations shall be carried out without prejudice
to this contract. 

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming part
of this agreement and parties hereto will respectively be bound thereby and to abide by and submit
themselves to the conditions and stipulations and perform the same on their parts to be respectively
observed and preferred. 
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5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on
both the parties. 
IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their
hands, the day, month and year first above written. 

Signed and delivered for and on behalf of 
State Bank of India, Shri. ____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 

2. (Name and Address) 

Signed and delivered for and on behalf of 
The  Contractor  _________________by  Shri__________________________  his  duly  authorized
official, in the presence of – 
1. (Name and Address) 

2. (Name and Address) 

THE REGIONAL MANAGER, SBI

READ, UNDERSTOOD AND ACCEPTED 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
DATE
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DECLARATION

TO 
The Regional Manager,
State Bank Of India,
Regional Business Office-5, H. No. 1-6-77, 1st Floor, 
V.T. Road, Suryapet-508213
Telangana

NAME OF THE WORK: PROPOSED INTERIOR WORKS FOR PROPOSED MADIRALA
BRANCH, RBO SURYAPET, AO NALGONDA

I/We ______________have inspected the site of works and have made me / us fully acquainted with
the local  conditions in and around the sites  of  works.  I/We hereby declare that  I/We have gone
through the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical
Specifications, Bill of Quantities, approved makes and understood the same and on the basis of the
same I/We quoted our rates in the Schedule of Quantities attached with the tender documents. 

We  accept  all  the  terms  and  conditions  of  tender  documents.  We  will  abide  by  the  technical
specification mentioned in the tender. We here by undertake to use only specified material/ make as
per the tender schedule. 

I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the tender
at your office. 

For  any  type  of  deviation  (to  any  of  above  or  subsequent  instructions),  it  will  be  my/  our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it
shall be deemed that I have carried out any such deviations at my own and I shall be duty bound to
replace the all deviated material/ works from the site at my/ our cost as well as I shall be liable to
penalized by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any
right to arbitrate in any manner.

I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to
ensure completion of same within the target date as mentioned in the tender document. 

Witness:                                                                          ______________________ 

Signature of Tender 

Address______________________ 

Date: _____________________
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES

I. The quantities given herein are those upon which the lump sum cost of the work is
based. They are subjected to alterations omissions, deductions or additions as provided
for in the conditions of this contract and do not necessarily show the actual quantities of
the work to be done. The unit rate noted below are those governing payment of extras or
deductions for omissions, according to the conditions of the contract as set forth in the
preliminary  specifications  of  the  Bank  detailed  standard  specifications  and  other
conditions or specifications of this contract.

II. It  is  to  be  expressly  understood  that  the  measured  work  is  to  be  taken  net
(notwithstanding)  any  custom  or  practice  to  the  contrary  according  to  the  actual
quantities when in place and finished according to the drawings or as may be directed
from time to time by the Architects, and the cost calculated by measurements or weight,
at the respective prices, without any additional charge for any necessary or contingent
works connected there with. The rates quoted are for work in site and complete in every
respects.

III. If any operation of work, which is specified in the respective items mentioned in the
schedule of quantities, is not executed by the contractor then proportionately the rate
quoted in the schedule shall be re-fixed.

SIGNATURE OF THE CONTRACTOR 
     WITH DATE
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Branch Name: PROPOSED INTERIOR WORKS FOR PROPOSED MADIRALA BRANCH,
RBO SURYAPET, AO NALGONDA

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE
INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI.

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC)

S.
No.

MATERIAL NAME. BRAND / MANUFACTURER.

1. MDF – Exterior Grade (Medium Density Fibre Board) –
CONFIRMING TO IS : 12406 - 2003. (Density: 750 –
850 Kgs/m3)

GREEN PLY /  CENTURY / ARCHID /  TESA

2. FLEXI  PLYWOOD – BWP (Boiling Water  Resistant,
Termite Resistant & Borer Resistant) – CONFIRMING
TO IS: 303.

GOLDEN /   GREENPLY / CENTURY / UNIPLY 

3. BLOCK  BOARD  –  CONFIRMING  TO  IS  :11255  -
2003.

NIKON / GOLDEN / GREENPLY./ CENTURY

4. FLUSH DOOR – CONFIRMING TO IS : 2202 (Part –
1) – 1991.

NIKON / GREENPLY / CENTUARY / UNIPLY

5. LAMINATE – CONFIRMING TO IS : 2046-1995. GREENLAM /  MERINO/ FORMICA/ CENTURY /
AICA/  SUNMICA  ARCHID  /  VIR  LAMINATE  /
BRAVIA.

6. GLASS. SAINT GOBAIN /MODIFLOAT / ASAHI FLOAT.
7. HARDWARE. EFFICIENT  GADGETS  (EG)  /  EARL  BEHARI

(EBCO) / DOORSET/OZEN
8. BEECH WOOD.(STEAM) AS APPROVED BY SBI / ARCHITECT.
9. SCREWS. GKW NETTLEFOLD OR AS APPROVED.

10. ADHESIVES. MOVICOL  /  FEVICOL  SH  /  ARALDITE/
JEEVANJOR

11. PAINT. ASIAN/  NIPPON / BERGER / NEROLAC.
12. FLOOR SPRING / DOOR CLOSER. DOORSET / STERLING / DORMA / OZONE.
13. LOCKS. DOORSET / GODREJ.
14. GI  SUPPORT  SYSTEM  FOR  PLAIN  FALSE

CEILING.
SAINT GOBAIN / USG BORAL.

15. GI DRY WALL PARTITION SYSTEM. SAINT GOBAIN / USG BORAL 
16. GYPSUM / PLASTER BOARDS. SAINT GOBAIN/ USG BORAL
17. GI SUPPORT SYSTEM FOR GRID CEILING. ARMSTRONG / USG BORAL./ DAIKEN
18. CEILING TILES. ARMSTRONG  /  GYP  ROCK   /  US  BORAL./

DAIKEN
19 TEXTURED PAINT. TERRACO / SPECTRUM./ ASIAN
20 VINYL FLOORING. LG / ARMSTRONG / PERGO
21. WRITING BOARD. WHITE MARK OR APPROVED.
22. VITRIFIED, CERAMIC AND GLAZED TILES. JOHNSON / KAJARIA / RAK./ SOMANY
23. SANITARY FAUCETS AND FIXTURES. JAGUAR / HINDWARE / CERA/ PARRY
24. ALUMINIUM COMPOSITE PANELS. ALUCOBOND  /  ALSTRONG  /  EUROBOND  /

ALUDECOR
25. CEMENT  FIBER  /  CALCIUM  SILICATE  /

REINFORCED MAGNESIUM SILICATE BOARD.
VISAKA / TRILITE / SHERA / BISON.

NOTE: The Contractor shall use only above mentioned material.  All other materials shall confirm to
the specifications laid down. The Contractor shall take this into account while tendering rates / prices.
All materials and sections used should adhere to the manufacturer’s guidelines and the contractor
must submit certificate from the manufacturer on usage of their specified product / section
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PRICE BID
PROPOSED INTERIOR WORKS FOR PROPOSED MADIRALA BRANCH, RBO

SURYAPET, AO NALGONDA
S.No Item. / Particulars. Unit. Quantity. Rate.  Amount. 

A INTERIOR WORKS     
1 FULL HEIGHT PARTITIONS: Sq.M. 31.77 3140.00 99757.80
 Providing and fixing  metal  stud  dry  wall

partition with following specifications:  The
Partition  will  be  fully  opaque  OR  partly
opaque and partly glazed as per specific site
conditions and drawings.

    

(a)  Supporting  system  comprising  of
51mm / 50mm x 35mm / 34mm x 0.5mm
metal  studs  at  600mm  c/c  and  51mm  /
50mm  x  32mm  x  0.5mm  metal  tracks  at
floor,   door  and  ceiling  level  with  joints
staggered  to  avoid  through  joints.   The
vertical  members  should touch  the  ceiling
with  horizontal  ceiling  channel  at  slab  /
beam bottom.  The rate should also include
necessary strengthening with studs / tracks
or channels at doors and other openings.
(b) 12mm MDF Exterior Grade Board fixed
on both sides with 25mm dry wall screws
for the entire height of the partition.

(c) Partition from floor level upto  Ceiling
/false ceiling level to have 8mm x 100mm
1mm  glossy  Laminate  (silver  color)  at
bottom + from 100mm to 300mm level  to
have 1mm Glossy Laminate (blue color)  +
from 300mm level to 1100mm level to have
1mm Glossy Laminate (white color) + from
1100mm level to 1200mm level 1mm Glossy
Laminate (blue color) + from 1200 mm level
to  2100mm  level  to  have  1mm  Textured
/Glossy/  Plain  Laminate  (white  color)  +
from 2100mm level to 2200mm level  1mm
Glossy Laminate (blue color) on both sides
as  shown  in  drawing,  from  2100mm  to
ceiling level with Plain white laminate.  (In
the Branch manager cabin laminate shades
are finalized by Bank's Engineer In-charge. 
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S.No Item. / Particulars. Unit. Quantity. Rate.  Amount. 
(d)  Partition to have 8mm clear float glass
fixed  with  85mm x 15mm all-round MDF
Exterior  Grade  jamb  and  12mm  x  12mm
MDF  Exterior  Grade  button  beading  on
both sides of the glass, to a neat finish as per
drawings and directions etc., complete.
(e)  Partition  above  2200mm level  to  have
1mm Laminate (White color - Matt finish) /
NO  VOC  or  LOW  VOC  plastic  emulsion
paint   finish  on  both  sides  as  shown  in
drawing.
(f)  All  exposed  surfaces  of  MDF  Exterior
Grade  members  to  have  minimum  two
coats of LOW VOC or NO VOC duco paint
finish.
(g)  All sections used should adhere to the
manufacturers  guidelines  and  the
contractor  has  to  submit  certificate  from
the  manufacturer  on  usage  of  their
specified sections.  Partition measurement
will be considered from floor level to false
ceiling level . 

2 HALF HEIGHT PARTITIONS: Sq.M. 19.00 3526.00 66994.00
 Same as item Full height partition above,

but  for  height  of  1200mm  from  finished
floor level, to a neat finish as per drawings
and  directions  etc.,  complete  and  the
following:

    

(a) 12mm x 75mm capping of MDF Exterior
Grade  Board  on  top  with  minimum  two
coats  of  LOW  VOC  or  NOW  VOC  duco
paint  as  per  drawings  and directions  etc.,
complete.
(b) Partition from floor level upto 1200mm
level  on  both  sides  with  1mm  glossy
Laminate  (silver  color)  at  bottom  +  from
100mm to 300mm level to have 1mm Glossy
Laminate (blue color) + from 300mm level
to  1100mm  level  to  have  1mm  Glossy
Laminate  (white  color)  +  from  1100mm
level  to  1200mm  level  1mm  Glossy
Laminate (blue color) 
(c)   The  cost  to  include all  materials  and
hardware  required   etc.,  as  per  site
conditions. The rate is for a finished item of
work etc., complete as directed.
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S.No Item. / Particulars. Unit. Quantity. Rate.  Amount. 

3 35MM DOORS IN PARTITIONS: Sq.M. 4.47 7807.00 34897.29
 Providing and fixing 35mm thick solid core

flush  shutter  with  85mm  x  18mm  MDF
Exterior Grade jamb all-round and 12mm x
12mm MDF Exterior Grade button beading
fixed  1mm Laminate  as  specified on both
sides  and  8mm  clear  float  glass  with  3M
privacy  film  fixed  as  per  drawing  with
50mm x 18mm MDF Exterior  Grade jamb
around  the  glass  opening  and  12mm  x
12mm  MDF  Exterior  Grade  beading  for
fixing of glass on both sides.  

    

The rate to include necessary hardware viz.,
door stopper, door buffer, pair of " H " type
handles,  Mortise  Dead  Lock  and  Euro
Profile Cylinder - Key and Knob 70mm SS, 4
Nos.  SS 2  ball-bearing hinges  -  (127mm x
76mm  x  2.5mm),  door  closer  (all  of
approved make and quality), ZERO VOC or
NO VOC duco paint finish for all exposed
surfaces of MDF Exterior Grade members,
etc., complete as directed.

4
FIXED  GLASS  WORKS:  12MM
TOUGHENED GLASS WORK 

Sq.M. 10.79 4100.00 44239.00

 Providing,  making  and  fixing  in  position
Fixed 12mm toughened glass as fixed glass
from  Floor  to  available  Ceiling  level  .The
glass is to be fixed with patch fittings and
all the edges of the glass have to be polished
for a smooth finish.  The work includes cost
of  all  materials,  approved  hardware,
making  necessary  template  before
toughening of glass and fixing the same as
per site conditions to a neat finished work
as  per  drawings  and  directions  etc.,
complete.

    

5
12MM  TOUGHENED  GLASS  MAIN
ENTRANCE  DOOR  AND  PARTITION
DOORS:

Sq.M. 6.44 9306.00 59930.64

 Providing,  making  and  fixing  in  position     
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S.No Item. / Particulars. Unit. Quantity. Rate.  Amount. 
Fixed  12mm  10mm  toughened  glass
openable shutters work as per specifications
given  below  and  for  the  openings
mentioned.   Main  Entrance  Glass  Work
comprising of Door opening of approximate
size  1800mm x 2100mm - 2400mm in two
pieces, and Partition Doors of approximate
size  900  -  1000mm  x  2250mm  -  2400mm.
The  entire  work  to  be  done  as  per  site
conditions  with  following  specifications
etc., complete as directed.  
(a)   Entrance  door  -  Providing,  fixing  in
position  glazed  entrance  Double  door  /
Single door with patch fitting or approved
make (Double Door approx. Size: 1800mm -
1500mm  x  2400mm -  2250mm  and Single
Door  approx.  Size:  900mm  -  1200mm  x
2400mm - 2250mm) using 12mm toughened
glass edge polished. The Door to consist of
Heavy  Duty  Floor  spring,  Upper  Patch,
Bottom  Patch,  Lock  Keeper  Plate,  Euro
Profile Cylinder (EPC), "H" Type Handle 32
x 600mm, Corner  Lock and the side fixed
glass  to  have 2  Nos.  Bottom Patch  and 2
Nos.  Upper Patch for  each door to  a neat
finish etc., 
(b)  The work includes cost of all materials,
approved  hardware,  making  necessary
template  before  toughening  of  glass  and
fixing the same as per site conditions to a
neat  finished  work  as  per  drawings  and
directions etc., complete.

6 WALL PANELLING: Sq.M. 44.97 2225.00 100058.25
 Same as item Full height partition  , but for

Wall  Paneling.   The  basic  frame  work  to
comprise  all  cladding  specified  only  from
one side to a neat job as per drawings and
directions etc., complete.

    

(a)  Providing  18mm  thick  MDF  Exterior
Grade jamb for door and window openings
of suitable depth as per site conditions.

(b)  All  exposed  surfaces  of  MDF Exterior
Grade members to have NO VOC or LOW
VOC duco paint finish.

7 COLUMN PANELLING: Sq.M. 12.27      2,867
.00 

      35178.09 
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S.No Item. / Particulars. Unit. Quantity. Rate.  Amount. 
 Providing  and  fixing  metal  stud  column

paneling with following specifications:
    

(a)  Supporting  system  comprising  of
51mm / 50mm x 35mm / 34mm x 0.5mm
metal  studs  at  600mm  c/c  and  51mm  /
50mm  x  32mm  x  0.5mm  metal  tracks  at
floor,  middle,  lintel  level  and ceiling level
with  joints  staggered  to  avoid  through
joints.  The vertical members should touch
the ceiling with horizontal  ceiling channel
at slab / beam bottom.  The rate should also
include  necessary  strengthening  with
studs  /  tracks  or  channels  at  doors  and
other openings.
(b) 12mm MDF Exterior Grade Board fixed
on all four sides with 25mm dry wall screws
for the entire height of the partition.

(c) Column Paneling from floor level  upto
Ceiling level to have 100mm Skirting with
glossy  laminate  (silver  color)  at  bottom +
from 100mm to Ceiling level to have 1mm
Glossy  Laminate  (Beech  Wood  color)  on
two longer sides of the column as shown in
drawing.
(d)   Column  Paneling  to  have  8mm
toughened glass with 1mm glossy Laminate
in blue color fixed with 12mm x 12mm MDF
Exterior  Grade  button  beading  on  two
shorter sides of the column, to a neat finish
as  per  drawings  and  directions  etc.,
complete.
(e)  All  exposed  surfaces  of  MDF  Exterior
Grade  members  to  have  minimum  two
coats of LOW VOC or NO VOC duco paint
finish.
(f)  All  sections used should adhere  to  the
manufacturers  guidelines  and  the
contractor has to submit certificate from the
manufacturer  on  usage  of  their  specified
sections.

8 GRID FALSE CEILING: Sq.M. 99.64 1200.00 119568.00
 Providing  &  Fixing  of  Mineral  Fiber

Acoustical Suspended Ceiling System with
15mm Tiles and Exposed GRID.  The tiles
should have Humidity  Resistance (RH)  of
90%  -  99%,  NRC  0.5,  Light  Reflectance
≥87%,  Thermal  Conductivity  k  =  0.052  -
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S.No Item. / Particulars. Unit. Quantity. Rate.  Amount. 
0.057  w/m  K,  Colour  White,  Fire
Performance UK Class 0 / Class 1 (BS 476 pt
- 6 &7) in module size of 600 x 600 x 16mm ,
suitable  for  Green  Building  application,
with Recycled content of 30% - 45% .
The  tile  shall  be  laid  on  Microline  /
Silhouette profile grid system with 15mm -
16mm white  flanges  incorporating  a  6mm
central  reveal  in  white/black  colour  and
with  a  web  height  of  38mm  and  a  load
carrying capacity of minimum 8 Kgs/M2 &
minimum  pull  out  strength  of  100  Kgs.
Microline  /  Silhouette,  Main  Runners  &
Cross  Tees  to  have  mitered  ends  &
“birdsmouth”  notches  to  provide  mitered
cruciform junctions. The T Sections have a
Galvanizing of 90 grams per M2 and need
to be installed with Suspension system as
per manufacturers details. 
The  Installation  to  comprise  main  runner
spaced at 1200mm centre securely fixed to
the  structural  soffit  using  US  Boral  /
Gyproc  /  Armstrong  suspension  system
(specifications  below) at  1200mm
maximum  centre.   The  First/Last
suspension system at the end of each main
runner should not  be greater than 450mm
from the adjacent wall.  
Flush fitting 1200mm long cross tees to be
interlocked  between  main  runners  at
600mm  centre  to  form  1200  x  600  mm
module.  Cut cross tees longer than 600mm
require independent support.  600 x 600mm
module to be formed by fitting 600mm long
flush fitting cross tees centrally between the
1200 mm cross  tees.   Perimeter trim to be
Wall  angles  of  size  3000mm  x  19mm  x
19mm,  secured  to  walls  at  450  mm
maximum centre.
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9 PLAIN FALSE CEILING: Sq.M. 66.43 1000.00       66430.00
Note: (No separate measurements will be
considered  for  the  vertical  surfaces  and
cove lighting areas only  plan are will be
considered  for  the  measurements  )
Providing  and  fixing  Concealed  Grid
suspended  ceiling  system  of  12.5mm
Gypsum Boards / Standard Plaster Boards
fixed  to  ceiling  Frame  Work  as  per
manufacturers instructions and details for a
concealed grid key lock suspended ceiling
system consisting of following:   Providing
and  fixing  Concealed  Grid  suspended
ceiling system of 12.5mm Gypsum Boards /
Standard  Plaster  Boards  fixed  to  ceiling
Frame  Work  as  per  manufacturers
instructions and details for a concealed grid
key  lock  suspended  ceiling  system
consisting of following:  

 

(a)   27  x  37  x  1.6mm  Soffit  Clip,  5mm
suspension rod / 25 x 10 x 0.5mm Ceiling
Angle, adjustable spring loaded suspension
clip / 2.64mm dia Connecting Clip, 20 x 28
x 30 x 0.5mm Perimeter Channel, Top Cross
Rail  of  3000mm  long  of  0.55BMT  Furring
Channel  /  15  x  45  x  15  x  0.9mm
Intermediate  Channel  and  4000mm  long
made of 0.5mm BMT the Top Cross Rail /
80  x  26  x  0.5mm  Ceiling  Section  to  be
suspended  from  ceiling  at  every  1200mm
and Furring / Intermediate Channel to be
fixed to Top Cross Rail / Ceiling Section at
every  600mm  to  make  a  grid  of  1200  x
600mm. 
(b)  All sections used should adhere to the
manufacturers  guidelines  and  the
contractor has to submit certificate from the
manufacturer  on  usage  of  their  specified
sections.
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(c)  Further the rates to include cutouts for
lighting fixtures / AC grilles / Fire Alarm
Detectors  etc.,  along  with  necessary
strengthening  and  supports  for  fixing  of
these.  The  board  joints  are  to  be  flush
finished with jointing compound and paper
tape  etc.,  complete  as  directed.  The  cost
including 2  coats  of  wall  care  putty  and
one  coat  of  primer  and  two  coats  of
emulsion paint 

10 12MM TOUGHENED GLASS DIVIDERS
FOR SINGLE WINDOW COUNTERS:

Each. 6.00 4050.00       24300.00 

 Providing,  making  and  fixing  in  position
12mm thick toughened clear float glass in
the  front  side  of  half  height  partitions  of
Single  Window  Counters  of  approximate
size 1250mm x 400mm - 100mm in tapered
shape.   All  the  edges  of  the  glass  to  be
polished for a smooth finish and the glass is
to be fixed with " D " brackets.  The cost to
include all materials, labour, hardware etc.,
for a neat finished job as per drawings and
directions etc., complete.

    

11 12MM  TOUGHENED  GLASS  ON
TRANSACTION  SIDE  FOR  SINGLE
WINDOW COUNTERS:

Each. 5.00 1980.00       9900.00 

 Providing,  making  and  fixing  in  position
12mm thick clear float glass in the front side
of approximate size 1650mm x 450mm with
a central cut out of 200mm x 175mm.  All
the edges of the glass to be polished for a
smooth  finish and the  glass  is  to  be fixed
with " D " brackets.  The cost to include all
materials, labour, hardware etc., for a neat
finished job as per drawings and directions
etc., complete.

    

12 FLOOR MOUNTED WRITING DESK: Each. 1.00 11882.0
0

      11882.00 

 Providing, making and placing in position
Wall  Mounted  Circular  Writing  Desk
900mm  dia  x  750mm  with  following
specifications.
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(a) A  Octagonal  support  boxing  is  to  be
made  450mm  at  floor  level  tapering
upwards  to  600mm  at  900mm  from  floor
made in 12mm MDF Exterior Grade Board
cladded with 1mm Glossy Laminate.  A top
to be provided at 900mm level from floor to
be made with 25mm Block Board cladded
with 1mm Glossy Laminate which will have
verticals  made  with  12mm  MDF  Exterior
Grade  Board  cladded  with  1mm  Glossy
Laminate  upto  the  table  top  level  of
1050mm from floor level.  
(b)  The Writing Desk Circular Top to have
1200mm  dia  toughened  clear  float  glass
with  25mm  chambered  bull  nosing  all-
round.
(c)  All members to be with 12mm / 18mm
MDF Exterior Grade Board and all exposed
faces  to  have  1mm  Glossy  Laminate  as
specified.
(d)  All  the edges of  12mm / 18mm MDF
Exterior  Grade  Board  to  have  18mm  x
12mm MDF Exterior Grade edge lipping.

(e) All the unexposed faces to have 0.8mm
Laminate  OR  minimum  two  coats  of  NO
VOC or LOW VOC enamel paint with putty
finish.
The cost to include all materials, labour etc.,
for a finished item of work as per drawings
and directions etc., complete.

13 WALL MOUNTED WRITING DESK: Each. 1.00 6233.00         6233.00 
 Providing, making and placing in position

Wall  Mounted  Writing  Desk  750mm  x
300mm  x  450mm  with  following
specifications.

    

(a) The entire unit is to be made with 18mm
MDF  Exterior  Grade  Board  cladded  with
1mm Glossy Laminate as per drawing.

(b)  The Writing Desk to have 12mm thick
toughened  clear  float  glass  with  25mm
chambered  bull  nosing  all-round  at  top
fixed with SS supports.
(c)  All  members  to  be  with  18mm  MDF
Exterior Grade Board and all exposed faces
to have 1mm Glossy Laminate as specified.
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(d)  All  the edges of  12mm / 18mm MDF
Exterior  Grade  Board  to  have  18mm  x
12mm MDF Exterior Grade edge lipping.

(e) All the unexposed faces to have 0.8mm
Laminate OR and members of beech wood
to have minimum two coats of NO VOC or
LOW VOC enamel paint with putty finish.
The cost to include all materials, labour etc.,
for a finished item of work as per drawings
and directions etc., complete.

14 PLASTIC EMULSION PAINTING/
ENAMEL PAINTING : With out Putty 

Sq.M. 100.00 120.00         12000.00

 Cleaning  the  surface  of  the  wall  &  thenCleaning  the  surface  of  the  wall  &  then
applying one coat primer and  two coats ofapplying one coat primer and  two coats of
NO  VOC  or  LOW  VOC  Plastic  EmulsionNO  VOC  or  LOW  VOC  Plastic  Emulsion
Paint  of  approved  shade  to  give  a  neatPaint  of  approved  shade  to  give  a  neat
finish  including  cost  of  all  materialsfinish  including  cost  of  all  materials
necessary  scaffolding  etc.,  complete  fornecessary  scaffolding  etc.,  complete  for
walls & ceiling.walls & ceiling.

    

15 ROLLER BLINDS: Sq.M. 9.44 1386.00       13083.84 
 Providing and fixing in  position of  Roller

Blinds of approved Fabric (Fabric Cost - RS.
1,000/-  per  Meter)  of  Hunter  Douglas  /
Mac / Vista make or approved equivalent
of  approved  shade  etc.,  as  directed.
(Window  opening  only  considered  for
measurement)

    

16 DESIGNER FILM WORK (Itching film): Sq.M. 25.00 743.00       18575.00 
 Providing and fixing  in  position  Designer

Film  with ellipse design on all  glasses as
per drawings and heights mentioned.  The
Designer  Film  is  of  Harmony  /  3M  or
equivalent approved make.  The rate is for a
finished  item  of  work  etc.,  complete  as
directed.

    

17 ACP CLADDING: Sq.M. 10.00 3000.00    30000.00 
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Supplying and fixing aluminium composite
cladding (HB-1)with skin material  0.5  mm
thick  aluminium  sheet  cover  material
natural  polyethylene  aluminium  cladding
panel fixed with extruded aluminium basis
frame  (50x25x1.5mm) angle cleats, weather
sealants, rivets, GI brackets all as approved,
using suitable bolts on structural steel work
including necessary accessories complete in
all respects including all labour charges etc.,
complete  for  finished  item  of  work  but
excluding cost of structural steel fabrication,
scaffolding charges, if any, ACP Cladding -
4 mm thick.ATM room shade code:Machine
Side paneling : Sunrise silver metallic 600 of
Alucobond or equivalentMachine Back wall
paneling:  Ink  Blue  L481-105899  of
Alucobond or equivalent

    

18 STORAGE  UNITS:   (WITH  LAMINATE
FINISH)

Sq.M. 20.98 7755.00    1,62,699 

 Providing, making and placing in position
Storage Units with horizontal partitions of
1200mm  high  abutting  wall  and  750mm
high as back credenza or abutting partition
made in 18mm MDF Exterior Grade Board
to all members except table top and 25mm
block board  for table top.  The top of the
storage  unit  to  have  1mm thick  Laminate
and  the  front  facia  of  the  storage  unit  to
have 50mm x 12mm MDF Exterior  Grade
Board finished with minimum two coats of
LOW VOC or NOW VOC duco paint.  All
other exposed faces of the unit to have 1mm
Glossy  Laminate  as  specified  and   all
unexposed  faces  to  have  0.8mm Laminate
OR NO VOC or LOW VOC enamel painting
with  putty  finish  on  all  unexposed  faces
including NO VOC or NO VOC duco paint
finish for all other exposed surfaces of MDF
Exterior Grade members  and all  necessary
hardware  viz.,  'W'  or  wing  hinges,  locks,
handles, tower bolts etc., and MDF Exterior
Grade beading 36mm x 36mm at  top and
MDF Exterior Grade edge lipping 18mm x
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12mm etc., as per drawings and directions
etc., complete.

19
BRANCH HEAD TABLE:

Each. 1.00 27000.0
0

      27000.00 

 Providing, making and placing in position
Executive  Table  and  Side  Table  of
approximate  size  2400mm  -  2100mm  x
900mm  x  750mm  +  1200mm  -  1050mm  x
450mm  x  750mm  with  following
specifications.

    

(a) Main Table and side Table top and to be
made in 25mm block board with 1mm thick
Laminate.   The  front  side  of  the  table  to
have a " C " made with 2 x 18mm thick MDF
Exterior  Grade  Board  cladded  with  1mm
Laminate  on  the  front  and  the  verticals
towards the modesty panel.   The modesty
panel  to  have 18mm MDF Exterior  Grade
Board  cladded  with  1mm  Laminate  as
specified.
(b)  The " L " shaped table top on the back
side to have 50mm edge alround and to be
cladded  with  12mm  MDF  Exterior  Grade
Board finished with minimum two caots of
LOW VOC or NOW VOC duco paint.
(c)  All  other  members  to  be  with  18mm
MDF Exterior Grade Board and all exposed
faces of the table to have 1mm Laminate OR
1mm  Glossy  Laminate  OR  12mm  thick
MDF  Exterior  Grade  Board  finished  with
minimum two caots of LOW VOC or NOW
VOC duco paint  as  specified  above  to  be
used.
(d)  All  the  edges  of  18mm  MDF  Exterior
Grade Board to have 18mm x 12mm MDF
Exterior Grade edge lipping.
(e)  One readymade CPU mobile pedestal.
(f)  One  Molded  Key  Board  Tray  with
channels etc.,
(g)  One  Three  Drawer  Unit  made  with
18mm  MDF  Exterior  Grade  Board  and
12mm MDF Exterior Grade Board.  The unit
to have one vertical filing drawer at bottom
and two equal drawers on top.  The rate to
include  all  necessary  hardware  viz.,
telescopic drawer channels,  handles, locks,
etc.,  and  18mm  x  12mm  MDF  Exterior
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Grade edge lipping etc.,

(h)  One  Side  Table  with  shutter  unit  of
600mm with 2 drawers  and two openable
shutters  made  with  18mm  MDF  Exterior
Grade  Board  and  19mm  plywood   with
necessary  hardware  viz.,  '  W  '  hinges,
handles, locks, tower bolts, etc., and 18mm
x 12mm MDF Exterior Grade edge lipping
etc.,
(I) All the unexposed faces to have 0.8mm
Laminate  OR  minimum  two  coats  of  NO
VOC or LOW VOC enamel paint with putty
finish.
(j)Ready Made Modular Foot Rest - 400mm
x 350mm x 65mm.

The cost to include all materials, labour etc.,
for a finished item of work as per drawings
and directions etc., complete.

20
OFFICER's EXECUTIVE TABLES:

Each. 1 21299.0
0

      21299.00 

Providing, making and placing in position
Executive  Table  and  Side  Table  of
approximate  size  1650mm   -  1550mm  x
750mm  x  750mm  +  1050mm  x  450mm  x
750mm with following specifications.

    

(a) Main Table and side Table top and to be
made in 25mm block board with 1mm thick
Laminate.   The  front  side  of  the  table  to
have a inverted " U " made with 2 x 18mm
thick  MDF Exterior  Grade  Board  cladded
with  1mm Laminate  on  the  front  and the
verticals  towards the modesty  panel.   The
modesty panel to have 18mm MDF Exterior
Grade  Board  cladded  with  1mm  Glossy
Laminate and 1mm Laminate as specified.
(b)  The " L " shaped table top on the back
side  along  with  side  tabe  to  have  49mm
edge  alround,  which is  to  be achieved by
adding  a  75mm  piece  of  18mm  MDF
Exterior Grade Board to the table top from
bottom  and  this  vertical  edge  is  to  be
cladded  with  1mm  Laminate  OR  12mm
MDF  Exterior  Grade  Board  finished  with
minimum two caots of LOW VOC or NOW
VOC duco paint.
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(c)All other members to be with 18mm MDF
Exterior Grade Board and all exposed faces
of the table to have  1mm Glossy Laminate
as specified above to be used.
(d)  All  the  edges  of  18mm  MDF Exterior
Grade Board to have 18mm x 12mm MDF
Exterior Grade edge lipping.
(e) One readymade CPU mobile pedestal.
(f)  One  Molded  Key  Board  Tray  with
channels etc.,
(g)  One  Three  Drawer  Unit  made  with
18mm  MDF  Exterior  Grade  Board  and
12mm MDF Exterior Grade Board.  The unit
to have one vertical filing drawer at bottom
and two equal drawers on top.  The rate to
include  all  necessary  hardware  viz.,
telescopic drawer channels,  handles, locks,
etc.,  and  18mm  x  12mm  MDF  Exterior
Grade edge lipping etc.,
(h)One  Side  Table  with  shutter  unit  of
600mm, with 2 drawers and two openable
shutters  made  with  18mm  MDF  Exterior
Grade Board with necessary hardware viz., '
W ' hinges, handles, locks, tower bolts, etc.,
and  18mm  x  12mm  MDF  Exterior  Grade
edge lipping etc.,
(i)All  the unexposed  faces  to  have 0.8mm
Laminate  OR  minimum  two  coats  of  NO
VOC or LOW VOC enamel paint with putty
finish.
(j)Ready Made Modular Foot Rest - 400mm
x 350mm x 65mm.

The cost to include all materials, labour etc.,
for a finished item of work as per drawings
and directions etc., complete.

21
SINGLE WINDOW COUNTERS:

Each. 5.00 28591.0
0

   142955.00 

Providing, making and placing in position
Single  Window  Counters  along  with
necessary  partitions as  per  item 1.2  above
(The partiltions will be measured and paid
as per item 1.2 i.e., Half Height Partitions)
with  following  specifications  and  per
dimensions specified.  The front side of the
Single  Window  Counter  to  have  8mm  x
100mm  Fiber  Cement  Board  /  Calcium
Silicate  Board  /  Reinforced  Magnesium
Silicate Board as Skirting cladded with 1mm
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glossy Laminate (silver color) at bottom.

(a)The overall  size of each Single Window
Counter to be 1650mm - 1500mm x 900mm -
975mm  x  750mm  +  1050mm  x  450mm  x
750mm.
(b)Tabletop of main table and side table to
be  made in  25mm block  board with 1mm
thick Laminate for horizontal surfaces and
1mm glossy  laminate  for  vertical  surfaces
and double thickness at edges alround.  The
1mm thick glossy Laminate to  continue in
the front side with curvature from the front
table top to the modesty panel in front with
cove lighting provision.
(c)All other members to be with 18mm MDF
Exterior Grade Board / 2 Nos. of 6mm Flexi
Plywood  in  curvature  (which  should  be
achieved  with  a  frame  work  of  50mm  x
50mm sal wood frame to be fixed from the
front  modesty  panel  /  apron  and  the
bottom of  this  niche  to  have  provision  of
cove  lighting  with  LED  strips)  and  all
exposed  faces  of  the  table  to  have  1mm
thick Laminate for horizontal surfaces and
1mm  thick  glossy  Laminate  for  vertical
surfaces  and  12mm  thick  MDF  Exterior
Grade Board as specified in the drawing to
be used.
(d)All  the  edges  of  18mm  MDF  Exterior
Grade Board to have 18mm x 12mm MDF
Exterior Grade edge lipping.
(e) One readymade CPU mobile pedestal.
(f)  One  Molded  Key  Board  Tray  with
channels etc.,
(g) One  Three  Drawer  Unit  made  with
18mm  MDF  Exterior  Grade  Board  and
12mm MDF Exterior Grade Board.  The unit
to have one vertical filing drawer at bottom
and two equal drawers on top.  The rate to
include  all  necessary  hardware  viz.,
telescopic drawer channels,  handles, locks,
etc.,  and  18mm  x  12mm  MDF  Exterior
Grade edge lipping etc.,
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(h)  One Side Table with shutters made with
25mm  block  board  top  and  18mm  MDF
Exterior Grade Board for all other members
with necessary hardware viz., ' W ' hinges,
SS handles, locks, SS tower bolts, etc.,  and
18mm  x  12mm beech  wood  edge  lipping
etc.,
(i) All the unexposed faces  to have 0.8mm
Laminate  OR  minimum  two  coats  of  NO
VOC or LOW VOC enamel paint with putty
finish.
(j)  Ready Made Modular Foot Rest - 400mm
x 350mm x 65mm.

(k)  All wooden members to have minimum
two coats of NO VOC or LOW VOC duco
paint finish.
The cost to include the " L " shaped SingleThe cost to include the " L " shaped Single
Window  Counter  and  to  include  allWindow  Counter  and  to  include  all
materials, hardware, labour for a neat andmaterials, hardware, labour for a neat and
finish  job  as  per  drawings  and  directionsfinish  job  as  per  drawings  and  directions
etc., complete.etc., complete.

22 Cleaning  of  the  premises  and dispose  theCleaning  of  the  premises  and dispose  the
debris,  the  scope  includes  cleaning  of  thedebris,  the  scope  includes  cleaning  of  the
electrical,  civil,  AC works  debris  and fineelectrical,  civil,  AC works  debris  and fine
cleaning of the existing premises and dailycleaning of the existing premises and daily
cleaning andcleaning and
maintaining the premises neat and cleanmaintaining the premises neat and clean

Sqm 166.00 71.50       11869.00 

23 Notice BoardNotice Board Each 1.00 3000.00 3000.00

Providing fabricating and fixing of  NoticeProviding fabricating and fixing of  Notice
Board of size 3’6” x 2’ made of 19 MDF andBoard of size 3’6” x 2’ made of 19 MDF and
12mm  soft  board  with  blue  colour  velvet12mm  soft  board  with  blue  colour  velvet
cloth. The board to be covered with 12mmcloth. The board to be covered with 12mm
thick  MDF  beading  all  four  sides  andthick  MDF  beading  all  four  sides  and
painting etc.painting etc.

24 Night LatchNight Latch Each 5 1500.00 7500.00
Providing and fixing night latch with threeProviding and fixing night latch with three
keys at doors, etc.keys at doors, etc.

25 Wicket gateWicket gate Sqm 5.52 4455.00 24591.60
Providing  and  Fixing  wicket  gateProviding  and  Fixing  wicket  gate
wher#ever  required  with  required  SSwher#ever  required  with  required  SS
hinges,  SS  tower  bolts,  automatic  surfacehinges,  SS  tower  bolts,  automatic  surface
mounted  spring  door  closer  etc.  Rubbermounted  spring  door  closer  etc.  Rubber
wood capping made out of sect. 65 x 15 mmwood capping made out of sect. 65 x 15 mm
fixed at edges incl. natural polish / paintingfixed at edges incl. natural polish / painting
etc. complete as directed etc. complete as directed 

Total Amount: 1153941.41
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Percentage above or below the estimated cost:  (+/-)%

Quoted cost (above or below the estimated cost):

Note: Quoted amount should exclude GST; GST Will be paid extra as per actual 
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