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e-TENDER DOCUMENT FOR 
 

PROPOSED INTERIOR WORKS FOR  
 

STATE BANK OF INDIA,  
 

SHIVAJI CHOWK BRANCH 
 

SITUATED AT ADILABAD, TELANGANA.  
 

TENDER NOTICE THROUGH E-TENDERING PROCESS 
 

CONSULTANTS: 

mape connoisseurs, 
 (Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 

3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 
Opp,.  Reddy women’s college, Barkatpura, 

HYDERABAD – 500 0027. 
Tel. : 27566409 – 48557866. 
URL: www.mapeindia.com 

E-mail: info@mapeindia.com    
 

Last date for Online submission of eTender: 15.00 P.M. (IST) on 17/11/2025. 
 

Tender to be submitted to : 
The Regional Manager,  

State Bank of India, RBO- Adilabad, 
Ist Floor, SBI Shivaji Chowk Branch, 

Shivaji Chowk, Adilabad, Telangana- 504001.  
Phone:  08732232629 

Email: agmrl.aoniz@sbi.co.in 
 
 
Issued to: ________________________________________________________________________________ 

 

NIT NO AO/NIZ/RBO ADIL/25-26/02 

DATE 04/11/2025 
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Tender Schedule for INTERIOR Works for   

 
STATE BANK OF INDIA,  

 
SHIVAJI CHOWK BRANCH 

 
SITUATED AT ADILABAD, TELANGANA.  

 
Name of the Contractor to whom issued: ______________________________ 
 
 
Address: _________________________________________________________ 
 
 
_________________________________________________________________ 
 
 
_________________________________________________________________ 
 
 

 
CONSULTANTS: 

 

mape connoisseurs, 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 

3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 
Opp. Reddy women’s college, Barkatpura, 

HYDERABAD – 500 0027. 
Tel. : 27566409 – 48557866. 
URL: www.mapeindia.com 

E-mail: info@mapeindia.com   
 

CLIENTS: 
 

The Regional Manager,  
State Bank of India, RBO- Adilabad, 
Ist Floor, SBI Shivaji Chowk Branch, 

Shivaji Chowk, Adilabad, Telangana- 504001.  
Phone:  08732232629 

Email: agmrl.aoniz@sbi.co.in 
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NOTICE INVITING TENDER. (NIT) 
Online E-Tenders are invited from competent INTERIOR contractors who are on the banks approved 
panel of Hyderabad LHO in the appropriate category as per eligibility for INTERIOR Works STATE 
BANK OF INDIA, SHIVAJI CHOWK BRANCH SITUATED AT ADILABAD, TELANGANA. 
The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk 
Branch,Shivaji Chowk, Adilabad, Telangana- 504001 
 
1 Estimated cost of work: RS. 45,81,600/- (Estimate value is EXCLUSIVE of GST.  GST 

WILL BE PAID EXTRA AS APPLICABLE.) 
2 Time of Completion: 120 DAYS. 
3 Date of download of tender 

documents from Bank’s web site 
http://www.sbi.co.in under “ 
procurement news “. 

From 04/11/2025 to 17/11/2025. 

4 Last date and time for 
submission of online e-tender. 

Date: 17/11/2025 by 3.00 P.M. at https://sbi.abcprocure.com  

5 Earnest Money Deposit. (EMD) RS. 46,000 (Rupees Forty Six Thousand Only) Drafts/BCs shall be 
in favor of The Regional Manager, State Bank of India, RBO- 
Adilabad, Ist Floor, SBI Shivaji Chowk Branch, Shivaji Chowk, 
Adilabad, Telangana- 504001. (There is no exemption for 
MSME. One-time EMD is not accepted.) Tenders without 
EMD will be rejected. 

6 EMD to be submitted at: EMD should be submitted physically at The Regional 
Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI 
Shivaji Chowk Branch, Shivaji Chowk, Adilabad, Telangana- 
504001.  before 17/11/2025 by 3.00 P.M. Tenders without 
EMD will be rejected. 

7 Date and Time of opening of e-
Tenders:  (Technical Bid and 
Price Bid) 

Date:  17/11/2025 at 3.30 P. M. (IST) at above office address.  
Technical Bid of those firms / contractors who do not submit 
EMD shall be rejected. 
Representatives of Bidder may be present during opening of 
Bids.  However Bids would be opened even in the absence of any 
or all the bidder’s representatives. 

8 Bidder Contact Details. Bidder to provide following information. 
1) Name of Company. 
2) Contact Person.  
3) Mailing address with Pin Code. 
4) Telephone number and Fax number. 
5) Mobile Number and E-MAIL. 

9 Agency for arranging online 
bidding. 

M/S e-procurement Technologies limited, Ahmedabad. 
E-tendering guidelines may be obtained from  
Ms. Shubhangi Banodiya.  Phone:- 079 – 68136826/6824/6868, 
Cell: +91- 9879996111.  
E-mail: shubhangi@auctiotiger.net  
Mr. Samjadkhan. Phone:- 079 – 68136868. Cell: +91-9265871720. 
E-mail: samjad@auctiotiger.net 
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10 Additional Security 

deposit (ASD)/ 
Additional performance 
Guarantee (APG) 

 It shall be applicable if the bid price is below 10% of 
the estimated cost put to tender. The amount of such 
ASD/ APG shall be the difference between 90% of 
estimated cost put to tender and the quoted price. 

 
11. EVALUATION OF PRICE 

BIDS AND 
FINALIZATION 

Only those Bidders who qualify in Technical evaluation 
would be shortlisted and the online price bid submitted by the 
bidder will be opened. 
The L1 Bidder will be selected on the basis of net total of the 
price evaluation as quoted in the Online bidding or Reverse 
Auction (if conducted). 
In case, the L1 amount quoted by two or more contractors is 
the same, such lowest contractors will again be asked to 
submit sealed / online “Revised price bid” on the original 
Estimated Cost of tender but the revised price bid shall, in no 
case, be higher than the price quoted during their initial offer 
for the project. The L1 shall be decided on the basis of revised 
offers. 
The process of online rebidding amongst the two or more 
contractors offering same rates shall continue till L1 bidder is 
discovered. If required, SBI shall conduct reverse auction to 
discover the L1 bidder. 
 In case, any of such contractors or all contractors (who have 
quoted same tender amount in the initial bidding or 
subsequent bidding) refuse to submit revised offer, it shall be 
treated as “Withdrawal of tender” by the Contractor before 
acceptance by SBI and the EMD of such contractors shall be 
forfeited and they shall not be allowed to participate in the re-
tendering process for the work. 
 Additional Security deposit (ASD)/Additional performance 
Guarantee (APG) shall be applicable if the bid price is below 
10% of the estimated cost put to tender. The amount of such 
ASD/ APG shall be the difference between 90% of estimated 
cost put to tender and the quoted price. ASD in the format of 
DD / Banker’s Cheque / Bank Guarantee shall be submitted 
within 15 days of intimation of award of work / work order, 
without which the contractor will not be allowed to start the 
work and failure of submission of ASD will result in forfeiture 
of EMD and cancellation of tender. For e.g, if a contractor is 
quoting 15% below the estimated cost put to tender (i.e. 85% 
of the estimate), then ASD of 5% of estimated cost is required 
to be obtained from the contractor (90%-85%). 
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The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk 
Branch,Shivaji Chowk, Adilabad, Telangana- 504001, reserves the right to accept or reject any or 
all the tenders without assigning any reason whatsoever. 
 
The contractor has to provide their valid e-mail id, contact nos. and postal address in the bid 
documents. Henceforth, all official communication form Bank shall be through e-mail, 
WhatsApp and SMS also.  
 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 
working day at the same time. 
 
The SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any 
reason. 
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INSTRUCTIONS TO CONTRACTORS. 
 

1. This tender is for the “INTERIOR Works STATE BANK OF INDIA, SHIVAJI CHOWK BRANCH 
SITUATED AT ADILABAD, TELANGANA” is a Single Bid containing Technical and Price Bid. 
 
 In their own interest the contractors are advised to use their own specific seals and desist from 
using currency coins for the purpose.  Tenders with incomplete or broken seals are liable to be rejected, 
the matter solely resting at the discretion of the EMPLOYER / ARCHITECTS.  If a Contractor does not 
quote for one or more items, the Tender will be considered as incomplete and will be rejected. 
 
2. Clients/Architects reserve to itself the right to accept or reject any tender without assigning any 
reason for doing so and do not bind itself to accept the lowest or any other tender. 
 
3. General Specifications are for guidance only.  The latest ISI codes and Specifications and mode of 
measurements will be referred to during execution. 
 
4. The term "THE ARCHITECTS" in the said conditions shall mean M/S MAPE CONNOISSEURS 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs), Barkatpura, Hyderabad. 
 
5. Employer or Client shall mean The Regional Manager, State Bank of India, RBO- Adilabad, Ist 
Floor, SBI Shivaji Chowk Branch, Shivaji Chowk, Adilabad, Telangana- 504001 
 
6. Tenders are to be uploaded directly to M/S e-procurement Technologies Limited. E-mail: 
shubhangi@auctiotiger.net 
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1. TENDER FORM 
 
PROJECT: PROPOSED INTERIOR WORKS STATE BANK OF INDIA, SHIVAJI CHOWK 

BRANCH SITUATED AT ADILABAD, TELANGANA.  
                      
REF      :    INTERIOR WORKS              
 
Dear Sirs, 
 
I/We the undersigned have carefully gone through and clearly understood after visiting the site and the 
Tender drawings and tender documents comprising of the tender form, Notice to contractors, and 
conditions for building contract, Special Conditions, Specifications and Schedule of Probable quantities 
and Draft Agreement prepared by your Architects M/S MAPE CONNOISSEURS (Milind Architectural, 
Interior & Pankaj Engineering Connoisseurs), Barkatpura, Hyderabad.  
 
I/We do hereby undertake to execute and complete the whole or part of the work (as desired by you) at 
the respective rates which/I/We have quoted for the respective items of the Probable Bill of Quantities 
and at which rate the items specified amount to Rs. 45.81 LAKHS.  
 
I/We are depositing as Earnest Money a sum of RS. 46,000 (Rupees Forty Six Thousand Only) in favor of 
The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk Branch,Shivaji 
Chowk, Adilabad, Telangana- 504001 along with this tender for due execution of the work at my/our 
tendered rates together with any variations which shall be adjusted by the Architects at prices based on 
our tendered rates.  I/We shall deposit further sum equivalent to 2% of tender amount, less EMD paid in 
the event of my/our tender being accepted,  towards initial security deposit. 
 
In the event of this Tender being accepted I/We agree to enter into an agreement as and when required 
and execute the contract according to your form of Agreement, within 15 days of receipt of work order, in 
default thereof, I/We do hereby bind my-self/ourselves to forfeit the aforesaid initial security deposit. 
 
I/We further agree to complete the work covered in the said schedule of quantities within 120 DAYS 
from the 15th day reckoned from the date of issue of the work order to commence the work or on which 
contractor is instructed to take possession of the site, whichever is later. 
 
I/We agree not to employ Sub-contractors other than those that may be specifically approved by your 
Architects for this contract work. 
 
I/We agree to and to get the work, workers, employees (of contractor, Architect & Employer) engaged on 
the work at site and all materials at site for execution of the work shall be insured comprehensive 
insurance including fire / accidents / rain/ floods / riots / CAR policy (contractor’s all risk insurance 
policy) and the insurance shall cover the period from date of start of work to date of actual completion of 
work plus 3 months.  In case part work is taken over by the Employer before final completion of the 
whole work, such parts may not be covered by the insurance from the date of taking over that part of 
work by the Employer.  Draft Insurance deed will be got vetted by the Architect, before obtaining the 
same.  All the rates quoted by me/ us are inclusive of the same in full and nothing extra shall be claimed 
anytime on account of any of these. 
 
I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to time on the 
Gross value of the work done, and the rates quoted by me/we are inclusive of same. 
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Yours faithfully, 
 
 
Contractor’s Signature 
 
 
Address:        Date: 
 
 
___________________________ 
 
___________________________ 
 
___________________________ 
 
___________________________  
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2. NOTICE TO CONTRACTOR 
 
ADDRESS: 
 
_________________________ 
 
_________________________ 
 
_________________________ 
 
PROJECT: PROPOSED INTERIOR WORKS STATE BANK OF INDIA, SHIVAJI CHOWK 

BRANCH SITUATED AT ADILABAD, TELANGANA.  
 
 
REF      :    INTERIOR WORKS              

  
Dear Sirs, 
 
1. On behalf of our clients, The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI 

Shivaji Chowk Branch,Shivaji Chowk, Adilabad, Telangana- 504001, we have pleasure in inviting 
you to tender for the aforesaid work. 

 
2. The scope of work broadly as given below is for PROPOSED INTERIOR WORKS STATE BANK OF 

INDIA, SHIVAJI CHOWK BRANCH SITUATED AT ADILABAD, TELANGANA. 
 
3. Tender Documents should be filled and uploaded on the site of M/S e-procurement 

Technologies Limited. E-mail: shubhangi@auctiotiger.net 
 

4. The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the 
information which may be necessary for the purpose of filling this tender and for entering into a 
contract for the execution of the same and must examine the drawings and inspect the site of the 
work and acquaint himself with all local conditions and matters pertaining thereto. 

 
5. Each of the tender documents page is required to be signed by the person or persons submitting 

the tender in token of his/their having acquainted himself/themselves with the General 
conditions etc., as laid down.  Any tender with any of the documents not so signed will be 
rejected. 

 
6. The tender documents must be filled in English and all the entries must be made by hand and 

written in ink.  If any of the documents are missing or un-signed, the tender shall be considered 
invalid. 

 
7. Each and every one of all erasures and additions/alterations made, while filling the tender, must 

be attested by initials of the tenderer. Over-writing of figures must be attested by initials of the 
tenderer.  Overwriting of figures is not permitted.  Failure to comply with either of these 
conditions will render the tender void.  After submission of the tender no advice or any change in 
rate or conditions will be entertained.  All the rates should be quoted both in figures and words.  
In-case of any discrepancy in rates quoted in words/figures and the amounts, the rate quoted in 
words shall be taken as final and binding. 
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8. The tender shall be valid for a period of 90 DAYS from the date of opening.  
 
9 TOTAL SECURITY DEPOSIT: shall comprise of: 
 

a. Earnest Money deposit 
b. Initial Security deposit 
c. Retention money 

 
9.1 The intending tenderer shall deposit with The Regional Manager, State Bank of India, RBO- 

Adilabad, Ist Floor, SBI Shivaji Chowk Branch,Shivaji Chowk, Adilabad, Telangana- 504001, 
by Demand Draft a sum of RS. 46,000 (Rupees Forty Six Thousand Only) as the Earnest Money, as 
a guarantee of good faith, which amount shall be forfeited as liquidated damages, in the event of 
any evasive/direct refusal or delay in starting the work and or signing the contract.  The deposit 
of the unsuccessful tenderers will be returned, without interest, immediately after a decision is 
taken regarding the award of the contract.  The Earnest money of the successful tenderer will be 
adjusted towards Security Deposit.  A tender not accompanied by Earnest money deposit will not 
be considered.   

 
9.2 The successful tenderer will have to pay further sum equivalent to 2% of his contract value, less 

EMD already paid, as initial Security Deposit (ISD) by means of a D.D./Banker’s cheque in favour 
of The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk 
Branch,Shivaji Chowk, Adilabad, Telangana- 504001 within 14 days from the date of issue of work 
order to commence work.  The EMD and Security deposit thus paid shall be held by the State 
Bank of India as Security deposit, for due execution and fulfillment of the contract, till the 
completion of the work and defect liability period in all respects and shall not bear any interest. 

 
9.3 Together with the money paid under clause 11.1 & 11.2 above, further retention of 10% of the 

value of the work done will be deducted from every running bill, till total retention, including 
EMD and initial SD paid earlier, comes to 5% of the contract value, and same shall be held by the 
Bank as Total Security Deposit.  On the Architect’s certifying the completion of work, 50% of the 
total security deposit shall be released to the contractor along with the final certificate of payment, 
and the balance amount will be retained in the manner stated elsewhere for a further period of 
twelve months after the completion date recorded in completion certificate, issued by the 
Architects and agreed to by the Bank.  Also refer condition 23(ii) on Page 7 of Volume 1. 

 
10. Within one month of the receipt of intimation from the Architects of the acceptance of his/their 

tender, the successful tenderer shall be bound to sign an agreement, on a stamp paper in 
accordance with the Draft Agreement and conditions of contract attached herewith, but the work 
order or the written acceptance of a tender by the Employer will constitute a binding agreement 
between the Employer and the person tendering whether such formal contract is or not signed by 
the contractor. 

 
11. All compensation or other sums of money payable by the contractors to the clients, under the 

terms of this contract, may be deducted from the Security Deposit or from any sum that may be or 
may become due to the contractor on any account whatsoever, and in the event of the Security 
deposit being reduced by reasons of any such deductions, the contractor shall within 15 days of 
being asked to do so make good in cash or cheque, any sum which have been deducted from his 
security deposit. 
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12. The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden 
floods, accidents, fire, riots etc., which may cause damage to the executed work or which may 
totally wash out the work.  Until the completion certificate is issued to the Contractors, neither the 
Architect nor the clients will be responsible for such damage or wash out of the construction work. 

 
13. Time is the essence of the contract.  The work should be completed within 120 DAYS from the 

date of commencement.  The date of commencement shall be within ONE WEEK after 
confirmation. 

 
a) The day two weeks from the date of issue of work order. 

Or 

 
b) The day on which the contractor receives the possession of the site whichever is later. 

 

Or 
 

c) The contractor is asked in writing to take over the possession of the site. 
 

The successful contractor will have to give a CPM/PERT chart of various activities of work to be 
done so that the work gets completed within the stipulated time. The chart shall be submitted 
within 15 days from the date of acceptance of the tender. 
 

14. If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at the rate of ½% of contract 
amount for each week of delay the work remains incomplete beyond the completion (Original / 
extended date), subject to maximum of 5% of the contract value (without extra items) as per clause 
31 of the General conditions of contract. 

 
15. The quantities contained in the Schedule are only indicative.  The work as actually carried out and 

done will be measured up from time to time, for which payment will be made subject to the terms 
and conditions of contract 

 
16. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of labour 

charges paid shall be maintained and shall be presented every month for extra/substituted items 
regularly to the Architects for checking.  The settlement will be made based on figures arrived at 
jointly and taking into account unit prices of items of work mentioned in the contract assigned to 
the successful tenderers.  In case, of extra items, where similar or comparable items are quoted in 
the tender, extra rates shall invariably be based on those tender rates to the extent reasonable. 

 
17. Our clients, The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji 

Chowk Branch,Shivaji Chowk, Adilabad, Telangana- 504001, do not bind themselves to accept the 
lowest or any tender and reserve to themselves the right to accept or reject any or all tenders, 
either in whole or in part, without assigning any reason whatsoever for doing so. 

 
18. No employee of the SBI bank is allowed to work as a contractor for a period of two years of his 

retirement from bank service, without the previous permission of the bank.  This contract is liable 
to be cancelled, if either the contractor or any of his employees is found at any time to be such a 
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person who had not obtained the permission of the bank as aforesaid before submission of the 
tender or engagement in the contractor’s service. 

 
19. The tenderer, apart from being a competent contractor must associate himself with agencies of the 

appropriate class who are eligible to tender for (1) INTERIOR (2) Airconditioning works (3) Fire 
fighting systems & (6) Interiors (fixed furniture), as the case maybe. 

 
 
20. Release of security deposit: 
 

i) 50% of the total security deposit will be released along with the final certificate of 
payments as stipulated under para 9 on page 12 of Volume I, Appendix to General 
Conditions of contract, 

 
ii) Balance 50% of Retention money will also be released as noted under (i) above, subject to 

submission of a Bank Guarantee, to the satisfaction of SBI for an equivalent amount.  This 
Bank Guarantee shall be valid up to completion of defects/removal liability period plus 3 
months. 

 
 

ARCHITECTS:   mape connoisseurs, 
(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 
3-4-485 & 485/1, D1, I Floor, Near Bank of Baroda, 
Opp,.  Reddy women’s college, Barkatpura, 
HYDERABAD – 500 0027. 
Tel.  : 27566409 – 48557866. 
URL: www.mapeindia.com 
E-mail: info@mapeindia.com 
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3. ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made the ______________ day of __________ 2025 
 between ________________________________________________________________ 
_______________________________________________________________________ 
of  _____________________________________________________________________ 
_______________________________________________________________________ 
(here in after called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the other part, 
where as the Employer is desirous of getting the work of  
“______________________________________________________________________” executed and has 
caused drawings, conditions of contract, specifications and schedule of quantities etc., describing the 
works prepared by M/S MAPE CONNOISSEURS (Milind Architectural, Interior & Pankaj 
Engineering Connoisseurs), Barkatpura, Hyderabad. 
 
AND WHERE AS the SAID DRAWINGS numbered as per list attached inclusive of and the conditions of 
contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties 
hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth 
in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said 
drawings and described in the same specifications and included in the said schedule of quantities for 
such sum as may be ascertained to be payable in terms of the Bills of Quantities, and which sum is 
estimated to be Rs. ____________ (Rupees____________________________________________________ 
(hereinafter referred to as “Said Contract Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 

conditions, the contractor shall upon and subject to the said conditions, execute and complete the 
work shown in the said drawings and described in the said specifications. 

 
2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 
 
3. The term “Architect” in the said conditions shall mean the said M/S MAPE CONNOISSEURS 

(Milind Architectural, Interior & Pankaj Engineering Connoisseurs), Barkatpura, Hyderabad, 
or in the event of their ceasing to be the Architect for the purpose of this contract, such other 
person as shall be nominated for that purpose by the Employer , not being a person to whom the 
contractor shall object for reasons considered to be sufficient by the Arbitrator mentioned in the 
said conditions provided always that no persons subsequently appointed to be the Architect 
under this contract shall be entitled to disregard or over-rule any previous decision or approval or 
direction given or expressed by the Architect for the time being. 

 
4. Tender documents containing work order Notice to the Contractor, Conditions of Contract, 

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with 
the rates entered therein, shall be read and studied as forming part of this agreement and the 
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parties hereto shall respectively abide by and submit themselves to the conditions and stipulations 
and perform the agreement on their part respectively in such conditions contained. 

 
5. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry 

out work in respect of the entire works to be paid for according to actual measured quantities, 
including variations from BOQ at the rates contained in the Schedule of rates and Probable bill of 
quantities or as provided in the said conditions. 

 
6. The Employer through the Architect, reserves to himself the right of altering the drawings and 

natures of the work, of adding/substitution to or omitting any items of work or having portions of 
the same carried out through alternate agencies without prejudice to this contract. 

 
7. Time shall be considered a the essence of this agreement and the contractor hereby agrees to 

commence the work soon after the site is handed over to him but within 15 days reckoned from 
the date of issue of work order to execute the work, as provided for in the said conditions and 
complete the entire work in 120 DAYS subject to nevertheless to the provisions for extension of 
time. 

 
8. This agreement and contract shall be deemed to have been made in Hyderabad and any questions 

or dispute rising out of or in any way connected with this Agreement and Contract shall be 
deemed to have arisen in Hyderabad and only the courts in Hyderabad shall have jurisdiction to 
determine the same. The limitation period will be 120 DAYS from the date of dispute having 
arisen. 

 
AS WITNESS our hand this _____________ day of ____________ 2025 
 
Signed by the said in the presence of: 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :       EMPLOYER 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :   
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4. APPENDIX TO GENERAL CONDITIONS OF CONTRACT 
 
1. Earnest Money Deposit (EMD) : RS. 46,000/-  
 
2. Initial Security Deposit (ISD)  : 2% of contract value including EMD. 
 
3. Period of completion   : 120 DAYS 
 
4. Defects Liability period  : 12   months    after   completion    as  

Recorded in the completion certificate 
 
5. Agreed Liquidated Damages  : ½% of contract amount per week of  

delay subjected to a maximum of 5% of contract 
value. 

 
6. Period of final measurement  : Three months   after completion   as 

recorded in the completion certificate. 
 
7. Minimum value of  work  to  be : Minimum Rs. 20  Lakhs 

Executed   for issue of interim 
Certificates for making payment  

 
8.a) Retention money from each bill : 10% of gross value of each interim  
       bill, subject to 8(b) below. 
 
   b)     Total retention money including : 5% of the contract value.  

Earnest money and initial security 
Deposit 

 
9. Release of Security deposit after : 50%   of   the   total   security   to be  

Virtual completion released along with final 
certificate of payment, but only after removing all his 
materials, equipment, labour, huts / force, temporary 
sheds / stores, all his installations, machinery etc., 
from the site.  Balance payment to be released on 
submission of Bank Guarantee on any Scheduled 
Bank, Other than SBI, and its associated banks in the 
prescribed manner and valid till the completion of 
defects liability period of 12 months. 

 
10. Period for honouring certificate : 15 working days from date of  

Architects certificate of payment for interim bills and 
45 working days for final certificate. 
 

 
WITNESS : 
 
DATE  :         SIGNATURE OF THE CONTRACTOR WITH DATE 
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5. INDEX TO GENERAL CONDITIONS OF CONTRACT 
 

 
1. Interpretations 
 
2. Scope of Contract 
 
3. Drawings and Specifications 
 
4. Schedule of Quantities 
 
5. Sufficiency of Schedule of Quantities 
 
6. Errors in schedule of Quantities 
 
7. Contractor to provide everything necessary 
 
8. Authorities, Notices, Patent rights and royalties 
 
9. Materials and workmanship to conform to description. 
 
10. The setting out 
 
11. Removal of all offensive matters 
 
12. Opening up works 
 
13. Contractor’s superintendence and representative on the work 
 
14. Dismissal of workmen 
 
15. Access to works 
 
16. Employer’s representative/PMC 
 
17. Assignment of sub-letting 
 
18. Sub contractors 
 
19. Variations not to vitiate contract 
 
20. Measurement to works 
 
21. Prices of Extras etc., Ascertainment of  
 
22. Unfixed materials 
 
23. Removal of improper work and materials 
 
24. Defects after completion 
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25. Certificate of virtual completion 
 
26. Other persons engaged by the Employer 
 
27. Insurance in respect of damage to persons and property 
 
28. Contractor’s All risk policy 
 
29. Minimum amount of third party Insurance 
 
30. Commencement and completion 
 
31. Delay and extension of time 
 
32. Damages for Non-completion 
 
33. Failure by contractor to comply with Architect’s instructions 
 
34. Architect’s delay in progress. 
 
35. Supervision of works 
 
36. Prime cost and provisional sums 
 
37. Certificates and payments 
 
38. Notices 
 
39. Termination of contract by the Employer. 
 
40. Termination of contract by the contractor. 
 
41. Matters to be finally determined by the Architects 
 
42. Settlement of dispute (Arbitration) 
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6. GENERAL CONDITIONS OF CONTRACT 
 

1. INTERPRETATIONS: 
 

In constructing these conditions and the specifications, schedule of quantities and contract 
agreement, the following words shall have the meaning herein assigned to them except where the 
subject or context otherwise required: 
 
a. “Employer” shall mean The Regional Manager, State Bank of India, RBO- Adilabad, Ist 

Floor, SBI Shivaji Chowk Branch, Shivaji Chowk, Adilabad, Telangana- 504001 and shall 
include his/their heirs, legal representatives, assignees and successors. 

 
b. “Contractor” shall mean ________________________________________ 

____________________________________________________________ 
and shall include his/their heirs, legal representatives, assignees and successors. 

  
c. “Banks Engineer” shall mean any Engineer who is employed by SBI or any other Engineer 

appointed from time to time by the Employer, and certified in writing to the Architect and 
the contractor, to act as Engineer for the purpose of the Contract in place of the said 
engineer. 

 
d.  “Architects” shall mean any Engineer/ representative appointed by M/S MAPE 

CONNOISSEURS (Milind Architectural, Interior & Pankaj Engineering Connoisseurs), 
Barkatpura, Hyderabad 

 
e. “Works” shall mean the works to be executed in accordance with contract specifications, 

quantities etc. 
 

f. “Contract” shall mean the Articles of Agreement, the General Conditions, Special 
Conditions, the Appendix, the Schedule of Quantities, Specifications and drawings, work 
order etc., attached hereto and duly signed. 

 
g. “Contract Price” shall mean the sum named in the Tender, subject to such amount 

additions thereto or deductions there from as may be made under the provisions, 
hereinafter contained. 

 
h. “Site” shall mean the Premises, on which the works are to be, provided, by the Employer 

or Architect for the purpose of the Contract. 
 

i. “Drawings” shall mean the drawings referred to in the contract etc., and any modifications 
of such drawings approved in writing by the Architect and the Bank and such other 
drawings as may from time to time be furnished or approved in writing by the Architect 
and Employer. 

 
j. “Notice in Writing” or written notice shall mean a notice in writing, typed or printed 

characters sent (unless delivered personally or otherwise provided to have been received) 
by registered post to the last known private or business address or registered office of the 
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address and shall be deemed to have been received, when in the ordinary course of post, it 
would have been delivered. 

 
k. “Act of Insolvency” shall mean any Act of Insolvency as defined by the Presidency Towns 

Insolvency Act, or the Provincial Insolvency Act or any act amending such original. 
 

l. “Net Prices” if in arriving at the Contract Amount, the contractor has added to or deducted 
from the total of the items of the Tender any sum, either as a percentage or otherwise, then 
the net price of any items, in the tender, shall be the sum arrived at by adding to or 
deducting from the actual figure appearing in the Tender, as the price of that item, a 
similar percentage or proportionate sum.   Provided always that in determining the 
percentage or proportion of the sum so added or deducted by the contractor, the total 
amount of any Prime cost items and provisional sums of money shall be deducted from the 
total amount of the Tender.  The expression “net rates” or “net prices” when used with 
reference to the contract or account shall be held to mean rates or prices so arrived at. 

 
m. “Virtual Completion” shall mean that the building is in the opinion of the Architect and 

Employer, sufficiently completed for occupation by the Employer, in relation to the scope 
of work of this contract. 

 
n. Words importing persons include firms and corporations.  Words importing the singular 

only, also include the plural and vice versa, where the context requires. 
 
2. SCOPE OF CONTRACT: 
 

The contractor shall carry out and complete the said work in every respect in accordance with this 
contract with the directions of and to the satisfaction of the Architect and Employer.  Architect, 
with the approval of the Employer, may issue further drawings and/or written instructions, 
details, directions and explanations, which are hereafter collectively referred to as “Architect’s 
Instructions” in regard to: 
 
a. The variations or modifications of the designs, quality or quantity of works or the addition 

or omission or substitution of any work. 
 

b. Any discrepancy in the drawings or between the Schedule of Quantities/ or drawings 
and/or specifications etc. 

 
c. The removal and/or re-execution or any works executed by the contractor. 

 
d. The removal from the site of any material brought there on by the contractor, and the 

substitution of any other material there from. 
 

e. The dismissal from the works of any person employed thereupon. 
 

f. The opening up for inspection of any work covered up. 
 

g. The amending and making good of any defects under clause 24 “Removal of Improper 
works and Materials”. 
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The contractor shall forthwith comply and fully execute any work comprised in such 
Architect’s instruction, provided always that instructions, directions and explanations 
given to the contractor or his representative upon the works by the Architect shall, if 
involving a variation, be confirmed in writing by the contractor or within 7 days, and if not 
dissented from in writing within further 7 days by the Architect, such shall be deemed to 
be the Architects instructions within the scope of contract. 
 
If compliance with the Architect’s instructions as aforesaid involved work and/or expense 
and/or loss beyond that contemplated by the contract, then unless the same were issued 
owing to some breach of this contract by the contractors, the employer shall pay to the 
Contractor on the Architect’s certificate, the price of the said work (as an extra to be valued 
as herein after provided) and/or expense and/or loss. 

 
3. DRAWINGS AND SPECIFICATIONS: 
 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance with the signed contract document, drawings and specifications and such further 
drawings and details as may be provided by the Architect, and in accordance with such written 
instructions, directions and explanations, as may from time to be given by the Architect and the 
SBI, whose decision as to the sufficiency and quality of the work and materials shall be final and 
binding on the contractor.  If the work shown on any such further drawings or work that may be 
necessary to comply with any such instructions, directions or explanations, be in the opinion of 
the contractor outside the scope of work or reasonably could not be inferred from the contract, he 
shall before proceeding with such work, give notice in writing to this effect to the Architect and 
the SBI, and in the event of the Architects and the SBI agreeing to the same in writing,  the 
contractor shall be entitled to an allowance in respect of such extra work as an authorized extra.  If 
the Architect and the contractor fail to agree, as to whether or not there is an extra, then, if the 
Architect decided that the contractor is to carry out the said work, the contractor shall do so, and 
the question whether or not there is any extra and if so, the amount thereof, shall failing 
agreement be settled by Arbitration as hereinafter provided, but such reference shall in no way 
delay the fulfillment of this contract. 
 
No drawing shall be taken as in itself an order for variation, unless in addition to the Architect’s 
signature, it bears express works stating that it is intended to be such an order or bears a remark 
“VALID FOR CONSTRUCTION”.  No claim for payment for extra work shall be allowed, unless 
the said work shall have been executed under the provisions of clause 8 (Authorities, notices, 
patents, rights and royalties) or by the authorities, of directions in drawing of the Architect as 
herein mentioned. 
 
One complete set of the signed drawings and a copy of contract document (specifications and 
schedule of quantities etc) shall be furnished by the Architect to the contractor.  The Architect shall 
furnish within such time as he may consider reasonable, one copy of any additional drawings, 
which in his opinion may be necessary for the execution of any part of the work.  Such copies shall 
be kept at the works, and the Architect or hiss representatives shall, at all reasonable times have 
access to the same and shall be returned to the Architect by the Contractor, before the issue of the 
final certificate.  The original contract documents shall remain in the custody of employer. 
 
Please refer clause 36 of Special conditions of contract. 
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4. SCHEDULE OF QUANTITIES: 
 

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure of the Architects and shall be considered to be 
approximate and no liability shall attach to the Architect for any error/variations that may be 
discovered therein. 
 
Please refer Clause 5, 6 and 40 of Special conditions of contract.  

 
5. SUFFICIENCY OF SCHEDULE OF QUANTITIES: 
 

The contract shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the prices stated in the schedule of Quantities 
and/or the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for 
the proper completion of the works. 
 
Please refer clauses 5, 6 and 39 of Special Conditions of Contact. 

 
6. ERRORS IN SCHEDULE OF QUANTITIES: 
 

Should any error appear in the Schedule of Quantities, other than in the Contractor’s prices and 
calculations, it shall be rectified and such rectification shall not vitiate the contract but shall 
constitute a variation of the contract and be dealt with as an authorised extra or deduction. 

 
7. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 
 

The contractor shall provide everything necessary for the proper execution of works according to 
the true intent and meaning of the drawings, specifications and the Schedule of Quantities etc., 
taken together, whether the same may or may not be particularly shown or described there in, 
provided the same can be inferred therefrom.  The several documents forming the contract are to 
be taken as mutually explanatory to one another; detailed drawings and figured dimensions in 
preference to scale, and special conditions in preference to General conditions and particular 
specifications in preference to General specifications. 
 
In case of discrepancy between the Schedule of Quantities, the specifications and/or the drawings, 
the following order of preference shall be observed:- 
 
i) Description of Schedule of Quantities. 
ii) Particular specifications and special condition, if any. 
iii) Drawings. 
iv) C.P.W.D. specifications. 
v) Indian Standard specifications of B.I.S. 
 
If there are varying or conflicting provisions made in any document forming part of the contract, 
the Architect shall be the deciding authority, with regard to the intention of the document and his 
decision shall be final and binding on the contractor. 
 
Any error in description, quantity or rate in schedule of quantities or any omission therefrom shall 
not vitiate the contract or release the contractor from the execution of the whole or any part of the 
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works expressed therein according to drawings and specifications or from any of his obligations 
under the contract. 
 
The contractor shall make his own arrangements for providing water, for carrying out the work, at 
his own cost.  If water from any source other than Municipal main is to be used for construction, 
the same shall be tested at the contractor’s cost, and a report submitted to the Architect for his 
approval, before such water is used for the works.  Temporary INTERIOR connections shall be 
obtained by the contractor to facilitate execution and completion of work at their cost and all the 
charges there of should be borne by them. 
 
The contractor shall supply, fix and maintain at his cost, during the execution of any works, all the 
necessary scaffolding, staging, hoarding, watching and lighting during nights as well as by day 
required not only for the proper execution and protection of the said works, but also for the 
protection of the public and the safety of any adjacent road, streets, cellars, vaults, pavements, 
walls, houses, buildings and all other erections, matters or things.  The Contractor shall take down 
and remove any or all such scaffolding, staging, etc., as occasion shall require or when ordered or 
so to do, and shall fully reinstate at his own cost and make good all the matters and things 
disturbed during the execution of the works to the satisfaction of the Architects. 
 
Please refer clause 7 of Special conditions of contract. 

 
8. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
 

The contractor shall conform to the provisions of the statutes relating to the works, and to the 
regulation and by laws of any local authority, and of any water, lighting and other companies or 
authorities, with whose systems the structures are proposed to be connected; and shall before 
making any variation from the drawings or specifications, that may be necessitated by so 
conforming, give to the Architects a written notice, specifying the variations proposed to be made 
and the reason for making it and apply for instruction thereon.  In case, the contractor shall not 
within ten days receive such instructions, he shall proceed with the work conforming with the 
provisions, regulations or by laws in question. 
 
The contractor shall bring to the attention of the Architect all notices required by the said acts, 
regulations or bylaws to be given to any authority, and pay to such authority or to any Public 
Officer all fees that may be properly chargeable in respect of the works, and lodge the receipts 
with the Architects. 
 
The contractor shall indemnify the Employer against all claims in respect of patent rights, designs, 
trademarks or name or other protected rights in respect of any constructional plant, machine, 
work or material used for or in connection with works or temporary works and from and against 
all claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in respect 
thereof or in relation thereto.  The Contractor shall defend all actions arising from such claims, 
unless he has informed the Architects, before any such infringement and received their permission 
to proceed, and shall himself pay all royalties, license fees, damages, cost and changes of all and 
every sort that may be legally incurred in respect thereof. 
Please refer clause 23 of special conditions of contract. 
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9. MATERIALS AND WORKMANSHIP TO CONFORM DESCRIPTION: 
 

All materials and workmanship shall, so far as procurable be of the respective kinds specified in 
the Schedule of Quantities and/or specifications and in accordance with the Architect’s 
instructions and the contractor shall on the request of the Architects furnish to them all invoices, 
accounts, receipts and the other vouchers to prove that the materials comply therewith.  The 
contractor shall at his own cost arrange for and/or carry any test of any materials, which the 
Architect & Employer may require.  The costs of materials used for testing, packing, 
transportation and testing shall be borne by the contractor and his quoted rates/amounts shall 
include all such expenses/contingencies. 

 
9a. In case of non-availability of specified Make/brand of any material the alternate make/brand will 

be given by the Employer/Architect. 
 
10. THE SETTING OUT: 
 

The Contractor shall at his own expense, set out the works accurately in accordance with the plans 
and to the complete satisfaction of the Architect.  The Contractor shall be solely responsible for the 
true and perfect setting out of the same and for the correctness of the positions, levels, dimensions 
and alignment of all parts thereof.  If at any time any error shall appear during the progress or on 
completion of any part of the work, the contractor shall at his cost rectify such error if called upon 
to the satisfaction of the Architects/Employer.  The work shall from time to time be inspected by 
the Architect and/or his representatives, but such inspections shall not exonerate the contractor in 
any way from his obligation to remedy any defects, which may be found to exist at any stage of 
the work or after the same is completed, at his own cost. 

 
11. REMOVAL OF ALL OFFENSIVE MATTERS: 
 

All debris arising out of the work shall be disposed off as per the rules and regulations of the 
Local authorities concerned. 

 
12. OPENING UP WORKS: 
 

In the event of the Architect / Employer feels that the work is not carried out as per tender 
specifications, contractor at his cost shall open the concealed work at his cost for which no Extra 
cost will be paid. 
 

12. CONTRACTOR’S SUPERINTENDENCE & REPRESENTATIVE ON THE WORKS: 
 

The contractor shall give all necessary personal superintendence during the execution of the 
works and so long thereafter as the Architect may consider it necessary until the expiration of the 
“Defects Liability Period” stated in clause 25. The Contractor shall meet the Architect or his 
representative, whenever required and so informed by the Architect. 
 
The Contractor shall maintain and be represented at site at all times, while the work is in progress, 
by a responsible and efficient foreman, approved by the Architect and who must thoroughly 
understand all the trades entailed and be constantly in attendance while the men are at work.  
Any directions, explanations, instructions or notices give by the Architect & Employer to such 
foreman shall be deemed to have been given to the contractor and shall be binding as such on the 
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contractor.  The Foreman shall be thoroughly conversant with the English language and should be 
able to read, write and speak English. 

 
13. DISMISSAL OF WORKMEN: 
 

The contractor shall on the request of the Architect and Employer immediately dismiss from the 
works any person employed thereon who may, in the opinion of the Architect and Employer be 
unsuitable or incompetent or who may misconduct himself, and such person shall not again be 
employed or allowed on the works without the permission of the Architect & Employer. 
 

14. ACCESS TO WORKS: 
 

The Architect, the Employer and any person authorised by them shall at all reasonable times have 
free access to the works and to the workshops, factories or other places where materials are being 
prepared or constructed by the contract and also to any place where the materials are lying or 
from which they are being obtained.  The Contractor shall give every facility to the Architect and 
the Employer and their representatives for inspection and examination and test of the materials 
and workmanship.  No person, unless authorised by the Architect or the Employer, except the 
representatives of Public authorities, shall be allowed on the works at any time.  If any work is to 
be done at a place other than the site of works, the contractor shall obtain the written permission 
of the Architect for doing so. 

 
15. EMPLOYER’S REPRESENTATIVE/PMC: 
 

The Employer may appoint an assistant to the Engineer, any Site Engineer or Project Management 
Consultant (PMC), who shall be the representative of the Employer.  The duties of the Employer’s 
representatives are to watch and supervise the works and to test any materials to be used and of 
workmanship employed in connection with the works.  He shall have no authority either to 
relieve the contractor of any of his duties or obligations under the contract, or except those 
expressly provided hereunder, to order any work involving delay or any extra payment by the 
Employer or any variation of or in the works. 
 
The contractor shall afford the Employer’s representative every facility and assistance for 
examining the works and materials and checking and measuring item and materials.  Neither the 
Employer’s representative nor any assistant to the Architect shall have power to revoke, alter, 
enlarge or relax the requirements of this contract, or to sanction any new-work, additions, 
alterations, deviations or omissions unless such an authority may be specially conferred by a 
written order of the Architect and Employer. 
 
The Employer’s representative shall have to give notice to the Contractor or his representating 
about the non-approval of any work or materials and such works shall be suspended or the use of 
such materials should be discontinued until the decision of the Architect is obtained.  The work 
will from time to time be examined by the Architect or the Employer’s representative,  but such 
examinations shall not in any way exonerate the contractor from the obligation to remedy any 
defects, which may be found to exist at any stage of  the work or after the same is completed.  
Subject to the limitations of the clause, the contractor shall take instructions only from the 
Architect and Employer. 
 
 

 



mape connoisseurs  –   SBI SHIVAJI CHOWK BRANCH ADILABAD.  - Interior Tender. Page 26 of 77 

 

16. ASSIGNMENT OF SUB-LETTING: 
 

The works included in the contract shall be executed by the contractor and the contractor shall not 
directly or indirectly transfer, assign or underlet the contract or any part/share thereof or interest 
therein without the written consent of the Architect and Employer, and no undertaking shall 
relieve the contractor from the full and entire responsibility of the contract or from active 
superintendence of the works during their progress. 

 
17. SUB-CONTRACTORS: 
 

All specialists, merchants, tradesmen, and others, executing any work or supply and fixing any 
goods for which prime cost prices or provisional sums are included in the Schedule of Quantities 
and/or specifications, who may be nominated or selected by the Architect and employer and 
hereby declared to be sub-contractors employed by the Contractor, are herein referred to as 
nominated sub-contractors.  No nominated sub-contractors shall be employed on or in connection 
with the works, against whom the contractor shall make reasonable objection or (see where the 
Architect and contractor shall otherwise agree), who will not enter into a contract provided. 

 
a. The nominated sub-contractors shall indemnify the contractor against the same obligations 

in respect of the sub-contract as the contractor is under, in respect of this contract. 
 
b. The nominated sub-contractors shall indemnify the contractor against claims in respect of 

any negligence by the sub-contractor, his servants or agents or any misuse by him or them 
of any scaffolding or other plant, the property of the contractor or under any Workman’s 
Compensation Act in force. 

 
c. Payment shall be made by the contractor to the nominated sub-contractor, within 14 days 

of receipt of the Architect’s certificate, provided that before any certificate is issued, the 
contractor shall upon request furnish to the Architect proof that all nominated sub-
contractor’s account included in the previous certificates have been duly discharged; in 
default whereof the Employer may pay the same upon a certificate of the Architect and 
deduct the amount thereof  from any sums due to the contractor.  The exercise of this 
power shall not create any contract between Employer and Sub-contractor. 

 
18. VARIATIONS NOT TO VITIATE CONTRACT: 
 

The contractor shall when directed in writing by the Architect, omit from or vary works shown 
upon the drawings or described in the specifications or included in the priced schedule of 
quantities, but the contractor shall not make any alterations or additions to or omissions from the 
works or any deviations from the provisions of the Contract without such authorizations or 
direction in writing from the Architect and Employer. 
 
No claim for any extra item or deviations shall be allowed, unless it shall have been executed by 
the Authority of the Architect and Employer as herein mentioned.  Any such extra item or 
deviation is hereinafter referred to as an authorised extra item or deviation.  No variations i.e., 
additions, omissions or substitutions shall vitiate the contract. 
 
The rate of items not included in the bill of quantities shall be settled by the Architect and 
Employer in accordance with the provisions of clause 21, hereof. 
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19. MEASUREMENTS OF WORKS: 
 

The Architect/PMC may from time to time intimate the Contractor that he requires the works to 
be measured and the contractor shall forthwith attend or send a qualified agent to assist 
PMC/Architect’s representative in taking measurements and calculations, and to furnish all 
particulars or give all assistance required by either of them. 
 
Should the contractor no attend or neglect or omit to send such an agent, then the measurements 
and calculations, and to furnish all particulars or give all assistance required by either of them. 
 
Should the contractor not attend or neglect or omit to send such an agent, then the measurements 
taken by the PMC/Architects representative approved by them shall be taken to be the correct 
measurements.  The mode of measurements wherever not mentioned in contract documents be 
taken in accordance with the Indian Standard of Method of measurements of building works 
(I.S.1200 – 1958) and its revisions, if any.  In case of any discrepancy between various contract 
documents on mode of measurements, the mode given in Bill of Quantities will take precedence 
over others. 
 
The contractor or his agent may at the time of measurement take such notes and measurements as 
he may require. 
 
All authorised extra works, omissions and all variations made without the Architect’s knowledge, 
if substantially sanctioned by him in writing shall be included in such measurements. 

 
22. PRICES FOR SUBSTITUTIONS/EXTRA ETC., ASCERTAINMENT OF: 
 

Should it be found after the completion of the works from measurements taken (in accordance 
with the previous paragraph) that any of the quantities or amounts specified for the works in the 
priced schedule of quantities of work thus ascertained are less or greater than the amounts and/or 
tender or that any variations, is made, and any substituted/ extra (new) items have been executed, 
the valuation of such quantities/items,  amounts or variations, unless previously or otherwise 
agreed upon, shall be made in accordance with the following rules: 

  
a. The net rates or prices in the original tender shall determine the valuation of the extra 

(additional quantities and or extra/substituted item of work), where that work is of a 
similar character and executed under similar conditions of the work priced therein.  This 
applied to extra and substituted items of work to the extent, they are similar in nature to 
the items in the contract. 

 
b. The net prices given in the original ender shall determine the value of the items omitted, 

provided if omissions vary the conditions under which any remaining items of work are 
carried out, the prices for the same shall be valued under thereof. 

 
c. Where extra/substituted item of works are not of similar character (either partly & fully) 

and/or executed under similar conditions as aforesaid or where the omissions vary the 
conditions under which any remaining items of works are carried out or if the amount of 
any omission or additions relative to the amount of the whole of the contract works or to 
be any part thereof shall be such that in the opinion of the Architects the net rate or price 
contained in the priced schedule of quantities or tender or for any item of the work 
involves less or more beyond that reasonably contemplated by the Contractor or is by 
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reason of such omission or addition rendered unreasonable for in-applicable, the Architect 
shall fix in consultation with the Employer such other rates or prices as in the 
circumstances he shall think reasonable and proper, which shall be final and binding on 
the contractor.  For extra and substituted items this will apply for portions of the items for 
which, items of similar nature are not available in the contract. 

 
d. Where extra and or substituted items of work cannot be properly measured or valued, the 

contractor shall be allowed based on the net local day work rates and wages for the district 
and prevalent market rates for materials etc., at the time of ordering that item; provided 
that in either case vouchers for wages paid specifying the daily time (and if required by the 
Architect, the workmen’s name) and materials employed at or before the end of the week 
following that in which the work has been executed. 

 
The measurements and valuations in respect of the extra and substituted items of work 
shall be completed within the “Period of final measurement” or within 3 (three) months 
from the completion of the contract works as defined under clause No.26 (certificate of 
virtual completion. 
 
See Special Conditions of Contract Clause 44. 
 

23. UNFIXED MATERIALS: 
 

When any materials intended for the works shall have been placed at site by the contractor, such 
materials shall not be removed therefrom (except for the purposes of being used on the works)  
without the written authority of the Architect and Employer and when the contractor shall have 
received payment in respect of any certificate in which the architect shall have stated that he has 
taken into account the value of such unfixed materials on the works such materials shall become 
the property of the Employer and the Contractor shall be liable for any loss or damage to any such 
materials. 

 
24. REMOVAL OF IMPROPER WORK AND MATERIALS: 
 

The Architect shall, during the progress of the works, have power to order in writing from time to 
time the removal from the works, within such reasonable times as may be specified in the order, of 
any materials which in the opinion of the Architect and Employer are not in accordance with the 
specifications or the instructions of the Architect and Employer; and  the substitution with proper 
materials and the removal and proper re-execution of any work, which has be executed with 
materials or workmanship, not in accordance with the contract/drawings and specifications or 
instructions etc., the contractor shall forthwith carry out such orders at his own cost.  In case of 
default on the part of the contractor to carry out such orders, the Employer shall have the power 
to employ and pay other persons to carry out the same and all expenses consequent thereon or 
incidental thereto shall be borne by the Contractor, and shall be recoverable from the contractor by 
the Employer, or may be deducted by the Architect, from any money due or may become due to 
the contractor for this work or on any other account. 
 
Instead of this procedure for work not done in accordance with the contract, the Architect and 
Employer may allow such work to remain, and in that case may make allowance for the difference 
in value together with such further allowance for damages to the Employer, as in his opinion may 
be reasonable.  This allowance shall be recoverable from the contractor by the Employer, or may 
be deducted by the Architect, from any money due or may become due to the contractor for this 
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work or on any other accounts.  The decision of Architects in these matters shall be final and 
binding on the contractor. 

 
 
25. DEFECTS AFTER COMPLETION: 
 

Any defect, shrinkage, settlement or other faults which may appear with in the “Defects Liability 
Period” stated in the Appendix on Page 10 i.e. within 12 months after the virtual completion of the 
works arising in the opinion of the Architect and the Bank, from materials or workmanship not in 
accordance with the contract, shall upon the directions and writing of the Architect and Employer 
and within such reasonable time as shall be specified therein, be rectified and made good by the 
Contractor at his own cost.  In case of default, the Employer may employ any other person to 
amend and make good such defects, shrinkage, settlements or other faults.  All damages, loss and 
expenses consequent therein or incidental thereto shall be made good and borne by the contractor 
and such damage, loss and expenses shall be recoverable from him by the employer or may be 
deducted by the Employer, the damages, loss and expenses from any sums that may be due to the 
contractor or amount retained under condition 38 (Certificate and payment) and in event of the 
amount retained being insufficient recover the balance from the amount held against EMD & 
Security deposit under clause 10.1 & 10.2 on Page 5 or any other amounts due or may become due 
later. 

 
26. CERTIFICATE OF VIRTUAL COMPLETION: 
 

The contractors shall intimate in writing to the Architects, as and when the works are complete in 
all respects in order to enable the Architect to intimate the Employer to take possession of the 
same.  The works shall not be considered as virtually completed, until the Architect has certified 
in writing that the same have been “Virtually completed” and accepted by the employer.  The 
defects liability period shall commence, only from the date of such virtual completion certificate. 
 

27. OTHER PERSONS ENGAGED BY THE EMPLOYER: 
 

The Employer reserves the right to use the premises and any portions of the site for the execution 
of any work not included in this contract which he may desire to carry out through other persons, 
and the contractor is to allow all reasonable facilities for the execution of such work, except by 
special arrangement with the Employer.  Such work shall be carried out in such a manner a not to 
impede the progress of the works included in the contract, and the contractor shall not be 
responsible for any damage or delay which may happen to or be occasioned by such work. 

 
28. INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY: 
 

The contractor shall be responsible for all injury to persons, animals or things and for all structural 
and decorative damage to property, which may arise from operation or neglect of himself or any 
of his or sub-contractor’s employees, whether or any other cause whatever in any way connected 
with the carrying out of this contract.  This clause shall be held to include, interalia any damage to 
buildings, whether immediately adjacent or otherwise, any damage to roads, caused to the 
buildings and works forming the subject of this contract by frost or other inclement weather.  The 
contractor shall indemnify the employer and hold him harmless in respect of all and any expenses 
arising from any such injury or damage to persons or property as aforesaid and also in respect of 
any claim made in respect of injury or damage under any acts of government or otherwise, and 
also in respect of any award of compensation or damages consequent upon such claim. 
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The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver 
up the whole of the contract works complete and perfect in every respect and so as to make good 
or otherwise satisfy all claims for damage to the property of third parties. 
 
The contractor shall indemnify the Employer against all claims which may be made against the 
Employer, by any member of the Public or other party, in respect of anything which may arise in 
respect of the works or in consequence thereof and shall at his own cost, effect and maintain until 
one month after the works are taken over by the Employer or three months after the date of 
completion of the contract with an approved office, a policy of Insurance in the joint names of the 
Employer and the contractor against such risks and signing of the contract.  The contract shall also 
indemnify the employer against all claims which may be made upon the Employer whether under 
the Workmen’s compensation act or any other statute in force during the currency of this contract 
or at common law in respect of any employees of the contractor or of any sub-contractor and shall 
at his own expense effect and maintain until one month beyond the virtual completion of the 
contract, with an approved office.  A policy of Insurance in the joint names of the Employer and 
the Contractor against such risks and deposit such policy or policies with the Architects from time 
to time, during the currency of the contract.  In default of the contractor insuring as provided 
above, the Architect on behalf of the Employer may so insure and may deduct the premiums paid 
from any money due or which may become due to the contractor. 
 
The contractor shall be responsible for anything which may be excluded from the Insurance 
Policies above referred to and also for all other damages to any property arising out of and 
incidental to the negligent or defective carrying out of this contract however, such damage shall be 
caused. 
 
The Contractor shall also indemnify the Employer in respect of any costs, charges or expenses 
arising out of any claim or proceedings and also in respect of any Award of or compensation of 
damages arising therefrom. 
 
The Employer with the concurrence of the Architect shall be at liberty and is hereby empowered 
to deduct the amount of any damages, compensations, costs, charges and expenses arising or 
occurring from or in respect of any such claims of damages from any sums due or to become due 
to the contractor. 

 
29. CONTRACTOR’S ALL RISK  POLICY: 
 

The contractor shall within 14 days from the date of commencement of the work insure the works 
at his cost and keep them insured until one month after the works are taken over by the Employer 
or three months after the date of completion whichever is earlier, against loss or damage by fire 
and usual risks other than fire against which insurers generally provide cover in a 
CONTRACTOR’S ALL RISK POLICY, with an insurer to be approved the Architects, in the joint 
names of the Employer and contractor  (the name of the former being placed first in the policy), 
progressively for the full amount of the contract, in three stages, beginning with 1/3 of the 
contract value, and for any further sum as called upon to do so by the Architect, with the prior 
written consent of the Employer,  the premium of such further sum  being allowed to the 
contractor as an authorised extra.  Such policy shall cover the property of the Employer only and 
Architects and surveyor’s fees for assessing the claim and in connection with his services generally 
in reinstatement and shall not cover any property of the contractor of any subcontractor or 
employee.  The contractor shall deposit the policy and receipts for the premiums paid with the 
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Architects, within twenty one days of the date of commencement of work, unless otherwise 
instructed, as provided above failing which the employer or the Architect on his behalf may 
insure and may deduct the premium paid from any money that may be due or that may become 
due to the contractor.  The contractor shall as soon as the claim under the policy is settled, or the 
work reinstated by the insurers should they elect to do so, proceed with all due diligence with the 
completion of the works in the same manner as though the fire or other such risk had not occurred 
and in all respects under the same conditions of contract. 
 
The contractor in case of rebuilding or reinstatement after fire or other such usual risk shall be 
entitled to such extension of time for completion as recommended by the Architect. 
 
Please refer Special Conditions of Contract, clauses. 

 
30. MINIMUM AMOUNT OF THIRD PARTY INSURANCE: 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 
shall not be reasonably withheld and for at least the amount stated below.  The contractor shall, 
whenever required, produce to the Architect/Consultant the policy or policies of insurance cover 
and receipts for payment of the current premium. 

 
The minimum insurance cover for physical property, injury, and death is Rs. 20.00 lakhs per 
occurrence with the number of occurrences limited to four.  After each occurrence contractor will 
pay additional premium necessary to make insurance valid for four occurrences always. 

 
31. COMMENCEMENT AND COMPLETION: 
 

The contractor shall be allowed admittance to the site on the “Date of Commencement” stated in 
the Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed 
with and complete the same (except such painting or other decorative work as the Architect may 
desire to delay) on or before the ‘Day of Completion” started in the Appendix subject nevertheless 
to the provisions for extension of time hereinafter contained. 
 
Refer clause 9 & 36 of Special Conditions of Contract. 

 
32. DELAY AND EXTENSION OF TIME: 
 

If in the opinion of the Architect the works is delayed: 
 
a. by force majeure, or 
 
b. by reason of any exceptionally inclement weather, or 
 
c. by reason of proceedings taken on threatened by or dispute with adjoining or neighbouring 

owners or public authorities arising otherwise, than through the contractor’s own default, or 
 
d. by the works or delays of the contractors or tradesmen engaged or nominated by the Employer or 

Architect and not referred to in the Schedule of Quantities and/or specifications, or 
 
e. by reason of civil, commotion, local combination of workmen or strike or lock-out affecting any of 

the buildings/traders, or 
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f. by reason of the Architect’s instructions as per clause 2, or 
 
g. In consequence of the contractor not having in due time, necessary instructions from the Architect, 

for which he shall have specifically applied in writing ahead of time, giving reasonable time to 
prepare such instructions. 

 
The Architect shall make a fair and reasonable assessment for extension of time, for completion of 
the contract works which may be approved by the Employer. 

 
In case of such strike or lock-out, the contractor shall as soon as possible, give written notice 
thereof to the Architect, but the contractor shall nevertheless constantly use his endeavours to 
prevent delay and shall do all that may reasonably be required, to the satisfaction of the Architect 
to proceed with the work. 

 
33. DAMAGES FOR NON-COMPLETION: 
 

If the contractor fails to complete the works by the date stated in clause 31 (date of completion) or 
within any extended time certified under clause 32 (extension of time) and if the Architect shall 
certify in writing on or before the date of issue of the certificate for the last payment to which the 
contractor may become entitled hereunder that the works could have been reasonably completed 
by the said date or within the said extended time, then the contractor shall pay to the Employer or 
allow the employer to recover from dues to the contractor on any account the sum stated in clause 
16 of “Notice to contractors” (Page 6) (liquidated damages and not by way of penalty), subject to a 
maximum amount of 5% as stated in Appendix of General Conditions of contract (page 10) and as 
stated in clause 16 of “Notice to contractors”(Page 6) and such damages may be deducted from 
any money due or  which may become due to the contractor. 
 
The deduction of such sums shall not, however, absolve the contractor of his responsibility and 
obligations to complete the work in its entirety. 
 
Please refer clauses 9 & 36 of special conditions of contract. 

 
34. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S INSTRUCTIONS: 
 

If the contractor after receipt of written notice from the Architect requiring compliance with such 
further drawings and/or Architects instruction, fails within seven days to comply with the same, 
the Architect and Employer may employ and pay other persons to execute any such work 
whatsoever as may be necessary to give effect thereto and all costs incurred in connection 
therewith shall be recoverable from the contractors by the employer on a Certificate by the 
Architect as a debit or may be deducted by him from any money due or which may become due to 
the contractors. 

 
35. ARCHITECT’S DELAY IN PROGRESS: 
 

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating 
the contract and grant such extension of time with the approval of the Employer for the 
completion of the contract as he may think proper and sufficient in consequence of such delay, 
and the contractor shall not make any claim for compensation or damage in relation thereto. 
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36. SUSPENSION OF WORKS: 
 

If the contractor, except on account of any legal restraint upon the employer preventing the 
continuance of the works, or on account of any of the causes mentioned in the clause “Extension of 
time” or in the case of certificate being withheld or not paid when due, shall suspend works or in 
the opinion of the Architects, shall neglect or fail to proceed with due diligence in the performance 
of his part of the contract or if he shall more than once make default in the respects mentioned in 
clause 24 (removal of improper work and materials), the Employer through the Architect shall 
have the power to give notice in writing to the contractor required that the works be provided 
within a reasonable manner, and with reasonable dispatch, such notice shall not be unreasonably 
given and must signify that it purports to be a notice under the provisions of this clause and must 
specify the acts or defaults on the part of the contractor upon which it is based.  After such notice 
shall have been given, the contractor shall not be at liberty to remove from the site of works, or 
from any ground contiguous thereto, the site of works, or from any ground contiguous thereto, 
any plant or materials belonging to him which shall have been placed thereon for the purpose of 
work, and the Employer shall have lien upon such plants and materials to subsist from date of 
such notice being given until the notice shall has been complied with, provided always that such 
line shall not under any circumstances subsist after the expiration of 30 (thirty) day from the date 
of such notice given, unless the employer shall have entered upon and taken possession of the 
works and site, as hereinafter provided. 
 
If the contractor shall fail for seven days after such notice has been given, to proceed with the 
works as therein prescribed, the Employer may enter upon and take possession of the works and 
site, and of all such plants, machinery and materials thereon intended to be used for the works, 
and the Employer shall retain and hold a lien upon all such plants, machinery and materials until 
the work shall have been completed, under powers hereinafter conferred upon him; 
 
If the Employer shall exercise the above power, he may engage any other person to complete the 
works and exclude the contractor, his agents and servants from entry upon or access to the same, 
except that the contractor or any person appointed in writing may have access at all times during 
the progress of the works to inspect, survey and measure the works.  Such written appointments 
or a copy thereof shall be delivered to the Architects before the person appointed comes on to the 
works and the Employer shall take such steps as in the opinion of the Architect may be reasonably 
necessary for completion the works, without undue delay or expenses using for that purpose the 
plant, machinery and materials above mentioned in so far as they as they are suitable and adopted 
to such use. 
 
Upon the completion of the works, the Architects shall certify the amount of the expenses 
properly incurred consequent on and incidental to the default of the contractor as aforesaid and in 
completion the works by other persons. 
 
Should the amount so certified as the expenses properly incurred be less than amount which 
should have been due to the contractor upon the completion of the works by him, the difference 
shall be paid to the contractor by the Employer, should the amount of the former exceed the later, 
the difference shall be paid by the contractor to the Employer.  The Employer shall not be liable to  
make any further payments or compensations to the contractor for or on accounts of the proper 
use of the plant for the completion of the works under the provisions herein before mentioned 
other than such payments as is included in the contract. 
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After the works shall have been so completed by persons other than the contractor, under the 
provisions herein before contained, the Architect shall give notice to the contractor to remove his 
plan and all surplus materials as may not have been used in the completion of the works from the 
site. 
 
If such plant and materials are not removed within a period of 14 days after the notice shall have 
been given, the Employer may remove and sell the same, holding the proceeds less the cost of the 
removal and sale, to the credit of the contractor.  The Employer shall not be responsible for any 
loss sustained by the Contractor from the sale of the plant in the event of the Contractor not 
removing it after notice. 

 
37. PRIME COST AND PROVISIONAL SUMS: 
 
a. Where “Prime Cost” (P.C.) prices or provisional sums of money are considered for any goods or 

works in the specifications or Schedule of quantities or deviations hereof, the same are exclusive of 
any trade discounts, or allowances, discount for cash, or profit which the contractor may require 
and or carriage and fixing. 

 
b. All goods or work, for which prime cost prices or provisional sums of money are considered may 

be selected or ordered from any manufacturer’s or firms, at the discretion of the Architect or the 
Employer.  The Employer reserves to himself the right of paying directly for any such goods or 
work and the Architect may deduct the said prices or sums from the amount of the contract.  
Should any goods or works for which prime cost prices or provisional sums are considered or 
portions of same be not required, such prices or sums, together with the profits allowed for such 
additional amount as the Contractor may have allowed for carriage and fixing will be deducted in 
full from the amount of the Contract.  Whether the goods be ordered by the Contractor or 
otherwise, the contractor shall at his own cost fix the same, if  called upon to do so, and the 
contractor shall also receive and sign for such goods and be responsible for their safe custody as 
and from the date of their delivery upon the works. 

 
c. In cases in which provisional quantities of items/materials are contained in the contract, the 

contractor shall provide such materials and or execute such items to such amounts or to greater or 
lesser amounts as the Architect shall direct in his schedule of quantities. 

 
d. No prime cost sum or sums (or any portion thereof) shall be included in any certificate for 

payment to the contractor until the receipted accounts relating to them have been produced by the 
contractor to the Architect.  Such accounts shall show all discounts and any sum or sums in 
respect of such discounts shall be treated as a trade discount.  Provided always, that should the 
contractor in lieu of producing such receipted accounts, request the Architect in writing to issue a 
certificate to the Employer for such sum or sums, due either on account or in settlement to a sub-
contractor direct, the Architect shall, upon satisfying himself that the sub-contractor is entitled to 
the same, so issue the certificate and such sum or sums be deducted from the amount of the 
contractor, at the settlement of accounts and any profit or sum to which the contractor is properly 
entitled, in respect of such sub-contract, and which is in conformity with the terms of contract as 
though the amount of such certificates to the sub-contractor has been included in a certificate 
drawn in favour of the contractor. 

 
e. If the contractor neither produces the receipt not gives authority to the Architect to issue a 

certificate in favour of such sub-contractor direct, the Architect may upon giving the contractor 
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SEVEN DAYS NOTICE in writing of his intentions to do so, issue to the sub-contractor such 
certificate direct to the Employer and obtain a receipt from the sub-contractor, which receipt shall 
be deemed as a discharge for the amount of such certificates, as though given by the contractor.  In 
such event, the contractor shall not be allowed any profit he may have added in the Schedule of 
Quantities upon such sub-contract. 

 
f. The exercise of the option before referred to by the Contractor and the issue of certificates, as 

before described to sub-contractor direct of certificates by the Architect, shall not however, relieve 
the contractor from any of the liabilities in respect of insufficient, faulty of incompleted work of 
the sub-contractor for which he may be liable under the terms of the contract. 

 
38. CERTIFICATES AND PAYMENTS: 
 

The contractor shall be paid by the Employer after due checking and after making necessary 
correction from time to time, by instalments under  Interim Certificates to be issued by the 
Architect on account of the works executed by the contractor based on the joint measurements 
taken by the PMC, the Architects representative  and the contractors representative when in the 
opinion of the Architect, work to the approximate value named in the Appendix on Page 10 as 
“Value of work for Interim Certificates”, (or less at the reasonable discretion of the Architect & 
Employer) has be executed in accordance with the Contract, subject however, to a retention of the 
percentage of such value named in the Appendix hereto mentioned as “Retention Percentage for 
Interim Certificates”, until the total amount retained shall reach the sum named in the appendix as 
Total Retention Money, after which time the installments shall be up to the full value of the work 
subsequently so executed plus such amount as he may consider proper on account of materials 
delivered upon the site by the contractor for use in the work and available on the date of billing. 
 
And when the works have been virtually completed and the Architect shall have certified in 
writing that they have been so completed, the contractor shall be paid by the Employer after 
satisfying himself in accordance with the certificate to be issued by the Architect, the sum of 
money named in the Appendix as ‘Instalment after Virtual Completion’ being a part of the said 
Total Retention Money. 
 
The Contractor shall be entitled to the payment of the final balance (balance security 
deposit/retention money) in accordance with the final certificate to be issued in writing by the 
Architect at the expiration of the period referred to as ‘The Defects Liquidation Liability period’ in 
appendix on page 10 hereto, from the date of virtual completion or as soon after the expiration of 
such period as the work shall have been finally completed and all defects made good according to 
the true intent and meaning hereof, whichever shall happen, provided always that the issue by the 
Architect of any Certificate during the progress of the works or after the completion shall not 
relieve the contractor from his liabilities in cases of fraud, dishonesty or fraudulent concealment 
relating to the works or materials or any matter dealt within the certificate, and in case of all such 
defects and insufficiencies in the works or materials, which reasonable examination would have 
disclosed.  No certificate of the Architect shall by itself be conclusive evidence that any works or 
materials to which it relates are in accordance with the contract. 
 
The Architect shall have power to withhold any Certificate, if the works or any parts thereof are 
not being carried out to his and employers satisfaction.  The Architect may by any certificate make 
any correction in any previous Certificate, which shall have been issued by him.  Payment upon 
the Architect’s Certificates shall be made within the period named in the Appendix as ‘Period of 
Honoring of Certificates, after such certificates have been delivered to Employer. 
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Please refer clause 37 & 46 of Special conditions of agreement. 

 
39. NOTICES: 
 

Notices for the Employer, the Architect, or the Contractor may be served personally or by being 
left at or sent by registered post to the last known place of abode or business of the party to whom 
the same is to be given or in the case of the contractor by being left on the works.  In case of a 
company or corporation, notices may be served at or sent by registered post to the Registered 
Offices of the Company or Corporation.  Any notice sent by registered post shall be deemed to be 
served at the time, when in the ordinary course of post it would be delivered. 

 
40. TERMINATION OF CONTRACT BY THE EMPLOYER: 
 

If the contractor being an individual or a firm, commit any act of insolvency, or shall be adjudged 
as Insolvent or being an incorporated Company shall have an order for compulsory winding up 
made against it or pass an effective resolution for winding up voluntarily or subject to the 
Supervision of the Court and of the Official Assignee of the Liquidator in such acts of insolvency 
or winding up, shall be unable within seven days after notice to him requiring him to do so, to 
show to the reasonable satisfaction of the Architect that he is able to carry out and fulfill the 
contract, and to give security thereof, if so required by the Architect. 
 
Or if the contractor (whether an individual, firm or incorporated Co.) shall suffer execution to be 
issued. 
 
Or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractor 
 
Or shall assign or sublet this contract without the consent in writing of the Architects/Employer 
first obtained. 
 
Or shall charge or encumber this Contract or any payments due or which may be due to the 
Contract thereunder. 
 
Or if the Architect shall certify in writing to the Employer that the contractor, 

 
a. has abandoned the contract or 
 
b. has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days, after receiving from the 
Architect written notice to proceed, or 

 
c. has failed to proceed with the works with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or 
 

d. has failed to remove materials from the site or to pull down and replace work for 7 days 
after receiving from the Architect written notice that the said materials or work were 
condemned and rejected by the Architect under these conditions, or 
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e. has neglected persistently to observe and perform all or any of the acts, matters or things 
by this contract to the observed and performed by the Contractors for 7 days after written 
notice shall have been given to the contractor requiring the contractor to observe or 
perform the same, or 

 
f. has to the determent of good workmanship or in defiance of the Architect’s instructions to 

the contrary, sublet any part of the contract. 
 

Then and in any of the said cases the Employer with written consent of the Architect, may 
notwithstanding any previous waiver, after giving 7 days notice in writing to the 
contractor, determine the contract, but without hereby affecting the powers of the 
Architect to continue in force as full as if the contract has not been so determined and as if 
the works subsequently executed has been executed by or on behalf of the contractor. 
 
And further, the Employer under recommendations of the Architect, by his Agents, or 
servants may enter upon and take possession of the works and all plants, tools, 
scaffoldings, sheds, machinery, and other equipment and materials also laying upon the 
premises or the adjoining lands or roads, and use the same as his own property or may 
employ the same by means of his own servants and workmen in carrying on and 
completion the works or by employing any other contractors or other persons to complete 
the works and the contractor shall not in any way interrupt or do not act, matter or thing to 
prevent or hinder such other contractor or other persons or person employed for 
completing and finishing or using the materials and plant for the works.   When the works 
shall be completed or soon thereafter as convenient, the Architect shall give a notice in 
writing to the contractor to remove his surplus materials and plant, and should the 
contractor fail to do so, within a period of 14 days, after receipt thereof by him, the 
Employer shall sell the same by publication and shall give credit to the contractor for the 
amount realised.  The Architect shall thereafter ascertain and certify in writing under his 
hand when (if anything) what shall be due to or payable by the Employer for the value of 
the said plant and materials so taken possession of by the Employer, and the expense or 
loss, which the Employer shall have incurred due to the contractor, and the amount which 
shall be so certified shall thereupon be paid by the Employer to the contractor or by the 
contractor to the Employer, as the case may be. 

 
41. TERMINATION OF CONTRACT BY CONTRACTOR: 
 

If payment of the amount payable by the Employer under certificate of the Architect as provided 
for hereinafter shall be in arrears and unpaid for 30 (thirty) days after notice in writing requiring 
payment of the amount, as aforesaid shall have been given by the Contractor to the Employer, or 
if the Employer obstructs the issue of any such certificates, or if the employer commits any Act of 
insolvency, or if the Employer (being an incorporated company) shall have an order made against 
him or pass an effective. 
 
Resolution for winding up, either compulsorily or subject to the supervision of the Court or 
voluntarily, or if the Official Liquidator or the Employer shall repudiate the contract, or if the if 
the Official Liquidator in any such winding up shall be unable within 15 days notice to him 
requiring him to do so, to the reasonable satisfaction of the contractor that he is not able to carry 
out and fulfill the contract and to give security for the same (including Earnest money), or if the 
works be stopped for any payments due, and to become due thereunder and if required under the 
order of the Architects or the Employer or by an injunction or other order of any court of law, then 
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in any of the said cases, the contractor shall be at liberty to determine the contract by notice in 
writing to the Employer/Architect, and he shall be entitled to recover from the Employer, 
payment for all works executed and for any losses he may sustain, upon any plant or materials 
supplied or purchased or prepared for the purpose of the contract. 
 
In arriving at the amount of such payment, the net rates contained in the contract shall be 
followed, or where the same may not apply, valuation shall be made in accordance with clause 22 
thereof. 

 
42. Matters to be finally determined by the Architects and the Bank (Called excepted matters) – (refer 

43(a) below), which shall be final, conclusive and binding on the following matters: 
 

a) Instructions 
b) Transactions with local authorities 
c) Proof of quality of materials 
d) Assigning or under letting of the contract, 
e) Certificate as to the causes of delay on the part of the contractor and justifying extension of 

time or otherwise, 
f) Rectification of defects pointed out during the defects liability period. 
g) Notice to the contractor to the effect that he is not proceeding with due diligence. 
h) Certificate that the contractor has abandoned the contract. 
i) Notice for determination of the contract by the Employer. 

 
43. ARBITRATION: 
 
a. When the contractor is dissatisfied with the decision of the Architect/Employer, the contractor is 

required to give a notice to the Employer within 30 days of the receipt of such decision, for the 
appointment of the Arbitrator for the settlement of the outstanding disputes. 

 
b. The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk Branch, 

Shivaji Chowk, Adilabad, Telangana- 504001. It is also a term of the contract that if the contractor does 
not make any demand for Arbitrator in respect of any claims within 120 DAYS of receiving the intimation 
from the Bank that the final bill is ready for payment, the claims if any received after 120 DAYS period shall 
be absolutely barred from reference to the Arbitrator. 

 
d. All disputes or differences of any kind whatsoever, which shall at any time arise between the 

parties hereto touching or concerning the works or the execution or maintenance thereof this 
contract, or the rights touching or of this contract, effect thereof, or to the rights or liabilities of the 
parties arising out of or in relation thereto, whether during progress or after determination, 
foreclosure or breach of the contract (other than those in respect of which the decision expressed 
to be final and binding in cases listed out in condition 40 above), Architects shall, after written 
notice to either party to the contract and to the appointing Authority, who shall be appointed for 
this purpose by the employer refer those disputes for adjudication to a sole arbitrator, to be 
appointed as hereinafter provided. 
 

e. For the purpose of appointing the sole arbitrator referred to above, the Appointing authority will 
send, within thirty days of receipt by him of the written notice aforesaid, to the contractor a panel 
of three names of persons, who shall be presently unconnected with the organization for which 
the work executed. 
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f. The contractor shall on receipt by him of the names as aforesaid, select any one of the persons 
named to be appointed as a sole arbitrator and communicate his name to be appointed as a sole 
arbitrator to the Appointing Authority, within thirty days of receipt of the names by him.  The 
Appointing Authority shall thereupon without any delay appoint the said person as the sole 
arbitrator.  If the contractor fails to communicate such selection as provided above within the 
period specified, the Appointing Authority shall make the selection and appoint the selected 
person as the sole arbitrator. 

 
g. If the Appointing Authority fails to send to the contractor the panel of three names as aforesaid 

within the period specified, the contractor shall send to the appointing authority a panel of three 
names of persons, who shall be unconnected with either party.  The Appointing Authority shall 
on receipt by him of the names as aforesaid select any one of the persons named and appoint his 
as the sole arbitrator.  If the Appointing Authority fails to select the person and appoint him as the 
sole arbitrator within 30 days of receipt by him of the panel and inform the contractor accordingly, 
the contractor shall be entitled to appoint one of the persons from the panel as the sole arbitrator 
and communicate his name to the Appointing Authority. 

 
h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 

his office due to any reasons whatsoever, another sole arbitrator shall be appointed as aforesaid. 
 
i. The work under the contract, shall however, continue during the arbitration proceedings and no 

payment due or payable to the contractor shall be withheld on account of such proceedings. 
 
j. The arbitrator shall be deemed to have entered on the reference, on the date he issues notice to 

both the parties, fixing the date of first hearing. 
 
k. The arbitrator may from time to time, with the consent of the parties, enlarge the time for making 

and publishing the award. 
 
l. The Arbitrator shall give a separate award in respect of each dispute or difference referred to him.  

The Arbitrator shall decide each dispute in accordance with the terms of the contract and give a 
reasoned award.  The venue of arbitration shall be such a place, as may be fixed by the Arbitrator 
in his sole discretion. 

  
The fees, if any, of the Arbitrator, if required to be paid before the award is made and published, 
shall be paid half and half by each of the parties.  The costs of the reference and of the award 
including the fees, if any, of the Arbitrator, who may direct to any by whom and in what manner 
such costs or any part there of shall be paid and may fix or settle the amount of costs to be so paid. 

 
m. The award of the Arbitrator shall be final and binding on both the parties. 
 
n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any statutory 

modifications or re-enactments thereof, and the rules made thereunder, and for time being in 
force, shall apply to the arbitration proceedings under this clause. 
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7. INDEX TO SPECIAL CONDITIONS OF CONTRACT 

 
 
1. Inspection of drawings 
 
2. Contractor to visit site 
 
3. Execution of work (Prices to include) 
 
4. Schedule of Quantities 
 
6a. Quantities liable to alterations 
 
  b. Filling of tenders 
 
7. Access for inspection 
 
8. Dimensions 
 
9. Program of works 
 
10. Water and Electricity 
 
20. Procurement of materials 
 
21. Facilities to other contractors 

 
22. Testing 

 
23. Site meetings 

 
24. Custody and security of materials 

 
25. Treasure trove 

 
26. Notices 

 
27. Statutory regulations 

 
28. Measurements to be recorded before work are covered up. 

 
29. Working at night or on holidays. 

 
30. Working on holidays 

 
31. Action where there is no specification 

 
32. Reporting of accident 
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33. Cleaning the site on completion/determination of work 
 

34. Possession of buildings/work completed 
 

35. Typographic, Clerical and other errors. 
 

36. Information to be supplied by the Contractors. 
 

37. Bench marks 
 

38. Force Majeure 
 

39. Architect’s drawings and instructions 
 

40. Completion of work and liquidated damages 
 

41. Bill of payments 
 

42. Workmanship 
 

43. Schedule of quantities 
 

44. Site Supervision 
 

45. Engagement of Apprentices 
 

46. Rates 
 

47. Income tax 
 

48. Extra items rates 
 

49. Service drawings/shop drawings/catalogue 
 

50. Payment 
 

51. Permission 
 

52. Maintaining Registers at site 
 

53. Agreement 
 

54. Insurance 
 

55. Indebtedness and liens  
 

56. Work performed at contractor’s risk 
 

57. Photographs 
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58. Inspection by the Chief Technical Examiner 
 

59. Special conditions of contract 
 

60. B.I.S. Codes  
 
 

8. SPECIAL CONDITIONS OF CONTRACT 
 
1. INSPECTION OF DRAWINGS: 
 

Before filling in the tender, the contractor will have to check up all drawings and Schedule of 
quantities, and will have to get immediate clarifications from the Architect on any point, that he 
feels is vague or uncertain.  No claim/damages or compensation will be entertained on this 
account. 

 
2. CONTRACTOR TO VISIT SITE: 
 

Each tenderer must, before submitting his tender, visit the site of works, so as to ascertain the 
physical site conditions prices and availability and quality of materials according to specifications 
before submitting the quotations.  No excuse regarding non-availability of any materials or 
changes in the price will be entertained or extra allowed on that account. 
 
The existing adjacent buildings belonging to Govt/private which are in close proximity of the 
proposed Interiors, hence the contractor shall cater for all arrangements to carry out the work 
without causing any disturbance to the occupants by providing screens with bamboo matting or 
other suitable material approved by Architects/Engineer.  The contractor shall ensure that no dust 
or construction material falls near/around the existing buildings. 

 
3. EXECUTION OF WORK (PRICES TO INCLUDE):  
 
i) The whole of the work as described in the Contract (including the Schedule of Quantities, the 

specifications and all drawings pertaining thereto) and as advised by the Architect & employer 
from time to time is to be carried out and completed in all its parts to the entire satisfaction of the 
Architect & Employer.  Any minor details of construction, which may not have been definitely 
referred to in this contract, but which are usual in sound building, road and all construction 
practice and essential to the work, are deemed to be included in this contract.  Rates quoted in the 
Tender are inclusive of transportation and other over heads. 

 
 The rates quoted in the tender should also include all charges for: 
 
 a) 1. Carrying 

2. Hauling 
3. Labour 
4. Fixing 
5. Watering 
6. Cleaning 
7. Making good and 
8. Maintenance etc. 

b) The contractor should arrange timely at his cost for all required. 
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i) Plant, machinery, scaffolding, formwork, ladders, ropes, nails, spikes, shuttering, 

temporary supports, platforms, tools, all materials etc., required for executing the 
work, and protecting them from weather and other normal/natural causes. 

 
ii) Covering/protecting for the walling and other works, during inclement weather, 

strikes etc., as and when necessary and or as directed. 
 

iii) All temporary canvas covers/covering, lights, tarpaulin, barricades, water shoots 
etc. 

 
iv) All stairs and steps, thresholds and any other requisite protection for the works. 

 
v) All required temporary weather-proof sheds at such places and in a manner 

approved by the Architect, for the storage and protection of materials, against the 
effects of sun and rain. 

 
vi) All required temporary fences, lighting/sign-boards etc., guards, approaches and 

roads as may be necessary for execution of the contract works and for safegaurding 
the public. 

 
c) The Architect & Employer will be the sole judge in deciding as to the suitability or 

otherwise of the tools/formwork/machinery or plant that may be brought to the work site 
by the contractor for the proper execution of the work. 

 
d) The rates quoted by the tenderer in the Schedule of Probable items of work will be deemed 

to be for the finished work. 
 
5. SCHEDULE OF QUANTITIES: 
 

The Schedule of quantities forms part of the contract, but the Employer reserves the right to 
modify the same or any part thereof as per variation clause stated herein below.  The contractor 
shall not be allowed any compensation or damages for the work which is so omitted or cancelled 
or added or substituted by the Architect & Employer. 

 
 Please refer clause 4 of General Conditions of Contract. 
 
6.a. QUANTITIES LIABLE TO VARY: 
 

This clause applies for unlimited variations (+ or -) for items of foundations and those executed 
below plinth level.  For all other items, only in case where + variations of any item exceeds 100% 
of Quantities of respective items given in the schedule of quantities of the contract, such additional 
quantities of those items shall be treated as extra items and valued as per clause 45 of special 
conditions of contract, considering of that rates for these items cannot be derived from the 
contracted items of work. 

 
The quantities indicated in the bill of quantities are only approximate, and hence may vary on 
either side (+ or -) for accomplishing the works enunciated under the scope of works, in 
accordance with designs, drawings and specifications and  or instructions of the Architect & 
Employer.  Variations may also occur, consequent upon addition or deletion or substitution of 
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particular items, change of designs or specifications during the course of execution.  The 
contractor, in either case, is bound to carryout the modified quantities upto +100% (plus one 
hundred percent) variation, without any enhancement in rates and at the same rates as per 
accepted original tendered rates. 

 
 Please refer clause 4, 5 & 6 of General conditions of contract. 
 
b. FILLING OF TENDERS: 
 

The rates and amounts for each tendered item should filled in separate columns provided for in 
the Schedule of quantities and all the amounts should be totaled up in order to show the aggregate 
value of the entire tender.  All rates shall be filled in both words and figures.  These figures and 
words shall be preceded by ‘Rs’ and ‘Ps’ as the case may be, and while filling in words, must end 
with “Only”.  Example: 

 
 i) Rs.15.25 (Rupees fifteen and paise twenty five only) 
 ii) Rs.20.00 (Rupees twenty only) 
 

The rates quoted in figures should be clearly showing the rates in full.  While filling rates in 
words, each line should end in ‘-‘, and if continued further, last line for the rate of each item shall 
end in “Only”.  All corrections, by the contractor in the tender schedule shall be duly attested by 
the initials of the tenderer.  Corrections which are not attested or over writings in rates may entail 
the rejection of the tender. 

 
In case the rates written in figures/words/amount differ, the following procedure shall be 
followed: 

 
a) When there is a difference between the rates in figures and in words, the rates which 

correspond to the amounts worked out by the contractor will be taken as correct. 
 
b) When the amount of an item is not worked out by the contractor or it does not correspond 

with the rate written either in figures or in words, then the rate quoted by the contractors 
in words shall be taken as correct. 

 
c) When the rates quoted by the contractor in figures and in word tallies but the amount is 

not worked out correctly, the rate quoted by the contractor shall be taken as correct and 
not the amount. 

 
7. ACCESS OF INSPECTION: 
 

The contractor is to provide at all times, during the progress of the works and the maintenance 
period, means of access with ladders, gangways etc., and the necessary attendants to move and 
adopt the same as directed for the inspection or measurement of the work by the Architect and 
Employer or any other agency employed by the client. 

 
 Refer clause 7 of General Conditions of Contract. 
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8. DIMENSIONS: 
 
In all cases figured dimensions are to be accepted in preference to scaled sizes.  Large scale details 
shall take precedence over small scale details/drawings.  In case of any discrepancy, the 
contractor shall ask for a clarification, before proceeding with the work.  Accordingly, if any work 
is executed without prior clarification, it is liable to be rejected and shall not be paid for, 

 
9. PROGRAMME OF WORKS: 
 

The contractor on starting the work shall furnish to the Employer and Architect a PERT/CPM 
programme, for carrying out the work stage by stage in the stipulated time, for the approval of 
Architects and Employer, and follow strictly the approved time schedule by incorporating 
changes, if any, so authorised by the Architect and Employer, to ensure the completion of 
construction work ins stipulated time.  A graph or chart on individual item/group of items/trades 
of work shall be maintained, showing the progress both in terms of quantities and value, week by 
week.  The contractor shall submit to the Employer and Architect a weekly progress report stating 
the number of skilled and unskilled labourers employed on the work, working hours done, 
quantity of cement, steel and other major items of materials (quantity and value wise) used and 
corresponding place, type and quantity of work done during the period. 

 
The contractor must inform the Architects, 10 days in advance of requirement of respective 
drawings and details by him, from time to time.  The contractor shall strictly adhere to the 
approved programme and arrange for the materials and labour etc., accordingly. 

 
Despite repeated instructions, if the contractor fails to show satisfactory progress of the work, the 
Employer/Architect may take suitable action as deemed fit, including levying of liquidated 
damages not exceeding ½% of contract price for delay of every week or part thereof, subject to a 
limit of total liquidated damages levied under this clause to 5% of contract price without prejudice 
to any terms and conditions of the contract. 

 
 Please refer clause 29 & 30 of General Conditions of contract. 
 
10. OFFICES, STORES, SHEDS ETC., ON THE SITE: 
 

a. The contractor shall provide for all necessary storage on the site, in a specified area for all 
materials, in such a manner that all such materials, tools etc., shall be duly protected from 
damages by weather or any other cause.  Stores for storage of cement shall have all 
weather proof floors, walls and roof and have proper locking arrangements and must be 
secure.  All these must be maintained till the work is completed and so certified by the 
Architect.  Necessary and adequate watch and ward for all such accommodations and 
stores shall be provided for by the contractor at his cost and same included in the 
rates/amounts quoted by him.  All such stores shall be cleared away and the ground left in 
good and proper order on completion of this contract unless otherwise expressly 
mentioned herein. 

 
b. All materials which are stored on the site such as plywood, false ceiling material etc., shall 

be stacked in such a manner as to facilitate rapid and easy checking of quantities of such 
materials and prevent deterioration in quality due to water etc. 
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11. WATER AND ELECTRICITY: 
 

Contractor shall make his own and adequate arrangements for water required for drinking and 
construction purposes and also for required electric supply at site for satisfactory execution and 
completion of the work, at his own cost.  The contractor shall get the water used for construction 
purpose tested periodically as per relevant BIS codes at his cost, and shall get the same approved 
from Architect and clients before using such water for the work. 
 

 12. PROCUREMENT OF MATERIALS: 
 

Contractor shall procure all the materials for the work from the open market.  Time is the essence 
of the contract.  Acceptance of the completion date by the contractor shall mean that he has taken 
into consideration the availability of all materials of approved make and quality in sufficient 
quantities at respective markets/sources, to enable him to complete the entire work in the 
stipulated period. 

 
Contractor will get samples of all materials approved by the Architect and employer, before 
placing order/purchase/procurement.  They shall conform to relevant B.I.S. codes and or tender 
specifications as applicable. 

 
For all materials, the contractor shall quote for the best quality of the materials of best 
make/source or supply and they should be got approved by the architect and employer, before 
procurement. 

 
In case sufficient quantities of approved quality materials from approved sources are not available 
in time, contractor may have to procure the same from neighbouring areas even with longer leads, 
as required and directed, at no extra cost.   

 
 Please refer clause 9 of General Conditions of contract. 
 
13. SANITARY ACCOMMODATION IN SITE: 
 

The contractor shall provide and maintain at his own cost and expense adequate closet and 
sanitary accommodation for the use of his workmen and others in accordance with the rules and 
regulations of the relevant local authrorities. 

 
14. FACILITIES TO OTHER CONTRACTORS: 
 

The contractor shall give full facilities and co-operation to all other contractors working at site 
doing plumbing, INTERIOR, civil works etc., as directed by the Architect & Employer and shall 
arrange his programme of work, so as not to hinder the progress of other works.  The decision of 
the Architect & Employer, on any point of disputes between the various contractors, shall be final 
and binding on all parties concerned. 

 
15. TESTING: 
 

The contractor shall, as and when directed by the Architect & Employer, arrange to test materials 
and/or portions of the work at site in any approved laboratory at his own cost, in order to provide 
their soundness and efficiency.  The contractor shall transport all the materials from site to the 
approved laboratory at his own cost.  The contractor shall carryout all the mandatory tests as per 
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list attached at the frequencies stated therein.  Even after such tests, any materials brought to site 
or incorporated in the works are found to be defective or unsound or not as per approved 
samples, the contractor shall remove the same and re-erect at his own cost and without any 
additional time/period for the same, with reference to the date fixed for completing the work.  In 
case these tests are not carried out at the frequencies stated, then proportionate costs of materials 
not so tested, including cost of testing and quantities of items of work executed with such 
materials, if otherwise accepted for retention in the work, will be deducted from the dues to the 
contractor.  The deductions will be worked out by the Architect/client and shall be final and 
binding on him. 

 
Tolerance on various material and items of work shall be allowed laid down in the documents 
below and the order of precedence shall be: 

 
a) Relevant Indian Standards Specifications. 
b) CPWD norms. 
c) Manufacturer’s Specifications. 

 
In absence of above Architect’s decision basing on the general practice being following shall be 
final. 

 
17. SITE MEETINGS: 
 

A senior representative of the contractor shall attend weekly meetings at works site; and in 
additions, meetings as and when arranged by Architect & Employer to discuss the progress of the 
work and sort out problems, if any, and ensure that the work is completed in the stipulated time. 

 
18. CUSTODY AND SECURITY OF MATERIALS: 

The contractor shall be responsible for the custody and security of all materials and equipment at 
site and he will provide full time watchman/watchmen to look after his materials, stores, 
equipments etc., including cement and steel at site and ensure that at no time unauthorised 
persons gains any access at works site. 

 
23. NOTICES: 
 

The contractor shall give all notices and pay all necessary and relevant fees and shall comply with 
all Acts and Regulations, for the successful completion of the contract work. 

  
 Please refer clause 8 of General Conditions of Contract. 
 
24. STATUTORY REGULATIONS: 
 

The whole of the work including sanitation and INTERIOR is to be complied with, as per the 
requirements and bylaws of the relevant statutory authorities, including Contract Labour 
(Regulation and Abolition) Act, 1970 of Central Government. 

 
25. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 
 

The contractor shall take joint measurements with the Employer’s representative (Project 
Management Consultant or any Engineer identified by the Bank) and Architect’s representative 
before covering up or otherwise placing beyond the reach of measurement any item of work.  
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Should the contractor neglect to do so, the same shall be uncovered at the contractor’s expense or 
in default thereof, no payment or allowance shall be made for such work or the materials with 
which the same was executed. 

 
 Refer clause 20 of General Conditions of Contract. 
 
26. WORKING AT NIGHT OR ON HOLIDAYS: 
 

The contractor can carry out major work at night, only with prior permission of the Site Engineer 
of Employer/Architect and with proper supervision.  However, all concrete work will be carried 
out only during the day light. 
 

 WORKS AT NIGHT: 
 

If the contractor is required to do preliminary works at night, in order to complete the work 
within the Time Schedule, the contractor shall provide and maintain at his own cost necessary and 
sufficient barricades/lights etc., to enable the work to proceed satisfactorily without danger.  
Approaches to the site also shall be sufficiently lighted by the contractor. 

 
27. WORKING ON HOLIDAYS: 
 

No work shall be done on Sunday or other Bank holidays that may be notified by the Architect & 
Employer, without the specific sanction in writing of the Architect & employer or his 
representatives. 

 
28.      ACTION WHERE THERE IS NO SPECIFICATION: 
 

In case of any item/class of work, for which there is no specification mentioned (either in part or 
full), the same will be carried out in accordance with the relevant CPWD specifications (only for 
the specifications missing in the contract) and if not available even there (either in part or full) in, 
relevant standards of BIS shall be followed (only for the portions of specifications missing in the 
contract specifications and CPWD specifications).  Indian standard specifications, subject to the 
approval of the Architect & Employer 

 
29.      REPORTING OF ACCIDENT TO: 
 

The contractor shall be responsible for the safety of all persons employed by him on the works and 
shall report serious accidents to any of them, whenever and wherever occurring one the works, to 
Employer who shall make every arrangement to render all possible assistance.  This shall be 
without prejudice to the responsibility of the Contractor, under the Insurance clause of the 
General Conditions.  Contractor shall take all the precautions as detailed in the safety code 
attached separately. 

 
30. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 
 

The contractor shall clear the site of works as per the instructions of the Architect.  The site of 
works shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor.  The site 
shall be delivered in a clean and neat condition, as required by Architect, within a period one 
week after the job is completed.  In case of failure by the contractor, the Employer, under advice to 
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the Architect, has the right to get the site cleared to his satisfaction at the risk and cost of the 
contractor. 

 
31. POSSESSION OF BUILDINGS/WORK COMPLETED: 
 

The contractor shall hand over to the Employer possession of the completed works in stages, as 
and when required, and as directed by the Architect & Employer. 
 
The Employer will take over the possession of completed works in stages as directed by the 
Architect, and defects liability period will commence only from the date of final handing over of 
all the work accordingly. 
 
Please refer Appendix to General Conditions of contract. 
 

32. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 
 

The Architects/Employer’s clarification regarding partially omitted particulars or typographical, 
clerical and other errors shall be final and binding on the contractors. 

 
33. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 
 

The contractor shall furnish to the architect & Employer the following from time to time: 
 
a. Detailed industrial statistics regarding the labour employed by him, etc., every month 

(within 5th of succeeding month), 
 
b. The Power of Attorney, name and signature of his authorised representative, who will be 

in charge for the execution of work. 
 

c. The list of technically qualified persons (to be approved by the Architect) employed by him 
for the execution of the work within 15 days from date of start of work, 

 
d. The total quantity and quality of materials used for the works, every month within 5th of 

succeeding month. 
 

Last para of clause 33: 
 
Failure to submit any of these details in time, shall be treated as a breach of the contract 
and likely to result in, 
 
i) Levying a fine of Rs.500 for each default for each month, and or 
 
ii) With holding payments, otherwise due. 
 
iii) For the periods for which name of technically qualified persons are not given or for 

which such persons are not employed, recoveries shall be made at Rs.7,500/- per 
month for each month of default. 

 
In all these matters the decision of the Architect shall be final and binding. 
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 See clause 41 also. 
 
34. FORCE MAJEURE : 
 

Neither party shall be held responsible by the other for breach of any condition of this Agreement, 
attributable to any “Act of God”, Act of State, Strike, lock-out or control or any other reason, 
beyond the control of the parties and any breach of clauses arising from such Force Majeure 
conditions as aforesaid shall not be regarded as breach of the provisions of this Agreement. 

 
35. ARCHITECT’S DRAWINGS AND INSTRUCTIONS: 
 

A set of major drawings, along with the contract documents shall be provided to the contractor.  If 
any clarification or further drawings are required by the Contractor during or before the start of 
construction work, the contractor shall inform the Architects and the SBI sufficiently in advance in 
writing to provide the same.  Working details will be given to the Contractor from time to time, 
during the progress of work, as and when required.  In case, any other drawing/detail is required 
by the contractor, he will give a minimum of fifteen days notice to the Architect. 
 
Refer clause 2 & 3 of General conditions of contract. 

 
37. COMPLETION OF WORK AND LIQUIDATED DAMAGES: 
 
 The work shall be completed in 120 DAYS, and reckoned as under:  WITHIN ONE WEEK AFTER 
CONFIRMATION. 
 

(a) The day two weeks from the date of issue of work order. 
 

         or 
 

(b) The day on which the contractor receives the possession of the site – whichever is later. 
 

          or 
 

 (c) The contractor is asked in writing to take over the possession of the site. 
Time is the essence of the Contract.  The Contractor shall strictly adhere to the programme/chart 
agreed to.  In case the contractor fails to complete the work as mentioned above, the liquidated 
damages may be imposed at the rate of 0.5% per each week (or part thereof) of delay, subject to a 
maximum of  5% of contract amount. 

 
 Refer clause 30 & 31 of General Conditions of contract. 
 
38.    BILLS OF PAYMENTS: 
 

The minimum value of work for interim payments will be Rs. 20  lakhs, as stated in Appendix.  
The contractor shall submit interim bills, once a month on the basis of joint measurements 
recorded at site by the contractor’s Employer’s and the Architects representatives.  The bill will be 
certified by the Architect within 15 working days from the date of submission of the bill by the 
contractor, and the Employer will make payment as stated in the Appendix to General Conditions 
of Contract.  All such interim payments shall not be considered as an admission of the due 
performance of the contract or any part thereof in any respect and shall not preclude the requiring 
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of bad unsound and imperfect or unskilled work to be removed and taken away and 
reconstructed or re-erected at contractor’s cost, all as per Employer and Architect’s instruction and 
directions. 

 
39. WORKMANSHIP: 
 

Quality of materials and workmanship shall conform strictly to specifications given/stipulated in 
the tender/contract, and contractor will ensure that the best quality of work will be done to the 
satisfaction of the Architect and Employer, with strict control on the materials, workmanship and 
supervision. 

 
 Refer clause 9 of General Conditions of Contract. 
 
40. SCHEDULE OF QUANTITES: 
 

Quantities mentioned in the Schedule of Quantities, included in the contract, are approximate and 
are subjected to variations as per actual site conditions & requirements and as directed by the 
Architect & Employer.  The work shall be executed and completed accordingly. 
 
Refer clause 4, 5 and 6 of General Conditions of Contract. 

 
41. SITE SUPERVISION: 
 

The contractor shall appoint at his own cost competent and adequate number of qualified 
Engineers at site, for (1a) joint measurements and preparations of bills (2b) for testing materials at 
site and outside laboratory (c) for concreting and reinforcement work (d) for other general 
supervision.  Their appointment shall be approved by the Architect & Employer.  The site 
engineers shall not be removed from the site without the written consent of the Architect & 
Employer. 

 
 See clause 33 above also. 
 
42. ENGAGEMENT OF APPRENTICES: 
 

The Contractor shall during the currency of the contract, when called upon by the clients, engage 
and also ensure engagement by sub-contractors and others employed by the contractor in 
connection with the works such number of apprentices in the categories mentioned in the act and 
for such period as may be required by the clients.  The contractor shall train them as required 
under the Apprentice Act 1961 and the Rules made thereunder and shall be responsible for all 
obligations of the clients under the said Act, including the liability to make payment of 
apprentices, as required under the said Act. 

 
43. RATES: 
 

Contractor shall quote all the rates both in figures and in words and any alterations shall have to 
be initialed by the contractor.  Rates quoted by the contractor for the same item in different 
schedules shall be same, and incase different rates are quoted, the lowest will be taken as correct 
and the schedule corrected accordingly.  In case of discrepancy between rates given in words and 
figures or in the amount worked out, the following procedure will be followed: 
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In case of item rate tender: 

  
The tenderers shall quote their rates for individual items both in words and figures in case 
of discrepancy between the rates quoted in words and figures the unit rate quoted in 
words will prevail.  If no rate is quoted for a particular item the contractor shall not be paid 
for that item when it is executed. 
 
The amount of each item shall be calculated and the requisite total is given.  In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 
 
The tenderers should not change the units as specified in the tender.  If any unit is changed 
the tenders would be evaluated as per the original unit and the contractor would be paid 
accordingly. 
 
The tenderer should not change or modify or delete the description of the item.  If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect / 
SBI. 
 

44. INCOME TAX: 
 

Income tax shall be deducted at source by the client from the contractor’s interim and final bill 
payments as required by law. 

 
45. EXTRA/SUBSTITUTED ITEM RATES: 
 

Such items shall be executed as per directions/instructions of the Architects of the employer. 
 
The work on extra/substituted items shall be started only after the receipt of written order from 
the client/Architect.  Rates for additional/extra or substituted (altered) items of work, which are 
not covered in the contract, cannot be derived from the contract item rates either in full or partly, 
shall be calculated on the basis of actual costs plus 15% for overhead and profit etc., only to the 
extent not derivable from the contract item rates. 
 
See clause 21 of General Conditions of Contract. 

 
46. SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE: 
 

After getting approval from the Architect & Employer, the contractor shall submit to the 
concerned local authorities’ necessary services drawings showing layouts etc., for getting approval 
of the schemes.  On completion, the contractor shall arrange to get Drainage Completion 
Certificate and other Certificate necessary for obtaining Building Completion certificate.  The 
contractor shall furnish completion drawings of all services in triplicate, showing the work as 
actual executed, along with levels.  Contractor shall submit for approval 4 copies of shop 
drawings/ catalogue/ equipment characteristics/ manufacturer’s specifications, drawings etc., as 
and when required and directed by the Architect & Employer.  Costs of all these are deemed to 
have been included in the respective item rates quoted by the contractor and nothing extra shall be 
paid on account of any of these requirement/acts. 
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47. PAYMENT: 
 

No payment whatsoever shall be made by the Employer, if the Contractor abandons the work, 
due to any site difficulties etc., 

 
 See clause 36 & 37 of General conditions of contract. 
 
48. PERMISSION: 
 

The contractor shall also obtain necessary permission approvals from the relevant authorities shall 
be obtained by the contractor at no extra cost. 

 
49. MAINTAINING REGISTERS AT SITE: 
 

The contractor shall maintain registers for consumption of various specials, testing of materials 
etc., in the proforma which shall be given by the Architect & Employer from time to time. 

 
50. AGREEMENT: 
 

The successful contractor shall be required to enter into an agreement in accordance with the Draft 
Agreement and Schedule of Conditions etc., within 15 days from the date the contractor is advised 
by the Architect & Employer that his tender has been accepted.  The contractor shall pay for all 
stamps and legal expenses incidental thereto.  However, the written acceptance of the tender by 
the Employer, will constitute as a binding contract between the Employer and contractor, whose 
tender has been accepted, whether such formal agreement is or is not subsequently executed. 

 
51. INSURANCE: 
 

The contractor shall provide insurance in respect of damage to persons and property and firm 
insurance as per clause 27 and 28 of General conditions of contract.  In addition he will also insure 
against riots and civil commotion.  The insurance shall also cover third party and all the persons 
working at site and visitors including contractors, workers, Architect’s and client’s people, other 
contractor’s workers etc.  The contractor shall indemnify the Employer against any claim or 
compensation or mishaps of whatsoever nature at site during the progress of work. 
 
The contractor shall prove to the Architect/Client from time to time that he has taken out all the 
insurance policies as required and directed and has paid the necessary premium for keeping the 
policies valid as per clause 27 & 28 of the General Conditions of Contract. 
  
In case of failure by the Contractor or sub-contractor to effect and keep in force the insurance 
policies, then the client, without being bound to, may pay such premiums as may be necessary 
and deduct the same from any money due or which may become due to the contractor or recover 
the same as a debt due from the contractor. 

 
52. INDEBTEDNESS AND LIENS: 
 

The contractor agrees to furnish the Employer from time to time, during the progress of the work 
as requested, verified statement showing the contractor’s total outstanding indebtedness in 
connection with the work covered by the contract.  Before final payment is made, the Employer 
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may require the contractor to furnish the Employer with satisfactory proof that there are no 
outstanding debts or liens in connection with the contract.  If during the progress of the work, the 
contractor shall allow any indebtedness to accrue to sub-contractor or other and shall fail to pay or 
discharge same within five (5) days after demand, then the Employer may withhold any money 
due to the contractor until such indebtedness is paid, or apply the same towards the discharge 
thereof. 

 
53. WORK PERFORMED AT CONTRACTOR’S RISK: 
 

The contractor shall take all precautions necessary and shall be responsible for the safety of the 
work and shall maintain all lights, guards, signs, barricades, temporary passages or other 
protection necessary for the purpose.  All work shall be done at the contractor’s risk and if any 
loss or damage shall result from fire or from any other cause, the contractor shall promptly repair 
or replace such loss or damage free from all expenses to the Employer.  The Contractor shall be 
responsible for any loss or damage to materials, tools or other articles used or held for use in 
connection with the work.  The work shall be carried on to Employer or of others and without 
interference with the operation of existing machinery or equipment, if any. 

 
54. PHOTOGRAPHS: 
 

The contractor at his own cost shall take photographs of site and individual buildings during the 
progress of the work as directed by the Architect/Client and submit two copies of each 
photograph with minimum size 20 cm x 15 cm to the client/Architect. 

 
55. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 
 

The proposed work covered under this tender, during the progress and/ or after completion, can 
also be inspected by the Chief Technical Examiner/ Technical Examiner or Officers of the Central 
Vigilance Commission, Government of India, on behalf of Architect & Employer to ascertain that 
the execution of the work has been done with materials and workmanship all as stipulated in the 
contract and as directed. 
 
Contractor shall afford all reasonable facilities to the above vigilance staff and also provide them 
with ladders, tapes, plum bob, level etc., as required and directed and also necessary labourers 
skilled/unskilled to enable them to complete their inspection/study/technical scrutiny and no 
extra shall be admissible to the contractor on this account. 

 
56. SPECIAL CONDITIONS OF CONTRACT: 
 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 
clauses mentioned within special conditions of contract, the clauses mentioned within the special 
conditions of contract shall supersede there mentioned elsewhere. 

 
57. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this tender document 
at his cost at the site to ensure the proper supervision/quality of work and materials. 

 
58.  AS BUILT DRAWINGS 
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The contractor shall prepare and submit a set of as-built drawings, duly certified by the Architect.  
The set consists of 2 soft copies and 3 sets of hard copies. 
 

 
9. GENERAL AND TECHNICAL SPECIFICATIONS 

 
 
1. These specifications are for the work to done, items to be supplied and materials to be used in 

the works as shown and defined on the drawings and described herein all under the 
supervision and to the satisfaction of the Consultant/Bank. 

 
2. The workmanship is to the best available and of a high standard, use must be made of ‘specialist’ 

tradesman in all aspects of the work and allowance must be made in the rates for doing so. 
 
3. The materials and items to be provided by the contractor shall be the best of their respective kinds 

and as approved by the consultant/Bank in accordance with samples, which may be submitted for 
approval and generally in accordance with the specifications. 

 
4. Samples of all materials including these specified by name of the manufacturer or the brands, 

trades name or the Consultant/Bank for their approval before the contractor either orders or 
delivers in bulk to the site.  Samples together with their packings are to be provided by the 
contractor free of any charge and should any materials be rejected, the same will be removed from 
the site at the expenses of the contractor. 

 
5. The contractor is also required to submit specimen finishes of all colours, fabrics, polish shades, 

etc., for approval of the Consultant/Bank before proceeding with such works. 
 
6. Should it be necessary to prepare shop drawings, the contractor at his own expenses prepare and 

submit atleast four sets of such drawings to Consultant/ Bank for approval 
 
7. The contractor shall produce all invoices, vouchers or receipts account of all purchases done by 

him for materials if called upon to do so either by consultants or the Bank. 
 
8. The contractor should verify all measurements given in the drawing at the site before commencing 

the work. Any difference should be clarified with the Consultant before commencing the work. 
 
9. Partition line out shall be done at the site before starting the work and got approved from the 

Consultants. 
 
10. The contractor shall submit Bar chart (CPM Method) for the complete work within one week of 

letter of acceptance of tender and get the same approved from Consultant/Bank.  In advance to 
co-ordinate the work with other agencies. 

 
11. In order to complete the work in time, the contractor may have to work in more than one shift and 

beyond office hours.  He will do so without any extra charges and without causing any 
disturbance/inconvenience to the neighbourhood. 

 
12. The contractor shall make necessary security arrangements at the site for the safety of his tools, 

materials and equipment etc., at his own cost. 
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13. The contractor shall quote his rate including the cost of materials as specified, corresponding 
wastages, labour, sales tax or any other taxes and duties, octroi, transportation to worksite etc. 

 
The rates are firm and no escalation on any account shall be allowed on accepted rates. 

 
14. Timber: Hardwood and Teakwood shall be the best wood locally available and should be well 

& properly seasoned of mature growth, free from worm holes, large loose or dead knots or 
other defects and will not suffer warping, splitting or other defects through improper handling. 

 
Teakwood to be either CP or Ballarshah and shall be of best quality, free from soft heart, worm & 
bee holes and other defects 

 
All wrought timber is to be sawn, planned or works to correct sizes and shapes as shown in the 
drawings.  An allowance of 2mm shall be permitted for each wrought face. 

 
All wooden members shall be liberally coated and treated with anti termite paint before fixing. 

 
15. Plywood: 
 

Plywood shall be of urea formaldehyde phenol bonded of approved B.W.P. type, make, brand, etc.  
Thickness of plywood shall be as per details given in the drawings/specifications. 

 
16. Workmanship for Joinery: 
 

Timber is to be cut to required size and length and the joinery should start immediately after the 
line out is finalised.  It should be framed up (but not bonded) and stored until required for fixing 
position.  At this stage it should be bonded and wedged up.  Any portion that warps or develops 
shakes or other defects shall be replaced before wedging up.  The whole work is to be framed and 
finished in a proper line and level and as detailed in the drawings and fitted with all necessary 
metal ties, straps, bolts, screws. 
 
Twining bonded joints are to be cross tongued with teak tongues. 

 
17. The contractor shall be responsible for providing and maintaining temporary coverage required 

for the protection of dressed, finished or semi-finished works if left unprotected.  He is also to 
clean out all shavings, cut ends and other wastages from all parts of the work at his expenses. 

 
18. Laminate sheeting shall be of specified thickness, make and either plain, sued, satin or with design 

finish samples showing the surface texture and pattern are to be submitted in proper sizes for 
approval before use. 

 
The laminates shall be fixed with proper adhesive of approved grade and brand. 

 
19. The contact surface of dowels, tenons, wedges etc., shall be glued with proper adhesive.  

Wherever joinery and carpentry works is likely to come in contract with moisture the adhesive 
shall be water proof. 
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20. List of Indian Standards referred to: 
 

 IS: 1200: Latest        Measurements of buildings & Civil Engi- 
          neering works , methods of 
 
IS: 287 – 1973         Recommendation for maximum permissible 
          moisture content of timber 
 
IS: 1141 – 1973         Code of practice for seasoning of timber 
 
IS: 3845 – 1966         Code of practise for joints used in wooden 
                                          furniture. 
 
IS: 3548 – 1966          Glazing in Buildings. 
 
IS: 1137 – 1965          Specification for ready mixed paint brushing 
IS: 113 – 1950          matt or egg shell flat/wooden coating under- 
IS: 133 – 1975          coating/finishing, Grey filler etc., for  
IS: 110 – 1968          interiors 
IS: 129 – 1950   

 
 IS: 1948          Aluminium doors, windows & partitions 
 
26. Inspection and Testing: 
 

The Consultant/Bank shall be entitled at all times at the risk of contractor to inspect and/or 
test by itself or through an independent agency appointed by the Bank to inspect, and/or test 
all the materials, components, and items of work at the expenses of the contractor.  All such 
tests shall be done as per ISI guidelines and as directed by Consultants/Bank. 

 
  

10. MODE OF MEASUREMENTS 
 

 
1. Partition Panelling  : Sq.mt.    area – one    side    only    panelling  

finished length x finished height (frame work including 
vertical/horizontal members above the false ceiling will not 
be included in measurements and such members shall be 
treated as included in this mode of measurement in the case 
of partition having difference finished heights on either sides 
average height shall be considered eg.2400mm and 2500 then 
2450mm will be average height.  This will also include T.W. 
bends. 

 
2. Storage Units   : Sq.mt area – front elevation finished length  x finished height 
 
3. False ceiling   : Sq.mt area finished length x finished width 

No. deduction of AC grills, lights, cutouts, cornices, drops 
etc., to be measured separate in Sq.mt. 
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4. Soffits    : Sq.mt total finished length x total finished  
depth (width including drops of pelment, if any). 

 
5. Rounding off measurements : All measurements shall be rounded off to  
      the nearest second decimal point eg.21 465m 
      will be 21.47m. 
 
6. Measurement for venetian : Area of the window opening in Sqm.  to  
 blinds     which it is specified. 
 
 
7. PVC flooring   : Sq.mts area 
      Finished length x finished width (deducting 

Shall be made for columns, cutouts, etc) only finished area 
shall be paid. 

 
Wherever not mentioned measurements shall be measured as per ISI S.P.No.27. 

 
14. SAFETY CODE 
 
Suitable scaffolds should be provided for workman for all the works that cannot safely be done from the 
ground or from solid construction, except in cases of short duration works, which can be done safely from 
ladders.  When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well, it shall be of rigid construction made either of good quality 
wood or steel.  The steps shall have a minimum width of 450mm and a maximum rise of 300mm.  Suitable 
foot and hand holds of good quality wood or steel shall be provided and the ladder shall be given an 
inclination not steeper than 1 in 4 (1 horizontal to 4 vertical). 
 
Scaffolding or staging more than 300mm above the ground or floor, swung or suspended from an 
overhead support, shall be erected with stationery supports and shall have guard rails properly attached, 
bolted, braced and otherwise secured and atleast 900mm high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends there of with only 
such openings as may necessary for the access of persons and delivery of materials.  Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 
 
Working platform, gangways and stairways should be so constructed that they should not sag unduly or 
unequally and if the height of the platform or the gangway or the stairway is more than 3-6m above 
ground level or floor level, they should be closely boarded, should have adequate width and should be 
suitably fastened, as described in (ii) above. 
 
Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing, whose minimum height 
shall be 900mm. 
 
Safe means of access shall be provided to all working platforms and other working places.  Every ladder 
shall be securely fixed.  No portable single ladder shall be over 9 M in length while the width between 
side rails in ring ladder shall be in no case being less than 300mm.  For longer ladders, this width should 
be increased atleast 6mm for each additional foot of length.  Spacing of steps shall be uniform and shall 
not exceed 300mm. 
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Adequate precautions shall be taken to prevent danger from INTERIOR equipment.  At the work site, no 
materials shall be so stacked or placed as to cause danger or inconvenience to any person or the public.  
The contractor shall also provide all necessary fencing and lights to protect the public from accident, and 
shall be bound to bear the expenses of defence of every suit,  action or other proceedings  at law that may 
be brought by any person for injury sustained owing to neglect of the above precautions and to pay 
damages and costs, which may be awarded in such suit, action or proceedings to any such persons or 
which may with the consent of the contractor be paid to compromise any claim by any such person. 
 
II. Demolition: 
 
 Before any demolition work is commenced and also during the progress of the work. 
 
a. All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 
b. No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain INTERIORly charged. 
 
c. All practical steps shall be taken to prevent danger to persons employed, from the risk of fire 

or explosion or flooding.  No floor, roof or other part of the building shall be so over- loaded 
with debris or materials, so as to render it unsafe. 

 
III. All necessary personal safety equipments as considered adequate by the Architects should be 

kept available for the use of the persons employed on the site and maintained in a condition 
suitable for immediate use and the contractor should take adequate steps to ensure proper use 
of equipment by the concerned. 

 
a. Workers employed in mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective gloves. 
 
b. Those engaged in white washing and mixing or stacking of cement bags or any materials 

which are injurious to the eyes shall be provided with protective goggles. 
 
c. Those engaged in welding works shall be provided with welder’s protective (eye) shields. 
 

a. Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

 
 
e. When workers are employed in sewers and manholes, which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated atleast for an hour before the 
workers are allowed to get into the manhole and the manholes so opened shall be cardoned off 
with suitable railing and provided with warning signals or boards to prevent accidents to the 
public. 

 
f. The contractor shall not employ men below the age of 18 years and women on the work of 

painting with products containing lead in any form.  Wherever men above the age of 18 years 
are employed on the work of lead painting, the following precautions should be taken. 

 
 i) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 
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 ii) Suitable face masks should be supplied for use to the workers when paint is applied in 

the form of spray or a surface having lead paint is rubbed and scrapped. 
 
 iii) Overalls shall be supplied by the contractors to the workers and adequate facilities for 

washing shall be provided to the working painters during and on cessation of work. 
 
IX. When the work is done near any place, where there is risk of drowning, all necessary 

equipment should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provisions should be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work. 

 
X. Use of hoisting machine and shackle including their attachments, in charge and supports shall 

conform to the following standards or conditions. 
 
1.a. These shall be of good mechanical construction, sound material and adequate strength and 

free from any patent defects and shall be kept in good working order. 
 
   b. Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength and free from patent defects. 
 
2. Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding or give signals to the operator. 

 
3. In case of every hoisting machine and of every chain, ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension, the safe working load shall be 
ascertained by adequate means.  Every hoisting machine and all gear referred to above shall be 
plainly marked with the safe working load.  In case of a hoisting machine having a variable 
safe working load, each safe working load and the condition under which it is applicable shall 
be clearly indicated.  No part of any machine or any gear referred above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 

 
4. In case of departmental machines, the safe working load shall be notified by the clients.  As 

regards contractor’s machines the contractor shall notify the safe working load of the machines 
to the consultants, whenever he brings any machinery to site of work and get it verified by the 
consultants. 

 
XI. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards.  Hoisting appliances should be provided with 
such means as will reduce and minimise the risk of accidental descent of loads.  Adequate 
precautions should be taken to reduce to the minimum risks of any part of a suspended load 
becoming accidentally displaced.  Sleeves and boots as may be necessary should be provided, 
whenever workers are employed on INTERIOR installations.  The workers should not wear 
any rings, watches and carry keys or other materials, which are good conductors of electricity. 

 
XII. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition.  No scaffold, ladder, or equipment shall be altered or removed 
while it is in use.  Adequate washing facilities should be provided at or near place of work. 
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XIII. To ensure effective enforcement of the rules and regulations relating to safety precautions, the 
arrangements made by the contractor shall be open to inspection by the clients or the 
Architect. 

 
XIV. These safety provisions should be brought to the notice of all concerned by display of a notice 

board at a prominent place of the workspot.  The person, responsible for compliance of the 
safety code, shall be named therein by the contractor. 

 
XV. Notwithstanding the above clauses for (i) to (xiv), there is nothing in these to exempt the 

contractor from the operation of any other Act or Rules in force in the Republic of India. 
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15. LABOUR LAWS AND RULES 
 

The Site Engineer shall ensure that the contractor maintains relevant records and fulfils all conditions and 
requirements in accordance with 
 
a. The payment of Wages Act 
 
b. Employer’s Liability Act 
 
c. Workmen’s Compensation Act 
 
d. Contract Labour (Regulations & Abolition) Act 1970 and Central Rules 1971. 
 
e. Apprentices Act 1961. 
 
f. Any other Act or enactment relating thereto and rules framed thereunder from time to time. 
 
The Site Engineer shall refrain from involving himself and the supervisors under him by 
comments/advice/attempts at mediation in any kind of labour dispute at site.  His job is only to report to 
his superiors any happenings of the sort in an objective manner. 
 
EMPLOYER’S RESPONSIBILITY – CONTRACT LABOUR (REGULATIONS AND ABOLITION) 
ACT 1970 AND RULES 1971 
 
With a view to ensuring that the provisions of the Act are not contravened, the Site Engineer should give 
particular attention to the following points and see that all the provisions of the Act are enforced: 
 
1. Principal Employer (Banks) is registered as per the Act. 
 
2. Contractor holds a licence under the Act from the Local Labour Commissioner for the 

appointment of Contract labour. 
 
3. Required notice boards, registers and records as provided in section 29 of the Act are 

maintained by the contractor. 
 
4. Payments of proper wages as per the rules are effected within the prescribed time limits by the 

contractor. 
 
5. Prescribed facilities and amenities are provided by the contractor. 
 
6. Proper efforts are made by the contractor to set right contravention of law, as soon as the 

notice pointing out the same is received from the Labour Enforcement Officer, and reports “on 
action taken” are sent to the Labour Enforcement officer at the earliest with copies to the 
Employer. 
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SPECIAL CONDITIONS 
 
1. Contractor shall not be entitled to any compensation for any loss suffered by him on account of 

delays in commencing or executing the work, what ever the cause of the delays may be, including 
delays arising out of modifications to the work entrusted to him or in any subcontract connected 
there with or delays in awarding contracts for other trades of the project or in commencement or 
completion of such works in obtaining water and power connections for construction purpose or 
for any other reason  what so ever and the Employer shall not be liable for any claim in respect 
thereof.  The Employer does not accept liabilities for any sum besides the tender amount, subject 
to such variations as are provided for herein. 

 
2. The successful tenderer is bound to carry out any items of work necessary for completion of the 

job if such instructions in respect of such additional items and their quantities will be issued in 
writing by the Architects with the prior consent in writing of the Employer. 

 
3. The contractor must bear in mind that the work shall be carried out strictly in accordance with 

specifications made by the Architects. 
 
4. The rates quoted in tender shall also include electric consumption charges for power. If no power 

is available at site the contractor shall have to make his own arrangement to obtain power 
connection and maintain at his expense an efficient service of electric   light and power and shall 
pay for the electricity consumed.  The Employer shall give all   possible assistance to the contractor 
to obtain the requisite permission from the various authorities, but the responsibility for obtaining 
the same shall be that of contractor. 

 
5. Contractor shall strictly comply with the provisions of safety code in addition to all local rules and 

regulations.            
  

6. The contractor shall be responsible for the observance of all rules and regulations framed by the 
government under the contract labour act.  The Employer shall be entitled to deduct all losses, 
damages that he might suffer on account of non-observance of these rules by the contractor, from 
the amount payable to the contractor. 

 
7. Time shall be considered the essence of this contract.  The entire work must be completed within 

120 DAYS from the commencement of the work.  If the completion of the work is delayed beyond 
1 month, a penalty at the rate of ½ % per week over the contract value will be imposed subjected 
to a maximum of 5%. 

 
If the work is delayed beyond 30 days after the date of completion, the remaining work will be 
carried out through other agencies at the risk and cost of the contractors under the contract with 
prevailing market rates. 

 
8. The successful tenderer shall submit the phased programme of execution of different items of 

work within 2 days after receipt of acceptance letter. 
 
9. Payment will be made subjected to a minimum of Rs. 20,00,000/- (Rupees Twenty Lakhs Only) 

and will be made within a period of TWO weeks after the bill is submitted to the Employer’s 
Office with Architects Certificate. 
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10. Before filling in the tender the contractor will check all the drawings and schedule of quantities 
and will get an immediate clarification from the employer / Architects on item not clearly 
understood. No claims for any loss or compensation will be entertained on this account. 

 
11. All the work shall be carried out as per detail drawings and specifications or as directed by 

employer / Architects.  
 
12. The rates quoted in the tender shall be for the finished items of work They shall include all the 

charges labour, materials, transportation of material equipment, double scaffolding water and 
electric charges, tool and plants, marking out and cleaning of site, to do all things necessary to 
provide complete finished item for work consistent with the specifications attached to this tender 
document.  The rates shall be inclusive of octroi duty, excise duty, packing and forwarding, 
loading or unloading or any other duties or fees levied by any government, public or local bodies. 
The rates shall be firm and shall not be subject to exchange variations, labour conditions or any 
other conditions whatsoever. 

 
13. The calculations made by the tenderer should be based upon the probable quantities of  the 

several items of work which are furnished for the tenderer's convenience in the schedule of 
quantities ,but it must be clearly understood that the contract is not a lumpsum contract , that 
neither the probable quantities nor the value of individual items nor the aggregate value of the 
entire tender will form part of the contract and that  the employer / Architects do not in any way 
assure the tenderer or guarantee that the  work would correspond there to. 

 
14. Adequate engineering and technical staff to be appointed at site. INTERIOR contractor  should 

inform of their number and qualification. An Approval of employer / Architects should be taken 
prior to appointing such technical staff on site. 

 
15. The contractor shall keep the tender submitted by him open for acceptance for a minimum 

period of three months from the date of it's submission .When once the tender is accepted the 
rates quoted by the successful tenderer shall be firm and the variation in rates of any one or all the 
items on any account shall not be allowed during the entire duration of the contract. 

 
16. During the execution of work, contractor must check the work with his drawings .The contractor 

shall be responsible for all the errors in this connection and shall have to rectify all the defects at 
his own cost, failing which the client reserves the right to get the same rectified at the risk and cost 
of contractor.    

 
17. No claim for extra item or deviation from specification shall be entertained unless the same is 

pointed out and accepted as such before the work is taken in hand or within 15 days of work by 
the successful tenderer.  

 
18. The contractor shall comply with all bye- laws and tax regulations (including GST) of local and 

other statutory authorities having jurisdiction over the works and shall be responsible for the 
payment of all the fees and other charges and for giving and receiving of all necessary notices 
drawings and test certificates. 

 
19. The successful tenders shall properly safeguard against damage or injury to the public and to any 

property or thing and shall alone be responsible for any such damage and injury to any person or 
persons or thing arising in connection with it's execution of work .The successful tenderer shall 
protect and hold harmless the employer against   any or all claims for any such injury or damage. 
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20. The work in every respect during the progress and till final acceptance by the employer, including 

raw materials delivered at the site to be incorporated or used in INTERIOR work by the successful 
tenderer will be at his own risk. Any loss or damage to any such material or work shall 
immediately be replaced by the successful tenderer at his own expense. 

 
21. The employer shall have the right to direct the contractor to purchase and use the materials from 

any source for proper execution of work. 
 
22. The employer / Architects or their authorized representatives shall have full power   for 

inspecting the contractor's works or at any place from which the material is obtained. Acceptances 
of any such materials shall no way relieve the contractor of his responsibility for meeting the 
requirements and /or analysis not called for in the specifications shall be borne by the employer in 
case the material or work is found defective or of inferior quality .tests and /or analysis shall be 
done in the laboratory approved by the client and  the contractor shall permit SBI and or the 
client's or their authorized representative to be present during any of the tests and /or analysis. 

 
23.  INSURANCE 

 
The contractor shall indemnify the employer up to CAR Policy (Contractor’s All Risk Policy) 
against all claim which may be made  against  SBI  by any member of the public or third party in 
respect of anything which may arise in consequence thereof and shall at his own expense arrange 
to effect and maintain up to one month, after the virtual completion from an office approved by 
the SBI a policy of insurance in the joint names and deposit such policy or policies with the 
employer from time to time during the currency of this contract. The contractor shall also 
indemnify SBI against all claims which may be made upon the employer under the workman's 
compensation act or any other statute in force during the currency of this contract or at common 
law in respect of any employee of the contractor or any sub contractor and shall at his own 
expenses  effect and maintain upto one month after virtual completion of the contract, from an 
office approved by SBI a policy or policies of insurance in the joint names of the employer and the 
contractor as aforesaid .The contractor shall be responsible for any other thing which may be 
excluded from the insurance policies above referred to and also for any other damage to any 
property arising out of and incidental to the negligent or defective carrying out of this contract. 

 
He shall also indemnify SBI in respect of any costs,. charges or expenses arising out of any claim 
or proceedings and also in respect of any award of compensation or damage arising therefrom.  
SBI shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensation caused, charges and expenses arising or occurring from or in respect of any such 
claims or damages from any sum or sums due or to become due to the contractor. 

 
24.  WORKMAN AT SITE : 
 

The contractors workpeople shall not be allowed to live on the site at any time throughout the 
contract nor to trespass beyond the limits of the site.  The contractor will be held responsible for 
any acts of  trespass by his workpeople. 
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25. DIMENSIONS : 
 

Figures dimensions are to be taken in preference to scaled dimensions in all cases.  Before 
commencing any work the contractor shall verify all measurements.  If any discrepancies are 
found they shall immediately be brought to the notice of the Architects. 

 
26. DISCREPANCIES 
 

All the items shown on the drawings or specifications are taken to be included in both. Any 
discrepancies , which occur in either the drawings or specifications, shall immediately be brought 
to the attention of the Architects. 

 
27. CUTTING AND MAKING GOOD 
 

Where it is found necessary to interfere with finished work in order to execute this contract, the 
contractor will be required to do all necessary work at his expenses. Only approved hangers and 
bolts or other metal fixing devices shall be used to secure frames panels and other units in position  
.Wooden plugs will not  be permitted .Holes shall be formed with electric drills whenever possible 
.Structural members shall not be cut or drilled without prior consent of the client . 

 
28. MAINTENANCE AND GUARANTEE 
 

The whole of the work to be performed under this contract shall be completed to the satisfaction 
of the Architects / Bank. 

 
The contractor without additional charge to the employer renew or replaces any works  which 
prove faulty from workmanship or materials and fully maintain the whole installations for a 
period of 6 months after the commencement of defects liability period of the main contract and a 
sum of 5% of the contract amount shall be retained by the employer for his period. 

 
29. PREVENTION OF SPOIL DUMPING 
 

The contractor shall take all reasonable steps to prevent spoil, rubbish, debris surplus materials 
etc.. arising from a work being dumped on an area other than a recognized or approved tipping 
area and the Contractor will be held responsible for and shall indemnify the employer against any 
claim or loss arising therefrom. 

 
30.  LEAVE PERFECT :  
 

The  Contractor shall remove all rubbish and superfluous material from the site of the works with 
all reasonable speed from time to time and at completion.  On no account shall W.C' S or the 
employer's receptacles to be used for this purpose. 
 
The client reserves its right to clear contractors un cleared debris at contractors own cost without  
any reasons & not more than one notice will be given for this. 

 
31. SETTLEMENT OF DISPUTES AND ARBITRATION: 
 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and as 
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to the quality of workmanship of materials used on the work or as to any other question, claim, 
right matter or thing whatsoever in any way arising out of our relating to the contract, designs, 
drawings, specifications, estimates, instructions orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during the 
progress of work or after the cancellation, termination, completion or abandonment thereof shall 
be dealt with as mentioned hereinafter: 

 
(a) If the contractor considers that he is entitled to any extra payment or compensation in respect of 

the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the contractor shall forthwith give notice in writing 
of his claim, or dispute to The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, 
SBI Shivaji Chowk Branch,Shivaji Chowk, Adilabad, Telangana- 504001 and endorse a copy of 
the same to the Architect, within 30 days from the date of disallowance thereof or the date of 
deduction or recovery.  The said notice shall give full particulars of the claim, grounds on which it 
is based and detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the bank be in any way liable in respect of any claim by the contractor 
unless notice of such claim have been given by the Contractor The Regional Manager, State Bank 
of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk Branch,Shivaji Chowk, Adilabad, 
Telangana- 504001. in the manner and within the time as aforesaid.  The contractor shall be 
deemed to have waived and extinguished all his rights in respect of any claim not notified to The 
Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk 
Branch,Shivaji Chowk, Adilabad, Telangana- 504001. in writing in the manner and within the 
time aforesaid. 

 
(b) The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk 

Branch,Shivaji Chowk, Adilabad, Telangana- 504001. shall give his decision in writing on the 
claims notified by the contractor.  The contractor may within 30 days of the receipt of the decision 
of The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk 
Branch,Shivaji Chowk, Adilabad, Telangana- 504001 submit his claims to the conciliating 
authority namely the Circle Development Officer, State Bank of India, Local Head Office, 
Hyderabad for conciliation along with all details and copies of correspondence exchanged 
between him and The Regional Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI 
Shivaji Chowk Branch,Shivaji Chowk, Adilabad, Telangana- 504001. 

 
(c) If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the SBI for 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived. 

 
(d) Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes of differences arising out of the notified  claims of the contractor as aforesaid and all 
claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by SBI.  It will also be no objection to any such appointment that the Arbitrator so 
appointed is a Officer and that he had to deal with the matters to which the Contract relates in the 
course of his duties as Officer.  If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said SBI.  Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor. 
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It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by such SBI  as 
aforesaid should act arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules mad there under. 

 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties.  However, no fees will be payable to the arbitrator if he is a Bank 
Officer.  

 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their settlement of claims 
and counter statement of claims.  The venue of the arbitration shall be such place as may be fixed 
by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parities.  The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 
of the arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid. 

 
32. TERMINATION OF CONTRACT BY EMPLOYER: 
 

If the contractor (being an individual or a firm) commit any “ Act of Insolvency “, or shall be 
adjudged as insolvent, or shall make an assignment or composition of the greater part in number 
of amount of his creditors, or shall enter into a Deed of Assignment with his creditors, or (being an 
incorporated Company) shall have an order made against him or pass an effective Resolution for 
winding up either compulsorily, or Subject to the supervision of the court or voluntarily, or if the 
official Assignee of the contractor shall repudiate the Contract, or if the Official Assignee or the 
Liquidator in any such winding up shall be unable, within seven days after notice to them 
requiring him to do so, to show to the reasonable satisfaction of the Architect that he is able to 
carry out and fulfill the Contract and if required by the Architect to give a security there for, or if 
the contractor shall suffer any payment under this contract to be attached by or on behalf of any of 
creditors of the Contractor, if the Contractor shall assign or sublet the contract without the consent 
in writing of the Architect first obtained, or if the contractor shall charge or encumber this 
Contract for any payments due or which may become due to the Contractor thereunder, or if the 
Architect shall certify in writing to the Employer that in his opinion the Contractor: 
 
(a) Has abandoned the Contract, or 
(b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the work for fourteen days after receiving from the 
Architect written notice to proceed, or 

(c) Has failed to proceed with the work with such due diligence and failed to make such due 
progress as would enable the works to completed within time agreed upon or  

(d) Has failed to remove materials from site or to pull down and replace works within seven 
days after receiving from Architect written notice that the said materials or work where 
condemned and rejected by the Architect under these conditions or  
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(e) Has neglected or failed persistently to observe and perform all or any of the acts, matters 
or things required by this Contract to be observed and performed by the Contractor for 
seven days after written notice shall have been given to the Contractor requiring the 
contractor to observe or perform the same, or 

(f) Has to the detriment of good workmanship or in defiance of the Architects instructions to 
the Contrary, submit any part of the contract or has used in the permanent works 
important materials which are substandard and not as per specification fraudulently 
making the Architect / Employer to believe that it is the specified material. 

 
Then and in any of the said caused the Employer with the written consent of the Architect may, 
notwithstanding any previous waiver, after giving seven days notice in writing to the Contractor, 
determine the contract, but without thereby affecting the powers of the Architect or the 
obligations and liabilities of the Contractor, the whole of which shall continue to be in force as 
fully as if the contract has not been so determined and as if the works subsequently executed and 
being executed by or on behalf of the contractor. And further, the Employer with the consent of 
the Architect by his agents or servants may enter upon and take possession of the works and all 
plant, tools, scaffoldings, shed, machines, steam and other power utensils and materials lying 
upon premises or the adjoining lands or roads, and use the same as his own property or may 
employ the same by means of his own servants and workman in carrying on and completing of 
the works or by employing any other Contractor or any other person or persons to complete the 
works and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent 
or hinder such other Contractor or other person or persons employed for completing and finishing 
or using the materials and plant for the works, when the work shall be completed, or as soon 
thereafter as convenient, the Architect shall give a notice in writing to the Contractor, to remove 
his surplus material and plant and should the Contractor fail to do so within a period of fourteen 
days after receipt thereof by him, the Employer may sell the same by public auction and shall give 
credit to the Contractor for the amount so realized.  The Architects shall thereafter shall assertion 
and certify in writing under his hand what (if anything) shall be due or payable to or by the 
Employer, for the value of the said plant and materials so taken possession of by the Employer, 
and the expense or loss which the Employer shall have been put to in getting the works to be so 
completed, and the amount, if any owing to the Contractor and the amount which shall be so 
certified shall, thereupon, be paid by the Employer to the Contractor or by the Contractor to the 
Employer as the case may be, and the certificate of the Architect shall be final and conclusive 
between the parties. 

 
33. The mode of measurements shall be as per IS: 1200. 
 
34. The contractor should co-ordinate with other agencies viz., INTERIOR, ELECTRICAL, HVAC 
(Air- Conditioning), Civil, LAN cabling etc., 
 
35. CONTRACTOR SHOULD WORK AT ODD HOURS, ON HOLIDAYS TO KEEP UP TIME 

SCHEDULE. CONTRACTOR TO CO-ORDINATE WITH OTHER CONTRACTORS FOR 
SMOOTH EXECUTION OF WORK. 

 
36. Partitions shall be measured from finished floor level to bottom level of false ceiling. 
 
38. The Contractor shall not be eligible for any material advance. 
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Abstract Terms and Conditions: 
 

1. Defects Liability Period 12 calendar months 
   

2. Period for final measurement 
and valuation 

2 weeks. 

   
3. Date of commencement. Within ONE week after confirmation. 
   

4. Date of completion. One Twenty (120) DAYS from date of commencement. 
   

5. Minimum value of Interim 
Certificate 

Rs. 20,00,000/- (Rupees Twenty Lakhs Only) 

   
6. Agreed liquidated damages. ½ % of the total contract amount per week beyond the date 

of completion subject to maximum of 5%. 
   

7. Initial Security Deposit 1% to be paid along with the Tender, balance 1% to be paid 
within seven days from the date of receipt of work order. 

   
8. Retention Money 10% of interim certificate amount of running account bill. 
   

9. Total retention money in final 
bill including EMD & ISD 
Amount. 

5% of the contract value 

   
10. Installment after virtual 

completion 
Initial Security Deposit – after the contractor removes all 
the left over materials, machinery etc., 

   
11. Period of honoring certificate 7 days. 

   
12. Income Tax Deduction and S. 

T. under works contract act. 
As per Central / State Government rules 

   
13. Insurance, Custom duties and 

taxes 
To be provided and paid by contractor. 

   
14. Price Escalation Will not be considered 

   
15. Rate of BOQ’s items To include item complete in all respects. 

   
16. GST TAX: The rate quoted by contractor must be exclusive of GST. 

GST will be paid as per prevailing government norms.    
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ARTICLES OF AGREEMENT 
 
NAME OF WORK : INTERIOR Works for STATE BANK OF INDIA, SHIVAJI CHOWK BRANCH 

SITUATED AT ADILABAD, TELANGANA. 
 
Articles of agreement made at Hyderabad, this ________day of_______2025 between  The Regional 
Manager, State Bank of India, RBO- Adilabad, Ist Floor, SBI Shivaji Chowk Branch,Shivaji Chowk, 
Adilabad, Telangana- 504001. 

                       (herein after called the employer which expression shall include its successors and assignees) of the one part 
and_____________________(herein after called the contractors which expression shall include its successors and 
assignees) of the other part. 
 
 Whereas the employer desires to get the above mentioned work namely INTERIOR Works for 
STATE BANK OF INDIA, SHIVAJI CHOWK BRANCH SITUATED AT ADILABAD, TELANGANA 
as envisaged in tender documents dated _________________, schedule of quantities, specifications and the 
drawings. 
  
And whereas the Contractor agreed to execute upon and subject to conditions set forth herein and to the 
conditions set forth in special conditions and in schedule of quantities, specifications, conditions of 
contract, drawings etc., (all of which are collectively hereinafter referred to as the said conditions)  at the 
respective rates therein set forth amounting to the sum as herein arrived at or such sum as shall become 
payable there under (herein after referred as the said contract sum) 
 
Now it is hereby agreed as follows : 
  
1. In consideration of the said contract amount to be paid at the times and manner set forth in the 

said conditions the contractor shall upon and subjected to the said conditions and complete the 
work shown upon the said drawings and described in the specifications and schedule of 
quantities. 

 
2. The employer will be pay the contractor a sum  of  RS.______________ (Rupees 

________________________________________) herein after referred to as the  contract sum or such 
other sum as shall become payable at the times and in the  manner specified in the said conditions. 

 
3. The  term  ‘THE ARCHITECTS ‘ in the said conditions shall mean the said " mape connoisseurs 

"(Milind Architectural, Interior & Pankaj Engineering Connoisseurs) 3-4-485 & 485/1 , Ist Floor,  
D1, Adj. Bank of Baroda, Opp. Reddy Women’s College, Barkatpura, HYDERABAD  500 027 
which expression shall include successors and assignees or in the event their ceasing to be the 
Architects for the purpose of this contract for what ever reason such other person or persons as 
shall be nominated for that purpose by the employer, provided always that no person or persons 
subsequently  appointed to be the architects under this contract shall be entitled to disregard or 
overrule any  previous decisions or approval or directions given or expressed in writing by the 
Architects for time being. 

 
4. The said conditions and appendix thereto shall be read and construed as forming part of this 

agreement and parties hereto shall respectively abide by, subject to themselves to the said 
conditions and perform agreements on their part respectively in the said conditions contained. 

 
5. The following documents shall be deemed to form and read and construed as part of this 

agreement : 
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 a) Notice Inviting Tenders. (NIT) 
 b) Tender Form. 
 c) Special Conditions of Contract. 
 d) General Specifications. 
 e) Drawings. 
 f) Employers letter of intent no._____________. 
 g) Contractors letter of acceptance. 
 
6.  This contract is neither a fixed lumpsum contract nor a piece work contract but a contract to carry 

out the work in respect of the entire building to be paid for according  to actual measured 
quantities at the rates contained in schedule of quantities in the said  conditions. 

 
7. The Employer reserves to himself the right of altering the drawings and nature of work by adding 

or omitting any items of work having portions of the same carried out through the other agencies 
without prejudice to this contract. 

 
8. The time shall be considered as essence of this contract and the contractor hereby agrees to 

commence the work from the _______________(which shall be considered as the date of 
commencement of the work) and to complete the entire work within 120 DAYS from the date of 
commencement.  The work shall throughout the stipulated period of contract, be proceeded with 
all due diligence and if the contractor fails to complete the work within the specified period, he 
shall be liable to pay compensation as provided in clause 7 of the special conditions of contract. 

 
9. That the several conditions of this contract have been read to & fully understood by us. 
 
 As witness our hands, this __________day of __________2025  in the presence of : 
 
Witness : 
 
 
1.   
 
 
 
 

EMPLOYER: 

2. 
 
 
 
 

CONTRACTOR. 
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GENERAL  SPECIFICATIONS – INTERIOR WORKS. 
TIMBER:  
All timbers used are to be of top quality, free from knots, shakes, wormholes, and with a moisture content 
of not more than 8% to 10% depending on the climatic conditions prevailing at  the site. 
 
JOINTS: 
All Joints will be standard mortise and tenon, dovetails, dowel, cross-halved, mitred, tongued and 
grooved and invited. Nailed or glued butt joints will not be permitted. Except in exceptional cases nailed 
butt joints will not be accepted. 
 
FASTENINGS: 
Screws, nails, bolts, will generally be of M.S. G. I wire, except in following examples: "Out door Furniture" 
fastenings will be of brass or other non-Corrosive metal. In hardware, they will match the finish of the 
hardware item. 
Brass Nails in a finished surface shall be neatly punched and the hole filled with wood filler matching the 
finish. Screws in a finished surface will be round head, raised head or sunk (beneath the surface and the 
hole plugged with matching colour and grain of the wood surface) unless specially detailed. 
 
PLYWOOD: 
Used mainly for the bodywork of this furniture, shall be Luaan or similar close-grained plywood suitable 
for veneering painting or bounding plastic laminate. It will be a resin bonded (PFB) weatherproof brand, 
and for "out door" furniture, standard specifications, ' marine'  'Mysore ply ', 'Anchor ply ' or Indian 
plywood brand or equivalent.  Exposed edges will be finished with a piece of soiled wood, tongued and 
grooved and glued or as detailed. 
 
HARDWARE: 
Hinges, lock, latches, door tracks etc., shall be as specified and as far as it possible, by the manufacturer 
specified. In any variation of this the quality of the substitute shall be equal to or better than the original 
specified, and sampled should be submitted to the Designer for prior approval. 
 
METAL: 
Where metal logs frames etc., are used these shall be welded, brazed, bolted or riveted as required and on 
finished surfaces. Welding, brazing riveting shall be neatly smoothed so that no evidence of this is 
apparent on the final finish of the metal, which will be as specified on drawing. On all legs, wood or 
metal, nylon glides or castors as indicated are to be installed. 
 
FINISH: 
This will be as indicated on the drawing and colour scheme chart and materials (timber, plastic laminates, 
lacquer, paints, etc.,) must be specified. No variations will be accepted unless with the prior approval of 
the Designer. “Backs “of cabinets etc., where wall hung, shall be treated with an approved brand of wood 
preservative.  Full size drawings or sample prototypes are to be submitted for approval as requested. 
 
Note:  This specification is of a general type only, and must be used in conjunction with the drawing of 
the particular item being made.  Anything shown on the drawing, but not in the specification must be 
complied with, and vise versa. 
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MATERIALS: 
 
Finished timber shall be of the type specified colour, pattern, substance to be as specified and 
manufactured or supplied by the company specified. No variation of this will be permitted unless with 
prior approval of the Designer. 
 
FINISH: 
 
This will be as specified on the drawing and colour scheme chart.  Where timber is finished in natural 
colour, care must be taken to "match" each separate piece of colour before assembly.  Where timber is 
stained, the stain or colour on each member must "match". 
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE 
INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI / ARCHITECT 

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC) 
 

S. 
No. 

MATERIAL NAME. BRAND / MANUFACTURER. 

1. PLYWOOD – BWR (Boiling Water Resistant, 
Termite Resistant & Borer Resistant) – 
CONFIRMING TO IS: 303. 

GOLDENPLY / SARDAPLY / ARCHID / 
GREENPLY / CENTURY / UNIPLY / 
NICON PLYWOOD. 

2. FLEXI PLYWOOD – BWP (Boiling Water Resistant, 
Termite Resistant & Borer Resistant) – 
CONFIRMING TO IS: 303. 

GOLDENPLY / SARDAPLY / ARCHID / 
GREENPLY / CENTURY / UNIPLY / 
NICON PLYWOOD. 

3. BLOCK BOARD – CONFIRMING TO IS: 11255 - 
2003. 

NICON / GOLDEN / TRUWUD / MAYUR/ 
ARCHID /GREENPLY. 

4. FLUSH DOOR – CONFIRMING TO IS: 2202 (Part – 
1) – 1991. 

NICON / GREENPLY / EGG WOOD. 

5. LAMINATE – CONFIRMING TO IS: 2046-1995. GREENLAM / MERINO/ CENTURY / 
ARCHID / MONARCHLAM / VIR 
LAMINATE / MIKA. 

6. GLASS. SAINT GOBAIN / GUJRAT GUARDIAN   / 
TRIVENI / MODIFLOAT / ASAHI FLOAT. 

7. HARDWARE. EFFICIENT GADGETS / KUBIK / HETTICH 
/EARL BEHARI (EBCO) / HARDWIN / ETALICA 
/ GODREJ. 

8. NATURAL WOOD. AS APPROVED BY SBI / ARCHITECT. 
9. SCREWS. GKW NETTLEFOLD OR AS APPROVED. 
10. ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE. 
11. PAINT. ASIAN / NIPPON / BERGER / KANSAI 

NEROLAC. 
12. FLOOR SPRING / DOOR CLOSER. HETTICH/DOORSET / STERLING / DORMA / 

OZONE. 
13. LOCKS. DOORSET / GODREJ/ HETTICH. 
14. GI SUPPORT SYSTEM FOR PLAIN FALSE CEILING. GYPSTEEL ULTRA / US BORAL. 
15. GI DRY WALL PARTITION SYSTEM. GYPSTEEL / US BORAL / FRAME WORK / 

RONDO / BMS. 
16. GYPSUM / PLASTER BOARDS. SAINT GOBAIN GYPBOARD / LAGYP. 
17. GI SUPPORT SYSTEM FOR GRID CEILING. ARMSTRONG / GYPSTEEL ULTRA / US BORAL. 
18. CEILING TILES. ARMSTRONG / GYPROCK / US BORAL. 
19. ACRYLIC SOLID SURFACE. LG Hausys, HI - MACS / DUPONT - MONTELLI / 

STARON / LOTTE - STARON. 
20. TEXTURED PAINT. TERRACO / SPECTRUM. 
21. VINYL FLOORING. LG / WINNER. 
22. MODULAR FURNITURE, SOFAS AND CHAIRS. GODREJ / FEATHERLITE / MONARCH / 

METHODEX / BOSQ / AMARDEEP. 
23. VITRIFIED, CERAMIC AND GLAZED TILES. JOHNSON / SIMPOLO / KAJARIA / RAK / 

VARMORA. 
24. SANITARY FAUCETS AND FIXTURES. JAGUAR / HINDWARE / KOHLER. 
25. ALUMINIUM COMPOSITE PANELS. ALSTRONG / EUROBOND / ALUDECOR. 
26. CARPET TILES FLOORING. GODREJ / ELEMENT / UNITEX / FLORTEX / 

VITOFLOOR / WELSPUN. 
27. CEMENT FIBER / CALCIUM SILICATE / 

REINFORCED MAGNESIUM SILICATE BOARD. 
VISAKA / TRILITE / SHERA / BISON. 
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S.No MATERIAL NAME. BRAND / MANUFACTURER. 

1. CEMENT. 43/53 GRADE – L&T, BIRLA, ACC OR APPROVED 
EQUIVALENT. 

2. REINFORCEMENT STEEL. Fe 500 – TATA, SAIL, VSP / TMT OR APPROVED 
EQUIVALENT. 

3. AAC BLOCKS. AEROCON / BIRLA OR APPROVED BY ARCHITECTS. 
4. METAL. APPROVED BY ARCHITECTS. 
5. SAND. MACHINE MANUFACTURED SAND OR APPROVED BY 

ARCHITECTS. 
6. READY MIX CONCRETE. BIRLA / L & T / ACC OR EQUIVALENT. 
7. STRUCTURAL STEEL. TATA OR EQUIVALENT. 
8. ASBESTOS SHEETS. CHARMINAR OR EQUIVALENT. 
9. PVC PIPES. SUPREME / PRINCE OR EQUIVALENT. 
10. WATER PROOFING 

COMPOUNDS. 
B-DRY OR EQUIVALENT 

11. PAINT. NEROLAC / ASIAN / ICI / BEGER OR APPROVED 
EQUIVALENT. 

12. UPVC WINDOWS. FENESTA / NATURE / KOMMERLING / LINGEL OR 
APPROVED EQUIVALENT. 

13. FLOAT GLASS. TRIVENI OR APPROVED EQUIVALENT. 
14. FLUSH DOORS. EGGWOOD / KUTTY OR EQUIVALENT. 
15. VITRIFIED TILES. (DOUBLE 

CHARGE OR NANO ONLY.) 
JOHNSON / SIMPOLO / MARBITO / KAJARIA / NITCO / 
RAK OR APPROVED EQUIVALENT. 

16. CERAMIC AND GLAZED 
TILES. 

JOHNSON / KAJARIA / NITCO OR EQUIVALENT. 

24. NATURAL WOOD.  APPROVED BY ARCHITECT 
18. GATE MOTOR. NICE, ITALY MAKE OR APPROVED EQUIVALENT. 

19. CORBELLING STONE APPROVED BY ARCHITECTS. 
20. ROOFING TILES. LAFARGE OR APPROVED EQUIVALENT. 
21. GLASS MOSAIC TILES. BISSAZA OR APPROVED EQUIVALENT. 
21. SANITARY FIXTURES AND 

FAUCETS: 
JAGUAR / HINDWARE OR APPROVED EQUIVALENT. 

 
NOTE: The Contractor shall use only above mentioned material.  All other materials shall confirm to the 

specifications laid down. The Contractor shall take this into account while tendering rates / 
prices.  All materials and sections used should adhere to the manufacturer’s guidelines and the 
contractor has to submit certificate from the manufacturer on usage of their specified product / 
sections. 

 
 
 
 
 
 
 
 
 
 
 
 
 



mape connoisseurs  –   SBI SHIVAJI CHOWK BRANCH ADILABAD.  - Interior Tender. Page 77 of 77 

 

 
 
 
 

PRICE BID 
 **FOR PRICE BID AND OTHER CONDITIONS PLEASE VISIT WEBSITE **  
URL: https://etender.sbi/SBI/ 
 
 
 
 
 
 
 
 

 


