NIT NO AOCYB/69/1/2025-26

DATE 06.11.2025

PROPOSED INTERIOR WORKS FOR STATE BANK OF INDIA,
RBO SANGAREDDY (NEW PREMISES) BRANCH,

SITUATED AT ISNAPUR (NEW), TELANGANA.

TENDER SCHEDULE

THROUGH E-TENDERING PROCESS

REGIONAL MANAGER, RBO SANGAREDDY
Region-I, SANGAREDDY

Cyberabad A.O, IDPL COLONY, JEEDIMATLA, HYDERABAD
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NOTICE INVITING TENDER (NIT)

RBO SANGAREDDY, AO CYBERABAD, Hyderabad invites online tenders for the
following work :

1. Name of the Work Interior works for RBO SANGAREDDY (NEW
PREMISES) BRANCH,RBO SANGAREDDY
2. Estimated cost of work %40,07,150/- plus GST as applicable
3. Quantum of Earnest %¥41,000/- DD Drawn In Favor of “Regional Manager,
Money Deposit (EMD) RBO SANGAREDDY, Hyderabad”, Payable at
Hyderabad (NO EXEMPTION FOR MSME & ONE
TIME EMD WILL NOT BE ACCEPTABLE)
4, Time for Completion of 60 Days from the date of PO or handover of the site
work whichever is earlier.
5. Eligibility of the contractor | Empanelled Interior contractors under the respective
category
6. Date and Time where From 06.11.2025 to 21.11.2025
tender forms are available
7. download from the https://etender.sbi
websites:links
8. Last date and time of[21.11.2025 up to 15.00 hours
submission of online
Tender
0. Date, Time of opening of [ 21.11.2025 up to 15.10 hours
e-Tenders(Technical bid
10. | Place of submission of | REGIONAL MANAGER, RBO SANGAREDDY
EMD/MSE certificate, | Region-l. SANGAREDDY
opening of tender, contact | cyperabad A.O, IDPL COLONY, JEEDIMATLA,
person /telephone | HYDERABAD
no/email address.
11. | Quantum of Security [ 1. Initial Security Deposit (ISD) — 2% of the Tender
Deposit (percentage) value including EMD
2. Retention Money- 5% from each running bill subject
to maximum of 5% of the contract value including EMD
& ISD
12. | Terms of payment of Bills, [ Each Running Bill of Minimum Rs. 20 Lakhs

if any (specify the
minimum value of work
for payment of running
account bills)
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13.

Initial Security Deposit
(ISD)

2% of the Contract value

14.

Defects Liability Period

12 Months from the date of completion or
commissioning and handover of the work.

15.

Liguidated Damages for
delay in work

If the work is delayed beyond the scheduled
completion date, then 0.50% of the total value of the
contract per week (or part thereof) of delay will be
deducted from the final bill value subject to max 5%of
the value of work

16.

Validity of tender

90 days.

17.

Eligible Taxes

A )Income Tax will be deducted at source as per Govt.
Guidelines.
B) Reimbursement of GST will be made only on
submission of proper GST invoice as per applicable
GST provision. The contractor should comply with the
following;
1. Contractor should have GST Registration
Number
2. Invoice should specifically/separately disclose
the amount of GST levied at applicable rate as
per GST provision
3. In case of Correction in the bills after scrutiny,
contractor should submit fresh bills for payment
4. Contractor should timely file his GST return in
accordance with GST provisions to enable the
bank to claim the credit of GST paid to the
contractor
5. The GST Number of State Bank of India are
For Telangana State -36 AAACS8577K1ZQ

18.

Electronic Payment

Payment shall be made by way of Electronic fund
transfer and the bill will be paid by the Branch. Firm
should furnish details of the bank, a/c no, IFSC code

19.

Any additional Information

The quoted rate should be inclusive of materials,
labour, wages, fixtures, transportation, installation, all
taxes (excluding GST), wastages, Octroi, machinery,
temporary works such as scaffolding, cleaning,
overheads, profit, statutory expenses, incidental
charges and all related expenses to complete the work

20.

For any queries or

e-Procurement technologies Limited, Ahmedabad.
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support in connection with | [ Dinesh Dinesh.bagresha@e | 95108 12960

the online tendering Bagresha ptl.in

process, please contact Devendra R Devendra.r@eptl.in | 95108 12971

our E-procurement Nandan Valera | Nandan.v@eptl.in 90810 00427

solutions agency Fahad Khan Fahad@eptl.in 99044 06300
Nikhil Khalas Nikhil@ept.in 93745 19729

In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

SBI reserves the right to accept or reject any or all bids without assigning any reasons
thereof, even after opening of the bids.

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 10% of the estimated cost put to tender. The amount of
such ASD/ APG shall be the difference between 90% of estimated cost put to tender and
the quoted price. ASD in the format of DD / Banker's Cheque / Bank Guarantee shall be
submitted within 15 days of intimation of award of work / work order, without which the
contractor will not be allowed to start the work and failure of submission of ASD will result
in forfeiture of EMD and cancellation of tender. For e.g, if a contractor is quoting 15%
below the estimated cost put to tender (i.e. 85% of the estimate), then ASD of 5% of
estimated cost is required to be obtained from the contractor (90%-85%).

Regional Manager

RBO SANGAREDDY
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INSTRUCTIONS TO THE TENDERERS
1. Scope of Work:

Online Sealed Tenders are invited by RBO SANGAREDDY, AO CYBERABAD
for and the work as specified in the tender

1.1 Site and Its Location
The proposed work is to be carried out atas specified in the NIT
2.0 Tender Documents

2.1 The work has to be carried out strictly according to the conditions stipulated in
tender consisting the following documents and the most workmanlike manner,

Instructions to tenderers
General Conditions of Contract
Special Conditions of Contract
Additional Conditions for Electrical Installation
Technical Specifications
Drawings
. Price Bid
2.1 The above documents shall be taken as complementary and mutually
explanatory of one another but in case of ambiguities or discrepancies, shall
take precedence in the order given below,
Price bid
Technical Specifications
Additional Conditions for Electrical Installation
Special Conditions of Contract
General Conditions of Contract
f. Instructions to Tenderers
2.2  Complete set of Bid documents can be downloaded from the Bank’s website
http://www.sbi.co.in under “SBI in the News” link “procurement news" and also at
our e-procurement agency’s portal https://etender.sbi during the period
mentioned in the NIT.
2.3 The tender documents are not transferable.
3 Site Visit
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
Tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the
materials, labour, the law and order situation, climatic conditions local authorities
requirement, traffic regulations etc;

No s wNR
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3.2 The tenderer will be fully responsible for considering the financial effect of any or all
the factors while submitting his tender.

4 Earnest Money

4.1 The tenderers are requested to submit the Earnest Money as specified in the NIT in
the form of Demand Draft or Banker’'s Cheque in favour of as mentioned in the NIT
drawn on any Bank in India. EMD will be exempted subject to submission of valid
MSE certificate under respective category.

4.2 EMD in any other form other than as specified above will not be accepted. Tender
not accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

4.3No interest will be paid on the EMD.

4.4EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

4.5EMD of successful tenderer will be retained as a part of security deposit.

5 Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value
less EMD by means of D/D as mentioned in the NIT within a period of 15 days of
acceptance of tender.

6 Security Deposit

6.1 Total security deposit shall be 5% of contract valueor as per GO issued by central
government at that time i.e settlement of final bill. Out of this 2% of contract value is
in the form of initial security deposit which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the
respective running account bill i.e. deduction from each running bill account will be
10% till total 3% of contract value is reached. 50% of the total security shall be paid
to the contractors on the basis of architect’s certifying the virtual completion. The
balance 50% would be paid to the contractors after the defects liability period as
specified in the contract.

6.2No interest shall be paid to the amount retained by the Bank as Security Deposit.

7 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the receipt
of intimation of acceptance of his tender by the Bank. However, the written acceptance
of the tender by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or not.

8 Completion Period: As stipulated in the NIT

9 Validity of Tender

Signature of the contractor with seal Page60of72 Signature of the Bank Official



Tenders shall remain valid and open for acceptance for a period of 3 (Three) months
from the date of opening price bid. If the tenderer withdraws his/her offer during the
validity period or makes modifications in his/her original offer which are not acceptance
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to
forfeit the EMD.

10 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of
contract value.

11 Rates and Prices
11.1 In case of item rate tender
11.2 APPLICABLE ONLY FOR OFFLINE TENDER:

a. The tenderers shall quote their rates for individual items both in words and
figures in case of discrepancy between the rates quoted in words and figures the
unit rate quoted in words will prevail.

b. The amount of each item shall be calculated and the requisite total is given. In
case of discrepancy between the unit rate and the total amount calculated from
multiplication of unit rate and the quantity the unit rate quoted will govern and the
amount will be corrected.

c. The tenderers should not change the units as specified in the tender. If any unit
is changed the tenders would be evaluated as per the original unit and the
contractor would be paid accordingly.

d. The tenderer should not change or modify or delete the description of the item. If
any discrepancy is observed he should immediately bring to the knowledge of the
Architect/ Bank.

e. Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

f. Each page shall be totaled and the grand total shall be given.

11.3 APPLICABLE BOTH ONLINE/ OFF LINE TENDERS

a. The rate quoted shall be firm and shall include all costs, allowances,
taxes, , levies, etc except GST. Applicable GST will be reimbursed by the
Bank on the executed vale..

b. If no rate is quoted for a particular item the contractor shall not be paid for
that item when it is executed.

12. CLARIFICATION /AMENDMENTS AND CORRIGENDUM:

12.1 Bidder requiring any clarification of the bidding document may notify us in writing
at the address/by e-mail given in the NIT within the date/time mentioned.
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12.2. The clarifications to the queries received or amendments in the tender will be
posted on the Bank’s website and e-tender portal as a corrigendum/Addendum.
No individual communication will be conveyed to the Bidders. The interested
parties/Bidders are advised to check the above website regularly till the date of
submission of Bid document and ensure that clarifications / amendments issued,
if any, have been taken into consideration before submitting the Bid. Such
amendments/clarifications, if any, issued by the Bank will be binding on the
participating Bidders. Bank will not take any responsibility for any such omissions
by the Bidder. Bank, at its own discretion, may extend the deadline for
submission of Bids in order to allow prospective Bidders a reasonable time to
prepare the Bid, for taking the amendment into account.

12.3. Bank/ SBI reserves the right to amend, rescind or reissue the tender, at any time
prior to the deadline for submission of Bids.

12.4. No request for change in commercial/legal terms and conditions, other than what
has been mentioned in the tender or any addenda/corrigenda or clarifications
issued in connection thereto, will be entertained and queries in this regard,
therefore will not be entertained.

12.5. Queries received after the scheduled date and time will not be responded/acted
upon.

13. Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS

Bank/ SBI reserves the right to accept or reject any Bid in part or in full or to cancel the
Bidding process and reject all Bids at any time prior to award of the contract, without
incurring any liability to the affected Bidder or Bidders or any obligation to inform the
affected Bidder or Bidders of the grounds for the Bank’s action.

21.4 The acceptance of a tender rests with the Competent Authority, who does not
bind himself to accept the lowest tender and reserves to himself the authority to
reject any or all of the tenders received, without assigning any reasons. All
tenders in which any of the prescribed conditions are not fulfilled, or are
incomplete in any respect are liable to be rejected.

21.5 The notification of award will constitute the formation of the Contract. The
selected Bidder should convey acceptance of the award of contract by returning
duly signed and stamped duplicate copy of the PO within 15 days of receipt of
the communication and to enter into an agreement with the Bank.

GENERAL CONDITIONS OF CONTRACT
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a. Definitions

"Contract" means the documents forming the tender and the acceptance thereof and
the formal agreement executed between State Bank of India (Client) and the contractor,
together with the documents referred therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
Architects/Bank and all these documents taken together shall be deemed to form one
contract and shall be complementary to one another.

1.11In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

1.1.1 'SBI' shall mean State Bank of India (client) a body Corporate created under
State Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan,
Madame Cama Road, Mumbai 400 021 and a RBO SANGAREDDY, ,
Hyderabad and includes the client's representatives, successors and assigns.

1.1.2 'Site Engineer' shall mean an Engineer appointed by the Bank as their
representative to give instructions to the contractors.

1.1.3 The Contractor' shall mean the individual or firm or company whether
incorporated or not, undertaking the works and shall include legal personal
representative of such individual or the composing the firm or company and the
permitted assignees of such individual or firms of company.

The expression 'works' or ‘work’ shall mean the permanent or temporary work
described in the 'Scope of Work" and/or to be executed in accordance with the
contract and includes materials, apparatus, equipment, temporary supports, fittings
and things of all kinds to be provided, the obligations of the contractor hereunder
and work to be done by the contractor under the contract.

1.1.4 'Engineer' shall mean the representative of the Architect/consultant.

1.1.5 'Drawings' shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such
drawings as may be issued by the Engineer from time to time 'Contract value
shall mean the value of the entire work as stipulated in the letter of acceptance of
tender subject to such additions thereto or deductions there from as may be
made under the provision herein after contained.
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1.1.6 'Specifications' shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the

architect/ consultant "Month" means calendar month.

1.1.7 "Week" means seven consecutive days.

1.1.8 "Day" means a calendar day beginning and ending at 00 Hrs and 24 hrs
respectively.

CLAUSE
1. Total Security Deposit
Total Security deposit comprise of:
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a. Earnest Money Deposit
b. Initial Security Deposit
c. Retention Money

(a) Earnest Money Deposit(EMD) :
» The tenderer shall furnish EMD as specified in the NIT in the form of Demand

draft or Bankers cheque drawn in favour of as specified in the NIT, on any
Scheduled Bank. EMD is exempted subject to submission of valid MSE
certificate in respective category.

> No tender shall be considered unless the EMD is so deposited in the required
form.

» No interest shall be paid on this EMD.

» The EMD of the unsuccessful tenderer shall be refunded soon after the decision
to award the contract is taken without interest.

» The EMD shall stand absolutely forfeited

i. if the tenderer revokes his tender at any time during the period when he is

required to keep his tender open acceptance by the SBI

or

ii. afteritis accepted by the SBI the contractor falls to enter into a formal agreement
or

iii.  fails to pay the initial security deposit as stipulated
or

iv.  fails to commence the work within the stipulated time.

Note: If the tendering process is delayed for any reason, the Bank will insist on the
revalidation of the DD and the bidder has to get it revalidated and submit again.

(b) Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD.
Balance of ISD (i.e. excluding EMD) is to be submitted in the form of DD drawn on
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any scheduled Bank and shall be deposited within 15 days from the date of letter of
acceptance of tender.

(c) Retention Money

Besides the ISD as deposited by the contractor in the above said manner the
retention money shall be deducted from the running account bill at the rate of 3% of
the gross value of work done by the contractor and claimed in each bill provided
the total security deposit i.e. the ISD plus Retention Money shall both together not
exceed 3% of the contract value. 50% of the total security deposit shall be
refunded to the contractor without any interest on issue of Virtual Completion
certificate by the Architect/consultant. The balance 50% of the total security deposit
shall be refunded to the contractors without interest within fifteen days after the end
of defects liability period provided the contractor has satisfactorily attended to all
defects in accordance with the conditions of contract including site clearance.

20 NA
3.0 Language Errors, Omissions and Discrepancies

In case of errors, omissions and/or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc, the
following order shall apply.

i. Between scaled and written dimension (or description) on a drawing, the latter
shall be adopted.

i. Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

iii.  Between written description of the item in the specifications and descriptions in
bills of quantities of the same item, the latter shall be adopted.

iv.  In case of difference between rates written in figures and words, the rate in words
shall prevail.

v. Between the duplicate/subsequent copies of the tender, the original tender shall
be taken as correct.

4.0 Scope of Work

The contractor shall carry out, complete and maintain the said work in every
respect strictly in accordance with this contract and with the directions of and to the
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satisfaction of the Bank to be communicated through the architect/consultant. The
architect/consultant at the directions of the Bank from time to time issue further
drawings and/or written instructions, details directions and explanations which are
hereafter collectively referred to as Architect's/Consultant's instructions in regard to
. the variation or modification of the design, quality or quantity of work or the
addition or omission or substitution of any work, any discrepancy in the drawings or
between the BOQ and/or drawings and/or specifications, the removal from the site
of any material brought thereon by the contractor and the substitution of any other
materials thereof, the demolition, removal and/or re-execution of any work
executed by him, the dismissal from the work of any person employed/engaged
thereupon.

5 (i) Letter of Acceptance

Within the validity period of the tender the Bank shall issue a letter of acceptance either
directly or through the architect by registered post or otherwise depositing at the
address of the contractor as given in the tender to enter into a Contract for the
execution of the work as per the terms of the tender. The letter of acceptance shall
constitute a binding contract between the SBI and the contractor.

5 (i) Contract Agreement

On receipt of intimation of the acceptance of tender from the SBI/Architect the
successful tenderer shall be bound to implement the contract and within fifteen
days thereof he shall sign an agreement in a non-judicial stamp paper of
appropriate value.

6.0 Ownership of drawings

All drawings, specifications and copies thereof furnished by the SBI through its
architect/ consultants are the properties of the SBI. They are not to be used on
other work.

7.0 Detailed drawings and instructions

The SBI through its architects/consultants shall furnish with reasonable promptness
additional instructions by means of drawings or otherwise necessary for the proper
execution of the work. All such drawings and instructions shall be consistent with
the contract documents, true developments thereof and reasonably inferable there
from.

The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the work order and submit the same to the SBI through
the Architect/Consultant.

Signature of the contractor with seal Pagel30f72 Signature of the Bank Official



Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the
drawings shall be handed over to the contractors.

8.0 Liquidated Damages

If the contractor fails to maintain the required progress in terms of clause 30 of
GCC or to complete the work and clear the site including vacating their office on or
before the contracted or extended date or completion without justification in support
of the cause of delay, he may be called upon without prejudice to any other right of
remedy available under the law to the SBI on account of such breach to pay a
liquidated damages at the rate of 0.5% of the contract value per week subject to a
maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that
are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials
shall be best quality. The contractor shall at all times enforce strict discipline and
good order among his employees and shall not employ on the work any unfit
person or anyone not skilled in the work assigned to him. Workman whose work or
behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be
removed from the site immediately.

10.0 Permits, Laws and Regulations
Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses.

The contractor shall give notices and comply with the regulations, laws, and ordinances
rules, applicable to the contractor. If the contractor observes any discrepancy between
the drawings and specifications, he shall promptly notify the SBI in writing under
intimation of the Architect/Consultant. If the contractor performs any act which is against
the law, rules and regulations he shall meet all the costs arising there from and shall
indemnify the SBI any legal actions arising there from.

11.0 Setting out Work

The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the architect/consultant before
proceeding with the work. If at any time any error in this respect shall appear during the
progress of the works, irrespective of the fact that the layout had been approved by the
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architect/consultant the contractor shall be responsible for the same and shall at his
own expenses rectify such error, if so, required to satisfaction of the SBI.

12.0 Protection of works and property

The contractor shall continuously maintain adequate protection, of all his work from
damage and shall protect the SBI's properties from injury or loss arising in
connection with contract. He shall make good any such damage, injury, loss due to
his fault or negligence except which are due to causes beyond his control.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protection of his employees on the
works and shall comply with all applicable provisions of Government and local bodies'
safety laws and building codes to prevent accidents, or injuries to persons or property of
about or adjacent to his place of work. The contractor shall take insurance covers as
per clause 24.0 at his own cost. The policy may be taken in joint names of the
contractors and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of Work

The SBI/Architect/Consultant or their representatives shall at all reasonable time have
free access to the work site and/or to the workshop, factories or other places where
materials are lying or from where they are obtained and the contractor shall give every
facility to the SBI, Architect/Consultant and their representatives necessary for
inspection and examination and test of the materials and workmanship. No person
unless authorized by the SBI/Architect/Consultant except the representative of Public
authorities shall be allowed on the work at any time. The proposed work either during its
construction/execution stage or its completion can also be inspected by the Chief
Technical Examiner's organization a wing of Central Vigilance Commission.

14.0 Assignment and subletting

The whole of work included in the contract shall be executed by the contractor and he
shall not directly entrust and engage or indirectly transfer assign or underlet the contract
or any part or share thereof or interest therein without the written consent of the SBI
through the architect and no undertaken shall relieve the contractor from the
responsibility of the contractor from active superintendence of the work during its
progress.

15.0 Quality of Materials, Workmanship & Test

1. All materials and workmanship shall be best of the respective kinds described
in the contract and in accordance with Architect/Consultant instructions and shall
be subject from time to time to such tests as the architect/consultant may direct
at the place of manufacture or fabrication or on the site or an approved testing
laboratory. The contractor shall provide such assistance, instruments, machinery,
labour and materials

Signature of the contractor with seal Pagel50f72 Signature of the Bank Official



2. Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the contractor without any extra charges. If certain items proposed to be
used are of such nature that samples cannot be presented or prepared at the site
detailed literature/test certificate of the same shall be provided to the satisfaction of the
Architect/ consultant. Before submitting the sample/literature the contractor shall satisfy
himself that the material/equipment for which he is submitting the samples/literature
meet with the requirement of tender specification. Only when the samples are approved
in writing by the architect/consultant the contractor shall proceed with the procurement
and installation of the particular material/equipment. The approved samples shall be
signed by the Architect/Consultant for identification and shall be kept on record at site
office until the completion of the work for inspection/comparison at any time. The
Architect/Consultant shall take reasonable time to approve the sample. Any delay that
might occur in approving the samples for reasons of its not meeting the specifications or
other discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the
materials/equipments etc shall be to the account of the contractor.

(i) Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended by
or provided for in the specifications or BOQ.

(iv) Cost of test not provided for If any test is ordered by the Architect/ Consultant which
is either :

If so intended by or provided for or ( in the cases above mentioned) is not so
particularised or through so intended or provided for but ordered by the
Architect/Consultant which is either to be carried out by an independent person at any
place other than the site or the place of manufacture or fabrication of the materials
tested or any Government/approved laboratory, then the cost of such test shall be borne
by the contractor.

16.0 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or from
the entire responsibility for the fulfilment of contract.
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17.0 Contractor's superintendence

The contractor shall give necessary personal superintendence during the execution of
the works and as long, thereafter, as the Architect/consultant may consider necessary
until the expiry of the defects liability period, stated hereto.

18.0 Quantities

i. The bill of quantities (BOO) unless or otherwise stated shall be deemed to have
been prepared in accordance with the Indian Standard Method of Measurements

The rate quoted shall remain valid for variation of quantity against individual item
to any extent subject to maximum variation of the contract value by 25%. The
entire amount paid under Clause 20 hereof as well as amounts of prime cost and
provisional sums, if any, shall be excluded.

ii.  Variation exceeding 25% : The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof .

19.0 Works to be measured

The Architect/Consultant may from time to time intimate to the contractor that he
required the work to be measured and the contractor shall forthwith attend or send a
gualified representative to assist the Architect in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of them.
Such measurements shall be taken in accordance with the Mode of measurements
detailed in the specifications. The representative of the Architect/Consultant shall take
joint measurements with the contractor's representative and the measurements shall be
entered in the measurement book. The contractor or his authorized representative shall
sign all the pages of the measurement book in which the measurements have been
recorded in token of his acceptance . All the corrections shall be duly attested by both
representatives. No over writings shall be made in the M book. Should the contractor
not attend or neglect or omit to depute his representative to take measurements then
the measurements recorded by the representative of the Architect/consultant shall be
final. All authorized extra work, omissions and all variations made shall be included in
such measurements.

20.0 Variations:
No alteration, omission or variation ordered in writing by the Architect/Consultant shall
vitiate the contract.

In case the SBI/Architect/Consultant thinks proper at any time during the progress of
works to make any alteration in, or additions to or omission from the works or any
alteration in the kind or quality of the materials to be used therein, the
Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm
in writing within seven days of giving such oral instructions the contractor shall alter to,
add to, or omit from as the case may be in accordance with such notice but the
contractor shall not do any work extra to or make any alteration or additions to or
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omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of
the Architect/Consultant and the value of such extras, alterations, additions or
omissions shall in all cases be determined by the Architect/Consultant and the same
shall be added to or deducted from the contract value, as the case may be.

21.0 Valuation of Variations

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect/Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made
in accordance with the following provisions.

a i) The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar
conditions as the work priced herein.

i) Rates for all items, wherever possible should be derived out of the rates  given in
the priced BOQ.

b The net prices of the original tender shall determine the value of the items
omitted, provided if omissions do not vary the conditions under which any
remaining items of works are carried out, otherwise the prices for the same shall
be valued under sub clause (c) hereunder.

C Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which
any remaining items or works are carried out, then the contractor shall within 7
days of the receipt of the letter of acceptance inform the Architect/Consultant of
the rate which he intends to charge for such items of work, duly supported by
analysis of the rate or rates claimed and the Architect/Consultant shall fix such
rate or prices as in the circumstances in his opinion are reasonable and proper,
based on the market rate.

d Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender of the BOQ or, if not,
so stated then in accordance with the local day work rates and wages for the
district; provided that in either case, vouchers specifying the daily time (and if
required by the Architect/Consultant) the workman's name and materials
employed be delivered for verifications to the Architect/Consultant at or before
the end of the week following that in which the work has been executed.

f It is further clarified that for all such authorized extra items where rates cannot be
derived from the tender, the contractor shall submit rates duly supported by rate
analysis worked on the "market rate basis" for material, labour, hire/running
charges of equipment and wastages etc plus 15% towards establishment
charges, contractor's overheads and profit. Such items shall not be eligible for
escalation.
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22.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six
months of the virtual completion of the work.

23.0 Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction
of the SBI, the contractor shall ensure that the following works have been completed to
the satisfaction of the SBI.

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's
labour, equipment and machinery.

b. Demolish, dismantle and remove the contractor's site office, temporary works,
structures including labour sheds/camps and constructions and other items and
things whatsoever brought upon or erected at the site or any land allotted to the
contractor by the SBI and not incorporated in the permanent works.

c. Remove all rubbish, debris etc from the site and the land allotted to the
contractor by the SBI and shall clear, level and dress, compact the site as
required by the SBI.

d. Shall put the SBI in undisputed custody and possession of the site and all land
allotted by the SBI.

. Shall hand over the work in a peaceful manner to the SBI.

f. All defects/imperfections have been attended and rectified as pointed out by the

SBI to the full satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall
be entitled to apply to the Architect/Consultant for the certificate. If the
Architect/Consultant is satisfied of the completion of the work, relative to which the
completion certificate has been sought, the Architect/Consultant shall within fourteen
(14) days of the receipt of the application for virtual completion certificate, issue a VCC
in respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor's
liabilities under the contract including the contractor's liability for defects liability period
nor shall the issuance of VCC in respect of the works or work at any site be construed
as a waiver of any right or claim of the SBI against the contractor in respect of works or
work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the
site for execution of any work not included in the scope of this contract which it may
desire to have carried out by other persons simultaneously and the contractor shall not
only allow but also extend reasonable facilities for the execution of such work. The
contractor however shall not be required to provide any plant or material for the
execution of such work except by special arrangement with the SBI. Such work shall be

Signature of the contractor with seal Pagel190f72 Signature of the Bank Official



carried out in such manners not to impede the progress of the works included in the
contract.

25.0 Insurance of Works

25.1 Without limiting his obligations and responsibilities under the contract the
contractor shall insure in the joint names of the SBI and the contractor against all
loss or damages from whatever cause arising other than the excepted risks, for
which he is responsible under the terms of contract and in such a manner that
the SBI and contractor are covered for the period stipulated in clause 28 of GCC
and are also covered during the period of maintenance for loss or damage
arising from a cause, occurring prior to the commencement of the period of
maintenance and for any loss or damage occasioned by the contractor in the
course of any operations carried out by him for the purpose of complying with his
obligations under clause.

a. The works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials
for incorporation in the works at their replacement value.

b. The constructional plant and other things brought on to the site by the contractor
to the replacement value of such constructional plant and other things.

C. Such insurance shall be effected with an insurer and in terms approved by the
SBI which approval shall not be unreasonably withheld and the contractor shall
whenever required produce to the Architect/Consultant the policy of insurance
and the receipts for payment of the current premiums.

25.2 Damage to persons and property

The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any
person or material or physical damage to any property whatsoever which may
arise out of or in consequence of the execution and maintenance of the works
and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of
damages for or with respect to:

a. The permanent use or occupation of land by or any part thereof.
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b. The right of SBI to execute the works or any part thereof, on, over, under, in or
through any lands.

C. Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

d. Injuries or damage to persons or property resulting from any act or neglect of the
SBI, their agents, employees or other contractors not being employed by the
contractor or in respect of any claims, proceedings, damages, costs, charges and
expenses in respect thereof or in relation thereto or where the injury or damage
was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees, or agents or other employees, or
agents or other contractors for the damage or injury.

25.3 Contractor to indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the provision sub-
clause 26.2 of this clause.

25.4 Contractor's superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or
any alleged patent or design rights and shall pay any royalties which may be
payable in respect of any article or part thereof included in the contract. In the
event of any claim made under or action brought against SBI in respect of such
matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the SBI if the infringement of the patent or design or
any alleged patent or design right is the direct result of an order passed by the
Architect/Consultant in this behalf.

25.5 Third Party Insurance

25.5.1 Before commencing the execution of the work the contractor but without limiting
his obligations and responsibilities under clause 26.0 of GCC shall insure
against his liability for any material or physical damage, loss, or injury which
may occur to any property including that of SBI, or to any person, including any
employee of the SBI, by or arising out of the execution of the works or in the
carrying out of the contract, otherwise than due to the matters referred to in the
provision to clause 26.0 thereof.
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25.5.2 Minimum Amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount
stated below. The contractor shall, whenever required, produce to the
Architect/Consultant the policy or policies of insurance cover and receipts for
payment of the current premiums.

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0
lacs per occurrence with the number of occurrences limited to four. After each
occurrence contractor will pay additional premium necessary to make insurance
valid for four occurrences always.

25.7 Accident or Injury to Workmen

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default
of the SBI or their agents, or employees. The contractor shall indemnify and keep
indemnified SBI against all such damages and compensation, save and except
as aforesaid and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.

25.7.2 Insurance against accidents etc to workmen

The contractor shall insure against such liability with an insurer approved by the
SBI during the whole of the time any person employed by him on the works and
shall, when required, produce to the architect/consultant such policy of insurance
and receipt for payment of the current premium. Provided always that, in respect
of any persons employed by any sub-contractor the contractor's obligation to
insure as aforesaid under this sub-clause shall be satisfied if the sub contractor
shall have insured against the liability in respect of such persons in such manner
that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architec/Consultant when required such policy of
insurance and the receipt for the payment of the current premium.

25.7.3 Remedy on Contractor's failure to insure

If the contractor fails to effect and keep in force the insurance referred to above
or any other insurance which he may be required to effect under the terms of
contract, then and in any such case the SBI may effect and keep in force any
such insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount so paid by the SBI as
aforesaid and also deduct 15% of contract value from any amount due or which
may become due to the contractor, or recover the same as debt from the
contractor.
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25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of
such default, the Bank shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid
by the SBI and which are payable by the contractors under this clause. The
contractor shall upon settlement by the insurer of any claim made against the
insurer pursuant to a policy taken under this clause, proceed with due diligence
to rebuild or repair the works destroyed or damaged. In this event all the monies
received from the insurer in respect of such damage shall be paid to the
contractor and the contractor shall not be entitled to any further payment in
respect of the expenditure incurred for rebuilding or repairing of the materials or
goods destroyed or damaged.

26.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of
handing over site by the SBI or 15 days from the date of issue of Letter of
Acceptance of Bank, whichever is later.

27.0 Time for completion

Time is the essence of the contract and shall be strictly observed by the
contractor. The entire work shall be completed within a period as specified in the
NIT calendar months from the date of commencement. If required in the contract
or as directed by the Architect/Consultant, the contractor shall complete certain
portions of work before completion of the entire work. However the completion
date shall be reckoned as the date by which the whole work is completed as per
the terms of the contract.

28.0 Extension of Time
If, in the opinion of the Architec/Consultant, the work be delayed for reasons
beyond the control of the contractor, the Architec/Consultant may submit a
recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the contractor needs an
extension of time for the completion of work or if the completion of work is likely
to be delayed for any reasons beyond the due date of completion as stipulated in
the contract, the contractor shall apply to the SBI through the Architec/Consultant
in writing at least 30 days before the expiry of the scheduled time and while
applying for extension of time he shall furnish the reasons in detail and his
justification if any, for the delays. The architect/consultant shall submit their
recommendations to the SBI in the prescribed format for granting extension of
time. While granting extension of time the contractor shall be informed the period
extended time which will qualify for levy of liquidated damages. For the balance
period in excess of original stipulated period and duly sanctioned extension of
time by the SBI the provision of liquidated damages as stated under clause 9 of
GCC shall become applicable. Further contract shall remain in force even for the
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period beyond the due date of completion irrespective whether the extension is
granted or not.

29.0 Rate of progress

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be
of a kind and conducted in a manner to the satisfaction of the
Architec/Consultant. Should the rate of progress of the work or any part thereof
be at any time be in the opinion of the Architec/ Consultant too slow to ensure the
completion of the whole of the work by the prescribed time or extended time for
completion the Architect/Consultant shall thereupon take such steps as
considered necessary by the Architec/Consultant to expedite progress so as to
complete the woks by the prescribed time or extended time. Such
communications from the Architect/Consultant neither shall relieve the contractor
from fulfilling obligations under the contract nor he shall be entitled to raise any
claims arising out of such directions.

30.0 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent
work shall save as herein provided be carried on during the night or on holidays
without the permission in writing of the Architect/Consultant, save when the work
is unavoidable or absolutely necessary for the saving of life or property or for the
safety of the work in which case the contractor shall immediately advise the
Architect/Consultant. However the provision of the clause shall not be applicable
in the case of any work which becomes essential to carry by rotary or double
shifts in order to achieve the progress and quality of the part of the works being
technically required and continued with the prior approval of the
Architect/consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be

carried out without unreasonable noise and disturbance.

31.0 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or
reduce the scope of work for any reason whatsoever and hence not require the
whole or any part of the work to be carried out, the Architect/Consultant shall give
notice in writing to that effect to the contractor and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage
which he might have derived from the execution of the work fully but which he did
not derive in consequence of the foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bona fide brought to the site of the work by the contractor
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and rendered surplus as a result of the abandonment, curtailment of the work or
any portion thereof and then taken back by the contractor, provided however that
the Architect/Consultant shall have in such cases the option of taking over all or
any such materials at their purchase price or a local current rate whichever is
less.

In case of such stores having been issued from SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those
at which were originally issued to the contractor after taking into consideration
and deduction for claims on account of any deterioration or damage while in the
custody of the contractor and in this respect the decision of Architect/Consultant
shall be final.

32.0 Suspension of work
i.  The contractor shall, on receipt of the order in writing of the Architect/Consultant
(whose decision shall be final and binding on the contractor) suspend the
progress of works or any part thereof for such time and in such manner as
Architect/ Consultant may consider necessary so as not cause any damage or
injury to the work already done or endanger the safety thereof for any of following
reasons.
a. On account any default on the part of the contractor,

or

b. For proper execution of the works or part thereof for reasons other than the
default of the contractor,

or
c)For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Architect/Consultant.

ii. If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above :

The contractor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor
shall have rendered himself liable to pay compensation amounting to the whole
of his security deposit the Architect/Consultant shall have the power to adopt any
of the following course as they may deem best suited to the interest of the SBI.
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a. To rescind the contract (of which rescission notice in writing to the contractor by
the Architect/Consultant shall be conclusive evidence) and in which case the
security deposit of the contractor shall be forfeited and be absolutely at the
disposal of SBI.

b. To employ labour paid by the SBI and to supply materials to carry out the work,
or any part of the work, debiting the contractor with the cost of the labour and
materials (the cost of such labour and materials as worked out by the Architect/
Consultant shall be final and conclusive against the contractor) and crediting him
with the value of the work done, in all respects in the same manner and at the
same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract the certificate of Architect/Consultant
as to the value of work done shall be final and conclusive against the contractor.

C. To measure up the work of the contractor, and to take such part thereof as shall
be unexecuted, out of his hands, and to give it to another contractor to complete
in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor, if the whole work had been
executed by him (of the amount of which excess the certificates in writing of the
Architects/ Consultant shall be final and conclusive) shall be borne by original
contractor and may be deducted from any money due to him by SBI under the
contract or otherwise, or from his security deposit or the proceeds of sale thereof,
or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any material or entered into any engagements or
make any advances on account of, or with a view to the execution of the work or
the performance of the contract and in case the contract shall be rescinded under
the provision aforesaid, the contractor shall not be entitled to recover or to be
paid any sum or any work thereto for actually performed under this contract,
unless, and until the Architect/Consultant will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall
only be entitled to be paid the value so certified.

34.0 Owner's Right to Terminate the Contract

If the contractor being an individual or a firm commit any 'Act of Insolvency' or
shall be adjusted an insolvent or being an incorporated company shall have an
order for compulsory winding up voluntarily or subject to the supervision of
Government and of the Official Assignee of the liquidator in such acts of
insolvency or winding up shall be unable within seven days after notice to him to
do so, to show to the reasonable satisfaction of the Architect/Consultant that he
is able to carry out and fulfil the contract, and to give security therefore if so
required by the Architect/Consultant.
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Or

if the contractor (whether an individual firm or incorporated Company) shall
suffer execution to be issued or shall suffer any payment under this contract to
be attached by or on behalf of any of the creditors of the contractor.

Or

shall assign or sublet this contract without the consent in writing of the SBI through
the Architect/Consultant or shall charge or encumber this contract or any
payment due to which may become due to the contractor there under.

a. Has abandoned the contract;
or

b. Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from
the SBI through the Architect/Consultant written notice to proceed,

or

c. Has failed to proceed with the works with such diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or has failed to remove the materials from the site or to pull down and
replace work within seven days after written notice from the SBI through the
Architect/ Consultant that the said materials were condemned and rejected by the
Architect/ Consultant under these conditions; or has neglected or failed persistently
to observe and perform all or any of the acts, matters or things by this contract to
be observed and performed by the contractor for seven days after written notice
shall have been given to the contractor to observe or perform the same or has to
the detriment of good workmanship or in defiance of the SBl's or
Architect's/Consultant's instructions to the contrary subject any part of the contract.
Then and in any of said cases the SBI and or the Architect/Consultant, may not
withstanding any previous waiver, after giving seven days notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the
SBI or the Architect/Consultant or the obligation and liabilities of the contractor the
whole of which shall continue in force as fully as if the contract had not been so
determined and as if the works subsequently had been executed by or on behalf of
the contractor. And, further the SBI through the Architect/Consultant, their agents
or employees may enter upon and take possession of the work and all plants,
tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the
adjoining lands or roads, use the same by means of their own employees or
workmen in carrying on and completing the work or by engaging any other
contractors or persons to complete the work and the contractor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other contractor or
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other persons employed for completing and finishing or using the materials and
plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or
the Architect/Consultant shall give a notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within 14 days
after receipt thereof by him the SBI sell the same by public auction after due
publication and shall adjust the amount realized by such auction. The contractor
shall have no right to question any of the act of the SBI incidental to the sale of the
materials etc.

35.0 Certificate of Payment
The contractor shall be entitled under the certificates to be issued by the
Architect/ Consultant to the contractor within 10 working days from the date of
certificate to the payment from SBI from time to time. The SBI shall recover the
statutory recoveries and other dues including the retention amount from the
certificate of payment.

Provided always that the issue of any certificate by the Architect/Consultant
during the progress of works or completion shall not have effect as certificate of
satisfaction or relieve the contractor from his liability under clause.

The Architect/Consultant shall have power to withhold the certificate if the work
or any part thereof is not carried out to their satisfaction.

The Architect/Consultant may by any certificate make any corrections required in
previous certificate.

The SBI shall modify the certificate of payment as issued by the
Architect/Consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements
and properly recorded in the Measurement book (M.B).

The contractor shall not submit interim bills when the approximate value of work done
by him is less than amount specified in the NITand the minimum interval between
two such bills shall be one month.

The final bill may be submitted by contractor within a period of one month from
the date of virtual completion and Architect/Consultant shall issue the certificate
of payment within a period of two months. The SBI shall pay the amount within a
period of three months from the date of issue of certificate provided there is no
dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all

details.
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36.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes
relating to the meaning of the specifications, design, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or thing whatsoever
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same, whether
arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter :

If the contractor considers that he is entitled to any extra payment or
compensation in respect of the works over and above the amounts admitted as
payable by the Architect or in case the contractor wants to dispute the validity of
any deductions or recoveries made or proposed to be made from the contract or
raise any dispute, the Contractor shall forthwith give notice in writing of his claim,
or dispute to the Assistant General Manager (Premises& Estate)/Dy.General
Manager (Premises)and endorse a copy of the same to the Architect, within 30
days from the date of disallowance thereof or the date of deduction or recovery.
The said notice shall give full particulars of the claim, grounds on which it is
based and detailed calculations of the amount claimed and the contractor shall
not be entitled to raise any claim nor shall the Bank be in any way liable in
respect of any claim by the contractor unless notice of such claim shall have
been given by the contractor to the Assistant General Manager (Premises&
Estate)/Dy.General Manager (premises) in the manner and within the time as
aforesaid. The contractor shall be deemed to have waived and extinguished all
his rights in respect of any claim not notified to theAssistant General Manager
(Premises& Estate)/Dy.General Manager (premises) in writing in the manner and
within the time aforesaid.

The Assistant General Manager (Premises& Estate)/Dy.General Manager
(premises) shall give his decision in writing on the claims notified by the
contractor. The contractor may within 30 days of the receipt of the decision of the
Assistant General Manager (Premises& Estate)/Dy.General Manager (premises)
submit his claims to the conciliating authority namely the Circle Development
Officer/General Manager (Corporate Services) for conciliation along with all
details and copies of correspondence exchanged between him and the Assistant
General Manager (Premises& Estate)/Dy.General Manager (premises)

If the conciliation proceedings are terminated without settlement of the
disputes, the contractor shall, within a period of 30 days of termination thereof
shall give a notice to the concerned Chief General Manager/Dy.Managing
Director &Corporate Development Officer of the Bank for appointment of an
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arbitrator to adjudicate the notified claims failing which the claims of the
contractor shall be deemed to have been considered absolutely barred and
waived.

iv.  Except where the decision has become final, binding and conclusive in terms of
the contract, all disputes or differences arising out of the notified claims of the
contractor as aforesaid and all claims of the Bank shall be referred for
adjudication through arbitration.

V. by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing
Director &Corporate Development Officer. It will also be no objection to any such
appointment that the Arbitrator so appointed is a Bank Officer and that he had to
deal with the matters to which the Contract relates in the course of his duties as
Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns
his appointment or vacates his office due to any reason whatsoever another sole
arbitrator shall be appointed in the manner aforesaid by the said Chief General
Manager/Dy.Managing Director &Corporate Development Officer. Such person
shall be entitled to proceed with the reference from the stage at which it was left
by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes
with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such
Chief General Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of
the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of
the arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees if any, of the arbitrator shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The
cost of the reference and of the award (including the fees, if any of the arbitrator)
shall be in the discretion of the arbitrator who may direct to any by whom and in
what manner, such costs or any part thereof shall be paid and fix or settle the
amount of costs to be so paid.
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37.0 NA
38.0 POWER & WATER
38.1 Power Supply

The contractor shall make his own arrangements for power and
supply/distribution system for driving plant or machinery for the work and for
lighting purpose at his own cost. The cost of running and maintenance of the
plants are to be included in his tender prices. He shall pay all fees and charges
required for the power supply and include the same in his tendered rates and
hold the owner free from all such costs. He has to obtain necessary approval
from the appropriate authorities, if required.

38.2 water supply

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions:

i.  That the water used by the Contractor shall be fit for construction purpose to the
satisfaction of the Architect/Consultant.

ii. The Contractor shall make alternative arrangements for the supply of water if
the arrangements made by the Contractor for procurement of water in the opinion
of the Architect/Consultant is unsatisfactory.

The Contractor shall construct temporary well/tube well in SBI land for taking
water for construction purposes only after obtaining permission in writing from the
SBIl. The contractor has to make his own arrangements for drawing and
distributing the water at his own cost. He has to make necessary arrangements.
To avoid any accidents or damages caused due to construction and subsequent
maintenance of the wells. He has to obtain necessary approvals from the local
authorities, if required.at his own cost. He shall restore the ground to its original
condition after wells are dismantled on completion of work or hand over the well
to the SBI without any compensation as directed by the Architect/Consultant.

39.0 Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be
the property of SBI and shall be handed over to the Bank immediately.

40.0 Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement the measurement will be on the net quantities or work produced in
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accordance with up to date. Rules laid down by the Bureau of Indian Standards.
In the event any dispute/disagreement the decision of the Architect/Consultant
shall be final and binding on the contractor.

41.0 Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed format at site

of work and should produce the same for inspection of SBI/Architect/Consultant
whenever desired by them. The contractor shall also maintain the
records/registers as required by the local authorities/Government from time to
time.

i. Reqister for secured advance
i. Register for hindrance to work
iii.  Register for running account bill
iv.  Register for labour

Clause 42.0

PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS = NOT
APPLICABLE

43.0 Force Majeure

43.1

43.2

Neither contractor not SBI shall be considered in default in performance of their
obligations if such performance is prevented or delayed by events such as war,
hostilities revolution, riots, civii commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances
or any act of god or for any other cause beyond the reasonable control of the
party affected or prevented or delayed. However a notice is required to be given
within 30 days from the happening of the event with complete details, to the other
party to the contract, if it is not possible to serve a notice, within the shortest
possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability
to perform its obligations has been affected, shall notify the other of such
cessation and the actual delay incurred in such affected activity adducing
necessary evidence in support thereof.
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43.3

43.4

44.
45.1

45.2

45.3

45.4

45.5

From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused.
With the cause itself and inability resulting there from having been removed, the
agreed time of completion of the respective obligations under this agreement
shall stand extended by a period equal to the period of delay occasioned by such
events.

Should one or both parties be prevented from fulfilling the contractual
obligations by a state of force majeure lasting to a period of 6 months or more
the two parties shall mutually decide regarding the future execution of this
agreement.

CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified / having appropriate skill and
competent personsfully trained and adequately experienced Electricians, who are
medically fit. They should be free from any contagious diseases. The Electricians
shall be well mannered and properly dressed with shoes etc.

The contractor shall provide necessary training on safety measures while
executing the work wherever necessary so as to avoid accident. The Bank shall
not be responsible for any accident occurred or damage incurred or claims
arising there from during the execution of work. The contractor shall also provide
all risk insurance policy including third party insurance as may be necessary to
cover the risk.

The contractor / firm shall be held responsible for any misdeeds / misbehaviour
of their employees within the premises. Bank is not responsible for any damages
or claims on account of the misbehavior / misdeeds of his employees. For this
purpose, any person supplied by the contractor to be engaged on the work on
regular basis or as an alternate arrangement, under the direct order or control of
the Employer or his representative shall be deemed to be a person employed by
the contractor.

The contractor shall on the request of the Employer immediately dismiss from
works any person employed thereon by him, who in the opinion of the Employer
be unsuitable or incompetent or who may misconduct. Such discharges shall not
be the basis of any claim for compensation or damages against the Employer or
any of their officer or employee.

No employee of the Bank is allowed to work as a contractor for a period of 2
years of his/her retirement from Bank Services without previous permission of the
Bank. This contract is liable to be cancelled, if either the contractor or any of his
employees is any time to be such a person who had not obtained the permission
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45.6
45.7
45.8

45.9

45.10

46.

of Bank as aforesaid before submission of the tender or engagement in the
contractor’s service.

Contractor should not engage child labour in any of the activities in this contract.
The contractor shall not employ person who is not an Indian National.

The Electrician shall not over stay in the Bank premises other than the time
permitted by the Bank or in the odd hours or holidays unless or otherwise
required by the Branch for specific reasons like maintenance, repair works etc.

In respect of all labour employed directly or indirectly on the work for the
performance of the contractor’s part of work, the contractor at his own expense,
will arrange for the safety provisions as per the statutory provisions, B.1.S
recommendations, factory act, workman’s compensation act, CPWD code and
instructions issued from time to time.

The Contractor’s workmen will not have any right whatsoever to get absorbed in
the Bank. The Contractor shall be responsible for all the claims of the employees
of the Contractor and shall not make and claim whatsoever against the Bank.
The Contractor shall be responsible for all statutory requirements e.g. ESI, PF,
labour registrations, Insurance coverage etc. The operator is responsible for
compliance of all the rules & safety regulations etc.

Minimum wages as prescribed by the Labour Act shall be payable to the
operator(s) by the contractor as the case may be. The Contractor shall bind
himself and keep the Employer saved harmless and indemnified against claims
if any of the workmen and all costs and expenses as may be incurred by the
Employer in connection with any claim that may be made by any workmen.

WORKING HOURS AT THE SITE

As instructed by Bank. Contractor to ensure that the routine operations at the site
are not affected by the contract work. If required, they have to work on the Bank
Holidays in coordination with other agencies and Bank.

WORKING ON HOLIDAYS:

No work shall be done on Sunday or other Bank holidays that may be notified by
the Architect & Employer, without the specific sanction in writing of the Architect
& employer or his representatives
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47.0
47.1

47.2

47.3

48.0
48.1

STORAGE OF MATERIALS

The contractor shall store their materials like fixtures, cables, conduits, wires,
tools etc in the site with the permission of the Bank. However, the contractors
shall be responsible for the custody and security of all materials and equipment
at site. No claim for loss or theft will be entertained by the Bank.

Shelter or stay and other amenities for the electricians have to be arranged by
the contractor at his own expense and responsibility.

On completion of the works, the contractor shall remove all tools,surplus
materials, rubbish and temporary works of every kind and leave the whole of the
site and the works clean and in a workmanlike condition to the satisfaction of the
Bank

COMPLIANCE OF STATUTORY REGULATIONS

The contractor shall conform to the provisions of any Acts of the Legislature
relating to the work, and to the Regulations and Bye-Laws of any authorities like
Electricity, Pollution Control Boards, Municipal Authorities, water and Sewarage
boards and shall before making any variations from the drawings or
specifications that may be associated to so conform, give the Employer written
notices specifying the variations proposed to be made and reasons for making
them and apply for instruction thereon. The Employer on receipt of such
intimation shall give a decision within a reasonable time.

48.2 The contractor/s shall arrange to give all notices required for by the said Acts,

Regulations or Bye-laws to be given to any authority, and to pay to such authority
or to any public officer all fees that may be properly chargeable in respect of the
work and lodge the receipts with the Employer. The Contractor shall indemnify
the Employer against all claims in respect of patent rights, designs, trademarks
or name or the protected rights in respect of any equipment, machine, work or
material used for or in connection with the works or temporary works and from
and against all claims, demands, proceedings, damages, costs, charges, and
expenses whatsoever in respect thereof or in relation thereto. The Contractor
shall defend all actions arising from such claims, unless he has informed the
Employer, before any such infringement and received their permission to
proceed and shall himself pay all royalties, license fees, damages, coat and
charges of all and every sort that may be legally incurred in respect thereof.
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48.3

48.4

49.0
49.1

49.2

49.3

49.4

49.5

49.6

49.7

The contractor should strictly abide by the Central/State labour regulation for the
Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI,
Contract labour, including the latest amendments, if any and other safety
regulations.

The contractor shall keep the Employer saved harmless and indemnified against
claims if any of the workmen and all costs and expenses as may be incurred by
the Employer in connection with any claim that may be made by any workmen.

INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC

The insurance shall be for an amount equal to 110 percent of the value of the
contract on “All Risks” basis, valid until the Completion of the project or handing
over whichever is later.

Should any loss or damage occur, the Vendor shall initiate and pursue claim till
settlement and promptly make arrangements for repair and / or replacement of
any 5damaged item to the satisfaction of the Bank, irrespective of settlement of
claim by the underwriters.

The contractor shall be responsible for all injury to the work or workmen to
persons, animals or things and for all damages to the structural and / or
decorative part of property which may arise from the operations or neglect of
himself or of any sub-contractor or of any of his or a sub-contractor’s employees,
whether such injury or damage arise from carelessness, accident or any other
cause whatsoever in any way connected with the carrying out of this contract.

The contractor shall reinstate all damages of every sort mentioned in this clause
so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to
the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer
entirely from all responsibility in this respect.

The contractor shall be responsible for anything, which may be excluded from
damage to any property arising out of incidents, negligence or defective carrying
out of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount
of any damages, compensations, costs, charges and expenses arising or
accruing from or in respect of any such claim or damages from any sums due to
or to become due to the contractor.
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50. TERMINATION OF CONTRACT BY BANK

If the contractor being a company go into liquidation whether voluntary or
compulsory or being a firm shall be dissolved or being an individual shall be
adjudicated insolvent or shall make an assignment or a composition for the
benefit of the greater part, in number of amount of his creditors or shall enter into
a Deed or arrangement with his creditors, or if the Official Assignee in insolvency,
or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a
receiver of the contractor’s firm appointed by the court shall be unable within
fourteen days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the Bank that he is able to carry out and fulfill the
contract, and if so required by the Bank to give reasonable security therefore, or
if the contractor shall suffer execution to be issued, or shall suffer any payment
under this contract to be attached by or on behalf of and of the creditors of the
contractor, or shall assign, charge or encumber this contract or any payments
due or which may become due to contractor, there under, or shall neglect or fail
to observe and perform all or any of the acts matters of things by this contract, to
be observed and performed by the contractor within three clear days after the
notice shall have been given to the contractor in manner hereinafter mentioned
requiring the contractor to observe or perform the same or shall use improper
materials of workmanship in carrying on the works, or shall in the opinion of the
Bank not exercise such due diligence and make such progress as would enable
the work to be completed within due time agreed upon, and shall fail to proceed
to the satisfaction of the Bank after three clear das notice requiring the contractor
so to do shall have been given to the contractor as hereinafter mentioned or shall
abandon the contract, then and in any of the said cases, the Bank may
notwithstanding previous waiver determine the contract by a notice in writing to
the effect as hereinafter mentioned, but without thereby effecting the powers of
the Bank of the obligations and liabilities of the contractor the whole of which
shall continue in force as fully as if the contract, had not been so determine and
as if the works subsequently executed by or on behalf of the contractor (without
thereby creating any trust in favor of the contractor) further the Bank or his agent,
or servants, may enter upon and take possession of the work and all plants tools
scaffolding sheds machinery, steam, and other power, utensils and materials
lying upon premises or the adjoining lands or roads and sell the same as his own
property or may employ the same by means of his own servants and workmen in
carrying on and completing the works or by employing any other contractors or
other persons or person to complete the works, and the contractor shall not in
any way interrupt or do any act, matter or thing to prevent or hinder such other
contractors or other persons or person employed from completing and finishing
or using the materials and plants for the works when the works shall be
completed, or as soon thereafter as conveniently may be the Bank shall give

Signature of the contractor with seal Page370f72 Signature of the Bank Official



51.0
51.1

52.2

52.3

52.4

52.5

53.

notice in writing to the contractor to remove his surplus materials and plants and
should the contractor to remove his surplus materials after receipt by him the
Bank may sell the same by Public Auction and shall give credit to the contractor
for the amount so realized. Any expenses or losses incurred by the contractor for
the amount so realized. Any expenses or losses incurred by the Bank in getting
the amount payable to the contractor by way of selling his tools and plants or due
on account of work carried out by the contractor prior to engaging other
contractors or against the Security Deposit.

DISPUTES/ARBITRATION:

All disputes or differences whatsoever arising between the parties out of or in
connection with this contract or in discharge of any obligation arising out of the
Contract (whether during the progress of work or after completion of such work
and whether before or after the termination of this contract, abandonment or
breach of this contract), shall be settled amicably.

If however, the parties are not able to solve them amicably, either party (Bank or
Vendor), give written notice to other party clearly setting out there in specific
dispute(s) and/or difference(s) and shall be referred to a sole arbitrator mutually
agreed upon, and the award made in pursuance thereof shall be binding on the
parties.

In the absence of consensus about the single arbitrator, the dispute may be
referred to joint arbitrator; one to be nominated by each party and the said
arbitrators shall nominate a presiding arbitrator, before commencing the
arbitration proceedings. The arbitration shall be settled in accordance with the
applicable Indian Laws. Any appeal will be subject to the exclusive jurisdiction of
courts at Hyderabad.

The Vendor shall continue work under the Contract during the arbitration
proceedings unless otherwise directed by the Bank or unless the matter is such
that the work cannot possibly be continued until the decision of the arbitrator is
obtained.

Arbitration proceeding shall be held at Mumbai, India, and the language of the
arbitration proceedings and that of all documents and communications between
the parties shall be in English.

Governing Language:

All communication with respect to the Bid, clarifications, replies, contract
documents etc shall be in English.
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54.0 Local Laws, Acts, Regulations

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract

Vi.

Vii.
Viii.

labour (regulation and abolition act of 1970) and other safety regulations. The
contractor shall comply with the provision of all labour legislation including the
latest requirements of all the Acts, laws, any other regulations that are applicable to
the execution of the project.

Minimum Wages Act, 1948 (Amended)

Payment of Wages Act 1936 (Amended)

Workmen's Compensation Act 1923 (Amended)

Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971
(Amended)

Apprentice Act 1961 (Amended)

Industrial Employment (Standing Order) Act 1946 (Amended)

Personal Injuries (Compensation Insurance) Act 1963 and any other
modifications

Employees' Provident Fund and Miscellaneous Provisions Act 1952 and
amendment thereof

Shop and Establishment Act

Any other Act or enactment relating thereto and rules framed there under from
time to time.

55.0 SAFETY CODE:

55.1
55.2

55.3

55.4

55.5

55.6

Safety Guidelines for the Contractor:

The Contractor should follow the following General safety Guidelines while
executing the work:

Smoking is strictly prohibited at workplace.

No one is allowed to work at or more than three meters height without wearing
safety belt and anchoring the lanyard of safety belt to firm support preferably at
shoulder level. Chinstrap of safety helmet shall be always on and safety boot is
worn.

Usage of eye protection equipment shall be ensured when workmen are
engaged for grinding, chipping, welding and gas-cutting. For other jobs eye
protection has to be provided as per the need.

All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt,
Safety goggles etc. shall be arranged before starting the job.

Excavated pits for earthing, cable laying shall be barricaded till the backfilling is
done. Safe approach to be ensured into every excavation.

Preferably the work shall be carried out during the daytime. However, adequate
illumination at workplace shall be ensured in case any work is carried out at

night.
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55.7

55.8

55.9

55.10

55.10

55.11

55.12

55.13

55.14

55.15

55.16
55.17

55.18

55.19
55.20

All the dangerous moving parts of the portable / fixed machinery being used shall
be adequately guarded.

Ladders being used at site shall be adequately secured at bottom and top.
Ladders shall not be used as work platforms.

Debris, scrap and other materials to be cleared from time to time from the
workplace and at the time of closing of work everyday. Dismantled Material shall
not be thrown from the height and shall be properly disposed off to prevent any
injury to public/staff.

Other than electricians no one is allowed to carry out electrical connections,
repairs on electrical equipment or other jobs related thereto.

All electrical connections shall be made using 3 or 5 core cables, having a earth
wire.

Inserting of bare wires for tapping the power from electrical sockets is completely
prohibited and plug tops of suitable capacity only shall be used.

All the unsafe conditions, unsafe acts identified by contractors, reported by Bank
to be corrected on priority basis.

No children or physically challenged persons shall be allowed to enter the
workplace and shall not be utilized for any service during execution of the work.
All the Gas cutting, sharp tools, flammable materials and tackles shall be stored
properly and safely when not in use.

Clamps shall be used on Return cables to ensure proper earthling for welding
works.

Return cables shall be used for earthling.

All the pressure gauges used in gas cutting apparatus shall be in good working
condition and in case of any leakages, the same shall not be used.

Proper eye washing facilities shall be made in areas where chemicals are
handled.

Connectors and hose clamps are used for making welding hose connections.
Tapping of power by cutting electric cables in between must be avoided. Proper
junction boxes must be used.

56.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site or

in connection with the execution of the work

report such accident to the

Architect/Consultant. The contractor shall also report immediately to the competent
authority whenever such report is required to be lodged by the law and take appropriate
actions thereof.
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SPECIAL CONDITIONS OF CONTRACT

1. ACCESS OF INSPECTION:

The contractor is to provide at all times, during the progress of the works and the
maintenance period, means of access with ladders, gangways etc., and the
necessary attendants to move and adopt the same as directed for the inspection
or measurement of the work by the Architect and Employer or any other agency
employed by the client.

2. PROGRAMME OF WORKS:

The contractor on starting the work shall furnish to the Employer and Architect a
PERT/CPM programme, for carrying out the work stage by stage in the stipulated
time, for the approval of Architects and Employer, and follow strictly the approved
time schedule by incorporating changes, if any, so authorized by the Architect
and Employer, to ensure the completion of construction work ins stipulated time.
A graph or chart on individual item/group of items/trades of work shall be
maintained, showing the progress both in terms of quantities and value, week by
week. The contractor shall submit to the Employer and Architect a weekly
progress report stating the number of skilled and unskilled laborers employed on
the work, working hours done, quantity of cement, steel and other major items of
materials (quantity and value wise) used and corresponding place, type and
guantity of work done during the period.

The contractor must inform the Architects, 10 days in advance of requirement of
respective drawings and details by him, from time to time. The contractor shall
strictly adhere to the approved programme and arrange for the materials and
labour etc., accordingly.

Despite repeated instructions, if the contractor fails to show satisfactory progress
of the work, the Employer/Architect may take suitable action as deemed fit,
including levying of liquidated damages not exceeding ¥2% of contract price for
delay of every week or part thereof, subject to a limit of total liquidated damages
levied under this clause to 5% of contract price without prejudice to any terms
and conditions of the contract.

3. FACILITIES TO OTHER CONTRACTORS:

The contractor shall give full facilities and co-operation to all other contractors
working at site doing plumbing, Electrical, civil works etc., as directed by the
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Architect & Employer and shall arrange his programme of work, so as not to
hinder the progress of other works. The decision of the Architect & Employer, on
any point of disputes between the various contractors, shall be final and binding
on all parties concerned.

4. TESTING:

The contractor shall, as and when directed by the Architect & Employer, arrange
to test materials and/or portions of the work at site in any approved laboratory at
his own cost, in order to provide their soundness and efficiency. The contractor
shall transport all the materials from site to the approved laboratory at his own
cost. The contractor shall carryout all the mandatory tests as per list attached at
the frequencies stated therein. Even after such tests, any materials brought to
site or incorporated in the works are found to be defective or unsound or not as
per approved samples, the contractor shall remove the same and re-erect at his
own cost and without any additional time/period for the same, with reference to
the date fixed for completing the work. In case these tests are not carried out at
the frequencies stated, then proportionate costs of materials not so tested,
including cost of testing and quantities of items of work executed with such
materials, if otherwise accepted for retention in the work, will be deducted from
the dues to the contractor. The deductions will be worked out by the
Architect/client and shall be final and binding on him.

Tolerance on various material and items of work shall be allowed laid down in the
documents below and the order of precedence shall be:

a) Relevant Indian Standards Specifications.
b) Manufacturer’s Specifications.

In absence of above Architect’'s decision basing on the general practice being
following shall be final.

5. SITE MEETINGS:

A senior representative of the contractor shall attend weekly meetings at works
site; and in additions, meetings as and when arranged by Architect & Employer
to discuss the progress of the work and sort out problems, if any, and ensure that
the work is completed in the stipulated time.

6. NOTICES:

Notices for the Employer, the Architect, or the Contractor may be served
personally or by being left at or sent by registered post to the last known place of
abode or business of the party to whom the same is to be given or in the case of
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the contractor by being left on the works. In case of a company or corporation,
notices may be served at or sent by registered post to the Registered Offices of
the Company or Corporation. Any notice sent by registered post shall be
deemed to be served at the time, when in the ordinary course of post it would be
delivered.

The contractor shall give all notices and pay all necessary and relevant fees and
shall comply with all Acts and Regulations, for the successful completion of the
contract work.

7. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP:

The contractor shall take joint measurements with the Employer’s representative
(Project Management Consultant or any Engineer identified by the Bank) and
Architect’s representative before covering up or otherwise placing beyond the
reach of measurement any item of work. Should the contractor neglect to do so,
the same shall be uncovered at the contractor’s expense or in default thereof, no
payment or allowance shall be made for such work or the materials with which
the same was executed.

8. ACTION WHERE THERE IS NO SPECIFICATION:

In case of any item/class of work, for which there is no specification mentioned
(either in part or full), the same will be carried out in accordance with the relevant
CPWD specifications (only for the specifications missing in the contract) and if
not available even there (either in part or full) in, relevant standards of BIS shall
be followed (only for the portions of specifications missing in the contract
specifications and CPWD specifications). Indian standard specifications, subject
to the approval of the Architect & Employer.

9. REPORTING OF ACCIDENT TO:

The contractor shall be responsible for the safety of all persons employed by him
on the works and shall report serious accidents to any of them, whenever and
wherever occurring one the works, to Employer who shall make every
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arrangement to render all possible assistance. This shall be without prejudice to
the responsibility of the Contractor, under the Insurance clause of the General
Conditions. Contractor shall take all the precautions as detailed in the safety
code attached separately.

10. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS:

The contractor shall clear the site of works as per the instructions of the
Architect. The site of works shall be cleared of all men, materials, sheds, huts
etc., belonging to the contractor. The site shall be delivered in a clean and neat
condition, as required by Architect, within a period one week after the job is
completed. In case of failure by the contractor, the Employer, under advice to
the Architect, have the right to get the site cleared to his satisfaction at the risk
and cost of the contractor.

11. POSSESSION OF WORKS/ WORK COMPLETED:

The contractor shall hand over to the Employer possession of the completed
works in stages, as and when required, and as directed by the Architect &
Employer.

The Employer will take over the possession of completed works in stages as
directed by the Architect, and defects liability period will commence only from the
date of final handing over of all the work accordingly.

12. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS:

The Architects/Employer’s clarification regarding partially omitted particulars or
typographical, clerical and other errors shall be final and binding on the
contractors.

13. WORK PERFORMED AT CONTRACTOR'’S RISK:

The contractor shall take all precautions necessary and shall be responsible for
the safety of the work and shall maintain all lights, guards, signs, barricades,
temporary passages or other protection necessary for the purpose. All work shall
be done at the contractor’s risk and if any loss or damage shall result from fire or
from any other cause, the contractor shall promptly repair or replace such loss or
damage free from all expenses to the Employer. The Contractor shall be
responsible for any loss or damage to materials, tools or other articles used or
held for use in connection with the work. The work shall be carried on to
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Employer or of others and without interference with the operation of existing
machinery or equipment, if any.

14. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE):

The proposed work covered under this tender, during the progress and/ or after
completion, can also be inspected by the Chief Technical Examiner/ Technical
Examiner or Officers of the Central Vigilance Commission, Government of India,
on behalf of Architect & Employer to ascertain that the execution of the work has
been done with materials and workmanship all as stipulated in the contract and
as directed.

Contractor shall afford all reasonable facilities to the above vigilance staff and
also provide them with ladders, tapes, tools and tackles etc., as required and
directed and also necessary labourers skilled/unskilled to enable them to
complete their inspection/study/technical scrutiny and no extra shall be
admissible to the contractor on this account.

15. SPECIAL CONDITIONS OF CONTRACT:

In the event of any discrepancy with clauses mentioned anywhere else in the
tender with the clauses mentioned within special conditions of contract, the
clauses mentioned within the special conditions of contract shall supersede there
mentioned elsewhere.

16. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S
INSTRUCTIONS:

If the contractor after receipt of written notice from the Architect requiring
compliance with such further drawings and/or Architects instruction, fails within
seven days to comply with the same, the Architect and Employer may employ
and pay other persons to execute any such work whatsoever as may be
necessary to give effect thereto and all costs incurred in connection therewith
shall be recoverable from the contractors by the employer on a Certificate by the
Architect as a debit or may be deducted by him from any money due or which
may become due to the contractors.

Signature of the contractor with seal Page450f72 Signature of the Bank Official



17. ARCHITECT’S DELAY IN PROGRESS:

The Architect may delay the progress of the works in case of rains or otherwise,
without vitiating the contract and grant such extension of time with the approval
of the Employer for the completion of the contract as he may think proper and
sufficient in consequence of such delay, and the contractor shall not make any
claim for compensation or damage in relation thereto.

18. BIS CODES

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this
tender document at his cost at the site to ensure the proper supervision/quality of
work and materials.
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,

SBI

Dear Sir/s,

Ref: TENDER FOR

I/'We have examined the above tender and subsequent pre-bid clarifications/
modifications / revisions, if any, furnished by Bank and I/We have inspected the site of
works and have made me / us fully acquainted with the local conditions in and around
the sites of works and offer to undertake Contract as detailed in this tender by
submitting my/our online bids in the Bank’s e-tender portal.

1. While submitting this Bid, | / We certify that:

The undersigned is authorized to sign on behalf of the Bidder and the
necessary support document delegating this authority is uploaded along with
the bid.

We certify that we have not made any changes in the contents of the tender
document read with its amendments/clarifications provided by Bank,
submitted by us in our Bid document.

The rate quoted in the price Bids are as per the tender and subsequent pre-
Bid clarifications/ modifications/ revisions furnished by the Bank, without any
exception.

2. We agree to abide by all the Bid terms and conditions, contents of Agreement and
the rates quoted in the bid, which shall remain binding upon us.

3. If our Bid is accepted, we undertake to enter into and execute at our cost, when
called upon by the Bank to do so, a contract in the prescribed form and we shall be
jointly and severally responsible for the due performance of the contract.

4. Until a formal contract is prepared and executed, this Bid, together with your written
acceptance thereof and your notification of award, shall constitute a binding Contract
between us.
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5. ltis further certified that the contents of our Bid are factually correct. We also accept

that in the event of any information / data / particulars proving to be incorrect,
Bank will have the right to disqualify us from the Bid.

6. We understand that you are not bound to accept the lowest or any Bid you may

\I

10.

11.

12.

receive and you may reject all or any Bid without assigning any reason or giving
any explanation whatsoever.

. We hereby undertake that our name does not appear in any “Caution” list of RBI /

IBA or any other regulatory body.

We also confirm that we have not been blacklisted by any Bank / PSU / State
or Central Govt departments for any reasons.

We confirm that we do not have any litigation / cases pending against us in any
Bank / PSU / State or Central Govt departments.

We confirm that we are responsible to obtain all necessary licenses, permission,
NOC from all the statutory /local authorities for the smooth execution of this
contract in Bank’s premises.

We hereby confirm that all the materials/components/spare parts/equipment etc.
to be supplied / used as a part of this contract shall be original / new materials /
components / parts / equipment only, from respective OEMs of the products and
that no refurbished / duplicate / second hand materials/components /parts/
equipment shall be supplied or shall be used.

For any type of deviation (to any of above or subsequent instructions), it will be
my/ our responsibility to obtain the written instruction of the Engineer-in-charge
for the same failing which it shall be deemed that | have carried out any such
deviations at my own and | shall be duty bound to replace the all deviated
material/ works from the site at my/ our cost as well as | shall be liable to
penalized by the Bank as deemed fit and for all such loses made thereof, I/ we
shall not have any right to arbitrate in any manner.

Yours faithfully,

Contractors Signature

Name:

Address:

kkkkkkkkkhkkkkkkkkhkkhhkkhkhkhkhkkhkkkkkkhhhkhkhkhkhkkkkkhkkhhhkhkhkkkkkkkkhhhkhkhkkkkkkkkhkhhkhkhkhkkhkkkkkkkhkhkkhkkkkkkkkkk
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DRAFT COPY OF ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the day of 2021
between

SBICB
of
(hereinafter called the “Employer”) of the one part and
of (hereinafter called “The

Contractor”) of the other part, where as the Employer is desirous of getting the work of

“

_” executed and has caused drawings, conditions of contract, specifications and
schedule of quantities etc., describing the works prepared by M/s Nandu Associates,
Hyderabad.

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and
the conditions of contract, specifications and schedule of quantities etc., have been
signed by or on behalf of the parties hereto.

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the
conditions set forth in the Schedule hereto (hereinafter referred to as “Said Conditions”)
the works shown upon the said drawings and described in the same specifications and
included in the said schedule of quantities for such sum as may be ascertained to be
payable in terms of the Bills of Quantities, and which sum is estimated to be Rs.
3,17,16,232.00/- (Rupees Three Crore Seventeen Lac Sixteen Thousand Two Hundred
and Thirty Two Only. (hereinafter referred to as “Said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said sum to be paid at the times and in the manner set
forth in the said conditions, the contractor shall upon and subject to the said
conditions, execute and complete the work shown in the said drawings and
described in the said specifications.

2. The Employer shall pay the contractor the said sum or such sums as shall
become payable hereunder at the times and in the manner specified in the said
conditions.

3. The term “Architect” in the said conditions shall mean the said M/s
NanduAssociates, Architects and designers or in the event of their ceasing to be
the Architect for the purpose of this contract, such other person as shall be
nominated for that purpose by the Employer , not being a person to whom the
contractor shall object for reasons considered to be sufficient by the Arbitrator
mentioned in the said conditions provided always that no persons subsequently
appointed to be the Architect under this contract shall be entitled to disregard or
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over-rule any previous decision or approval or direction given or expressed by
the Architect for the time being.

4. Tender documents containing work order Notice to the Contractor, Conditions of
Contract, Appendix thereto, Special Conditions of Contract, Specifications and
Schedule of Quantities with the rates entered therein, shall be read and studied
as forming part of this agreement and the parties hereto shall respectively abide
by and submit themselves to the conditions and stipulations and perform the
agreement on their part respectively in such conditions contained.

5. The contract is neither a fixed lump sum contract or a piece work contract, but is
a contract to carry out work in respect of the entire works to be paid for according
to actual measured quantities, including variations from BOQ at the rates
contained in the Schedule of rates and Probable bill of quantities or as provided
in the said conditions.

6. The Employer through the Architect, reserves to himself the right of altering the
drawings and natures of the work, of adding/substitution to or omitting any items
of work or having portions of the same carried out through alternate agencies
without prejudice to this contract.

7. Time shall be considered a the essence of this agreement and the contractor
hereby agrees to commence the work soon after the site is handed over to him
but within 15 days reckoned from the date of issue of work order to execute the
work, as provided for in the said conditions and complete the entire work as per
the timelines mentioned in NIT subject to nevertheless to the provisions for
extension of time.

8. This agreement and contract shall be deemed to have been made in Hyderabad
and any questions or dispute rising out of or in any way connected with this
Agreement and Contract shall be deemed to have arisen in Hyderabad and only
the courts in Hyderabad shall have jurisdiction to determine the same. The
limitation period will be 90 days from the date of dispute having arisen.

AS WITNESS our hand this day of 2021

Signed by the said in the presence of:

WITNESS :

SIGNATURE

NAME :

ADDRESS : EMPLOYER
WITNESS :

SIGNATURE

NAME :

ADDRESS :
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DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT
(Site specific format shall be approved by the SBI prior to its execution)

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the
name of the issuing bank)

Place:.....ccoccevenni... )

Date:....covvvieieienn.n, )

{Onnon-judicialstamppaperofRs ---/-)

BANKGUARANTEEINLIEUOFSECURITYDEPOSIT

B.G.No. ValueRs.

StateBankoflndia,(

Address)

Sub:
BankGuaranteeofRs............... towardsSecurityDepositfortheworkoffo
rStateBankofindia.

{NameofBranch/Office)

DearSir,

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the
Contractor)haveenteredintocontractfor(NameofWork)withStateBankofindia(SBI)
asmentionedinthe letter of SBl's Consultants (Name & address of
consultants) vide their
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letterNo................. dated................... Andthecorrespondenceandtenderrelayingtheret
owhich is hereinafter referred to as "the said contract” the Contractor has now
agreed toproduce a Bank Guarantee amounting to 2% of the contract value less
earnest moneydepositofRs
................................ (Rupeesonly),toStateBankofindiaforperformingtheirpartofth

contractobligations.

AND WHEREAS in terms of said contract, the contractor isrequired to furnish to
State Bankof Indiaa Guaranteeof a ScheduledBankforavalue ofRs.. ............. to be
valid upto(date).

ANDWHEREAS(NameofBankandits
branch)havingtheirofficeat(address)theGuarantor,
attherequestofthecontractorherebyfurnishes
aPBGinfavourofStateBankofIndiaandGuaranteesinthemannerhereinafterappeari

ng.

In consideration of the premise, we (name of Bank and its branch) having our
office at(address)hereaftercalledthe "Guarantor" (which expression shall include
itssuccessors andassigns) herebyexpressly, irrevocably
&unreservedlyundertakeandguarantee under
thatiftheContractorfailstoexecutetheworkaccordingtohisobligationsunderthesaidc
ontract, thennot withstanding any dispute between State Bank of India and the
contractor the
Guarantorshall,ondemandwithoutdemurandwithoutreferencetothecontractor
paytoStateBank ofindia immediately any sum claimed by State Bank of India
under the said contract up to amaximumamountofRs.___ (Rupeesonly).

IncasetheamountdemandedbyStateBankofindiaisnotpaidwithin48hoursofreceipt
ofdemand, the Guarantor agrees to pay the aforesaid amount of

(i) Such payment shall be notwithstanding any right the contractor may have
directlyagainstStateBankoflndiaoranydisputesraisedbytheContractorwithStateBa
nkoflndiaor any suits or proceedings pending in any competent court or before
any arbitrator.StateBank of India's written demand shall be conclusive evidence
to the Guarantor that suchpayment
ispayableunderthetermsoftheContractandshallbebindinginallrespect
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ontheguarantor.

(ii) The Guarantor shall not be discharged or released from the the
undertaking andGuarantee, by any arrangement, variations made between SBI
and the Contractor and orindulgence shown to the contractor by SBI, with or
without the consent and knowledge of theguarantor or by alterations in the
obligations of the contractor by any forbearance,
whetherastopayment,timeperformanceorotherwise.

(i)  This guarantee shall remain valid until or as may be caused to be
extended by thecontractororuntildischargedbySBIlinwritingwhicheverisearlier.

(ivy  This guarantee shall be a continuing guarantee and shall not be
revocable during itscurrencyexceptwiththepreviouswrittenconsentofSBI.

(iv)(a) Thisguaranteeshallnotbe affectedby anychangein
theconstitutionofthecontractor, by absorption with any other body or corporation
or dissolution or otherwise

andthisguaranteewillbeavailabletoorenforceableagainstsuchbodyorcorporation.

(V) In order to give effect to this guarantee SBI will be entitled to act as if the
Guarantorwere the Principal debtor and the Guarantor hereby waives all and
any of its rights or suretyship.

(vii  This guarantee shall continue to be in force not withstanding the
discharge of thecontractor by operation of law and shall cease only on payment
of the full amount by theGuarantortoSBloftheamountherebysecured.

(vii  This guarantee shall be in addition to and not in substitution for any other
guaranteeorsecurityforthecontractorgivenortobegiventoSBlinrespectofthesaidco
ntract.

(viii  Any notice by way of request and demand or otherwise here under may
be sent
bypostoranyothermodeorcommunicationtotheguarantoraddressedasaforesaidan
dif

sentbypostitshallbedeemedtohavebeengivenatthetimewhenitwould
bedeliveredindue course of post and in providing such notice when given by
post it shall be sufficient toprove that the envelope containing the notice was
posted and a certificate signed by
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anofficerofSBIlthattheenvelopewassopostedshallbeconclusive.

(ix)  ThesepresentsshallbegovernedbyandconstructedinaccordancewithindianLaw.

Notwithstanding anything contained hereinbefore the liability of the guarantor
under thisguarantee isrestrictedtoasumofRs.

This guaranteewillremain validupto
unlessademandorclaimunderthisguar
anteeismadeinwritingonorbefore the guarantor shall be discharged

fromallliabilityundertheguaranteethereafter.

Datedthe........ccoovveviiiiiinen.

For(NameofBank)

(Signature/swithdesignation/sofsignatory/ies)(Na

meandStampofBank)
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TECHNICAL SPECIFICATIONS
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GENERAL SPECIFICATIONS - INTERIOR WORKS.

TIMBER :

All timbers used are to be of top quality, free from knots, shakes, wormholes, and with a
moisture content of not more than 8% to 10% depending on the climatic conditions prevailing at
the site.

JOINTS :

All Joints will be standard mortise and tenon, dovetails, dowel, cross-halved, mitred, tongued
and grooved and invited. Nailed or glued butt joints will not be permitted. Except in
exceptional cases nailed butt joints will not be accepted.

FASTENINGS :

Screws , nails, bolts, will generally be of M.S. G. I wire, except in following examples : "Out door
Furniture" fastenings will be of brass or other non-Corrosive metal. In hardware, they will
match the finish of the hardware item.

Brass Nails in a finished surface shall be neatly punched and the hole filled with wood filler
matching the finish. Screws in a finished surface will be round head, raised head or sunk
(beneath the surface and the hole plugged with matching colour and grain of the wood surface)
unless specially detailed.

PLYWOOD :

Used mainly for the bodywork of this furniture, shall be Luaan or similar close-grained
plywood suitable for veneering painting or bounding plastic laminate. It will be a resin bonded
( PFB ) weatherproof brand, and for "out door" furniture, standard specifications, ' marine'
'Mysore ply ', 'Anchor ply ' or Indian plywood brand or equivalent. Exposed edges will be
finished with a piece of soiled wood, tongued and grooved and glued or as detailed.

HARDWARE :

Hinges, lock, latches, door tracks etc., shall be as specified and as far as it possible, by the
manufacturer specified. In any variation of this the quality of the substitute shall be equal to or
better than the original specified, and sampled should be submitted to the Designer for prior
approval.

METAL :
Where metal logs frames etc., are used these shall be welded, brazed, bolted or riveted as
required and on finished surfaces. Welding, brazing riveting shall be neatly smoothed so that
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no evidence of this is apparent on the final finish of the metal, which will be as specified on
drawing. On all legs, wood or metal, nylon glides or castor as indicated are to be installed.
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FINISH :

This will be as indicated on the drawing and colour scheme chart and materials (timber, plastic
laminates, lacquer, paints, etc.,) must be specified. No variations will be accepted unless with
the prior approval of the Designer. " Backs " of cabinets etc., where wall hung, shall be treated
with an approved brand of wood preservative. Full size drawings or sample prototypes are to
be submitted for approval as requested.

Note: This specification is of a general type only, and must be used in conjunction with the
drawing of the particular item being made. Anything shown on the drawing, but not in the
specification must be complied with, and vise versa.

MATERIALS:

Finished timber shall be of the type specified colour, pattern, substance to be as specified and
manufactured or supplied by the company specified. No variation of this will be permitted
unless with prior approval of the Designer.

FINISH:
This will be as specified on the drawing and colour scheme chart. Where timber is finished in

natural colour, care must be taken to "match" each separate piece of colour before assembly.
Where timber is stained, the stain or colour on each member must "match".
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN

THE INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI / ARCHITECT.

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBQ)

S.
No.

MATERIAL NAME.

BRAND / MANUFACTURER.

=

PLYWOOD - BWR (Boiling Water
Resistant, Termite Resistant & Borer
Resistant) — CONFIRMING TO IS:
303.

GOLDENPLY [/ SARDAPLY [/ ARCHID [/
GREENPLY / CENTURY / UNIPLY / RAMA PLY /
MAYUR / NATIONAL PLYWOOD.

FLEXI PLYWOOD - BWP (Boiling
Water Resistant, Termite Resistant &
Borer Resistant) — CONFIRMING TO
IS: 303.

GOLDENPLY [/ SARDAPLY [/ ARCHID [/
GREENPLY / CENTURY / UNIPLY / RAMA PLY /
NATIONAL PLYWOOD.

BLOCK BOARD - CONFIRMING
TO IS 111255 - 2003.

NIKON / GOLDEN / TRUWUD / ARCHID /
GREENPLY.

4. | FLUSH DOOR — CONFIRMING TO | NIKON / GREENPLY / EGG WOOD / RAMA.
IS : 2202 (Part — 1) — 1991.
5. | LAMINATE - CONFIRMING TO IS : | GREENLAM / MERINO/ CENTURY / ARCHID /
2046-1995. MONARCHLAM / VIR LAMINATE / MIKA.
6. | GLASS. SAINT GOBAIN / GUJRAT GUARDIAN  /
TRIVENI / MODIFLOAT / ASAHI FLOAT.
7. | HARDWARE. EFFICIENT GADGETS / KUBIK / HETTICH/EARL
BEHARI (EBCO) / HARDWIN / ETALICA /
GODRE..
8. | NATURAL WOOD. AS APPROVED BY SBI/ ARCHITECT.
9. | SCREWS. GKW NETTLEFOLD OR AS APPROVED.
10. | ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE.
11. | PAINT. ASIAN / NIPPON / BERGER / KANSAI
NEROLAC.
12. | FLOOR SPRING / DOOR CLOSER. | HETTICH/DOORSET / STERLING / DORMA /
OZONE.
13. | LOCKS. DOORSET / GODREJ HETTICH.
14. | GI SUPPORT SYSTEM FOR PLAIN | GYPSTEEL ULTRA / US BORAL.
FALSE CEILING.
15. |[GI DRY WALL PARTITION | GYPSTEEL / US BORAL / FRAME WORK /
SYSTEM. RONDO / BMS.
16. | GYPSUM / PLASTER BOARDS. GYPBOARD / LAGYP.
17. | Gl SUPPORT SYSTEM FOR GRID | ARMSTRONG / GYPSTEEL ULTRA / US BORAL.
CEILING.
18. | CEILING TILES. ARMSTRONG / GYPROCK / US BORAL.
19. | ACRYLIC SOLID SURFACE. LG Hausys, HI - MACS / DUPONT - MONTELLI /
STARON / LOTTE - STARON.
20. | TEXTURED PAINT. TERRACO / SPECTRUM.
21. | VINYL FLOORING. LG / WINNER.
22. | MODULAR FURNITURE, SOFAS | GODREJ / FEATHERLITE / MONARCH |/
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AND CHAIRS. METHODEX / BOSQ / AMARDEEP./ EURO
COUSTIC /NEMAN / MANSAROVER
23. | VITRIFIED, CERAMIC AND | JOHNSON / SIMPOLO / KAJARIA / RAK /
GLAZED TILES. VARMORA.
24. | SANITARY FAUCETS AND | JAGUAR / HINDWARE / KOHLER.
FIXTURES.
25. | ALUMINIUM COMPOSITE | ALSTRONG / EUROBOND / ALUDECOR.
PANELS.
26. | CARPET TILES FLOORING. GODREJ / ELEMENT  / UNITEX  /
FLORTEX/VITOFLOOR/WELSPUN.
27. | CEMENT FIBER [/ CALCIUM | VISAKA /TRILITE/SHERA /BISON.
SILICATE / REINFORCED
MAGNESIUM SILICATE BOARD.
S.No | MATERIAL NAME. BRAND / MANUFACTURER.
1. CEMENT. 43/53 GRADE - L&T, BIRLA, ACC OR APPROVED
EQUIVALENT.
2. REINFORCEMENT STEEL. |Fe500 — TATA, SAIL, VSP / TMT OR APPROVED
EQUIVALENT.
3. AAC BLOCKS. AEROCON / BIRLA OR APPROVED BY ARCHITECTS.
4. METAL. APPROVED BY ARCHITECTS.
S. SAND. MACHINE MANUFACTURED SAND OR APPROVED
BY ARCHITECTS.
6. READY MIX CONCRETE. BIRLA/L & T/ ACC OR EQUIVALENT.
7. STRUCTURAL STEEL. TATA OR EQUIVALENT.
8. ASBESTOS SHEETS. CHARMINAR OR EQUIVALENT.
9. PVC PIPES. SUPREME / PRINCE OR EQUIVALENT.
10. WATER PROOFING | B-DRY OR EQUIVALENT.
COMPOUNDS.
11. PAINT. NEROLAC / ASIAN / ICI / BEGER OR APPROVED
EQUIVALENT.
12. UPVC WINDOWS. FENESTA / NATURE / KOMMERLING / LINGEL OR
APPROVED EQUIVALENT.
13. FLOAT GLASS. TRIVENI OR APPROVED EQUIVALENT.
14. FLUSH DOORS. EGGWOOD / KUTTY OR EQUIVALENT.
15. VITRIFIED TILES. | JOHNSON / SIMPOLO / MARBITO / KAJARIA / NITCO /
(DOUBLE CHARGE OR | RAK OR APPROVED EQUIVALENT.
NANO ONLY.)
16. CERAMIC AND GLAZED | JOHNSON / KAJARIA /NITCO OR EQUIVALENT.
TILES.
24, NATURAL WOOD. APPROVED BY ARCHITECT
18. GATE MOTOR. NICE, ITALY MAKE OR APPROVED EQUIVALENT.
19. CORBELLING STONE APPROVED BY ARCHITECTS.
20. ROOFING TILES. LAFARGE OR APPROVED EQUIVALENT.
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21. GLASS MOSAIC TILES. BISSAZA OR APPROVED EQUIVALENT.

21. SANITARY FIXTURES | JAGUAR / HINDWARE OR APPROVED EQUIVALENT.
AND FAUCETS:

NOTE: The Contractor shall use only above mentioned material. All other materials
shall confirm to the specifications laid down. The Contractor shall take this into
account while tendering rates / prices. All materials and sections used should
adhere to the manufacturer’s guidelines and the contractor has to submit
certificate from the manufacturer on usage of their specified product /
sections.
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PROPOSED INTERIORS FOR STATE BANK OF INDIA,

RBO SANGAREDDY AO CYBERABAD

BILL OF QUANTITIES :INTERIOR WORKS

S.N Item. / Particulars Ql.mn- Rate Unit Amount.
o tity
A | FIXED FURNITURE:
1 | FULL HEIGHT PARTITIONS: (75MM THICK) 49 Sq.M.
- ONE SIDE VENEER AND ONE SIDE
LAMINATE FINISH.

Providing and fixing metal stud dry wall
partition with following specifications: The
Partition will be fully opaque OR partly opaque
and partly glazed as per specific site conditions
and drawings.

(a) Supporting system comprising of 51mm /
50mm x 35mm / 34mm x 0.5mm metal studs at
600mm c/c and 5Imm / 50mm x 32mm x
0.5mm metal tracks at floor, middle, door and
ceiling level with joints staggered to avoid
through joints. The vertical members should
touch the ceiling with horizontal ceiling channel
at slab / beam bottom. The rate should also
include necessary strengthening with studs /
tracks or channels at doors and other openings.

(b) 12mm Plywood / 12mm Cement Board
fixed on both sides with 25mm dry wall screws
for the entire height of the partition.

(c) Partition to have 8mm clear float glass with
3M privacy film fixed with 85mm x 15mm
alround jamb and 12mm x 12mm button
beading on both sides of the glass, to a neat
finish as per drawings and directions etc.,
complete.

(d) Partition to have 4mm Veneer (Veneer Base
Rate Rs - 1,500/- Sq.M.) from one side and Imm
Laminate from other side, (Laminate Base Rate
RS. 500/- per Sq.M.) to a neat finish as per
drawings and directions etc., complete.

(e) All beech wood members and faces of
veneer to have melamine spray polish finish.
Melamine Spray Polishing to be done as per
specifications.
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2 | FULL HEIGHT PARTITIONS: (75MM THICK) 40 Sq.-M.
- BOTH SIDE LAMINATE FINISH.
Same as above to be cladded with Imm
Laminate (Laminate Base Rate Rs - 500/- Sq.M.)
from both sides to a neat finish as per
drawings and directions etc., complete.

3 |50MM THICK FLUSH DOORS IN 3 Sq.-M.
PARTITIONS: (ONE SIDE VENEER AND
ONE SIDE LAMINATE FINISH.)
Providing and fixing 50mm thick solid core
flush shutter with 100mm x 15mm beech wood
jamb alround the opening of the partition and
12mm x 12mm button beading on one side of
the partition and 8mm clear float glass with
3M privacy film fixed as per drawing with
65mm x 15mm beech wood jamb around the
glass opening and 12mm x 12mm beech wood
beading for fixing of glass on both sides.
The rate to include necessary hardware viz.,
door stopper, door buffer, pair of " H " type
handles, Mortise Dead Lock and Euro Profile
Cylinder - Key and Knob 70mm SS, 4 Nos. SS 2
ball-bearing hinges - (127mm x 76mm x
2.5mm), concealed door closer (all of approved
make and quality), ZERO VOC or NO VOC
duco paint finish for all exposed surfaces of
MDF Exterior Grade members, etc., complete
as directed.
door to be cladded with 4mm Veneer (Veneer
Base Rate Rs - 1,500/- Sq.M.) from one side and
Imm Laminate (Laminate Base Rate Rs - 500/-
Sq.M.) from other side to a neat finish as per
drawings and directions etc., complete.

4 |50MM THICK FLUSH DOORS IN 12 Sq.M.
PARTITIONS: (BOTH SIDE LAMINATE
FINISH.)

Same as above to be cladded with Imm
Laminate (Laminate Base Rate Rs - 500/- Sq.M.)
from both sides to a neat finish as per
drawings and directions etc., complete.

5 | FIXED GLASS WORKS: (10MM 28 Sq.M.
TOUGHENED GLASS PARTITIONYS)

Providing and Fixing of Kubik/Vedic or
Equelent /Vedic or Equelent modular single
glazed partition system series, using Dotline
25mm x 40mm natural Silver Anozide
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aluminum finish for verticals and horizontal top
and bottom with KOPS 015N & KOPS 014N
using 10MM thick toughened glass, glass to
glass joints to be bonded with Aluminum for
"butt" / "L" /90° corner joints from FFL to FCL.-
2700 mm height. The glass to be butt jointed
with 2 to 3 mm edge chamfer & edge polishing
all around. Distance between two butt jointed
glass panels not to exceed 4mm. Glass between
profiles shall be fixed with 3m clear tape. The
frame all round shall be fixed with acoustic tape
to get proper acoustics.

(@) All sections used should adhere to the
manufacturers guidelines and the contractor has
to submit certificate from the manufacturer on
usage of their specified sections.

(b) The cost to include all materials and
hardware required etc., as per site conditions.
The rate is for a finished item of work etc.,
complete as directed.

6 | 10MM TOUGHENED GLASS SINGLE LEAF 8 Sq.M.
SHUTTER WITH DOOR FRAME:

Providing and Fixing of Kubik/Vedic or
Equelent  modular single glazed partition
system series, using Dotline 25mm x 40mm
natural Silver Anozide aluminum finish for
verticals and horizontal top and bottom with
KOPS 015N & KOPS 014N using 10MM thick
toughened glass, glass to glass joints to be
bonded with Aluminum for "butt" / "L" /90°
corner joints from FFL to FCL.-2700 mm height.
The glass to be butt jointed with 2 to 3 mm edge
chamfer & edge polishing all around. Distance
between two butt jointed glass panels not to
exceed 4mm. Glass between profiles shall be
fixed with 3m clear tape. The frame all round
shall be fixed with acoustic tape to get proper
acoustics.

(@) All sections used should adhere to the
manufacturers guidelines and the contractor has
to submit certificate from the manufacturer on
usage of their specified sections.

(b) The cost to include all materials and
hardware required etc., as per site conditions.
The rate is for a finished item of work etc.,
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complete as directed.

7 | WALL PANELLING: (VENEER FINISH) 100 Sq.M.

Providing and fixing metal stud Wall Paneling
with following specifications:

a) Same as full hight partition above, but for
Wall Panelling. The basic frame work to
comprise all cladding specified only from one
side to a neat job as per drawings and directions
etc., complete.

b) 12mm Plywood fixed with 25mm dry wall
screws for the entire height of the paneling.

c) Wall Panelling to be cladded with 4mm
Veneer (Veneer Base Rate Rs - 1,200/- Sq.M.)
from one side to a neat finish as per drawings
and directions etc., complete.

d) Providing 15mm thick jamb for door and
window openings of suitable depth as per site
conditions.

e) All beech wood members and faces of veneer
to have melamine spray polish finish.

8 | WALL PANELLING: (LAMINATE FINISH) 5 Sq.M.

Same as above to be cladded with Imm
Laminate (Laminate Base Rate Rs - 500/- Sq.M.)
from one side to a neat finish as per drawings
and directions etc., complete.

9 | STORAGE UNITS: (VENEER FINISH) 4 Sq.M.

Providing, making and placing in position
Storage Units with horizontal partitions of
1100mm abutting wall / abutting partition /
750mm as back credenza height made in 19mm
plywood for all other members and 25mm block
board for table top. The Storage Unit top of
25mm Block Board and to be cladded with 6mm
thick acrylic solid surface and the front facia and
sides of the top to have 6mm thick acrylic solid
surface double thickness at edges alround OR
Imm Laminate / edge binding tape. All other
exposed faces of the unit to have either 4mm
Veneer and 0.8mm Laminate finish on all
unexposed faces and all necessary hardware
viz., 'W' or wing hinges, locks, handles, tower
bolts etc., etc., complete.

(@) All the edges of 19mm plywood to have
20mm x 6mm beech wood edge lipping.

(b) All wooden members and faces of veneer to
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have melamine spray polish finish. Melamine
Spray Polishing to be done as per specifications
given in item 2.6 below.

10 | GRID FALSE CEILING: 385 Sq.M.

Providing & Fixing of Mineral Fibre Acoustical
Suspended Ceiling System with 15mm Tiles and
Exposed GRID. The tiles should have Humidity
Resistance (RH) of 90% - 99%, NRC 0.5, Light
Reflectance >87%, Thermal Conductivity k =
0.052 - 0.057 w/m K, Colour White, Fire
Performance UK Class 0 / Class 1 (BS 476 pt - 6
&7) in module size of 600 x 600 x 16mm ,
suitable for Green Building application, with
Recycled content of 30% - 45% .

The tile shall be laid on Microline / Silhouette
profile grid system with 15mm - 16mm white
flanges incorporating a 6mm central reveal in
white/black colour and with a web height of
38mm and a load carrying capacity of minimum
8 Kgs/M2 & minimum pull out strength of 100
Kgs. Microline / Silhouette, Main Runners &
Cross Tees to have mitred ends & “birdsmouth”
notches to provide mitred cruciform junctions.
The T Sections have a Galvanizing of 90 grams
per M2 and need to be installed with Suspension
system as per manufacturers details.

The Instalation to comprise main runner spaced
at 1200mm centres securely fixed to the
structural soffit using US Boral / Gyproc /
Armstrong suspension system (specifications
below) at 1200mm maximum centre. The
First/Last suspension system at the end of each
main runner should not be greater than 450mm
from the adjacent wall.

Flush fitting 1200mm long cross tees to be
interlocked between main runners at 600mm
centre to form 1200 x 600 mm module. Cut cross
tees longer than 600mm require independent
support. 600 x 600mm module to be formed by
fitting 600mm long flush fitting cross tees
centrally between the 1200 mm cross tees.
Perimeter trim to be Wall angles of size 3000mm
x 19mm x 19mm, secured to walls at 450 mm
maximum centres.
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11 | PLAIN FALSE CEILING: With Painting 165 Sq.M.

Providing and fixing Concealed Grid suspended
ceiling system of 12.5mm Gypsum Boards /
Standard Plaster Boards fixed to ceiling Frame
Work as per manufacturers instructions and
details for a concealed grid key lock suspended
ceiling system consisting of following:

(@) 27 x 37 x 1.bmm Soffit Clip, 5mm suspension
rod / 25 x 10 x 0.5mm Ceiling Angle, adjustable
spring loaded suspension clip / 2.64mm dia
Connecting Clip, 20 x 28 x 30 x 0.5mm Perimeter
Channel, Top Cross Rail of 3000mm long of
0.55BMT Furring Channel / 15 x 45 x 15 x
0.9mm Intermediate Channel and 4000mm long
made of 0.5mm BMT the Top Cross Rail / 80 x
26 x 0.5mm Ceiling Section to be suspended
from ceiling at every 1200mm and Furring /
Intermediate Channel to be fixed to Top Cross
Rail / Ceiling Section at every 600mm to make a
grid of 1200 x 600mm.

(b) All sections used should adhere to the
manufacturers guidelines and the contractor has
to submit certificate from the manufacturer on
usage of their specified sections.

(c) Further the rates to include cutouts for
lighting fixtures / AC grilles / Fire Alarm
Detectors  etc., along  with  necessary
strengthening and supports for fixing of these.
The board joints are to be flush finished with
jointing compound and paper tape etc,
complete as directed. no sperate measurements
for the Ferticla faces upto 300mm, 2coats putty
one coat primer and 2 coats paint

12 | PLYWOOD FALSE CEILING: 12 Sq.M.

Providing and making plywood ceiling with
Trap Doors in Ceiling of approximate size
1800mm x 750mm made with 50mm x 50mm
hard wood frame and shutter with hard wood
frame of 35mm x 35mm with 19mm marine
quality plywood / block board, the exposed
surface of the ceiling to be cladded with 1Tmm
thick laminate of approved shade and painted
with enamel paint internally with necessary
hardware viz., hinges, safety chain, lock, handle
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etc., complete as per drawings and directions.

13

VENEER FALSE CEILING:

Same as plain falce ceiling but for 12mm
Plywood instead of Gypsum Plasterboard
cladded with 4mm Veneer (Veneer Base Rate Rs
- 1,500/- Sq.M.) with minimum three coats of
melamine spray polish to a finished item of
work as per drawings and directions etc.,
complete.

LOOSE FURNITURE WORKS:

1.00

ASST GENERAL MANGER'S EXECUTIVE
TABLE AND SIDE TABLE: size - 2400mm x
900mm x 750mm + 1200mm x 450mm x 750mm

1 Each.

Providing, making and placing in position
Executive Table and Side Table with following
specifications and per dimensions specified.

(@) Tabletop and the front alround facia of the
table to be made in 25mm block board with
émm thick acrylic solid surface and double
thickness at edges alround.

(b)  All other members 19mm plywood and all
exposed faces of the table to have 4mm Veneer
(Veneer Base Rate Rs - 1,200/- Sq.M.) OR Imm
Laminate (Laminate Base Rate Rs - 500/- Sq.M.)
as specified above to be used.

(c) All the edges of 19mm plywood to have
20mm x 6mm beech wood edge lipping.

(d) One ready made key board tray. (Eco -
KTE1 - 35 - Ebco make.)

(e) One ready made hanging type pedestal for
keeping CPU. (CPUSL, Ebco make.)

(f) One Electric Box Board. (EBB - 45, Ebco
make.)

(g) 2 Nos. Electric Box Board. (EBB - 30, Ebco
make.)

(h) All the exposed faces to have either 6mm
thick acrylic solid surface of approved shade
and make as specified above.

(i) All the unexposed faces to have 0.8mm thick
Laminate

(G) A loose Ready Made Modular Foot Rest (FR2
- Ebco make.) to be provided for each table /
work station.

(k) All wooden members and faces of veneer to
have melamine spray polish finish.
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2 | MODULAR FURNITURE

21 | CM's EXECUTIVE TABLE, SIDE TABLE AND 8 Each.
BACK CREDENZA: size - 1650mm8/1500mm x
750mm x 750mm + 1050mm x 450mm x 750mm
SYSTEM - GABLE END
Table top: 25mm thick Pre-laminate particle
board with 2mm PVC edge lipping on all

exposed edges.
Gable End - Supported on 25mm thick PLT
Gable ends.

Modesty Panel - 18mm Thick Prelaminated
Modesty  Panel of 450mm  Height.
Wire Management - Anodised Finish Nos Flip
up box 300 x 150 with soft closures,
without sockets and switches are provided,
PVC Cable Dump.
Back Storage Unit Top - 25mm thick Pre
laminate Particle board with 2mm PVC
edge lipping.
Back - 9mm thick Pre laminate Particle board
with 2mm PVC edge lipping.
Sides & Shutters - 18mm thick Pre laminate

Particle board.
Shelfs - 18mm thick Pre laminate Particle
board.
Handle -  Finger  Groove  handles.
Hardware - Door closing hinges, mini-fix,
levellers & locks, etc.
2.2 | WORKSTATIONS WITH HALF HEIGHT 30 Each.
PARTITIONS:

L-SHAPE WORKSTATION- SIZE: 1500 L X
1500 W X 600 D X 1200 HT
SYSTEM NEO-70MM
Partition - 50mm thick Slide on based Partition.
Main spine - Neo 50mm thick partition system.
Return spine - Neo 50mm thick partition system.
Finishes / Tiles - Fabric above and Laminate

below table top.
Special Tiles - One Fabric Magnetic Board and
One Glass Marker Tile.

Table top - 25mm thick Pre-laminate particle
board with 2mm PVC edge lipping on all

exposed edges.
Supports - 18mm thick PLT gable ends with
necessary brackets.

Wire Management - One metal Raceway tile to
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mount switches below the table top
level for power and skiriting tile for data.
65mm dia Grommet cut-out with ABS Cap.

2.3 | MOBILE PEDESTAL UNIT: SIZE: 400L X 450D 38 Each.
X 600HT
Top & Sides: 18mm thick Pre-laminated
particle board.

Back: 9mm thick Pre-laminated particle board.
Edges: All exposed area with 2mm thick PVC

edge lipping.
Handle: Finger Groove handles.
Lock: Regular lock with locable castors.

24 | Modular FOOT REST & CPUTROLLY & Key 38 Each.
board tray

2.5 | CONFERENCE ROOM TABLE: with courian 21 Rmt.
top

2.6 | CUBICAL PARTITION : Size - 3000mm x 3 Each.
1200mm

TYPE-60mm Panel Base System
TABLE TOP -25mm thick E1 grade
prelaminated table top with matching
edgebanding with PVC flap 120mm(W) x
120mm(D) provision in anodized finish only
60mm thick partition Above table top:- Each
will have half pinup soft board & one laminate
marker inside & rest all will be fabric hard
board

UNDERSTRUCTURE- MS Powder coated
MEET hookon type legs and MS Powder
coated beams cosnsidered for table support.
WIRE MANAGEMENT-2 level race ways - one
at BTT only at main spine & skirting level race
way at main spine & return spine

C | STORAGE UNITS:

Top - 25mm thick Pre laminate Particle board
with 2mm PVC edge lipping.
Back - 9mm thick Pre laminate Particle board
with 2mm PVC edge lipping.
Sides & Shutters - 18mm thick Pre laminate

Particle board.
Shelfs - 18mm thick Pre laminate Particle
board.

Handle -  Finger  Groove  handles.

Hardware - Door closing hinges, mini-fix,
levellers & locks, etc.

1.00 | STORAGE UNITS: Size - 750mm x 1200mm 12 Each.
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Top - 25mm thick Pre laminate Particle board
with 2mm PVC edge lipping.
Back - 9mm thick Pre laminate Particle board
with 2mm PVC edge lipping.
Sides & Shutters - 18mm thick Pre laminate

Particle board.

Shelfs - 18mm thick Pre laminate Particle

board.

Handle -  Finger Groove  handles.

Hardware - Door closing hinges, mini-fix,

levellers & locks, etc.
2.00 | STORAGE UNITS: Size - 900mm x 1200mm 28 Each.
3.00 | STORAGE UNITS: Size - 900mm x 750mm 8 Each.
4.00 | STORAGE UNITS: Size - 1350mm x 750mm 12 Each.
5.00 | LACQURED GLASS - AS A DIVIDER 48 Each.

BETWEEN WORK STATIONS: Providing,
making and placing in position Lacqured
Toughened Glass 12mm thick, Sparkling Snow
White shade, fixed over the table top of
workstations as a divider of approximate size
varyring 550mm x 450mm fixed with Table
Partition Clamps (TPCS-8 of Ebco make). The
edges of glass to be polished for a smooth
surface.

D | OTHER WORKS:

1.0 | OIL BOUND DISTEMPER PAINTING:LOW 64 Sq.M.
VOC OR NO VOC OIL BOUND DISTEMPER
PAINTING: Painting to walls with 2 coats of
ready mixed oil bound washable distemper of
approved brand and shade over a base coat of
appropriate primer of approved brand, making
3 coats in all to give an even shade after
thourughly brushing the surface to remove all
dirt and remains of loose powdered materials,
including cost and conveyance of all materials
to work site and all operational, incidental,
labour charges etc. complete for finished item
of work.

2.0 | SYNTHETIC ENAMEL PAINTING 29 Sq.M.
Painting to new MS Grille / steel windows
with painting two coats of synthetic enamel
paint Grade-I VOC (Volatile Organic
Compound) content less than 50 grams/litre of
approved shade including cost and conveyance
of all materials to site cost of primer coat and
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all labour charges etc. complete including
applying sand paper for neat finish and
overheads & contractors profit complete in all
floors.

3.0 | ROLLER BLINDS: 22 Sq.M.
Providing and fixing in position of Roller
Blinds of approved Fabric (Fabric Cost - RS.
1,000/- per Meter) of Hunter Douglas / Mac/
Vista make or approved equivalent of
approved shade etc., as directed.

TOTAL RS

Percentage to be quoted ABOVE/AT PAR/BELOW (+/=/-):

Grand Total:
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