
1 

 

                   TENDER No: CAO JAI/2025-26/ET 002                                

 
                      

 

 

 

TENDER DOCUMENT 
GM (CAO), SBI, 1st Floor, Circle Audit Office, Sector 7, Vidyadhar Nagar, Jaipur 

INVITES TENDERS ON BEHALF Circle Audit Office, Sector 7, Vidyadhar Nagar, JAIPUR. 
 

IN A SINGLE BID THROUGH E-TENDERING PROCESS. 
 

FROM PRE-QUALIFIED CIVIL-CUM-ELECTRICAL CONTRACTORS 

  

 
CIVIL WORKS, ROOFING AND WATERPROOFING WORKS, PAINTING & 

FINISHING WORKS, FLOORING & TILING WORKS, PLUMBING & SANITARY 
WORKS, FIRE FIGHTING & FIRE ALARM SYSTEMS, ELEVATOR INSTALLATION & 
ELECTRICAL WORKS  AT   PROPOSED MULTI-STOREY  RESIDENTIAL BUILDING 

AT STATE BANK OF INDIA, CAO, JAIPUR CAMPUS 
 
  
               Opening date for submission of E Tender: 12.11.2025 

Last date for submission of E Tender: 02.12.2025 
 

Opening of E Tenders: 03.12.2025 
 
 
 
 
 
 
ARCHITECTS 
 M/S. AXES ARCHITECTURAL DESIGN & 
ENGINEERING SERVICES PVT. LTD,                                                                                             
3-Ta-57, Ratan Duggar Marg, 
Jawahar Nagar, Jaipur-302004           
 Ph: 0141- 3592689         
 Email:- info@ades-design.com         
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STATE BANK OF INDIA 

NOTICE INVITING TENDER 

NAME OF WORK: CONSTRUCTION OF CIVIL WORKS, ROOFING AND 
WATERPROOFING WORKS, PAINTING & FINISHING WORKS, FLOORING & TILING 
WORKS, PLUMBING & SANITARY WORKS, FIRE FIGHTING & FIRE ALARM 
SYSTEMS, ELEVATOR INSTALLATION & ELECTRICAL WORKS  AT   PROPOSED 
MULTI-STOREY  RESIDENTIAL BUILDING AT STATE BANK OF INDIA, CAO, JAIPUR 
CAMPUS 

 

 

1. Name of work E-Tender Notice for Construction of 

CIVIL WORKS, ROOFING AND 

WATERPROOFING WORKS, PAINTING 

& FINISHING WORKS, FLOORING & 

TILING WORKS, PLUMBING & 

SANITARY WORKS, FIRE FIGHTING & 

FIRE ALARM SYSTEMS, ELEVATOR 

INSTALLATION & ELECTRICAL 

WORKS  AT   PROPOSED MULTI-

STOREY  RESIDENTIAL BUILDING AT 

STATE BANK OF INDIA, CAO, JAIPUR 

CAMPUS 

 2. Time allowed for completion 18 Calendar Months  
 

3. Earnest Money Deposit Rs. 12,70,000.00/- (Rupees  Twelve Lakh 

Seventy Thousand only) as Earnest 

Money (approx. 1 % of the estimate) in 

favour of  SBI payable at Jaipur and 

deposited at  SBI Circle Audit Office, 

Sector 7, Vidyadhar Nagar, Jaipur, by  

crossed Bank draft/ Banker’s cheque 

drawn in favour of State Bank of India 

payable at JAIPUR latest by 02.12.2025 

upto 03:00 PM.  

4. Quantum of Security Deposit 

(percentage) 

1. Initial Security Deposit (ISD) – 2% of 
the Tender value including EMD  
2. Retention Money- 10% of the running 

bills@ 10% and Total deduction of 5% of 

value of work including EMD, ISD. 

5 Additional Performance Guarantee Additional Security deposit (ASD)/Additional 

performance Guarantee (APG) shall be 

applicable if the bid price is below 10% of the 

estimated cost put to tender. The amount of 

such ASD/ APG shall be the difference 

between 90% of estimated cost put to tender 



4 

 

and the quoted price. ASD in the format of 

DD / Banker’s Cheque / Bank Guarantee shall 

be submitted within 15 days of intimation of 

award of work / work order, without which 

the contractor will not be allowed to start the 

work and failure of submission of ASD will 

result in forfeiture of EMD and cancellation 

of tender. For e.g, if a contractor is quoting 

15% below the estimated cost put to tender 

(i.e. 85% of the estimate), then ASD of 5% of 

estimated cost is required to be obtained from 

the contractor (90%-85%). 

6 Cost of tender documents No cost to be paid 

7 Last date and time of receipt of tender  Online 02.12.2025 Up to 03:00 PM 

8 Address at which the tenders are to 

be submitted 

Online 

9 Date and time of opening of tender Online on 03.12.2025 at 03:30 PM 

10 Place of opening tenders Offline at SBI, CAO, Jaipur/ Price bids 

will be opened online 

11 Defects Liability Period Twelve (12) Months 

12 Validity of offer Three (3) Months 

13 Liquidated Damages @ 0.5% of the value of work per week 

of delay subject to a maximum 

penalty of 5% of the value of work 

would be Strictly imposed. 

14 Rates & Eligible Taxes A) The tender shall be quoted as 

“Item rate tendering process” by 

the bidder. The rates shall 

remain firm throughout the 

contract period (including 

variations) taxes, duties, levies, 

royalties, transportations, labour 

other incidental charges, etc. 

PVA clause shall not be 

applicable, 

(B ) Income Tax will be deducted at 
source as per Govt. Guidelines. 

( C ) Reimbursement of GST will be 

made only on submission of proper 

GST invoice as per applicable GST 

provision. The contractor should 

comply with the following; 

1. Contractor should have GST 
Registration Number 
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2. Invoice should specifically/ 

separately disclose the amount of 

GST levied at applicable rate as per 

GST provision 

3. In case of Correction in the bills 

after scrutiny, contractor should 

submit fresh bills for payment 

4. Contractor should timely file his 

GST return in accordance with 

GST provisions to enable the bank 

to claim the credit of GST paid to 

the contractor 

5. The GST Number of State Bank of 
India are 

For Rajasthan State -

08AAACS8577K1ZP 

15 Electronic Payment Payment shall be made by way of 
Electronic fund transfer 
and the bill will be paid by the SBI. Firm 

should furnish details of the bank, a/c no, 

IFSC code etc. 

16 Refund of security deposit  50% of the total security deposit 

deducted shall be refunded at a time of 

issuance of virtual completion certificate. 

The balance 50% would be paid after 

successful completion of the Defect 

Liability Period of 12 months. 

 

17 Working schedule Since the work has to be carried out in 

the premises having running office and 

residential house and hence the 

contractor has to execute the work with 

minimum disturbance to the occupants. 

18 Insurance The contractor shall obtain all necessary 

insurance policies as per the law 

applicable at the centre and shall be 

required to produce the original policies 

and receipts of the premium applicable in 

the matter to the Bank.  

 

19 Water & Electricity  Water and Electricity shall be provided by 

the Bank at one point. However, further 

distribution and extension and light 

fixtures etc. with required MCB switches. 
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Switch boards, lamp, tube etc shall be 

arranged by the contractor at their own 

cost with the accepted tender cost.  

20 Terms of payment of Bills, if any 
(specify the minimum value of 
work for payment of 
running account bills) 

Each Running Bill of Minimum Rs. 50 

Lakhs 

21 Any additional Information The quoted rate should be inclusive of 
materials, labour, 
wages, fixtures, transportation, 

installation, all taxes (excluding GST), 

wastages, Octroi, machinery, 

temporary works such as scaffolding, 

cleaning, overheads, profit, statutory 

expenses, incidental charges and all 

related 

expenses to complete the work 

22 Pre Bid Meeting Yes:  

Date of meeting- 17.11.2025 at 11 AM 

At Circle Audit Office, Jaipur 

In case the date of opening of tenders is declared as a holiday, the tender will be opened 

on the next working day at the same time. 

SBI has the right to accept/reject any/ all tenders without assigning any reasons. 

For and behalf of State Bank of India 

 
 
 
MODE OF SUBMISSION OF TENDER: 
 
The tender shall be submitted ONLINE in two cover system in accordance with the 
procedure detailed herein below. Specified documents shall be sealed in envelopes of 
appropriate size each of which shall be sealed. 
 
a) 1) First Envelope marked cover-1 shall contain covering letter, Signed with 

company seal each page of tender document, requisite EMD to be 
deposited duly signed at the Office of GM (CAO), SBI 1st Floor, Circle 
Audit Office, Sector 7, Vidyadhar Nagar, JAIPUR latest by 02.12.2025 
up to 03:00 PM. 

 2) Second Envelope marked cover-2 shall contain only the priced Bill of 
Quantities duly filled to be uploaded ONLINE. 
 

   
OPENING OF TENDER: 
 
1) OFFLINE 

 
2) Envelope No. 1 containing the Earnest Money Deposit, covering  letter, 
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terms and conditions  will be opened  first and if the Earnest Money Deposit  
is not  found as prescribed, the tender shall be rejected.  
 

3) After opening of cover 1 and after evaluating the clarifications / conditions, if 
any, stipulated by the contractors, i.e. if the vendors are qualified, cover 2 
containing priced BOQ will be opened ONLINE of those qualified vendors.  

 
 
In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time.  
 
State Bank of India has the right to accept / reject any or all tenders without assigning 
any reasons. 
 
         Yours faithfully, 
 
 
 

Chief  Manager (HR & Admin) 
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GENERAL CONDITIONS OF CONTRACT 
 
1.0 Total Security Deposit 
Total Security deposit comprise of : 

Earnest Money Deposit 

Initial Security Deposit 

Retention Money 

 
a) Earnest Money Deposit : 
The tenderer shall furnish EMD of Rs. 12,70,000.00/- (Rupees  Twelve Lakh Seventy 

Thousand only) in the form of Demand Draft or Bankers’ Cheque in favour of State 

Bank of India drawn on any Bank of India payable at GM (CAO), SBI 1st Floor, Circle 

Audit Office, Sector 7, Vidyadhar Nagar, JAIPUR 

 No tender shall be considered unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be 
refunded soon after the decision to award the contract is taken without interest. The 
EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time 
during the period when he is required to keep his tender open acceptance by the SBI or 
after it is accepted by the SBI the contractor fails to enter into a formal agreement or 
fails to pay the initial security deposit as stipulated or fails to commence the work within 
the stipulated time. 
 
b) Initial Security Deposit (ISD) 
The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance 
of ISD (i.e. excluding EMD) is to be submitted in the form of D/D drawn on any 
scheduled Bank and shall be deposited within 15 days from the date of letter of 
acceptance of tender. 
 
c) Retention Money 
Besides the ISD as deposited by the contractor in the above said manner the retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. the ISD plus Retention Money shall both together not exceed 5% of the 
contract value. 50% of the total security deposit shall be refunded to the contractor 
without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to 
the contractors without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance with the 
conditions of contract including site clearance. 
 
3.0 Language Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc, the 
following order shall apply. 
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i) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted. 
 
ii) Between the written or shown description or dimensions in the drawings and the 
corresponding one in the specification the former shall be taken as correct. 
iii) Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the latter shall be adopted. 
 
iv) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 
 
v) Between the duplicate/subsequent copies of the tender, the original tender shall be 
taken as correct. 
 
4.0 Scope of Work  
 
The contractor shall carry out, complete and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the satisfaction 
of the Bank to be communicated through the architect/consultant. The 
architect/consultant at the directions of the Bank from time to time issue further 
drawings and/or written instructions, details directions and explanations which are 
hereafter collectively referred to as Architect’s/Consultant’s instructions in regard to: the 
variation or modification of the design, quality or quantity of work or the addition or 
omission or substitution of any work, any discrepancy in the drawings or between 
the BOQ and/or drawings and/or specifications, the removal from the site of any 
material brought thereon by the contractor and the substitution of any other materials 
thereof, the demolition, removal and/or re-execution of any work executed by him, the 
dismissal from the work of any person employed/engaged thereupon. 
 
5 (i) Letter of Acceptance 
Within the validity period of the tender the Bank shall issue a letter of acceptance either 
directly or through the architect by registered post or otherwise depositing at the 
address of the contractor as given in the tender to enter into a Contract for the 
execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 
 
5 (ii) Contract Agreement 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract in the format as may be prescribed by the 
Bank within 15 days from the receipt of intimation of acceptance of his tender by 
the Bank. However, the written acceptance of the tender by the Bank will 
constitute a binding agreement between the Bank and successful tenderer 
whether such formal agreement is subsequently entered into or not. 

 
6.0 Ownership of drawings 
All drawings, specifications and copies thereof furnished by the SBI through its 
architect/ consultants are the properties of the SBI. They are not to be used on other 
work. 
 
7.0 Detailed drawings and instructions 
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The SBI through its architects/consultants shall furnish with reasonable promptness 
additional instructions by means of drawings or otherwise necessary for the proper 
execution of the work. All such drawings and instructions shall be consistent with the 
contract documents, true developments thereof and reasonably inferable there from.  
 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the SBI through 
the Architect/Consultant. 
 
 
8.0 Liquidated Damages 
If the contractor fails to maintain the required progress in terms of clause 29 of GCC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.5% of the contract value per week subject to a maximum of 
5% of the contract value. 
 
9.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work. Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be best 
quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him. Workman whose work or behavior is 
found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed from the 
site immediately. 
 
10.0 Permits, Laws and Regulations 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses.  
 
The contractor shall give notices and comply with the regulations, laws, and ordinances 
rules, applicable to the contractor. If the contractor observes any discrepancy between 
the drawings and specifications, he shall promptly notify the SBI in writing under 
intimation of the Architect/Consultant. If the contractor performs any act which is against 
the law, rules and regulations he shall meet all the costs arising there from and shall 
indemnify the SBI any legal actions arising there from. 
 
11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the architect/consultant before 
proceeding with the work. If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by the 
architect/consultant the contractor shall be responsible for the same and shall at his 
own expenses rectify such error, if so, required to satisfaction of the SBI. 
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12.0 Protection of works and property 
The contractor shall continuously maintain adequate protection, of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract. He shall make good any such damage, injury, loss due to his fault or 
negligence except which are due to causes beyond his control. 
 
He shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protection of his employees on the 
works and shall comply with all applicable provisions of Government and local bodies’ 
safety laws and building codes to prevent accidents, or injuries to persons or 
property of about or adjacent to his place of work. The contractor shall take insurance 
covers as per clause 24.0 at his own cost. The policy may be taken in joint 
names of the contractors and the SBI and the original policy may be lodged with the 
SBI. 
 
13.0 Inspection of Work 
The SBI/Architect/Consultant or their representatives shall at all reasonable time have 
free access to the work site and/or to the workshop, factories or other places where 
materials are lying or from where they are obtained and the contractor shall give every 
facility to the SBI, Architect/Consultant and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBI/Architect/Consultant except the representative of Public 
authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be 
inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance 
Commission. 
 
14.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he 
shall not directly entrust and engage or indirectly transfer assign or underlet the contract 
or any part or share thereof or interest therein without the written consent of 
the SBI through the architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active superintendence of the work during its 
progress. 
 
15.0 Quality of Materials, Workmanship & Test 
(i) All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/Consultant instructions and shall be subject 
from time to time to such tests as the architect/consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labour and materials 
 
(ii)Samples 
All samples of adequate numbers, size, shades & pattern as per specifications shall 
be supplied by the contractor without any extra charges. If certain items proposed to 
be used are of such nature that samples cannot be presented or prepared at the site 
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detailed literature/test certificate of the same shall be provided to the satisfaction of the 
Architect/ consultant. Before submitting the sample/literature the contractor shall 
satisfy himself that the material/equipment for which he is submitting the 
samples/literature meet with the requirement of tender specification. Only when the 
samples are approved in writing by the architect/consultant the contractor shall proceed 
with the procurement and installation of the particular material/equipment. The approved 
samples shall be signed by the Architect/Consultant for identification and shall be kept 
on record at site office until the completion of the work for inspection/comparison at any 
time. The Architect/Consultant shall take reasonable time to approve the sample. Any 
delay that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best qualities 
from various manufacturers and such other aspects causing delay on the approval of 
the materials/equipments etc shall be to the account of the contractor. 
 
(iii) Cost of tests 
a) The cost of making any test shall be borne by the contractor if such test is intended 
by or provided for in the specifications or BOQ. 
 
(iv) Cost of test not provided for 
If any test is ordered by the Architect/ Consultant which is either: 
 
(a) If so intended by or provided for or ( in the cases above mentioned) is not so 
particularized or through so intended or provided for but ordered by the 
Architect/Consultant which is either to be carried out by an independent person at any 
place other than the site or the place of manufacture or fabrication of the materials 
tested or any Government/approved laboratory, then the cost of such test  shall be 
borne by the contractor. 
 
16.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him from any risks or from 
the entire responsibility for the fulfillment of contract. 
 
17.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of 
the works and as long, thereafter, as the Architect/consultant may consider necessary 
until the expiry of the defects liability period, stated hereto. 
 
18.0 Quantities 
i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements 
 
The rate quoted shall remain valid for variation of quantity against individual item to any 
extent subject to maximum variation of the contract value by 25%. The entire amount 
paid under Clause 20 hereof as well as amounts of prime cost and provisional sums, if 
any, shall be excluded. 
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ii)Variation exceeding 25% : The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof. 
 
 
 
19.0 Works to be measured 
The Architect/Consultant may from time to time intimate to the contractor that he 
requires the work to be measured and the contractor shall forthwith attend or send a 
qualified representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of them. 
Such measurements shall be taken in accordance with the Mode of measurements 
detailed in the specifications. The representative of the Architect/Consultant shall take 
joint measurements with the contractor’s representative and the measurements shall be 
entered in the measurement book. The contractor or his authorized representative shall 
sign all the pages of the measurement book in which the measurements have been 
recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book. Should the contractor 
not attend or neglect or omit to depute his representative to take measurements then 
the measurements recorded by the representative of the Architect/consultant shall be 
final. All authorized extra work, omissions and all variations made shall be included in 
such measurements. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall 
vitiate the contract.  
 
In case the SBI/Architect/Consultant thinks proper at any time during the progress of 
works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the 
Architect/Consultant shall give notice thereof in writing to the contractor or shall confirm 
in writing within seven days of giving such oral instructions the contractor shall alter to, 
add to, or omit from as the case may be in accordance with such notice but the 
contractor shall not do any work extra to or make any alteration or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of 
the Architect/Consultant and the value of such extras, alterations, additions or 
omissions shall in all cases be determined by the Architect/Consultant and the same 
shall be added to or deducted from the contract value, as the case may be.  
 
21.0 Valuation of Variations 
No claim for an extra work shall be allowed unless it shall have been executed under 
the authority of the Architect/Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions. 
 
a) i) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 
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ii) Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 
 
b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
works are carried out, otherwise the prices for the same shall be valued under sub 
clause (c) hereunder. 
 
c) Where the extra works are not of similar character and/or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of the 
receipt of the letter of acceptance inform the Architect/Consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Architect/Consultant shall fix such rate or prices as in the 
circumstances in his opinion are reasonable and proper, based on the market rate. 
 
d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect/Consultant at or before the end of the week following that in 
which the work has been executed.  
 
e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the contractor shall submit rates duly supported by rate 
analysis worked on the “market rate basis” for material, labour, hire/running charges of 
equipment and wastages etc plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation. 
 
22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six 
months of the virtual completion of the work. 
 
23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction 
of the SBI, the contractor shall ensure that the following works have been completed to 
the satisfaction of the SBI: 
 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 
 
b) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structures including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor by 
the SBI and not incorporated in the permanent works.  
 
c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor 
by the SBI and shall clear, level and dress, compact the site as required by the SBI. 
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d) Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI. 
 
e) Shall hand over the work in a peaceful manner to the SBI. 
f) All defects/imperfections have been attended and rectified as pointed out by the SBI 
to the full satisfaction of SBI. 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall 
be entitled to apply to the Architect/Consultant for the certificate. If the 
Architect/Consultant is satisfied of the completion of the work, relative to which the 
completion certificate has been sought, the Architect/Consultant shall within fourteen 
(14) days of the receipt of the application for virtual completion certificate, issue a VCC 
in respect of the work for which the VCC has been applied.  
 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 
liabilities under the contract including the contractor’s liability for defects liability period 
nor shall the issuance of VCC in respect of the works or work at any site be construed 
as a waiver of any right or claim of the SBI against the contractor in respect of works or 
work at the site and in respect of which the VCC has been issued. 
 
24.0 Work by other agencies 
The SBI/Architect/Consultant reserves the rights to use premises and any portion of the 
site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such work. The 
contractor however shall not be required to provide any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall be 
carried out in such manners not to impede the progress of the works included in the 
contract. 
 
25.0 Insurance of Works 
25.1 Without limiting his obligations and responsibilities under the contract the 
contractor shall insure in the joint names of the SBI and the contractor against all loss or 
damages from whatever cause arising other than the excepted risks, for which he is 
responsible under the terms of contract and in such a manner that the SBI and 
contractor are covered for the period stipulated in clauses 27 and 28 of GCC and are 
also covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for  any loss or 
damage occasioned by the contractor in the course of any operations carried out by him 
for the purpose of complying with his obligations under clause.  
 
a) The works for the time being executed to the estimated current Contract value 
thereof, or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value.  
 
b) The constructional plant and other things brought on to the site by the contractor to 
the replacement value of such constructional plant and other things.  
 
c) Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the contractor shall whenever 
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required produce to the Architect/Consultant the policy of insurance and the receipts 
for payment of the current premiums. 
 
 
25.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person or 
material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of the works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to :  
 
a) The permanent use or occupation of land by or any part thereof. 
 
b) The right of SBI to execute the works or any part thereof, on, over, under, in or 
through any lands. 
 
c) Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract.  
 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, 
their agents, employees or other contractors not being employed by the contractor or in 
respect of any claims, proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was contributed to by the 
contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury. 
 
25.3 Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision sub-clause 
25.2 of this clause. 
 
25.4 Contractor’s superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any  
alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect/Consultant in this behalf.  
 
25.5 Third Party Insurance 
25.5.1 Before commencing the execution of the work the contractor but without limiting 
his obligations and responsibilities under clause 25.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, by 
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or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 25.0 thereof. 
 
 
25.5.2 Minimum Amount of Third Party Insurance 
Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the Architect/Consultant the 
policy or policies of insurance cover and receipts for payment of the current premiums.  
 
25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 
lacs per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance valid 
for four occurrences always. 
 
25.7 Accident or Injury to Workmen 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workmen or 
other person in the employment of the contractor or any sub-contractor, save and 
except an accident or injury resulting from any act or default of the SBI or their agents, 
or employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto.  
 
25.7.2 Insurance against accidents etc. to workmen 
The contractor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time any person employed by him on the works and shall, when 
required, produce to the architect/consultant such policy of insurance and receipt for 
payment of the current premium. Provided always that, in respect of any persons 
employed by any sub-contractor the contractor’s obligation to insure as aforesaid under 
this sub-clause shall be satisfied if the sub contractor shall have insured against the 
liability in respect of such persons in such manner that SBI is indemnified under the 
policy but the contractor shall require such sub-contractor to produce to the 
Architect/Consultant when required such policy of insurance and the receipt for the 
payment of the current premium. 
 
25.7.3 Remedy on Contractor’s failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then 
and in any such case the SBI may (but not bound to do so) effect and keep in force any 
such insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by the SBI as aforesaid and 
also deduct 15% of contract value from any amount due or which may become due to 
the contractor, or recover the same as debt from the contractor. 
 
25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of 
such default, the Bank shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the 
SBI and which are payable by the contractors under this clause. The contractor shall 



18 

 

upon settlement by the insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the insurer in respect 
of such damage shall be paid to the contractor and the contractor shall not be entitled to 
any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged.  
 
26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of 
handing over site by the SBI or 15 days from the date of issue of Letter of Acceptance 
of Bank, whichever is later. 
 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 18 Months from the date of 
commencement. If required in the contract or as directed by the 
Architect/Consultant/SBI, the contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned as the 
date by which the whole work is completed as per the terms of the contract. 
 
28.0 Extension of Time 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond 
the control of the contractor, the Architect/Consultant may submit a recommendation to 
the SBI to grant a fair and reasonable extension of time for completion of work as per 
the terms of contract. If the contractor needs an extension of time for the completion of 
work or if the completion of work is likely to be delayed for any reasons beyond the due 
date of completion as stipulated in the contract, the contractor shall apply to the SBI 
through the Architect/Consultant in writing at least 30 days before the expiry of the 
scheduled time and while applying for extension of time he shall furnish the reasons in 
detail and his justification if any, for the delays. The architect/consultant shall submit 
their recommendations to the SBI in the prescribed format for granting extension of 
time. While granting extension of time the contractor shall be informed the period of 
extended time which will qualify for levy of liquidated damages. For the balance period 
in excess of original stipulated period and duly sanctioned extension of time by the SBI 
the provision of liquidated damages as stated under clause 8 of GCC shall become 
applicable. Further contract shall remain in force even for the period beyond the due 
date of completion irrespective whether the extension is granted or not. 
 
29.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect/Consultant/SBI. Should the 
rate of progress of the work or any part thereof be at any time be in the opinion of the 
Architect/ Consultant/SBI too slow to ensure the completion of the whole of the work by 
the prescribed time or extended time for completion the Architect/Consultant shall 
thereupon take such steps as considered necessary by the Architect/Consultant/SBI to 
expedite progress so as to complete the woks by the prescribed time or extended time. 
Such communications from the Architect/Consultant/SBI neither shall relieve the 
contractor from fulfilling obligations under the contract nor he shall be entitled to raise 
any claims arising out of such directions.  
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30.0 Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/Bank, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect/Bank. However, the 
provision of the clause shall not be applicable in the case of any work which becomes 
essential to carry by rotary or double shifts in order to achieve the progress and quality 
of the part of the works being technically required and continued with the prior approval 
of the Architect/consultant at no extra cost to the SBI.  
 
All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance. 
 
31.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not require the whole or any part of 
the work to be carried out, the Architect/Consultant shall give notice in writing to that 
effect to the contractor and the contractor shall act accordingly in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from 
the execution of the work fully but which he did not derive in consequence of the 
foreclosure of the whole or part of the work. Provided that the contractor shall be paid 
the charges on the cartage only of materials actually and bonafidely brought at the site 
of the work by the contractor and rendered surplus as a result of the abandonment, 
curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the Architect/Consultant shall have in such cases the option of 
taking over all or any such materials at their purchase price or a local current rate 
whichever is less. 
 
In case of such stock having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect/Consultant shall be final. 
 
32.0 Suspension of work 
i)The contractor shall, on receipt of the order in writing of the Architect/Consultant/SBI 
(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part thereof for such time and in such manner as Architect/ Consultant 
may consider necessary so as not cause any damage or injury to the work already done 
or endanger the safety thereof for any of following reasons:  
 
a) On account any default on the part of the contractor, or 
 
b) For proper execution of the works or part thereof for reasons other than the default of 
the contractor, or 
 



20 

 

c) For safety of the works or part thereof. The contractor shall, during such suspension, 
properly protect and secure the works to the extent necessary and carry out the 
instructions given in that behalf by the Architect/Consultant. 
  
ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above : The 
contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 
 
33.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
security deposit the Architect/Consultant/SBI shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBI: 
 
a) To rescind the contract (of which rescission notice in writing to the contractor by the 
Architect/Consultant shall be conclusive evidence) and in which case the security 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.  
 
b)To employ labour paid by the SBI and to supply materials to carry out the work, or any 
part of the work, debiting the contractor with the cost of the labour and materials (the 
cost of such labour and materials as worked out by the Architect/ Consultant shall be 
final and conclusive against the contractor) and crediting him with the value  
of the work done, in all respects in the same manner and at the same manner and at 
the same rates as if it had been carried out by the contractor under the terms of this 
contract the certificate of Architect/Consultant as to the value of work done shall be final 
and conclusive against the contractor. 
 
c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by him 
(of the amount of which excess the certificates in writing of the Architects/ Consultant 
shall be final and conclusive) shall be borne by original contractor and may be deducted 
from any money due to him by SBI under the contract or otherwise, or from his security 
deposit or the proceeds of sale thereof, or sufficient part thereof.  
 
In the event of any of above courses being adopted by the SBI the contractor shall have 
no claim to compensation for any loss sustained by him by  reasons of his having 
purchased or procured any material or entered into any engagements or make any 
advances on account of, or with a view to the execution of the work or the performance 
of the contract and in case the contract shall be rescinded under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any 
work thereto for actually performed under this contract, unless, and until the 
Architect/Consultant will have certified in writing the performance of such work and the 
value payable in respect thereof, and he shall only be entitled to be paid the value so 
certified. 
34.0 Owner’s Right to Terminate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjudicated as an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Government and of 
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the Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect/Consultant that he is able to carry out and fulfil the contract, 
and to give security therefore if so required by the Architect/Consultant.  
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect/Consultant or shall charge or encumber this contract or any payment due 
to which may become due to the contractor there under; 
  
orif the Architect certify in writing to the SBI or SBI is of the opinion that the Contractor 
 
a) Has abandoned the contract; or 
 
b) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect/Consultant written notice to proceed, or  
 
c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
 
d) Has failed to remove the materials from the site or to pull down and replace work 
within seven days after written notice from the SBI through the Architect/ Consultant that 
the said materials were condemned and rejected by the Architect/ Consultant under 
these conditions; or 
 
e) Has neglected or failed persistently to observe 
and perform all or any of the acts, matters or things by this contract to be observed and 
performed by the contractor for seven days after written notice shall have been given to 
the contractor to observe or perform the same or 
 
f) Has to the detriment of good workmanship or in defiance of the SBI’s or 
Architect’s/Consultant’s instructions to the contrary subject any part of the contract.  
 
 
Then and in any of said cases the SBI on his own  or on the recommendation of the 
Architect/Consultant, may notwithstanding any previous waiver, after giving seven days’ 
notice in writing to the contractor, determine the contract, but without thereby affecting 
the powers of the SBI or the Architect/Consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract had not 
been so determined and as if the works subsequently had been executed by or on 
behalf of the contractor.  
 
And, further the SBI through the Architect/Consultant, their agents or employees may 
enter upon and take possession of the work and all plants, tools, scaffoldings, materials, 
sheds, machineries lying upon the premises or on the adjoining lands or roads, use the 
same by means of their own employees or workmen in carrying on and completing the 
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work or by engaging any other contractors or persons to complete the work and the 
contractor shall not in any was interrupt or do any act, matter or thing to prevent or 
hinder such other contractor or other persons employed for completing and finishing or 
using the materials and plant for the works.  
 
When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the SBI will have the right to sell the same by public auction after due 
publication and shall adjust the amount realized by such auction. The contractor shall 
have no right to question any of the act of the SBI incidental to the sale of the materials 
etc. 
 
 
 
35.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ 
Consultant to the contractor within 10 working days from the date of certificate to the 
payment from SBI from time to time. The SBI shall recover the statutory recoveries and 
other dues including the retention amount from the certificate of payment.  
 
Provided always that the issuance of any certificate by the Architect/Consultant during 
the progress of works or completion shall neither  have effect as certificate of 
satisfaction nor relieve the contractor from his liability as per the agreement. 
 
The Architect/Consultant shall have power to withhold the certificate if the work or 
any part thereof is not carried out to their satisfaction.  
 
The Architect/Consultant may by any certificate make any corrections required in 
previous certificate. 
 
The SBI shall modify the certificate of payment as issued by the Architect/Consultant 
from time to time while making the payment. The contractor shall submit interim bills 
only after taking actual measurements and properly recorded in the Measurement book 
(M.B). The contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs 50.00 lakhs and the minimum interval between two such 
bills shall be 30Days. 
 
The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect/Consultant shall issue the certificate of payment 
within a period of two months. The SBI shall pay the amount within a period 
of three months from the date of issuance of certificate provided there is no dispute in 
respect of rates and quantities. The contractor shall submit the interim bills in the 
prescribed format with all details. 
 
36.0 Settlement of Disputes and Arbitration 
Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question, claim, right, matter or thing whatsoever in any way arising out 
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of or relating to the contract, designs, drawings, specifications, estimates, instructions, 
orders or these conditions or otherwise concerning the work or the execution or failure 
to execute the same, whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall 
be dealt with as mentioned hereinafter : 
 
i) If the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 
Contractor shall forthwith give notice in writing of his claim, or dispute to the Chief 
Manager (HR & Admin) and endorse a copy of the same to the Architect, within 30 
days from the date of disallowance thereof or the date of deduction or recovery. The 
said notice shall give full particulars of the claim, grounds on which it is based and 
detailed calculations of the amount claimed and the contractor shall not be entitled to 
raise any claim nor shall the Bank be in any way liable in respect of any claim by the 
contractor unless notice of such claim shall have been given by the contractor to the 
Chief Manager (HR & Admin)) in the manner and within the time as aforesaid. The 
contractor shall be deemed to have waived and extinguished all his rights in respect of 
any claim not notified to the Chief Manager (HR & Admin) in writing in the manner and 
within the time aforesaid.  
 
ii) The Chief Manager (HR & Admin) shall give his decision in writing on the claims 
notified by the contractor. The contractor may within 30 days of the receipt of the 
decision of the Chief Manager (HR & Admin) submit his claims to the conciliating 
authority namely the General Manager (IA) for conciliation along with all details and 
copies of correspondence exchanged between him and Chief Manager (HR & Admin). 
 
iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned Chief General Manager (IA-II) of the Bank for appointment of an 
arbitrator to adjudicate the notified claims failing which the claims of the contractor shall 
be deemed to have been considered absolutely barred and waived. 
 
iv)Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 
by the Sole Arbitrator appointed by the Chief General Manager (IA-II). Contractor will 
have no objection to any such appointment that the Arbitrator so appointed is a Bank 
Officer and that he had to deal with the matters to which the Contract relates in the 
course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling 
to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief 
General Manager (IA-II). Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor.  
 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along with the notice for appointment 
of arbitrator.  
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It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager aforesaid should act as arbitrator.  
 
The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 
thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the arbitrator these shall 
be paid equally by both the parties. However, no fees will be payable to the arbitrator if 
he is a Bank Officer. 
 
It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims. The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion. The fees if 
any, of the arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties. The cost of the reference and of 
the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof shall be paid and fix or settle the amount of costs to be so paid. 
 
37.0 water supply 
The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions: 
 
i) That the water used by the Contractor shall be fit for construction purpose to the 
satisfaction of the Architect/Consultant. 
 
ii) The Contractor shall make alternative arrangements for the supply of water if the 
arrangements made by the Contractor for procurement of water in the opinion of the 
Architect/Consultant is unsatisfactory. 
 
37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water 
for construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangements for drawing and distributing the water at 
his own cost. He has to make necessary arrangements to avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He has 
to obtain necessary approvals from the local authorities, if required.at his own cost. He 
shall restore the ground to its original condition after wells are dismantled on completion 
of work or hand over the well to the SBI without any compensation as directed by the 
Architect/Consultant. 
 
38.0 Power supply 
The contractor shall make his own arrangements for power and supply/distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost. The cost of running and maintenance of the plants are to be included in his tender 
prices. He shall pay all fees and charges required for the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approvals from the appropriate authorities, if required. 
 



25 

 

39.0 Treasure Trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to the Bank immediately. 
 
40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up 
to date. Rules laid down by the Bureau of Indian Standards. In the event any 
dispute/disagreement the decision of the Architect/Bank shall be final and binding on 
the contractor. 
 
41.0 Maintenance of Registers 
The contractor shall maintain the following registers as per the enclosed format at site of  
work and should produce the same for inspection of SBI/Architect/Consultant whenever 
desired by them. The contractor shall also maintain the records/registers as required by 
the local authorities/Government from time to time. 
i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 
 
42.0 Force Majeure 
42.1 Neither contractor not SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or 
for any other cause beyond the reasonable control of the party affected or prevented or 
delayed. However, a notice is required to be given within 30 days from the happening of 
the event with complete details, to the other party to the contract, if it is not possible to 
serve a notice, within the shortest possible period without delay. 
 
42.2 As soon as the cause of force majeure has been removed the party whose ability 
to perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof.  
 
42.3 From the date of occurrence of a case of force majeure obligations of the party 
affected shall be suspended during the continuance of any inability so caused. With 
the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 
 
42.4 Should one or both parties be prevented from fulfilling the contractual obligations 
by a state of force majeure lasting to a period of 6 months or more the two parties shall 
mutually decide regarding the future execution of this agreement. 
 
43.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of Contract 
Labour (Regulation and Abolition Act of 1970) and other safety regulations. The 
contractor shall comply with the provision of all labour legislation including the latest 
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requirements of all the Acts, laws, any other regulations that are applicable to the 
execution of the project inter alia:. 
i)Minimum Wages Act, 1948 (Amended) 
ii)Payment of Wages Act 1936 (Amended) 
iii)Workmen’s Compensation Act 1923 (Amended) 
iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 
(Amended) 
v)Apprentice Act 1961 (Amended) 
vi)Industrial Employment (Standing Order) Act 1946 (Amended) 
vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
viii)Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and 
amendment thereof 
ix)Shop and Establishment Act 
x)Any other Act or enactment relating thereto and rules framed there under from time 
to time. 
 
44.0 SAFETY CODE: 
SAFETY MEASURES AT SITE: 
 
1. All personnel at site should be provided with Helmets and Safety Boots with some 
Identification Mark. Visitors also should be provided with Helmets. It should be ensured 
that these are used properly.  
 
2. First Aid Box should be kept at site with all requisite materials. 
 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 
done from the ground, or from solid construction except such short period Work as can 
be done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well as suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter high 
above the floor or platform of such scaffolding or staging and extending along the entire 
length of the outside and ends thereof with only such openings as may be necessary for 
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent 
it from swaying from the building or structure. 
 
6. Working platforms, Gangways, and Stairways should be so constructed that they do 
not sag unduly or unequally, and if the height of the platform or the Gangway or the 
Stairway is more than 3-5 Meters above ground level or floor level they should be 
closely boarded, should have adequate width and should be suitably fenced, as 
described.  
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7. Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1 Meter.  
 
8. Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 
Meters in length while the width between side rails in rung ladder shall in no case be 
less than 30cms for ladder up-to and including Meters in length. For longer ladders this 
width should be increased at least 6mm for each additional 30 cms. Uniform step 
spacing shall not exceed 30 cms. 
 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. 
For electrical on line works gloves, rubber mats, and rubber shoes shall be used. 
 
10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least 
one ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from 
bottom of the trench to at least 1 Meter above the surface of the ground. The sides of 
the trenches, which are 1.5 Meters or more in depth shall be stepped back to give 
suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 
collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of 
the trench or half of the depth of the trench whichever is more cuttings shall be done 
from top to bottom. Under no circumstances undermining or under cutting shall be done. 
 
11. Before any demolition work is commenced and also during the process of the work 
:- 
 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected; 
 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable 
or apparatus used by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from risk or 
fire or explosion or flooding. No floor, roof or other part of the building shall be so over-
loaded with debris or materials as to render it unsafe. 
 
d) All necessary personal safety equipment as considered adequate by the Site 
Engineer should be kept available for the use of the persons employed on the Site and 
maintained in a condition suitable for immediate use; and the Contractor should take 
adequate steps to ensure proper use of equipment by those concerned. 
 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 
 
f) Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective goggles. 
 
g) Those engaged in welding works shall be provided with Welder’s protective eye-
shields. 
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h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals .  
 
i) When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated at least 
for an hour before the workers are allowed to get into the manholes and the manholes 
so opened shall be cordoned off with suitable railing and provided with warning signals 
and boards to prevent accident to the Public. 
 
12. Use of hoisting machines and tackle including their attachments, anchorage and 
support shall conform to the following standard or conditions:- 
 
a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defect and shall be kept in good repairs and in good 
working order. 
 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects. 
 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine including 
any scaffold, winch or give signals to the operator. 
 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension the safe working 
load shall be ascertained by adequate means. 
 
e) Every hoisting machine and all gear referred to above shall be plainly marked with 
the safe working load. In case of hoisting machine having a variable safe working load, 
each safe working load of the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or of any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing.  
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent 
of the load, adequate precautions should be taken to reduce to the minimum the risk of 
any part of a suspended load becoming accidentally displaced.  
g) When workers are employed on electrical installation, which are already energized, 
insulating mats, wearing apparel such as gloves, sleeves, and boots as may be 
necessary should be provided. The workers should not wear any rings, watches and 
carry keys or other materials, which are good conductors of electricity. 
 
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall 
be maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use. Adequate washing facilities shall be provided at or near 
places of work. 
 
30.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the 
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Architect/Consultant. The contractor shall also report immediately to the competent 
authority whenever such report is required to be lodged by the law and take appropriate 
actions thereof. 
 
46. Storage of materials: The contractor shall not store their materials and debris within 

the premises other than the work site handed over to him. 

 

47. Shelter or stay for the labourers has to be arranged by the contractor at his own 

expense & responsibility.  

 

48. The rates quoted shall be for complete work at site and inclusive of WCT., Sales 

Tax, VAT, Service Tax or any other Government levies if applicable, E.S.I. charges, 

Octroi, Royalties, Cartage etc. or any other tax as applicable during the course of 

execution of works as applicable by State government or Central Government or as per 

direction of the Government. The rates shall be firm and shall not be subject to cost 

other condition whatsoever. All taxes shall be deducted at source as per Government 

norms. Nothing extra including Escalation shall be payable by the Bank. 

 
49. The Quantities taken in schedule are only for guide. It may increase or decrease or 

deleted & payment shall be made on the basis of actual measurement/quantities 

executed on site, which to be measured jointly with the Architect and contractor. In 

absence of contractor for joint measurement, the quantity measured by the 

Architect/Bank’s Engineer will be final & binding upon you. 

 

50. The STATE BANK OF INDIA does not bind itself to accept the lowest or any tender, 

or to assign any reason thereof and also reserves the right of accepting the whole or 

part of the tender and the tenderer shall in such an event is bound to perform the 

contract at the same rates quoted in the tender for the various items of the work.  

51. At any point of time Bank may cancel competitive tenders if it is found that rates 

thus arrived are on higher side/extreme lower side or delete a part of it as required by 

bank. It will be sole discretion of Bank to decide and allocate works to respective 

contractor as per his past performance or even he may be debarred from the 

forthcoming tender/tenders; against this decision no challenge will be entertained by 

Bank. 

 

52. Time is the essence of the contract and the tenderer are required to complete the 

work in all respects within the stipulated time of completion and hand over the same, 

complete in all respect to the satisfaction of the Bank and if the contractor fails to 

complete the work within stipulated time, then left over works and other job will be 

allotted to another contractor, may be at his own cost and risk. The contractor will have 

to ensure normal function of staff at the floor during office hours/ non banking hours/ 

day/ night without hampering normal banking business and the site will be available in 

parts as progress of work. Existing furniture, dismantled items shall be shifted from one 
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place to other and form the floor by the contractor for which no extra payment will be 

made. 

 

53. It shall be clearly understood that the rates quoted in the tender are to be for 

complete work on site, as per instructions in the tender specifications and drawing and 

also for all such works as are necessary for the proper completion to the contract. 

Although specifications thereof may not have been made in the specifications or 

drawings or tender documents. The rates shall be firm and shall not be subject to cost 

escalation on account of labour and material, and labour condition or any other reason 

whatsoever. 

 

54. Regarding the list of material  to be used in works has to be got approved by the 

Architect/Engineer in-charge along with drawing of works, if not attached with the 

tender; these may be obtained from the Architect/Bank's Engineer, prior to submission 

of tender. The decision of the Engineer in-charge shall be considered as final and 

binding upon you. 

55. The tenderer shall use only the form issued with this tender to fill up the rates.  

Every page of the tender shall be signed by the contractor along with stamp & Digital 

Signature. 

 

56.  DELINQUENCIES 

The under noted delinquencies / defaults / misconduct / misdemeanors on the part of 

tenderer or enlisted contractor will attract disqualification action. 

 

❖ Incorrect information about credentials, about his performance, equipment, 

resources, technical staff etc. 

❖ Non-submission of the fresh / latest income tax clearance certificate 

❖ Irregular tendering practice. 

❖ Submission of tender containing far too many arithmetical errors and freak rates. 

❖ Revoking a tender without any valid reasons. 

❖ Tardiness in commencing work 

❖ Poor organization at site and lack of his personal supervision 

❖ Ignoring Bank’s notices for replacement / rectification of rejected materials, 

workmanship etc. 

❖ Violating any of the important conditions of contract i.e. site facilities, insurance, 

labour laws, ban on subletting etc. 

❖ Lack of promptitude and co-operation in measurement of work and settlement of 

final account. 

❖ Non-submission of vouchers and proof of purchases etc. 

❖ Tendency towards putting up false and untenable claims. 

❖ Tendency towards suspension of work for frivolous reasons. 

❖ Treatment of labour 

❖ Bad treatment of sub-contractors (piece workers) and unbusiness like dealings 

with suppliers of material. 
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❖ Lack of co-operation with nominated contractors of Bank 

❖ Contractors becoming Bankrupt or insolvent. 

❖ Contractor’s conviction by a Court of Law. 

❖ Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and 

discovery of latent defects in contractor’s work after the expiry of DLP of his 

contract. 

 

DISQUALIFICATION ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR 

The award of the under noted disciplinary action shall be considered. 

❖ a) Placing embargo on issue of tenders or temporary suspension from the Bank’s 

approved list. 

❖ b) Permanent ban on issue of tenders and removal from the Bank’s approved list. 

 

57. The contractor will attend to all the defects noticed during the defect liability period. 

If the contractor fails to attend the defects, the same will be rectified by the Bank and 

the expenditure incurred on this account will be recovered from security deposit amount. 

If the expenditure incurred exceeds the security deposit the contractor has to deposit 

such excess amount within 15 days otherwise Bank will initiate action as deemed fit at 

the risk and cost of the contractor. 

 

58. Deduction of Income tax  and W.C.T, Service Tax and other govt. levies, etc will be 

made as per the prevailing rates/Government rule  from the contractor’s final bill 

applicable as per Bank's requirement/instructions and the final bill shall be submitted by 

bifurcating  service tax component on gross bill amount. 

 

59. No mobilization advance or secured advance is to be allowed to the contractor. 

 

60. The tenderer, must associate himself with agencies of the appropriate class for 

specialized works such as flooring, tiling, false ceiling, plumbing, sanitary etc. 

 

61. The contractor shall remove all malba/debris, wastage material from the site beyond 

municipal limit and clean the floor, furniture, glass etc at his own cost and handover the 

site in proper manner after the completion of the project. Any damage done to the 

property of SBI during execution of work shall be the responsibility of the contractor and 

it shall be made good by him at his cost to the entire satisfaction of consulting 

Architect/Bank. 

 
62. The contractor shall arrange to deploy himself or their competent representative 

(acceptable to the Bank) who will responsible for the conduct of the worker and who has 

authority to receive and act on such instructions issued by the Architect/Bank's 

Engineer. 

 

63. The contractor shall give due notice to the Bank/Architect to check measurement of 

any work which is likely to be hidden before covering the same. The final measurement 
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of works shall be taken jointly for the finalization of final bill along with the Architect or 

his representative and Engineer in-charge; if contractor remains absent during the final 

measurement, the measurement & quality of work certified by the Architect/Bank's 

Engineer binding upon you. 

 

64. Certificates of purchase of company specified items/units like Chairs, Tube lights, 

electrical fixture & fittings, AC's and any such items as deemed necessary by the 

Architects/Bank Engineer may be asked to produce by the contractor from the 

authorized distributors/dealers/company showroom/transporter along with the final bill. If 

required bank may ask the purchase bill of the material.  The Architect/Bank Engineer 

shall have full powers to get the material or workmanship to be inspected and tested by 

an independent agency for it's soundness and adequacy on all the cost of contractor. 

    
State Bank of India has right to accept / reject any or all tenders without assigning any 
reason. 

                                                        
Contractor's signature with seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


