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STATE BANK OF INDIA 

 

PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

#1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

SBI INVITES e-TENDERS 

FOR 

 

ELECTRICAL WORKS (REFURBISHMENT)  OF SALAR BRANCH , RBO-1, BERHAMPORE UNDER AO 

BIDHANNAGAR 
 

ELECTRICAL WORKS: CATEGORY - ED  
(Up to Rs10.0 Lacs) 

 

 

Last Date & Time for submission of e-Tender: 18.11.2025  till 14:30 Hrs. 

 

Opening of e-Tender: 15.00 Hrs, on 18.11.2025   

 

Tender Submitted By : 

Name of Contractor: ………………………………………………………………………………... 

Address: …………..………………………………………………………………………………………… 

GSTIN: ………..………….………………………………………. Date: ………………………………. 

Note : 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering. 

 

Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy 

is required to be submitted physically during tender submission.  

 

Only L1 bidder will be asked to submit the signed hard copy of all the pages of NIT in due course 

before issuing work order. 

 

 

 

 

Signature of Bidder with seal 
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 PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

Sir,  

SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Tech cum commercial 

bid) from the empaneled contractors under Category code  : [ED] of SBI, LHO Kolkata,  for the 

ELECTRICAL WORKS (REFURBISHMENT)  OF SALAR BRANCH , RBO-1, BERHAMPORE UNDER AO BIDHANNAGAR 

through online e-Tendering System Portal https://www.tenderwizard.com/SBIETENDER.  

 

Details of the e-Tender are as under: 

 

SI.  Description-1 Description-2 

1 Name & Location of work ELECTRICAL WORKS (REFURBISHMENT)  OF SALAR BRANCH 

, RBO-1, BERHAMPORE UNDER AO BIDHANNAGAR 

2 Tenders shall remain valid for 90 days from the date of opening of tenders 

3 Time allowed for completion 30 days  including Sundays and holidays 

4 Last date and time of 

submission of tender 

18.11.2025  till 14:30 Hrs 

5 Date & Time of opening of 

Tender 

18.11.2025  till 15:00 Hrs 

6 Address for submission of 

Tender Document where 

tender will be opened 

Office of, 

The Assistant General Manager( P &E), 9th floor , 

Samriddhi Bhawan, #1, Strand Road,  

SBI , LHO , Kolkata-700001  

7 Earnest Money Deposit (EMD) NI L ,  BUT  A  Copy of Special term deposit submitted to 

Bank for empanelment is to be submitted in hard copy & 

scan copy is to be uploaded in the e-tender portal. 

Bidders are requested to submit technical bid as well as  

price bid in online mode only. No hard copy is required to 

be submitted physically during tender submission. 

8 Defective liability period 12 months from the date of virtual completion of work  
9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract 

value 

10 Approximate Estimated cost of 

the project. 

Rs.7,78,358/- + GST As Applicable 

11 Initial Security Deposit (ISD) 2% of contract amount to be submitted by successful L1 

tenderer.  

12 Total Security Deposit (TSD) in 

the form of Retention Money 

(RM) 

5% of the final bill amount including ISD. ISD will be retained 

with us for a defect liability period i.e, 12 months from the date 

of final bill. No interest will be paid for the said ISD. 

 

https://www.tenderwizard.com/SBIETENDER
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12A. ADDITIONAL SECURITY 

DEPOSIT (ASD)/ ADDIT. 

PERFORMANCE GUARANTEE 

(APG) 

Shall be applicable if the bid price is below 10.0% of the 

estimated cost put to the tender. The amount of such ASD/APG 

shall be difference between 90.0% of the estimated cost put to 

tender and the quoted price. 

13 Availability of Tender 

Documents 

Tender documents are to be downloaded from the Bank’s 

website (www.sbi.co.in) or SBI e-Tender Portal 

www.tenderwizard.in/SBIETENDER 

14 For e-Tender related queries Service provider: 

M/s. Antares Systems Limited, Registered Office: #24, Sudha 

Complex, 3RD Stage, 3RD  Block, Bangalore – 560079, 

Karnataka.Ph.: 080-49352000 / 40482000,Fax: 080-49352034 

Help Desk: 9073677150 / 9073677151 / 9073677152 / 033 

4604 6611 

Contact Persons: 

(On working days 9 AM to 6 PM) 

1. Mr.Kushal Bose 

Mobile No.: +91 7686913157 

e-Mail: kushal.b@antaressystems.com 

2. Mr. Siddhartha Mondal 

Mobile No.: +91 967460 8723 

e-Mail:siddharthasundar.m@antaressystems.com 

15 Value of Interim Certificate No advance on materials / plant / machinery or mobilization 

advance shall be paid under any circumstances. 

16 Deduction of Income Tax and 

GST 

A) TDS on Income Tax/GST will be deducted at source as per 

Govt. Guidelines. 

B) The contractor should comply with the following. 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision 

iii. Contractor should timely file his GST return in accordance 

with GST provisions to enable the Bank to claim the credit of GST 

paid to the contractor. 

17 For any details, please contact  Manager (Elect) 

State Bank of India 

Premises & Estate Department, Engg. Section, 

Local Head Office, Kolkata, 

“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 

700 001. 

Contact No.:9020920987 

e-Mail ID:agmpre.lhokol@sbi.co.in 

18 Documents Required to be 

signed, scanned and 

uploaded in the e-Tendering 

website during submission of 

Tender 

1. 1. Signed Copy of Special term deposit submitted to 
Bank for empanelment  

2. Process Compliance statement as per   Annexure-I of NIT 

3. Signed & Stamped copy of page no. 01 to 10 of  

Technical bid i.e NIT.  

 

4. Declaration copy related reading , understanding and 

http://www.sbi.co.in/
https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.in%2FSBIETENDER&data=04%7C01%7Cnasir.bakhsh%40sbi.co.in%7C3d1c5b40fb8f4dbfbe7908d90ebfe2ac%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637557039576378681%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=hBg1qSnKVAXIQRvAkv93gBkybhHd3hir%2F6MMA%2BAEuKM%3D&reserved=0
mailto:kushal.b@antaressystems.com
mailto:siddharthasundar.m@antaressystems.com
mailto:agmpre.lhokol@sbi.co.in
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acceptance of all the pages of NIT 

No Hard copy of technical bid as well as price bid have to be 

submitted physically. Technical Bid as well as Price bid is to be 

submitted in online mode only. 

19 Corrigendum Corrigenda, if any, is to be followed as published in 

www.tenderwizard.in/SBIETENDER portal only. 

20 Any additional Information The estimated rates as per the Break-up Of Quantities (BOQ) 

uploaded in this tender are inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes & charges , cost of 

the insurances as specified in the tender, cost towards testing of 

materials supplied, wastages, Octroi, machinery, temporary 

works such as scaffolding, cleaning, overheads, profit, statutory 

expenses, incidental charges and all related expenses to 

complete the work. However, GST on work value will be paid 

extra as applicable. 

We strongly recommend the contractor to study the site condition & work scope of renovation work of 

above Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s 

approved policy. Materials to be used for execution of the said work are to be approved by the bank prior 

to use. State Bank of India, Kolkata   has the right to accept / reject any / all tenders without 

assigning any reason.  
 
Sd/- 
  

AGM-P&E, LHO-KOLKATA 

 

CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates (i.e. 

quotating beyond 10.0 % from estimated cost)  will be asked to submit rate analysis or Additional 

performance guarantee (APG) or both in the form of Bank Guarantee or D.D issued by any scheduled 

Bank as per draft supplied by the Bank, within a period of one week before awarding the work. The amount 

of said Bank Guarantee shall be equal to the difference between 90.0 % of estimated cost of project and 

tender amount quoted by the contractor. This Bank Guarantee/D.D will be treated as an additional 

security deposit for due fulfillment of contract and will be retained by the SBI for entire completion period 

of the project. The contractor shall undertake not to cancel/withdraw the said Bank Guarantee/DD. In case 

contractor fails to undertake the job within stipulated time or leave the same incomplete or carryout 

substandard job, the bank will be at liberty to forfeit the said initial security deposit and additional security 

deposit by invoking the Bank Guarantee/en-cashing the DD.  

And, if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-

reasonable then the vendor shall be debarred from participating in any further E-tendering process 

(for next 6 months) to be conducted by establishments under SBI LHO Kolkata.   

Note: Please note , if any vendor is not participating in the tendering process consecutively four times , then 

we will presume that the vendor is not interested in the Bank’s job & will be delisted from the list of 

empaneled vendors for all categories.  

 

 

 

https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.in%2FSBIETENDER&data=04%7C01%7Cnasir.bakhsh%40sbi.co.in%7C3d1c5b40fb8f4dbfbe7908d90ebfe2ac%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637557039576378681%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=hBg1qSnKVAXIQRvAkv93gBkybhHd3hir%2F6MMA%2BAEuKM%3D&reserved=0
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IMPORTANT NOTES 

 

(a) All contractors who are empaneled with SBI Kolkata Circle in the specific category are only 

eligible for the above-mentioned work.  

 

(b) Any abnormal increase from the quoted price / cost will not be accepted.  

 

(c) The Bank reserves the right to reject any or all the tenders without assigning any reason 

whatsoever. 

(d) Sealed Tenders are invited from the Bank’s Empaneled Contractors in Category Code : 

ED (work value from Rs3.00 Lakh – 10 LAKHS for ELECTRICAL WORKS  ) only  in one part, i.e., 

Part – I [Technical Bid + Singed Copy of Special term deposit)], to be submitted online 

through the following  portal: www.tenderwizard.in/SBIETENDER 

 

** Price Bid and technical bid shall not be accepted offline. 

Price Bid and technical bid can be submitted through online mode only * 

 

Part – I (Technical Bid + “Singed Copy of Special term deposit” ): Technical Bid will be 

available online for downloading of documents in the portal as stated above and is to be 

submitted online  and  Online Price Bid: This shall contain the electronic format of Price Bid. 

The contractors can view the Tender Opening Details through their respective log-in 

IDs on the above-mentioned e-Tendering Portal (Website). 

(e) The Bidder is expected to examine all instructions, forms, terms, and specifications in the bid 

documents. Failure to furnish all information required as per the Bid Documents or submission of 

bids not substantially responsive to the Bid Documents in every respect will be 

at the bidder’s risk and shall result in rejection of the bid. 

 

(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will be 

opened on the next working day at the same time. Again, corrigendum, if any, are to be 

followed from https://www.tenderwizard.com/ SBIETENDER. 

 

(g) No conditions other than mentioned in the tender will be considered, and if given they will 

have to be withdrawn before opening of the Price Bid. 

 

(h) Tenders received without “Singed Copy of Special term deposit” shall be summarily 

rejected, and such tenders shall not be allowed to participate in the online price bidding process. 

 

(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 

 

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails 

to quote their price in any of the items of price bid , the price quoted by the vendor will be 

http://www.tenderwizard.in/SBIETENDER
http://www.tenderwizard.com/SBIETENDER
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assumed as “Zero”. Vendor will be bound to execute the work of the item & the work value of 

that item will be zero.  

 

(l) Contractors shall provide all labour and materials, tool and tackles including necessary 

scaffolding for proper execution of the work including curing etc. 

 

(m) 5% of the value of the executed work will be retained as Security Deposit and will be refunded 

on satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months from the 

date of completion of work. No interest shall be payable on Security Deposit. 

 

(n) Rates quoted shall be inclusive of providing necessary arrangements for satisfactory 

protection of furniture / flooring / electrical fittings / Bank’s any other property during 

execution of the work. 

 

(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as 

per direction and inconformity with the Local or any other govt. authorities’ rules. 

 

(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, 

etc., after completion of work. 

 

(q) In case of any poor quality of work or substandard materials used for the purpose, shall be 

replaced as per instructions without any extra cost. 

 

Notes:- 

• Conditional tenders shall be summarily rejected. 

• SBI reserve their rights to accept or reject any or all the tenders, either in part or whole 

without assigning any reason(s)for doing so and no claim/correspondence shall be entertained 

in this regard. 

• Quantities are tentative and can increase or decrease the quantities of any item and 

contractor have to execute the same at the quoted rates. 

• The application forms must be submitted in a prescribed format as laid down in the enclosed 

Annexures.  

• Hard Copy of the Technical bid. 

The Price bid should be submitted in online mode only as prescribed format given in our 

Service Provider’s portalwww.tenderwizard.in/SBIETENDER. 
 
 
 
Yours Faithfully, 
 
 

Sd/- 
  

AGM-P&E,  

 

LHO-KOLKATA 

 

http://www.tenderwizard.in/SBIETENDER
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PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with 

technical Bid) 

To, 

M/s. Antares Systems Limited, 

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF 

ELECTRICAL WORKS (REFURBISHMENT)  OF SALAR BRANCH , RBO-1, BERHAMPORE UNDER AO 

BIDHANNAGAR 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 

This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E- tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood 

the functionality of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems Limited, shall not be liable & responsible in 

any manner whatsoever for  my/our failure to access  & bid on the E-tendering platform due to 

loss of internet connectivity, electricity failure, virus attack, problems with the PC, any other 

unforeseen circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature  certificate  issued  by  a  valid  Certifying 

Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process. 

 

With regards, Date: 

 

 

 

 

 

Signature with company seal Name: Company / Organization:                                                                                       

Designation within Company / Organization:                                                                          

Address of Company/Organization: 
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INSTRUCTIONS TO THE TENDERERS 

 

e-Tenders are invited by SBI for the ELECTRICAL WORKS (REFURBISHMENT)  OF SALAR BRANCH , 

RBO-1, BERHAMPORE UNDER AO BIDHANNAGAR 

 

Site and its location :The above mentioned work is to be carried out at  new premises. 

 

The work must be carried out strictly according to the conditions stipulated in the tender consisting of the 

following documents and the most workmen like manner. *) Instructions to tenderers, *) General 

conditions of Contract, *) Special conditions of Contract, *) Additional Specifications, 

Drawings, *) Price bid 

 

***** IMPORTANT NOTE : 

The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order given 

below; 

a) Price Bid 

b) General Terms & conditions of contract 

c) Instructions to Tenderers 

d) Drawings 

e) Special conditions of contract 

f) Technical specification 

 

The tender documents are not transferable. 

 

Site Visit:  

The tenderer must obtain himself on his own responsibility and his own expenses all information and data 

that may be required for the purpose of filling this tender document and enter into a contract for the 

satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of 

water, power, transport and communication facilities, the character quality and quantity of the materials, 

labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations etc; 

The tenderer will be fully responsible for considering the financial effect of any or all the factors while 

submitting his tender.  

 

Earnest Money:  

As mentioned in NIT 

 

 Initial/ Security Deposit:  

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by means of 

DD drawn in favour of SBI Payable at Kolkata within a period of 7 days of acceptance of tender.  

 

Total Security Deposit : 
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Total security deposit shall be 5% of     contract value. Out of this 2% of contract value is in the form of 

Initial Security Deposit (ISD). Balance 3% shall be deducted from the running account bill of the work at the 

rate of 10% of the respective running account bill i.e., deduction from each running bill account will be 

@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total 

Security Deposit shall be paid to the contract based on architect’s certifying the virtual completion. The 

balance 50% would be paid to the contractors after the defects liability period as specified in the contract.  

 

Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e., Certain percentage 

above or below estimated project cost), SBI /the bank may ask such bidder to deposit additional security 

deposit (ASD) as mentioned in the cautioned note in Page no-4 of this NIT. 

 

7.0 Signing of contract Documents:  

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions 

of contract attached herewith within 15 days from the receipt of intimation of acceptance of the tender by 

the Bank. However, the written acceptance of the tenders by the Bank will constitute a binding agreement 

between the Bank and successful tenderer whether such formal agreement is subsequently entered in to or 

not.  

 

8.0 Completion Period:  

Time is essence of the contract. The work should be completed in all respect accordance with the terms of 

contract within a period of 21 days from the date of award of work.  

 

9.0 Validity of tender:  

1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of Tender . If 

the tenderer withdraws his/her offer during the value period or makes modifications in his/her original 

offer which are not accurate, SBI /  Competent Authority has the right to accept/reject any/all 

tenders without assigning any reasons whatsoever.         

                                                                              

DECLARATION 

I/We have understood all the above conditions. If I/We fail to start/ or execute work within the 

stipulated period of time, our Security deposit will be forfeited. 

        

       Place: 

       Date:        Signature of Contractor 
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To ,                                                                                                                                            FORM OF TENDER 

 

 

The ASISSTANT GENERAL MANAGER,   P&E, 

LHO -KOLKATA 

Dear Sir, 

SUB :  ELECTRICAL WORKS (REFURBISHMENT)  OF SALAR BRANCH , RBO-1, BERHAMPORE UNDER 

AO BIDHANNAGAR 

1. I/We refer to the tender notice issued by the bank for above work. In connection with the above. 

2. I/We do hereby offer to perform, provide, execute, complete, and maintain the works in conformity with the 

drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of 

quantities.  

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the 

tender conditions. 

Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.  

b) Complete the works within 21 days from issuance of work order. 

4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment. 

5. We also declare that SBI may take any official actions, 

i) If our offer is withdrawn within the validity period of acceptance.  

Or 

ii) If the Contract is not executed within 10 days from the date of receipt  

Or 

iii) If the work is not commenced within 15 days after issue of work order or handing over of site whichever is 

later.  

5. I/We understand that you are not bound to accept the lowest or any tender you receive.  

6. Name of Partners/Directors of our Firm: 

i)  

ii)  

iii)  

Yours faithfully 

Signature: 

Designation: 

 

Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign the 

contract                                                                           

(Certified true copy of Power of Attorney should be attached) 

Signature and address of witness 

a)      Signature: 

 

Name: 

Address: 

 

b)       Signature: 

 

Name:           

Address: 
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ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2025 between_____________________________of  ________(hereinafter 

called the “Employer”) of the one part and ___________________________of ________________________________________ (hereinafter called 

“The Contractor”) of the other part, where as the Employer is desirous of getting the work of  

“______________________________________________________________________” executed and has caused drawings, conditions of contract, 

specifications and schedule of quantities etc., describing the works prepared by Bank. 

AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions of contract, specifications and 

schedule of quantities etc., have been signed by or on behalf of the parties hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in the Schedule hereto 

(hereinafter referred to as “Said Conditions”) the works shown upon the said drawings and described in the same specifications and 

included in the said schedule of quantities for such sum as may be ascertained to be payable in terms of the Bills of Quantities, and 

which sum is estimated to be Rs. ____________ (Rupees____________________________________________________ (hereinafter referred to as 

“Said Contract Amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said conditions, the contractor 

shall upon and subject to the said conditions, execute and complete the work shown in the said drawings and described in 

the said specifications. 

 

2. The Employer shall pay the contractor the said sum or such sums as shall become payable hereunder at the times and in 

the manner specified in the said conditions. 

 

3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, Appendix thereto, Special 

Conditions of Contract, Specifications and Schedule of Quantities with the rates entered therein, shall be read and studied 

as forming part of this agreement and the parties hereto shall respectively abide by and submit themselves to the 

conditions and stipulations and perform the agreement on their part respectively in such conditions contained. 

 

4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry out work in respect of 

the entire works to be paid for according to actual measured quantities, including variations from BOQ at the rates 

contained in the Schedule of rates and Probable bill of quantities or as provided in the said conditions. 

 

5. The Employer reserves to himself the right of altering the drawings and natures of the work, of adding/substitution to or 

omitting any items of work or having portions of the same carried out through alternate agencies without prejudice to this 

contract. 

 

6. Time shall be considered a the essence of this agreement and the contractor hereby agrees to commence the work soon 

after the site is handed over to him but within 10 days reckoned from the date of issue of work order to execute the work, 

as provided for in the said conditions and complete the entire work in 21 days subject to nevertheless to the provisions for 

extension of time. 

 

7. This agreement and contract shall be deemed to have been made in Kolkata and any questions or dispute rising out of or 

in any way connected with this Agreement and Contract shall be deemed to have arisen in Kolkata and only the courts in 

Kolkata shall have jurisdiction to determine the same. The limitation period will be 90 days from the date of dispute having 

arisen. 

 

AS WITNESS our hand this _____________ day of ____________ 2024 

 

Signed by the said in the presence of: 

WITNESS :   SIGNATURE 

NAME       : 

ADDRESS :       EMPLOYER 

WITNESS :   SIGNATURE 

 

NAME       : 

 

ADDRESS :   
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GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the schedule of quantities and in the 

specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per standard 

specifications and under the direction of SBI / Consultant. 

 

1. INTERPRETATION : 

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the 

following words shall have the meaning herein assigned to them except where the subject or context otherwise 

requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State Bank Bhavan”, 

Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head Office at “Samriddhi Bhavan”, Block B, 9th 

Floor, 1, Strand Road, Kolkata – 700 001, West Bengal and includes Client’s representative, successors & assigns. 

ii) Consultant: NA 

iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office NIT No. KOL-

HK-2025-01-02, DT:-08.01.2025 , and his / their heirs, legal representatives, assigns and successors. 

   

iv) Site : ELECTRICAL WORKS (REFURBISHMENT)  OF SALAR BRANCH , RBO-1, BERHAMPORE UNDER AO BIDHANNAGAR 

  

Where the work is to be executed as per the lay-out plans and drawings including any other building (s) thereat allotted 

by the Bank for the Contractor’s use. 

v) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project Management Consultant shall 

be the person / organization appointed by the Bank for administration of construction work. 

vi) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of quantities and 

any further drawings or any other instruction, which may be given by the Bank / Consultant, during the execution of 

the work. 

All drawings relating to work given to the Contractor together with a copy of schedule of quantities are to be kept 

at site and the Bank / Consultant, shall be given access to such drawings or schedule of quantities whenever necessary. 

Detail fabrication drawings where required are to be prepared by the Contractor and have these approved by 

consultants before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, specifications 

and schedule of quantities or to additional instructions at least 15 days ahead from the time when it is required for 

implementation so that the Bank / Consultant may be able to give decision thereon. 

• “The Work” shall mean the work to be executed or done under this contract. 

• “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act or in Provincial 

Insolvency Act or any amending statutes. 

• “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this 

contract. 

• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted quoted 

rates of the contractor. 

 

SCOPE: The Work Consists Of ELECTRICAL WORKS (REFURBISHMENT)  OF SALAR BRANCH , RBO-1, BERHAMPORE UNDER 

AO BIDHANNAGAR 

 

Site and its location :-in Accordance With The Drawings And “Schedule Of Works”. It Includes Furnishing All Materials, 

Labour, Tools And Equipment And Management Necessary For And Incidental To The Construction And Completion Of 

The Work In conformity with designs, drawings, specifications, bill of quantities, etc.  Should any detail, essential for 

efficient completion of the work be omitted from the drawings / specification, it shall be the responsibility of the 

contractor to inform the Bank / Consultant and to furnish and install such detail with Bank’s / Consultant’s concurrence, 

so that upon completion of the proposed work the same becomes acceptable. 

Bank / Consultant may in their absolute discretion issue further drawings and / or written instructions, details, directions 

and explanations, which are here after collectively referred to as “The Bank’s / Consultant’s instructions” in regard to: 

 

a. The variation or modification of the design quality or quantity of work or the addition or omission or substitution 

of any work. 

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or specification. 

c. The removal from the site of any defective material brought thereon by the contractor and the substitution of 

any other material thereof. 

d. The demolition, removal and / or re-execution of any work executed by the Contractor/s. 

e. The dismissal from the work of any person employed thereupon. 

f. The opening up for inspection of any work covered up. 

g. The rectification and making good of any defects under clauses hereinafter mentioned and those arising during 

the Defect Liability period. 

The contractor shall forthwith comply with and duly execute any work comprised in such Bank’s / Consultant’s 
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instruction provided always that verbal instruction, directions and explanations given to the Contractor or his 

representative upon the work by the Bank / Consultant shall, if involving a variation, be confirmed in writing to the 

Contractors within seven days.  No work, for which rates are not specifically mentioned in the priced schedule of 

quantities, shall be taken up without written permission of the Bank / Consultant.  Rates of items not mentioned in the 

priced schedule of quantities shall be fixed by the Bank in consultation with the Consultant as provided in Clause 

“Variation”. 

 

2. DETAILED DRAWINGS AND INSTRUCTIONS: 

The Bank through its consultant shall furnish with reasonable promptness additional instruction by means of 

drawings or otherwise necessary for proper execution of the work. All such drawings and instructions shall be consistent 

with contract documents, true documents thereof and reasonably inferable therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work without proper drawings and 

instructions. 

Immediately after receipt of the work order of the contract, the contractor shall prepare a progress schedule and 

submit the same to the Bank through the Consultant for approval which shall indicate the dates for the starting and 

completion of the various stages of constructions. 

 

3. COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its Consultant free of 

charge with a copy of the priced schedule of quantities / rates, two copies of each of the said drawings and one copy 

of specification and two copies of all further drawings issued during the progress of the work. Any further copies of such 

drawings required by the contractor shall be supplied on payment by the contractor of the charges therefor. 

 

5. OWNERSHIP OF DRAWING: 

All drawings, specification and copies thereof furnished by the Bank through its Consultant are the property of the 

Bank. They are not to be used on other work, and with the exception of the signed contract set, are to be returned to 

the Bank on request on completion of the work. 

 

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S INSTRUCTIONS: 

If the contractor after receipt of written notice from the Bank and / or the Consultant requiring compliance of any 

instructions within ten days fails to comply with such instructions, the Bank through the Consultant may employ other 

person, to carry out any such instructions whatsoever that may be necessary to give effect thereto and pay all cost in 

connection therewith.  The contractor shall either pay the Bank the cost incurred by the Bank in connection therewith or 

the Bank may release the cost from any money due or to become due to the Contractor. 

 

• Owner’s Right to Terminate the Contract: 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 

being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision 

of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 7 

days after notice to him to do so to show to the reasonable satisfaction of the Architect / Consultant that he is able to 

carry out and fulfill the contract and to give security therefore if so required by the Architect / Consultant. 

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 

shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect / Consultant or 

shall charge or encumber this contract or any payment due to which may become due to the contractor there under: 

(a) has abandoned the contract, or, 

(b) has failed to commence the works, or has without any lawful excuse under these conditions suspended the 

progress of the works for 15 days after receiving from the SBI through the Architect / Consultant written notice 

to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due progress as would 

enable the works to be completed within the time agreed upon, or has failed to remove the materials from 

the site or to pull down and replace work within seven days after written notice from the SBI through the 

Architect / Consultant that the said materials were condemned and rejected by the Architect / Consultant 

under these conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or things by this 

contract to be observed and performed by the contractor for seven days after written notice shall have been 

given to the contractor to observe or perform the same or has to the detriment of good workmanship or in 

defiance of the SBI’s or Architect’s / Consultant’s instructions to the contrary subject any part of the contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any previous waiver, 

after giving seven days’ notice in writing to the contractor, determine the contract, but without thereby affecting the 

powers of the SBI or the Architect / Consultant or the obligation and liabilities of the contractor the whole of which shall 

continue in force as fully as if the contract had not been so determined and as if the works subsequently had been 

executed by or on behalf of the contractor.  

 

And further the SBI through the Architect / Consultant their agents or employees may enter upon and take 
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possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the 

adjoining lands or Roads use the same by means of their own employees or workmen in carrying on and completing the 

work or by engaging any other contractors or persons to complete the work and the contractor shall not in any way 

interrupt or do any act, matter or thing to prevent or hinder such other contractor or other persons employed for 

completing and finishing or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / Consultant shall 

give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to do 

so within 15 days after receipt thereof by him the SBI sell the same by public auction after due publication, and shall 

adjust the amount realized by such auction. The contractor shall have no right to question any of the act of the SBI 

incidental to the same of the materials etc. 

 

7. VISIT TO THE SITE: 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition, nature and 

requirements of the work, facilities of transport condition, availability of labour and materials, access and storage for 

materials and removal of rubbish. The tenderer shall provide in the tender for cost of carriage, freight and other charges 

as also for any special difficulties and including police restriction for transport etc. for proper execution of work as 

indicated in the drawings. The successful tenderer will not be entitled to any claim or compensation for difficulties faced 

or loses incurred on account of any site condition which existed before the commencement of the work or which in the 

opinion of the Bank / Consultant,  might be deemed to have reasonably been inferred as so existing before 

commencement of work. 

8. TENDERS: 

The entire tendering process will be conducted on an electronic platform through M/s. Antares Systems Limited , 

the Bank’s authorized e-Procurement Agency. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for 

each section or to split up and distribute any item of work to any firm or firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact 

that the rates for each and every item should be correct, workable and self-supporting. If called upon by the Bank / 

Consultant, detailed analysis of any or all the rates shall be submitted. The Bank / Consultant shall not be bound to 

accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum” contract. 

All items of work described in the schedule of quantities are to be deemed and paid as complete work in all 

respects and details including preparatory and finishing work involved, directly related to and reasonably detectable 

from the drawings, specifications and schedule of quantities and no further extra charges will be allowed in this 

connection.  

The Bank has power to add to / omit from any work as shown in drawings or described in specifications or included 

in schedule of quantities and intimate the same in writing but no addition, omission or variation shall be made by the 

contractor without authorization from the Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) days from the 

date of opening of tender. 

 

9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender consisting of the documents 

as NIT, Instructions to the Tenderers, General Conditions of Contact, Special Conditions of Contract, Technical 

Specifications, Price Bid, Drawings, etc. 

The above documents shall be taken as complementary and mutually explanatory of one another but in case of 

ambiguities or discrepancies shall take precedence in the order as Price Bid, Additional specification, Technical 

specification, Drawings, Special conditions of contract, GCC, instructions to Tenderers. 

 

10. AGREEMENT: 

The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I) within 10 

days (If instructed by the bank) from the date of issue of formal work order and he shall pay for all stamps and legal 

expenses, incidental thereto. However, the written acceptance of the tender by the Bank / Consultant will constitute a 

binding contract between the Bank and the person so tendering whether such formal agreement is or is not 

subsequently executed. 

 

11. PERMITS AND LICENSES: 

Permits and licenses for release of materials which are under Government control shall be arranged by the 

contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for the purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by the contractor for 

non-receipt of any such controlled material in due time. 

The contractor will, however, be eligible to a proportionate extension of time on this account which in the opinion 

of the Bank / Consultant is reasonable. The Contractor shall at his own cost arrange for storage shed adequate for 

taking delivery and storing of the materials including any incidentals cost for obtaining permits and licenses etc.  The 

costs for storing, transporting, handling etc. are to be included by the contractor in his quoted rate. 
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12. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work and to the 

Regulations, etc., of the Government and Local Authorities and of any Bank with whose system the premises is proposed 

to be connected. The Contractor shall give all notices required by the said Act, Rules, Regulations and By laws etc. and 

pay all fees payable to such authority / authorities for execution of the work involved. The cost, if any, shall be deemed 

to have been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath encroachment 

and restorations etc. and shall defend all actions arising from such claims or liabilities. 

13. TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax, work contract 

tax or any other taxes or local charges, as applicable. No extra claim on this account will in any case be entertained.  

However, GST as per GST act will be paid on production of GST Registration Certificate and on claim. 

14. WATER & ELECTRICITY: 

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for 

the same. This will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Bank or the 

Architect / Consultant. 

 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 

contractor for procurement of water in the opinion of the Bank or the Architect / Consultant is unsatisfactory. 

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes only 

after obtaining permission in writing from the SBI.  The contractor has to make his own arrangement for drawing 

and distributing the water at his own cost.  He has to make necessary arrangements. To avoid any accidents or 

damages caused due to construction and subsequent maintenance of the wells.  He has to obtain necessary 

approvals from local authorities, if required, at his own cost.  He shall restore the ground to its original condition 

after wells are dismantled on completion of work or hand over the well to the SBI without any compensation as 

directed by the Bank or the Architect / Consultant. 

 

iv) The contractor shall make his own arrangements for power and supply / distribution system for driving plant or 

machinery for the work and for lighting purposes at his own cost.  The cost of running and maintenance of the 

plants are to include in his tender prices.  He shall pay all fees and hold the owner free from all such costs.  He has 

to obtain necessary approval from the appropriate authorities, if required. 

 

15. PROVISIONAL SUMS (P. S.): 

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the purchase of 

materials and not for any handling / fixing to be done by the contractor. Such costs of handling and fixing with profit 

(including transport charge if required) shall be separately included in the contract price as described in the schedule 

of quantities. The disposal of the amounts covered under this head will be absolutely at the discretion of the Bank. 

Contractor is to make payments for these materials to the suppliers on certificate or orders issued by the Bank / 

Consultant and realize the payment from the Employee thus made through his bills for work done. 

 

16. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire new structure indicated in the 

drawing but the Bank reserves the right to execute only a part or the whole or any excess thereof without assigning any 

reason therefore. If at any time after the commencement of the work, the Bank / Consultant shall, for any reason 

whatsoever, not require the whole work thereof as specified in the tender to be carried out the Consultant / Bank shall 

give notice in writing of the fact to the contractor who shall have no claim to any payment as compensation 

whatsoever on account of any profit or advantage which he might have derived from the execution of the work in full, 

but which he did not derive in consequence of the full amount of the work not having been carried out; neither shall he 

have any claim for compensation by reason of any alterations having been made in the original specification, drawing, 

designs and instructions which shall involve any curtailment of the work as originally contemplated. 

 

17. OTHER PERSONS ENGAGED BY THE BANK: 

The Bank reserves the right to execute any part of the work included in this contract or any work which is not 

included in this contract by other Agency or persons and the Contractor shall allow all reasonable facilities and use of 

any scaffolding etc. for the execution of such work.  All the agencies employed by the Bank on the work shall act in 

close co-ordination extend mutual assistance to enable completion of the work satisfactorily. 

 

18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT /ADDITIONAL SECURITY DEPOSITS/ RETENTION 

MONEY: 

Value of EMD: As mentioned in NIT 

Value of ISD:  As mentioned in NIT 

 

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross value of work done by 

the contractor and claimed in each bill, provided the total security deposit, i.e., retention money shall not exceed 5% of 

the contract value. 
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The retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank is submitted by the 

contractor. 

50% of the total security deposit will be refunded to the Contractor subject to the issue of virtual completion 

certificate by the Bank / Consultant and Contractor removing his materials, equipment, labour force, temporary shed / 

stores etc. from the site. The Balance 50% will be refunded to the contractor 30  

 

(Thirty) days after end of “Defect Liability Period” provided he has satisfactorily carried out all the work, submitted 

all documents contractually called for and attended to all defects during defect liability period in accordance with the 

conditions of contract. No interest is allowed on retention money and earnest money deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves the right to 

withhold payment of so much of the retention money as in his opinion, represents the cost of the same. 

 

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The Contractor shall provide everything necessary for the proper execution of the work according to the intent and 

meaning of the drawing, schedule of quantities and specifications taken together whether the same may or may not 

be particularly shown or described therein provided that the same can reasonably be inferred there from and if the 

Contractor finds any discrepancies therein he shall immediately and in writing refer the same to the Bank / Consultant 

whose decision shall be final and binding. The Contractor shall provide himself for ground and fresh water for carrying 

out the work at his own cost. The Bank shall on no account be responsible for the expenses incurred by the Contractor 

for hired ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of 

work within the contemplation of the contract, and beyond the unit price no extra payment will be allowed for 

incidental or contingent work, labour and / or materials inclusive of all taxes and duties whatsoever except for specific 

items, if any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools, tackles, 

machineries and equipment’s and all the necessary centering, scaffolding, staging, planking, timbering, strutting, 

shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not only for the proper 

execution and protection of the said work but also for the protection of the public and safety of any adjacent roads, 

streets, walls, houses, buildings, all other erections, matters and things and the contractor shall take down and remove 

any or all such centering, scaffolding planking, timbering, strutting, shoring etc. on occasions as required or when 

ordered so to do and shall fully reinstate and make good all matters and things disturbed during the execution of work 

to the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for the proper performance of 

the contract and for his own convenience but not otherwise. Upon completion, such road shall be broken up and 

leveled where so required unless the Bank shall otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men employed on the 

building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and ladders and 

provide them with water and lighting and leave or make any holes, grooves etc. in any work, where directed by the 

Bank / Consultant as may be required to enable such workman to lay or fix pipes, Air-conditioning wiring, special fittings 

etc. The quoted rate of the tenderers shall accordingly include all these above mentioned contingent work. 

 

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 

a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 45 days(including Sundays and 

Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is later.  The work shall be 

deemed to be commenced within 7 (seven) days from the issue of formal work order or the date on which the 

Contractor is instructed to take possession of the site, whichever is later. Time is the essence of the contract and shall be 

strictly observed by the Contractor. 

The work shall not be considered as complete until the Bank / Consultant have certified in writing that this has been 

completed and the Defects Liability Period shall commence from the date of such certificate. 

 

b) Extension of Time: 

If in the opinion of the Bank / Consultant, the work be delayed for – 

• delayed handing over of site 

• by reason of any exceptionally inclement weather 

 

• by reason of instructions from the Bank / Consultant in consequence of proceedings taken or threatened by or 

disputes, with adjoining or neighboring owners 

• by the work, or delay of other contractors or tradesmen engaged or nominated by the Bank / Consultant and 

not referred to in the specification 

• by reason of authorized extra and additions 

• by reason of any combination of workman or strikes or lockout affecting any of the building trades 

• from other causes which the Bank / Consultant may consider are beyond the control of the contractor, the 

Bank / Consultant at the completion of the time allowed for the contract shall make fair and reasonable 

extension of time for completion in respect therefor.  
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In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately give the Bank / 

Consultant written notice thereof. Nevertheless, the contractor shall use his best endeavors to prevent delay, and shall 

do all that as may be reasonably required, to the satisfaction of the Bank / Consultant to proceed with the work and on 

his so doing it will be ground of consideration by the Bank / Consultant for an extension of time as above provided. The 

decision of the Bank as to the period to be allowed for an extension of time for completion hereunder (which decision 

shall be final and binding on the contractor) shall be promulgated at the conclusion of such strike or lock-out and the 

Bank shall then, in the event of extension being granted, determine and declare the final completion date. The 

provision in clause 19 with respect to payment of liquidated damages shall, in such case be read and construed as if 

the extended date fixed by the Bank / Consultant were substituted for and the damage shall be deducted 

accordingly. 

c) Progress of work / work programme: 

During the period of construction the contractor shall maintain proportionate progress on the basis of a 

programme chart submitted by the Contractor immediately before commencement of work and agreed to by the 

Bank / Consultant. Contractor should also include planning for procurement of scarce material well in advance and 

reflect the same in the programme chart so that there is no delay in completion of the project. 

 

21. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated period, the 

contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of the accepted Contract Price per week of 

delay, subject to a maximum of 5% of the Contract Price or Certified Bill Value, whichever is higher, by way of liquidated 

damages and not as penalty during which the work remains uncommented or unfinished after the expiry of the 

completion date. 

 

• Addendum  to  Liquidated  Damages  Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers                          

losses, damages, the quantification of which may be difficult, and hence the amount specified                            

hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay                      

such liquidated damages, as defined hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract Price or Certified Bill 

Value, whichever is higher. The liquidated damages shall be applicable under following circumstances: 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 1% of the 

total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction of the 

Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated Damages for 

an amount equal to 0.5% of total cost of the services for every week or part thereof for the delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work done from 

an alternate source at the risk of the contractor, besides forfeiting ISD. The decision of the Bank as to the period of delay 

on the part of the contractor and the quantum of compensation for such delay shall be final and binding on the 

contractor. If the contractor is unavoidably hindered in carrying out the  work  on account of delayed decision or the 

approval by the Bank, which are necessary to carry out further work,  he shall be allowed suitable extension of time by 

concerned authority of the Project, whose decision shall  be  final  and  binding  on the contractor. No claim of the 

contractor shall be entertained against the Bank for such delayed approvals / decisions by the Corporation, excepting 

suitable extension of time. 

 

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable 

to pay liquidated damages amounting to the whole of his security deposit (whether paid in one sum or deducted by 

installments) the Bank / Consultant shall have power to adopt any of the following courses as they may deem best 

suited to the interest of the Bank: 

a) To rescind the contract (of which rescission notice in writing to the contractor under hand of the Bank shall be 

conclusive evidence) and in which case the security deposit of the contractor shall stand forfeited and be 

absolutely at the disposal of the Bank. 

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part of the work, debiting 

the contractor with the cost of the labour and price of material (of the amount of which cost and price of a 

certificate of the Consultant shall be final and conclusive against the Contractor) and crediting him with the value 

of the work done, in all respects in the same manner and at the same rates as if had been carried out by the 

contractor under the terms of this contract. The certificate of the Consultant as to the value of the work done shall 

be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 

hands, and to give it to another contractor to complete in which case any expenses which may be incurred in 

excess of the sum which would have been paid to the original contractor, if the whole work had been executed 

by him (of the amount of which excess the certificates in writing of the Consultants shall be final and conclusive) 

shall be binding and paid by the original contractor and may be deducted from any money due to him by the 

Bank under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part 

thereof. 
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d)  

In the event of any the above courses being adopted by the Bank the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or entered 

into any engagements or make any advances on account of or with a view to the execution of this work or the 

performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor 

shall not be entitled to recover or be paid any sum for any work thereto actually performed under this contract, unless 

and until the Bank will have certified in writing the performance of such work and the value payable in respect thereof, 

and he shall only be entitled to be paid the value so certified. 

 

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS: 

The Contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 

Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive instruction notices 

or communications and clear away on completion of the work and make good all work disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are to be 

protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to enable other 

contractors and sub-contractors to complete the work within the specified time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the same 

when no longer required and to provide all necessary attendance, lights etc. required. 

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff and keep the 

same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause such latrines 

and soil to be cleared away whenever necessary and shall make good all the work disturbed by these conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 

construction and all receptacles, cisterns, water tanks etc. used for storage of water must be suitably protected against, 

breeding of mosquitoes.  The Contractor shall indemnify the Bank against any breach of rules in respect of anti-malarial 

measures. The Contractor shall not fix or place any placards or advertisement of any description or permit the same to 

be fixed or placed in or upon any boarding gantry, building structure other than those approved by the Bank. 

 

Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable arrangements for 

watching, lighting and protecting the work, the site and surrounding property by day, by night, on Sunday and other 

holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member of the 

public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of the work 

and materials and for altering and adopting the same as may be required and removing on completion of the work 

and making good all work disturbed. 

 

Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the 

materials etc. and other work that may be executed on the site including the tools and materials of sub-contractors and 

remove the same on completion. Sheds for storage of cement are to have pucca floor raised above the ground. 

Cement godown shall be constructed for storing about six weeks requirements of cement and stored as per norms with 

a stack of 10 bags each, 2 ft. opening all around with 2 ft. passage between each stack. 

 Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the ground level 

and have pucca raised floor. 

So also reinforcement bars are to be stored above the ground level to prevent the same form getting rusted. 

 

Tools 

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered necessary for the 

work shall be provided by the Contractor for the due performance of this contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely taking 

measurement shall he supplied by the contractor. 

The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level,  

 

a plumb bob and a square and shall check the work to see that the same is being done according to the drawing 

and specifications. The site Engineer will use any or all measuring instruments or tools belonging to the contractor as he 

chooses for checking the work executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 

scaffolding, tools and plant etc. by sub-contractors for their work. 

 

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to the 

Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or authorities with 

whose system the structures were proposed to have connection and shall before making any variations from the 
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drawings or specification that may be associated to so conform, give the Bank / Consultant written notices specifying 

the variations proposed to be made and the reasons for making them and apply for instruction thereon. The Bank / 

Consultant on receipt of such intimation shall give a decision within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to be given to 

any authority and to pay to such authority or to any public officer all fees that may be properly chargeable in respect 

of the work and lodge the receipts with the Bank. 

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, damages to 

buildings, roads or members of public in course of execution of work and shall defend all action arising from such claims 

and shall keep the Bank saved harmless and indemnified in all respects form such actions, costs and expenses. 

 

25. CLEARING SITE AND SETTING OUT WORKS : 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and rubbish 

materials of all kinds. All holes or hollows whether original, existing or produced by removal of loose stone or materials 

shall be carefully filled up with earth well rammed and leveled off as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the work and 

for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at any time, any error shall 

appear during the progress of any part of the work, the Contractor shall at his own expenses rectify such error, if called 

upon to the satisfaction of the Bank / Consultant. The Contractor shall further set out the work to the alternative positions 

at the site until one is finally approved and the rates quoted in his tender should include for this and no extra on this 

account will be entertained. 

 

Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. “RESTRICTED AREA : 

WORK IN PROGRESS”, “MEN AT WORK”, etc. 

 

26. DATUM: 

The average ground level will be considered as the crown of the nearest road, which should be taken as “Datum” 

which is however, subject to final confirmation by the Bank / Consultant. All levels shown in the drawings are to be 

strictly adhered to. 

 

27. BENCHES : 

The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines and levels 

may be accurately checked at all times. 

These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be driven in the 

ground at suitable distance as directed encased with brick work. The wire nails will be driven on the top of timber posts 

on the center lines of columns, walls, inside and outside face of foundation trenches. Centre line of walls, columns etc. 

may be clearly indicated and checked at any time if it is so required. 

 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or other place 

shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe place as per rules 

of the appropriate authorities. The Contractor shall keep the foundation and work free from water and shall provide and 

maintain at his own expenses electrically or other power driven pumps and other plant to the satisfaction of the Bank for 

the purpose, until the building is handed over to the Bank. The Contractor shall arrange for the disposal of the water so 

accumulated to the satisfaction of the Bank and the local authority and no claims will be entertained afterwards if he 

does not include in his rates for the purpose. 

 

29. ACCESS: 

Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to the work 

and / or to the workshops, factories or other places where materials are being prepared or constructed for the work 

and also to any place where the materials are lying or from where they are being obtained, and the contractor shall 

give every facility to the Bank or their representatives necessary for inspection and examination and test of the materials 

and workmanship. Except the representatives of the Bank and Consultant no person shall be allowed at any time 

without the written permission of the Bank. 

 

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : 

All the work specified and provided for in the specification or which may be required to be done in order to 

perform and complete any part thereof shall be executed in the best and most workman like manner with materials of 

the best and approved quality of the respective kinds in accordance with the particulars contained in and implied by 

the specifications and as represented by the drawings or according to such other additional particulars and instructions 

as may from time to time be given by the Bank / Consultant during the execution of the work, and to his entire 

satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and workmanship in 

approved materials testing laboratories or as prescribed by Bank / Consultant at his own cost to prove that the materials 

etc. under test conform to the relevant I.S. standards or as specified in the specification. No extra payment on this 
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account should in any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive. Any other 

tests, special or routine, on any material or workmanship, advised to be done by the Bank / Consultant for any reason 

shall be done by the contractor for which no additional payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under the contract must be 

provided through normal channels and must include charge for sales tax, import duties and other charges as 

applicable and must be best of their kind available and the Contractor/s must be entirely responsible for the proper 

and efficient carrying out of the work. The work must be done in the best workmanship manner. Samples of all materials 

to be used shall be submitted to the Bank / Consultant and written approval from the Bank / Consultant shall be 

obtained prior to placement of order. A list of materials of approved make and brand is annexed. Materials mentioned 

in the said list shall be used. In case materials specified in the list are not available the Contractor/s may use the 

equivalent product with prior permission from the Bank / Consultant. As regards equivalent product / material the 

opinion of the Bank / Consultant shall be final and binding on the Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for such time as the Bank / 

Consultant may direct and shall protect from injury all work during its course of execution. Any damage (during 

construction) to any part of the work for any reasons due to rain, storm or neglect of contractor, shall be rectified by the 

contractor in an approved manner at no extra cost.Should the work be suspended by reason of rain, strike, lock-outs or 

any other cause, the Contractor shall take all precaution necessary for the protection of work and at his own expenses 

shall make good any damage arising from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary doors, 

protection to windows, and any other requisite protection for the execution of the work whether by himself or special 

tradesman or sub-contractor and any damage caused must be made good by the contractor at his own expenses. 

31. REMOVAL OF IMPROPER WORK: 

The Bank / Consultant shall during the progress of the work have power to order in writing from time to time the 

removal from the work within such reasonable time or times as may be specified in the order of any materials which in 

the opinion of the Bank / Consultant are not in accordance with specification or instruction, the substitutions or proper 

re-execution of any work executed with materials or workmanship not in accordance with the drawings and 

specifications or instruction. In case the Contractor refuses to comply with the order Bank / Consultant shall have the 

power to employ and pay other agencies to carry out the work and all expenses consequent thereon or incidental 

thereto as certified by the Consultant shall be borne by the contractor or may be deducted from any money due to or 

that may become due to the contractor. No certificate which may be given by the Consultant shall relieve the 

Contractor from his liability in respect of unsound work or bad materials. 

 

32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to superintendent the 

work. The Contractor shall afford the Site Engineer every facility and assistance for examining the work and materials 

and for checking and measuring work and materials. The Site Engineer  shall have no power to revoke, alter, enlarge or 

relax any requirements of the Contract or to sanction any day work, additions, alterations, deviations or omission or any 

extra work whatever, except in so far as such authority may be specially conferred by a written order of the Bank / 

Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval of any work 

or materials and such work shall be suspended or the use of such materials shall be discontinued until the decision of the 

Bank / Consultant is obtained. The work will from time to time be examined by the Consultant / Bank or his authorized 

representative and the Site Engineer. But such examination shall not in any way exonerate the Contractor from the 

obligation to remedy any defects, which may be found to exist at any stage of work or after the same is complete. 

Subject to the limitations of this clause the Contractor shall take instructions only from the Consultant / Bank. 

 

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 

The Contractor shall provide erect and maintain at his cost a separate simple watertight office accommodation 

for the Site Engineer / PMC in case it is not already available at site. This accommodation shall be well lighted and 

ventilated and provided with windows, door with a lock. The Sit Engineer’s / PMC’s office shall be minimum of 14 Sqm 

(150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for keeping drawings, a cupboard having proper 

lock and backboard for displaying drawings and lights and fans. The accommodation shall be demolished when 

directed. 

 

34. CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the work who shall be available 

(by turn) throughout the working hours to receive and comply with instruction of the Bank / Consultant. The Contractor 

shall engage at least one experienced Technical representative as Site-in-Charge for execution of the work. The 

Contractor shall employ in connection with the work persons having the appropriate skill or ability to perform their job 

efficiently. 

The Contractor shall employ local labourers on the work as far possible. No labourer below the age of sixteen years 

and not an Indian National shall be employed on the work. 

Any labour supplied by the Contractor to be engaged on the work on day-work basis either wholly or partly under 

the direct order or control of the Bank or his representative shall be deemed to be a person employed by the 
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contractor. 

The Contractor shall comply with the provisions of all labour legislation including the requirements of the following – 

a) The Payment of Wages Act 

b) Bank’s Liability Act 

c) Workman’s Compensation Act 

d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 

e) Apprentices Act 1961 

f) Any other Act or enactment relating thereto and rules framed there under from time to time. 

The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the workmen and all 

costs and expenses as may be incurred by the Bank in connection with any claim that may be made by any workman 

are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or any local 

authority or of the Bank regarding the maintenance of proper environmental sanitation of the area where the 

Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera, plague, typhoid, 

malaria and other contagious diseases. The contractor shall provide, maintain and keep in good sanitary condition 

adequate sanitary accommodation and provide facilities for pure drinking water at all time for the use of men 

engaged on the work and shall remove and clear away the same on completion of work.  Adequate precaution shall 

be taken by the Contractor or prevent nuisance of any kind on the work or on the lands adjoining the same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall within 24 

hours of occurrence of any accident at or about the site or in connection with execution of work, report such accident 

to the Bank and also to the competent authority where such report is required by law. 

35. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any person employed 

thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or incompetent or who may misconduct 

himself. Such discharge shall not be the basis of any claim for compensation or damages against the Bank / Consultant 

or any of their officer / employee. 

 

36. ASSIGNMENT: 

The whole of the work included in the contract shall be executed by the Contractor and the Contractor shall not 

directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take a new partner, without 

written consent of the Bank and no subletting shall relieve the Contractor from the full and entire responsibility of the 

contract or from active superintendence of the work during their progress. 

37. NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods for which 

prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or specification who may 

be nominated or selected by the Consultant / Bank are hereby declared to be sub-contractors employed by the 

contractor and are herein referred to as nominated sub-contractors. 

 

No nominated sub-contractor shall be employed on or in connection with the work against which contractor shall 

make reasonable objection or save where the Bank and Consultant shall otherwise agree who will not enter into a 

contract provided – 

 

a)  That the nominated sub-contractor shall indemnify the Contractor against the same obligation in respect of 

the sub-contract as the Contractor is under in respect of this contract. 

b) That the nominated sub-contractor shall indemnify the Contractor against claims in respect of any 

negligence by the sub-contractor, his servants or agents or any misuse by him or them of any scaffolding or other 

plants and property of the contractor or under any Workman’s Compensation Act in force. 

c) Payment shall be made to the nominated sub-contractor within 14 days of his receipt of the 

Consultant’s certificate provided that before any certificate is issued the contractor shall upon request furnish to 

the Consultant proof that all nominated sub-contractors accounts included in previous certification have been 

duly discharged, in default thereof the Bank may pay the same upon a certificate of the Consultant and deduct 

the amount thereof from any sums due to the contractor. The exercise of those powers shall not create probity of 

contract between the Bank and the Sub-contractor. 

 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 

The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things and for all 

damages to the structural and / or decorative part of property which may arise from the operations or neglect of 

himself or of any Sub-contractor or of any of his or a cub-contractor’s employees, whether such injury or damage arise 

from carelessness, accident or any of his or a sub-contractor’s employees, or any other cause whatsoever in any way 

connected with the carrying out of this contract. The clause shall be held to include inter-alia, any damage to buildings 

whether immediately adjacent or otherwise and any damage to roads, streets, footpaths or ways as well as damage 

caused to the buildings and the work forming the subject of this contract by rain, wind or other inclemency of the 

weather. The Contractor shall indemnify the Bank and hold harmless in respect of all and any expenses arising from any 

such injury or damages to persons or property as aforesaid and also in respect of any claim made in respect of injury or 

damage under any acts of compensation or damage consequent upon such claim. 
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The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the 

contract work complete and perfect in every respect and so as to make good or otherwise satisfy all claims for 

damages to the property or third parties. 

39. INSURANCE: 

39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in the joint names 

of the State Bank of India and the contractor against all loss of damages from whatever cause arising other than 

the excepted risk, for which he is responsible under the terms of contract and in such a manner that the State 

Bank of India and contractor are covered for the period stipulated under Clause 20 of GCC and are also 

covered during the period of maintenance for loss or damage arising from a cause, occurring prior to the 

commencement of the period of maintenance and for any loss or damage occasioned by the contract in the 

course of any operations carried out by him for the purpose of complying with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the work at their 

replacement value. 

 

b) The constructional plant and other things brought on to the site by the contractor to the replacement 

value of such constructional plant and other things. 

c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of India which 

approval shall not be unreasonably withheld and the contractor shall whenever required produce to the 

Architect / consultant the policy if insurance and he receipts for payment of the current premiums. 

39.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank of India 

against all losses and claims in respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 

against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto 

except any compensation of damages for or with respect to: 

a) The permanent use of occupation of land by or any part thereof. 

b) The rights of State Bank of India execute the works or any part thereof on, over, under, in or through any 

lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of India 

their agents, employees or other contractors not being employed by the contractor or for or in respect of any 

claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where 

the injury or damage was contributed to by the contractor, his servants or agents such part of the 

compensation as may be just and equitable having regard to the extent of the responsibility of the State Bank 

of India, their employees, or agents  or other contractors for the damage or injury. 

 

39.3 Contractor to indemnify State Bank of India 

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages, costs, charges 

and expenses in respect of the matters referred to in the provision mentioned in this NIT. 

 

39.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the State Bank of India against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 

any royalties which may be payable which may be payable in respect of any article or part thereof included in the 

contract.  In the event of any claim made under or action brought against STATE BANK OF INDIA in respect of such 

matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be liberty, at his own 

expenses to settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall 

not be liable to indemnify the STATE BANK OF INDIA if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the Architect / Consultant in this behalf. 

 

39.5 Third party insurance 

39.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under Clause 24 of GCC shall insure against his liability for any material or physical damage, loss 

or injury which may occur to any property including that of STATE BANK OF INDIA, or to any person, including 

any employee of the STATE BANK OF INDIA, arising out of the execution of the works or in the carrying out of 

the contract, otherwise than due to the matters referred to in the provision to Clause 37 thereof. 

 

39.5.2 Minimum Amount of Third party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the State Bank of India which 

approval shall not be reasonably withheld and for at least the amount stated below.  The contractor shall, 

whenever, produce to the Architect / Consultant the policy or policies of insurance cover and receipts for 

payment of the current premiums. 
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39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh per occurrence 

with the number of occurrences limited to four.  After each occurrence contractor will pay premium to make 

insurance valid for four occurrences always. 

 

39.7 ACCIDENT OR INJURY TO WORKMAN 

39.7.1 The State Bank of India shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workmen or other person in the employment 

of the contractor or any sub-contractor, save and except an accident or injury resulting from any act or default 

of the State Bank of India or their agents, or employees.  The contractor shall indemnify and keep indemnify 

State Bank of India against all such damages and compensation, save and except as aforesaid, and against 

STATE BANK OF INDIA claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto. 

 

39.7.2 Insurance against accident etc. to workmen 

The contractor shall insure against such liability with an insurer approved by the State Bank of India during the 

whole of the time that any persons are employed by him on the works and shall, when required, produce to the 

architect / consultant such policy of insurance and receipt for payment of the current premium.  Provided 

always that, in respect of any persons employed by an sub-contractor the contractor's obligation to insure as 

aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in 

respect of such person in such manner that State Bank of India is indemnified under the policy but the 

contractor shall require such sub-contractor to produce to the Architect / Consultant when such policy of 

insurance and the receipt for the payment of the current premium. 

 

39.7.3 Remedy on contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which 

he may be required to effect the terms of contract, then and in any such case the State Bank of India may 

effect and keep in  force any such insurance and pay such premium or premiums as may be necessary for that 

purpose and form time to time deduct the amount so paid by the State Bank of India as aforesaid from any 

amount due or which may become due to the contractor, or recover the same as debt from the contractor.  In 

addition, an amount of penalty of Rs. 1.00 lakh will be imposed and to be recovered from the proceedings of 

any bill due to be paid to the contractor. 

 

39.7.4 Without prejudice to the others rights of the State Bank of India against contractors.  In respect of such 

default, the employer shall be entitled to deduct from any sums payable to the contractor the amount of any 

damages costs, charges, and other expenses paid by the State Bank of India and which are payable by the 

contractors under this clause.  The contractor shall upon settlement by the Insurer of any claim made against 

the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the 

works destroyed or damaged.  In this event all the monies received from the Insurer in respect of such damage 

shall be paid to the contractor and the Contractor shall not be entitled to any further payment in respect of the 

expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

 

40. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, accounts, receipts 

and other vouchers that they may require in connection with the work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the value of the difference in 

the quantity of the materials he was required to use and that he actually used shall be deducted from his dues. The 

decision of the Bank shall be final and binding on the Contractor as to the amount of materials the Contractor is 

required to use for any work under this contract. 

 

41. MEASUREMENT OF WORK : 

The Contractor will record and submit to the Project Management Consultant / Site Engineer / Consultant / Bank 

with the details of measurements for their scrutiny and signature. The Contractor should submit the bill with such 

endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the contractor that he requires the work to be measured, and 

the contractor shall forthwith attend or send a qualified agent to assist the Consultant or the Consultant’s representative 

in taking such measurements and calculations and to furnish all particulars or to give all assistance required by them.   

The Contractor or his Agents may at the time of measurements take such notes and measurements as he may 

require. All authorized extra work, omissions and all variations made without the Consultants knowledge, if subsequently 

sanctioned by him in writing, with the approval of the Bank shall be included in such measurements. The final 

measurement should be done within one month from the date of completion of work jointly by the Consultant and / or 

his representative and if the contractor fails to comply, the measurements taken by the Consultant will be final and 

binding. 

42. METHOD OF MEASUREMENT: 

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of work produced 

in accordance with up-to-date rules laid down by the Indian Standard Institution. In the event of any dispute with 
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regard to the measurement of the work excluded the decision of the Consultant / Bank shall be final and binding on the 

Contractor. 

 

43. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification such work shall be 

carried out in accordance with the I.S. Specification and in the event of there being no IS Specification, then in such 

case the work shall be carried out in all respects in accordance with the instructions and requirements of the Consultant 

/ Bank. 

 

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE INCONVENIENCE TO THE 

PUBLIC : 

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public. The 

Consultant may require the contractor to remove any materials, which are considered by him to be a danger or 

inconvenient to the public and cause them to be removed at the contractor’s cost. 

 

45. PAYMENTS : 

All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, (format enclosed). 

Normally one interim bill shall be prepared each month subject to minimum value for interim certificate as stated in 

these documents. The interim bill in proper forms must be duly accompanied by detailed measurements, duly 

endorsed by the Site Engineer / PMC in support of quantities of work done and must show deduction for all 

previous payments, retention money, etc. Advance / ad-hoc payments for work will not be normally made. 

However, ad-hoc payments may be made at the discretion of Consultant / Bank in case of exigency. 

The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the amount due to the 

Contractor from the Bank and the Contractor shall be entitled to payment thereof, by the Bank within the period of 

“honouring certificates” mentioned in these documents. 

The amount stated in an interim certificate shall be the total value of work properly executed and approx. 75% of 

invoiced value of material brought, to site for permanent incorporation into the work up to the date of the bill less 

the amount to be retained by the Bank as the retention money and less installments previously paid under these 

conditions. 

The materials to be considered for secured advance shall be nonperishable in nature and only include the value of 

the said materials and goods as and from such time as they are reasonably, properly and not prematurely brought 

to or placed adjacent to the work and then only if adequately protected against weather or other casualties and 

considered acceptable by the   Consultants / Bank. An indemnity bond is to be submitted in an appropriate 

format approved by the Bank, whenever Secured Advance against materials are prayed for. 

If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or goods will be 

progressively deducted from the amount due to Contractor in accordance with the quantities consumed in the 

work. 

All the interim payments shall be regarded as payments by way of advance against the final payment only and 

not as payments for work actually done and completed and shall not preclude the requiring of bad unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be considered as 

an admission of the due performance of the contract or any part thereof in any respect or the accruing of any 

claim, nor shall, it conclude determine or affect in any way the powers of the Bank under these conditions or any 

of them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect 

the contract. The final bill shall be submitted by the Contractor to the Consultant within one month of the date of 

certificate of completion furnished by the Consultant and payment shall be made after the same is duly verified 

and certified by the Consultant. 

a) FINAL PAYMENT : 

The final bill shall be accompanied by a certificate of completion form the Consultant along with all other 

documents required to be submitted by the Contractor under these conditions. Payment of final bill shall be made 

after deduction of Retention Money as specified in these conditions which sum shall be refunded in the manner 

stated in these conditions. The acceptance of payment of the final bill by the Contractor would indicate that he 

would have no further claim in respect of the work executed. 

 

46. VARIATION / DEVIATION: 

The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add and or omit 

or vary the work shown in the drawings or described in the specification or included in the priced schedule of quantities. 

The Contractor on his own accord shall make no addition, omission or variation without such authorization from Bank. A 

verbal authority or direction by the Consultant / Bank if confirmed by the Contractor in writing within 7 days shall be 

deemed to have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of rates quoted for similar items in 

the contract wherever existing or an engineering rate analysis based on prevalent fair price of labour materials at site of 

work including wastage and other components as required plus 15% for overhead and profit etc. works contract sales 

Tax at prevailing rate will be payable extra over the stipulated OH / project percentage. The tender rates shall hold 

good for any increase or decrease in tender quantities.No claim for an extra shall be allowed unless it has been 

executed by the authorization of Bank / Consultant. No variation shall vitiate the contract. 
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47. SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must obtain the approval of 

the Bank / Consultant in writing for any such substitution well in advance. For materials designated in this specification 

by such term as “Equal” or “other approved”, etc. Specific approval of the Bank / Consultant shall be obtained in 

writing prior to execution. 

 

48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON COMPLETION: 

The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put right, all 

windows and doors cleaned including cleaning and oiling, if necessary of all hardware.  All floors, staircases and every 

part of the building both inside & outside shall be left neat and clean as to ensure immediate occupation to the 

satisfaction of the Bank. 

On completion of above, the contractor shall inform the Bank that he has completed the work and it is ready for 

inspection. 

 

49. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site all constructional plant, 

surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the work clean and in 

workman like condition to the satisfaction of the Bank / Consultant. 

 

50. DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank / Consultant 

all defects, shrinkage, settlements or other faults which may appear within  12 (twelve) months after completion of the 

work and considered as the “defect liability period”. In default the Bank may employ and pay other persons to amend 

and make good such damages, losses and expenses consequent thereon or incidental there to shall be made good 

and borne by the Contractor and such damages, loss and expenses shall be recoverable from him by the Bank or may 

be deducted by the Bank, in lieu of such amending and making good by the Contractor deduct from any money due 

to the Contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being 

insufficient recover the balance from the Contractor from the amount retained under these conditions together with 

any expenses the Bank may have incurred in connection therewith. 

 

51. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the 

specialized agency along with a counter guarantee by the main contractor engaged for the work. The guarantee shall 

be furnished on a non-judicial stamp paper of appropriate value. If the contractor is required to submit guarantee / 

guarantees for any item / items for a period of more than 12 months, the guarantee/guarantees in case of those items 

shall remain valid even after expiry of the defect liability period of 12 months as stipulated in the contract. 

 

52. CONCEALED WORK: 

The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the earth, 

concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work may be inspected 

and correct dimensions taken before such burial.  In default whereof, the same shall, at the option of the Bank / 

Consultant, be either opened up for measurements at the Contractor’s expense or no payments may be made for such 

materials.  Should any differences or dispute arise after execution of any work as to measurements etc. or other matters 

which cannot be conveniently tested or checked the records of the Bank / Consultant shall be accepted as correct 

and binding on the Contractor. 

• Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the property of 

SBI and shall be handed over to the Bank immediately. 

 

53. ESCALATION: 

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any granted) 

and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, octroi etc. unless 

specifically provided for this document. 

54. IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour charges of 

tools and plants would be entertained under any circumstances. 

55. SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of the work 

or in the opinion of the Bank shall neglect or fail to proceed with the due diligence in the performance of his part of the 

contract or if he shall more than once make default, the Bank shall have the power to give notice in writing to the 

contractor requiring the work be proceeded within a reasonable manner and with reasonable dispatch, such notice 

purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the work or 

from any ground contiguous thereto, any plant or materials to subsist from the date of such notice being given until the 

notice shall have been complied with. If the Contractor shall fail for 15 days after such notice has been given to 
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proceed with the work as therein prescribed, the Bank may proceed as provided in Clause 56 (Termination of Contract 

by the Bank). 

56. TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall be 

dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a compensation for the 

benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or arrangement with his 

creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall repudiate the 

contract or if a Receiver of the Contractor’s firm appointed by the court shall be unable, within fourteen days after 

notice to him requiring him to do so, to show to the reasonable satisfaction of the bank that he is able to carry out and 

fulfill the contract and if so required by the Bank to give reasonable security there for, of if the Contractor  shall suffer 

execution to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and of the 

creditors of the contractor or shall assign, charge or encumber this contract or any payments due or which may 

become due to the Contractor, thereunder, or shall neglect or fail to observe and perform all or any of the acts matters 

of things by this contract, to be observed and performed by the Contractor within three clear days after the notice shall 

have been given to the contractor in manner hereinafter mentioned requiring the Contractor to observe or perform the 

same or shall use improper materials or workmanship in carrying on the  work, or shall in the opinion of the Bank not 

exercise such due diligence and made such due progress as would enable the work to be completed within due time 

agreed upon and shall fail to proceed to the satisfaction of the Bank after three clear days’ notice requiring the 

contractor to do so shall have been given to the contractor as hereinafter mentioned, or shall abandon the contract, 

then and in any of the said cases, the Bank may notwithstanding any previous waiver determine the contract by a 

notice in writing to the effect as hereinafter mentioned, but without thereby affecting the powers of the Bank of the 

obligations and liabilities of the contract the whole of which shall continue in force as fully as if the contract had not 

been so determined and as if the work subsequently executed had been executed by or on behalf of the contractor 

(without thereby creating any trust in favour of the contractor).  Further the Bank or his agent or servants may enter 

upon and take possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and other power, 

utensils and materials being lying upon premises or the adjoining lands or road and sell the same as his own property or 

may employ the same by means of his own servants and workmen in carrying on and completing the work or by 

employing any other contractors or other person to complete, and the contractor shall not in any way interrupt or do 

any act, matter or thing to prevent  or  hinder  such other  contractors  or  other  persons  or  person  employed  from 

completing and finishing or using the materials and plants for the work.  When the work shall be completed or as soon 

as thereafter as conveniently may be, the Bank shall give notice in writing to the contractor to remove his surplus 

materials and plants and should the contractor fail to do so within a period of 14 days after receipt by him of the said 

notice, the Bank may sell the same by Public Auction and shall give credit to the contractor for the amount so realized. 

Any expenses or losses by the Bank in getting the work carried out by other contractors shall be adjusted against the 

amount payable to the contractor by way of selling his tools and plants or due on account of work carried out by the 

contractor prior to engaging other contractors or against the Security Deposit. 

 

57. ARBITRATION 

 

 i) Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions orders or these conditions or otherwise concerning the work or the execution or 

failure to execute the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

  If the contractor considers that he is entitled to any extra payment or compensation in respect of the 

works over and above the amount s admitted as payable by the Architect or in case the contractor 

wants to dispute the validity of any deductions or recoveries made or proposed to be made from the 

contract or raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to 

the Assistant General manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a copy of the same to 

the Architect, within 30 days from the date of disallowance thereof or the date of deduction or recovery.  

The said notice shall give full particulars of the claim, grounds on which 

 it is based and detailed calculations of the amount claimed and the contractor shall not be entitled to 

raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless 

notice of such claim shall have been given by the contractor to the Asst. General Manager (Premises & 

Estate) in the manner and within the time as aforesaid.  The contractor shall be deemed to have waived 

and extinguished all his rights in respect of any claim not notified to the Asst. General Manager (Premises & 

Estate) in writing in the manner and within the time aforesaid. 

 

 ii) The Asst. General Manager (Premises & Estate) shall give his decision in writing on the claims notified by 

the contractor.  The contractor may within 30 days of the receipt of the decision of The Asst. General 

Manager (Premises & Estate) submit his claims to the conciliating authority namely the Circle 

Development Officer, S.B.I. L.H.O., Kolkata for conciliation along with all details and copies of 

correspondence exchanged between him and The Asst. General Manager (Premises & Estate). 
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 iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 

within a period of 30 days of termination thereof shall give a notice to the concerned Chief General 

Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely barred and waived. 

 

 iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes 

or differences arising out of the notified, claims of the contractor as aforesaid and all claims of the Bank 

shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief 

General Manager.  It will also be no objection to any such appointment that the Arbitrator so appointed is 

a Bank Officer and that he had to deal with the matters to which the Contractor relates in the course of 

his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be 

appointed in the manner aforesaid by the said Chief General Manager. Such person shall be entitled to 

proceed withthe reference from the stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 

respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General Manager as 

aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules made thereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the 

parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date 

he issues notice to both the parties calling them to submit their statement of claims and counter statement of claims.  

The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  The fees, if any, 

of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half by each of 

the parties.   The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in the 

discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof, shall be 

paid and fix or settle the amount of costs to be so paid. 

Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail Measurement 

Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not being attached. If 

required then the contractor may be ask to submit the Manufacturing certificate in due course of bill checking period 

 

SN Description Unit Tender 

Rate 

Tender 

quantity 

Actual quantity 

(L/B/D) 

Tender 

amount 

Actual amount 

        

Declaration 

 I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully understood 

and will abide by the same. 

Signature of the vendor with seal                                                                    Place : 

  

                                                                                Date: 

 

3. Quantities  

 

• All rates quoted in the schedule of quantities and rates and as accepted shall remain firm during the 

contractual period including extension if any and shall not be subjected to any escalation for a variation limit of 

+20% of the Total Value of the Work as per Work Order. They shall include for any overtime required to complete 

the Work according to programme and on schedule and completely to the Company's satisfaction. 

• The Contract price includes rates for all items enumerated as per SoR, all wastage, all transportation costs, all 

costs relating to duties, royalties, Cess, taxes and other charges, all costs relating to operation and 

maintenance of construction equipment and also all services as applicable for execution of the work at your 

place except Service Tax, Education Cess and Worker’s Welfare Cess. 

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp and indirect cost 

such as those relating to access roads, establishment expenses etc 

 

Cost of Non Tendered Item 

• In case any additional, altered, substituted or any new item of work includes subsequently as per site condition 

and requirement for which no rate is specified in the Contract, rate for such item will be determined by the 

Company from the rate for similar or near similar item of work in the Contract and shall be mutually discussed 

and agreed.  In case any similar or near similar work does not exist in the Contract, the rate shall be decided by 

the Company based on the principle of actual cost of materials, wastage, taxes, transportation, equipment, 
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running cost, labour, supervision, overheads etc towards actual direct cost plus 12.50% (Twelve and half 

percent) markup thereon. 

• The intent of the Specifications and Schedule of Quantities is to have items finished and complete in all 

respects, unless specially stated otherwise in the Schedule. This shall be understood whether or not it is 

specifically mentioned in the description of the item.   

• The schedule of quantities as given in the SoR is indicative only and may vary up or down as per actual 

requirement of site conditions for which item rate shall remain unchanged.  

• The Schedule of Quantities issued by the Company with the tender documents shall be deemed to be 

approximate and no liability shall attach to them for inaccuracies or errors therein. 

• Schedule of Completion : 

 

Time is the essence of this Contract.  The Contractor will have to commence the work at site within 7 days from 

the date of LOI and complete the entire work satisfactorily within  45 daysas per mutually agreed schedule. In 

case the contractor fails to mobilise the resources to site for commencing the work and complete the works as 

per mutually agreed time line for each phase; it is assumed that the contractor is not interested in executing the 

work and hence the said contract stands cancelled automatically. In such case, the Company is at the liberty 

to off load the work to other suitable agencies at your cost and risk.  

 

4. Liquidated Damage For Delay: 

 

In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half percent) of the total 

contract value of the work for every week or part thereof for the first 4 weeks of delay and thereafter 1% (one 

percent) total contract value for every week, subject to a maximum of 5% (five percent) of the total Contract 

value on uninterrupted working condition. 

 

5. Obligations of the Bank  

 

5.1 Electricity & Water 

Branch will provide electricity/water at the Site to Contractor for construction work at a single point (within 500 metres 

from place of work) free of cost.  Necessary distribution shall be done by Contractor at their own cost. The location to 

be mutually agreed. 

 

3. Statutory and other Obligations: 

 

 The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do strictly comply with 

all applicable statutory laws and orders of competent authorities and court and will specifically comply with the 

followings Labour Rules etc. 

 

 In respect of all labourers directly or indirectly employed in the works, the Contractor shall comply with all 

legislation and rules of State and/or Central Government or other local authority governing the protection of 

health, sanitary arrangements, wages, welfare and safety applicable for labour employed.  The Minimum Wages 

Act, 1948, Workmen's Compensation Act, 1923, Contract Labour (Regulation and Abolition) Act 1970 and other 

obligations of applicable statutes with regard to fair wages, welfare amenities and safety measures.  The 

Contractor shall furnish to the Company necessary license under the Contract Labour (Regulation and Abolition) 

Act, 1970.  The Contractor shall be solely liable for any default or non-compliance of the same. 

 

 Reporting of Accidents to the Authorities 

 

 The Contractor shall be responsible for the safety of all employees and/or workmen employed or engaged by him 

including those of the Company and the sub-Contractor/nominated Contractor on and in connection with the 

Works and shall report to the Company and other local authorities concerned all cases of serious accident 

howsoever caused and wherever occurring and render immediately all possible help to the victims of the 

accidents. 

 

Accident or Injury to Workmen 

 

The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel engaged in 

connection with the construction, erection & commissioning work according to his Contract. HIL shall not be liable for, or 

in respect of, any damage or compensation payable at all in respect of, or in consequence of, any accident or injury to 

any personnel in the employment of the Contractor and the Contractor shall indemnify and keep indemnified HIL 

against all such claims, damages, compensations and proceedings 

 

Unsatisfactory Work 

 

 No work will be paid for unless found satisfactory and carried out strictly in accordance with the Specifications by 
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the Company and certified by the Engineer to such effect. Should, through inadvertence, bad work be certified, 

the Engineer shall be competent to strike the same out of the account and recover the value at any time prior to 

or at the time of granting the final certificate by deduction from the final payment or otherwise. 

 

 Any work, executed not according to Specifications or with imperfect or unskilled workmanship shall be removed 

or reconstructed by the Contractor at his cost on receipt of instructions in writing from the Company's Engineer. 

Should the Contractor fail to take action within 7 days of receipt of such notice, the Engineer shall be entitled to 

remove or reconstruct such work at the risk and cost of the Contractor, and the Company shall recover the 

amount from any amount of money due to the Contractor/security deposit on account of such work.  

 

        Should the Engineer consider that the work although not executed in strict accordance with the Specifications may 

be allowed to stand, he may at his discretion certify payment against such work at such reduced rates as he may 

consider reasonable. 

 

 Examination of any covered work may on occasion be required by the Engineer and such work shall be 

uncovered by the Contractor. The Company shall not pay for covering such work again unless it is found that the work 

uncovered has been executed fully to the Company's satisfaction 

 

26. Defective Liability / Warranty: 

 

The Contractor warrants the quality of civil construction work under the scope of work for a period of 12 months 

from the date of virtual completion, against defective material, poor workmanship and design. In case the civil 

construction work shows any defect arising out of defective material, and/or poor workmanship and/or design (if 

design is within the scope of the Contractor) during the warranty period, the Contractor shall take immediate step 

for rectification within 7 days of observance of such defect, free of all cost against written communication from 

the Company/Engineer failing which the Company reserves the right to carry out rectification at the risks and cost 

of the Contractor and recover the expenses from the Contractor's running bills and/or from retention money 

and/or other means, as deemed fit. However, the above warranty will not be applicable for any normal wear 

and tear in roadwork if constructed by the Contractor under the Scope of Works. 

 

Should any defective work have been done by any Sub-contractor or Nominated Sub-contractor, the Contractor 

shall be liable to make good the same in the same manner as if the work and materials has been done and 

supplied by the Contractor itself. The Contractor shall remain liable under the provisions of this clause 

notwithstanding the payment of any intermediate bills or settlement of the final bill. 

 

SAFETY MEASURES AT SITE 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also 

should be provided with Helmets. It should be ensured that these are used properly. 

2. First Aid Box should be kept at site with all requisite materials. 

3. No one should be allowed to inspect / work at a height without Safety Belt. 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or 

from solid construction except such short period Work as can be done safely from ladders. When a ladder is used 

an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as 

suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise 

secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the 

entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of 

materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, 

and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or 

floor level they should be closely boarded, should have adequate width and should be suitably fenced, as 

described. 

7. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall 

of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 metre. 

8. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung 

ladder shall in no case be less than 30cms for ladder up to and including Meters in length. For longer ladders this 

width should be increased at least 6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm. 

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For electrical on line works 

gloves, rubber mats, and rubber shoes shall be used. 
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10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters 

length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the 

surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to 

give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides collapsing. The 

excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the 

trench whichever is more cuttings shall be done from top to bottom. Under no circumstances undermining or under 

cutting shall be done. 

11. Before any demolition work is commenced and also during the process of the work :- 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 

the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or 

flooding. No floor, roof or other part of the building shall be so over-loaded with debris or materials as to 

render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available 

for the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and 

the Contractor should take adequate steps to ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective 

footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials which is injurious to 

the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals.  

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 

manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into 

the manholes and the manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals and boards to prevent accident to the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the 

following standard or conditions: 

a) These shall be of good mechanical construction, sound material and adequate strength and free from patent 

defect and shall be kept in good repairs and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 

adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 

years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the 

operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting 

or lowering or as means of suspension the safe working load shall be ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In 

case of hoisting machine having a variable safe working load, each safe working load of the conditions under 

which it is applicable shall be clearly indicated. No part of any machine or of any gear referred to above in 

this paragraph shall be loaded beyond the safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards, hoisting appliances should be provided with such means as will reduce to 

the minimum the risk of accidental descent of the load, adequate precautions should be taken to reduce to 

the minimum the risk of any part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating mats, wearing 

apparel such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not 

wear any rings, watches and carry keys or other materials, which are good conductors of electricity.All 

scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 

washing facilities shall be provided at or near places of work. 

Details  of  Insurance  Policies 

 

 

Type of Policies 

 

Name of Insurance 

 

Amount (Rs.) 

 

Policy No. 

 

Validity 

      

CAR Policy including   

3rd Party  Liability 

      

Workmen’s  Compensation 
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Remarks  : 

 

1. This is only on-account payment and is not to be interpreted either as approval of  work materials  brought  or  

affixed  at  site  or  for  that  matter  approval  of  any  sort 

 

2. The quantum of work done and materials delivered at site have been certified by 

………………………………………………. 

 3. Should you wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige. 

 

 

PROFORMA  OF  HINDRANCE  REGISTER 

 

Name of Work  :    Date of state of work : 

 

Name of Contractor :    Period of completion : 

 

Agreement No. :    Date of completion : 

 

 

 

Sl. No. Nature of 

hindrance 

Date of 

occurrence of 

hindrance 

Date of which 

hindrance was 

removed 

Period or 

hindrance 

Signature  SE/PE Remarks  

1 2 3 4 5 6 7 

 

SE  =  Site  Engineer 

PE  =  Project  Engineer 

 

         Place : ___________________ 

 

Date   :  __________________ 

 

PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT 

 

Name  of  Work  :    Name  of  Article  : 

 

Name  of  Contractor :    Estimated  Requirement : 

Agreement  No. :    Issue  Rate    : 

 

Sl. 

No. 

Date of 

Receipt 

Received 

from / 

issued to 

(with) 

Receipt Issue Balance Initials of 

Contractors 

Initials of Bank’s / 

Architect’s 

Representative 

Remarks 

         

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name  of  the  Contractor  

2. Name  of  the  works  as  given  in  the  Agreement  

3. Agreement  WO  

4. Tender Amount  

5. Date  of  Commencement  of  Work  

6. Period  allowed  for  completion  as  per  agreement  

7. Date  of  completion  as  per  agreement  

8. Period  for  which  extension  of  time  has  been  given  
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   Date Month Year 

      

 (a) 1st extension vide Bank’s Letter No.    

      

 (b) 2nd extension vide Bank’s Letter No.    

      

 (c) 3rd extension vide Bank’s Letter No.    

9. Reasons for which extensions have been previously given ( copies of the previous applications  should  

be  attached ) 

   

10. Period for which extension is applied for and the reasons thereof including hindrances                  time  

for  extra  work  assigned ,  if  any  etc. 

 

 

Signature of Contractor 

 

TECHNICAL SPECIFICATION 

Electrical work terms & conditions  

1.   All PVC insulated, and armoured cables used shall conform to ISI  554/64 and of 650/1100V grade. Test certificates of 

cables issued by manufacturers are to be furnished after installation on demand. 

2. All electrical work in connection with the wiring and installation of electrical equipment shall be carried out in 

accordance with the provisions of Indian Electricity Act and Rules thereunder and shall also comply with the 

provisions of IS: 732-1963 (Latest iteration) and IS: 2274-1963 (latest iteration), as applicable. The number of wires in 

conduit shall not exceed the standard limits defined. UPS and Raw AC supplies should run in separate conduits. 

3.   Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable.  

4.   Contractor would be required to furnish after completion, two sets of detailed drawings. 

5.   Work must be completed within 21 daysfrom the date of receipt of work order. 

6.   The work must be guaranteed for a period of 12 months for its satisfactory performance from the date of completion 

and all defects cropping up within this period must be rectified at contractor's cost immediately. 

7.   Caution boards as per statutory requirements must be displayed wherever required. 

8.   All material, fittings and appliances used in electrical installation shall conform to the latest relevant Indian Standard 

specifications, wherever they exist. A list of approved material is annexed and other materials not covered will have to 

be got approved by the Engineer-in-charge, prior to actual use. 

9.   Contractor is required to ensure that no damage is caused to Bank's property during execution of the job and should 

make good damages, if any, at their own cost. 

10.   Contractor must keep the E-I-C informed about the progress of work at suitable intervals, as desired by the Bank/E-I-

C. 

11.  Standard deductions will be made from bills as per Bank's rules. 

12.  . Security deposit/Retention Money of 5% of the total value would be retained by the Bank as security deposit for a 

period of 12 months from the date of completion. Bank shall not provide any mobilization advance. 

13.  Work has to be carried on without disturbing normal banking operations. 

14.  Rates quoted shall be inclusive of all taxes, levies, duties, transportation cost etc. However, GST will be payable extra 

on the actual basis by SBI only on basis of proof of payment along with the submission of invoice. 

15.  Contractors shall provide all labour and materials including necessary scaffolding for proper execution of the work.  

16.  Bank shall have the right to change the quantities as per on spot requirements. Bank also have right to reserve to 

cancel at any/all quotations/tenders without any cause. 

 

17.  Contractors should submit the Test Certificate form at the time of submission of final bill                           

18.  Necessary blanking plates are to be provided wherever required. 

19. For earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-II)1981 or latest in all respect.                                                                                                                        

20.  Contractor should be advised to depute their representative to the Branch from take-on date to the following day 

of branch going live at their own cost.   
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21.  All the materials which shall be used in the work shall be as per specification and must be from the list of approved 

materials as mentioned in the specification. Samples of the materials proposed to be used shall be submitted for 

approval and nothing shall be used which are not approved. 

22.  Contractor should note that all wiring, DB, Starter etc. below false ceiling in System Room should be concealed 

unless otherwise specified.  

23.  On demand lowest bidder must produce rate analysis of all the quotation items within 2/3 days from opening of the 

quotations. 

24.  It is obligatory under Indian Electricity Rules that electrical installations work shall be executed under qualified 

Electrical Supervisor holding a valid Electrical Supervisor's Certificate of competency guaranteed by the State License 

Board  

25.  The contractor has to obtain labor license and abide by Rules and Regulations of contract labor (Regulation and 

abolition Act., 1970 and central rule 1971 as also relevant latest amendments hereto.) 

26.  Evidence vouchers from manufacturers/authorized agent showing use of proper materials should be furnished as 

and when required. 

27.  Quantities are approximate, and the work will be paid on the measurement basis as per ISI code of measurement. 

28.  The contractor must be registered with service tax act and furnish a copy of registration documents. 

29.  Test report of supply authority must filled in, if required 

30.  CONDITIONALTENDERS OR INCOMPLETE TENDERS ARE LIABLE FOR REJECTION. 

31.  State Bank of India reserves the right to accept or reject any or all quotations/Tenders without assigning any reason 

thereof. Bank’s decision as regards eligibility shall be final and binding. 

32. Vendor shall quote their rates in each item of the price bid form. 

33. No extra payment will be made for the work carried during the nights or holidays.                                     34. The 

tenderers shall quote their rates for individual items both in words and figures; in case of discrepancy between the rate 

quoted in words and figures, the unit rate quoted in words shall prevail.  If no rate is quoted for a particular item, the 

tender will be liable for rejection. 

The amount of each item shall be calculated and the requisite total to be given on each page. In case of discrepancy 

the total amount calculated from multiplication of unit rate and quantity, the unit rate quoted will govern and the 

amount will be corrected. 

 

Contractor signature with Date & Stamp  

 

 

Note : Vendors are requested to note that Specification mentioned in the BOQ/Price bid will be the final one, in case of 

any discrepancy/difference  found In between the Specification of BOQ/Price bid and NIT  

LIST OF MATERIALS :- 

 

Sr.No 

  

Description Make         

1. L T Switch Board Panel Locally fabricated with all components from approved 

make. 

2. CFS/Switch Fuse with HRC fuses L&T/SIEMENS/GE/ABB/Schneider/INDO ASIAN 

3. Changeover switch  HPL / INDO ASIAN/HAVELLS /L & T / ABB/ Schneider 

4. MCCB and Accessories Legrand/INDO ASIAN -

OPTIPRO/Hager/Schneider/L&T/Havells 

5. MCCB/MCB Distribution Board Legrand / Hager /Schneider/Havells/L&T /INDO ASIAN -

OPTIPRO 

6. RCBO, MCB & MCB Isolator Legrand / Hager/ Schneider/Havells/L&T/ INDO ASIAN -

OPTIPRO 

7. Current Transformers AE/KAPPA/SEGC/L & T 

8. KWH Meter (Analog/Digital): GE /IMP /ABB /LANDIS GYR /L&T 

9. Ammeter & Voltmeter (Analog/Digital) AE/IMP/MECO/ENERCON/L & T 

10. Selector Switch for Volt-meter/Ammeter Kaycee/L & T/Siemens 

11. Contactors and Timer (Modular Type) Legrand / SIEMENS/L&T/ INDO ASIAN -OPTIPRO 

12. PVC Terminals  ESSEN/ELMEX/L&T 

13 1.1 KV grade PVC/XLPE aluminum/copper 

conductor cable( armoured/ unarmored) 

GLOSTER / UNIVERSAL / POLYCAB / NICCO / HAVELL’S/ 

BONTON 

14. 1100V grade PVC insulated and sheathed 

and PVC insulated copper conductor 

wire/flexible wire. 

RR-KABEL/V-GAURD /NATIONAL/POLYCAB/ HAVELLS / 

Gloster/ KEI/BONTON 



 
 
 
 
Tender ID: KOL-AP-2025-11-03        Category Code :  ELECT “ED”                              Date: 11.11.2025 

Page 34 of 35  

 

SPECIAL CONDITION OF CONTRACT 

1. Setting out the work: a)The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 

thereof and get it approved by the consultant/ Bank’s Engineer before proceeding with the work. If at any time 

any error in this respect shall appear during the progress of the works, irrespective of the fact that the layout had 

been approved by the consultant/ Bank’s Engineer the contractor shall be responsible for the same and shall at 

his own expenses rectify such error, if so, required to satisfaction of the SBI. 

a) The dimension provided in the schedule as well as in the drawing are likely to vary slightly according to the 

size & space available in the Premise Area where they are to be provided or placed, Bank have the right to 

slightly modified the dimensions of the items to suit the site & no claim therefore shall be made by the 

contractor. 

2. Protection of works and property: The contractor shall continuously maintain adequate protection, of all his work 

from damage and shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall 

make good any such damage, injury, loss due to his fault or negligence except which are due to causes beyond 

his control.   

15. Telephone Wire RR-KABEL / DELTON / POLYCAB/Bonton 

16. Cable Lug Dowell’s 

17. Cable Gland Dowell’s/Power Engg/Comet 

18. Steel Conduit (ISI marked) Black 

enameled/galvanized 

BEC/NIC/AKG 

19. PVC Conduits (MMS)/Channels and 

accessories 

BEC/Plastran/Precision/Polycab/Harsh/AKG/Plasma/Astra

l 

20. G I Pipe TATA/ITC/BST/Jindal 

21. Ceiling Rose (3 Plate) Anchor/Precision/SSK/Rider 

22. 15 Amp/5 Amp Modular Key type switch and 

flushed type plug socket and mounting 

accessories 

Anchor/SSK/PRECISION 

23. 20A, 2 Pin and scrapping earth type switch 

socket and plug socket  

Legrand/MK/Havells/ABB/L & T/Schneider 

24. Holder Kay/MMP/EPP/Anchor/Precision/SSK 

25. Modular Type Switch/Socket/ M.S box/plate Legrand-myrius /Hager-insysta /North-west 

Nowa/Crabtree-Athena/MK wraparound/Anchor-

SHYNORA+  woods/Schneider or as approved by 

Engineer In-charge 

26. RJ-11 Socket Outlet (Modular) Legrand-myrius /Hager-insysta /Northwest-Nowa 

/Crabtree-Athena/anchor woods/ MK wraparound 

27. Indication Lamp (LED Type) Legrand/L&T/Siemens 

28. Buzzer/Call Bell  Bajaj/Anchor 

29.  Light Fittings Philips//Wipro/Bajaj/Jaquar/Crompton(asper given list) 

30. Fans ORIENT/ Crompton/ Havells/Bajaj/ (Heavy duty and high 

speed with oscillation and speed control) 
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3. Inspection of Work: The Bank’s Engineer/Consultant or their representatives shall at all reasonable time have free 

access to the work site and/or to the workshop, factories or other places where materials are lying or from where 

they are obtained and the contractor shall give every facility for inspection and examination and test of the 

materials and workmanship. 

 

 

 

 

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of the respective kinds 

described in the contract and in accordance with Bank’s Engineer/Consultant instructions and shall be subject 

from time to time to such tests as the Bank’s Engineer/Consultant may direct at the place of manufacture or 

fabrication or on the site or an approved testing laboratory. The contractor shall provide such assistance, 

instruments, machinery, labour  and materials as are normally required for examining measuring sampling and 

testing any material or part of the work before/after incorporation in the work for testing as may be selected and 

required by the Architect/Consultant. 

5. Obtaining Information related to execution of work: No claim by the contractor for additional payment shall be 

entertained which is consequent upon failure on his part to obtain correct information as to any matter affecting 

the execution of the work nor any misunderstanding or the obtaining incorrect information or the failure to obtain 

correct information relieve him from any risks or from the entire responsibility for the fulfillment of contract. 

6. Works to be measured: The Bank’s Engineer/Consultant may from time to time intimate to the contractor that he 

required the work to be measured and the contractor shall forthwith attend or send a qualified representative to 

assist the them in taking such measurements and calculation and to furnish all particulars or to give all assistance 

required by any of them. The contractor or his authorized representative shall sign all the pages of the 

measurement book in which the measurements have been recorded in token of his acceptance All authorized 

extra work, omissions and all variations made shall be included in such measurements. 

7. Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 

Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not 

being attached. If required then the contractor may be ask to submit the Manufacturing certificate in due course 

of bill checking period 

SI.No Descriptio

n 

Unit Tender rate Ten qty Act qty (L/B/D) Ted amount Act amount 

Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and  fully understood 

and will abide by the same. 

Signature of the vendor with seal :                       

                                                

Place :                                         

                                                                                                                                                                           Date : 

 


