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STATE BANK OF INDIA 

e-TENDER DOCUMENT FOR 

PROPOSED GUDUR BRANCH  , RBO WARANGAL RURAL , AO WARANGAL 

 
( INTERIOR WORKS ) 

 

TENDER NOTICE THROUGH 

E-TENDERING PROCESS 

 

Interior Contractors who are on the panel of SBI, Hyderabad Circle, (LHO)in the 

Appropriate category are only eligible (Contractors should submit proof of the same) 

 
 

Last date for submission of e-tender:  17/11/2025   by 3.00 PM 
 
 
 
 
 

 
Regional Manager, 

State Bank of India, Regional Business 
Office -III, First Floor ,SBI AO 

Building, JPN Road Warangal -506002 
 
 
 
 
 
 
 
 
 
 



 

 
 

NOTICE INVITING TENDER (NIT) 
 

NAME OF WORK: SBI invites e-TENDER FOR PROPOSED INTERIOR WORKS FOR 
PROPOSED GUDUR BRANCH , RBO WARANGAL RURAL ,AO WARANGAL 

 
1 Name of the work E-Tender Notice for PROPOSED INTERIOR WORKS FOR  

PROPOSED GUDUR  BRANCH , RBO WARANGAL RURAL 
,AO WARANGAL 

2 Estimated cost Rs.1155500.16+ plus GST 
3 Cost of Tender Documents NIL 
4 Quantum of Earnest Money 

Deposit (EMD) 
Rs.11500/- (Rupees ElevenThousand and Five Hundred only ) in 
the form of DD in favor of ‘ REGIONAL MANGER ,SBI  RBO  
WARANGAL RURAL payable at Warangal 

5 Date and Time where tender 
forms are available 

a) On line submission from 30/12/2024 up to               
17/11/2025 Upto 03:00 PM at https://etender.sbi 

6 Last date and time of 
submission of online Tender 

17/11/2025  Upto 03:00PM 

7 Place, date &time for 
submission of e tender 
Contact person 
/telephone no/email 
address. 

b) On line submission up to 17/11/2025  Upto 03:00 PM at 
https://etender.sbi 

c) EMD& Cost of tender Document submission Address: The 
Regional Manager, Regional Business Office –III  ,State Bank 
of India ,   First Floor,SBI AO Building,  JPN Road, Warangal-
506002 

17/11/2025  Upto 03:00PM 
 
Contact: Chief Manager (CM &CS) 
 

8 Date, Time and Place of 
opening of e-Tenders 

17/11/2025  at  03:10PM 
 

   Regional Manager, 

Regional Business Office –III  ,State Bank of India ,   First 
Floor,SBI AO Building,  JPN Road, Warangal-506002 

9 Quantum of Security Deposit 
(percentage) 

1. Initial Security Deposit (ISD) – 2% 
2. Retention Money- 5 % of the running bills and Total 
deduction of 5% of value of work including EMD, ISD. 

10 Terms of payment of Bills, if 
any (specify the minimum 
value of work for payment of 
running account bills) 

Minimum RA bill value Rs. 7.0Lakh & Final Bill 

11 Stipulated time for 
completion of the 

Work/supply. 

30 Days from the date of the work order issued to the contractor 

12 (Penalty clause) Liquidated 
Damages 

@ 0.5% of the value of work per week of delay subject to a 
maximum penalty of 5% of the value of work would be strictly 
imposed. 



 

13 Validity period of the tender. Three (3) Months 

14 Defect Liability Period Twelve (12) Months 

15 Eligible Taxes A )Income Tax & GST IT will be deducted at source as per 
Govt. Guidelines. 

B) Reimbursement of GST will be made only on submission 
of proper GST invoice as per applicable GST provision. The 
contractor should comply with the following; 

1. Contractor should have GST Registration Number 
2. Invoice should specifically/separately disclose the 
amount of GST levied at applicable rate as per GST provision 
3. In case of Correction in the bills after scrutiny, contractor 
should submit fresh bills for payment 
4. Contractor should timely file his GST return in accordance 
with GST provisions to enable the bank to claim the credit of 
GST paid to the contractor 

5. The GST Number of State Bank of India are 
For Telangana State -36AAACS8577K1ZQ 

16 Electronic Payment Payment shall be made by way of Electronic fund transfer and 
the bill will be paid by the Branch. Firm should furnish details 
of the bank, a/c no, IFSC code 

17 Agency for arranging online 
bidding 

e-Procurement technologies Limited, Ahmedabad. 
Primary Contact: Ms. Geeta 
079-68136810 , geeta@auctiontiger.net 

 Anshul Juneja:- 079-68136840, anshul.juneja@eptl.in 
2. Kanchan Kumari:- 079-68136820, kanchan.k@eptl.in 
3. JaymeetRathod:- 079-68136829, jaymeet.rathod@eptl.in 
4. Salina Motani:- 079-68136843, salina.motani@eptl.in 
5. VinayakKhambe:-079-68136835, vinayak.k@eptl.in 
6. ImtiyazTajani :- 079-68136831, imtiyaz@eptl.in 
7. HemangiPatel:- 079-68136852, hemangi@eptl.in 
8. Nadeem Mansuri:-079-68136853, nadeem@eptl.in 
9. Deepak Narekar:- 079-68136863, deepak@eptl.in 
10. Sujith Nair:- 079-68136857, sujith@eptl.in 
11. Devang Patel:- 079-68136859, devang@eptl.in 

18 Any additional Information The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes (excluding GST), 
wastage, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses to complete the 
work 

19 EVALUATION OF PRICE 
BIDS AND FINALIZATION 

1. Only those Bidders who qualify in Technical evaluation 
would be shortlisted and the online price bid submitted by the 
bidder will be opened. 
 
2. The L1 Bidder will be selected on the basis of net total of the 
price evaluation as quoted in the Online bidding or Reverse 
Auction (if conducted). 



 

  3. In case, the L1 amount quoted by two or more 
contractors is the same, such lowest contractors will again be 
asked to submit sealed / online “Revised price bid” on the 
original Estimated Cost of tender but the revised price bid shall, 
in no case, be higher than the price quoted during their initial 
offer for the project. The L1 shall be decided on the basis of 
revised offers. 
 
4. The process of online rebidding amongst the two or more 
contractors offering same rates shall continue till L1 bidder is 
discovered. If required, SBI shall conduct reverse auction to 
discover the L1 bidder. 
 
5 In case, any of such contractors or all  contractors  (who have 
quoted same tender amount in the initial bidding or subsequent 
bidding) refuse to submit revised offer, it shall be treated as 
“Withdrawal of tender” by the Contractor before acceptance by 
SBI and the EMD of such contractors shall be forfeited and they 
shall not be allowed to participate in the re-tendering process 
for the work. 

 
6. If the final L1 bid is unreasonably low ie L1 bid is less by 
10% or more of the Estimated Cost, the contractor shall submit 
additional Security Deposit in the form of PBG/DD for an 
amount equal to difference in the estimated cost vis-a-vis final 
tender amount quoted by the L1 contractor. PBG/DD to be 
submitted within 7 days from issue of letter from Bank. 
 
7. If the L1 bidder refuses to give the PBG, then the EMD 
will be forfeited and the tender will be re-invited. The L1 bidder 
will not be allowed to participate in the 
retendering process. 

Following documents to be scanned and uploaded:- 

1. Scanned copy of Tender cost and EMD must be uploaded and the same needs to be submitted 
at given address within due date of tender. 
2. Firm should be visit the website (https://etender.sbi) till last date of submission for changes. 
corrigendum if any will be published only in https://etender.sbi 
3. L-1 Tenderer signed copy of entire tender document should be submit within 3 days from 
date of tender opening 

                                                                                                                                     Sd/- 
Regional Manager 

     SBI RBO ,Warangal RURAL.



 

INSTRUCTIONS TO TENDERERS 
 

1. Online, e tenders are invited in online single bid for PROPOSED INTERIOR WORKS FOR 
PROPOSED GUDUR BRANCH ,RBO WARANGAL RURAL ,AO WARANGAL. 

 
2. Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 
https://etender.sbi. In addition, scanned copy of the declaration given in the tender to be signed with 
seal and scanned proof of dealership/empanelment letter ertificate should be submitted online with our 
service provider on the website at: https://etender.sbi. The tender document is not required to be sent 
to us in hard copy. 
 

3. Contractors should submit/sent EMD should be submitted physically within due date of the 
tender at the office of the Regional Manager, Regional Business Office –III  ,State Bank of India ,   
First Floor,SBI AO Building,  JPN Road, Warangal-506002 . The tender will be rejected if the tenderer 
fails to submit the above documents scanned copies of Dealership certificate, EMD and Cost of 
tender document. 

 
4. Contract documents consist of detailed plans, technical specification, schedule of quantities of the 
various classes of work to be done, and the set of ‘conditions of contract’ to be compiled with by the 
person whose tender may be accepted. The documents are available in the website https://etender.sbi 
 

5. Tenders should be submitted online (As mentioned in NIT). 
 

6. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s 
Cheque payable at Warangal  and drawn in favor of Regional Manager, SBI RBO WARANGAL 
RURAL, otherwise the tender is liable for rejection. - 

 
7. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2% of 

the accepted value of the tender, by means of D.D. in favor of Regional Manager, SBI RBO 
WARANGAL RURAL The Initial security deposit is to be paid by the Contractor to Bank within 7 
days of intimation to him of the acceptance of the tender. No interest is allowed on the above said 
security deposit (EMD, ISD), 

 
8. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the 
running bill shall be recovered as retention money, till the total retention amount including the EMD 
and ISD amounts already with the Bank become 5% of the value of the contract amount. 

This amount is called as Total Security Deposit, which consists of three components 
 

a) EMD - Earnest Money Deposit. 
b) ISD - Initial Security Deposits. 

c) RM - Retention Money. 
 

The total security deposit will be kept with the Bank. And total security deposit may be refunded 
after the end of defects liability period (one year), provided he has satisfactorily carried out all the 
works and attended to rectification of all defects in accordance with the conditions of the contract. 
In case of failure on the part to do so, the cost of rectifying the defects through any other agency 
shall be deducted from the amount of security deposit due to the contractor.



 

9. Completion of work: 
i) The work shall be considered as complete only when the certificate of virtual completion is 
issued by the architects/Bank. 
ii) The 'defects liability period' as prescribed in the contract shall commence only from date of 
such virtual completion. 
iii) Any defect that may appear within the defects liability period shall be rectified by the 
contractor within reasonable time on receipt of necessary instructions from Bank to that effect. 
 
1. The acceptance of a tender will rest with the Competent Authority, who does not bind himself 
to accept the lowest tender and reserves to himself the authority to reject any or all the tenders received, 
without assigning any reasons. All tenders in which any of the prescribed conditions are not fulfilled or 
are incomplete in any respect are liable to be rejected. 
 
2. All compensation or other sums of money payable by the Contractor to Clients under the terms 
of this contract may be deducted from the security deposit, or from any sum that may be or may become 
due to the Contractor on any account whatsoever and in the event of the Security Deposit being reduced 
by reasons of any such deductions, the Contractor shall within 7 days of being asked to do make good 
in by DD any sum which have been deducted from his security deposit. 
 
3. Tender containing any condition leading to unknown / indefinite liability, are liable to be 
summarily rejected. 
 
4. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 
contractors who resort to canvassing will be liable to rejection. 
 

5. The tenderer should quote their (own) rates for undertaking the work. 
 

6. GST as applicable will be reimbursed by Bank as specified in NIT. 
 
7. All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall 
be payable by contractor including transportation and TA / DA of the workers at site and the Bank will 
not entertain any claim whatsoever in this respect 
 

8. I.T. will be recovered as per Government Rules 
 
9. Time is the essence of the contract. The work should be completed on time as mentioned in the 
NIT. The successful Contractor will have to give CPM/PERT chart of various activities of works to be 
done so that the work gets completed within the stipulated time. The chart shall be submitted within 7 
days from the date of acceptance of the tender. 
 
10. Tenders for works shall remain open for acceptance for a period of 90 days from the last date of 
tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any 
modifications in terms and condition of the tender which are not acceptable to the Bank, then the bank 
without prejudice to any other right or remedy is at liberty to forfeit the earnest money. 
 
11. The successful tenderer, after the work is awarded, he will have to enter into an agreement with 
the competent authority of the bank. 
 
12. The tenderer must co-ordinate with the other agencies such as Interior/Civil/ 
Electrical/IT/Fire/AC etc.



 

13. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations / restrictions if any and other information required for the proper execution of the work. 
 
14. The work may be carried out on any floor level as per site condition. Please note that materials 
and machines are required to be carried on head load and the same must be accounted in the costing. 
Please note that no separate cost shall be allowed for head load. 
 
15. The quantities of various items given in the schedule of quantities are approximate. The quantities 
of work may vary at time of allotment / execution of work. Bank reserves the right to omit / delete any 
item(s) of work from the schedule at the time of allotment / before. Contractor will be paid for the actual 
work done at the site duly verified by the concerned official of the bank. 
 
16. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges 
paid shall be maintained and shall be presented regularly to the Employer’s for checking. The settlement 
will be made based on figures arrived at jointly and taking unit price given in the contract assigned to 
the successful Tenderer. In case of extra items where similar or comparable items are quoted in the 
tender, extra rates shall be based on tender rates. 
 
17. If the rate quoted by the contractor for any item / items are not workable or abnormally lower 
than the market rate, the bank may demand Bank guarantee from the contractor for satisfactory 
completion of these work. The bank guarantee amount will be not less than 50% of the estimated amount 
of the items for which the rates are not workable or abnormally low. This bank guarantee will be released 
after completion of these works (unworkable and abnormally low rated items) to the satisfaction of the 
bank. 
 
18. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance cover 
for the work in the form of CAR policy and Third-Party Insurance within seven (7) days from the 
acceptance of work order. 
 
19. The work must be started within immediately from the date of receipt of work order/ mark out 
at site; whichever is later. In case of work not being started within this stipulated period, the bank 
reserves the right to cancel the work order duly forfeiting the Earnest money deposit 
 
20. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 
retirement from Bank Services without previous permission of the Bank. This contract is liable to be 
cancelled, if either the contractor or any of his employees is any time to be such a person who had not 
obtained the permission of Bank as aforesaid before submission of the tender or engagement in the 
contractor’s service. 
 
21. Contractor should get approval of the samples of materials in advance with Bank’s Engineer 
before use of the same in the work’ 
 
22. Bank has the right to offer the contractor to modify the old material wherever/ whenever 
necessary instead of new supplies 
 
23. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related expenses 
to complete the work



 

24. The tendersshall summarily have rejected, if any one of the above said requirements has not been 
complied with. 
25. The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject 
any or all the tenders without assigning any reason whatsoever 
 

26. The contractor should fulfill the labour regulation guidelines stipulated by the governments 
 

27. No advance payment in any from will be granted for the works proposed 
 

28. Period of taking up the final bill will be one month from/ after satisfactory virtual completion or 
the date of submission of the final bill whichever is later. 

 
29. Contractor is advised not to engage child labour during the contract period 

 
30. The SBI reserves the right to cancel or postpone the tendersat any stage without assigning any 
reason. 

31. Firm should be visit the website till last date of submission for changes/ corrigendum if any 

32. Tender documents found partly or fully modified / altered/ corrected etc shall stand 
summarily rejected 

33. The make of materials should be chosen strictly from the approved makes as given in the 
tender. Using of the multi brands is not permissible. Single brand should be used for entire project. 

34. ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERSWILL NOT BE 
ENTERTAINED AT ANY COST. 
 
 
 

REGIONAL MANAGER, 
STATE BANK OF INDIA 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM OF SUBMISSION OF TENDER 



 

 (To be filled by the tenderer) 
The Regional Manager, 
Regional Business Office –III  , 
State Bank of India , 
First Floor,SBI AO Building,   
JPN Road, Warangal - 506002 
   

 
Dear Sir , 
 
REF: PROPOSED INTERIOR WORKS FOR PROPOSED GUDUR  BRANCH, RBO WARANGAL 
RURAL   , AO WARANGAL. 
 
 I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates, Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials Technical Specifications of schedule of quantities, and 
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the Schedule 
of Quantities (i.e. BOQ) attached with the tender documents. 
 
I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) 
at the respective rates quoted. 
 
 I/ We are depositing Tender cost &Earnest Money Deposit (Amounts as per NIT) by way of demand 
draft drawn in favor of SBI, Hyderabad; along with this tender for due execution of the work at my/ 
our tendered rates. 
 
 In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves 
to forfeit the aforesaid deposit. 
 
In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and Third 
party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other 
instructions as given in TENDER DOCUMENT. 
 
 I / We further agree to complete the work included in the said schedule of quantities as mentioned in 
NIT from the date of the work order issued to commence the same. 
 
Date of commencement shall be either one week from the date of work order issued to the contractor or 
the date on which mark out of work at site has been given to contractor; whichever is later. 
 
I / We agree not to employ sub-contractors other than those that may be approved by Employer. 
 
 I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such 
items for whom same is to be levied by/ for the government, and the rates quoted by me / us are 
inclusive of all the same. 
Yours Faithfully, 
 
                                                                                                                    Signature of Witness: 
Contractor’s Signature                                                                              1. _______________________ 
Name:                                                                                                        2._______________________ 
Address: 
 

 



 

 
GENERAL NOTES 

 
 

1. ROCEDURE OF FILLING AND SUBMISSION OF TENDER 
 
a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://etender.sbi. In addition, scanned copy of the declaration to be signed with seal and scanned 
proof of valid dealership certificate should be submitted online with our service provider on the 
website at: https://etender.sbi. 

 

b) In the event of the tender being submitted by a firm, it must be signed by a member or members 
of the firm having legal authority to do so, and if called for, the legal documents in support thereof 
must be produced for inspection and the same in the case of the firm carried out by one member 
of a joint family. It must disclose that the firm is duly registered under the India Partnership Act. 
Any tender signed by a member not holding a power of attorney shall be treated as invalid. 

 
c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of 

three months from the last date of receipt of tenders. The tenders must be unconditional. 
Conditional tenders may be summarily rejected. 

 
2. RATES TO INCLUDE: 
 
While quoting their rates the tenderer should include the following if otherwise not stated herein before. 

a) Necessary cost of taking samples of materials supplied by them for the work, testing of the same 
at Govt.’s / approved laboratory including transportation, cost of the samples, as and when required. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 
 

3. STORAGE OF MATERIALS: 
 

The contractor shall not store their materials and debris within the premises other than the work site 
handed over to him. 
 

5. LABOUR HUTMENT: 
 

Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own 
expense and responsibility (outside the Bank premises). 
 

6. IDLE LABOUR: 
In case the work is held up for any site conditions not attributable to the contractors or for any decisions 
instructions / want of details from Employer or for any of the conditions, the contractor shall be allowed 
reasonable extension of time by the employer but any claim for idle labour shall not be entertained by 
the employer. Contractor’s quoted rates should include for all such contingencies. 
 

7. The contractor shall engage one competent person at site who shall take the instructions from 
the Employer. The work should not suffer due to lack of supervision, manpower and materials. 

 
8. The Contractor is required to co-ordinate his works along with other agencies working at site. 
He has to reimburse any of the damage made by him or any of his representatives for any of the other 
agency or owner at site. 

 
9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, 
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling shall not 
be paid extra. 

 



 

10. The contractor is required to fabricate a sample where required, or any item so installed for 
approval. Any changes made by the Architect/Employer, in the sample to the specifications as 
mentioned in the tender, shall not be deducted or paid extra. 

 
11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment 
will be made on actual measurement of the work done 

 
12. All measurements shall be as per relevant I.S. standards



 

GENERAL CONDITIONS OF CONTRACT 
 
Except where provided for in the description of the individual items in the schedule of 
quantities and in the specifications and conditions laid down hereinafter and, in the drawings, 
the work shall be carried out as per standard specifications and under the direction of Employer. 
 

1. INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except where 
the subject or context otherwise requires. 

a) Employer: The term employer shall denote, Regional Business Office –III  ,State Bank of India ,   
First Floor,SBI AO Building,  JPN Road, Warangal-506002  and any of its employees 
representative authorized on their behalf. 

 
b) Architects / Consultants: The term Architects shall mean the Architects appointed by 
the employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to 
decide whether to appoint Architect or not and to change the Architect at any stage of work. 
 
c) Contractor:  The  term  contractor  shall mean _  (Name and address of the 
contractor) and his / their heirs, legal representatives, assigns &successors. 
 
d) Site: The site shall mean the site where the works are to be executed, i.e. interior works, 
Repairing and painting works at SBI Branchincluding any building and erection thereon, 
allotted by the employer for the contractors use. 
 
e) Site Engineer: Any Engineer appointed from time to time by the Employer and 
certified in writing to the Architects and the Contractor, to be positioned at site to supervise the 
work. 
 
f) Drawings: The work is to be carried out in accordance with drawings, specifications, 
the schedule of quantities and any further drawings which may be supplied or any other 
instruction, which may be given by the Employer or Architects during the execution of the 
work. 
 
All drawings relating to work given to the contractor together with a copy of schedule of 
quantities are to be kept at site and the Employer / Architects shall be given access to such 
drawings or schedule of quantities wherever necessary. 
In case any detailed Drawings are necessary contractor shall prepare such detailed drawings 
and / or dimensional sketches therefore and have it confirmed by the Employer as case may 
be prior to taking up such work. 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least 10 days 
ahead from the time when it is required for implementation so that the Employer may be able 
to give decision thereon. 

 “The Works” shall mean the work or works to be executed or done under this contract. 
 
 “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINs 
Insolvency Act or in Provincial Insolvency act or any amending status. 
 



 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified and 
forming part of this contract. 

 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with 
the accepted quoted rates of the contractor. 
 
 “Contract” shall mean the Articles of Agreement, the general conditions special 
conditions, the appendix, the schedule of quantities, specifications and drawings attached here 
to and duly signed. 
 
 ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto 
or deductions there from as may be made under the provisions hereafter contained. 
 
 ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed 
characters sent (unless delivered personally or otherwise provided to have been received) by 
registered post to the last known private or business address or registered office of the 
addressee and shall be deemed to have been received when in the ordinary course of post it 
would have been delivered. 
 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 
deducted from the total of the items if the Tender any sum, either as a percentage or otherwise, 
then the net price of any item in the tender shall be the sum arrived at by adding to or deducting 
from the actual figure appearing in the tender as the price of that item a similar percentage or 
proportionate sum. Providing always that in determining the percentage or proportion of the 
sum so added or deducted by the contractor, the total amount of any Prime Cost items and 
provisional sums of money shall be deducted from the total amount of the Tender. The 
expression ‘net rates’ or ‘net prices’ when used with reference to the contract or account shall 
be hold to mean rates or prices so arrived at. 
 

 ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for 
occupation. 

 
 Words importing persons include firms and corporations. Words importing the singular 
only, also include the plural and vice verse where the Context requires. 
 

1. SCOPE OF WORK/ CONTRACT 
The Brief Scope of work involves the following. 

1. Interior Works. 
2. False Ceiling 
3. Wall paneling and glass works 

 
The Contractor shall carry out and complete the said work in every respect in accordance with 
this Contract and with the directions of and to the satisfaction of the Employer. The Architect 
with approval of Employer or Employer issue further drawings and/or written instructions, 
detailed directions and explanations which hereafter collectively referred to as ‘Instructions’ in 
regard to: 
 The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work. 
 Any discrepancy in the drawings or between the schedule of quantities and / or 
drawings and / or specification. 
 The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof. 



 

 The demolition removal and / or re-execution of any work executed by the 
contractor/s. 

 The dismissal from the work of any persons employed there upon. 
 The opening up for inspection of any work covered up. 

 The rectification and making good of any defects under clauses hereinafter mentioned 
and those arising during the maintenance period (Defect Liability Period). 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s or his agent / Architect’s instructions, provided always that verbal instructions, 
directions and explanations given to the contractor’s or his representative upon the works by 
the Employer’s or his agent / Architects shall, if involving a variation, be confirmed in writing 
to the contractor/s within seven days. No works, for which rates are not specifically mentioned 
in the priced schedule of quantities, shall be taken up without written permission of the 
Employer. The employer as provided in clause “variation” shall fix rates of items not mentioned 
in the priced schedule of quantities. 
Regarding all factory-made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work. 
 

3. TENDERER SHALL VISIT THE SITE 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 
site condition, nature and requirements of the works, facilities of transport conditions, effective 
labour and materials, access and storage for materials and removal of rubbish. The tenderer 
shall provide in their tender for cost of carriage, freight and other charges as also for any special 
difficulties and including police restriction for transport etc., for proper execution of work as 
indicated in the drawings. The successful tenderer will not be entitled to any claim of 
compensation for difficulties faced or losses incurred on account of any site condition. Work to 
be done in phase manner. 
 

4. TENDERS 
The Employer reserves the right to reject the lowest or any tender. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct, workable and self-
supporting. If called upon by the Employer/Architects detailed analysis of any or all the rates 
shall be submitted. The Employer/Architects shall not be bound to recognize the contractor’s 
analysis. 
The works will be paid for as “measured work” on the basis of actual work done and not as 
“lump sum” contract, unless otherwise specified. 
All items of work described in the schedule of quantities are to be deemed and paid as complete 
works in all respects and details including preparatory and finishing works involved, directly 
related to and reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection. In the case of lump-
sum charges in the tender in respect of any items of work will be made for the actual work done 
on the basis of lump sum charges as will be assessed to be payable by the Employer / Architects. 
The employer has power to add, omit from any work as shown in drawings or described in 
specifications or include in schedule of quantities and intimate the same in writing but no 
addition, omission or variation shall be made by the contractor without authorization from the 
Employer. No variation shall vitiate the contract. 
The tenderer shall note that his tender shall remain open for consideration for a period of three 
months from the date of opening of the tender. 
 



 

5. AGREEMENT 
The successful contractor will be required to sign agreement in accordance with the draft 
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and 
legal expenses, incidental thereto. However the written acceptance by the employer of a tender 
will constitute a binding contract between the employer and the person so tendering such 
formal agreement is subsequently executed. 
 
 

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work, and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and 
other companies, and / or authorities with whose systems the structures were proposed to have 
connection and shall before making any variations from the drawings or specifications that may 
be associated to so conform, give the Employer / Architects written notices specifying the 
variations proposed to be made and reasons for making them and apply for instruction thereon. 
The Employer / Architects on receipt of such intimation shall give a decision within a 
reasonable time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer The Contractor shall identify the Employer against all claims in respect of patent 
rights, designs, trademarks or name or the protected rights in respect of any constructional 
plant, machine, work or material used for or in connection with the works or temporary works 
and from and against all claims, demands, proceedings, damages, costs, charges, and expenses 
whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 
arising from such claims, unless he has informed the Employer/ Architects, before any such 
infringement and received their permission to proceed and shall himself pay all royalties, 
license fees, damages, coat and charges of all and every sort that may be legally incurred in 
respect thereof. 
 

7. TAXES AND DUTIES 
The tenderers must include in their tender prices quoted for all taxes(except GST) and duties 
royalties, cess,local charges if applicable. No extra claim on this account will in any case be 
entertained. 
 

8. NOTICES AND STATUTORY REGULATIONS: 
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations 
for the successful completion of the contract works. 
The whole of the work is to be complied with as per the requirements and bylaws of the 
relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970. 
 

9. QUANTITY OF WORK TO BE EXECUTED 
The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure shall be considered to be approximate and no liability 
shall attach to the employer for any error may be discovered therein. The Employer reserves 
the right to execute only a part or the whole or any excess thereof without assigning any reason 
therefore. 
The Contractor shall be deemed to have satisfied himself before tendering to the correctness 
and sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities 



 

and / or the Schedule of Rates and Prices, which rates and prices shall cover all things necessary 
for the completion of the works. 
 

10. OTHER PERSONS ENGAGED BY THE EMPLOYER 
The Employer reserves the right to execute any part of the work included in this contract or any 
work, which is not included in this contract by the other Agency, or persons and contractor 
shall allow all reasonable facilities and use of his scaffoldings for the execution of such work. 
The main contractor shall extend all cooperation in his regard. 
 
11. Tenderer should deposit EMD as mentioned in the NIT. 
 

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and specifications 
taken together whether the same may or may not be particularly shown or described therein 
provide that the same can reasonably be inferred there from and if the con``tractor finds any 
discrepancies therein he shall immediately and in writing , refer the same to the Employer / 
Architects whose decision shall be final and binding. 

13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated 
in the Appendix, and he shall thereupon and forthwith begin the works and shall regularly 
proceed with to complete the same. On or before the ‘Day of Completion’ stated in the 
Appendix subject nevertheless the provision for the extension of time hereinafter contained. 

If in the opinion of the Employer/Architect the works be delayed: 
a) By force major or 
b) By reason of any exceptionally inclement weather or 
c) By reason of proceedings taken or threatened by or dispute with adjoining or 
neighboring owners of public authorities arising, than through the Contractor’s won 
default or 
d) By the works or delays of the contractors tradesmen engaged or nominated by the 
Employer / Architect and not referred in the Schedule of Quantities and / or specifications 
or 
e) By reason of civil, commotion, local combination of workmen or strike or lock-out 
effecting any of the buildings traders or 
f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to prepare such instructions, the employer shall make a fair and reasonable 
extension of time for completion of the Contract works 

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 
thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors to 
prevent delay and shall do all they may reasonably be required, to the satisfaction of the 
employer to proceed with the work. 
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM 
Program for carrying out the work stage in the stipulated time for the approval of Architect / 
Employer and follow strictly the approved time schedule incorporating charges if any, to 
ensure the completion of the work in stipulated time. A graph or chart on individual work shall 
be maintained showing the proportionate progress of work week by week a weekly progress 
report stating the number of skilled and un skilled laborers employed on the work, working 
hours done, place, type, and quantity of work done during the period. 



 

The Contractor must inform the employer within 10 days in advance of all drawings and 
detailed required by him from time to time. The Contractor shall adhere to the approved 
program and arrange for the materials and labouretc accordingly. 
Despite repeated instructions, if the Contractor fails to show proportionate progress of the 
work, the Architect / Employer may take suitable action and deemed fit without prejudice to 
any terms and conditions of the contract 
 

3. LIQUIDATED DAMAGES 
Should the work be not completed to the satisfaction of the Employer /Architects within the 
stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as 
given below by way of liquidated damages and not as penalty during which the work remains 
un-commenced or unfinished after the expiry of the completion date. 
If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount 
for each week beyond the date that the work remains incomplete subject to maximum of 5%of 
the contract value 

4. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
All the works specified and provided for in the specifications or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and most 
workmanlike manner with materials of the best and approved quality of the respective kinds 
in accordance with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars, and instructions 
as may from time to time be given by the Employer / Architects during the execution of the 
work and to his entire satisfaction. 
 
All mandatory tests shall be carried out as per CPWD specifications. If required by the 
Employer / Architects, the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the Employer / 
Architects at his own cost to prove that the materials etc., under test conform to the relevant I.S 
Standards or as specified in the specifications. The necessary charges, transporting, testing etc., 
shall have to be borne by the contractor. No extra payment on this account should in any case 
be entertained. 
 

All the materials (except where otherwise described) stores and equipment required for the 
full performance of the work under the contract must be provided through normal channels 
and must include charges for import duties, and other charges and must be the best of their 
kind available and the contractors must be entirely responsible for the proper and efficient 
carrying out of the work. The work must be done in the best workmanlike manner. Samples 
of all materials to be used must be submitted to the Employer when so directed by the 
Engineer and written approval from Employer must be obtain prior to placement of order. 

Any damage (during the work) to any part of the work or to the premises for any reasons due 
to rain, storm or neglect of contractor shall be rectified by the contractor in an approved manner 
at no extra cost. 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own expenses 
shall make good any damage arising from any of these causes. 
The contractor shall cover up and protect from damage, from any cause, all new work and 
supply all temporary doors, protection to windows, and any other requisite protection for the 



 

execution of the work whether by himself or special tradesmen or sub-contractor and any 
damage caused must be made good by the contractor at his own expenses. 
Contractor should take all precaution to safeguard the flooring and if any damages to the 
flooring should be rectified by the contractor in the same quality at his own cost. 
 

5. REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from time 
to time the removal from the work within such reasonable time or times as may be specified in 
the order of any materials which in the opinion of the Employer / Architects are not in 
accordance with specification or instructions, the substitution or proper re-execution of any 
work executed with materials or workmanship not in accordance with the drawings and 
specifications or instructions. In case the contractor refuses to comply with the order the 
Employer shall have the power to employ and pay other agencies to carry out the work and all 
expenses consequent thereon or incidental thereto as certified by the Employer / Architects 
shall be borne by the contractor or may be deducted from any money due to or that may become 
due to the contractor. No certificate, shall relieve the contractor from his liability in respect of 
unsound work or bad materials. 
 
 

6. SITE ENGINEER 
The Employer may appoint a Site Engineer or clerk of works who shall be representative of the 
Employer. The duties of the Employer representative are to watch and supervise the works and 
to test 
any materials to be used of workmanship employed in connection with the works. He shall 
have no authority either to relieve the Contractor of any of his duties or obligations under the 
Contract, or except those expressly provided hereunder, to order any work involving delay or 
any extra payment by the Employer or any variation of or in the works. 
The contractor shall afford the Employer’s representative every facility and assistance for 
examining the works and materials and checking the measuring time and materials. Neither 
the Employer’s representative nor any assistant to the Architect shall have power to revoke, 
alter enlarge or relax the requirements of this Contract, or to Sanction any day-work, additions, 
alterations, deviations or omissions unless such an authority may be specially conferred by a 
written order of the Employer. 
The Employer’s Representative shall have to give notice to the Contractor or his foremen about 
the non-approval of any work or materials and such works shall be suspended or the use of 
such material should be discontinued until the decision of the employer/Architect is obtained, 
the work will from time to time be examined by the Architect or the Employer’s representative 
but such examinations shall not in any way exonerate the Contractor from the obligation to 
remedy defects which may be found to exist at any stage of the work of after the same is 
completed. Subject to the limitations of this cause, the Contractor shall take instruction from the 
Architect / Employer. 
 

7. CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the work who 
shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer / Architects. The contractor shall engage at least one experienced 
Engineer as site-in-charge for execution of the work. The contractor shall employ in connection 
with the work persons having the appropriate skill or ability to perform their job efficiently. 



 

The contractor shall not employ labour below the age of sixteen years and who is not an Indian 
National. 
Any laborer supplied by the contractor to be engaged on the work on day work basis either 
wholly or partly under the direct order or control of the Employer or his representative shall 
be deemed to be a person employed by the contractor. 
 

LOCAL LAWS, ACTS, REGULATIONS 
The contractor should abide by the central labour regulation and also shall strictly adhere to all 
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and 
other safety regulations. The agency shall comply with the provision of all labour legislation 
including the latest requirements of all the acts, laws, any other regulations that are applicable 
to the execution of the tests. 

 Minimum wages act, 1948 (Amended) 
 Payment of wages act,1936 (Amended) 
 Workmen’s compensation act 1923 (Amended) 
 Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended) 

 Chief LabourCommissioner( C) , Ministry of Labour& Employment vide Gazette 
notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages 

 Apprentice act 1961 (Amended) 
 Industrial employment (Standing order) Act 1946 (Amended) 

 Personal injuries (compensation insurance ) Act 1963 and other modifications 

 Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

 Shop and Establishment Act 
 Employer’s Liability Act. 
 Any other Act or enactment thereof and rules framed there under from time to time. 

The contractor shall keep the Employer saved harmless an indemnified against claims if any of 
the workmen and all costs and expenses as may be incurred by the Employer in connection with 
any claim that may be made by any workmen. 
The contractor shall comply at his own cost with the order for requirement of any Health Officer 
of the State or any local authority or of the Employer regarding the maintenance of proper 
environmental sanitation of the area where the contractor’s laborers are housed or 
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 
contagious diseases. The contractor shall provide, maintain and keep in good sanitary 
condition adequate sanitary accommodation and provide facilities for pure drinking water at 
all times for the use of men engaged on the works and shall remove and clear away the same on 
completion of the works. Adequate precautions shall be taken by the contractor to prevent 
nuisance of any kind on the works or the lands adjoining the same. 
The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. 
He shall within 24 hours of the occurrence of any accident at or about the site or in connection 
with execution of the works report such accident to the Employer and also to the competent 
Authority where such report is required by law. 
 

3. DISMISSAL OF WORKMEN 
The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct him. Such discharges shall not be the basis of any claim 
for compensation or damages against the Employer or any of their officer or employee. 
 



 

4. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, 
share or interest therein nor, shall take a new partner, without written consent of the Employer 
and no subletting shall relieve the contractor from the full and entire responsibility of the 
contract or from active superintendence of the work during their progress 

. 
5. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 
The contractors under the terms of the contract are required to keep the works duly insured 
under CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the value 
of 110% of the Project value or Tender value until the Completion of the project or handing 
over whichever is later. The insurance policies should be taken in the joint names by the 
contractors and the same should be renewed at appropriate time. 

The contractor shall be responsible for all injury to the work or workmen to persons, animals 
or things and for all damages to the structural and / or decorative part of property which 
may arise from the operations or neglect of himself or of any sub-contractor or of any of his or 
a sub-contractor’s employees, whether such injury or damage arise from carelessness, 
accident or any other cause whatsoever in any way connected with the carrying out of this 
contract. The clause shall be held to include inter-alias, any damage to buildings whether 
immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as 
well as damages caused to the buildings and the works forming the subject of this contract by 
rain, wind or other inclemency of the weather. The contractor shall indemnify the Employer 
and hold harmless in respect of all and any expenses arising from any such injury or damages 
to the person or property as aforesaid and also in respect of any claim made in respect of 
injury of damage under any acts on compensation or damage consequent upon such claim. 
The contractor shall reinstate all damages of every sort mentioned in this clause so as to 
deliver the whole of the contract works complete and perfect in every respect and so as to 
make good or otherwise satisfy all claims for damages to the property of third parties. 

The contractor shall affect the insurance necessary and indemnify the Employer entirely from 
all responsibility in this respect. must be effected jointly in the name of the Employer and 
contractor and 

the policy lodged with the Employer. The scope of insurance is to include damage or loss to the 
contract itself till this is made over in a complete state. Insurance is compulsory and must be 
affected from the very initial stage. The contractor shall be responsible for anything, which 
may be excluded from damage to any property arising out of incidents, negligence or 
defective carrying out of this contract. The Employer shall be at liberty and is hereby 
empowered to deduct the amount of any damages, compensations, costs, charges and 
expenses arising or accruing from or in respect of any such claim or damages from any sums 
due to or to become due to the contractor. 
 

6. MEASUREMENTS 
Before taking any measurement of any work the Site Engineer or employer’s representative 
shall give reasonable notice to the contractor. If the contractor fails to attend at the 
measurements after such notice or fails to countersign or to record the difference within a week 
from the date of measurement in the manner required by Site Engineer or by the subordinate 
deputed by him as the case may be is final and binding on the contractor and contractor shall 
have no right to dispute the same. 



 

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill 
stating the amount due to the contractor from the Employer and the contractor shall be entitled 
to payment thereof, within the period of honoring certificates named in these documents. 
 

7. PAYMENTS 
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 
Architects. Normally one interim bill shall be prepared each month subject to minimum value 
as stated in these documents. 
The bills in proper forms must be duly accompanied by detailed measurements in M-book in 
support of the qualities of work done and must show deductions for all previous payments, 
retention money, etc. 
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer and the contractor shall be entitled to payment 
thereof, within the period of honoring certificates named in these documents. 
The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and 
retention money as described in this document. The refund of retention money will be made as 
specified. 
If the Employer has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not 
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and 
taken away and reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of any claim, nor 
shall, it conclude, determine or affect in any way the power of the Employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise 
or in any other way vary or affect the contract. The final bill shall be submitted by the contractor 
within one week of the date fixed for completion of the work or of the date of certificate of 
completion and payment shall be made within one month from the date of receipt of the bill. 
 

Final Payment 
The final bill shall be accompanied by a certificate of completion from the Architects. Payments 
of final bill shall be made after deduction of Retention Money as specified, which shall be 
refunded after the completion of the Defects Liability Period after receiving the Branch 
Manager/Engineer’s certificate that the contractor has rectified all defects to the satisfaction of 
the Employer. The acceptance of the payment of the final bill by the contractor would indicate 
that he has no further claim in respect of the work executed. 
 

8. VARIATION / DEVIATION 
The tender rates shall be fixed and applicable for any increase or decrease in the tendered 
quantities. The Employer / Architect can increase or decrease any quantities to any extend or 
even delete particular item as per the site requirements and the contractor shall not be paid 
anything extra on this account. Nothing extra will be paid by the Bank on account of omission 
/ deletion of items or decrease in the quantity of items. The Bank shall not entertain any claim 
whatsoever from the contractor on this account. 
The price of all additional items/non-tendered items will be worked out on the basis of rates 
quoted for similar items in the contract wherever existing. If similar items are not available, the 
rates for such items will be derived as per standard method of rate analysis based on prevalent 



 

fair price of labour, material and other components as required with 15% towards contractor’s 
profit and overheads. 
 

9. SUBSTITUTION 
Should be contractor desire to substitute any materials and workmanship, he/they must obtain 
the approval of the Employer/ Architects in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such term as “Equal” or “Other 
approved” etc. specific approval of the Employer / Architect has to be obtained in writing. 
 

10. CLEARING SITE ON COMPLETION 
On completion of the works the contractor shall clear away and remove from the site all 
machinery, surplus materials, rubbish and temporary works of every kind and leave the whole 
of the site and the works clean and in a workmanlike condition to the satisfaction of the 
Employer/Architects. 
 

11. DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects, which may appear within 12 months after completion of the work. In the default, the 
Employer may employ and pay other persons to amend and make good such damages, losses 
and expenses consequent thereon or incidental thereto shall be made good and borne by the 
contractor and such damages, loss and expenses shall be recoverable from him by the Employer 
or may be deducted by the employer, in lieu of such amending and making good by the 
contractor, deduct from any money due to the contractor a sum equivalent to the cost of 
amending such work and in the event of the amount retained being insufficient recover that 
balance from the contractor from the amount retained(retention money) together with any 
expenses the Employer may have incurred in connection therewith. 
 

12. CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is to be 
covered up or finished up or otherwise becoming inaccessible later on, in order that the work 
may be inspected and correct dimensions taken before such covering, in default whereof the 
same shall, at the opinion of the Employer/ Architect be either opened up for measurement at 
the contractor’s expenses or no payment may be made for such materials. Should any dispute 
or differences arise after the execution of any work as to measurements etc., or other matters 
which cannot be conveniently tested or checked, the notes of the Employer / Architects shall 
be accepted as correct and binding on the contractor. 
 

13. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and 
labor charges of tools and plants would be entertained under any circumstances. 
 
 

14. SUSPENSION OF WORKS 

If the contractor except on account of any legal restraint upon the Employer preventing the 
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with 
due diligence in the performance of his part of the contract or if he shall more than once make 
default, the Employer shall have the power to give notice in writing to the contractor requiring 
the work to be proceeded within a reasonable manner and with reasonable dispatch, such 
notice purport to be a notice under this clause. After such notice shall have been given, the 



 

contractor shall not be at liberty to remove from the site of the works or from any ground 
contiguous thereto any plant or materials to subsist from the date of such notice being given 
until the notice shall have been compiled with. If the contractor fails to start the work within 
seven days after such notice has been given to proceed with the works as therein prescribed, 
the employer may proceed as provided in clause 31 (Termination of Contract by Employer) 
 

15. TERMINATION OF CONTRACT BY EMPLOYER 
If the contractor being a company go into liquidation whether voluntary or compulsory or being 
a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater part, in number of amount of his 
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee 
in insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if 
a receiver of the contractor’s firm appointed by the court shall be unable within fourteen days 
after notice to him requiring him to do so, to show to the reasonable satisfaction of the employer 
that he is able to carry out and fulfill the contract, and if so required by the employer to give 
reasonable security therefore, or if the contractor shall suffer execution to be issued, or shall 
suffer any payment under this contract to be attached by or on behalf of and of the creditors of 
the contractor, or shall assign, charge or encumber this contract or any payments due or which 
may become due to contractor, there under, or shall neglect or fail to observe and perform all 
or any of the acts matters of things by this contract, to be observed and performed by the 
contractor within three clear days after the notice shall have been given to the contractor in 
manner hereinafter mentioned requiring the contractor to observe or perform the same or shall 
use improper materials of workmanship in carrying on the works, or shall in the opinion of the 
employer not exercise such due diligence and make such progress as would enable the work to 
be completed within due time agreed upon, and shall fail to proceed to the satisfaction of the 
employer after three clear das notice requiring the contractor so to do shall have been given to 
the contractor as hereinafter mentioned or shall abandon the contract, then and in any of the 
said cases, the Bank may notwithstanding previous waiver determine the contract by a notice 
in writing to the effect as hereinafter mentioned, but without thereby effecting the powers of 
the employer of the obligations and liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract, had not been so determine and as if the works 
subsequently executed by or on behalf of the contractor (without thereby creating any trust in 
favor of the contractor) further the employer or his agent, or servants, may enter upon and take 
possession of the work and all plants tools scaffolding sheds machinery, steam, and other 
power, utensils and materials lying upon premises or the adjoining lands or roads and sell the 
same as his own property or may employ the same by means of his own servants and workmen 
in carrying on and completing the works or by employing any other contractors or other 
persons or person to complete the works, and the contractor shall not in any way interrupt or 
do any act, matter or thing to prevent or hinder such other contractors or other persons or 
person employed from completing and finishing or using the materials and plants for the works 
when the works shall be completed, or as soon thereafter as conveniently may be the employer 
shall give notice in writing to the contractor to remove his surplus materials and plants and 
should the contractor to remove his surplus materials after receipt by him the employer may 
sell the same by Public Auction and shall give credit to the contractor for the amount so 
realized. Any expenses or losses incurred by the contractor for the amount so realized. Any 
expenses or losses incurred by the employer in getting the amount payable to the contractor by 
way of selling his tools and plants or due on account of work carried out by the contractor prior 
to engaging other contractors or against the Security Deposit. 
 



 

ARBITRATION 
All disputes or differences of any kind whatsoever which shall at any time arise between the 
parties hereto touching or concerning the works or the execution or maintenance thereof this 
contract or effect thereof or to the rights or liabilities of the parties or arising out of or in relation 
thereto whether during or after determination foreclosure or breach of the contract (other than 
those in respect of which the decision of any person is by the contract expressed to be final and 
binding) shall after written notice by either party to the contract to the other of them and to the 
Employer hereinafter mentioned be referred for adjudication to a sole Arbitrator to be 
appointed as hereinafter provided. 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send 
within thirty days of receipt of the notice, to the contractor a panel of three names of persons 
who shall be presently unconnected with the organization for which the work is executed from 
the following categories of Arbitrators”:- 

a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration 
Cases. 

b) Member of Council of Arbitrators 
c) Fellow of the Institution of Engineers 
d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking 
of good reputation and integrity 
e) Fellow of Indian Institute of Architects 

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name 
to be appointed as a sole Arbitrator and communicate his name to the Employer within thirty 
days of receipt of the names. The Employer shall thereupon without any delay appoint the said 
person as the Sole Arbitrator. If the contractor fails to communicate such selection as provided 
above within the period specified, the Competent Authority shall make the selection and 
appoint the selected person as the Sole Arbitrator. 
If the Employer fails to send to the contractor the panel of three names as aforesaid within the 
period specified, the contractor shall send to the Employer a panel of three names of persons 
who shall all be unconnected with either party. The Employer shall on receipt appoint him as 
the Sole Arbitrator. If the Employer fails to select the person and appoint him as the Sole 
Arbitrator within 30days of receipt of the panel and inform the contractor accordingly, the 
contractor shall be entitled to appoint one of the persons from panel as the Sole Arbitrator and 
communicate his name to the Employer. 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates 
his office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
The work under the Contract shall, however, continue during the arbitration proceedings and 
no payment due or payable to the contractor shall be withheld on account of such proceedings. 
The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to 
both the parties fixing date of the first hearing. 
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for 
making and publishing the award. 
The arbitrator shall give a separate award in respect of each dispute or difference referred to 
him. The Arbitrator shall decide each dispute in accordance with the terms of the contract and 
give a reasoned award. The venue of arbitration shall be such place as may be fixed by the 
Arbitrator in his Sole discretion. 

The award of the Arbitrator shall be final and binding on the both the parties. 
Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or 
re- enactment thereof and the rules made there under, and for the time being in force, shall 
apply to the arbitration proceeding under this clause. 



 

The Employer and the contractor hereby also agree that arbitration under clause shall be 
condition precedent to any right to action under the contract with regard to the matters hereby 
expressly agreed to be so referred to arbitration



 

SPECIAL CONDITIONS OF CONTRACT 
 

1. DRAWINGS AND SPECIFICATIONS 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance with the signed drawings and specifications and such further drawings and details as may 
be provided by the Architect/Employer, and in accordance with such written instructions, directions 
and explanations as may from time to be given by the Employer/Architect, whose decision as to the 
sufficiency and quality of the work and materials shall be final and binding upon all parties. If the work 
shown on any such further drawings or work that may be necessary to comply with any such 
instructions directions or explanations, be in the opinion of the contractor extraction that comprised in 
or reasonably to be inferred from the contract he shall before proceedings with such work, give notice 
in writing to this effect to employer/Architect, and in the event of the employer/Architects agree to the 
same in writing the contractor shall be entitled to an allowance in respect of such extra work as on 
authorized extra. If the Architect and the contractor fail to agree as to whether or to there is an extra, 
then, if the Employer/Architect decided that the contractor is to carry out the said work, the contractor 
shall do so, and the question whether or not there is any extra, and it so the amount thereof, shall failing 
agreement, be settled by Arbitration as hereinafter provided, but such references shall in no way delay 
the fulfillment of this contract. 
No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such an order or 
bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed 
unless the said work shall have been executed under the provisions of clause 6 (Authorities notices, 
patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein 
mentioned. 
One complete set of the signed drawings and specification and scheduled of quantities shall be 
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may 
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for the 
execution of any part of work. Such copies shall be kept at the works, and the architect or his 
representatives shall, at all reasonable time have access to the same and shall be return to the Architect 
by the contractor before the issue of the Final certificate. The contract shall remain in the custody of the 
Architect, and shall be produced by him at his office as and when required by the Employer or by the 
contractor. 
 

2. INSPECTION OF DRAWINGS 
Before filling in the tender, the contractor will have to check up all drawings/specification and schedule 
of quantities, and will have to get an immediate clarification from the employer/ Architect on any point 
that he feels is vague or uncertain. No claim of damages or compensation will be entertained on this 
account. 
 

3. EXECUTION OF WORK (PRICES TO INCLUDE) 
The whole of the work is described in the contract a (including the schedule of Quantities, the 
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time 
to time is to be carried out and completed in all its parts to the entire satisfaction of the Employer 
/Architect. Any minor details of the work which may not have been definitely referred to in this 
contract, but which are usual in practice and essential to the work, are deemed to be include in this 
contract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well as 
transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State 
Government and Government of India. 

The rates quoted in the tender should include all charges for: 
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials 
and workmanship protection from weather, shuttering, temporary supports, platform and 
maintenance of the same.



 

c) Covering for the walling and other works during inclement weather or striking or whenever 
directed as necessary. 

The rates quoted by contractor shall include removal of all the existing furniture and other material & 
dispose them off where ever required including the furniture and material for which the contract has 
given the pay back offer. 
 

4. SITE SUPERVISION 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at 
site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside 
laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer / 
Architect. The site Engineers shall not be removed from the site without the written consent of the 
Employer / Architect. 
 

4. DIMENSIONS 
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details take 
precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a clarification 
before proceeding with the work. Accordingly, if any work is executed without prior clarification it is 
liable to be rejected and shall not be paid for. 
 

5. PROGRAMME OF WORKS 
Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 
immediately after issue of the work order and display the approved charts in the site office. He shall 
also make bar charts indicating individual items and during the progress of work he shall update the 
bar charts showing the proportionate progress of work every week. 
He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate 
progress of work. 
 

6. PROCUREMENT OF MATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is the essence of the 
contract. Acceptance of the completion date by the contractor shall mean that he has taken into 
consideration the availability of all material of approved make and quality in sufficient quantities at site 
to enable him to complete the entire work in the stipulated period. Contractor will get sample of all 
materials approved by the Employer before placing order / purchase / procurement. They shall 
conform to I.S. codes and or tender specification as applicable. 
For all materials the contractor shall quote for the best quality of the materials of best make / source or 
supply and it will be got approved by Employer before procurement. In case sufficient quantities of 
approved quality materials from approved source are not available in time, contractor may have to 
procure the same from neighboring area with longer leads as required and directed at no extra cost. The 
material will be, however as per relevant I.S code as and wherever applicable. 
 

7. UNFIXED MATERIALS 
When any materials intended for the works shall have been placed at site by the Contract, such material 
shall not be removed there from (except for the purposes of being used on the works) without the 
written authority of the Employer / Architect and when the contractor shall have received payment in 
respect of any certificate in which the architect shall have stated that he has taken in to account to value 
of such unfixed materials on the works such material shall become the property of the Employer and 
the contractor shall be liable for any loss or damage to any such materials. 
 

8. CUSTODY AND SECURITY OF MATERIALS 
The contractors shall be responsible for the custody and security of all materials and equipment at site 
and he will provide full time watchman / watchmen to lock after his materials, stores equipments etc. 
 

9. RATES 



 

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as 
shown in detailed drawings and as required and directed by the Architect. 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 
 

10. PRICES FOR EXTRAS ETC., ASCERTAINMENT 
The rates of extra items will be ascertained as below 

a) The rates will be derived from the rates of items already quoted in the original tender for the extra 
work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work 
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then in 
accordance with the local day work, rates and wages for the district, provided that in either case 
vouchers specifying the daily time (and if required by the Architect, the workmen’s name) and materials 
employed at or before the end of the week following that in which the work has been executed. 
c) The measurements and valuations in respect of the extra items of contract shall be completed within 
the ‘period of final measurement’ or within three months of the completion of the contract works as 
defined under clause (Certificate of Virtual Completion) 
 

4. EXTRA ITEMS RATES 
The work or extra items shall be started only after the approval of extra items rates by client / Architect. 
Rates for additional or extra items work which cannot be derived from the contract item rates shall be 
calculated on the basis of actual cost plus 15 % for profit and overheads. 
 

5. DRAWINGS AND INSTRUCTIONS 
A set of major drawings along with the contract documents shall be provided to the contractor. For any 
clarifications or further drawings are required by the contract, during or before the start of construction 
work, the Contractor shall inform the employer/Architects in writing to provide the same. Working 
details will be given to the contractor from time to time during the progress of work as and when 
required. In case of other drawing is required by the contractor he will give a minimum ten days notice 
to the Employer / Architect. 
 
6. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S 
INSTRUCTIONS 
If the contractor after receipt of written notice from the employer/architect requiring compliance with 
such further drawings and / or instruction, fails within seven days to comply with the same, the 
Employer / Architect may employ and pay other persons to execute any such work whatsoever as may 
be necessary to give effect thereto and all cost incurred in connection there with shall be recoverable 
from the contractors by the Employer as a debit or may be deducted from any money due or which 
become due to the Contractors. 
 

7. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
The contractor shall furnish the Employer / Architect the following: 
a) Detailed industrial statistics regarding the labor employed by him etc 
b) The Power of Attorney, name and signature of his authorized representative who will be in 
charges for the execution of work 
c) The list of technically qualified persons employed by him for the execution of this work. 
d) The total quantity and quality of materials used for the works. 
e) The list of plant and machinery employed for this work. 

 
4. ARCHITECT’S DELAY IN PROGRESS 

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the 
contract and grant such extension of time with the approval of the employer for the completion of the 
contract as he may think proper and sufficient in consequences of such delay, and the contractor, shall 
not make any claim for compensation or damage in relation thereto.                          



 

 
FORCE MAJEURE 
Neither party shall be held responsible by the other for breach of any condition of this agreement 
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control of 
the parties and any breach of clauses arising from much force majeure conditions as aforesaid shall not 
be regarded as a breach of the provision of this Agreement. 
 
16. INCOME-TAX & GST IT 
Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and final bill 
payments as per Statutory Regulations. 
 
   17. SITE MEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and in addition 
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort 
out problems, if any and ensure that the work is completed in the stipulated time. 
 

18. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 
1. The quantities given herein are approximate and they are subjected to alterations omissions, 
deductions or additions as provided for in the conditions of this contract and do not necessarily show 
the actual quantities of the work to be done. 
2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any 
custom or practice to the contrary according to the actual quantities when in place and finished 
according to the drawings or as may be directed from time to time by the employer and the cost 
calculated by measurements or weight, at the respective prices, without any additional charge for any 
necessary or contingent works connected there with. The rates quoted are for work in site and complete 
in every respects. 
3. If any operation of work, which is specified in the respective items mentioned in the schedule of 
quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall 
be re-fixed. 
 

19.ACTION WHERE THERE IS NO SPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same will be carried 
out in accordance with the Indian Standards Specifications subject to the approval of the Employer / 
Architect 

. 
20. ACCIDENT AT SITE 

The contractor shall be responsible for the safety of persons employed by him on the works. This shall 
be without prejudice to the responsibility of the contractor under the Insurance Clause of the general 
conditions. Contractor shall take all precaution detailed in the safety code attached separately. 
 

21. TYPOGRAPHICAL CLERICAL ERRORS 
The Employer / Architect clarification regarding partially omitted particulars of typographical or 
Clericals errors shall be final and binding on the contractors. 
 

22. WORK PERFORMED AT CONTRACTOR’S RISK 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work 
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the 
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from fire 
or from others cause, the contractor shall promptly repay or replace such loss or damage free from all 
expenses to the employer.



 

The contractor shall be responsible for any loss or damage to materials, tools or other articles used held 
for use in connection with the work. The work shall be carried on to completion without interferences 
with the operations of existing machinery or equipment, if any. 
 

23. SPECIAL CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions of 
contract shall supersede those mentioned elsewhere. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
24. CONTRACTOR'S LABOUR REGULATIONS 
 
 
Short title: 

1. These regulations may be called the "contractor labour regulations." 
2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works and 
expressions shall have the meaning hereby assigned to them respectively, that is to say : 
(24.2.i) "Labour" means worker employed by the bank's contractor directly or indirectly through a 
sub-contractor or other persons or by an agent on his behalf of a payment not exceeding Rs. 

  /- per month and will not include supervisory staff like overseers etc. 
(24.2.ii) "fair wages" means wages whether for time or piece work notified at the time of inviting 
tenders for the work and where such wages prescribed by the government of India in the ministry of 
labour and employment vide Sl.No. 1917 published in the gazette of India, extraordinary part - ii section 
(3) sub-section (ii) dated 19-5-1969. 
(24.2.iii) "contractors' shall include every person whether a sub-contractor or headman or agent 
employing labour on the work taken on contract. 
(24.2.iv) "Wages" shall have the same meaning as defined in the payment of wages act and includes 
time and piece rate wages. 
2. a. Normally working hours if an adult employee should not exceed 9 hours a day and in case 
of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of interval for rest, if 
any, it shall not spread over more than 12 hours on any day. 
2.b. When an adult worker is made to work for more than 9 hours on any day or for more than 
48 hours in any week.he shall be paid overtime for the extra hours put in by him at double the ordinary 
rate of wages. Children shall not be made to work extra. 
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance with 
the provisions of minimum wages (central) rules, 1960 as amended from time to time irrespective of 
whether such worker is governed by the minimum wages act 1948 or not. 

3 Display of notice regarding wage etc. the contractor shall: 
(a) Before the commences his work on contract, display and correctly maintain and continue to 
display correctly maintain in a clean legible condition in conspicuous places on the work, notice in English 
and in the local Indian language spoken by the majority of workers, giving the rate of wages which have 
been certified by the executive engineer, ZONAL labour commissioner fair as wages and the hours of 
work for which such wages are earned, and 

(b) Send a copy of such notices to the certifying officer. 
 Payment of wages under central govt. wages act:– 

(i) Wages due to every worker shall be paid to him direct. 
(ii) All wages shall be paid in current coin or currency or in both. 
(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained. 

 Fixation of wage periods:– 
 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 
(ii) The minimum daily rates of wages fixed under notification of the government of India in the 

ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly day of 
restyle and the question of extra payment for week holiday would not arise. 

(iii) No wage period shall exceed one month. 
(iv) wages of every employed on the contract shall be paid (a) in case of 
establishments in which wage period is one week within 3 days from the end of the wage 
period and (b) in the case of other establishments before the expiry of the 7th day or 10th day 
from the end of the wages period according to the number of workers employed in such 
establishment does not exceed 1000 or exceeds 1000. 



 

(v) When the employment of any worker is terminated by or on behalf or the 
contractor the wages earned by him shall be paid before the expiry the day exceeding the one 
on which his employment is terminated. 
(vi) All payment of wages shall be made on a working day except when the work is 
completed before the expiry of the wage period in which case final payment shall be made 
within 48 hours of the last working day at work site and during the working time. 
 

Note: The term "working day" means a day on which work on which the labor employed is in progress. 
 

6. wage book and wage slips etc. : 
 
the contractor shall maintain a wage book of each worker in such form as may be convenient at the place 
of work, but the same shall include the following particulars :- 

(a) Name of the worker. 
(b) Rate of daily or monthly wages. 

(c) Nature of work on which employed. 
(d) Total number of days worked during each wage period. 

(e) Dates and periods for which worked overtime. 
(f) Gross wages payable for the work during each wage period. 
(g) All deductions made from the wage with an indication in each case of the ground for which the 
deduction is made. 
(h) Wages actually paid for each wage period. 
(i) Signature or thumb impression of the worker. 
(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker 
employed by him on the work at least a day prior to the day of disbursement of wages. 
(k) The contractor shall issue the employment card in the prescribed form iii to each worker on the 
day of work or entry in to his employment. If the worker has already any such card with him from 
the previous employer, the contractor shall merely endorse that employment card with relevant 
entries. On termination of employment the employment card shall again be endorsed by the 
contractor and returned to the worker. 

 
(l) The contractor shall issue an attendance-cum-wages card as perform: 
 
Attached to each worker on the day of each worker on entry into his employment. 
 

6. Register of unpaid wages: – 
 
the contractor shall maintain a register of unpaid wages in such form as may be convenient at the 
place of work but the same shall include the following particulars: 

(a) Full particulars of the labourers where wages have not been paid. 
(b) Reference number of the muster roll and wage register. 
(c) Rate of wages. 
(d) Wage period 
(e) Total amount not paid 
(f) Reasons for not making payment 
(g) How the amount of unpaid wages was utilized. 
(h) Acquaintance with dates. 
 

6. Register of accidents:    
 
the contractor shall maintain a register of accidents in such form as may be convenient at the work 
place but the same shall include the following particulars: 



 

(a) Full particulars of the labourers who met with accident. 
(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident. 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment. 
(j) Percentage of loss of earning capacity and disability as assessed by the medical officer. 
(k) Claim required to be paid under worker's compensation act. 
(l) Date of payment of compensation. 
(m) Amount paid with details of persons to whom the same was paid. 
(n) Authority by whom the compensation was assessed. 
(o) Remarks. 
 

6. Fines and deductions which may be made from wages: 
 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the following: 
(a) Fines. 
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his 
employment he required to work. The amount of deduction shall be in proportion to the period for 
which he was absent. 
(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or loss of money or any other deduction which he is required to account, where such damage 
or loss is directly attributable to this neglect or default. 
(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance 
granted shall be entered in a register. 
(e) Any other deduction which the central government may from time to time allow. 
(i) No fine should be imposed on any worker save in respect of such acts and omission on his part 
as have been approved by the chief labour commissioner. 
(ii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 
his wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 
(iii) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that wage 
period. 
(iv) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 
of sixty days from the date on which it was imposed. 
(v) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 
of which it was imposed. 

 
6. Register of fines, etc.: 

 
(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss in 
form nos. 1 & 2 respectively which should be kept at the place of work. 
(ii) The contractor shall maintain both in English and the local Indian language, a list approved by 
the chief labour commissioner clearly starting the acts and omissions for which penalty or fine may be 
imposed on a workman and display it in a good condition in a conspicuous place of the work. 
 
6. Preservation of registers – 
 



 

the wage book the wage slips, the register of unpaid wages, the register of accidents, the register of fines, 
deductions required to be maintained under these regulations shall be preserved for 45 days after the 
date of last entry made in them and shall be made available for inspection by the engineer-in-charge 
labour welfare officer or any other officer authorized by the chief labour commissioner in this behalf. 
 
 
7. Powers of labour welfare officer to make investigation or enquiry 

 
The labour welfare officer or any other person authorized by the central government on their behalf 
shall have power to make enquiries with a view to ascertaining and enforcing due and 
properobservance of the fair wage clauses and provisions of these regulations. He shall investigate into 
any complaint regarding the default made by the contractor or sub-contractor in regard to such 
provision. 
 
8. Report of labour welfare officer 

 
The labour welfare officer or other persons authorized as aforesaid shall submit a report of result of his 
investigation or enquiry to the executive engineer concerned indicating the extent, if any, to which the 
default has been committed, with a note that necessary deduction from the contractor's bill be made and 
the wages and other dues be paid to the labourers concerned. In case an appeal is made by the contractor 
under clause 14 of these regulations actual payment to the labourers will be made by the executive 
engineer after the zonal labour commissioner has given his decision on such appeal. 

engineer shall arrange payments to the labours concerned within 45 days from the 
receipt of the report from the labour welfare officer or the zonal labourcommissioner as the case may 
be. 
 
9. Appeal against the decision of labour welfare officer: 

 
Any person aggrieved by the decision and recommendations of the labour welfare officer or other 
person so authorized may appeal against such decision to the zonal labour commissioner concern 
within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to the 
executive engineer concerned but subject to such appeal, the decision of the officer shall be final and 
binding upon the contractor. 
 
10. Prohibition regarding representation through lawyer: 

 
(a) A workman shall be entitled to be represented in any investigation or enquiry under this regulation 
by: 

(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is 
affiliated. 
(c) Where the employee is not a member of any registered trade union, by any officer, of a 
registered union, connected with, or by any other workman, employed in the industry in which the 
worker employed. 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under this 
regulation by; 

(a) An officer of any association of employers of which he is a member. 
(b) An officer of a federation of association of employers to which 
the Association referred to in clause (a) is affiliated. 
(c) Where the employer is not a member of any association of employers' by an officer of association 
of employers connected with or by any other employer, engaged in the industry in which the employer 
is engaged. 



 

(ii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 
under these regulations. 
 
6. Inspection of books and slips: 
 
The contractor shall allow inspection of the wage books and the wage slips the register of unpaid wages, 
the register of a accident, and the register of fines and deduction to any of his workers or to his agent at 
a convenient time and place after due notice is received or to the labour welfare officer or any other 
person authorized by the central government on his behalf. 
 
 
 
7. Submission of returns: 

 
The contractor shall submit periodical returns as may be specified from time to time. 
Amendment: the central government may from time to time add to or amend the regulation and on 

any question as to the application, interpretation or effect of these regulations the decision of the chief 
labour commission or deputy chief labour commission to the government of India, or any other person 
authorized by the central government in that behalf shall be final. 
 

Safety code 

Scaffolds: 
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground, or from solid construction except such short period work as can be done safely from ladders. 
when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder used 
for carrying material as will, suitable footholds and hand holds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical) 
 
(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached bolted, 
braced and otherwise secured at least 3 feet high above the floor or platform of such scaffoldings or 
staging and extending along the entire length of the outside and ends there of with only such opening 
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 
 
(iii) Working platform, gangways, and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 12 
feet above the ground level on the floor level. They should be closely boarded, should have adequate 
width and should be suitably fastened, as described in (ii) above. 

e means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 
shall be -3'0". Wherever there are open excavations in ground, they shall be fenced off by suitable railing 
and danger signals installed at night so as to prevent persons slipping into the excavations. 
 
(v) Safe means of access shall be provided to all working platforms and the working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the width 
between sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to and 
including 3m.In length. For longer ladders this width should be increased at least 20mm. for each 
additional meter or length. 
 
(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the 
engineer obtained prior to construction. 



 

 
Other safety measures 
 

(vii) All personnel of the contractor working within the plant site shall be provided with safety helmets. 
All welders shall wear welding goggles while doing welding work and all metal workers shall be 
provided with safety gloves. Persons employed on metal cutting and grinding shall wear safety glasses. 
 
(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any 
person or the public. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM OF AGREEMENT 
 



 

ARTICLES of AGREEMENT made this  day of  year 2021 between the THE REGIONAL 
MANAGER, SBI(Hereinafter referred to as the “Employer/Owner/client” which expression shall, 
unless excluded by or repugnant to the context, includes its successors and assigns) of the ONE PART 
and  of   (Hereinafter referred to as “Contractor” unless 
excluded by or repugnant to the context, includes its successors and assigns) of the OTHER PART. 
 

WHEREAS the Employer intends to carry out (PROPOSED INTERIOR WORKS FOR GUDUR 
BRANCH ,RBO WARANGAL RURAL ,AO WARANGAL) shall herein 

after referred to as “Project”. AND WHEREAS for the purpose of the above said project, the Employer 
invited sealed tenders from experienced,   resourceful   and   bonafied   contractors   vide   his    Notice    
Inviting    Tender    (NO.  dated. ). 

 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General 
notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities and rates 
, Form of Agreement, General Specification, Approved manufacturers/ natural source of materials, 
Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said project, 
(Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a token of his 
acceptance of the same, along with requisite Cost of tender and Earnest Money Deposit 
 
AND WHEREAS out of the tenders received, the Tender of the contractor was found to be most suitable 
for the project. 
 
AND WHEREAS the Employer has accordingly issued the work order (NO.         dt.  ) to 
the contractor subject to his furnishing the requisite Security Deposit. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO.  dt.  and has also  deposited  with  the  Employer  a  sum  of  Rs. 
 which  with  the  Earnest Money of RS.   forms the requisite Security 
Deposit @ 2 % of the accepted Tender Value of Rs.  . 
 

NOW, therefore, it is hereby agreed to and between the parties as follows: 
1) Contract documents 

The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 
Schedule of quantity. 
III. All correspondence between the Employer and the Contractor from the date of issue of N.I.T 
and the date of issue of work order. 
IV. Work order No.  dt.   

 

1) In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted project 
works shown upon the said drawings etc. and such further detailed drawings as may be furnished to 
the contractor by the said Employer and described in the said Specifications and the said Schedule of 
Quantities. 
2) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of 
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of 
the work and addition to or omitting any items of work or of having portions of same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without prejudice 
to this contract. 

 
3) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming 
part of this agreement and parties hereto will respectively be bound thereby and to abide by and 



 

submit themselves to the conditions and stipulations and perform the same on their parts to be 
respectively observed and preferred. 

 
4) Any dispute arising under this agreement shall be referred to the Arbitration in a manner 
specified in the General Conditions of the Contract and all legal disputes shall be limited within the 
territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and 
binding on both the parties. 
5) IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed 
their hands, the day, month and year first above written. 

 
Signed and delivered for and on behalf of 
State Bank of India, Shri.  its duly authorized official, In the presence of – 

1. (Name and Address) 
 

2. (Name and Address) 
 

Signed and delivered for and on behalf of 
The  Contractor  by  Shri  his duly authorized 
official, in the presence of – 

1. (Name and Address) 
 
 

2. (Name and Address) 
 

THE REGIONAL MANAGER, SBI 
 

READ, UNDERSTOOD AND ACCEPTED 
 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL 
DATE



 

DECLARATION 
 
To 
The Regional Manager, 
Regional Business Office –III  , 
State Bank of India , 
First Floor,SBI AO Building,   
JPN Road, Warangal - 506002 
   

NAME OF THE WORK: FOR PROPOSED INTERIOR WORKS FOR SBI GUDUR  BRANCH , RBO 
WARANGAL RURAL ,AO  WARANGAL 

 
I/We  have inspected the site of works and have made me / us fully acquainted with 
the local conditions in and around the sites of works. I/We hereby declare that I/We have gone through 
the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical Specifications, 
Bill of Quantities, approved makes and understood the same and on the basis of the same I/We quoted 
our rates in the Schedule of Quantities attached with the tender documents. 
 
We accept all the terms and conditions of tender documents. We will abide by the technical specification 
mentioned in the tender. We here by undertake to use only specified material/ make as per the tender 
schedule. 
 
I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the tender 
at your office. 
 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility 
to obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed 
that I have carried out any such deviations at my own and I shall be duty bound to replace the all 
deviated material/ works from the site at my/ our cost as well as I shall be liable to penalized by the 
employer as deemed fit and for all such loses made thereof, I/ we shall not have any right to arbitrate 
in any manner. 
 
I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to 
ensure completion of same within the target date as mentioned in the tender document. 
 

Witness:  
 
 

Signature of Tender 

Address 

  

Date:   



 

 

 

 
SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 

 
I. The quantities given herein are those upon which the lump sum cost of the-work is based. 
They are subjected to alterations omissions, deductions or additions as provided for in the conditions 
of this contract and do not necessarily show the actual quantities of the work to be done. The unit rate 
noted below are those governing payment of extras or deductions for omissions, according to the 
conditions of the contract as set forth in the preliminary specifications of the Bank detailed standard 
specifications and other conditions or specifications of this contract. 
 
II. It is to be expressly understood that the measured work is to be taken net(notwithstanding) 
any custom or practice to the contrary according to the actual quantities when in place and finished 
according to the drawings or as may be directed from time to time by the Architects, and the cost 
calculated by measurements or weight, at the respective prices, without any additional charge for any 
necessary or contingent works connected there with. The rates quoted are for work in site and complete 
in every respects. 
 

III. If any operation of work, which is specified in the respective items mentioned in the schedule 
of quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall 
be re-fixed. 
 
 

SIGNATURE OF THE CONTRACTOR 
WITH DATE



 

Branch Name:  PROPOSED INTERIOR WORKS FOR PROPOSED GUDUR BRANCH ,RBO 
WARANGAL RURAL ,AO WARANGAL 

 
LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE 
USED IN THE INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI. 
(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF 

IGBC) 
S. 

No
. 

MATERIAL NAME. BRAND / MANUFACTURER. 

1. MDF – Exterior Grade (Medium Density Fibre 
Board) – CONFIRMING TO IS : 12406 - 2003. 
(Density: 750 –850 Kgs/m3) 

GREEN PLY / CENTURY / ARCHID / TESA 

2. FLEXI PLYWOOD – BWP (Boiling Water 
Resistant, Termite Resistant & Borer Resistant) 
– CONFIRMING TO IS: 303. 

GOLDEN / GREENPLY / CENTURY / 
UNIPLY 

3. BLOCK BOARD – CONFIRMING TO IS :11255 
-2003. 

NIKON / GOLDEN / GREENPLY./ 
CENTURY 

4. FLUSH DOOR – CONFIRMING TO IS : 2202 
(Part –1) – 1991. 

NIKON / GREENPLY / CENTUARY / 
UNIPLY 

5. LAMINATE – CONFIRMING TO IS : 2046-
1995. 

GREENLAM / MERINO/ FORMICA/ 
CENTURY / AICA/ SUNMICA ARCHID / 
VIR LAMINATE / 
BRAVIA. 

6. GLASS. SAINT GOBAIN /MODIFLOAT / ASAHI 
FLOAT. 

7. HARDWARE. EFFICIENT GADGETS (EG) / EARL BEHARI 
(EBCO) / DOORSET/OZEN 

8. BEECH WOOD.(STEAM) AS APPROVED BY SBI / ARCHITECT. 
9. SCREWS. GKW NETTLEFOLD OR AS APPROVED. 
10. ADHESIVES. MOVICOL / FEVICOL SH /

 ARALDITE/ 
JEEVANJOR 

11. PAINT. ASIAN/ NIPPON / BERGER / NEROLAC. 
12. FLOOR SPRING / DOOR CLOSER. DOORSET / STERLING / DORMA / 

OZONE. 
13. LOCKS. DOORSET / GODREJ. 
14. GI SUPPORT SYSTEM FOR PLAIN FALSE 

CEILING. 
SAINT GOBAIN / USG BORAL. 

15. GI DRY WALL PARTITION SYSTEM. SAINT GOBAIN / USG BORAL 
16. GYPSUM / PLASTER BOARDS. SAINT GOBAIN/ USG BORAL 
17. GI SUPPORT SYSTEM FOR GRID CEILING. ARMSTRONG / USG BORAL./ DAIKEN 
18. CEILING TILES. ARMSTRONG / GYP ROCK / US BORAL./ 

DAIKEN 
19 TEXTURED PAINT. TERRACO / SPECTRUM./ ASIAN 
20 VINYL FLOORING. LG / ARMSTRONG / PERGO 
21. WRITING BOARD. WHITE MARK OR APPROVED. 
22. VITRIFIED, CERAMIC AND GLAZED TILES. JOHNSON / KAJARIA / RAK./ SOMANY 
23. SANITARY FAUCETS AND FIXTURES. JAGUAR / HINDWARE / CERA/ PARRY 
24. ALUMINIUM COMPOSITE PANELS. ALUCOBOND / ALSTRONG / EUROBOND 

/ 
ALUDECOR 

25. CEMENT FIBER / CALCIUM SILICATE
 / 
REINFORCED MAGNESIUM SILICATE 
BOARD. 

VISAKA / TRILITE / SHERA / BISON. 

26. ACRYLIC SOLID SURFACE 3M/ LG/ CORIAN/ DUPONT 
NOTE: The Contractor shall use only above mentioned material. All other materials shall confirm 
to the specifications laid down. The Contractor shall take this into account while tendering rates / 
prices. All materials and sections used should adhere to the manufacturer’s guidelines and the 



 

contractor must submit certificate from the manufacturer on usage of their specified product / 
section 
 
 
Detailed Tender documents along with BOQ, Terms & Conditions shall be available at 
“https://etender.sbi” for Banks Empanelled Contractors for State Bank of India, LHO, Hyderabad. 


