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Tender ID SBI/CAO-GNR/20251114/1 

Date 14.11.2025 
 

 
INVITES ONLINE E-TENDERS 

 
FOR 

 
PROPOSED ELECTRICAL WORKS OF SBI MAITRI FLATS AT FLAT NO. 9,10,11 & 12, BLOCK-C, 

GANDHINAGAR 
 

FROM 
 

THE ELECTRICAL CONTRACTORS EMPANELLED FOR GANDHINAGAR CIRCLE UNDER  

THE UP TO 5 LAKHS & ABOVE (AS PER THE LIST ENCLOSED) 

 

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND ONLINE  PRICE BID: 05.12-2025 by 03:00 
PM 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM. 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 
 
 
NAME :   
 
 

ADDRESS :   
 
 

DATE :   
 
 

Architect: 
M/s. Vijay Sahijwani & Associates 
Consulting Architect. Engineers, Interior Designers & 
Govt. Approval Valuers  
55, Sahyadri Apartment, Near Stadium Circle. 
Navrangpura, Ahmedabad - 380 009 
Mob: +91-9824095276  
vijay_sahijwani@yahoo.com 
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NOTICE INVITING TENDERS 
 
SBI invites E-tender through its Architect M/s. Vijay Sahijwani & Associates “Online e-tenders in two bid system I.e. online 
technical bid and online price bids” from the SBI Empanelled ELECTRICAL contractors of Gandhinagar Circle for 
ELECTRICAL works of Maitri Flats At Flat No. 9,10,11 & 12, Block-C, Gandhiinagar. 
Please note that there will be No reverse auction conducted. 
 
The details of tender are as under: 
 
S/N DESCRIPTION 

 
 

1.  Name of work 
ELECTRICAL WORKS of SBI MAITRI FLATS AT FLAT NO. 
9,10,11 & 12, BLOCK-C, GANDHINAGAR. 

 

2.  Nature of Work ELECTRICAL WORKS  

3.  Time allowed for completion 60 (SIXTY) Days from date of acceptance of work order. 
 

4.  Estimated Project Cost Rs. 3,95,600=00  

5.  Earnest Money Deposit 

The tenderer shall furnish EMD of Rs. 3,900/- In the form of 
Demand draft or banker’s cheque drawn in favour of State Bank of 
India payable at Gandhinagar. On any Scheduled Bank. No 
tender shall be considered unless the EMD is so deposited in the 
required form. No interest shall be paid on this EMD. [Those 
registered with MSMEUDYAM need not submitted EMD. 
Instead DD, Valid MSME  UDHYAM certificate shall be 
uploaded] 

 

6.  Initial Security Deposit (ISD) 
The amount of ISD shall be 2% of accepted value of tender 
including the EMD. 

 

7.  Total Security deposit 5% of the final bill amount  

8.  
Start and end date for downloading of 
tender documents form Bank’s website 

14.11-2025 to 05.12-2025 At www.sbi.co.in under<Link><SBI in 
the news >procurement news. 

 

9.  
Last date & time for 
submission of online Technical bid and 
Online Price Bid 

05.12-2025 by 03:00 PM 
 

10.  
Address at which EMD & Process 
compliance form has to be submitted 

The Chief Manager (HR & Admin) 
State Bank of India, 
At 6th Floor, Circle Audit office, 
Sector 10-B, 
Gandhinagar-382010. 

 

11.  
Date and time of opening of online   
Technical bid & Online Price bid at SBI 
address mentioned at Sr. No.10 

05.12-2025 at  03:30 PM 
 

12.  Date & time for e-reverse auction   
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NA 
 

13.  
E-Tendering will be conducted by our 
approved e-tendering consultant 
 

M/s. Antares Systems Limited, Bangalore, 
Contact No 91 80 40482000; 91-80-40482114 
CELL :91 -9674758719, 9674758720 

 

14.  Liquidated Damages 
The liquidated damages shall be 0.5% per week subject to a 
maximum of 5% of contract value. 

 

15.  Rates 

Rates quoted shall be inclusive of all existing & future (including 
variation) taxes, duties, levies, royalties, transportation, other 
incidental charges, WCT etc.  PVA & PVA Clause shall not be 
applicable. 
Note: GST will be paid Extra as per Applicable norms. 
If any tenderer puts any condition/anything/any taxes extra over 
and above their quoted rates the tender shall be summarily 
rejected. 

16.  Defects Liability Period 
12 Months from the date of Virtual Completion 
 
 

17.  Validity of offer 
Tenders shall remain valid and open for acceptance for a period of 
3 (Three) months from the date of opening price bid. 

18.  Value of Interim Certificate 
   Only full and final payment will be made. (No advance on 
   materials / plant / machinery or mobilization advance shall be paid 
   under any circumstances) 

19.  Insurance 

The contractor shall obtain all necessary insurance policies as per 
the governing laws applicable at the centre & shall require 
producing the original policy of Insurance& receipt of the premium 
as applicable in the matter to the Architect/Bank. 

20.  Water and Electricity 

If contractor is permitted to use SBI source of water & electricity, 
the SBI will recover @ 0.5% of contract amount from the final bill of 
contractor. However further distribution & extension & light fixtures 
etc.  With required MCB switches, switch boards, lamp, tube etc. 
shall be arranged by the contractor at their own cost within the 
accepted tender amount. Bank will recover 0.5% of the final bill 
amount towards consumption of water & electricity. 

21.  
Tenders can be downloaded from the bank’s website www.sbi.co.in(link) <SBI In the news <Procurement 
News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no case 
shall be responsible for site issues/ delay in tender submission. 

22.  
The contractor shall read and understand each page of the tender document thereby ensuring the number and 
sequence of all pages. 

23.  No conditions other than mentioned in the tender will be considered, and if given they will have to be withdrawn 
before submission of final quote; else their bid will be rejected. 
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Yours Faithfully, 
(For and on behalf of SBI) 

 Gandhinagar-382010. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

24.  The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without assigning 
any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

25.  
Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders 
shall not be allowed to participate in the Price bid process/ rejected/ not considered. 

26.  
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 
day at the same time. 

27.  
SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence shall 
be entertained in this regard. 

28.  
The Bank will place order as per its requirement and quoting minimum rate for any category does not provide any 
guarantee for receiving order for that item by the firm who quotes lowest rates. 

29.  Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 

30.  
The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for revision 
of rates or other condition if his tender is accepted in parts. 
 

31.  
In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the next 
working day at the same time. 

32.  

SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For 
any clarification regarding E-Tendering procedure, System requirements etc please contact M/s. Antares 
Systems Limited, Bangalore, whose address is mentioned in the NIT. 
 

33.  

It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering procedures & well 
equipped with all requirements. SBI will not take any responsibility of delay in submission due to EMD, slow 
internet connectivity, system failures etc. 
 

The Chief Manager  (HR & Admin) 
State Bank of India,  
At 6th Floor, Circle Audit office, 
Sector 10-B, 
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LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 5.0 LAKH 
 

SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 
1. Patel electricals 

1/A, Mandal Chowk, Taleja road, Bhavnagar 
9825088095 
Patelelectricals55@gmail.com 

2. Shreeji Electricals 
U-10, Lake view Flat, Opp. Vastrapur lake, Vastrapur, 
Ahmedabad 

9427246110 
Shreejiele10@gmail.com 

3. Paresh Electric Co., 
B-1 Harinagar Society, CTM Char Rasta, Ahmedabad 
380026 

9824129513 
Paresh_electrical_co@yahoo.co.in 

4. Pay & service, 
309 Sadguru Arcade, Dhebar Road, One way, Rajkot – 
360001 

9825075667 / 8160197253 
Payandservice2@gmail.com 

5. Riya Electricals, 
64, Shiv Shankar Nagar, Nr. MalavTalav, Jivrajpark, 
Ahmedabad 

9723958466 
Riyaelectricals1988@gmail.com 

6. Utkarsh Electricals 
37/6, Kharwar Nagar, Nr. Udhana Nagar, Surat 

9825257117 
utksrshelectricals@yahoo.co.in 

7. Deep Enterprise, 
306, Vishranti Enclave, AmbeSchool,Road, Majalpur, 
Vadodara 

9512406797 
Gandhi_devesh@yahoo.in 

8. Gorisha Electricals, 
A/102, Ayodhya Flats, Ayodhya Township, Tarasali, 
Vadodara 

9904757686 
Rajesh6765@gmail.com 

9. Jay shreeTulja Electricals, 
GF – 12, Suryadeeo Complex, Nr. Rupam Cinema, Harni 
Road, Vadodara 

9879288410 / 9825252364 
Vipulpurohit2013@gmail.com 

10. Harshad Furniture Mart, 
Sadar Opp. Moti Tanki Chowk, Jigar Pan Street, Rajkot 

9898198877 / 9979744997 
Harshad_furnitures@yahoo.com 

11. Dhanlaxmi Electricals, 
B – 206, Shreenath Re. Nr. Akruti Town ship, Narol, 
Ahmedbad 

9428739476 / 8690066012 
Dhanlaxmielectrical9428@gmail.com 

12. Access Electrotech 
B – 401, TaoiEnclav e, Singapore causeway Road, 
Katagam, Surat 

9904626310 / 9726226357 
accesseletrotech@gmail.com 

13. Mahdev Electric 
101, Shanti Complexm Kotak Street, Sanganva Chowk 
Rjkot 

9824509112 
Hirenkanabar54@hayoo.com 

14. Shah Associates, 
Opp. LaxmiBhavan, New Station Road, BhujKachch 

9825228305 
Shahassociates2@gmasil.com 

 
 
 
 
 
 
 
 
 
 
 
 



   
 

 
6 

 

 
 
 
LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 10.0 LAKH 
 

SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 
1 Umesh Engineering Works, Gala No. A – 10, D. M. Singh 

Compound, Opp. Shraddha Tower, Thalur Complex, Kandivadi, 
Mumbai * 400010 

9821098131 
umeshenginerringwootkd@gmail.com 

2. RK Electrocals, 30, GhatiBhadbhunja, Nr,. KMC School, Bhopal 9827216074 
Mosultan99@gmail.com 

3. RP Enterprise, 309 Saraswati Complex, Manjalpur, Vadodara 9825467087 
Rpenterprise7@gmail.com 

4. Vikalp Electricals, LL – 1, Om Centre, Shreyash Crossing, 
Ambawadi, Ahmedabad - 15 

9825307125 
Viklp1991@gmail.com 

5. Vaidehi Enterprise, 15, Trishila Residency, Nr. Ganesh Park 
Twin Bunglow, Sola, Ahmedabad 380061 

9327014869 / 6352995533 
piyushpatel@vaidehient.com 
harshoatek@vaidehient.com 

 
LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 25.0 LAKH 
 

SR. NO. NAME OF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 
1. Shree Electricals, 

B/S Vantage Point Sampatrac Colony, BPC Road, Alkapuri, 
Vadodara 

9825032710 
Shreeelecticals97@gmail.com 

2. Dharmesh A Mewada, 
123, Sangath Mall – 1, Opp. Govt. Engg. College, Visat 
Gandhinagar Highway, Motera, Ahmedabad 

9725043778 
Dharmeshmewada17@gmail.com 

3. Kirti Traders, 
Jivan Mansion, Lati Bazar, Bhavnagar 

9426548801 
Ananddoshi62@gmail.,com 

4. Dhariti Engineers 
28, Mahadevnagar Society, O/S Panigate, B/h. Govind Rao 
Park, Ayurvedik, Vadodara 

9998981088 
dhritiengineers@gmail.com 
 

5. Maya Transformer &Electricala 
C/9, GopinathSopciety, Opp. SK Complex, India Colony Road, 
Bapunagar, Ahmedabad 

9825716962 
mayatret@yahoo.com 

6. NK Electicals 
SB/B3, Indraprasth Complex, Ellora park, Vadodara 

9825061543 
ketanna@gmail.com 

7. Urmi Electric Co., 
B/5 Jaimini Society, Nava Vadaj, Ahmedabad - 13 

9825342374 
Urmiele22@gmail.com 

8. Jay Engineers, 
F/5, Mansi Apartment, B/H Glaxy Cinema, Naroda, Ahmedabad 
– 30 

98244031888 
kumudrathod@yahoo.co.in 

9. Pooran Chand Sharma ^ Sons, 
1/70, W. H. S. Timber Market, Kirti Nagar, New Delhi 0 110015 

9810111055 / 01141420277 
Sds.pcss@gmail.com 

10. Parameter Engineering Project 
7 & 8, Third floor, Jyoti Plaza, Shyamal Cross Road, 
Ahmedabad – 15 

97940060596 / 07940060597 
naidu@parameter,in 

11. R. S. Enterprise, 
C – 74, Patel Nagar, Risen Road, Bhopal MP 462022 

9826961063 / 9425378197 
Rsenterprises73@gmail.com 

12. Mamta Electrical, 
68, ShramJivi Society No. 1, Umara, Khanatha, Surat 

9898599899 
Hem_sukhadia@yahoo.com 

13. Sai electrical works 
19/2/28, Store lane, 5 A Brelvi Road, Bahadur Manzil, Fort, 
Mumbai 

9820326854 
saielectricworks@gmail.com 

 
 
 
LIST OF EMPANELLED ELECTRICAL CONTRACTOR UPTO RS. 50.0 LAKH 
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SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 
1. Ridra Enterprise, 

B-9, AkahardeepCo,plex, Sanskar Mandal Chowk, Talaja 
Road, Bhavnagar 

9428996994 
rudraenterrprisework@gmail.com 

2. RB Trading Co. 
9 GF, NH Trust Building, Nr. Kothari Pole, Gandhi Road, 
Ahmedabad – 1 

9033077332 
Rbtrading99@yahoo.co.in 

3. Bhagat Electricals, 
101, ShailjaSankul, Nr. Amrepali Railway Crossing Raiya Road, 
Rajkot 

9825165426 
bhagatelectricals@yahoo.co.in 

4. Kruti Electrical, 
626, Mandir Street, MotaVaracha, Surat 

972344454883 
archkrut@gmail.com 

5. System Protection, 
301/2, Silverline Complex, Opp, BBC Tower, Sayajigunj, 
Vadodara 

2652225137 
infor@systemprotection.in 

 
LIST OF EMPANELLED  ELECTRICAL CONTRACTOR UPTO RS. 100.0 LAKH 
 

SR. NO. NAMEOF CONTRACTOR & ADDRESS CONTACT NOS. & EMAIL ID 
1. Alpha Enterprise, 

A/2, Shri Hari Colony, Lad Society Road, Nehru Park, Vastrpur, 
Ahmedabad - 15 

9408281388 
infor@alphaenterprise.co.in 

2. Janta Electric Co. 
Shop no. 6, building 3, Chaitranya CHS, Opp Ram Mandir 
Road, SV Road, Goregoan (S), Membai - 400104 

7208000817 
jantaelectriccompany@haoo.in 

3. Power Control 
18, Sursarthi Complex, B./h Rudra Complex, Ambawadi, 
Ahmedabad – 6 

9327030790 
info@powercontril.com 

4. Indian Electric Corporation 
1-A HemaliBunglows, Nr. Old PAtwaNruing Home, Opp. 
KachniSamaj, Paldi, Ahmedabad 

9327578375 / 9825306291 
infor@iecprojects.co.in 

5. Parth Energy Solutions, 
Shop no. 1, Sai Darshan Part. Santosh Park Main Road, 150 Ft 
ring Road, Rajkot - 360007 

9998517133 
Parth_energy@rediffmail.com 

6. Aum electric engineering Pvt. Ltd. 
Plot no. 7, MadfiwalaSteet Opp. Shivram Dyeing, Behind Kiran 
Morters, Surat - 395002 

9825093003 / 8879593825 
Aumelectric1994@yahoo.co.in 

7. Bhavani Construction 
212, 2nd.. Floor, Ratnandeep Complex, Opp. Central 
SelftWaghawadi Road, Bhavnagar 

9427262860 / 9428078876 
Bhavani_const@yahoo.in 
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STATE BANK OF INDIA 
FORM TENDER 

To 

Gandhinagar-382010. 

Dear Sir, 

Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said memorandum 
and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to execute the 
works specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance 
in all respects with the specifications, design, drawings and instructions in writing referred to in conditions of tender, the 
Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials as 
are provided for by, and in all other respects in accordance with such conditions so far as they may be applicable. 

 

MEMORANDUM 

Description of work 
Proposed Electrical works at SBI MAITRI FLATS AT 
FLAT NO. 9,10,11 & 12, BLOCK-C, GANDHINAGAR. 

Earnest Money 

The tenderer shall furnish EMD of Rs. 3,900/-. In the form 
of Demand draft or bankers cheque drawn in favour of 
State Bank of India payable at Gandhinagar. On any 
Scheduled Bank. No tender shall be considered unless 
the EMD is so deposited in the required form. No interest 
shall be paid on this EMD. [Those registered with 
MSMEUDYAM need not submitted EMD. Instead DD, 
Valid MSME  UDHYAM certificate shall be uploaded] 

Percentage, if any, to be deducted from Bills and total 
amount to be retained 

10% from Running Bills, subject to maximum Total 3% of 
contract amount or actual Final Bill value. 

Time allowed for completion of the Works from 3 days after 
the date of written order or date of handing over of the site 
(whichever is later) to commence the work 

60 days 

 

 

 

 

 

 

 

The Chief Manager (HR & Admin)  
State Bank of India,  
At 6th Floor, Circle Audit office, 
Sector 10-B, 
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Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall be 
initiated against us by SBI. This may also include debarring of my empanelment for a year or so. 

1) Our Bankers are:    i)    ii) 

The names of partners of our firm are:  i)    ii) 

Name of the partner of the firm Authorized to sign 
 
Or 
 
 
(Name of person having Power of Attorney to sign the Contract.) 
(Certified true copy of the Power of Attorney should be attached) 
 
Yours faithfully, 

 

Signature of Contractors. 
 
Signature and addresses of Witnesses: i)     ii)
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SAMPLE BUISNESS RULE DOCUMENT 

ONLINE E-TENDERING FOR PROPOSED ELECTRICAL WORKS AT SBI MAITRI FLATS AT FLAT NO. 9,10,11 
& 12, BLOCK-C, GANDHINAGAR. 

Business rules for E-tendering: 

1. Only Gandhinagar Circle empanelled ELECTRICAL Contractors under appropriate category who are invited by the project 
Architect/SBI shall only be eligible to participate. 

2. SBI will engage the services of an E-tendering service provider who will provide necessary training and assistance before 
commencement of online bidding on Internet. 

3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them to contact and get 
trained. 

4. Business rules like event date, closing and opening time etc. also will be communicated through service provider for compliance. 

5. Contractors have to send by email, the compliance form in the prescribed format (provided by service provider), before start of 
E-tendering. Without this the vendor will not be eligible to participate in the event. 

6. The Contractors will be required to submit the various documents in sealed Envelope to the office of SBI at the address mentioned 
hereinbefore by the stipulated date i.e. (1) Demand Draft of specified amount of EMD. Contractors not submitting any one or more 
documents shall not be eligible to participate in the on-line price bidding. 

7. E-tendering will be conducted on schedule date &time. 

8. The e-tendering will be treated as closed only when the bidding process gets closed in all respects for the item 
listed in the tender. 

(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, Bangalore, has been engaged by 
SBI an authorized service provider. Please go through the guidelines given below and submit your acceptance to the same along with 
your Commercial Bid. 

E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-specified date. While the 
Contractors shall be quoting from their own offices/ place of their choice, Internet connectivity and other paraphernalia requirements 
shall have to be ensured by Contractors themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever 
it may be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary arrangements/alternatives such as 
back–up power supply whatever required so that they are able to circumvent such situation and still be able to participate in the E-
tendering successfully. Failure of power at the premises of Contractors during the E-tendering cannot be the cause for not participating 
in the E-tendering. On account of this the time for the E-tendering cannot be extended and SBI is not responsible for such eventualities. 

M/s. Antares Systems Limited, Bangalore, , shall arrange to train you nominated person(s), without any cost to you. They shall also 
explain you all the Rules related to the E-tendering. You are required to give your compliance on it before start of bid process. 

1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of Measurement will 
be displayed in Online E-tendering. 

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their appointed Architects. 

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be subjected to any 
change whatsoever. 

4. Procedure of E-tendering: 
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i. Online E-tendering: 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period specified in the 
NIT. 

(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified for participating 
in the price bidding as provisions mentioned hereinabove through SBI approved Service Provider. 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be required to fill-in 
rates 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price bid to avoid 
complications related with internet connectivity, network problems, system crash down, power failure, etc. 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item. 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated as “Incomplete 
Tender” and shall be liable for rejection. 

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. Antares Systems Limited, 
Bangalore. The Bidders are requested to change the Password after the receipt of initial Password from M/s. Antares Systems 
Limited, Bangalore, . All bids made from the Login ID given to the bidder will be deemed to have been made by the bidder. 

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, cannot be cancelled 
/ withdrawn and the Bidder shall be bound to execute the work at the quoted bid price. In case the L1 Bidder backs out or fail to 
complete the work as per the rates quoted, SBI shall have the liberty to take action as deemed necessary including de-paneling 
such contractors and forfeiting their EMD and imposing heavy penalty to contractor to recover the losses occurred to the Bank. 

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of Contract shall be final and 
binding on all the Bidders. 

7. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without assigning any reason. 

8. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the cause. 

9. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date. 

10. OTHER TERMS &CONDITIONS: 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or indirectly by 
communicating with other suppliers/ bidders. 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 

- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 

- SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, shall not have any liability to Bidders for 
any interruption or delay in access to the site irrespective of the cause. 

- SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible for any damages, 
including damages that result from, but are not limited to negligence. 

- SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held responsible for consequential 
damages, including but not limited to systems problems, inability to use the system, loss of electronic information etc. 

N.B: 

 All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to M/s. Antares Systems 
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Limited, Bangalore,  

 All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to 
participate in the online event. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 
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To 
M/s. Antares Systems Limited 
#24,3rd Stage, 4th Block 
Basveshwaranagar 
Bangalore- 560079 
E-mail :kushal.b@anataressystems.com 
Contact No.:+91 - 9674758719, 9674758720 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING FOR PROPOSED 
ELECTRICAL WORKS AT SBI MAITRI FLATS AT FLAT NO. 9,10,11 & 12, BLOCK-C, GANDHINAGAR. 

Dear Sir, 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document. 
This letter is to confirm that: 

1. The undersigned is authorized representative of the company. 

2. We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in RFP of SBI as well 
as this document and confirm our agreement to them. 

3. We also confirm that we have taken the training on the E-tendering tool and have understood the functionality of the same 
thoroughly. 

4. We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable & responsible in any manner 
whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of internet connectivity, electricity failure, virus 
attack, problems with the PC, any other unforeseen circumstances etc. before or during the E- tendering event. 

5. We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6. We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 

 

With regards,          

Date: 

Signature with company seal Name: 

Company / Organization: 

 

Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------ 
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 
 Sealed Tenders are invited by M/s. Vijay Sahijwani & Associates for and behalf of State Bank of India for the

work of Electrical At SBI MAITRI FLATS AT FLAT NO. 9,10,11 & 12, BLOCK-C, GANDHINAGAR. 
1.1 Site and Its Location 

 The proposed work is to be carried out at MAITRI FLATS AT FLAT NO. 9,10,11 & 12, BLOCK-C, 
GANDHINAGAR. 

2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the following 

documents and the most workman like manner, 
  Instructions to tenderers 
  General Conditions of Contract 
  Special Conditions of Contract 
  Additional Conditions for Electrical Installation 
  Technical Specifications 
  Drawings 
  Priced Bid 
2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order given below : 

  Price Bid 
  Technical Specifications 
  Additional Conditions for Electrical Installation 
  Special Conditions of Contract 
  General Conditions of Contract 
  Instructions to Tenderers 

2.3 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data 
which may be required for the purpose of filling this tender document and enter into a contract for the 
satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and quantity of the materials, 
labour, the law & order situation, climatic conditions local authorities requirement, traffic regulations etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the factors while submitting his
tender. 

4.0 Earnest Money 
 
4.1 

The tenderers are requested to submit the Earnest Money of Rs.3,900/- in the form of Demand Draft or Banker’s
Cheque in favour of State Bank of India drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied by the 
EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5.0 Initial Security Deposit 
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 The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means of 

D/D drawn in favour of State Bank of India within a period of 15       days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial 
security deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of 
the work at the rate of 10% of the respective running account bill i.e. deduction from each running bill account 
will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to the contractors 
on the basis of architect’s certifying the virtual completion. The balance 50% would be paid to the contractors 
after the defects liability period as specified in the contract. 

6.2 

6.3 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the bid 
price is below 10% of the estimated cost put to tender. The amount of such ASDI APG shall be the difference 
between 90% of estimated cost put to tender and the quoted price. ASD in the format of DD / Banker's 
Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award of work / work order, 
without which the contractor will not be allowed to start the work and failure of submission of ASD will result 
in forfeiture of EMD and cancellation of tender For eg, if a contractor is quoting 15% below the estimated 
cost put to tender (i. e, 85% of the estimate), then A$D of 5% of estimated cost is required to be obtained 
from the contractor (90%-85%). 

7.0 Signing of Contract Documents 

 The successful tenderer shall be bound to implement the contract by signing an agreement and conditions 
of contract attached herewith within 15 days from the receipt of intimation of acceptance of his tender by the 
Bank. However, the written acceptance of the tender by the Bank will constitute a binding agreement 
between the Bank and successful tenderer whether such formal agreement is subsequently entered into or 
not. 

8.0 Completion Period: The time period allowed for completion of the project shall be 60 days / months from 
the date of commencement of work or 15 days from the date of 
issuance of work order, whichever is earlier. 

9.0 Validity of Tender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of 
opening price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications 
in his/her original offer which are not acceptance to the Bank without prejudice to any other right or remedy 
the Bank shall be at liberty to forfeit the EMD. 

10.0 Liquidated Damages 

 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

11.0 Rates and Prices 

11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of discrepancy 
between the rates quoted in words and figures the unit rate quoted in words will prevail. If no rate is quoted 
for a particular item the contractor shall not be paid for that item when it is executed. 

 The amount of each item shall be calculated, and the requisite total is given. In case of discrepancy between 
the unit rate and the total amount calculated from multiplication of unit rate and the quantity the unit rate 
quoted will govern and the amount will be corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers 
quote their rates for such items those rates will be ignored and will not be considered during execution. 
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11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders 
would be evaluated as per the original unit and the contractor would be paid accordingly. 

 

  The tenderer should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring to the knowledge of the Architect/ Bank. 

 

11.1.4 Each page shall be totaled and the grand total shall be given.  

11.1.5 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc.  
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GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  

 
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. 
shall be as per relevant IS codes.  

 
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / 
Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall not be 
open for arbitration.  

 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 
However, in the event of any dispute arising out of differences between the opinions of the Architects and 
also their role/ duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor 
and shall not be open to arbitration. 

 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect / Bank  
               for discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the items, 

which are mentioned in the separate list of approved makes. Any work found not as per the tender 
specifications and list of approved the contractor has to replace the same without any delay. The 
contractor is instructed of get approval of all the materials to be used on this site before starting 
the work. He should provide different sample of material for approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must take actual 
measurement at site and billing shall be done as per the actual measurement of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before starting the 
work. He shall provide different sample of materials for approval before execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the 
shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   done   by 
the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the contractor. 
Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost.  

 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution of work. 
(ii) If the assigned work is in running/working Branch, the contractor should have executed the site 

erection work in odd hours, Holidays and Sundays.  
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(iii) The contractor shall prepare all loose Electrical items at his workshop only & deliver the same to 
the site at appropriate time as instructed by the Architect/BMs/Bank Officials. 

 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the location 

beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked 
 immediately on completion of such items. This shall be done before finishing the same The 
 Architect shall be provided with such details well in advance so that the other work is not held 
 up due to last moment action. 
(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false 

 ceiling, partitions etc. in coordination with other agencies on site. 
vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 
 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any  kind 
 of taxes. However, the GST will be paid extra as applicable as per actual.  
viii) The entire job shall be executed in total coordination with the other agencies working on the 
 project & also with landlord, Branch Manager and Bank officials etc.  
ix) Architect of the project shall be kept informed about the progress of the work at various 
 stages. 
x) The contractor shall arrange on his own for lighting & plug point with socket & electrical 
 wiring, DB's etc. required during entire execution process. However, supply at point shall be 
 provided by the bank / landlord  

 
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / Bank  
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the final Bill 
The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall be 

submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted by the 

Competent Authority. 

l) original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in the 

work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 
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n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken from 

the Competent Authority to be attached with the Final Bill 

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL MANNER) 
ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS 
SEAL 

 
 
 

 

GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions: - 
“Contract means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between SBI (client) and the contractor, together with the documents referred there in including these 
conditions, the specifications, designs, drawings and instructions issued from time to time by the Architects / 
Bank and all these documents taken together shall be deemed to form one contract and shall be complementary 
to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 
respectively assigned to them. 
 
 ‘SBI shall mean SBI having its Office at State Bank of India and includes the client’s representatives, 
successors and assigns. 
 
 ‘Architects/ Consultants’ shall mean  M/s. Vijay Sahijwani & Associates 
 
 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-to-day 
supervision of work and to give instructions to the contractors. 
 
 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking the works 
and shall include legal personal representative of individual or the composing the firm or company and the 
permitted assignees of individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of work” 
and/or to be executed in accordance with the contract includes materials, apparatus, equipment, temporary 
supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder and work to be 
done by the contractor under the contract. 
 
 ‘Engineer’ shall mean the representative of the Architect/Consultant. 
 
 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and refer red to 
in the specifications and any modifications of such drawings as may be issued by the Engineer from time-to-
time Contract value shall mean value of the entire work as stipulated in the letter of acceptance of tender subject 
such additions there to or deductions there from as may be made under the provide herein after contained. 
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 Specifications shall mean the specifications referred to in the tender and modifications thereof as may time 
to time be furnished or approved by the Architect/Consultant. 
 
 “Month” means calendar month. 
 “Week” means seven consecutive days. 
  “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 
 
 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated by the AGM 
(P&E) SBI, Gandhinagar // Competent Authority, Gandhinagar. 
 
 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for assessing 
and reviewing the progress of the work on the project and to issue instructions or directions from time to time 
for being observed and followed by the Architects Site Engineer / PMC and other consultants / contractors 
engaged in the execution of the project. 
 
 Assist General Manager – (P &E) 
 SBI Engineer (Civil and Electrical) in-charge of the Project. 
 Concerned partner of the Architects and their Resident Architect Member. 
 
CLAUSE 

1.0 Total Security Deposit:. 
Total security deposit shall be 5.0% of contract value. Deduction from each running bill account (if permitted) 
will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total Security 
Deposit shall be paid to the contractor on the basis of Architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after completion Defects Liability Period as specified in the contract/WORK 
ORDER. 

1.1 Earnest Money Deposit-  Rs.3,900/-- 
However, if the tenderer revokes his tender after acceptance of rate at any time the period when he is required 
to keep his tender open acceptance by the SBI or after it is accepted by the SBI or the contractor fails to enter 
into a formal agreement or fails to commence the work within the stipulated time, the bank is liable to initiate 
necessary action against the bidder. The action may also include debarring of bidders empanelment for a year 
or so. 

 
1.2 Initial Security Deposit (lSD):  2% INCLUDING EMD 
 

1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE  

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall   be 
applicable if the bid price is below 10% of the estimated cost put to tender. The amount of 
such ASD/ APG shall be the difference between 90% of estimated cost put to tender and the 
quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall be submitted 
within 15 days of intimation of award of work / work order, without which the contractor will 
not be allowed to start the work and failure of submission of ASD will result in forfeiture of 
EMD and cancellation of tender. For e.g, if a contractor is quoting 15% below the estimated 
cost put to tender (i.e. 85% of the estimate), then ASD of 5% of estimated cost is required to 
be obtained from the contractor (90%-85%). 
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1.4 Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value of 
work done by the contractor and claimed in each bill provided the Total Security Deposit plus Retention Money 
shall both together not exceeding 5.0% of the contract value. The 50% of the total security deposit shall be 
refunded to the contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to the contractors without 
interest within fifteen days after the end of defects liability period provided the contractor has satisfactorily 
attended to all defects in accordance with the conditions of contract including site clearance. 
 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc., the following order shall apply. 
 Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
 Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct. 
 Between written description of the item in the specifications and descriptions in bills of quantities of the same 
item, the former shall be adopted: 
 In case of difference between rates written in figures and words, the rate in words shall prevail. 
 Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 
 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every respect strictly accordance 
with this contract and with the directions of and to the satisfaction Bank to be communicated through the 
architect/consultant. The architect/consultant at the directions of the SBI from time to time issue further drawings 
and / or write instructions, details directions and explanations which are here after collectively references to as 
Architect’s / consultant’s instructions in regard to the variation or modification of the design, quality or quantity 
of any work or the addition or omission or substitution work. Any discrepancy in the drawings or between BOQ 
and / or drawings and/or specifications. The removal from the site of any material brought thereon by the 
Contractor and any substitution of any other materials therefore the removal and/orre- execution of any work 
executed by him. The dismissal from the work of any person engaged the re upon. 
 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the architect 
by registered post or otherwise depositing at the of the contractor as given in the tender to enter into a Contract 
for the execution of the work as per the terms of the tender. The letter of acceptance shall constitute a bind 
contract between the SBI and the contractor. 
 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days there of shall sign an agreement in a non-judicial stamp 
paper of appropriate value. 
 
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are the 
properties of the SBI They are not to be used on other work. 
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7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by means 
of drawings or otherwise necessary for the execution of the work. All such drawings and instructions shall be 
consistent with contract documents, true developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed programme schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit 
the same to the SBI through the architect/consultant 
 
7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 
contractors. 
 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the work 
and clear the site including vacating their office on or before the contracted or extended date or completion, 
without justification in support of the cause of delay, he may be called upon without prejudice to any other right 
of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the rate 
of 0.50% of the contract value which subject to a maximum of 5% of the contract value. 
 
9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion 
of the work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall 
be best quality. The contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman 
whose work or behavior is found to be unsatisfactory by the SBI /Architect/ consultant he shall be removed from 
the site immediately. 
 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contract. If the contractor observes any discrepancy between the drawings and specifications, 
he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor performs 
any act, which is against the law, rules and regulations he shall meet all the costs arising the reform and shall 
indemnify the SBI any legal actions arising there from. 
 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same 
and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved 
by the architect / consultant before proceeding with the work. If at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been approved by, the architect / 
consultant the contractor shall be responsible for the same ad shall his own expenses rectify such error, if so, 
required to satisfaction of the SBI 
 
12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection of all his work from damage and shall protect 
the SBI’s properties from injury or loss arising in connection with contract. He shall make good any such damage, 
injury, loss, except due to causes beyond his control and due to his fault or negligence. 
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He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protections of his employees on the works and shall comply with all applicable 
provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to persons 
or property on about or adjacent to his place of work. The contractor shall take insurance covers as per clause 
at his own cost. The policy may be taken in joint names of the contractor and the SBI and the original policy may 
be lodged with the SBI 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to the 
work site and / or to the workshop, factories, or other places where materials are lying or from where they are 
obtained and the contractor shall give every facility to the SBI/Architect/consultant and their representatives 
necessary for inspection and examination and test of the materials and workmanship. No person unless 
authorized by the SBI/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s Organization a wing of Central Vigilance commission. 
 
14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall not directly entrust and 
engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest therein 
without the written consent of the SBI through the Architect and no undertaking shall relieve the contractor from 
the responsibility of the contractor from active & superintendence of the work during its progress. 
 
15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance 
with Architect/consultant instructions and shall be subject from time to time to such tests as the 
architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved testing 
laboratory. The contractor shall provide such assistance, instruments, machinery, labor, and materials as are 
normally required for examining measuring sampling and testing any material or part of work before in 
corporation in the work for testing as may be selected and required by the architect/consultant. 
 
 Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the contractor 
without any extra charges. If certain items proposed to be used are of such nature that samples cannot be 
presented or prepared at the site detailed literature / test certificate of the same shall be provided to the 
satisfaction of the Architect/consultant before submitting the sample/literature the contractor shall satisfy himself 
that the material / equipment for which he is submitting the sample / literature meet with the requirement of 
tender specification. Only when the samples are approved in writing by the architect/consultant the contractor 
shall proceed with the procurement and installation of the particular material / equipment. The approved samples 
shall by the signed by the Architect / Consultant for identification and shall be kept on record at site office until 
the completion of the work for inspection / comparison at any time. The Architect/Consultant shall take 
reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons of its 
not meeting the specifications or other discrepancies inadequacy in AIRCONDITIONING MATERIAL samples 
of best qualities from various manufacturers and such other aspects causing delay on the approval of the 
materials / equipment etc. shall be to the account of the contractor. 

 
 
 Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
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specification or BOQ. 
 
 Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though so 
intended or provided for but ordered by the Architect / Consultant to be carried out by an independent person at 
any place other than the site or the place of manufacture or fabrication of the materials tested or any Government 
/ approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his 
part to obtain correct information as to any matter affecting the execution of the work nor any misunderstanding 
or the obtaining incorrect information or the failure to obtain correct information relieve him from any risks or 
from the entire responsibility for the fulfillment of contract. 
 
17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the works and as long, 
thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects liability period, 
stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 
with the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for 
variation of quantity against individual item to any extent. The entire amount paid under Clause 19, 20 hereof as 
well as amounts of prime cost and provision sums, if any, shall be excluded. 
 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be 
measured and the contractor shall forthwith attend or send a quantity representative to assist the Architect in 
taking such measurements and calculation and to furnish all particulars or to give all assistance required by any 
of them. Such measurements shall be taken in accordance with the Mode of measurements detail in the 
specifications. The representative of the Architect / Consultant shall take measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly attested by both representatives. No 
over writings shall be made in the M book should the contractor not attend or neglect or omit to depute his 
representative to take measurements the measurements recorded by the representative of the 
Architect/consultant shall be final. All authorized extra work, omissions and all variations made shall be included 
such measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In case 
the SBI/ Architect / Consultant thinks proper at any during the progress of works to make any alteration in, or 
additions to or omission from the works or any. Alteration in the kind or quality of the materials to be used therein, 
the Architect / Consultant shall give notice thereof in writing to the contractor shall confirm in writing within seven 
days of giving such oral instructions the contract shall alter to, add to, or omit from as the case may be in 
accordance with such but the contractor shall not do any work extra to or make any alterations or additions to 
or omissions from the works or any deviation from any of the provisions of the contract, stipulations, 
specifications or contract drawings without previous consent in writing of the Architect/ Consultant and the value 
of such extras, alterations, additions or omissions shall in all cases be determined by the Architect / Consultant 



  

 
25 

 

and the same shall be added to or deducted from the contract value, as the case maybe. 
 
21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the Architect / 
Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work 
is of similar character and executed under similar conditions as the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 
 
The net prices of the original tender shall determine the value of the items omitted, provided if omissions do 
not vary the conditions under which any remaining items of Works are carried out, otherwise the prices for the 
same shall be valued under sub- Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which any remaining items or works are carried out, then the 
contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of the rate 
which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed and 
the Architect/consultant shall fix such rate or prices as in the circumstances in his opinion are reasonable and 
proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the 
net rates stated in the tender, of  the BOQ or, if not, so stated then in accordance with the local day work rates 
and wages for the district; provided that in either case, vouchers specifying the daily time (and if required by the 
Architect/Consultant) the workman’s name and materials employed be delivered for verifications to the Architect 
/consultant at or before the end of the week following that in which the work has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the 
Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for material, 
labour hire / running charges of equipment and wastages etc. plus 15% towards establishment charges, 
contractor’s overheads and profit. Such items shall, not be eligible for escalation. 
 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two months of the virtual 
completion of the work. 
 
23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the contractor 
shall ensure that the following works have been completed to the satisfaction of the SBI: 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and machinery. 
 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or 
any land allotted to the contractor by the SBI not incorporated in the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall clear, 
level and dress, compact the site as required by the SBI 
 
Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 
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Shall hand over the work in a peaceful manner to the SBI 
 
All defects / imperfections have been attended and rectified as pointed out by the Architects to the full satisfaction 
of SBI 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the 
Architect / consultant is satisfied of the completion of work. Relative to which the completion certificate has been 
sought, the Architect/ consultant shall within fourteen (14) days of the receipt of the application for completion 
certificate, issue a VCC in respect of the work for which the VCC has applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the contract 
including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the works or 
work at any site be construction as a waiver of any right or claim of the SBI against the contractor in respect of 
or work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution of any 
work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or material for the execution of 
such work except by special arrangement with the SBI. Such work shall be carried out in such manner as not to 
impede the progress of the works included in the contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint 
names of the SBI and the contractor against all loss of damages from whatever cause arising other than the 
excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI and 
contractor are covered for the period stipulated I clause of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any operations carried 
out by him for the purpose of complying with his obligations under clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, or such additional sum 
as may be specified together with the materials for incorporation in the works at their replacement value. 
 
The constructional plant and other things brought on to the site by the contractor to the replacement value of 
such constructional plant and other things. 
 
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant the 
policy if insurance and the receipts for payment of the current premiums. 
 
26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses 
and claims in respect of injuries or damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto except any compensation of damages for or with respect to: 
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 The permanent use or occupation of land by or any part thereof. 

 The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
 Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance 
of the works in accordance with the contract. 
 Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, employees 
or other contractors not being employed by the contractor or for or in respect of any claims, proceedings, 
damages, costs, charges and expenses in respect thereof or in relation thereto or where the injury or damage 
was contributed to by the contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI, their employees, or agents or other 
employees, or agents or other contractors for the damage or injury. 
 
27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses 
in respect of the matters referred to in the provision sub-clause 26.0 of this clause. 
 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect to any article or part thereof included in the contract. In the event of 
any claim made under or action brought against SBI in respect of such matters as aforesaid the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute 
or to conduct any litigation that may arise there from, provided that the contractor shall not be liable to indemnify 
the SBI if the infringement of the patent or design or any alleged patent or design right is the direct result of an 
order passed by the Architect / consultant in this behalf. 
 
29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 25.0 of GCC shall insure against his liability for any material or physical damage, 
loss, or injury which may occur to any property including that of SBI, or to any person, including any employee 
of the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to clause 25.0 thereof. 
 
30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be 
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce 
to the. Architect / consultant the policy or policies of insurance cover and receipts for payment of the current 
premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the 
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary 
to make insurance valid for four occurrences always. 
 
31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or 
inconsequence of any accident or injury to any workmen or other person in the employment of the contractor or 
any sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or their 
agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 
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32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI During the whole of the 
time that any persons are employed by him on the works and shall, when required, produce to the architect / 
consultant such policy of insurance and receipt for payment of the current premium. Provided always that, in 
respect of any persons employed by any sub-contractor the contractor’s obligation to insured as aforesaid under 
this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in respect of such 
persons in such manner that SBI is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Architect /consultant when such policy of insurance and the receipt for the payment 
of the current premium. 
 
33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which 
he may be required to effect under the terms of contract, then and in any such case the SBI may effect and keep 
in force any such insurance and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the SBI as aforesaid from any amount due or which may become due 
to the contractor, or recover the same as debt from the contractor. 
 
Without prejudice to the others’ rights of the SBI against contractors. In respect of such default, the employer 
shall be entitled to deduct from any sums payable to the contractor the amount of any damage’s costs, charges, 
and other expenses paid by the SBI And which are payable by the contractors under this clause. The contractor 
shall upon settlement by the Insurer of any claim made against the insurer pursuant to a policy taken under this 
clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all the 
monies received from the Insurer in respect of such damage shall be paid to the contractor and the Contractor 
shall not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter by the SBI 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within the stipulated period from the date of commencement. If required in the contract or as directed 
by the Architect / consultant. The contractor shall complete certain portions of work before completion of the 
entire work. However, the completion date shall be reckoned as the date by which the whole work is completed 
as per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the contractor, 
the Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable extension of 
time for completion of work as per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of 
completion as stipulated in the contract, the contractor shall apply to the SBI Through the Architect’ Consultant 
in writing at least 30 Days before the expiry of the scheduled time and while applying for extension of time he 
shall furnish the reason in detail and his justification if an’, for the delays. The architect/consultant shall submit 
their recommendations to the SBI in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period extended time which will qualify for levy of liquidated 
damages. For the balance period in excess of original stipulated period and duly sanctioned extension of time 
by the provision of liquidated damages as stated under clause 10.0 shall become applicable. Further the contract 
shall remain in force even for the period beyond the due date of completion irrespective whether the extension 
is granted or not. 
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37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 
Architect/consultant should the rate of progress of the work or any part thereof be at any time be in the opinion 
the. Architect / consultant too Slow to ensure the completion of the whole of the work the prescribed time or 
extended time for completion the Architect/consultant shall the re upon take such steps as considered necessary 
by the Architect / consultant to expedite progress so as to complete the works by the prescribed time or extended 
time. Such communications from the Architect / consultant neither shall relieve. The contractor from fulfilling 
obligations under the contract nor he will be entitled to raise any claims arising out of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the 
Architect/consultant, save when the work is unavoidable or absolutely necessary for the saving of life or property 
or for the safety of the work in which case the contractor shall immediately advise the Architect / consultant. 
However the provisions of the clause shall not be applicable in the case of any work which becomes essential 
to carry by rotary or double shifts in order to achieve the progress and quality of the part of the works being 
technically required / continued with the prior approval of the Architect / consultant at no extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable 
noise and disturbance. 
 
39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not required the whole or any part of the work to be carried out. The Architect / 
consultant shall give notice in writing that effect to the contractor and the contractor shall act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or otherwise what so ever on 
account of any profit or advantage which he might have derived from the execution of the Work fully but which 
he did not derive in consequence of the fore closure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment, curtailment 
of the work or any portion thereof and then taken back by the contractor, provided however that the 
Architect/Consultant shall have in such cases the option of taking over all or any such materials at their purchase 
price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall 
be given to him at the rates not exceeding those at which were originally issued to the contractor after taking 
into consideration and deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final. 
 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be final 
and binding on the contractor) suspend the progress of works or any part the offer such time and in such manner 
as Architect/consultant may consider necessary so as not to cause any damage or injury to the work already 
done or endanger the safety thereof for any of following reasons: 
 
 On account any default on the part of the contractor, or 
 For proper execution of the works or part thereof for reasons other than the default the contractor, or 
 For safety of the works or part thereof. 
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The contractor shall, during such suspension, properly protect and secure the works the extent necessary and 
carry out the instructions given in that behalf by the Architect / consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 
 
41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the Architect / consultant shall have 
the power to adopt any of the following course as they may deem best suited to the interest of the SBI: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant shall be 
conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and be absolutely 
at the disposal of SBI. 
 
To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work, debiting the 
contractor with the cost of the labor and materials cost of such labor and materials as worked out by the Architect 
/ consultant shall final and conclusive against the contractor) and crediting him with the value of the work done, 
in all respects in the same manner and at the same manner and at the same rates as if it had been carried out 
by the contractor under the terms of this contract certificate of architect /consultant as to the value of work done 
shall be final conclusive against the contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his hands, 
and to give it to another contractor to complete in which case any expenses which may be incurred in excess of 
the sum which would have been paid to the original contractor, if the whole work had been executed by him 
(The amount of which excess the certificates in writing of the Architects / consultant shall final and conclusive) 
shall be borne by original contractor and may be deducted any money due to him by SBI under the contract or 
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 
 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the work 
or the performance of the contract and incase the contract shall be rescind under the provision aforesaid, the 
contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless, and until the Architect / consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only been titled to be paid the value so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent or 
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall 
be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the Architect 
/ Consultant that he is able to carry out and fulfill the contract, and to dye security therefore if so required by the 
Architect /Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 
shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. 
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Or shall assign or sublet this contract without the consent in writing of the SBI through the Architect/Consultant 
or shall charge or encumber this contract or any payment due to which may become due to the contractor there 
under: 
 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these conditions suspended the 
progress of the works for 14 days after receiving from the SBI through the Architect / consultant written notice 
to proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due progress as would enable 
the works to be completed within the time agreed upon, or has failed to remove the materials from the site or to 
pull down and replace work within seven days after written notice from the SBI through the Architect / Consultant 
that the said materials were condemned and rejected by the Architect/ consultant under these conditions; or has 
neglected or failed persistently to observe and perform all or any of the acts matters or things by this contract to 
be observed and performed by the contactor for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to the detriment of good workmanship or in defiance of the 
SBI or Architect’s / consultant’s instructions to the contrary subject any part of the contract. Then and in any of 
said cases the SBI and or the Architect / consultant, may not withstanding any previous waiver, after giving 
seven days’ notice in writing to the contractor, determine the contract, but without thereby affecting the powers 
of the SBI or the Architect/consultant or the obligation and liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract had not been determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And, further the SBI through the Architect / consultant their agents 
or employees may enter upon and take possession of the work and all plants, took scaffoldings, materials, 
sheds, machineries lying upon the premises or on the adjoining lands or roads use the same by means of their 
own employees or workmen in carrying on and completing the work or by engaging any other contractors or 
persons to the work and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or 
hinder such other contractor or other persons employed for complement and finishing or using the materials and 
plant for the works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant shall 
give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor 
fail to do so within 14 days after receive thereof by him the SBI sell the same by publication, and after due 
publication, and shall, adjust the amount realized by such tender. The contractor shall have no right to question 
any of the act of the SBI incidental to the sale of the materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the contractor 
within 10 working days from the date of certificate to payment from SBI From time to time SBI shall recover the 
statutory recovering other dues including the retention amount from the certificate of payment. Provided always 
that the issue of any certificate by the Architect / consultant during progress of works or completion shall not 
have effect as certificate of satisfaction relieve the contractor from his liability under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not carried 
out to their satisfaction. The Architect/consultant may by any certificate make any corrections required previous 
certificate. The SBI shall modify the certificate of payment as issued by the architect/ consultant from time to 
time while making the payment. The contractor shall submit interim bills only after taking actual measurements 
and properly recorded in the Measurement books. The Contractor shall not submit interim bills when the 
approximate value of work done by him up to 70%.The final bill may be submitted by contractor within a period 
of one month from the date of virtual completion and Architect / consultant shall issue the certificate of payment 
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within a period of two months. The SBI Shall pay the amount within a period of three months from the date of 
issue of certificate provided there is no dispute in respect of rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
44.0 Settlement of Disputes and Arbitration: 

  
Except where otherwise provided in the contract all questions and disputes relating to the meaning of 
the specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution 
or failure to execute the same, whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter : 

 

 If the contractor considers that he is entitled to any extra payment or compensation in respect 
of the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to 
be made from the contract or raise any dispute, the Contractor shall forthwith give notice in 
writing of his claim, or dispute to the Assistant General Manager (Premises& Estate)/Dy. 
General Manager (Premises)and endorse a copy of the same to the Architect, within 30 days 
from the date of disallowance thereof or the date of deduction or recovery. The said notice shall 
give full particulars of the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank 
be in any way liable in respect of any claim by the contractor unless notice of such claim shall 
have been given by the contractor to the Assistant General Manager (Premises& Estate)/Dy. 
General Manager (premises) in the manner and within the time as aforesaid. The contractor 
shall be deemed to have waived and extinguished all his rights in respect of any claim not 
notified to the Assistant General Manager (Premises & Estate) / Dy. General Manager 
(Premises) in writing in the manner and within the time aforesaid. 

 The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) shall 
give his decision in writing on the claims notified by the contractor. The contractor may within 
30 days of the receipt of the decision of the Assistant General Manager (Premises& Estate) / 
Dy. General Manager (Premises) submit his claims to the conciliating authority namely the 
Circle Development Officer/General Manager (Official Language & Corporate Services) for 
conciliation along with all details and copies of correspondence exchanged between him and 
the Assistant General Manager (Premises& Estate)/Dy. General Manager (Premises) 

 If the conciliation proceedings are terminated without settlement of the disputes, the contractor 
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 
General Manager/Dy. Managing Director (HR) & Corporate Development Officer of the Bank 
for appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived. 

 Except where the decision has become final, binding and conclusive in terms of the contract, 
all disputes or differences arising out of the notified claims of the contractor as aforesaid and 
all claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Chief General Manager at LHO /Dy. Managing Director &Corporate 
Development Officer at CC/CCEs. It will also be no objection to any such appointment that the 
Arbitrator so appointed is a technically competent person not below the rank of Superintending 
Engineer or equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the 
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arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be appointed in the manner 
aforesaid by the said Chief General Manager/ Dy. Managing Director (HR) & Corporate 
Development Officer. Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor. 

 It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and 
the rules made there under. 

 It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date 
he issues notice to both the parties calling them to submit their statement of claims and counter statement of 
claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
The fees if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid 
half and half by each of the parties. The cost of the reference and of the award (including the fees, if any of the 
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, such 
costs or any part thereof shall be paid and  
45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and nothing extra will be paid 
for the same. This will be subject to the following condition. 
 
1 That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Architect 
/consultant’s. 
 
2 The contractor shall make alternative arrangements for the supply of water if the arrangement made by the 
contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 
 
3 In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore well (existing or 
new) etc., the SBI will recover as per clause 51.0 of this document form the final bill of contractor. 

 
              The contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes 

only after obtaining permission in writing from the SBI The contractor has to make his own arrangements for 
drawing and distributing the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from local authorities, if required, at his own cost. He shall restore the ground to its original 
condition after wells are dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the architect /consultant. 
 
46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of the 
plants are to be included in his tender prices, He shall pay all fees and charges required, by the power supply 
and include the same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 
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In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will recover 
as per clause 51.0 of this document from the final bill of contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall 
be handed over to the bank immediately. 
 
48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be 
on the net quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian 
Standards. In the event any dispute/ disagreement the decision of the Architect / consultant shall be final and 
binding on the corrector. 

49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site of work and should 
produce the same for inspection of SBI /Architect / consultant whenever desired by them. The contractor shall 
also maintain the records / registers as required by the local authorities / Govt. from time to time. 

a) Register for secured advance 
b) Register for hindrance to work 
c) Register for running account bill 
d) Register for labour 

 
50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the obligations if such performance 
is prevented or delayed by events such as but not war, hostilities revolution, riots, civil commotion, strikes, 
lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any 
act of or for any other cause beyond the reasonable control of the party affected or prevents or delayed. 
However, a notice is required to be given within 30 days from the happening of the event with complete details, 
to the other party to the contract, if it is not possible to serve a notice, within the shortest possible period without 
delay. 
 
As soon as the cause of force majeure has been removed the party whose ability perform its obligations has 
been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity 
adducing necessary evidence in support thereof. 
 
From the date of occurrence of a case off or force majeure obligations of the party affected. 
 

51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing all the water required 
for the work and the contractor shall make his own arrangements for the supply of good quality water suitable 
for the construction and good quality drinking water for their workers If necessary the contractor has to sink a 
tube well/open well and bring water by means of tankers at his own cost for the purpose The SBI will not be 
liable to pay any charges in connection with the above 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections and 
shall pay for the consumption charges 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take power and water 
connections from the temporary water and power supply obtained by the contractor However, the concerned 
contractor shall make their own arrangements to draw the supply and pay directly the actual consumption 
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charges at mutually agreed rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for permanent connections, if any, 
shall be initially paid by the contactor and the SBI will reimburse the amount on production of receipts. 
 
The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain the 
requisite Permission from the various authorities, but the responsibility for obtaining the same in time shall be of 
the contractor. 

 
In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the SBI 
will recover @ 0.50% of final bill amount for water and electricity (Combined) from the bill of contractor. 
 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including 
adequate drinking water facilities. The contractor shall also make the arrangements at his own cost for transport 
where necessary for his staff and workmen to and from site of work at his own cost. 
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution 
and supervision and inspection of work. 
 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall provide 
requisite number of fire extinguishers and adequate number of buckets, some of which are to be always kept 
filled with sand and some with water this equipment shall be provided at suitable prominent and easily accessible 
place and shall be properly maintained. 
 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and, to 
the approval of the relevant authorities. The contractor makes the following arrangements at his own cost but 
not limited the following: 
 
3 Proper handling, storage and disposal of combustible materials and waste. 
4 Work operations which can create fire hazards. 

5 Access for fire-fighting equipment. 
6 Type, number and location of containers for the removal of surplus materials and   

   rubbish. 
7 Type, size, number and location of fire extinguishers or other tire fighting equipment. 
8 General housekeeping. 

 
55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication between the Architect / 
Consultant. Any communication relating to the work may be conveyed through records in the site order book. 
Such a communication from one party to the other shall be deemed to have been adequately served in terms of 
contract Each site order book shall have machine numbered pages in triplicate and shall carefully maintained 
and preserved by the contractor and shall be made available to the architect/consultant as and when demanded- 
Any instruction which the architect/consultant may like to issue to the contractor or the contractor may like to 
bring to the architect / consultant two copies of such instructions shall be taken from the site order book and one 
copy will be handed over to the party against proper acknowledgment and the second copy will be retained for 
their record. 
 
56.0 Temporary fencing/barricading: 
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The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to 
adequately enclose all boundaries of the site for the protection of the public and for the proper execution and 
security of the work and in accordance with the requirement of the architect/consultant and regulations of local 
authorities. These shall be altered, relocated and adopted from time to time as necessary and removed on 
completion of the work. 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior 
representative along with the site representative and other staff of approved sub-contractors and suppliers as 
required to the site meetings and ensure all follow up actions. Any additional review meetings shall he held if 
required by the architect/ consultant.- 
 
58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as 
directed by the architect / consultant at his own cost. It is the responsibility of the contractor to obtain from the 
local authorities concerned to the effect that all rubbish arising out of contractor’s activities at the construction 
site or any other off-site activities borrow pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other specialists contractors 
or other sub-contractors to enable them to prepare the own shop drawing and pass on the information with 
sufficient promptness as will in any way delay the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there 
in the name of the project and other details as given by the architect/consultant at his own cost and remove the 
same on completion of work. 
 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue two 
sets of drawings to the Contractor for the items for some changes have been made. From the approved drawings 
as instructed by the SBI / Architect / Consultant. The contractor will make the changes made on these copies 
and return these copies to the architect / Consultant for their approval. In cases revision is required or the 
corrections are not properly marked the architect/Consultant will point out the discrepancies to the contractor. 
The contractor will have to incorporated these corrections and / or attend to discrepancies either on copies as 
directed by the architect / consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect / 
consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. The 
architect / consultant will return one copy of the approved drawing to the contractor. 
 
62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and also appoint the 
specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and any other 
item as specified in the tender. The architect/consultant may approve any make / agency within the approved 
list as given in the tender after inspection of the sample/mockup. 
 
63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for the work. All wastages 
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and losses in weight shall be to the contractors account 
 
64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or 
charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, and 
Octroi, payable in respect of materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall not be 
required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, 
till completion of work shall be deemed to be included in the quoted rates and no extra amount on this account. 
Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the 
quoted rates and no extra claim on this account will in any case be entertained. If a new tax or duty or levy or 
cess or royalty or Octroi is imposed under as statutory law during the currency of contract the same shall be 
borne by the contractor. However, GST will be paid extra. 
 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind to 
accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the SBI. 
However adequate transparency would be maintained by the SBI 

 
66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large photographs 
not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of each building, at 
intervals of not more than one month during the progress of the work or at every important stage of construction. 
In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with each 
Running Bill for the project clearing showing major progress of work measured and claimed therein failing which 
the Architect/ SBI may consider returning the Bill to the contractor and no claim for delay on this account will be 
entertained. 
 
67.0 Safety Codes: 

(i) First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily accessible 
place. 
 

(ii) An injured person shall be taken to a public hospital without loss of time, in cases when the injury necessitates 
hospitalization. 

 
(iii) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the ground. 
 
(iv) No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less than 30 cm. 

(clear) and the distance between two adjacent running's shall not be more than 30 cm. When a ladder is used an extra 
labor shall be engaged for holding ladder. 

 
(v) The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of trench whichever 

is more. All trenches and excavations shall be provided with necessary fencing and lighting. 
(vi) Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of 

persons or materials by providing suitable fencing or railing whose minimum height shall be one meter. 
 
(vii) No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it unsafe. 
 
(viii) Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall be provided 

with protective footwear and rubber hand gloves. 
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9 Those engaged in welding works shall be provided with welders’ protective eye shield  and gloves. 
 
i) (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray or surface 

having lead paint dry rubbed and scrapped. 
 
ii) Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable the working 

painters to wash during cessation of work. 
 
12 Hoisting machines and tackle used in the works including their attachments anchor and supports shall be in perfect 

condition. 
 
7. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and adequate strength 

and free form defects. 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 

Place: …………………. 
 

Date:…………………... 
 

(On non-judicial stamp paper of Rs ----------------------- /-) 
 

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
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B.G.No.  Value Rs.   
 

State Bank of India, 

(Address) 

      Sub:   Bank Guarantee of Rs              towards Security Deposit for the work offer State Bank of India. 
 

(Name of Branch/Office) 
 

Dear Sir, 
 

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered into 
contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s Consultants 
(Name & address of consultants) vide their letter No…………….. dated  and 
the correspondence and tender relating thereto which is hereinafter referred to as “the said contract” the 
Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value less earnest 
money deposit of Rs ...................................................... (Rupees only), to State Bank of India for performing their 
part of the contract obligations. 

 
AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India a 
Guarantee of a Scheduled Bank for a value of Rs… ........................................ to be valid upto (date). 

 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the request 
of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in the manner 
hereinafter appearing. 

In consideration of the premise, we (name of Bank and its branch) having our office at (address)here after called 
the “Guarantor” (which expression shall include its successors and assigns) here by expressly, irrevocably 
&unreservedly undertake and guarantee under that if the Contractor fails to execute the work according to his 
obligations under the said contract, then not withstanding any dispute between State Bank of India and the 
contractor the Guarantor shall, on demand without demur and without reference to the contractor pay to State 
Bank of India immediately any sum claimed by State Bank of India under the said contract up to a maximum 
amount of Rs.                                              (Rupees only). 

 
In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, 
theGuarantor agrees to pay the aforesaid amount of Rs.   /-  
(Rupees                     only). 
 
 

(i) Such payment shall be notwithstanding any right the contractor may have directly against State Bank of India 
or any disputes raised by the Contractor with State Bank of India or any suits or proceedings pending in any 
competent court or before any arbitrator. State Bank of India’s written demand shall be conclusive evidence to 
the Guarantor that such payment is payable under the terms of the Contract and shall be binding in all respect 
on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by any 
arrangement, variations made between SBI and the Contractor and or indulgence shown to the contractor by 
SBI, with or without the consent and knowledge of the guarantor or by alterations in the obligations of the 
contractor by any forbearance, whether as to payment, time performance or otherwise. 
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(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor or until discharged 
by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency except with the 
previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by absorption with any 
other body or corporation or dissolution or otherwise and this guarantee will be available to or enforceable 
against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the Principal debtor 
and the Guarantor hereby waives all and any of its rights or surety ship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by operation of law 
and shall cease only on payment of the full amount by the Guarantor to SBIof the amount hereby secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security for the 
contractor given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any other mode or 
communication to the guarantor addressed as aforesaid and if sent by post it shall be deemed to have been given 
at the time when it would be delivered in due course of post and in providing such notice when given by post it 
shall be sufficient to prove that the envelope containing the notice was posted and a certificate signed by an 
officer of SBI that the envelope was so posted shall be conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is restricted 
to a sum of Rs. . 

 
This guarantee will remain valid upto  unless a demand or claim under this guarantee 
is made in writing on or before the guarantor shall be discharged from all liability under the 
guarantee thereafter. 

 
 

Dated the …………………………… 
 

For (Name of Bank) 
 

(Signature/s with designation/s of 
signatory/ies) (Name and Stamp of Bank)
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ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES 

 
 

Type of policies Name of 
Insurance 

Amount Rs. Policy No. Validity 

CAR policy including 3rd 
party liability 

    

Workmen’s 
Compensation 

    

 

Remarks : 
 

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, materials brought or 
affixed at site or for that matter approval of any sort. 

 
2. The quantum of work done and materials delivered at site have been certified by…………………………. 

 
3. should you wish to audit such work, kindly contact the undersigned and oblige. 

 
 
 

Architects  
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ANNEXURE-4.32: SAFETY CODE 

 
SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
Visitors also should be provided with Helmets. It should be ensured that these are used properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from 

the ground, or from solid construction except such short period Work as can be done safely from 
ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as well as suitable footholds and handholds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 
1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from 

an overhead support or erected with stationary support shall have a guard rail properly attached, 
bolted, braced and otherwise secured at least 1 Meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends thereof with only 
such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall 
be so fastened as to prevent it from swaying from the building or structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly 

or unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 
Meters above ground level or floor level they should be closely boarded, should have adequate 
width and should be suitably fenced, as described. 

 
7. Every opening in the floor of a building or in a working platform be provided with suitable means to 

prevent the fall of persons or materials by providing suitable fencing or railing whose minimum 
height shall be 1 Meter. 

 
8. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the 
width between side rails in rung ladder shall in no case be less than 30cms for ladder up to and 
including Meters in length. For longer ladders this width should be increased at least 6mm for each 
additional 30 cms. Uniform step spacing shall not exceed 30 cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical 

on line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for 
each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to 
at least 1 Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters 
or more in depth shall be stepped back to give suitable slope, or securely held by timber bracing, 
so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more 
cuttings shall be done from top to bottom. Under no circumstances undermining or under 
cutting shall be done. 

 



  

 
43 

 

 
 

11. Before any demolition work is commenced and also during the process of the work :- 
 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected; 

 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire 
or explosion or flooding. No floor, roof or other part of the building shall be so over- loaded 
with debris or materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by the Site Engineer 

should be kept available for the use of the persons employed on the Site and maintained 
in a condition suitable for immediate use; and the Contractor should take adequate steps 
to ensure proper use of equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles. 

 
g) Those engaged in welding works shall be provided with Welder’s protective eye- shields. 

 
h) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
 

i) When workers are employed in sewers and manholes, which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals and boards to 
prevent accident to the Public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions:- 
 

a) These shall be of good mechanical construction, sound material and adequate strength and 
free from patent defect and shall be kept in good repairs and in good working order. 

 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 
 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any 
scaffold, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or lowering or as means of suspension the safe working load shall 
be ascertained by adequate means. 
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e) Every hoisting machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of hoisting machine having a variable safe working load, each 
safe working load of the conditions under which it is applicable shall be clearly indicated. 
No part of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing. 

 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of 
the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. 

 
g) When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 
should be provided. The workers should not wear any rings, watches and carry keys or 
other materials, which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained 

in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities shall be provided at or near places of work. 
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ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS 
 

ARTICLES OF AGREEMENT 
 

This agreement made the …………………………….day of ............................................................. between AGM/ 
DGM 
(),State Bank of India, ----------------------- (hereinafter called the Bank or SBI) which expression shall include 
the successors and assigns) of the one part and M/s. …………………………………... company / partnership 
for registered under the Indian Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter called ‘the Contractors’ 
which expression shall include the present directors / partners and also the directors / partners from time to 
time as also their respective heirs, legal representatives, administrators and assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of work    

and has caused drawings and specifications describing the works to be done prepared by Project Architects 
M/s having their offices at (hereinafter called “the 
Architect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 
mentioned and to be issued from time to time, the specifications and the Schedule of items and quantities 
have been signed by or on behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the condition set forth herein and 
Schedule of items and quantities, General & special Conditions of Contract, specification etc. contained in 
the tendered documents including all correspondences exchanged by or between the parties from the 
submission of tender till the award of work, both letters inclusive, (all of which are collectively hereinafter 
referred to as “the said conditions”). The works shown upon the said drawing and /or described in the said 
specification and included in the schedule of Items and Quantities at the respective rates therein set forth 
amounting to the sum of         Rs (Rupees 

in words ) as there in arrived at or such other sum as shall become payable there under 
(hereinafter referred to as “ the said Contract Amount”. 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the manner set forth in the said 
Conditions, the Contractors shall upon and subject to the said conditions execute and complete the work 
shown upon the said drawings and described in the said specifications and the schedule of items and 
quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall become payable, at the 
times and in the manner specified in the said conditions. 

3. The term “the Architect” in the said condition shall mean the said “M/s ” or in the event of their ceasing to 
be the Architect for the purpose of this contract for whatever reason, such other person or persons as shall 
be nominated for that purpose by the Employer, not being a person to whom the Contractor shall object for 
reasons considered to be sufficient by the Employer provided always that no person or persons 
subsequently appointed to be Architect under this contract shall be entitled to disregard or over rule any 
previous decisions or approval or direction given or expressed in writing by the architect for the time being. 
4. The said conditions and appendix thereto shall be read and construed as forming part of this agreement, 
and the parties hereto shall respectively abide by / submit themselves to the said conditions and perform 
the agreements on their part respectively in the said conditions contained. 

5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 
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6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract to carry 
out the work in respect of the entire project on item rate basis to be paid for according to actual measured 
quantities at the rates contained in the schedule of quantities and rates or as provided in the said conditions. 

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of work by adding 
to or omitting any item of work or having portions of the same carried out without prejudice to the contract. 

8. Time shall be considered as the essence of this contract and the contractor here by agrees to commence 
the work soon after the site is handed over to him or from the 14th day after date of issue of formal work 
order as provided for in the said conditions of contractor whichever is later and to complete the entire work 
within    (period of contract) months subject never the less to the provisions for extension of time. 

9. All payments by the Employer under this contract will be made only at . 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with the 
stipulations laid down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully understood by the 
contractor. They further agree to complete the said work to fullest satisfaction of architect / Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands to these 
present through their duly authorized official and the said two duplicates hereof to be executed on its behalf 
of the day and year first herein above written. 

 
Signed on behalf of the            Signed on behalf of the 

 
     STATE BANK OF INDIA CONTRACTORS 
 

In the presence of : In the presence of : 
 
 

1. Signature : 1. Signature : 
Name : Name : 
Address : Address : 

 

In the presence of : In the presence of : 
2. Signature :            2. Signature : 

Name : Name : 
Address : Address : 
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APPENDIX HEREIN BEFORE REFERRED TO 
 

      
3) Site Address            :   MAITRI FLATS AT FLAT NO. 9,10,11 & 12,  

BLOCK-C, GANDHINAGAR. 
                                                                                                      
4) Scope of Work                                                       :      Proposed Electrical Work of MAITRI FLATS AT 

FLAT NO. 9,10,11 & 12, BLOCK-C, 
                                                                                                    GANDHINAGAR.                                                                                                                                
5) Name of the Contractor                                         :  
 
6) Address of the Contractor                                     : 
 
7) Period of Completion                                             :                within the stipulated period from the date of  
                                                                        Issue of work order. 
 
8) Earnest Money Deposit  :              3,900/- 
 
9) Retention Money  :              As per clause no. 1.4 of General Conditions 
 
10) Defects Liability Period  :              Twelve Months from the date of Virtual Completion. 
 
11) Insurance to be undertaken by the  :  125% of Contract Value     
                                                                                          Contractor at his cost (Contractor’s all risk policy)                                                                        
 
12) Liquidated damages :  0.5% of the Contract amount shown in the tender per  
    week   subject to max. 5%of the contract  value or  
    actual final bill value. 
 
13) Value of Interim Bill (Min.)                        :    Only full and final payment will be made (No advance  

on materials / plant / machinery or  mobilization  
advance shall be paid under any circumstances) 

 
14) Date of Commencement :   From the date of work order issued to the Contractor/  
    or the day on which the Contractor is Instructed to  
    take possession of the site whichever is earlier. 
 
15) Period of Final Measurement :  2 Months from the date of Virtual Completion  
    Certificate (VCC) issued by the project Architect 
                                                                         
16) Initial Security Deposit                         :  2% including EMD 
  
 17) Total Security Deposit        :   5.0% of the final bill amount or contract value 
 
 
 
18) Refund of Total Security Deposit :   50% of the Security Deposit shall be refunded to the  
     Contractor on completion of the work/along with the  

1)  Name of the organization Offering Contract : The Chief Manager  (HR & Admin) 
State Bank of India, 
At 6th Floor, Circle Audit office, 
Sector-10-B, 
Gandhinagar - 382010. 

     
2) Consultants     : Architect M/s. Vijay Sahijwani & Associates 
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     final bill and balance refunded only after the Defect  
     Liability Period is over. 
 
19) Period for Honoring Certificate                          :  7 days for R.A. Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed for completion work and the Bill 
shall be Certified within 3 Months from the date of receipt of final bill provided the bills are submitted with all pre-
requisite documents/test reports etc. prescribed in the tender. 
 
 
 
   Signature of Tenderer. 
 
Date 
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LETTER OF DECLARATION 
 
To,  

Gandhinagar-382010. 
 
Dear Sir, 
 
PROPOSED ELECTRICAL WORKS FOR SBI, MAITRI FLATS AT FLAT NO. 9,10,11 & 12, BLOCK-C, 
GANDHINAGAR. 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said 
memorandum and having acquired the requisite information relating thereto and affecting the quotation, I/We hereby 
offer to execute the works specified in the said memorandum within the time  specified in the said memorandum on 
the item rate basis mentioned in the attached schedule and in accordance in all respect with the specifications, design, 
drawings and instructions in writing referred to in conditions of Tender, the articles of agreement, conditions of contract 
and with such conditions so far as they may be applicable. 
 
MEMORANDUM 
 
(a) Description of work  Proposed Electrical works for MAITRI FLATS AT FLAT NO.    

9,10,11 & 12, BLOCK-C, GANDHINAGAR. 

(b) Earnest Money  3,900/- 

(c) Time allowed for completion of work from the 
date of issue of work order. 

 60 days from the date of commencement as per tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the said conditions 
of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit and pay to SBI, the amount 
mentioned in the said conditions. 
 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall 
be initiated against us by SBI. This may also include debarring of my empanelment for an year or so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole or may 
entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director’s Bungalow/ work) 
in phases. We, therefore, undertake that we shall not raise any claim/compensation in the eventuality of Bank deciding 
to drop any of the work/building/buildings from the scope of work of this tender at any stage during the contract period. 
Further, we also undertake to execute the work entrusted to us in phases as per L-1 rates/standard rates accepted by 
us/on our approved rates and within the stipulated time limit without any extra claim for price escalation as provided 
for in Clause 9.0.1 “Instructions to Tenderers” of this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the material during 
the currency of contract/execution/completion period. 
 
 
Yours faithfully, 

 

Signature of contractor With Seal 

 
 

The Chief Manager (HR & Admin)  
State Bank of India,  
At 6th Floor, Circle Audit office, 
Sector 10-B, 
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PROFORMA FOR RUNNING A/C BILL 

 
TABLE - XIII 
 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 
 

iv. No. & Date of previous Bill: 
 

v. Reference to Agreement No. : 
 

vi. Date of Written order to commence: 
 

vii. Date of Completion as per Agreement              : 
 

S
N 

Item 
Descripti
on 

Unit Rate 
(Rs.) 

As per Tender Up to Previous 
R.A. Bill 

Up to Date 
(Gross) 

Present Bill Remarks 

Qty Amou
nt 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             
             
             
             
             

 
 
Note: 
 

1. If part rate is allowed for any items, it 
should be indicated with reasons for allowing such a rate. 

 
 
 
 
 
Net Value since previous bill 
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CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No.------------------------- were made 
have been taken jointly on -------------------------- and are recorded in Excel format. Excel sheet enclosed  
 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of Contractor Signature and date of Architects 

Representative (Seal) 
Signature and date of Site 

Engineer 
 
 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per tender 

drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 

 

 

 

TABLE – XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due since 
Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of Steel, 
Cement and other materials and labor as detailed in 
separate statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A Rs........................ 

ii) Retention money on value of works as per accepted 
tenders up to date amount Rs. 

Rs........................ 

 Less already recovered Rs........................ 

 Balance to be recovered Rs........................ 

iii) Mobilization Advance, if any Rs........................ 

(a) Outstanding amount (principal + interest) as on Rs........................ 
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date 

(b) To be recovered in this bill Rs........................ 

iii. Any other Departmental materials cost to be 
recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power etc.) 
enclose 
statement. 

Rs........................ 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of the 
measurements of work as required and is recommended for payment. 
 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due test checking of 
measurements of works as required and is recommended for payment for an amount of Rs................................... 
 

Date : ----------------------------- 

 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for payment ---------------------------
------------------------------------- (in words and figures) 

 

 

 

 

 

 

 

 

 
 
 
Date:----------------------   
 
 
 
---------------------------------- 
 
 
 
  

 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 
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SPECIFICATION OF MATERIALS 
 
 
All the material to be used shall be as per the specified make of the materials list and ISI approved Brand. Any 
deviation from this shall be got approved from Architect / Owner, the contractor shall submit samples of material to be 
used for verifications and Produce Bill in original. 
 
1. SAMPLES  :  After receipt of the bids but prior to award of the contract,  
                                                   bidder shall, Upon notification from owner submit samples of  
                                                   materials he intends to Use.  
         
                                                  The owner shall reserve the right to evaluate the sample with  
                                                   regard to the Specification before award of work. Samples as        
                                                   directed by the Architect / Owner for various items shall be  
                                                   prepared / brought for approval without  Any cost. 
 
Special Notes  :  
 
a)     The successful tendered will have to supply the make of the materials as recommended  
        and  in consultation with the Client / Architect / Consultant without any extra cost.             
        Client / Architect / Consultant reserve the rights to choose any make out of above list. 
 
b)     Tenderer should have to specify the list of makes considered in the tender while quoting      
         the rates in the tender, in covering letter of separate letter enclosure. However, the final   
        decision for accepting make specified by tenderer would be of client / Architect /  
        Consultants.  
 
c)     As far as possible, the successful tenderer will have to place order directly to the  
        manufacturer or it’s authorized dealer.  

  
           d)     The client / Architect/ Consultant have right to Check the Challans of supplier.  

 
e)     The RCCB, RCBO, MCB and MCB DBs must be of same make.  
 
f)     Make of components required to be used by contractor to complete the installation, if  
        not mentioned anywhere, shall be required to GOT it Approved by Client / Architect/  
        Consultant before installation in writing manner.  
 
g)     Within a week of work order, the contractor shall submit the sample of each item /  
       component of above-mentioned approved make for the approval of the Client / Architect        
       / Consultant.  
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APPLICABLE STANDARDS 
 
 Sr. No. IS No.    Description 
 
 1)  IS:2026-1977  : Distributing transformers & fittings. 
   IS 3639   Fittings and acc. For P.T. 
  
                     2)  IS:7886 
   IS:660   : Installation of Transformer. 
 
 3)  IS:2516-1972  : Specification for AC circuit  Breakers. 
 
 4)  IS:335   : Insulating oil for Transformers &  switch  gear. 
 
 5)  IS:2705  : CT for measuring and protection. 
  
 6)  IS:3155  : Voltage (Potential) Transformers. 
 
 7)  IS:3236 Part II  : Voltage Transformer. 
 
 8)  IS:373   : Busbar arrangement and marking. 
 
 9)  IS:2099  : Bushing 
 
 10)  IS:5621  : Large Hollow Porcelains 
 
 11)  IS:2544  : Insulators 
  
 12)  IS:2629 & 2633 : Hot Dip Galvanizing 
 
 13)  IS:3842  : Relays. 
 
 14)  IS:1248-1958  : Meters (measuring). 
 
 15)  IS:4572-1975  : Installation of Switch gears. 
 
 16)  IS:692   : HV cable. 
 
 17)  IS:1255  : Installation of HV cables and jointing. 
 
 18)  IS:4543  : Code of practice for earthing. 
 
 19)  IS:4047-1977 : HD Air breaker, Switch gears and fuses for Voltage not 

exceeding 1000 Volts. 
 
 20)  IS:8106-1966  : Selection, installation and maintenance of fuses upto 

650 Volts. 
 
 21)  IS:4237-1967  : for voltage not exceeding 1000 Volts. 
 
 22)  IS:2607-1976  : Air-break isolators for Voltage not exceeding 1000 Volts. 
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 23)  IS:8623-1977  : Factory built assemblies of switch gears and control 
gears for voltage upto and including 1000 Volts A.C. and 
1200 Volts D.C. 

 24)  IS:375-1963  : Marking and arrangement of switch gear bus bars main 
connectors and auxiliary wiring. 

 
 25)  IS:2147-1962  : Cubical Boards. 
 
 26)  IS:8084-1972  : Insulated conductor rating. 
 
 27)  IS:2675-1983  : Enclosed distribution fuse boards and cutouts for 

Voltage not 
       exceeding 1000 Volts. 
  
 28)  IS:8828-1978  : Miniature Circuit Breaker. 
  
                      29)  IS:9926-1981  : Fuse wire used in re-wearable type electric fuses upto 

650Volts. 
 
 45)  IS:1554 (Part I) : PVC insulated electric cables   Heavy  duty. 
 
 31)  IS:3961 (Part II) : Recommended current rating for  cables. 
 
 32)  IS:2982  : Copper conductor in insulated cables and cores. 
 
 33)  IS:8145  : Conductor for insulated electric cables and flexible rods. 
 
 34)  IS:3975  : Mild steel wires, strips and tapes for armouring cables. 
 
 35)  IS:5831  : PVC insulation and sheath of  electric  cables. 
 
 36)  IS:1753  : Aluminum conductor for insulated ables. 
 
 37)  IS:4288  : PVC insulated and PVC sheathed solid aluminum conductor 

cables of voltage rating not exceeding 1100 volts. 
 
 38)  IS:961   : Recommended current rating for  Cable. 
 
 39)  S:732   : Code of practice for electrical wiring installation system 

Voltage not exceeding 650 Volts. 
 
 40)  IS:1646  : Code of practice for fire safety of Buildings (general) electrical 

installation. 
 
 41)  IS:1653  : Rigid steel conduits for electrical  wiring. 
 
 42)  IS:2667  : Fittings for rigid steel conduits for electrical wiring. 
 
 43)  IS:3480  : Flexible steel conduit for electrical wiring. 
 
 44)  IS:3837  : Accessories for rigid steel conduits for electrical wiring. 
 
 45)  IS:694   : PVC insulated cables (wires). 
 
 46)  IS:2509  : Rigid non-metallic conduits for electrical wiring. 
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 47)  IS:6946  : Flexible (playable) nonmetallic conduits for electrical 
       installation. 
  
 48)  IS:1293  : Three pin plugs and sockets. 
 
 49)  IS:8180  : Conductors for insulated electrical cables and flexible codes. 
  
 50)  IS:9537-1980 : Specification for conduit for electrical installation. 
 
 51)  IS:3419  : Accessories for non-metallic conduits for electrical wiring. 
 
 52)  IS:3854  : Switches. 
 
 53)  IS:6538  : Plugs. 
 
 54)  IS:2834-1954  : Shunt Capacitors for power systems. 
 

 55)  IS:2208                              :         HRC cartridge fuse and links up to 660   
                                                                        volts. 

 
 56)  IS:1913-1969  : General and safety requirement for lighting fittings. 
 
 57)  IS:2944-1981  : Code of practice for lighting public thorough fares. 
 
 58)  IS:3528   : Waterproof electric lighting fittings. 
 
 59)  IS:3553-1966  : Water tight electric lighting fitting. 
 
 60)  IS:1239-1958  : Mild Steel tubular and other wrought steel pipe fitting. 
  
 63)  IS:2149-1970  : Luminaries for street light. 
 
 64)  IS:9224   : HRC fuses having rupturing capacity of 90 KA. 
 
 65)  IS:2312-1967  : Exhaust Fan. 
 
 66)  IS:374-1979  : Class I Ceiling Fan. 
 
NOTE : All codes and standards means the latest where not specified otherwise the installation shall generally follow 

the Indian Standard codes of practice or relevant British Standard Codes of Practice in the absence of 
corresponding Indian Standards. 

 
PLEASE FOLLOW : 
 
 a. Indian Electricity Act of 1910 and rules issued there under revised up to date. 
 b. Special Attention should be given to Rule No. 50. 
 c. Regulations for electrical equipment in building issued by The Bombay Regional Council of insurance 

Association of India.  
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ELECTRICAL MATERIAL SPECIFICATION 
 
DISTRIBUTION BOARDS 
  
The scope of work shall cover supply, installation testing and commissioning of all distribution boards -  
 
Standards : 
 
AS PER SCHEDULE OF INDIAN STANDARDS, ATTACHED IN THE DOCUMENT. 
 
Distribution Boards : 
 
Distribution boards along with the controlling MCB’s/Fuse or Isolator as shown shall be fixed in an M.S. Box with hinged 
door suitable for recessed mounting in wall. Distribution boards shall be made of 18 SWG steel sheet duly rust inhibited 
through a process of de-greasing, acid pickling, phosphate and powder coated to an approved color of adequate micron 
rating duly approved by architect/consultant. 
 

                  Three phase boards shall have phase barriers and a wire channel on three sides. Neutral bars shall be solid tinned copper 
bars with tapped holes and chase headed screws. For 3 phase DB’s, 3. independent neutral bars shall be provided. All 
DB’s shall be internally pre-wired using copper insulated PVC wires brought to a terminal strip of appropriate rating for 
outgoing feeders. 

 
Conduit knockouts shall be provided as required/shown on drawings and the entire board shall be rendered dust and 
vermin proof with necessary sealing gaskets. The top and bottom side of  DB should be detachable. 
 
MCB’s shall have quick make and break non - welding self wiping silver alloy contacts for 10 KA short circuit both on the 
manual and automatic operation. Each pole of the breaker shall be provided with inverse time thermal over load and 
instantaneous over current tripping elements, with trip - free mechanism. In case of multi-pole breakers, the tripping must 
be on all the poles and operating handle shall be common. Breakers must conform to BS 3871 with facility for locking in 
OFF position. Pressure clamp terminals for stranded/solid conductor insertion are acceptable up to 4 sq.mm. aluminum 
or 2.5 sq.mm. copper and for higher ratings, the terminals shall be suitably shrouded. Wherever MCB isolators are 
specified they are without the tripping elements. 
 
Fuses shall be HRC link type re-wire able with necessary fuse carriers and with rating of not less than 25 MVA. Bottle 
type fuses are not acceptable. Fuse carrier terminals shall be suitably shrouded. Re-wireable fuse carriers shall be 
porcelain. HRC fuses for motor duty should be time lag type. 
 
Distribution boards shall have HRC/re-wire able fuses as shown on the schedule and drawings. Board shall meet with the 
requirements of IS 2675 and marking arrangement of bus bars shall be in accordance with I.S. standards. 
 

                   Bus bars shall be suitable for the incoming switch rating and sized for a temperature rise of 35° C over the ambient. Each 
board shall have two separate earthling terminals. Circuit diagram indicating the load distribution shall be pasted on the 
inside of the DB as instructed. One earthling terminal for single phase and two terminals for 3 phase DB’s shall be provided 
with an earth strip connecting the studs and the outgoing ECU earth bar. 
 
In the case of MCB distribution boards, the backup fuses wherever shown shall be not less than 63 A with a delayed 
characteristic and a minimum pre-arcing time of 0.5 sec. At 9 KA/3 KA fault current. 

 
All outgoing feeders shall terminate on a terminal strip which in turn is interconnected to the MCB/Fuse base by means of 
insulated single conductor copper wires as follows : 
 
 Up to 15 A  2.5 sq.mm.  40 A  10 sq.mm. 
 
 25 A  4.0 sq.mm.  63 A  16 sq.mm. 
 
 32 A  6.0 sq.mm. 



  

 
58 

 

 
RCCB /  MCB : 

 
The RCCB should suffices all the requirements of  IS as per code IS – 12640 – 1988. The RCA should be current operated 
and not on line voltage. 

 
The RCCB should ensure mainly the following functions. 

 
 Measurement of the fault current value. 

 
 Comparison of the fault current with a reference value.  

 
The RCCB should have a torroidal transformer witch has the main conductors of primary (P – N) which check the sum 
of the current close to zero. 

 
All metal parts should be inherently resistant to corrosion and treated to make them corrosion resistant. 

 
It should be truly current operated. 
It should operate on core balance torroidal transformer. 
It’s accuracy should be ± 5 %. 
It should operate even in case of neutral failure. 
It should trip at a present leakage current within 45 M.S. 
It’s enclosure should be as per IP 45. 
It’s mechanical operation life should be more than  20,000 operations. 

 
It should provide full protection as envisaged by IE rules – 61-A, 71 – ee, 73 – ee, 1985 and also rule 50 of IE rule1956. 

 
It should conform to all national and international standards like IS 8828 : 1993, IS 12640 – 1988, BS 4293 – 1983, CEE 
27 (International commission Rules for the approved of electrical equipment) 
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MEDIUM VOLTAGE CABLING 
  
Scope : 
 
The scope consists of Laying & testing L. T. Cable and its termination. 
 
Standards : 
 
AS PER SCHEDULE OF INDIAN STANDARDS; ATTACHED IN THE DOCUMENT 
 
Cables : 
 
All cables shall be 1100 Volt grade XLPE insulated, sheathed with or without steel armoring as specified and with an outer 
PVC protective sheath. Cables shall have high conductivity stranded aluminum or copper conductors and cores color 
coded to the Indian Standards. All cables laid up to load should be without any joint. 
 
All cables shall be new without any kind or visible damage. The manufacturers name, insulating material, conductor size 
and voltage class shall be marked on the surface of the cable at every 600 mm centers. 

 
Cable joints and termination: 

 
Connectors : 
 

 Cable terminations shall be made with copper Heavy duty long nack copper crimping lugs only crimped type  solder 
less lugs for all aluminum cables and stud type terminals. For copper cables copper crimped solder less     lugs shall 
be used. Crimping shall be done with the help of hydraulically operated crimping tool. All cable lugs should be long 
neck type only. 
 
Cable Glands : 
 
Cable glands shall be of heavy duty brass single compression type as specified. Generally single compression type cable 
glands shall be used for indoor protected locations and double compression type shall be used for outdoor locations. 
Glands for classified hazardous areas shall be CMRS approved. 
 
Ferrules : 
 
Ferrules shall be of self sticking type and shall be employed to designate the various cores of the control cable by the 
terminal numbers to which the cores are connected, for ease in identification and maintenance. 
 
Cable joints : 
 
Kit type joint shall be done and filled with insulating compound. The joint should be for 1.1 KV grade insulation. 

 
CONDUIT WIRING 

 
1.0 Scope : 
 

1.1       The scope of work shall cover supply, installation testing and commissioning of all. 

 
2.0 Standards : As per annexure - iv 
 
3.0 Rigid and Flexible conduits : 
 
3.1 All PVC conduits shall be laid in open/concealed manner which are approved by F.I.A.  

             & I.S.I. & of 25 mm.  Diameter. 
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3.2 Flexible conduits shall be formed from a continuous length of spirally wound interlocked  

             steel strip with a fused zinc coating on both sides.  The conduits shall be terminated in   

              brass adapters. 

 
4.0 Accessories : 
 
4.1 PVC conduit fittings such as bends, elbows, reducers, chase nipples, split couplings, plugs  

             etc. shall be specifically designed and manufactured for their particular application.  All   

             conduit fittings shall conform to IS:2667-1974 and IS:3887-1966.  All fitting associated  

             with galvanized conduit shall also be galvanized. 

 
5.0 Wires : 
 
5.1 All wires shall be single core multi-strand/ flexible copper or single strand Aluminum / Copper, PVC insulated 

as per IS:694 and shall be 660v/ 1100V grade. 
 
5.2 All wires shall be color coded as follows : 
  Phase     Colour of wire 
 
     R     Red 
     Y     Yellow 
     B     Blue 
     N     Black 
     Earth    Green (insulated) 
     Control (If any)   Grey 
     All off wires    Same as Phase wire 
 
 
5.3 Color code should be strictly used for all wiring. 
 
 
  ii) Installation, commissioning and testing. 

iii) Cable marking. 
 

   For cable buried underground : 
 

i) Cables and protective bricks & tiles. 
  ii) Installation, commissioning & testing. 
  iii) Cable markers. 

 
6.0 Switches & Sockets: 
 
6.1 Switches shall be module type/ flush piano type with silver-coated contacts.  Sockets shall be 3 pin with switch 

and plate type cover.  Combination of multiple switch units and sockets should be used to minimize the switch 
boxes. 

 
6.2 For heavy duty, metal clad sockets with M.C.B./ Isolator mounted in a galvanized steel box shall be provided. 
 
7.0 Installation: 
 
7.1 Conduits shall be kept at a minimum distance of 100 mm. From the pipes of other non-electrical services.  

And maintain minimum 450 mm distance between telephone, TV & Computer piping. 
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7.2 Separate conduits/raceways shall be used for: 
1. Normal lights and 5 A 3 pin sockets on lighting circuit. 
2. Separate conduit shall be laid from D.B. to switch board or point. 
3. Power outlets – 15 A 3 pin 20 A/45 A, 2 pin scraping earth metal clad sockets. 
4. Emergency lighting. 
5. Telephones. 
6. Fire alarm system. 
7. Public address system & Music system. 
8. For all other voltages higher or lower than 245 V. 
9. T.V. Antenna. 
10. Water level guard. 
11. Computer Wiring. 

 
7.3 Call bell wiring layout of conduits shall be generally indicated on drawings and the layout shall be 

supplemented and complemented by contractor on site with approval of the Engineer. 
7.4 Wiring for short extensions to outlets in hung ceiling or to vibrating equipments, motors etc., shall be installed 

in flexible conduits.  Otherwise rigid conduits shall be used.  No flexible extension shall exceed 1.25 m. 
 
7.5 Conduits run on surfaces shall be supported on metal 12 mm. thick saddles which in turn are properly screwed 

to the wall or ceiling.  Saddles shall be at intervals of not more than 500 mm.  Fixing screws shall be with 
round or cheese head and of rust-proof materials.  Exposed conduits shall be neatly run parallel or at right 
angles to the walls of the building.  Unseemly conduit bends and offsets shall be avoided by using fabricated 
mild steel junction/pull through boxes for better appearances.  No cross-over of conduits shall be allowed 
unless it is necessary and entire conduit installation shall be clean and neat in appearance. 

 
7.6 Conduits embedded into the walls shall be fixed by means staples at not more than 500 mm. intervals.  Chases 

in the walls shall be neatly made and refilled after laying the conduit and brought to the finish of the wall but 
final finish will be done by the building contractor.  The contractor shall provide wire mesh before making 
rough plaster. 

 
7.8 Conduits buried in concrete structure shall be put in position and securely fastened to the reinforcement and 

got approved by the Engineer, before the concrete is poured.  Proper care shall be taken to ensure that the 
conduits are neither dislocated nor choked at the time of pouring the concrete suitable fish wires shall be 
drawn in all conduits before they are embedded. 

 
7.9 Inspection boxes shall be provided for periodical inspection to facilitate withdrawal and removal of wires.  Such 

inspection boxes shall be flush with the wall or ceiling in the case of concealed conduits.  Inspection boxes 
shall be spaced at not more than 12 meters apart or two 90o solid bends or equal.  All junction and switch 
boxes shall be covered by 6 mm. clear Perspex plate truly cut and fixed with cadmium plated brass screws.  
These junction boxes shall form part of point wiring or conduit wiring as the case may be including the cost of 
removing the Perspex cover for painting and re-fixing.  No separate charges shall be allowed except where 
specially mentioned. 

 
7.10 Conduits shall be free from sharp edges and burrs and the threading free from grease or oil.  The entire 

system of conduits must be completely installed and rendered electrically continuous before the conductors 
are pulled in.  conduits should terminate in junction boxes of not less than 32 mm. deep. 

 
7.11.1 An insulated earth wire of copper rated capacity shall be run in each conduit for entire length. 
 
8.0 Lighting & Power Wiring: 
 
8.1 all final branch circuits for lighting and appliances shall be single conductor/ stranded/ flexi-cables run inside 

conduits.  The conduit shall be properly connected or jointed into sockets, bens, and junction boxes. 
 
8.2 All circuits shall preferably be kept in a separate conduit up to the Distribution Board.  No other wiring shall 

be bunched in the same conduit except those belonging to the same phase.  Each lighting branch circuit shall 
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not have more than ten outlets or 800 watts whichever is lower.  Each conduit shall not hold more than three 
branch circuits of same phase. 

8.3 Flexible cords for connection to appliances, fans and pendants shall be 650/1100V grade (three or four cores 
i.e with insulated neutral wire of same size) with tinned stranded copper wires, insulated, twisted and sheathed 
with strengthening cord.  Color of sheath shall be subject to the Engineer’s approval. 

 
8.4 Looping system of wiring shall be used.  Wires shall not be jointed.  Where joints are unavoidable, they shall 

be made through approved mechanical connectors.  No such joints shall be made unless the length of the 
sub-circuit, sub-main or main is more than the length of the standard coil. 

 
8.5 Control switches shall be connected in the phase conductors only.  Switches shall be fixed in 3 mm. thick 

painted or galvanized steel boxes with cover plates as specified.  Cadmium plated brass screws shall be used. 
 
 
8.6 Power wiring shall be distinctly separate from lighting wiring.  Conduits not less than 25 mm. and wires not 

less than 2.5 sq. mm. copper shall be used. 
 
8.7 Every conductor shall be provided with identification ferrules at both ends matching the drawings. 
 
9.0 Testing : 
 
9.1 The entire installation shall be tested for : 
 

a) Insulation resistance. 
  
 b) Earth continuity. 
 
 c) Polarity of single pole switches. 
 
 A test certificate shall be submitted in the Performa shown under Appendix – I. 
 
10.0 Mode of measurement: 
 
10.1 The definition of point wiring shall be in accordance with sketch drawing and should wiring from D.B. onwards 

together with all junction boxes, connectors, earth wire, fixing accessories, connection to all light fittings 
switches etc. as specified and shown on drawings.  The point rate shall include circuit wiring from distribution 
board to switch board and/or directly to the point.  The circuit wire shall be in separate conduit.  The contractor 
may draw maximum 2/3 circuits of the same phase in circuit mains conduit. 

 
10.2 All switches sockets with boxes, earthing interconnection and plate type silver   
            contact switch shall be inclusive in point wiring. 
 
10.3 All empty conduit runs, including junction boxes fish wires etc. shall be paid on the basis of unit length. 
 

Measurements shall be along the conduit and concurrent length of sub-circuit wiring. 
 
10.4 Buzzer indicator of the ways specified shall consist of indicating lamps, reset button, electromagnet, Perspex 

cover plate, chromium plated brass screws etc. shall be considered as on unit for measurement and payment. 
 
10.5 Two way light points shall be classified according to and consist of 2 Nos.  2 way plate type switches, wiring 

from the 1 st 2 way switch to the 2nd 2 way switch to the first light controlled.  Subsequent lights, if any, shall 
be measured as ordinary secondary point. 

 
EARTHING 
Scope : 
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The Scope of work shall cover supply of earthing stations, laying copper earth strips and connecting the power panels, 
DB’s and switch boards. 
 
Standards : 
AS PER ANNEXURE – IV. 
 
Plate Earthing Station : 
 
The substation earthing shall be with copper plate earthing station unless otherwise specified. 
 
The earthing station shall be as shown on the drawing. The earth electrodes shall be 450 x 450 x 3 mm / 600 x 600 x 6 
mm. Copper plate – as specified in B.O.Q. The earth resistance shall be maintained with a suitable soil treatment as 
shown on drawings. 
          
The resistance of each earth station should not exceed 1 ohms. 
 
The earth lead shall be connected to the earth plate through copper/brass bolts as shown on  
the drawing. 
 
Minimum distance between two earth pits shall be 2 Mts. 
 
All earth pits shall be minimum 1 Mt.  Away from building foundation. 
 
Pipe Earthing Station : 
 
The earth station shall be as shown on the drawing and shall be used for equipment earth  
grid. The earth electrode shall be 2.5 m. long 50 mm. Diameter galvanized steel pipe. The  
earth resistance shall be maintained with a suitable soil treatment as shown on drawings. 
 
The resistance of each earth station should not exceed 5 ohms. 
The earth lead shall be fixed to the pipe with a and safety set screws. The clamps shall be permanently accessible. 
 
Earth leads and connections : 
 
Earth lead shall be bare copper or aluminum or galvanized steel as specified with sizes shown 
 on drawings. At road crossings necessary Hume pipes shall be laid. Earth lead run on surface of  
wall or ceiling shall be fixed on saddles or wall. 
 
The complete earthing system shall be mechanically and electrically bonded to provide an 
 independent return path to the earth source. 

  
Equipment Earthing : 
 
 All apparatus and equipment transmitting or utilizing power shall be earthed in the following 
 manner. Copper earth wires shall be used unless otherwise indicated in the schedule of work 
 and drawings. 
 
Power transmission apparatus : 
 
Metallic conduit shall not be accepted as an earth continuity conductor. A separate 
 insulated/bare earth continuity conductor of size 50% of the phase conductor subject to the  
 minimum and maximum shall be provided. 
 
 Non-metallic conduit shall have an insulated earth continuity conductor of the same size as for 
 metallic conduit. All metal junction and switch boxes shall have an inside earth stud to which  
the earth conductor shall be connected. The earth conductor shall be distinctly colored (green) 
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 for easy identification. 
 
In the case of cable, an earth continuity conductor shall either be run outside along the cable or should form a separate 
insulated core of the cable. 
 
Three Ph. Power panels and distribution boards shall have 2 distinct earth connections of the size correlated to the 
incoming cable size. In case of 1 Ph. DB’s a single earth connection is adequate. Similarly for 3 Ph and 1 Ph isolating 
switches there shall be 2 and 1 earth connections respectively, sizes being correlated to the incoming cable. 
 
Testing : 
 
The following earth resistance values shall be measured with an approved earth meggar and recorded. 
 
Each earthing station 
 
Earthing system as a whole 
 
Earth continuity conductors 
 
Mode of measurements : 
 
Providing earthing station complete with excavation, electrode, watering pipe, soil treatment,  
masonry chamber with cast iron cover etc. shall be treated as one unit of measurement. 
 
The following items of work shall be measured and paid per unit length covering the cost of the  
earth wires/strips clamps, labor etc. 
 
Main equipment earthling grid and connections to the earthling stations. 
 
Connections to the switchboard, power panels, distribution boards etc. 
 
The cost of earthling the following items shall become part of the cost of the item itself and no 
 separate payment for earthling shall be made. 
 
 Isolating switches and starters should form part of mounting frame, switch starter etc. 
 
 Light fittings – form part of installation of the light fitting. 
 
Conduit wiring cabling – should form part of the wiring or cabling. 
 
 
TELEPHONE DISTRIBUTION 
  
This cover supply ,installation, testing, commissioning of telephone system.  
 
 
1)      The scope of work shall cover supply, installation, commissioning and testing of : 
 
         Telephone cables 
         Telephone Tag Blocks 
         Telephone wiring in conduits 
         The telephone exchange and the hand sets shall be supplied by the clients. 
 
2)      Conduits : 
 
          Conduits shall be as given below : 
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          Indoor :   medium gauge Rigid PVC conduit. 
                                    If in flooring provide heavy gauge. 
          The conduit shall generally be as specified under section `CONDUIT WIRING’. 
 
3)       Cables and Wires : 
 
          The type of cables and the services shall be as follows : 
 
          Indoor Multi pair, PVC insulated sheathed armored and sheathed. 
 
          Inside Twin core PVC insulated with conduit twisted cores. 
 
          All multi core cables and wires shall be of tinned copper conductor of not less than  
          0.5 mm dia and shall be color coded twisted pairs with rip cord. 
 
          The conductor resistance shall be less than 150 ohms per KM and the insulation resistance 
           between the conductors not less than 50 mega ohms and the nominal capacitance of about 
          0.1 micro farad per kilometer. 
 
          Cables laid underground or locations subject to dampness and flooding shall be filled with 
          polyethylene compound and shall have sufficient protection against moisture and water 
         ingress. 
 
         All armoring shall be of galvanized steel wires and protected against corrosion by an outer 
         sheath of PVC in the case of indoor cables and polyethylene in the case of outdoor cables. 
        Outer sheathing must be fire retarding and anti - termite. 
 
         All unarmored single core cables and inner sheath of armored cables shall be provided  
         with rip cord. 
 

                All single pair cables for final extension to the telephone outlet box shall be unarmored tinned copper conductors of 
not less than 0.6 mm. Diameter and shall be drawn in conduits. All telephone outlets shall consist of 2 A 2 pair 
polythene connector in G.I box with 6 mm bus bar cover with bus bar edges and chromium plated brass hardware. 
 
Tag blocks : 
 

             The telephone tag blocks shall be suitable for the multi core telephone cables and shall have two terminal blocks, 
cross connect type. All incoming and outgoing cables shall be terminated on separate terminal blocks and 
termination shall be silver soldered. The cross connecting jumpers shall be insulated wires of same diameter and 
screw connected. 
 

                The tag blocks shall be mounted inside fabricated sheet steel boxes with removable hinged covers and shall be fully 
accessible. The enclosure shall be painted with 2 coats of red oxide and stove bus bar. 
 
Installation : 
 
The installation of conduits shall generally be as specified under section `CONDUIT WIRING’. 
 
          Telephone / Data pipes shall be kept 100 from power conduit. 
 
           Separate J.B. shall be provided for telephone & Computer.  
 
          All cables shall be on cable racks and neatly stitched together. 
 

 The connection at the tag blocks shall be silver soldered so as to achieve minimum contact  
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         resistance. 
 

 The final branch connections with single pair cables in conduits and the maximum number of  
         cables in each conduit shall be as follows : 

 
                        Conduit diameter Max. No. of cables 

                          inch                     mm. 
 

                             ¾”  20  2 Nos. single pair 
                               1”    25  6 Nos. single pair 

                           1¼”  32  12 Nos. single pair 
                            1½” 40  18 Nos. single pair 
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INSTALLATION TESTS CERTIFICATE 
 

BY ELECTRICAL CONTRACTOR   
 
  This contractor is to certify that the work is carried Out work confirming to IE Rules and  
 
     code of practice. He has to give  the  test report is under. 
 
  (i)       Insulation Resistance test is                           R - N   M. Ohms 
                                                                                      Y - N   M. Ohms 
                                                                                      B - N   N. Ohms 
 
  (ii)       Load test : - 
 
                        5A - 1000 W Power Point - 15 Minutes 
 
                                                 15A - 4500 W Power Point - 15 Minutes 
 
  (iii)      Earth resistance for each electrode  -    1 Ohm 
                                                                       -    2 Ohm 
                                                                       -    3 Ohm 
                                                                       -    4 - N - E Volts   
 
   (iv)              Certificate of makes of materials used in the work 
    

(v)  Circuit diagram  
 

(vi) Certified that the electrification work has been carried out     under 
                     the supervision of licensed Electrical supervision. 
            

(vii) Certified that the earthing plate / pipe has been verified and Placed at  
correct depth confirming to IE Rules. 

  
 
 
Signature of Electrical Supervision        Signature of Contractor 
 
 
Name : 
 
License No. :        
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IMPORTANT POINTS TO BE NOTED 

 

1) Rates for LIGHT, FAN, EX. FAN, CALL BELL, RAW POWER ETC. POINTS includes the cost of main wires 
and PVC pipes from LDB-ROW POWER DB to DIFFERENT SWITCHBOARDS WITH REQUIRE CIRCUITS . 

2) Rates for COMPUTER POWER POINTS include the cost of wires and PVC pipes from UPS DB to 
COMPUTER POWER POINTS. 

3) Rates for COMPUTER I/O include the cost of DATA cables and PVC pipes from SERVER SWITCH to 
COMPUTER NODES. 

4) Rates for TELE POINTS include the cost of TELEPHONE Wires and PVC pipes from EPABX/CRONE BOX 
to TELE. POINTS. 

5) Rates for A.C. / POWER POINTS include the cost of wires and PVC pipes from A.C.DB to DIFFERENT A.C. 
AND POWER POINTS WITH REQUIRE CIRCUITS. 

6) THE CONTRACTOR SHOULD SUBMIT THE BUILTUP SLD OF PANEL, SLD OF DIFFERENT DBS TO 
DIFFERENT SWITCHBOARDS WITH NUMBERING, SLD OF DATARACK TO DIFFERENT I/O POINTS WITH 
NUMBERING, TELE. KRONE BOX TO DIFFERENT TELE. POINTS WITH NUMBERING, ETC. AFTER  EXECUTION 
OF THE BRANCH. – 2 SETS OF COPIES – 1 WITH LAMINATION. 

7) THE CONTRACTOR SHOULD USE MAX. 3 CIRCUITS IN ONE CONDUIT FOR UPS & RAW POWER 
POINTS. 

8) THE CONTRACTOR SHOULD USE MAX. 3 WIRES OF DATA & TELE. IN ONE CONDUIT. 

9) EVERY CONDUIT FOR UPS , RAW POWER , DATA & TELE., POWER POINTS, AC POINTS , LIGHTING   
POINTS SB  SHOULD BE SEPARATE. 

10)   FOR DATA & TELE. POINTS, BIG JUNCTION BOX MUST BE REQUIRED. 

11)  FOR UPS & RAW POWER POINTS, BIG/ SMALL JUNCTION BOX MUST BE REQUIRED. 

12)  EMPTY CONDUIT MUST BE LAID FOR SECURITY SYSTEM. 

13)  PVC CONDUITS MUST BE CLAMPED WITH SADDLES IN CEILING ONLY. 

14)  ELE. CONTRACTOR MUST SUBMIT CERTIFIED LOAD LIST WITH ELE.    

 LICENSE NO. / SUPERVISOR CERTIFICATE NO. 

15)  CONTRACTOR SHOULD SUBMIT TEST REPORT. 

16)  CONTRACTOR SHOULD PRESENT EARTHING PLATES BEFORE EXECUTION 
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 APPROVED MAKE LIST OF EQUIPMENT AND ACCESSORIES 

    

1 
 PVC rigid conduits & Accessories. : 

 1.5 mm thick ( MMS ) ISI and FIA approved - Precision / Vraj / Nihir / BLP / PFI / Astral / Polycab / Anchor 
make.  ( Only white coloured pipes FRLS type to be used. ) 

    

2 
L.T. Cables : 

Havells / KEI / Polycab / R. R. Kable / Finolex. 
    

3 
Wires  (FRLS) : 

Havells / KEI / Polycab / R. R. Kable / Finolex / Anchor. 
    

4 
Main Distribution Boards : 

L & T / MDS Legrand (Lexic ) /  Hager / Havalls /  Schneider ( Eazy 9 ) / C & S Wintrip / Siemens Bitaguard / 
ABB. 

    

5 
ELCB / RCCB / Miniature Circuit Breaker: 

L & T / MDS Legrand (Lexic ) /  Hager / Havells /  Schneider ( Eazy 9 ) / C & S Wintrip / Siemens Bitaguard / 
ABB. 

    

6 
Switch gears : 

L & T / MDS Legrand (Lexic ) /  Hager / Havells /  Schneider ( Eazy 9 ) / C & S Wintrip / Siemens Bitaguard / 
ABB. 

    

7 
Change Over Switch : 

L & T / HPL Socomac/ Havells / L & T / Hager / C & S 
    

8.A 
Domestic fittings:   - All Switching Modular Accessories. : 

Salzer / Schneider Livia/  Anchor Roma Plus  / Crabtree Verona / LegrandMyris / ABB. 
    

8.B 
Domestic fittings :  - Holders / ceiling roses. : 

Anchor / ABB or equivalent approved make. 
  

8.C 
Domestic fittings :  - Adhesive Tape. : 

Bhor (Steel Grip) or approved  . 
    

9 
10  - 30 A Polycarbonate Socket & Top : 

MDS Legrand (Lexic ) /  Hager / Havells /  Schneider ( Eazy 9 ) / C & S Wintrip / Siemens Bitaguard / ABB. 
    

10 
Telephone Wires / Cable : 

Finolex / R. R. Kable / Havells / L & T / Polycab. 
    

11 
Telephone tag block : 

Krone make. 
    

12 
Cable Lugs : 

 Dowell / Lotus  / Jainson / 3 D. 
    

13 
Cable gland Single / Double Compression : 

HMI / Comet / 3D. 
    

14 
Ammeter / Voltmeter : 

AE / HPL /MECO/ Enercon make. 
    

15 
Selector switches : 

L &T  salzer / Kaycee / ABB make. 
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16 
Indicator lamps : 

LED type Teknic / Precifine/ Binay / ABB. 
    

17 
Connector strips : 

Wago / Elmex make. 
    

18 
Lighting Fixtures : 

Wipro / Philips / GE / Crompton / Havells. 
    

19 
Exhaust fan (Light duty) : 

Khaitan / Crompton / Havells. 
    

20 
Ceiling Fan ( BLDC 5 star rated ) : 

Crompton ( High Breeze Plus )  / Havells / Orient ( PSPO ) or equivalent. 
    

21 
Wall mounted Fan ( 5 star rated ) : 

ALMONARD tempest mark II or equivalent make.  Wall fan with PVC body strictly rejected. 
    

22 
Data Cable - I / O Unit : 

D - Link / Digi Link. 
    
 LIGHTING / FAN FIXTURES - SEE CAT NO. & SPECIFIED MAKE IN THE PRICE BID. 

    
 CONTRACTOR SHOULD USE ONLY ONE COMPANY FOR ALL SWITCH BOARDS / DBS. 

    
 CONTRACTOR SHOULD SUBMIT SIGNED COPY OF MAKE LIST BEFORE WORK STARTED. 
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