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TENDER PART-A 

 

 

(TECHNICAL BID) 

 

STATE BANK OF INDIA 

 

 
 
 
 
 
 
 
 
 

 

 

                 ARCHITECTS 
VIBHA SHRIVASTAVA & ASSOCIATES  

M: 09425013616 
Email: vibhashri.21@gmail.com 

ONLINE TENDER FOR INTERIOR FURNISHING WORK 

OF BRANCH PREMISES HOSHANGABAD ROAD   

(MISROD )  BRANCH, BHOPAL, (M.P) 
 

Regional Business Office-1 

LOCAL HEAD OFFICE BUILDING(FIRST FLOOR)  
HOSHANGABAD ROAD BHOPAL  (M.P) 

Phone - 0755 -2575083  

Email: rm. rbo1bhopa l2sb i .co . in  
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NOTICE INVITING TENDERS 
 

Name of Work: ON Behalf of State Bank OF India, Invites E-Tender for Proposed Interior 
Furnishing Works at Hoshangabad Road (Misrod )BRANCH, (M.P.) (BHOPAL- Region). 
 
The SBI Empaneled contractors who receive NIT from Architect are only entitled to 
quote for this tender. 
 
The details of tender are as under:- 
 

S.No. Description  

1. Name of work Proposed Interior and Furnishing work at Hoshangabad 
Road ( Misrod) BRANCH, BHOPAL (M.P.) 

2. Nature of Work  Interior furnishing work 

3. Time allowed for 
completion 

75 (Seventy-Five) Days from the date of 
Commencement or handing over of the site whichever 
is earlier. 

4. Estimated Cost Rs. 17,05,405.00 

5 Earnest Money Deposit Rs. 17,000.00 (Rupees Seventeen Thousand only) 
by means of Demand Draft (Valid for a period of 90 
Days from the last date of submission of the tender) 
from any Nationalized Bank drawn in favour of The 
Regional Manager, R.B.O-I, State Bank of India, 
Bhopal. 

6 Initial Security Deposit The successful tenderer will have to submit a sum ISD 
equivalent to 2% of accepted tender value less EMD by 
means of DD drawn in favour of The Regional 
Manager, RBO-I, State Bank of India payable in 
BHOPAL. within a period of 7 days of acceptance of 
tender. 

7 Date of issue of tender 
documents form Bank’s 
website 

From-          17/11/2025 to                   01 /12/2025 
www.tenderwizard.com/SBIETENDER 

8 Last date & time for 
submission of Online 
Technical and Price bid, 
EMD and cost of tender 
document 

Up to 3:00 P.M. On   01.12.2025 
Note: It is sole responsibility of the bidder to ensure 
submission of their EMD and cost of tender document 
cum processing by stipulated date and time at specified 
address failing which they will not be allowed to 
participate in e-tendering 

9 Date & Time of opening of 
e-tenders 

3:30 P.M. On   01.12.2025 

10 Address at which original 
EMD has to submitted 

REGIONAL BUSINESS OFFICE-1, State Bank of 
India, BHOPAL 

11 Place of opening tenders REGIONAL BUSINESS OFFICE-1, State Bank of 
India, BHOPAL 
However, Bids would be opened even in the absence 
of any or all the bidder’s representatives. 

12 Liquidated Damages 0.50% of contract amount per weeks subject to max. 
5% of contract value or final bill value. 
 

13 Defect’s liability period 12 Months from the date of Virtual Completion 

14 Validity of offer 90 days from the date of opening of Price-bid 

15 Value of Interim Certificate Rs. 12.0 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid under 
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any circumstances 

16 Submission of Technical 
Bid (Hard Copy) 

Contractors shall download the entire Technical Bid to 
get acquainted with terms and conditions and without 
fail in the e-tendering portal after putting the signature 
and seal. Failing to upload as stated above, the tender 
will be rejected. 
However, L1 Tenderer should submit the whole 
technical bid spirally bound securely and in serial order 
containing all pages duly signed with company seal 
and date to this office within 6 days of receipt of 
confirmation. Failure to submit the hardcopy of 
Technical Bid may render the bidder disqualifies. 

17 Agency for arranging e-
tender/online bidding 

E-Tender Portal Address: 
www.tenderwizard.com/SBIETENDER 
Service provider:  
M/s. Antares Systems Limited, 
Registered Office:  
#24, Sudha Complex, 
3rd Stage, 4thBlock, Bangalore – 560069, 
Karnataka. Ph.: 080-49352000 / 40482000 
Fax:080-49352034 
Help Desk: 6503346659 / 9044314492 / 9063666150/ 
151 / 152 / 9664658506 / 9664658623 / 26 / 
6980085360 / 033 4604 6611 
Project In-charge 
Mr. Kushal Bose, Mobile No.: +91 6686913156, e-Mail: 
kushal.b@antaressystems.com 

18 Corrigendum The contractors have to visit the Bank’s web site 
regularly for any corrigendum till the last date and time 
of opening of tender. 

 
19. Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <Procurement 
News>.It shall be responsibility of the contractor to arrange and ensure that all pages of 
technical and financial bid are properly bound separately. Tenders in loose pages may be 
disqualified. 
 
20. The contractor shall sign and stamp each page of the tender document thereby ensuring 
the number and sequence of all pages. 
 
21. No conditions other than mentioned in the tender will be considered, and if given they will 
have to be withdrawn before opening of the price-bid. 
 
22. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in 
part without assigning any reason(s) for doing so and no claim / correspondence shall be 
entertained in this regard. 
 
23. Tenders received without EMD and Cost of Tender Documents shall be summarily rejected 
and such tenders shall not be allowed to participate in the online price bidding process.  
 
24. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. 
 
25. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 
 

http://www.sbi.co.in/
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 The Regional Manager, 

                                                                                                           BHOPAL 
 
 
 

F O R M  O F  T E N D E R  

To, 

THE REGIONAL MANAGER, 

RBO-1, STATE BANK PREMISES, 
BHOPAL 

 

NAME OF WORK: Interior and Furnishing works at MISROD BRANCH, BHOPAL (M.P.) . 

Sir, 

1.1 Having  visited the site and examined the drawings, conditions  of contract,  special  
conditions of contract,  General  specifications  and detailed  specifications, schedules 
and bill of quantities for  the  construction  of the above named works, we offer to 
construct, complete  and maintain  the whole of the said works in conformity with the  
said  drawings,  conditions  of  contract, specifications, schedules  and  bill  of 
quantities for the sum stated in bill of quantities of this Tender  Document or such other 
sum as may be ascertained in accordance with the  said conditions of contract. 

1.2 We undertake to complete and deliver the whole of the works comprised in the 
contract within the time stated in the appendix hereto. 

1.3  We have independently considered the amount of liquidated damages shown in the 
Appendix hereto and agree that it represents a fair estimate of the loss likely to be 
suffered, by you in the event  of  the works not being completed in time. 

1.4  We agree to abide by this tender for the period of 90 days from opening of envelope 3 
or extension there of as required by the employer from the date fixed for receiving the 
same and it shall remain binding upon us and may be accepted at any time before the 
expiry of that period. 

1.5 We confirm that the period and rates as referred in the agreement or general 
conditions of contract are given or summarized in the appendix hereto, to which we 
give our consent and agree to abide by the same. 

1.6 If this tender is accepted, we undertake to enter into and execute at our cost, when 
called upon by the employer to do so, a contract agreement in the prescribed form. 
Unless and until a formal  agreement  is prepared  and executed this tender together 
with your written  acceptance there of, shall constitute a binding contract between us. 

1.7 We understand that if our tender is accepted, we are to be jointly and severally 
responsible for the due performance of the contract. 

1.8   We  understand that you are not bound to accept the Lowest or  any tender  you may 
receive and may reject all or any tender, accept  or  entrust  the entire work to the 
contractor or divide the work to more  than one  contractor  without assigning any 
reason or giving  any  explanation whatsoever. 

 

Dated this __________________________ day of __________________ 2025 
Signature _____________________________ in the capacity of 
______________________ duly authorized to sign tenders for and on behalf of 
_____________________________________________ 

    (IN BLOCK CAPITALS) 
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Witness  : 

Signature/ Address: 

 

 

 

 

APPENDIX TO FORM OF TENDER 

GENERAL CONDITIONS OF CONTRACT CLAUSE NO. 

Defects Liability period 12 Months (Clause No. 5.36) 

Date of commencement 7 days from the date of acceptance letter is issued to 
contractor or day  on which the contractor is instructed to 
take possession of the site whichever is later. (Clause No. 
5.14) 

Time of completion 75 Days from the date of commencement. (Clause No. 
5.14) 

Period of Final Measurement One months from the date of virtual completion (Clause 
No. 5.31) 

Liquidated damages 0.5% of   the tendered   amount   shown   in   the  tender 
per week subject to the ceiling of 5% of the accepted 
contracted sum. (Clause No. 5.15) 

Minimum value of work for  

interim certificate      

12.0 Lakhs (This value shall be the difference of work 
done of two consecutive bills). (Clause No. 5.29) 

Initial security deposit 2% of the accepted tender value including earnest money 

 (Clause No. 5.12) 

Retention percentage 10% of the accepted tender amount subject to maximum 
as per clause (Clause No. 5.12) 

Refund of total security 
comprising of EMD, ISD and 
Retention 

The initial security deposit comprising of EMD, shall be 
refunded to the ISD and retention contractor within 14 
days of the issue of certificate of Virtual completion. The 
retention amount will be refunded to the contractor 14 
days after the end of the defect liability period. (Clause No. 
5.12) 

Period of honoring Certificate 
  

15 days   from date of receipt of certificate from the 
Architect. (Clause No. 5.29)    

GST Contractor to Quote rates excluding GST, the same shall 
be paid separately by the Bank as applicable 
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SAMPLE BUSINESS RULE DOCUMENT 
 
ONLINE E-TENDERING FOR PROPOSED INTERIOR AND FURNISHING WORKS AT 
MISROD BRANCH, BHOPAL (M.P.) 
 
 
(A) Business rules for E-tendering: 

 Only empaneled contractors with SBI under appropriate category who are invited by the 
project Architect/SBI shall only be eligible to participate. 
 

 SBI will engage the services of E-tendering service provider who will provide necessary 
training and assistance before commencement of online bidding on Internet. 

 

 In case of e-tendering, SBI will inform the vendor in writing, the details of service 
provider to enable them to contact and get trained. 
 

 Business rules like event date, closing and opening time etc. also will be communicated 
through service provider for compliance. 

 

 Contractors have to send by email, the compliance form in the prescribed format 
(provided by service provider), before start of E-tendering. Without this the vendor will 
not be eligible to participate in the event. 
 

 The Contractors will be required to submit the hard copy of EMD and proof of tender 
application copies in sealed Envelope to the office of State Bank of India at the address 
mentioned hereinbefore by the stipulated date and time. Contractors not submitting any 
one or more documents shall not be eligible to participate in the online price bidding. 

 

 E-tendering will be conducted on schedule date & time. 
 

 The e-tendering will be treated as closed only when the bidding process gets 
closed in all respects for the item listed in the tender. 

 
 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s Antares Systems 

Limited, Bangalore, has been engaged by SBI an authorized service provider. Please 

go through the guidelines given below and submit your acceptance to the same along 

with your Commercial Bid. 

 
1. E-tendering shall be conducted by SBI through M/s Antares Systems Limited, 

Bangalore on pre-specified date. While the Contractors shall be quoting from their own 

offices/ place of their choice, Internet connectivity and other paraphernalia requirements 

shall have to be ensured by Contractors themselves. In the event of failure of their 

Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ 

responsibility. In order to ward-off such contingent situation bidders are requested to 
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make all the necessary arrangements/ alternatives such as back–up power supply 

whatever required so that they are able to circumvent such situation and still be able to 

participate in the E-tendering successfully. Failure of power at the premises of 

Contractors during the E-tendering cannot be the cause for not participating in the E-

tendering. On account of this the time for the E-tendering cannot be extended and SBI 

is not responsible for such eventualities. 

 
2. M/s Antares Systems Limited, Bangalore shall arrange to train your nominated 

person(s), without any cost to you. They shall also explain you all the Rules related to 

the E-tendering. You are required to give your compliance on it before start of bid 

process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

 
 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the 
tender document and shall not be subjected to any change whatsoever. 
 

5. Procedure of E-tendering: 
 
Online E-tendering :   

 
(a.a.1.a.i.3.a) The hard copy of the Technical as well as Price Bid is available 

on the Bank’s website during the period specified in the NIT. 

(a.a.1.a.i.3.b) Online e-tendering is open to the empaneled bidders who receive 

NIT from the SBI and qualified for participating in the price bidding as 

provisions mentioned here in above through SBI approved Service Provider. 

(a.a.1.a.i.3.c) The Price-Bid shall be made available online by the Service 

Provider wherein the contractors will be required to fill-in their Item-wise rates 

for each item. 

(a.a.1.a.i.3.d) The Contractors are advised not to wait till the last minute to 

submit their online item-wise quote in the price bid to avoid complications 

related with internet connectivity, network problems, system crash down, 

power failure, etc. 

(a.a.1.a.i.3.e) It is mandatory to all the bidders participating in the price bid to 

quote their rates for each and every item.  

(a.a.1.a.i.3.f) In case, contractor fails to quote their rates for any one or more 

tender items, their tender shall be treated as “Incomplete Tender” and shall 

be liable for rejection. 

6. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 

Password by M/s Antares Systems Limited, Bangalore. The Bidders are requested to 

change the Password after the receipt of initial Password from M/s Antares Systems 

Limited, Bangalore. All bids made from the Login ID given to the bidder will be 

deemed to have been made by the bidder.  

 
7. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 

bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or 



 
Tender ID: LHO/BHO/RBO-1-07 

  

8                                                                      Seal & sign of contractor 

fail to complete the work as per the rates quoted, SBI shall at liberty to take action as 

deemed necessary including depanelling such contractors and forfeiting their EMD. 

 
8. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 

Contract shall be final and binding on all the Bidder 
  

9. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 
ordering, without assigning any reason. 

 
10. SBI shall not have any liability to bidders for any interruption or delay in access to the 

site irrespective of the cause. 
 

11. Other terms and conditions shall be as per your techno-commercial offers and other 
correspondences till date.  

 
12. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other suppliers 
/ bidders. 

 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to 

any other party. 
 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 
 
- SBI reserves their rights to extend, reschedule or cancel any E-tendering within its 

sole discretion.  
 

- SBI or its authorized service provider M/s Antares Systems Limited, Bangalore 
shall not have any liability to Bidders for any interruption or delay in access to 
the site irrespective of the cause. 

 
- SBI or its authorized service provider M/s Antares Systems Limited, Bangalore 

is not responsible for any damages, including damages that result from, but are 
not limited to negligence.  

 
- SBI or its authorized service M/s Antares Systems Limited, Bangalore will not be 

held responsible for consequential damages, including but not limited to 
systems problems, inability to use the system, loss of electronic information etc. 

 
N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) 
duly signed to M/s Antares Systems Limited, Bangalore. 

 
 -      All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

emailing) 

 
To, 

M/s. Antares Systems Limited, 

24, Sudha Complex, 

3rd Stage, 4thBlock, Bangalore – 560069, 

Karnataka. Ph.: 080-49352000 / 40482000 

e-Mail: kushal.b@antaressystems.com 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ON LINE 

E-TENDERING FOR PROPOSED CIVIL, INTERIOR & FURNISHING WORK AT MISROD 

BRANCH, BHOPAL (M.P.). 

Dear Sir, 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 

document. 

This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering 

as mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 

 

4) We confirm that SBI and M/s Antares Systems Limited, shall not be liable & responsible 

in any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform 

due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, 

any other unforeseen circumstances etc. before or during the E-tendering event. 

 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority.  
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6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering 

process.  

 

With regards, 

Date: 
 
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization:  
 
Scan it and send to this Document on --------------------------- 
 

 

S E C T I O N  -  I I  

I N S T R U C T I O N S  F O R  T E N D E R E R  

 

2.0 The details of work to be carried out and its scope are given in the specifications and bill of 
Quantities of these documents which also indicate a brief description of the Project where 
work is to be executed.  

      The Tenderers are advised to study the same carefully before tendering and they shall be 
deemed to have fully acquainted themselves with the same. 

2.1 The Tenderers, in their own interest, are advised to inspect and examine the site and its 
surroundings and satisfy themselves before submitting their tenders, in respect of the site 
conditions including but not restricting to the following which may influence or effect the  
work or cost thereof under the contract. 

a)   Site conditions including access to the site, existing and required roads and other means of 
transport/communication for use by him in connection with the work. 

b)   Requirement and availability of land and other facilities for his enabling works, stores and 
workshops etc. 

c)     Ground conditions  including those  bearing  upon  transportation,    disposal,  handling  
and storage or materials required for  the  work  or obtained therefrom; 

d)     Source and extent of availability of suitable materials including water etc. and labour 
(skilled and unskilled) required for work and laws and Regulations governing their use and 
employment;   

e)     The type of equipment and facilities needed preliminary for  and in the performance of 
the work and for successful completion of work. 

f)     All other information pertaining to and needed for the  work  including information as to 
the risks, contingencies and other circumstances which may influence or effect the work or 
the cost thereof under  this contract. 

2.2   The tenderers should note that the information, if any, in regard to the site and local 
conditions, as contained in these tender documents has been given merely  to assist the 
tenderers and is not warranted to be complete. 

2.3     The tenderers should note and bear in mind that the BANK shall bear  no  responsibility 
for the lack  of acquaintance of  the  site  and other conditions or any information relating 
thereto, on their part.  The consequences of the lack of any knowledge as aforesaid on the 
part of the tenderers shall be at their risk and cost and no charges or claims whatsoever, 
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consequent upon the lack of any information, knowledge or  understanding shall be 
entertained or payable by the BANK. 

2.4    Immediately on receipt of the Tender Documents from the BANK but at least seven 
days prior to the date fixed for opening of Envelope No. 1 & 2 of Tender, the Tenderer may 
submit in writing any tender enquiry on matters where clarifications or additional 
information is desired.      

      If considered appropriate, the BANK reserves the right to   issue addendum(s) or 
amendment(s) to any condition/specifications/schedules to all Tenderers before the date 
of submission. Tenders submitted by the tenderers shall be deemed to cover the effect of 
such addendum(s)/amendment(s) issued and such addendum(s)/amendment(s) duly 
signed by  the tenderers shall be submitted along with the tenders. 

2.5  The tender should be submitted in the prescribed form and the same should be signed as 
laid down here under; 

a)    If the tender is submitted by an individual it shall be signed by the proprietor  above his 
full name and full name of his firm  with  his current business address. 

b)    If  the  tender is submitted by a proprietary firm,  it  shall  be signed  by the proprietor 
above his full name and full name of  his  firm with its name and current business 
address. 

c)    If  the tender is submitted by a firm in partnership, it shall  be signed  for  and on behalf 
of the firm by all the partners  of  the  firm above,  their  full names and current business 
address, or by  a  partner holding the power of attorney for the firm by signing the 
tender in which case  a  certified  copy of the Power of  Attorney  shall  accompany  the 
tender.  A  certified copy of the partnership deed and  current  business address of all 
the partners of the firm shall also  accompany the tender. 

d)    If the  tender is submitted by a Limited company,  or  a  Limited corporation,  it shall be 
signed by a duly authorized person holding  the power  of attorney for signing the tender 
in which case a certified  copy of the Power of Attorney shall accompany the tender. 
Such Limited company or  Corporation may be required to furnish satisfactory evidence  
of  its existence before the contract is awarded. 

e)    If  the  tender is submitted by a group of firms,  the  sponsoring firms  shall submit 
complete information pertaining to each firm  in  the group and state along with the bid 
as to which of the firm shall have the responsibility for tendering and for completion of 
the contract  document and  furnish  evidence admissible  in  law in respect of   the  
authority assigned  to such firm on behalf of the group of the firms for  tendering and  for  
completion of the contract of the contract document.  The  full information and 
satisfactory evidence pertaining to the participation  of each members of the group of 
firm in the tender shall be furnished  along with the tender. 

f)    All witnesses and sureties (if any) shall be persons of status and their full  names, 
occupations and address shall be stated  below  their signatures.  All signatures affixed 
on each page in the tender  will  be dated. 

2.6   The tenderer shall furnish with his tender : 

a)    Construction  schedule showing all activities of work  in  details and in the form of Bar 
Chart proposed to be completed within the  stipulated period duly signed as token of 
acceptance. 

b)  Details of plant, equipment and Machinery immediately available with the tenderer for 
deployment on the work. 

c)    Detail of Technical and supervisory personnel already employed by tenderer  which he 
proposes to utilize for this work and such other  personnel which he proposes to employ 
further for this work. 

d)   Relevant information on the capacity, financial resources and  experience about himself. 
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2.7  The earnest money deposit without any interest will be returned to the unsuccessful 
tenderers only after validity period/award of work. 

2.8   The  BANK  or  its duly authorized representative  will  open  the tenders  in the presence of 
tenderers who may be present at the time.  If any of the tenderer or his agent is not 
present at the time of opening of tender, the BANK or its duly authorized representative 
will, on opening of tenders of the absentee tenderer, prepare a statement of the  attested 
and  unattested  corrections in the tender under his signatures.  Such  a statement shall 
then be binding on the absentee tenderer. 

2.9   Tenders, which should always be placed in sealed covers, with  the name  of the project 
written on the envelopes will be received by The Regional Manager State Bank of India AT 
BHOPAL upto 3:00 PM On   01. 12.2025 and will be opened  by him in his office after 3:30 
PM. 

2.10 The  time  allowed  for the carrying out of the work  will  be  75 days from the date of written 
orders to commence the work. 

2.11 The  tenderers should quote for all the items of work as given  in the  bill of quantities. The 
rates shall be written in both the words and in figures.  Tenderer shall also show cost of 
each item, total of  each subhead and, the Grand total  of the whole contract. Corrections, if 
any, shall be made by crossing out, initialing dating and rewriting.  

2.12 While a contractor signs a tender in an Indian language the total amount tendered should 
also be written in the same language. In the case of illiterate contractors the rates and the 
amount tendered should  be attested by a witness. 

2.13 Issue of tender form will be stopped one days before the date fixed for the opening of 
tenders. 

2.14 Earnest  money  amounting  to Rs. 17000 (Rupees Seventeen Thousand only) in the 
form of BANK Demand Draft drawn in favour of " The Regional Manager, Regional 
Business Office (RBO)-1 State Bank of India  at Bhopal a/c (name of/Contractor’s firm ) "  
must  accompany each tender and each tender is to be in  a  sealed cover  superscribed 

"Tender for Interior and Furnishing Works at MISROD BRANCH, BHOPAL (M.P.) “STATE 
BANK OF INDIA" and  addressed to the office of  RBO-1 at BHOPAL 

2.15 The contractor whose tender is accepted will be required to furnish by way of security 
deposit 2% of the accepted tender amount (including earnest money) for the due fulfillment 
of his  contract. The Security Deposit shall be collected as detailed in General conditions of 
contract clause no. 5.12. 

2.16  The  acceptance  of a tender will rest with  the  STATE BANK OF INDIA, which does not 
bind itself to accept the lowest tender,  and  reserves  to itself the authority to reject any or 
all of the  tenders  received without the assignment of any reasons. All tenders in which any 
of the prescribed conditions are not fulfilled or are  incomplete  in  any respect are liable to 
be rejected. 

2.16   Canvassing in connection with tenders is strictly prohibited  and the tenders submitted 
by the contractors who resort to canvassing will be liable to rejection. 

2.18   All item rates shall be quoted on the proper form of the tender alone. 

2.19   An item rate tender containing percentage below/above  will  be summarily rejected. 
However, where a tenderer voluntarily offers a rebate for payment within a stipulated 
period. This may be considered. 

2.20   On  acceptance of tender, the name of the  accredited  representative(s)  of the 
contractor who would be responsible for  taking  instructions   from  the  Employer/Architect  
shall  be  communicated   to   the Employer/Architect. 

2.21   Special  care  should be taken to write in figures as well  as  in words  and the amounts 
in figure only, in such a way that  interpretation is  not possible. The total amount should be 
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written both in figures and words.  In case of figures, the word 'Rs' should be written  
before,  the figure of Rupees and words 'p'   after the decimal figures, e.g. Rs  2.15 p and in 
case words, the word 'Rupees' should precede and the word  paise should  be  written at 
the end, unless the rate is in  whole  rupees  and followed  by the words 'only', it should 
invariably be upto  two  decimal places.  While quoting the rates in the bill of quantities,  the  
word 'only'  should be written closely following the amount and it should  not be written in 
the next line. 

2.22  (a) The  BANK does not bind itself to accept the  lowest  tender but it may accept any 
tender and reserves to itself the right of  accepting the whole or any part of a tender and the 
tenderer shall be bound  to perform the same at the rate quoted.  

(b)   The BANK  reserves the right to accept the tender in full  or  in parts and that the 
tenderer shall have no claim for revision of rates  or other conditions if the tender is 
accepted in parts.    

2.23   The contractor shall give a list of his relatives working with the BANK along with their 
designations and addresses. 

2.24   No employee of the BANK is allowed to work under or as a contractor  for a period of 
two years after his retirement from  BANK  services, without  the previous permission of 
the BANK. This contract is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be a such a person who had not obtained the 
permission of the BANK  as aforesaid before submission of the tender or engagement  in  
the contractor's service. 

2.25   The tender for works shall remain open for acceptance for a period of 90 days from the 
date of opening of Envelope No. 3 of the tenders.  If any tenderer withdraws his tender 
before the said period, then the BANK shall be at liberty to forfeit Earnest Money paid 
along with the tender. 

       The Earnest Money Deposit of the tenderer whose tender is accepted shall be forfeited in 
full in case he does not remit the initial security deposits within the stipulated period or 
start the work by the stipulated date mentioned in the award letter. 

2.26  The tender for the work shall not be witnessed by a contractor  or contractors  who  
himself/themselves  has/have tendered or  who  may  and has/have  tendered for the said 
work. Failure to observe  this  condition would  render tenders of the contractors tendering 
as well as  witnessing the tender liable to summary rejection. 

2.26  It  will be obligatory on the part of the tenderer to  tender  and sign  the tender documents 
for all  the component parts and  that,  after the  work is awarded, he will have to enter in 
to an agreement, for  each component with the competent authority in the BANK. 

2.28   Sealed tenders are to be delivered in person to the officer  nominated  for the purpose 
or put in a sealed tender box kept in  the  office before the stipulated time. 

2.29  The 'Notice Inviting Tender' and this 'Instructions for Tenderers' shall form part of the 
Tender Documents. 

 

 

SIGNATURE OF THE COMPETENT AUTHORITY 

        STATE BANK OF INDIA  
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S E C T I O N  I I I  

 

A R T I C L E S  O F  A G R E E M E N T  

(On non-judicial Stamp Paper of Rs. 1000/- or as per latest Govt. Rules) 

This agreement made the …………………………….day of ……………………… between 
Regional Manager, State Bank of India, RBO-1, Bhopal (hereinafter called the Bank or SBI) 
which expression shall include the successors and assigns) of the one part and M/s. 
…………………………………... company / partnership for registered under the Indian 
Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter called ‘the 
Contractors’ which expression shall include the present directors / partners and also the 
directors / partners from time to time as also their respective heirs, legal representatives, 
administrators and assigns) of the other part. 

 

 WHEREAS the employer is desirous of execution of Interior and Furnishing Works for STATE 
BANK OF INDIA at MISROD BRANCH, BHOPAL (M.P.) and has caused drawings and 
specifications describing the works to be done prepared by Project Architects M/s Vibha 
Shrivastava & Associates, having their offices at # B-262, Shahpura, Bhopal. 

 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents 
hereinafter mentioned and to be issued from time to time, the specifications and the Schedule 
of items and quantities have been signed by or on behalf of the parties hereto.  

 

AND whereas the contractors have agreed to execute upon and subject to the condition set 
forth herein and Schedule of items and quantities, General & special Conditions of Contract, 
specification etc. contained in the tendered documents including all correspondences 
exchanged by or between the parties from the submission of tender till the award of work, both 
letters inclusive, (all of which are collectively hereinafter referred to as “the said conditions”). 
The works shown upon the said drawing and /or described in the said specification and 
included in the schedule of Items and Quantities at the respective rates therein set forth 
amounting to the sum of Rs_________ (Rupees _________in words___________) as there in 
arrived at or such other sum as shall become payable there under (hereinafter referred to as “ 
the said Contract Amount”. 
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 NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the manner set 
forth in the said Conditions, the Contractors shall upon and subject to the said conditions 
execute and complete the work shown upon the said drawings and described in the said 
specifications and the schedule of items and quantities.  

2. The employer shall pay the Contractors the amount or such other sum as shall become 
payable, at the times and in the manner specified in the said conditions. 

3. The term “the Architect” in the said condition shall mean the said “M/s Vibha Shrivastava & 
Associates,” or in the event of their ceasing to be the Architect for the purpose of this 
contract for whatever reason, such other person or persons as shall be nominated for that 
purpose by the Employer, not being a person to whom the Contractor shall object for 
reasons considered to be sufficient by the Employer provided always that no person or 
persons subsequently appointed to be Architect under this contract shall be entitled to 
disregard or over rule any previous decisions or approval or direction given or expressed in 
writing by the architect for the time being.  

4. The said conditions and appendix thereto shall be read and construed as forming part of this 
agreement, and the parties hereto shall respectively abide by / submit themselves to the 
said conditions and perform the agreements on their part respectively in the said conditions 
contained.  

5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a 
contract to carry out the work in respect of the entire project on item rate basis to be paid for 
according to actual measured quantities at the rates contained in the schedule of quantities 
and rates or as provided in the said conditions. 

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of 
work by adding to or omitting any item of work or having portions of the same carried out 
without prejudice to the contract.  

8. Time shall be considered as the essence of this contract and the contractor here by agrees 
to commence the work soon after the site is handed over to him or from the 7th day after 
date of issue of formal work order as provided for in the said conditions of contractor 
whichever is later and to complete the entire work within 60 days subject nevertheless to the 
provisions for extension of time. 

9. All payments by the Employer under this contract will be made only at ________ 

10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with 
the stipulations laid down in the tender.  

11. That all the parts of this contract have been read by the contractor and fully understood by 
the contractor. They further agree to complete the said work to fullest satisfaction of 
architect / Employer.  

12.  IN WITNESS WHEREOF the Employer and the contractors have set their respective hands 
to these presents through their duly authorized official and the said two duplicates hereof to 
be executed on its behalf of the day and year first herein above written.  

 

Signed on behalf of the Signed-on behalf of the  

STATE BANK OF INDIA                                                       CONTRACTORS   

In the presence of :                                                                  In the presence of :  

11.4 Signature :                                                                     1. Signature :  

Name :                                                                                Name :  

Address :                                                                          Address : 
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 In the presence of :                                                             In the presence of :  

2.Signature :                                                           2. Signature :  

     Name :                                                                        Name :  

 Address :                                                                     Address 

 

 

 

 

 

 

 

 

 

 

S E C T I O N   I V  

I N S T R U C T I O N S  T O  T H E  T E N D E R E R S 

 
4.1.0  Scope of work 
 

• Regional Manager, RBO-1 at BHOPAL invites e-tender’s for Proposed Interior and 

Furnishing Work at MISROD BRANCH, BHOPAL (M.P.) 
 
Site and its location 
 

• The proposed work is to be carried out at MISROD BRANCH, BHOPAL (M.P.). 
 
4.2.0  Tender documents 
4.2.1  The work must be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. 

• Instructions to tenderers 

• General conditions of Contract 

• Special conditions of Contract 

• Additional specifications 

• Drawings 

• Priced bid A 

4.2.2  The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below. 

• a) Price Bid 

• b) Additional Specifications 

• c) Technical specifications 

• d) Drawings 

• e) Special conditions of contract 

• f) General conditions of contract 



 
Tender ID: LHO/BHO/RBO-1-07 

  

17                                                                      Seal & sign of contractor 

• g) Instructions to Tenderers 

4.2.3  Complete set of tender documents including relative drawings can be downloaded from 
the website www.sbi.co.in 

4.2.4  The tender documents are not transferable. 
 
4.3.0  Site Visit 
4.3.1  The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document 
and enter into a contract for the satisfactory performance of the work. The tenderer is 
requested satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the materials, labour, the 
law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; 

• The tenderer  will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

 
4.4.0  Earnest Money 
4.4.1  The tenderers are requested to submit the Earnest Money of Rs. 17000.00 (Rupees 

Seventeen Thousand only) by means of Demand Draft / Pay Order only (Valid for a 
period of 90 Days from the last date of submission of the tender) from any Nationalized 
Nationalized Bank drawn in favour of The Regional Manager State Bank of India, at 
Bhopal, TDR / STDR SHALL NOT BE ACCEPTED AS EMD 

4.4.2  EMD in any other form other than as specified above will not be accepted. 
 Tender not accompanied by the EMD in accordance with clause 4.1 above shall 
be  rejected. 

4.4.3  No interest will be paid on the EMD. 
4.4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
4.4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
4.5.0  Initial/ Security Deposit 

 

• The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 
value less EMD by means of DD drawn in favour of The Regional Manager, RBO-I 
State Bank of India, at Bhopal within a period of 15 days of acceptance of tender. 
 

4.6.0  Security Deposit 
4.6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 

in the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall 
be deducted from the running account bill of the work at the rate of 10% of the 
respective running account bill i.e., deduction from each running bill account will be 
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. 
The 50% of the Total Security Deposit shall be paid to the contract on the basis of 
architect’s certifying the virtual completion. The balance 50% would be paid to the 
contractors after the defects liability period as specified in the contract. 

4.6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
4.7.0  Signing of contract Documents 
 

• The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 days from the receipt 
of intimation of acceptance of the tender by the Bank. However, the written acceptance 
of the tenders by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

 

http://www.sbi.co/
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4.8.0  Completion Period 
 

• Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 75 days (Seventy-Five days) 
from the date of award of work. 

 
4.9.0  Validity of tender 
 

• Tenders shall remain valid and open for acceptance for a period of 90 days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the value period 
or makes modifications in his/her original offer which are not acceptable to Bank without 
prejudice to any other right or remedy the Bank shall be at liberty forfeit the EMD. 
 

 
4.10.0  Liquidated Damages 
 

• The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 

 
4.11.0  Rate and prices: 
 
4.11.1  The tenderers need not quote their rates for which no quantities have been given. In 

case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 

 
4.11.2 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 

 
The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
SBI. 

 
4.11.3  Each page of the BOQ shall be signed by the authorized person and cutting or 

overwriting shall be duly attested by him. 
 
4.11.4  Each page shall be totaled and the grand total shall be given. 
 
4.11.5  The rate quoted shall be firm and shall include all costs, allowances, taxes, levies. 
 
4.11.6  The SBI reserve their rights to accept any tenders, either in whole or in part or may 

entrust the work in phases or may drop the part scope of work at any stage of the 
project within its sole discretion without assigning any reason(s) for doing so and no 
claim / correspondence shall be entertained in this regard. 

 
4.11.6  In case it is decided by the SBI to drop one or more buildings from the scope of work at 

any stage of the project, the contractor shall not be entitled to raise any claim / 
compensation for such deleted scope of work. Also, the SBI may consider issuing work 
order for various buildings in phases but within a reasonable time interval and the 
contractor shall be bound to execute the same within the stipulated time period and as 
per rates quoted by them in this tender without any claim for price escalation. 

 
4.12. Restriction under Rule 144 9XI) of General Financial Rules 2016 of Ministry of 

Finance, India order no. F. No. 6/18/2019/PPD dated 23rd July 2020. 
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• Any bidder from a country which shares a land border with India will be eligible to bid in 

this tender ONLY if the bidder is registered with the Competent Authority (registration 

committee constituted by the Department for promotion of industry and internal Trade). 

• ‘Bidder’ (including the terms ‘tender’ ‘consultant or ‘service provider’ in certain contexts) 

means any person or firm or company, including any member of a consortium or joint 

venture (that is an association of several persons, or firms or companies), every 

artificial judicial person not falling in any of the descriptions of bidders stated 

hereinbefore, including any agency branch or office controlled by such person, 

participating  in a procurement process. 

• ‘bidder from a country which shares land border with India (such a country); for this 

purpose means: 

• An entity incorporated, established, or registered in such a country, or 

• A subsidiary of an entity incorporated, established, or registered in such a country or 

• An entity substantially controlled through entities incorporated, established, or 

registered in such a country, or 

• An entity whose beneficial owner is situated in such a country or 

• An Indian (or other) agent of such an entity or 

• A natural person who is a citizen of such a country or 

• A consortium or joint venture where any member of the consortium or joint venture falls 

under any of the above. 

• The beneficial owner for the purpose of (iii) above will be as under: 

• In case of A Company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

judicial person, has a controlling interest or who exercise control through other means. 

• Explanation- 

• “Controlling ownership interested” means ownership of or entitlement to more than 

twenty five percent of shares or capital or profits of the Company. 

• “Control” shall include right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements. 

• In case of a partnership firm, the beneficial owner is the natural person(s), who whether 

acting alone or together, through one or more judicial person, has ownership of 

entitlement to more than fifteen percent of capital or profits of the partnership. 

• In case of an unincorporated association or body of individuals, the beneficial owner is 

the natural person(s), who whether acting alone or together, through one or more 

judicial person, has ownership of or    entitlement to more than fifteen percent of capital 

or profits of such association or body of individuals. 

• Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner 

is the relevant natural person who holds the position of senior managing official. 

• In case of a trust, the trustiest, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen percent 

or more interest in the trust and any other natural person exercising ultimate effective 

control over the trust through a chain of control or ownership. 

• An Agent is a person to do any act for another, or to represent another in dealing with 

third person . 
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• To be inserted in tenders for Works contracts, including Turnkey contract]. The 

successful bidder shall not be allowed to sub-contract works to any contractor from a 

country which shares a land border with India unless such contractor is registered with 

the Competent Authority. 

• All bidders need to submit a declaration-cum-certificate (along with evidence) in this 

regard as per “Annexure-I” failure to submit such valid declaration-cum-Certificate will 

make the bid liable for rejection.”         

 
 
 
 
 
 

SIGNATURE OF THE CONTRACTOR 
WITH SEAL 

 

 

 

 

S E C T I O N   V  

G E N E R A L  C O N D I T I O N S  O F  C O N T R A C T        

 

Except where provided for in the description of the individual items  in the Schedule of 
Quantities and in the specifications and conditions  laid down  hereinafter and in the drawings, 
the work shall be carried  as  per standard  specifications and under the directions of the  
Employer/Architects. 

5.1    INTERPRETATION 

In construing  these  conditions, the specifications,  the  schedule  of quantities,  tender  and 
agreement, the following words  shall  have  the meaning  herein  assigned  to them except 
where the  subject  of  context otherwise requires : 

i)   Employer    :   The term employer shall denote STATE BANK OF INDIA with their RBO-1 
BHOPAL, and any of its employees or representative authorized to act on their behalf. 

ii)  The BANK :   The term  BANK  shall  mean STATE BANK OF INDIA BANK, the Employer. 

iii)  Architects:   The  term  Architects shall means M/s Vibha Shrivastava & Associates, B 262 
–Shahpura , Bhopal 462039 or in the  event  of his/their  ceasing to be the Architects for the 
purpose of this  contract such other persons as the Employer shall nominate for the purpose. 

iv)  The Engineer in charge:   The term means Engineer of the STATE BANK OF INDIA 
deployed to look after the work. 

v)     Site Engineer  :   The term  shall  means  person posted at  site who   shall  work under 
the  orders  of  Architects/Employer/Engineer-in-charge to inspect the works. 

vi) Contractor : The   term    Contractor    shall     mean 
___________________________________ (name and address of the  contractor) and 
his/their heirs, legal representatives assigns and successors. 

vii)   Site   :   The site shall mean the site where the works are to be executed as shown within 
boundary  on the Site Plan including any  building  and erections thereon allotted by the 
Employer for the  Contractor's use. 
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viii) Drawings   :   The work is to be carried out in accordance  with drawings,  specifications,  
the schedule of quantities  and  any  further drawings  which  may be supplied or any other 
instruction, which  may  be given by the employer during the execution of the work. 

All the drawings relating to work given to the contractor together with a copy  of  schedule  of  
quantities  are  to  be  kept  at  site  and  the Employer/Architects  shall given access to such 
drawings or  schedule  of quantities whenever necessary. 

In case  any detailed drawings are necessary, contractor  shall  prepare such detailed drawings 
and/or dimensional sketches therefore and have  it confirmed by the employer prior to taking 
up such work. 

The contractor  shall ask in writing for all clarifications  on  matters occurring  anywhere in  
drawings, specifications and schedule of  quantities  or to additional instructions at least 10 
days ahead from the  time when it is required for implementations so that the Employer may be  
able to give decision thereon. 

ix)   "The  works" shall mean the work or works to be executed  or  done under this contract. 

x)    "Act of Insolvency" shall mean any act as such as defined  by  the Presidency  Towns 
Insolvency Act or in Provincial Insolvency Act  or  any Amending Statutes. 

xi)   "The Schedule of Quantities" shall mean the schedule of quantities as specified and 
forming part of this contract. 

xii)  "Priced Schedule of Quantities" shall mean the schedule of quantities duly priced with the 
accepted quoted percentage of the contractor. 

xiii) Order of precedence for any ambiguity in the schedule of  quantities, general conditions, 
special conditions, specifications and drawings for  the contractor shall be as per the decision 
of the Employer and  the same will be binding on the Contractor, and shall be read as under in 
the decreasing order of importance. 

a)  Schedule of Quantities. 

b)  Drawings. 

c)  Special Conditions. 

d)  General Conditions. 

e)  Technical Specifications of  Contract. 

f)   C.P.W.D. specifications. 

g)  Bureau of Indian Standards specifications. 

h)  State P.W.D./General Engineering Practice. 

Any ambiguity observed shall be brought to the notice of Employer and  be executed after 
obtaining approval from the Employer. 

5.2   SCOPE 

The  work consists of Interior Furnishing Works STATE BANK OF INDIA at MISROD 
BRANCH, BHOPAL  (M.P.),  in  accordance with  the  "Drawings" and "Schedule of 

Quantities". The  Interior Furnishing works, related civil and electrical works etc. complete are 
within the  scope of  this tender. It includes furnishing all materials, labour, tools  and 
equipment and management necessary for, and incidental to, the  construction  and completion 
of the work. All work, during its progress and  upon completion shall confirm to the lines, 
elevations and grades as shown  on the  drawings furnished by the employer. Should any 
detail essential  for efficient completion of the work be omitted from the drawings and  
specifications it shall be the responsibility of the contractor to inform  the employer  and to 
furnish and install such detail with employer's  concurrence,  so  that upon completion of the 
proposed work the  same  will  be acceptable and ready for use. 
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Employer  may in their absolute discretion issue further drawings  and/or written  instructions, 
details, directions and explanations,  which  are, hereafter  collectively, referred to as "the 
employer's instructions"  in regard to : 

a)    The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

b)   Any discrepancy in the drawing or between the schedule of  quantities and/or drawings 
and/or specifications. 

c)    The  removal  from  the site of any  defective  materials  brought thereon  by  the 
contractor and the substitution of  any  other  material thereof. 

d)    The demolition/removal and/or re-execution of any work executed by the contractors. 

e)    The dismissal from the work of any persons employed thereupon.    

f)    The opening up for inspection of any work covered up. 

g)    The  rectification  and making good of any defects  under  clauses hereinafter  mentioned  
and those arising during the  maintenance  period (retention period). 

The  contractor  shall forthwith comply with and duly  execute  any  work comprised  in such 
employer's instructions, provided always  that  verbal instructions,  directions and explanations 
given to the  contractor's  or his  representative upon the works by the employer shall if  
involving  a variation be confirmed in writing to the contractor/s within seven  days. No  works  
for which rates are not specifically mentioned in  the  priced schedule  of quantities, shall be 
taken up without written permission  of the  employer.  Rates of items  not mentioned in the 
priced  schedule  of quantities shall be fixed by the employer in consultation with the Architects 
as provided in clause "variations". 
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5.3   TENDERER SHALL VISIT THE SITE 

Intending  Tenderer  shall  visit the site and  make  himself  thoroughly acquainted with the 
local site conditions, nature and requirements of the works,  facilities of transport conditions, 
effective labour and  materials,  accesses  and  storage for materials.  The Tenderer shall 
provide in their tender for cost of carriage, freight  and other  charges as also for any special 
difficulties and including  police restriction for transport etc. for proper execution of work as  
indicated in drawings. The successful Tenderer will not be entitled to any claim of 
compensation for difficulties faced or losses incurred on account of  any site  conditions  which 
existed before the commencement of  the  work  or which  in the opinion of the Employer might 
be deemed to have  reasonably been inferred to be so existing before commencement of work. 

5.4  TENDERS 

 The entire set of tender paper issued to the tenderer should be submitted duly  priced and also 
signed on the last page together with  initials  on every page. Initials/Signature will indicate the 
acceptance of the tender papers by the tenderers. 

The schedule of quantities shall be filled in as follows : 

i)    The  rates  column  to be legibly filled in ink  in  both  English  figures and English words. 

ii)  Amount column to be filled in figures for each item and the amount for each subhead as 
detailed in the "Schedule of Quantities". 

iii)  All corrections are to be initialed. 

iv)  The "Rate Column" (for alternative items shall be filled up). 

 v)  The “Amount" for alternate items of which the quantities are not mentioned shall not be 
filled up. 

vi)  In case of any errors/omissions  in the quoted rates,  the  rates given in the tender marked 
"original" shall be taken as correct rates. 

No  modifications, overwriting or corrections can be made in  the  tender papers  by the 
tenderer, but he may at his option offer his  comments  or modifications  in  a  separate sheet 
of paper attached  to  the  original tender papers. 

The  employer reserves the right to reject the lowest or any  tender  and also to discharge any 
or all of the tenders for each section or to  split up and distribute any item of work to any 
specialist firm or firms, without assigning any reason. 

The  BANK reserves the right to accept the tender in full or in part  and the tenderer shall have 
no claim for revision of rate or other conditions if his tender is accepted in parts. 

The  tenderers should note that the tender is strictly on the  item  rate basis  and their attention 
is drawn to the fact that the rates  for  each and every item should be correct workable and self-
supporting. If called upon  by the employer detailed analysis of any or all the rates shall  be 
submitted by the contractor. The employer shall not be bound to recognize the contractor's 
analysis. 

The works will be paid for as "measured work" on the basis of actual work done and not as 
"lump sum" contract. 

All  items  of  work described in the schedule of quantities  are  to  be deemed  and paid as 
complete works in all respects and details  including preparatory and finishing works involved 
directly related to and  reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection.  In the  case  of lump 
sum charges in the tender in respect of  any  item  of works, the payment of such items of work 
will be made for the actual work done  on the basis of lump sum charges as will be assessed to 
be  payable by the employer. 

The  employer has power to add to, omit from any works as shown in  drawings or described in 
specifications or included in schedule of quantities and  intimate the same in writing but no 
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addition, omission or  variation shall be made by the contractor without authorisation from the  
Employer. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for  consideration  for  a  period of 90 
days from the date of opening  of  the  tender (Envelope No. 3). 

5.5   AGREEMENT 

The  successful  contractor may be required to sign agreement as  may  be drawn up to suit 
local conditions and shall pay for all stamps and  legal expenses, incidental thereto. 

5.6   PHOTOGRAPHS 

The  contractor shall supply the Architect & Employer weekly  with  well executed  unmounted 
photographs 4 (four) No. of size 200 x 250mm  in  duplicate  showing the progress of the works 
and also such particular  section of the works, site plan, machinery or materials as the 
Engineer  may direct within his quoted prices. 

5.6   GOVERNMENT AND LOCAL RULES 

The contractor shall conform to the provisions of all local By-laws  and acts  relating to the work 
and to the regulations etc. of the  Government and local authorities and of any company with 
whose system the  structure is  proposed to be connected. The contractor shall give all  notices  
required by said act, rules, regulations and Byelaws etc. and pay all fees payable to such 
authorities for execution of the work involved. The cost, if any, shall be deemed to have been 
included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 
encroachment and  restorations etc. He shall indemnify the employer against  such  liabilities   
and  shall  defend all actions arising from  such  claims  or liabilities. 

5.8   TAXES (GST )  

The tenderers to exclude GST, which shall be payable by the Bank seperatly as applicable. 
However, work contract tax shall be deducted at source at the specific rate in state legislative, 
if applicable. The certificate in respect of T.D.S. shall be issued by the BANK as per rate.  No 
claim whatsoever on this account shall be entertained. 

5.9   PROVISIONAL SUM (P.S.) 

All  provisional  sums described in the schedule of  quantities  as  P.S. shall  be exclusively 
allotted to the purchase of materials and  not  for any  handling  and  fixing to be done by the 
contractor.  Such  costs  of handling and fixing with profit (including transport charges if 
required) shall  be separately included in the contract price as described  in  the schedule  of 
quantities. The disposal of the amounts covered  under  this head will be absolutely at the 
discretion of the employer. Contractor  is to  make payments for these materials to the 
suppliers on certificate  or order issued by the employer and realise them through his bills from  
the employer. 

5.10  QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to  cover the  entire  new  
structure indicated in the drawings  but  the  Employer reserves  the  right to execute only a 
part or the whole  or  any  excess thereof without assigning any reason therefore. 

5.11  OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work  included in  this contract or 
any work which is not included in this  contract  by other agency or persons and contractor 
shall allow all reasonable facilities and use of his scaffolding for the execution of such work. 
However the contractor shall employ “A” grade Licence holder Electrical contractor to Complete 
the electrical work in the scope of the tender 

5.12  EARNEST MONEY AND SECURITY DEPOSIT 

The tenderer will have to deposit an amount of Rs. 17000 (Rupees Seventeen Thousand 
only). in the  form of  BANK  draft drawn in favour of  The Regional Manager SBI at BHOPAL 
a/c (name of/Contractor’s firm ) at  the  time  of submission  of tender as an Earnest Money. 
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The employer is not liable  to pay  any interest on the Earnest Money. The Earnest Money of  
the  unsuccessful  tenderers will be refunded without any interest soon  after  the decision  to 
award the work is taken or after the expiry of the  validity period of the tender.  

The  successful  tenderer to whom the contract is awarded  will  have  to deposit  an initial 
security deposit, a further sum to make up 2% of  the value  of  the accepted tender including 
the Earnest Money.  The  initial Security  Deposit  will  have to be made by the contractor  to  
the  BANK within 14 days of acceptance of award letter, failing which the  employer at  his  
discretion may revoke the letter of acceptance and  forfeit  the earnest money deposit furnished 
along with the tender. The initial security deposit shall be accepted in the form of  Demand draft 
and not by  BANK Guarantee. The initial security will be refunded to the contractor within 
fourteen days after the issue of certificate of virtual completion. 

Apart  from the initial security deposit made as above,  retention  money shall  be deducted 
from the progressive running bills at 10% of the  gross value  of  each running bill. However the 
retention money on secured advance payable will not  be  deducted. 

The  retention amount of 5% will  be refunded to the contractor in the Final bill and balance 5% 
will be refunded fourteen  days after the defect liability period. Provided the contractor has 
satisfactorily carried out all the works and to all the defects  in  accordance with  the  conditions 
of contract.  No interest is allowed  on  Retention Money. 

 

5.13  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The contractor shall provide everything  necessary for the proper  execution  of  the work 
according to the intent and meaning of  the  drawings, schedule of quantities and specifications 
taken together whether the same may  or may not be particularly shown or described therein 
provided  that the same can reasonably be inferred therefrom and if the contractor finds any 
discrepancies therein, he shall immediately and in writing refer  the same  to  the  employer 
whose decision shall be final  and  binding.  

The rates quoted against individual items will be inclusive of everything necessary to complete 
the said items of work within the contemplation of the contract and beyond the unit price. No 
extra payments will be allowed for incidental or contingent work, labour and/or materials 
inclusive of all taxes excluding GST and duties whatsoever except for specific taxes, if any, 
stipulated in the tender documents. 

The contractor  shall supply, fix and maintain at his own cost  for  the execution  of any work, all 
tools tackles, machinery and  equipment's  and all  the necessary scaffolding, , watching and 
lighting  by night  as well as by day required not only for the proper  execution  and protection 
of the said work but also for the protection of the public and safety  of  any adjacent roads, 
streets, walls,  houses,  buildings,  all other  erections, matters and things and the contractor 
shall  take  down and  remove any or all such scaffolding, etc. as occasion shall be required or 
when ordered  to do  so  and shall fully reinstate and make good all  matters  and  things 
distributed  during  the execution of works to the  satisfaction  of  the Employer/Architect. 

The Contractor shall at all times give access to workers employer by the Architect / Employer 
or any men employed on the  buildings and  to  provide  such  parties with  proper sufficient  
and  if required special scaffolding, hoists and ladders and provide them with water and lighting 
and leave or make any holes, grooves etc. in any work where directed by the employer as may 
be required  to enable such workmen to lay or fix pipes, electrical wiring, special fittings  etc. 
The quoted rates of the tenders shall accordingly include all these above mentioned contingent 
works. 

 

5.14 TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

5.14.1  Time of completion 



 
Tender ID: LHO/BHO/RBO-1-07 

  

26                                                                      Seal & sign of contractor 

The entire work is to be completed in all respects within the stipulated period. The date of 
commencement will be Three days from the date of acceptance letter issued to the contractor 
or the day on which contractor is instructed to take possession of site, whichever is latter.  Time 
is the essence of the contract and shall be strictly observed by the contractor. 

The work shall not be considered as completed until the Employer  have certified in writing that 
work has been completed and the defects liability period shall commence from the date of such 
certificate. 

5.14.2  Extension of Time 

If, in the opinion of the Employer/Architect the works be delayed  

(a) by reason  of any exceptionally inclement weather, or  

(b) by reason  of  instruction  from  the  employer in consequence  of  proceedings  taken  of 
threatened by or disputes, with adjoining or neighboring owners or  

(c) by the  works, or delay, of other contractors or tradesmen engaged or  nominated by the 
Employer and not referred to in the specification or  

(d)  by reason of authorized extra and additions or  

(e) by reason of any combination of workmen or strikes or lockout effecting any  of  the  
building trades  or   

(f)  from other causes which the employer may  consider  are beyond  the control of the 
contractor, the Employer at the completion  of the time allowed for the contract, shall make fair 
and reasonable  extension of the time for completion in respect therefore. In the event of the 
Employer failing to give possession of the site upon the  day  specified above the time of 
completion shall be extended suitably. 

In case of such strikes or lockouts, as are referred to above, the contractor, shall immediately 
give the employer, written  notice  thereof. Nevertheless, the contractor shall use his best 
endeavors all  that  to prevent  delay, and shall do all that may be reasonably required, to  the 
satisfaction  of the employer to proceed with the works and on his  doing so that it will be 
ground of consideration by the employer for an  extension  of time as above provided. The 
decision of the Employer as  to  the period  to the allowed for an extension of time for 
completion  hereunder (which  decision shall be final and binding on the contractor)  shall  be 
promulgated at the conclusion of such strike or lockout and the employer shall  then,  in the 
event of an extension being granted,  determine  and declare  the  final completion date. The 
provision in  clause  5.15  with respect to payment of liquidated damages shall, in such case, 
be read and construed as if the extended date fixed by the employer were  substituted for and 
the damage shall be deducted accordingly. 

5.14.3  Progress of work 

During the period of execution, the contractor shall maintain  proportionate  progress  on  the 
basis of a programme chart  submitted  by  the contractor  immediately before commencement 
of work and agreed to by  the employer/Architect. Contractor should also include planning for  
procurement  for  scarce material well in advance and reflect the  same  in  the programme 
chart so that there is no delay in completion of the project. 

5.15 LIQUIDATED DAMAGES 

Should   the   work  be  not  completed  to  the  satisfaction   of   the Employer/Architect within 
the stipulated period, the contractor shall  be bound  to pay to the employer a sum calculated 
as given below by  way  of liquidated  damages  and  not as penalty during which  the  work  
remains un-commenced or unfinished after the expiry of the completion date. 

0.5% of  the tendered amount shown in the tender per  week  subject  to ceiling of 5% of the  
accepted contracted sum. 

5.16 TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE  

OFFICE REQUIREMENTS 
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5.16.1 The contractor shall provide, fix up and maintain in an approved position proper  office  
accommodation  for the  contractor's  representative  and staff,  which  offices shall be open at 
all reasonable hours  to  receive instruction, notices or communication and clear away on 
completion of the work and make good all work disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of appropriate size 
and covered with a coat of approved varnish. They are to be protected from ravages of 
termites, ants and other insects. 

The contractor shall provide at site at his own cost all artificial light required for the work and to 
enable other contractors and subcontractors to complete the work within the specified time. 

The  Contractor shall provide a suitable temporary hut for  the  watchmen and clear away the 
same when no longer required and to provide all necessary attendants, lights etc. required. 

The contractor shall arrange for temporary latrines for the use of  workers  and field staff and 
keep the same in a clean sanitary  condition  to the  satisfaction of the Public Health Authorities 
and shall  cause  such latrines  and soil to be cleared away whenever necessary and  shall  
make good all the works disturbed by these conveniences. 

 Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on the 
works during the construction and all receptacles, cisterns, water tanks etc. used for the 
storage of water must be suitably protected against breeding of mosquitoes. The contractor 
shall indemnify the employer  against any breach of rules in  respect  of  anti-malarial 
measures. 

The  contractor shall not fix or place any placards or  advertisement  of any  description or 
permit the same to be fixed or placed in or upon  any boarding,  gantry,  building structure other 
than those approved  by  the Employer. 

5.16.2  Protective Measures 

The contractor from the time of being placed in possession of  the  site must  make suitable 
arrangements for watching, lighting  and,  protecting the work, the site and surrounding 
property by day, by night, on all days including Sundays and other holidays. 

Contractor shall indemnify the employer against any possible  damage  to the  building, roads, 
or member of the public in coarse of  execution  of the work. 

The contractor  shall  provide necessary  temporary  enclosures,  gates, entrance etc. for the 
protection of the work and materials and for altering  and adopting the same as may be 
required and removing on  completion of the works and making good all works disturbed. 

5.16.3  Storage of materials 

The  contractor  shall provide and maintain proper sheds for  the  proper storage  and  
adequate protection of the materials etc., and  other  work that  may  be executed on the site 
including the tools and  materials  of subcontractors  and  remove same on completion. 

5.16.4  Tools 

All instruments like steel tape etc. which is found necessary for the works shall be provided by 
the contractor for due performance of the contract. 

All measuring tapes shall be of steel and suitable scaffolding and  ladders  that  may be require 
for safety taking measurements  and  shall  be supplied by the contractor. 

The  Mistry's  and  the supervisors on the works shall  carry  with  them always  a  one  meter 
or two meter steel tapes, a measuring  tape  of  30 meters, a spirit level, a plumb bob and a 
square and shall check the work to  see that work is being done according to the drawings and  
specifications.  The  site engineer will use any or all measuring  instruments  or tools  belonging 
to the contractor as he chooses for checking  the  works executed or being executed on the 
contract. 

The  contractor should cover in his rates for making provisions  for  all reasonable  facilities for 
the use of his scaffolding, tools  and  plants etc. by subcontractors for their work. 
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5.16 NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

The Contractor shall confirm to the provisions or any acts of the  legislature relating to the 
work, and to the regulations and By-Laws of any authorities, and / or any water, lighting and 
other companies, and / or authorities with whose system the structures were proposed to have 
constructed and shall before making any variation from the drawings or specifications that may 
be associated to so confirm, give the Employer/Architects written notice, specify the variations 
proposed to be made and the reasons for making them and apply for instructions thereon. the 
Employer on receipt of such intimation shall give a decision with a reasonable time. 

The Contractors shall arrange to give all notices required for by the said acts, regulations or 
By-laws to be given to any authority, and to pay to such authority or to any public officer all fees 
that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer 

The contractor shall indemnify the employer against all claims in respect of patent  rights, 
royalties, damages to buildings, roads or  member  of public in course of execution of work and 
shall defend all actions  arising  from  such  claims and shall keep the employer  saved  
harmless  and indemnified in all respects from such actions, costs and expenses. 

5.18  CLEARING SITE AND SETTING OUT WORKS 

The  contractor shall set out the works and shall be responsible for  the true  and perfect setting 
out of the work and for the correctness of  the positions,  levels, dimensions and alignment of 
all parts thereof. If  at any time, any error shall appear during the progress of any parts of  the 
works  the  contractor shall at his own expenses rectify such  error,  if called  upon  to the 
satisfaction of the employer. The  contractor  shall further  set out the work to the alternative 
positions at the site  until one is finally approved and the rates quoted in his tender should 
include for this and no extra on this account will be entertained. 

5.19 ACCESS 

Any  authorized  representative of the employer/architect  shall  at  all reasonable  times have 
free access to the works and/or to the  workshops, factories  or  other places where materials 
are being  prepared  or  constructed for the work and also to any place where the materials are 
lying or  from  where they are being obtained, and the  contractor  shall  give every facility to 
the BANK or their representatives necessary for inspection  and examination and test of the 
materials and  workmanship.  Except the representatives of the employer, no person shall be 
allowed at any time without the written permission of the employer. 

5.20 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 

All  the works specified and provided for in the specifications or  which may  be  required to be 
done in order to perform and  complete  any  part thereof  shall be executed in the best and 
most workman like manner  with materials  of  the best and approved quality of the respective  
kinds  in accordance with the particulars contained in and implied by the  specifications  and  
as represented by the drawings or according to  such  other additional particulars and 
instructions as may from time to time be given by  the Employer/Architect during the execution 
of the work, and  to  his entire satisfaction. 

If required by the Employer/Architect the contractor shall have to carry out tests  on materials 
and workmanship in  approved  materials  testing laboratories  or as prescribed by the 
employer at his own cost  to  prove that  the materials etc. under test confirming to the relevant  
IS  standards  or as specified in the specifications. The necessary charges  for preparation  of 
mould (in case of concrete cube),  transporting,  testing etc.  shall have to be borne by the 
contractor. No extra payment on  this account would in any case be entertained.  

All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must  be provided  through  normal  channels  and 
must be the  best  of their  kind available and contractor/s must be entirely  responsible  for the 
proper and efficient carrying out of the work. The work must be  done in the best workman like 
manner. Samples of all materials to be used must be   submitted  to  the  Employer/Architect  
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when  so  directed  by   the Engineer/Architects and written approval from Employer/Architect 
must  be obtained prior to placement of order. The approved samples shall be kept with the 
Employer till the completion of work. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the 
contractor shall take all precautions necessary for the protection of  work and at his own 
expenses shall make good  any  damage arising from any of these causes. 

The  contractor shall cover up and protect from damage, from  any  cause, all  new work and 
supply all temporary doors, protection to windows,  and any  other requisite protection for the 
execution of the work whether  by himself or special tradesmen or subcontractor and any 
damage caused must be made good by the contractor at his own expenses. 

5.21  REMOVAL OF IMPROPER WORK 

The employer shall during the progress of the work have power to order in writing from time to 
time the removal from the work within such reasonable time or times as may be specified in the 
order of  any  materials which in the opinion of the Employer/Architect are not in accordance 
with specification or instructions, the substitution or proper re-execution of any  work executed 
with materials or workmanship not in  accordance  with the  drawings and specifications or 
instructions. In case the contractor refuses to comply with the order the employer shall have 
the  power  to employ  and  pay other agencies to carry out the work  and  all  expenses 
consequent  thereon or incidental there to as certified by  the  employer shall be borne by the 
contractor or may be deducted from any money due to or  that  may become due to the 
contractor. No certificate which  may  be given  by the Architects shall relieve the contractor 
from his  liability in respect of unsound work or bad materials. 

5.22 SITE ENGINEER 

The term "Site  Engineer" shall mean the person posted at site by  Architect/Employer  to 
superintend the work. The contractor shall afford  the Site  Engineer every facility and 
assistance for examining the works  and materials   for  checking  and  measuring  work and 
materials.  The  Site Engineer  shall have no power to revoke,  alter,  enlarge  or  relax  any 
requirements  of the contractor or to sanction any day  work,  additions, alterations, deviations, 
or omissions or any extra work whatever,  except in so far as such authority may be specially 
conferred by a written order of the Employer. 

The Site Engineer shall have power to give notice to the contractor or to his foreman of non-
approval of any work or materials and such work  shall be suspended or the use of such 
materials shall be discontinued until the decision of the employer is obtained. The work will 
from time to time  be examined by the Architects, Engineer from the premises department of  
the Employer and the Site Engineer. But such examination shall not in any way exonerate the 
contractor from the obligation to remedy and defects  which may  be  found  to exist at any 
stage of the work or after  the  same  is complete. Subject to the limitations of this clause the 
contractor  shall take instructions only from the Employer. 

5.23  CONTRACTOR'S EMPLOYEES 

The  Contractor shall employ technically qualified and  competent  supervisors  for  the work 
who shall be available (by turn)  through  out  the working   hours   to  receive  and  comply  
with  instructions   of   the Employer/Architects. The contractor shall engage at least one 
experienced Engineer  as  site-in-charge for execution of the  work.  The  contractor shall 
employ in connections with the work persons having the  appropriate skill or ability to perform 
their job efficiently. 

The  contractor  shall employ  local labourers  on the  work  as  far  as possible. 

No  labourers  below the age of sixteen years and who is  not  an  Indian National shall be 
employed on the work. 

Any laborer supplied by the contractor to be engaged on the work on  day work  basis either 
wholly or partly under the direct order or control  of the  Employer  or his representative shall be 
deemed to be a  person  employed by the contractor. 
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The  contractor shall comply with the provisions of all  labour  legislation's including the 
requirements of : 

a) The payment of Wages Act. 

b) Employer's Liability Act. 

c) Workmen's Compensation Act. 

d) Contractor Labour (Regulation & Abolition) Act, 1960 and   Central Rules 1964. 

e) Apprentices Act 1961. 

f) Any other Act or enactment relating thereto and rules framed there-under from time to time. 

The  contractor shall keep the Employer saved, harmless  and  indemnified against  claims if 
any of the workmen or any other person and  all  costs and  expenses as any be incurred by 
the Employer in connection  with  any claim that may be made by any workman or any other 
person. 

The contractor shall comply at his own cost with the order of requirement of  any  Health  
Officer of the state or any local authority  or  of  the Employer regarding the maintenance of 
proper environmental sanitation  of the area where the contractor's labourers are housed or 
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and  other 
contagious  diseases. The contractor shall provide maintain and  keep  in good  sanitary  
condition  adequate sanitary  accommodation  and  provide facilities  for pure drinking water at 
all times for the use of  men  engaged on the works and shall remove and clear away the same 
on completion of  the works. Adequate precautions shall be taken by the  contractor  to prevent  
nuisance  of any kind on the works or the  lands  adjoining  the same. 

The  contractor shall arrange to provide first aid treatment to  the  labourers engaged on the 
works. He shall within 24 hours of the  occurrence of  any accident at or about the site or in 
connection with execution  of the works, report such accident to the employer and also to the 
competent authority where such report is required by law. 

5.24  DISMISSAL OF WORKMEN 

The  contractor shall on the request of the employer immediately  dismiss from  works any 
person employed thereon by him who may in the opinion  of the employer be unsuitable or 
incompetent or who may misconduct  himself. Such  discharges  shall  not be the basis of claim  
for  compensation  or damages against the employer or any of their officers or employee. 

5.25 ASSIGNMENT 

The whole of the works included in the contract shall be executed by  the contractor and the 
contractor shall not directly or indirectly  transfer, assign  or underlet the contract or any part, 
share or  interest  therein nor, shall take a new partner without written consent of the employer 
and no  subletting  shall  relieve the contractor from the  full  and  entire responsibility of the 
contract or from active superintendence of the work during their progress. 

5.26 DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC. 

The  contractor  shall  be responsible for all injury to  the  worker  or workmen or persons, or 
things and for all damages to the  project works, materials, equipments, structural and/or 
decorative part of  property which may arise from the operations or neglect of himself or of  any 
subcontractor or any of his or a subcontractor's employees whether such injury  or  damage 
arise from carelessness, accident or any  other  cause whatsoever  in any way connected with 
the carrying out of this  contract. The  clause shall be held to include interalia any damage  to  
buildings whether  immediately  adjacent  or otherwise and  any  damage  to  roads, streets,  
foot paths or ways as well as damages caused to  the  buildings and the works forming the 
subject of this contract by rain, wind or other inclemency  of the weather. The contractor shall 
indemnify  the  employer and  hold  harmless in respect of all and any expenses arising  from  
any such  injury or damages to persons or property as aforesaid and  also  in respect  of any 
claim made in respect of injury or damage under any  acts of compensation or damage 
consequent upon such claim. 
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The  contractor shall reinstate, rectify and remedy all damages of  every sort mentioned in this 
clause so as to deliver the whole of the  contract works  complete  and perfect in every respect 
and so as to make  good  or otherwise  satisfy all claims for damages to the property or  third  
parties. 

The  contractor  shall effect the insurance necessary and  indemnify  the employer entirely from 
all responsibility in this respect. The  insurance must be placed with company approved by the 
employer and must be effected jointly  in  the name of the contractor and the employer and  the  
policy lodged  with the latter. The scope of insurance is to include  damage  or loss  to the 
contract itself till this is made over in a complete  state. Insurance is compulsory and must be 
effected for the very initial  stage. The  contractor shall also be responsible for anything which 
may  be  excluded  from the damage to any property arising out of incidents,  negligence or 
defective carrying out of this contract. 

The  employer  shall  be at liberty and hereby empowered  to  deduct  the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect 
of any such claim or damages from any sums including the total security deposit due or to 
become due to the contractor. 

5.26 INSURANCE 

Unless otherwise instructed the contractor shall insure the works for all risk (include fire, flood, 
earthquake & third party) of  the  contractor for total tender value and keep them insured until 
the virtual completion of  the  contract against any loss or damage of the material and  of  the 
project.  The insurance must be placed with a company  approved  by  the Employer  in 
the joint names of the Employer and the contractor for  such amount  and for any further 
sum if called to do so by the  Employer.  The premium of such further sum being allowed to 
the contractor as an authorized  extra. The contractor shall deposit the policy and receipt  
premium paid  with the Employer within twenty one days from the date of issue  of work  order  
unless otherwise instructed. In default  of  the  contractor insuring  as provided above the 
Employer on his behalf may so insure  and may deduct the premiums paid from any money 
due, or which may become  due to  the contractor. The contractor shall as soon as the claim  
under  the policy is settled or the work reinstated by Insurance Company should they elect  to  
do so, proceed with due diligence with the completion  of  the works  in the same manner as 
though the fire has not occurred and in  all respects under the conditions of the contract. The 
Contractor in case  of rebuilding or reinstatement after fire shall be entitled to extension  of time 
for completion as the Employer may deem fit. 

5.28 ACCOUNTS RECEIPT & VOUCHERS 

The contractor shall, upon the request of the employer furnish them  with all  the  invoices, 
accounts, receipts and other vouchers that  they  may require in connection with the works 
under this contract. If the contractor shall use materials less than what he is required under the 
contract, the  value of the difference in the quantity of the materials he was  required to use and 
that he actually used shall be deducted from his  dues. The decision of the employer shall be 
final and binding on the contractor as to the amount of materials. The contractor is required to 
use for  any work under this contract. 

Before  taking any measurement of any work the site Engineer  or  a subordinate  deputed by 
him shall give reasonable notice to the  contractor.  If  the contractor fails to attend at the 
measurements  after  such notice or fails to countersign or to record the difference within a  
week from the date of measurement in the manner required by the  Site Engineer then in any 
such event the measurements taken by the Site Engineer or  by the subordinate deputed by 
him as the case may be is final and binding on the  contractor  and the contractor  shall have 
no right to  dispute  the same. 

 5.29 PAYMENTS 

All bills shall be submitted by the contractor in the form prescribed by the employer.  Normally 
one interim bill shall be  prepared  each  month subject  to  minimum  value for interim 
certificate as  stated  in  these documents. The bills in proper forms must be duly accompanied 
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by detailed measurements in support of the quantities of work done  and  must  show 
deductions for all previous payments, retention money etc. The bill shall be  checked at site by 
site Engineer and thereafter the  Architect  shall issue  a certificate after due  scrutiny of the 
contractor's  bill  which may  be  further  verified by the Employer and the  contractor  shall  be 
entitled to payment there of, within the period of honoring certificates named in these 
documents, as per final verified amount by the Employer. 

The  amount as stated in an interim certificate  

shall be the total  value of  work properly executed and secured advance on the materials   as  
described  under the heading of secured advance less the amount to  be  retained  by  the  
employer as retention money vide clause  5.12  of  these conditions and less installments 
previously paid under these  conditions, provided the such certificate shall only include the 
value of said  material and goods as and from such time as they are reasonably, properly and 
not  prematurely brought to or placed adjacent to the work and then  only if adequately 
protected against weather or other casualties. 

The  employer will deduct retention money as described in clause 5.12  of these conditions. 
The refund of retention money will be made as specified in the said clause. 

If  the employer has supplied any materials or goods to  the  contractor, the  cost of any such 
materials or goods will be  progressively  deducted from  the amount due to the contractor in 
accordance with the  quantities consumed in the work. 

All  the interim payments shall be regarded as payment by way of  advance against  the  final 
payments only and not as payments for  work  actually done  and completed and shall not 
preclude the requiring of  bad  unsound and  imperfect or unskilled work to be removed and 
taken away and  reconstructed  or  re-erected or to be considered as an admission  of  the  due 
performance  of the contract or any part thereof in any respect   or  the accruing of any claim, 
nor shall, it conclude determine or affect in  any way  the powers of the employer under these 
conditions or any of them  as to the final settlement and adjustment of the accounts or 
otherwise or in any  other way vary or affect the contract. The final bill shall be  submitted  by 
the contractor within one month of the date fixed for  completion  of  the work or of the date of 
certificate  of  virtual  completion furnished by employer and payment shall be made within six 
weeks after issue of certificate of the Architect. 

5.30  SECURED ADVANCE FOR MATERIAL AT SITE 

No secured advance shall be paid. 

5.31 FINAL PAYMENTS 

The  period of Final Measurements will be One Month from date  of  Completion, The final bill 
shall be accompanied by a certificate of  completion from  the Employer, payments of final bill 
shall be made after  deduction of Retention Money as specified in clause 5.12 of these  
conditions, which sum  shall  be  refunded after the completion of  the  Defects  Liability Period 
after receiving the Employer and Architect's certificate that  the contractor has rectified all 
defects to the satisfaction of the  Employer and  Architects. The acceptance of payments of the 
final bill by the contractor would indicate that he will have no further claim in  respect of the 
work executed. 

5.32  VARIATION/DEVIATIONS 

The contractor may when authorized and shall, when directed in writing by the  employer  add 
or omit, or vary the works shown in  the  drawings  or described in the specifications or 
included in the priced schedule of the quantities.  The contractor on his own accord shall  make  
no  addition, omission  or variation without such authorization of direction. A  verbal 
authorization of direction by the employer shall when confirmed correctly by  the contractor in 
writing within 3 days shall be deemed to have  been given in writing. 

The contractor shall send to the Architect/Employer once in every Month a statement giving 
particulars, as full and detailed as possible,  of  all claims  for any additional payment to which 
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the contractor  may  consider himself  entitled  and  of all extra or additional work  ordered  by  
the employer which he has executed during the preceding month. 

No final interim claim for payment for any such work or expense, will  be considered  which  
has  not been included in such  a  statement  provided always  that  the  Architect shall be 
entitled  after  taking  employer's sanction  to authorize payment to be made for any such work  
or  expense, notwithstanding the contractor's failure to comply with this  condition, if the 
contractor has, at the earliest practicable opportunity,  notified the Architect in writing that he 
intends to make a claim for such work. 

The  rates for additional, altered, substituted work shall be arrived  at in accordance with the 
following rules : 

i)  The net rates or prices in the contract schedule shall determine the valuation of (the rates 
for) the extra work (items) where such extra work is  of similar character and is executed under 
similar conditions as  the work priced therein. 

ii) If the rates for the extra, altered or substituted or (deviated) work are  not  provided for 
(available) in the schedule  of  quantities,  they shall to the extent possible be derived out of 
rate given in that  schedule for similar or near similar items. For the purpose of such deviation, 
where  necessary and when so directed, the contractor shall  furnish  detailed  analysis for the 
said similar or near similar items in  the  contract schedule. For such portions of the analysis, 
for the extra, altered or substituted (deviated) work for which prices cannot be abstracted from 
the corresponding analysis of rates for the said similar or near  similar items  in the contract 
schedule, market rates substantiated  by  purchase bills/vouchers dependable printed price 
schedule of building materials of different type shall be adopted, using factors and constants for  
quantum of materials, labour, T & P and sundries, form standard analysis of rates adopted  by  
the National Building Organization, Ministry  of  Works  and Housing, Government of India in 
preparation of All India Standard  Schedule  of Rates, 2002/DAR and adding 10% over towards 
profit  and  overheads.  When called upon to do so, the contractor shall submit  the  required 
purchase bills/vouchers. 

iii) In respect of a contract which incorporates more than one schedule, the rate applicable in 
case (i) above if not provided for in the schedule pertaining to the work in which the addition, 
alteration or  substitution (deviation) occurs, shall be taken as the lowest applicable rate in 
other schedules. Similarly in case (ii) above if similar in near similar  items cannot  be  found  in 
the schedule pertaining to the work  in  which  the addition, alteration or substitution (deviation) 
occurs, similar or  near similar items from the other schedule shall be adopted. 

iv)  In the case of additional, altered substituted (deviated) for  which rates  cannot  be 
reasonably be derived as at (ii) and (iii)  above,  the rates  shall be worked out adopting market 
prices, substantiated by  purchase  bills/vouchers using factors and constants for quantum of  
materials,  labour, T & P and sundries from standard analysis of rates  adopted by  the  
National Building Organization, Ministry of Works  and  Housing, Government  of  India in 
preparation of All India  Standard  Schedule  of Rates, 2002 DAR and adding 10% over 
towards profit and overheads. When called   upon to do  so  the  contractor  shall  submit  his   
purchase bills/vouchers to the Architect's and Employer. 

v) The question as to what particular items, being similar or near similar to the additional, 
altered or substituted (deviated) work in the contract schedule are to be adopted for deviation 
of rates for the additional,  altered  for substituted deviated work and whether  the  said  rates 
cannot  be  derived from similar or near similar items  in  the  contract schedule will decided by 
the employer. 

vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the 
principles enunciated and the Architect,  after scrutinizing  the  analysis any other papers 
furnished  will  allow  such rates as he considers reasonable after obtaining Employer's 
sanctions. 

vii)  Where  extra work is of such a nature that it  cannot  be  properly measured  or valued, the 
contractor shall be allowed day work  priced  at the  net rates stated in the tender or the priced 
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schedule of  quantities or  if not so stated then in accordance with the minimum local  day  work 
rates  and  wage  for the district notified by  the  concerned  authority provided  that  in either 
case if required by the  Architects,  vouchers, muster rolls and other documents, required for 
proper verification of the labour employed and the materials deployed on the said work and the 
costs thereof  be delivered to the Site Engineer, Architect or his  representative  on or before 
the end of the week following that in which  the  work has been executed. 

The question as to whether extra work is of such nature that it cannot be properly measured or 
valued will be decided by the Architects and Employer.  The margin to be allowed on actual 
costs to the  contractor  towards profit and overhead shall be 15%. 

 

5.33  DEVIATION LIMIT FOR TENDER QUANTITIES  BEYOND 25% 

The  tender  rates shall hold good for any increase in  the tendered  quantities up to variation of 
25%.  In case tender  quantities of an individual item exceeds the deviation limit of 25%, the 
same item is to be got approved by submitting the Market Rate Analysis of the above item, 
negotiated, and got to be approved by the competent authority. Please note that in no case 
contractor should execute the deviated item without prior approval   the rates  for the excess 
quantities. Over and above the deviation limit shall be payable as  per market rate analysis, 
sustained by purchase  vouchers/bill  using constant  only of materials, labour, T & P etc. from 
all Indian  Standard analysis  of rates published by NBO/DAR with 15% contractor's  profit and 
overheads. For non schedule items, constant of material, labour, T & P etc. shall be decided by 
the Engineer in-charge of Employer, and Architect based on the actual observation at site. 

5.34 SUBSTITUTION Should the contractor desire to substitute any materials and 
workmanship, he/they must obtain the approval of the Architect/Employer in writing for any  
such  substitution  well in advance. Materials designated  in  this specification  indefinitely by 
such terms as "Equal" or "other  approved" etc.,  specific approval of the Employer/Architect 
has to be obtained  in writing. 

5.35 CLEARING SITE ON COMPLETION 

On  completion of the works, the contractor shall clear away  and  remove from  the site all 
constructional plant, surplus materials,  rubbish  and temporary  works  of every kind and leave 
the whole of the site  and  the works  clean  and in a workmanlike condition to the satisfaction  
of  the Employer and Architects. 

5.36 DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commence form the certified date of virtual completion 
issued jointly by the BANK /Architects.  The contractor shall make good at his own cost and to 
the satisfaction of the employer all defects, shrinkages or other faults which may appear within 
12 months after completion of the work. In  default,  the employer  may  employ and pay other 
persons to amend and make  good  such damages,  losses  and expenses consequent thereon 
or  incidental  thereto shall  be made good and borne by the contractor and such damages,  
losses and  expenses  shall be recoverable from him by the employer  or  may  be deducted by 
the employer, in lieu of such amending and making good by the contractor, deduct from any 
money due to the contractor a sum  equivalent to the cost of amending such work and in the 
event of the amount retained being  insufficient,  recover that balance from the contractor  from  
the amount retained under clause No. 5.12 together with any expenses the  Employer may 
have incurred in connection therewith. 

5.36 CONCEALED WORK 

The  contractor  shall  give due notice to the  Employer  and  Architects whenever any work is 
to be buried in the earth, concrete or in the bodies of  walls or otherwise becoming inaccessible 
later on, in order that  the work may be inspected and correct dimensions taken before such 
burial, in default  whereof the same shall, at the option of the  Employer/Architect be  either  
opened up for measurement at the contractor's expense  or  no payment may be made for 
such materials. Should any dispute or differences arise  after the execution of any work as to 
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measurements etc., or  other matters which cannot be conveniently tested or checked, the 
notes of  the Employer shall be accepted as correct and binding on the contractor. 

5.38 IDLE LABOUR: Whatever the reasons may be, no claim for idle labour, additional 
establishment cost of hire and labour charges of tools and plants  would  be entertained under 
any circumstances. 

5.39 SUSPENSIONS 

If  the  contractor, except on account of any legal  restraint  upon  the Employer preventing the 
continuance of the work, abandons, suspends  work or  in the opinion of the Employer, the 
contractor neglects or  fails  to proceed  with  due diligence in the performance of his part of  
the  contract, the Employer shall have the power to give notice in writing to the contractor 
requiring the work be proceeded within a reasonable manner and with reasonable dispatch, 
such notices purport to be a notice under  this clause. 

After  such notice shall have been given the contractor shall not  be  at liberty to remove from 
the site of the works or from any ground  contiguous  thereto  any  plant or materials to subsist 
from the  date  of  such notice being given until the notice shall have been complied with. If the 
contractor shall fail for 6 (seven) days after such notice has been given to proceed with the 
works as therein prescribed, the Employer may proceed as provided in clauses 5.41 
(Termination of contract by Employer). 

5.40 TERMINATION OF CONTRACT BY EMPLOYER 

The  contractor being a company go into liquidation whether voluntary  or compulsory  or  being 
a firm shall be dissolved or  being  an  individual shall be adjudicated insolvent or shall make 
an assignment or a  composition  for the benefit of  the greater part, in numbers or amount  of  
his creditors  or shall enters into a Deed or arrangement with his  creditors or if the official 
assignee in insolvency of the receiver of the contractor in insolvency, shall repudiate the 
contract, or if a receiver of  the contractor's   appointed by court shall be unable, within  
fourteen  days after  notice  to him requiring him to do so, to show to  the  reasonable 
satisfaction  of the Employer  that he is able to carry out  and  fulfill the  contract,  and  if so 
required by the employer  to  give  reasonable security  therefore,  or if the contractor shall 
suffer  execution  to  be issued, or shall suffer any payment under this contract to be attached 
by  or  on  behalf of and the creditors of the contractor,  or  shall  assign charge or encumber 
this contract or any payments due or which may  become due  to the contractor there under, or 
shall neglect  or fail  to  observe and perform all or any of the acts matters of things by this 
contract  to be observed and performed by the contractor within three clear days after the 
notice shall have been given to the contractor in manner  hereinafter mentioned   requiring  the 
contractor to observe or perform the  same  or shall use improper materials or workmanship in 
carrying on the works,  or shall in the opinion of the employer not exercised such due diligence 
and make  such due progress as would enable the work to be  completed  within due  time 
agreed upon, and shall fail to proceed to the  satisfaction  of the employer after three clear 
days notice requiring the contractor so to do  shall have been given to the contractor as 
hereinafter mentioned,  or shall  abandon the contract, then and in any of the said cases, the  
BANK may  not withstanding previous waiver determine the contract by a  notice in  writing to 
the effect as hereinafter mentioned, but  without  thereby effecting  the powers of the employer 
of the obligations and  liabilities of the contractor the whole of which shall continue in force as 
fully  as if  the contract, had not been so determined and as if the  works  subsequently  
executed  had been executed by  or on behalf of  the  contractor (without thereby creating any 
trust in favour of the contractor). Further the  employer or his agent, or servants, may enter 
upon and take  possession  of the work and all plants, tools, scaffolding,  sheds,  machinery, 
steam  and other power utensils and materials lying upon premises or  the adjoining  lands  or 
roads and sell the same as his own property  or  may employ  the same by means of his own 
servants and workmen in carrying  on and  completing the works or by employing any other 
contractors or  other persons  or person to complete the works and the contractor shall not  in 
any  way  interrupt or do any act, matter of thing to prevent  or  hinder such other contractors or 
other persons or person employed from  completing  and finishing or using the materials and 
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plants for the  works  when the  works shall be completed, or as soon thereafter as 
conveniently  may be, the employer shall give notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do  so within  a period of fourteen 
days after receipt by him. The employer may sell  the same by Public Auction and shall give 
credit to the  contractor for  the amount so released. Any expenses or losses incurred by  the  
employer  in  getting the works carried out by other contractors  shall  be adjusted  against the 
amount payable to the contractor by way of  selling his  tools and plants or due on account of 
work carried out by  the  contractor  prior  to  engaging other contractors or  against  the  
Security Deposit. 

5.41 SETTLEMENT OF DISPUTES AND ARBITRATION 

 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions order or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment there of 
shall be dealt with as mentioned hereinafter. 

i) If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect or 
in case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to the made from contract or raise any dispute, the contractor shall forthwith give 
notice in writing of his claim or dispute to the Regional Manager and endorse a copy of the 
same to the Architect, within 30 Days from the date of disallowance there of or the date of 
deduction or recovery. The said notice shall give full particulars of the claim, grounds on 
which it is based and detailed calculations of the amount claimed and the contractor shall 
not be entitled to raise any claim nor shall the Bank be in any way liable in respect of any 
claim by the contractor unless notice of such claim shall have been given by the contractor 
to the Regional Manager, RBO-1 in the manner and within the time as aforesaid. The 
contractor shall be deemed to have waived and extinguished all his right in respect of any 
claim not notified to the Regional Manager in writing in the manner and within the time 
aforesaid. 

ii) The Dy. General Manager (B&O) shall give his decision in writing on the claims notified by 
the contractor. The contractor may within 60 Days of the receipt of the decision of the Dy. 
General Manager (B&O) submit his claims to the conciliating authority. 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 DAYS of termination there of shall give a notice to the 
concerned Dy. General Manager (B&O) of the Bank for appointment of an arbitrator to 
adjudicate the notified claims falling which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes of differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by 
the Sole Arbitrator appointed by the Dy. General Manager (B&O). It will also be no 
objection to any such appointment that the Arbitrator so appointed is a technically 
competent person not below the rank of Superintending Engineer or equivalent position in 
Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable 
or unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said 
Dy. General Manager (B&O). Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 
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v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager as aforesaid should act as arbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof 
and the rules made there under.  

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties.  

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what manner, such costs or any part thereof shall be paid and fix or settle 
the amount of costs to be so paid.  

 

5.42 SPECIALISTS WORKS 

The Contractor must associate himself with the specialist firm to be approved by the BANK,/ 
Architect in writing for wooden flooring  for Electrical works are to be executed by specialist 
firms. 

5.43 CONTRACT DRAWINGS GENERAL 

Two copies of each of the drawings and one copy of each of the  condition of contract 
specification tender preamble and bill of quantities will  be provided for the use of the contractor 
who must satisfy himself as to the accuracy  of the said copies in every detail, and make all  
other  copies necessary  for  the conduct of the work. Any comments on drawings  to  be given 
by the contractor within 6 days from receiving of drawings. 

One  copy of each drawing or sketch furnished to the contractor shall  be kept in an office at 
the works and the Engineer or any person  authorized by  the  Employer  shall have free 
access to the  drawings  and  sketches whenever they desire. 

5.44 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 

The  work  is  liable to be technically audited by  the  Chief  Technical Examiner  of  the Central 
Vigilance Commission Government of  India  from time  to time. Any defects, improvements or 
testing etc. pointed  out  by the  Chief Technical Examiner should be carried out by the 
contractor  at his own cost and any deduction suggested by the CTE will be effected. 

The  Employer  shall have a right to cause a  technical  examination  and audit  of works and 
the final bills of the contractor including all  supporting vouchers, abstract, etc. to be made at 
the time of payment of the final  bill. If as a result of this examination or otherwise any  sum  is 
found to have been over paid in respect of any work done by the  contractor  under  the  
contract the contractor shall be liable  to  return  the amount of over payment and it shall be 
lawful for the employer to recover the same from him from any sum or sums due to him and in 
any other manner legally permissible and if it is found that the contractor was paid  less than  
what was due to him under the contract in respect of any work  executed  by  him under it, the 
amount of such under payment shall  be  duly paid by the employer. 

Any  sum of money due and payable to the contractor  (including  Security Deposit returnable 
to him) under this contract may be appropriated by the Employer and set off against any claim 
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of the employer of the payment  of a  sum  of money arising out of or under any other contract 
made  by  the contractor with employer. 

5.45 WATCHING AND LIGHTING 

The contractor shall provide and maintain at his own expense all  lights, guards, fencing and 
watching when and where necessary or required by  the Architects and Employer for the 
protection of the works or for the safety and convenience of those employed on the works or 
the public. 

 5.46 CONTROL RECORDS 

The under-noted records books at the site of work shall be maintained in addition to normal 
routine requirements by the contractor. 

a) Daily progress record. 

b) Work site order book. 

c) Instruction by BANK's Officers. 

d) Test registers of other materials/fittings fixtures   equipments as stipulated in the tender. 

e) Register of drawings and working details. 

f) Log book of defects. 

g) Hindrance registers giving details of commencement and   removal of each hindrance. 

h) Dismantled materials account register. 

i) Supply and consumption register of scare / costly materials like  laminates special paints 
white cement,  or any material as directed by Architect / Employer. 

j) Specifications C.P.W.D. & I.S.I. as applicable to the contract. 

k) IS : 1200 relating to measurements. 

l) Conversion Table IS 686. 

These registers are to be got singed by the Bank’s Engineer/ Architect on their visits. 

5.46 SECURITY ARRANGEMENT 

(a) Proper arrangements shall be made to keep all records under lock and key. 

(b) It shall be ensured that the contractor provides for adequate fences, watch and ward and 
security of basic materials such as cement and steel etc. 

(c) Movement of material, stores and plant, especially of those in  which the  BANK has got a 
financial interest or those which influence  progress of work, shall be strictly controlled. Checks 
shall be exercised at  gate (entrance and exit shall be preferably through one gate only). 

(d) When the work  is completed and handed over to the user, the  responsibility of proper 
security arrangement shall rest with the users. 

5.48 WORKING HOURS 

Site officers working hours shall normally be fixed as may be  prevailing in the locality. 

Normally no  construction work of important structural nature  shall  be carried  out on Sundays, 
Holidays and during nights. In exceptional circumstances, however, the work may be carried 
out with proper approval  of the Site Engineer who shall depute supervision staff to be present 
on the occasion. 

5.49 LABOUR RECORD 

The contractor shall maintain relevant records and fulfill all conditions and requirements  in 
accordance with the following Act  and  Rules  made hereunder. 

(a) The Payment of Wages Act. 

(b) Employer's Liability Act. 
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(c) Workmen's Compensation Act. 

(d) Contract Labour (Regulation & Abolition) Act, 1960 and Central Rules    1961. 

(e) Apprentices Act 1961. 

(f) Minimum wages Act 1948. 

(g) Industrial disputed Act 1946. 

(h) Maternity benefit Act 1961. 

(i) ESI Act. 

(j) Payment of Bonus Act. 

(k) Payment of Gratuity Act. 

(l) Any other Act are enactment relating there to and rules    framed thereunder from time to 
time. 

5.50 HANDING OVER BUILDING/PROJECT WORK TO THE BANK 

Handing  and  taking over report and  inventories/statement  (in  quadruplicate) at the time of 
handling over shall be prepared. The reports  and inventories shall be signed by : 

(a) The contractor (Only the relevant papers). 

(b) The Site Engineer, and 

(c) Competent authority in the BANK. 

The following inventories/statements shall be prepared : 

i.  Inventory of furniture (Table, Chairs, Almirah etc.). 

ii.. Inventories of  builders hardwares etc.) locks (Riim mortice and cylindrical) and night latches 
all with duplicate keys. 

iii. Inventory of fixtures & fittings of installations (electrical light fittings, fans, bells, air-
conditioning, lifts pumps and the like ). 

5.51 DELINQUENCIES OF CONTRACTORS 

 Procedures for dealing with Delinquencies/ Defaults/  Misconduct/ Misdemeanors of tenderers/ 
Contractors. 

i)  The undernoted delinquencies/defaults/misconduct/misdemeanors on the part of tenderer or 
enlisted contract will attract disciplinary action. 

a) Incorrect information about credentials, about his performance, equipment, resources, 
technical staff etc. 

b) Non-submission of the fresh/latest Income tax clearance certificate. 

c) Irregular tendering practice. 

d) Submission  of tender containing for too many arithmetical errors  and freak rates. 

e) Revoking a tender without any valid reasons. 

f) Tardiness in commencing work. 

g) Poor Organisation at site & lack of his personal supervision. 

h) Ignoring  BANK's  notices for  replacement/rectification  of  rejected materials, workmanship 
etc. 

i) Violating any of the important conditions of contract, i.e. site facilities, insurance, labour laws, 
ban on subletting etc. 

j) Lack of promptitude and cooperation in measurement of work and settlement of final account. 

k) Non-submission of vouchers and proofs of purchase etc. 

l) Tendency towards putting up false and untenable claims. 
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m) Tendency towards suspension of work for frivolous reasons. 

n) Bad treatment of labour. 

o) Bad  treatment of subcontractors (piece workers) and un-business  like dealings with 
suppliers of materials. 

p) Lack of cooperation with nominated contractors or BANK's labour. 

q) Contractor becoming Bankrupt or insolvent. 

r) Contractor's conviction by a court of law. 

s) Failure  to  satisfactorily rectify defects during  Defects  Liability Period  (DLP) and discovery 
of latent defects in contractor's work  after the expiry of DLP of his contract. 

 

Disciplinary action against (Delinquencies of) contractor. 

ii) Action 

The award of the undernoted disciplinary action shall be considered. 

a) Placing  embargo on issue of tenders of temporary suspension from  the BANK's approved 
list. 

b) Permanent  ban on issue of tenders & removal from the BANK's  approved list. 

c) Circulation of the contractor's name to other Public Under taking or Government 
Department for non-entertainment of  this  publication  for contract work. 
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S E C T I O N   V I  

S P E C I A L  C O N D I T I O N S  O F  C O N T R A C T 
 
Scope of work 

6.1.0 The scope of work is to carry out for the Proposed Interior and Furnishing Work at 
MISROD BRANCH, BHOPAL (M.P.). for State Bank of India 

 
6.2.0  Address of site 

The site is located at SBI MISROD BRANCH, BHOPAL (M.P.) . 
 
6.3.0  Dimensions and levels 

All dimensions and levels shown on the drawings shall be verified by the contractor at 
the site and he will be held responsible for the accuracy. Figured dimensions are in all 
cases to be accepted and dimension shall not be scaled. Large scale details shall take 
precedence over small scale drawings. In case of discrepancy the contractor shall ask 
for clarification from the Architect / consultant before proceeding with the work. 

 
6.4.0 Notice of operation  

The contractor shall not carry out any important operation without the Consent in with 
from the Bank’s Engineer/Architect / Consultant: 

 
6.5.0 Construction records  
           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as construction. 

 
6.6.0  Safety of adjacent structures and trees 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to effectively protect all structures and protective give to 
trees, which may be endangered by the execution of the works or otherwise such 
permanent measures as may be required by the Architect to protect the tree structures. 

 
6.6.0  Temporary works.  

Before any temporary works are commenced the contractor shall submit at least in 
advance to the architect / consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the architect / consultant may require in 
accordance with the conditions of contract at his own cost The contractor shall be solely 
responsible for the stability and safety of all temporary works and unfinished works and 
for the quality of the permanent works resulting from the arrangement eventually 
adopted for their execution. 

 
6.8.0  Waterpower and other facilities 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink a 
tube well / open well and bring water by means of tankers at his own cost for the 
purpose The SBI will not be liable to pay any charges in connection with the above 

b)  The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges 
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c) The contractors for other trades directly appointed by the SBI shall be entitled to take 
power and water connections from the temporary water and power supply obtained by 
the contractor However, the concerned contractor shall make their own arrangements 
to draw the supply and pay directly the actual consumption charges at mutually agreed 
rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for 
permanent connections, if any, shall be initially paid by the contactor and the SBI will 
reimburse the amount on production of receipts. 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to the 

Contractor’s to obtain the requisite Permission from the various authorities, but the 
responsibility for obtaining the same in time shall be of the contractor 

 
6.9.0  Facilities for contractor’s employees 

The contractor shall make his own arrangement for the housing and welfare of his staff 
and workmen including adequate drinking water facilities. The contractor shall also 
make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost.  

 
6.10.0  Lighting of works 

The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of work. 

 
6.11.0  Firefighting arrangements 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This 

purpose he shall provide requisite number of fire extinguishers and adequate number of 
buckets, some of which are to be always kept filled with sand and some with water 
these equipment’s shall be provided at suitable prominent and easily accessible place 
and shall be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor 

at his own cost and, to the approval of the relevant authorities. The contractor make the 
following arrangements at his own cost but not limited the following: 

a) Proper handling, storage and disposal of combustible materials and waste. 
b)  Work operations which can create fire hazards. 
c) Access for fire-fighting equipment’s. 
d) Type, number and location of containers for the removal of surplus materials and 

rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f)  General house keeping 
 
6.12.0  Site order book 

A site order book shall be maintained at site for the purpose of quick communication 
between the Architect / Consultant. Any communication relating to the work may be 
conveyed through records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect 
/ consultant as and when demanded- Any instruction which the architect /consultant 
may like to issue to the contractor or the contractor may like to bring to the architect / 
consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 

 
6.13.0  Temporary fencing/ barricading 
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The contractor shall provide and maintain a suitable temporary fencing / barricading 
and gates at his cost to adequately enclose all boundaries of the site for the protection 
of the public and for the proper execution and security of the work and in accordance 
with the requirement of the architect I consultant and regulations of local authorities. 
These shall be altered, relocated and adopted from time to time as necessary and 
removed on completion of the work. 

 
6.14.0  Site meetings 

Site meetings will be held to review the progress and quality evaluation. The contractor 
shall depute a senior representative along with the site representative and other staff of 
approved sub-contractors and suppliers as required to the site meetings and ensure all 
follow up actions. Any additional review meetings shall he held if required by the 
architect/ consultant. - 

 
6.15.0  Disposal of refuse 

The contractor shall cart away all debris, refuse etc. arising from the work from the site 
and deposit the same as directed by the architect / consultant at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed off. 

 
6.16.0 Contractor to verify site measurement 

The contractor shall check and verify all site measurements whenever requested other 
specialists contractors or other sub-contractors to enable them to prepare the own shop 
drawing and pass on the information with sufficient promptness as will in any way delay 
the works. 

 
6.16.0 Displaying the name of the work 

The contractor shall put up a name board of suitable size as directed by the architect/ 
consultant indicating therein the name of the project and other details as given by the 
architect/consultant at his own cost and remove the same on completion of work.  
 

6.18.0  As built drawings 
i) For the drawings issued to the contractor by the Architect / Consultant. The architect 

Consultant will issue two sets of drawings to the Contractor for the items for some 
changes have been made. From the approved drawings as instructed by the SBI/ 
architect / consultant. The contractor will make the changes made on these copies and 
return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect / Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporated these 
corrections and / or attend to discrepancies either on copies as directed by the architect 
/ consultant and resubmit to him for approval. The architect / consultant will return one 
copy duly approved by him. 

ii) For the drawings prepared by the contractor 
The contractor will modify the drawing prepared by him wherever the changes made by 
the SBI / architect / consultant. And submit two copies of such modified drawings to the 
architect/ consultant for approval. The architect / consultant will return one copy of the 
approved drawing to the contractor. 

 
6.19.0 Approved make 

The contractor shall provide all materials from the list of approved makes at his own 
cost and also appoint the specialized agency for the waterproofing anti-termite, 
aluminium doors and windows and any other item as specified in the tender. The 
architect/consultant may approve any make / agency within the approved list as given in 
the tender after inspection of the sample/mock up. 
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6.20.0  Procurement of materials 

The contractor shall make his own arrangements to procure all the required materials 
for the work .All wastages and losses in weight shall be to the contractors account 

6.21.0  Excise duty, taxes, levies etc; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges except GST in respect of the works including but not 
limited to sales tax, tax on works contract excise duty, and octroi, except GST payable 
in respect of materials, equipment plant and other things required for the contact. All of 
the aforesaid taxes, duties, levies, fees and charges except GST shall be to the 
contractor’s account and the SBI shall not be required to pay any additional or extra 
amount on this account. Variation of taxes, duties, fees, levies etc if any except GST, till 
completion of work shall be deemed to be included in the quoted rates and no extra 
amount on this account. Variation of taxes, duties, fees, levies etc if any excluding GST, 
till completion of work shall be deemed to be included in the quoted rates and no extra 
claim on this account will in any case be entertained. If a new tax or duty or levy or cess 
or royalty or octroi is imposed under as statutory law during the currency of contract the 
same shall be borne by the contractor. 

 
6.22.0  Acceptance of tender 

The SBI shall have the right to reject any or all tenders without assigning any reason. 
They are not to bind to accept the lowest or any tender and the tenderer or tenderers 
shall have no right to question the acts of the SBI. However adequate transparency 
would be maintained by the SBI. 

 
6.23.0 Photographs: 
 

• The Contractor shall at his own expense supply to the Architects with duplicate 
hard copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the 
works, taken from two approved portions of each building, at intervals of not 
more than one months during the progress of the work or at every important 
stage of construction. 

 

• In addition to above, the contractor shall be bound to submit adequate no. of site 
photographs along with their each Running Bill for the project clearing showing 
major progress of work measured and claimed therein failing which the 
Architect/Bank may consider returning the Bill to the contractor and no claim for 
delay on this account will be entertained.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Tender ID: LHO/BHO/RBO-1-07 

  

45                                                                      Seal & sign of contractor 

 

FORMAT OF SITE ORDER BOOK 
 
Name of the work: 
 
Date of Commencement: 
 

Sr.No Remarks/ 
Instructions of 
the site 
Engineer/ 
Architect  
 

Dated 
Initials of 
site 
Engineer/ 
Architect  
 

Initials of 
the 
Contractor 
for having 
received the 
instructions  
 

Action 
taken with 
date  
 

Dated 
initials of 
the site 
Engineer  
 

Remarks 
of the 
Architects/ 
Bank’s 
Officials  
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FORMAT OF HINDRANCE REGISTER 
 
 
Name of Work  :  Date of state of work  :  

Name of Contractor  :  Period of completion  :  

Agreement No.  :  Date of completion  :  

Name of Work  :  Date of state of work  :  

Name of Contractor  :  Period of completion  :  

 
 

Sr.  
No.  

Nature of  
Hindrance  

Date of 
occurrence 
of 
hindrance  

Date of 
which 
hindrance 
was 
removed  

Period of 
hindrance  

Signature 
Site 
Engineer/  
Project 
Engineer  

Remarks  

1 2 3 4 5 6 7 
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FORMAT OF MONTHLY PROGRESS REPORT 
 
 
 
Name of work: 
 
Progress report for the week: 
 
Report No.: 
 

Sr No.  Description  Details of work location 
where work is done  

Approximate 
quantity executed  
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FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 
 

1 Name of the Contractor  
 

 

2 Name of the work as given in the Agreement  
 

 

3 Agreement WO  
 

 

4 Tender amount  
 

 

5 Date of commencement of work  
 

 

6 Period allowed for completion as per agreement   

7 Date of completion as per agreement  
 

 

8 Period for which extension of time has been given  
 

 

  Date Month Year 

     

 a)  1st extension vide Bank’s Letter No.   

 b)  2nd extension vide Bank’s Letter No.   

 c)  3rd extension vide Bank’s Letter No   

9.  Reasons for which extensions have been previously 
given (copies of the previous applications should be 
attached)  

 

   

10.  Period for which extension is applied for and the reasons 
thereof including hindrances, time for extra work 
assigned, if any etc.  

 

   

 
 
 
 
 
Signature of Contractor  
 
 
 
Recommendations of Architects  
 
 
 
Signature of Architect.  
 
 
 
 

 

TABLE  



 
Tender ID: LHO/BHO/RBO-1-07 

  

49                                                                      Seal & sign of contractor 

 

FORMAT OF CERTIFICATE OF PAYMENT BY ARCHITECT 

 

Certificate No. Interim / Dated 

Client:  

 
Project No.  Building work / Interior work  

Particulars: 

Contractor:  

 
Contract / Letter No.  Dated:  

 Contractor’s Bill No.  Dated:  

This is to certify that the amount given below (*) is due to your Contractors for the work done 
by them and/or against materials delivered at site and/or for advance towards contract on 
the above referred project.  
 
Advance against contract Rs___________________  
 
Less: Advance adjusted to-date Rs.___________________  
 
Balance Advance Rs.___________________  
 
Advance against material delivered at site Rs.___________________  
 
Amount of work done to-date Rs___________________  
 
Total Rs___________________  
 
Less: Retention on work done Rs____________________  
 
Less: Previously certified upto Rs___________________  
 
PRESENT CERTIFICATE ( * )Rs.___________________  
 
RUPEES……………………………………………………………………………….  
The cost of cement or any other material supplied by you or payments made by you directly, 
if any and not covered herein above, should be adjusted before making the payment of the 
certified amount (*).  
 
Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made before 
paying the above certified amount.  

By a copy of this letter, we are intimating the Contractors to call on you for the necessary 
payment.  

Remarks if any:  

The details of Insurance policy are given in the next page.  

Signature of Architects  

Enclosures: Bill  
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FORMAT FOR RECOMMENDING BILL FOR PAYMENT 

 

BILL OF M/S……………………………………………………………………….  
 
FOR CONSTRUCTION OF ………………………………………………………  
 
MEMORANDUM FOR PAYMENT  
R.A.Bill No.……… 

 
i) Total amount of bill: Rs……………………. 

 
ii) P.V.A. on account of escalation in price of steel, Cement and other materials and 

labour as detailed: Rs………………. 
 

iii) Total amount due to the contractor: Rs………………………..  
 

DEDUCTIONS : 
i) Secured advance paid in the previous R / A bill (Payment made till date): Rs………… 
ii) Retention money on value of works as per accepted tenders up to date amount  

 
            Less : Already Recovered                                                       Rs…………………… 
            Balance to be recovered                                                         Rs…………………. 
 

iii) Mobilization Advance, it any                                                    Rs……………….. 
 

a) Outstanding amount (Principal + interest) as on date              Rs………………… 
b) Liquidated Damages Charges to be recovered in this bill        Rs……………….. 

 
iv) Any other Departmental material cost to be recovered as        Rs……………….. 

 per contract, if any  
v) Any other Departmental service charges to be recovered  

            if any as per Contract (water, power etc.,) Enclose statement  Rs………….. 
 

Total deduction as per contract                                                 Rs……………. 
 

            Net amount payable as per contract                                          Rs……………… 

 
(Rupees…………………………………………………………..only). 
 
The bill amounting to Rs…………………(Rupees……………………………………………….only 
) has been scrutinized by me after due test checking of the measurements of works as required 
and is recommended for payment. 
 
_______ _______________  
Dated signature of Bank’s Engineer  
 
 
In charge of the project 
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STATUTORY DEDUCTIONS: 
 

 
a) Total amount due                                                      Rs………………………. 

 
b) Income tax (…….% ) (-)                                           Rs…………………….. 

 
c) Other taxes if any …….%                                         Rs………………………. 

 
d) Cess (…….%) (-)                                                       Rs……………………… 

 
 

Net payable to Contractor Rs…………………….. 
 
 
The figures given in the Memorandum for Payment has been verified and the bill passed for 
payment of Rs………………………… 
(Rupees……………………………………………………..only ). 

 
 

 
Date :…………………..                                      Signature of Premises Officer 
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S E C T I O N  –  V I I  

P R E A M B L E  T O  B I L L  O F  Q U A N T I T I E S  

RATES TO INCLUDE: 

Rates quoted shall be for the items completed in all respect at all floors/heights/levels including 
all taxes, and the cost of all materials, fittings, fixtures, all labour and for all the operations as 
detailed in the specifications and contract conditions.   Apart from other factors mentioned in 
the specifications and contract conditions, rates quoted for the items in this schedule shall also 
include the following: 

6.1.0. GENERAL: 

7.1.1 Whether mentioned or not in the Bill of Quantities, all works are to be carried out as per 
the drawings, designs, catalogues and or instructions of the Architects/ BANK.   Nothing 
extra shall be paid over the quoted rates for not understanding the designs etc. before 
hand. 

7.1.2 Sample of all works/items shall be got approved from the Architects/ Bank’s Engineer 
before taking the mass production in hand and nothing shall be paid for the cost of 
samples. 

7.1.3 Any incidental work required to complete the item and not specifically covered in the 
item as mentioned in Bill of Quantities shall be completed at no extra cost. 

7.1.4 Rates for carpeting shall include for fixing of Aluminium grippers over the junction of 
carpet and/or marble stone flooring. 

7.1.5 For standard bought out items, the sizes manufactured by the firm listed shall prevail in 
case of discrepancy with the sizes mentioned in the schedule without any financial 
adjustment. 

7.1.6 Materials shall be tested at site/any approved Testing Laboratory. The Laboratory Test 
Certificate in original shall be submitted to the representative of the 
Bank/Architect/Consultant. Test results are also to be recorded at site registers 
appropriately. 

7.1.7 Unless otherwise specified all exposed surfaces of wood/wooden mouldings and 
plywood of loose furniture/items tops shall be finished in at least two coats of melamine 
polish, including staining to match the shades of laminates etc. 

7.1.8 Rates for carpeting shall include for fixing of Aluminium grippers over the junction of 
carpet and/or marble stone flooring. 

7.1.9 All laminates for furniture items shall be 1.0 mm thick in Satin finish, & Veneer 4.0 
mm colour texture and shade as per the schemes given by the Architects.  

7.1.10 Unless otherwise specified, all inner surfaces, sides and under sides of furniture items, 
drawers/cabinets shall be laminated with economical liner laminates of 0.9 mm 
thickness as per approval. 

7.1.11 All exposed edges of plywood/block boards shall be finished with teak wood lippings 5 
mm thick of profile as per detail and Melamine polished unless otherwise specified and 
no extra cost shall be paid.  

7.1.12 All furniture items shall be delivered at site packed in polythene sheets. 

7.1.13 Wherever work as per manufacturer’s specification is indicated, it will be obligatory on 
the part of the Contractor to submit manufacturer’s specification to the 
Architect/Consultant/Bank. The quoted rates shall be deemed to include for the 
complete work specified by the manufacturer even though not specifically mentioned in 
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the schedule of items. Moreover the quoted rates shall be deemed to include for the 
complete work specified by the manufacturer even though not specifically mentioned in 
the schedule of items. 

 

7.2.0 HARDWARE: 

7.2.1 Necessary handles, tower bolts, ball catchers, stoppers, hinges, brass/GI screws, nails, 
locks, sliding rails, nut and bolts etc. shall be provided by the Contractor which shall be 
out of the approved make of these materials annexed in the technical 
specifications/approved by Architects / BANK. 

 

7.3.0 FINISHING, PAINTING AND POLISHING: 

7.3.1 All finishes, shade of colours, texture of fabrics including all surfaces of finishes like 
POP, painting, lamination, paneling, stitching joints in upholstery, all polishing shall be 
as per the satisfaction of the Architects/BANK. 

7.3.2 Thoroughly brushing the surface to be finished, free from mortar dropping and other 
foreign matter including preparing the surface and sand papering to give an even 
surface. 

7.3.3 For painting and polishing items – on all kinds of wood and wood based surfaces. 

7.3.4 All painting work to be completed with at least one coat of the primer along with two 
coats of the paint as per the Technical Specification, Manufacturer’s specification and to 
the satisfaction of the Architects/ BANK. 

7.3.5 All the polishing works to be completed with at least two coats of the polish of the 
approved make as pr the list of approved manufacturers and to the full satisfaction of 
the Architects/ BANK. 

7.4.0 PLASTIC EMULSION PAINT 

7.4.1 The emulsion paint and primers in general shall be of approved quality, colour and 
shade of approved manufacturers. 

7.4.2 Scaffolding: This shall be double or single as required and directed. If ladders are 
used, pieces of gunny bags or cloth bags shall be tied on their tips to avoid damage or 
scratches to the plastered surfaces etc. Proper stage scaffolding shall be erected when 
painting the ceiling. 

7.4.3 Preparation of the Surface: The surface to be painted shall be cleaned and all cracks, 
holes and surface defects shall be repaired with plaster of paris for spot filling, and with 
filler prepared with whiting, water and a little quantity paint for filling and leveling the 
wider areas. 

7.4.4 Priming Coat: The priming coat of the cement primer of approved quality, make and 
shall be applied over the completely dry surface in the manner as recommended by the 
paint manufacturers. 

7.4.5 Application of Emulsion Paint: The recommendation of the approved manufacturer, 
whose product is used, shall be followed regarding the preparation of the surface and 
the application of the priming and finishing coat. The Contractor shall arrange for 
technical assistance and supervision from the paint manufacturer, during the execution 
of the painting work. After the priming coat has been applied and perfectly dried all 
holes, scratches, if any, shall be repaired as mentioned in preparation of surface and 
then the second coat of approved shade and manufacturer shall be evenly applied and 
allowed to dry. The third coat shall be carefully applied to achieve smooth and even 
surface after the previous coat has dried up. Minimum 3 coats of paint shall be applied 
inclusive of primer coat. If a proper and even surface is not obtained to the satisfaction 
of the Architect/Consultant/Bank in 3 coats the Contractor shall carry out additional 



 
Tender ID: LHO/BHO/RBO-1-07 

  

54                                                                      Seal & sign of contractor 

coats of painting to approval, at contractor’s expenses. Care shall be taken that dust or 
other foreign materials do not settle or disfigure the various coats. 

7.4.6 Rates to include: Apart from other factors mentioned elsewhere in this contract the 
rates for the item of plastic emulsion paint shall include for the following: - All labour, 
materials and equipments necessary to carry out the work. Supplying the approved 
emulsion paint for primer and finishing coats. Preparing the surface for receiving the 
primer and finishing coats. Scaffolding including its erections and dismantling. 
Application of one primer coat and minimum two coats of finishing. If a proper and even 
surface is not obtained to the satisfaction of the Architect/Consultant/Bank in 3 coats 
mentioned above the Contractor shall carry out additional coats of painting to approval 
at contractor’s expense. Protection to painted surface till dried and handed over. 
Expense, if any, for supervision and technical assistance supplied by the approved 
paint manufacturer 

7.4.7 Mode of Measurement: The measurement shall be in square meter. The mode of 
measurement shall be as per relevant section of I.S. 1200 latest revision. 

7.5.0 GLASS WORKS: 

7.5.1 The edges of glass tops for tables wherever shown shall be beveled as per approval of 
the Architects. 

7.5.2 Rates shall include Aluminum grippers as directed.   Rates shall include laying of carpet 
to required shape with piles in one direction including all wastage, Rate quoted shall be 
applicable to skirting and steps and net area of laid carpet only shall be measured and 
paid. 

7.5.3 Cutouts and openings as required by Architects for provision of  lights, switches, AC 
grills and diffusers, sprinklers and providing of trap doors etc. and other fittings in false 
ceilings and holes and cutouts as required for running conduits in frame work of 
paneling including cutouts for switches and fittings in the paneling will be made by the 
Contractor.  He will also provide necessary frame work support fro fixing of lights AC 
diffusers grills and fixtures etc.   All these above will be made/provided by him at no 
extra cost and will be deemed to be included in the rates of the items quoted by him. 

7.5.4 It shall be obligatory for the contractor to furnish certificates, if demanded by the 
representative of the Bank/Architect/Consultant, from manufacturer or the material 
supplier stating that the work has been carried out by using their material. 

7.5.5 All materials supplied by the representative of the Bank/Architect/Consultant /any other 
specialist firm shall be properly stored and the Contractor shall be responsible for its 
safe custody until they are required on the works and till the completion of work. 

7.5.6 All equipments and facilities for carrying out field tests on materials shall be provided by 
the Contractor without any extra cost. 

7.6.0 WOOD WORK AND JOINERY: 

7.6.1 Wherever ply is mentioned it will mean plywood; teak wood will mean CP teak. All 
Board/Ply will be of BWP Type, all prelaminated Boards shall be Novapan, Kitply, 
Archid, Century or other approved brand. 

7.6.2 PLY WOOD:  Ply wood shall be BWP quality phenol bonded as per relevant Indian 
Standard Specifications with commercial or decorative facing as required.   These shall 
be obtained from approved sources and thickness shall be as shown in drawings & in 
specifications. 

7.6.3 BLOCK BOARDS: Block board shall be Grade-I exterior grade bonded with  BWP type 
synthetic  phenol bonded adhesives. These shall be of the required thickness and type 
and obtained from approved sources. 

7.6.4 LAMINATE: Laminates where specified shall be of approved brand type, texture and 
thickness and manufacturer as per  IS:2046-1969. Fixing of laminates shall be done as 
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per best trade practices and strictly as per printed instructions of the manufacturers 
using phenol Formaldehyde Synthetic Resin adhesive of approved make.   Unless 
otherwise indicated laminated shall be 1.5 mm thick of approved make. 

7.7.0 JOINERY:  

All details shall conform to the drawings, but all measurements shall be checked at site.   
The scantlings shall  be accurately planned and finished smooth to hold full dimensions 
shown in the drawings after finishing and rebates, roundings and mouldings made 
before they are framed.   No patching or plugging of any kind shall be prepared and got 
approved by the Engineer before proceeding with bulk manufacture. 

7.8.0 IRONMONGERY:  

7.8.1 This section shall cover all finish hardware, latches, locks and other fittings and fixtures 
etc., used in wood doors.   All finish  hardware shall be well made, reasonably smooth, 
and free sharp edges and corners flaws and other defects and shall be as per relevant 
Indian Standard Code.   Unless otherwise required all finish hardware shall be polished 
brass. 

7.8.2 All hardware shall be of approved make and shall be specifically got approved by the 
Engineer before ordering.   No fittings and fixtures shall be fixed before all major work is 
over.   While fixing correct handling of fixtures shall be ensured. 

7.8.3 All finish hardware shall be fixed by skilled carpenters experienced in this work.    Work 
shall be done as per manufacturer’s printed instructions and to the satisfaction of the 
Engineer. 

7.8.4 All hardware fixed to respective locations shall be adequately protected from damage 
and spashes of mortars and paints  by  covering suitably with Jute clothes/Black PVC 
sheet till handling over of the work to the  Engineer/Owner to his satisfaction. The 
finished hardware shall be clean without any foreign materials and fully showing original 
finish in its best condition. 

7.9.0 FALSE CEILING:  

7.9.1 Rates should include labour/materials required to suspend the false ceiling with dash 
fasteners from the reinforcement of the slab and repairing the portion without affecting 
the structural strength of the slab, also with provision of strip hangers/MS flats and 
hinged through nuts and bolts of adequate size (Rawl plug shall not be applied).    The 
channels and hangers shall be as per the instructions of the Architects/BANK. 

7.9.2 Cutouts and openings as required by Architects for provision of  lights, switches, AC 
grills and diffusers, sprinklers and providing of trap doors etc. and other fittings in false 
ceilings and holes and cutouts as required for running conduits in frame work of paneling 
including cutouts for switches and fittings in the paneling will be made by the Contractor.  
He will also provide necessary frame work support fro fixing of lights AC diffusers grills 
and fixtures etc.   All these above will be made/provided by him at no extra cost and will 
be deemed to be included in the rates of the items quoted by him. 

7.10.0 PARTITIONS AND PANELLING 

7.10.1 Quoted rate shall include labour/materials required to fix the sub-frame to the wall with 
MS flats (‘L’/ ‘U’) shape clamp with adequate screws and repairing the portion damaged 
while putting the gutties. etc. and  making good the same. 

7.10.2 Quoted rate shall be inclusive of making provisions for electrical conduits and switch 
boxes and time required while coordinating with other  Contractors for the final finishing 
of the work.   

7.10.3 The partition  frame work shall be provided upto the RCC slabs at top but measurement 
for payment shall be of partition upto false ceiling and frame /support of partition above 
false ceiling shall be carried out within the quoted rate for which no extra shall be paid. 
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7.10.4 All electrical works shall be got carried out through licensed “A” class Electrical 
Contractor having experience of similar work and duly approved by Architects/ BANK.   
The work shall be executed as per specifications and strictly in keeping with relevant IS 
code and rules and regulations of authorities. 

7.10.5 All work/materials will be as per good engineering practice. 

7.10.6 Wherever glass is mentioned it will be clear float glass. 

7.11.0 VERTICAL BLINDS: 

7.11.1 Vertical blinds shall be 100mm wide scotch guard cloth of approved shade & colour Pull 
cords shall be 1.6 mm dia braided nylon with a core of rayon threads. 

7.11.2 The Blinds shall be operable in any direction with a tilt upto 180 degrees and can slide to 
one side for opening purposes. All metal parts shall be corrosion-resistant and rotating 
parts shall be self-lubricating. The fixing of the top rail shall be with special GI brackets 
at approx. 1 mt. 

7.11.3 The installation shall be done by expert workmen approved by the suppliers, strictly as 
per manufacturer’s printed instructions.   The installed blinds shall stay flat and in plum in 
one line and shall operate smoothly to the approval of the Consultant/ BANK. 
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S E C T I O N   V I I  

L I S T  O F  A P P R O V E D  M A K E  O F  M A T E R I A L  

 

Sr. 
No 

Particulars and Specification Approved makes/ model 

1  Commercial ply (IS-303)/ waterproof 
ply (IS-710)/Block board (IS-
1659)/Flush door (IS-2202) 

Green Ply, Kitply, Century, 
Ecotech/Archidply 

2  Veneers (IS-1328:1996) Greenlam Miksa, Centurply, Duroply  

3  Beading Teak Wood or as specified  Beading Teak Wood or as specified  

4  Laminates (IS-2046) Greenlam, Merino, Century 

5  Polish Melamine/ as specified 

6  Gypsum Board Framing with complete 
system 

Gyproc (Saint Gobain)/ India Gypsum 
including their suspentions and all fittings. 
Gyp steel ultra (Saint Gobin) 

7  Mineral Fibre Tile Ceiling with 
complete system 

Armstrong/ Saint Gobain including their 
suspensions and all fittings. 

8  Locks with CP brass Godrej/Ozone/Hettich/Harison 

9  Multipurpose lock for drawers Godrej/Ozone/Hettich/Harison 

1 0  Hinges and hardware Hettich, Oswal, suzu, Flora or eq.  

Approved:- HINGES:- 3”/4’/6” 1.78mm th. SS 
matt finish 

 Handles ‘D’ or ‘C’ type:- 3”/4”/6” 10mm dia. 
SS 202 matt finish. 

 TOWER BOLT:- 3”/4”/6” brass extruded SS 
matt finish 

1 1  Telescopic Channel Godrej/Ozone/Harison 

1 2  Paints Asian, Berger, Nerolac 

1 3  Surface texture wall coating Heritage, Spectrum / Asian 

1 4  Glass Modi / Asahi / Saint Gobain 

1 5  Vertical/ Venetian Blinds Vista/MAC/DecoWindow 

1 6  Screw GKM/ CIEF/ Shalimar/ Everite 

1 7  Aluminum sections Jindal/Hindalco/Mahaveer 

1 8  ACP Panel Alstrong/ Alcobond/ Euro bond/ flexi bond 

1 9  Glue Fevicol, Kitcol, Blucote Marine, Euro 

2 0  Prelaminated particle board Novapan., Archid, Bhutan       

2 1  Rubber  MM Foam, Modi Foam 

2 2  Carpet Transasia, Marwar. Maharaja 

2 3  Wooden flooring Century ply, Greenlam Induetries, Action 
Tesa, Pergo, Vista 

2 4  Enamel Paint Asian Paints, Berger and Nerolac. 

2 5  Emulsion paint Asian Paints, Berger and Nerolac. 
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2 6  CPVC pipe (IS-15778) and fittings (IS-
17546) and PVC pipes 

Supeme industries, Ashirvad pipe and 
Finolex Industries.  

2 7    

 

 

 

 


