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STATE BANK OF INDIA 

 
 

INVITES ONLINE E-TENDER 
 

FOR 

 

PROPOSED FURNISHING WORK FOR AAYOJAN NAGAR BRANCH, SBI, AHMEDABAD 

 
FROM 

THE EMPANELLED FURNISHING CONTRACTORS FOR AHMEDABAD CIRCLE UNDER THE 
CATEGORY OF WORKS UP TO Rs. 25.00 LAKHS AND ABOVE (AS PER THE LIST ENCLOSED) 

 

THE LAST DATE OF SUBMISSION OF TECHNICAL BID: 02.12.2025 UP TO 3:00 PM 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE 
FORM. 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 

 
NAME :   
 

ADDRESS :   
 

 

 

 

DATE :   

 
Architect: 
M/s. Mahesh Desai 
10-B, Sumeru, 
Nr. Parimal Railway Under Pass &Suvidha Shopping Centre, 
Paldi, Ahmedabad - 380 0079. 
 
Email: maheshdesai47@gmail.com

Tender ID SBI/AAO-3/2025-
26/11/01/FUR 

Date 18.11.2025 

mailto:maheshdesai47@gmail.com


 

 

 

 

NOTICE INVITING TENDERS 
 

STATE BANK OF INDIA, RBO-3, AHMEDABAD (GUJARAT) invites item rate e-Tender through its 
Architect M/s. Mahesh Desai under two-bids system (online Technical and online Price Bids) from 
the Furnishing contractors empaneled for SBI, Ahmedabad Circle for Furnishing works as mentioned 
in attached Tender document. Please note that there will be no e-reverse auction conducted. 

 
The details of tender are as under: 

S.No. Description  

1. Name of work PROPOSED FURNISHING WORK FOR AAYOJAN NAGAR 
BRANCH, SBI, AHMEDABAD 
 

2. Nature of Work FURNISHING Work 

3. Time allowed for completion 45 days from date of acceptance of work order 

4. Tender Fees NA 
  Estimated Project Cost Rs.10.47 Lakhs 

5. Earnest Money Deposit Rs.10,500/-by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in favour of State 
Bank of India, payable at AHMEDABAD.[Those registered with 
MSMEUDYAM need not submitted EMD. Instead DD, 
Valid MSME  UDHYAM certificate shall be uploaded] 

6. Initial Security Deposit 2% of contract value Including EMD (Non-interest bearing ISD to be 
submitted by the L1 Bidder) 

7. Total Security Deposit 5% of the final bill amount  

8. Start and end date for downloading of 
tender documents form Bank’s 
website 

18.11.2025 to 02.12.2025at www.sbi.co.inunder<Link><SBI  
in the news >procurement news. 

9. Last date & time for 
submission of online Technical bid 
and Online Indicative Price Bid 

02.12.2025 up to 3:00 pm 
 

10. Address at which EMD & Process 
compliance form has to be submitted 

The Assistant General Manager, RBO-3, 
State Bank of India, 5TH Floor, Admin. Office, 
Ahmedabad. 

11. Date and time of opening of online   
Technical bid &Online Indicative Price 
bid at SBI address mentioned at Sr. 
No.10 

02.12.2025 at 03:30 pm 

http://www.sbi.co.in/


 

 

 

 

12. E-Tendering will be conducted by 
our approved e-tendering consultant 
 

M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 
3rd Stage, 4th Block, Bangalore – 560079, 
Mr. Kushal Bose 
Mobile No.: +91 9674758719 
e-Mail: kushal.b@antaressystems.com 
  
Mr. Pravesh 
Mobile No.: +91 9044314492 
e-Mail: praveshmani.t@antaressystems.com 
 
www.tenderwizard.com/SBIETENDER 

 13. Date & time for e-reverse auction No e-reverse auction 
 

14. Liquidated Damages 0.50% of contract amount per weeks subject to max. 5% of 
contract value or final bill value. 

 
 
 
 
 
 
 

15. Rates Rates quoted shall be inclusive of all existing & future (including 
variation) taxes, duties, levies, royalties, transportation, other 
incidental charges, WCT etc.  PVA & PVA Clause shall not be 
applicable.  

Note: GST will be paid Extra as per Applicable norms. 
If any tenderer puts any condition/anything/any taxes extra over 
and above their quoted rates the tender shall be summarily 
rejected. 

16. Defects Liability Period 12 Months from the date of Virtual Completion 
 
 
 
 
 

17. Validity of offer 90 days from the date of opening of Price-bid 
 

18. Value of Interim Certificate (No advance on materials / plant / machinery or    
  mobilization advance shall be paid under any circumstances) 

19. 
 

Insurance  The contractor shall obtain all necessary insurance policies as 
per the governing laws applicable at the centre& shall require to 
produce the original policy of Insurance& receipt of the premium 
as applicable in the matter to the Architect/Bank. 

20. 
 

Water and Electricity If contractor is permitted to use SBI source of water & electricity, 
the SBI will recover @ 0.5% of contract amount from the final bill 
of contractor. However further distribution & extension & light 
fixtures etc.  With required MCB switches, switch boards, lamp, 
tube etc. shall be arranged by the contractor at their own cost 
within the accepted tender amount. Bank will recover 0.5% of the 
final bill amount towards consumption of water & electricity. 

21 
1. Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the news<Procurement News>. 

It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no case shall be 
responsible for site issues/ delay in tender submission. 

22 2. The contractor shall read and understand each page of the tender document thereby ensuring the number and 
sequence of all pages. 

23 
3. No conditions other than mentioned in the tender will be considered, and if given they will have to be withdrawn 

before submission of final quote, else their bid will be rejected. 

mailto:kushal.b@antaressystems.com
mailto:praveshmani.t@antaressystems.com
https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.com%2FSBIETENDER&data=05%7C01%7CVIPUL.GOYAL%40sbi.co.in%7C64abf857d8394c9411f108da7776e0f6%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637953650019349240%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C0%7C%7C%7C&sdata=d7mUh6KHNydwczsJclhFeX8s1UYcXGEfL0tQ9Fd86UE%3D&reserved=0
http://www.sbi.co.in/


 

 

 

 

 
 
Yours Faithfully, 
 
 
 
 
 
 
 

 
  

 
 
 
 

 
 
 
 
 
 
 
 
 
 

24 
4. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without assigning 

any reason(s) for doing so and no claim / correspondence shall be entertained in this regard. 

 

5.  

25 Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders shall 
not be allowed to participate in the Price bid process/ rejected/ not considered. 

26 6. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 
day at the same time. 

27 7. SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence shall 
be entertained in this regard. 

28 The Bank will place order as per its requirement and quoting minimum rate for any category does not provide any 
guarantee for receiving order for that item by the firm who quotes lowest rates. 

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for revision 
of rates or other condition if his tender is accepted in parts. 
 31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the next 
working day at the same time. 
 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For any 
clarification regarding E-Tendering procedure, System requirements etc please contact M/s Antares Systems 
Limited Bangalore, whose address is mentioned in the NIT. 

33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering procedures & well 
equipped with all requirements. SBI will not take any responsibility of delay in submission due to EMD, slow internet 
connectivity, system failures etc. 
 34 IT’S A VACANT PREMISES. 

The Assistant General Manager, RBO-3, 
State Bank of India, 5TH Floor, Admin. Office, 
Lal Darwaja, Ahmedabad. 
 



 

 

 

 

 
 
 
 

 
 

 



 

 

 

 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 25 LAKH.                        

1 Abhay Interiors, 
SB/3, Nandanvan Complex, Nr. Citizen 
Society, Rameshwar Mandir Road,  Ellora 
Park, Vadodara - 390021 

9825327845 
abhayv845@gmail.com  

2 Raj Decor, 
A-202, Arpan Flat, Opp Hariba Park, Nr 
Sukurti Nagar society, diwalipura, Vadodara - 
0390015 

9426081311 
rajdecorbaroda@gmail.com  

3 Rakesh B Sharma, 
F/2-24, Om Shanti Nagar-2, Nr. 
BhammariyaKuwa, Lambha Vatwa Road, 
Vatwa, Ahmedabad  

9426240961/9624730951 
rakeshbsharma1983@gmail.com  

4 Umesh Engineering works, 
Gala No A-10, D M Singh Compound, 
Opp Shraddha Tower, Thakur complex, 
Kandivali (East), Mumbai - 400101 

9821098131/9869423623 
umeshengineeringworks@gmail.com  

5 Arvind C Shukla & Co., 
"Meeta" 7/A, Tushar Society, Opp Ghelani 
Petrol Pump, Nizampura, 
Vadodara - 390002 

9227100313/9099550373    
surit_as@yahoo.com 

6 HarshadFurniture Mart, 
Sadar, Moti Tanki Chowk, Opp. Vedanta 
(Ratlam - 2) Hospital, Near Eagle Travels 
Office, Jigar Pan Street, Rajkot - 360001 

9898198877/9979744997     
harshad_furniture@yahoo.com  

7 Shree Pithad Decorators, 
82, Kalakunj Society - 1, Water Tank Road, Nr 
Aavakar Hall, Karelibaug, 
Vadodara - 390018 

9376215159 
nilesh.spd@gmail.com  

8 The Decorator, 
109-110, City Enclave, BS Baroda High School, 
Polo Ground (South), 
Vadodara - 390001 

9825028363     
thedecoratorsindia2@gmail.com / 
dilipnachankar@gmail.com  

9 SHREE SAI CONSTRUCTION, 
E -402, SHIKHAR-1, ABHAY NAGAR SOCIETY, 
VADODARA-390023 

9426007886/9427612103 
 
shyamprasad.kumble@gmail.com  

10 SHREE THAKAR FURNITURE WORKS, 
RAMESH INDUSTRIES LANE, BEHIND WADI 
SHAK MARKET, PARATAPNAGAR ROAD, 
BAORDA 

9426024569/9426588635,/9909416839 

11 R.S.ENTERPRISES,  
(HEAD OFFICE)  C 74 PATEL NAGAR, RAISEN 
ROAD, BHOPAL - 462021    (BRANCH OFFICE) 
BHASAN SINGH, 236/6, SHIV NAGAR 
COLONY,GANDHIDHAM - KUTCH, GUJARAT - 
370201 

9826961063/9425378197, 
 
rsenterprises73@gmail.com 

mailto:abhayv845@gmail.com
mailto:rajdecorbaroda@gmail.com
mailto:rakeshbsharma1983@gmail.com
mailto:umeshengineeringworks@gmail.com
mailto:surit_as@yahoo.com
mailto:harshad_furniture@yahoo.com
mailto:nilesh.spd@gmail.com
mailto:thedecoratorsindia2@gmail.com
mailto:dilipnachankar@gmail.com
mailto:shyamprasad.kumble@gmail.com
mailto:rsenterprises73@gmail.com


 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 50.0 LAKH 

1 R S Enterprises, 
C-74, Patel Nagar, Raisen Road,  
Bhopal (M.P.) - 462022 

9826961063/9425378197    
rsenterprises73@gmail.com  

2 Payal, 
12/E Shilpalay Shopping Centre, B/H Old 
Anjali Cinema, Vasna, Ahmedabad - 380007 

9426485544/9825077428  
manan.2407@gmail.com  

3 Gurukripal Wooden Furniture,                                  
Ramnath Mahadev Mandir, OppIdgah Medan, 
Pratapnagar Road, Vadodara - 390004 

9427981212/9824093358      
gurukripal@yahoo.co.in                            

4 HarishkumarNarandasMistry,                                             
33, 2nd Floor, Municipal Shopping Centre, 
Kotsafil Main Road, Surat 

9825981475/9925170302     
harishmistry1971@gmail.com  

12 TEZ CORPORATION,  
A/55 AKRUTI SOCIETY, AJAY APARTMENTS-5 
VASTRAL ROAD, AHMEDABAD 

9426020113 
tez267@gmail.com  

13 PATEL CONSTRUCTION CO., 
18, Sanket Complex, N.H.No./, Naroda, 
Ahmedabad  

9427007484           
patelconstructioncompany99@yahoo.com  

14 M/S DEVI KRUPA CORPORATION 
65 Kanan Residency, B/H Panchayat Office, 
Nana Chiloda, Ahmedabad - 382330 

9825068135 
devikrupa9297@yahoo.com  

15 DURGA FURNISHERS 
 1, Adesh apartment, Nr. DharnidharDerasar, 
Shreyas Crossing Road, Paldi, Ahmedabad - 
380007 

9898094841/9998948412   
durga79m@gmail.com  

16 S R ENTERPRISE, 
128, Sarvoday Co-operative Society, Nr. 
Ramvadi, Opp. Dev Castle, Isanpur, 
Ahmedabad -382443 

9824690946/9601253767           
srenterprises365@gmail.com  

17 PRAKASH FURNITURE, 
4 - Laxmi Estate, B/H Navneet Press, Ajod 
Dairy Road, Rakhial, Ahmedabad - 380023 

9824021548/9824021498           
prakashfurn@gmail.com / 
prakashfurniture2013@gmail.com  

18 SURENDER FURNITURE, 
J-201, SANGANI PLATINIUM, OPP. SATVA-2, 
B/s SHRINATH RESIDENCY, NAROL, 
AHMEDABAD - 382405. 

9824054688/8401021565, 
surenderfurniture@gmail.com  

19 FIRM - AMUL TRADERS, 
35, PRASHANT PARK SOCIETY, BEHIND 
FATEHNAGAR, NR. DHANVANTARI GARDEN, 
PALDI, AHMEDABAD - 380007 

9825005970 
nineshipanchigar@gmail.com  

20 M/s Daxesh Furniture Mall, 
48-49, Jay Hanuman Estate, ChoshathJogani 
Mandir Road, Nr. Navjivan Hyundai 
Showroom, UdhnaMagdalla Road, Surat - 
395004 

9824126610          
info@daxeshfurnituremall.com  
  

mailto:rsenterprises73@gmail.com
mailto:manan.2407@gmail.com
mailto:gurukripal@yahoo.co.in
mailto:harishmistry1971@gmail.com
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mailto:surenderfurniture@gmail.com
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mailto:info@daxeshfurnituremall.com


 

 

 

 

5 Devi Krupa, 
26/A, Jivrajpark Society, B/H Sahjanand 
Tower, Jivrajpark Cross Road, Vejalpur, 
Ahmedabad - 380051 

9825013223/9925039223     
devikrupa9297@yahoo.com  

6 Raj Interior, 
Plot No 13, Milan Industrial Estate, Dharmshi 
Desai Marg, Near ChhaniJakat Naka, 
Vadodara - 390024 

9825321878      
rajinteriorbaroda2@gmail.com  

7 RajalInfracon, 
LG - 2, Sargam Complex, Opp. Bhulakabhavan 
School, Nr. Reid & Tailor Showroom, Nr. Hero 
Honda godown, Adajan - Hazira Road, Surat 

9898544404      
nirajnmehta@yahoo.co.in   

8 LAXMI INTERIOR,                                        
106/18A VARDHAMAN PARK, DESHMUKH 
HOMES, TATA POWER HOUSE, KALYAN SHILL 
ROAD, DOMBIVALI(E) 

7021634858/9322255135/ 
8451899148, 
laxminarayanjangid5@gmail.com 

9 MISTRY & SONS,                                          
MAA KRUPA BUILDING, B/H NAVA FALIA, OPP 
MEHTA PETRO, PUMP, KATARGAM, SURAT 

9723747744/9825191014/261-2485044/ 
8160074393 
sanju6206@gmail.com  

10 VARDHAN CONSTRUCTION,  
202 VANSHIKA RESIDENCEY, 12 UTKANTH 
SOCIEYT, BEHIND ALKAPURI CLUB, ALKAPURI 
BARIDA 

9825533571/7990251062 
vardhan.construction@yahoo.com  

11 MAMTA WOOD DECORATE(INDIA) 
 O/S CHANDPOLE NEAR VIDHYA SOLA 
SCHOOL, JODHPUR (Rajasthan), Pin code: 
342001 

0291-2790444/9782343734 
 
mwdindia@yahoo.com  

12 PHONIX FURNISHERS 
E4/141, ARERA COLONY, BHOPAL - 462016 

7999552829/9827096677/ 
9999765017 
phonixfurnishers@gmail.com 

13 ASTHA ENTERPRISES, 
1602, Crimson Tower, Akurli Road, 
Lokhandwala Complex, Kandiwali (E), 
MUMBAI-400101 

7738009043/8828263768/ 
022-40030967 
Aastha.enterprises@ymail.com  

 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 100 LAKH 

1 Mukund Furniture, 
683/1, Ganesh Temple road, MotaThakor Vas, 
OppVankar Vas, B/H Nirmal Nagar Society, Vatva 
Gam, Ahmedabad - 382440 

9081115137 
mukundfurniture@gmail.com  

2 PHONIX FURNISHERS,                              
E4/141, ARERA COLONY, BHOPAL - 462016 

7999552829/9827096677, 
phonixfurnishers@gmail.com  

3 ARIHANT DÉCOR,                                       
301 WAIKIKI APARTMENT, ANAND NAGAR, NEAR 
VARTAK SCHOOL, VASAI(W), PALGHAR 

9326877256/9511637029 
gandhi_devesh@yahoo.in  

4 LIVEFURNISHERS,  
GF/2 MANSUR MANZIL, OPP BATA SHOW ROOM, 
ASHRAM RAOD  
AHMEDABAD 

079-26580996/9824023048 
rvshah54@hotmail.com  

mailto:devikrupa9297@yahoo.com
mailto:rajinteriorbaroda2@gmail.com
mailto:nirajnmehta@yahoo.co.in
mailto:laxminarayanjangid5@gmail.com
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mailto:gandhi_devesh@yahoo.in
mailto:rvshah54@hotmail.com


 

 

 

 

5 DECORA 
40, Mahavirnagar Society, Nr. L J College, 
Vastrapur,  
Ahmedabad - 380015 

9825073947          
decora1967@gmail.com  

 
 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs.200 LAKH 

1 Grid Interiors Pvt. Ltd., 
E-326, Greater Kailash-2, New Delhi - 110048 

9810135852    
thegridprojects@gmail.com  

2 SHAH ASSOCIATES,                       
OPP LAXMI BHAVAN, NEW STATION ROAD, BHUJ 
KUTCHH - 370001 

02832-226067/9825228305 
shahassociate1@gmail.com  

3 PHONIX FURNISHERS, 
E4/141, ARERA COLONY,  
BHOPAL - 462016 

7999552829/9827096677/ 
9999765017 
phonixfurnishers@gmail.com  

4 POORAN CHAND SHARMA & SONS, 
 1/70 W H S TIMBER MARKET, KIRTI NAGAR,  
NEW DELHI - 110015. 

011-41420277/9810111055 
 
sds.pcss@gmail.com  

5 A RAJ CONSTRUCTION CO. 
 Office No. 301, Top Floor, Bharat Chamber, Scindia 
House, Connaught Place,  
New Delhi - 110001 

9873960024/9873937633           
a_rajconstruction@yahoo.co.in  

6 Inter Furn 
HIG-1/637, Arvind Vihar, Opposite UCO Bank, 
Bagmugaliya,  
Bhopal - 462043 

0755-2488430/09425301192-93  
interfurn1@rediffmail.com  

 
 
 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs.500 LAKH 

1 MAHENDRU CONSULTANTS,  
16 VINDHYACHAL APARTMENTS, INDER 
ENCLAVE, NEW DELHI 

011-25289843/9818446200/9810000608 
mahendruconsultants@gmail.com  

2 SANJEEV FURNISHERS PVT LTD, 
 R-552,2nd 
floor,Shankarroad,Newrajindernagar,New 
Delhi-110060 

011-28741050/011-
45088541/9810350767 
sanjeev@sanjeevfurnishers.com  

3 MAHENDRA REALTORS & INFRASTRUCTURE 
PVT LTD, 
603 QUANTUM TOWER, 6TH FLOOR, RAM 
BAUG LANE, NEXT TO SBI MALAD WEST 
INDUSTRIAL BRANCH, MALAD(W) MUMBAI - 
400 064 

022-28828239/28807684 
EMAIL - info@mripl.net / 
tenders@mripl.net  

4 

M/s InTeRmArc, 
1191-A, Arjun Nagar, Kotla Timber Market, 
New Delhi - 110003 

9717070610/9717070613/9818111113           
info@intermarc.co.in /                                      
taranjitbawa@intermarc.co.in  
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FORM TENDER 

 
To, 

 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said memorandum 
and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to execute the 
works specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance 
in all respects with the specifications, design, drawings and instructions in writing referred to in conditions of tender, the 
Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials as 
are provided for by, and in all other respects in accordance with such conditions so far as they may be applicable. 
 

MEMORANDUM 
 

Description of work PROPOSED FURNISHING WORK FOR AAYOJAN 
NAGAR BRANCH, SBI, AHMEDABAD. 
 

Earnest Money The tenderer shall furnish EMD of Rs 10,500/-. in the 
form of Demand draft or bankers cheque drawn in 
favour of State Bank of India payable at Ahmedabad   
on any Scheduled Bank. No tender shall be considered 
unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. [Those registered 
with MSMEUDYAM need not submitted EMD. 
Instead DD, Valid MSME UDHYAM certificate shall 
be uploaded]. 

Percentage, if any, to be deducted from 
Bills and total amount to be retained 

10 % from Running Bills, subject to maximum Total 5% of 
contract amount or actual Final Bill value. 

Time allowed for completion of the Works 
from fourteenth day after the date of written 
order or date of handing over of the site 
(whichever is later)to commence the work 

45 days  

 
I/We have deposited a sum of Rs. 10,500/-of the total tender amount as Earnest Money with the State Bank of 
India which is not to bear any interest. Should I / We fail to execute the Contract when called upon to do so I/ 
We do hereby agree that suitable action shall be initiated against us by SBI. This may also include debarring 
of my empanelment for a year or so. 

 1) Our Bankers are: i)      ii) 

The names of partners of our firm are: i)    ii) 

Name of the partner of the firm Authorized to sign 

Or 

(Name of person having Power of Attorney to sign the Contract.) 

The Assistant General Manager, RBO-3, 
State Bank of India, 5TH Floor, Admin. Office, 
Lal Darwaja, Ahmedabad. 
 



 

 

 

 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully, 

 Signature of Contractors. 

Signature and addresses of Witnesses i) 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 



 

 

 

 

Business rules for E-tendering: 

    SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED FURNISHING WORK FOR  AAYOJAN NAGAR BRANCH, SBI, 
AHMEDABAD. 
.  

Business rules for E-tendering: 

 
1. Only AHMEDABAD CIRCLE empanelled FURNITURE contractors under appropriate category who are 

invited by the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 

assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them to 

contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated through service 

provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 

provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the event. 
6. The Contractors will be required to submit the various documents in sealed Envelope to the office of SBI at 

the address mentioned hereinbefore by the stipulated date i.e. (1) Hard Copy of Technical Bid duly signed 
and stamped on each page (2) Demand Draft of specified amount of EMD (3) Online Tender Fees receipt. 
Contractors not submitting any one or more documents shall not be eligible to participate in the on-line price 
bidding. 

7. E-tendering will be conducted on schedule date &time. 

 
8. The e-tendering will be treated as closed only when the bidding process gets closed in all respects 

for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, Bangalore, 
has been engaged by SBI an authorized service provider. Please go through the guidelines given below and 
submit your acceptance to the same along with your Commercial Bid. 
 
E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-specified 
date. While the Contractors shall be quoting from their own offices/ place of their choice, Internet connectivity 
and other paraphernalia requirements shall have to be ensured by Contractors themselves. In the event of 
failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of power at 
the premises of Contractors during the E-tendering cannot be the cause for not participating in the E-tendering. 
On account of this the time for the E-tendering cannot be extended and SBI is not responsible for such 
eventualities. 

 
M/s. Antares Systems Limited, Bangalore, shall arrange to train you nominated person(s), without any cost 
to you. They shall also explain you all the Rules related to the E-tendering. You are required to give your 
compliance on it before start of bid process. 

 
1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit 

of Measurement will be displayed in Online E-tendering. 
 

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their appointed 
Architects. 
 



 

 

 

 

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be 
subjected to any change whatsoever. 

4. Procedure of E-tendering: 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 
specified in the NIT. 

 
(b) Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and qualified for 

participating in the price bidding as provisions mentioned hereinabove through SBI approved Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be required 
to fill-in rates 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price 
bid to avoid complications related with internet connectivity, network problems, system crash down, power 
failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated as 
“Incomplete Tender” and shall be liable for rejection. 
 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s. Antares 
Systems Limited, Bangalore, . The Bidders are requested to change the Password after the receipt of initial 
Password from M/s. Antares Systems Limited, Bangalore, . All bids made from the Login ID given to the 
bidder will be deemed to have been made by the bidder. 
 

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, 
cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid price. In 
case the L1 Bidder backs out or fail to complete the work as per the rates quoted, SBI shall have the liberty 
to take action as deemed necessary including de-paneling such contractors and forfeiting their EMD and 
imposing heavy penalty to contractor to recover the losses occurred to the Bank. 
 

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of Contract 
shall be final and binding on all the Bidders. 

 
7. SBI shall be at liberty to cancel the E-tendering process/tender at any time, before ordering, without assigning 

any reason. 
8. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 

cause. 

 
9. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date. 

 
10. OTHER TERMS &CONDITIONS: 

 
- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 

indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 



 

 

 

 

-  
SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, shall not have any liability 
to Bidders for any interruption or delay in access to the site irrespective of the cause. 
 
SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore, is not responsible for any 
damages, including damages that result from, but are not limited to negligence. 
 
SBI or its authorized service M/s. Antares Systems Limited, Bangalore, will not be held responsible for 
consequential damages, including but not limited to systems problems, inability to use the system, loss of 
electronic information etc. 
 
N.B. 
 
-All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to M/s. 
Antares Systems Limited, Bangalore,  

 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online event. 

 
 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 

PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 
M/s. Antares Systems Limited, Bangalore,  
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India 
 
E-mail :kushal.b@anataressystems.com 
Contact No.- 91 - 9674758719,  9674758720 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-

TENDERING FOR PROPOSED FURNISHING WORK FOR AAYOJAN NAGAR BRANCH, SBI, AHMEDABAD 
 
 
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in 

RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the functionality 

of the same thoroughly. 

4) We confirm that SBI and M M/s. Antares Systems Limited, Bangalore shall not be liable & responsible in 

any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of internet 

connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 

before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 

 
With regards,   Date: 

 

Signature with company seal Name: 

Company / Organization: 
 

 
Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------ 

 

 

 

 

 

 

 

mailto:jayprakash@auctiontiger.net


 

 

 

 

SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

 Sealed Tenders are invited by M/s. Mahesh Desai for and behalf of State Bank of India for 

the work of PROPOSED FURNISHING WORK FOR AAYOJAN NAGAR BRANCH, SBI, 
AHMEDABAD 

 
1.1 Site and Its Location 

 The proposed work is to be carried out at first floor at AAYOJAN NAGAR BRANCH, 
DHARNIDHAR DERASAR, AHMEDABAD 

 
2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in tender 
consisting the following documents and the most workman like manner, 

 ➢ Instructions to tenderers 

 ➢ General Conditions of Contract 

 ➢ Special Conditions of Contract 

 ➢ Additional Conditions for Electrical Installation 

 ➢ Technical Specifications 

 ➢ Drawings 

 ➢ Priced Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below : 

 ➢ Price Bid 

 ➢ Technical Specifications 

 ➢ Additional Conditions for Electrical Installation 

 ➢ Special Conditions of Contract 

 ➢ General Conditions of Contract 

 ➢ Instructions to Tenderers 

2.3 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
Tenderer is requested satisfy himself regarding the availability of water, power, transport 
and communication facilities, the character quality and quantity of the materials, labour, 
the law & order situation, climatic conditions local authorities requirement, traffic 
regulations etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 

4.0 Earnest Money 

 
4.1 

The tenderers are requested to submit the Earnest Money of Rs.10,500/-in the form of 
Demand Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in 
India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5.0 Initial Security Deposit 



   
 

 

 
 The successful tenderer will have to submit a sum equivalent to 2% of contract value 

less EMD by means of D/D drawn in favour of State Bank of India within a period of 15 
days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 
in the form of initial security deposit which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e. deduction from each running bill account will be 10% till total 3% 
of contract value is reached. 50% of the total security shall be paid to the contractors on 
the basis of architect’s certifying the virtual completion. The balance 50% would be paid 
to the contractors after the defects liability period as specified in the contract. 

6.2 

6.3 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 

applicable if the bid price is below 10% of the estimated cost put to tender. The amount 

of such ASD/ APG shall be the difference between 90% of estimated cost put to tender 

and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall 

be submitted within 15 days of intimation of award of work / work order, without which 

the contractor will not be allowed to start the work and failure of submission of ASD will 

result in forfeiture of EMD and cancellation of tender. For e.g, if a contractor is quoting 

15% below the estimated cost put to tender (i.e. 85% of the estimate), then ASD of 5% 

of estimated cost is required to be obtained from the contractor (90%-85%). 

7.0 Signing of Contract Documents 

 The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of his tender by the Bank. However, the written acceptance 
of the tender by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

8.0 Completion Period: The time period allowed for completion of the project shall be  45 
days / months from the date of commencement of work or 15 days from the date of 
issuance of work order, whichever is earlier. 

9.0 Validity of Tender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months 
from the date of opening price bid. If the tenderer withdraws his/her offer during the 
validity period or makes modifications in his/her original offer which are not acceptance 
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 
forfeit the EMD. 

10.0 Liquidated Damages 

 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract 
value. 

11.0 Rates and Prices 

11.1 In case of item rate tender 



   
 

 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in 
case of discrepancy between the rates quoted in words and figures the unit rate quoted 
in words will prevail. If no rate is quoted for a particular item the contractor shall not be 
paid for that item when it is executed. 

 The amount of each item shall be calculated, and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 

 The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
Bank. 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or 
overwriting shall be duly attested by him. 

11.1.5 Each page shall be totaled and the grand total shall be given. 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, 
etc. 

 

 

 

 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 



   
 

 

 
 
 

 
GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
(i) Unless otherwise specified in these tender documents mode of measurements 

specifications etc. shall be as per relevant IS codes.  
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the 

Architects / Bank before using. In case of deviations, decision of the Bank shall be 

final and binding and shall not be open for arbitration.  
 
(iii) The Architects have their specific role / duties / rights as defined in these tender 

documents. However, in the event of any dispute arising out of differences between 

the opinions of the Architects and also their role/ duties/rights, the Banks’ decision 

shall be final & binding on the Architects and the Contractor and shall not be open to 

arbitration.  
 
(vi) The Contractor will extend full co-operation, support and all required assistance to  
           Architect /Bank for discharging their duties and responsibilities efficiently and  
           effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and 

specifications of all the items, which are mentioned in the separate list of 
approved makes. Any work found not as per the tender specifications and list 
of approved the contractor has to replace the same without any delay. The 
contractor is instructed of get approval of all the materials to be used on this 
site before starting the work. He should provide different sample of material for 
approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The 
contractor must take actual measurement at site and billing shall be done as per the 
actual measurement of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at 
site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this 
site before starting the work. He shall provide different sample of materials for 
approval before execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as 
possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of 
onsite executed to the shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the 
work shall be   done   by the contractor at his own cost. 



   
 

 

 
(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & 

submitted by the contractor. Testing of wood for moisture, knot % etc. shall be carried 
out by the contractor at his own cost.  

 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site 

during the entire execution process for coordination with various agencies / 

Architect / Bank & execution of work. 

(ii) If the assigned work is in running/working Branch, the contractor should have 

executed the site erection work in odd hours, Holidays and Sundays.  

(iii) The contractor shall prepare all loose Electrical items at his workshop only & 

deliver the same to the site at appropriate time as instructed by the 

Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed 

away at the location beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the 

measurement checked  immediately on completion of such items. This shall be 

done before finishing the same The  Architect shall be provided with such 

details well in advance so that the other work is not held  up due to last moment 

action. 

(vi)  Before starting the work at site, the contractor shall mark out the plan & levels 

of the false  ceiling, partitions etc. in coordination with other agencies on site. 

 

vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, 

Delivery,  Installation, Testing, Commissioning etc. complete at the site. No extra 

will be paid for any  kind  of taxes. However, the GST will be paid extra as applicable 

as per actual.  
 

viii) The entire job shall be executed in total coordination with the other agencies 

working on the project & also with landlord, Branch Manager and Bank officials etc.  

ix) Architect of the project shall be kept informed about the progress of the work 

at various stages. 

 

x) The contractor shall arrange on his own for lighting & plug point with socket & 

electrical  wiring, DB's etc. required during entire execution process. However, 

supply at point shall be  provided by the bank / landlord  
 

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD 
to Architect / Bank  

 
 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the 
final Bill 



   
 

 

 
The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break 

up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All 

documents shall be submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel 

format). 

j) The contractor shall submit the purchase bill copy of major items used in the 

project. 

k) That extension of time, if any, beyond scheduled date of completion has 

been granted by the Competent Authority. 

l) Original receipt of purchase of Corian /plywood/ Gypboard and other major 

materials used in the work from the original manufacturer/authorized 

dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement 

of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised 

sanction taken from the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN 

PIECEMEAL MANNER) ALONG WITH FULL & FINAL BILL & SHALL BE DULY 

SIGNED BY PUTTING COMPANY'S ADDRESS SEAL 

 

 

 

 

 

 



   
 

 

 

 

 
 

GENERAL CONDITIONS OF CONTRACT 

 

1.0 Definitions: - 
“Contract means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between SBI (client) and the contractor, together with the documents referred there in including 
these conditions, the specifications, designs, drawings and instructions issued from time to time by the 
Architects / Bank and all these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the meaning 
hereby respectively assigned to them. 

 
1.0.1 ‘SBI shall mean SBI having its Office at State Bank of India and includes the client’s representatives, 
successors and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean MAHESH DESAI, Architects & Interior Designers, Ahmedabad. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-
to-day supervision of work and to give instructions to the contractors. 

 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking the 
works and shall include legal personal representative of individual or the composing the firm or company and 
the permitted assignees of individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of 
work” and/or to be executed in accordance with the contract includes materials, apparatus, equipment, 
temporary supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract. 
 
1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant. 
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and refer 
red to in the specifications and any modifications of such drawings as may be issued by the Engineer from 
time-to-time Contract value shall mean value of the entire work as stipulated in the letter of acceptance of 
tender subject such additions there to or deductions there from as may be made under the provide herein 
after contained. 

 
1.0.7 Specifications shall mean the specifications referred to in the tender and modifications thereof as 
may time to time be furnished or approved by the Architect/Consultant. 
 
1.0.8 “Month” means calendar month. 
1.0.9 “Week” means seven consecutive days. 



   
 

 

1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
 
1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated by 
the AGM (P&E) SBI, Ahmedabad// Competent Authority,   AHMEDABAD. 
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for 
assessing and reviewing the progress of the work on the project and to issue instructions or directions from 
time to time for being observed and followed by the Architects Site Engineer / PMC and other consultants / 
contractors engaged in the execution of the project. 
 
i) Assist General Manager – (P &E) 
ii) SBI Engineer (Furniture and Electrical) in-charge of the Project. 
iii) Concerned partner of the Architects and their Resident Architect Member. 
 
CLAUSE 

1.0 Total Security Deposit:. 
Total security deposit shall be 5.0% of contract value. Deduction from each running bill account (if permitted) 
will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total Security 
Deposit shall be paid to the contractor on the basis of Architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after completion Defects Liability Period as specified in the 
contract/WORK ORDER. 

1.1 Earnest Money Deposit Rs/- 10,500/- 
However, if the tenderer revokes his tender after acceptance of rate at any time the period when he is required 
to keep his tender open acceptance by the SBI or after it is accepted by the SBI or the contractor fails to 
enter into a formal agreement or fails to commence the work within the stipulated time, the bank is liable to 
initiate necessary action against the bidder. The action may also include debarring of bidders empanelment 
for an year or so. 

 
1.2 Initial Security Deposit (lSD):  2% INCLUDING EMD 
 

1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE  

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if the bid 

price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall be the 

difference between 90% of estimated cost put to tender and the quoted price. ASD in the format of DD / 

Banker’s Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award of work / 

work order, without which the contractor will not be allowed to start the work and failure of submission of 

ASD will result in forfeiture of EMD and cancellation of tender. For e.g, if a contractor is quoting 15% 

below the estimated cost put to tender (i.e. 85% of the estimate), then ASD of 5% of estimated cost is 

required to be obtained from the contractor (90%-85%). 

 
1.4 Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value 
of work done by the contractor and claimed in each bill provided the Total Security Deposit plus Retention 
Money shall both together not exceeding 5.0% of the contract value. The 50% of the total security deposit 
shall be refunded to the contractor without any interest on issue of Virtual Completion certificate by the 



   
 

 

Architect/consultant. The balance 50% of the total security deposit shall be refunded to the contractors 
without interest within fifteen days after the end of defects liability period provided the contractor has 
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance. 

 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings 
or between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the 
same item, the former shall be adopted: 

a) In case of difference between rates written in figures and words, the rate in words shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 
 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be communicated 
through the architect/consultant. The architect/consultant at the directions of the SBI from time to time issue 
further drawings and / or write instructions, details directions and explanations which are here after 
collectively references to as Architect’s / consultant’s instructions in regard to the variation or modification of 
the design, quality or quantity of any work or the addition or omission or substitution work. Any discrepancy 
in the drawings or between BOQ and / or drawings and/or specifications. The removal from the site of any 
material brought thereon by the Contractor and any substitution of any other materials therefore the removal 
and/or re-execution of any work executed by him. The dismissal from the work of any person engaged the re 
upon. 
 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the 
architect by registered post or otherwise depositing at the of the contractor as given in the tender to enter 
into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a bind contract between the SBI and the contractor. 

 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days there of shall sign an agreement in a non-judicial 
stamp paper of appropriate value. 

 
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are 
the properties of the SBI They are not to be used on other work. 
 
7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by 



   
 

 

means of drawings or otherwise necessary for the execution of the work. All such drawings and instructions 
shall be consistent with contract documents, true developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work order 
and submit the same to the SBI through the architect/consultant 
 
7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 
contractors. 
 
 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the work 
and clear the site including vacating their office on or before the contracted or extended date or completion, 
without justification in support of the cause of delay, he may be called upon without prejudice to any other 
right of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at 
the rate of 0.50% of the contract value which subject to a maximum of 5% of the contract value. 
 
9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and 
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled in the work assigned 
to him. Workman whose work or behavior is found to be unsatisfactory by the SBI /Architect/ consultant he 
shall be removed from the site immediately. 
 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contract. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall meet all the costs arising 
the reform and shall indemnify the SBI any legal actions arising there from. 

 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same 
and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it 
approved by the architect / consultant before proceeding with the work. If at any time any error in this respect 
shall appear during the progress of the works, irrespective of the fact that the layout had been approved by, 
the architect / consultant the contractor shall be responsible for the same ad shall his own expenses rectify 
such error, if so, required to satisfaction of the SBI 
 
12.0 Protection of works and property: 
The contractor shall continuously maintain adequate protection. of all his work from damage and shall protect 
the SBI’s properties from injury or loss arising in connection with contract. He shall make good any such 



   
 

 

damage, injury, loss, except due to causes beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protections of his employees on the works and shall comply with all applicable 
provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to 
persons or property on about or adjacent to his place of work. The contractor shall take insurance covers as 
per clause at his own cost. The policy may be taken in joint names of the contractor and the SBI and the 
original policy may be lodged with the SBI 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to the 
work site and / or to the workshop, factories, or other places where materials are lying or from where they 
are obtained and the contractor shall give every facility to the SBI/Architect/consultant and their 
representatives necessary for inspection and examination and test of the materials and workmanship. No 
person unless authorized by the SBI/ Architect 
/Consultant except the representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be inspected by the Chief 
Technical Examiner’s Organization a wing of Central Vigilance commission. 
 
14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall not directly entrust 
and engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest 
therein without the written consent of the SBI through the Architect and no undertaking shall relieve the 
contractor from the responsibility of the contractor from active & superintendence of the work during its 
progress. 
 
15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with Architect/consultant instructions and shall be subject from time to time to such tests as the 
architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved testing 
laboratory. The contractor shall provide such assistance, instruments, machinery, labor, and materials as are 
normally required for examining measuring sampling and testing any material or part of work before in 
corporation in the work for testing as may be selected and required by the architect/consultant. 

 
ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 
contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature / test certificate of the same shall be provided 
to the satisfaction of the Architect/consultant before submitting the sample/literature the contractor shall 
satisfy himself that the material / equipment for which he is submitting the sample / literature meet with the 
requirement of tender specification. Only when the samples are approved in writing by the 
architect/consultant the contractor shall proceed with the procurement and installation of the particular 
material / equipment. The approved samples shall by the signed by the Architect / Consultant for identification 
and shall be kept on record at site office until the completion of the work for inspection / comparison at any 
time. The Architect/Consultant shall take reasonable time to approve the sample. Any delay that might occur 
in approving the samples for reasons of its not meeting the specifications or other discrepancies inadequacy 
in AIRCONDITIONING MATERIAL samples of best qualities from various manufacturers and such other 
aspects causing delay on the approval of the materials / equipment etc. shall be to the account of the 



   
 

 

contractor. 
 

iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specification or BOQ. 

 
iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though so 
intended or provided for but ordered by the Architect / Consultant to be carried out by an independent person 
at any place other than the site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on 
his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve him 
from any risks or from the entire responsibility for the fulfillment of contract. 
 
17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the works and as long, 
thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects liability period, 
stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 
with the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for 
variation of quantity against individual item to any extent. The entire amount paid under Clause 19, 20 hereof 
as well as amounts of prime cost and provision sums, if any, shall be excluded. 
 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be 
measured and the contractor shall forthwith attend or send a quantity representative to assist the Architect in 
taking such measurements and calculation and to furnish all particulars or to give all assistance required by 
any of them. Such measurements shall be taken in accordance with the Mode of measurements detail in the 
specifications. The representative of the Architect / Consultant shall take measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly attested by both representatives. 
No over writings shall be made in the M book should the contractor not attend or neglect or omit to depute 
his representative to take measurements the measurements recorded by the representative of the 
Architect/consultant shall be final. All authorized extra work, omissions and all variations made shall be 
included such measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In case 
the SBI/ Architect / Consultant thinks proper at any during the progress of works to make any alteration in, or 
additions to or omission from the works or any. Alteration in the kind or quality of the materials to be used 



   
 

 

therein, the Architect / Consultant shall give notice thereof in writing to the contractor shall confirm in writing 
within seven days of giving such oral instructions the contract shall alter to, add to, or omit from as the case 
may be in accordance with such but the contractor shall not do any work extra to or make any alterations or 
additions to or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the Architect/ 
Consultant and the value of such extras, alterations, additions or omissions shall in all cases be determined 
by the Architect / Consultant and the same shall be added to or deducted from the contract value, as the 
case maybe. 
 
21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the Architect 
/ Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra 
work is of similar character and executed under similar conditions as the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

 
The net prices of the original tender shall determine the value of the items omitted, provided if omissions do 
not vary the conditions under which any remaining items of Works are carried out, otherwise the prices for 
the same shall be valued under sub- Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which any remaining items or works are carried out, then the 
contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of the 
rate which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed 
and the Architect/consultant shall fix such rate or prices as in the circumstances in his opinion are reasonable 
and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at 
the net rates stated in the tender, of  the BOQ or, if not, so stated then in accordance with the local day work 
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if required 
by the Architect/Consultant) the workman’s name and materials employed be delivered for verifications to 
the Architect /consultant at or before the end of the week following that in which the work has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, 
the Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for 
material, labour hire / running charges of equipment and wastages etc. plus 15% towards establishment 
charges, contractor’s overheads and profit. Such items shall, not be eligible for escalation. 

 
22.0 Final measurement: 
The measurement and valuation in respect of the contract shall be completed within two months of the virtual 
completion of the work. 

 
23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI: 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and machinery. 



   
 

 

 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site 
or any land allotted to the contractor by the SBI not incorporated in the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall clear, 
level and dress, compact the site as required by the SBI 
 
Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 

 
Shall hand over the work in a peaceful manner to the SBI 
 
All defects / imperfections have been attended and rectified as pointed out by the Architects to the full 
satisfaction of SBI 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the 
Architect / consultant is satisfied of the completion of work. Relative to which the completion certificate has 
been sought, the Architect/ consultant shall within fourteen (14) days of the receipt of the application for 
completion certificate, issue a VCC in respect of the work for which the VCC has applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the 
contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the 
works or work at any site be construction as a waiver of any right or claim of the SBI against the contractor 
in respect of or work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution of 
any work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution 
of such work. The contractor however shall not be required to provide any plant or material for the execution 
of such work except by special arrangement with the SBI. Such work shall be carried out in such manner as 
not to impede the progress of the works included in the contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint 
names of the SBI and the contractor against all loss of damages from whatever cause arising other than the 
excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI 
and contractor are covered for the period stipulated I clause of GCC and are also covered during the period 
of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period 
of maintenance and for any loss or damage occasioned by the contractor in the course of any operations 
carried out by him for the purpose of complying with his obligations under clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, or such additional 
sum as may be specified together with the materials for incorporation in the works at their replacement value. 

 
The constructional plant and other things brought on to the site by the contractor to the replacement value of 
such constructional plant and other things. 
 



   
 

 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not 
be unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant 
the policy if insurance and the receipts for payment of the current premiums. 
 
 
26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all 
losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and maintenance of the 
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of 
or in relation thereto except any compensation of damages for or with respect to: 
 
 
a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance 
of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 
employees or other contractors not being employed by the contractor or for or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the 
injury or damage was contributed to by the contractor, his servants or agents such part of the compensation 
as may be just and equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury. 
 
27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause. 

 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 
any royalties which may be payable in respect to any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall not 
be liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or design right 
is the direct result of an order passed by the Architect / consultant in this behalf. 
 
29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 25.0 of GCC shall insure against his liability for any material or physical damage, 
loss, or injury which may occur to any property including that of SBI, or to any person, including any employee 
of the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to clause 25.0 thereof. 
 
30.0 Minimum amount of Third Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not 



   
 

 

be reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, 
produce to the. Architect / consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the 
number of occurrences limited to four. After each occurrence contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 

 
31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or 
inconsequence of any accident or injury to any workmen or other person in the employment of the contractor 
or any sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or 
their agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 
 
32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI During the whole of the 
time that any persons are employed by him on the works and shall, when required, produce to the architect 
/ consultant such policy of insurance and receipt for payment of the current premium. Provided always that, 
in respect of any persons employed by any sub-contractor the contractor’s obligation to insured as aforesaid 
under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in respect 
of such persons in such manner that SBI is indemnified under the policy but the contractor shall require such 
sub-contractor to produce to the Architect /consultant when such policy of insurance and the receipt for the 
payment of the current premium. 

 
33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which 
he may be required to effect under the terms of contract, then and in any such case the SBI may effect and 
keep in force any such insurance and pay such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount so paid by the SBI as aforesaid from any amount due or which may 
become due to the contractor, or recover the same as debt from the contractor. 
 
Without prejudice to the others’ rights of the SBI against contractors. In respect of such default, the employer 
shall be entitled to deduct from any sums payable to the contractor the amount of any damage’s costs, 
charges, and other expenses paid by the SBI And which are payable by the contractors under this clause. 
The contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant to a policy 
taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In 
this event all the monies received from the Insurer in respect of such damage shall be paid to the contractor 
and the Contractor shall not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter by the SBI 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within the stipulated period from the date of commencement. If required in the contract or as 
directed by the Architect / consultant. The contractor shall complete certain portions of work before 



   
 

 

completion of the entire work. However, the completion date shall be reckoned as the date by which the 
whole work is completed as per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the 
contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable 
extension of time for completion of work as per the terms of contract. If the contractor needs an extension of 
time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the 
due date of completion as stipulated in the contract, the contractor shall apply to the SBI Through the 
Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time and while applying 
for extension of time he shall furnish the reason in detail and his justification if an’, for the delays. The 
architect/consultant shall submit their recommendations to the SBI in the prescribed format for granting 
extension of time. While granting extension of time the contractor shall be informed the period extended time 
which will qualify for levy of liquidated damages. For the balance period in excess of original stipulated period 
and duly sanctioned extension of time by the provision of liquidated damages as stated under clause 10.0 
shall become applicable. Further the contract shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed 
of execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction 
of the Architect/consultant should the rate of progress of the work or any part thereof be at any time be in the 
opinion the. Architect / consultant too Slow to ensure the completion of the whole of the work the prescribed 
time or extended time for completion the Architect/consultant shall the re upon take such steps as considered 
necessary by the Architect / consultant to expedite progress so as to complete the works by the prescribed 
time or extended time. Such communications from the Architect / consultant neither shall relieve. The 
contractor from fulfilling obligations under the contract nor he will be entitled to raise any claims arising out 
of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the 
Architect/consultant, save when the work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the work in which case the contractor shall immediately advise the Architect / 
consultant. However the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part 
of the works being technically required / continued with the prior approval of the Architect / consultant at no 
extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable 
noise and disturbance. 

 
39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not required the whole or any part of the work to be carried out. The Architect 
/ consultant shall give notice in writing that effect to the contractor and the contractor shall act accordingly in 
the matter. The contractor shall have no claim to any payment of compensation or otherwise what so ever 
on account of any profit or advantage which he might have derived from the execution of the Work fully but 
which he did not derive in consequence of the fore closure of the whole or part of the work. 



   
 

 

 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment, 
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that 
the Architect/Consultant shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit 
shall be given to him at the rates not exceeding those at which were originally issued to the contractor after 
taking into consideration and deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect / consultant shall be final. 

 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be 
final and binding on the contractor) suspend the progress of works or any part the offer such time and in such 
manner as Architect/consultant may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of following reasons: 
 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the extent necessary 
and carry out the instructions given in that behalf by the Architect / consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 

 
41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the Architect / consultant shall have 
the power to adopt any of the following course as they may deem best suited to the interest of the SBI: 
 
To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant shall 
be conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and be 
absolutely at the disposal of SBI. 
 
To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work, debiting 
the contractor with the cost of the labor and materials cost of such labor and materials as worked out by the 
Architect / consultant shall final and conclusive against the contractor) and crediting him with the value of the 
work done, in all respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract certificate of architect /consultant as to the 
value of work done shall be final conclusive against the contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his hands, 
and to give it to another contractor to complete in which case any expenses which may be incurred in excess 
of the sum which would have been paid to the original contractor, if the whole work had been executed by 
him (The amount of which excess the certificates in writing of the Architects / consultant shall final and 



   
 

 

conclusive) shall be borne by original contractor and may be deducted any money due to him by SBI under 
the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the 
work or the performance of the contract and incase the contract shall be rescind under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually 
performed under this contract, unless, and until the Architect / consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only been titled to be paid 
the value so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent 
or being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up 
shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect / Consultant that he is able to carry out and fulfill the contract, and to dye security therefore if so 
required by the Architect /Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued 
or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become 
due to the contractor there under: 

 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these conditions suspended the 
progress of the works for 14 days after receiving from the SBI through the Architect / consultant written notice 
to proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due progress as would 
enable the works to be completed within the time agreed upon, or has failed to remove the materials from 
the site or to pull down and replace work within seven days after written notice from the SBI through the 
Architect / Consultant that the said materials were condemned and rejected by the Architect/ consultant under 
these conditions; or has neglected or failed persistently to observe and perform all or any of the acts matters 
or things by this contract to be observed and performed by the contactor for seven days after written notice 
shall have been given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the contrary subject any 
part of the contract. Then and in any of said cases the SBI and or the Architect / consultant, may not 
withstanding any previous waiver, after giving seven days’ notice in writing to the contractor, determine the 
contract, but without thereby affecting the powers of the SBI or the Architect/consultant or the obligation and 
liabilities of the contractor the whole of which shall continue in force as fully as if the contract had not been 
determined and as if the works subsequently had been executed by or on behalf of the contractor. And, 
further the SBI through the Architect / consultant their agents or employees may enter upon and take 



   
 

 

possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads use the same by means of their own employees or workmen in 
carrying on and completing the work or by engaging any other contractors or persons to the work and the 
contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for complement and finishing or using the materials and plant for the 
works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant shall 
give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor 
fail to do so within 14 days after receive thereof by him the SBI sell the same by publication, and after due 
publication, and shall, adjust the amount realized by such tender. The contractor shall have no right to 
question any of the act of the SBI incidental to the sale of the materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the 
contractor within 10 working days from the date of certificate to payment from SBI From time to time SBI shall 
recover the statutory recovering other dues including the retention amount from the certificate of payment. 
Provided always that the issue of any certificate by the Architect / consultant during progress of works or 
completion shall not have effect as certificate of satisfaction relieve the contractor from his liability under 
clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not 
carried out to their satisfaction. The Architect/consultant may by any certificate make any corrections required 
previous certificate. The SBI shall modify the certificate of payment as issued by the architect/ consultant 
from time to time while making the payment. The contractor shall submit interim bills only after taking actual 
measurements and properly recorded in the Measurement books. The Contractor shall not submit interim 

bills when the approximate value of work done by him up to 70%.The final bill may be submitted by contractor 

within a period of one month from the date of virtual completion and Architect / consultant shall issue the 
certificate of payment within a period of two months. The SBI Shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of rates and quantities. 
 

The contractor shall submit the interim bills in the prescribed format with all details. 
 
44.0 Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same, whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter : 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect or 
in case the contractor wants to dispute the validity of any deductions or recoveries made 



   
 

 

or proposed to be made from the contract or raise any dispute, the Contractor shall 
forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 
(Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of the same to 
the Architect, within 30 days from the date of disallowance thereof or the date of deduction 
or recovery. The said notice shall give full particulars of the claim, grounds on which it is 
based and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to the 
Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in the 
manner and within the time as aforesaid. The contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to the Assistant General 
Manager (Premises & Estate) / Dy. General Manager (Premises) in writing in the manner 
and within the time aforesaid. 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) 
shall give his decision in writing on the claims notified by the contractor. The contractor may 
within 30 days of the receipt of the decision of the Assistant General Manager (Premises& 
Estate) / Dy. General Manager (Premises) submit his claims to the conciliating authority 
namely the Circle Development Officer/General Manager (Official Language & Corporate 
Services) for conciliation along with all details and copies of correspondence exchanged 
between him and the Assistant General Manager (Premises& Estate)/Dy. General 
Manager (Premises) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager/Dy. Managing Director (HR) & Corporate Development 
Officer of the Bank for appointment of an arbitrator to adjudicate the notified claims failing 
which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by 
the Sole Arbitrator appointed by the Chief General Manager at LHO /Dy. Managing Director 
&Corporate Development Officer at CC/CCEs. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a technically competent person not below the 
rank of Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, 
CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said Chief General Manager/ Dy. 
Managing Director (HR) & Corporate Development Officer. Such person shall be entitled 
to proceed with the reference from the stage at which it was left by his predecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such Chief 
General Manager aforesaid should act as arbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof 
and the rules made there under. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be 



   
 

 

paid equally by both the parties. 
ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what manner, such costs or any part thereof shall be paid and fix or settle 
the amount of costs to be so paid. 

 
45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and nothing extra will be 
paid for the same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 
Architect /consultant’s. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by 
the contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 

 
iii) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore well (existing 
or new) etc., the SBI will recover as per clause 51.0 of this document form the final bill of contractor. 

 
              The contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes 

only after obtaining permission in writing from the SBI The contractor has to make his own arrangements for 
drawing and distributing the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from local authorities, if required, at his own cost. He shall restore the ground to its 
original condition after wells are dismantled on completion of work or hand over the well to the SBI without 
any compensation as directed by the architect /consultant. 
 
46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution system for driving plant 
or machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of 
the plants are to be included in his tender prices, He shall pay all fees and charges required, by the power 
supply and include the same in his tendered rates and hold the owner free from all such costs. He has to 
obtain necessary approval from the appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will 
recover as per clause 51.0 of this document from the final bill of contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and 
shall be handed over to the bank immediately. 

 
48.0 Method of measurement: 



   
 

 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will 
be on the net quantities or work produced in accordance with up to date rules laid down by the Bureau of 
Indian Standards. In the event any dispute/ disagreement the decision of the Architect / consultant shall be 
final and binding on the corrector. 

 

49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site of work and should 
produce the same for inspection of SBI /Architect / consultant whenever desired by them. The contractor 
shall also maintain the records / registers as required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the obligations if such performance 
is prevented or delayed by events such as but not war, hostilities revolution, riots, civil commotion, strikes, 
lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of or for any other cause beyond the reasonable control of the party affected or prevents or delayed. 
However, a notice is required to be given within 30 days from the happening of the event with complete 
details, to the other party to the contract, if it is not possible to serve a notice, within the shortest possible 
period without delay. 

 
As soon as the cause of force majeure has been removed the party whose ability perform its obligations has 
been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity 
adducing necessary evidence in support thereof. 
 
From the date of occurrence of a case off or force majeure obligations of the party affected. 
 

51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing all the water 
required for the work and the contractor shall make his own arrangements for the supply of good quality water 
suitable for the construction and good quality drinking water for their workers If necessary the contractor has 
to sink a tube well/open well and bring water by means of tankers at his own cost for the purpose The SBI 
will not be liable to pay any charges in connection with the above. 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections 
and shall pay for the consumption charges. 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take power and water 
connections from the temporary water and power supply obtained by the contractor However, the concerned 
contractor shall make their own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for permanent connections, if 
any, shall be initially paid by the contactor and the SBI will reimburse the amount on production of receipts. 

 
The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain 



   
 

 

the requisite Permission from the various authorities, but the responsibility for obtaining the same in time 
shall be of the contractor. 

 
In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the 
SBI will recover @ 0.50% of final bill amount for water and electricity (Combined) from the bill of contractor. 
 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
including adequate drinking water facilities. The contractor shall also make the arrangements at his own cost 
for transport where necessary for his staff and workmen to and from site of work at his own cost. 
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution 
and supervision and inspection of work. 
 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall 
provide requisite number of fire extinguishers and adequate number of buckets, some of which are to be 
always kept filled with sand and some with water this equipment shall be provided at suitable prominent and 
easily accessible place and shall be properly maintained. 

 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and, 
to the approval of the relevant authorities. The contractor makes the following arrangements at his own cost 
but not limited the following: 
 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 

c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and   

   rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General housekeeping. 

 
55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication between the Architect / 
Consultant. Any communication relating to the work may be conveyed through records in the site order book. 
Such a communication from one party to the other shall be deemed to have been adequately served in terms 
of contract Each site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect/consultant as and 
when demanded- Any instruction which the architect/consultant may like to issue to the contractor or the 
contractor may like to bring to the architect / consultant two copies of such instructions shall be taken from 
the site order book and one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to 
adequately enclose all boundaries of the site for the protection of the public and for the proper execution and 
security of the work and in accordance with the requirement of the architect/consultant and regulations of 



   
 

 

local authorities. These shall be altered, relocated and adopted from time to time as necessary and removed 
on completion of the work. 
 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior 
representative along with the site representative and other staff of approved sub-contractors and suppliers 
as required to the site meetings and ensure all follow up actions. Any additional review meetings shall he 
held if required by the architect/ consultant.- 
 
58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same 
as directed by the architect / consultant at his own cost. It is the responsibility of the contractor to obtain from 
the local authorities concerned to the effect that all rubbish arising out of contractor’s activities at the 
construction site or any other off-site activities borrow pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other specialists contractors 
or other sub-contractors to enable them to prepare the own shop drawing and pass on the information with 
sufficient promptness as will in any way delay the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating 
there in the name of the project and other details as given by the architect/consultant at his own cost and 
remove the same on completion of work. 
 
61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue 
two sets of drawings to the Contractor for the items for some changes have been made. From the approved 
drawings as instructed by the SBI / Architect / Consultant. The contractor will make the changes made on 
these copies and return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point out the discrepancies 
to the contractor. The contractor will have to incorporated these corrections and / or attend to discrepancies 
either on copies as directed by the architect / consultant and resubmit to him for approval. The architect / 
consultant will return one copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect / 
consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. The 
architect / consultant will return one copy of the approved drawing to the contractor. 
 
62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and also appoint 
the specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and any 
other item as specified in the tender. The architect/consultant may approve any make / agency within the 
approved list as given in the tender after inspection of the sample/mockup. 
 
63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for the work. All 



   
 

 

wastages and losses in weight shall be to the contractors account 

 
64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or 
charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, and 
Octroi, payable in respect of materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall not 
be required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc. 
if any, till completion of work shall be deemed to be included in the quoted rates and no extra amount on this 
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be 
included in the quoted rates and no extra claim on this account will in any case be entertained. If a new tax 
or duty or levy or cess or royalty or Octroi is imposed under as statutory law during the currency of contract 
the same shall be borne by the contractor. However, GST will be paid extra. 
 
65.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind to 
accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the 
SBI. However adequate transparency would be maintained by the SBI 

 
66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large 
photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of each 
building, at intervals of not more than one month during the progress of the work or at every important stage 
of construction. 
In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with 
each Running Bill for the project clearing showing major progress of work measured and claimed therein 
failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim for delay on this 
account will be entertained. 
 
67.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a 
readily accessible place. 
 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury necessitates 
hospitalization. 

 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground. 

 
4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less 

than 30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm. When a 
ladder is used an extra labor shall be engaged for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of 

trench whichever is more. All trenches and excavations shall be provided with necessary fencing and lighting. 
6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 

the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one 



   
 

 

meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it unsafe. 
 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall 

be provided with protective footwear and rubber hand gloves. 
 
9  Those engaged in welding works shall be provided with welders’ protective eye shield  and gloves. 

 
10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray 

or surface having lead paint dry rubbed and scrapped. 
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable 

the working painters to wash during cessation of work. 
 
12  Hoisting machines and tackle used in the works including their attachments anchor and supports shall be in 

perfect condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and 

adequate strength and free form defects. 

 

 
 
 

 
 



 

 

 

 

ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 

Place: …………………. 
 

Date:…………………... 
 

(On non-judicial stamp paper of Rs ---------- /-) 
 

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

 

B.G.No.  Value Rs.   
 

State Bank of India, 

(Address) 

      Sub:   Bank Guarantee of Rs .................... towards Security Deposit for the work offer State Bank 

of India. 
 

(Name of Branch/Office) 
 

Dear Sir, 
 

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered 

into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s 

Consultants (Name & address of consultants) vide their letter No…………….. dated ...................... and 

the correspondence and tender relating thereto which is hereinafter referred to as “the said contract” 

the Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value 

less earnest money deposit of Rs .................. (Rupees only), to State Bank of India for performing their 

part of the contract obligations. 
 

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India 

a Guarantee of a Scheduled Bank for a value of Rs… .............. to be valid upto (date). 

 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the 

request of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in 

the manner hereinafter appearing. 

In consideration of the premise, we (name of Bank and its branch) having our office at (address)here 

after called the “Guarantor” (which expression shall include its successors and assigns) here by 

expressly, irrevocably &unreservedly undertake and guarantee under that if the Contractor fails to 

execute the work according to his obligations under the said contract, then not withstanding any 

dispute between State Bank of India and the contractor the Guarantor shall, on demand without demur 

and without reference to the contractor pay to State Bank of India immediately any sum claimed by 

State Bank of India under the said contract up to a maximum amount of Rs. (Rupees 

only). 

 
In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, 

the Guarantor agrees to pay the aforesaid amount of Rs.   /- (Rupees 

  only). 

(i) Such payment shall be notwithstanding any right the contractor may have directly against State 

Bank of India or any disputes raised by the Contractor with State Bank of India or any suits or 

proceedings pending in any competent court or before any arbitrator. State Bank of India’s 



 

 

 

 

written demand shall be conclusive evidence to the Guarantor that such payment is payable 

under the terms of the Contract and shall be binding in all respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by 

any arrangement, variations made between SBI and the Contractor and or indulgence shown to 

the contractor by SBI, with or without the consent and knowledge of the guarantor or by 

alterations in the obligations of the contractor by any forbearance, whether as to payment, time 

performance or otherwise. 

(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor or 

until discharged by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency 

except with the previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by 

absorption with any other body or corporation or dissolution or otherwise and this guarantee will 

be available to or enforceable against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the 

Principal debtor and the Guarantor hereby waives all and any of its rights or surety ship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by 

operation of law and shall cease only on payment of the full amount by the Guarantor to SBI of 

the amount hereby secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security 

for the contractor given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any 

other mode or communication to the guarantor addressed as aforesaid and if sent by post it shall 

be deemed to have been given at the time when it would be delivered in due course of post and 

in providing such notice when given by post it shall be sufficient to prove that the envelope 

containing the notice was posted and a certificate signed by an officer of SBI that the envelope 

was so posted shall be conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is 

restricted to a sum of Rs. . 

 
This guarantee will remain valid up to  unless a demand or claim under this guarantee is 

made in writing on or before the guarantor shall be discharged from all liability under the 

guarantee thereafter. 

 
 

Dated the …………………………… 
 

For (Name of Bank) 
 

(Signature/s with designation/s of signatory/ies) 
(Name and Stamp of Bank) 



 

 

 

 

 
ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES 

 
 
 

Type of policies Name of 

Insurance 

Amount Rs. Policy No. Validity 

CAR policy including 3rd 

party liability 

    

Workmen’s 

Compensation 

    

 

Remarks : 
 

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, 

materials brought or affixed at site or for that matter approval of any sort. 

 
2. The quantum of work done and materials delivered at site have been certified 

by…………………………. 

 
3. should you wish to audit such work, kindly contact the undersigned and oblige. 

 
 
 

Architects   



 

 

 

 

 
ANNEXURE-4.32: SAFETY CODE 

 
SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 

Mark. Visitors also should be provided with Helmets. It should be ensured that these are used 

properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 

safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well as suitable footholds and 

handholds shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform 

of such scaffolding or staging and extending along the entire length of the outside and ends 

thereof with only such openings as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 

than 3-5 Meters above ground level or floor level they should be closely boarded, should have 

adequate width and should be suitably fenced, as described. 

 
7. Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be 1 Meter. 

 
8. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 

while the width between side rails in rung ladder shall in no case be less than 30cms for ladder 

up to and including Meters in length. For longer ladders this width should be increased at least 

6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical equipments. For 

electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 

for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 

trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which 

are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held 

by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 

not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 

whichever is more cuttings shall be done from top to bottom. Under no circumstances 



 

 

 

 

undermining or under cutting shall be done. 

 
11. Before any demolition work is commenced and also during the process of the work :- 

 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 

 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable 

or apparatus used by the operator shall remain electrically charged. 

 
c) All practical steps shall be taken to prevent danger to persons employed from risk or 

fire or explosion or flooding. No floor, roof or other part of the building shall be so over- 

loaded with debris or materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by the Site Engineer 

should be kept available for the use of the persons employed on the Site and maintained 

in a condition suitable for immediate use; and the Contractor should take adequate 

steps to ensure proper use of equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

 
f) Those engaged in white washing and mixing or stacking of cement bags or any 

materials which is injurious to the eyes shall be provided with protective goggles. 

 
g) Those engaged in welding works shall be provided with Welder’s protective eye- 

shields. 

 
h) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

 
i) When workers are employed in sewers and manholes, which are in use, the Contractor 

shall ensure that the manhole covers are opened and are ventilated at least for an hour 

before the workers are allowed to get into the manholes and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals and boards 

to prevent accident to the Public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions:- 

 
a) These shall be of good mechanical construction, sound material and adequate strength 

and free from patent defect and shall be kept in good repairs and in good working order. 

 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 

 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in-charge of any hoisting machine including 

any scaffold, winch or give signals to the operator. 



   
 

 

 

d) In case of every hoisting machine and of every chain ring hook, 

shackle swivel and pulley block used in hoisting or lowering or as 

means of suspension the safe working load shall be ascertained by 

adequate means. 

 
e) Every hoisting machine and all gear referred to above shall be plainly 

marked with the safe working load. In case of hoisting machine having 

a variable safe working load, each safe working load of the conditions 

under which it is applicable shall be clearly indicated. No part of any 

machine or of any gear referred to above in this paragraph shall be 

loaded beyond the safe working load except for the purpose of testing. 

 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous 

parts of hoisting appliances should be provided with efficient 

safeguards, hoisting appliances should be provided with such means 

as will reduce to the minimum the risk of accidental descent of the load, 

adequate precautions should be taken to reduce to the minimum the 

risk of any part of a suspended load becoming accidentally displaced. 

 
g) When workers are employed on electrical installation, which are 

already energized, insulating mats, wearing apparel such as gloves, 

sleeves, and boots as may be necessary should be provided. The 

workers should not wear any rings, watches and carry keys or other 

materials, which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment 

shall be altered or removed while it is in use. Adequate washing facilities shall 

be provided at or near places of work. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



   
 

 

ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS 
 
ARTICLES OF AGREEMENT 

 
This agreement made the …………………………….day of .................................between 
AGM/ DGM 

(),State Bank of India, -------------- (hereinafter called the Bank or SBI) which expression 
shall include 

the successors and assigns) of the one part and M/s. …………………………………... 

company / partnership for registered under the Indian Companies Act/ Partnership 

Act having its registered 

office…………………………………………….……………………….…. (hereinafter 

called ‘the Contractors’ which expression shall include the present directors / partners 

and also the directors / partners from time to time as also their respective heirs, legal 

representatives, administrators and assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of 

work)  

and has caused drawings and specifications describing the works to be done 

prepared by Project Architects M/s having their 

offices at (hereinafter called “the Architect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender 

documents hereinafter mentioned and to be issued from time to time, the 

specifications and the Schedule of items and quantities have been signed by or on 

behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the 

condition set forth herein and Schedule of items and quantities, General & special 

Conditions of Contract, specification etc. contained in the tendered documents 

including all correspondences exchanged by or between the parties from the 

submission of tender till the award of work, both letters inclusive, (all of which are 

collectively hereinafter referred to as “the said conditions”). The works shown upon 

the said drawing and /or described in the said specification and included in the 

schedule of Items and Quantities at the respective rates therein set forth amounting 

to the sum of         Rs

 (Rupees  

in words ) as there in arrived at or such other sum as shall become 

payable there under (hereinafter referred to as “ the said Contract Amount”. 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the manner 

set forth in the said Conditions, the Contractors shall upon and subject to the said 

conditions execute and complete the work shown upon the said drawings and 

described in the said specifications and the schedule of items and quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall 

become payable, at the times and in the manner specified in the said conditions. 

3. The term “the Architect” in the said condition shall mean the said “M/s ” or in the 



   
 

 

event of their ceasing to be the Architect for the purpose of this contract for whatever 

reason, such other person or persons as shall be nominated for that purpose by the 

Employer, not being a person to whom the Contractor shall object for reasons 

considered to be sufficient by the Employer provided always that no person or 

persons subsequently appointed to be Architect under this contract shall be entitled 

to disregard or over rule any previous decisions or approval or direction given or 

expressed in writing by the architect for the time being. 

4. The said conditions and appendix thereto shall be read and construed as forming 

part of this agreement, and the parties hereto shall respectively abide by / submit 

themselves to the said conditions and perform the agreements on their part 

respectively in the said conditions contained. 

5. The plans, agreement and documents mentioned herein shall form the basis of this 
contract. 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is 

a contract to carry out the work in respect of the entire project on item rate basis to 

be paid for according to actual measured quantities at the rates contained in the 

schedule of quantities and rates or as provided in the said conditions. 

7. The Bank / Employer reserves to itself the rights of altering the specifications and 

nature of work by adding to or omitting any item of work or having portions of the same 

carried out without prejudice to the contract. 

8. Time shall be considered as the essence of this contract and the contractor here 

by agrees to commence the work soon after the site is handed over to him or from 

the 14th day after date of issue of formal work order as provided for in the said 

conditions of contractor whichever is later and to complete the entire work within    

(period of contract) months subject never the less to the provisions for extension of 

time. 

9. All payments by the Employer under this contract will be made only at . 

10. Any dispute arising under this Agreement shall be referred to arbitration in 

accordance with the stipulations laid down in the tender. 

11. That all the parts of this contract have been read by the contractor and fully 

understood by the contractor. They further agree to complete the said work to fullest 

satisfaction of architect / Employer. 

12. IN WITNESS WHEREOF the Employer and the contractors have set their 

respective hands to these present through their duly authorized official and the said 

two duplicates hereof to be executed on its behalf of the day and year first herein 

above written. 

 
Signed on behalf of the            Signed on behalf of the 

 
     STATE BANK OF INDIA CONTRACTORS 
 

In the presence of : In the presence of : 
 
 

1. Signature : 1. Signature : 



   
 

 

Name : Name : 
Address : Address : 

 

In the presence of : In the presence of : 
2. Signature :            2. Signature : 

Name : Name : 
Address : Address : 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

 

APPENDIX HEREIN BEFORE REFERRED TO 

 

      

3) Site Address             :  AAYOJAN NAGAR BRANCH, SBI,  
           DHARNIDHAR DERASAR, AHMEDABAD 
  
                                                                                                      

4) Scope of Work                                                     :  PROPOSED FURNISHING WORK FOR   
           AAYOJAN NAGAR BRANCH, SBI,  
           AHMEDABAD 
                                                                            
                                                                                                 
5) Name of the Contractor                                          :  

 
6) Address of the Contractor                                        :  
 
7) Period of Completion    : within the stipulated period from the   
       date               
       of Issue of work order. 

7)  
8) Earnest Money Deposit               : 10,500/- 
9) Retention Money   : As per clause no. 1.4 of                                                                
                                                                                       General Conditions 

 
10) Defects Liability Period    :Twelve Months from the date   
        of Virtual Completion. 
 
11) Insurance to be undertaken by the      :125% of Contract Value     
                                                                                        Contractor at his cost    
                      (Contractor’s all risk policy)                                                                          
 
12) Liquidated damages     : 0.5% of the Contract amount shown    
          In the tender per week subject to 
         max.5%of the contract value or  
         actual final bill   value.                                                                     

 
13) Value of Interim Bill (Min.)      :     NIL    
 
14) Date of Commencement      :  From the date of work order issued 
           to the contractor/ or the day on   
           Which the Contractor is instructed   
           to take possession of the site  
           whichever is  earlier. 
            
            
            
15) Period of Final Measurement       : 2 Months from the date of Virtual 

1)  Name of the organization Offering Contract : The Assistant General Manager, RBO-3, 
         State Bank of India, 5TH Floor, Admin. 
                     Office, Lal Darwaja, Ahmedabad. 
         
 
2) Consultants      : ARCHITECT M/s. Mahesh Desai 



   
 

 

           Completion Certificate (VCC)  
           issued by the project Architect 
      
                                                                         
16) Initial Security Deposit                         : 2% including EMD 
  
 17) Total Security Deposit          : 5.0% of the final bill amount or contract  
          value 
 
18) Refund of Total Security Deposit   : 50% of the Security Deposit shall be   
          refunded to the Contractor on     
          completion of the work/along with the         
                                                                                     final bill  and balance refunded    only  
    after the Defect Liability Period is over. 
                                                                                              
19) Period for Honoring Certificate : 7 days for R.A. Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed for 
completion work and the Bill shall be certified within 3 Months from the date of receipt of final 
bill provided the bills are submitted with all pre-requisite documents/test reports etc. prescribed 
in the tender. 
 
 

                                                               Signature of Tenderer. 
 
   Date: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

 

LETTER OF DECLARATION 
 

 

 
 
 

 
 
Dear Sir, 
 

PROPOSED FURNISHING WORK FOR AAYOJAN NAGAR BRANCH, SBI, AHMEDABAD. 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  
works specified in the memorandum hereinafter set out and having visited and examined the 
site of the works specified in the said memorandum and having acquired the requisite 
information relating thereto and affecting the quotation, I/We hereby offer to execute the works 
specified in the said memorandum within the time  specified in the said memorandum on the 
item rate basis mentioned in the attached schedule and in accordance in all respect with the 
specifications, design, drawings and instructions in writing referred to in conditions of Tender, 
the articles of agreement, conditions of contract and with such conditions so far as they may 
be applicable. 

 
MEMORANDUM 
 

(a) Description of work PROPOSED FURNISHING WORK FOR AAYOJAN 
NAGAR BRANCH, SBI, AHMEDABAD 
 

(b) Earnest Money 10,500/- 

(c) Time allowed for completion of work 
from the date of issue of work order. 

45 days from the date of commencement as per 
tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be applicable 
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions. 
 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree 
that suitable action shall be initiated against us by SBI. This may also include debarring of my 
empanelment for an year or so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in 
part or whole or may entrust the work of various jobs/buildings proposed (i.e. Institute Building, 
Staff Qtrs. And Director’s Bungalow/ work) in phases. We, therefore, undertake that we shall 
not raise any claim/compensation in the eventuality of Bank deciding to drop any of the 
work/building/buildings from the scope of work of this tender at any stage during the contract 
period. Further, we also undertake to execute the work entrusted to us in phases as per L-1 
rates/standard rates accepted by us/on our approved rates and within the stipulated time limit 
without any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to 
Tenderers” of this tender. 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of 
any of the material during the currency of contract/execution/completion period. 
 
Yours faithfully, 
Signature of contractor with seal 
 

To, 

The Assistant General Manager, RBO-3, 
State Bank of India, 5TH Floor, Admin. Office, Lal Darwaja, 
Ahmedabad. 



   
 

 

PROFORMA FOR RUNNING A/C BILL 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 

 
iv. No. & Date of previous Bill : 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence : 

 
vii. Date of Completion as per Agreement               : 

 
SN Item 

Descriptio
n 

Unit Rate 
(Rs.) 

As per Tender Up to Previous 
R.A. Bill 

Up to Date 
(Gross) 

Present Bill
  

Remarks 

Qty Amoun
t (Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

             

             

 

 

Note: 

 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such a 
rate. 

 
  

 
  

 
Net Value since previous bill 

2. If ad-hoc payment is made, it should be mentioned 
specifically. 
 
 

 

 

 

 

 

 

 

 

 

 



   
 

 

CERTIFICATE 

 

The measurements on the basis of which the above entries for the Running Bill No. ------------
------------- were made have been taken jointly on -------------------------- and are recorded in 
Excel format. Excel sheet enclosed  
 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of 
Architects 
Representative (Seal) 

Signature and date of 
Site Engineer 

 

 

The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 

 

 

 

TABLE – XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due 
since Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of 
Steel, Cement and other materials and 
labor as detailed in separate statements 
enclosed. 

Rs........................ 

5.  Total amount due to the Contractor 
Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A 
Rs........................ 

ii) Retention money on value of works as per 
accepted tenders up to date amount Rs. 

Rs........................ 

 
Less already recovered 

Rs........................ 

 
Balance to be recovered 

Rs........................ 



   
 

 

iii) Mobilization Advance, if any 
Rs........................ 

(a) Outstanding amount (principal + 
interest) as on date 

Rs........................ 

(b) To be recovered in this bill 
Rs........................ 

iii. Any other Departmental materials cost to 
be recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to 
be recovered if any, as per contract (water, 
power etc.) enclose 
statement. 

Rs........................ 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after 
due checking of the measurements of work as required and is recommended for payment. 

 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after 
due test checking of measurements of works as required and is recommended for payment 
for an amount of Rs................................... 
 

Date : ----------------------------- 

 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for 
payment ---------------------------------------------------------------- (in words and figures) 
 
 
Date:---
----------
---------

   
 
----------------------------------Signature of the CM (GB) 

  
 
 
 
STATUTORY DEDUCTION: 

 

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 

  

 

 

 

 

 

 



   
 

 

TECHNICAL SPECIFICATION 
 

SPECIFICATIONS OF MATERIALS TO BE USED 
 
General: 
 
These specifications are for the work to be executed items to be supplied and materials to be used in the 

works as shown and defined on the drawings and described here in all under the supervision and to the 

satisfaction of the architect / employer. 
 
The workmanship is to be the best available and to a high standard. Use must be made of specialist 

tradesmen in all aspects of the works, and allowance must be made in the rates for doing so. 
 
The materials and items to be provided by the contractor shall be the best of their respective kinds, 

approved by the architect in accordance with any samples, which may be submitted for approval, and 

generally in accordance with the specification. Where materials or products are specified in this 

specification and/ or bill of quantities by the name of the manufacture or the brand trade name or 

catalogue references the contractor will be required to obtain the approval of the architect/ employer 

before using a material or product other than the specified. The contractor shall produce all invoices, 

vouchers or receipted accounts for any materials of called upon to do so by the architect. 
 
Sample of all material are to be submitted to the architect for his approval before the contractor orders or 

delivers in bulk to the site. Also, the contractor will be required to submit specimen finishes to colors, 

fabrics etc. For the approval of the architect before proceeding with the works. Should it be necessary to 

prepare shop drawings, then four copies of such drawings shall be submitted for the approval of the 

architect who will retain to copies, all at the contractors expenses. 
 
Materials 
 
The materials shall be of the best-approved quality obtainable and shall comply with the respective Indian 

standard specification. 
 
If directed, materials shall be tested in any approved testing laboratory and the test certificates in original 

shall be submitted to the architect and the entire charges for repeated testes, if ordered shall be borne 

by the constructor. 
 
It shall be obligatory for the contractor to furnish certificate, it demanded by the architect, from 

manufacturer of the material supplier that the work has been carried out by using their material and as 

per their recommendations. 
 
All materials supplied by the employer / any other specialist firm shall be properly stores and the 

contractor shall be responsible for its safe custody until they are required on the works and till the 

completion of work. 
 
Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or special 

specifications, the quality of materials, workmanship, dimensions etc., shall be as specified herein under. 
 
The contractor without any extra cost for carrying out field-tests on materials shall provide all equipment 
and facilities. 
 



   
 

 

Unless mentioned specifically, all materials used in the construction shall conform to the relevant Indian 

standards published by bureau of Indian standards. 
 
The contractor whenever in doubt should get the materials approved by the architect, before use. A 

sample of approved material should be deposited with the architect. 
 
Test certificates from the laboratory approved by the architect will have to be furnished, if so directed by 

him. The contractor will pay all costs for the same. 
 
For special items to be used, the manufacturer's instruction of handling and installation shall be strictly 

adhered to. The contractor shall obtain the guarantee certificate from the manufacturer and pass on the 

same to the owner. 
 
Materials if supplied by the owner shall be properly stored in the safe custody of the contractor. The same 

shall be carefully used and shall be properly preserved till the work is completed and handed over to the 

owner. Proper accounts of such materials will be maintained and will be presented for inspection and 

physical verification as and when requested by the owner. 

 
Timber: 
Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free from 

worm holes large loose or dead knots or other defects and sawn die square and will not supper warping, 

splitting or other defects through improper handling. 
 
The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with moisture content not 

exceeding 12% to 14%. The moisture content of timber shall be determined according to method 

described in paragraph 4 of is: 287 for “maximum permissible moisture content of timber used for different 

purpose in different zones”. 
 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be allowed 
for each planned surface. 
 
Good quality Steam beach wood: 
Steam beach wood be of good quality and well seasoned. It shall have uniform color, reasonably straight 

grains and shall be free from large, loose dead knots, cracks, shakes, warp, twists, bends, borer, holes 

or defects of any kind. No individual hard and sound know shall be more than 1 cm. In diameter and 

aggregate area of all knots shall not exceed ½ % of the area of the piece. It shall be close gained and 

there shall not be less than 6 growth rings per 2.5 cm width. 
 
Good quality Steam beach wood: 
 
Steam beach wood shall be of good quality and well seasoned. It shall have uniform color reasonably 

straight grains and shall be free from large, loose, dead knots, cracks, shakes, warp, sound knot shall be 

more than 2.5 cm. In diameter and aggregated area of all knots shall not exceed 1% of the area of the 

piece. There shall not be less than 4 growth rings per 2.5 cm width. 

 

 

 

 
 
Timber is to be cut to the required sizes and lengths as soon as practicable after the works are begun 



   
 

 

and stored under cover so that the air will circulate freely around it. Joinery is to be prepared, immediately 

after the placing of the contract, framed up (but not bonded) and stored until required for fixing in position, 

when it is to be bonded and wedged up. Any portions that warp or develop shakes or other defects are 

to be replaced before wedging up. The whole of the work is to be framed and finished in a proper and 

workman like manner, in accordance with the detailed drawings, and fitted with all necessary motets 

straps, belts screws etc. Running bounded joints are to be cross-tongued with teak onguese and where 

over 1-1/2% thick double cross tongued. Joiner’s work generally is to be finished with fine class papered 

surfaces unless otherwise specified. 
 
Templates boxes and moulds shall be accurately set out and rigidly constructed so as to remain accurate 

during the time they are in use. 
 
Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to walls 
etc. At 1’-6” centers. 
 
Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in lieu of wood 

plugs with the approval of the architect. 
 
All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames backs of doors 

frames, cupboard framing, grounds etc. Are to be treated with two coats of approved timber preservative 

like soigné, kirticite, term seal or castral or vacuum pressure impregnated with and approved water 

soluble timber preservative before fixing or bedding. 
 
Timber shall be well seasoned and of the best quality Indian teak of specified species. Timber shall be 

considered as well seasoned, if its moisture content does not exceed the following limits. 
 
(1) timber for frames. . . . . . . 14%  
 
(2) timber for planking, shutters etc.  . . 12%  
 
The moisture content of timber shall be determined according to method described in paragraph 4 of is 

287 for "maximum permissible moisture content of timber used for different purposes in different 

climatic zones". 
 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be allowed 
for each planed surface.  
 
Carpentry & Joinery: 
The carpenter and joiner shall include the finishing of all labor, materials, equipment, and appliances 
required to complete the work including the installation of hardware as per the drawing. The timber shall 
be of the quality as described on the drawings or in the bills of quantities, shall be seasoned and uniform 
in texture, free from fungal growths, knots, wanes, open shake borer holes, rot, decay, discoloration, soft 
or spongy spots, holes, rot, decay, discoloration, soft or spongy spots, hollow pockets, patch or box heart 
and all other defects.  
 

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be securely 

nailed without splitting the wood. Wherever it is necessary the members shall be lapped of joining by g.i. 

stapes or extra wood blocks. All joints and nailing shall be done in neatness, and shall be approved by 

the architects. All assembly is exactly at right angles. 
 
Finish woodwork and joinery including doors shall be surfaced with straight without any warp of bow and 



   
 

 

shall have smooth, well-planned faces at right angles to each other. The frame members shall be planned 

on the three sides exposed at right angles to each other. 
 
All joinery work shall be securely mortised and tanned with synthetic resign conforming to I.S. 851-1957. 

Heads, posts, transoms, mullions of door and window frames shall be made out of single pieces of timber 

only. The heads and posts shall be thought - tanned into the mortises of not less than ½”. Solid wood 

panels of not less than 5” and not more than 8” in width shall be used and jointed together with tongue 

and groove joint. 
 
All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, until all 

defects are entirely removed. Assembled door frame without sills shall be fitted with temporary stretchers. 

All exposed wood and plywood shall be straight-grained method grain and color and shall be approved 

by the architects. Interior wood finished doors cabinets and other fixed wooden equipments shall be 

properly installed, level plumb and true. But joints shall be avoided wherever possible; if unavoidable the 

joint shall be leveled. All exterior angles shall be mitered. Adjoining interior woodwork shall match and 

harmonies. All woodwork in contact with masonry shall be painted with bitumen paint or red oxide paint. 
 
Joints: 
All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued and 

grooved and rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed but joints 

will not be accepted. All joints shall be smeared with white lead. 
 
Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood shall be 

got approved before collecting the same on site. Fabrication of wooden members shall be started only 

after approval. It shall be free from large, loose, dead of cluster knots, flows, shakes, wraps, bends or 

any other defect. It shall be uniform in substance and of straight fibers as far as possible. It shall be free 

from rats, decay, harmful fungi and other dejects of nature which will affect the strength, durability of it 

usefulness for the purpose for which it is required. The color of wood shall be uniform as far as possible. 

The scantlings planks etc. Shall be seen in straight lines and planes in the direction of grain and have 

uniform thickness. 
 
Plywood: 
Plywood for general purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as 

specified. It shall be formed with 0.8 mm. Thicknesses commercial face veneers and 1.5 mm. 

Thicknesses. Intermediate veneers in two opposite grain direction shall be 1:1. The moisture content 

shall not be more than 12.5% by mass. It shall either be kit ply make or other equivalent approved make. 

Where B.W.P. grade is specified it should be boiling waterproof confirming to I.S. standards. 
 
The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade 

as specified Cementing together thin boards or sheets of wood into panels makes plywood. There is 

always an odd number of layers 3,5,7,9 ply etc. The plies are placed so that grain of each layer is right 

angle to the grain in the adjacent layer. 
 
According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the plywood for general 

purpose shall be of three grades namely I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified 

depending upon the adhesives used for bonding and veneers, and it will be further classified into six 

types namely aa, ab, ac, bb, bc and cc based on the quality of the two face, each face being of three 

kinds namely, a, b and c. 

I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness 

commercial face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain direction. The 



   
 

 

moisture content shall not be more than 12.5 % by mass. Where B.W.P. grade is specified it should be 

boiling waterproof conforming to Indian standards. 

 

Laminates: 
All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in 

approved the color and shade as approved and specified by the architect. It shall be matt finish 

manufactured by recommended makes as per sample shown by the consultant unless otherwise 

specified. It shall satisfy all the I.S.I. standards for melamine coated laminated fiber board's before the 

use of such fiberboard laminated. The contractor shall have to take approval of the department of each 

sheet of the laminates. 
 
Fixtures & Fastenings: 
 
The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower bolts, door 

latch, bath room latch, handles, door stoppers, casement window fasteners, casement stays and 

ventilators catch shall be made of the metal as specified in the item or its specifications. 
 
They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and chromium 

plated brass, copper oxidized iron, copper oxidized brass or anodized aluminum as specified. 
 
The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be such 

as will ensure ease of operation. 
 
The samples of fixtures and fastening shall be got approved as regards quality and shape before 

providing them in position. Brass and anodized aluminum fixtures and fastenings shall be bright finished. 
 
Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match the finish of 

the hardware item. Nails, in a finished surface shall be neatly punched and the hole filled with wood filler 

matching the finish. Screws in a finished surface will be round head, raised head or sunk beneath the 

surfaces and the hole plugged with a wood plug with matching color and grain of the wood surface as 

directed. 
 
S.S. fittings should be proper polish finished. 
 
Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with the 
hardware items. 
 
Nails, in a finished surface shall be neatly punched and the holes filled with wood filler matching the finish. 

Screws, in a finished surface will be round head, raised head or sunk beneath the surfaces and the hole 

plugged with a wood plug with matching color and grain of the wood surface, unless especially detailed 
 
Hardware: 
Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by the manufacturer 

specified. In any variation of this quality of the substitute shall be equal to or better than the original 

specified, and the samples shall be submitted to the architect for prior approval. 

 
Hardware and metals: 
The hardware throughout shall be of approved brand and supply well made and equal in every respect 

to the samples deposited with the architect. The contractor may be required to produce and provide 

samples many different sources before the architect is able to make the decision and he should allow in 



   
 

 

his rates for doing so. 
 
Fittings generally shall have a brass finish or powder coated finish unless otherwise specified and should 

be suitable for their intended purposes. 
 
Screws are to match the finish of the article to be fixed and to be rounded or flat headed or counter 
sunk as required. 
 
Cover up and protect at the brass or powder coated surfaces with a thick grease or other suitable material, 

renew as necessary and subsequently clean off and clear away on completion 
 
All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a reasonable test for 

strength. If so required by the architect at the contractors expenses. 

 
Door closers: 
The overhead door closer shall be of standard make as listed by the architect. The overhead door closer 

shall be of color as approved by the architect. Fixing of the overhead door closer shall be done by and 

experienced worker preferable from the principal supplier of the item. 
 
After successful installation of the overhead door closer the same shall be checked for speed of door 

closing. The contractor shall make necessary adjusted operating mechanism as per manufacturer’s 

guidelines to arrive at most suitable operating speed. The selected operating speed should remain 

constant on all repeated operations. If an overhead door closer is found to lose its adjusted operating 

speed often during warranty period then the shall have to be replaced with a new piece without charging 

any extra. 
 
In case of a steel frame door the overhead door closer shall have to be mounted on a special plate 

supplied by the manufacturer. No extra payment shall be due for such mounting plate. 
 
The rate shall include all materials, labor, required civil work etc. Complete and shall be paid per no. Of 

overhead door closers installed. 
 
Paints: 
Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, flat oil 

paint, plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement paint shall be from an 

approved manufacturer and shall conform to the latest Indian standard for various paints. Ready mixed 

paints as received from the manufacturer without any admixture shall be used, except for addition of 

thinner, if recommended by the manufacturer. However, if ready mixed paint of specified shed or tint is 

not available then only ready mixed paint with approved strainer will be allowed. In such a case, the 

contractor shall ensure that the shade of the paint so allowed shall be uniform. 
 
All the paints shall met with following general requirements: 
 
Paint shall not show excessive setting in a freshly opened full can and shall easily be redispersed with 

a paddle to a smooth homogeneous state. The paint shall show no curdling, levering, cracking or color 

separation and shall be free from lumps and skins. 
 
Paint as received shall brush easily; possess good leveling properties and show no running or sagging 
tendencies. 
 
The paint shall not skin within 48 hours in a three quarters filled closed container. 



   
 

 

 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 
imperfections. 
 
General: wherever scaffolding is necessary, it shall be double scaffolding. 
 
The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All steel work 

shall be cleaned of loose rust, mill scales, etc. So as to expose the original surface. All broken edges, 

cracks, loose-plaster and wavy surface shall be brought up either by patch plasterwork or by plaster of 

Paris. 
 
All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel paint, plastic 

emulsion paint, cement primer, red lead and other primers and metallic paints shall conform to respective 

i.s. specifications and shall be obtained from approved manufacturers. 
 
Painting - Flat / Plastic emulsion etc.: 
Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, aluminum paint, 

etc. Shall be brought in original containers and in sealed tins, if for any reason thinner is necessary, the 

brand and quality of thinner recommended by the manufacturer or as instructed by the architect shall be 

used. 
 
The surface shall be prepared as specified above and a coat of approved primer shall be applied. After 

24 hours drying, approved or specified quality paint shall be applied evenly and smoothly. Filler putty 

coating may be given to give to give a smooth finish. Each coat shall be allowed to dry out thoroughly 

and then lightly rubbed down with sand paper and cleaned of dust before the next coat is applied. Number 

of coats shall be as specified in the item and if the finish of the surface is not uniform, additional coats as 

required shall be applied to get good and uniform finish at no extra cost. After completion no hair marks 

from the brush or clogging of paint puddles in the corners of panels, angles or moldings etc. Shall be 

cleaned of stains. 
 
Pigmented priming coat (emulsion thinned with water) followed by three or more finishing coats of plastic 

emulsion paint. Pasted filler to be applied after every coat exempting the final finishing coat and sanded. 

When the final coat is applied, if directed the surface shall be rolled with a roller or if directed, it shall be 

stippled with a stippling brush. 
 
Enamel paints  
Oil paints shall be of first quality and of the specified color and shade, and as approved. The ready mixed 
paints shall be only used. However, if ready mixed paint of specified shade or tint is not available while 
ready mixed paint with approved strainer will be allowed. In such a case, the contractor shall ensure that 
the shade of the paint so allowed shall be uniform. 
  
All the paints shall meet with the following general requirements: 
Paint shall not showed excessive setting in a freshly opened full can and shall easily be redispersed with 

a paddle to a smooth homogeneous stage. The paint shall show no curdling levering, caking or color 

separation and shall be free from lumps and skins. 
 
Paint as revived shall brush easily; possess good leveling properties and show no running or sagging 
tendencies. 
 
The paint shall not skin within 48 hours in a three quarters filled closed container. 



   
 

 

 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 
imperfections. 
 
Ready mixed paint shall be used exactly as received from the manufacturers and generally 

according to their instructions and without any admixtures what so ever. 
 
French polish: 
The French polish of required tint and shape shall be prepared with the below mentioned ingredients 

and other necessary material: 
 
(i) denatured spirit of approved quality   
(ii) chandras 
(iii) shellac  
(iv) pigment  
 
The French polish so prepared shall conform to is 348. 
 
French polishing: 
French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared on site, 

dissolving 0.7 kg shall make the polish. Of best shellac in 4.5 liters of mentholated spirit without heating. 

To obtain required shade pigment may be added and mixed. 
 
Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper and well dusted. 

Knots, if visible, shall be covered with a preparation of red lead and glue. Resinous or loose knots and 

gaps shall be filled with seasoned timber pieces and made level with rest of the surface. Holes and 

indentations on surface shall be filled with putty made of whiting and linseed oil. Surface shall be given a 

coat of filler made of 2.25 kg. Of whiting in 1.5 liter of mentholated spirit. When it dries, surface shall again 

be rubbed down perfectly smooth with sand paper and wiped clean. 
 
Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply polish. 

The pad shall be moistened with polish and rubbed hard on the surface applying the polish sparingly but 

uniformly and completely over the entire surface. It shall be allowed to dry and another coat applied in 

the same way. To give CIVIL coat the pad shall be covered with a fresh piece or clean fine cotton cloth, 

slightly damped with mentholated spirit and rubbed lightly and quickly with a circular motion, till the 

finished surface attains uniform texture and high glass. 
 
Wax polishing: 
Wax polish shall either be prepared on site or obtained ready made from market. Polish made on the 

state shall be prepared from a mixture of purr bees wax, linseed oil, turpentine oil and varnish in the ration 

or 2:1 ½:1: ½ by weight. The bee’s wax and the boiled linseed oil shall be heated over a slow fire. When 

the wax is completely dissolved the mixture shall be cooled till it is just warm, and turpentine oil and 

varnish added to it in the required proportions and the entire mixture is well stirred. 
 
Surface shall be prepared as described under “French polishing” except that the final rubbing shall be 

done with sand paper, which has been slightly moistened with linseed oil. 
 
Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank patches are 
left, and rubbed continuously for half an hour. When the surface is quite dry a second coat shall be applied 
in the same manner and rubbed continuously for an hour or until the surface is dry. Final coat shall then 
be applied and rubbed for two hours or more if necessary, until the surface has assumed a uniform glass 



   
 

 

and is quite dry showing no sign of stickiness when touched. Glass rubbing must be continuous and with 
uniform pressure and frequent change is direction. 
  
Glass: 
All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes blisters and 
other defects. The thickness and kind of glass to be used shall be as mentioned in the item or as shown 
in detailed drawing. The thickness of glass panel shall be uniform. All glass shall be of approved make 
by the architect and conforming to is 3548.  
All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air holes, 

blisters and other defects. The kind of glass to be used shall be as mentioned in the item or specification 

or in the special provisions or as shown in detailed drawings thickness of glass panel shall be uniform. 

All glass to be approved manufacture complying with is: 3548-1966 or as per approved quality and 

sample. 
 
The compound for glazing to metal is to be special non-hardening compound manufacture for the 

purpose and of 9 brands and quality approved the interior designer. 
 
In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be in one whole 

sheet and after cutting the edges to be properly filled. 
 
On completion, clean all glass inside and out, replace all cracked scratched or broken panes and leave 

in good condition to the satisfaction of the architect. 
 
The contractor shall furnish all labor, materials, and equipments required for the installation of glass and 
glazing items. 
 
The glass shall be of the type, quality and substance specificity in the bills of quantities. 
 
In case of the glass being supplied by the owners, the contractor shall take the delivery of the glass at 

site and shall be responsible for proper handling and stacking. We shall insure glass against theft, fire, 

etc. 
 
The contractor shall replace at his own expense all broken, damaged or disfigured glass caused in the 

execution of the work of faulty installation, before the virtual completion of the work. 

Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the architects. Sheet 

glass shall be in 5 mm. In thickness. Wired glass shall be 6 mm. In thickness. 
 
The putty used for glazing metal door, window or ventilator shall conform to I.S. 420:1953. 
 
Before installation of the glass, the contractor shall ensure against the following: 
 
All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames shall be 
adjusted before glazing. The weight of the glass in side hung casement causes it to drop slightly on its 
hinges. Before glazing it shall be set in slightly high position in its frame. Glass edges shall be clean and 
cut to the exact size, chipped or damaged edges shall be rejected. Sashes shall be glazing in the closed 
position and shall not be open till the putty is set. 
  
The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve water 
lightness. 
 
The platter glass shall be bedded on strips of leather or felt turned over the two sides of the glass to form 



   
 

 

packing between the glass and the metal coating. The ground glass shall be getting with smooth surface 

outside. 

Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may be used 

instead of front putty. In this case putty shall be applied to the face of the bead, which is in contact with 

glass. Putty would also be necessary, at the back. 
 
Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. The position and 

size of the bead may depend on the thickness of glass used. The beads shall be fixed with screws 0” 

apart. 
 
On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be removed. 
 

 
 
 
SPECIFICATION FOR WORKMANSHIP 

 
Painting And Polishing:   Various Readymade Paints: 
 
The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be repaired 

with plaster of Paris. All irregularities shall be sand papered and wiped clean. The surface so prepared 

must be dry and free from dust. 
 
The priming coat shall be applied over in the manner recommended by the manufacture in case of special 

paint. When no priming coat is specified by the manufacturer, putty composed of powered whitening 

chalk mixed with double polished linseed oil of required workable consistency shall be applied to prepare 

a good, hard background in case of undecorated surfaces. The surface shall be then rubbed down again 

with a fine grade sand paper and made smooth. 
 
The paint shall be of 1st quality and of specified color and shade and as approved. 
 
Ready mixed paint as received from the manufacturer without any admixture shall be used, except for 

addition of thinner, if recommended by the manufacturer. However, if ready mixed paint of specified shade 

or tint is not available while ready mixed paint with approved strainer will be allowed. In such a case, the 

contractor shall ensure that the shade of the paint so allowed shall be uniform. 
 
Polishing To Wood Work: 
 
Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed smooth with medium 

and fine sand papers. In no case sand paper shall be rubbed across the grains. All holes, cracks, open 

joints and small defects if all allowed to remain by the architect shall be stopped with putty made from 

pure whiting mixed to the proper consistency with linseed oil. 
 
Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before applying first 

coat after stopping, the wood surface shall be rubbed down lightly with a fine sand paper taking care to 

rub along the grains and to leave the color even. The number of coats shall be as specified in the item. 
 
Measurement: 
 
No separate measurement and payment shall be made for such finishing work. The cost of such finishing 



   
 

 

shall be included in the rate of related item of woodwork. But if the item is to be carried out independent 

item of measurement shall be as per is 1270. 
 
Melamine polishing to wood work: 
All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned of dust. 
 
The wood to be polished should be first painted with filler composed of a mixture of whiting and 

mentholated spirit to obtain a good glass surface. The surface shall be again rubbed down for making 

perfectly smooth with sand paper. 
 
The number of coats of melamine polish shall be as specified in the item. On the woodwork a pad of 
woolen cloth covered by fine cloth shall apply a thin coat of melamine polish. The pad shall be moistened 
with polish and rubbed on a surface in a series of overlaying circles, applying the polish uniformly over 
the entire area to give even surface. A trace of linseed oil on the face of pad facilitates this operation. The 
surface shall be allowed to dry and the remaining coats shall be applied in the same manner to finish off. 
The pad shall be covered with a fresh piece of clean fine cloth, slightly damped with mentholated spirit 
and rubbed lightly and quickly with circular motion. 
The finished surface shall have uniform texture and high glass. The melamine polish shall be applied with 

spray gun and even coating shall be applied to get the very good quality of finishes. 
 
Measurement: 
No separate measurement and payment shall be made for such finishing work. The cost of such finishing 

shall be included in the rate of related item of woodwork. But if the item is to be carried out independent 

item of measurement shall be as per IS 1270. 

 
  



   
 

 

SPECIFICATIONS (MAKES/MODELS) 
 

LIST OF APPROVED BRANDS AND / OR MANUFACTURER FOR INTERIOR FURNISHING WORK 

SN Particulars and Specifications Approved Make/ model 

1 Gypsum Board Gyproc (saint gobain)/ USG BORAL 

 Framing with complete system Gyp steel ultra, Gyp steel Serra (saint gobain) 
/USG BORAL 

2 Locks  

 Auto latch Lock P-ALL1-22 (Ebco)/EG 

 Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 (Ebco)/EG/Godrej  

 Night latch 8812 (Godrej)/Doorset-NL 180 s/s   /  Europa 8010 
NS of SS brush Finished 

 Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) / 
C120SS (Europa) 

 Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma Make 

 Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 S/S  / 
Dorma  Make  

3 Drawer channels  

 Telescopic channels (zink plated) STDS35(i)35/ STDS45(i)35/ STDS50(i)35/ 
STDS60(i)35 (Ebco)/ EFG/Everite/ 

 Bottom channels (powder coated) BMDS 35/ BMDS 37/ BMDS 55/ BMDS 60 (Ebco) 

4 General hardware  SS matt finish 
 Door stopper i) Black/ivory/brown/silver color Powder coated 

DS1 (Ebco)                 
ii) Spring type black/brown/ivory color powder 
coated (ECGL’s sterling) 

 ‘D’ bracket 50x12 mm (Oswal) 

 Hinges i) 3”/4”/5”/6” 1.8mm th. SS matt finish (Suzu) 
ii) 75x12x19 1.2 mm th. SS matt finish for storage 
(Suzu) 
iii) Auto close hinges – slip on hinge- euro / click 
on hinge-I (Ebco) for storage 

 Handles ‘D’ or ‘C’ type 1) 3”/4”/6”10mm dia SS 202 matt finish (Anjali) 
  Tower bolt 3”/4”/6”/8” brass extruded SS matt finish (Oswal) 

5 Floor spring  

 60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma /Everite 

 80 kg 8293 (Godrej) / M-74 (Hardwyn)/Dorma/Everite 

 100 kg 8294 (Godrej) / M-76 (Hardwyn)/Dorma/Everite 

6 Door closer  

 60 kg Double speed 8292-silver, 7345- golden (Godrej) / 
scorpio (Hardwyn)/Dorma/Ebco/Ozone 

 Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn) 



   
 

 

7 Patch fittings for door and fixed glass 
partition (top/bottom patch, pivot, patch 
lock, L arm, L connect, connector, floor 
spring, handle, plastic profile) 

Godrej / XL C series(Dorma) / OPF series (Ozone) 

8 Particle boards Novapan / Deco board 

9 Computer accessories  
 Keyboard tray with mouse tray KTE-1-45M (Ebco) / Hettich/Innofit/Featherlite 

 CPU hanger/ shelf Side mounted IS CPU HL SM (Innofitt) 
/CPUSM(Ebco) , 4/2-SMCS (Zipco) 

 cable manager (60mm) i) metal - CO60ZN1(Ebco)  
ii) PVC - CO 60 (Ebco) black/ivory/grey color 

10 Foam Sleepwell / Feather foam 

11 Glass film  3M INDIA /AVERY DENNISON 

12 Wood  For Partition  and    Paneling  Frame Marandi wood or Equivalent 

13 Wooden for Visible surface 
(ieBeading,jambs, etc. 

Steam Beach or Equivalent 

A INTERIOR WORK  
1 Vitrified floor tiles(600mm x 600mm ) Johnson / Somani / AGL 
2 Adhesive Favicol SH / Blue coat / Royel bond / Mevicol 
 Sealant Pidilite / Roaper 

3 Paint on Wall & Ceiling Asian Paint / Nerolac 

4 
Paint on Wood: Polyurethane systems 
( PU ) 

Sirca Paint / Asian paint 

5 
Ply wood ( IS 303 MR)/ water proof 
ply IS 701 / Block Board IS 1659 / 
Flush Door IS 2202  

Green / Century / Anchor / Archid / Mayur / 
Kit [IS 303 MR]  

6 Laminate  IS 2046 
Green / Formica / Sunmica / Marino / Bloom / 
Century 

7 MDF Exterior Grade ISI Mark 
Nuwood / Action tesla / Dura turff / 
Century/Green 

8 Bison board NCL Industries 

9 
Timber for lipping, moulding& when 
furniture is to be finished in polish 

Superior quality seasoned Ghana teak. 

10 
Timber for all other type of furniture 
work 

First class seasoned C.P. Teak. 

11 Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica 

12 
Exterior Grade Compact Laminate 
(5mm,6mm) 

Clads (Greenlam) / Staylam 

13 Veneer Green ply nature max / Century / Lignin 
14 Hardware  

 a) Latches Ebco / Hafele / Hettich 

 b) Locks Ebco / Hafele / Hettich / Godrej 

 c) Screw Nettle fold / GKW / Hafele 

 d) Floor Spring Doorset / Dorma / Ozone / Godrej  

 e) Patch Fitting Dorma / Haffle / Ozone  

 f) Handles Doorset / Ozone / Godrej  

 g) Drawer slides telescopic Ebco / Hafele / Hettich  



   
 

 

 h) Key board trey Ebco/ Hettich / Innofit 

 i) CPU trolley Ebco/ Hettich / Innofit 

 j) Door Closer Ozone / Dorma / Hafele  / Godrej 

 k) Cable Manger Ebco / Easy 

 l) Glass Bracket Flora / Riddhi 

 m) Magnet Suprime / Bentex / Honda 

 n) Tower Bolt Rolex / Flora / Riddhi 

 o) Hinge Suzu matt / Gary premium 

 p) Nails Mehta / chakra / Sun 

 q) L & key Riddhi / Prince 

15 Glazing, Lacquered glass  Tata / Modi guard / Saint gobain 
16 Vinyl & Glass film 3M India / Avery Dennison  
17 Roller Blinds Vista wall fashion / Mac 
18 Fabric Masper / D Décor 
19 Calcium silicate board Saint Gobain / Usg boral / Hilux  

20 
Mineral fiber ceiling tiles tabulated 
profile 

Armstrong / USG / Usg boral / AMF 

21 Fire proof pvc sheet Vardhman wonder boards / Hilux 
22 Corian (Solid Surfaces) DUPONT   
23 Solid hardwood floor Vista / Armstrong / Squarfoot 
24 ACP Aludecore / Armstrong / Urobond / Timex 
25 Aluminum skirting Ozone  
26 Aluminum Section Jindal / Hindustan / Hindalco 

27 
Modular items like chairs, storage 
units, drawer units 

Featherlite/ godrej / wipro 

28 Wall Putty Birla white / J.K. white 
29 Texture paint Asian / Nerolac 
30 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler 
31 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler 
32 Wall paper Green / Asian 

 
Note:   
 [a]     Where  other  Material are proposed to be used these should be got approved from the 
Architect/Bank's Engineer before execution of particular item. In case of Non-Availability of any 
material of specified make, the Alternative equivalent make should be used only after it is 
Approved in writing by the Employer or the Architect. The Material shall be used in preferential 
Order only. 
 

[b] Before starting of work, contractor must get all samples/make approved from Architect/Bank's 
authorities before using at site 
 

[c] Consultants/Bank's authorities reserve the right to add or delete name of any manufacturers 
and when required. 
 

[d] Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned 
above. 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 
 
 
 
 



   
 

 

 

Internal Furniture Layout 
 
 

 



   
 

 

 

False Ceiling Layout 
 
 
 

 


