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STATE BANK OF INDIA 
 

PREMISES & ESTATE DEPARTMENT 
LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

SBI INVITES e-TENDERS 

(RE- TENDER) 

                FOR 
CIVIL STRUCTURAL REPAIR FOR THE PROVISION OF REQUIRED SIZED KITCHEN FOR 

GUEST HOUSE AT BLOCK A OF SENIOR OFFICERS RESIDENTIAL COMPLEX OF 4-
RONALDSHAY ROAD, ALIPUR KOLKATA 

 
THE SBI APPROVED CONTRACTORS EMPANELLED (W.E.F. 08.03.2022 UP TO 07.03.2025) 

ON FOLLOWING CATEGORY CAN APPLY 
CIVIL / STRUCTURAL WORKS:  CATEGORY CODE [CF] 

 
 

Last Date & Time for submission of e-Tender: 24/11/2025. till 2:30 PM 
Opening of e-Tender: 3.00 PM on 24/11/2025 

 
 

Tender Submitted By:  
Name of Contractor: ………………………………………………………………………………... 

Address: …………………………………………………………………………………………………….. 

GSTIN: ……………………….……………………………………. Date: ………………………………. 

Note: 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy is required 
to be submitted physically during tender submission. Only L1 bidder will be asked to submit the signed hard 
copy of all the pages of NIT in due course before issuing work order. 
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PREMISES & ESTATE DEPARTMENT 
LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 
1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 
TENDER ID: KOL-SK-2025-10-001 ( R )                                                                                  DATE : 17.11.2025 

 
Sir, 
 
SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Technical cum commercial 
bid) from the empanelled contractors under Category code  : [CF] of SBI, LHO Kolkata,  for the “CIVIL 
STRUCTURAL REPAIR FOR THE PROVISION OF REQUIRED SIZED KITCHEN FOR GUEST HOUSE 
AT BLOCK A OF SENIOR OFFICERS RESIDENTIAL COMPLEX OF 4-RONALDSHAY ROAD ,ALIPUR 
KOLKATA” through online e-Tendering System Portal https://etender.sbi/SBI/ . Details of the e-Tender are as 
under. 
SI.  Description-1 Description-2 
1 Name & Location of work CIVIL STRUCTURAL REPAIR FOR THE PROVISION OF 

REQUIRED SIZED KITCHEN FOR GUEST HOUSE AT 
BLOCK A OF SENIOR OFFICERS RESIDENTIAL 
COMPLEX OF 4-RONALDSHAY ROAD, ALIPUR 
KOLKATA 

2 Tenders shall remain valid for 90 days from the date of opening of tenders. 

3 Time allowed for completion 21 days including Sundays and holidays 
4 Last date and time of submission of 

tender 
2:30 PM on or before 24.11.2025 

5 Date & Time of opening of Tender 3.00 PM on 24.11.2025 

6 Address for submission of Tender 
Document where tender will be opened 

Office of, 
The Assistant General Manager, (P&E), State Bank of India, 
Local Head Office, Block-B,  9thFloor, Samriddhi Bhawan, 
Kolkata-700001 

7 Earnest Money Deposit (EMD) N I L  
 
Copy of Special term deposit submitted to Bank for 
empanelment is to be submitted in hard copy & scan copy is to 
be uploaded in the e-tender portal. 
 
Bidders are requested to submit technical bid as well as price 
bid in online mode only. No hard copy is required to be 
submitted physically during tender submission.  

8 Defective liability period 12 months from the date of virtual completion of work 
  

9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract value 

10 Approximate Estimated cost of the 
project. 

Rs 6,54,947.50     + GST As Applicable 

11 Initial Security Deposit (ISD) 2% of contract amount to be submitted by successful tenderer.  
 

12 Total Security Deposit (TSD) in the 
form of Retention Money (RM) 

5% of the final bill amount including ISD. ISD will be retained with 
us for a defect liability period i.e, 12 months from the date of final 
bill . No interest will be paid for the said ISD. 
 

13 Availability of Tender Documents Tender documents are to be downloaded from the Bank’s website 
(www.sbi.co.in) or SBI e-Tender Portal https://etender.sbi/SBI/ 
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14 For e-Tender related queries Service provider: 
 
M/s e-Procurement Technologies Ltd.  
A- 202, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, 
Ahmedabad - 380 006. Gujarat State, India 
 
For e-tender related query please contact,  
Sujith Ranjanji Nair  
Email – sujith@eptl.in 
 
Mobile – 7940270579 
 

S.       
N. Name Mobile No. Email ID 

1 Fahad Khan 
  

fahad@eptl.in 
6352631766 

2 Shaikh Nasruddin 
  

shaikh@eptl.in 
6352632098 

3 Jay Vyas 
  

jay.v@eptl.in 
9265562819 

4 
Mubassera 
Mansuri 

  
mubassera@eptl.in 

7859800621 

5 Hiral Purohit 
  

hiral.purohit@eptl.in 
6352631968 

 
Support Mail                  : support@auctiontiger.net / 
                                         etender.support@sbi.co.in   
 
DSC Approval & query : info@abcprocure.com 

15 Value of Interim Certificate No advance on materials / plant / machinery or mobilization 
advance shall be paid under any circumstances. 

16 Deduction of Income Tax and GST A) TDS on Income Tax/GST will be deducted at source as per 
Govt. Guidelines. 
B) The contractor should comply with the following; 
i. Contractor should have GST Registration Number 
ii. Invoice should specifically/separately disclose the amount of 
GST levied at applicable rate as per GST provision 
iii. Contractor should timely file his GST return in accordance with 
GST provisions to enable the Bank to claim the credit of GST paid 
to the contractor. 

17 For any details, please contact The Assistant General Manager (P&E) 
State Bank of India 
Premises & Estate Department,  
Local Head Office, Kolkata, 
“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 
700 001. 
Contact No.: 033 – 2243 6677 

18 Documents Required to be signed , 
scanned and uploaded in the e-
Tendering website during 
submission of Tender 

1. Signed Copy of Special term deposit submitted to Bank for 
empanelment  

2. Process Compliance statement as per   Annexure-I of NIT 
 
3. Signed & Stamped copy of page no. 01 to 07 of  Technical 

bid i.e NIT.  
4. Declaration copy related reading , understanding and 
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acceptance of all the pages of NIT 
 

No Hard copy of technical bid as well as price bid have to be 
submitted physically. Technical Bid as well as Price bid is to be 
submitted in online mode only. 

19 Corrigendum Corrigenda, if any, is to be followed as published in 
https://etender.sbi/SBI/ portal only. 

20 Any additional Information The estimated rates as per the Break-up Of Quantities (BOQ) 
uploaded in this tender are inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes & charges , cost of the 
insurances as specified in the tender, cost towards testing of 
materials supplied, wastages, Octroi, machinery, temporary works 
such as scaffolding, cleaning, overheads, profit, statutory expenses, 
incidental charges and all related expenses to complete the work. 
However, GST on work value will be paid extra as applicable. 

 
 
 
We strongly recommend the contractor to study the site condition & work scope of renovation work of above 
Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s approved policy. 
Materials to be used for execution of the said work are to be approved by the bank prior to use. State Bank of India, 
Kolkata LHO  has the right to accept / reject any / all tenders without assigning any reason.  
 
 
 
 
 
Sd/- 
Assistant General Manager (P&E) 
SBI, P&E Deptt., LHO Kolkata 
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CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates                                 

(quoting below 10 % of the estimated cost mentioned in page no. 2 of this NIT) will be asked to submit rate 

analysis or performance guarantee or both in the form of Bank Guarantee or D.D issued by any scheduled Bank as 

per draft supplied by the Bank, within a period of one week before award the work. The amount of said Bank 

Guarantee shall be equal to the difference between 90 % of estimated cost of project and tender amount quoted by 

the contractor. This Bank Guarantee/D.D will be treated as an additional security deposit for due fulfillment of 

contract and will be retained by the SBI for entire completion period of the project. The contractor shall undertake not 

to cancel/withdraw the said Bank Guarantee/DD. In case contractor fails to undertake the job within stipulated time or 

leave the same incomplete or carryout substandard job, the bank will be at liberty to forfeit the said initial security 

deposit and additional security deposit by invoking the Bank Guarantee/en-cashing the DD.  

And 

if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable then the 

vendor shall be debarred from participating in any further E-tendering process (for next 6 months) to be 

conducted by establishments under SBI LHO Kolkata.   
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IMPORTANT NOTES 
 

(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are only eligible 
for the above-mentioned work.  

 
(b) Any abnormal increase from the quoted price / cost will not be accepted.  

 
(c) The Bank reserves the right to reject any or all the tenders without assigning any reason whatsoever. 
(d) Sealed Tenders are invited from the Bank’s Empanelled Contractors in Category Code: CF 

(Work Value up to Rs. 10.00 Lakh for Civil / Structural Works only in one part, i.e., Part – I 
[Technical Bid + Singed Copy of Special term deposit)], to be submitted online through the 
following  portal: https://etender.sbi/SBI/ 

** Price Bid and technical bid shall not be accepted offline. 
Price Bid and technical bid can be submitted through online mode only * 

 
Part – I (Technical Bid + “Singed Copy of Special term deposit”  ): Technical Bid will be 
available online for downloading of documents in the portal as stated above and is to be   submitted 
offline the address as mentioned above. 
and  

Online Price Bid: This shall contain the Electronic format of Price Bid. The contractors can view 
the Tender Opening Details through their respective log-in IDs on the above-mentioned e-
Tendering Portal (Website). 

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid documents. 
Failure to furnish all information required as per the Bid Documents or submission of bids not 
substantially responsive to the Bid Documents in every respect will be 
at the bidder’s risk and shall result in rejection of the bid. 
 

(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will 
be opened on the next working day at the same time. Again, corrigenda, if any, are to be followed 
from https://etender.sbi/SBI/ 

 
(g) No conditions other than mentioned in the tender will be considered, and if given they will have to be 

withdrawn before opening of the Price Bid. 
 

(h) Tenders received without “Singed Copy of Special term deposit” shall be summarily rejected, 
and such tenders shall not be allowed to participate in the online price bidding process. 

 
(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 
 

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails to 
quote their price in any of the items of price bid , the price quoted by the vendor will be assumed as 
“Zero”. Vendor will be bound to execute the work of the item & the work value of that item will be 
zero.  

 
(l) Contractors shall provide all labour and materials, tool and tackles including necessary scaffolding for 

proper execution of the work including curing etc. 
 

(m) 5% of the value of the executed work will be retained as Security Deposit and will be refunded on 
satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) months from the date of 
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completion of work. No interest shall be payable on Security Deposit. 
 

(n) Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection of 
furniture / flooring / electrical fittings / Bank’s any other property during execution of the work. 

 
(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as per 

direction and inconformity with the Local or any other govt. authorities rules. 
 

(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, etc., after 
completion of work. 

 
(q) In case of any poor quality of work or substandard materials used for the purpose, shall be replaced as 

per instructions without any extra cost. 
 

Notes:- 

 Conditional tenders shall be summarily rejected. 

 SBI reserve their rights to accept or reject any or all the tenders, either in part 
or whole without assigning any reason(s)for doing so and no claim/correspondence 
shall be entertained in this regard. 

 Quantities are tentative and can increase or decrease the quantities of any item and 
contractor have to execute the same at the quoted rates. 

 The application forms must be submitted in a prescribed format as laid down in the 
enclosed Annexures.  

 

The Price bid should be submitted in online mode only as prescribed format given in our Service 
Provider’s portal https://etender.sbi/SBI/ 
 
 
 
Yours Faithfully, 
 
 

Sd/- 
 
Assistant General Manager (P&E) 
SBI, P&E Deptt., SBI LHO Kolkata 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with technical Bid) 

 

To, 

M/s e-Procurement Technologies Ltd 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF 

CIVIL STRUCTURAL REPAIR FOR THE PROVISION OF REQUIRED SIZED KITCHEN FOR 
GUEST HOUSE AT BLOCK A OF SENIOR OFFICERS RESIDENTIAL COMPLEX OF 4-

RONALDSHAY ROAD, ALIPUR KOLKATA 
 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 

This letter is to confirm that: 
1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E- tendering as mentioned in 

RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood the functionality 

of the same thoroughly. 
4) We confirm that SBI and M/s e-Procurement Technologies Ltd ,  shall not be liable & responsible in any 

manner whatsoever for  my/our failure to access  & bid on the E-tendering platform due to loss of internet 
connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc. 
before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process. 
 

With regards, Date: 
 

 
 
 
 
 
 

Signature with company seal Name: Company / Organization:                                                                                       
Designation within Company / Organization:                                                                                                    
Address of Company/Organization: 
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INSTRUCTIONS TO THE TENDERERS 

 

Sealed Tenders are invited by SBI for the CIVIL STRUCTURAL REPAIR FOR THE PROVISION 
OF REQUIRED SIZED KITCHEN FOR GUEST HOUSE AT BLOCK A OF SENIOR OFFICERS 
RESIDENTIAL COMPLEX OF 4-RONALDSHAY ROAD ,ALIPUR KOLKATA 

 

Site and its location 

The above- m e n t i o n e d  work is to be carried out at SENIOR OFFICERS RESIDENTIAL 
COMPLEX OF 4-RONALDSHAY ROAD ,ALIPUR KOLKATA Tender documents 
The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the 
following documents and the most workmen like manner. *) Instructions to tenderers, *) General 
conditions of Contract, *) Special conditions of Contract, *) Additional Specifications, 
Drawings, *) Price bid 

 
***** IMPORTANT NOTE : 
The above documents shall be taken as complementary and mutually explanatory of one another 
but in case of ambiguities or discrepancies, shall take precedence in the order given below; 

a) Price Bid 

b) General Terms & conditions of contract 

c) Instructions to Tenderers 

d) Drawings 

e) Special conditions of contract 

f) Technical specification 
 

The tender documents are not transferable. 

 
Site Visit:  
The tenderer must obtain himself on his own responsibility and his own expenses all information and data that 
may be required for the purpose of filling this tender document and enter into a contract for the satisfactory 
performance of the work. The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the materials, labor, the law and 
order situation, climatic conditions local authorities requirement, traffic regulations etc.; The tenderer will be 
fully responsible for considering the financial effect of any or all the factors while submitting his tender.  
 
Earnest Money:  
As mentioned in NIT 
 
5.0 Initial/ Security Deposit:  
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by means of DD 
drawn in favor of SBI Payable at Kolkata within a period of 7 days of acceptance of tender.  
 
Total Security Deposit:  
Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of Initial 
Security Deposit (ISD). Balance 3% shall be deducted from the running account bill of the work at the rate of 
10% of the respective running account bill i.e., deduction from each running bill account will be  
 
@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total 
Security Deposit shall be paid to the contract on the basis of architect’s certifying the virtual completion. The 
balance 50% would be paid to the contractors after the defects liability period as specified in the contract.  
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Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e. 7.5 
% below estimated project cost), SBI /the bank may ask such bidder to deposit additional security deposit 
(ASD) as mentioned in the cautioned note in Page no-5 of this NIT. 
 
7.0 Signing of contract Documents:  
The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 
contract attached herewith within 15 days from the receipt of intimation of acceptance of the tender by the 
Bank. However, the written acceptance of the tenders by the Bank will constitute a binding agreement 
between the Bank and successful tenderer whether such formal agreement is subsequently entered in to or not.  
 
8.0 Completion Period:  
Time is essence of the contract. The work should be completed in all respect accordance with the terms of 
contract within a period of 21 days from the date of award of work.  
 
9.0 Validity of tender:  
1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of e-tendering. 

If the tenderer withdraws his/her offer during the value period or makes modifications in his/her original 
offer which are not accurate, SBI / Competent Authority has the right to accept/reject any/all tenders 
without assigning any reasons whatsoever.         

                                                                              
 

 

 

DECLARATION 

I/We have understood all the above conditions. If I/We fail to start/ or execute work within the stipulated 

period of time, our Security deposit will be forfeited. 

        

       Place: 

       Date:        Signature of Contractor 
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FORM OF TENDER 

To , 
 
Assistant General Manager (P&E) 
SBI, P&E Deptt., LHO Kolkata 
 
Dear Sir, 
 

SUB: e-TENDER FOR CIVIL STRUCTURAL REPAIR FOR THE PROVISION OF REQUIRED 
SIZED KITCHEN FOR GUEST HOUSE AT BLOCK A OF SENIOR OFFICERS RESIDENTIAL 
COMPLEX OF 4-RONALDSHAY ROAD, ALIPUR KOLKATA 

 
1. I/We refer to the tender notice issued by the bank for above work. In connection with the above. 
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the 
drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of 
quantities.  
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the 
tender conditions. 
Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to 
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.  
b) Complete the works within 21 days from issuance of work order. 
4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment. 
5. We also declare that SBI may take any official actions, 
i) If our offer is withdrawn within the validity period of acceptance.  
Or 
ii) If the Contract is not executed within 10 days from the date of receipt  
Or 
iii) If the work is not commenced within 15 days after issue of work order or handing over of site whichever is 
later.  
5. I/We understand that you are not bound to accept the lowest or any tender you receive.  
6. Name of Partners/Directors of our Firm : 
i)  
ii)  
iii)  
Yours faithfully 
Signature: 
Designation: 
 
Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign the 
contract                                                                           
(Certified true copy of Power of Attorney should be attached) 
Signature and address of witness 
a)      Signature: 
Name: 
Address: 
 
b)       Signature: 
 
Name:           
Address: 
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ARTICLES OF AGREEMENT 

 
ARTICLES OF AGREEMENT made the ______________ day of __________ 2025 

 between ________________________________________________________________ 

_______________________________________________________________________ 
of _____________________________________________________________________ 
_______________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the other part, where as 
the Employer is desirous of getting the work of  
“______________________________________________________________________” executed and has caused 
drawings, conditions of contract, specifications and schedule of quantities etc., describing the works prepared by 
Bank. 
 
AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the conditions of contract, 
specifications and schedule of quantities etc., have been signed by or on behalf of the parties hereto. 
 
AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in the 
Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said drawings and described 
in the same specifications and included in the said schedule of quantities for such sum as may be ascertained to be 
payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. ____________ 
(Rupees____________________________________________________ (hereinafter referred to as “Said Contract 
Amount”). 
 
NOW IT IS HEREBY AGREED AS FOLLOWS: 
 
1. In consideration of the said sum to be paid at the times and in the manner set forth in the said conditions, the 

contractor shall upon and subject to the said conditions, execute and complete the work shown in the said 
drawings and described in the said specifications. 

 
2. The Employer shall pay the contractor the said sum or such sums as shall become payable hereunder at the 

times and in the manner specified in the said conditions. 
 
3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, Appendix thereto, 

Special Conditions of Contract, Specifications and Schedule of Quantities with the rates entered therein, shall 
be read and studied as forming part of this agreement and the parties hereto shall respectively abide by and 
submit themselves to the conditions and stipulations and perform the agreement on their part respectively in 
such conditions contained. 

 
4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry out work 

in respect of the entire works to be paid for according to actual measured quantities, including variations from 
BOQ at the rates contained in the Schedule of rates and Probable bill of quantities or as provided in the said 
conditions. 

 
5. The Employer reserves to himself the right of altering the drawings and natures of the work, of 

adding/substitution to or omitting any items of work or having portions of the same carried out through 
alternate agencies without prejudice to this contract. 

 
6. Time shall be considered the essence of this agreement and the contractor hereby agrees to commence the 

work soon after the site is handed over to him but within 10 days reckoned from the date of issue of work 
order to execute the work, as provided for in the said conditions and complete the entire work in 21 days 
subject to nevertheless to the provisions for extension of time. 
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7. This agreement and contract shall be deemed to have been made in Kolkata 
and any questions or dispute rising out of or in any way connected with this Agreement and Contract shall be 
deemed to have arisen in Kolkata and only the courts in Kolkata shall have jurisdiction to determine the same. 
The limitation period will be 90 days from the date of dispute having arisen. 

 
AS WITNESS our hand this _____________ day of ____________ 2025 
 
Signed by the said in the presence of: 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :       EMPLOYER 
 
WITNESS :   SIGNATURE 
 
NAME       : 
 
ADDRESS :   
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Details  of  Insurance  Policies 

 
 

 
Type of Policies 

 
Name of Insurance 

 
Amount (Rs.) 

 
Policy No. 

 
Validity 

      
CAR Policy including        3rd

Party  Liability 
     

 
 

 
Workmen’s  Compensation 
_______________________________________________________________________________ 
 
 
 
Remarks  : 
 
1. This is only on-account payment and is not to be interpreted either as approval of  work materials  brought  or  

affixed  at  site  or  for  that  matter  approval  of  any  sort 
 
2. The quantum of work done and materials delivered at site have been certified by 

………………………………………………. 
 
 3. Should you wish to audit such work, kindly contract the undersigned and oblige. 
 
 

Architects 
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PROFORMA  OF  HINDRANCE  REGISTER 

 
 
Name of Work  :    Date of state of work : 
 
Name of Contractor :    Period of completion : 
 
Agreement No. :                  Date of completion : 
 
 
Sl. No. Nature of 

hindrance 
Date of 

occurrence of 
hindrance 

Date of which 
hindrance was 

removed 

Period or 
hindrance 

Signature  
SE/PE 

Remarks  

1 2 3 4 5 6 7 
 
SE  =  Site  Engineer 
 
PE  =  Project  Engineer 
 

          Place  : ___________________ 
  
       Date   :  __________________ 
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PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT 

 
Name  of  Work  :    Name  of  Article  : 
 
Name  of  Contractor :    Estimated  Requirement : 
 
Agreement  No. :    Issue  Rate    : 
 
Sl. 
No. 

Date of 
Receipt 

Received 
from / 
issued to 
(with) 

Receipt Issue Balance Initials of 
Contractors 

Initials of Bank’s / 
Architect’s 
Representative 

Remarks 

         

 
 

 
PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
1. Name  of  the  Contractor  
   
2. Name  of  the  works  as  given  in  the  Agreement  
   
3. Agreement  WO  
   
4. Tender Amount  
   
5. Date  of  Commencement  of  Work  
   
6. Period  allowed  for  completion  as  per  agreement  
   
7. Date  of  completion  as  per  agreement  
   
8. Period  for  which  extension  of  time  has  been  given  
   
   Date Month Year 
      
 (a) 1st extension vide Bank’s Letter No.    
      
 (b) 2nd extension vide Bank’s Letter No.    
      
 (c) 3rd extension vide Bank’s Letter No.    
      
9. Reasons for which extensions have been previously given ( copies of the previous applications  

should  be  attached ) 
   
10. Period for which extension is applied for and the reasons thereof including hindrances                  

time  for  extra  work  assigned ,  if  any  etc. 
   
   
 
Signature of Contractor 
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GENERAL CONDITIONS OF CONTRACT 

 
Except where provided for in the description of the individual items in the schedule of quantities and in the 
specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per standard 
specifications and under the direction of SBI / Consultant. 
 
1. INTERPRETATION: 

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the 
following words shall have the meaning herein assigned to them except where the subject or context otherwise 
requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State Bank 
Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head Office at “Samriddhi Bhavan”, 
Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001, West Bengal and includes Client’s representative, 
successors & assigns. 

ii) Consultant: NA 
iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office NIT No. 

KOL-SK-2025-10-001 ( R )dated 17.11.2025, and his / their heirs, legal representatives, assigns and 
successors.   

Site : SENIOR OFFICERS RESIDENTIAL COMPLEX OF 4-RONALDSHAY ROAD, ALIPUR 
KOLKATA where the work is to be executed as per the lay-out plans and drawings including any other 
building (s) thereat allotted by the Bank for the Contractor’s use. 

iv) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project Management Consultant 
shall be the person / organization appointed by the Bank for administration of construction work. 

v) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of quantities 
and any further drawings or any other instruction, which may be given by the Bank / Consultant, during the 
execution of the work. 
All drawings relating to work given to the Contractor together with a copy of schedule of quantities are to be kept 

at site and the Bank / Consultant, shall be given access to such drawings or schedule of quantities whenever necessary. 
Detail fabrication drawings where required are to be prepared by the Contractor and have these approved by 
consultants before taking up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 15 days ahead from the time when it is 
required for implementation so that the Bank / Consultant may be able to give decision thereon. 

 “The Work” shall mean the work to be executed or done under this contract. 

 “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act or in Provincial 
Insolvency Act or any amending statutes. 

 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this 
contract. 

 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted quoted 
rates of the contractor. 

SCOPE: The Work Consists of CIVIL STRUCTURAL REPAIR FOR THE PROVISION OF REQUIRED 
SIZED KITCHEN OF SENIOR OFFICERS RESIDENTIAL COMPLEX OF 4-RONALDSHAY ROAD, 
ALIPUR KOLKATA in Accordance With The Drawings And “Schedule Of Works”. It Includes Furnishing All 
Materials, Labour, Tools And Equipment And Management Necessary For And Incidental To The Construction 
And Completion Of The Work In conformity with designs, drawings, specifications, bill of quantities, etc.  Should 
any detail, essential for efficient completion of the work be omitted from the drawings / specification, it shall be the 
responsibility of the contractor to inform the Bank / Consultant and to furnish and install such detail with Bank’s / 
Consultant’s concurrence, so that upon completion of the proposed work the same becomes acceptable. 

 
Bank / Consultant may in their absolute discretion issue further drawings and / or written instructions, details, 

directions and explanations, which are here after collectively referred to as “The Bank’s / Consultant’s instructions” in 
regard to: 
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a. The variation or modification of the design quality or quantity of work or the addition or omission or 

substitution of any work. 
b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or specification. 
c. The removal from the site of any defective material brought thereon by the contractor and the substitution of 

any other material thereof. 
d. The demolition, removal and / or re-execution of any work executed by the Contractor/s. 
e. The dismissal from the work of any person employed thereupon. 
f. The opening up for inspection of any work covered up. 
g. The rectification and making good of any defects under clauses hereinafter mentioned and those arising during 

the Defect Liability period. 
The contractor shall forthwith comply with and duly execute any work comprised in such Bank’s / Consultant’s 

instruction provided always that verbal instruction, directions and explanations given to the Contractor or his 
representative upon the work by the Bank / Consultant shall, if involving a variation, be confirmed in writing to the 
Contractors within seven days.  No work, for which rates are not specifically mentioned in the priced schedule of 
quantities, shall be taken up without written permission of the Bank / Consultant.  Rates of items not mentioned in the 
priced schedule of quantities shall be fixed by the Bank in consultation with the Consultant as provided in Clause 
“Variation”. 

 
2. DETAILED DRAWINGS AND INSTRUCTIONS: 

The Bank through its consultant shall furnish with reasonable promptness additional instruction by means of 
drawings or otherwise necessary for proper execution of the work. All such drawings and instructions shall be 
consistent with contract documents, true documents thereof and reasonably inferable therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work without proper drawings 
and instructions. 

Immediately after receipt of the work order of the contract, the contractor shall prepare a progress schedule and 
submit the same to the Bank through the Consultant for approval which shall indicate the dates for the starting and 
completion of the various stages of constructions. 

 
3. COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its Consultant free of 
charge with a copy of the priced schedule of quantities / rates, two copies of each of the said drawings and one copy of 
specification and two copies of all further drawings issued during the progress of the work. Any further copies of such 
drawings required by the contractor shall be supplied on payment by the contractor of the charges therefor. 

 
5. OWNERSHIP OF DRAWING: 

All drawings, specification and copies thereof furnished by the Bank through its Consultant are the property of 
the Bank. They are not to be used on other work, and with the exception of the signed contract set, are to be returned 
to the Bank on request on completion of the work. 

 
6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S INSTRUCTIONS 

: 
If the contractor after receipt of written notice from the Bank and / or the Consultant requiring compliance of any 

instructions within ten days fails to comply with such instructions, the Bank through the Consultant may employ other 
person, to carry out any such instructions whatsoever that may be necessary to give effect thereto and pay all cost in 
connection therewith.  The contractor shall either pay the Bank the cost incurred by the Bank in connection therewith 
or the Bank may release the cost from any money due or to become due to the Contractor. 
 Owner’s Right to Terminate the Contract: 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 
being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within 7 days after notice to him to do so to show to the reasonable satisfaction of the Architect / Consultant 
that he is able to carry out and fulfill the contract and to give security therefore if so required by the Architect / 
Consultant. 

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 
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shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect / Consultant 
or shall charge or encumber this contract or any payment due to which may become due to the contractor there under: 

(a) has abandoned the contract, or, 
(b) has failed to commence the works, or has without any lawful excuse under these conditions suspended the 

progress of the works for 15 days after receiving from the SBI through the Architect / Consultant written 
notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due progress as would enable 
the works to be completed within the time agreed upon, or has failed to remove the materials from the site or 
to pull down and replace work within seven days after written notice from the SBI through the Architect / 
Consultant that the said materials were condemned and rejected by the Architect / Consultant under these 
conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or things by this 
contract to be observed and performed by the contractor for seven days after written notice shall have been 
given to the contractor to observe or perform the same or has to the detriment of good workmanship or in 
defiance of the SBI’s or Architect’s / Consultant’s instructions to the contrary subject any part of the 
contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any previous 
waiver, after giving seven days’ notice in writing to the contractor, determine the contract, but without thereby 
affecting the powers of the SBI or the Architect / Consultant or the obligation and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract had not been so determined and as if the works 
subsequently had been executed by or on behalf of the contractor.  

 
And further the SBI through the Architect / Consultant their agents or employees may enter upon and take 

possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on 
the adjoining lands or Roads use the same by means of their own employees or workmen in carrying on and 
completing the work or by engaging any other contractors or persons to complete the work and the contractor shall not 
in any way interrupt or do any act, matter or thing to prevent or hinder such other contractor or other persons 
employed for completing and finishing or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the Architect / Consultant shall 
give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor fail to do 
so within 15 days after receipt thereof by him the SBI sell the same by public auction after due publication, and shall 
adjust the amount realized by such auction. The contractor shall have no right to question any of the act of the SBI 
incidental to the same of the materials etc. 

 
7. VISIT TO THE SITE: 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition, nature 
and requirements of the work, facilities of transport condition, availability of labour and materials, access and storage 
for materials and removal of rubbish. The tenderer shall provide in the tender for cost of carriage, freight and other 
charges as also for any special difficulties and including police restriction for transport etc. for proper execution of 
work as indicated in the drawings. The successful tenderer will not be entitled to any claim or compensation for 
difficulties faced or loses incurred on account of any site condition which existed before the commencement of the 
work or which in the opinion of the Bank / Consultant, might be deemed to have reasonably been inferred as so 
existing before commencement of work. 
8. TENDERS: 

 
The entire tendering process will be conducted on an electronic platform through M/s e-Procurement 

Technologies Ltd, the Bank’s authorized e-Procurement Agency. 
The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for 

each section or to split up and distribute any item of work to any firm or firms, without assigning any reason. 
The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact 

that the rates for each and every item should be correct, workable and self-supporting. If called upon by the Bank / 
Consultant, detailed analysis of any or all the rates shall be submitted. The Bank / Consultant shall not be bound to 
accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum” contract. 
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All items of work described in the schedule of quantities are to be deemed and paid as complete work in all 

respects and details including preparatory and finishing work involved, directly related to and reasonably detectable 
from the drawings, specifications and schedule of quantities and no further extra charges will be allowed in this 
connection.  

The Bank has power to add to / omit from any work as shown in drawings or described in specifications or 
included in schedule of quantities and intimate the same in writing, but no addition, omission or variation shall be 
made by the contractor without authorization from the Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) days from 
the date of opening of tender. 

 
 

9. TENDER DOCUMENTS: 
The work has to be carried out strictly according to the conditions stipulated in tender consisting of the 

documents as NIT, Instructions  to  the  Tenderers, General  Conditions  of  Contact, Special Conditions of Contract, 
Technical Specifications, Price Bid, Drawings, etc. 

The above documents shall be taken as complementary and mutually explanatory of one another  but  in  case  of  
ambiguities  or  discrepancies  shall  take  precedence  in  the  order  as Price Bid, Additional specification, Technical 
specification, Drawings, Special conditions of contract, GCC, instructions to Tenderers. 

 
 
10. AGREEMENT: 

The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I) within 10 
days (If instructed by the bank) from the date of issue of formal work order and he shall pay for all stamps and legal 
expenses, incidental thereto. However, the written acceptance of the tender by the Bank / Consultant will constitute a 
binding contract between the Bank and the person so tendering whether such formal agreement is or is not 
subsequently executed. 

 
 

11. PERMITS AND LICENSES: 
Permits and licenses for release of materials which are under Government control shall be arranged by the 

contractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for the purpose. 
It may be clearly understood that no compensation or additional charges can be claimed by the contractor for non-

receipt of any such controlled material in due time. 
The contractor will, however, be eligible to a proportionate extension of time on this account which in the opinion 

of the Bank / Consultant is reasonable. The Contractor shall at his own cost arrange for storage shed adequate for 
taking delivery and storing of the materials including any incidentals cost for obtaining permits and licenses etc.  The 
costs for storing, transporting, handling etc. are to be included by the contractor in his quoted rate. 

 
 

12. GOVERNMENT AND LOCAL RULES: 
The Contractor shall conform to the provisions of all local By-laws and Act relating to the work and to the 

Regulations, etc., of the Government and Local Authorities and of any Bank with whose system the premises is 
proposed to be connected. The Contractor shall give all notices required by the said Act, Rules, Regulations and By 
laws etc. and pay all fees payable to such authority / authorities for execution of the work involved. The cost, if any, 
shall be deemed to have been included in his quoted rates, taking into account all liabilities for licenses, fees for 
footpath encroachment and restorations etc. and shall defend all actions arising from such claims or liabilities. 
13. TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax, work 
contract tax or any other taxes or local charges, as applicable. No extra claim on this account will in any case be 
entertained.  However, GST as per GST act will be paid on production of GST Registration Certificate and on claim. 
14. WATER & ELECTRICITY: 

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid 
for the same. This will be subject to the following conditions: 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Bank or the 

Architect / Consultant. 
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ii) The contractor shall make alternative arrangements for the supply of water if 
the arrangement made by the contractor for procurement of water in the opinion of the Bank or the Architect / 
Consultant is unsatisfactory. 

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes 
only after obtaining permission in writing from the SBI.  The contractor has to make his own arrangement for 
drawing and distributing the water at his own cost.  He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of the wells.  He has to obtain 
necessary approvals from local authorities, if required, at his own cost.  He shall restore the ground to its original 
condition after wells are dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the Bank or the Architect / Consultant. 

iv) The contractor shall make his own arrangements for power and supply / distribution system for driving plant or 
machinery for the work and for lighting purposes at his own cost.  The cost of running and maintenance of the 
plants are to include in his tender prices.  He shall pay all fees and hold the owner free from all such costs.  He 
has to obtain necessary approval from the appropriate authorities, if required. 

 
15. PROVISIONAL SUMS (P. S.): 

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the purchase of 
materials and not for any handling / fixing to be done by the contractor. Such costs of handling and fixing with profit 
(including transport charge if required) shall be separately included in the contract price as described in the schedule 
of quantities. The disposal of the amounts covered under this head will be absolutely at the discretion of the Bank. 
Contractor is to make payments for these materials to the suppliers on certificate or orders issued by the Bank / 
Consultant and realize the payment from the Employee thus made through his bills for work done. 

 
 

16. QUANTITY OF WORK TO BE EXECUTED: 
The quantities shown in the Schedule of quantities are intended to cover the entire new structure indicated in the 

drawing, but the Bank reserves the right to execute only a part or the whole or any excess thereof without assigning 
any reason therefore. If at any time after the commencement of the work, the Bank / Consultant shall, for any reason 
whatsoever, not require the whole work thereof as specified in the tender to be carried out the Consultant / Bank shall 
give notice in writing of the fact to the contractor who shall have no claim to any payment as compensation 
whatsoever on account of any profit or advantage which he might have derived from the execution of the work in full, 
but which he did not derive in consequence of the full amount of the work not having been carried out; neither shall he 
have any claim for compensation by reason of any alterations having been made in the original specification, drawing, 
designs and instructions which shall involve any curtailment of the work as originally contemplated. 

 
17. OTHER PERSONS ENGAGED BY THE BANK: 

The Bank reserves the right to execute any part of the work included in this contract or any work which is not 
included in this contract by other Agency or persons and the Contractor shall allow all reasonable facilities and use of 
any scaffolding etc. for the execution of such work.  All the agencies employed by the Bank on the work shall act in 
close co-ordination extend mutual assistance to enable completion of the work satisfactorily. 

 
18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / RETENTION 

MONEY: 
Value of EMD : As mentioned in NIT 
Value of  ISD :  As mentioned in NIT 
 

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross value of work 
done by the contractor and claimed in each bill, provided the total security deposit, i.e., retention money shall not 
exceed 5% of the contract value. 

The retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank is submitted by the 
contractor. 

50% of the total security deposit will be refunded to the Contractor subject to the issue of virtual completion 
certificate by the Bank / Consultant and Contractor removing his materials, equipment, labor force, temporary shed / 
stores etc. from the site. The Balance 50% will be refunded to the contractor 30 (Thirty) days after end of “Defect 
Liability Period” provided he has satisfactorily carried out all the work, submitted all documents contractually called 
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for and attended to all defects during defect liability period in accordance with the conditions of 
contract. No interest is allowed on retention money and earnest money deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves the right to 
withhold payment of so much of the retention money as in his opinion, represents the cost of the same. 

 
19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The Contractor shall provide everything necessary for the proper execution of the work according to the intent 
and meaning of the drawing, schedule of quantities and specifications taken together whether the same may or may 
not be particularly shown or described therein provided that the same can reasonably be inferred there from and if the 
Contractor finds any discrepancies therein he shall immediately and in writing refer the same to the Bank / Consultant 
whose decision shall be final and binding. The Contractor shall provide himself for ground and fresh water for 
carrying out the work at his own cost. The Bank shall on no account be responsible for the expenses incurred by the 
Contractor for hired ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of 
work within the contemplation of the contract, and beyond the unit price no extra payment will be allowed for 
incidental or contingent work, labor and / or materials inclusive of all taxes and duties whatsoever except for specific 
items, if any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools, tackles, 
machineries and equipment’s and all the necessary centering, scaffolding, staging, planking, timbering, strutting, 
shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not only for the proper 
execution and protection of the said work but also for the protection of the public and safety of any adjacent roads, 
streets, walls, houses, buildings, all other erections, matters and things and the contractor shall take down and remove 
any or all such centering, scaffolding planking, timbering, strutting, shoring etc. on occasions as required or when 
ordered so to do and shall fully reinstate and make good all matters and things disturbed during the execution of work 
to the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for the proper performance 
of the contract and for his own convenience but not otherwise. Upon completion, such road shall be broken up and 
leveled where so required unless the Bank shall otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men employed on the 
building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and ladders and 
provide them with water and lighting and leave or make any holes, grooves etc. in any work, where directed by the 
Bank / Consultant as may be required to enable such workman to lay or fix pipes, Air-conditioning wiring, special 
fittings etc. The quoted rate of the tenderers shall accordingly include all these above-mentioned contingent work. 

 
 

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 
a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 21 days (including Sundays and 
Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is later.  The work shall be 
deemed to be commenced within 7 (seven) days from the issue of formal work order or the date on which the 
Contractor is instructed to take possession of the site, whichever is later. Time is the essence of the contract and shall 
be strictly observed by the Contractor. 

The work shall not be considered as complete until the Bank / Consultant have certified in writing that this has 
been completed and the Defects Liability Period shall commence from the date of such certificate. 

 
 

b) Extension of Time: 
If in the opinion of the Bank / Consultant, the work be delayed for – 
 delayed handing over of site 

 by reason of any exceptionally inclement weather 

 by reason of instructions from the Bank / Consultant in consequence of proceedings taken or threatened by or 
disputes, with adjoining or neighboring owners 

 by the work, or delay of other contractors or tradesmen engaged or nominated by the Bank / Consultant and 
not referred to in the specification 

 by reason of authorized extra and additions 

 by reason of any combination of workman or strikes or lockout affecting any of the building trades 
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 from other causes which the Bank / Consultant may consider are beyond 
the control of the contractor, the Bank / Consultant at the completion of the time allowed for the contract 
shall make fair and reasonable extension of time for completion in respect therefor.  

In case of such strikes or lockouts, as are referred to above, the contractor shall immediately give the Bank / 
Consultant written notice thereof. Nevertheless, the contractor shall use his best endeavors to prevent delay and shall 
do all that as may be reasonably required, to the satisfaction of the Bank / Consultant to proceed with the work and on 
his so doing it will be ground of consideration by the Bank / Consultant for an extension of time as above provided. 
The decision of the Bank as to the period to be allowed for an extension of time for completion hereunder (which 
decision shall be final and binding on the contractor) shall be promulgated at the conclusion of such strike or lock-out 
and the Bank shall then, in the event of extension being granted, determine and declare the final completion date. The 
provision in clause 19 with respect to payment of liquidated damages shall, in such case be read and construed as if 
the extended date fixed by the Bank / Consultant were substituted for and the damage shall be deducted accordingly. 
c) Progress of work / work program: 

During the period of construction, the contractor shall maintain proportionate progress on the basis of a 
programme chart submitted by the Contractor immediately before commencement of work and agreed to by the Bank / 
Consultant. Contractor should also include planning for procurement of scarce material well in advance and reflect the 
same in the programme chart so that there is no delay in completion of the project. 

 
 

21. LIQUIDATED DAMAGES: 
Should the work be not completed to the satisfaction of the Bank / Consultant within the stipulated period, the 

contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of the accepted Contract Price per week of 
delay, subject to a maximum of 5% of the Contract Price or Certified Bill Value, whichever is higher, by way of 
liquidated damages and not as penalty during which the work remains uncommented or unfinished after the expiry of 
the completion date. 

 
 Addendum to Liquidated  Damages  Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers                          
losses, damages, the quantification of which may be difficult, and hence the amount specified                            
hereunder shall be construed as reasonable estimate of the damages and the Contractor agree to pay                      such 
liquidated damages, as defined hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract Price or Certified Bill 
Value, whichever is higher. The liquidated damages shall be applicable under following circumstances: 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 1% of the 
total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction of the 
Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated Damages 
for an amount equal to 0.5% of total cost of the services for every week or part thereof for the delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work done 
from an alternate source at the risk of the contractor, besides forfeiting ISD. The decision of the Bank as to the period 
of delay on the part of the contractor and the quantum of compensation for such delay shall be final and binding on the 
contractor. If the contractor is unavoidably hindered in carrying out the work  on account of delayed decision or the 
approval by the Bank, which are necessary to carry out further work,  he shall be allowed suitable extension of time by 
concerned authority of the Project, whose decision shall  be  final  and  binding  on the contractor. No claim of the 
contractor shall be entertained against the Bank for such delayed approvals / decisions by the Corporation, excepting 
suitable extension of time. 
 
22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable 
to pay liquidated damages amounting to the whole of his security deposit (whether paid in one sum or deducted by 
installments) the Bank / Consultant shall have power to adopt any of the following courses as they may deem best 
suited to the interest of the Bank: 
a) To rescind the contract (of which rescission notice in writing to the contractor under hand of the Bank shall be 

conclusive evidence) and in which case the security deposit of the contractor shall stand forfeited and be 
absolutely at the disposal of the Bank. 
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b) To employ labor paid by the Bank and supply materials to carry out the work, or 
any part of the work, debiting the contractor with the cost of the labor and price of material (of the amount of 
which cost and price of a certificate of the Consultant shall be final and conclusive against the Contractor) and 
crediting him with the value of the work done, in all respects in the same manner and at the same rates as if had 
been carried out by the contractor under the terms of this contract. The certificate of the Consultant as to the value 
of the work done shall be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 
hands, and to give it to another contractor to complete in which case any expenses which may be incurred in 
excess of the sum which would have been paid to the original contractor, if the whole work had been executed by 
him (of the amount of which excess the certificates in writing of the Consultants shall be final and conclusive) 
shall be binding and paid by the original contractor and may be deducted from any money due to him by the Bank 
under the contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part 
thereof. 

d)  
In the event of any the above courses being adopted by the Bank the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or entered 
into any engagements or make any advances on account of or with a view to the execution of this work or the 
performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor 
shall not be entitled to recover or be paid any sum for any work thereto actually performed under this contract, unless 
and until the Bank will have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only be entitled to be paid the value so certified. 

 
 

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 
REQUIREMENTS: 
The Contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 

Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive instruction notices 
or communications and clear away on completion of the work and make good all work disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are to be 
protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to enable other 
contractors and sub-contractors to complete the work within the specified time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the same 
when no longer required and to provide all necessary attendance, lights etc. required. 

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff and keep 
the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause such 
latrines and soil to be cleared away whenever necessary and shall make good all the work disturbed by these 
conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 
construction and all receptacles, cisterns, water tanks etc. used for storage of water must be suitably protected against, 
breeding of mosquitoes.  The Contractor shall indemnify the Bank against any breach of rules in respect of anti-
malarial measures. The Contractor shall not fix or place any placards or advertisement of any description or permit the 
same to be fixed or placed in or upon any boarding gantry, building structure other than those approved by the Bank. 

 
Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable arrangements for 
watching, lighting and protecting the work, the site and surrounding property by day, by night, on Sunday and other 
holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member of the 
public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of the work 
and materials and for altering and adopting the same as may be required and removing on completion of the work and 
making good all work disturbed. 

 
Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the 
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materials etc. and other work that may be executed on the site including the tools and materials of 
sub-contractors and remove the same on completion. Sheds for storage of cement are to have pucca floor raised above 
the ground. Cement godown shall be constructed for storing about six weeks requirements of cement and stored as per 
norms with a stack of 10 bags each, 2 ft. opening all around with 2 ft. passage between each stack. 

 Structure shall be waterproof from all the sides and top. Cement should be stored one ft. above the ground level 
and have pucca raised floor. 

So also, reinforcement bars are to be stored above the ground level to prevent the same form getting rusted. 
 

Tools :  All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered necessary for 
the work shall be provided by the Contractor for the due performance of this contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely taking 
measurement shall he supplied by the contractor. 

The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, a plumb 
bob and a square and shall check the work to see that the same is being done according to the drawing and 
specifications. The site Engineer will use any or all measuring instruments or tools belonging to the contractor as he 
chooses for checking the work executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 
scaffolding, tools and plant etc. by sub-contractors for their work. 

 
24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to the 
Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or authorities with 
whose system the structures were proposed to have connection and shall before making any variations from the 
drawings or specification that may be associated to so conform, give the Bank / Consultant written notices specifying 
the variations proposed to be made and the reasons for making them and apply for instruction thereon. The Bank / 
Consultant on receipt of such intimation shall give a decision within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to be given 
to any authority and to pay to such authority or to any public officer all fees that may be properly chargeable in respect 
of the work and lodge the receipts with the Bank. 

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, damages to 
buildings, roads or members of public in course of execution of work and shall defend all action arising from such 
claims and shall keep the Bank saved harmless and indemnified in all respects form such actions, costs and expenses. 

 
25. CLEARING SITE AND SETTING OUT WORKS: 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and rubbish 
materials of all kinds. All holes or hollows whether original, existing or produced by removal of loose stone or 
materials shall be carefully filled up with earth well rammed and leveled off as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the work and 
for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at any time, any error shall 
appear during the progress of any part of the work, the Contractor shall at his own expenses rectify such error, if called 
upon to the satisfaction of the Bank / Consultant. The Contractor shall further set out the work to the alternative 
positions at the site until one is finally approved and the rates quoted in his tender should include for this and no extra 
on this account will be entertained. 

 
Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. “RESTRICTED 
AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 

 
26. DATUM: 

The average ground level will be considered as the crown of the nearest road, which should be taken as “Datum” 
which is however, subject to final confirmation by the Bank / Consultant. All levels shown in the drawings are to be 
strictly adhered to. 

 
27. BENCHES: 

The Contractor is to construct and maintain proper benches of all the main walls, in order that the lines and levels 
may be accurately checked at all times. 

These benches will consist of timber posts of adequate length and minimum diameter 75 mm to be driven in the 
ground at suitable distance as directed encased with brick work. The wire nails will be driven on the top of timber 
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posts on the center lines of columns, walls, inside and outside face of foundation trenches. 
Centre line of walls, columns etc. may be clearly indicated and checked at any time if it is so required. 

 
28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or other 
place shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe place as per 
rules of the appropriate authorities. The Contractor shall keep the foundation and work free from water and shall 
provide and maintain at his own expenses electrically or other power-driven pumps and other plant to the satisfaction 
of the Bank for the purpose, until the building is handed over to the Bank. The Contractor shall arrange for the 
disposal of the water so accumulated to the satisfaction of the Bank and the local authority and no claims will be 
entertained afterwards if he does not include in his rates for the purpose. 

 
29. ACCESS: 

Any authorized representative of the Bank / Consultant shall at all reasonable times have free access to the work 
and / or to the workshops, factories or other places where materials are being prepared or constructed for the work and 
also to any place where the materials are lying or from where they are being obtained, and the contractor shall give 
every facility to the Bank or their representatives necessary for inspection and examination and test of the materials 
and workmanship. Except the representatives of the Bank and Consultant no person shall be allowed at any time 
without the written permission of the Bank. 

 
30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 

All the work specified and provided for in the specification or which may be required to be done in order to 
perform and complete any part thereof shall be executed in the best and most workman like manner with materials of 
the best and approved quality of the respective kinds in accordance with the particulars contained in and implied by 
the specifications and as represented by the drawings or according to such other additional particulars and instructions 
as may from time to time be given by the Bank / Consultant during the execution of the work, and to his entire 
satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials and workmanship in 
approved materials testing laboratories or as prescribed by Bank / Consultant at his own cost to prove that the 
materials etc. under test conform to the relevant I.S. standards or as specified in the specification. No extra payment on 
this account should in any case be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive. Any 
other tests, special or routine, on any material or workmanship, advised to be done by the Bank / Consultant for any 
reason shall be done by the contractor for which no additional payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under the contract must be 
provided through normal channels and must include charge for sales tax, import duties and other charges as applicable 
and must be best of their kind available and the Contractor/s must be entirely responsible for the proper and efficient 
carrying out of the work. The work must be done in the best workmanship manner. Samples of all materials to be used 
shall be submitted to the Bank / Consultant and written approval from the Bank / Consultant shall be obtained prior to 
placement of order. A list of materials of approved make and brand is annexed. Materials mentioned in the said list 
shall be used. In case materials specified in the list are not available the Contractor/s may use the equivalent product 
with prior permission from the Bank / Consultant. As regards equivalent product / material the opinion of the Bank / 
Consultant shall be final and binding on the Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for such time as the Bank / 
Consultant may direct and shall protect from injury all work during its course of execution. Any damage (during 
construction) to any part of the work for any reasons due to rain, storm or neglect of contractor, shall be rectified by 
the contractor in an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the Contractor shall take all 
precaution necessary for the protection of work and at his own expenses shall make good any damage arising from any 
of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary 
doors, protection to windows, and any other requisite protection for the execution of the work whether by himself or 
special tradesman or sub-contractor and any damage caused must be made good by the contractor at his own expenses. 

 
31. REMOVAL OF IMPROPER WORK: 

The Bank / Consultant shall during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any materials which in 
the opinion of the Bank / Consultant are not in accordance with specification or instruction, the substitutions or proper 
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re-execution of any work executed with materials or workmanship not in accordance with the 
drawings and specifications or instruction. In case the Contractor refuses to comply with the order Bank / Consultant 
shall have the power to employ and pay other agencies to carry out the work and all expenses consequent thereon or 
incidental thereto as certified by the Consultant shall be borne by the contractor or may be deducted from any money 
due to or that may become due to the contractor. No certificate which may be given by the Consultant shall relieve the 
Contractor from his liability in respect of unsound work or bad materials. 

 
32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to superintendent the 
work. The Contractor shall afford the Site Engineer every facility and assistance for examining the work and materials 
and for checking and measuring work and materials. The Site Engineer shall have no power to revoke, alter, enlarge or 
relax any requirements of the Contract or to sanction any day work, additions, alterations, deviations or omission or 
any extra work whatever, except in so far as such authority may be specially conferred by a written order of the Bank / 
Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval of any 
work or materials and such work shall be suspended or the use of such materials shall be discontinued until the 
decision of the Bank / Consultant is obtained. The work will from time to time be examined by the Consultant / Bank 
or his authorized representative and the Site Engineer. But such examination shall not in any way exonerate the 
Contractor from the obligation to remedy any defects, which may be found to exist at any stage of work or after the 
same is complete. Subject to the limitations of this clause the Contractor shall take instructions only from the 
Consultant / Bank. 

 
33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 

The Contractor shall provide erect and maintain at his cost a separate simple watertight office accommodation for 
the Site Engineer / PMC in case it is not already available at site. This accommodation shall be well lighted and 
ventilated and provided with windows, door with a lock. The Sit Engineer’s / PMC’s office shall be minimum of 14 
Sqm (150 Sq.ft.) and the Contractor shall provide a desk, chair, drawers for keeping drawings, a cupboard having 
proper lock and backboard for displaying drawings and lights and fans. The accommodation shall be demolished when 
directed. 

 
34. CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the work who shall be available 
(by turn) throughout the working hours to receive and comply with instruction of the Bank / Consultant. The 
Contractor shall engage at least one experienced technical representative as Site-in-Charge for execution of the work. 
The Contractor shall employ in connection with the work persons having the appropriate skill or ability to perform 
their job efficiently. 

The Contractor shall employ local laborers on the work as far possible. No laborer below the age of sixteen years 
and not an Indian National shall be employed on the work. 

Any labor supplied by the Contractor to be engaged on the work on day-work basis either wholly or partly under 
the direct order or control of the Bank or his representative shall be deemed to be a person employed by the contractor. 

The Contractor shall comply with the provisions of all labor legislation including the requirements of the 
following – 

a) The Payment of Wages Act 
b) Bank’s Liability Act 
c) Workman’s Compensation Act 
d) Contract Labor (Regulation and Abolition) Act, 1970 and Central Rules 1971. 
e) Apprentices Act 1961 
f) Any other Act or enactment relating thereto, and rules framed there under from time to time. 
The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the workmen and all 

costs and expenses as may be incurred by the Bank in connection with any claim that may be made by any workman 
are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or any local 
authority or of the Bank regarding the maintenance of proper environmental sanitation of the area where the 
Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera, plague, typhoid, malaria 
and other contagious diseases. The contractor shall provide, maintain and keep in good sanitary condition adequate 
sanitary accommodation and provide facilities for pure drinking water at all times for the use of men engaged on the 
work and shall remove and clear away the same on completion of work.  Adequate precaution shall be taken by the 
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Contractor or prevent nuisance of any kind on the work or on the lands adjoining the same. 
The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall within 

24 hours of occurrence of any accident at or about the site or in connection with execution of work, report such 
accident to the Bank and also to the competent authority where such report is required by law. 

 
35. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Bank / Consultant immediately dismiss from work any person 
employed thereon by him, who may in the opinion of the Bank / Consultant be unsuitable or incompetent or who may 
misconduct himself. Such discharge shall not be the basis of any claim for compensation or damages against the Bank 
/ Consultant or any of their officer / employee. 

 
36. ASSIGNMENT: 

The whole of the work included in the contract shall be executed by the Contractor and the Contractor shall not 
directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take a new partner, 
without written consent of the Bank and no subletting shall relieve the Contractor from the full and entire 
responsibility of the contract or from active superintendence of the work during their progress. 

 
37. NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods for 
which prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or specification 
who may be nominated or selected by the Consultant / Bank are hereby declared to be sub-contractors employed by 
the contractor and are herein referred to as nominated sub-contractors. 

No nominated sub-contractor shall be employed on or in connection with the work against which contractor shall 
make reasonable objection or save where the Bank and Consultant shall otherwise agree who will not enter into a 
contract provided – 
a) That the nominated sub-contractor shall indemnify the Contractor against the same obligation in 

respect of the sub-contract as the Contractor is under in respect of this contract. 
b) That the nominated sub-contractor shall indemnify the Contractor against claims in respect of any 

negligence by the sub-contractor, his servants or agents or any misuse by him or them of any scaffolding or other 
plants and property of the contractor or under any Workman’s Compensation Act in force. 

c) Payment shall be made to the nominated sub-contractor within 14 days of his receipt of the 
Consultant’s certificate provided that before any certificate is issued the contractor shall upon request furnish to 
the Consultant proof that all nominated sub-contractors accounts included in previous certification have been duly 
discharged, in default thereof the Bank may pay the same upon a certificate of the Consultant and deduct the 
amount thereof from any sums due to the contractor. The exercise of those powers shall not create probity of 
contract between the Bank and the Sub-contractor. 
 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 
The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things and for all 

damages to the structural and / or decorative part of property which may arise from the operations or neglect of 
himself or of any Sub-contractor or of any of his or a cub-contractor’s employees, whether such injury or damage arise 
from carelessness, accident or any of his or a sub-contractor’s employees, or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be held to include inter-alia, any damage to buildings 
whether immediately adjacent or otherwise and any damage to roads, streets, footpaths or ways as well as damage 
caused to the buildings and the work forming the subject of this contract by rain, wind or other inclemency of the 
weather. The Contractor shall indemnify the Bank and hold harmless in respect of all and any expenses arising from 
any such injury or damages to persons or property as aforesaid and also in respect of any claim made in respect of 
injury or damage under any acts of compensation or damage consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the 
contract work complete and perfect in every respect and so as to make good or otherwise satisfy all claims for 
damages to the property or third parties. 

 
39. INSURANCE: 
39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in the joint 

names of the State Bank of India and the contractor against all loss of damages from whatever cause arising 
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other than the excepted risk, for which he is responsible under the terms of contract 
and in such a manner that the State Bank of India and contractor are covered for the period stipulated under 
Clause 20 of GCC and are also covered during the period of maintenance for loss or damage arising from a 
cause, occurring prior to the commencement of the period of maintenance and for any loss or damage 
occasioned by the contract in the course of any operations carried out by him for the purpose of complying with 
his obligations under clause. 
a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the work at their 
replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the replacement 
value of such constructional plant and other things. 

c) Such insurance shall be in effect with an insurer and in terms approve by the State bank of India 
which approval shall not be unreasonably withheld and the contractor shall whenever required produce to the 
Architect / consultant the policy if insurance and he receipts for payment of the current premiums. 

 
39.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank of India 
against all losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto 
except any compensation of damages for or with respect to: 

a) The permanent use of occupation of land by or any part thereof. 
b) The rights of State Bank of India execute the works or any part thereof on, over, under, in or through 

any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the State Bank of India 

their agents, employees or other contractors not being employed by the contractor or for or in respect of any 
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where 
the injury or damage was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility of the State Bank 
of India, their employees, or agents  or other contractors for the damage or injury. 

 
39.3 Contractor to indemnify State Bank of India 

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the provision mentioned in this NIT. 

 
 

39.4 Contractor’s superintendence 
The contractor shall fully indemnify and keep indemnified the State Bank of India against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 
any royalties which may be payable which may be payable in respect of any article or part thereof included in the 
contract.  In the event of any claim made under or action brought against STATE BANK OF INDIA in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be liberty, at his own 
expenses to settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the STATE BANK OF INDIA if the infringement of the patent or design or any alleged 
patent or design right is the direct result of an order passed by the Architect / Consultant in this behalf. 

 
39.5 Third party insurance 
39.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under Clause 24 of GCC shall insure against his liability for any material or physical 
damage, loss or injury which may occur to any property including that of STATE BANK OF INDIA, or to 
any person, including any employee of the STATE BANK OF INDIA, arising out of the execution of the 
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works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to Clause 37 thereof. 

39.5.2 Minimum Amount of Third-party Insurance 
Such insurance shall be effected with an insurer and in terms approved by the State Bank of India which 
approval shall not be reasonably withheld and for at least the amount stated below.  The contractor shall, 
whenever, produce to the Architect / Consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums. 

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh per occurrence 
with the number of occurrences limited to four.  After each occurrence contractor will pay premium to make 
insurance valid for four occurrences always. 

 
39.7 ACCIDENT OR INJURY TO WORKMAN 
39.7.1 The State Bank of India shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury resulting from any 
act or default of the State Bank of India or their agents, or employees.  The contractor shall indemnify and 
keep indemnify State Bank of India against all such damages and compensation, save and except as aforesaid, 
and against STATE BANK OF INDIA claims, proceedings, costs, charges and expenses whatsoever in respect 
thereof or in relation thereto. 
 

39.7.2 Insurance against accident etc. to workmen 
The contractor shall insure against such liability with an insurer approved by the State Bank of India during 
the whole of the time that any persons are employed by him on the works and shall, when required, produce to 
the architect / consultant such policy of insurance and receipt for payment of the current premium.  Provided 
always that, in respect of any persons employed by an sub-contractor the contractor's obligation to insure as 
aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in 
respect of such person in such manner that State Bank of India is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the Architect / Consultant when such policy of 
insurance and the receipt for the payment of the current premium. 

 
39.7.3 Remedy on contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which 
he may be required to effect the terms of contract, then and in any such case the State Bank of India may 
effect and keep in  force any such insurance and pay such premium or premiums as may be necessary for that 
purpose and form time to time deduct the amount so paid by the State Bank of India as aforesaid from any 
amount due or which may become due to the 
 
contractor, or recover the same as debt from the contractor.  In addition, an amount of penalty of Rs. 1.00 lakh 
will be imposed and to be recovered from the proceedings of any bill due to be paid to the contractor. 
 

39.7.4 Without prejudice to the others’ rights of the State Bank of India against contractors.  In respect of 
such default, the employer shall be entitled to deduct from any sums payable to the contractor the amount of 
any damages costs, charges, and other expenses paid by the State Bank of India and which are payable by the 
contractors under this clause.  The contractor shall upon settlement by the Insurer of any claim made against 
the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the 
works destroyed or damaged.  In this event all the monies received from the Insurer in respect of such damage 
shall be paid to the contractor and the Contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

 
40. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank / Consultant furnish them will all the invoices, accounts, 
receipts and other vouchers that they may require in connection with the work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the value of the difference in 
the quantity of the materials he was required to use and that he actually used shall be deducted from his dues. The 
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decision of the Bank shall be final and binding on the Contractor as to the amount of materials 
the Contractor is required to use for any work under this contract. 

 
41. MEASUREMENT OF WORK : 

The Contractor will record and submit to the Project Management Consultant / Site Engineer / Consultant / Bank 
with the details of measurements for their scrutiny and signature. The Contractor should submit the bill with such 
endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the contractor that he requires the work to be measured, and 
the contractor shall forthwith attend or send a qualified agent to assist the Consultant or the Consultant’s 
representative in taking such measurements and calculations and to furnish all particulars or to give all assistance 
required by them.   

The Contractor or his Agents may at the time of measurements take such notes and measurements as he may 
require. All authorized extra work, omissions and all variations made without the Consultants knowledge, if 
subsequently sanctioned by him in writing, with the approval of the Bank shall be included in such measurements. The 
final measurement should be done within one month from the date of completion of work jointly by the Consultant 
and / or his representative and if the contractor fails to comply, the measurements taken by the Consultant will be final 
and binding. 
42. METHOD OF MEASUREMENT: 

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of work produced 
in accordance with up-to-date rules laid down by the Indian Standard Institution. In the event of any dispute with 
regard to the measurement of the work excluded the decision of the Consultant / Bank shall be final and binding on the 
Contractor. 

 
43. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification such work shall be 
carried out in accordance with the I.S. Specification and in the event of there being no IS Specification, then in such 
case the work shall be carried out in all respects in accordance with the instructions and requirements of the 
Consultant / Bank. 

 
44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE 

INCONVENIENCE TO THE PUBLIC: 
The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public. The 

Consultant may require the contractor to remove any materials, which are considered by him to be a danger or 
inconvenient to the public and cause them to be removed at the contractor’s cost. 

 
45. PAYMENTS: 
a) All bills shall be prepared by the Contractor in the form prescribed by the Bank / Consultant, 

(format enclosed). Normally one interim bill shall be prepared each month subject to minimum value for interim 
certificate as stated in these documents. The interim bill in proper forms must be duly accompanied by detailed 
measurements, duly endorsed by the Site Engineer / PMC in support of quantities of work done and must show 
deduction for all previous payments, retention money, etc. Advance / ad-hoc payments for work will not be 
normally made. However, ad-hoc payments may be made at the discretion of Consultant / Bank in case of 
exigency. 
The Consultant / Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the amount due to 
the Contractor from the Bank and the Contractor shall be entitled to payment thereof, by the Bank within the 
period of “honoring certificates” mentioned in these documents. 
The amount stated in an interim certificate shall be the total value of work properly executed and approx. 75% of 
invoiced value of material brought, to site for permanent incorporation into the work up to the date of the bill less 
the amount to be retained by the Bank as the retention money and less installments previously paid under these 
conditions. 
The materials to be considered for secured advance shall be nonperishable in nature and only include the value of 
the said materials and goods as and from such time as they are reasonably, properly and not prematurely brought 
to or placed adjacent to the work and then only if adequately protected against weather or other casualties and 
considered acceptable by the   Consultants / Bank. An indemnity bond is to be submitted in an appropriate format 
approved by the Bank, whenever Secured Advance against materials are prayed for. 
If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or goods will be 
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progressively deducted from the amount due to Contractor in accordance with the quantities 
consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the final payment only and not 
as payments for work actually done and completed and shall not preclude the requiring of bad unsound and 
imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an 
admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim, 
nor shall, it conclude determine or affect in any way the powers of the Bank under these conditions or any of 
them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the 
contract. The final bill shall be submitted by the Contractor to the Consultant within one month of the date of 
certificate of completion furnished by the Consultant and payment shall be made after the same is duly verified 
and certified by the Consultant. 

b) FINAL PAYMENT: 
The final bill shall be accompanied by a certificate of completion form the Consultant along with all other 
documents required to be submitted by the Contractor under these conditions. Payment of final bill shall be made 
after deduction of Retention Money as specified in these conditions which sum shall be refunded in the manner 
stated in these conditions. The acceptance of payment of the final bill by the Contractor would indicate that he 
would have no further claim in respect of the work executed. 
 

46. VARIATION / DEVIATION: 
The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add and or 

omit or vary the work shown in the drawings or described in the specification or included in the priced schedule of 
quantities. The Contractor on his own accord shall make no addition, omission or variation without such authorization 
from Bank. A verbal authority or direction by the Consultant / Bank if confirmed by the Contractor in writing within 7 
days shall be deemed to have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of rates quoted for similar 
items in the contract wherever existing or an engineering rate analysis based on prevalent fair price of labor materials 
at site of work including wastage and other components as required plus 15% for overhead and profit etc. works 
contract sales Tax at prevailing rate will be payable extra over the stipulated OH / project percentage. The tender rates 
shall hold good for any increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of Bank / Consultant. No 
variation shall vitiate the contract. 

 
SUBSTITUTION: 
Should the Contractor desire to substitute any materials and workmanship he / they must obtain the approval of 

the Bank / Consultant in writing for any such substitution well in advance. For materials designated in this 
specification by such term as “Equal” or “other approved”, etc. Specific approval of the Bank / Consultant shall be 
obtained in writing prior to execution. 

 
47. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE 

ON COMPLETION: 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put right, all 

windows and doors cleaned including cleaning and oiling, if necessary, of all hardware.  All floors, staircases and 
every part of the building both inside & outside shall be left neat and clean as to ensure immediate occupation to the 
satisfaction of the Bank. 

On completion of above, the contractor shall inform the Bank that he has completed the work, and it is ready for 
inspection. 

 
48. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site all constructional plant, 
surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the work clean and in 
workman like condition to the satisfaction of the Bank / Consultant. 

 
49. DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank / Consultant 
all defects, shrinkage, settlements or other faults which may appear within 12 (twelve) months after completion of the 
work and considered as the “defect liability period”. In default the Bank may employ and pay other persons to amend 
and make good such damages, losses and expenses consequent thereon or incidental there to shall be made good and 
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borne by the Contractor and such damages, loss and expenses shall be recoverable from him by 
the Bank or may be deducted by the Bank, in lieu of such amending and making good by the Contractor deduct from 
any money due to the Contractor a sum equivalent to the cost of amending such work and in the event of the amount 
retained being insufficient recover the balance from the Contractor from the amount retained under these conditions 
together with any expenses the Bank may have incurred in connection therewith. 
50. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the 
specialized agency along with a counter guarantee by the main contractor engaged for the work. The guarantee shall 
be furnished on a non-judicial stamp paper of appropriate value. If the contractor is required to submit guarantee / 
guarantees for any item / items for a period of more than 12 months, the guarantee/guarantees in case of those items 
shall remain valid even after expiry of the defect liability period of 12 months as stipulated in the contract. 
51. CONCEALED WORK: 

The Contractor shall give due notice to the Bank / Consultant whenever any work is to be buried in the earth, 
concrete or in the bodies of walls or otherwise become inaccessible later on, in order that the work may be inspected 
and correct dimensions taken before such burial.  In default whereof, the same shall, at the option of the Bank / 
Consultant, be either opened up for measurements at the Contractor’s expense or no payments may be made for such 
materials.  Should any differences or dispute arise after execution of any work as to measurements etc. or other 
matters which cannot be conveniently tested or checked the records of the Bank / Consultant shall be accepted as 
correct and binding on the Contractor. 
 Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the property 

of SBI and shall be handed over to the Bank immediately. 
52. ESCALATION: 

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any granted) 
and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, octroi etc. unless 
specifically provided for this document. 
53. IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour charges of 
tools and plants would be entertained under any circumstances. 
54. SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of the work 
or in the opinion of the Bank shall neglect or fail to proceed with the due diligence in the performance of his part of 
the contract or if he shall more than once make default, the Bank shall have the power to give notice in writing to the 
contractor requiring the work be proceeded within a reasonable manner and with reasonable dispatch, such notice 
purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the work or 
from any ground contiguous thereto, any plant or materials to subsist from the date of such notice being given until the 
notice shall have been complied with. If the Contractor shall fail for 15 days after such notice has been given to 
proceed with the work as therein prescribed, the Bank may proceed as provided in Clause 56 (Termination of Contract 
by the Bank). 

 
 

55. TERMINATION OF CONTRACT BY BANK: 
If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall be 

dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a compensation for the 
benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or arrangement with his 
creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall repudiate the 
contract or if a Receiver of the Contractor’s firm appointed by the court shall be unable, within fourteen days after 
notice to him requiring him to do so, to show to the reasonable satisfaction of the bank that he is able to carry out and 
fulfill the contract and if so required by the Bank to give reasonable security there for, of if the Contractor  shall suffer 
execution to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and of the 
creditors of the contractor or shall assign, charge or encumber this contract or any payments due or which may 
become due to the Contractor, thereunder, or shall neglect or fail to observe and perform all or any of the acts matters 
of things by this contract, to be observed and performed by the Contractor within three clear days after the notice shall 
have been given to the contractor in manner hereinafter mentioned requiring the Contractor to observe or perform the 
same or shall use improper materials or workmanship in carrying on the  work, or shall in the opinion of the Bank not 
exercise such due diligence and made such due progress as would enable the work to be completed within due time 
agreed upon and shall fail to proceed to the satisfaction of the Bank after three clear days’ notice requiring the 
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contractor to do so shall have been given to the contractor as hereinafter mentioned, or shall 
abandon the contract, then and in any of the said cases, the Bank may notwithstanding any previous waiver determine 
the contract by a notice in writing to the effect as hereinafter mentioned, but without thereby affecting the powers of 
the Bank of the obligations and liabilities of the contract the whole of which shall continue in force as fully as if the 
contract had not been so determined and as if the work subsequently executed had been executed by or on behalf of 
the contractor (without thereby creating any trust in favour of the contractor).  Further the Bank or his agent or 
servants may enter upon and take possession of the work and all plants, tools, scaffolding, sheds, machinery, steam 
and other power, utensils and materials being lying upon premises or the adjoining lands or road and sell the same as 
his own property or may employ the same by means of his own servants and workmen in carrying on and completing 
the work or by employing any other contractors or other person to complete, and the contractor shall not in any way 
interrupt or do any act, matter or thing to prevent  or  hinder  such other  contractors  or  other  persons  or  person  
employed  from completing and finishing or using the materials and plants for the work.  When the work shall be 
completed or as soon as thereafter as conveniently may be, the Bank shall give notice in writing to the contractor to 
remove his surplus materials and plants and should the contractor fail to do so within a period of 14 days after receipt 
by him of the said notice, the Bank may sell the same by Public Auction and shall give credit to the contractor for the 
amount so realized. Any expenses or losses by the Bank in getting the work carried out by other contractors shall be 
adjusted against the amount payable to the contractor by way of selling his tools and plants or due on account of work 
carried out by the contractor prior to engaging other contractors or against the Security Deposit. 

 
56. ARBITRATION 
 
 i) Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions orders or these conditions or otherwise concerning the work or the execution or 
failure to execute the same whether arising during the progress of the work or after the cancellation, 
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

  If the contractor considers that he is entitled to any extra payment or compensation in respect of the 
works over and above the amount s admitted as payable by the Architect or in case the contractor wants 
to dispute the validity of any deductions or recoveries made or proposed to be made from the contract or 
raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to the 
Assistant General manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a copy of the same to 
the Architect, within 30 days from the date of disallowance thereof or the date of deduction or recovery.  
The said notice shall give full particulars of the claim, grounds on which 

 it is based and detailed calculations of the amount claimed, and the contractor shall not be entitled to 
raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless 
notice of such claim shall have been given by the contractor to the Asst. General Manager (Premises & 
Estate) in the manner and within the time as aforesaid.  The contractor shall be deemed to have waived 
and extinguished all his rights in respect of any claim not notified to the Asst. General Manager 
(Premises & Estate) in writing in the manner and within the time aforesaid. 

 
 ii) The Asst. General Manager (Premises & Estate) shall give his decision in writing on the claims notified 

by the contractor.  The contractor may within 30 days of the receipt of the decision of The Asst. General 
Manager (Premises & Estate) submit his claims to the conciliating authority namely the Circle 
Development Officer, S.B.I. L.H.O., Kolkata for conciliation along with all details and copies of 
correspondence exchanged between him and The Asst. General Manager (Premises & Estate). 

 
 iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 

within a period of 30 days of termination thereof shall give a notice to the concerned Chief General 
Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which the 
claims of the contractor shall be deemed to have been considered absolutely barred and waived. 

 
 iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes 

or differences arising out of the notified, claims of the contractor as aforesaid and all claims of the Bank 
shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief 
General Manager.  It will also be no objection to any such appointment that the Arbitrator so appointed 
is a Bank Officer and that he had to deal with the matters to which the Contractor relates in the course of 
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his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling 
to act or resigns his appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager. Such person 
shall be entitled to proceed with the reference from the stage at which it was left by his predecessor. 

 
It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 

respect of each dispute along with the notice for appointment of arbitrator. 
It is also a term of this contract that no person other than a person appointed by such Chief General Manager as 

aforesaid should act as arbitrator. 
The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules made thereunder. 
It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the 

parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties calling them to submit their statement of claims and counter statement of claims.  The 
venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  The fees, if any, of 
the arbitrator shall, if required to be paid before the award is made and published, be paid half and half by each of the 
parties.   The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in the 
discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof, shall 
be paid and fix or settle the amount of costs to be so paid. 
Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 
Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not being 
attached. If required then the contractor may be ask to submit the Manufacturing certificate in due course of bill 
checking period 

SN Description Unit Tender 

Rate 

Tender 

quantity 

Actual quantity 

(L/B/D) 

Tender 

amount 

Actual amount 

        

Declaration 

 I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully understood 

and will abide by the same. 

 

Signature of the vendor with seal                                                 Place :  
                                                              Date: 

 
SPECIFICATION OF MATERIALS:                                              
 B.TECHNICAL SPECIFICATIONS 
 
1.Scope of Work :   
The scopes of work and Items Rates are as per mutually agreed SOR, Drawings, and Specifications. The contractor 
shall plan, carryout, monitor and complete the work in every respect in accordance with the drawing, contract and in 
accordance with the directions and to the satisfaction of the Bank and its authorized representative and/ or Assistant  
Manager – Civil and/or Engineering In-charge, in a proper workmanlike and most cost efficient manner, maintaining 
quality and safety performance. The contract shall carryout his obligations under the contract with due care and 
diligence. The Company may from time-to-time issue further drawings and/or written instructions, details, directions 
and explanations in regard to: 
 
Construction of all relevant Civil – RCC Structural works (foundation and superstructure) including supply of all 
materials, tools & tackles, labour, etc. and Erection & other activities for Structural Steel Work , related to following 
buildings/Structure/Unit complied to the Specification as laid down. 
 
Major Item Details: 

Major Civil, Structural & Architectural scope of works involved is: 

 Earthwork in excavation in all types of soil including soft rock and hard rock. 
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 RCC work in foundation as well as superstructure for various types of 
Buildings and structures, Equipments, retaining walls, Trenches, Drains, non-suspended slabs etc.  

 RCC work of grade M-25 in foundation and superstructure in 1st Floor construction  
 Erection of Structural steel works in single and built up sections in super structure in portals, crane girders, roof 

trusses, beams, purlins, plate girders, side runners, pipe rack, trestles, stair cases, ladders, hand railing, 
platforms/walkways with grating/chequered plates etc. 

 Fixing of Aluminium Sheets. 
 The variation or modification of the work or the addition or omission or substitution of any part of the works. 
 The discrepancy in the drawings or between the Schedule of Quantities and/or Drawings and/or Specifications, 
 The removal from the site of any materials brought thereon by the Contractor and the substitution of any other 

materials. 
 The removal and/or re-execution of any works executed by the Contractor.  
 The Contractor shall, in performance of the Works, comply in all respects with the quality, health, environment 

and safety requirements applicable to the Company's Works at aforsiad site, WB. 
 The Contractor shall notify the Bank forthwith of any defects or deficiencies in the performance of the works of 

which it becomes aware during performance of the Contract and or prior to the commencement of the Defects 
Liability Period.  The Contractor shall take all necessary steps to rectify the same as soon as possible. 

 The Contractor shall forthwith comply with and fully execute any of the Works comprised in such instructions 
provided always that verbal instructions, directions and explanations given to the Contractor or his 
representative at the Site shall, if involving a variation, be confirmed in writing by the Contractor within seven 
days and if not dissented from in writing within a further period of seven days by the Engineer such instructions 
shall be deemed to be instructions within the scope of the Contract. 

 The Bank shall have the power to make any additions, alterations and/or deletions in the original Design, 
Drawings, Schedule of Quantities, Specifications or Instruction to any extent that may be necessary or desirable 
during the progress of the work and the  

 Contractor shall be bound to carry out the work as per the altered instructions and on the same conditions at rate 
as mentioned in clause "Security Deposit". 

 Such variations, additions, omission or substitutions in the Contract shall not be construed in any way as 
invalidating the Contract. 

 The Schedule of Quantities issued by the Bank with the tender documents shall be deemed to be approximate 
and no liability shall attach to them for inaccuracies or errors therein. 

 If compliance with the Bank's instructions as aforesaid involves additional work beyond that contemplated by 
the Contract then unless the same were issued owing to some breach of the Contract by the Contractor or an 
error, omission, or neglect of the contractor, the Bank shall pay to the Contractor the price of the said work as an 
additional work to be valued as hereinafter provided. 

 
3. Quantities & SoR: 

 
 All rates quoted in the schedule of quantities and rates and as accepted shall remain firm during the 

contractual period including extension if any and shall not be subjected to any escalation for a variation limit 
of +20% of the Total Value of the Work as per Work Order. They shall include for any overtime required 
to complete the Work according to programme and on schedule and completely to the Company's satisfaction. 

 The Contract price includes rates for all items enumerated as per SoR, all wastage, all transportation costs, all 
costs relating to duties, royalties, Cess, taxes and other charges, all costs relating to operation and maintenance 
of construction equipment and also all services as applicable for execution of the work at your place except 
Service Tax, Education Cess and Worker’s Welfare Cess. 

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp and indirect cost 
such as those relating to access roads, establishment expenses etc. 
 

Cost of Non Tendered Item 
 In case any additional, altered, substituted or any new item of work includes subsequently as per site condition 

and requirement for which no rate is specified in the Contract, rate for such item will be determined by the 
Company from the rate for similar or near similar item of work in the Contract and shall be mutually 
discussed and agreed.  In case any similar or near similar work does not exist in the Contract, the rate shall be 
decided by the Company based on the principle of actual cost of materials, wastage, taxes, transportation, 
equipment, running cost, labour, supervision, overheads etc towards actual direct cost plus 12.50% (Twelve 
and half percent) markup thereon. 
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 The intent of the Specifications and Schedule of Quantities is to have 
items finished and complete in all respects, unless specially stated otherwise in the Schedule. This shall be 
understood whether or not it is specifically mentioned in the description of the item.   

 The schedule of quantities as given in the SoR is indicative only and may vary up or down as per actual 
requirement of site conditions for which item rate shall remain unchanged.  

 The Schedule of Quantities issued by the Company with the tender documents shall be deemed to be 
approximate and no liability shall attach to them for inaccuracies or errors therein. 

 Schedule of Completion : 
 

Time is the essence of this Contract.  The Contractor will have to commence the work at site within 7 days 
from the date of LOI / WO and complete the entire work satisfactorily within 21 days as per mutually agreed 
schedule. In case the contractor fails to mobilise the resources to site for commencing the work and complete 
the works as per mutually agreed time line for each phase; it is assumed that the contractor is not interested in 
executing the work and hence the said contract stands cancelled automatically. In such case, the Company is 
at the liberty to off load the work to other suitable agencies at your cost and risk.  

 
 

4. Liquidated Damage For Delay: 
 

In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half percent) of the total 
contract value of the work for every week or part thereof for the first 4 weeks of delay and thereafter 1% (one 
percent) total contract value for every week, subject to a maximum of 5% (five percent) of the total Contract 
value on uninterrupted working condition. 
 

5. Obligations of the Bank  

 
5.1 Electricity & Water 
Branch will provide electricity/water at the Site to Contractor for construction work at a single point (within 500 
meters from place of work) free of cost.  Necessary distribution shall be done by Contractor at their own cost. The 
location to be mutually agreed. 
 

3. Statutory and other Obligations: 
 
 The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do strictly comply 

with all applicable statutory laws and orders of competent authorities and court and will specifically comply 
with the followings: 

 
 Labour Rules etc. 
 
 In respect of all labourers directly or indirectly employed in the works, the Contractor shall comply with all 

legislation and rules of State and/or Central Government or other local authority governing the protection of 
health, sanitary arrangements, wages, welfare and safety applicable for labour employed.  The Minimum Wages 
Act, 1948, Workmen's Compensation Act, 1923, Contract Labour (Regulation and Abolition) Act 1970 and 
other obligations of applicable statutes with regard to fair wages, welfare amenities and safety measures.  The 
Contractor shall furnish to the Company necessary license under the Contract Labour (Regulation and 
Abolition) Act, 1970.  The Contractor shall be solely liable for any default or non-compliance of the same. 

 
 Reporting of Accidents to the Authorities 
 
 The Contractor shall be responsible for the safety of all employees and/or workmen employed or engaged by 

him including those of the Company and the sub-Contractor/nominated Contractor on and in connection with 
the Works and shall report to the Company and other local authorities concerned all cases of serious accident 
howsoever caused and wherever occurring and render immediately all possible help to the victims of the 
accidents. 

 
       Accident or Injury to Workmen 
 



 
Tender ID : KOL-SK-2025-10-001 ( R )                                                           Category Code : CF 

Page 38 of 45  

The Contractor shall be solely liable for any accident or injury that may happen to any of 
his personnel engaged in connection with the construction, erection & commissioning work according to his Contract. 
HIL shall not be liable for, or in respect of, any damage or compensation payable at all in respect of, or in 
consequence of, any accident or injury to any personnel in the employment of the Contractor and the Contractor shall 
indemnify and keep indemnified HIL against all such claims, damages, compensations and proceedings 
 
 

Unsatisfactory Work 
 

 No work will be paid for unless found satisfactory and carried out strictly in accordance with the Specifications 
by the Company and certified by the Engineer to such effect. Should, through inadvertence, bad work be 
certified, the Engineer shall be competent to strike the same out of the account and recover the value at any time 
prior to or at the time of granting the final certificate by deduction from the final payment or otherwise. 

 
 Any work, executed not according to Specifications or with imperfect or unskilled workmanship shall be 

removed or reconstructed by the Contractor at his cost on receipt of instructions in writing from the Company's 
Engineer. Should the Contractor fail to take action within 7 days of receipt of such notice, the Engineer shall be 
entitled to remove or reconstruct such work at the risk and cost of the Contractor, and the Company shall 
recover the amount from any amount of money due to the Contractor/security deposit on account of such work.  

 
        Should the Engineer consider that the work although not executed in strict accordance with the Specifications 

may be allowed to stand, he may at his discretion certify payment against such work at such reduced rates as he 
may consider reasonable. 

 
 Examination of any covered work may on occasion be required by the Engineer and such work shall be 
uncovered by the Contractor. The Company shall not pay for covering such work again unless it is found that the work 
uncovered has been executed fully to the Company's satisfaction 
 
 

26. Defective Liability / Warranty: 
 

The Contractor warrants the quality of civil construction work under the scope of work for a period of 12 
months from the date of certifications of final bill virtual completion, against defective material, poor 
workmanship and design. In case the civil construction work shows any defect arising out of defective material, 
and/or poor workmanship and/or design (if design is within the scope of the Contractor) during the warranty 
period, the Contractor shall take immediate step for rectification within 7 days of observance of such defect, free 
of all cost against written communication from the Company/Engineer failing which the Company reserves the 
right to carry out rectification at the risks and cost of the Contractor and recover the expenses from the 
Contractor's running bills and/or from retention money and/or other means, as deemed fit. However, the above 
warranty will not be applicable for any normal wear and tear in roadwork if constructed by the Contractor under 
the Scope of Works. 

 
Should any defective work have been done by any Sub-contractor or Nominated Sub-contractor, the Contractor 
shall be liable to make good the same in the same manner as if the work and materials has been done and 
supplied by the Contractor itself. The Contractor shall remain liable under the provisions of this clause 
notwithstanding the payment of any intermediate bills or settlement of the final bill. 
 
 

BRICK WORKS:  
 
2.1  BRICKS  
 

a. The bricks shall be locally available kiln burnt bricks of generally regular and uniform size, shape & 
colour, uniformly well burn but not over burnt. The bricks shall be free from cracks, chips, flaws, 
stones or lumps of any kind and the rating of efflorescence shall not be more than "moderate", when 
tested as per I.S. 3495 of latest edition. They shall not have any part sunburn. They shall not break 
even after being dropped on the ground on their flat face in a standard condition from a height of 60 
cms.  
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b. The size of brick shall normally 250 mm x 125 mm x 75 mm or 230 mm x 115 mm x 65 mm. Bricks of 

one standard size shall be used on one work unless specially permitted by the Bank/Consultant.  
 

c. After immersion in water, absorption by weight shall not be exceeding 20% of dry weight of the brick 
when tested according to IS l077 of latest edition. Unless otherwise specified the load to crush the 
brick when tested according to IS l077 of latest edition shall not be less than 75 Kg/Sq.cm.  

 
d. Prior approval of Bank/Consultant shall be obtained for the brands of bricks to be used in the work after 

compliance with the above specifications/tests.  
 
      2.2  MORTAR  
 

Unless otherwise specified, mortar for brick work shall be composed of l part of cement to  6 parts of 
approved sand for walls of one brick thick (25 cm) and over and one part of  cement to 4 parts of 
approved sand for half brick thick and brick on edge walls.  

 
      2.3  CONSTRUCTION DETAILS  
 

a) Soaking: All brick shall be immersed in water for 24 hours before being put into work so that they will 
be saturated and will not absorb water from the mortar.   

 
b) Bats: No bats or cut bricks shall be used in the work unless absolutely necessary around irregular 

openings or for adjusting the dimensions of different course and for closers, in which case, full bricks 
shall be laid at corners, the bats being placed on the middle of the courses.  

 
c) Laying: The bricks shall be laid in mortar to line, level and shapes shown on the plan, slightly pressed 

and thoroughly bedded in mortar and all joints shall be properly flushed and packed with mortar so that 
they will be completely filled with mortar and no hollows left anywhere. Bricks shall be handled 
carefully so as not to damage their edges. They should not also be thrown from any height to the ground 
T.S. Civil-26   but should be put down gently. All courses shall be laid truly horizontal and all vertical 
joints made truly vertical. Vertical joints on one course and the next below should not come over one 
another and shall not normally be nearer than quarter of a brick length. For battered faces beading shall 
be at right angles to the face. Fixtures, plugs, frames etc. if any, shall be built in at place shown in the 
plans while laying the courses only and not later by removal of bricks already laid. The top layer of 
bricks of one or more thick wall coming in contact with R.C.C beam, slab and at windowsill level etc 
shall be laid on edge as per direction.  

 
d) Care shall be taken during construction to see that edges of bricks at quoins, sills, heads etc. are not 

damaged 
 

e) The verticality of the walls and horizontality of the courses shall be checked very often with plumb bob 
and spirit level respectively.  All external wall should have fair face on exterior surface.  

f) Bond: Unless otherwise specified, brick work shall be done in English Bond. All walls, coming in 
contract with reinforced concrete columns, beams etc. should be properly bonded by inserting 
reinforcements. Extra labour shall be included in the rates (reinforcements will be measured and paid 
separately against reinforcement item provided in the Schedule of Quantities.  

g) Joints shall not exceed l0 mm (about 3/8") in thickness and this thickness shall be uniform throughout. 
The joints shall be raked out not less than l0mm (about 3/l8") deep when the mortar is green where 
pointing is to be done. When the brick surface are to be plastered, the joints shall be raked to a depth of 
5 mm when the mortar is green, so as to provide good key to plaster 

 
 

2.4  SCAFFOLDING  
 

The scaffolding must be of approved type strong and rigid stiffened with necessary cross bearers and safe to 
prevent injury to persons or materials. The contractor shall have to allow other trades to make reasonable use of 
his scaffolding as directed by the Owner/ Architects. If for the interest of work the contractor have to erect 
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scaffolding in the other properties including local bodies or Corporation, the arrangement 
for the  same including the cost of licensing fees etc. shall have to be borne by the contractor and the Owner 
should be kept free from any liability on this account. Put log holes shall be made good by bricks to match the 
face work when put logs are removed after ensuring that the holes behind are solidly filled in with l:4:8 cement 

 
 

2.5  CURING  
 

All brick works shall be kept well watered for 14 days after laying. While pozzalana cement is used for mortar 
the curing shall be extended by one week at contractors expense.  

 
2.6  HALF BRICK/BRICK ON EDGE WORK  

 
a) Half brick thick and brick on edge walls, shall be provided H.B. wire netting of approved quality as 

reinforcements. For half brick thick wall and brick on edge wall H.B. wire netting reinforcements of 
approved quality shall be provided at every third course and in alternate course respectively according to 
standard practice.  

 
2.7  RATES TO INCLUDE:  

 
Apart from other factors mentioned elsewhere in this contract, the rates for items of brick work shall include 
for the following:  

 
a) All labour, materials, use of tools, equipment and other items incidental to the satisfactory completion 

of brick masonry at all heights and levels.  
 

b) Erecting and removing of all scaffolding, ladders and plant required for the execution of the work to the 
height and depths and shapes as shown on the plan or as ordered by the Bank/Consultant including extra 
labour and materials for using cut bricks in the construction of wall of varying thickness other than one 
brick, one and half brick, half brick and brick on edge walls as per drawings.  

 
c) Constructing brick work to lines, levels, batters, pillars, curve, projection, cutting, tooting etc. in strict 

conformity with the drawings and to any position or shape, to any heights or levels including raking out 
joints and housing frames, fixtures etc.  

 
d) Necessary charges of outside scaffolding work for construction of external brickwork from outside to 

have fair face on exterior surface.  
 

e) Curing brick work.  
 

f) Extra labour for bonding brick work to R.C. works as specified. 
 

g) Removing of all stains and adhering mortar lumps on the brick work surface.  
 

h) Cost of reinforcement in half brick walls and brick on edge walls.  
 

i) Raking out joints for receiving plaster as specified.  
 

2.8  MEASUREMENTS:  
a) Half brick thick and brick on edge walls shall be measured nett in sq.m unless otherwise mentioned.  

b) One brick wall and thicker walls shall be measured in cum. Brick walls up to and including 3 brick in 
thickness should be measured in multiples of half bricks which shall be deemed to be inclusive of mortar 
joints. Widths of more than three bricks in walls will be measured actually and limited to the width 
specified.  

 
3.0  CEMENT PLASTER:  
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a) Preparation of Surface: The walls to be plastered to have all joints 
raked out to a depth of 10 mm, if not already done. R.C.C surface shall be properly hacked to get good 
key to the plaster. All dust and oily matter, if any, shall be brushed and cleaned and surface to be 
plastered shall be kept wet for 6 hours before plastering is commenced.  

 
b) Proportion of Mortar: The plaster in walls, lintels, columns, ceiling, ceiling beams, projected slabs, 

rails, chajja, marquise, domes etc. shall be done with sand cement mortar in the proportion as described 
in the Schedule of Quantities). No more cement mortar shall be prepared than that can be used within 
half an hours.  

 
c) Application of Plaster: The mortar shall be applied evenly with force on the surface to be plastered. 

The mortar surface shall be finished at once by being rubbed over with a trowel till the cement appears 
on the surface. All corners, angles and junctions shall be truly vertical and horizontal as the case may be, 
carefully and neatly finished. Rounding of corners and junctions where required shall be done without 
extra charge. The mortar shall adhere to the surface intimately when set and there should be no hollow 
sound when struck.  

 
d) When neat cement finish is specified over the plaster surface, a coat of pure Portland cement slurry, l.5 

mm thick shall be applied and well rubbed to the plaster surface while the plaster surface is still fresh.  
 

e) When no finish is specified, the plastered surface shall be rubbed well to an even plane with a wooden 
float for external surface and finished smooth with a steel trowel for internal surface.  

 
f) Rates to include :Apart from other factors mentioned elsewhere in the contract rates for the item of 

plaster shall include for the following :-  
 

a) Erecting, dismantling and removing the scaffolding.  
b) Preparing the surface to receive the plaster. 
c) Providing cement plaster of the specified average thickness. 
d) All labour, materials, use of tools and equipment to complete the plastering as per specification. 
e) Curing for 7 days. 
f) Any molding work if shown on the drawings or as specified unless separately provided in the 

tender 
g) Labour for plastering the surface in two operations when thickness of plaster is more than l2 mm 

thick. 
h) Plaster work in bends, arises, rounded angles, fair edges, narrow returns, quirks 'V' joints, splays, 

drip mouldings, making good to metal frame junctions with skirting of dados narrow width and 
small quantities, making good round pipes, conduits, timbers, sills, brackets, railings, etc and making 
good after all the sub-contractors or nominated sub-contractors have done their work 
i) Neat cement finish when specified in the item.  

g) Mode of Measurement Plaster shall be measured nett in square metre. The measurement of wall 
plastering shall be not taken between the walls or partitions (the dimensions before plastering shall be 
taken) for the length and from the top of floor or skirting depending upon the situation to the ceiling for 
the height after making deductions for openings.  

4.  PAINTING:  
 

a) Material: Ready mixed oil paints and primer, in general shall be of approved quality, color and shall 
manufactured by ICI, Berger Paints (India) Ltd, Asian Paints Ltd. These materials shall be in sealed tins 
and shall be opened in the presence of the Bank/Consultant at site.  

 
b) Preparation of Surface  
I) Iron and Steel works: Surface to be painted shall be thoroughly cleaned, sand papered and/or rubbed 

with emery cloth, if necessary, to remove grease, mortar or any other foreign materials. In case of 
rusted surface, it shall be first cleaned with wire brushes till the corroded rust is removed. the 
prepared surface shall be shiny and free from brush marks, patches, blisters and other irregularities. 
The surface thus finished shall be got approved for painting. 

II) Wood Work: All surfaces to be painted shall be thoroughly cleaned sand papered and removed of all foreign 
materials. In case of surfaces having knotted and nail holes, this shall be filled with knotting and stopping 
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materials. The knotting materials shall consist of pure shellac dissolved in 
methylated spirit. Stopping materials shall consist of putty. The surface thus treated shall be allowed to dry 
and then sand papered smooth. 

c) Application After preparing the surface, a primer coat shall be applied. The primer coat shall be ready 
mix of approved make and manufacturer. After the primer coat is applied and perfectly dried, all holes, 
cracks, etc. which shall remain, shall be T.S. Civil-41 filled in with putty and the surface sand papered 
smooth. Then a second coat of paint of approved shade and manufacturers shall be evenly applied and 
allowed to dry. The third coat shall be carefully applied to achieve smooth and even surface after the 
previous coat has dried up. Minimum 3 coats of paint shall be applied inclusive of a primer coat. If a 
proper and even surface is not obtained to the satisfaction of the Bank/Consultant in 3 coats, contractor 
shall carry out additional coats of painting to approval, at contractor's expenses. Care shall be taken that 
dust or other foreign materials do not settle or otherwise disfigure the various coats.  

 
d) Rates to include : Apart from other factors mentioned elsewhere in this contract, the rate for the item of 

painting shall include for the following :-  
 

1) All labour, materials equipment necessary to carry out the work.  
2) Supplying the approved paint for priming and finishing coats. 
3) Preparing the surface including knotting and stopping for receiving the priming and finishing 

coats. 
4) Scaffolding including its erection and dismantling.  
5) Application of atleast one primer coat and two coats of finishing for wood work and atleast two 

finishing coats for steel work unless otherwise specified. If a proper and even surface is not 
obtained to the satisfaction of the Bank/Consultant, contractor shall carryout additional coats of 
painting to approval at contractor's expense. 

6) Protection to painted surface till dried and handed over.  
e) Mode of Measurement  

  Painting to wood work and steel shall be measured net separately In Sq Mtr as prescribed in IS codes. 
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LIST OF APPROVED MAKE OF MATERIALS 
 

 
Wall Putty (Interior & exterior grade 
both) 

Birla White/ J.K white 

Cement JK. Ultratech, Acc/Lafarge 
 

Sand/aggregates Locally available good quality sand & hard aggregates approved by EIC 
Shuttering Material Shutter Structure Approved by EIC. Good Quality Ply with MS frame. 
Reinforcement    SAIL/TATA/Jindal Steel 
Brick:                                             1st Class Modular Brick certified by PWD (WB) 
Doubly charged vitrified tiles  (KAJARIA/NITCO/ORIENT/SOMANY) 
Ceramic tiles  (Johnson/NITCO/ORIENT/KAJARIA) 
Synthetic enamel, Distemper, 
plastic emulsion 

As mentioned in Price Bid form / BOQ   

Sand Locally available good quality sand approved by EIC 
 

Interior Grade Acrylic Primer (ASIAN PAINTS/BERGER/Dulux) 
Interior emulsion paints (ASIAN PAINTS/BERGER/Dulux) 
Sanitary Fittings As mentioned in BOQ 
Plumbing Fixture As mentioned in BOQ 
GI Pipe TATA (Medium) 

 
CPVC/UPVC PIPE Astral/supreme or approved equivalent. 
Oil & cement paints  
All type 

As mentioned in Price Bid form / BOQ   

Reinforcement                         SAIL/TATA/Jindal Steel 
Structural steel As per relevant IS Codes 
RCC Works  As per IS 456 : 2000 

 
Any other items required: As per price bid form specification or prior approval of EIC or user Department. 
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E. SPECIAL CONDITION OF CONTRACT 

1. Setting out the work: a) The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 

thereof and get it approved by the consultant/ Bank’s Engineer before proceeding with the work. If at any time 

any error in this respect shall appear during the progress of the works, irrespective of the fact that the layout had 

been approved by the consultant/ Bank’s Engineer the contractor shall be responsible for the same and shall at 

his own expenses rectify such error, if so, required to satisfaction of the SBI. 

a) The dimension provided in the schedule as well as in the drawing are likely to vary slightly according to 

the size & space available in the Premise Area where they are to be provided or placed, Bank have the 

right to slightly modified the dimensions of the items to suit the site & no claim therefore shall be made 

by the contractor. 

2. Protection of works and property: The contractor shall continuously maintain adequate protection, of all his 

work from damage and shall protect the SBI’s properties from injury or loss arising in connection with contract. 

He shall make good any such damage, injury, loss due to his fault or negligence except which are due to causes 

beyond his control.   

3. Inspection of Work: The Bank’s Engineer/Consultant or their representatives shall at all reasonable time have 

free access to the work site and/or to the workshop, factories or other places where materials are lying or from 

where they are obtained and the contractor shall give every facility for inspection and examination and test of the 

materials and workmanship. 

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of the respective 

kinds described in the contract and in accordance with Bank’s Engineer/Consultant instructions and shall be 

subject from time to time to such tests as the Bank’s Engineer/Consultant may direct at the place of manufacture 

or fabrication or on the site or an approved testing laboratory. The contractor shall provide such assistance, 

instruments, machinery, labour  and materials as are normally required for examining measuring sampling and 

testing any material or part of the work before/after incorporation in the work for testing as may be selected and 

required by the Architect/Consultant. 

5. Obtaining Information related to execution of work: No claim by the contractor for additional payment shall 

be entertained which is consequent upon failure on his part to obtain correct information as to any matter 

affecting the execution of the work nor any misunderstanding or the obtaining incorrect information or the 

failure to obtain correct information relieve him from any risks or from the entire responsibility for the 

fulfillment of contract. 

6. Works to be measured: The Bank’s Engineer/Consultant may from time to time intimate to the contractor that 

he required the work to be measured and the contractor shall forthwith attend or send a qualified representative 

to assist the them in taking such measurements and calculation and to furnish all particulars or to give all 

assistance required by any of them. The contractor or his authorized representative shall sign all the pages of the 

measurement book in which the measurements have been recorded in token of his acceptance All authorized 

extra work, omissions and all variations made shall be included in such measurements. 
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7. Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 

Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not 

being attached. If required then the contractor may be ask to submit the Manufacturing certificate in due course 

of bill checking period 

SI.

No 

Description Unit Tender 

rate 

Ten qty Act qty (L/B/D) Ted amount Act amount 

 

Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully understood 

and will abide by the same. 

 
 
Signature of the vendor with seal :                                                                      
 
 
Place :                                                                                                      

                                                                                                                                                                          Date : 
 
 
 
 
 
 
 

SCOPE OF WORK :  
 

As per price bid from to be downloaded from https://etender.sbi/SBI/  portal. 
 
 


