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STATE BANK OF INDIA 

 
INVITES ONLINE E-TENDER 

 
FOR 

 
PROPOSED CIVIL WORK FOR STATE BANK OF INDIA, SBI VIRTUAL RELATIONSHIP MODULE AT AHMEDABAD 

 
 

FROM 

THE EMPANELLED FURNISHING CONTRACTORS FOR AHMEDABAD CIRCLE UNDER THE CATEGORY OF 
WORKS UP TO Rs. 50.00 LAKHS AND ABOVE (AS PER THE LIST ENCLOSED) 

 

THE LAST DATE OF SUBMISSION OF ONLINE TENDER: 01.12.2025 UP TO 3:00 PM 
NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM. 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 

 
NAME :   
 

ADDRESS :   
 
 

 

DATE :   
 

 
 

Architect 
AR. DEVDATT M. PANDYA 
STUDIO 919 ARCHITECTS 
1203-1204, Colonnade-2, 
Lane opp. To Infostretch, Behind Rajpath club, 
S.G. Highway, GANDHINAGAR-380054 
Contact no: 079-49000919 

Email: 919studio@gmail.com 
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NOTICE INVITING TENDERS 
 

STATE BANK OF INDIA, 2nd FLOOR, P & E DEPARTMENT, SBI TOWER, LOCAL HEAD OFFICE GIFT 
CITY, GANDHINAGAR (GUJARAT) invites item rate e-Tender through its Architect M/s Studio919 
Architects under two-bids system (online Technical and online Price Bids) from the Civil 
contractors empaneled for SBI, Gandhinagar Circle for Civil works as mentioned in attached Tender 
document. Please note that there will be no e-reverse auction conducted. 

 
The details of tender are as under: 

S.No. Description  
1. Name of work PROPOSED CIVIL WORK FOR SBI VIRTUAL RELATIONSHIP 

MODULE, 2nd FLOOR, OLD SBI ZONAL OFFICE AMBAVADI AT 
AHMEDABAD . 

2. Nature of Work CIVIL WORK 

3. Time allowed for completion 45 days from date of acceptance of work order 

4. Tender Fees NA 
 5. Estimated Project Cost Rs. 28.66 Lakhs + GST 

6. Earnest Money Deposit Rs.28,600/- by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission of the tender) 
from any scheduled Nationalized Bank drawn in favour of State 
Bank of India, payable at GANDHINAGAR. [Those 
registered with MSME UDYAM need not submitted 
EMD. Instead, DD, Valid MSME UDHYAM certificate 
shall be uploaded] 

7. Initial Security Deposit 2% of contract value Including EMD (Non-interest bearing ISD to be 
submitted by the L1 Bidder) 

8. Total Security Deposit 5% of the final bill amount 

9. Start and end date for downloading of 
tender documents form Bank’s 
website 

21.11.2025 to 01.12.2025 at www.sbi.co.in under<Link><SBI 
in the news >procurement news. 

10 Last date & time for 
submission of online technical bid and 
Online Price Bid 

01.12.2025 up to 3:00 pm 
 

11. Address at which EMD & Process 
compliance form has to be submitted 

The Assistant General Manager,  
State Bank of India, 2nd Floor, P & E Department, SBI Tower, 
Local Head Office, Gift City, Gandhinagar (Gujarat) 

12. Date and time of opening of online   
technical bid & Online Price bid at SBI 
address mentioned at Sr. No.10 

01.12.2025 at 03:30 pm 
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13. E-Tendering will be conducted by 
our approved e-tendering consultant 
 

E-Procurement technologies Limited, Ahmedabad. 1. Salina 
Motani:- 079-68136843, salina.motani@eptl.in 2. Jaymeet 
Rathod:- 079-68136829, jaymeet.rathod@eptl.in 3. 
Kanchan Kumari:- 079-68136820, kanchan.k@eptl.in 4. 
Vinayak Khambe:- 079-68136835, vinayak.k@eptl.in 5. 
Anshul Juneja:- 079-68136840, anshul.juneja@eptl.in 6. 
Nandan Valera:- 079-68136843, nandan.v@eptl.in 7. 
Hemangi Patel:- 079-68136852, hemangi@eptl.in 8. 
Nadeem Mansuri:- 079-68136853, nadeem@eptl.in 9. 
Deepak Narekar:- 079-68136863, deepak@eptl.in 10. 
Sujith Nair:- 079-68136857, sujith@eptl.in 11. Devang 
Patel:- 079-68136859, devang@eptl.in Primary Contact 
Numbers :- +91-9081000427, 9904407997 Name: Mr. Udit 
Yadav Email: udit@auctiontiger.net Phone: 079 6813 6815| 
Cell: +91 6354919566  

14. Liquidated Damages   0.50% of contract amount per weeks subject to max. 5% of 
contract value or final bill value. 

 
15. Rates   Rates quoted shall be inclusive of all existing & future (including 

variation) taxes, duties, levies, royalties, transportation, other 
incidental charges, WCT etc.  PVA & PVA Clause shall not be 
applicable. 

  Note: GST will be paid Extra as per Applicable norms. 
   If any tenderer puts any condition/anything/any taxes extra over 

and above their quoted rates the tender shall be summarily rejected.
Bidder has to submit Affidavit Firm/Company/LLP has not 
been blacklisted/ de-listed/dropped/de-panelled by the SBI 
including erstwhile Associates Banks or any other 
Government/Semi-Government/Nationalized Public Sector 
Undertaking (PSUs) / Financial Institution (Fls)/Corporate 
Offices. 
 16. Defects Liability Period 12 Months from the date of Virtual Completion 
 
 17. Validity of offer 90 days from the date of opening of Price-bid 
 

18. Value of Interim Certificate 12 Lacs 

19. 
 

Insurance The contractor shall obtain all necessary insurance policies as per 
the governing laws applicable at the centre & shall require to 
produce the original policy of Insurance& receipt of the premium 
as applicable in the matter to the Architect/Bank. 

20. 
 

Water and Electricity If contractor is permitted to use SBI source of water & electricity, 
the SBI will recover @ 0.5% of contract amount from the final bill 
of contractor. However further distribution & extension & 
light fixtures etc.  With required MCB switches, switch 
boards, lamp, tube etc. shall be arranged by the contractor 
at their own cost within the accepted tender amount. Bank 
will recover 0.5% of the final bill amount towards 
consumption of water & electricity. 

21 
 Tenders can be downloaded from the bank’s website www.sbi.co.in (link) <SBI In the news<Procurement 

News>. It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no 
case shall be responsible for site issues/ delay in tender submission. 
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Yours Faithfully, 
 

 
 

22  The contractor shall read and understand each page of the tender document thereby ensuring the number and 
sequence of all pages. 

23  No conditions other than mentioned in the tender will be considered, and if given they will have to be withdrawn 
before submission of final quote, else their bid will be rejected.  Bidder has to submit Affidavit 
Firm/Company/LLP has not been blacklisted/ de-listed/dropped/de-panelled by the SBI 
including erstwhile Associates Banks or any other Government/Semi-Government/Nationalized 
Public Sector Undertaking (PSUs) / Financial Institution (Fls)/Corporate Offices. 

24  The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part without assigning any 
reason(s) for doing so and no claim / correspondence shall be entertained in this regard. Bidder has to submit 
Affidavit Firm/Company/LLP has not been blacklisted/ de-listed/dropped/de-panelled by the 
SBI including erstwhile Associates Banks or any other Government/Semi-
Government/Nationalized Public Sector Undertaking (PSUs) / Financial Institution 
(Fls)/Corporate Offices. 

25 Tenders received without EMD and Process Compliance Form shall be summarily rejected and such tenders shall 
not be allowed to participate in the Price bid process/ rejected/ not considered. Bidder has to submit 
Affidavit Firm/Company/LLP has not been blacklisted/ de-listed/dropped/de-panelled by the 
SBI including erstwhile Associates Banks or any other Government/Semi-
Government/Nationalized Public Sector Undertaking (PSUs) / Financial Institution 
(Fls)/Corporate Offices or else the bid will be rejected. 

26  In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 
day at the same time. 

27  SBI has the right to accept / reject any / all tenders without assigning any reasons and no correspondence shall 
be entertained in this regard. 

28 The Bank will place order as per its requirement and quoting minimum rate for any category does not provide 
any guarantee for receiving order for that item by the firm who quotes lowest rates. 

29 Bank reserves right to cancel any / all tender sat any stage without assigning any reasons. 

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for 
revision of rates or other condition if his tender is accepted in parts. 

31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the next 
working day at the same time. 
 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For 
any clarification regarding E-Tendering procedure, System requirements etc. please contact M/s e-
Procurement technologies Limited, Ahmedabad, whose address is mentioned in the NIT. 

33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering 
procedures & well equipped with all requirements. SBI will not take any responsibility of delay 
in submission due to EMD, slow internet connectivity, system failures etc. 
 34 IT’S A VACANT PREMISES. 

The Assistant General Manager,  
State Bank of India, 2nd Floor,  
P & E Department, SBI Tower,  
Local Head Office, Gift City,  
Gandhinagar (Gujarat) 
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FORM TENDER 
 
To, 

 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the works specified in the 
memorandum hereinafter set out and having visited and examined the site of the works specified in the said memorandum 
and having acquired the requisite information relating thereto as affecting the tender, I/We hereby offer to execute the 
works specified in the said memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance 
in all respects with the specifications, design, drawings and instructions in writing referred to in conditions of tender, the 
Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with such materials as 
are provided for by, and in all other respects in accordance with such conditions so far as they may be applicable. 
 

MEMORANDUM 
 

Description of work PROPOSED CIVIL WORK FOR SBI VIRTUAL
RELATIONSHIP MODULE, 2nd FLOOR, OLD SBI ZONAL 
OFFICE AMBAVADI AT AHMEDABAD 

Earnest Money The tenderer shall furnish EMD of Rs 28,600/-. in the
form of Demand draft or bankers cheque drawn in 
favour of State Bank of India payable at Gandhinagar. 
on any Scheduled Bank. No tender shall be considered
unless the EMD is so deposited in the required form. No 
interest shall be paid on this EMD. [Those registered 
with MSMEUDYAM need not submitted EMD. 
Instead, DD, Valid MSME UDHYAM certificate shall 
be uploaded]. 

Percentage, if any, to be deducted from 
Bills and total amount to be retained 

10 % from Running Bills, subject to maximum Total 5% of 
contract amount or actual Final Bill value. 

Time allowed for completion of the Works 
from fourteenth day after the date of written 
order or date of handing over of the site 
(whichever is later) to commence the work 

45 days 

 
I/We have deposited a sum of Rs. 28,600/- of the total tender amounts as Earnest Money with the State Bank 
of India which is not to bear any interest. Should I / We fail to execute the Contract when called upon to do so 
I/ We do hereby agree that suitable action shall be initiated against us by SBI. This may also include debarring 
of my empanelment for a year or so. 

 1) Our Bankers are: i)      ii) 

The names of partners of our firm are: i)    ii) 

Name of the partner of the firm Authorized to sign 

The Assistant General Manager,  
State Bank of India, 2nd Floor,  
P & E Department, SBI Tower,  
Local Head Office, Gift City,  
Gandhinagar (Gujarat). 
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Or 

(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

Yours faithfully, 

 Signature of Contractors. 

Signature and addresses of Witnesses i) 
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Business rules for E-tendering: 

    SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED CIVIL WORKS 
FOR SBI VIRTUAL RELATIONSHIP MODULE, 2nd FLOOR, OLD SBI ZONAL OFFICE AMBAVADI AT AHMEDABAD 

 
Business rules for E-tendering: 
 

2. Only AHMEDABAD CIRCLE empaneled Civil contractors under appropriate category (Above Rs 25 Lakhs) 
who are invited by the project Architect/SBI shall only be eligible to participate. 

3. SBI will engage the services of an E-tendering service provider who will provide necessary training and 
assistance before commencement of online bidding on Internet. 

4. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable them to 
contact and get trained. 

5. Business rules like event date, closing and opening time etc. also will be communicated through service 
provider for compliance. 

6. Contractors have to send by email, the compliance form in the prescribed format (provided by service 
provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the event. 

7. E-tendering will be conducted on schedule date &time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets closed in all respects 
for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s e-Procurement technologies Limited, 
Ahmedabad, has been engaged by SBI an authorized service provider. Please go through the guidelines 
given below and submit your acceptance to the same along with your Commercial Bid. 
 
E-tendering shall be conducted by SBI through M/s e-Procurement technologies Limited, Ahmedabad, on 
pre-specified date. While the Contractors shall be quoting from their own offices/ place of their choice, Internet 
connectivity and other paraphernalia requirements shall have to be ensured by Contractors themselves. In 
the event of failure of their Internet connectivity, (due to any reason whatsoever it may be) it is the bidders’ 
responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of power at 
the premises of Contractors during the E-tendering cannot be the cause for not participating in the E-tendering. 
On account of this the time for the E-tendering cannot be extended and SBI is not responsible for such 
eventualities. 

 
M/s e-Procurement technologies Limited, Ahmedabad, shall arrange to train you nominated person(s), 
without any cost to you. They shall also explain you all the Rules related to the E-tendering. You are required 
to give your compliance on it before start of bid process. 

 
1. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit 

of Measurement will be displayed in Online E-tendering. 
 

2. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their appointed 
Architects. 
 

3. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be 
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subjected to any change whatsoever. 
4. Procedure of E-tendering: 

 
i. Online E-tendering: 

 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the period 
specified in the NIT. 

 
(b) Online e-tendering is open to the empaneled bidders who receive NIT from the Architect and qualified for 

participating in the price bidding as provisions mentioned hereinabove through SBI approved Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be required 
to fill-in rates 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in the price 
bid to avoid complications related with internet connectivity, network problems, system crash down, power 
failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be treated as 
“Incomplete Tender” and shall be liable for rejection. Bidder has to submit Affidavit Firm/Company/LLP has 
not been blacklisted/ de-listed/dropped/de-panelled by the SBI including erstwhile Associates Banks or any 
other Government/Semi-Government/Nationalized Public Sector Undertaking (PSUs) / Financial Institution 
(Fls)/Corporate Offices. 
 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s e-
Procurement technologies Limited, Ahmedabad. The Bidders are requested to change the Password after 
the receipt of initial Password from M/s e-Procurement technologies Limited, Ahmedabad, . All bids made 
from the Login ID given to the bidder will be deemed to have been made by the bidder. 
 

5. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids once made, 
cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the quoted bid price. In 
case the L1 Bidder backs out or fail to complete the work as per the rates quoted, SBI shall have the liberty 
to take action as deemed necessary including de-paneling such contractors and forfeiting their EMD and 
imposing heavy penalty to contractor to recover the losses occurred to the Bank. 
 

6. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of Contract 
shall be final and binding on all the Bidders. 
 

7. SBI shall be at liberty to cancel the E-tendering process/tender at any time, before ordering, without assigning 
any reason. 

8. SBI shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 
cause. 
 

9. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date. 
 

10. OTHER TERMS &CONDITIONS: 
 

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 
indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 
 

- SBI decision on award of Contract shall be final and binding on all the Bidders. 
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- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 
-  

SBI or its authorized service provider M/s e-Procurement technologies Limited, Ahmedabad, shall not 
have any liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 
 
SBI or its authorized service provider M/s e-Procurement technologies Limited, Ahmedabad, is not 
responsible for any damages, including damages that result from, but are not limited to negligence. 
 
SBI or its authorized service M/s e-Procurement technologies Limited, Ahmedabad, will not be held 
responsible for consequential damages, including but not limited to systems problems, inability to use the 
system, loss of electronic information etc. 
 
N.B. 
 
-All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to M/s 
e-Procurement technologies Limited, Ahmedabad,  

 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 
M/s e-Procurement technologies Limited,  
Ahmedabad. 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR PROPOSED CIVIL WORKS FOR SBI VIRTUAL RELATIONSHIP MODULE, 2nd FLOOR, OLD 
SBI ZONAL OFFICE AMBAVADI AT AHMEDABAD 
 
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as mentioned in 

RFP of SBI as well as this document and confirm our agreement to them. 
3) We also confirm that we have taken the training on the E-tendering tool and have understood the functionality 

of the same thoroughly. 
4) We confirm that SBI and M M/s e-Procurement technologies Limited, Ahmedabad shall not be liable & 

responsible in any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to 
loss of internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 
circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 
 
With regards,   Date: 
 

Signature with company seal Name: 

Company / Organization: 
 
 
Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------ 
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SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 
 Sealed Tenders are invited by M/s Studio919 Architects for and behalf of State Bank of

India for the work of CIVIL for SBI VIRTUAL RELATIONSHIP MODULE, 2nd FLOOR, OLD SBI 
ZONAL OFFICE AMBAVADI AT AHMEDABAD. 

1.1 Site and Its Location 
 The proposed work is to be carried out at SBI VIRTUAL RELATIONSHIP MODULE, 2nd FLOOR, 

OLD SBI ZONAL OFFICE AMBAVADI AT AHMEDABAD. 
2.0 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in tender

consisting the following documents and the most workman like manner, 
  Instructions to tenderers 
  General Conditions of Contract 
  Special Conditions of Contract 
  Additional Conditions for Electrical Installation 
  Technical Specifications 
  Drawings 
  Priced Bid 
2.2 The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order
given below: 

  Price Bid 
  Technical Specifications 
  Additional Conditions for Electrical Installation 
  Special Conditions of Contract 
  General Conditions of Contract 
  Instructions to Tenderers 

2.3 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
Tenderer is requested satisfy himself regarding the availability of water, power, transport 
and communication facilities, the character quality and quantity of the materials, labour, 
the law & order situation, climatic conditions local authorities’ requirement, traffic 
regulations etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender. 

4.0 Earnest Money 
 
4.1 

The tenderers are requested to submit the Earnest Money of Rs.in the form of Demand
Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
5.0 Initial Security Deposit 
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 The successful tenderer will have to submit a sum equivalent to 2% of contract value 

less EMD by means of D/D drawn in favour of State Bank of India within a period of 15 
days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is 
in the form of initial security deposit which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e. deduction from each running bill account will be 10% till total 3% 
of contract value is reached. 50% of the total security shall be paid to the contractors on 
the basis of architect’s certifying the virtual completion. The balance 50% would be paid 
to the contractors after the defects liability period as specified in the contract. 

6.2 

6.3 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 
applicable if the bid price is below 10% of the estimated cost put to tender. The 
amount of such ASD/ APG shall be the difference between 90% of estimated cost put 
to tender and the quoted price. ASD in the format of DD / Banker’s Cheque / Bank 
Guarantee shall be submitted within 15 days of intimation of award of work / work 
order, without which the contractor will not be allowed to start the work and failure of 
submission of ASD will result in forfeiture of EMD and cancellation of tender. For e.g, 
if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the 
estimate), then ASD of 5% of estimated cost is required to be obtained from the 
contractor (90%-85%). 

7.0 Signing of Contract Documents 

 The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the receipt 
of intimation of acceptance of his tender by the Bank. However, the written acceptance 
of the tender by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

8.0 Completion Period: The time period allowed for completion of the project shall be 30 
days / months from the date of commencement of work or 15 days from the date of 
issuance of work order, whichever is earlier. 

9.0 Validity of Tender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months 
from the date of opening price bid. If the tenderer withdraws his/her offer during the 
validity period or makes modifications in his/her original offer which are not acceptance 
to the Bank without prejudice to any other right or remedy the Bank shall be at liberty to 
forfeit the EMD. 

10.0 Liquidated Damages 

 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of
contract value. 

11.0 Rates and Prices 
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11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in 
case of discrepancy between the rates quoted in words and figures the unit rate quoted 
in words will prevail. If no rate is quoted for a particular item the contractor shall not be 
paid for that item when it is executed. 

 The amount of each item shall be calculated, and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the amount will be 
corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 
case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 
changed the tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 

 

  The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ 
Bank. 

 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him. 

 

11.1.5 Each page shall be totaled and the grand total shall be given.  

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies,
etc. 
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GENERAL & IMPORTANT NOTES 
 
1 GENERAL NOTES:  
(i) Unless otherwise specified in these tender documents mode of measurements 

specifications etc. shall be as per relevant IS codes.  
 

(ii) Source of materials / samples / brands / makes etc. shall be got approved from the 
Architects / Bank before using. In case of deviations, decision of the Bank shall be 
final and binding and shall not be open for arbitration.  

 
(iii) The Architects have their specific role / duties / rights as defined in these tender 

documents. However, in the event of any dispute arising out of differences between 
the opinions of the Architects and also their role/ duties/rights, the Banks’ decision 
shall be final & binding on the Architects and the Contractor and shall not be open to 
arbitration.  

 
(vi) The Contractor will extend full co-operation, support and all required assistance to  
           Architect /Bank for discharging their duties and responsibilities efficiently and  
           effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and 

specifications of all the items, which are mentioned in the separate list of 
approved makes. Any work found not as per the tender specifications and list 
of approved the contractor has to replace the same without any delay. The 
contractor is instructed of get approval of all the materials to be used on this 
site before starting the work. He should provide different sample of material for 
approval, before execution of work. 
 

(viii) All quantities indicated in the tender are approximate & are likely to change. The 
contractor must take actual measurement at site and billing shall be done as per the 
actual measurement of the work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at 
site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this 
site before starting the work. He shall provide different sample of materials for 
approval before execution of the work  
 

(xi) All material has to be used in full size/length only. Joints should be avoided as far as 
possible.  
 

(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of 
onsite executed to the shape area only. 
 

(xiii) Making various levels & line out for total layout on site for the items in scope of the 
work shall be   done   by the contractor at his own cost. 
 

(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & 
submitted by the contractor. Testing of wood for moisture, knot % etc. shall be carried 
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out by the contractor at his own cost.  
 
2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site 

during the entire execution process for coordination with various agencies / 
Architect / Bank & execution of work. 

(ii) If the assigned work is in running/working Branch, the contractor should have 
executed the site erection work in odd hours, Holidays and Sundays.  

(iii) The contractor shall prepare all loose Electrical items at his workshop only & 
deliver the same to the site at appropriate time as instructed by the 
Architect/BMs/Bank Officials. 

 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed 

away at the location beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the 
measurement checked  immediately on completion of such items. This shall be 
done before finishing the same The  Architect shall be provided with such 
details well in advance so that the other work is not held  up due to last moment 
action. 
(vi)  Before starting the work at site, the contractor shall mark out the plan & levels 
of the false  ceiling, partitions etc. in coordination with other agencies on site. 
 
vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, 
Delivery,  Installation, Testing, Commissioning etc. complete at the site. No extra 
will be paid for any  kind  of taxes. However, the GST will be paid extra as applicable 
as per actual.  

 
viii) The entire job shall be executed in total coordination with the other agencies 
working on the project & also with landlord, Branch Manager and Bank officials etc.  
ix) Architect of the project shall be kept informed about the progress of the work 
at various stages. 
 
x) The contractor shall arrange on his own for lighting & plug point with socket & 
electrical  wiring, DB's etc. required during entire execution process. However, 
supply at point shall be  provided by the bank / landlord  

 
(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD 

to Architect / Bank  
 
 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the 
final Bill 
 
The Final Bill Should Contain: - 
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a) Abstract in tender BOQ format only. 

b) Schedules for detailed measurement sheet for all items (in detailed break 

up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All 

documents shall be submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel 

format). 

j) The contractor shall submit the purchase bill copy of major items used in the 

project. 

k) That extension of time, if any, beyond scheduled date of completion has 

been granted by the Competent Authority. 

l) original receipt of purchase of Corian /plywood/ Gyp board and other major 

materials used in the work from the original manufacturer/authorized 

dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement 

of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised 

sanction taken from the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN 
PIECEMEAL MANNER) ALONG WITH FULL & FINAL BILL & SHALL BE DULY 
SIGNED BY PUTTING COMPANY'S ADDRESS SEAL 
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GENERAL CONDITIONS OF CONTRACT 
 

1.0 Definitions: - 
“Contract means the documents forming the tender and the acceptance thereof and the formal agreement 
executed between SBI (client) and the contractor, together with the documents referred there in including 
these conditions, the specifications, designs, drawings and instructions issued from time to time by the 
Architects / Bank and all these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 
 
In the contract the following expressions shall, unless the context otherwise requires, have the meaning 
hereby respectively assigned to them. 
 
1.0.1 ‘SBI shall mean SBI having its Office at State Bank of India and includes the client’s representatives, 
successors and assigns. 
 
1.0.2 ‘Architects/ Consultants’ shall mean STUDIO919 ARCHITECTS, Architects & Interior Designers, 
Ahmedabad. 
 
1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-
to-day supervision of work and to give instructions to the contractors. 
 
1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking the 
works and shall include legal personal representative of individual or the composing the firm or company and 
the permitted assignees of individual or firms of company. 
 
The expression ‘works or ‘work’ shall mean the permanent or temporary work description in the “Scope of 
work” and/or to be executed in accordance with the contract includes materials, apparatus, equipment, 
temporary supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder 
and work to be done by the contractor under the contract. 
 
1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant. 
 
1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and refer 
red to in the specifications and any modifications of such drawings as may be issued by the Engineer from 
time-to-time Contract value shall mean value of the entire work as stipulated in the letter of acceptance of 
tender subject such additions there to or deductions there from as may be made under the provide herein 
after contained. 
 
1.0.7 Specifications shall mean the specifications referred to in the tender and modifications thereof as 
may time to time be furnished or approved by the Architect/Consultant. 
 
1.0.8 “Month” means calendar month. 
1.0.9 “Week” means seven consecutive days. 
1.0.10  “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively. 
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1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated by 
the AGM (P&E) SBI, Ahmedabad// Competent Authority, GANDHINAGAR. 
 
1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for 
assessing and reviewing the progress of the work on the project and to issue instructions or directions from 
time to time for being observed and followed by the Architects Site Engineer / PMC and other consultants / 
contractors engaged in the execution of the project. 
 
i) Assist General Manager – (P &E) 
ii) SBI Engineer (CIVIL and Electrical) in-charge of the Project. 
iii) Concerned partner of the Architects and their Resident Architect Member. 
 
CLAUSE 

1.0 Total Security Deposit: 
Total security deposit shall be 5.0% of contract value. Deduction from each running bill account (if permitted) 
will be @ 10% till Total Security Deposit (TSD) reaches to 5% of contract value. The 50% of the Total Security 
Deposit shall be paid to the contractor on the basis of Architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after completion Defects Liability Period as specified in the 
contract/WORK ORDER. 

1.1 Earnest Money Deposit Rs: 12,000/- 
However, if the tenderer revokes his tender after acceptance of rate at any time the period when he is required 
to keep his tender open acceptance by the SBI or after it is accepted by the SBI or the contractor fails to 
enter into a formal agreement or fails to commence the work within the stipulated time, the bank is liable to 
initiate necessary action against the bidder. The action may also include debarring of bidders’ empanelment 
for a year or so. 

 
1.2 Initial Security Deposit (lSD):  2% INCLUDING EMD 
 

1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE  

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall   be applicable if the bid 
price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG shall be the difference 
between 90% of estimated cost put to tender and the quoted price. ASD in the format of DD / Banker’s 
Cheque / Bank Guarantee shall be submitted within 15 days of intimation of award of work / work order, 
without which the contractor will not be allowed to start the work and failure of submission of ASD will result 
in forfeiture of EMD and cancellation of tender. For e.g, if a contractor is quoting 15% below the estimated 
cost put to tender (i.e. 85% of the estimate), then ASD of 5% of estimated cost is required to be obtained 
from the contractor (90%-85%). 
 
1.4 Retention Money: 
The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value 
of work done by the contractor and claimed in each bill provided the Total Security Deposit plus Retention 
Money shall both together not exceeding 5.0% of the contract value. The 50% of the total security deposit 
shall be refunded to the contractor without any interest on issue of Virtual Completion certificate by the 
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Architect/consultant. The balance 50% of the total security deposit shall be refunded to the contractors 
without interest within fifteen days after the end of defects liability period provided the contractor has 
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance. 
 
2.0 Language: 
The language in which the contract documents shall be drawn shall be in English. 
 
3.0 Errors, omissions and discrepancies: 
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings 
or between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the 
specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the 
same item, the former shall be adopted: 

a) In case of difference between rates written in figures and words, the rate in words shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct. 
 

4.0 Scope of Work: 
The contractor shall carryout complete and maintain the said/awarded work in every respect strictly 
accordance with this contract and with the directions of and to the satisfaction Bank to be communicated 
through the architect/consultant. The architect/consultant at the directions of the SBI from time to time issue 
further drawings and / or write instructions, details directions and explanations which are here after 
collectively references to as Architect’s / consultant’s instructions in regard to the variation or modification of 
the design, quality or quantity of any work or the addition or omission or substitution work. Any discrepancy 
in the drawings or between BOQ and / or drawings and/or specifications. The removal from the site of any 
material brought thereon by the Contractor and any substitution of any other materials therefore the removal 
and/or re-execution of any work executed by him. The dismissal from the work of any person engaged the re 
upon. 
 
5.0 i) Letter of Acceptance: 
Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the 
architect by registered post or otherwise depositing at the of the contractor as given in the tender to enter 
into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a bind contract between the SBI and the contractor. 
 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall be 
bound to implement the contract and within fifteen days there of shall sign an agreement in a non-judicial 
stamp paper of appropriate value. 
 
6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are 
the properties of the SBI They are not to be used on other work. 
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7.0 Detailed drawings and instructions: 
The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by 
means of drawings or otherwise necessary for the execution of the work. All such drawings and instructions 
shall be consistent with contract documents, true developments thereof and reasonably inferable there. 
 
The work shall be executed in conformity there with and the contractor prepare a detailed programme 
schedule indicating therein the date of start and completion of various activities on receipt of the work order 
and submit the same to the SBI through the architect/consultant 
 
7.1 Copies of agreement: 
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 
contractors. 
 

8.0 Liquidated damages: 
If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the work 
and clear the site including vacating their office on or before the contracted or extended date or completion, 
without justification in support of the cause of delay, he may be called upon without prejudice to any other 
right of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at 
the rate of 0.50% of the contract value which subject to a maximum of 5% of the contract value. 
 
9.0 Materials, Appliances and Employees: 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 
tools, equipment transportation and any other facilities that are required for the satisfactory execution and 
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and 
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled in the work assigned 
to him. Workman whose work or behavior is found to be unsatisfactory by the SBI /Architect/ consultant he 
shall be removed from the site immediately. 
 
10.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the contractor at his own 
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contract. If the contractor observes any discrepancy between the drawings and 
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the 
contractor performs any act, which is against the law, rules and regulations he shall meet all the costs arising 
the reform and shall indemnify the SBI any legal actions arising there from. 
 
11.0 Setting out Work: 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same 
and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it 
approved by the architect / consultant before proceeding with the work. If at any time any error in this respect 
shall appear during the progress of the works, irrespective of the fact that the layout had been approved by, 
the architect / consultant the contractor shall be responsible for the same ad shall his own expenses rectify 
such error, if so, required to satisfaction of the SBI 
 
12.0 Protection of works and property: 
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The contractor shall continuously maintain adequate protection. of all his work from damage and shall protect 
the SBI’s properties from injury or loss arising in connection with contract. He shall make good any such 
damage, injury, loss, except due to causes beyond his control and due to his fault or negligence. 
 
He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 
precautions for safety and protections of his employees on the works and shall comply with all applicable 
provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to 
persons or property on about or adjacent to his place of work. The contractor shall take insurance covers as 
per clause at his own cost. The policy may be taken in joint names of the contractor and the SBI and the 
original policy may be lodged with the SBI 
 
13.0 Inspection of work: 
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to the 
work site and / or to the workshop, factories, or other places where materials are lying or from where they 
are obtained and the contractor shall give every facility to the SBI/Architect/consultant and their 
representatives necessary for inspection and examination and test of the materials and workmanship. No 
person unless authorized by the SBI/ Architect 
/Consultant except the representative of public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be inspected by the Chief 
Technical Examiner’s Organization a wing of Central Vigilance commission. 
 
14.0 Assignment and subletting: 
The whole of work included in the contract shall be executed the contractor and he shall not directly entrust 
and engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest 
therein without the written consent of the SBI through the Architect and no undertaking shall relieve the 
contractor from the responsibility of the contractor from active & superintendence of the work during its 
progress. 
 
15.0 Quality of materials, workmanship &Test: 
All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with Architect/consultant instructions and shall be subject from time to time to such tests as the 
architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved testing 
laboratory. The contractor shall provide such assistance, instruments, machinery, labor, and materials as are 
normally required for examining measuring sampling and testing any material or part of work before in 
corporation in the work for testing as may be selected and required by the architect/consultant. 
 

ii) Samples: 
 All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the 
contractor without any extra charges. If certain items proposed to be used are of such nature that samples 
cannot be presented or prepared at the site detailed literature / test certificate of the same shall be provided 
to the satisfaction of the Architect/consultant before submitting the sample/literature the contractor shall 
satisfy himself that the material / equipment for which he is submitting the sample / literature meet with the 
requirement of tender specification. Only when the samples are approved in writing by the 
architect/consultant the contractor shall proceed with the procurement and installation of the particular 
material / equipment. The approved samples shall by the signed by the Architect / Consultant for identification 
and shall be kept on record at site office until the completion of the work for inspection / comparison at any 
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time. The Architect/Consultant shall take reasonable time to approve the sample. Any delay that might occur 
in approving the samples for reasons of its not meeting the specifications or other discrepancies inadequacy 
in AIR CONDITIONING MATERIAL samples of best qualities from various manufacturers and such other 
aspects causing delay on the approval of the materials / equipment etc. shall be to the account of the 
contractor. 
 

iii) Cost of tests: 
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specification or BOQ. 

 
iv) Costs of tests not provided for: 
If any test is ordered by the Architect/ Consultant which is either 
a)  If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though so 
intended or provided for but ordered by the Architect / Consultant to be carried out by an independent person 
at any place other than the site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by the contractor. 

 
16.0 Obtaining information related to execution of work: 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on 
his part to obtain correct information as to any matter affecting the execution of the work nor any 
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve him 
from any risks or from the entire responsibility for the fulfillment of contract. 
 
17.0 Contractor’s superintendence: 
The contractor shall give necessary personal superintendence during the execution the works and as long, 
thereafter, as the Architect/Consultant may consider necessary until the expiry of the defect’s liability period, 
stated hereto. 
 
18.0 Quantities: 
The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 
with the Indian Standard Method of Measurements and quantities. The rate quoted shall remain valid for 
variation of quantity against individual item to any extent. The entire amount paid under Clause 19, 20 hereof 
as well as amounts of prime cost and provision sums, if any, shall be excluded. 
 
19.0 Works to be measured: 
The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be 
measured and the contractor shall forthwith attend or send a quantity representative to assist the Architect in 
taking such measurements and calculation and to furnish all particulars or to give all assistance required by 
any of them. Such measurements shall be taken in accordance with the Mode of measurements detail in the 
specifications. The representative of the Architect / Consultant shall take measurements with the contractor’s 
representative and the measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly attested by both representatives. 
No over writings shall be made in the M book should the contractor not attend or neglect or omit to depute 
his representative to take measurements the measurements recorded by the representative of the 
Architect/consultant shall be final. All authorized extra work, omissions and all variations made shall be 
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included such measurement. 
 
20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In case 
the SBI/ Architect / Consultant thinks proper at any during the progress of works to make any alteration in, or 
additions to or omission from the works or any. Alteration in the kind or quality of the materials to be used 
therein, the Architect / Consultant shall give notice thereof in writing to the contractor shall confirm in writing 
within seven days of giving such oral instructions the contract shall alter to, add to, or omit from as the case 
may be in accordance with such but the contractor shall not do any work extra to or make any alterations or 
additions to or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the Architect/ 
Consultant and the value of such extras, alterations, additions or omissions shall in all cases be determined 
by the Architect / Consultant and the same shall be added to or deducted from the contract value, as the 
case maybe. 
 
21.0 Valuation of Variations: 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the Architect 
/ Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as 
authorized extra and shall be made in accordance with the following provisions. 
 
(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra 
work is of similar character and executed under similar conditions as the work price herein. 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 
 
The net prices of the original tender shall determine the value of the items omitted, provided if omissions do 
not vary the conditions under which any remaining items of Works are carried out, otherwise the prices for 
the same shall be valued under sub- Clause ‘c’ hereunder. 
 
Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or 
where the omissions vary the conditions under which any remaining items or works are carried out, then the 
contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of the 
rate which he intends to charge for such items of work, duly supported by analysis of the rate or rates claimed 
and the Architect/consultant shall fix such rate or prices as in the circumstances in his opinion are reasonable 
and proper, based on the market rate. 
Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at 
the net rates stated in the tender, of  the BOQ or, if not, so stated then in accordance with the local day work 
rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if required 
by the Architect/Consultant) the workman’s name and materials employed be delivered for verifications to 
the Architect /consultant at or before the end of the week following that in which the work has been executed. 
 
It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, 
the Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for 
material, labour hire / running charges of equipment and wastages etc. plus 15% towards establishment 
charges, contractor’s overheads and profit. Such items shall, not be eligible for escalation. 
 
22.0 Final measurement: 
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The measurement and valuation in respect of the contract shall be completed within two months of the virtual 
completion of the work. 
 
23.0 Virtual Completion Certificate (VCC): 
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI: 
 
Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment and machinery. 
 
Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site 
or any land allotted to the contractor by the SBI not incorporated in the permanent works. 
 
Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall clear, 
level and dress, compact the site as required by the SBI 
 
Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 
 
Shall hand over the work in a peaceful manner to the SBI 
 
All defects / imperfections have been attended and rectified as pointed out by the Architects to the full 
satisfaction of SBI 
 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the 
Architect / consultant is satisfied of the completion of work. Relative to which the completion certificate has 
been sought, the Architect/ consultant shall within fourteen (14) days of the receipt of the application for 
completion certificate, issue a VCC in respect of the work for which the VCC has applied. 
 
This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the 
contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the 
works or work at any site be construction as a waiver of any right or claim of the SBI against the contractor 
in respect of or work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies: 
The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution of 
any work not included in the scope of this contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution 
of such work. The contractor however shall not be required to provide any plant or material for the execution 
of such work except by special arrangement with the SBI. Such work shall be carried out in such manner as 
not to impede the progress of the works included in the contract. 
 
25.0 Insurance of works: 
Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint 
names of the SBI and the contractor against all loss of damages from whatever cause arising other than the 
excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI 
and contractor are covered for the period stipulated I clause of GCC and are also covered during the period 
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of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period 
of maintenance and for any loss or damage occasioned by the contractor in the course of any operations 
carried out by him for the purpose of complying with his obligations under clause. 
 
The Works for the time being executed to the estimated current Contract value thereof, or such additional 
sum as may be specified together with the materials for incorporation in the works at their replacement value. 
 
The constructional plant and other things brought on to the site by the contractor to the replacement value of 
such constructional plant and other things. 
 
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not 
be unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant 
the policy if insurance and the receipts for payment of the current premiums. 
 
26.0 Damage to persons and property: 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all 
losses and claims in respect of injuries or damages to any person or material or physical damage to any 
property whatsoever which may arise out of or in consequence of the execution and maintenance of the 
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of 
or in relation thereto except any compensation of damages for or with respect to: 
 
a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance 
of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents, 
employees or other contractors not being employed by the contractor or for or in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the 
injury or damage was contributed to by the contractor, his servants or agents such part of the compensation 
as may be just and equitable having regard to the extent of the responsibility of the SBI, their employees, or 
agents or other employees, or agents or other contractors for the damage or injury. 
 
27.0 Contractor to indemnify SBI: 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause. 
 
28.0 Contractor’s superintendence: 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 
any royalties which may be payable in respect to any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall not 
be liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or design right 
is the direct result of an order passed by the Architect / consultant in this behalf. 
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29.0 Third Party Insurance: 
Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities under clause 25.0 of GCC shall insure against his liability for any material or physical damage, 
loss, or injury which may occur to any property including that of SBI, or to any person, including any employee 
of the SBI, by or arising out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to clause 25.0 thereof. 
 
30.0 Minimum amount of Third-Party Insurance:  
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not 
be reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, 
produce to the. Architect / consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the 
number of occurrences limited to four. After each occurrence contractor will pay additional premium 
necessary to make insurance valid for four occurrences always. 
 
31.0 Accident or Injury to workman: 
The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or 
inconsequence of any accident or injury to any workmen or other person in the employment of the contractor 
or any sub-contractor, save and except an accident or injury resulting from any act or default of the SBI or 
their agents, or employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid, and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto. 
 
32.0 Insurance against accidents etc. to workmen:  
The contractor shall insure against such liability with an insurer approved by the SBI During the whole of the 
time that any persons are employed by him on the works and shall, when required, produce to the architect 
/ consultant such policy of insurance and receipt for payment of the current premium. Provided always that, 
in respect of any persons employed by any sub-contractor the contractor’s obligation to insured as aforesaid 
under this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in respect 
of such persons in such manner that SBI is indemnified under the policy but the contractor shall require such 
sub-contractor to produce to the Architect /consultant when such policy of insurance and the receipt for the 
payment of the current premium. 
 
33.0 Remedy on contractor’s failure to insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which 
he may be required to effect under the terms of contract, then and in any such case the SBI may effect and 
keep in force any such insurance and pay such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount so paid by the SBI as aforesaid from any amount due or which may 
become due to the contractor, or recover the same as debt from the contractor. 
 
Without prejudice to the others’ rights of the SBI against contractors. In respect of such default, the employer 
shall be entitled to deduct from any sums payable to the contractor the amount of any damage’s costs, 
charges, and other expenses paid by the SBI And which are payable by the contractors under this clause. 
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The contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant to a policy 
taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In 
this event all the monies received from the Insurer in respect of such damage shall be paid to the contractor 
and the Contractor shall not be entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged. 

34.0 Commencement of Works: 
The date of commencement of the work will be reckoned from the date of award of letter by the SBI 
 
35.0 Time for completion: 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within the stipulated period from the date of commencement. If required in the contract or as 
directed by the Architect / consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned as the date by which the 
whole work is completed as per the terms of the contract. 
 
36.0 Extension of time: 
If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the 
contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable 
extension of time for completion of work as per the terms of contract. If the contractor needs an extension of 
time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the 
due date of completion as stipulated in the contract, the contractor shall apply to the SBI Through the 
Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time and while applying 
for extension of time he shall furnish the reason in detail and his justification if an’, for the delays. The 
architect/consultant shall submit their recommendations to the SBI in the prescribed format for granting 
extension of time. While granting extension of time the contractor shall be informed the period extended time 
which will qualify for levy of liquidated damages. For the balance period in excess of original stipulated period 
and duly sanctioned extension of time by the provision of liquidated damages as stated under clause 10.0 
shall become applicable. Further the contract shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not. 
 
37.0 Rate of progress: 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed 
of execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction 
of the Architect/consultant should the rate of progress of the work or any part thereof be at any time be in the 
opinion the. Architect / consultant too Slow to ensure the completion of the whole of the work the prescribed 
time or extended time for completion the Architect/consultant shall the re upon take such steps as considered 
necessary by the Architect / consultant to expedite progress so as to complete the works by the prescribed 
time or extended time. Such communications from the Architect / consultant neither shall relieve. The 
contractor from fulfilling obligations under the contract nor he will be entitled to raise any claims arising out 
of such directions. 
 
38.0 Work during nights and holidays: 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein 
provided be carried on during the night or on holidays without the permission in writing of the 
Architect/consultant, save when the work is unavoidable or absolutely necessary for the saving of life or 
property or for the safety of the work in which case the contractor shall immediately advise the Architect / 
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consultant. However, the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part 
of the works being technically required / continued with the prior approval of the Architect / consultant at no 
extra cost to the SBI 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable 
noise and disturbance. 
 
39.0 No compensation or restrictions of work: 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not required the whole or any part of the work to be carried out. The Architect 
/ consultant shall give notice in writing that effect to the contractor and the contractor shall act accordingly in 
the matter. The contractor shall have no claim to any payment of compensation or otherwise what so ever 
on account of any profit or advantage which he might have derived from the execution of the Work fully but 
which he did not derive in consequence of the fore closure of the whole or part of the work. 
 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and Bonafide 
brought to the site of the work by the contractor and rendered surplus as a result of the abandonment, 
curtailment of the work or any portion thereof and then taken back by the contractor, provided however that 
the Architect/Consultant shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit 
shall be given to him at the rates not exceeding those at which were originally issued to the contractor after 
taking into consideration and deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect / consultant shall be final. 
 
40.0 Suspension of work: 
The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be 
final and binding on the contractor) suspend the progress of works or any part the offer such time and in such 
manner as Architect/consultant may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of following reasons: 
 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the contractor, or 
c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works the extent necessary 
and carry out the instructions given in that behalf by the Architect / consultant. 
i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 
 
41.0 Action when the whole security deposit is forfeited: 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the Architect / consultant shall have 
the power to adopt any of the following course as they may deem best suited to the interest of the SBI: 
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To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant shall 
be conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and be 
absolutely at the disposal of SBI. 
 
To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work, debiting 
the contractor with the cost of the labor and materials cost of such labor and materials as worked out by the 
Architect / consultant shall final and conclusive against the contractor) and crediting him with the value of the 
work done, in all respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract certificate of architect /consultant as to the 
value of work done shall be final conclusive against the contractor. 
 
To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his hands, 
and to give it to another contractor to complete in which case any expenses which may be incurred in excess 
of the sum which would have been paid to the original contractor, if the whole work had been executed by 
him (The amount of which excess the certificates in writing of the Architects / consultant shall final and 
conclusive) shall be borne by original contractor and may be deducted any money due to him by SBI under 
the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 
 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the 
work or the performance of the contract and incase the contract shall be rescind under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually 
performed under this contract, unless, and until the Architect / consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he shall only been titled to be paid 
the value so certified. 
 
42.0 Owner’s right to terminate the contract: 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an insolvent 
or being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up 
shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Architect / Consultant that he is able to carry out and fulfill the contract, and to dye security therefore if so 
required by the Architect /Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued 
or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become 
due to the contractor there under: 
 
has abandoned the contract; or 
 
has failed to commence the works, or has without any lawful excuse under these conditions suspended the 
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progress of the works for 14 days after receiving from the SBI through the Architect / consultant written notice 
to proceed, or 
 
has failed to proceed with the works with such diligence and failed to make such due progress as would 
enable the works to be completed within the time agreed upon, or has failed to remove the materials from 
the site or to pull down and replace work within seven days after written notice from the SBI through the 
Architect / Consultant that the said materials were condemned and rejected by the Architect/ consultant under 
these conditions; or has neglected or failed persistently to observe and perform all or any of the acts matters 
or things by this contract to be observed and performed by the contactor for seven days after written notice 
shall have been given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI or Architect’s / consultant’s instructions to the contrary subject any 
part of the contract. Then and in any of said cases the SBI and or the Architect / consultant, may not 
withstanding any previous waiver, after giving seven days’ notice in writing to the contractor, determine the 
contract, but without thereby affecting the powers of the SBI or the Architect/consultant or the obligation and 
liabilities of the contractor the whole of which shall continue in force as fully as if the contract had not been 
determined and as if the works subsequently had been executed by or on behalf of the contractor. And, 
further the SBI through the Architect / consultant their agents or employees may enter upon and take 
possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads use the same by means of their own employees or workmen in 
carrying on and completing the work or by engaging any other contractors or persons to the work and the 
contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder such other 
contractor or other persons employed for complement and finishing or using the materials and plant for the 
works. 
 
When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant shall 
give a notice in writing to the contractor to remove his surplus materials and plants and should the contractor 
fail to do so within 14 days after receive thereof by him the SBI sell the same by publication, and after due 
publication, and shall, adjust the amount realized by such tender. The contractor shall have no right to 
question any of the act of the SBI incidental to the sale of the materials etc. 
 
43.0 Certificate of payment: 
The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the 
contractor within 10 working days from the date of certificate to payment from SBI From time-to-time SBI 
shall recover the statutory recovering other dues including the retention amount from the certificate of 
payment. Provided always that the issue of any certificate by the Architect / consultant during progress of 
works or completion shall not have effect as certificate of satisfaction relieve the contractor from his liability 
under clause. 
 
The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not 
carried out to their satisfaction. The Architect/consultant may by any certificate make any corrections required 
previous certificate. The SBI shall modify the certificate of payment as issued by the architect/ consultant 
from time to time while making the payment. The contractor shall submit interim bills only after taking actual 
measurements and properly recorded in the Measurement books. The Contractor shall not submit interim 
bills when the approximate value of work done by him up to 70%. The final bill may be submitted by contractor 
within a period of one month from the date of virtual completion and Architect / consultant shall issue the 
certificate of payment within a period of two months. The SBI Shall pay the amount within a period of three 
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months from the date of issue of certificate provided there is no dispute in respect of rates and quantities. 
 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
44.0 Settlement of Disputes and Arbitration: 
 

Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same, whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter : 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of 
the works over and above the amounts admitted as payable by the Architect or in case the 
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be 
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of 
his claim, or dispute to the Assistant General Manager (Premises& Estate)/Dy. General Manager 
(Premises)and endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery. The said notice shall give full particulars 
of the claim, grounds on which it is based and detailed calculations of the amount claimed and the 
contractor shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect 
of any claim by the contractor unless notice of such claim shall have been given by the contractor 
to the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in the 
manner and within the time as aforesaid. The contractor shall be deemed to have waived and 
extinguished all his rights in respect of any claim not notified to the Assistant General Manager 
(Premises & Estate) / Dy. General Manager (Premises) in writing in the manner and within the time 
aforesaid. 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) shall give 
his decision in writing on the claims notified by the contractor. The contractor may within 30 days 
of the receipt of the decision of the Assistant General Manager (Premises& Estate) / Dy. General 
Manager (Premises) submit his claims to the conciliating authority namely the Circle Development 
Officer/General Manager (Official Language & Corporate Services) for conciliation along with all 
details and copies of correspondence exchanged between him and the Assistant General Manager 
(Premises& Estate)/Dy. General Manager (Premises) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 
within a period of 30 days of termination thereof shall give a notice to the concerned Chief General 
Manager/Dy. Managing Director (HR) & Corporate Development Officer of the Bank for 
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 
contractor shall be deemed to have been considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all 
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims 
of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by 
the Chief General Manager at LHO /Dy. Managing Director &Corporate Development Officer at 
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CC/CCEs. It will also be no objection to any such appointment that the Arbitrator so appointed is a 
technically competent person not below the rank of Superintending Engineer or equivalent position 
in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General 
Manager/ Dy. Managing Director (HR) & Corporate Development Officer. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor. 

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such Chief General 
Manager aforesaid should act as arbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 
rules made there under. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 
equally by both the parties. 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 
on the date he issues notice to both the parties calling them to submit their statement of claims and 
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by 
the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid 
before the award is made and published, be paid half and half by each of the parties. The cost of 
the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 
of the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof 
shall be paid and fix or settle the amount of costs to be so paid. 

 
45.0 Water supply: 
The contractor shall make his own arrangements for water required for the work and nothing extra will be 
paid for the same. This will be subject to the following condition. 
 
i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 
Architect /consultants. 
 
ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by 
the contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory. 
 
iii) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore well (existing 
or new) etc., the SBI will recover as per clause 51.0 of this document form the final bill of contractor. 

 
              The contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes 

only after obtaining permission in writing from the SBI The contractor has to make his own arrangements for 
drawing and distributing the water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from local authorities, if required, at his own cost. He shall restore the ground to its 
original condition after wells are dismantled on completion of work or hand over the well to the SBI without 
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any compensation as directed by the architect /consultant. 
 
46.0 Power supply: 
The contractor shall make his own arrangements for power and supply / distribution system for driving plant 
or machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of 
the plants are to be included in his tender prices, He shall pay all fees and charges required, by the power 
supply and include the same in his tendered rates and hold the owner free from all such costs. He has to 
obtain necessary approval from the appropriate authorities, if required. 
 
In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will 
recover as per clause 51.0 of this document from the final bill of contractor. 
 
47.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and 
shall be handed over to the bank immediately. 
 
48.0 Method of measurement: 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will 
be on the net quantities or work produced in accordance with up-to-date rules laid down by the Bureau of 
Indian Standards. In the event any dispute/ disagreement the decision of the Architect / consultant shall be 
final and binding on the corrector. 

 

49.0 Maintenance of registers: 
The contractor shall maintain the following registers as per the enclosed perform at site of work and should 
produce the same for inspection of SBI /Architect / consultant whenever desired by them. The contractor 
shall also maintain the records / registers as required by the local authorities / Govt. from time to time. 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 
50.0 Force Majeure: 
Neither contractor nor SBI shall be considered in default in performance of the obligations if such performance 
is prevented or delayed by events such as but not war, hostilities revolution, riots, civil commotion, strikes, 
lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of or for any other cause beyond the reasonable control of the party affected or prevents or delayed. 
However, a notice is required to be given within 30 days from the happening of the event with complete 
details, to the other party to the contract, if it is not possible to serve a notice, within the shortest possible 
period without delay. 
 
As soon as the cause of force majeure has been removed the party whose ability perform its obligations has 
been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity 
adducing necessary evidence in support thereof. 
 
From the date of occurrence of a case off or force majeure obligations of the party affected. 
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51.0 Water power and other facilities: 
The rate quoted by the contractor shall include all expenses that are required for providing all the water 
required for the work and the contractor shall make his own arrangements for the supply of good quality water 
suitable for the construction and good quality drinking water for their workers If necessary the contractor has 
to sink a tube well/open well and bring water by means of tankers at his own cost for the purpose The SBI 
will not be liable to pay any charges in connection with the above. 
 
The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections 
and shall pay for the consumption charges. 
 
The contractors for other trades directly appointed by the SBI shall be entitled to take power and water 
connections from the temporary water and power supply obtained by the contractor However, the concerned 
contractor shall make their own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them. All municipal charges for drainage and water connection for 
Construction purposes shall be borne by the contactor and charges payable for permanent connections, if 
any, shall be initially paid by the contactor and the SBI will reimburse the amount on production of receipts. 
 
The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain 
the requisite Permission from the various authorities, but the responsibility for obtaining the same in time 
shall be of the contractor. 

 
In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the 
SBI will recover @ 0.50% of final bill amount for water and electricity (Combined) from the bill of contractor. 
 
52.0 Facilities for contractor’s employees: 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen 
including adequate drinking water facilities. The contractor shall also make the arrangements at his own cost 
for transport where necessary for his staff and workmen to and from site of work at his own cost. 
 
53.0 Lighting of works: 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution 
and supervision and inspection of work. 
 
54.0 Firefighting arrangements: 
The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall 
provide requisite number of fire extinguishers and adequate number of buckets, some of which are to be 
always kept filled with sand and some with water this equipment shall be provided at suitable prominent and 
easily accessible place and shall be properly maintained. 
 
Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost and, 
to the approval of the relevant authorities. The contractor makes the following arrangements at his own cost 
but not limited the following: 
 
a) Proper handling, storage and disposal of combustible materials and waste. 
b) Work operations which can create fire hazards. 
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c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials and   

   rubbish. 
e) Type, size, number and location of fire extinguishers or other tire fighting equipment. 
f) General housekeeping. 

 
55.0 Site order book: 
A site order book shall be maintained at site for the purpose of quick communication between the Architect / 
Consultant. Any communication relating to the work may be conveyed through records in the site order book. 
Such a communication from one party to the other shall be deemed to have been adequately served in terms 
of contract Each site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the architect/consultant as and 
when demanded- Any instruction which the architect/consultant may like to issue to the contractor or the 
contractor may like to bring to the architect / consultant two copies of such instructions shall be taken from 
the site order book and one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 
 
56.0 Temporary fencing/barricading: 
The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to 
adequately enclose all boundaries of the site for the protection of the public and for the proper execution and 
security of the work and in accordance with the requirement of the architect/consultant and regulations of 
local authorities. These shall be altered, relocated and adopted from time to time as necessary and removed 
on completion of the work. 
 
57.0 Site meetings: 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior 
representative along with the site representative and other staff of approved sub-contractors and suppliers 
as required to the site meetings and ensure all follow up actions. Any additional review meetings shall he 
held if required by the architect/ consultant. - 
 
58.0 Disposal of refuse: 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same 
as directed by the architect / consultant at his own cost. It is the responsibility of the contractor to obtain from 
the local authorities concerned to the effect that all rubbish arising out of contractor’s activities at the 
construction site or any other off-site activities borrow pits has been properly disposed off. 
 
59.0 Contractor to verify site measurement: 
The contractor shall check and verify all site measurements whenever requested other specialists’ 
contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on the 
information with sufficient promptness as will in any way delay the works. 
 
60.0 Displaying the name of the work: 
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating 
there in the name of the project and other details as given by the architect/consultant at his own cost and 
remove the same on completion of work. 
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61.0 As built drawings: 
For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue 
two sets of drawings to the Contractor for the items for some changes have been made. From the approved 
drawings as instructed by the SBI / Architect / Consultant. The contractor will make the changes made on 
these copies and return these copies to the architect / Consultant for their approval. In cases revision is 
required or the corrections are not properly marked the architect/Consultant will point out the discrepancies 
to the contractor. The contractor will have to incorporated these corrections and / or attend to discrepancies 
either on copies as directed by the architect / consultant and resubmit to him for approval. The architect / 
consultant will return one copy duly approved by him. 
 
For the drawings prepared by the contractor: 
The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect / 
consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. The 
architect / consultant will return one copy of the approved drawing to the contractor. 
 
62.0 Approved make: 
The contractor shall provide all materials from the list of approved makes at his own cost and also appoint 
the specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and any 
other item as specified in the tender. The architect/consultant may approve any make / agency within the 
approved list as given in the tender after inspection of the sample/mockup. 
 
63.0 Procurement of materials: 
The contractor shall make his own arrangements to procure all the required materials for the work. All 
wastages and losses in weight shall be to the contractor’s account 
 
64.0 Excise duty, taxes, levies etc.; 
The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or 
charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, and 
Octroi, payable in respect of materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall not 
be required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies etc. 
if any, till completion of work shall be deemed to be included in the quoted rates and no extra amount on this 
account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be 
included in the quoted rates and no extra claim on this account will in any case be entertained. If a new tax 
or duty or levy or cess or royalty or Octroi is imposed under as statutory law during the currency of contract 
the same shall be borne by the contractor. However, GST will be paid extra. 
 
65.0 Acceptance of tender: 

(a) The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind to 
accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of the 
SBI. However adequate transparency would be maintained by the SBI. Bidder has to submit Affidavit 
Firm/Company/LLP has not been blacklisted/ de-listed/dropped/de-panelled by the SBI including 
erstwhile Associates Banks or any other Government/Semi-Government/Nationalized Public 
Sector Undertaking (PSUs) / Financial Institution (Fls)/Corporate Offices. 
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66.0 Photographs: 
The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large 
photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of each 
building, at intervals of not more than one month during the progress of the work or at every important stage 
of construction. 
In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with 
each Running Bill for the project clearing showing major progress of work measured and claimed therein 
failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim for delay on this 
account will be entertained. 
 
67.0 Safety Codes: 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a 
readily accessible place. 
 

2. An injured person shall be taken to a public hospital without loss of time, in cases when the injury necessitates 
hospitalization. 

 
3. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground. 
 
4. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less 

than 30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm. When a 
ladder is used an extra labor shall be engaged for holding ladder. 

 
5. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of 

trench whichever is more. All trenches and excavations shall be provided with necessary fencing and lighting. 
6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 

the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one 
meter. 

 
7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it unsafe. 
 
8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime shall 

be provided with protective footwear and rubber hand gloves. 
 
9.  Those engaged in welding works shall be provided with welders’ protective eye shield and gloves. 
 
10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint. 
(ii)Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray 

or surface having lead paint dry rubbed and scrapped. 
 
11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable 

the working painters to wash during cessation of work. 
 
12 Hoisting machines and tackle used in the works including their attachments anchor and supports shall be in 
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perfect condition. 
 
13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and 

adequate strength and free form defects. 
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ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 

Place: …………………. 
 

Date………………... 
 

(On non-judicial stamp paper of Rs ---------- /-) 
 

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 
 

B.G.No.  Value Rs.   
 

State Bank of India, 

(Address) 

      Sub:   Bank Guarantee of Rs .................... towards Security Deposit for the work offer State Bank 
of India. 

 
(Name of Branch/Office) 

 
Dear Sir, 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have entered 
into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter of SBI’s 
Consultants (Name & address of consultants) vide their letter No…………….. dated ...................... and 
the correspondence and tender relating thereto which is hereinafter referred to as “the said contract” 
the Contractor has now agreed to produce a Bank Guarantee amounting to 2% of the contract value 
less earnest money deposit of Rs .................. (Rupees only), to State Bank of India for performing their 
part of the contract obligations. 

 
AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of India 
a Guarantee of a Scheduled Bank for a value of Rs… .............. to be valid upto (date). 

 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at the 
request of the contractor hereby furnishes a PBG in favour of State Bank of India and Guarantees in 
the manner hereinafter appearing. 

In consideration of the premise, we (name of Bank and its branch) having our office at (address)here 
after called the “Guarantor” (which expression shall include its successors and assigns) here by 
expressly, irrevocably &unreservedly undertake and guarantee under that if the Contractor fails to 
execute the work according to his obligations under the said contract, then not withstanding any 
dispute between State Bank of India and the contractor the Guarantor shall, on demand without demur 
and without reference to the contractor pay to State Bank of India immediately any sum claimed by 
State Bank of India under the said contract up to a maximum amount of Rs. (Rupees 
only). 

 
In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of demand, 
the Guarantor agrees to pay the aforesaid amount of Rs.   /- (Rupees 
  only). 

(i) Such payment shall be notwithstanding any right the contractor may have directly against State 
Bank of India or any disputes raised by the Contractor with State Bank of India or any suits or 
proceedings pending in any competent court or before any arbitrator. State Bank of India’s 
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written demand shall be conclusive evidence to the Guarantor that such payment is payable 
under the terms of the Contract and shall be binding in all respect on the guarantor. 

(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, by 
any arrangement, variations made between SBI and the Contractor and or indulgence shown to 
the contractor by SBI, with or without the consent and knowledge of the guarantor or by 
alterations in the obligations of the contractor by any forbearance, whether as to payment, time 
performance or otherwise. 

(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor or 
until discharged by SBI in writing whichever is earlier. 

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency 
except with the previous written consent of SBI. 

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by 
absorption with any other body or corporation or dissolution or otherwise and this guarantee will 
be available to or enforceable against such body or corporation. 

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the 
principal debtor and the Guarantor hereby waives all and any of its rights or surety ship. 

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor by 
operation of law and shall cease only on payment of the full amount by the Guarantor to SBI of 
the amount hereby secured. 

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or security 
for the contractor given or to be given to SBI in respect of the said contract. 

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or any 
other mode or communication to the guarantor addressed as aforesaid and if sent by post it shall 
be deemed to have been given at the time when it would be delivered in due course of post and 
in providing such notice when given by post it shall be sufficient to prove that the envelope 
containing the notice was posted and a certificate signed by an officer of SBI that the envelope 
was so posted shall be conclusive. 

(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 

Notwithstanding anything contained hereinbefore the liability of the guarantor under this guarantee is 
restricted to a sum of Rs. . 

 
This guarantee will remain valid up to  unless a demand or claim under this guarantee is 
made in writing on or before the guarantor shall be discharged from all liability under the 
guarantee thereafter. 

 
 

Dated the …………………………… 
 

For (Name of Bank) 
 

(Signature/s with designation/s of signatory/ies) 
(Name and Stamp of Bank)
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ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES 

 
 
 

Type of policies Name of 
Insurance 

Amount Rs. Policy No. Validity 

CAR policy including 3rd 
party liability 

    

Workmen’s 
Compensation 

    

 

Remarks: 
 

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, 
materials brought or affixed at site or for that matter approval of any sort. 

 
2. The quantum of work done and materials delivered at site have been certified 

by…………………………. 
 

3. should you wish to audit such work, kindly contact the undersigned and oblige. 
 
 
 

Architects  
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ANNEXURE-4.32: SAFETY CODE 

 
SAFETY MEASURES AT SITE: 
 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identification 
Mark. Visitors also should be provided with Helmets. It should be ensured that these are used 
properly. 

 
2. First Aid Box should be kept at site with all requisite materials. 

 
3. No one should be allowed to inspect / work at a height without Safety Belt. 

 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 
5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or platform 
of such scaffolding or staging and extending along the entire length of the outside and ends 
thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

 
6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
than 3-5 Meters above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fenced, as described. 

 
7. Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be 1 Meter. 

 
8. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 
while the width between side rails in rung ladder shall in no case be less than 30cms for ladder 
up to and including Meters in length. For longer ladders this width should be increased at least 
6mm for each additional 30 cms. Uniform step spacing shall not exceed 30 cms. 

 
9. Adequate precautions shall be taken to prevent danger from electrical equipment’s. For 

electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 
for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 
trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which 
are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held 
by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall 
not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench 
whichever is more cuttings shall be done from top to bottom. Under no circumstances 
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undermining or under cutting shall be done. 
 

11. Before any demolition work is commenced and also during the process of the work: - 
 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 
protected; 

 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable 

or apparatus used by the operator shall remain electrically charged. 
 

c) All practical steps shall be taken to prevent danger to persons employed from risk or 
fire or explosion or flooding. No floor, roof or other part of the building shall be so over- 
loaded with debris or materials as to render it unsafe. 

 
d) All necessary personal safety equipment as considered adequate by the Site Engineer 

should be kept available for the use of the persons employed on the Site and maintained 
in a condition suitable for immediate use; and the Contractor should take adequate 
steps to ensure proper use of equipment by those concerned. 

 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
 

f) Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective goggles. 

 
g) Those engaged in welding works shall be provided with Welder’s protective eye- 

shields. 
 

h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 
i) When workers are employed in sewers and manholes, which are in use, the Contractor 

shall ensure that the manhole covers are opened and are ventilated at least for an hour 
before the workers are allowed to get into the manholes and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals and boards 
to prevent accident to the Public. 

 
12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions: - 
 

a) These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defect and shall be kept in good repairs and in good working order. 

 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 
 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in-charge of any hoisting machine including 
any scaffold, winch or give signals to the operator.
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d) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or lowering or as means of suspension the 
safe working load shall be ascertained by adequate means. 
 

e) Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of hoisting machine having a variable safe 
working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear 
referred to above in this paragraph shall be loaded beyond the safe working 
load except for the purpose of testing. 
 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards, hoisting 
appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load, adequate precautions should be 
taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. 
 

g) When workers are employed on electrical installation, which are already 
energized, insulating mats, wearing apparel such as gloves, sleeves, and 
boots as may be necessary should be provided. The workers should not wear 
any rings, watches and carry keys or other materials, which are good 
conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices, mentioned or described herein 

shall be maintained in safe condition and no scaffold, ladder or equipment 
shall be altered or removed while it is in use. Adequate washing facilities shall 
be provided at or near places of work. 
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ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS 
 
ARTICLES OF AGREEMENT 

 
This agreement made the ……………………………. day of ................................between 
AGM/ DGM 
(), State Bank of India, ------------- (hereinafter called the Bank or SBI) which expression 
shall include 
the successors and assigns) of the one part and M/s. …………………………………... 
company / partnership for registered under the Indian Companies Act/ Partnership 
Act having its registered 
office…………………………………………….……………………….…. (hereinafter 
called ‘the Contractors’ which expression shall include the present directors / partners 
and also the directors / partners from time to time as also their respective heirs, legal 
representatives, administrators and assigns) of the other part. 

WHEREAS the employer is desirous of execution of  (Name of 
work)  

and has caused drawings and specifications describing the works to be done 
prepared by Project Architects M/s having their 
offices at (hereinafter called “the Architect”) 

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender 
documents hereinafter mentioned and to be issued from time to time, the 
specifications and the Schedule of items and quantities have been signed by or on 
behalf of the parties hereto. 

AND whereas the contractors have agreed to execute upon and subject to the 
condition set forth herein and Schedule of items and quantities, General & special 
Conditions of Contract, specification etc. contained in the tendered documents 
including all correspondences exchanged by or between the parties from the 
submission of tender till the award of work, both letters inclusive, (all of which are 
collectively hereinafter referred to as “the said conditions”). The works shown upon 
the said drawing and /or described in the said specification and included in the 
schedule of Items and Quantities at the respective rates therein set forth amounting 
to the sum of         Rs
 (Rupees  

in words ) as there in arrived at or such other sum as shall become 
payable there under (hereinafter referred to as “the said Contract Amount”. 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said Contract amount to be paid at the times and the 
manner set forth in the said Conditions, the Contractors shall upon and subject to 
the said conditions execute and complete the work shown upon the said drawings 
and described in the said specifications and the schedule of items and quantities. 

2. The employer shall pay the Contractors the amount or such other sum as shall 
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become payable, at the times and in the manner specified in the said conditions. 

 

3. The term “the Architect” in the said condition shall mean the said “M/s ” or in the event 
of their ceasing to be the Architect for the purpose of this contract for whatever reason, 
such other person or persons as shall be nominated for that purpose by the Employer, 
not being a person to whom the Contractor shall object for reasons considered to be 
sufficient by the Employer provided always that no person or persons subsequently 
appointed to be Architect under this contract shall be entitled to disregard or over rule 
any previous decisions or approval or direction given or expressed in writing by the 
architect for the time being. 

 

4. The said conditions and appendix thereto shall be read and construed as forming part 
of this agreement, and the parties hereto shall respectively abide by / submit 
themselves to the said conditions and perform the agreements on their part respectively 
in the said conditions contained. 

 

5. The plans, agreement and documents mentioned herein shall form the basis of 
this contract. 

 

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a 
contract to carry out the work in respect of the entire project on item rate basis to be 
paid for according to actual measured quantities at the rates contained in the schedule 
of quantities and rates or as provided in the said conditions. 

 

 

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature 
of work by adding to or omitting any item of work or having portions of the same carried 
out without prejudice to the contract. 

 

8. Time shall be considered as the essence of this contract and the contractor here by 
agrees to commence the work soon after the site is handed over to him or from the 14th 
day after date of issue of formal work order as provided for in the said conditions of 
contractor whichever is later and to complete the entire work within    (period of 
contract) months subject never the less to the provisions for extension of time. 

 

 

9. All payments by the Employer under this contract will be made only at . 

 

10. Any dispute arising under this Agreement shall be referred to arbitration in 
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accordance with the stipulations laid down in the tender. 

 

11. That all the parts of this contract have been read by the contractor and fully understood 
by the contractor. They further agree to complete the said work to fullest satisfaction of 
architect / Employer. 

 

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective 
hands to these present through their duly authorized official and the said two duplicates 
hereof to be executed on its behalf of the day and year first herein above written. 

 
 
 

Signed on behalf of the            Signed-on behalf of the 
 
     STATE BANK OF INDIA CONTRACTORS 
 

In the presence of : In the presence of : 
 
 

1. Signature : 1. Signature : 
Name : Name : 
Address : Address : 

 

In the presence of : In the presence of : 
2. Signature :            2. Signature : 

Name : Name : 
Address : Address : 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

APPENDIX HEREIN BEFORE REFERRED TO 
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3) Site Address         :  SBI VIRTUAL RELATIONSHIP MODULE, 

2nd FLOOR, OLD SBI ZONAL OFFICE 
AMBAVADI AT AHMEDABAD  

                                                                                                      
4) Scope of Work                                               :  Proposed CIVIL Work for SBI VIRTUAL 

RELATIONSHIP MODULE, 2nd FLOOR, OLD SBI 
ZONAL OFFICE AMBAVADI AT AHMEDABAD 

                                                                            
                                                                                                 
5) Name of the Contractor                                          :  
 
6) Address of the Contractor                                        :  
 
7) Period of Completion    : within the stipulated period from the   
       date               
       of Issue of work order. 

  
8) Earnest Money Deposit               : 28,600/- 
9) Retention Money   : As per clause no. 1.4 of                                                               
                                                                                       General Conditions 
 
10) Defects Liability Period   : Twelve Months from the date   
        of Virtual Completion. 
 
11) Insurance to be undertaken by the      :125% of Contract Value     
                                                                                        Contractor at his cost    
                      (Contractor’s all risk policy)                                                                         
 
12) Liquidated damages     : 0.5% of the Contract amount shown    
          In the tender per week subject to 
         max.5%of the contract value or  
         actual final bill  value.                                                                    
 
13) Value of Interim Bill (Min.)      : 12 Lacs    
 
14) Date of Commencement      :  From the date of work order issued 
           to the contractor/ or the day on   
           Which the Contractor is instructed   
           to take possession of the site  
           whichever is earlier. 
            
            
            
15) Period of Final Measurement       : 2 Months from the date of Virtual 

1)  Name of the organization Offering Contract : SBI VIRTUAL RELATIONSHIP MODULE, 
2nd FLOOR, OLD SBI ZONAL OFFICE 
AMBAVADI AT AHMEDABAD. 

 
2) Consultants : M/s Studio919 Architects 
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           Completion Certificate (VCC)  
           issued by the project Architect 
      
                                                                         
16) Initial Security Deposit                         : 2% including EMD 
  
 17) Total Security Deposit          : 5.0% of the final bill amount or contract  
          value 
 
18) Refund of Total Security Deposit   : 50% of the Security Deposit shall be   
          refunded to the Contractor on     
          completion of the work/along with the         
                                                                                     final bill  and balance refunded    only  
    after the Defect Liability Period is over. 
                                                                                              
19) Period for Honoring Certificate : 7 days for R.A. Bills 
 
20)  The final bill will be submitted by the Contractor within one month of the date fixed for 
completion work and the Bill shall be certified within 3 Months from the date of receipt of final 
bill provided the bills are submitted with all pre-requisite documents/test reports etc. prescribed 
in the tender. 
 
 
                                                               Signature of Tenderer. 
 
   Date: 
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LETTER OF DECLARATION 
 

 

 
 
 
 
 

 
Dear Sir, 
 
PROPOSED CIVIL WORKS FOR SBI VIRTUAL RELATIONSHIP MODULE, 2nd FLOOR, OLD SBI 
ZONAL OFFICE AMBAVADI AT AHMEDABAD 
 
Having examined the terms & conditions, drawings, specifications, design relating to the  works 
specified in the memorandum hereinafter set out and having visited and examined the site of 
the works specified in the said memorandum and having acquired the requisite information 
relating thereto and affecting the quotation, I/We hereby offer to execute the works specified 
in the said memorandum within the time  specified in the said memorandum on the item rate 
basis mentioned in the attached schedule and in accordance in all respect with the 
specifications, design, drawings and instructions in writing referred to in conditions of Tender, 
the articles of agreement, conditions of contract and with such conditions so far as they may 
be applicable. 
 
MEMORANDUM 
 
(a) Description of work Proposed CIVIL works for SBI VIRTUAL

RELATIONSHIP MODULE, 2nd FLOOR, OLD SBI 
ZONAL OFFICE AMBAVADI AT AHMEDABAD 

(b) Earnest Money 28,600/- 

(c) Time allowed for completion of work 
from the date of issue of work order. 

45 days from the date of commencement as per 
tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 
provisions of the said conditions of Contract annexed hereto so far as they may be applicable 
or in default thereof to forfeit and pay to SBI, the amount mentioned in the said conditions. 
 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree 
that suitable action shall be initiated against us by SBI. This may also include debarring of my 
empanelment for a year or so. 
We understand that as per terms of this tender, the SBI may consider accepting our tender in 
part or whole or may entrust the work of various jobs/buildings proposed (i.e. Institute Building, 
Staff Qtrs. And Director’s Bungalow/ work) in phases. We, therefore, undertake that we shall 
not raise any claim/compensation in the eventuality of Bank deciding to drop any of the 
work/building/buildings from the scope of work of this tender at any stage during the contract 
period. Further, we also undertake to execute the work entrusted to us in phases as per L-1 
rates/standard rates accepted by us/on our approved rates and within the stipulated time limit 
without any extra claim for price escalation as provided for in Clause 9.0.1 “Instructions to 
Tenderers” of this tender. 

To, 
The Assistant General Manager,  
State Bank of India, 2nd Floor,  
P & E Department, SBI Tower,  
Local Head Office, Gift City,  
Gandhinagar (Gujarat) 
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We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of 
any of the material during the currency of contract/execution/completion period. 
 
Yours faithfully, 
Signature of contractor with seal 
 

PROFORMA FOR RUNNING A/C BILL 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 
 

iv. No. & Date of previous Bill : 
 

v. Reference to Agreement No. : 
 

vi. Date of Written order to commence : 
 

vii. Date of Completion as per Agreement               : 
 

SN Item 
Descriptio
n 

Unit Rate 
(Rs.) 

As per Tender Up to Previous 
R.A. Bill 

Up to Date 
(Gross) 

Present Bill Remarks 

Qty Amoun
t (Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             
             
             
             
             

 
 
Note: 
 

1. If part rate is allowed for any items, it 
should be indicated with reasons for allowing such a rate. 

 
 
 
 
 

Net Value since previous bill 
2. If ad-hoc payment is made, it should be mentioned 

specifically. 
 
 

 

 
 
 
 



   
 

Architect: Devdatt M Pandya 
Studio 919 Architects                                                                                                                                Signature & Seal of Tenderer 

52 
 

 
 
 
 
 

CERTIFICATE 
 

The measurements on the basis of which the above entries for the Running Bill No. ------------
------------- were made have been taken jointly on -------------------------- and are recorded in 
Excel format. Excel sheet enclosed  
 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 
Signature and date   of 

Contractor 
Signature and date of 
Architects 
Representative (Seal) 

Signature and date of Site 
Engineer 

 
 

The work recorded in the above-mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 
Architect Signature and date of Site Engineer 

 

 

 

TABLE – XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due 
since Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of 
Steel, Cement and other materials and 
labor as detailed in separate statements 
enclosed. 

Rs........................ 

5.  Total amount due to the Contractor Rs........................ 

  
OBJECTIONS: 
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i) Secured Advance paid in the previous R/A 
Rs........................ 

ii) Retention money on value of works as per 
accepted tenders up to date amount Rs. 

Rs........................ 

 Less already recovered Rs........................ 

 Balance to be recovered Rs........................ 

iii) Mobilization Advance, if any Rs........................ 

(a) Outstanding amount (principal + 
interest) as on date 

Rs........................ 

(b) To be recovered in this bill Rs........................ 

iii. Any other Departmental materials cost to 
be recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to 
be recovered if any, as per contract (water, 
power etc.) enclose 
statement. 

Rs........................ 

 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after 
due checking of the measurements of work as required and is recommended for payment. 
 
Date:------------------------- ----------------------------- 
                                                                                       Signature of Architect with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after 
due test checking of measurements of works as required and is recommended for payment 
for an amount of Rs................................... 
 

Date : ----------------------------- 
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This 
figures 
given in 
the 

Memorandum for payable has been verified and bill passed for payment ---------------------------
------------------------------------- (in words and figures) 
 
 
Date:----------------------   
 
 
 
----------------------------------Signature of the CM (GB) 
 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 

TECHNICAL SPECIFICATION 
CIVIL MATERIAL SPECIFICATION 

 

 
 
STATUTORY DEDUCTION: 

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 
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1. General Guidelines 
 All materials used shall be new, of approved quality, and conform to relevant standards (e.g., 

IS/BS/ASTM/ACI). 
 Materials shall be tested at approved laboratories before incorporation in the works. 
 The contractor must submit manufacturer test certificates, samples, and method statements for 

approval. 
 
2. Material Specifications 
 
2.1 Cement 

 Type: OPC 43/53 Grade or PPC (as per structural requirements) 
 Standards: 

o IS: 269 – Ordinary Portland Cement 
o IS: 1489 – Portland Pozzolana Cement 

 Fresh, free from lumps, stored in moisture-proof conditions. 
 Shall be used within 90 days from the manufacturing date. 

 
2.2 Fine Aggregates (Sand) 

 Clean, well-graded, river or crushed sand. 
 Free from clay, silt, organic matter, mica, and salt. 
 Conforming to IS: 383. 
 Zone II preferred unless specified otherwise. 

 
2.3 Coarse Aggregates 

 Crushed hard granite or basalt stone, angular in shape. 
 Size: 10mm, 20mm, and 40mm graded as required. 
 Free from dust, flaky, elongated particles, or organic impurities. 
 Conforming to IS: 383. 

 
2.4 Water 

 Potable quality, free from harmful salts and contaminants. 
 Should pass IS: 456 criteria for concrete mixing and curing. 

 
2.5 Steel Reinforcement 

 Type: TMT Bars – Fe 500/500D or higher. 
 Standards: IS: 1786 
 Clean, free from rust, oil, paint, or scales. 
 Laps, bends, and anchorage as per IS: 456 and structural drawings. 

 
2.6 Structural Steel (for fabricated items) 

 Grade: Mild Steel IS: 2062 E250 or equivalent. 
 Shop fabricated with proper welding, cutting, drilling as per IS codes. 
 All steel surfaces to be primed with red oxide primer. 

 
2.7 Bricks / Blocks 

 Bricks: Class 1st, machine-molded, table-moulded. 
 Compressive Strength: Minimum 75 kg/cm². 
 Conforming to IS: 1077. 
 AAC Blocks: As per IS: 2185 (if specified). 
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2.8 Concrete 
 Nominal Mix: M10, M15 for non-structural works. 
 Design Mix: M20, M25, M30+ for structural works as per IS: 456 and IS: 10262. 
 All materials for concrete (cement, aggregates, water) to comply with above individual 

specifications. 
 Admixtures (if used): Conforming to IS: 9103; prior approval required. 

 
2.9 Mortar 

 Cement mortar in ratio: 
o 1:6 for masonry. 
o 1:4 or 1:3 for plastering. 

 Mixing to be done on clean impervious surface or mechanical mixer. 
 
2.10 Waterproofing Materials 

 Pre-approved chemical waterproofing compounds. 
 Approved brands: Dr. Fixit, Fosroc, Sika, or equivalent. 
 Application method per manufacturer’s guidelines. 

 
2.11 Bituminous Materials 

 Bitumen: VG-30 (as per IS: 73) 
 Bitumen Emulsion: For tack coat – IS: 8887 
 Premix / Asphalt Concrete: Conforming to MoRTH or IRC Specifications. 

 
2.12 Concrete Blocks / Pavers 

 Machine-made paver blocks with minimum compressive strength of 30 MPa. 
 Dimensions and thickness as per design. 

 
2.13 Flooring Materials 

 Tiles: Vitrified, Ceramic, or Granite – anti-skid for wet areas. 
 Standards: IS: 15622 for ceramic and vitrified tiles. 
 Adhesives: As recommended by tile manufacturer. 

 
2.14 Paints and Coatings 

 Primer: Cement-based or oil-based. 
 Emulsion: Interior and exterior-grade (e.g., Asian Paints, Berger). 
 Enamel Paint: For metal surfaces. 
 All paint systems as per IS: 15489. 

 
2.15 Plumbing and Drainage Materials (if civil includes this scope) 

 Pipes: uPVC for internal use, HDPE for external drainage. 
 Fittings: Conforming to IS: 13592, IS: 4985. 
 Manhole covers: CI or RCC with load class as per usage (light, medium, heavy). 

 
2.16 Timber / Shuttering Material 

 Timber: Seasoned, free from cracks or warps. 
 Plywood: BWP grade, IS: 4990 for shuttering. 
 Form release agents: Non-staining, pre-approved. 

 
2.17 Geotextiles / Filter Media (if applicable) 

 Synthetic non-woven geotextiles: Conforming to ASTM D-5261 or IS equivalents. 
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 Granular filter: Graded sand, gravel. 
 
2.18 Miscellaneous Materials 

 Anchor bolts, inserts: Hot-dip galvanized steel. 
 Expansion joint filler: Bitumen impregnated fibreboard (IS: 1838). 
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Specification of Workmanship in Civil Work 
 

1. General Requirements 
 All workmanship shall be of the highest standards, performed by skilled and experienced personnel. 
 Work must comply with the project drawings, technical specifications, relevant IS/BS/ASTM codes, and 

instructions from the Engineer-in-Charge. 
 Work areas must be kept clean and orderly at all times. 
 Any substandard or defective workmanship shall be demolished, removed, and redone at the 

contractor’s cost. 
 

2. Earthworks 
2.1 Excavation 

 Excavation shall be done to the correct lines, levels, and dimensions. 
 Side slopes and shoring shall be safe and stable. 
 Excavated material to be stacked neatly and away from trench edges. 
 Bottom of excavation shall be trimmed and leveled, free of loose materials. 

2.2 Backfilling & Compaction 
 Backfilling shall be in layers of max 200 mm thickness. 
 Each layer shall be compacted to 95% Modified Proctor Density (MDD) under foundations and 

pavement areas. 
 Only approved backfill material shall be used. 
 Field compaction tests shall be carried out as required. 

 
3. Concrete Works 
3.1 Mixing and Placing 

 Concrete shall be mixed in mechanical mixers or ready-mix as specified. 
 Workability and consistency shall be maintained with slump control. 
 Concrete shall be placed within 30 minutes of mixing. 

3.2 Placing 
 Concrete shall be placed in horizontal layers, avoiding segregation. 
 Vibrators shall be used to eliminate air pockets and ensure full compaction. 
 Construction joints to be cleaned and roughened before placing the next pour. 

3.3 Curing 
 Curing shall start immediately after the surface is hard enough. 
 Wet curing using gunny bags or water ponding for minimum 7 days (OPC) or 10 days (PPC). 
 Curing compounds may be used with approval. 

3.4 Formwork 
 Formwork shall be rigid, well-supported, leak-proof, and provide a smooth finish. 
 Release agents shall be non-staining and applied uniformly. 
 Forms shall not be struck until concrete has reached the required strength. 

 
4. Reinforcement Work 

 Bars to be cut, bent, and placed as per drawings and bar bending schedules. 
 Binding with 16 gauge soft annealed wire at all intersections. 
 Proper cover blocks to maintain specified concrete cover. 
 All laps and anchorage lengths as per IS:456. 

 
5. Masonry Work 

 Bricks or blocks shall be properly soaked and laid with full bedding in mortar. 
 Joints shall be 10 mm thick, uniform, and properly raked for plastering. 
 Walls to be raised in uniform layers, not more than 1 meter per day. 
 Plumb and level must be checked with spirit level and plumb bob regularly. 

6. Plastering 
 Surface shall be clean, roughened, and wetted before plastering. 
 Plaster mix to be uniform and prepared fresh. 
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 Applied in two coats (if thickness >15 mm). 
 Final surface to be smooth, free of cracks, undulations, and blemishes. 

 
7. Flooring and Tiling 

 Sub-base shall be clean, compacted, and level. 
 Tiles to be laid in straight lines using spacers or as per design. 
 Joint widths to be uniform; filled with matching grout. 
 Surfaces to be protected from foot traffic until setting is complete. 

 
8. Painting and Finishing 

 All surfaces shall be properly cleaned and primed before application. 
 Paint shall be applied in 2 or more coats, with proper drying time between coats. 
 No brush marks, stains, or peeling allowed. 
 Final coat shall have a uniform color, tone, and texture. 

 
9. Roadwork and Paving 

 Subgrade and base to be well-compacted and graded. 
 Pavers or bitumen layers to be placed uniformly. 
 Joints to be tight and straight. 
 Final surface must be free from dips, waves, and loose spots. 

 
10. Waterproofing 

 Surface preparation must be thorough — cleaned, chipped, and primed. 
 Waterproofing compound to be applied as per manufacturer’s specs. 
 Application to be done in multiple coats, ensuring no gaps or bubbles. 
 Curing and protection of treated surfaces as required. 

 
11. Site Cleanliness and Safety 

 Work areas to be kept free from construction debris. 
 Waste to be removed regularly. 
 Adequate safety measures like PPE, barricading, signage, and fire safety shall be maintained. 
 Temporary protection to finishes (e.g., tiles, paint) until handover. 

 
12. Tolerances 

 Levels, alignment, and dimensions must be within acceptable tolerances: 
o Concrete surface level: ±5 mm 
o Masonry wall plumb: ±6 mm in 3 meters height 
o Floor slope: 1:100 (min) towards drain 
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CIVIL WORK ITEM SPECIFICATIONS 
 

1. Earthwork 
Scope: 
Includes excavation, filling, backfilling, compaction, and disposal of surplus material. 
Specification: 

 Excavation shall be carried out to the dimensions, lines, and levels shown in the drawings. 
 Excavated material shall be stacked at designated areas without contamination. 
 Backfilling shall be done in layers not exceeding 200 mm thickness, each layer compacted to at least 

95% Modified Proctor Density (MDD) under structural areas and 90% in non-structural areas. 
 Suitable moisture content shall be maintained during compaction. 
 Surplus excavated material shall be removed and disposed of as per site instructions. 

Measurement: 
Measured by volume (m³) based on actual excavation or filling. 

 
2. Concrete Work 
Scope: 
Includes mixing, placing, compacting, curing, and finishing of concrete for foundations, slabs, beams, columns, 
etc. 
Specification: 

 Cement, aggregates, and water shall conform to relevant standards. 
 Concrete shall be mixed mechanically or ready-mix concrete as specified. 
 Minimum compressive strength as per design (e.g., M20, M25). 
 Concrete shall be placed in layers, avoiding segregation, and compacted using mechanical vibrators. 
 Formwork shall be properly designed, leak-proof, and removed only after concrete attains adequate 

strength. 
 Curing shall begin immediately after surface finishing and continue for at least 7 days (OPC) or 10 days 

(PPC). 
Measurement: 
Measured in cubic meters (m³) of concrete placed. 

 
3. Masonry 
Scope: 
Construction of walls and partitions using bricks, blocks, or stones. 
Specification: 

 Bricks/blocks shall be clean, soaked if necessary, and free from defects. 
 Mortar shall be mixed in specified ratios (typically 1:6 cement-sand for masonry). 
 Masonry units shall be laid in uniform courses with proper joint thickness (usually 10mm). 
 Walls shall be plumb and true to line and level. 
 Joints shall be raked to receive plaster. 

Measurement: 
Measured in cubic meters (m³) or square meters (m²) for walls. 

 
4. Plastering 
Scope: 
Applying cement mortar plaster to walls, ceilings, or other surfaces. 
Specification: 

 Surfaces to be plastered shall be clean, dampened, and free of dust. 
 Mortar mix typically 1:4 cement-sand for internal and 1:6 for external plastering. 
 Thickness per coat as specified, generally 12-15mm for internal plaster. 
 Plaster to be applied in one or two coats with a smooth, even finish. 
 Surface to be cured for minimum 7 days after plastering. 

Measurement: 
Measured in square meters (m²) of plastered surface. 
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5. Flooring 
Scope: 
Laying of floor finishes such as tiles, concrete toppings, or stone flooring. 
Specification: 

 Sub-base to be clean, leveled, and compacted. 
 Tiles/vitrified/stone to be of approved quality and shade. 
 Adhesives and grouts to be as recommended by manufacturer. 
 Floors to be laid with uniform joints, even surface, and proper alignment. 
 Finished floor to be cleaned and protected until handed over. 

Measurement: 
Measured in square meters (m²) of finished flooring. 
 
7. Painting & Polishing 
Already provided in detail previously. 

 
8. Steel Reinforcement 
Scope: 
Supply, cutting, bending, placing, and binding of steel reinforcement for concrete works. 
Specification: 

 Reinforcement bars shall conform to IS:1786 or equivalent. 
 Bars to be free from rust, oil, or paint before placing. 
 Cutting and bending as per approved bar bending schedules. 
 Bars to be tied firmly using 16 gauge binding wire at all intersections. 
 Adequate cover to be maintained with cover blocks or spacers. 

Measurement: 
Measured in kilograms (kg) of steel reinforcement placed. 

 
9. Formwork 
Scope: 
Providing, erecting, supporting, and removing formwork for concrete casting. 
Specification: 

 Formwork shall be strong, leak-proof, and rigid enough to support wet concrete without deformation. 
 Internal surfaces shall be treated with approved release agents. 
 Formwork shall be aligned accurately and maintained until concrete gains sufficient strength. 
 Removal of formwork as per the curing and strength of concrete specified. 

Measurement: 
Measured in square meters (m²) of formwork area. 

 
10. Drainage / Plumbing (Civil Portion) 
Scope: 
Provision and installation of underground drainage pipes, manholes, and related civil works. 
Specification: 

 Pipes shall be uPVC/HDPE/RCC as per drawings and standards. 
 Trenches excavated as per required depth, bedding, and backfilled properly with compaction. 
 Manholes constructed with RCC as per design with proper benching and channeling. 
 All joints to be watertight and leak-proof. 

Measurement: 
Measured in linear meters (m) for pipes and per item for manholes. 

 
11. Roadwork / Paving 
Scope: 
Construction of road subgrade, base, and wearing course including bituminous or concrete pavements. 
Specification: 

 Subgrade prepared and compacted to 95% MDD. 
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 Granular sub-base and base courses constructed with approved materials and thickness. 
 Wearing course of bituminous concrete or PCC as per design. 
 Surface shall be even, free of ruts and properly sloped for drainage. 

Measurement: 
Measured in square meters (m²) for paved area and cubic meters (m³) for earthworks. 

 
 
 

 
 

SPECIFICATIONS (MAKES/MODELS) 
 

LIST OF APPROVED BRANDS AND / OR MANUFACTURER FOR INTERIOR FURNISHING WORK 
SN Particulars and Specifications Approved Make/ model 

1 Gypsum Board Gyproc (saint gobain)/ USG BORAL 

 Framing with complete system Gyp steel ultra (saint gobain)/Gyp serra /USG 
BORAL 

2 Locks  

 Auto latch Lock P-ALL1-22 (Ebco)/EG 

 Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 (Ebco)/EG/Godrej 

 Night latch 8812 (Godrej)/Doorset-NL 180 s/s   /  Europa 8010 
NS of SS brush Finished 

 Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) / 
C120SS (Europa) 

 Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma Make 

 Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 S/S  / 
Dorma  Make 

3 Drawer channels  
 Telescopic channels (zink plated) STDS35(i)35/ STDS45(i)35/ STDS50(i)35/ 

STDS60(i)35 (Ebco)/ EFG/Everite/ 
 Bottom channels (powder coated) BMDS 35/ BMDS 37/ BMDS 55/ BMDS 60 (Ebco) 

4 General hardware SS matt finish 
 Door stopper i) Black/ivory/brown/silver color Powder coated 

DS1 (Ebco) 
ii) Spring type black/brown/ivory color powder 
coated (ECGL’s sterling) 

 ‘D’ bracket 50x12 mm (Oswal) 
 Hinges i) 3”/4”/5”/6” 1.8mm th. SS matt finish (Suzu) 

ii) 75x12x19 1.2 mm th. SS matt finish for storage 
(Suzu) 
iii) Auto close hinges – slip on hinge- euro / click 
on hinge-I (Ebco) for storage 

 Handles ‘D’ or ‘C’ type 1) 3”/4”/6”10mm dia SS 202 matt finish (Anjali) 
  Tower bolt 3”/4”/6”/8” brass extruded SS matt finish (Oswal) 

5 Floor spring  
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 60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma /Everite 

 80 kg 8293 (Godrej) / M-74 (Hardwyn)/Dorma/Everite 
 100 kg 8294 (Godrej) / M-76 (Hardwyn)/Dorma/Everite 

6 Door closer  
 60 kg Double speed 8292-silver, 7345- golden (Godrej) / 

scorpio (Hardwyn)/Dorma/Ebco/Ozone 
 Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn) 
7 Patch fittings for door and fixed glass 

partition (top/bottom patch, pivot, patch 
lock, L arm, L connect, connector, floor 
spring, handle, plastic profile) 

Godrej / XL C series(Dorma) / OPF series (Ozone) 

8 Particle boards Novapan / Deco board 
9 Computer accessories  
 Keyboard tray with mouse tray KTE-1-45M (Ebco) / Hettich/Innofit/Featherlite 

 CPU hanger/ shelf Side mounted IS CPU HL SM (Innofitt) 
/CPUSM(Ebco) , 4/2-SMCS (Zipco) 

 cable manager (60mm) i) metal - CO60ZN1(Ebco) 
ii) PVC - CO 60 (Ebco) black/ivory/grey color 

10 Foam Sleepwell / Feather foam 
11 Glass film  3M INDIA /AVERY DENNISON 

12 Wood  For Partition  and    Paneling  Frame Marandi wood or Equivalent 

13 Wooden for Visible surface 
(ieBeading,jambs, etc. 

Steam Beach or Equivalent 

A INTERIOR WORK  
1 Vitrified floor tiles(600mm x 600mm ) Johnson / Somani / AGL 
2 Adhesive Favicol SH / Blue coat / Royel bond / Mevicol 
 Sealant Pidilite / Roaper 

3 Paint on Wall & Ceiling Asian Paint / Nerolac 

4 
Paint on Wood: Polyurethane systems 
( PU ) 

Sirca Paint / Asian paint 

5 
Ply wood ( IS 303 MR)/ water proof 
ply IS 701 / Block Board IS 1659 / 
Flush Door IS 2202 

Green / Century / Anchor / Archid / Mayur / 
Kit [IS 303 MR]/Samrat 

6 Laminate  IS 2046 Green / Formica / Sunmica / Marino / Bloom / 
Century 

7 MDF Exterior Grade ISI Mark Nuwood / Action tesla / Dura turff / 
Century/Green 

8 Bison board NCL Industries 

9 
Timber for lipping, moulding & when 
CIVIL is to be finished in polish 

Superior quality seasoned Ghana teak. 

10 Timber for all other type of CIVIL work First class seasoned C.P. Teak. 
11 Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica 

12 Exterior Grade Compact Laminate 
(5mm,6mm) 

Clads (Greenlam) / Staylam 

13 Veneer Green ply nature max / Century / Lignin 
14 Hardware  

 a) Latches Ebco / Hafele / Hettich 
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 b) Locks Ebco / Hafele / Hettich / Godrej 
 c) Screw Nettle fold / GKW / Hafele 
 d) Floor Spring Doorset / Dorma / Ozone / Godrej 
 e) Patch Fitting Dorma / Haffle / Ozone 
 f) Handles Doorset / Ozone / Godrej 
 g) Drawer slides telescopic Ebco / Hafele / Hettich 
 h) Key board trey Ebco/ Hettich / Innofit 
 i) CPU trolley Ebco/ Hettich / Innofit 
 j) Door Closer Ozone / Dorma / Hafele  / Godrej 
 k) Cable Manger Ebco / Easy 
 l) Glass Bracket Flora / Riddhi 
 m) Magnet Suprime / Bentex / Honda 
 n) Tower Bolt Rolex / Flora / Riddhi 
 o) Hinge Suzu matt / Gary premium 
 p) Nails Mehta / chakra / Sun 
 q) L & key Riddhi / Prince 

15 Glazing, Lacquered glass  Tata / Modi guard / Saint gobain 
16 Vinyl & Glass film 3M India / Avery Dennison 
17 Roller Blinds Vista wall fashion / Mac 
18 Fabric Masper / D Décor 
19 Calcium silicate board Saint Gobain / Usgboral / Hilux 

20 
Mineral fiber ceiling tiles tabulated 
profile 

Armstrong / USG / Usgboral / AMF 

21 Fire proof pvc sheet Vardhman wonder boards / Hilux 
22 Corian (Solid Surfaces) DUPONT 
23 Solid hardwood floor Vista / Armstrong / Squarfoot 
24 ACP Aludecore / Armstrong / Urobond / Timex 
25 Aluminum skirting Ozone 
26 Aluminum Section Jindal / Hindustan / Hindalco 

27 
Modular items like chairs, storage 
units, drawer units 

Featherlite/ godrej / wipro 

28 Wall Putty Birla white / J.K. white 
29 Texture paint Asian / Nerolac 
30 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler 
31 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler 
32 Wall paper Green / Asian 

 
Note:   
 [a]     Where  other  Material are proposed to be used these should be got approved from the 
Architect/Bank's Engineer before execution of particular item. In case of Non-Availability of any material 
of specified make, the Alternative equivalent make should be used only after it is approved in writing by 
the Employer or the Architect. The Material shall be used in preferential Order only. 
 

[b] Before starting of work, contractor must get all samples/make approved from Architect/Bank's 
authorities before using at site 
 

[c] Consultants/Bank's authorities reserve the right to add or delete name of any manufacturers and when 
required. 
 
[d] Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned above. 
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<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 
 

LIST IF STANDARD MAKE 
 

LIST OF APPROVED MAKE FOR CIVIL WORKS 
 

1) Ordinary Portland Cement   Ultratech, Birla, ACC, Lafarge. 
2) White Cement     Birla, J.K. 
3) TMT “Fe – 415/ 500 D” Ribbed bars   Tata, JSW, Electrotherm, RINL. (VIZAG). SAIL 
4) Structural Rolled Steel sections-beams,  Tata, SAIL, RINL.tee, flats, angles, bars(round,square, 
      hexagonal) 
5) Structural Hollow steel sections   (Square & Tata, Asian, Jindal, Surya, Appolo. 
      Rectangular) 
6) Structural tubular sections    Tata, Asian, Jindal, Surya, Appolo. 
7) Coarse Aggregates (machine cut) 
      6mm to 40mm sizesApproved quarry from Sevalia. 
      (Hardblack trap stone) 
8) Stone Rubbles & Gravels    Approved quarry from Sevalia. (Hard 
      black trap stone) 
9) Shuttering plywood     Anchor, Green, Archid, Silicon, Century 
10) Water proof/Marine grade plywood   as per Anchor, Green, Archid, Silicon, Century 
      – IS – 710 (BWP) 
11) Commercial Plywood –    IS – 303 (BWR) Anchor, Green, Archid, Silicon,  
      Century 
12) Decorative ply     (Veneer) Anchor, Green, Archid, Silicon, Century 
13) MDF      Nuwood, Duratuff (exterior grade only) 
14) Prelam particle board   Novapan, Bhutan. (exterior grade only) 
15) Laminate sheet     Formica, Greenlam, Archid, Bloom, Aerolam.AICA 
16) Cement bonded particle board   Shera ,NCL (Bison board), Everest (Eternite). 
17) Calcium silicate board / Gypsum Board.  Saint Gobain (India Gypsum), Hilux ,Lafartz. 
18) Flush door – decorative / non decorative  Anchor, Green, Archid, Silicon, Century 
19) Compact sheet     Alfiaca, Sundek, Vir, Bloom, Formica, merino. 
20)Dead Locks/ Mortise locks/    Kich, Dorma, Dorset, Yale. 
Narrow stile dead locks/ Tubular locks 
21) Float Glass / wired Glass, Mirror   Modi guard, Saint Gobain, Asai, HNG. 
22) Reflective Glass     Saint Gobain, PPG, Asahi, Emirates, Pilkington. 
23) Paver block      Vyara, Super eq.. 
24) MS Rolling shutter     Sona, Sagar, Suryoday, Gandhi,. 
25) Precast terrazo tiles &skirting( Mosaic)  Royal(rajkot) ,Alcock, Vyara, Nitco,. 
26) Glazed tiles      Asian, Johnson, Somani, Kajaria, Nitco, 
27) Ceramic tiles     Asian.Johnson, Somani, Nitco, Kajaria, 
29) Vitrified tiles     Kajaria, Johnson, Simpolo, Nitco, Somany 

 
30) Non-metallic floor hardener   Ironite 
31) Glass mosaic     Bisazza, Palladio 
32)Construction chemicals 
Plasticisers, Bonding agents, 
SBRmicro concrete    BASF, Fosroc 
Water proofing chemicals 
Chemical Water proofing & 
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Integral water proofing compound 
Crystalline water proofing   Cico or PidilitePenetron or Kryton 
 
33) Silicon sealant/ Silicon paint    Wacker, Dowcorning, GE, Soudal, Bostik 
Polysulphide sealant 
P.U sealant/     Pidilite, Chawksey,Sika (Exterior grade - UV resistant) 
34) Pre-coated steel roofing/ walling sheets 
550 Mpa     Tata bluescope, Interarch, Nippon Dendro (poly steel) 
      ShreePrecoated (Meta color) 
35) Polypropylene fibers    Nina concrete, Reliance 
36) Paint, primer, putty                                           Asian, Nerolac, ICI, Birla (putty), JK (Putty) 
37) Liquor /Melamine /PU polish    MRF, Asian, ICI, ICA 
38) PVC Water stop    ArtiCables Baroda, Fixopan, Maruti. 
39) Door Window Hardware,   Kich, Dorma, Haffle,Palladium, Magnum 
40) Floor spring      Dorma.Mab ,Hafle, Godrej, Inox,Ozone 
41) Door closer     Dorma. Yale.,Hafle, Godrej, Ozone 
42) AdhesivesWooden Adhesives   Fevicol, Blue coat, Araldite. 
Tile adhesives & grouting material   BAL, Laticrete, Kerakoll. 
43) Oil & water finish Double boiled   CAT brand linseed oil & MTO of reliance 
44) Fire door      Shaktimat, AGEW, Radiant. 
45) Aluminum sections     Jindal, Hindalco (Indal), Banco, Royal touch, 
      Bhoruka, Pankaj, Alufit, Gulf extrusion. 
46) Aluminum finish     
Interior works     Super durable powder coated    
      (Akzonobel, Jotun, FullerAG) 
Façade exteriors     PVDFfinish (Valspar, PPG, Akzonobel) 
Non visible     surface Chromatizing. 
47) Aluminum Window locks, handle ,  Alualpha, Securestyle, Giessee, Roto, Geze, Savio, 
      Frikstay 
47a) Rough ground for Aluminium works   IS 710 ply, 6mm to 8mm thick or Ghana teak. 
48)Gasket of infill panel for Aluminum   Amee rubber, gold seal, Osaka rubber, Maharashtra 
      polymer, Maharashtra tyre& rubber industries. 
49) Anchor Fasteners     Axel, Hilti, Fischer, Kundan, Mungo, Corroshield, 
      Buildex 
50) Spandrel Insulation     Glass wool 
51) Wool felt/weather strip    Anand, reddiplex ltd. 
52) Rust Remover/converter   Feovert (Krishna Conchem), Roff Rust Clear 
      (Pidilite Industries) 
53) Non-shrink general purpose grout  Fosroc, BASF 
54) Anchoring chemical for rebar dowell bar Hilti, Fischer, Axel 
55) Roll down mosquito curtain    Netmos 
56) Baker Rod, Expansion joint pre-moulded filler board  Supreme. 
57) SS clamps for cladding    Hilti, Axel. 
58) Aluminium operable Louvers   Technal, Domal 
59)Spacer tape      Norton, tremco, bow. 
60)Anodising     Bhoruka alum, Alufit alum, Ajit India, Alufin 
61) Glass Processor 
For HS/HT, Bulletproof, DGU, Toughness, 
lamination etc.      Impact safety, sejal, Glasstech, GSC, Asahi, FG 
      Glass, Goldplus, Emirates 
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62) Smoke seal      IntumecentHilti/3M. 
63) Elevator Schindler,     Otis, Mitsubishi 
64) uPVC windows     Kommerling, Fenesta 
65) First Class Brick     Jay Jalaram Bricks, Jindal Mechno Bricks 
66) Autoclaved Aerated Concrete Block   Aerocon, Green 
 

 
Note:   
 
 [a]     Where  other  Material are proposed to be used these should be gotapproved from the 
Architect/Bank's Engineer before execution of particular item. In case of Non-Availability of any material 
of specified make, the Alternative equivalent make should be used only after it is Approved in writing by 
the Employer or the Architect. The Material shall be used in preferential Order only. 
 
[b]     Before starting  of work, contractor must get all samples/make approved from Architect/ Bank's 
authorities before using at  site 
 
[c]     Consultants/Bank's authorities reserve the right to add or delete name of any manufactures and 
when required. 
 
[d]      Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned above. 

 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


