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NIT NO CMP/2025-26/05 

DATE 25-11-2025 

 
STATE BANK OF INDIA 

CMPOC-LINGAMPALLY-HYDERABAD. 

 

 

INVITES TENDER FOR: 

PROPOSED MISCELLANEOUS ELECTRICAL WORKS AT GROUND FLOOR OF CASH MANAGEMENT 
PRODUCT OPERATIONS CENTRE (CMPOC), LINGAMPALLY POST, HYDERABAD, TELANGANA-
500019. 
--------------------------------------------------------------------------------------------------------------------- ------------ 
 

From Electrical Contractors who are empaneled with SBI-LHO, Hyderabad under respective category 

is only eligible to participate. ‘THROUGH E-TENDERING PROCESS’ 

 
 

 

 

 

The Assistant General Manager (Operations), 
State Bank of India, 
Cash Management Product Operations Centre, 
Survey No:26, Opp. University Campus Main Gate, 
Lingampally Post, Hyderabad, Telangana - 500019 
Ph No:9440499224 
Email: agmoperations.cmphyd@sbi.co.in 
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NOTICE INVITING TENDER (NIT) 

CMPOC, Hyderabad, invites online tenders on behalf of State Bank of India for the following work in TWO 

BID SYSTEM from the empaneled electrical contractors of LHO Hyderabad circle in respective category. 

1.  Name of the Work PROPOSED MISCELLANEOUS ELECTRICAL WORKS AT 
GROUND FLOOR OF CASH MANAGEMENT PRODUCT 
OPERATIONS CENTRE(CMPOC), LINGAMPALLY POST, 
HYDERABAD, TELANGANA-500019. 

2.  Estimated cost of work ₹2,59,475.00 plus GST as applicable 

3.  Quantum of Earnest Money 

Deposit (EMD) 

₹5200/- DD Drawn in Favor of AGM(Operations), CMPOC, 

Hyderabad. EMD will be exempted under submission of valid MSE 

certificate in the respective category. EMD/Valid exemption 

certificate should be submitted before due date 

4.  Time for Completion of work 60 Days from the date of PO or handover of the site whichever is 

earlier. 

5.  Eligibility of the contractor 1.  Empaneled electrical contractors of LHO Hyderabad circle in 

respective category. 

2. The vendor should have a valid digital signature to participate in 

the online tendering process 

6.  Date and Time where tender 

forms are available  

From 26.11.2025 to 11.12.2025 

7.  download from the websites: 

links 

https://etender.sbi 

8.  Last date and time of 

submission of online Tender 

11.12.2025 up to 15.00 hours 

 

9.  Date, Time of opening of e-

Tenders (Technical bid)  

11.12.2025 up to 15.10 hours 

10.  Place of submission of 

EMD/MSE certificate, opening 

of tender, contact person 

/telephone no/email address. 

Original EMD should be submitted (before due date and time) to 

AGM (Ops), SBI, CMPOC, HYDERABAD. 

Office of the AGM(Operations), CMPOC. Technical Bid of those 

firms / contractors who do not submit EMD or tender fee shall be 

rejected. 

11.  Quantum of Security Deposit 

(percentage) 

1. Initial Security Deposit (ISD) – 2% of the Tender value including 

EMD 

2. Retention Money- 10% from each running bill subject to maximum 

of 5% of the contract value including EMD & ISD 

12.  Terms of payment of Bills, if any 

(specify the minimum value of 

work for payment of running 

account bills) 

i) No advance payment.  
ii) Interim Payment – ₹5.00 lakhs 
Final Payment after completion of the work subject to deductions as 

applicable. 

13.  Initial Security Deposit (ISD) 2% of the Contract value  

14.  Defects Liability Period 12 Months from the date of completion or commissioning and 

handover of the work. 

15.  Liquidated Damages for delay 

in work 

If the work is delayed beyond the scheduled completion date, then 

0.50% of the total value of the contract per week (or part thereof) of 

delay will be deducted from the final bill value subject to max 5%of 

the value of work. 

https://etender.sbi/
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16.  Validity of tender 60 days.  

17.  Eligible Taxes A) Income Tax will be deducted at source as per Govt. Guidelines. 

B) Reimbursement of GST will be made only on submission of proper 

GST invoice as per applicable GST provision. The contractor should 

comply with the following: 

1. Contractor should have GST Registration Number 

2. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision 

3. In case of Correction in the bills after scrutiny, contractor 

should submit fresh bills for payment 

4. Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit of 

GST paid to the contractor 

5. The GST Number of State Bank of India are 

For Telangana State -36AAACS8577K1ZQ 

18.  Electronic Payment Payment shall be made by way of electronic fund transfer and the 

bill will be paid by the Branch. Firm should furnish details of the bank, 

a/c no, IFSC code 

19.  Any additional Information The quoted rate should be inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes (excluding GST), 

wastages, Octroi, machinery, temporary works such as scaffolding, 

cleaning, overheads, profit, statutory expenses, incidental charges 

and all related expenses to complete the work 

20.  For any queries or support in 

connection with the online 

tendering process, please 

contact our E-procurement 

solutions agency  

 

e-Procurement technologies Limited, Ahmedabad. 

Dinesh Bagresha Dinesh.bagresha@eptl.in 95108 12960 

Devendra R Devendra.r@eptl.in 95108 12971 

Nandan Valera Nandan.v@eptl.in 90810 00427 

Fahad Khan Fahad@eptl.in 99044 06300 

Nikhil Khalas Nikhil@ept.in 93745 19729 
 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 

day at the same time. 

SBI reserves the right to accept or reject any or all bids without assigning any reasons thereof, even after 

opening of the bids. 

 

 

Assistant General Manager (Operation) 

 

 

 

 

 

 

 

 

 

mailto:Dinesh.bagresha@eptl.in
mailto:Devendra.r@eptl.in
mailto:Nandan.v@eptl.in
mailto:Fahad@eptl.in
mailto:Nikhil@ept.in
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INSTRUCTIONS TO THE TENDERERS 

1.        Scope of Work: 

Online Sealed Tenders are invited by State Bank of India for the work as specified in the tender  

1.1 Site and Its Location 

The proposed work is to be carried out at as specified in the NIT 

 

2.0 Tender Documents 

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting of 

the following documents and the most workmanlike manner, 

1. Instructions to tenderers 

2. General Conditions of Contract 

3. Special Conditions of Contract 

4. Additional Conditions for Electrical Installation 

5. Technical Specifications 

6. Drawings 

7. Price Bid 

2.2     The above documents shall be taken as complementary and mutually explanatory     of one another 

but in   case of ambiguities or discrepancies, shall take precedence in the order given below, 

a. Price bid 

b. Technical Specifications 

c. Additional Conditions for Electrical Installation 

d. Special Conditions of Contract 

e. General Conditions of Contract 

f. Instructions to Tenderers 

 

2.3  Complete set of Bid documents can be downloaded from the Bank’s website http://www.sbi.co.in under 

“SBI in the News” link “procurement news“ and also at our e-procurement agency’s portal  

https://etender.sbi during the period mentioned in the NIT. 

2.4   The tender documents are not transferable. 

 

3 Site Visit 

3.1  The tenderer must obtain himself on his own responsibility and his own expenses all information and 

data which may be required for the purpose of filling this tender document and enter a contract for the 

satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability 

of water, power, transport and communication facilities, the character quality and quantity of the 

materials, labour, the law-and-order situation, climatic conditions local authorities requirement, traffic 

regulations etc; 

3.2   The tenderer will be fully responsible for considering the financial effect of any or all the factors while 

submitting his tender. 

 

4 Earnest Money 

4.1  The tenderers are requested to submit the Earnest Money as specified in the NIT in the form of Demand 

Draft or Banker’s Cheque in favour of as mentioned in the NIT drawn on any Bank in India. EMD will be 

exempted subject to submission of valid MSE certificate under respective category. 

4.2  EMD in any other form other than as specified above will not be accepted. Tender not accompanied by 

the EMD in accordance with clause 4.1 above shall be rejected. 

4.3  No interest will be paid on the EMD. 

4.4  EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract. 

4.5  EMD of successful tenderer will be retained as a part of security deposit 

http://www.sbi.co.in/
https://etender.sbi/
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5 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means 

of D/D as mentioned in the NIT within a period of 15 days of acceptance of tender. 

6 Security Deposit 

6.1 Total security deposit shall be 5% of contract valueor as per GO issued by central government at that 

time i.e settlement of final bill. Out of this 2% of contract value is in the form of initial security deposit 

which includes the EMD. Balance 3% shall be deducted from the running account bill of the work at the 

rate of 10% of the respective running account bill i.e. deduction from each running bill account will be 

10% till total 3% of contract value is reached. 50% of the total security shall be paid to the contractors 

on the basis of architect’s certifying the virtual completion. The balance 50% would be paid to the 

contractors after the defects liability period as specified in the contract. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an agreement and 

conditions of contract attached herewith within 15 days from the receipt of intimation of acceptance of 

his tender by the Bank. However, the written acceptance of the tender by the Bank will constitute a 

binding agreement between the Bank and successful tenderer whether such formal agreement is 

subsequently entered into or not. 

8 Completion Period: As stipulated in the NIT 

 

9 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of 

opening price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications 

in his/her original offer which are not acceptance to the Bank without prejudice to any other right or 

remedy the Bank shall be at liberty to forfeit the EMD. 

10 Liquidated Damages 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

11 Rates and Prices 

11.1 In case of item rate tender 

 

11.2 APPLICABLE ONLY FOR OFFLINE TENDER: 

a. The tenderers shall quote their rates for individual items both in words and figures in case of 

discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail.  

b. The amount of each item shall be calculated, and the requisite total is given. In case of discrepancy 

between the unit rate and the total amount calculated from multiplication of unit rate and the quantity 

the unit rate quoted will govern and the amount will be corrected. 

c. The tenderers should not change the units as specified in the tender. If any unit is changed the 

tenders would be evaluated as per the original unit and the contractor would be paid accordingly. 

d. The tenderer should not change or modify or delete the description of the item. If any discrepancy is 

observed he should immediately bring to the knowledge of the Architect/ Bank. 

e. Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be 

duly attested by him. 

f. Each page shall be totaled, and the grand total shall be given. 
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11.3 APPLICABLE BOTH ONLINE/ OFFLINE TENDERS 

a. The rate quoted shall be firm and shall include all costs, allowances, taxes,, levies, etc 

except GST. Applicable GST will be reimbursed by the Bank on the executed vale. 

b. If no rate is quoted for a particular item, the contractor shall not be paid for that item when it 

is executed. 

12.   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 

12.1 Bidder requiring any clarification of the bidding document may notify us in writing   at the address/by 

e-mail given in the NIT within the date/time mentioned. 

12.2. The clarifications to the queries received or amendments in the tender will be posted on the Bank’s 

website and e-tender portal as a corrigendum/Addendum. No individual communication will be 

conveyed to the Bidders. The interested parties/Bidders are advised to check the above website 

regularly till the date of submission of Bid document and ensure that clarifications / amendments 

issued, if any, have been taken into consideration before submitting the Bid. Such 

amendments/clarifications, if any, issued by the Bank will be binding on the participating Bidders. 

Bank will not take any responsibility for any such omissions by the Bidder. Bank, at its own discretion, 

may extend the deadline for submission of Bids in order to allow prospective Bidders a reasonable 

time to prepare the Bid, for taking the amendment into account. 

12.3. Bank/ SBI reserves the right to amend, rescind or reissue the tender, at any time prior to the deadline 

for submission of Bids.  

12.4. No request for change in commercial/legal terms and conditions, other than what has been 

mentioned in the tender or any addenda/corrigenda or clarifications issued in connection thereto, will 

be entertained and queries in this regard, therefore will not be entertained.  

12.5. Queries received after the scheduled date and time will not be responded/acted upon. 

13. Bank’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 

13.1 Bank/ SBI reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding process 

and reject all Bids at any time prior to award of the contract, without incurring any liability to the affected 

Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the Bank’s 

action. 

13.2   The acceptance of a tender rests with the Competent Authority, who does not bind himself to accept 

the lowest tender and reserves to himself the authority to reject any or all of the tenders received, 

without assigning any reasons. All tenders in which any of the prescribed conditions are not fulfilled 

or are incomplete in any respect are liable to be rejected. 

13.3   The notification of award will constitute the formation of the Contract.  The selected Bidder should 

convey acceptance of the award of contract by returning duly signed and stamped duplicate copy of 

the PO within 15 days of receipt of the communication and to enter into an agreement with the Bank.   

14. OPENING AND EVALUATION OF BIDS 

14.1 The online Bids will be opened at the office address of SBI mentioned in the NIT.  Representatives 
of Bidder may be present during opening of Bids. However, Bids would be opened even in the absence of 
any or all the bidder’s representatives. 
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14.2 In the two-bid system, the technical bids will be opened at the scheduled time mentioned in the NIT. 

In case, if the date of opening is declared as nonworking day or Holiday, the bids will be opened on the next 

working day. The price bid of the qualified vendors will be opened on the same day or on a subsequent date 

which will be intimated to the bidders. 

14.3 VALIDITY OF BID 

Bids shall remain valid and open for acceptance for a period stipulated in this document from the date of 

opening of price bid. If the Bidder withdraws his/her offer during the validity period or makes modifications 

in his/her original offer, which are not acceptable to the Bank, without prejudice to any other right or remedy, 

the Bank shall be at liberty to forfeit the EMD. 

 

15.0 PRELIMINARY EXAMINATION 

15.1 SBI will examine the Bids to determine whether they are complete, on required formats & 

accompanied by supporting Documents and the Bids are conforming to all the terms and conditions of the 

Bidding Document without any deviations and are generally in order.  

15.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, SBI will have right 

to demand submission of more information as required, if any of the document is partly submitted. If the 

bidder does not respond within the stipulated time, SBI will reject or disqualify the bid. 

16.0 TECHNICAL EVALUATION 

16.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility terms and 

conditions during the preliminary evaluation would be taken up for further detailed evaluation. Those Bids 

who do not qualify the eligibility criteria and all terms during preliminary examination will not be taken up for 

further evaluation. 

16.2 During evaluation of bids, the SBI may, at its discretion ask the bidders for clarification of its bid. The 

request for clarification shall be in writing and no change in prices or substance of the bid shall be sought, 

offered or permitted. No post bid clarification at the initiative of the bidder shall be entertained. 

16.3 The tenders must be unconditional. Conditional tenders leading to unknown / indefinite liability 
may be summarily rejected. 

17.EVALUATION OF PRICE BIDS AND FINALIZATION 

17.1 Only those Bidders who qualify in technical evaluation would be shortlisted and the online price bid 

submitted by the bidder will be opened. 

17.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted in the online 

bidding or Reverse Auction (if conducted). 

17.3 The process of online rebidding amongst the two or more contractors offering same rates shall 

continue till L1 bidder is discovered. If required, SBI shall conduct reverse auction to discover the L1 bidder. 

17.4 In case, any of such contractors or all contractors (who have quoted same tender amount in the 

initial bidding or subsequent bidding) refuse to submit revised offer, it shall be treated as “Withdrawal of 

tender” by the Contractor before acceptance by SBI and the EMD of such contractors shall be forfeited and 

they shall not be allowed to participate in the re-tendering process for the work. 

 

 



 

Signature of the contractor with seal                     Page8of50                    Signature of the Bank Official 
 
 

 

 

GENERAL CONDITIONS OF CONTRACT 

a. Definitions 

"Contract" means the documents forming the tender and the acceptance thereof and the formal agreement 

executed between State Bank of India (Client) and the contractor, together with the documents referred 

therein including these conditions, the specifications, designs, drawings and instructions issued from time to 

time by the Architects/Bank and all these documents taken together shall be deemed to form one contract 

and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning 

hereby respectively assigned to them. 

 

1.1.1 'SBI' shall mean State Bank of India (client) a body Corporate created under State Bank of India Act 

1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 

and a Apex Training Centre State Bank Institute of Consumer Banking, Begumpet, Hyderabad and 

includes the client's representatives, successors and assigns. 

'Architects/Consultants ' shall mean as  

1.1.2 'Site Engineer' shall mean an Engineer appointed by the Bank as their representative to give 

instructions to the contractors. 

1.1.3 The Contractor' shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the 

composing the firm or company and the permitted assignees of such individual or firms of company. 

      The expression 'works' or 'work' shall mean the permanent or temporary work described in the 'Scope of 

Work" and/or to be executed in accordance with the contract and includes materials, apparatus, 

equipment, temporary supports, fittings and things of all kinds to be provided, the obligations of the 

contractor hereunder and work to be done by the contractor under the contract. 

1.1.4 'Engineer' shall mean the representative of the Architect/consultant. 

1.1.5 'Drawings' shall mean the drawings prepared by the Architects and issued by the Engineer and 

referred to in the specifications and any modifications of such drawings as may be issued by the 

Engineer from time to time 'Contract value shall mean the value of the entire work as stipulated in 

the letter of acceptance of tender subject to such additions thereto or deductions there from as may 

be made under the provision herein after contained. 

1.1.6 'Specifications' shall mean the specifications referred to in the tender and any modifications thereof 

as may time to time be furnished or approved by the architect/ consultant "Month" means calendar 

month. 

1.1.7 "Week" means seven consecutive days. 

1.1.8 "Day" means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
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CLAUSE 

1. Total Security Deposit 

    Total Security deposit comprise of: 
a. Earnest Money Deposit  
b. Initial Security Deposit  
c. Retention Money 

 
(a) Earnest Money Deposit (EMD): 

➢ The tenderer shall furnish EMD as specified in the NIT in the form of Demand draft or Banker’s 

cheque drawn in favour of as specified in the NIT, on any Scheduled Bank. EMD is exempted subject 

to submission of valid MSE certificate in respective category. 

➢ No tender shall be considered unless the EMD is so deposited in the required form.  

➢ No interest shall be paid on this EMD. 

➢ The EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the 

contract is taken without interest.  

➢ The EMD shall stand absolutely forfeited 

i. if the tenderer revokes his tender at any time during the period when he is required to keep his tender 

open acceptance by the SBI or 

ii. after it is accepted by the SBI the contractor falls to enter into a formal agreement or 

iii. fails to pay the initial security deposit as stipulated or 

iv. fails to commence the work within the stipulated time. 

Note: If the tendering process is delayed for any reason, the Bank will insist on the revalidation of the DD 

and the bidder has to get it revalidated and submit again. 

(b) Initial Security Deposit (ISD) 

       The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e. 

excluding EMD) is to be submitted in the form of DD drawn on any scheduled Bank and shall be 

deposited within 15 days from the date of letter of acceptance of tender.  

(c) Retention Money 

       Besides the ISD as deposited by the contractor in the above said manner the retention money shall be 

deducted from the running account bill at the rate of 10% of the gross value of work done by the 

contractor and claimed in each bill provided the total security deposit i.e. the ISD plus Retention Money 

shall both together not exceed 5% of the contract value. 50% of the total security deposit shall be 
refunded to the contractor without any interest on issue of Virtual Completion certificate by the 

Architect/consultant. The balance 50% of the total security deposit shall be refunded to the contractors 

without interest within fifteen days after the end of defects liability period provided the contractor has 

satisfactorily attended to all defects in accordance with the conditions of contract including site 

clearance. 

2.0 NA 

 3.0 Language Errors, Omissions and Discrepancies 

       In case of errors, omissions and/or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc, the following order shall apply. 

i. Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 
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ii. Between the written or shown description or dimensions in the drawings and the corresponding one 

in the specification the former shall be taken as correct. 

iii. Between written description of the item in the specifications and descriptions in bills of quantities of 

the same item, the latter shall be adopted. 

iv. In case of difference between rates written in figures and words, the rate in words shall prevail. 

v. Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct. 

4.0 Scope of Work 

       The contractor shall carry out, complete and maintain the said work in every respect strictly in 

accordance with this contract and with the directions of and to the satisfaction of the Bank to be 

communicated through the architect/consultant. The architect/consultant at the directions of the Bank 

from time to time issue further drawings and/or written instructions, details directions and explanations 

which are hereafter collectively referred to as Architect's/Consultant's instructions in regard to : the 
variation or modification of the design, quality or quantity of work or the addition or omission or 

substitution of any work, any discrepancy in the drawings or between the BOQ and/or drawings and/or 

specifications, the removal from the site of any material brought thereon by the contractor and the 

substitution of any other materials thereof, the demolition, removal and/or re-execution of any work 

executed by him, the dismissal from the work of any person employed/engaged thereupon. 

5 (i) Letter of Acceptance 

       Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or 

through the architect by registered post or otherwise depositing at the address of the contractor as 

given in the tender to enter into a Contract for the execution of the work as per the terms of the tender. 
The letter of acceptance shall constitute a binding contract between the SBI and the contractor. 

5 (ii) Contract Agreement 

       On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tenderer shall 
be bound to implement the contract and within fifteen days thereof he shall sign an agreement in a 

non-judicial stamp paper of appropriate value. 

6.0 Ownership of drawings 

       All drawings, specifications and copies thereof furnished by the SBI through its architect/ consultants 

are the properties of the SBI. They are not to be used on other work. 

 

7.0 Detailed drawings and instructions 
       The SBI through its architects/consultants shall furnish with reasonable promptness additional 

instructions by means of drawings or otherwise necessary for the proper execution of the work. All 
such drawings and instructions shall be consistent with the contract documents, true developments 
thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor prepare a detailed program 

schedule indicating therein the date of start and completion of various activities on receipt of the work 

order and submit the same to the SBI through the Architect/Consultant. 

Copies of Agreement 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall 

be handed over to the contractors. 
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8.0 Liquidated Damages 

        If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to complete the 

work and clear the site including vacating their office on or before the contracted or extended date or 

completion without justification in support of the cause of delay, he may be called upon without 

prejudice to any other right of remedy available under the law to the SBI on account of such breach to 

pay a liquidated damages at the rate of 0.5% of the contract value per week subject to a maximum of 

5% of the contract value. 

9.0 Materials, Appliances and Employees 

        Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, 

tools, equipment transportation and any other facilities that are required for the satisfactory execution 
and completion of the work. Unless or otherwise specified all materials shall be new and both 

workmanship and materials shall be best quality. The contractor shall at all times enforce strict 

discipline and good order among his employees and shall not employ on the work any unfit person or 

anyone not skilled in the work assigned to him. Workman whose work or behaviour is found to be 

unsatisfactory by the SBI/Architect/Consultant he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations 

Permits and licenses required for the execution of the work shall be obtained by the contractor at his 

own expenses. 

The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 

applicable to the contractor. If the contractor observes any discrepancy between the drawings and 

specifications, he shall promptly notify the SBI in writing under intimation of the Architect/Consultant. 

If the contractor performs any act which is against the law, rules and regulations he shall meet all 

the costs arising there from and shall indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of 

the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 
thereof and get it approved by the architect/consultant before proceeding with the work. If at any 

time any error in this respect shall appear during the progress of the works, irrespective of the fact 

that the layout had been approved by the architect/consultant the contractor shall be responsible for 

the same and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage and shall protect 

the SBl's properties from injury or  loss  arising  in connection  with contract.  He shall make good any such 

damage, injury, loss due to his fault or negligence except which are due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all 

precautions for safety and protection of his employees on the works and shall comply with all applicable 

provisions  of  Government  and  local bodies' safety laws and building codes to prevent accidents, or injuries 

to persons or property of about or adjacent to his place of work.  The  contractor  shall  take insurance covers 

as per clause 24.0 at his own cost. The policy may be taken in joint names of the contractors and the SBI 

and the original policy may be lodged with the SBI. 

13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at all  reasonable  time have free access to the 

work site and/or to the workshop, factories or other places where materials  are lying or from where they are 

obtained and the contractor  shall give every facility to the SBI,  Architect/Consultant  and  their  

representatives necessary for inspection and examination and test  of  the  materials  and workmanship. No 
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person unless authorized by the SBI/Architect/Consultant except the representative of Public authorities shall 

be allowed on the work at any time. The proposed work either during its construction/execution stage or its 

completion can also be inspected by the Chief Technical Examiner's organization a wing of Central Vigilance 

Commission. 

14.0 Assignment and subletting 

The whole of work included in the contract shall be executed by the contractor and he shall not directly 

entrust and engage or indirectly transfer assign or underlet the contract or any part or share thereof or interest 

therein without the written consent of the SBI through the architect and no undertaken shall relieve the 

contractor from the responsibility of the contractor from active superintendence of the work during its 

progress. 

15.0 Quality of Materials, Workmanship & Test 

1.     All materials and workmanship shall be best of the respective kinds described  in the contract and 

in accordance with Architect/Consultant instructions and shall be subject from time to time to such 

tests as the architect/consultant may direct at the place of manufacture or fabrication  or on the site 

or an approved testing laboratory. The contractor shall provide such assistance, instruments, 

machinery, labour and materials 

 

 

2. Samples 

All samples of adequate  numbers, size,  shades & pattern as per specifications shall be supplied by the 

contractor without any extra charges. If certain items proposed to be used are of such nature that samples 

cannot be presented or prepared at the site detailed literature/test certificate of the same shall be provided 

to the satisfaction of the Architect/ consultant. Before submitting the sample/literature the contractor shall 

satisfy himself that the material/equipment for which he is submitting the samples/literature meet with the 

requirement of tender specification. Only when the samples are approved in writing by the 

architect/consultant the contractor shall proceed with the procurement and installation of the particular 

material/equipment. The approved samples shall be signed by the Architect/Consultant for identification and 

shall be kept on record at site office until the completion of the work for inspection/comparison at any time. 

The Architect/Consultant shall take reasonable time to approve the sample. Any delay that might occur in 

approving the samples for reasons of its not meeting the specifications or other discrepancies inadequacy 

in furnishing samples of best qualities from various manufacturers and such other aspects causing delay on 

the approval of the materials/equipmentsetc shall be to the account of the contractor. 

(iii)    Cost of tests 

The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 

specifications or BOQ. 

(iv) Cost of test not provided for If any test is ordered by the Architect/ Consultant which is either : 

If so intended by or provided for or ( in the cases above mentioned) is not so particularised or through so 

intended or provided for but ordered by the Architect/Consultant which is either to be carried out by an 

independent person at any place other than the site or the place of manufacture or fabrication of the materials 

tested or any Government/approved laboratory, then the cost of such test shall be borne by the contractor. 

16.0 Obtaining Information related to execution of work 

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on 
his part to obtain correct information as to any matter affecting the execution of the work nor any 

misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve him 

from any risks or from the entire responsibility for the fulfillment of contract. 
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17.0 Contractor's superintendence 

The contractor shall give necessary personal superintendence during the execution of the works and as long, 

thereafter, as the Architect/consultant may consider necessary until the expiry of the defects liability period, 

stated hereto. 

18.0 Quantities 

i. The bill of quantities (BOO) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements 

         The rate quoted shall remain valid for variation of quantity against individual item to any extent subject 

to maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof 

as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

ii. Variation exceeding 25% : The items of work executed in relation to variation exceeding 25% shall 
be paid on the basis of provisions of clause 21(e) hereof . 

19.0 Works to be measured 

The Architect/Consultant may from time to time intimate to the contractor that he required the work to be 
measured and the contractor shall forthwith attend or send a qualified representative to assist the Architect 

in taking such measurements and calculation and to furnish all particulars or to give all assistance required 

by any of them. Such measurements shall be taken in accordance with the Mode of measurements detailed 

in the specifications. The representative of the Architect/Consultant shall take joint measurements with the 

contractor's representative and the measurements shall be entered in the measurement book. The contractor 

or his authorized representative shall sign all the pages of the measurement book in which the measurements 
have been recorded in token of his acceptance .All the corrections shall be duly attested by both 

representatives. No over writings shall be made in the M book. Should the contractor not attend or neglect 

or omit to depute his representative to take measurements then the measurements recorded by the 

representative of the Architect/consultant shall be final. All authorized extra work, omissions and all variations 

made shall be included in such measurements. 

20.0 Variations: 

No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the contract. 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to make any 

alteration in, or additions to or omission from the works or any alteration in the kind or quality of the materials 

to be used therein, the Architect/Consultant shall give notice thereof in writing to the contractor or shall 

confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or 

omit from as the case may be in accordance with such notice but the contractor shall not do any work extra 
to or make any alteration or additions to or omissions from the works or any deviation from any of the 

provisions of the contract, stipulations, specifications or contract drawings without previous consent in writing 

of the Architect/Consultant and the value of such extras, alterations, additions or omissions shall in all cases 

be determined by the Architect/Consultant and the same shall be added to or deducted from the contract 

value, as the case may be. 

21.0 Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the authority of the 

Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred 

to as authorized extra and shall be made in accordance with the following provisions. 

a  i) The net rates or prices in the contract shall determine the valuation of the extra work where such 

extra work is of similar character and executed under similar conditions as the work priced herein. 

ii)    Rates for all items, wherever possible should be derived out of the rates     given in the priced BOQ. 
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b The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of works are carried out, 

otherwise the prices for the same shall be valued under sub clause (c) hereunder. 

c         Where the extra works are not of similar character and/or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items or works are 

carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform 

the Architect/Consultant of the rate which he intends to charge for such items of work, duly supported 
by analysis of the rate or rates claimed and the Architect/Consultant shall fix such rate or prices as 

in the circumstances in his opinion are reasonable and proper, based on the market rate. 

d  Where extra work cannot be properly measured or valued the contractor shall be allowed day work 

prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with 
the local day work rates and wages for the district; provided that in either case, vouchers specifying 

the daily time (and if required by the Architect/Consultant) the workman's name and materials 

employed be delivered for verifications to the Architect/Consultant at or before the end of the week 

following that in which the work has been executed. 

f lt is further clarified that for all such authorized extra items where rates cannot be derived from the 

tender, the contractor shall submit rates duly supported by rate analysis worked on the "market rate 

basis" for material, labour, hire/running charges of equipment and wastages etc plus 15% towards 

establishment charges, contractor's overheads and profit. Such items shall not be eligible for 

escalation. 

22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months of the virtual 

completion of the work. 

23.0 Virtual Completion Certificate (VCC) 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the 

contractor shall ensure that the following works have been completed to the satisfaction of the SBI. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor's labour, equipment and 

machinery. 

b. Demolish, dismantle and remove the contractor's site office, temporary works, structures including 

labour sheds/camps and constructions and other items and things whatsoever brought upon or 

erected at the site or any land allotted to the contractor by the SBI and not incorporated in the 

permanent works. 

c. Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and 

shall clear, level and dress, compact the site as required by the SBI. 
d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 

e. Shall hand over the work in a peaceful manner to the SBI. 

f. AII defects/imperfections have been attended and rectified as pointed out by the SBI to the full 
satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to apply to 

the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the completion of the 

work, relative to which the completion certificate has been sought, the Architect/Consultant shall within 
fourteen (14) days of the receipt of the application for virtual completion certificate, issue a VCC in respect 

of the work for which the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBl's rights and contractor's liabilities under the 
contract including the contractor's liability for defects liability period nor shall the issuance of VCC in respect 

of the works or work at any site be construed as a waiver of any right or claim of the SBI against the contractor 

in respect of works or work at the site and in respect of which the VCC has been issued. 
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24.0 Work by other agencies 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for execution of 

any work not included in the scope of this contract which it may desire to have carried out by other persons 

simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution 

of such work. The contractor however shall not be required to provide any plant or material for the execution 
of such work except by special arrangement with the SBI. Such work shall be carried out in such manners 

not to impede the progress of the works included in the contract. 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in 

the joint names of the SBI and the contractor against all loss or damages from whatever cause 
arising other than the excepted risks, for which he is responsible under the terms of contract and in 

such a manner that the SBI and contractor are covered for the period stipulated in clause 28 of GCC 

and are also covered during the period of maintenance for loss or damage arising from a cause, 

occurring prior to the commencement of the period of maintenance and for  any loss or damage 

occasioned by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause. 

a. The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at their 

replacement value. 
 

b. The constructional plant and other things brought on to the site by the contractor to the replacement 

value of such constructional plant and other things. 

 

c. Such insurance shall be effected with an insurer and in terms approved by the SBI which approval 
shall not be unreasonably withheld and the contractor shall whenever required produce to the 

Architect/Consultant the policy of insurance and the receipts for payment of the current premiums. 

25.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against 

all losses and claims in respect of injuries or damages to any person or material or physical damage 

to any property whatsoever which may arise out of or in consequence of the execution and 

maintenance of the works and against all claims proceedings, damages, costs, charges and 

expenses whatsoever in respect of or in relation thereto except any compensation of damages for 

or with respect to: 

a. The permanent use or occupation of land by or any part thereof. 

b. The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands. 

c. lnjuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 

d. lnjuries or damage to persons or property resulting from any act or neglect of the SBI, their agents, 

employees or other contractors not being employed by the contractor or in respect of any claims, 

proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or 

where the injury or damage was contributed to by the contractor, his servants or agents such part of 

the compensation as may be just and equitable having regard to the extent of the responsibility of 
the SBI, their employees, or agents or other employees, or agents or other contractors for the 

damage or injury. 
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25.3 Contractor to indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 

expenses in respect of the matters referred to in the provision sub-clause 26.2 of this clause. 

25.4 Contractor's superintendence 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 

relating to infringement or use of any patent or design or any alleged patent or design rights and 

shall pay any royalties which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claim made under or action brought against SBI in respect of such 

matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be 

at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI if the infringement of the 

patent or design or any alleged patent or design right is the direct result of an order passed by the 

Architect/Consultant in this behalf. 

25.5 Third Party Insurance 

25.5.1  Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under clause 26.0 of GCC shall insure against his liability for any material or 

physical damage, loss, or injury which may occur to any property including that of SBI, or to any 

person, including any employee of the SBI, by or arising out of the execution of the works or in 

the carrying out of the contract, otherwise than due to the matters referred to in the provision to 
clause 26.0 thereof. 

25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 
shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 

whenever required, produce to the Architect/Consultant the policy or policies of insurance cover and 

receipts for payment of the current premiums. 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with 
the number of occurrences limited to four. After each occurrence contractor will pay additional 

premium necessary to make insurance valid for four occurrences always. 

25.7 Accident or Injury to Workmen 

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect 

or in consequence of any accident or injury to any workmen or other person in the employment of 

the contractor or any sub-contractor, save and except an accident or injury resulting from any act or 

default of the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified 

SBI against all such damages and compensation, save and except as aforesaid and against all 

claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. 

25.7.2 Insurance against accidents etc to workmen 

The contractor shall insure against such liability with an insurer approved by the SBI during the whole 
of the time any person employed by him on the works and shall, when required, produce to the 

architect/consultant such policy of insurance and receipt for payment of the current premium. 

Provided always that, in respect of any persons employed by any sub-contractor the contractor's 

obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall 

have insured against the liability in respect of such persons in such manner that SBI is indemnified 

under the policy but the contractor shall require such sub-contractor to produce to the 
Architec/Consultant when required such policy of insurance and the receipt for the payment of the 

current premium. 
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25.7.3 Remedy on Contractor's failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect under the terms of contract, then and in any such case 

the SBI may effect and keep in force any such insurance and pay such premium or premiums as 

may be necessary for that purpose and from time to time deduct the amount so paid by the SBI as 

aforesaid and also deduct 15% of contract value from any amount due or which may become due to 

the contractor, or recover the same as debt from the contractor. 

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such default, the 

Bank shall be entitled to deduct from any sums payable to the contractor the amount of any damages 

costs, charges, and other expenses paid by the SBI and which are payable by the contractors under 
this clause. The contractor shall upon settlement by the insurer of any claim made against the insurer 

pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the works 

destroyed or damaged. In this event all the monies received from the insurer in respect of such 

damage shall be paid to the contractor and the contractor shall not be entitled to any further payment 

in respect of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed 

or damaged. 

26.0 Commencement of Works 

The date of commencement of the work will be reckoned as the recorded date of handing over site 

by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later. 

27.0 Time for completion 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work 

shall be completed within a period as specified in the NIT calendar months from the date of 

commencement. If required in the contract or as directed by the Architect/Consultant, the contractor 
shall complete certain portions of work before completion of the entire work. However the completion 

date shall be reckoned as the date by which the whole work is completed as per the terms of the 

contract. 

28.0 Extension of Time 

If, in the opinion of the Architec/Consultant, the work be delayed for reasons beyond the control of 

the contractor, the Architec/Consultant may submit a recommendation to the SBI to grant a fair and 

reasonable extension of time for completion of work as per the terms of contract. If the contractor 

needs an extension of time for the completion of work or if the completion of work is likely to be 
delayed for any reasons beyond the due date of completion as stipulated in the contract, the 

contractor shall apply to the SBI through the Architec/Consultant in writing at least 30 days before 

the expiry of the scheduled time and while applying for extension of time he shall furnish the reasons 

in detail and his justification if any, for the delays. The architect/consultant shall submit their 

recommendations to the SBI in the prescribed format for granting extension of time. While granting 

extension of time the contractor shall be informed the period extended time which will qualify for levy 
of liquidated damages. For the balance period in excess of original stipulated period and duly 

sanctioned extension of time by the SBI the provision of liquidated damages as stated under clause 

9 of GCC shall become applicable. Further contract shall remain in force even for the period beyond 

the due date of completion irrespective whether the extension is granted or not. 

29.0 Rate of progress 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 

speed of execution and maintenance of the works are to be of a kind and conducted in a manner to 

the satisfaction of the Architec/Consultant. Should the rate of progress of the work or any part thereof 

be at any time be in the opinion of the Architec/ Consultant too slow to ensure the completion of the 
whole of the work by the prescribed time or extended time for completion the Architect/Consultant 

shall thereupon take such steps as considered necessary by the Architec/Consultant to expedite 
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progress so as to complete the woks by the prescribed time or extended time. Such communications 

from the Architect/Consultant neither shall relieve the contractor from fulfilling obligations under the 

contract nor he shall be entitled to raise any claims arising out of such directions. 

30.0 Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent work shall save as 

herein provided be carried on during the night or on holidays without the permission in writing of the 

Architect/Consultant, save when the work is unavoidable or absolutely necessary for the saving of 
life or property or for the safety of the work in which case the contractor shall immediately advise the 

Architect/Consultant. However the provision of the clause shall not be applicable in the case of any 

work which becomes essential to carry by rotary or double shifts in order to achieve the progress 

and quality of the part of the works being technically required and continued with the prior approval 

of the Architect/consultant at no extra cost to the SBI. All work at night after obtaining approval from 
competent authorities shall be carried out without unreasonable noise and disturbance. 

31.0 No compensation for restrictions of work 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not require the whole or any part of the work to be carried 

out, the Architect/Consultant shall give notice in writing to that effect to the contractor and the 

contractor shall act accordingly in the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the work fully but which he did not derive in consequence of the 

foreclosure of the whole or part of the work. 
Provided that the contractor shall be paid the charges on the cartage only of materials actually and 

bona fide brought to the site of the work by the contractor and rendered surplus as a result of the 

abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 

provided however that the Architect/Consultant shall have in such cases the option of taking over all 

or any such materials at their purchase price or a local current rate whichever is less. 

In case of such stores having been issued from SBI stores and returned by the contractor to stores, 

credit shall be given to him at the rates not exceeding those at which were originally issued to the 

contractor after taking into consideration and deduction for claims on account of any deterioration or 

damage while in the custody of the contractor and in this respect the decision of Architect/Consultant 
shall be final. 

32.0 Suspension of work 

i. The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision 

shall be final and binding on the contractor) suspend the progress of works or any part thereof for 
such time and in such manner as Architect/ Consultant may consider necessary so as not cause any 

damage or injury to the work already done or endanger the safety thereof for any of following 

reasons. 

a. On account any default on the part of the contractor, 

   or 

b. For proper execution of the works or part thereof for reasons other than the default of the contractor, 
   or 
      c. For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the Architect/Consultant. 

ii. lf the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. 

No compensation whatsoever shall be paid on this account. 
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33.0 Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered 

himself liable to pay compensation amounting to the whole of his security deposit the 

Architect/Consultant shall have the power to adopt any of the following course as they may deem 

best suited to the interest of the SBI. 

a. To rescind the contract (of which rescission notice in writing to the  contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the 

contractor shall be forfeited and be absolutely at the disposal of SBI. 

b. To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 

work, debiting the contractor with the cost of the labour and materials (the cost of such labour and 

materials as worked out by the Architect/ Consultant shall be final and conclusive against the 

contractor) and crediting him with the value of the work done, in all respects in the same manner 

and at the same manner and at the same rates as if it had been carried out by the contractor under 
the terms of this contract the certificate of Architect/Consultant as to the value of work done shall be 

final and conclusive against the contractor. 

c. To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out 

of his hands, and to give it to another contractor to complete in which case any expenses which may 

be incurred in excess of the sum which would have been paid to the original contractor, if the whole 
work had been executed by him (of the amount of which excess the certificates in writing of the 

Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and may 

be deducted from any money due to him by SBI under the contract or otherwise, or from his security 

deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any 

material or entered into any engagements or make any advances on account of, or with a view to 

the execution of the work or the performance of the contract and in case the contract shall be 

rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid 
any sum or any work thereto for actually performed under this contract, unless, and until the 

Architect/Consultant will have certified in writing the performance of such work and the value payable 

in respect thereof, and he shall only be entitled to be paid the value so certified. 

34.0 Owner's Right to Terminate the Contract 

If the contractor being an individual or a firm commit any 'Act of Insolvency' or shall be adjusted an 

insolvent or being an incorporated company shall have an order for compulsory winding up 

voluntarily or subject to the supervision of Government and of the Official Assignee of the liquidator 

in such acts of insolvency or winding up shall be unable within seven days after notice to him to do 

so, to show to the reasonable satisfaction of the Architect/Consultant that he is able to carry out and 
fulfil the contract, and to give security therefore if so required by the Architect/Consultant. 

Or 

if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be 

issued or shall suffer any payment under this contract to be attached by or on behalf of any of the 

creditors of the contractor. 

Or 
shall assign or sublet this contract without the consent in writing of the SBI through the 

Architect/Consultant or shall charge or encumber this contract or any payment due to which may 

become due to the contractor there under. 

a.  Has abandoned the contract.  

   or 

b. Has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the SBI through the 

Architect/Consultant written notice to proceed,  
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   or 

c.  Has failed to proceed with the works with such diligence and failed to make such due progress as 

would enable the works to be completed within the time agreed upon, or has failed to remove the 

materials from the site or to pull down and replace work within seven days after written notice from the 

SBI through the Architect/ Consultant that the said materials were condemned and rejected by the 

Architect/ Consultant under these conditions; or has neglected or failed persistently to observe and 
perform all or any of the acts, matters or things by this contract to be observed and performed by the 

contractor for seven days after written notice shall have been given to the contractor to observe or 

perform the same or has to the detriment of good workmanship or in defiance of the SBl's or 

Architect's/Consultant's instructions to the contrary subject any part of the contract. Then and in any of 

said cases the SBI and or the Architect/Consultant, may not withstanding any previous waiver, after 
giving seven days notice in writing to the contractor, determine the contract, but without thereby 

affecting the powers of the SBI or the Architect/Consultant or the obligation and liabilities of the 

contractor the whole of which shall continue in force as fully as if the contract had not been so 

determined and as if the works subsequently had been executed by or on behalf of the contractor. And, 

further the SBI through the Architect/Consultant, their agents or employees may enter upon and take 

possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads, use the same by means of their own employees or 

workmen in carrying on and completing the work or by engaging any other contractors or persons to 

complete the work and the contractor shall not in any was interrupt or do any act, matter or thing to 

prevent or hinder such other contractor or other persons employed for completing and finishing or using 

the materials and plant for the works. 

        When the works shall be completed or as soon thereafter as convenient the SBI or the 

Architect/Consultant shall give a notice in writing to the contractor to remove his surplus materials and 

plants and should the contractor fail to do so within 14 days after receipt thereof by him the SBI sell the 

same by public auction after due publication and shall adjust the amount realized by such auction. The 
contractor shall have no right to question any of the act of the SBI incidental to the sale of the materials 

etc. 

35.0 Certificate of Payment 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to the 
contractor within 10 working days from the date of certificate to the payment from SBI from time to 

time. The SBI shall recover the statutory recoveries and other dues including the retention amount 

from the certificate of payment. 

Provided always that the issue of any certificate by the Architect/Consultant during the progress of 

works or completion shall not have effect as certificate of satisfaction or relieve the contractor from 

his liability under clause. 

The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof 

is not carried out to their satisfaction. 

The Architect/Consultant may by any certificate make any corrections required in previous certificate. 

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to 

time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and properly recorded 

in the Measurement book (M.B). 

            The contractor shall not submit interim bills when the approximate value of work done by him is less 

than amount specified in the NITand the minimum interval between two such bills shall be one month. 
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The final bill may be submitted by contractor within a period of one month from the date of virtual 

completion and Architect/Consultant shall issue the certificate of payment within a period of two 

months. The SBI shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

36.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning 

of the specifications, design, drawings and instructions herein before mentioned and as to the quality 

of workmanship or materials used on the work or as to any other question, claim, right, matter or 

thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work 

or the execution or failure to execute the same, whether arising during the progress of the work or 

after the cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter : 

i. lf the contractor considers that he is entitled to any extra payment or compensation in respect of the 

works over and above the amounts admitted as payable by the Architect or in case the contractor 

wants to dispute the validity of any deductions or recoveries made or proposed to be made from the 

contract or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or 

dispute to the Assistant General Manager (Premises& Estate)/Dy.General Manager (Premises)and 
endorse a copy of the same to the Architect, within 30 days from the date of disallowance thereof or 

the date of deduction or recovery. The said notice shall give full particulars of the claim, grounds on 

which it is based and detailed calculations of the amount claimed and the contractor shall not be 

entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the 

contractor unless notice of such claim shall have been given by the contractor to the Assistant 

General Manager (Premises& Estate)/Dy.General Manager (premises) in the manner and within the 
time as aforesaid. The contractor shall be deemed to have waived and extinguished all his rights in 

respect of any claim not notified to theAssistant General Manager (Premises& Estate)/Dy.General 

Manager (premises) in writing in the manner and within the time aforesaid. 

ii. The Assistant General Manager (Premises& Estate)/Dy.General Manager (premises) shall give his 

decision in writing on the claims notified by the contractor. The contractor may within 30 days of the 

receipt of the decision of the Assistant General Manager (Premises& Estate)/Dy.General Manager 

(premises) submit his claims to the conciliating authority namely the Circle Development 

Officer/General Manager (Corporate Services) for conciliation along with all details and copies of 

correspondence exchanged between him and the Assistant General Manager (Premises& 

Estate)/Dy.General Manager (premises) 

iii. lf the conciliation proceedings  are terminated  without  settlement  of the disputes, the contractor  

shall,  within a period of 30 days of termination thereof  shall give a notice to the concerned Chief 

General Manager/Dy.Managing Director &Corporate Development Officer of the Bank for 

appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor 

shall be deemed to have been considered absolutely barred and waived. 

iv. Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims 

of the Bank shall be referred for adjudication through arbitration. 

v.     by the Sole Arbitrator appointed by the Chief General Manager/Dy.Managing Director &Corporate 

Development Officer. It will also be no objection to any such appointment that the Arbitrator so 

appointed is a Bank Officer and that he had to deal with the matters to which the Contract relates in 

the course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or 

resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator 

shall be appointed in the manner aforesaid by the said  Chief  General  Manager/Dy.Managing  
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Director  &Corporate  Development Officer. Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor. 

             It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 
claimed in respect of each dispute along with the notice for appointment of arbitrator. 

             It is also a term of this contract that no person other than a person appointed by such Chief General 

Manager aforesaid should act as arbitrator. 

             The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the 

rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally 

by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

             It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 

on the date he issues notice to both the parties calling them to submit their statement of claims and 

counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 

arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before 

the award is made and published, be paid half and half by each of the parties. The cost of the 

reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of 

the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof 

shall be paid and fix or settle the amount of costs to be so paid. 

 

37.0 NA 

38.0 POWER& WATER 

38.1 Power Supply 

The contractor shall make his own arrangements for power and supply/distribution system for driving 

plant or machinery for the work and for lighting purpose at his own cost. The cost of running and 

maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges 

required for the power supply and include the same in his tendered rates and hold the owner free 

from all such costs. He has to obtain necessary approval from the appropriate authorities, if required. 

38.2 water supply 

The contractor shall make his own arrangements for water required for the work and nothing extra will 
be paid for the same. This will be subject to the following conditions: 

i. That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the 
Architect/Consultant. 

 

ii. The Contractor shall make alternative arrangements for the supply of water if the arrangements 

made by the Contractor for procurement of water in the opinion of the Architect/Consultant is 

unsatisfactory. 

 

The Contractor shall construct temporary well/tube well in SBI land for taking water for construction 

purposes only after obtaining permission in writing from the SBI. The contractor has to make his own 

arrangements for drawing and distributing the water at his own cost. He has to make necessary 

arrangements. To avoid any accidents or damages caused due to construction and subsequent 

maintenance of the wells. He has to obtain necessary approvals from the local authorities, if 
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required.at his own cost. He shall restore the ground to its original condition after wells are 

dismantled on completion of work or hand over the well to the SBI without any compensation as 

directed by the Architect/Consultant. 

39.0 Treasure Trove etc. 

          Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI 
and shall be handed over to the Bank immediately. 

40.0 Method of Measurement 

  Unless otherwise mentioned in the schedule of quantities or in mode of measurement the 
measurement will be on the net quantities or work produced in accordance with up to date. Rules 
laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision of 
the Architect/Consultant shall be final and binding on the contractor. 

41.0 Maintenance of Registers 

   The contractor shall maintain the following registers as per the enclosed format at site of work and 
should produce the same for inspection of SBI/Architect/Consultant whenever desired by them. The 
contractor shall also maintain the records/registers as required by the local authorities/Government 
from time to time. 

i. Register for secured advance 

ii. Register for hindrance to work 

iii. Register for running account bill 

iv. Register for labour 

Clause 42.0 

PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS = NOT APPLICABLE 

43.0    Force Majeure 

43.1   Neither contractor not SBI shall be considered in default in performance of their obligations if such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil 

commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 

earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control 

of the party affected or prevented or delayed. However a notice is required to be given within 30 

days from the happening of the event with complete details, to the other party to the contract, if it is 

not possible to serve a notice, within the shortest possible period without delay. 

43.2  As soon as the cause of force majeure has been removed the party whose ability to perform its 

obligations has been affected, shall notify the other of such cessation and the actual delay incurred 

in such affected activity adducing necessary evidence in support thereof. 

43.3  From the date of occurrence of a case of force majeure obligations of the party affected shall be 

suspended during the continuance of any inability so caused. With the cause itself and inability 

resulting there from having been removed, the agreed time of completion of the respective 

obligations under this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events. 

43.4  Should one or both parties be prevented from fulfilling the contractual obligations by a state of force 

majeure lasting to a period of 6 months or more the two parties shall mutually decide regarding the 

future execution of this agreement. 

44. CONTRACTOR’S EMPLOYEES 
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45.1 The Contractor shall employ technically qualified / having appropriate skill and competent 

personsfully trained and adequately experienced Electricians, who are medically fit. They should be 

free from any contagious diseases. The Electricians shall be well mannered and properly dressed 

with shoes etc.  

45.2 The contractor shall provide necessary training on safety measures while executing the work 

wherever necessary so as to avoid accident. The Bank shall not be responsible for any accident 

occurred or damage incurred or claims arising there from during the execution of work. The 

contractor shall also provide all risk insurance policy including third party insurance as may be 

necessary to cover the risk. 

45.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their employees 

within the premises. Bank is not responsible for any damages or claims on account of the 

misbehavior / misdeeds of his employees.  For this purpose, any person supplied by the contractor 

to be engaged on the work on regular basis or as an alternate arrangement, under the direct order 

or control of the Employer or his representative shall be deemed to be a person employed by the 

contractor. 

45.4 The contractor shall on the request of the Employer immediately dismiss from works any person 

employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who 

may misconduct. Such discharges shall not be the basis of any claim for compensation or damages 

against the Employer or any of their officer or employee. 

45.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is liable to be 

cancelled, if either the contractor or any of his employees is any time to be such a person who had 

not obtained the permission of Bank as aforesaid before submission of the tender or engagement in 

the contractor’s service. 

45.6 Contractor should not engage child labour in any of the activities in this contract.  

45.7 The contractor shall not employ person who is not an Indian National. 

45.8 The Electrician shall not over stay in the Bank premises other than the time permitted by the Bank 

or in the odd hours or holidays unless or otherwise required by the Branch for specific reasons like 

maintenance, repair works etc.  

45.9 In respect of all labour employed directly or indirectly on the work for the performance of the 

contractor’s part of work, the contractor at his own expense, will arrange for the safety provisions as 

per the statutory provisions, B.I.S recommendations, factory act, workman’s compensation act, 

CPWD code and instructions issued from time to time.  

45.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the Bank. The 

Contractor shall be responsible for all the claims of the employees of the Contractor and shall not 

make and claim whatsoever against the Bank. The Contractor shall be responsible for all statutory 

requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The operator is responsible 

for compliance of all the rules & safety regulations etc.  

           Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the contractor 

as the case may be. The Contractor shall bind himself and  keep the Employer saved harmless and 

indemnified against claims if any of the workmen and all costs and expenses as may be incurred by 

the Employer in connection with any claim that may be made by any workmen. 
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46. WORKING HOURS AT THE SITE 

           As instructed by Bank. Contractor to ensure that the routine operations at the site are not affected by 

the contract work. If required, they have to work on the Bank Holidays in coordination with other 

agencies and Bank. 

WORKING ON HOLIDAYS: 

  No work shall be done on Sunday or other Bank holidays that may be notified by the Architect & 

Employer, without the specific sanction in writing of the Architect & employer or his representatives 

47.0 STORAGE OF MATERIALS  

47.1 The contractor shall store their materials like fixtures, cables, conduits, wires, tools etc in the site 

with the permission of the Bank. However, the contractors shall be responsible for the custody and 

security of all materials and equipment at site. No claim for loss or theft will be entertained by the 

Bank.  

 

47.2 Shelter or stay and other amenities for the electricians have to be arranged by the contractor at his 

own expense and responsibility.  

 

47.3 On completion of the works, the contractor shall remove all tools,surplus materials, rubbish and 

temporary works of every kind and leave the whole of the site and the works clean and in a 

workmanlike condition to the satisfaction of the Bank 

 

48.0 COMPLIANCE OF STATUTORY REGULATIONS 

48.1  The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and 

to the Regulations and Bye-Laws of any authorities like Electricity, Pollution Control Boards, 

Municipal Authorities, water and Sewarage boards and shall before making any variations from the 

drawings or specifications that may be associated to so conform, give the Employer written notices 

specifying the variations proposed to be made and reasons for making them and apply for instruction 

thereon. The Employer on receipt of such intimation shall give a decision within a reasonable time. 

48.2    The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-

laws to be given to any authority, and to pay to such authority or to any public officer all fees that 

may be properly chargeable in respect of the work and lodge the receipts with the Employer. The 

Contractor shall indemnify the Employer against all claims in respect of patent rights, designs, 

trademarks or name or the protected rights in respect of any equipment, machine, work or material 

used for or in connection with the works or temporary works and from and against all claims, 

demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or 

in relation thereto. The Contractor shall defend all actions arising from such claims, unless he has 

informed the Employer, before any such infringement and received their permission to proceed and 

shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that may 

be legally incurred in respect thereof. 

48.3 The contractor should strictly abide by the Central/State labour regulation for the Minimum Wages, 

Payment of wages, Workmen Compensation, PF, ESI, Contract labour, including the latest 

amendments, if any and other safety regulations.  



 

Signature of the contractor with seal                     Page26of50                    Signature of the Bank Official 
 
 

48.4 The contractor shall keep the Employer saved harmless and indemnified against claims if any of the 

workmen and all costs and expenses as may be incurred by the Employer in connection with any 

claim that may be made by any workmen. 

49.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 

49.1 The insurance shall be for an amount equal to 110 percent of the value of the contract on “All Risks” 

basis, valid until the Completion of the project or handing over whichever is later.  

49.2     Should any loss or damage occur, the Vendor shall initiate and pursue claim till settlement and 

promptly make arrangements for repair and / or replacement of any 5damaged item to the 

satisfaction of the Bank, irrespective of settlement of claim by the underwriters. 

49.3 The contractor shall be responsible for all injury to the work or workmen to persons, animals or things 

and for all damages to the structural and / or decorative part of property which may arise from the 

operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s 

employees, whether such injury or damage arise from carelessness, accident or any other cause 

whatsoever in any way connected with the carrying out of this contract. 

49.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the 

whole of the contract works complete and perfect in every respect and so as to make good or 

otherwise satisfy all claims for damages to the property of third parties. 

49.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 

responsibility in this respect. 

49.6 The contractor shall be responsible for anything, which may be excluded from damage to any 

property arising out of incidents, negligence or defective carrying out of this contract. 

49.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 

compensations, costs, charges and expenses arising or accruing from or in respect of any such 

claim or damages from any sums due to or to become due to the contractor. 

50. TERMINATION OF CONTRACT BY BANK 

           If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm 

shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment 

or a composition for the benefit of the greater part, in number of amount of his creditors or shall enter 

into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver 

of the contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm 

appointed by the court shall be unable within fourteen days after notice to him requiring him to do 

so, to show to the reasonable satisfaction of the Bank that he is able to carry out and fulfill the 

contract, and if so required by the Bank to give reasonable security therefore, or if the contractor 

shall suffer execution to be issued, or shall suffer any payment under this contract to be attached by 

or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber this contract 

or any payments due or which may become due to contractor, there under, or shall neglect or fail to 

observe and perform all or any of the acts matters of things by this contract, to be observed and 

performed by the contractor within three clear days after the notice shall have been given to the 

contractor in manner hereinafter mentioned requiring the contractor to observe or perform the same 

or shall use improper materials of workmanship in carrying on the works, or shall in the opinion of 

the Bank not exercise such due diligence and make such progress as would enable the work to be 

completed within due time agreed upon, and shall fail to proceed to the satisfaction of the Bank after 

three clear das notice requiring the contractor so to do shall have been given to the contractor as 

hereinafter mentioned or shall abandon the contract, then and in any of the said cases, the Bank 
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may notwithstanding previous waiver determine the contract by a notice in writing to the effect as 

hereinafter mentioned, but without thereby effecting the powers of the Bank of the obligations and 

liabilities of the contractor the whole of which shall continue in force as fully as if the contract, had 

not been so determine and as if the works subsequently executed by or on behalf of the contractor 

(without thereby creating any trust in favor of the contractor) further the Bank or his agent, or 

servants, may enter upon and take possession of the work and all plants tools scaffolding sheds 

machinery, steam, and other power, utensils and materials lying upon premises or the adjoining 

lands or roads and sell the same as his own property or may employ the same by means of his own 

servants and workmen in carrying on and completing the works or by employing any other 

contractors or other persons or person to complete the works, and the contractor shall not in any 

way interrupt or do any act, matter or thing to prevent or hinder such other contractors or other 

persons or person employed from completing and finishing or using the materials and plants for the 

works when the works shall be completed, or as soon thereafter as conveniently may be the Bank 

shall give notice in writing to the contractor to remove his surplus materials and plants and should 

the contractor to remove his surplus materials after receipt by him the Bank may sell the same by 

Public Auction and shall give credit to the contractor for the amount so realized. Any expenses or 

losses incurred by the contractor for the amount so realized. Any expenses or losses incurred by the 

Bank in getting the amount payable to the contractor by way of selling his tools and plants or due on 

account of work carried out by the contractor prior to engaging other contractors or against the 

Security Deposit. 

51.0 DISPUTES/ARBITRATION: 

51.1 All disputes or differences whatsoever arising between the parties out of or in connection with this 

contract or in discharge of any obligation arising out of the Contract (whether during the progress of 

work or after completion of such work and whether before or after the termination of this contract, 

abandonment or breach of this contract), shall be settled amicably.  

52.2 If however, the parties are not able to solve them amicably, either party (Bank or Vendor), give 

written notice to other party clearly setting out there in specific dispute(s) and/or difference(s) and 

shall be referred to a sole arbitrator mutually agreed upon, and the award made in pursuance thereof 

shall be binding on the parties.  

52.3 In the absence of consensus about the single arbitrator, the dispute may be referred to joint 

arbitrator; one to be nominated by each party and the said arbitrators shall nominate a presiding 

arbitrator, before commencing the arbitration proceedings. The arbitration shall be settled in 

accordance with the applicable Indian Laws. Any appeal will be subject to the exclusive jurisdiction 

of courts at Hyderabad. 

52.4 The Vendor shall continue work under the Contract during the arbitration proceedings unless 

otherwise directed by the Bank or unless the matter is such that the work cannot possibly be 

continued until the decision of the arbitrator is obtained. 

52.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be in English. 

53. Governing Language: 

           All communication with respect to the Bid, clarifications, replies, contract documents etc shall be in 

English.  
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54.0 Local Laws, Acts, Regulations 

       The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation 

and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision 

of all labour legislation including the latest requirements of all the Acts, laws, any other regulations that 

are applicable to the execution of the project. 

i. Minimum Wages Act, 1948 (Amended) 

ii. Payment of Wages Act 1936 (Amended)  

i. Workmen's Compensation Act 1923 (Amended) 

ii. Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
iii. Apprentice Act 1961 (Amended) 

iv. lndustrial Employment (Standing Order) Act 1946 (Amended) 

v. Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

vi. Employees'   Provident   Fund   and   Miscellaneous  Provisions Act 1952 and amendment thereof 
vii. Shop and Establishment Act 

viii.  Any other Act or enactment relating thereto  and rules framed   there under from time to time. 

55.0 SAFETY CODE: 

Safety Guidelines for the Contractor: 

The Contractor should follow the following General safety Guidelines while executing the work: 

55.1 Smoking is strictly prohibited at workplace. 

55.2 No one is allowed to work at or more than three meters height without wearing safety belt and 
anchoring the lanyard of safety belt to firm support preferably at shoulder level. Chinstrap of safety 
helmet shall be always on and safety boot is worn. 

55.3 Usage of eye protection equipment shall be ensured when workmen are engaged for grinding, 
chipping, welding and gas-cutting. For other jobs eye protection has to be provided as per the need. 

55.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety goggles 
etc. shall be arranged before starting the job. 

55.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. Safe approach 
to be ensured into every excavation. 

55.6 Preferably the work shall be carried out during the daytime. However, adequate illumination at 

workplace shall be ensured in case any work is carried out at night. 

55.7 All the dangerous moving parts of the portable / fixed machinery being used shall be adequately 
guarded. 

55.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not be used 
as work platforms. 

55.9 Debris, scrap and other materials to be cleared from time to time from the workplace and at the time 
of closing of work everyday. Dismantled Material shall not be thrown from the height and shall be 
properly disposed off to prevent any injury to public/staff. 

55.10 Other than electricians no one is allowed to carry out electrical connections, repairs on electrical 
equipment or other jobs related thereto. 

55.10 All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 
55.11 Inserting of bare wires for tapping the power from electrical sockets is completely prohibited and plug 

tops of suitable capacity only shall be used. 
55.12 All the unsafe conditions, unsafe acts identified by contractors, reported by Bank to be corrected on 

priority basis. 
55.13 No children or  physically challenged persons shall be allowed to enter the workplace and shall not 

be utilized for any service during execution of the work. 

55.14 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly and safely 

when not in use. 

55.15 Clamps shall be used on Return cables to ensure proper earthling for welding works. 



 

Signature of the contractor with seal                     Page29of50                    Signature of the Bank Official 
 
 

55.16 Return cables shall be used for earthling. 

55.17 All the pressure gauges used in gas cutting apparatus shall be in good working condition and in case 
of any leakages, the same shall not be used.  

55.18 Proper eye washing facilities shall be made in areas where chemicals are handled. 

55.19 Connectors and hose clamps are used for making welding hose connections. 

55.20 Tapping of power by cutting electric cables in between must be avoided. Proper junction boxes must 
be used. 

56.0 Accidents 

The contractor shall immediately on occurrence  of any accident  at or about the site or in connection with 

the execution of the work report such accident to the Architect/Consultant. The contractor shall also report 

immediately to the competent authority whenever such report is required to be lodged by the law and take 

appropriate actions thereof. 

57.0 BANK'S BUILDING PROJECTS - MAINTENANCE OF RECORDS 

A. Registers at the site office of the Bank's Engineer: 

1 Measurement Books. 

2 Drawings register 

3 Materials at site register. 

4 Hindrance Register . 

5 File and Register for extra / variation items. 

6 Materials test Register and File. 

7 Site Order Book (in triplicate). 

8 Labour Reports and progress Reports Register . 

9 Site Visit & Instructions Register . 

10 Certified true copies of the contracts. 

SPECIAL CONDITIONS OF CONTRACT 

 

1. ACCESS OF INSPECTION: 

The contractor is to provide at all times, during the progress of the works and the maintenance 

period, means of access with ladders, gangways etc., and the necessary attendants to move and 

adopt the same as directed for the inspection or measurement of the work by the Architect and 

Employer or any other agency employed by the client. 

2. PROGRAMME OF WORKS: 

The contractor on starting the work shall furnish to the Employer and Architect a PERT/CPM 

programme, for carrying out the work stage by stage in the stipulated time, for the approval of 

Architects and Employer, and follow strictly the approved time schedule by incorporating changes, 

if any, so authorized by the Architect and Employer, to ensure the completion of construction work 

ins stipulated time.  A graph or chart on individual item/group of items/trades of work shall be 



 

Signature of the contractor with seal                     Page30of50                    Signature of the Bank Official 
 
 

maintained, showing the progress both in terms of quantities and value, week by week.  The 

contractor shall submit to the Employer and Architect a weekly progress report stating the number 

of skilled and unskilled laborers employed on the work, working hours done, quantity of cement, 

steel and other major items of materials (quantity and value wise) used and corresponding place, 

type and quantity of work done during the period. 

The contractor must inform the Architects, 10 days in advance of requirement of respective drawings 

and details by him, from time to time.  The contractor shall strictly adhere to the approved programme 

and arrange for the materials and labour etc., accordingly. 

Despite repeated instructions, if the contractor fails to show satisfactory progress of the work, the 

Employer/Architect may take suitable action as deemed fit, including levying of liquidated damages 

not exceeding ½% of contract price for delay of every week or part thereof, subject to a limit of total 

liquidated damages levied under this clause to 5% of contract price without prejudice to any terms 

and conditions of the contract. 

3. FACILITIES TO OTHER CONTRACTORS: 

The contractor shall give full facilities and co-operation to all other contractors working at site doing 

plumbing, Electrical, civil works etc., as directed by the Architect & Employer and shall arrange his 

programme of work, so as not to hinder the progress of other works.  The decision of the Architect 

& Employer, on any point of disputes between the various contractors, shall be final and binding on 

all parties concerned. 

4. TESTING: 

 The contractor shall, as and when directed by the Architect & Employer, arrange to test materials 

and/or portions of the work at site in any approved laboratory at his own cost, in order to provide 

their soundness and efficiency.  The contractor shall transport all the materials from site to the 

approved laboratory at his own cost.  The contractor shall carryout all the mandatory tests as per list 

attached at the frequencies stated therein.  Even after such tests, any materials brought to site or 

incorporated in the works are found to be defective or unsound or not as per approved samples, the 

contractor shall remove the same and re-erect at his own cost and without any additional time/period 

for the same, with reference to the date fixed for completing the work.  In case these tests are not 

carried out at the frequencies stated, then proportionate costs of materials not so tested, including 

cost of testing and quantities of items of work executed with such materials, if otherwise accepted 

for retention in the work, will be deducted from the dues to the contractor.  The deductions will be 

worked out by the Architect/client and shall be final and binding on him. 

Tolerance on various material and items of work shall be allowed laid down in the documents below 

and the order of precedence shall be: 

a) Relevant Indian Standards Specifications. 

b) Manufacturer’s Specifications. 

In absence of above Architect’s decision basing on the general practice being following shall be final. 

5. SITE MEETINGS: 

A senior representative of the contractor shall attend weekly meetings at works site; and in additions, 

meetings as and when arranged by Architect & Employer to discuss the progress of the work and 

sort out problems, if any, and ensure that the work is completed in the stipulated time. 

6. NOTICES: 
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Notices for the Employer, the Architect, or the Contractor may be served personally or by being left 

at or sent by registered post to the last known place of abode or business of the party to whom the 

same is to be given or in the case of the contractor by being left on the works.  In case of a company 

or corporation, notices may be served at or sent by registered post to the Registered Offices of the 

Company or Corporation.  Any notice sent by registered post shall be deemed to be served at the 

time, when in the ordinary course of post it would be delivered. 

 The contractor shall give all notices and pay all necessary and relevant fees and shall   comply with 

all Acts and Regulations, for the successful completion of the contract work. 

7. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 

The contractor shall take joint measurements with the Employer’s representative (Project 
Management Consultant or any Engineer identified by the Bank) and Architect’s representative 
before covering up or otherwise placing beyond the reach of measurement any item of work.  Should 
the contractor neglect to do so, the same shall be uncovered at the contractor’s expense or in default 
thereof, no payment or allowance shall be made for such work or the materials with which the same 
was executed. 

8. ACTION WHERE THERE IS NO SPECIFICATION: 

In case of any item/class of work, for which there is no specification mentioned (either in part or full), 

the same will be carried out in accordance with the relevant CPWD specifications (only for the 

specifications missing in the contract) and if not available even there (either in part or full) in, relevant 

standards of BIS shall be followed (only for the portions of specifications missing in the contract 

specifications and CPWD specifications).  Indian standard specifications, subject to the approval of 

the Architect & Employer. 

9. REPORTING OF ACCIDENT TO: 

The contractor shall be responsible for the safety of all persons employed by him on the works and 

shall report serious accidents to any of them, whenever and wherever occurring one the works, to 

Employer who shall make every arrangement to render all possible assistance.  This shall be without 

prejudice to the responsibility of the Contractor, under the Insurance clause of the General 

Conditions.  Contractor shall take all the precautions as detailed in the safety code attached 

separately. 

10. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 

The contractor shall clear the site of works as per the instructions of the Architect.  The site of works 
shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor.  The site shall 
be delivered in a clean and neat condition, as required by Architect, within a period one week after 
the job is completed.  In case of failure by the contractor, the Employer, under advice to the Architect, 
have the right to get the site cleared to his satisfaction at the risk and cost of the contractor. 

11. POSSESSION OF WORKS/ WORK COMPLETED: 

The contractor shall hand over to the Employer possession of the completed works in stages, as 

and when required, and as directed by the Architect & Employer. 

The Employer will take over the possession of completed works in stages as directed by the 

Architect, and defects liability period will commence only from the date of final handing over of all 

the work accordingly. 



 

Signature of the contractor with seal                     Page32of50                    Signature of the Bank Official 
 
 

12. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 

The Architects/Employer’s clarification regarding partially omitted particulars or typographical, 
clerical and other errors shall be final and binding on the contractors. 

13. WORK PERFORMED AT CONTRACTOR’S RISK: 

The contractor shall take all precautions necessary and shall be responsible for the safety of the 
work and shall maintain all lights, guards, signs, barricades, temporary passages or other protection 
necessary for the purpose.  All work shall be done at the contractor’s risk and if any loss or damage 
shall result from fire or from any other cause, the contractor shall promptly repair or replace such 
loss or damage free from all expenses to the Employer.  The Contractor shall be responsible for any 
loss or damage to materials, tools or other articles used or held for use in connection with the work.  
The work shall be carried on to Employer or of others and without interference with the operation of 
existing machinery or equipment, if any. 

14. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 

The proposed work covered under this tender, during the progress and/ or after completion, can also 

be inspected by the Chief Technical Examiner/ Technical Examiner or Officers of the Central 

Vigilance Commission, Government of India, on behalf of Architect & Employer to ascertain that the 

execution of the work has been done with materials and workmanship all as stipulated in the contract 

and as directed. 

Contractor shall afford all reasonable facilities to the above vigilance staff and also provide them with 
ladders, tapes, tools and tackles etc., as required and directed and also necessary labourers 
skilled/unskilled to enable them to complete their inspection/study/technical scrutiny and no extra 
shall be admissible to the contractor on this account. 

15. SPECIAL CONDITIONS OF CONTRACT: 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions 
of contract shall supersede there mentioned elsewhere. 

 

16. FAILURE BY CONTRACTOR TO COMPLY WITH ARCHITECT’S INSTRUCTIONS: 

  If the contractor after receipt of written notice from the Architect requiring compliance with such 

further drawings and/or Architects instruction, fails within seven days to comply with the same, the 

Architect and Employer may employ and pay other persons to execute any such work whatsoever 

as may be necessary to give effect thereto and all costs incurred in connection therewith shall be 

recoverable from the contractors by the employer on a Certificate by the Architect as a debit or may 

be deducted by him from any money due or which may become due to the contractors. 

17. ARCHITECT’S DELAY IN PROGRESS: 

 The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the 
contract and grant such extension of time with the approval of the Employer for the completion of 
the contract as he may think proper and sufficient in consequence of such delay, and the contractor 
shall not make any claim for compensation or damage in relation thereto. 

18. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this tender document at 
his cost at the site to ensure the proper supervision/quality of work and materials. 
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FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

The Regional Manager, 

SBI 

 

Dear Sir/s, 

 

Ref: TENDER FOR ________________________________________________ 

 

I/We have examined the above tender and subsequent pre-bid clarifications/ modifications / revisions, if any, 

furnished by Bank and I/We have inspected the site of works and have made me / us fully acquainted with 

the local conditions in and around the sites of works and offer to undertake Contract as detailed in this tender 

by submitting my/our online bids in the Bank’s e-tender portal.  

 

1. While submitting this Bid, I / We certify that: 

i. The undersigned is authorized to sign on behalf of the Bidder and the necessary support 

document delegating this authority is uploaded along with the bid. 

ii.  We certify that we have not made any changes in the contents of the tender document read 

with its amendments/clarifications provided by Bank, submitted by us in our Bid document.  

iii. The rate quoted in the price Bids are as per the tender and subsequent pre-Bid clarifications/ 

modifications/ revisions furnished by the Bank, without any exception. 

2. We agree to abide by all the Bid terms and conditions, contents of Agreement and the rates quoted in 

the bid, which shall remain binding upon us. 

3. If our Bid is accepted, we undertake to enter into and execute at our cost, when called upon by the Bank 

to do so, a contract in the prescribed form and we shall be jointly and severally responsible for the due 

performance of the contract. 

4. Until a formal contract is prepared and executed, this Bid, together with your written acceptance thereof 

and your notification of award, shall constitute a binding Contract between us. 

5.   It is further certified that the contents of our Bid are factually correct. We also accept that in the event of 

any information / data / particulars proving to be incorrect, Bank will have the right to disqualify us 

from the Bid. 

6.  We understand that you are not bound to accept the lowest or any Bid you may receive and you may 

reject all or any Bid without assigning any reason or giving any explanation whatsoever.  

7.  We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA or any other 

regulatory body. 

8. We also confirm that we have not been blacklisted by any Bank / PSU / State  or Central Govt 

departments for any reasons. 

9.  We confirm that we do not have any litigation / cases pending against us in any Bank / PSU / State  

or Central Govt departments. 
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10.  We confirm that we are responsible to obtain all necessary licenses, permission, NOC from all the 

statutory /local authorities for the smooth execution of this contract in Bank’s premises.  

11.  We hereby confirm that all the materials/components/spare parts/equipment etc. to be supplied / 

used as a part of this contract shall be original / new materials / components / parts / equipment only, 

from respective OEMs of the products and that no refurbished / duplicate / second hand 

materials/components /parts/ equipment shall be supplied or shall be used. 

12.  For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility 

to obtain the written instruction of the Engineer-in-charge for the same failing which it shall be 

deemed that I have carried out any such deviations at my own and I shall be duty bound to replace 

the all deviated material/ works from the site at my/ our cost as well as I shall be liable to penalized 

by the Bank as deemed fit and for all such loses made thereof, I/ we shall not have any right to 

arbitrate in any manner. 

 

Yours faithfully, 

Contractors Signature 

Name: 

Address: 

FORMATS 

FORMAT FOR PRE-BID QUERIES: 

Sr. 

No.  

Query Regarding  Page No. 

RFP  

of  Query  Reasons/Supporting 

data/papers  
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DRAFT COPY OF ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2021 between 
___________SBICB___________________________________________________ 
of ________________________________________________________________ 
(hereinafter called the “Employer”) of the one part and ___________________________ 
of ________________________________________ (hereinafter called “The Contractor”) of the other part, 
where as the Employer is desirous of getting the work of  
“______________________________________________________________________” executed and 
has caused drawings, conditions of contract, specifications and schedule of quantities etc., describing the 
works prepared by M/s Nandu Associates, Hyderabad. 
 

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the conditions of 

contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties 

hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in 

the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said drawings 

and described in the same specifications and included in the said schedule of quantities for such sum as 

may be ascertained to be payable in terms of the Bills of Quantities, and which sum is estimated to be Rs. 

3,17,16,232.00/- (Rupees Three Crore Seventeen Lac Sixteen Thousand Two Hundred and Thirty Two Only. 

(hereinafter referred to as “Said Contract Amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said 

conditions, the contractor shall upon and subject to the said conditions, execute and complete the 

work shown in the said drawings and described in the said specifications. 

2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 

 

3. The term “Architect” in the said conditions shall mean the said M/s NanduAssociates, Architects and 

designers or in the event of their ceasing to be the Architect for the purpose of this contract, such 

other person as shall be nominated for that purpose by the Employer , not being a person to whom 

the contractor shall object for reasons considered to be sufficient by the Arbitrator mentioned in the 

said conditions provided always that no persons subsequently appointed to be the Architect under 

this contract shall be entitled to disregard or over-rule any previous decision or approval or direction 

given or expressed by the Architect for the time being. 

4. Tender documents containing work order Notice to the Contractor, Conditions of Contract, Appendix 

thereto, Special Conditions of Contract, Specifications and Schedule of Quantities with the rates 

entered therein, shall be read and studied as forming part of this agreement and the parties hereto 

shall respectively abide by and submit themselves to the conditions and stipulations and perform the 

agreement on their part respectively in such conditions contained. 

5. The contract is neither a fixed lump sum contract or a piece work contract, but is a contract to carry 

out work in respect of the entire works to be paid for according to actual measured quantities, 

including variations from BOQ at the rates contained in the Schedule of rates and Probable bill of 

quantities or as provided in the said conditions. 

6. The Employer through the Architect, reserves to himself the right of altering the drawings and natures 

of the work, of adding/substitution to or omitting any items of work or having portions of the same 

carried out through alternate agencies without prejudice to this contract. 



 

Signature of the contractor with seal                     Page36of50                    Signature of the Bank Official 
 
 

7. Time shall be considered a the essence of this agreement and the contractor hereby agrees to 

commence the work soon after the site is handed over to him but within 15 days reckoned from the 

date of issue of work order to execute the work, as provided for in the said conditions and complete 

the entire work in120 days subject to nevertheless to the provisions for extension of time. 

8. This agreement and contract shall be deemed to have been made in Hyderabad and any questions 

or dispute rising out of or in any way connected with this Agreement and Contract shall be deemed 

to have arisen in Hyderabad and only the courts in Hyderabad shall have jurisdiction to determine 

the same. The limitation period will be 90 days from the date of dispute having arisen. 

 

AS WITNESS our hand this _____________ day of ____________ 2024 

 

Signed by the said in the presence of: 

 

WITNESS: 

SIGNATURE 

NAME: 

ADDRESS:       EMPLOYER 

WITNESS: 

SIGNATURE 

NAME: 

ADDRESS: 
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DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

(Site specific format shall be approved by the SBI prior to its execution) 

(To be submitted on non-judicial stamp paper of appropriate value purchased in the name of the issuing 

bank)  

Bank Guarantee format Will be shared to L1 bidder 

FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
 

1. Name of the Contractor  

2. 

 

Name of the work as  given  in the 

Agreement 

 

3. Agreement WO  

4. Tender amount  

5. Date of commencement of work  

6. Period allowed for completion as per 

agreement 

 

7. Date of completion as per agreement  

8. Period for which extension of time has 

Been given 

 

  Date Month Year 

     

 a) 1stextensionvideBank'sLetterNo.  

 b) 2ndextensionvideBank'sLetter 

No. 

 

 c) 3rdextensionvideBank'sLetterNo.  

 

9. Reasonsforwhichextensionshavebeenpreviouslygiven(copiesofthepreviousapplicationssho

uldbeattached) 

10. Period for which extension is applied for and the reasons there of including hindrances, time 

for extra work assigned, if any etc. 

 
 
 
 
 

Signature of Contractor 
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FORMAT OF HINDRANCE REGISTER 

Name of Work  

 

Name of Contractor  

 

Agreement No.  

 

Date of state of work  

 

Period of completion  

 

Date of completion  

 

 

Sr. No Nature of 

Hindrance 

Date of 

occurrence 

of hindrance 

Date of 

which 

hindrance 

was 

removed 

Period of 

hindrance 

Signature 

Site 

Engineer/ 

Project 

Engineer 

Remarks 

1 2 3 4 5 6 7 
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TECHNICAL SPECIFICATIONS 

EXECUTION OF ELECTRICAL WORKS: 

1 The Contractor shall carry out and complete the Electrical work as per standard specifications / as 

stipulated in this contract and relevant IS recommendations in coordination with other agencies like Interior, 

AC and civil contractors and to the satisfaction of the Bank  / SBI. With approval of Bank will issue further 

written instructions, detailed directions and explanations with respect to the specifications, quality or quantity 

of works or the addition or omission or substitution of any work. 

.2 METER BOARD:  

The Main DB/Meter Board shall be provided in the place free from leakages and in a covered location. The 

Meter Board shall be as per TSSPDCL requirements and shall be fixed firmly on the wall. Any opening made 

in the wall for feeder cable entry should be sealed properly after installation to avoid entry of rodents and 

rain water. The meter Board shall be properly earthed as per the regulatory requirements. 

3 LT PANEL INSTALLATION: 

Panel shall be covered properly to prevent dust, contamination & damage during transportation. In case of 

damages during transportation or unloading etc, the same shall be rectified and made to perfection before 

installation. No excuse for delay on account of the above will be accepted. 

For floor mounted panel, the exact location of the panel and fixing holes to be marked on the concrete plinth 

for the installation. Install the panel in proper alignment and fix properly.Tighten all the connections as 

required. Access around the panel to be provided as per regulatory requirements for future maintenance. 

Ensure the services like AC drain lines or water pipe lines or sewage lines are away from the panel or the 

panel is properly protected against any accidental leakages. 

Incoming and outgoing cables shall be marked/identified as per approved drawing. All components of the 

panel shall be verified against the approved panel drawing for correct rating & size. Ensure that all internal 

connections are proper and loose connections are tightened. All breakers (incoming/outgoing) shall be in 

“OFF” position and to be locked to prevent mishandling 

Before commissioning. All earth terminals of the panel are firmly connected to the designated earth pits with 

suitable size of GI strips as required. Check whether the metering equipment and indication lamps are 

working as desired and rectify the defects, if any. After installation, the panel shall be properly cleaned and 

protected to prevent dust & contamination. 

4 INSTALLATIONS OF DBs: 

All DBs wall mounting, and floor mounted arrangement shall be in accordance with BOQ and the approved 

material. Ensure that painting of the wall is completed prior to marking and mounting of DB. Confirm 

label/marking to ensure that is the correct DB and check the position according to the approved layout and 

mark the fixing position of the DB's support. After marking, drill according to the selected sizes of anchor 

bolts to appropriate depth. Permanently fix the DB to the wall/slab with anchor bolts. If there is more than 

one DB to be installed at the same location, they shall be installed side by side and clearance shall be 

maintained for easy maintenance and trouble shooting. The height of Distribution Board shall be maintained 

so that easy access for termination of cables and other maintenance work can be carried out. Cut-out shall 

be made for inserting the wire in DB and same cut out shall be provided with a rubber gasket so that there 

will be no sharp edges and secure the wire insulation from damage. 

Wire inserted in the DB shall be cross-checked for existing circuit number and final ferruling shall be done. 

Wire in DB shall be used cable tie and dress with bunching of the phase-neutral and earth and suitably 

lugged to the respective MCBs and Bus bar. Bunching shall be done as per phase separation 
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respectively R, Y and B. After Crimping insulation sleeves shall be provided in the Wire/ Cable to avoid 

accidental short circuit between the adjacent terminals. DBs shall be provided with body earthing 

connections as per provisions available in the DB. Identifications labels of approved engraved type 

nameplate/Radium stickers of suitable font size shall be fixed on DB. After complete termination of wire/cable 

same DB compartment shall be cleaned before fixing the door. 

When the DB is fixed on the partition care should be taken to ensure the holding capacity of the partition, to 

avoid the DB from falling and getting damaged or causing injury. The installation of DB shall be done in such 

a way to add to the ambience of the Branch. It shall be firmly fixed on the wall / partition.  

 

5 LAYING OF LT CABLE  

5.1 IN CABLE TRAY: 

Wherever the cable trays are provided, the cables shall be laid in the cable tray. The cable shall be laid from 

one end of the route or any other suitable point as per site conditions. Wherever the cable needs to be 

bended, the cables bending radius shall conform to the cable manufacturer’s recommendation. Prior to cable 

cutting, check both ends to make sure there is sufficient length for proper dressing and end termination. 

After cable laying is finished, all cables shall be tested for insulation resistance. Install the cable tags, dress 

the cables and clamp it as per the standards. Whenever, single core cables are used, Trefoil (three-foil 

formation) laying shall be used with single-core cables. 

5.2 LAYING THE LT CABLE UNDERGROUND: 

A trench of about 1.5 meters deep and 45 cm wide is dug. Then the trench is covered with a 10 cm thick 

layer of fine sand. The cable is laid over the sand bed. The sand bed protects the cable from the moisture 

from the ground. Then the laid cable is again covered with a layer of sand of about 10 cm thick. When 

multiple cables are to be laid in the same trench, a horizontal or vertical spacing of about 30 cm is provided 

to reduce the effect of mutual heating. Spacing between the cables also ensures a fault occurring on one 

cable does not damage the adjacent cable. The trench is then covered with bricks and soil to protect the 

cable from mechanical injury. The LT Cable route markers shall be provided as per standards. 

 

5.3 The end termination shall be provided as per the cable size. Unless specified, the termination shall 

be single compression type glands of proper size and lugs shall be suitable for termination as per the point 

of termination like switchgear terminals, Bus bar, terminal connectors etc. Only the respective metal lugs 

shall be used for termination. Aluminium lugs shall not be used to terminate in the copper bus bars or vice 

versa.   

5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with suitable size 

clamps if laid in the wall. If more number of cables are to be laid, then they shall be laid in cable trays of 

suitable size firmly fixed to the ceiling with threaded rods.   

5.5 To avoid rodent menace, the contractor shall close all openings made by him in the wall, the unused 

knockout holes in the DB, Panels, Junction Boxes with suitable dummies, Blanking plates etc and also 

provide sufficient protection to the panels, DB. No claim for additional amount towards rectifying the work on 

account of damages caused by rodents will be entertained during the defects liability period.   

6 CONDUITS: 

Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or ceiling or concealed 

in the false ceiling. The size of conduits shall be selected in accordance with the IS regulations and the 
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minimum size of the conduit shall be 20 mm dia unless otherwise indicated or approved. Conduits shall be 

kept at minimum of 100 mm from the pipes of other non-electrical services. 

Separate conduits and runways shall be used for: 

1.    Lighting system. 

2.    Power outlets. 

3.    Emergency light. 

4.    Telephone system. 

5.    Fire alarm system. 

6.    Sound / public address system. 

7.    Television system. 

8.    Computer system. 

Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be installed in flexible 

MS conduits.  Otherwise, rigid conduits shall be used.PVC conduits shall not be used in outdoor system.  

Conduits shall be free from sharp edges and burrs and grease or oil shall not be used for the purpose of 

pulling the wire.  The entire system of conduits must be completely installed and rendered electrically 

continuous before the conductors are pulled in. 

All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing materials as 

recommended by the manufacturer.  All joints shall be watertight.  Junction between conduit and adaptable 

boxes, back outlet boxes, switch outlet boxes and the like must be provided with entry spouts and smooth 

PVC bushes. 

6.1 LAYING OF CONDUITS IN SURFACE: 

Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn are properly screwed 

to the wall or ceiling.  Saddles shall be at intervals of not more than 60 cm.  Fixing screws shall be with round 

cheese head or and rustproof materials.  Exposed conduits shall be neatly run parallel or at right angles to 

the wall of the building.  Pull boxes must be provided at the right angles and at a distance of not exceeding 

20 meters 

6.2 CONCEALING THE CONDUITS IN THE WALL: 

Conduits embedded into the walls shall be fixed by means of staples at not more than 60 cm intervals.  

Chase in the wall shall be neatly made and refilled after laying the conduit and brought to the finish of the 

wall. Chasing shall be done with the wall cutting machine. Hammer and chisel shall be used on chased 

portion to get uniform depth of 50 mm. Uniform depth of 50 mm shall be maintained on chased portion. 

Conceal Back box shall be installed by using cement mortar. Alignment of the back box shall be done by 

using a calibrated spirit level. PVC adaptor shall be used for connection between JB and conduit. PVC 

solvent shall be used.PVC solvent cement shall be applied on conduit before interconnection. Embedded 

JB shall be protected by covering with brown tape filled with jute/gunny bag. Cement mortar 1:5 ratio (1 

portion of the cement+5 portion of sand) shall be used for patchwork in chased area. Chicken (wire) mesh 

and GI nails shall be used for all chasing width of the embedded conduit. Curing shall be carried out for a 

minimum of three days. 
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6.3 CONCEALING IN THE CONCRETE: 

Conduits buried in concrete structure shall be put in position and securely fastened to the reinforcement and 

got approved by the consultant/Engineer before the concrete is poured.  Proper care shall be taken to ensure 

that the conduits and boxes are neither dislocated nor choked at the time of pouring the concrete. Suitable 

fish wires shall be drawn in all conduits before they are embedded. Inspection boxes shall be provided for 

periodical inspection to facilitate draw and removal of cables.  Such inspection boxes shall be flush with the 

wall in the case of recessed conduits. Inspection boxes shall be spaced at not more than 12 meters apart or 

two 90 degree solid bends or equal. 

7 WIRING AND ACCESSORIES: 

7.1 LAYING OF WIRES: 

Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded copper conductor. 

All wires shall be colored as follows: 

Phase R: Red Color of wire 

Phase Y: Yellow Color of wire 

Phase B: Blue Color of wire 

Neutral: Black 

Ground: Yellow Green or Green (One color only to be used for the complete Installation). 

The size of wires shall be as indicated in the drawings or in the BOQ. 

When more than one wires are installed in the same raceway, they should be pulled in the raceway at the 

same time. Use guide wires and similar equipment when wire pulling, to support the tension and avoid 

possible damage. Conductor splices must be enclosed in junction boxes. Use a minimum of 300mm of slack 

conductors inside DB and at each outlet as needed. Ensure proper wire installation in all boxes. After 

installation, the Wires Insulation Test should be conducted. 

7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS: 

Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be of galvanized steel, 

and shall be of shapes and size to suit their respective locations and installations and shall be provided with 

covers to suit their function and installation. All outlet boxes shall be provided with brass ground terminals. 

All junction boxes/pull boxes shall have suitable covers. Surface mounted outlet and junction boxes in the 

outdoor locations shall be of weatherproof. The surface mounted indoor boxes shall be of sheet steel painted 

or PVC for surface installation. For internal use Switches shall be of the grid assembly pattern with rocker 

operated switch units suitable for operation with inductive loads.  Switches shall be either one way or two 

way as specified in the BOQ. Switch plates shall be of suitable shade and size as specified in BOQ or 

approved by SBI. Surface installation switches shall be provided with matching steel box. 

7.3 CIRCUIT WIRING 

Unless and otherwise specified in the BOQ, all sub main circuit conductor sizes for lighting and appliances, 

shall be as shown in the schedule of quantities. Each circuit phase wire from the distribution boards should 

be followed with a separate neutral wire of the same size as the circuit wire or as specified in the BOQ. For 

the light/fan point wiring individual phase, Neutral and Earth wires shall be run from the switch board to the 

respective ceiling rose. Looping of neutral and Earth wires for adjacent light points are not allowed except 

for the secondary points. For the secondary points Neutral and Earth looping should be done only from the 

respective primary points. This will avoid nuisance tripping of ELCB/RCCB in case of leakage and identifying 
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the faulty circuit and rectifying will be easy. Each light point and outlet shall be identified with their circuit 

number and DB number with a label pasted on them. Flexible cords for connection to appliances, fans and 

pendants shall be 250/440V grade, three or four cores, with tinned stranded copper wires, insulated, twisted 

and sheathed with strengthening cord. If demanded by SBI, the contractor shall supply a certificate issued 

by the manufacturer of wires and switches stating origin, date of manufacture, batch number and standard 

to which it complies and the test certificates. Looping system of wiring shall be used.  Wires shall not be 

jointed.  Where joints are unavoidable, these shall be made through approved mechanical connector.230 V 

power supply wiring shall be distinctly separate form any other different voltage system and lighting wiring. 

7.4 CONTROL SWITCHES 

Control switches shall be connected in the phase conductors only and shall be ‘ON’ when knob is down. 

Switches shall be fixed in galvanized steel boxes. Chromium plated screws shall be used. The rating of the 

Switches shall as per the BOQ. 

For the UPS power sockets provided in the workstations and counters, the control switches shall be provided 

separately above the counter and the sockets below the counter. 

Similarly, for the wall mounting fan points, the control switches shall be provided separately in the Switch 

board and the socket outlet provided near the wall mounted fans. 

7.5 TESTING OF ELECTRICAL WIRING SYSTEM 

The entire installation shall be tested in accordance with IS regulations for: 

1.    Insulation resistance. 

2.    Earth continuity. 

3.    Polarity of single pole switches. 

8 LIGHT FIXTURE INSTALLATION: 

8.1 Inspect the site to install light fixtures as per approved lighting layout. If any mismatch is observed 

between the approved layout and the actual layout, please consult the SBI Engineer and replan the lighting 

layout to suit the actual site conditions. 

If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall be  used to mark 

the spacing of light fixtures as per approved drawing. After marking, the light fitting support and accessories 

shall be fixed. Wires shall be connected to the connector of light fitting as per standard. Light fitting shall be 

mounted on the support fitted. Line level and final alignment shall be checked with line dori. 

8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: 

While installing light fixtures in the false ceiling, the contractor has to check the distance between the roof 

and the false ceiling and ensure that the sufficient height is available for fixing the light fixtures and if requires 

any change in the lighting layout. Any hindrance like beams, sewerage pipe lines, electrical cables etc. has 

to be informed to the SBI Engineer and necessary guidance obtained before installation. Support to hang 

the fixture to be provided in the roof with suitable length of chain links or GI wires of suitable size, as per 

recommendation of the light manufacturer. The supports shall be of sufficient length to enable change of 

location of fixtures to the adjacent grid/cutout, if required by Bank. The supports should not be fixed to the 

pipes or cables or electrical conduits running above the false ceiling. The Light fixtures should not be loosely 

laid on the false ceiling grid without any support. 
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8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first as per the 

lighting layout and the cutout shall be made in coordination with the interior contractor. Wherever required, 

the suitable frame required have to provided by the contractor for the 2’x2’ fixtures.  

8.4 The cutouts for the light fixtures and down lighters shall be properly marked in the false ceiling to 

make the cutout neatly and as per the desired lighting layout. Nylon line dori shall be used to ensure that all 

light fixtures are in a straight line 

8.5 If the works involves, some architectural features in the false ceiling, the contractor shall consult the 

interior contractor and SBI Engineers before installation of light fixtures, ceiling fans, laying of cables above 

false ceiling to avoid any damage or any hindrance to the proposed architectural features. 

9 EARTH STRIPS / CABLE TRAYS: 

9.1 GI/COPPER STRIP LAYING: 

Before installation of GI and copper earth strip, the inspection shall be carried out to confirm size, quantity 

and galvanizing of GI strip. Arrangement shall be made for proper scaffold for strip laying on the tray. Check 

wall and beam finishing before strip clamping on the wall and beam. Ensure that all Earth strip installation 

are straight. The earth strip route and size shall be confirmed/verified with approved earthing drawing. 

Ensure that there is no overlapping in strips at joints. Where required for Joint area, use “C” type holding 

clamp for avoiding gap between two strips. GI strip fixing inside cable tray with using of GI nut bolt at every 

5 mtr.interval. Clamps shall be fixed at an interval of1000mm. Copper to GI earth strip connection shall be 

done by using the bimetallic washer 

9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. 

Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping in strips at joints 

shall be minimum. Overlapping area to be properly welded and ensure no gap in the joint area. Approved 

PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip wherever accessible areas such as 

inside substation, all embedded portion etc. Welding joints are cleaned with wire brush and then coated with 

Galva brite. All paint, scale and enamel shall be removed from the contact before the earthing connections 

are made. All sizes of GI strips shall be fixed by using GI clamp, GI spacer, and 35x8mm GI screw with PVC 

nylon fasteners (PVC Grip). Clamps shall be fixed  at an interval of1000mm (in case of wall/slab).The 

earthing for Equipment shall be tapped from the main earth conductor/strip. Equipment earthing shall be 

done by GI nut bolting. Ensure GI nut bolt shall be fully tightened at equipment earthing. GI strip laid 

underground shall be at depth of 500mm below finished grade level. All joint below ground level shall be 

welded by two coats of bitumen paint. All connections to the grounding grid shall be made with earthing strip 

welded to the grid and bolted at equipment ends. All joints and cut ends shall be properly painted with 

galvabrite.  

9.3 CABLE TRAY INSTALLATION: 

Cable tray supports and cable tray material shall confirm the size, quantity and quality as per technical 

specification. Cable tray routes shall be cleared of any debris. Necessary cable tray route and supports shall 

be checked as per approved drawings. If required, make suitable size opening in the wall for cable tray entry 

into the building. All accessories used such as joint plate, nut, bolts with washer, bends, reducers, etc. used 

in cable trays shall be of the same manufacturer as that of the cable trays. Necessary Scaffolding shall be 

arranged wherever applicable. Throughout the work execution, safety standards shall be followed. 

Chalk lines (geru powder cement colour removable type) are used to mark the cable tray route at the deck 

slab. After marking of supports location, drill the hole & install anchor fastener. Ceiling bracket and top hat 

section shall be fixed on anchor fastener. Install the threaded rod supports using with ceiling bracket as per 
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approved drawing. Check the vertical and horizontal alignment of threaded rod support by spirit level. 

Supports shall be installed at spacing not exceeding 1.5 meters and all branches, bends, Endpoints supports 

shall be installed as shown on the approved drawings. Nylon line dori will be used to ensure that all supports 

are in a straight line. After the installation of supports install the proper size cable tray and check the 

alignment using of line dhori& Sprit level. Two lengths of cable tray shall be connected with the joint plate. 

Minimum clearance shall be maintained between bottom of the tray and the ceiling. End cap to be provided 

at end cut portion of tray.  

10 CORE CUT: 

Core cut hole shall be carried out at the site as per the site requirement after consulting Civil Engineer. 

Ensure marking of core cut is in line of existing cut out at the floor above or below to have vertical alignment. 

If more than one Core cut is required, required spacing shall be provided. Centre of core cut to be drilled 

with drill machine to receive core bit of machine. This will avoid displacement of core machine bit. The Core 

cut Machine will be Fixed to Slab using Machine Clamp and anchor Fastener. Check that machine is firmed 

enough not to displaced from its location. Check the electrical supply and run the machine with minimal 

force. Maintain proper gaps between adjacent core cuts to allow pipe jointing in future. Upon completion of 

the core cut, protect the Core cut hole using the ply piece. 

11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING : 

11.1 The contractor shall give due notice to the Employer whenever any work like opening for the earth 

pits, underground laying of cables, concealing the conduit piping, cabling or any work is to be concealed in 

the wall/false ceiling/partitions or finished up or otherwise becoming inaccessible later on, in order that the 

work may be inspected and correct dimensions taken before concealing. 

111.2 If the Contractor has concealed the items without informing SBI Engineer, the same shall be opened 

up for measurement and made good to the original finishing at the contractor’s expenses. If the contractor 

refuses to do so, then the same will not be considered for measurement and no payment may be made for 

such materials.   

11.3 The contractor shall not execute any extra work other than the Bank’s or SBI written instruction. No 

works, for which rates are not specifically mentioned in the price bid, shall be taken up without written 

permission of the Bank/SBI.  

11.4 Should any dispute or differences arise after the execution of any work as to measurements etc., or 

other matters which cannot be conveniently tested or checked, the decision of SBI shall be accepted as 

correct and binding on the contractor. 

11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or any other 

gadgets or supports required for the execution of the work at site and Bank will not provide or entertain such 

requests. 

LIST OF I.S. CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS 

S.No. Description IS Code 

1.  EXTERNAL ELECTRIFICATION wiring installation (system voltage not 

exceeding 650V 

IS 732 – 1989 

2.  Graphical symbols used in Electro-technology art-XI-Electrical 

Installation buildings  

IS 2032-1969 
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3.  Fire safety of buildings (General) Electrical Installation IS 1646-1961 

4.  3 pin plugs and sockets IS 1293 

5.  Earthing IS 3043-1966 

6.  Fittings for electrical wiring IS 26671964 

7.  General and safety requirements for electric lighting fittings IS 1913-1969 

8.  Busbar ratings IS 8084-1976 

9.  On load change over switches IS 4064-1978 

10.  Panel shall comply with the latest Relevant Indian Standards and 

Electricity Rule and Regulations 

IS-13947-1993 

11.  The general construction shall for factory built assembled switchgear & 

control gear for voltage up to and including 1100 V AC 

IS-8623-1977 (Part-

1) 

12.  DBS IS-13947-1993 

13.  The general construction for factory built assembled switchgear & control 

gear for voltage up to and including 1100 V AC 

IS-8623-1977 (Part-

1) 

14.  The degree of protection shall be IP-42 for indoor application, IP-55 for 

kitchen and IP-65 for outdoor application. 

 

15.  Conduits for electrical installations, Part 3: Rigid plain conduits of 

insulating materials. General requirements [ETD 14: Electrical Wiring 

Accessories]. 

IS 9537-3 (1983) 

 

16.  Fittings rigid non-metallic conduits [ETD 14: Electrical Wiring 

Accessories] 

IS 3419 (1989) 

 

REFERRED MAKE OF MATERIALS TO BE USED: 

Sno ITEMS BRAND NAME 

1.  MCCB/MCB/RCCB/MCB DB  L&T/SIEMENS/ SCHNEIDER/ ABB / LEGRAND /HAVELLS 

2.  HT/LT CABLES L&T/UNIVERSAL / FINOLEX / POLYCAB / HAVELLS 

3.  CABLE GLANDS HAX/DOWELLS/HMI/BRACO/COMET/ 

4.  CABLE LUGS DOWELL/3D/JAINSON 

5.  CHANGE OVER SWITCH HPL/L&T/C&S 

6.  INDICATING METERS L&T/AE/IMP/MECO/CONZERV 

7.  RELAYS L&T/ GE/TELEMECANIQUE/AREVA 

8.  CT'S RESIN-CAST KAPPA/IMP/AE/KALPA 

9.  SELECTOR SWITCHES L&T/SIEMENS/KAYCEE 

10.  FRLS WIRES RR KABEL/FINOLEX/POLYCAB/L&T/HAVELLS/KEI 

11.  MODULAR SWITCHES ANCHOR/LEGRAND/ HONEYWELL/HAVELLS/SCHNIDER 

12.  PVC CONDUITS VIP/PRECISION/ATUL/SUDHAKAR/MODI 



 

Signature of the contractor with seal                     Page47of50                    Signature of the Bank Official 
 
 

13.  CASING / CAPPING CLASSIC/ MODI/SUDHAKAR 

14.  LIGHT FITTINGS PHILIPS / CROMPTON/ WIPRO/ HAVELLS 

15.  EXHAUST FANS CROMPTON/ GEC/ARMONALD/HAVELLS 

16.  CEILING FANS CROMPTON/HAVELLS/ BAJAJ/ USHA 

17.  ACB L&T/SIEMENS/ SCHNEIDER/ ABB  

18.  CONTACTORS L&T/SIEMENS/ SCHNEIDER/ ABB 

19.  CABLE TRAY STELCO/STEELWAYS/SLOTCO/PILCO 

20.  

BUS BAR SUPPORT SYSTEM 

(SMC SHEETS) POWERMAT/L&T/C&S/LEGRAND 

21.  BUS BAR TAPING BOX SIEMENS/SCHNEIDER/ABB/C&S 

22.  M S CONDUITS BHARAT / ZINDAL/ 

23.  CAPACITOR BANKS SCHNIDER/L&T/LEGRAND/EPCOS 

24.  CAT-6/TELEPHONE CABLES D-LINK/FINOLEX/POLYCAB/LEGRAND/SKYTONE 

25.  LAN SWITCHES I/O PORT CISCO/D-LINK/ JUNIPER/LEGRAND 

26.  NETWORK RACK D-LINK/VALRACK/NETRACK/EMERSON 

27.  ACs O-General/Mistubishi/Hitachi/Daikin/Bluestar 

 Important: Please Tick (/) the make of materials considered in the Tender. 
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PRICE BID 

ESTIMATION FOR ELECTRICAL WORKS RELATED TO VRF ACS AT CMP 

sl No Description Unit Qty Unit Rate Total Amount 

1 

"DISTRIBUTION PANEL: 
 Fabrication, Supply, installation, Testing and 
Commissioning of 3 phase and neutral 415V, 4 
wire, free standing floor mounted M.V panel 
made out of 14SWG MS sheet after seven tank 
process and painting with epoxy powder coating. 
The panel shall consist of suitable rating TPN 
Aluminium busbar (at the rating of    1.0A/ 
sq.mm) supported with DMC/ SMC barriers and 
colour coded with heat shrinkable sleeves. The 
metering shall be provided as specified. The 
panel shall have short circuit withstanding 
capacity of minimum 50KA and consist of 
switchgear details mentioned as below. The 
panel shall be got fabricated with CPRI test 
certificate and OEM or their channel partners 
only.  The size of all panel mounting meters 
shall be 96 X 96 MM. The panels shall be 
mounted on U channels including supply and 
fixing of the same. 

--    

 

OUTDOOR TYPE PANEL (IP65 floor mounting, 
dust and vermin proof) supply and installation of  
630A 4P 36KA Microprocessor based MCCB 
with vary deep extendable handle-1no input 
100A 36KA 4P MCCB with very deep handle-
12no in a fabricated outdoor type of enclosure. 
The scope of work includes supply & fixing of 
(1) MFM LCD meter Cl 0.5S with RS485-1no 
(2)3Ph LED Voltmeter Cl 0.5-1no 
(3)3Ph LED Ammeter Cl 0.5 -1no 
(3) LCD KWH meter- 2no 
(4) R, Y,B, ON, OFF, TRIP INDICATING LAMPS 
with protection MCBs- 1 set complete the work 
as directed by the Bank. 

--    

2 
Supply, concealing and fixing of following DBs. 
The scope of work includes bring back to 
original finish of the wall 

--    

2.1 

DBs in Electrical Room 
3 phase 6-way TPN DB-VTPN DPX³ 160 MCCB 
DB's IP 43 - #IK 09 with metal Double door- 
(1) 100A,25KA, 4P, MCCB-1 no   
(2) 63A,3P, MCB- 06 NO 

No 1   
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2.2 

AC IDU DBS 
4-way ETPN DB's for DX³ MCB, Isolator, RCCB 
and RCBO IP 43 - #IK 09 with Double door. 
(1)63A,4P, MCB-1no 
(2)6-32A SP MCB-12 NO 

No 3   

2.3 

AC IDU DBS 
6way ETPN DB's for DX³ MCB, Isolator, RCCB 
and RCBO IP 43 - #IK 09 with Double door. 
(1)63A,4P, MCB-1no 
(2)6-32A SP MCB-18 NO 

--    

3 

CABLES 
Supply, Laying, Testing and commissioning of 
1.1 KV grade XLPE insulated armored 
aluminum/copper conductor cable of the 
following size    including laying in trenches, cable 
trays, on wall including cleaning and including   
etc., complete as per IS 7098 - Part 1 - 1983. 

--    

3.1 2R* 3.5 C* 150 sqmm AL armoured cable --    

3.2 4C *4 SQMM CU armoured cable Rmt 65   

3.3 3C *1.5 sqmm CU armoured cable Rmt 200   

3.4 
5C *16 sqmm copper flexible cable from AC DB 
to AC ODU (30HP) in a suitable C PVC pipe 

Rmt 66   

3.5 
5C *10 sqmm copper flexible cable from AC DB 
to AC ODU(18HP) in a suitable CPV pipe 

--    

4 

TERMINATIONS: 
Termination of  the following cables with double 
compression(DC) cable glands  and also with 
suitable size alluminiumn/copper  lugs including 
supply and fixing of Lugs. 

    

4.1 2R* 3.5 C* 150 sqmm AL armoured cable --    

4.2 4C *4 SQMM CU armoured cable No 8   

4.3 3C *1.5 sqmm CU armoured cable No 32   

5 Earthing:     
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5.1 

GI EARTHING: 
Providing independent earthing for important 
equipment with 40 mm dia "B" class 2.5m long 
G.I pipe and 19mm dia "B" class G.I pipe of 0.3 
mtr. Long connected with reducer providing G.I. 
funnel with mesh enclosed in C.C. Chamber of 
400mm x 400 mm x 400 mm with RCC slab cover 
duly providing staggered holes filling with salt and 
charcoal from the bottom of the pipe giving earth 
connection from electrode through G.I. strip 2 
runs of 50 x 6 mm x 3000 mm length with all 
accessories and labour charges complete, as per 
IS specifications 732/1982 (part II) 

--    

5.2 
supply and laying of 50mm*6mm hot dipped GI 
flat. The scope of work includes painting with 2 
coats of red oxide and one coat of green paint 

--    

5.3 
supply and laying of 25mm*3mm hot dipped GI 
flat. The scope of work includes painting with 2 
coats of red oxide and one coat of green paint 

--    

Total  

Discounts if any  

Grand Total  

 

NOTE:     Above quoted amount shall be excluding GST.  

GST will be paid extra as applicable. 


