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NIT NO 
AONAL/RBO/NAL/25-26/12 

DATE 27/11/25 
 
 
 
 

 
 
 

STATE BANK OF INDIA 
 

e-TENDER DOCUMENT FOR 

PROPOSED INTERIOR WORKS FOR SBI HALIA BRANCH, RBO NALGONDA, AO 
NALGONDA 

 
(INTERIOR WORKS) 

TENDER NOTICE 

THROUGH E-TENDERING PROCESS 

 
Interior Contractors who are on the panel of SBI, Hyderabad Circle, (LHO) in the 

Appropriate category are only eligible (Contractors should submit proof of the same) 

 
 

Last date for submission of e-tender:03/12/2025 by 3.00 PM 
 
 
 

 
 
 

 
 

The Regional Manager, 
State Bank Of India, 

Regional Business Office-4, 
First Floor, R P Road Branch, 

 Nalgonda-508001 
Telangana 
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NOTICE INVITING TENDER (NIT) 

 
NAME OF WORK: SBI invites e-TENDER FOR PROPOSED INTERIOR WORKS FOR SBI 
HALIA BRANCH, RBO NALGONDA, AO NALGONDA 
1 Name of the work E-Tender Notice for PROPOSED INTERIOR WORKS FOR 

SBI HALIA BRANCH, RBO NALGONDA, AO NALGONDA 

2 Estimated cost Rs.14,24,188.12/-+ plus GST 

3 Cost of Tender Documents NIL 

4 Quantum of Earnest 
Money Deposit (EMD) 

Rs.14,500/- Drafts/BCs shall be in favor of “State Bank of India, 
Hyderabad” Payable at Hyderabad. Those empanelled contractors 
who have submitted onetime EMD, have to submit the proof. 

5 Date and Time where 
tender forms are available 

27/11/2025 at www.sbi.co.in/ SBI in the News 
procurementnews  and https://etender.sbi 

6 Last date and time of 
submission of online 
Tender 

03/12/2025  Up to 03:00PM 
 

7 Place, date &time for 
submission of e tender 
Contact person /telephone 
no/email address. 
 

a) On line submission up to 03/12/2025 Up to 03:00PM 
at https://etender.sbi 
b)EMD& Cost of tender Document submission Address: 
The Regional Manager, 
State Bank Of India, 
Regional Business Office-4, 
First Floor, R P Road Branch, Nalgonda -508001, Telangana 
Email: cmcompr4.aonal@sbi.co.in 
03/12/2025 Up to 03:00PM 
Contact: Chief Manager (CM &Comp) 
9703019408 

8 Date, Time and Place of 
opening of e-Tenders 

03/12/2025 Up to 03:10PM 
The Regional Manager, 
State Bank Of India, 
Regional Business Office-4, 
First Floor, R P Road Branch, Nalgonda -508001, Telangana 

9 Quantum of Security 
Deposit (percentage) 

1. Initial Security Deposit (ISD) – 2% of the Tender value 
including EMD 
2. Retention Money- 5 %of the running bills and Total deduction 
of 5% of value of work including EMD, ISD. 
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10 Terms of payment of Bills, 
if any (specify the 
minimum value of work 
for payment of running 
account bills) 

Minimum value of Running bill value-10Lakhs and above 

11 Stipulated time for 
completion of the 
Work/supply. 

15Days from the date of the work order issued to the contractor 

12 (Penalty clause) 
Liquidated Damages 

@ 0.5% of the value of work per week of delay subject to a 
maximum penalty of 5% of the value of work would be strictly 
imposed. 

13 Validity period of the 
tender. 

Three (3) Months 

14 Defect Liability Period Twelve (12) Months 

15 Eligible Taxes A) Income Tax & GST IT will be deducted at source as per Govt. 
Guidelines. 
B) Reimbursement of GST will be made only on submission of 
proper GST invoice as per applicable GST provision. The 
contractor should comply with the following; 

1. Contractor should have GST Registration Number 
2. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision 
3. In case of Correction in the bills after scrutiny, contractor 

should submit fresh bills for payment 
4. Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit of 
GST paid to the contractor 

5. The GST Number of State Bank of India are 
For Telangana State -36AAACS8577K1ZQ 

16 Electronic Payment Payment shall be made by way of Electronic fund transfer and the 
bill will be paid by the Branch. Firm should furnish details of the 
bank, a/c no, IFSC code 

17 Agency for arranging 
online 
bidding 

e-Procurement technologies Limited, Ahmedabad. 
Primary Contact: Ms. Geeta 
079-68136810 , geeta@auctiontiger.net 
1.Anshul Juneja:-    079-68136840, anshul.juneja@eptl.in 
2. KanchanKumari:-  079-68136820, kanchan.k@eptl.in   
3. JaymeetRathod:-  079-68136829, jaymeet.rathod@eptl.in 
4. Salina Motani:-      079-68136843, salina.motani@eptl.in 
5. VinayakKhambe:-079-68136835, vinayak.k@eptl.in   
6. ImtiyazTajani :-    079-68136831, imtiyaz@eptl.in 
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7. HemangiPatel:-    079-68136852, hemangi@eptl.in      
8. NadeemMansuri:-079-68136853, nadeem@eptl.in       
9. Deepak Narekar:-  079-68136863, deepak@eptl.in      
10. Sujith Nair:-          079-68136857, sujith@eptl.in        
11. Devang Patel:-      079-68136859, devang@eptl.in  

18 Any additional 
Information 

The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes (excluding GST), 
wastages, Octroi, machinery, temporary works such as scaffolding, 
cleaning, overheads, profit, statutory expenses, incidental charges 
and all related expenses to complete the work 

19 EVALUATION OF 
PRICE BIDS AND 
FINALIZATION 

1. Only those Bidders who qualify in Technical evaluation 
would be shortlisted and the online price bid submitted by the 
bidder will be opened. 
 
2. The L1 Bidder will be selected on the basis of net total of 
the price evaluation as quoted in the Online bidding or 
Reverse Auction (if conducted). 
 
3. In case, the L1 amount quoted by two or more 
contractors is the same, such lowest contractors will again be 
asked to submit sealed / online “Revised price bid” on the 
original Estimated Cost of tender but the revised price bid 
shall, in no case, be higher than the price quoted during their 
initial offer for the project. The L1 shall be decided on the 
basis of revised offers. 
 
4. The process of online rebidding amongst the two or 
more contractors offering same rates shall continue till L1 
bidder is discovered. If required, SBI shall conduct reverse 
auction to discover the L1 bidder. 
 
5 In case, any of such contractors or all contractors (who 
have quoted same tender amount in the initial bidding or 
subsequent bidding) refuse to submit revised offer, it shall be 
treated as “Withdrawal of tender” by the Contractor before 
acceptance by SBI and the EMD of such contractors shall be 
forfeited and they shall not be allowed to participate in the re-
tendering process for the work. 
 
6. If the L1 bidder refuses to give the PBG, then the EMD 
will be forfeited and the tender will be re-invited. The L1 
bidder will not be allowed to participate in the retendering 
process. 
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Following documents to be scanned and uploaded:- 
 

1. Scanned copy of Tender cost and EMD must be uploaded and the same needs 
to be submitted at given address within due date of tender 

2. Firm should be visit the website (https://etender.sbi) till last date of submission 
for changes. corrigendum if any will be published only in https://etender.sbi 

3. L-1 Tenderer signed copy of entire tender document should be submit within 3 
days from date of tender opening 
 
 

REGIONAL MANAGER, 
STATE BANK OF INDIA 

 
 

INSTRUCTIONS TO TENDERERS 
 

1. Online, e-tenders are invited in online single bid for PROPOSED INTERIOR WORKS 
FOR SBI HALIA BRANCH, RBO NALGONDA, AO NALGONDA. 

 
2. Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://etender.sbi. In addition, scanned copy of the declaration given in the tender to be signed 
with seal and scanned proof of dealership/empanelment letter certificate should be submitted 
online with our service provider on the website at: https://etender.sbi. The tender document is 
not required to be sent to us in hard copy. 
 

3. Contractors should submit/sent EMD should be submitted physically within due date of the 
tender at the office address mentioned the in NIT document. The tender will be rejected if the 
tenderer fails to submit the above documents, EMD and Cost of tender document. 
 

4. Contract documents consist of detailed plans, technical specification, schedule of quantities of the 
various classes of work to be done, and the set of ‘conditions of contract’ to be compiled with by 
the person whose tender may be accepted. The documents are available in the website 
https://etender.sbi 
 

5. Tenders should be submitted online (As mentioned in NIT). 
 

6. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s 
Cheque payable at Hyderabad and drawn in favor of State Bank of India, Hyderabad, otherwise 
the tender is liable for rejection. 
 

7. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be 2% 
of the accepted value of the tender, by means of D.D. in favor of State Bank of India, Hyderabad. 
The Initial security deposit is to be paid by the Contractor to Bank within 7 days of intimation to 
him of the acceptance of the tender. No interest is allowed on the above said security 
deposit(EMD, ISD) 

 
8. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the 

running bill shall be recovered as retention money, till the total retention amount including the 



 
 

 

Signature of the Contractor                                                                                       Page 6 of 
86 

EMD and ISD amounts already with the Bank become 5% of the value of the contract amount. 
This amount is called as Total Security Deposit, which consists of three components 
 
a) EMD - Earnest Money Deposit. 
b) ISD - Initial Security Deposits. 
c) RM - Retention Money. 
 
The total security deposit will be kept with the Bank. And total security deposit may be refunded 
after the end of defects liability period (one year), provided he has satisfactorily carried out all the 
works and attended to rectification of all defects in accordance with the conditions of the contract. 
In case of failure on the part to do so, the cost of rectifying the defects through any other agency 
shall be deducted from the amount of security deposit due to the contractor. 
 

9. Completion of work: 
i) The work shall be considered as complete only when the certificate of virtual completion is 
issued by the architects/Bank. 
ii) The 'defects liability period' as prescribed in the contract shall commence only from date of 
such virtual completion. 
iii) Any defect that may appear within the defects liability period shall be rectified by the 
contractor within reasonable time on receipt of necessary instructions from Bank to that effect. 
 

10. The acceptance of a tender will rest with the Competent Authority, who does not bind himself to 
accept the lowest tender and reserves to himself the authority to reject any or all the tenders 
received, without assigning any reasons. All tenders in which any of the prescribed conditions are 
not fulfilled or are incomplete in any respect are liable to be rejected. 
 

11. All compensation or other sums of money payable by the Contractor to Clients under the terms of 
this contract may be deducted from the security deposit, or from any sum that may be or may 
become due to the Contractor on any account whatsoever and in the event of the Security Deposit 
being reduced by reasons of any such deductions, the Contractor shall within 7 days of being 
asked to do make good in by DD any sum which have been deducted from his security deposit. 
 

12. Tender containing any condition leading to unknown / indefinite liability, are liable to be 
summarily rejected. 
 

13. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 
contractors who resort to canvassing will be liable to rejection. 
 

14. The tenderer should quote their (own) rates for undertaking the work. 
 

15. GST as applicable will be reimbursed by Bank as specified in NIT. 
 

16. All taxes other than GST, other statutory obligation in respect of this contract, as applicable, shall 
be payable by contractor including transportation and TA / DA of the workers at site and the Bank 
will not entertain any claim whatsoever in this respect 
 

17. I.T. will be recovered as per Government Rules 
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18. Time is the essence of the contract. The work should be completed on time as mentioned in the 
NIT. The successful Contractor will have to give CPM/PERT chart of various activities of works 
to be done so that the work gets completed within the stipulated time. The chart shall be submitted 
within 7 days from the date of acceptance of the tender. 
 

19. Tenders for works shall remain open for acceptance for a period of 90 days from the last date of 
tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any 
modifications in terms and condition of the tender which are not acceptable to the Bank, then the 
bank without prejudice to any other right or remedy is at liberty to forfeit the earnest money. 
 

20. The successful tenderer, after the work is awarded, he will have to enter into an agreement with 
the competent authority of the bank. 
 

21. The tenderer must co-ordinate with the other agencies such as Interior/Civil/ Electrical/IT/Fire/AC 
etc. 
 

22. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations / restrictions if any and other information required for the proper execution of the 
work. 
 

23. The work may be carried out on any floor level as per site condition. Please note that materials 
and machines are required to be carried on head load and the same must be accounted in the 
costing. Please note that no separate cost shall be allowed for head load. 
 

24. The quantities of various items given in the schedule of quantities are approximate. The quantities 
of work may vary at time of allotment / execution of work. Bank reserves the right to omit / delete 
any item(s) of work from the schedule at the time of allotment / before. Contractor will be paid 
for the actual work done at the site duly verified by the concerned official of the bank. 
 

25. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charges 
paid shall be maintained and shall be presented regularly to the Employer’s for checking. The 
settlement will be made based on figures arrived at jointly and taking unit price given in the 
contract assigned to the successful Tenderer. In case of extra items where similar or comparable 
items are quoted in the tender, extra rates shall be based on tender rates. 
 

26. If the rate quoted by the contractor for any item / items are not workable or abnormally lower than 
the market rate, the bank may demand Bank guarantee from the contractor for satisfactory 
completion of these work. The bank guarantee amount will be not less than 50% of the estimated 
amount of the items for which the rates are not workable or abnormally low. This bank guarantee 
will be released after completion of these works (unworkable and abnormally low rated items) to 
the satisfaction of the bank. 
 

27. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance cover 
for the work in the form of CAR policy and Third-Party Insurance within seven (7) days from the 
acceptance of work order. 
 

28. The work must be started within immediately from the date of receipt of work order/ mark out at 
site; whichever is later. In case of work not being started within this stipulated period, the bank 
reserves the right to cancel the work order duly forfeiting the Earnest money deposit 
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29. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is liable to 
be cancelled, if either the contractor or any of his employees is any time to be such a person who 
had not obtained the permission of Bank as aforesaid before submission of the tender or 
engagement in the contractor’s service. 
 

30. Contractor should get approval of the samples of materials in advance with Bank’s Engineer 
before use of the same in the work’ 
 

31. Bank has the right to offer the contractor to modify the old material wherever/ whenever necessary 
instead of new supplies 
 

32. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related 
expenses to complete the work 

33. The tenders shall summarily have rejected, if any one of the above said requirements has not been 
complied with. 

34. The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject 
any or all the  tenders without assigning any reason whatsoever 
 

35. The contractor should fulfill the labour regulation guidelines stipulated by the governments 
36. No advance payment in any form will be granted for the works proposed 
37. Period of taking up the final bill will be one month from/ after satisfactory virtual completion or 

the date of submission of the final bill whichever is later. 
38. Contractor is advised not to engage child labour during the contract period 
39. The SBI reserves the right to cancel or postpone the tenders at any stage without 

assigning any reason. 
40. Firm should be visit the website till last date of submission for changes/ corrigendum if 
any 
41. Tender documents found partly or fully modified / altered/ corrected etc shall stand 
summarily rejected 
42. The make of materials should be chosen strictly from the approved makes as given in 
the tender. Using of the multi brands is not permissible. Single brand should be used for 
entire project. 
43. ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERSWILL NOT BE 

ENTERTAINED AT ANY COST. 
 
 

 
REGIONAL MANAGER, 
STATE BANK OF INDIA 
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FORM OF SUBMISSION OF TENDER 
(To be filled by the tenderer) 

The Regional Manager, 
State Bank Of India, 
Regional Business Office-4, 
First floor, RP Road Branch,Nalgonda-508001 
Telangana 
Dear Sir/s, 
REF: PROPOSED INTERIOR WORKS FOR SBI HALIA BRANCH, RBO NALGONDA, AO 
NALGONDA 
 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice 
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates, Form of Agreement, General Specification, Approved 
manufacturers/ natural source of materials Technical Specifications of schedule of quantities, and 
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the Schedule 
of Quantities (i.e. BOQ) attached with the tender documents. 
 
I / We do here by undertaken to execute and complete the whole or part of the work (as desired by you) 
at the respective rates quoted. 
 
I/ We are depositing Tender cost &Earnest Money Deposit (Amounts as per NIT) by way of demand 
draft drawn in favor of SBI, Hyderabad; along with this tender for due execution of the work at my/ 
our tendered rates. 
 
In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the 
declaration on requisite non-judicial stamp papers as and when required and execute the contract 
according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves 
to forfeit the aforesaid deposit. 
 
In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and 
Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other 
instructions as given in TENDER DOCUMENT. 
 
I / We further agree to complete the work included in the said schedule of quantities as mentioned in 
NIT from the date of the work order issued to commence the same. 
 
Date of commencement shall be either one week from the date of work order issued to the contractor 
or the date on which mark out of work at site has been given to contractor; whichever is later. 
 
I / We agree not to employ sub-contractors other than those that may be approved by Employer. 
 
I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such 
items for whom same is to be levied by/ for the government, and the rates quoted by me / us are 
inclusive of all the same. 
 
Yours Faithfully,        Signature of Witness: 
Contractor’s Signature_______________________    1. 
Name: _______________________________    2. 
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Address: ___________________________________   3. 
GENERAL NOTES 

 
1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 
a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the website 

https://etender.sbi. In addition, scanned copy of the declaration to be signed with seal and scanned 
proof of valid dealership certificate should be submitted online with our service provider on the 
website at: https://etender.sbi. 
 

b) In the event of the tender being submitted by a firm, it must be signed by a member or members of 
the firm having legal authority to do so, and if called for, the legal documents in support thereof 
must be produced for inspection and the same in the case of the firm carried out by one member of 
a joint family. It must disclose that the firm is duly registered under the India Partnership Act. Any 
tender signed by a member not holding a power of attorney shall be treated as invalid. 

 
c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of 

three months from the last date of receipt of tenders. The tenders must be unconditional. 
Conditional tenders may be summarily rejected. 
 

2. RATES TO INCLUDE: 
While quoting their rates the tenderer should include the following if otherwise not stated herein before. 

a) Necessary cost of taking samples of materials supplied by them for the work, testing of the same 
at Govt.’s / approved laboratory including transportation, cost of the samples, as and when 
required. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 
 
3. STORAGE OF MATERIALS: 
The contractor shall not store their materials and debris within the premises other than the work site 
handed over to him. 
 
5. LABOUR HUTMENT: 
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own 
expense and responsibility (outside the Bank premises). 
 
6. IDLE LABOUR: 
In case the work is held up for any site conditions not attributable to the contractors or for any decisions 
instructions / want of details from Employer or for any of the conditions, the contractor shall be allowed 
reasonable extension of time by the employer but any claim for idle labour shall not be entertained by 
the employer. Contractor’s quoted rates should include for all such contingencies. 
 
7. The contractor shall engage one competent person at site who shall take the instructions from the 
Employer. The work should not suffer due to lack of supervision, manpower and materials. 
 
8. The Contractor is required to co-ordinate his works along with other agencies working at site. He 
has to reimburse any of the damage made by him or any of his representatives for any of the other 
agency or owner at site. 
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9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, 
Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling shall not 
be paid extra. 
 
10. The contractor is required to fabricate a sample where required, or any item so installed for 
approval. Any changes made by the Architect/Employer, in the sample to the specifications as 
mentioned in the tender, shall not be deducted or paid extra. 
 
11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment will 
be made on actual measurement of the work done 
 
12. All measurements shall be as per relevant I.S. standards 
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of quantities and 
in the specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried 
out as per standard specifications and under the direction of Employer. 
 
1. INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and agreement, 
the following words shall have the meaning herein assigned to them except where the subject or context 
otherwise requires. 

a) Employer: The term employer shall denote SBI (State Bank of India having Regional 
Business office at NALGONDA) and any of its employees representative authorized on their 
behalf. 
 
b) Architects / Consultants: The term Architects shall mean the Architects appointed by the 
employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide 
whether to appoint Architect or not and to change the Architect at any stage of work. 
 
c) Contractor: The term contractor shall mean _____________ (Name and address of the 
contractor) and his / their heirs, legal representatives, assigns &successors. 
 
d) Site: The site shall mean the site where the works are to be executed, i.e. interior works, at SBI 
Branch including any building and erection thereon, allotted by the employer for the contractors 
use. 
 
e) Site Engineer: Any Engineer appointed from time to time by the Employer and certified in 
writing to the Architects and the Contractor, to be positioned at site to supervise the work. 
 
f) Drawings: The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings which may be supplied or any other instruction, 
which may be given by the Employer or Architects during the execution of the work. 

 
All drawings relating to work given to the contractor together with a copy of schedule of quantities are 
to be kept at site and the Employer / Architects shall be given access to such drawings or schedule of 
quantities wherever necessary. 
In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / or 
dimensional sketches therefore and have it confirmed by the Employer as case may be prior to taking 
up such work. 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, 
specifications and schedule of quantities or to additional instructions at least 10 days ahead from the 
time when it is required for implementation so that the Employer may be able to give decision thereon. 
 “The Works” shall mean the work or works to be executed or done under this contract. 
 
 “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINs Insolvency 

Act or in Provincial Insolvency act or any amending status. 
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 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part 

of this contract. 
 
 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 

accepted quoted rates of the contractor. 
 
 “Contract” shall mean the Articles of Agreement, the general conditions special conditions, the 

appendix, the schedule of quantities, specifications and drawings attached here to and duly signed. 
 

 ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or 
deductions there from as may be made under the provisions hereafter contained. 
 

 ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters sent 
(unless delivered personally or otherwise provided to have been received) by registered post to the 
last known private or business address or registered office of the addressee and shall be deemed to 
have been received when in the ordinary course of post it would have been delivered. 

 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted from 
the total of the items if the Tender any sum, either as a percentage or otherwise, then the net price 
of any item in the tender shall be the sum arrived at by adding to or deducting from the actual figure 
appearing in the tender as the price of that item a similar percentage or proportionate sum. Providing 
always that in determining the percentage or proportion of the sum so added or deducted by the 
contractor, the total amount of any Prime Cost items and provisional sums of money shall be 
deducted from the total amount of the Tender. The expression ‘net rates’ or ‘net prices’ when used 
with reference to the contract or account shall be hold to mean rates or prices so arrived at. 
 

 ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupation. 
 

 Words importing persons include firms and corporations. Words importing the singular only, also 
include the plural and vice verse where the Context requires. 

 
2. SCOPE OF WORK/ CONTRACT 
The Brief Scope of work involves the following. 
1. Interior& Civil Works. 
2. False Ceiling 
3. Wall paneling and glass works 
 
The Contractor shall carry out and complete the said work in every respect in accordance with this 
Contract and with the directions of and to the satisfaction of the Employer. The Architect with approval 
of Employer or Employer issue further drawings and/or written instructions, detailed directions and 
explanations which hereafter collectively referred to as ‘Instructions’ in regard to: 

 The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 
 Any discrepancy in the drawings or between the schedule of quantities and / or drawings and / 
or specification. 
 The removal from the site of any defective material brought thereon by the contractor and the 
substitution of any other material thereof. 
 The demolition removal and / or re-execution of any work executed by the contractor/s. 
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 The dismissal from the work of any persons employed there upon. 
 The opening up for inspection of any work covered up. 
 The rectification and making good of any defects under clauses hereinafter mentioned and those 
arising during the maintenance period (Defect Liability Period). 

 
The contractor shall forthwith comply with and duly execute any work comprised in such Employer’s 
or his agent / Architect’s instructions, provided always that verbal instructions, directions and 
explanations given to the contractor’s or his representative upon the works by the Employer’s or his 
agent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s within 
seven days. No works, for which rates are not specifically mentioned in the priced schedule of 
quantities, shall be taken up without written permission of the Employer. The employer as provided in 
clause “variation” shall fix rates of items not mentioned in the priced schedule of quantities. 
Regarding all factory-made products for which ISI marked products are available, only products 
bearing ISI marking shall be used in the work. 
 
3. TENDERER SHALL VISIT THE SITE 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site 
condition, nature and requirements of the works, facilities of transport conditions, effective labour and 
materials, access and storage for materials and removal of rubbish. The tenderer shall provide in their 
tender for cost of carriage, freight and other charges as also for any special difficulties and including 
police restriction for transport etc., for proper execution of work as indicated in the drawings. The 
successful tenderer will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site condition. Work to be done in phase manner. 
 
4. TENDERS 
The Employer reserves the right to reject the lowest or any tender. 
The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn 
to the fact that the rates for each and every item should be correct, workable and self-supporting. If 
called upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted. The 
Employer/Architects shall not be bound to recognize the contractor’s analysis. 
The works will be paid for as “measured work” on the basis of actual work done and not as “lump 
sum” contract, unless otherwise specified. 
All items of work described in the schedule of quantities are to be deemed and paid as complete works 
in all respects and details including preparatory and finishing works involved, directly related to and 
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra 
charges will be allowed in this connection. In the case of lump-sum charges in the tender in respect of 
any items of work will be made for the actual work done on the basis of lump sum charges as will be 
assessed to be payable by the Employer / Architects. 
The employer has power to add, omit from any work as shown in drawings or described in 
specifications or include in schedule of quantities and intimate the same in writing but no addition, 
omission or variation shall be made by the contractor without authorization from the Employer. No 
variation shall vitiate the contract. 
The tenderer shall note that his tender shall remain open for consideration for a period of three months 
from the date of opening of the tender. 
 
5. AGREEMENT 
The successful contractor will be required to sign agreement in accordance with the draft agreement 
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses, 
incidental thereto. However the written acceptance by the employer of a tender will constitute a binding 
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contract between the employer and the person so tendering such formal agreement is subsequently 
executed. 
 
 
6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 
The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and 
to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, 
and / or authorities with whose systems the structures were proposed to have connection and shall 
before making any variations from the drawings or specifications that may be associated to so conform, 
give the Employer / Architects written notices specifying the variations proposed to be made and 
reasons for making them and apply for instruction thereon. The Employer / Architects on receipt of 
such intimation shall give a decision within a reasonable time. 
 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws 
to be given to any authority, and to pay to such authority or to any public officer all fees that may be 
properly chargeable in respect of the work and lodge the receipts with the Employer The Contractor 
shall identify the Employer against all claims in respect of patent rights, designs, trademarks or name 
or the protected rights in respect of any constructional plant, machine, work or material used for or in 
connection with the works or temporary works and from and against all claims, demands, proceedings, 
damages, costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The 
Contractor shall defend all actions arising from such claims, unless he has informed the Employer/ 
Architects, before any such infringement and received their permission to proceed and shall himself 
pay all royalties, license fees, damages, coat and charges of all and every sort that may be legally 
incurred in respect thereof. 
 
7. TAXES AND DUTIES 
The tenderers must include in their tender prices quoted for all taxes (except GST) and duties royalties, 
cess, local charges if applicable. No extra claim on this account will in any case be entertained. 
 
8. NOTICES AND STATUTORY REGULATIONS: 
The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the 
successful completion of the contract works. 
The whole of the work is to be complied with as per the requirements and bylaws of the relevant 
statutory authorities including contract labor (Regulation and Abolition) Act 1970. 
 
9. QUANTITY OF WORK TO BE EXECUTED 
The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure shall be considered to be approximate and no liability shall 
attach to the employer for any error may be discovered therein. The Employer reserves the right to 
execute only a part or the whole or any excess thereof without assigning any reason therefore. 
The Contractor shall be deemed to have satisfied himself before tendering to the correctness and 
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or 
the Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the 
completion of the works. 
 
10. OTHER PERSONS ENGAGED BY THE EMPLOYER 
The Employer reserves the right to execute any part of the work included in this contract or any work, 
which is not included in this contract by the other Agency, or persons and contractor shall allow all 
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reasonable facilities and use of his scaffoldings for the execution of such work. The main contractor 
shall extend all cooperation in his regard. 
 
11. Tenderer should deposit EMD as mentioned in the NIT. 
 
12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of the work according to 
the intent and meaning of the drawings, schedule of quantities and specifications taken together 
whether the same may or may not be particularly shown or described therein provide that the same can 
reasonably be inferred there from and if the contractor finds any discrepancies therein he shall 
immediately and in writing , refer the same to the Employer / Architects whose decision shall be final 
and binding. 
13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the 
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to 
complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject nevertheless 
the provision for the extension of time hereinafter contained. 
If in the opinion of the Employer/Architect the works be delayed: 
a) By force major or 
b) By reason of any exceptionally inclement weather or 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners 
of public authorities arising, than through the Contractor’s won default or 
d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer / 
Architect and not referred in the Schedule of Quantities and / or specifications or 
e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting any of 
the buildings traders or 
f) In consequence of the Contractor not having in due time, necessary instructions from the Employer 
for which he shall have specifically applied in writing ahead of time, giving reasonable time to prepare 
such instructions, the employer shall make a fair and reasonable extension of time for completion of 
the Contract works 
In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereof 
to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay 
and shall do all they may reasonably be required, to the satisfaction of the employer to proceed with 
the work. 
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Program 
for carrying out the work stage in the stipulated time for the approval of Architect / Employer and 
follow strictly the approved time schedule incorporating charges if any, to ensure the completion of 
the work in stipulated time. A graph or chart on individual work shall be maintained showing the 
proportionate progress of work week by week a weekly progress report stating the number of skilled 
and un skilled laborers employed on the work, working hours done, place, type, and quantity of work 
done during the period. 
The Contractor must inform the employer within 10 days in advance of all drawings and detailed 
required by him from time to time. The Contractor shall adhere to the approved program and arrange 
for the materials and labour etc accordingly. 
Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the 
Architect / Employer may take suitable action and deemed fit without prejudice to any terms and 
conditions of the contract 
 
14. LIQUIDATED DAMAGES 
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Should the work be not completed to the satisfaction of the Employer /Architects within the stipulated 
period, the contractor shall be bound to pay to the Employer a sum calculated as given below by way 
of liquidated damages and not as penalty during which the work remains un-commenced or unfinished 
after the expiry of the completion date. 
If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for each 
week beyond the date that the work remains incomplete subject to maximum of 5%of the contract 
value 
 
15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 
All the works specified and provided for in the specifications or which may be required to be done in 
order to perform and complete any part thereof shall be executed in the best and most workmanlike 
manner with materials of the best and approved quality of the respective kinds in accordance with the 
particulars contained in and implied by the specifications and as represented by the drawings or 
according to such other additional particulars, and instructions as may from time to time be given by 
the Employer / Architects during the execution of the work and to his entire satisfaction. 
 
All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer / 
Architects, the contractor shall have to carry out tests on materials and workmanship in approved 
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove 
that the materials etc., under test conform to the relevant I.S Standards or as specified in the 
specifications. The necessary charges, transporting, testing etc., shall have to be borne by the 
contractor. No extra payment on this account should in any case be entertained. 
 
All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and must 
include charges for import duties, and other charges and must be the best of their kind available and 
the contractors must be entirely responsible for the proper and efficient carrying out of the work. The 
work must be done in the best workmanlike manner. Samples of all materials to be used must be 
submitted to the Employer when so directed by the Engineer and written approval from 
Employer must be obtain prior to placement of order. 
Any damage (during the work) to any part of the work or to the premises for any reasons due to rain, 
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra 
cost. 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor 
shall take all precautions necessary for the protection of work and at his own expenses shall make good 
any damage arising from any of these causes. 
The contractor shall cover up and protect from damage, from any cause, all new work and supply all 
temporary doors, protection to windows, and any other requisite protection for the execution of the 
work whether by himself or special tradesmen or sub-contractor and any damage caused must be made 
good by the contractor at his own expenses. 
Contractor should take all precaution to safeguard the flooring and if any damages to the flooring 
should be rectified by the contractor in the same quality at his own cost. 
 
16. REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from time to time 
the removal from the work within such reasonable time or times as may be specified in the order of 
any materials which in the opinion of the Employer / Architects are not in accordance with specification 
or instructions, the substitution or proper re-execution of any work executed with materials or 
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workmanship not in accordance with the drawings and specifications or instructions. In case the 
contractor refuses to comply with the order the Employer shall have the power to employ and pay other 
agencies to carry out the work and all expenses consequent thereon or incidental thereto as certified by 
the Employer / Architects shall be borne by the contractor or may be deducted from any money due to 
or that may become due to the contractor. No certificate, shall relieve the contractor from his liability 
in respect of unsound work or bad materials. 
 
 
17. SITE ENGINEER 
The Employer may appoint a Site Engineer or clerk of works who shall be representative of the 
Employer. The duties of the Employer representative are to watch and supervise the works and to test 
any materials to be used of workmanship employed in connection with the works. He shall have no 
authority either to relieve the Contractor of any of his duties or obligations under the Contract, or 
except those expressly provided hereunder, to order any work involving delay or any extra payment 
by the Employer or any variation of or in the works. 
The contractor shall afford the Employer’s representative every facility and assistance for examining 
the works and materials and checking the measuring time and materials. Neither the Employer’s 
representative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the 
requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or 
omissions unless such an authority may be specially conferred by a written order of the Employer. 
The Employer’s Representative shall have to give notice to the Contractor or his foremen about the 
non-approval of any work or materials and such works shall be suspended or the use of such material 
should be discontinued until the decision of the employer/Architect is obtained, the work will from 
time to time be examined by the Architect or the Employer’s representative but such examinations 
shall not in any way exonerate the Contractor from the obligation to remedy defects which may be 
found to exist at any stage of the work of after the same is completed. Subject to the limitations of this 
cause, the Contractor shall take instruction from the Architect / Employer. 
 
18. CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the work who shall 
be available (by turn) throughout the working hours to receive and comply with instructions of the 
Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-charge 
for execution of the work. The contractor shall employ in connection with the work persons having the 
appropriate skill or ability to perform their job efficiently. 
The contractor shall not employ labour below the age of sixteen years and who is not an Indian 
National. 
Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or 
partly under the direct order or control of the Employer or his representative shall be deemed to be a 
person employed by the contractor. 
 
LOCAL LAWS, ACTS, REGULATIONS 
The contractor should abide by the central labour regulation and also shall strictly adhere to all 
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other 
safety regulations. The agency shall comply with the provision of all labour legislation including the 
latest requirements of all the acts, laws, any other regulations that are applicable to the execution of 
the tests. 
 Minimum wages act, 1948 (Amended) 
 Payment of wages act,1936 (Amended) 
 Workmen’s compensation act 1923 (Amended) 
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 Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended) 
 Chief Labour Commissioner( C) , Ministry of Labour & Employment vide Gazette notification 

No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages 
 Apprentice act 1961 (Amended) 
 Industrial employment (Standing order) Act 1946 (Amended) 
 Personal injuries (compensation insurance ) Act 1963 and other modifications 
 Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
 Shop and Establishment Act 
 Employer’s Liability Act. 
 Any other Act or enactment thereof and rules framed there under from time to time. 
 
The contractor shall keep the Employer saved harmless an indemnified against claims if any of the 
workmen and all costs and expenses as may be incurred by the Employer in connection with any claim 
that may be made by any workmen. 
The contractor shall comply at his own cost with the order for requirement of any Health Officer of 
the State or any local authority or of the Employer regarding the maintenance of proper environmental 
sanitation of the area where the contractor’s laborers are housed or accommodated, for the prevention 
of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor shall 
provide, maintain and keep in good sanitary condition adequate sanitary accommodation and provide 
facilities for pure drinking water at all times for the use of men engaged on the works and shall remove 
and clear away the same on completion of the works. Adequate precautions shall be taken by the 
contractor to prevent nuisance of any kind on the works or the lands adjoining the same. 
The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He 
shall within 24 hours of the occurrence of any accident at or about the site or in connection with 
execution of the works report such accident to the Employer and also to the competent Authority where 
such report is required by law. 
 
19. DISMISSAL OF WORKMEN 
The contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who 
may misconduct him. Such discharges shall not be the basis of any claim for compensation or damages 
against the Employer or any of their officer or employee. 
 
20. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the contractor and the contractor 
shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest 
therein nor, shall take a new partner, without written consent of the Employer and no subletting shall 
relieve the contractor from the full and entire responsibility of the contract or from active 
superintendence of the work during their progress 
. 
21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 
The contractors under the terms of the contract are required to keep the works duly insured 
under CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the value of 
110% of the Project value or Tender value until the Completion of the project or handing over 
whichever is later. The insurance policies should be taken in the joint names by the contractors 
and the same should be renewed at appropriate time. 
The contractor shall be responsible for all injury to the work or workmen to persons, animals or things 
and for all damages to the structural and / or decorative part of property which may arise from the 



 
 

 

Signature of the Contractor                                                                                       Page 20 
of 86 

operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s 
employees, whether such injury or damage arise from carelessness, accident or any other cause 
whatsoever in any way connected with the carrying out of this contract. The clause shall be held to 
include inter-alias, any damage to buildings whether immediately adjacent or otherwise, and any 
damage to roads, streets, foot paths or ways as well as damages caused to the buildings and the works 
forming the subject of this contract by rain, wind or other inclemency of the weather. The contractor 
shall indemnify the Employer and hold harmless in respect of all and any expenses arising from any 
such injury or damages to the person or property as aforesaid and also in respect of any claim made in 
respect of injury of damage under any acts on compensation or damage consequent upon such claim. 
The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the 
whole of the contract works complete and perfect in every respect and so as to make good or otherwise 
satisfy all claims for damages to the property of third parties. 
The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 
responsibility in this respect. must be effected jointly in the name of the Employer and contractor and 
the policy lodged with the Employer. The scope of insurance is to include damage or loss to the contract 
itself till this is made over in a complete state. Insurance is compulsory and must be affected from the 
very initial stage. The contractor shall be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying out of this contract. 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim 
or damages from any sums due to or to become due to the contractor. 
 
22. MEASUREMENTS 
Before taking any measurement of any work the Site Engineer or employer’s representative shall give 
reasonable notice to the contractor. If the contractor fails to attend at the measurements after such 
notice or fails to countersign or to record the difference within a week from the date of measurement 
in the manner required by Site Engineer or by the subordinate deputed by him as the case may be is 
final and binding on the contractor and contractor shall have no right to dispute the same. 
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer and the contractor shall be entitled to payment thereof, 
within the period of honoring certificates named in these documents. 
 
23. PAYMENTS 
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects. 
Normally one interim bill shall be prepared each month subject to minimum value as stated in these 
documents. 
The bills in proper forms must be duly accompanied by detailed measurements in M-book in support 
of the qualities of work done and must show deductions for all previous payments, retention money, 
etc. 
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due 
to the contractor from the Employer and the contractor shall be entitled to payment thereof, within the 
period of honoring certificates named in these documents. 
The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and retention 
money as described in this document. The refund of retention money will be made as specified. 
If the Employer has supplied any materials or goods to the contractor, the cost of any such materials 
or goods will be progressively deducted from the amount due to the contractor in accordance with the 
quantities consumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed, and shall not preclude the requiring 



 
 

 

Signature of the Contractor                                                                                       Page 21 
of 86 

of bad, unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, or 
re-erected or be considered as an admission of the due performance of the contract, or any part thereof 
in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any way the 
power of the Employer under these conditions or any of them as to the final settlement and adjustment 
of the accounts or otherwise or in any other way vary or affect the contract. The final bill shall be 
submitted by the contractor within one week of the date fixed for completion of the work or of the date 
of certificate of completion and payment shall be made within one month from the date of receipt of 
the bill. 
 
Final Payment 
The final bill shall be accompanied by a certificate of completion from the Architects. Payments of 
final bill shall be made after deduction of Retention Money as specified, which shall be refunded after 
the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s 
certificate that the contractor has rectified all defects to the satisfaction of the Employer. The 
acceptance of the payment of the final bill by the contractor would indicate that he has no further claim 
in respect of the work executed. 
 
24. VARIATION / DEVIATION 
The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities. 
The Employer / Architect can increase or decrease any quantities to any extend or even delete particular 
item as per the site requirements and the contractor shall not be paid anything extra on this account. 
Nothing extra will be paid by the Bank on account of omission / deletion of items or decrease in the 
quantity of items. The Bank shall not entertain any claim whatsoever from the contractor on this 
account. 
The price of all additional items/non-tendered items will be worked out on the basis of rates quoted for 
similar items in the contract wherever existing. If similar items are not available, the rates for such 
items will be derived as per standard method of rate analysis based on prevalent fair price of labour, 
material and other components as required with 15% towards contractor’s profit and overheads. 
 
25. SUBSTITUTION 
Should be contractor desire to substitute any materials and workmanship, he/they must obtain the 
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials 
designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. specific 
approval of the Employer / Architect has to be obtained in writing. 
 
26. CLEARING SITE ON COMPLETION 
On completion of the works the contractor shall clear away and remove from the site all machinery, 
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the 
works clean and in a workmanlike condition to the satisfaction of the Employer/Architects. 
 
27. DEFECTS AFTER COMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, 
which may appear within 12 months after completion of the work. In the default, the Employer may 
employ and pay other persons to amend and make good such damages, losses and expenses consequent 
thereon or incidental thereto shall be made good and borne by the contractor and such damages, loss 
and expenses shall be recoverable from him by the Employer or may be deducted by the employer, in 
lieu of such amending and making good by the contractor, deduct from any money due to the contractor 
a sum equivalent to the cost of amending such work and in the event of the amount retained being 
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insufficient recover that balance from the contractor from the amount retained(retention money) 
together with any expenses the Employer may have incurred in connection therewith. 
 
28. CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is to be covered 
up or finished up or otherwise becoming inaccessible later on, in order that the work may be inspected 
and correct dimensions taken before such covering, in default whereof the same shall, at the opinion 
of the Employer/ Architect be either opened up for measurement at the contractor’s expenses or no 
payment may be made for such materials. Should any dispute or differences arise after the execution 
of any work as to measurements etc., or other matters which cannot be conveniently tested or checked, 
the notes of the Employer / Architects shall be accepted as correct and binding on the contractor. 
 
29. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor 
charges of tools and plants would be entertained under any circumstances. 
 
 
30. SUSPENSION OF WORKS 
If the contractor except on account of any legal restraint upon the Employer preventing the continuance 
of the work or in the opinion of the Employer shall neglect or fail to proceed with due diligence in the 
performance of his part of the contract or if he shall more than once make default, the Employer shall 
have the power to give notice in writing to the contractor requiring the work to be proceeded within a 
reasonable manner and with reasonable dispatch, such notice purport to be a notice under this clause. 
After such notice shall have been given, the contractor shall not be at liberty to remove from the site 
of the works or from any ground contiguous thereto any plant or materials to subsist from the date of 
such notice being given until the notice shall have been compiled with. If the contractor fails to start 
the work within seven days after such notice has been given to proceed with the works as therein 
prescribed, the employer may proceed as provided in clause 31 (Termination of Contract by Employer) 
 
31. TERMINATION OF CONTRACT BY EMPLOYER 
If the contractor being a company go into liquidation whether voluntary or compulsory or being a firm 
shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or 
a composition for the benefit of the greater part, in number of amount of his creditors or shall enter 
into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver 
of the contractor in insolvency, shall repudiate the contract, or if a receiver of the contractor’s firm 
appointed by the court shall be unable within fourteen days after notice to him requiring him to do so, 
to show to the reasonable satisfaction of the employer that he is able to carry out and fulfill the contract, 
and if so required by the employer to give reasonable security therefore, or if the contractor shall suffer 
execution to be issued, or shall suffer any payment under this contract to be attached by or on behalf 
of and of the creditors of the contractor, or shall assign, charge or encumber this contract or any 
payments due or which may become due to contractor, there under, or shall neglect or fail to observe 
and perform all or any of the acts matters of things by this contract, to be observed and performed by 
the contractor within three clear days after the notice shall have been given to the contractor in manner 
hereinafter mentioned requiring the contractor to observe or perform the same or shall use improper 
materials of workmanship in carrying on the works, or shall in the opinion of the employer not exercise 
such due diligence and make such progress as would enable the work to be completed within due time 
agreed upon, and shall fail to proceed to the satisfaction of the employer after three clear das notice 
requiring the contractor so to do shall have been given to the contractor as hereinafter mentioned or 
shall abandon the contract, then and in any of the said cases, the Bank may notwithstanding previous 
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waiver determine the contract by a notice in writing to the effect as hereinafter mentioned, but without 
thereby effecting the powers of the employer of the obligations and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract, had not been so determine and as if 
the works subsequently executed by or on behalf of the contractor (without thereby creating any trust 
in favor of the contractor) further the employer or his agent, or servants, may enter upon and take 
possession of the work and all plants tools scaffolding sheds machinery, steam, and other power, 
utensils and materials lying upon premises or the adjoining lands or roads and sell the same as his own 
property or may employ the same by means of his own servants and workmen in carrying on and 
completing the works or by employing any other contractors or other persons or person to complete 
the works, and the contractor shall not in any way interrupt or do any act, matter or thing to prevent or 
hinder such other contractors or other persons or person employed from completing and finishing or 
using the materials and plants for the works when the works shall be completed, or as soon thereafter 
as conveniently may be the employer shall give notice in writing to the contractor to remove his surplus 
materials and plants and should the contractor to remove his surplus materials after receipt by him the 
employer may sell the same by Public Auction and shall give credit to the contractor for the amount 
so realized. Any expenses or losses incurred by the contractor for the amount so realized. Any expenses 
or losses incurred by the employer in getting the amount payable to the contractor by way of selling 
his tools and plants or due on account of work carried out by the contractor prior to engaging other 
contractors or against the Security Deposit. 
 
32. ARBITRATION 
All disputes or differences of any kind whatsoever which shall at any time arise between the parties 
hereto touching or concerning the works or the execution or maintenance thereof this contract or effect 
thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether during 
or after determination foreclosure or breach of the contract (other than those in respect of which the 
decision of any person is by the contract expressed to be final and binding) shall after written notice 
by either party to the contract to the other of them and to the Employer hereinafter mentioned be 
referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided. 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within 
thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall be 
presently unconnected with the organization for which the work is executed from the following 
categories of Arbitrators”:- 
a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration Cases. 
b) Member of Council of Arbitrators 
c) Fellow of the Institution of Engineers 
d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of good 
reputation and integrity 
e) Fellow of Indian Institute of Architects 
The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to be 
appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of receipt 
of the names. The Employer shall thereupon without any delay appoint the said person as the Sole 
Arbitrator. If the contractor fails to communicate such selection as provided above within the period 
specified, the Competent Authority shall make the selection and appoint the selected person as the Sole 
Arbitrator. 
If the Employer fails to send to the contractor the panel of three names as aforesaid within the period 
specified, the contractor shall send to the Employer a panel of three names of persons who shall all be 
unconnected with either party. The Employer shall on receipt appoint him as the Sole Arbitrator. If the 
Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of receipt of 
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the panel and inform the contractor accordingly, the contractor shall be entitled to appoint one of the 
persons from panel as the Sole Arbitrator and communicate his name to the Employer. 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid. 
The work under the Contract shall, however, continue during the arbitration proceedings and no 
payment due or payable to the contractor shall be withheld on account of such proceedings. 
The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both 
the parties fixing date of the first hearing. 
The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making and 
publishing the award. 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. The 
Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned 
award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his Sole 
discretion. 
The award of the Arbitrator shall be final and binding on the both the parties. 
Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being in force, shall apply to the 
arbitration proceeding under this clause. 
The Employer and the contractor hereby also agree that arbitration under clause shall be 
condition precedent to any right to action under the contract with regard to the matters hereby 
expressly agreed to be so referred to arbitration 
 
 

SPECIAL CONDITIONS OF CONTRACT 
 

1.  DRAWINGS AND SPECIFICATIONS 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance with the signed drawings and specifications and such further drawings and details as may 
be provided by the Architect/Employer, and in accordance with such written instructions, directions 
and explanations as may from time to be given by the Employer/Architect, whose decision as to the 
sufficiency and quality of the work and materials shall be final and binding upon all parties. If the work 
shown on any such further drawings or work that may be necessary to comply with any such 
instructions directions or explanations, be in the opinion of the contractor extraction that comprised in 
or reasonably to be inferred from the contract he shall before proceedings with such work, give notice 
in writing to this effect to employer/Architect, and in the event of the employer/Architects agree to the 
same in writing the contractor shall be entitled to an allowance in respect of such extra work as on 
authorized extra. If the Architect and the contractor fail to agree as to whether or to there is an extra, 
then, if the Employer/Architect decided that the contractor is to carry out the said work, the contractor 
shall do so, and the question whether or not there is any extra, and it so the amount thereof, shall failing 
agreement, be settled by Arbitration as hereinafter provided, but such references shall in no way delay 
the fulfillment of this contract. 
No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such an order or 
bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed 
unless the said work shall have been executed under the provisions of clause 6 (Authorities notices, 
patent right and royalties) or by the Authorities of directions in drawing of the Architect as herein 
mentioned. 
One complete set of the signed drawings and specification and scheduled of quantities shall be 
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he may 
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consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for 
the execution of any part of work. Such copies shall be kept at the works, and the architect or his 
representatives shall, at all reasonable time have access to the same and shall be return to the Architect 
by the contractor before the issue of the Final certificate. The contract shall remain in the custody of 
the Architect, and shall be produced by him at his office as and when required by the Employer or by 
the contractor. 

2. INSPECTION OF DRAWINGS 
Before filling in the tender, the contractor will have to check up all drawings/specification and schedule 
of quantities, and will have to get an immediate clarification from the employer/ Architect on any point 
that he feels is vague or uncertain. No claim of damages or compensation will be entertained on this 
account. 

3. EXECUTION OF WORK (PRICES TO INCLUDE) 
The whole of the work is described in the contract a (including the schedule of Quantities, the 
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time 
to time is to be carried out and completed in all its parts to the entire satisfaction of the Employer 
/Architect. Any minor details of the work which may not have been definitely referred to in this 
contract, but which are usual in practice and essential to the work, are deemed to be include in this 
contract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well 
as transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State 
Government and Government of India. 
The rates quoted in the tender should include all charges for: 
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 
b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials and 
workmanship protection from weather, shuttering, temporary supports, platform and maintenance of 
the same. 
c) Covering for the walling and other works during inclement weather or striking or whenever directed 
as necessary. 
The rates quoted by contractor shall include removal of all the existing furniture and other material & 
dispose them off where ever required including the furniture and material for which the contract has 
given the pay back offer.   
 

4. SITE SUPERVISION 
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at 
site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and outside 
laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer / 
Architect. The site Engineers shall not be removed from the site without the written consent of the 
Employer / Architect. 
 
4. DIMENSIONS 
Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details take 
precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a clarification 
before proceeding with the work. Accordingly, if any work is executed without prior clarification it is 
liable to be rejected and shall not be paid for. 
5. PROGRAMME OF WORKS 
Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 
immediately after issue of the work order and display the approved charts in the site office. He shall 
also make bar charts indicating individual items and during the progress of work he shall update the 
bar charts showing the proportionate progress of work every week. 
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He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate 
progress of work. 
6. PROCUREMENT OF MATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is the essence of 
the contract. Acceptance of the completion date by the contractor shall mean that he has taken into 
consideration the availability of all material of approved make and quality in sufficient quantities at 
site to enable him to complete the entire work in the stipulated period. Contractor will get sample of 
all materials approved by the Employer before placing order / purchase / procurement. They shall 
conform to I.S. codes and or tender specification as applicable. 
For all materials the contractor shall quote for the best quality of the materials of best make / source or 
supply and it will be got approved by Employer before procurement. In case sufficient quantities of 
approved quality materials from approved source are not available in time, contractor may have to 
procure the same from neighboring area with longer leads as required and directed at no extra cost. 
The material will be, however as per relevant I.S code as and wherever applicable. 
7. UNFIXED MATERIALS 
When any materials intended for the works shall have been placed at site by the Contract, such material 
shall not be removed there from (except for the purposes of being used on the works) without the 
written authority of the Employer / Architect and when the contractor shall have received payment in 
respect of any certificate in which the architect shall have stated that he has taken in to account to value 
of such unfixed materials on the works such material shall become the property of the Employer and 
the contractor shall be liable for any loss or damage to any such materials. 
 
8. CUSTODY AND SECURITY OF MATERIALS 
The contractors shall be responsible for the custody and security of all materials and equipment at site 
and he will provide full time watchman / watchmen to lock after his materials, stores equipments etc. 
9. RATES 
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as 
shown in detailed drawings and as required and directed by the Architect. 
Rates quoted by the contractor shall also hold good for any small work at any place at site. 
10. PRICES FOR EXTRAS ETC., ASCERTAINMENT 
The rates of extra items will be ascertained as below 
a) The rates will be derived from the rates of items already quoted in the original tender for the extra 
work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work 
prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then 
in accordance with the local day work, rates and wages for the district, provided that in either case 
vouchers specifying the daily time (and if required by the Architect, the workmen’s name) and 
materials employed at or before the end of the week following that in which the work has been 
executed. 
c) The measurements and valuations in respect of the extra items of contract shall be completed within 
the ‘period of final measurement’ or within three months of the completion of the contract works as 
defined under clause (Certificate of Virtual Completion) 
 
11. EXTRA ITEMS RATES 
The work or extra items shall be started only after the approval of extra items rates by client / Architect. 
Rates for additional or extra items work which cannot be derived from the contract item rates shall be 
calculated on the basis of actual cost plus 15 % for profit and overheads. 
 
12. DRAWINGS AND INSTRUCTIONS 
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A set of major drawings along with the contract documents shall be provided to the contractor. For any 
clarifications or further drawings are required by the contract, during or before the start of construction 
work, the Contractor shall inform the employer/Architects in writing to provide the same. Working 
details will be given to the contractor from time to time during the progress of work as and when 
required. In case of other drawing is required by the contractor he will give a minimum ten days notice 
to the Employer / Architect. 
 
13. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S 

INSTRUCTIONS 
If the contractor after receipt of written notice from the employer/architect requiring compliance with 
such further drawings and / or instruction, fails within seven days to comply with the same, the 
Employer / Architect may employ and pay other persons to execute any such work whatsoever as may 
be necessary to give effect thereto and all cost incurred in connection there with shall be recoverable 
from the contractors by the Employer as a debit or may be deducted from any money due or which 
become due to the Contractors. 
 
14. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 
The contractor shall furnish the Employer / Architect the following: 
a) Detailed industrial statistics regarding the labor employed by him etc 
b) The Power of Attorney, name and signature of his authorized representative who will be in charges 
for the execution of work 
c) The list of technically qualified persons employed by him for the execution of this work. 
d) The total quantity and quality of materials used for the works. 
e) The list of plant and machinery employed for this work. 
 
15. ARCHITECT’S DELAY IN PROGRESS 
The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the 
contract and grant such extension of time with the approval of the employer for the completion of the 
contract as he may think proper and sufficient in consequences of such delay, and the contractor, shall 
not make any claim for compensation or damage in relation thereto. 
16. FORCE MAJEURE 
Neither party shall be held responsible by the other for breach of any condition of this agreement 
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control 
of the parties and any breach of clauses arising from much force majeure conditions as aforesaid shall 
not be regarded as a breach of the provision of this Agreement. 
 

17. INCOME-TAX & GST IT 
Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and final bill 
payments as per Statutory Regulations. 
 

18. SITE MEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and in addition 
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort 
out problems, if any and ensure that the work is completed in the stipulated time. 
 
19. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 
1. The quantities given herein are approximate and they are subjected to alterations omissions, 
deductions or additions as provided for in the conditions of this contract and do not necessarily show 
the actual quantities of the work to be done. 
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2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any 
custom or practice to the contrary according to the actual quantities when in place and finished 
according to the drawings or as may be directed from time to time by the employer and the cost 
calculated by measurements or weight, at the respective prices, without any additional charge for any 
necessary or contingent works connected there with. The rates quoted are for work in site and complete 
in every respects. 
3. If any operation of work, which is specified in the respective items mentioned in the schedule of 
quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall 
be re-fixed. 
 
20. ACTION WHERE THERE IS NO SPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same will be carried 
out in accordance with the Indian Standards Specifications subject to the approval of the Employer / 
Architect. 
 
21. ACCIDENT AT SITE 
The contractor shall be responsible for the safety of persons employed by him on the works. This shall 
be without prejudice to the responsibility of the contractor under the Insurance Clause of the general 
conditions. Contractor shall take all precaution detailed in the safety code attached separately. 
 
22. TYPOGRAPHICAL CLERICAL ERRORS 
The Employer / Architect clarification regarding partially omitted particulars of typographical or 
Clericals errors shall be final and binding on the contractors. 
 
23. WORK PERFORMED AT CONTRACTOR’S RISK 
The contractor shall take all precautions necessary and shall be responsible for the safety of the work 
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the 
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from 
fire or from others cause, the contractor shall promptly repay or replace such loss or damage free from 
all expenses to the employer. 
The contractor shall be responsible for any loss or damage to materials, tools or other articles used held 
for use in connection with the work. The work shall be carried on to completion without interferences 
with the operations of existing machinery or equipment, if any. 
 
24. SPECIAL CONDITIONS OF CONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses 
mentioned within special conditions of contract, the clauses mentioned within the special conditions 
of contract shall supersede those mentioned elsewhere. 
 
25. CONTRACTOR'S LABOUR REGULATIONS 
Short title: 

1. These regulations may be called the "contractor labour regulations." 
2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works and 

expressions shall have the meaning hereby assigned to them respectively, that is to say : 
(i) "Labour" means worker employed by the bank's contractor directly or indirectly through a 
sub-contractor or other persons or by an agent on his behalf of a payment not exceeding Rs. 
________/- per month and will not include supervisory staff like overseers etc. 
(ii) "fair wages" means wages whether for time or piece work notified at the time of inviting 
tenders for the work and where such wages prescribed by the government of India in the 
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ministry of labour and employment vide Sl.No. 1917 published in the gazette of India, 
extraordinary part - ii section (3) sub-section (ii) dated 19-5-1969. 
(iii) "contractors' shall include every person whether a sub-contractor or headman or agent 
employing labour on the work taken on contract. 
(iv) "Wages" shall have the same meaning as defined in the payment of wages act and includes 
time and piece rate wages. 
2. a. Normally working hours if an adult employee should not exceed 9 hours a day and in case 
of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of interval for 
rest, if any, it shall not spread over more than 12 hours on any day. 
2.b. When an adult worker is made to work for more than 9 hours on any day or for more than 
48 hours in any week. he shall be paid overtime for the extra hours put in by him at double the 
ordinary rate of wages. Children shall not be made to work extra. 
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance with 
the provisions of minimum wages (central) rules, 1960 as amended from time to time 
irrespective of whether such worker is governed by the minimum wages act 1948 or not. 

3. Display of notice regarding wage etc. the contractor shall: 
(a) Before the commences his work on contract, display and correctly maintain and continue to 
display correctly maintain in a clean legible condition in conspicuous places on the work, notice 
in English and in the local Indian language spoken by the majority of workers, giving the rate 
of wages which have been certified by the executive engineer, ZONAL labour commissioner 
fair as wages and the hours of work for which such wages are earned, and 
(b) Send a copy of such notices to the certifying officer. 

 Payment of wages under central govt. wages act:– 
 (i) Wages due to every worker shall be paid to him direct. 
(ii) All wages shall be paid in current coin or currency or in both. 
(iii) Arrears claimed after 3 months after the completion of the work shall not be entertained. 

  Fixation of wage periods:– 
 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 
The minimum daily rates of wages fixed under notification of the government of India in the 
ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly 
day of restyle and the question of extra payment for week holiday would not arise. 
(ii) No wage period shall exceed one month. 
(iii) wages of every employed on the contract shall be paid (a) in case of establishments in 
which wage period is one week within 3 days from the end of the wage period and (b) in the 
case of other establishments before the expiry of the 7th day or 10th day from the end of the 
wages period according to the number of workers employed in such establishment does not 
exceed 1000 or exceeds 1000. 
(iv) When the employment of any worker is terminated by or on behalf or the contractor the 
wages earned by him shall be paid before the expiry the day exceeding the one on which his 
employment is terminated. 
(v) All payment of wages shall be made on a working day except when the work is completed 
before the expiry of the wage period in which case final payment shall be made within 48 hours 
of the last working day at work site and during the working time. 
Note: The term "working day" means a day on which work on which the labor employed is in 
progress. 

4. wage book and wage slips etc. :the contractor shall maintain a wage book of each worker in 
such form as may be convenient at the place of work, but the same shall include the following 
particulars :- 
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(a) Name of the worker. 
(b) Rate of daily or monthly wages. 
(c) Nature of work on which employed. 
(d) Total number of days worked during each wage period. 
(e) Dates and periods for which worked overtime. 
(f) Gross wages payable for the work during each wage period. 
(g) All deductions made from the wage with an indication in each case of the ground for which 
the deduction is made. 
(h) Wages actually paid for each wage period. 
(i) Signature or thumb impression of the worker. 

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker 
employed by him on the work at least a day prior to the day of disbursement of wages. 
(k) The contractor shall issue the employment card in the prescribed form iii to each worker on 
the day of work or entry in to his employment. If the worker has already any such card with him 
from the previous employer, the contractor shall merely endorse that employment card with 
relevant entries. On termination of employment the employment card shall again be endorsed by 
the contractor and returned to the worker. 
(l) The contractor shall issue an attendance-cum-wages card as perform: 
Attached to each worker on the day of each worker on entry into his employment. 
5. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in such 

form as may be convenient at the place of work but the same shall include the following 
particulars: 

(a) Full particulars of the labourers where wages have not been paid. 
(b) Reference number of the muster roll and wage register. 
(c) Rate of wages. 
(d) Wage period 
(e) Total amount not paid 
(f) Reasons for not making payment 
(g) How the amount of unpaid wages was utilized. 
(h) Acquaintance with dates. 
6. Register of accidents: the contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars: 
(a) Full particulars of the labours who met with accident. 
(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident. 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment. 
(j) Percentage of loss of earning capacity and disability as assessed by the medical officer. 
(k) Claim required to be paid under worker's compensation act. 
(l) Date of payment of compensation. 
(m) Amount paid with details of persons to whom the same was paid. 
(n) Authority by whom the compensation was assessed. 
(o) Remarks. 
7. Fines and deductions which may be made from wages: 
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(i) The wages of a worker shall be paid to him without any deduction of any kind except the 
following: 
(a) Fines. 
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his 
employment he required to work. The amount of deduction shall be in proportion to the period for 
which he was absent. 
(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or loss of money or any other deduction which he is required to account, where such 
damage or loss is directly attributable to this neglect or default. 
(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance 
granted shall be entered in a register. 
(e) Any other deduction which the central government may from time to time allow. 
(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part 
as have been approved by the chief labour commissioner. 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 
his wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 
(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that wage 
period. 
(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 
of sixty days from the date on which it was imposed. 
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 
of which it was imposed. 
8. Register of fines, etc.: 
(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss 
in form nos. 1 & 2 respectively which should be kept at the place of work. 
(ii) The contractor shall maintain both in English and the local Indian language, a list approved by 
the chief labour commissioner clearly starting the acts and omissions for which penalty or fine 
may be imposed on a workman and display it in a good condition in a conspicuous place of the 
work. 
9. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, the 
register of accidents, the register of fines, deductions required to be maintained under these 
regulations shall be preserved for 45 days after the date of last entry made in them and shall be 
made available for inspection by the engineer-in-charge labour welfare officer or any other officer 
authorized by the chief labour commissioner in this behalf. 
10. Powers of labour welfare officer to make investigation or enquiry 
The labour welfare officer or any other person authorized by the central government on their behalf 
shall have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of the fair wage clauses and provisions of these regulations. He shall investigate into 
any complaint regarding the default made by the contractor or sub-contractor in regard to such 
provision. 
11. Report of labour welfare officer 
The labour welfare officer or other persons authorized as aforesaid shall submit a report of result 
of his investigation or enquiry to the executive engineer concerned indicating the extent, if any, to 
which the default has been committed, with a note that necessary deduction from the contractor's 
bill be made and the wages and other dues be paid to the labours concerned. In case an appeal is 
made by the contractor under clause 14 of these regulations actual payment to the labours will be 
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made by the executive engineer after the zonal labour commissioner has given his decision on 
such appeal. 
The executive engineer shall arrange payments to the labours concerned within 45 days from 
the receipt of the report from the labour welfare officer or the zonal labour commissioner as the 
case may be. 

 
12. Appeal against the decision of labour welfare officer: 
Any person aggrieved by the decision and recommendations of the labour welfare officer or other 
person so authorized may appeal against such decision to the zonal labour commissioner concern 
within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to the 
executive engineer concerned but subject to such appeal, the decision of the officer shall be final 
and binding upon the contractor. 
13. Prohibition regarding representation through lawyer: 
(a) A workman shall be entitled to be represented in any investigation or enquiry under this 
regulation by: 
(a) An officer of a registered trade union of which he is a member. 
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is 
affiliated. 
(c) Where the employee is not a member of any registered trade union, by any officer, of a 
registered union, connected with, or by any other workman, employed in the industry in which the 
worker employed. 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under this 
regulation by; 
(a) An officer of any association of employers of which he is a member. 
(b) An officer of a federation of association of employers to which the 
Association referred to in clause (a) is affiliated. 
(c) Where the employer is not a member of any association of employers' by an officer of 
association of employers connected with or by any other employer, engaged in the industry in 
which the employer is engaged. 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these regulations. 
14. Inspection of books and slips: The contractor shall allow inspection of the wage books and 

the wage slips the register of unpaid wages, the register of a accident, and the register of fines 
and deduction to any of his workers or to his agent at a convenient time and place after due 
notice is received or to the labour welfare officer or any other person authorized by the central 
government on his behalf. 

15. Submission of returns: 
The contractor shall submit periodical returns as may be specified from time to time. 
 Amendment: the central government may from time to time add to or amend the regulation 
and on any question as to the application, interpretation or effect of these regulations the decision 
of the chief labour commission or deputy chief labour commission to the government of India, or 
any other person authorized by the central government in that behalf shall be final. 

 
 Safety code 
Scaffolds: 
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground, or from solid construction except such short period work as can be done safely from 
ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the 
ladder used for carrying material as will, suitable footholds and hand holds shall be provided on the 
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ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 
vertical) 
(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached bolted, 
braced and otherwise secured at least 3 feet high above the floor or platform of such scaffoldings or 
staging and extending along the entire length of the outside and ends there of with only such opening 
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as 
to prevent it from swaying from the building or structure. 
(iii) Working platform, gangways, and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 12 
feet above the ground level on the floor level. They should be closely boarded, should have adequate 
width and should be suitably fastened, as described in (ii) above. 
every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 
shall be -3'0". Wherever there are open excavations in ground, they shall be fenced off by suitable 
railing and danger signals installed at night so as to prevent persons slipping into the excavations. 
 
(v) Safe means of access shall be provided to all working platforms and the working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9m. in length while the width 
between sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to and 
including 3m in length. For longer ladders this width should be increased at least 20mm. for each 
additional meter or length. 
(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the 
engineer obtained prior to construction. 
Other safety measures 
(vii) All personnel of the contractor working within the plant site shall be provided with safety helmets. 
All welders shall wear welding goggles while doing welding work and all metal workers shall be 
provided with safety gloves. Persons employed on metal cutting and grinding shall wear safety glasses. 
(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. 
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FORM OF AGREEMENT 
 
ARTICLES of AGREEMENT made this _________ day of __________ year 2021 between the THE 
REGIONAL MANAGER, SBI(Hereinafter referred to as the “Employer/Owner/client” which 
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns) 
of the ONE PART and ___________ of ___________(Hereinafter referred to as “Contractor” unless 
excluded by or repugnant to the context, includes its successors and assigns) of the OTHER PART. 
 
WHEREAS the Employer intends to carry out (PROPOSED INTERIOR WORKS FOR SBI 
HALIA BRANCH, RBO NALGONDA, AO NALGONDA) shall herein after referred to as 
“Project”. 
 
AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from 
experienced, resourceful and bonafied contractors vide his Notice Inviting Tender 
(NO._______________dated._____). 
 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, 
General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities 
and rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of 
materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said 
project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a 
token of his acceptance of the same, along with requisite Cost of tender and Earnest Money Deposit 
 
AND WHEREAS out of the tenders received, the Tender of the contractor was found to be most 
suitable for the project. 
 
AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to 
the contractor subject to his furnishing the requisite Security Deposit. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 
NO.____________ dt.______________ and has also deposited with the Employer a sum of 
Rs._____________ which with the Earnest Money of RS._________ forms the requisite Security 
Deposit @ 2 % of the accepted Tender Value of Rs._________. 
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NOW, therefore, it is hereby agreed to and between the parties as follows: 
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Schedule 
of quantity. 
III. All correspondence between the Employer and the Contractor from the date of issue of N.I.T and 
the date of issue of work order. 
IV. Work order No. ______________dt.______________ 
 
2) In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor 
shall upon and subject to the said conditions, execute and complete the contracted project works shown 
upon the said drawings etc. and such further detailed drawings as may be furnished to the contractor 
by the said Employer and described in the said Specifications and the said Schedule of Quantities. 
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of 
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of 
the work and addition to or omitting any items of work or of having portions of same carried out 
departmentally or otherwise and such alterations or variations shall be carried out without prejudice to 
this contract. 
 
4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming part 
of this agreement and parties hereto will respectively be bound thereby and to abide by and submit 
themselves to the conditions and stipulations and perform the same on their parts to be respectively 
observed and preferred. 
 
5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified 
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial 
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on both 
the parties. 
IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their 
hands, the day, month and year first above written. 
 
Signed and delivered for and on behalf of 
State Bank of India, Shri. ____________________ its duly authorized official, In the presence of – 
1. (Name and Address) 
 
2. (Name and Address) 
 
Signed and delivered for and on behalf of 
The Contractor _________________by Shri__________________________ his duly authorized 
official, in the presence of – 
1. (Name and Address) 
 
 
2. (Name and Address) 
 

THE REGIONAL MANAGER, SBI 
 
READ, UNDERSTOOD AND ACCEPTED 
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SIGNATURE OF THE CONTRACTOR WITH SEAL 
DATE 
 
 
 

 
 
 
 
 

DECLARATION 
 

TO 
The Regional Manager, 
State Bank Of India, 
Regional Business Office-4, 
First floor, RP Road Branch, Nalgonda-508001 
Telangana 
 
NAME OF THE WORK: PROPOSED INTERIOR WORKS FOR SBI HALIA BRANCH, RBO 
NALGONDA, AO NALGONDA 
 
I/We ______________have inspected the site of works and have made me / us fully acquainted with 
the local conditions in and around the sites of works. I/We hereby declare that I/We have gone through 
the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical 
Specifications, Bill of Quantities, approved makes and understood the same and on the basis of the 
same I/We quoted our rates in the Schedule of Quantities attached with the tender documents. 
 
We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ make as 
per the tender schedule. 
 
I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the tender 
at your office. 
 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility 
to obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed 
that I have carried out any such deviations at my own and I shall be duty bound to replace the all 
deviated material/ works from the site at my/ our cost as well as I shall be liable to penalized by the 
employer as deemed fit and for all such loses made thereof, I/ we shall not have any right to arbitrate 
in any manner. 
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I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to 
ensure completion of same within the target date as mentioned in the tender document. 

 
Witness:                                                                          ______________________ 

 
 

Signature of Tender 
 

Address______________________ 
 

Date: _____________________ 
 

 
 
SCHEDULE OF APPROXIMATE QUANTITIES AND RATES 

I. The quantities given herein are those upon which the lump sum cost of the work is 
based. They are subjected to alterations omissions, deductions or additions as provided 
for in the conditions of this contract and do not necessarily show the actual quantities of 
the work to be done. The unit rate noted below are those governing payment of extras or 
deductions for omissions, according to the conditions of the contract as set forth in the 
preliminary specifications of the Bank detailed standard specifications and other 
conditions or specifications of this contract. 

II. It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual quantities 
when in place and finished according to the drawings or as may be directed from time to 
time by the Architects, and the cost calculated by measurements or weight, at the 
respective prices, without any additional charge for any necessary or contingent works 
connected there with. The rates quoted are for work in site and complete in every respects. 

III. If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate 
quoted in the schedule shall be re-fixed. 

 
 

SIGNATURE OF THE CONTRACTOR 
           WITH DATE 
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Branch Name: PROPOSED INTERIOR WORKS FOR SBI HALIA BRANCH, RBO 
NALGONDA, AO NALGONDA 

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN  THE 
INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI. 

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC) 
 

S. 
No. 

MATERIAL NAME. BRAND / MANUFACTURER. 

1. MDF – Exterior Grade (Medium Density Fibre Board) – 
CONFIRMING TO IS : 12406 - 2003. (Density: 750 – 
850 Kgs/m3) 

GREEN PLY /  CENTURY / ARCHID /  TESA 

2. FLEXI PLYWOOD – BWP (Boiling Water Resistant, 
Termite Resistant & Borer Resistant) – CONFIRMING 
TO IS: 303. 

GOLDEN /   GREENPLY / CENTURY / UNIPLY 

3. BLOCK BOARD – CONFIRMING TO IS :11255 - 
2003. 

NIKON / GOLDEN / GREENPLY./ CENTURY 

4. FLUSH DOOR – CONFIRMING TO IS : 2202 (Part – 
1) – 1991. 

NIKON / GREENPLY / CENTUARY / UNIPLY 

5. LAMINATE – CONFIRMING TO IS : 2046-1995. GREENLAM / MERINO/ FORMICA/ CENTURY / 
AICA/ SUNMICA ARCHID / VIR LAMINATE / 
BRAVIA. 

6. GLASS. SAINT GOBAIN /MODIFLOAT / ASAHI FLOAT. 

7. HARDWARE. EFFICIENT GADGETS (EG) / EARL BEHARI 
(EBCO) / DOORSET/OZEN 

8. BEECH WOOD.(STEAM) AS APPROVED BY SBI / ARCHITECT. 

9. SCREWS. GKW NETTLEFOLD OR AS APPROVED. 

10. ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE/ 
JEEVANJOR 
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11. PAINT. ASIAN/  NIPPON / BERGER / NEROLAC. 

12. FLOOR SPRING / DOOR CLOSER. DOORSET / STERLING / DORMA / OZONE. 

13. LOCKS. DOORSET / GODREJ. 

14. GI SUPPORT SYSTEM FOR PLAIN FALSE CEILING. SAINT GOBAIN / USG BORAL. 

15. GI DRY WALL PARTITION SYSTEM. SAINT GOBAIN / USG BORAL 

16. GYPSUM / PLASTER BOARDS. SAINT GOBAIN/ USG BORAL 

17. GI SUPPORT SYSTEM FOR GRID CEILING. ARMSTRONG / USG BORAL./ DAIKEN 

18. CEILING TILES. ARMSTRONG / GYP ROCK  / US BORAL./ DAIKEN 

19 TEXTURED PAINT. TERRACO / SPECTRUM./ ASIAN 

20 VINYL FLOORING. LG / ARMSTRONG / PERGO 

21. WRITING BOARD. WHITE MARK OR APPROVED. 

22. VITRIFIED, CERAMIC AND GLAZED TILES. JOHNSON / KAJARIA / RAK./ SOMANY 

23. SANITARY FAUCETS AND FIXTURES. JAGUAR / HINDWARE / CERA/ PARRY 
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24. ALUMINIUM COMPOSITE PANELS. ALUCOBOND / ALSTRONG / EUROBOND / 
ALUDECOR 

25. CEMENT FIBER / CALCIUM SILICATE / 
REINFORCED MAGNESIUM SILICATE BOARD. 

VISAKA / TRILITE / SHERA / BISON. 

   

 
NOTE: The Contractor shall use only above mentioned material.  All other materials shall confirm to 
the specifications laid down. The Contractor shall take this into account while tendering rates / prices.  
All materials and sections used should adhere to the manufacturer’s guidelines and the contractor 
must submit certificate from the manufacturer on usage of their specified product / section 
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PRICE BID 
PROPOSED INTERIOR WORKS FOR SBI HALIA BRANCH, RBO NALGONDA, AO 

NALGONDA 

S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

1 INTERIOR 
WORKS 
FULL HEIGHT 
PARTITIONS: 
Providing and 
fixing metal 
stud dry wall 
partition with 
following 
specifications: 
The Partition 
will be fully 
opaque OR 
partly opaque 
and partly 
glazed as per 
specific site 
conditions and 
drawings. 
(a) Supporting 
system 
comprising of 
51mm / 50mm 
x 35mm / 
34mm x 0.5mm 
metal studs at 
600mm c/c and 
51mm / 50mm 
x 32mm x 
0.5mm metal 
tracks at floor, 
door and ceiling 
level with joints 
staggered to 
avoid through 
joints. The 
vertical 
members 
should touch 
the ceiling with 
horizontal 
ceiling channel 
at slab / beam 
bottom. The 
rate should also 
include 
necessary 
strengthening 

Sq.M 35 3150 110250 
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S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

with studs / 
tracks or 
channels at 
doors and other 
openings. (b) 
12mm MDF 
Exterior Grade 
Board fixed on 
both sides with 
25mm dry wall 
screws for the 
entire height of 
the partition. (c) 
Partition from 
floor level upto 
Ceiling /false 
ceiling level to 
have 8mm x 
100mm 1mm 
glossy Laminate 
(silver color) at 
bottom + from 
100mm to 
300mm level to 
have 1mm 
Glossy Laminate 
(blue color) + 
from 300mm 
level to 
1100mm level 
to have 1mm 
Glossy Laminate 
(white color) + 
from 1100mm 
level to 
1200mm level 
1mm Glossy 
Laminate (blue 
color) + from 
1200 mm level 
to 2100mm 
level to have 
1mm Textured 
/Glossy/ Plain 
Laminate (white 
color) + from 
2100mm level 
to 2200mm 
level 1mm 
Glossy Laminate 
(blue color) on 
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S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

both sides as 
shown in 
drawing, from 
2100mm to 
ceiling level 
with Plain white 
laminate. (In 
the Branch 
manager cabin 
laminate shades 
are finalized by 
Bank's Engineer 
Incharge. (d) 
Partition to 
have 8mm clear 
float glass fixed 
with 85mm x 
15mm all-round 
MDF Exterior 
Grade jamb and 
12mm x 12mm 
MDF Exterior 
Grade button 
beading on both 
sides of the 
glass, to a neat 
finish as per 
drawings and 
directions 
etc.,complete. 
(e) Partition 
above 2200mm 
level to have 
1mm Laminate 
(White color - 
Matt finish) / 
NO VOC or 
LOWINTERIOR 
WORKS 
FULL HEIGHT 
PARTITIONS: 
Providing and 
fixing metal 
stud dry wall 
partition with 
following 
specifications: 
The Partition 
will be fully 
opaque OR 
partly opaque 
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S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

and partly 
glazed as per 
specific site 
conditions and 
drawings. 
(a) Supporting 
system 
comprising of 
51mm / 50mm 
x 35mm / 
34mm x 0.5mm 
metal studs at 
600mm c/c and 
51mm / 50mm 
x 32mm x 
0.5mm metal 
tracks at floor, 
door and ceiling 
level with joints 
staggered to 
avoid through 
joints. The 
vertical 
members 
should touch 
the ceiling with 
horizontal 
ceiling channel 
at slab / beam 
bottom. The 
rate should also 
include 
necessary 
strengthening 
with studs / 
tracks or 
channels at 
doors and other 
openings. (b) 
12mm MDF 
Exterior Grade 
Board fixed on 
both sides with 
25mm dry wall 
screws for the 
entire height of 
the partition. (c) 
Partition from 
floor level upto 
Ceiling /false 
ceiling level to 
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S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

have 8mm x 
100mm 1mm 
glossy Laminate 
(silver color) at 
bottom + from 
100mm to 
300mm level to 
have 1mm 
Glossy Laminate 
(blue color) + 
from 300mm 
level to 
1100mm level 
to have 1mm 
Glossy Laminate 
(white color) + 
from 1100mm 
level to 
1200mm level 
1mm Glossy 
Laminate (blue 
color) + from 
1200 mm level 
to 2100mm 
level to have 
1mm Textured 
/Glossy/ Plain 
Laminate (white 
color) + from 
2100mm level 
to 2200mm 
level 1mm 
Glossy Laminate 
(blue color) on 
both sides as 
shown in 
drawing, from 
2100mm to 
ceiling level 
with Plain white 
laminate. (In 
the Branch 
manager cabin 
laminate shades 
are finalized by 
Bank's Engineer 
Incharge. (d) 
Partition to 
have 8mm clear 
float glass fixed 
with 85mm x 



 
 

 

Signature of the Contractor                                                                                       Page 46 
of 86 

S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

15mm all-round 
MDF Exterior 
Grade jamb and 
12mm x 12mm 
MDF Exterior 
Grade button 
beading on both 
sides of the 
glass, to a neat 
finish as per 
drawings and 
directions 
etc.,complete. 
(e) Partition 
above 2200mm 
level to have 
1mm Laminate 
(White color - 
Matt finish) / 
NO VOC or LOW 
 

2 FULL HEIGHT 
PARTITIONS: 
(Two side Bison 
Board ) 
Same as the Full 
height partition 
, but two sides 
12mm thick 
Bison Board 
with 2 coats 
putty and one 
caot promer 
and two coats 
paintFULL 
HEIGHT 
PARTITIONS: 
(Two side Bison 
Board ) 
Same as the Full 
height partition 
, but two sides 
12mm thick 
Bison Board 
with 2 coats 
putty and one 
caot promer 
and two coats 
paint 
 

Sq.M. 9 3000 27000 
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S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

2.1 FULL 
HEIGHT 
PARTITIONS: 
(One Side 
Laminate & 
other Side 
Calcium 
Silicate Board): 

Sq.M 35 3100 108500 

3 HALF HEIGHT 
PARTITIONS: 
Same as 
itemFull height 
partition above, 
but for height of 
1200mm from 
finished floor 
level, to a neat 
finish as per 
drawings and 
directions etc., 
complete and 
the following: 
(a) 12mm x 
75mm capping 
of MDF Exterior 
Grade Board on 
top with 
minimum two 
coats of LOW 
VOC or NOW 
VOC duco paint 
as per drawings 
and directions 
etc., complete. 
(b) Partition 
from floor level 
upto 1200mm 
level on both 
sides with 1mm 
glossy Laminate 
(silver color 
) at bottom + 
from 100mm to 
300mm level to 
have 1mm 
Glossy Laminate 
(blue color) + 
from 300mm 
level to 
1100mm level 
to have 1mm 

Sq.M 18 3700 66600 



 
 

 

Signature of the Contractor                                                                                       Page 48 
of 86 

S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

Glossy Laminate 
(white color) + 
from 1100mm 
level to 
1200mm level 
1mm Glossy 
Laminate (blue 
color) (c) The 
cost to include 
all materials 
and hardware 
required etc., as 
per site 
conditions. The 
rate is for a 
finished item of 
work etc., 
complete as 
directed.HALF 
HEIGHT 
PARTITIONS: 
Same as 
itemFull height 
partition above, 
but for height of 
1200mm from 
finished floor 
level, to a neat 
finish as per 
drawings and 
directions etc., 
complete and 
the following: 
(a) 12mm x 
75mm capping 
of MDF Exterior 
Grade Board on 
top with 
minimum two 
coats of LOW 
VOC or NOW 
VOC duco paint 
as per drawings 
and directions 
etc., complete. 
(b) Partition 
from floor level 
upto 1200mm 
level on both 
sides with 1mm 
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S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

glossy Laminate 
(silver color 
) at bottom + 
from 100mm to 
300mm level to 
have 1mm 
Glossy Laminate 
(blue color) + 
from 300mm 
level to 
1100mm level 
to have 1mm 
Glossy Laminate 
(white color) + 
from 1100mm 
level to 
1200mm level 
1mm Glossy 
Laminate (blue 
color) (c) The 
cost to include 
all materials 
and hardware 
required etc., as 
per site 
conditions. The 
rate is for a 
finished item of 
work etc., 
complete as 
directed. 

4 35MM DOORS 
IN PARTITIONS: 
Providing and 
fixing 35mm 
thick solid core 
flush shutter 
with 85mm x 
18mm MDF 
Exterior Grade 
jamb all-round 
and 12mm x 
12mm MDF 
Exterior Grade 
button beading 
fixed 1mm 
Laminate as 
specifiedon 
both sides and 
8mm clear float 
glass with 3M 

Sq.M 14 7000 98000 
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S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

privacy film 
fixed as per 
drawing with 
50mm x 18mm 
MDF Exterior 
Grade jamb 
around the 
glass opening 
and 12mm x 
12mm MDF 
Exterior Grade 
beading for 
fixing of glass 
on both sides. 
The rate to 
include 
necessary 
hardware viz., 
door stopper, 
door buffer, pair 
of " H " type 
handles, 
Mortise Dead 
Lock and Euro 
Profile Cylinder 
Key and Knob 
70mm SS, 4 
Nos. SS 2 ball-
bearing hinges - 
(127mm x 
76mm x 
2.5mm), door 
closer (all of 
approved make 
and quality), 
ZERO VOC or 
NO VOC duco 
paint finish for 
all exposed 
surfaces of MDF 
Exterior Grade 
members, etc., 
complete as 
directed.35MM 
DOORS IN 
PARTITIONS: 
Providing and 
fixing 35mm 
thick solid core 
flush shutter 
with 85mm x 
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S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

18mm MDF 
Exterior Grade 
jamb all-round 
and 12mm x 
12mm MDF 
Exterior Grade 
button beading 
fixed 1mm 
Laminate as 
specifiedon 
both sides and 
8mm clear float 
glass with 3M 
privacy film 
fixed as per 
drawing with 
50mm x 18mm 
MDF Exterior 
Grade jamb 
around the 
glass opening 
and 12mm x 
12mm MDF 
Exterior Grade 
beading for 
fixing of glass 
on both sides. 
The rate to 
include 
necessary 
hardware viz., 
door stopper, 
door buffer, pair 
of " H " type 
handles, 
Mortise Dead 
Lock and Euro 
Profile Cylinder 
Key and Knob 
70mm SS, 4 
Nos. SS 2 ball-
bearing hinges - 
(127mm x 
76mm x 
2.5mm), door 
closer (all of 
approved make 
and quality), 
ZERO VOC or 
NO VOC duco 
paint finish for 
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S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

all exposed 
surfaces of MDF 
Exterior Grade 
members, etc., 
complete as 
directed. 

5 FIXED GLASS 
WORKS: 12MM 
TOUGHENED 
GLASS WORK 
Providing, 
making and 
fixing in 
position Fixed 
12mm 
toughened glass 
as fixed glass 
from Floor to 
available Ceiling 
level .The glass 
is to be fixed 
with patch 
fittings and all 
the edges of the 
glass have to be 
polished for a 
smooth finish. 
The work 
includes cost of 
all materials, 
approved 
hardware, 
making 
necessary 
template before 
toughening of 
glass and fixing 
the same as per 
site conditions 
to a neat 
finished work as 
per drawings 
and directions 
etc., 
complete.FIXED 
GLASS WORKS: 
12MM 
TOUGHENED 
GLASS WORK 
Providing, 
making and 

Sq.M 14 4600 64400 
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S.No 
Item. / 
Particulars. 

Unit. Quantity. Rate.  Amount. 

fixing in 
position Fixed 
12mm 
toughened glass 
as fixed glass 
from Floor to 
available Ceiling 
level .The glass 
is to be fixed 
with patch 
fittings and all 
the edges of the 
glass have to be 
polished for a 
smooth finish. 
The work 
includes cost of 
all materials, 
approved 
hardware, 
making 
necessary 
template before 
toughening of 
glass and fixing 
the same as per 
site conditions 
to a neat 
finished work as 
per drawings 
and directions 
etc., complete.   

6 12MM 
TOUGHENED 
GLASS MAIN 
ENTRANCE 
DOOR AND 
PARTITION 
DOORS: 
Providing, 
making and 
fixing in position 
Fixed 12mm 
10mm 
toughened glass 
openable 
shutters work as 
per 
specifications 
given below and 
for the openings 

Sq.M 8 9800 
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mentioned. 
Main Entrance 
Glass Work 
comprising of 
Door opening of 
approximate 
size 1800mm x 
2100mm - 
2400mm  in two 
pieces, and 
Partition Doors 
of approximate 
size 900 - 
1000mm x 
2250mm - 
2400mm. The 
entire work to 
be done as per 
site conditions 
with following 
specifications 
etc., complete 
as directed. (a) 
Entrance door - 
Providing, fixing 
in position 
glazed entrance 
Double door / 
Single door with 
patch fitting or 
approved make 
(Double Door 
approx. Size: 
1800mm - 
1500mm x 
2400mm - 
2250mm and 
Single Door 
approx. Size: 
900mm 
1200mm x 
2400mm - 
2250mm) using 
12mm 
toughened glass 
edge polished. 
The Door to 
consist of Heavy 
Duty Floor 
spring, Upper 
Patch, Bottom 
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Patch, Lock 
Keeper Plate, 
Euro Profile 
Cylinder (EPC), 
"H" Type Handle 
32 x 600mm, 
Corner Lock and 
the side fixed 
glass to have 2 
Nos. Bottom 
Patch and 2 Nos. 
Upper Patch for 
each door to a 
neat finish etc., 
(b) The work 
includes cost of 
all materials, 
approved 
hardware, 
making 
necessary 
template before 
toughening of 
glass and fixing 
the same as per 
site conditions 
to a neat 
finished work as 
per drawings 
and directions 
etc., 
complete.Provid
ing, making and 
fixing in position 
Fixed 12mm 
10mm 
toughened glass 
openable 
shutters work as 
per 
specifications 
given below and 
for the openings 
mentioned. 
Main Entrance 
Glass Work 
comprising of 
Door opening of 
approximate 
size 1800mm x 
2100mm - 
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2400mm  in two 
pieces, and 
Partition Doors 
of approximate 
size 900 - 
1000mm x 
2250mm - 
2400mm. The 
entire work to 
be done as per 
site conditions 
with following 
specifications 
etc., complete 
as directed. (a) 
Entrance door - 
Providing, fixing 
in position 
glazed entrance 
Double door / 
Single door with 
patch fitting or 
approved make 
(Double Door 
approx. Size: 
1800mm - 
1500mm x 
2400mm - 
2250mm and 
Single Door 
approx. Size: 
900mm 
1200mm x 
2400mm - 
2250mm) using 
12mm 
toughened glass 
edge polished. 
The Door to 
consist of Heavy 
Duty Floor 
spring, Upper 
Patch, Bottom 
Patch, Lock 
Keeper Plate, 
Euro Profile 
Cylinder (EPC), 
"H" Type Handle 
32 x 600mm, 
Corner Lock and 
the side fixed 
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glass to have 2 
Nos. Bottom 
Patch and 2 Nos. 
Upper Patch for 
each door to a 
neat finish etc., 
(b) The work 
includes cost of 
all materials, 
approved 
hardware, 
making 
necessary 
template before 
toughening of 
glass and fixing 
the same as per 
site conditions 
to a neat 
finished work as 
per drawings 
and directions 
etc., complete. 

     

7 

WALL 
PANELLING: 
Same as item 
Full height 
partition , but 
for Wall 
Paneling. The 
basic frame 
work to 
comprise all 
cladding 
specified only 
from one side to 
a neat job as per 
drawings and 
directions etc., 
complete.(a) 
Providing 18mm 
thick MDF 
Exterior Grade 
jamb for door 
and window 
openings of 
suitable depth 
as per site 
conditions. (b) 
All exposed 

Sq.M. 8.59 9306.00 
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Item. / 
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surfaces of MDF 
Exterior Grade 
members to 
have NO VOC or 
LOW VOC duco 
paint finish. 
  

8 COLUMN 
PANELLING: 
Providing and 
fixing metal 
stud column 
paneling with 
following 
specifications: 
(a) Supporting 
system 
comprising of 
51mm / 50mm 
x 35mm / 
34mm x 0.5mm 
metal studs at 
600mm c/c and 
51mm / 50mm 
x 32mm x 
0.5mm metal 
tracks at floor, 
middle, lintel 
level and ceiling 
level with joints 
staggered to 
avoid through 
joints. The 
vertical 
members 
should touch 
the ceiling with 
horizontal 
ceiling channel 
at slab / beam 
bottom. The 
rate should also 
include 
necessary 
strengthening 
with studs / 
tracks or 
channels at 
doors and other 
openings. (b) 
12mm MDF 

Sq.M. 49.90 2225.00 
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Exterior Grade 
Board fixed on 
all four sides 
with 25mm dry 
wall screws for 
the entire 
height of the 
partition. (c) 
Column 
Paneling from 
floor level upto 
Ceiling level to 
have 100mm 
Skirting with 
glossy laminate 
(silver color) at 
bottom + from 
100mm to 
Ceiling level to 
have 1mm 
Glossy Laminate 
(Beech Wood 
color) on two 
longer sides of 
the column as 
shown in 
drawing. (d) 
Column 
Paneling to 
have 8mm 
toughened glass 
with 1mm 
glossy Laminate 
in blue color 
fixed with 
12mm x 12mm 
MDF Exterior 
Grade button 
beading on two 
shorter sides of 
the column, to a 
neat finish as 
per drawings 
and directions 
etc., complete. 
(e) All exposed 
surfaces of MDF 
Exterior Grade 
members to 
have minimum 
two coats of 
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LOW VOC or NO 
VOC duco paint 
finish. (f) All 
sections used 
should adhere 
to the 
manufacturers 
guidelines and 
the contractor 
has to submit 
certificate from 
the 
manufacturer 
on usage of 
their specified 
sections.COLUM
N PANELLING: 
Providing and 
fixing metal 
stud column 
paneling with 
following 
specifications: 
(a) Supporting 
system 
comprising of 
51mm / 50mm 
x 35mm / 
34mm x 0.5mm 
metal studs at 
600mm c/c and 
51mm / 50mm 
x 32mm x 
0.5mm metal 
tracks at floor, 
middle, lintel 
level and ceiling 
level with joints 
staggered to 
avoid through 
joints. The 
vertical 
members 
should touch 
the ceiling with 
horizontal 
ceiling channel 
at slab / beam 
bottom. The 
rate should also 
include 
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necessary 
strengthening 
with studs / 
tracks or 
channels at 
doors and other 
openings. (b) 
12mm MDF 
Exterior Grade 
Board fixed on 
all four sides 
with 25mm dry 
wall screws for 
the entire 
height of the 
partition. (c) 
Column 
Paneling from 
floor level upto 
Ceiling level to 
have 100mm 
Skirting with 
glossy laminate 
(silver color) at 
bottom + from 
100mm to 
Ceiling level to 
have 1mm 
Glossy Laminate 
(Beech Wood 
color) on two 
longer sides of 
the column as 
shown in 
drawing. (d) 
Column 
Paneling to 
have 8mm 
toughened glass 
with 1mm 
glossy Laminate 
in blue color 
fixed with 
12mm x 12mm 
MDF Exterior 
Grade button 
beading on two 
shorter sides of 
the column, to a 
neat finish as 
per drawings 
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and directions 
etc., complete. 
(e) All exposed 
surfaces of MDF 
Exterior Grade 
members to 
have minimum 
two coats of 
LOW VOC or NO 
VOC duco paint 
finish. (f) All 
sections used 
should adhere 
to the 
manufacturers 
guidelines and 
the contractor 
has to submit 
certificate from 
the 
manufacturer 
on usage of 
their specified 
sections. 
 

9 GRID FALSE 
CEILING: 
Providing & 
Fixing of 
Mineral Fiber 
Acoustical 
Suspended 
Ceiling System 
with 15mm 
Tiles and 
Exposed GRID. 
The tiles should 
have Humidity 
Resistance (RH) 
of 90% - 99%, 
NRC 0.5, Light 
Reflectance 
≥87%, Thermal 
Conductivity k = 
0.052 - 0.057 
w/m K, Colour 
White, Fire 
Performance UK 
Class 0 / Class 1 
(BS 476 pt - 6 
&7) in module 
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size of 600 x 600 
x 16mm , 
suitable for 
Green Building 
application, 
with Recycled 
content of 30% - 
45% .GRID 
FALSE CEILING: 
Providing & 
Fixing of 
Mineral Fiber 
Acoustical 
Suspended 
Ceiling System 
with 15mm 
Tiles and 
Exposed GRID. 
The tiles should 
have Humidity 
Resistance (RH) 
of 90% - 99%, 
NRC 0.5, Light 
Reflectance 
≥87%, Thermal 
Conductivity k = 
0.052 - 0.057 
w/m K, Colour 
White, Fire 
Performance UK 
Class 0 / Class 1 
(BS 476 pt - 6 
&7) in module 
size of 600 x 600 
x 16mm , 
suitable for 
Green Building 
application, 
with Recycled 
content of 30% - 
45% . 
 
The tile shall be 
laid on 
Microline / 
Silhouette 
profile grid 
system with 
15mm - 16mm 
white flanges 
incorporating a 
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6mm central 
reveal in 
white/black 
colour and with 
a web height of 
38mm and a 
load carrying 
capacity of 
minimum 8 
Kgs/M2 & 
minimum pull 
out strength of 
100 Kgs. 
Microline / 
Silhouette, 
Main Runners & 
Cross Tees to 
have mitered 
ends & 
“birdsmouth” 
notches to 
provide mitered 
cruciform 
junctions. The T 
Sections have a 
Galvanizing of 
90 grams per 
M2 and need to 
be installed 
with Suspension 
system as per 
manufacturers 
details. The 
Installation to 
comprise main 
runner spaced 
at 1200mm 
centre securely 
fixed to the 
structural soffit 
using US Boral / 
Gyproc / 
Armstrong 
suspension 
system 
(specifications 
below) at 
1200mm 
maximum 
centre. The 
First/Last 
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suspension 
system at the 
end of each 
main runner 
should not be 
greater than 
450mm from 
the adjacent 
wall. Flush 
fitting 1200mm 
long cross tees 
to be 
interlocked 
between main 
runners at 
600mm centre 
to form 1200 x 
600 mm 
module. Cut 
cross tees 
longer than 
600mm require 
independent 
support. 600 x 
600mm module 
to be formed by 
fitting 600mm 
long flush fitting 
cross tees 
centrally 
between the 
1200 mm cross 
tees. Perimeter 
trim to be Wall 
angles of size 
3000mm x 
19mm x 19mm, 
secured to walls 
at 450 mm 
maximum 
centre.The tile 
shall be laid on 
Microline / 
Silhouette 
profile grid 
system with 
15mm - 16mm 
white flanges 
incorporating a 
6mm central 
reveal in 
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white/black 
colour and with 
a web height of 
38mm and a 
load carrying 
capacity of 
minimum 8 
Kgs/M2 & 
minimum pull 
out strength of 
100 Kgs. 
Microline / 
Silhouette, 
Main Runners & 
Cross Tees to 
have mitered 
ends & 
“birdsmouth” 
notches to 
provide mitered 
cruciform 
junctions. The T 
Sections have a 
Galvanizing of 
90 grams per 
M2 and need to 
be installed 
with Suspension 
system as per 
manufacturers 
details. The 
Installation to 
comprise main 
runner spaced 
at 1200mm 
centre securely 
fixed to the 
structural soffit 
using US Boral / 
Gyproc / 
Armstrong 
suspension 
system 
(specifications 
below) at 
1200mm 
maximum 
centre. The 
First/Last 
suspension 
system at the 
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end of each 
main runner 
should not be 
greater than 
450mm from 
the adjacent 
wall. Flush 
fitting 1200mm 
long cross tees 
to be 
interlocked 
between main 
runners at 
600mm centre 
to form 1200 x 
600 mm 
module. Cut 
cross tees 
longer than 
600mm require 
independent 
support. 600 x 
600mm module 
to be formed by 
fitting 600mm 
long flush fitting 
cross tees 
centrally 
between the 
1200 mm cross 
tees. Perimeter 
trim to be Wall 
angles of size 
3000mm x 
19mm x 19mm, 
secured to walls 
at 450 mm 
maximum 
centre. 
 

11 STORAGE 
UNITS: 
(WITHOUT 
6MM ACRYLIC 
SOLD SURFACE 
TOP) 
Providing, 
making and 
placing in 
position Storage 
Units with 

Sq.M. 167.73 1200.00 
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horizontal 
partitions of 
1200mm high 
abutting wall 
and 750mm 
high as back 
credenza or 
abutting 
partition made 
in 18mm MDF 
Exterior Grade 
Board to all 
members 
except table top 
and 25mm 
block board for 
table top. The 
top of the 
storage unit to 
have 1mm thick 
Laminate and 
the front facia 
of the storage 
unit to have 
50mm x 12mm 
MDF Exterior 
Grade Board 
finished with 
minimum two 
caots of LOW 
VOC or NOW 
VOC duco paint. 
All other 
exposed faces 
of the unit to 
have 1mm 
Glossy Laminate 
as specified and 
all unexposed 
faces to have 
0.8mm 
Laminate OR 
NO VOC or LOW 
VOC enamel 
painting with 
putty finish on 
all unexposed 
faces including 
NO VOC or NO 
VOC duco paint 
finish for all 



 
 

 

Signature of the Contractor                                                                                       Page 69 
of 86 

S.No 
Item. / 
Particulars. 
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other exposed 
surfaces of MDF 
Exterior Grade 
members and 
all necessary 
hardware viz., 
'W' or wing 
hinges, locks, 
handles, tower 
bolts etc., and 
MDF Exterior 
Grade beading 
36mm x 36mm 
at top and MDF 
Exterior Grade 
edge lipping 
18mm x 12mm 
etc., as per 
drawings and 
directions etc., 
complete.STOR
AGE UNITS: 
(WITHOUT 
6MM ACRYLIC 
SOLD SURFACE 
TOP) 
Providing, 
making and 
placing in 
position Storage 
Units with 
horizontal 
partitions of 
1200mm high 
abutting wall 
and 750mm 
high as back 
credenza or 
abutting 
partition made 
in 18mm MDF 
Exterior Grade 
Board to all 
members 
except table top 
and 25mm 
block board for 
table top. The 
top of the 
storage unit to 
have 1mm thick 
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Laminate and 
the front facia 
of the storage 
unit to have 
50mm x 12mm 
MDF Exterior 
Grade Board 
finished with 
minimum two 
caots of LOW 
VOC or NOW 
VOC duco paint. 
All other 
exposed faces 
of the unit to 
have 1mm 
Glossy Laminate 
as specified and 
all unexposed 
faces to have 
0.8mm 
Laminate OR 
NO VOC or LOW 
VOC enamel 
painting with 
putty finish on 
all unexposed 
faces including 
NO VOC or NO 
VOC duco paint 
finish for all 
other exposed 
surfaces of MDF 
Exterior Grade 
members and 
all necessary 
hardware viz., 
'W' or wing 
hinges, locks, 
handles, tower 
bolts etc., and 
MDF Exterior 
Grade beading 
36mm x 36mm 
at top and MDF 
Exterior Grade 
edge lipping 
18mm x 12mm 
etc., as per 
drawings and 
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directions etc., 
complete. 

12 BRANCH HEAD 
TABLE: 
(WITHOUT 
6MM ACRYLIC 
SOLD SURFACE 
TOP) 
Providing, 
making and 
placing in 
position 
Executive Table 
and Side Table 
of approximate 
size 2400mm - 
2100mm x 
900mm x 
750mm + 
1200mm 
1050mm x 
450mm x 
750mm with 
following 
specifications. 
 (a)Main Table 
and side Table 
top and to be 
made in 25mm 
block board 
with 1mm thick 
Laminate. The 
front side of the 
table to have a " 
C " made with 2 
x 18mm thick 
MDF Exterior 
Grade Board 
cladded with 
1mm Laminate 
on the front and 
the verticals 
towards the 
modesty panel. 
The modesty 
panel to have 
18mm MDF 
Exterior Grade 
Board cladded 
with 1mm 
Laminate as 
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specified. (b) 
The " L " shaped 
table top on the 
back side to 
have 50mm 
edge alround 
and to be 
cladded with 
12mm MDF 
Exterior Grade 
Board finished 
with minimum 
two  caots of 
LOW VOC or 
NOW VOC duco 
paint. (c)All 
other members 
to be with 
18mm MDF 
Exterior Grade 
Board and all 
exposed faces of 
the table to 
have 1mm 
Laminate OR 
1mm Glossy 
Laminate OR 
12mm thick 
MDF Exterior 
Grade Board 
finished with 
minimum two 
caots of LOW 
VOC or NOW 
VOC duco paint 
as specified 
above to be 
used. (d)All the 
edges of 18mm 
MDF Exterior 
Grade Board to 
have 18mm x 
12mm MDF 
Exterior Grade 
edge lipping. 
(e)One 
readymade CPU 
mobile 
pedestal. (f)One 
Molded Key 
Board Tray with 
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channels etc., 
(g)One Three 
Drawer Unit 
made with 
18mm MDF 
Exterior Grade 
Board and 
12mm MDF 
Exterior Grade 
Board. The unit 
to have one 
vertical filing 
drawer at 
bottom and two 
equal drawers 
on top. The rate 
to include all 
necessary 
hardware viz., 
telescopic 
drawer 
channels, 
handles, locks, 
etc., and 18mm 
x 12mm MDF 
Exterior Grade 
edge lipping 
etc., (h)One Side 
Table with 
shutter unit of 
600mm with 2 
drawers and 
two openable 
shutters made 
with 18mm MDF 
Exterior Grade 
Board and 
19mm plywood 
with necessary 
hardware viz., ' 
W ' hinges,    
handles, locks, 
tower bolts, 
etc., and 18mm 
x 12mm MDF 
Exterior Grade 
edge lipping 
etc., (i)All the 
unexposed faces 
to have 0.8mm 
Laminate OR 
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minimum two 
coats of NO VOC 
or LOW VOC 
enamel paint 
with putty 
finish. (j)Ready 
Made Modular 
Foot Rest - 
400mm x 
350mm x 
65mm. The cost 
to include all 
materials, 
labour etc., for a 
finished item of 
work as per 
drawings and 
directions etc., 
complete. 
 

13 

14 SINGLE 
WINDOW 
COUNTERS : 
(WITHOUT 
6MM ACRYLIC 
SOLD SURFACE 
TOP) 
Providing, 
making and 
placing in 
position Single 
Window 
Counters along 
with necessary 
partitions as per 
item 1.2 above 
(The partitions 
will be 
measured and 
paid as per item 
1.2 i.e., Half 
Height 
Partitions) with 
following 
specifications 
and per 
dimensions 
specified. The 
front side of the 
Single Window 

Each. 
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Counter to have 
8mm x 100mm 
Fiber Cement 
Board / Calcium 
Silicate Board / 
Reinforced 
Magnesium 
Silicate Board as 
Skirting cladded 
with 1mm 
glossy Laminate 
(silver color) at 
bottom. (a)The 
overall size of 
each Single 
Window 
Counter to be 
1650mm - 
1500mm x 
900mm - 
975mm x 
750mm + 
1050mm x 
450mm x 
750mm. 
(b)Tabletop of 
main table and 
side table to be 
made in 25mm 
block board 
with 1mm thick 
Laminate for 
horizontal 
surfaces and 
1mm glossy 
laminate for 
vertical surfaces 
and double 
thickness at 
edges alround. 
The 1mm thick 
glossy Laminate 
to continue in 
the front side 
with curvature 
from the front 
table top to the 
modesty panel 
in front with 
cove lighting 
provision. (c)All 
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other members 
to be with 
18mm MDF 
Exterior Grade 
Board / 2 Nos. 
of 6mm Flexi 
Plywood in 
curvature 
(which should 
be achieved 
with a frame 
work of 50mm x 
50mm sal wood 
frame to be 
fixed from the 
front modesty 
panel / apron 
and the bottom 
of this niche to 
have provision 
of cove lighting 
with LED strips) 
and all exposed 
faces of the 
table to have 
1mm thick 
 

15 12MM 
TOUGHENED 
GLASS DIVIDERS 
FOR SINGLE 
WINDOW 
COUNTERS: 
Providing, 
making and 
fixing in 
position 12mm 
thick toughened 
clear float glass 
in the front side 
of half height 
partitions of 
Single Window 
Counters of 
approximate 
size 1250mm x 
400mm 100mm 
in tapered 
shape. All the 
edges of the 
glass to be 

Each. 5.00 1980.00 
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polished for a 
smooth finish 
and the glass is 
to be fixed with 
" D " brackets. 
The cost to 
include all 
materials, 
labour, 
hardware etc., 
for a neat 
finished job as 
per drawings 
and directions 
etc., complete. 
 

16 12MM 
TOUGHENED 
GLASS ON 
TRANSACTION 
SIDE FOR 
SINGLE 
WINDOW 
COUNTERS: 
Providing, 
making and 
fixing in 
position 12mm 
thick clear float 
glass in the 
front side of 
approximate 
size 1650mm x 
450mm with a 
central cut out 
of 200mm x 
175mm. All the 
edges of the 
glass to be 
polished for a 
smooth finish 
and the glass is 
to be fixed with 
" D " brackets. 
The cost to 
include all 
materials, 
labour, 
hardware etc., 
for a neat 
finished job as 

Each. 1.00 11882.00 
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per drawings 
and directions 
etc., complete. 
 

17 FLOOR 
MOUNTED 
WRITING DESK: 
Providing, 
making and 
placing in 
position Wall 
Mounted 
Circular Writing 
Desk 900mm 
dia x 750mm 
with following 
specifications. 
(a) A Octagonal 
support boxing 
is to be made 
450mm at floor 
level tapering 
upwards to 
600mm at 
900mm from 
floor made in 
12mm MDF 
Exterior Grade 
Board cladded 
with 1mm 
Glossy 
Laminate. A top 
to be provided 
at 900mm level 
from floor to be 
made with 
25mm Block 
Board cladded 
with 1mm 
Glossy Laminate 
which will have 
verticals made 
with 12mm 
MDF Exterior 
Grade Board 
cladded with 
1mm Glossy 
Laminate upto 
the table top 
level of 
1050mm from 

Each. 1.00 6233.00 
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floor level. (b) 
The Writing 
Desk Circular 
Top to have 
1200mm dia 
toughened clear 
float glass with 
25mm 
chambered bull 
nosing all-
round. (c) All 
members to be 
with 12mm / 
18mm MDF 
Exterior Grade 
Board and all 
exposed faces 
to have 1mm 
Glossy Laminate 
as specified. (d) 
All the edges of 
12mm / 18mm 
MDF Exterior 
Grade Board to 
have 18mm x 
12mm MDF 
Exterior Grade 
edge lipping. (e) 
All the 
unexposed 
faces to have 
0.8mm 
Laminate OR 
minimum two 
coats of NO 
VOC or LOW 
VOC enamel 
paint with putty 
finish. The cost 
to include all 
materials, 
labour etc., for 
a finished item 
of work as per 
drawings and  
directions etc., 
complete. 
 

18 WALL 
MOUNTED 
WRITING DESK: 

Sq.M. 100.00 120.00 
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Providing, 
making and 
placing in 
position Wall 
Mounted 
Writing Desk 
750mm x 
300mm x 
450mm with 
following 
specifications. 
(a) The entire 
unit is to be 
made with 
18mm MDF 
Exterior Grade 
Board cladded 
with 1mm 
Glossy Laminate 
as per drawing. 
(b) The Writing 
Desk to have 
12mm thick 
toughened clear 
float glass with 
25mm 
chambered bull 
nosing all-round 
at top fixed 
with SS 
supports. (c) All 
members to be 
with 18mm 
MDF Exterior 
Grade Board 
and all exposed 
faces to have 
1mm Glossy 
Laminate as 
specified. (d) All 
the edges of 
12mm / 18mm 
MDF Exterior 
Grade Board to 
have 18mm x 
12mm MDF 
Exterior Grade 
edge lipping. (e) 
All the 
unexposed 
faces to have 
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0.8mm 
Laminate OR 
and members of 
beech wood to 
have minimum 
two coats of NO 
VOC or LOW 
VOC enamel 
paint with putty 
finish. The cost 
to include all 
materials, 
labour etc., for 
a finished item 
of work as per 
drawings and 
directions etc., 
complete. 
 

19 PLASTIC 
EMULSION 
PAINTING: With 
Putty 
Cleaning the 
surface of the 
wall & then 
applying Two 
coat of Wallcare 
putty one coat 
of primer to 
give smooth 
finish exactly in 
line and level & 
then finally 
applying one 
coat primer and 
two coats or 
more coats of 
NO VOC or LOW 
VOC Plastic 
Emulsion Paint 
of approved 
shade to give a 
neat finish 
including cost of 
all materials 
necessary 
scaffolding etc., 
complete for 
walls & ceiling. 
 

Sq.M. 9.9 1386.00 
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20 PLASTIC 
EMULSION 
PAINTING/ 
Enamel Painting 
: With out Putty 
Cleaning the 
surface of the 
wall & then 
applying one 
coat primer and 
two coats of NO 
VOC or LOW 
VOC Plastic 
Emulsion Paint 
of approved 
shade to give a 
neat finish 
including cost of 
all materials 
necessary 
scaffolding etc., 
complete for 
walls & ceiling. 
 

Sq.M. 30.00 743.00 

21 ROLLER BLINDS: 
Providing and 
fixing in 
position of 
Roller Blinds of 
approved Fabric 
(Fabric Cost - 
RS. 1,000/- per 
Meter) of 
Hunter Douglas 
/ Mac / Vista 
make or 
approved 
equivalent of 
approved shade 
etc., as directed. 
(Window 
opening only 
considered for 
measurement) 
 

Sq.M. 56.02 3000.00 

22 Wicket gate 
Providing and 
Fixing wicket 
gate wherever 
required with 
required SS 

Sq.M. 13.23 7755.00 
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hinges, SS tower 
bolts, automatic 
surface 
mounted spring 
door closer etc. 
Rubber wood 
capping made 
out of sect. 65 x 
15 mm fixed at 
edges incl. 
natural polish / 
painting etc. 
complete as 
directed 

23 Night latch 
Providing and 
fixing night 
latch with three 
keys at doors, 
etc. 

Each. 1.00 27000.00 

24 DESIGNER FILM 
WORK (Itching 
film): 
Providing and 
fixing in 
position 
Designer Film 
with elipse 
design on all 
glasses as per 
draswings and 
heights 
mentioned. The 
Designer Film is 
of Harmony / 
3M or 
equivalent 
approved make. 
The rate is for a 
finished item of 
work etc., 
complete as 
directed. 

Each. 5.00 28591.00 

   142955.00 

25 Cleaning of 
Premises 
Cleaning of the 
premises and 
dispose the 
debris, the 
scope includes 
cleaning of the 

Sqm 200.00 71.50 
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electrical, civil, 
AC works debris 
and fine 
cleaning of the 
existing 
premises and 
daily cleaning 
and maintaining 
the premises 
neat and clean 
 

  Total Amount: 

  Percentage above or below the estimated cost: 
  Quoted cost (above or below the estimated cost): 

 
Note: Quoted amount should exclude GST; GST Will be paid extra as per actual 
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