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  State Bank Of India, RBO Nalgonda invites tenders for the following work in TWO BID SYSTEM from 
  the Electrical Contractors of the respective category empaneled with SBI-LHO, Hyderabad only  
  need to apply 
 

1.  Name of the Work ELECTRIFICATION WORK AT SBI HALIA BRANCH, RBO 
NALGONDA UNDER AO NALGONDA. 

2.  Estimated cost of work Rs.11,25,775/-  plus GST as applicable 

3.  Time for Completion of work 15 DAYS from the date of PO or handover of the site 
whichever is earlier. 

4.  Eligibility of the contractor 1. Electrical Contractors of the respective category 
empaneled with SBI-LHO, Hyderabad. 

2. The vendor should have a valid digital signature to 
participate in the online tendering process. 

5.  Earnest Money Deposit (EMD) Rs.11,500/- Drafts/BCs shall be in favor of “The Regional 
Manager, RBO Nalgonda payable at Nalgonda. 
 

6.  Address for submission of tender 
document along with EMD and 
opening of tenders : 

Tender document along with Original EMD should be 
submitted (before due date) physically at the office of 
The Regional Manager, RBO Nalgonda,  
State Bank of India, Clock Tower, Nalgonda, 
Telangana, 
Technical Bid of those firms / contractors who do not 
submit EMD shall be rejected. 
Contact: Chief Manager (CM(complain) - 9703019408 

7.  Tender documents available for 
download from the websites: 

1) https://www.sbi.co.in under “SBI in the News” link 
“procurement news“ 

8.  Availability for download from the 
above web site 

From 27.11.2025 to 03.12.2025 
 

9.  Last date and time for submission 
of bids 

03.12.2025  by 3.00 P.M. 

10.  
 

Date and Time of opening of 
Tenders: 

03.12.2025 at 3.10 P.M. 

11.  Payment terms i) No advance payment. 
ii) Interim Payment – Rs. 6.0 Lakhs, subject to deductions as 

applicable. 
iii) Balance payment after completion of the work subject to 

deductions as applicable. 
12.  Initial Security Deposit (ISD) 2% of the Contract value. 

13.  Total Security Deposit 5 % of contract value which will be retained till the completion 
of the defect’s liability period. 



3 
 

14.  Defects Liability Period 12 Months from the date of completion or commissioning and 
handover of the work. 

15.  Liquidated Damages for delay in 
work 

If the work is delayed beyond the scheduled completion date, 
then 0.50% of the total value of the contract per week (or part 
thereof) of delay will be deducted from the final bill value 
subject to max 5% of the value of work. 

16.  Validity of tender 90 days. 

17.  Tax Deduction As per applicable rates. 

18.  Rates quoted by bidder 1. The quoted rate should be inclusive of Cost of materials, 
transport, loading , unloading charges, cost of installation, all 
taxes (excluding GST), wastages, machinery, temporary 
works such as scaffolding, cleaning, overheads, profit, 
statutory expenses, incidental charges and all related 
expenses required for the completion of the work. 
2. Additional claims other than the quoted amount will not be 
entertained. 
3. The quoted rates shall be firm throughout the completion of 
the project. 

19.  Check list of documents to 
be submitted 

1. The copy of DD/BC of EMD. 
2. The bidders are required to submit the signed NIT by the 
Bank. 
4. Proof of Empanelment with SBI in the respective category. 

20.  Any additional information 1. The make of materials should be chosen strictly 
from the preferred makes as given in the tender. 
2. Any clarifications sought after opening of the 
tenders will not be entertained at any cost. Firm should 
visit the website till last date of submission for changes/ 
corrigendum, if any 
3. The Bank has reserves the right to cancel or 
postpone the tenders at any stage without assigning any 
reason. 
4. Claims for revision of the Quoted price by any 
bidder after the tender will not be entertained. 

21.  The tender will be summarily 
rejected if the Bidder    
 

1. Failed to submit the original EMD at Bank office 
before due date. 
2. Failed to submit Entire tender document, which is 
downloaded from the website as a proof of accepting the 
terms and conditions. 
3. Failed to submit the required documents as 
mentioned in the documents. 
4. Partly or fully Modifies, alters or corrects the tender 
document uploaded by the Bank. 

22.  EVALUATION OF PRICE 
BIDS AND FINALIZATION 

1. Only those Bidders who qualify in Technical evaluation 
would be shortlisted and the online price bid submitted by 
the bidder will be opened. 
 
2. The L1 Bidder will be selected on the basis of net total 
of the price evaluation as quoted in the Online bidding. 
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3. In case, the L1 amount quoted by two or more 
contractors is the same, such lowest contractors will 
again be asked to submit sealed / online “ Revised + 
Percentage Offers” on the original Estimated Cost of 
tender but the revised percentage shall, in no case, be 
higher than the percentage quoted during their initial offer 
for the project. The L1 shall be decided on the basis of 
revised offers. 
 
4. The process of online rebidding amongst the two 
or more contractors offering same rates shall continue till 
L1 bidder is discovered. If required, PL shall conduct 
reverse auction to discover the L1 bidder. 
 
5 In case, any of such contractors or all contractors 
(who have quoted same tender amount in the initial 
bidding or subsequent bidding) refuse to submit revised 
offer, it shall be treated as “Withdrawal of tender” by the 
Contractor before acceptance by PL and the EMD of such 
contractors shall be forfeited and they shall not be 
allowed to participate in the re-tendering process for the 
work. 

23.  Bank’s reserves the right to accept or reject any or all bids without assigning any reasons 
thereof, even after opening of the bids. 

 
 
 
 

The Regional Manager, 
 

********************************************************************************************************    
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GENERAL CONDITIONS OF CONTRACT 
 
INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except where the 
subject or context otherwise requires. 
In this connection, the following terms shall be interpreted as indicated below: 

 

i. “The Employer/Bank” ‘means the State Bank of India (including branches and other offices) 
and any of its employees or representative authorized on their behalf. 

 

ii. “Bidder” means an eligible entity/firm submitting the Bid. 

 

iii. “The Contract” means the agreement entered into between the Bank and the Contractor, as 
recorded in the Contract Form signed by the parties, including all attachments and appendices 
thereto and all documents incorporated by reference therein. 

 

iv. “Vendor/Contractor” is the successful Bidder to whom the work has been awarded. 

 

v. “The Contract Price/Project Cost” means the price payable to the Vendor under the Contract 
for the full and proper performance of its contractual obligations. 

 

vi. “The Material/Product” means all the materials along with the accessories which the 
contractor is required to supply to the Bank under the Contract. 

 

vii. “The Works/Project” shall mean the works to be executed or done under this contract. 

 

viii. “The Site” means locations where the proposed work is to be carried out and services as 
desired in this tender document are to be provided. 

 
ix. “The Schedule of Quantities/BOQ” shall mean the schedule of quantities as specified and 

forming part of this contract. 

 
Words importing persons include firms and corporations. Words importing the singular only, also 
include the plural and vice verse where the Context requires. 
 
1.0    SCOPE OF WORK 
The detailed scope of the work is given in the BOQ. 
 
2.0   SITE AND ITS LOCATION 
The proposed work is to be carried out at the site whose address is given in the NIT. 
 
3.0   BID DOCUMENTS 
3.1 The work has to be carried out strictly according to the conditions stipulated in Bid consisting 
the following documents and in the most workman like manner, 

- NIT 
- General Conditions of Contract 
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- Price Bid 
3.2 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given below 
: 

- Price Bid. 
- General Conditions of Contract. 
- NIT. 

3.3 Complete set of Bid documents can be downloaded from the Bank’s website http://www.sbi.co.in 
under “SBI in the News” link “procurement news“ and during the period mentioned in the NIT. 
 
4.0  BID PREPARATION: 
4.1  The Bidder is advised to inspect the site and satisfy himself on his own responsibility and his 
own expenses all the following information and data which may be required for the purpose of 
preparation and submission of their bids: 
i) The location of the Panel, DBs, Meter Board, Earth Pits etc,. 
ii) Required civil work like making opening in the wall for cable entry, chipping the wall for concealing 
the conduits, DBs, space and provision for erection of panel. 
iii) Feasibility for laying the cables and its route. 
iv) Security gate pass requirements. 
v) Storage space for the materials. 
vi) Permissible working hours at the site. 
vii) Any other adverse conditions or hindrance for executing the work. 
viii)  Traffic regulations, law & order situations in the area. 
ix) Whether electrical work has to be executed in coordination with other agencies like interior, AC, 
Civil contractor etc,. 
 
4.2 The Bidder will be fully responsible for considering the financial effect of any or all the above 

factors while submitting his Bid. The Bank shall not be liable in any manner whatsoever for the 
same or for any other costs or other expenses incurred by a Bidder regardless of the conduct 
or outcome of the bidding process. 

 
5.0   CLARIFICATION /AMENDMENTS AND CORRIGENDUM: 
5.1 Bidder requiring any clarification of the bidding document may notify us in writing at the 
address/by e-mail given in the NIT within the date/time mentioned. 
 
5.2. The clarifications to the queries received or amendments in the tender will be posted on the 
Bank’s website and as a corrigendum/Addendum. No individual communication will be conveyed to 
the Bidders. The interested parties/Bidders are advised to check the above website regularly till the 
date of submission of Bid document and ensure that clarifications / amendments issued, if any, have 
been taken into consideration before submitting the Bid. Such amendments/clarifications, if any, 
issued by the Bank will be binding on the participating Bidders, will not take any responsibility for 
any such omissions by the Bidder. Bank, at its own discretion, may extend the deadline for 
submission of Bids in order to allow prospective Bidders a reasonable time to prepare the Bid, for 
taking the amendment into account. 
 
5.3     Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if 
required, will be held on the date and time specified in the tender which may be attended by the 
interested Bidders or their representatives and get their queries clarified. 
 
5.4. Bank reserves the right to amend, rescind or reissue the tender, at any time prior to the 
deadline for submission of Bids. 
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5.5. No request for change in commercial/legal terms and conditions, other than what has been 
mentioned in the tender or any addenda/corrigenda or clarifications issued in connection thereto, 
will be entertained and queries in this regard, therefore will not be entertained. 
 
5.6. Queries received after the scheduled date and time will not be responded/acted upon. 
 
6.0 EARNEST MONEY DEPOSIT (EMD): 
6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulated in the form of Demand Draft 
or Banker’s Cheque in favour of “The Reginal Manger, ” drawn on any Bank in India. EMD in any 
other form other than as specified above will not be accepted. Bid not accompanied by the EMD 
as above shall be rejected. No interest will be paid on the EMD. 
 
6.2 The EMD of the unsuccessful Bidder shall be refunded soon after the decision to award the 
contract is taken. EMD of successful Bidder will be retained as a part of security deposit. EMD will 
be returned by Bank if entire 2% ISD is submitted by contractor as a single DD. 
 
6.3 The EMD shall stand absolutely forfeited:- 

1.a.i.10.a. If the finally selected bidder revokes his Bid at any time during the period when 
he is required to keep his Bid open for acceptance by the Bank. 

(or) 
1.a.i.10.b. After the bid is accepted by Bank, the vendor refuses to enter into a formal 
agreement with the Bank. 
                                                    (or) 
1.a.i.10.c. The bidder fails to pay the initial security deposit as stipulated. 
      (or) 
1.a.i.10.d. The bidder fail to commence the works within the stipulated time. 

 
6.4  If the tendering process is delayed for any reason, the Bank will insist on the revalidation of 
the DD and the bidder has to get it revalidated and submit again. 
 
7.0 BID SUBMISSION 
7.1 Only those bidders satisfying the eligibility criteria given in the NIT need to submit. 
Envolope-1: To contain: (i) Singed tender document, (ii) Valid Empanelment letter. (iii) 
Demand Draft/Banker’s cheque as EMD. 
Envolope-2: Price bid to contain only BOQ. 
Note:1) Any Deviations or changes in specifications, conditions and clauses etc., shall not 
be acceptable and such Tenders will be rejected. 

2) Tenders without EMD shall summarily be rejected. The bidders should follow this time 
during bid submission. Bidder will be responsible for any delay due to other issues.   
 
7.2 The bidder shall submit the documents enlisted in the checklist in the NIT in the soft copy 
format. The Bank will not be held responsible for any sort of delay or the difficulties faced during the 
submission of bids by the bidders. 
 
7.4 The documents submitted in the Technical Bid should NOT contain any price 
information.  Such Bid, if received, will be rejected. 
 
7.5 The bidder shall submit his quotes the PRICE BID in the Bank format. The price bid will be 
opened only if the Bid is unconditional and the bidder qualifies as per eligibility criteria and meets 
technical specifications. 
 
8.0 PRICE BID: RATES QUOTED BY BIDDER 



8 
 

8.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency of 
his Bid for the works and the rates/ amounts stated in the schedule of quantities and / or the schedule 
of rates and amount as provided covering all his obligations under the contract and all matters 
necessary for proper completion of the works expected in this document. 
 
8.2 The rate quoted shall be firm and shall include costs of all materials, loading, transport, 
unloading, Installation charges, wastage of materials during execution, levies, Octroi(if applicable), 
local body taxes(if applicable), all type of Insurance Charges, temporary works such as scaffolding, 
cleaning, overheads, profit, statutory expenses, incidental charges and all related expenses to 
complete the work etc.. 
 
8.3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates tendered 
by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 
work and No extra charges will be paid over and above the contract amount on account of any other 
charges (existing or future addition) or on any other account. 
 
8.4 The GST shall be paid extra as applicable. 
 
8.5  Rate Revision in the contract amount is not permitted during the validity period of the contract 
for any reason including during the extended period, if any. 
 
8.6 Any request for review of the price bid after the bid opening will not be entertained. 
 
8.7 The Bidder shall quote their offers he will be willing to execute the work, in terms of “Specific 
Numerical Value” (only up to two decimal places). The same percentage offer is applicable for each 
and every item of the work including all sections / sub sections / sub heads of the work. 
 
9.0 OPENING AND EVALUATION OF BIDS 
9.1 The Bids will be opened at the office of the respective Regional Office.  Representatives of Bidder 
may be present during opening of Bids. However, Bids would be opened even in the absence of any or all 
the bidder’s representatives. 
 
9.2 In the two bid system, the technical bids will be opened at the scheduled time mentioned in 
the NIT. In case, if the date of opening is declared as nonworking day or Holiday, the bids will be 
opened on the next working day. The price bid of the qualified vendors will be opened on the same 
day or on a subsequent date which will be intimated to the bidders. 
 
9.3 VALIDITY OF BID 
Bids shall remain valid and open for acceptance for a period stipulated in this document from the 
date of opening of price bid. If the Bidder withdraws his/her offer during the validity period or makes 
modifications in his/her original offer, which are not acceptable to the Bank, without prejudice to any 
other right or remedy, the Bank shall be at liberty to forfeit the EMD. 
 
10.0 PRELIMINARY EXAMINATION 
10.1 Bank will examine the Bids to determine whether they are complete, on required formats & 
accompanied by supporting Documents and the Bids are conforming to all the terms and conditions 
of the Bidding Document without any deviations and are generally in order. 
 
10.2 If a Bid is not conforming to the terms and conditions, it will be rejected. However, Bank will 
have right to demand submission of more information as required, if any of the document is partly 
submitted.  If the bidder does not respond within the stipulated time, Bank will reject or disqualify 
the bid. 
 
11.0 TECHNICAL EVALUATION 
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11.1 Only those Bidders and Bids who have been found to be in conformity of the eligibility terms 
and conditions during the preliminary evaluation would be taken up for further detailed evaluation. 
Those Bids who do not qualify the eligibility criteria and all terms during preliminary examination will 
not be taken up for further evaluation. 
 
11.2 During evaluation of bids, the Bank may, at its discretion ask the bidders for clarification of 
its bid. The request for clarification shall be in writing and no change in prices or substance of the 
bid shall be sought, offered or permitted. No post bid clarification at the initiative of the bidder shall 
be entertained. 
 
11.3 The tenders must be unconditional. Conditional tenders leading to unknown / indefinite 
liability may be summarily rejected. 
 
12.0 EVALUATION OF PRICE BIDS AND FINALIZATION 
12.1 Only those Bidders who qualify in Technical evaluation would be shortlisted and the price bid 
submitted by the bidder will be opened. 
 
12.2 The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted in 
price bid. 
 
13.0 CONTACTING THE BANK: 
13.1 No Bidder shall contact Bank on any matter relating to its Bid, from the time of opening of 
Price Bid to the time the Contract is awarded. 
 
13.2 Any effort by a Bidder to influence Bank in its decisions on Bid evaluation, or contract award 
may result in rejection of the Bid. 
 
14.0 AWARD OF WORKS 
14.1 Bank will award the Contract to the successful Bidder whose Bid is the lowest evaluated Bid. 
 
14.2 Bank reserves the right at the time of award of contract to increase or decrease the quantity of 
work and / or services from what was originally specified while floating the tender, without any 
change in unit price or any other terms and conditions. 
 
14.3 BANK’s RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS 
Bank reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding process 
and reject all Bids at any time prior to award of the contract, without incurring any liability to the 
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds 
for the Bank’s action. 
 
14.4 The acceptance of a tender rests with the Competent Authority, who does not bind himself to 
accept the lowest tender and reserves to himself the authority to reject any or all of the tenders 
received, without assigning any reasons. All tenders in which any of the prescribed conditions are 
not fulfilled, or are incomplete in any respect are liable to be rejected. 
 
14.5 The notification of award will constitute the formation of the Contract.  The selected Bidder 
should convey acceptance of the award of contract by returning duly signed and stamped duplicate 
copy of the PO within 15 days of receipt of the communication and to enter into an agreement with 
the Bank.   
 
15.0 INITIAL SECURITY DEPOSIT 
15.1 Initial security deposit shall be 2% of contract value in favour of the Bank, unless or otherwise 
specified. 
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15.2 The successful Bidder will have to submit ISD by means of D/D within a period of 15 days of 
acceptance of Bid 
 
15.3 No interest shall be paid on the amount retained by the Bank as Security Deposit. 
 
16.0 SIGNING OF CONTRACT DOCUMENTS 
The successful Bidder shall be bound to execute the Agreement within 15 days from the receipt of 
intimation of acceptance of his Bid by Bank. However, the written acceptance of the Bid by the Bank 
will constitute a binding agreement between the Bank and successful Bidder pending execution of 
formal agreement. All expenses, stamp duty and other charges/ expenses in connection with the 
execution of the Agreement as a result of this tendering process shall be borne by the successful 
bidder. 
 
17.0 EXECUTION OF ELECTRICAL WORKS: 
17.1 The Contractor shall carry out and complete the Electrical work as per standard specifications 
/ as stipulated in this contract and relevant IS recommendations in coordination with other agencies 
like Interior, AC and civil contractors and to the satisfaction of the Bank. Bank issue further written 
instructions, detailed directions and explanations with respect to the specifications, quality or 
quantity of works or the addition or omission or substitution of any work. 
 
17.2 METER BOARD:  
The Main DB/Meter Board shall be provided in the place free from leakages and in a covered 
location. The Meter Board shall be as per TSSPDCL requirements and shall be fixed firmly on the 
wall. Any opening made in the wall for feeder cable entry should be sealed properly after installation 
to avoid entry of rodents and rain water. The meter Board shall be properly earthed as per the 
regulatory requirements. 
 
17.3 LT PANEL INSTALLATION: 
Panel shall be covered properly to prevent dust, contamination & damage during transportation. In 
case of damages during transportation or unloading etc, the same shall be rectified and made to 
perfection before installation. No excuse for delay on account of the above will be accepted. 
For floor mounted panel, the exact location of the panel and fixing holes to be marked on the 
concrete plinth for the installation. Install the panel in proper alignment and fix properly. Tighten all 
the connections as required. Access around the panel to be provided as per regulatory requirements 
for future maintenance. Ensure the services like AC drain lines or water pipe lines or sewage lines 
are away from the panel or the panel is properly protected against any accidental leakages. 
Incoming and outgoing cables shall be marked/identified as per approved drawing. All components 
of the panel shall be verified against the approved panel drawing for correct rating & size. Ensure 
that all internal connections are proper and loose connections are tightened. All breakers 
(incoming/outgoing) shall be in “OFF” position and to be locked to prevent mishandling 
Before commissioning. All earth terminals of the panel are firmly connected to the designated earth 
pits with suitable size of GI strips as required. Check whether the metering equipment and indication 
lamps are working as desired and rectify the defects, if any. After installation, the panel shall be 
properly cleaned and protected to prevent dust & contamination. 
 
17.4 INSTALLATION OF DBs: 
All DBs wall mounting and floor mounted arrangement shall be in accordance with BOQ and the 
approved material. Ensure that painting of the wall is completed prior to marking and mounting of 
DB. Confirm label/marking to ensure that is the correct DB and check the position according to the 
approved layout and mark the fixing position of the DB's support. After marking, drill according to 
the selected sizes of anchor bolts to appropriate depth. Permanently fix the DB to the wall/slab with 
anchor bolts. If there is more than one DB to be installed at the same location, they shall be installed 
side by side and clearance shall be maintained for easy maintenance and trouble shooting. The 
height of Distribution Board shall be maintained so that easy access for termination of cables and 
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other maintenance work can be carried out. Cut-out shall be made for inserting the wire in DB and 
same cut out shall be provided with a rubber gasket so that there will be no sharp edges and secure 
the wire insulation from damage. 
Wire inserted in the DB shall be cross-checked for existing circuit number and final ferruling shall 
be done. Wire in DB shall be used cable tie and dress with bunching of the phase-neutral and 
earth and suitably lugged to the respective MCBs and Bus bar. Bunching shall be done as 
per phase separation respectively R, Y and B. After Crimping insulation sleeves shall be provided 
in the Wire/ Cable to avoid accidental short circuit between the adjacent terminals. DBs shall be 
provided with body earthing connections as per provisions available in the DB. Identifications labels 
of approved engraved type nameplate/Radium stickers of suitable font size shall be fixed on DB. 
After complete termination of wire/cable same DB compartment shall be cleaned before fixing the 
door. 
When the DB is fixed on the partition care should be taken to ensure the holding capacity of the 
partition, to avoid the DB from falling and getting damaged or causing injury. The installation of DB 
shall be done in such a way to add to the ambience of the Branch. It shall be firmly fixed on the wall 
/ partition. 
 
17.5 LAYING OF LT CABLE 
17.5.1 IN CABLE TRAY: 
Wherever the cable trays are provided, the cables shall be laid in the cable tray. The cable shall be 
laid from one end of the route or any other suitable point as per site conditions. Wherever the cable 
needs to be bended, the cables bending radius shall conform to the cable manufacturer’s 
recommendation. Prior to cable cutting, check both ends to make sure there is sufficient length for 
proper dressing and end termination. After cable laying is finished, all cables shall be tested for 
insulation resistance. Install the cable tags, dress the cables and clamp it as per the standards. 
Whenever, single core cables are used, Trefoil (three-foil formation) laying shall be used with single-
core cables. 
 
17.5.2 LAYING THE LT CABLE UNDERGROUND: 
A trench of about 1.5 meters deep and 45 cm wide is dug. Then the trench is covered with a 10 cm 
thick layer of fine sand. The cable is laid over the sand bed. The sand bed protects the cable from 
the moisture from the ground. Then the laid cable is again covered with a layer of sand of about 10 
cm thick. When multiple cables are to be laid in the same trench, a horizontal or verticle spacing of 
about 30 cm is provided to reduce the effect of mutual heating. Spacing between the cables also 
ensures a fault occurring on one cable does not damage the adjacent cable. The trench is then 
covered with bricks and soil to protect the cable from mechanical injury. The LT Cable route markers 
shall be provided as per standards. 
 
17.5.3 The end termination shall be provided as per the cable size. Unless specified, the termination 
shall be single compression type glands of proper size and lugs shall be suitable for termination as 
per the point of termination like switchgear terminals, Bus bar, terminal connectors etc. Only the 
respective metal lugs shall be used for termination. Aluminium lugs shall not be used to terminate 
in the copper bus bars or vice versa.   
  
17.5.4 The cables from the Panel to DB or from Main DB to Sub DBs should be duly fixed with 
suitable size clamps if laid in the wall. If more number of cables are to be laid, then they shall be 
laid in cable trays of suitable size firmly fixed to the ceiling with threaded rods.   
 
17.5.5 To avoid rodent menace, the contractor shall close all openings made by him in the wall, the 
unused knockout holes in the DB, Panels, Junction Boxes with suitable dummies, Blanking plates 
etc and also provide sufficient protection to the panels, DB. No claim for additional amount towards 
rectifying the work on account of damages caused by rodents will be entertained during the defects 
liability period.     
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17.6 CONDUITS: 
Unless otherwise specified all wiring shall be in rigid PVC conduit embedded in wall, or ceiling or 
concealed in the false ceiling. The size of conduits shall be selected in accordance with the IS 
regulations and the minimum size of the conduit shall be 20 mm dia unless otherwise indicated or 
approved. Conduits shall be kept at minimum of 100 mm from the pipes of other non-electrical 
services. 
Separate conduits and runways shall be used for: 
1.    Lighting system. 
2.    Power outlets. 
3.    Emergency light. 
4.    Telephone system. 
5.    Fire alarm system. 
6.    Sound / public address system. 
7.    Television system. 
8.    Computer system. 
Wiring for short extensions to outlets in hung ceiling or to equipment, motors etc. shall be installed 
in flexible MS conduits.  Otherwise rigid conduits shall be used. PVC conduits shall not be used 
in outdoor system.  Conduits shall be free from sharp edges and burrs and grease or oil shall not 
be used for the purpose of pulling the wire.  The entire system of conduits must be completely 
installed and rendered electrically continuous before the conductors are pulled in. 
 
All PVC conduits shall be jointed with plain PVC couples using approved PVC jointing materials as 
recommended by the manufacturer.  All joints shall be water tight.  Junction between conduit and 
adaptable boxes, back outlet boxes, switch outlet boxes and the like must be provided with entry 
spouts and smooth PVC bushes. 
 
17.6.1 LAYING OF CONDUITS IN SURFACE: 
Conduits run on surfaces shall be supported on galvanized / PVC saddles which in turn are properly 
screwed to the wall or ceiling.  Saddles shall be at intervals of not more than 60 cm.  Fixing screws 
shall be with round cheese head or and rustproof materials.  Exposed conduits shall be neatly run 
parallel or at right angles to the wall of the building.  Pull boxes must be provided at the right angles 
and at a distance of not exceeding 20 meter 
 
17.6.2 CONCEALING THE CONDUITS IN THE WALL: 
Conduits embedded into the walls shall be fixed by means of staples at not more than 60 cm 
intervals.  Chase in the wall shall be neatly made and refilled after laying the conduit and brought to 
the finish of the wall. Chasing shall be done with the wall cutting machine. Hammer and chisel shall 
be used on chased portion to get uniform depth of 50 mm. Uniform depth of 50 mm shall be 
maintained on chased portion. Conceal Back box shall be installed by using cement mortar. 
Alignment of the back box shall be done by using a calibrated spirit level. PVC adaptor shall be 
used for connection between JB and conduit. PVC solvent shall be used.PVC solvent cement shall 
be applied on conduit before interconnection. Embedded JB shall be protected by covering with 
brown tape filled with jute/gunny bag. Cement mortar 1:5 ratio(1 portion of the cement+5 portion of 
sand)shall be used for patchwork in chased area. Chicken (wire) mesh and GI nails shall be used 
for all chasing width of the embedded conduit. Curing shall be carried out for a minimum of three 
days. 
 
17.6.3 CONCEALING IN THE CONCRETE: 
Conduits buried in concrete structure shall be put in position and securely fastened to the 
reinforcement and got approved by the consultant/Engineer before the concrete is poured.  Proper 
care shall be taken to ensure that the conduits and boxes are neither dislocated nor choked at the 
time of pouring the concrete. Suitable fish wires shall be drawn in all conduits before they are 
embedded. Inspection boxes shall be provided for periodical inspection to facilitate draw and 
removal of cables.  Such inspection boxes shall be flush with the wall in the case of recessed 
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conduits. Inspection boxes shall be spaced at not more than 12 meters apart or two 90 degree solid 
bends or equal. 
 
17.7 WIRING AND ACCESSORIES: 
17.7.1 LAYING OF WIRES: 
Unless otherwise specified all wires shall be FRLS PVC insulated single core, stranded copper 
conductor. All wires shall be colored as follows: 
Phase R: Red Color of wire 
Phase Y: Yellow Color of wire 
Phase B: Blue Color of wire 
Neutral: Black 
Ground: Yellow Green or Green (One color only to be used for the complete Installation). 
The size of wires shall be as indicated in the drawings or in the BOQ. 
When more than one wires are installed in the same raceway, they should be pulled in the raceway 
at the same time. Use guide wires and similar equipment when wire pulling, to support the tension 
and avoid possible damage. Conductor splices must be enclosed in junction boxes. Use a minimum 
of 300mm of slack conductors inside DB and at each outlet as needed. Ensure proper wire 
installation in all boxes. After installation, the Wires Insulation Test should be conducted. 
 
17.7.2 SWITCH BOARDS AND POWER OUTLET SOCKETS: 
Switch Boards for light points, socket outlets, power outlets, pull / junction boxes shall be of  
galvanized steel, and shall be of shapes and size to suit their respective locations and installations 
and shall be provided with covers to suit their function and installation. All outlet boxes shall be 
provided with brass ground terminals. All junction boxes/pull boxes shall have suitable covers. 
Surface mounted outlet and junction boxes in the outdoor locations shall be of weatherproof. The 
surface mounted indoor boxes shall be of sheet steel painted or PVC for surface installation. For 
internal use Switches shall be of the grid assembly pattern with rocker operated switch units suitable 
for operation with inductive loads.  Switches shall be either one way or two way as specified in the 
BOQ. Switch plates shall be of suitable shade and size as specified in BOQ or approved by BANK. 
Surface installation switches shall be provided with matching steel box. 
 
17.7.3 CIRCUIT WIRING 
Unless and otherwise specified in the BOQ,  all sub main circuit conductor sizes for lighting and 
appliances, shall be as shown in the schedule of quantities. Each circuit phase wire from the 
distribution boards should be followed with a separate neutral wire of the same size as the circuit 
wire or as specified in the BOQ. For the light/fan point wiring individual phase, Neutral and Earth 
wires  shall be run from the switch board to the respective ceiling rose. Looping of neutral and Earth 
wires for adjacent light points are not allowed except for the secondary points. For the secondary 
points Neutral and Earth looping should be done only from the respective primary points. This will 
avoid nuisance tripping of ELCB/RCCB in case of leakage and identifying the faulty circuit and 
rectifying will be easy. Each light point and outlet shall be identified with their circuit number and DB 
number with a label pasted on them. Flexible cords for connection to appliances, fans and pendants 
shall be 250/440V grade, three or four cores, with tinned stranded copper wires, insulated, twisted 
and sheathed with strengthening cord. If demanded by Bank, the contractor shall supply a certificate 
issued by the manufacturer of wires and switches stating origin, date of manufacture, batch number 
and standard to which it complies and the test certificates. Looping system of wiring shall be used.  
Wires shall not be jointed.  Where joints are unavoidable, these shall be made through approved 
mechanical connector. 230 V power supply wiring shall be distinctly separate form any other 
different voltage system and lighting wiring. 
 
17.7.4 CONTROL SWITCHES 
Control switches shall be connected in the phase conductors only and shall be ‘ON’ when knob is 
down. Switches shall be fixed in galvanized steel boxes. Chromium plated screws shall be used. 
The rating of the Switches shall as per the BOQ. 
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For the UPS power sockets provided in the workstations and counters, the control switches shall be 
provided separately above the counter and the sockets below the counter. 
Similarly, for the wall mounting fan points, the control switches shall be provided separately in the 
Switch board and the socket outlet provided near the wall mounted fans. 
  
17.7.5 TESTING OF ELECTRICAL WIRING SYSTEM 
The entire installation shall be tested in accordance with IS regulations for: 
1.    Insulation resistance. 
2.    Earth continuity. 
3.    Polarity of single pole switches. 
 
17.8 LIGHT FIXTURE INSTALLATION: 
17.8.1 Inspect the site to install light fixtures as per approved lighting layout. If any mismatch is 
observed between the approved layout and the actual layout, please consult the Bank Engineer and 
re-plan the lighting layout to suit the actual site conditions. 
If there is no false ceiling, chalk lines (geru powder cement colour removable type) shall be used to 
mark the spacing of light fixtures as per approved drawing. After marking, the light fitting support 
and accessories shall be fixed. Wires shall be connected to the connector of light fitting as per 
standard. Light fitting shall be mounted on the support fitted. Line level and final alignment shall be 
checked with line dori. 
 
17.8.2 INSTALLATION OF LIGHT FIXTURES IN THE FALSE CEILING: 
While installing light fixtures in the false ceiling, the contractor has to check the distance between 
the roof and the false ceiling and ensure that the sufficient height is available for fixing the light 
fixtures and if requires any change in the lighting layout. Any hindrance like beams, sewerage pipe 
lines, electrical cables etc. has to be informed to the Bank Engineer and necessary guidance 
obtained before installation. Support to hang the fixture to be provided in the roof with suitable length 
of chain links or GI wires of suitable size, as per recommendation of the light manufacturer. The 
supports shall be of sufficient length to enable change of location of fixtures to the adjacent 
grid/cutout, if required by Bank. The supports should not be fixed to the pipes or cables or electrical 
conduits running above the false ceiling. The Light fixtures should not be loosely laid on the false 
ceiling grid without any support. 
 
17.8.3 In case of the Gypsum false ceiling, the marking shall be made in the false ceiling first as per 
the lighting layout and the cutout shall be made in coordination with the interior contractor. Wherever 
required, the suitable frame required have to provided by the contractor for the 2’x2’ fixtures. 
 
17.8.4 The cutouts for the light fixtures and down lighters shall be properly marked in the false ceiling 
to make the cutout neatly and as per the desired lighting layout. Nylon line dori shall be used to 
ensure that all light fixtures are in a straight line. 
 
17.8.5 If the works involves, some architectural features in the false ceiling, the contractor shall 
consult the interior contractor and Bank Engineers before installation of light fixtures, ceiling fans, 
laying of cables above false ceiling to avoid any damage or any hindrance to the proposed 
architectural features. 
 
17.9 EARTH STRIPS / CABLE TRAYS: 
17.9.1 GI/COPPER STRIP LAYING: 
Before installation of GI and copper earth strip, the inspection shall be carried out to confirm size, 
quantity and galvanizing of GI strip. Arrangement shall be made for proper scaffold for strip laying 
on the tray. Check wall and beam finishing before strip clamping on the wall and beam. Ensure that 
all Earth strip installation are straight. The earth strip route and size shall be confirmed/verified with 
approved earthing drawing. 
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Ensure that there is no overlapping in strips at joints. Where required for Joint area, use “C” type 
holding clamp for avoiding gap between two strips. GI strip fixing inside cable tray with using of GI 
nut bolt at every 5 mtr.interval. Clamps shall be fixed at an interval of 1000mm. Copper to GI earth 
strip connection shall be done by using the bimetallic washer 
 
17.9.2 EARTH STRIP LAYING BY WELDING ON WALL/SLAB. 
Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping in strips at 
joints shall be minimum. Overlapping area to be properly welded and ensure no gap in the joint 
area. Approved PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip wherever 
accessible areas such as inside substation, all embedded portion etc. Welding joints are cleaned 
with wire brush and then coated with Galva brite. All paint, scale and enamel shall be removed from 
the contact before the earthing connections are made. All sizes of GI strips shall be fixed by using 
GI clamp, GI spacer, and 35x8mm GI screw with PVC nylon fasteners (PVC Grip). Clamps shall be 
fixed  at an interval of1000mm (in case of wall/slab).The earthing for Equipment shall be tapped 
from the main earth conductor/strip. Equipment earthing shall be done by GI nut bolting. Ensure GI 
nut bolt shall be fully tightened at equipment earthing. GI strip laid underground shall be at depth of 
500mm below finished grade level. All joint below ground level shall be welded by two coats of 
bitumen paint. All connections to the grounding grid shall be made with earthing strip welded to the 
grid and bolted at equipment ends. All joints and cut ends shall be properly painted with galvabrite. 
 
17.9.3 CABLE TRAY INSTALLATION: 
Cable tray supports and cable tray material shall confirm the size, quantity and quality as per 
technical specification. Cable tray routes shall be cleared of any debris. Necessary cable tray route 
and supports shall be checked as per approved drawings. If required, make suitable size opening 
in the wall for cable tray entry into the building. All accessories used such as joint plate, nut, bolts 
with washer, bends, reducers, etc. used in cable trays shall be of the same manufacturer as that of 
the cable trays. Necessary Scaffolding shall be arranged wherever applicable. Throughout the work 
execution, safety standards shall be followed. 
Chalk lines (geru powder cement colour removable type) are used to mark the cable tray route at 
the deck slab. After marking of supports location, drill the hole & install anchor fastener. Ceiling 
bracket and top hat section shall be fixed on anchor fastener. Install the threaded rod supports using 
with ceiling bracket as per approved drawing. Check the vertical and horizontal alignment of 
threaded rod support by spirit level. Supports shall be installed at spacing not exceeding 1.5 meters 
and all branches, bends, Endpoints supports shall be installed as shown on the approved drawings. 
Nylon line dori will be used to ensure that all supports are in a straight line. After the installation of 
supports install the proper size cable tray and check the alignment using of line dhori & Sprit level. 
Two lengths of cable tray shall be connected with the joint plate. Minimum clearance shall be 
maintained between bottom of the tray and the ceiling. End cap to be provided at end cut portion of 
tray.  
 
17.10 CORE CUT: 
Core cut hole shall be carried out at the site as per the site requirement after consulting Civil 
Engineer. Ensure marking of core cut is in line of existing cut out at the floor above or below to have 
vertical alignment. If more than one Core cut is required, required spacing shall be provided. Centre 
of core cut to be drilled with drill machine to receive core bit of machine. This will avoid displacement 
of core machine bit. The Core cut Machine will be Fixed to Slab using Machine Clamp and anchor 
Fastener. Check that machine is firmed enough not to displaced from its location. Check the 
electrical supply and run the machine with minimal force. Maintain proper gaps between adjacent 
core cuts to allow pipe jointing in future. Upon completion of the core cut, protect the Core cut hole 
using the ply piece. 
 
17.11 CONCEALING INSIDE WALL/PARTITIONS/GROUND/CEILING : 
17.11.1 The contractor shall give due notice to the Employer whenever any work like opening 
for the earth pits, under ground laying of cables, concealing the conduit piping, cabling or any work 
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is to be concealed in the wall/false ceiling/partitions or finished up or otherwise becoming 
inaccessible later on, in order that the work may be inspected and correct dimensions taken before 
concealing. 
 
17.11.2 If the Contractor has concealed the items without informing Bank Engineer, the same 
shall be opened up for measurement and made good to the original finishing at the contractor’s 
expenses. If the contractor refuses to do so, then the same will not be considered for measurement 
and no payment may be made for such materials.   
 
17.11.3 The contractor shall not execute any extra work other than the Bank’s written 
instruction. No works, for which rates are not specifically mentioned in the price bid, shall be taken 
up without written permission of the Bank. 
 
17.11.4 Should any dispute or differences arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, the decision 
of Bank shall be accepted as correct and binding on the contractor. 
 
17.11.5 It is the responsibility of the Contractor to arrange/provide the tools, ladder, stands or 
any other gadgets or supports required for the execution of the work at site and Bank will not provide 
or entertain such requests. 
 
18.0 MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
18.1 All the works specified and provided for in the specifications or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and most 
workman like manner with materials of the best and approved quality of the respective kinds in 
accordance with the particulars contained in and implied by the specifications and as represented 
by the drawings or according to such other additional particulars, and instructions as may from time 
to time be given by Bank during the execution of the work and to his entire satisfaction. The 
Contractor shall use only products bearing ISI marking in the work for those materials for which no 
makes are mentioned in the tender. 
 
18.2 No refurbished, second hand and spurious materials should be used. If required, the 
contractor has to submit the details of the source of his purchase of materials to Bank. Bank 
reserves its right to enquire and collect data from the supplier to confirm the authenticity of the 
materials. Bank has the right to stringent action against the contractor, as deemed fit, in addition to 
suspend / cancel the contract. 

18.3 Contractor should get approval of the samples of materials in advance with Bank’s 
Engineer before use of the same in the work, should be contractor desire to substitute any specified 
materials with “Equal” or “Other approved” etc., he/they must obtain the specific approval of the 
Bank in writing for any such substitution, well in advance. 
 
18.4 Samples of all materials to be used must be submitted when so directed by Bank. If required, 
the contractor shall have to carry out tests on materials in approved materials testing laboratories 
or as prescribed by Bank at his own cost to prove that the materials etc., under test conform to the 
relevant I.S Standards or as specified in the specifications. The necessary charges, transporting, 
testing etc., shall have to be borne by the contractor. No extra payment on this account will be 
entertained. 
 
18.5 If the contractor has used any material which is not complying with the specifications, or the 
workmanship is bad or the material used is substandard or second hand etc, Bank shall during the 
progress of the work have power to order the removal and substitution of the material or proper re-
execution of the work within a reasonable time. In case the contractor refuses to comply with the 
order, Bank shall have the power to employ other agencies to rectify or re-execute the work at the 
cost and risk of the contractor. 
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18.6 Any damage (during the work) to any part of the work or to the premises for any reasons due 
to rain, storm or neglect of contractor shall be rectified by the contractor in an approved manner at 
no extra cost. 
 
18.7 Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own expenses 
shall make good any damage arising from any of these causes. 
 
18.8 When the employer observes that the progress of the work is not satisfactory or very slow or 
not in a workmanship manner or of poor quality or violative of safety protocols etc, the contractor 
shall be issued a suitable advise to rectify the same or replace the materials or redo the entire work, 
within a reasonable time frame. If the contractor could not rectify the things within the time frame 
given, in the interest of the work, the Employer reserves the right to execute any part of the work 
included in this contract or the entire work by any other Agency or persons and contractor shall 
allow all reasonable facilities and extend cooperation for the execution of such work. 
 
18.9 All expenses consequent thereon or incidental thereto as certified by Bank shall be borne by 
the contractor or may be deducted from any money due to or that may become due to the contractor. 
No certificate, shall relieve the contractor from his liability in respect of unsound work or bad 
materials. 
 
19.0 PERIOD OF CONTRACT & EXTENSION OF TIME 
19.1  Time is the essence of the contract. The Contract shall be executed within the 
stipulated period in the NIT. No request for extension will be entertained and the bidder has to plan 
and mobilize his resources for the satisfactory completion of the project within the time period 
agreed in the tender. 
 
19.2 If in the opinion of the Employer, the work is delayed due to the following reasons not 
attributable to the contractor, the employer shall make a fair and reasonable extension of time, for 
completion of the Contract works 
a) By force majure (or) 
b) By reason of any exceptionally inclement weather (or) 
c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 
owners of public authorities arising, than through the Contractor’s own default (or) 
d) By the works not referred in the Schedule of Quantities or specifications (or) 
e) By reason of civil commotion, workmen strike or lock-out  (or) 
f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing ahead of time, giving reasonable 
time to prepare such instructions 
 
19.3 In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 
thereof to the employer, but the Contractor shall nevertheless constantly use his endeavors to 
prevent delay and shall do all they may reasonably be required, to the satisfaction of the employer 
to proceed with the work. 
 
19.4 In case the work is held up for any site conditions not attributable to the contractors or for 
any decisions instructions / want of details from Employer or for any of the conditions, the contractor 
shall be allowed reasonable extension of time by the employer but any claim for idle labour shall 
not be entertained by the employer. Contractor’s quoted rates should include for all such 
contingencies. 
 

20.0 PAYMENT TERMS 
i) No advance payment. 
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ii) No part payment. For certain works, part payment will be considered if stipulated in the NIT. 
iii) Payment shall be made by way of Electronic fund transfer and the bill will be paid by the Branch. 
iv) Contractor should furnish details of the bank a/c no, IFSC code along with their invoices. 

 
20.1 Part/Interim payment is paid as per the payment terms mentioned in the NIT. All the interim 
payments shall be regarded as payments by way of advance against the final payment only and not 
as payments for work actually done and completed, and shall not preclude the requiring of bad, 
unsound, and imperfect or unskilled work to be removed and taken away and reconstructed, or re-
erected or be considered as an admission of the due performance of the contract, or any part thereof 
in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any way the 
power of the Employer under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract. 
 
20.2 If the Bank has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work. 
 
20.3  The final bill shall be accompanied by a certificate of completion or Commissioning report 
signed by an official of the Bank. Payments of final bill shall be made after deduction of Retention 
Money as specified, which shall be refunded after the completion of the Defects Liability Period 
provided the contractor has rectified all defects to the satisfaction of the Bank. The acceptance of 
the payment of the final bill by the contractor would indicate that he has no further claim in respect 
of the work executed. 
 
20.4  GST as applicable shall be paid extra and the same shall be clearly shown in the invoices. 
 
20.5  Statutory deduction towards income tax and other taxes as and when directions from statutory 
bodies are received will be made at the time of making payments. Currently, I.T. will be recovered 
@ 2 % plus surcharge or as applicable as per Government Rules. GST-TDS as per applicable rates 
will be deducted, wherever applicable. 
 
20.6  GST: 
a. It is the responsibility of the bidder to ensure that the GST is valid and active. Payments will not be made 
to inactive or invalid GST invoices. 
b. Reimbursement of GST will be made only on submission of proper GST invoice as per applicable GST 
provision. Non-GST invoices will not be accepted. The contractor should comply with the following. 
c. Contractor should have GST Registration Number 
d. Invoice should specifically disclose the amount of GST levied at applicable rate as per GST provision 
e. In case of Correction in the bills after scrutiny, contractor should submit fresh bills for payment 
f. Contractor should timely file his GST return in accordance with GST provisions to enable the bank to claim 
the credit of GST paid to the contractor 
g. The GST Number of State Bank of India for Telangana State -36AAACS8577K1ZQ 
 
20.7 The works will be paid for as “measured work” on the basis of actual work done and not as 
“lump sum” contract, unless otherwise specified. 
 
20.8 All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved, 
directly related to and reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection. In the case of lump-sum 
charges in the tender, in respect of any items of work, payment will be made for the actual work 
done, on the basis of lump sum charges, as will be assessed by Bank. 
 
21.0 SECURITY DEPOSIT 



19 
 

21.1   Retention Money: From each running bill, an amount at the rate of 8% of the gross value of 
the running bill shall be recovered as retention money, till the total retention amount including the 
ISD amount already with the Bank become 5% of the value of the contract amount. This amount is 
called as Total Security Deposit, which consists of two components. 

a) ISD - Initial Security Deposits. 
b) RM - Retention Money. 

 
21.2 The total security deposit (5%) will be kept with the Bank. The total security deposit amount 
shall be refunded without interest to the contractor 30 days after the end of defects liability period, 
provided he has satisfactorily carried out all the works and attended to rectification of all defects in 
accordance with the conditions of the contract including clearing the site. 
 
21.3 The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects, which may appear within the defects liability period. In case of failure on the part to do so, 
the cost of rectifying the defects through any other agency shall be deducted from the amount of 
security deposit due to the contractor. 
 
21.4 During the contract period, all compensation or other sums of money payable by the 
Contractor to Bank under the terms of this contract, will be deducted from the security deposit, or 
from any sum that may become due to the Contractor on any account whatsoever. 
 
21.5 In the event of the Security Deposit being reduced by reasons of any such deductions, the 
Contractor shall within 7 days of being asked to make good, by DD, any sum which have been 
deducted from his security deposit. 
 
22.0 PENALTY CLAUSE  
The successful bidder shall execute the work in a workmanship like manner and complete the work 
within the stipulated period in the NIT. If the work is delayed beyond the stipulated period for reasons 
attributable to the bidder, Bank shall penalize them a penalty @ 0.5% per week for every week of 
delay or part thereof beyond the scheduled date of completion, in any case, not exceeding 5% of 
the contract value or the completed value of work. 
 
23. VARIATION IN QUANTITY / SUBSTITUTION OF ITEM 
23.1 The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared 
in accordance with the Standard Procedure shall be considered to be approximate and no liability 
shall attach to the employer for any error which may be discovered therein. 
 
23.2 The Employer reserves the right to increase or decrease or delete or omit or execute only a 
part or the whole or any excess thereof, as per the site requirements, without assigning any reason 
therefore at the time of allotment / execution of work. Contractor will be paid for the actual work 
done at the site. No variation shall vitiate the contract. 
 
23.3 The tender rates shall be fixed and applicable for any increase or decrease in the tendered 
quantities. Nothing extra will be paid by the Bank on account of omission / deletion of items or 
decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the 
contractor on this account. Payment will be made on actual measurement of the work done. All 
measurements shall be as per relevant I.S. standards 
 
23.4 Bank reserves the right to order more quantities than what is mentioned in this tender (at 
the same rate and terms and conditions) either at the same site or other sites as per the need 
within the validity of this tender. 
 
23.5 The price of all additional items/non-tendered items will be worked out on the basis of rates 
quoted for similar items in the contract wherever existing. If similar items are not available, the rates 
for such items will be derived as per standard method of rate analysis based on prevalent fair price 
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of labour, material and other components as required with 15% towards contractor’s profit and 
overheads. 
 
24. CONTRACTOR’S EMPLOYEES 
24.1 The Contractor shall employ technically qualified / having appropriate skill and competent 
persons fully trained and adequately experienced Electricians, who are medically fit. They should 
be free from any contagious diseases. The Electricians shall be well mannered and properly dressed 
with shoes etc. 
 
24.2 The contractor shall provide necessary training on safety measures while executing the work 
wherever necessary so as to avoid accident. The Bank shall not be responsible for any accident 
occurred or damage incurred or claims arising there from during the execution of work. The 
contractor shall also provide all risk insurance policy including third party insurance as may be 
necessary to cover the risk. 
 
24.3 The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their 
employees within the premises. Bank is not responsible for any damages or claims on account of 
the misbehavior / misdeeds of his employees.  For this purpose, any person supplied by the 
contractor to be engaged on the work on regular basis or as an alternate arrangement, under the 
direct order or control of the Employer or his representative shall be deemed to be a person 
employed by the contractor. 
 
24.4 The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent 
or who may misconduct. Such discharges shall not be the basis of any claim for compensation or 
damages against the Employer or any of their officer or employee. 
 
24.5 No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 
retirement from Bank Services without previous permission of the Bank. This contract is liable to be 
cancelled, if either the contractor or any of his employees is any time to be such a person who had 
not obtained the permission of Bank as aforesaid before submission of the tender or engagement 
in the contractor’s service. 
 
24.6 Contractor should not engage child labour in any of the activities in this contract. 
 
24.7 The contractor shall not employ person who is not an Indian National. 
 
24.8 The Electrician shall not over stay in the Bank premises other than the time permitted by the 
Bank or in the odd hours or holidays unless or otherwise required by the Branch for specific reasons 
like maintenance, repair works etc. 
 
24.9 In respect of all labour employed directly or indirectly on the work for the performance of the 
contractor’s part of work, the contractor at his own expense, will arrange for the safety provisions as 
per the statutory provisions, B.I.S recommendations, factory act, workman’s compensation act, 
CPWD code and instructions issued from time to time. 
 
24.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the Bank. 
The Contractor shall be responsible for all the claims of the employees of the Contractor and shall 
not make and claim whatsoever against the Bank. The Contractor shall be responsible for all 
statutory requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The operator is 
responsible for compliance of all the rules & safety regulations etc. 
Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the 
contractor as the case may be. The Contractor shall bind himself and keep the Employer saved 
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harmless and indemnified against claims if any of the workmen and all costs and expenses as may 
be incurred by the Employer in connection with any claim that may be made by any workmen. 
 
25. WORKING HOURS AT THE SITE 
As instructed by Bank. Contractor to ensure that the routine operations at the site are not affected 
by the contract work. If required, they have to work on the Bank Holidays in coordination with other 
agencies and Bank. 
 

26.0 SUBCONTRACTING 
26.1 The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share 
or interest therein nor, shall take a new partner, without written consent of the Employer and no 
subletting shall relieve the contractor from the full and entire responsibility of the contract or from 
active superintendence of the work during their progress 
 
27.0 STORAGE OF MATERIALS 
27.1 The contractor shall store their materials like fixtures, cables, conduits, wires, tools etc in the site with 
the permission of the Bank. However, the contractors shall be responsible for the custody and security of all 
materials and equipment at site. No claim for loss or theft will be entertained by the Bank. 

 
27.2 Shelter or stay and other amenities for the electricians have to be arranged by the contractor at his 
own expense and responsibility. 
 
27.3 On completion of the works, the contractor shall remove all tools, surplus materials, rubbish and 
temporary works of every kind and leave the whole of the site and the works clean and in a workmanlike 
condition to the satisfaction of the Bank. 
 
28.0  FORCE MAJEURE 
28.1 Notwithstanding the provisions of  General terms and conditions of the Contract, the 
contractor shall not be liable for forfeiture of its performance security, liquidated damages, or 
termination for default if and to the extent that the delay in performance or other failure to perform 
its obligations under the Contract is the result of an event of Force Majeure. 
 
28.2 For the purposes of this clause, 'Force Majeure' means and includes wars, insurrections, 
revolution, civil disturbance, riots, terrorist acts, public strikes, hartal, bandh, fires, floods, epidemic, 
quarantine restrictions, freight embargoes, declared general strikes in relevant industries, Vis Major 
Act of Government, impeding reasonable performance of the Contractor and / or Sub-Contractor 
but does not include any foreseeable events, commercial considerations or those involving fault or 
negligence on the part of the party claiming Force Majeure. 
 
28.3 If a Force Majeure situation arises, the Vendor shall promptly notify the Bank in writing of 
such condition and the cause thereof. Unless otherwise directed by the Bank in writing, the Vendor 
shall continue to perform its obligations under the Contract as far as is reasonably practical, and 
shall seek all reasonable alternative means for performance not prevented by the Force Majeure 
event. 
 
29.0 COMPLIANCE OF STATUTORY REGULATIONS 
29.1   The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work, and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution Control 
Boards, Municipal Authorities, water and Sewarage boards and shall before making any variations 
from the drawings or specifications that may be associated to so conform, give the Employer written 
notices specifying the variations proposed to be made and reasons for making them and apply for 
instruction thereon. The Employer on receipt of such intimation shall give a decision within a 
reasonable time. 
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29.2  The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all fees 
that may be properly chargeable in respect of the work and lodge the receipts with the Employer. 
The Contractor shall indemnify the Employer against all claims in respect of patent rights, designs, 
trademarks or name or the protected rights in respect of any equipment, machine, work or material 
used for or in connection with the works or temporary works and from and against all claims, 
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or 
in relation thereto. The Contractor shall defend all actions arising from such claims, unless he has 
informed the Employer, before any such infringement and received their permission to proceed and 
shall himself pay all royalties, license fees, damages, coat and charges of all and every sort that 
may be legally incurred in respect thereof. 
 
29.3 The contractor should strictly abide by the Central/State labour regulation for the Minimum 
Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, including the latest 
amendments, if any and other safety regulations. 
 
29.4 The contractor shall keep the Employer saved harmless and indemnified against claims if 
any of the workmen and all costs and expenses as may be incurred by the Employer in connection 
with any claim that may be made by any workmen. 
 
30.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC 
30.1 The insurance shall be for an amount equal to 110 percent of the value of the contract on “All 
Risks” basis, valid until the Completion of the project or handing over whichever is later. 
 
30.2 Should any loss or damage occur, the Vendor shall initiate and pursue claim till settlement 
and promptly make arrangements for repair and / or replacement of any damaged item to the 
satisfaction of the Bank, irrespective of settlement of claim by the underwriters. 
 
30.3 The contractor shall be responsible for all injury to the work or workmen to persons, animals 
or things and for all damages to the structural and / or decorative part of property which may arise 
from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-
contractor’s employees, whether such injury or damage arise from carelessness, accident or any 
other cause whatsoever in any way connected with the carrying out of this contract. 
 
30.4 The contractor shall reinstate all damages of every sort mentioned in this clause so as to 
deliver the whole of the contract works complete and perfect in every respect and so as to make 
good or otherwise satisfy all claims for damages to the property of third parties. 
 
30.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely from 
all responsibility in this respect. 
 
30.6 The contractor shall be responsible for anything, which may be excluded from damage to 
any property arising out of incidents, negligence or defective carrying out of this contract. 
 
30.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect of 
any such claim or damages from any sums due to or to become due to the contractor. 
 
31. TERMINATION OF CONTRACT BY BANK 
If the contractor being a company go into liquidation whether voluntary or compulsory or being a 
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater part, in number of amount of his creditors 
or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, 
or the Receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of the 
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contractor’s firm appointed by the court shall be unable within fourteen days after notice to him 
requiring him to do so, to show to the reasonable satisfaction of the BANK that he is able to carry 
out and fulfill the contract, and if so required by the Bank to give reasonable security therefore, or if 
the contractor shall suffer execution to be issued, or shall suffer any payment under this contract to 
be attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or 
encumber this contract or any payments due or which may become due to contractor, there under, 
or shall neglect or fail to observe and perform all or any of the acts matters of things by this contract, 
to be observed and performed by the contractor within three clear days after the notice shall have 
been given to the contractor in manner hereinafter mentioned requiring the contractor to observe or 
perform the same or shall use improper materials of workmanship in carrying on the works, or shall 
in the opinion of the Bank not exercise such due diligence and make such progress as would enable 
the work to be completed within due time agreed upon, and shall fail to proceed to the satisfaction 
of the Bank after three clear das notice requiring the contractor so to do shall have been given to 
the contractor as hereinafter mentioned or shall abandon the contract, then and in any of the said 
cases, the Bank may notwithstanding previous waiver determine the contract by a notice in writing 
to the effect as hereinafter mentioned, but without thereby effecting the powers of the Bank of the 
obligations and liabilities of the contractor the whole of which shall continue in force as fully as if the 
contract, had not been so determine and as if the works subsequently executed by or on behalf of 
the contractor (without thereby creating any trust in favor of the contractor) further the Bank or his 
agent, or servants, may enter upon and take possession of the work and all plants tools scaffolding 
sheds machinery, steam, and other power, utensils and materials lying upon premises or the 
adjoining lands or roads and sell the same as his own property or may employ the same by means 
of his own servants and workmen in carrying on and completing the works or by employing any 
other contractors or other persons or person to complete the works, and the contractor shall not in 
any way interrupt or do any act, matter or thing to prevent or hinder such other contractors or other 
persons or person employed from completing and finishing or using the materials and plants for the 
works when the works shall be completed, or as soon thereafter as conveniently may be the Bank 
shall give notice in writing to the contractor to remove his surplus materials and plants and should 
the contractor to remove his surplus materials after receipt by him the BANK may sell the same by 
Public Auction and shall give credit to the contractor for the amount so realized. Any expenses or 
losses incurred by the contractor for the amount so realized. Any expenses or losses incurred by 
the BANK in getting the amount payable to the contractor by way of selling his tools and plants or 
due on account of work carried out by the contractor prior to engaging other contractors or against 
the Security Deposit. 
 
32.0 DISPUTES/ARBITRATION: 
32.1 All disputes or differences whatsoever arising between the parties out of or in connection 
with this contract or in discharge of any obligation arising out of the Contract (whether during the 
progress of work or after completion of such work and whether before or after the termination of this 
contract, abandonment or breach of this contract), shall be settled amicably. 
 
32.2 If however, the parties are not able to solve them amicably, either party (SBI or Vendor), give 
written notice to other party clearly setting out there in specific dispute(s) and/or difference(s) and 
shall be referred to a sole arbitrator mutually agreed upon, and the award made in pursuance thereof 
shall be binding on the parties. 
 
32.3 In the absence of consensus about the single arbitrator, the dispute may be referred to joint 
arbitrator; one to be nominated by each party and the said arbitrators shall nominate a presiding 
arbitrator, before commencing the arbitration proceedings. The arbitration shall be settled in 
accordance with the applicable Indian Laws. Any appeal will be subject to the exclusive jurisdiction 
of courts at Hyderabad. 
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32.4 The Vendor shall continue work under the Contract during the arbitration proceedings unless 
otherwise directed by the Bank or unless the matter is such that the work cannot possibly be 
continued until the decision of the arbitrator is obtained. 
 
32.5 Arbitration proceeding shall be held at Mumbai, India, and the language of the arbitration 
proceedings and that of all documents and communications between the parties shall be in English. 
 
33. Governing Language: 
All communication with respect to the Bid, clarifications, replies, contract documents etc shall be in 
English. 
 
34. Safety Guidelines for the Contractor: 
The Contractor should follow the following General safety Guidelines while executing the work: 
34.1 Smoking is strictly prohibited at workplace. 

 
34.2 No one is allowed to work at or more than three meters height without wearing safety belt 
and anchoring the lanyard of safety belt to firm support preferably at shoulder level. Chinstrap of 
safety helmet shall be always on and safety boot is worn. 
 
34.3 Usage of eye protection equipment shall be ensured when workmen are engaged for 
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be provided as per 
the need. 
 
34.4 All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety 
goggles etc. shall be arranged before starting the job. 
 
34.5 Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. Safe 
approach to be ensured into every excavation. 
 
34.6 Preferably the work shall be carried out during the daytime. However, adequate illumination 
at workplace shall be ensured in case any work is carried out at night. 
 
34.7 All the dangerous moving parts of the portable / fixed machinery being used shall be 
adequately guarded. 
 
34.8 Ladders being used at site shall be adequately secured at bottom and top. Ladders shall not 
be used as work platforms. 
 
34.9  Debris, scrap and other materials to be cleared from time to time from the workplace 
and at the time of closing of work everyday. Dismantled Material shall not be thrown from the height 
and shall be properly disposed off to prevent any injury to public/staff. 
 
34.10 Other than electricians no one is allowed to carry out electrical connections, repairs on 
electrical equipment or other jobs related thereto. 
 
34.11 All electrical connections shall be made using 3 or 5 core cables, having a earth wire. 
 
34.12 Inserting of bare wires for tapping the power from electrical sockets is completely prohibited 
and plug tops of suitable capacity only shall be used. 
  
34.13 All the unsafe conditions, unsafe acts identified by contractors, reported by SBI to be 
corrected on priority basis. 
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34.14 No children or  physically challenged persons shall be allowed to enter the workplace and 
shall not be utilized for any service during execution of the work. 
 
34.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly and 
safely when not in use. 
 
34.16 Clamps shall be used on Return cables to ensure proper earthling for welding works. 
 
34.17 Return cables shall be used for earthling. 
 
34.18 All the pressure gauges used in gas cutting apparatus shall be in good working condition and 
in case of any leakages, the same shall not be used. 
 
34.19 Proper eye washing facilities shall be made in areas where chemicals are handled. 
 
34.20 Connectors and hose clamps are used for making welding hose connections. 
 
34.21 Tapping of power by cutting electric cables in between must be avoided. Proper junction 
boxes must be used. 
          
 

 
READ, UNDERSTOOD AND ACCEPTED 
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LIST OF I.S.CODES FOR 
INTERNAL ELECTRIFICATION 

INSTALLATIONS 
S.No. Description 

1. EXTERNAL ELECTRIFICATION wiring installation (system voltage not 
exceeding 650V 

2. Graphical symbols used in Electro-technology art-XI-Electrical Installation 
buildings 

3. Fire safety of buildings (General) Electrical Installation 

4. 3 pin plugs and sockets 

5. Earthing 

6. Fittings for electrical wiring 

7. General and safety requirements for electric lighting fittings 

8. Busbar ratings 

9. On load change over switches 

10. Panel shall comply with the latest Relevant Indian Standards and Electricity 
Rule and Regulations 

11. The general construction shall for factory built assembled switchgear & 
control gear for voltage up to and including 1100 V AC 

12. DBS 

13. The general construction for factory built assembled switchgear & control 
gear for voltage up to and including 1100 V AC 

14. The degree of protection shall be IP-42 for indoor application, IP-55 for 
kitchen and IP-65 for outdoor application. 

15. Conduits for electrical installations, Part 3: Rigid plain conduits of insulating 
materials. General requirements [ETD 14: Electrical Wiring Accessories]. 

16. Fittings rigid non-metallic  conduits [ETD 14: Electrical Wiring Accessories] 
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FORM OF SUBMISSION OF TENDER  
(To be filled by the tenderer) 

 
The Regional Manager, 
Sate Bank of India, 
RBO ___________, 
________________, 
 
 
Dear Sir/s, 
 
Ref: TENDER FOR ________________________________________________ 
 
I/We have examined the above tender and subsequent pre-bid clarifications/ modifications / 
revisions, if any, furnished by the Bank and I/We have inspected the site of works and have made 
me / us fully acquainted with the local conditions in and around the sites of works and offer to 
undertake Contract as detailed in this tender by submitting my/our bids. 
 
2. While submitting this Bid, I / We certify that: 
i) The undersigned is authorized to sign on behalf of the Bidder and the necessary support 
document delegating this authority is uploaded along with the bid. 

ii)     We certify that we have not made any changes in the contents of the tender document 
read with its amendments/clarifications provided by the Bank, submitted by us in our Bid 
document. 

iii) The rate quoted in the price Bids are as per the tender and subsequent pre-Bid 
clarifications/ modifications/ revisions furnished by the Bank, without any exception. 

3. We agree to abide by all the Bid terms and conditions, contents of Agreement and the 
rates quoted in the bid, which shall remain binding upon us. 
 
4. If our Bid is accepted, we undertake to enter into and execute at our cost, when called upon 
by the Bank to do so, a contract in the prescribed form and we shall be jointly and severally 
responsible for the due performance of the contract. 
 
5.  Until a formal contract is prepared and executed, this Bid, together with your written 
acceptance thereof and your notification of award, shall constitute a binding Contract between 
us. 
 
6.   It is further certified that the contents of our Bid are factually correct. We also accept that in 
the event of any information / data / particulars proving to be incorrect, Bank will have the right 
to disqualify us from the Bid. 
 
7.  We understand that you are not bound to accept the lowest or any Bid you may receive and 
you may reject all or any Bid without assigning any reason or giving any explanation whatsoever. 
 
8.  We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA or any 
other regulatory body. 
 
9. We also confirm that we have not been blacklisted by any Bank / PSU / State or Central 
Govt departments for any reasons. 
 
10. We confirm that we do not have any litigation / cases pending against us in any Bank / PSU 
/ State  or Central Govt departments. 
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11. We confirm that we are responsible to obtain all necessary licenses, permission, NOC from all the 
statutory /local authorities for the smooth execution of this contract in SBI premises. 
 
12. We hereby confirm that all the materials/components/spare parts/equipment etc. to be supplied / used 
as a part of this contract shall be original / new materials / components / parts / equipment only, from 
respective OEMs of the products and that no refurbished / duplicate / second hand materials/components 
/parts/ equipment shall be supplied or shall be used. 
 
13. For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which 
it shall be deemed that I have carried out any such deviations at my own and I shall be duty 
bound to replace the all deviated material/ works from the site at my/ our cost as well as I shall 
be liable to penalized by the Bank as deemed fit and for all such loses made thereof, I/ we shall 
not have any right to arbitrate in any manner. 
 

Yours Faithfully,  

Contractor’s Signature_______________________  

Name: _______________________________  

Address: ___________________________________ 

 
 
 

 
 

**************************************************************************************************** 
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FORM OF AGREEMENT 
 
ARTICLES of AGREEMENT made this ____ day of __________ year 202_ between 
______________________________________________________________ (Hereinafter 
referred to as the “Employer/Bank” which expression shall, unless excluded by or repugnant to 
the context, includes its successors and assigns) of the ONE PART 
and________________of_________________________________________________  
(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context, includes 
its successors and assigns) of the OTHER PART. 
 
WHEREAS the Employer intends to carry out 
__________________________________________________________________and shall 
herein after referred to as “Project”. 
 
AND WHEREAS for the purpose of the above said project, the Employer invited tenders from 
experienced, resourceful and bonafide contractors through the Bank, Hyderabad vide its Notice 
Inviting Tender (No._______________ dated.______________). 
 
WHEREAS the contractor submitted his Tender containing Notice Inviting Tender, General 
Conditions of Contract, Special conditions, Bill of Quantities, Form of Agreement, Preferred 
makes of materials, Form of Submission of tender, Technical Specifications etc. for the above 
said project, (Hereinafter collectively referred to as the “said conditions”), signed as a token of 
his acceptance of the same, along with requisite Cost of tender and Earnest Money Deposit. 
 
AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most 
suitable for the project. 
 
AND WHEREAS the Employer through Bank has accordingly issued the work order 
(No.____________________dated.__________) to the contractor subject to his furnishing the 
requisite Security Deposit. 
 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance No.____________ dated______________ and has also deposited with the 
Employer a sum of Rs._____________ which with the Earnest Money of Rs._________forms 
the requisite Security Deposit @2 % of the accepted Tender Value of Rs._________. 
 
NOW, therefore, it is hereby agreed to and between the parties as follows:  
1) Contract documents 
The following documents shall constitute the Contract Documents. 
I. This Article of Agreement. 
II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 
Schedule of quantities.  
III. All correspondence between the Employer and the Contractor from the date of issue of 
N.I.T and the date of issue of work order.  
IV. Work order No. ______________dt.______________ 
 
2) In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted 
project works and such further detailed drawings as may be furnished to the contractor by the 
said Employer and described in the said Specifications and the said Schedule of Quantities. 
  
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the nature of 
the work and addition to or omitting any items of work or of having portions of same carried out 
through another agency or otherwise and such alterations or variations shall be carried out 
without prejudice to this contract. 
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4) As mentioned above, the “said conditions” shall be read and be treated as forming part of 
this agreement and parties hereto will respectively be bound thereby and to abide by and submit 
themselves to the conditions and stipulations and perform the same on their parts to be 
respectively observed and preferred. 
 
5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner 
specified in the General Conditions of the Contract and all legal disputes shall be limited within 
the territorial jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final 
and binding on both the parties. 
 
6) The Vendor / Contractor shall promptly notify SBI of any changes in the constitution of 
their firm. It shall be open to SBI to terminate the agreement on the death, retirement, insanity 
or insolvency of any person/s is being director/s or partner/s in the said company / firm, or on 
the addition or introduction of a new partner without the previous approval in writing of SBI. But 
in absence of and until its termination by SBI as aforesaid, this agreement shall continue to be 
of full force and effect notwithstanding any changes in the constitution of the firm by death, 
retirement, insanity or insolvency of any of its partners or the addition or introduction of any new 
partners. In case of retirement / death, the surviving or remaining partners of the firm shall be 
jointly and severally liable for the due and satisfactory performance of the terms and conditions 
of the agreement. 
 
7) The Contractor agrees and hereby keeps the Bank indemnified against all claims, actions, 
loss, damages, reputation loss, costs, expenses, charges, including legal expenses (Attorney, 
Advocates fees included) which the Bank may suffer or incur on account of any deficiency in 
Services rendered by The Contractor or breach of any obligations under this contract, including 
without limitation, breach of confidentiality obligations or any acts of commission / omission on 
the part of employees, agents, representatives or Sub-Contractors of the Contractor. The 
Contractor agrees to make good the loss suffered by the Bank. 
  
IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed 
their hands, the day, month and year first above written. 
 
Signed and delivered for and on behalf of  
Shri.    ____________________ its duly authorized official, In the presence of – 

1. (Name and Address) 
 
 
 

2. (Name and Address) 
 
 
 
Signed and delivered for and on behalf of the Contractor _________________by 
Shri__________________________ his duly authorized representative, in the presence of 
 

1. (Name and Address) 
 

2. (Name and Address)  
 

 
 
REFERRED MAKE OF MATERIALS TO BE USED : 
 
Sno ITEMS BRAND NAME 
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1.  
MCCB /MCB/RCCB/MCB 
DB 

L&T/SIEMENS/ 
SCHNEIDER/ ABB / 
LEGRAND / HAVELLS 

2.  HT/LT CABLES 

L&T/UNIVERSAL / 
FINOLEX / POLYCAB / 
HAVELLS 

3.  CABLE GLANDS 
HAX/DOWELLS/HMI/BRAC
O/COMET/ 

4.  CABLE LUGS DOWELL/3D/JAINSON 
5.  CHANGE OVER SWITCH HPL/L&T/C&S 

6.  INDICATING METERS 
L&T/AE/IMP/MECO/CONZ
ERV 

7.  RELAYS 

L&T/ 
GE/TELEMECANIQUE/ARE
VA 

8.  CT'S RESIN-CAST KAPPA/IMP/AE/KALPA 
9.  SELECTOR SWITCHES L&T/SIEMENS/KAYCEE 

10.  FRLS WIRES 

RR 
KABEL/FINOLEX/POLYCAB
/L&T/HAVELLS/KEI 

11.  MODULAR SWITCHES 

ANCHOR/LEGRAND/ 
HONEYWELL/HAVELLS/SC
HNIDER 

12.  PVC CONDUITS 
VIP/PRECISION/ATUL/SUD
HAKAR/MODI 

13.  CASING / CAPPING 
CLASSIC/ 
MODI/SUDHAKAR 

14.  LIGHT FITTINGS 
PHILIPS / CROMPTON/ 
WIPRO/ HAVELLS 

15.  EXHAUST FANS 
CROMPTON/ GEC/ 
ARMONALD/HAVELLS 

16.  CEILING FANS 
CROMPTON/HAVELLS/ 
BAJAJ/ USHA 

17.  ACB 
L&T/SIEMENS/ 
SCHNEIDER/ ABB 

18.  CONTACTORS 
L&T/SIEMENS/ 
SCHNEIDER/ ABB 

19.  CABLE TRAY 
STELCO/STEELWAYS/SLOT
CO/PILCO 

20.  
BUS BAR SUPPORT 
SYSTEM(SMC SHEETS) 

POWERMAT/L&T/C&S/LEG
RAND 

21.  BUS BAR TAPING BOX 
SIEMENS/SCHNEIDER/AB
B/C&S 

22.  M S CONDUITS BHARAT / ZINDAL/ 

23.  CAPACITOR BANKS 
SCHNIDER/L&T/LEGRAND
/EPCOS 

24.  
CAT-6/TELEPHONE 
CABLES 

D-
LINK/FINOLEX/POLYCAB/L
EGRAND/SKYTONE 

25.  LAN SWITCHES I/O PORT 
CISCO/D-LINK/ 
JUNIPER/LEGRAND 

26.  NETWORK RACK 

D-
LINK/VALRACK/NETRACK/
EMERSON 

 Important: Please Tick (/) the make of materials considered in the Tender. 
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ELECTRICA
L  WORKS 

AT 
  HALIA BRANCH 

Sl No Description Unit Qty Unit Rate 
Total 
amo
unt 

1 

DISTRIBUTIO
N BOARDS:- 
Supply,  install
ation and 
concelling/surf
ace of 
following size 
MCB/MCCB/RC
BO distribution 
boards with 
following 
combination of 
C curve-MCBs 
as required.  
the scope of 
work includes 
supply of 
blanking paltes 
for Vacent 
slots. 

        

1.1 

MCCB NEAR 
ENERGY 
METER 
Supply & 
Installation of 
150A,4Pole, 
25KA MCCB in 
a fabricated IP 
65 enclosure 
near Energy 
Meter ( MCCB 
should not 
visable to 
outside. 

No 1 13000 1300
0 

1.2 

Master 
Control DB: 
Supply & 
fabrication of 
free stnading 
wall mounted 
M V panel 
made out of 
14SWG MS 
sheet after 
seven tank 
process and 
painting with 
epoxy powder 
coating with 
vertical 
cubicles as 
detailed below.   
CUBLICLE-1: 
125A,4P,25KA 

No 1 27032 2703
2 
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MCCB with 
vary deep 
extendable 
handle -1 no  
and a busbar 
arrangement 
at output, 
input of MCCB 
to 63A FP MCB 
(Cubicle -2) 
and out put of 
MCB to MTS 
input 1 
Input:from  
MCCB at 
Energy meter, 
output 1:To AC 
DB 
Output 2: To 
PDB 
CUBICLE-2: 
63A, 4P  
Changeover(M
anual Transfer 
Swtich-MTS) 
with vary deep 
extendable 
handle-1no. 
Input 1: From 
the O/P of 
Cubicle-1 
MCCB  i.e from 
the busbar. 
Input 2: From 
COS O/P 
Output : MTS 
DB 

1.3 

PDB/Main 
DB: 
3 phase 4 way 
Ekinox³ TPN 
DB-VTPN 
DPX³ 160 
MCCB DB's IP 
43 - #IK 09 
with metal  
Double door:- 
(1) 
100A,25KA, 4P, 
MCCB-1 no 
(input Master 
Control  DB 
cubicle-1)) 
(2) 63A,3P, 
MCB- 02 NO ( 
I/P to COS, 
Spare-1) 
(3) 40A, 3P, 
MCB-01 No,( 
I/p to 

No 1 21065 2106
5 
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Capacitors) 
(4) 6-32A, SP 
MCb-3 No 
(Spare) 
Note: for 
indicating 
lamps,  tap the 
power supply 
from output of 
incomer 

  

"AC DB 
3 phase 6 way 
Ekinox³ TPN 
DB-VTPN DB's 
for DPX³ 
MCCB, DB IP 
43 - #IK 09 
with metal  
Double door:- 
(1) 100A, 4P, 
MCCB-1 no 
(input from 
PDB Input) 
(2)63A,4P, 
100mA, RCCB-
1 no (Input) 
(3) 32A,3P, 
MCB- 04 NO ( 
cassette Acs) 
(4) 6-32A SP 
MCb-6 No 
(cassette/ split 
Acs)" 

No 1 21253 2125
3 

1.4 

CHANGEOVER 
SWITCH(COS
):SITC of 
fabricated  
100A, 4 pole 
on load 
Change over 
switch  with 
provision for 
the armoured 
cable 
termination as 
required. (1) 
Input-1: From 
PDB(2)Input-
2: From DG 
set(3) 
Output:7 
segment 
display(LDB) 
and MTS 2nd 
Input. 

No 1 10260 1026
0 

1.5 

LDB 
Ekinox³ TPN 
DB -  4 way 7 
segment DB's 
for DX³ MCB, 
Isolator, RCCB 

No 1 21900 2190
0 
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and RCBO 
:With provision 
for FP 
MCB/Isolator/R
CCB/RCBO as 
incomer and 
SP MCB's as  
(1) 40 A 4 Pole 
MCB-1no 
(Input From 
COS) 
(2) 40A 2P 
30mA RCCB-
3no  
(3)6-10A SP 
MCB-14no for 
raw power 
sockets and 
light point 
circuits  
(4) 16A SP 
MCB-3 nos of 
water cooler, 
Kitchen power 
point  
(5) 20A SP 
MCB-1 no for 
BM AC 

1.6 

OUTPUT OF 
MTS 
Ekinox³ 4 way 
ETPN DB's for 
DX³ MCB, 
Isolator, RCCB 
and RCBO IP 
43 - #IK 09 
with Double 
door. 
(1)63A,4P, 
MCB-1no(Input 
from main DB 
MTS) 
(2)40A, 2P, 
MCB-1no( 
Branch UPS 
I/P) 
(3)32A,4P, 
MCB-1no( ATM  
Raw Power DB) 
(4)6A,2P, MCB-
1no (sign 
board I/P) 
(5)6A,2P,MCB-
1 No( exhaust 
fans in UPS 
room) 

No 1 9433 9433 

1.7 

CAPACITOR 
PANEL.  
Supply, 
installation, 
testing and 

No 1 2753 2753 
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commissioning 
of 1 no. of 
5KVAR heavy 
duty capacitor 
box type. The 
scope of work 
includes supply 
& fixing of  1 
no. of 16A TP 
MCB and its 
related work 

1.8 

"MCB WITH 
ENCLOSURE 
FOR CASSETTE 
AC(1 PH) 
SITC of 20A 2 
pole MCB in a 
suitable 
weather proof 
enclosure for 
cassette Acs" 

No 3 1850 5550 

1.9 

"MCB WITH 
ENCLOSURE 
FOR CASSETTE 
AC(1 PH)SITC 
of 20A 2 pole 
MCB in a 
suitable 
enclosure for 
cassette Acs" 

No 3 2100 6300 

1.1 

"MCB WITH 
ENCLOSURE 
FOR CASSETTE 
AC(3PH) 
SITC of 32A 4 
pole MCB in a 
suitable 
enclosure for 
cassette Acs" 

No 5 2650 1325
0 

1.11 

"MCB WITH 
ENCLOSURE 
FOR CASSETTE 
AC(3PH) 
SITC of 32A 4 
pole MCB in a 
suitable 
weather proof  
enclosure for 
cassette Acs" 

No 5 3000 1500
0 

  UPS & 
RELATED DBS 

      0 

1.12 

 UPS INPUT 
DB: 
DP/TP/FP Metal 
enclosure with 
1 no of 32A DP 
MCB for 2 to 5 
KVA UPS. 

No 2 1240 2480 

1.13 
UPS OUTPUT 
DB  
DP/TP/FP Metal 

No 2 1240 2480 
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enclosure with  
1 no of 32A DP 
MCB 

1.14 

UPS OUTPUT 
DISTRIBUTIO
N DB NEAR 
UPS 
SPN 8 way IP 
43 - #IK 09 
with metal  
Double door  
DB for UPS 
sockets. The 
scope of work 
includes supply 
& fixing of 
following 
MCBs: 
(1) 63A DP 
MCB-1NO, 
(2)6-32A SP 
MCB-6NO ( 
Hub/NETWORK 
RACK,CCTV, 
Fire panel, 
Burgalarm and 
Distribution 
boards in 
banking hall) 

NO 1 3700 3700 

1.16 

UPS DB IN 
BANKING 
HALL 
SPN 12 way IP 
43 - #IK 09 
with metal  
Double door  
DB for UPS 
sockets. The 
scope of work 
includes supply 
& fixing of 
following 
MCBs: 
(1) 32A DP 
MCB-1NO, 
(2)6-10A SP 
MCB-10NO 

No 2 4300 8600 

1.17 

 UPS DB IN 
BANKING 
HALL 
SPN 8 way IP 
43 - #IK 09 
with metal  
Double door  
DB for UPS 
sockets. The 
scope of work 
includes supply 
& fixing of 
following 
MCBs: 

No 1 3700 3700 
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(1) 32A DP 
MCB-1NO, 
(2)6-10A SP 
MCB-6NO              

1.18 

 ATM UPS DB 
SPN 8 way IP 
43 - #IK 09 
with metal  
Double door  
DB for UPS 
sockets. The 
scope of work 
includes supply 
& fixing of 
following 
MCBs: 
(1) 32A DP 
MCB-1NO, 
(2)6-10A SP 
MCB-6NO              

No 1 3700 3700 

1.19 

ATM RAW 
POWER DB 
(TO BE 
INSTALLED 
INSIDE THE 
ATM)SPN-12 
way IP 43-#IK 
09 with metal 
Double door 
DB.(1)32A,4P, 
MCB-1no(Input 
from MTS 
DB)(2)20A,100
mA,2P MCB-2 
no (Input for 
lighting & 
AC)(3)32A, 2P, 
MCB-1no( ATM 
UPS I/P)(4) 
32A,2P MCB-1 
no (ATM AC) 

No 1 4560 4560 

2 

ARMOURED  
CABLES FOR 
DB INPUT, 
CASSETTE 
ACS & UPS 
INPUT DB:- 
Supply,Laying, 
Testing and 
commissioning 
of 1.1 KV 
grade XLPE 
insulated 
armoured 
alluminium/cop
per conductor 
cable of the 
following  size    
including 
laying in 
trenches, cable 

      0 
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trays, on wall 
including 
claming and 
including civil 
works  etc 
complete as 
per IS 7098 - 
Part 1 - 1983. 
The scope of 
work includes 
supply & laying 
of 2 runs of 8 
SWG GI wire 
along with the 
cable 

  

3.5C X 35 
SQMM ALU 
CABLE for 
INPUT, PDB, AC 
DB 

RMT 128 477 6105
6 

2.1 

3.5C X 25 
SQMM ALU 
CABLE  for 
LDBs & MTS to 
MS 

Rmt 196 387 7585
2 

2.3 
4C X 4 SQMM 
CU CABLE FOR 
ATM 

Rmt 165 501 8266
5 

2.4 

3 C X 4 SQMM 
CU CABLE for 
UPS and AC 
ODU 

Rmt 252 398 1002
96 

3 

TERMINATIO
NS: 
Termination of  
the following 
cables with 
double 
compression(
DC) cable 
glands  and 
also with 
suitable size 
alluminiumn/co
pper  lugs 
including 
supply and 
fixing of Lugs. 

      0 

  
3.5C X 35 
SQMM ALU 
CABLE 

No 6 300 1800 

3.1 
3.5C X 25 
SQMM ALU 
CABLE 

No 10 144 1440 

3.3 4C X 4 SQMM 
CU CABLE 

No 4 208 832 

3.4 3 C X 4 SQMM 
CU CABLE 

No 18 172 3096 

4 
UPS 
INTERNAL 
WIRING 

      0 
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Supply , laying  
and dressing of  
following 
1.1KV  XLPE 
Insulated,  PVC 
tape/PVC 
Extruded 
Innersheathed 
for Multicore 
copper 
flexible 
Cables, 
extruded PVC 
Type ST2 
Sheathed, 
650/1100 V 
grade as per IS 
7098 (Part 1) 
1988. The 
scope of work 
includes laying 
of cable in a 
suitable metal 
hose flexible 
pipe  .complete 
the work as 
directed by 
theSBIIMS. the 
cable should 
be laid from 
UPS I/P to UPS 
I/P enclosure & 
UPS O/P to 
UPS ouput 
enclosure only. 

      0 

4.1 
3 core X 4 
sqmm coppe 
flexible cable 

Rmt 60 264 1584
0 

5 AC WIRING       0 

5.1 

SPLIT AC 
WIRING:- 
Supply and 
Fixing of 20 A 
DP MCB fixed 
on a suitable 
module metal 
box including 
all 
interconnection
s as required. ( 
for High Wall 
Spli ACs) along 
with supply & 
laying of  3 C* 
4 sqmm 
copper 
armoured 
cable 
concealed on 
wall/ Ceiling 
etc as 

No 3 4911 1473
3 
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required. The 
wires should 
be conforming 
to IS 694 (with 
latest 
amendments).
The scope of 
work includes 
wiring from AC 
DB to DP MCB 
to AC unit . 

6 

GLOW SIGN 
BOARD:- 
Supply & laing 
of 3core 
1.5sqmm 
Copper 
flexible Cable 
in a suitable 
FRLS PVC  pipe 
for Glow Sign 
Board 
including all 
terminations 

Rmt 60 78 4680 

7 

EMERGENCY 
LIGHTING(U
PS SUPPLY) 
Supply & 
laying of 3 
core 1.5 sqmm 
copper flexible 
cable in a 
suitable FRLS 
PVC pipe for 
emergency 
lighting. The 
scope of work 
includes 
supply & 
fixing of 2A 
DP MCB in a 
suitable 
enclosure. No 
of points :One 
primary point 
& two 
secondary 
points. The 
scope of work 
extends to 
supply & 
fixing of 3 no 
of square 
type 15 watts 
recess 
mounted LED 
lights also. 

No 1 7876 7876 

8 

LIGHT & FAN 
POINT 
WIRING:- 
Point Wiring 

      0 
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for Light/fan 
point with 
3X1.5 sqmm 
copper 
conductor 
FRLS insulated 
1100v grade 
multi strand 
wires (P+N+E) 
in concealed/ 
surface using 
20/25/32 
Medium duty 
FRLS PVC 
conduit 16swg 
thick with all 
bend, tees, 
saddle 
mounting box, 
cover plate, 
ceiling rose, 
etc. complete 
as required 
etc. The scope 
of work 
includes the 
circuit wiring 
from DB to 
point 
control box 
/switch box 
using 3x2.5 
sqmm copper 
conductor 
FRLS insulated 
1100V grade 
multistrand 
wire (P+N+E) 
in FRLS PVC 
conduit 16 swg 
thick complete 
in all respect. 
Each circuit 
shall have 
separate earth 
wire. All switch 
socket must be 
modular type 
with M.S. 
Boxes and 
plate etc. as 
required. 
(Switch & 
Sockects:MK:H
oneywell or 
equilent for 
other Makes) 

8.1 Primary points No 66 864 5702
4 
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8.2 

same as the 
above 
secondary 
point ( only one 
secondary 
point on the 
primary point 

No 53 286 1515
8 

8.3 
one switch 
controlled by 
three lights 

No 3 1426 4278 

8.4 

Call bell points 
for the cabins 
including 
supply of call 
bell as required 

No 1 1176 1176 

9 

MODULAR 
SOCKETS: 
Supply and 
fixing of  
switch(s) & 
socket(s) fixed 
on a suitable 
module metal 
box(16 guage) 
and white front 
plate (Modular 
type) including 
all 
interconnection
s as required  
and blank plate 
has to be 
provided if 
necessary. The 
scope of work 
extends to 
Supply  and 
wiring 
with  2runs of 
4.0 sq.mm  & 
one run of 
2.5sqmm 
1100 V grade 
PVC insulated 
multi strand 
FRLS copper 
conductor 
wires 
conforming to 
IS 694 (with 
latest 
amendments) 
in suitable size 
FRLS PVC 
CONDUIT of 
2mm thick 
concealed in 
the above 
ducts in the 
floor and 
supply of all 

      0 
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fixing materials 
and 
accessories, 
interconnection
s complete as 
required for 
the UPS/ raw 
power sockets 
in the single 
window 
counters and 
officer 
tables.(Switch 
& 
Sockects:MK:H
oneywell or 
equilent for 
other Makes) 

9.1 

PRIMARY 
POINT: RAW 
POWER1 no of 
6/16A socket 
with 1 no of 
16A switch For 
power point in 
banking hall 
cooler, Kitch 

No 1 2055 2055 

9.2 

PRIMARY 
POINT: RAW 
POWER 
2 nos of 6/16A 
socket with 2 
no of 16A 
switch For 
Kitchen 

No 2 2033 4066 

10 

Supply and 
fixing of  
switch(s) & 
socket(s) fixed 
on a suitable 
module metal 
box(16 guage) 
and white front 
plate (Modular 
type) including 
all 
interconnection
s as required  
and blank plate 
has to be 
provided if 
necessary. The 
scope of work 
extends to 
Supply  and 
wiring 
with  3runs of 
2.5 
sq.mm   1100 
V grade PVC 
insulated multi 

      0 
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strand FRLS 
copper 
conductor 
wires 
conforming to 
IS 694 (with 
latest 
amendments) 
in suitable size 
FRLS PVC 
CONDUIT of 
2mm thick 
concealed in 
the above 
ducts in the 
floor and 
supply of all 
fixing materials 
and 
accessories, 
interconnection
s complete as 
required for the 
UPS/ raw 
power sockets 
in the single 
window 
counters and 
officer tables. 
(Switch & 
Sockects:MK:H
oneywell or 
equilent for 
other Makes) 

10.1 

PRIMARY 
POINT- RAW 
POWER 
1nos6/16A 
Socket and 
1nos 16A 
switch 
(Rawpower 
point switch 
and socket to 
be installed ina 
metal box) . 
The scope of 
work extends 
supply of 3 
meter length 
of flexible 
3core 
2.5sqmm 
multi core 
copper cable 
one end 
connected to 
plug top 16A 
and the other 
connected to 
the SB inside 

No 4 598 2392 
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and a suitable 
hook 
arrangment as 
required for 
hanging the 
cable required 
for Record 
rooms & Safe 
room, LOCKER 
room, Strong 
room, 
stationary 
room( 
Independent 
Circuits) 

10.2 

PRIMARY 
POINT- RAW 
POWER 
1nos6/16A 
Socket and 
1nos 16A 
switch 
(Rawpower 
point switch 
and socket to 
be installed ina 
metal box) . 
The scope of 
work extends 
supply of 3 
meter length 
of flexible 
3core 
2.5sqmm 
multi core 
copper cable 
one end 
connected to 
plug top 16A 
a required for 
ATM( 
Independent 
Circuits) 

No 4 1068 4272 

10.3 

PRIMARY 
POINT:UPS 
POWER 
4nos. 6A 
sockets with 
1 no 16A 
switch   for 
NET WORK 
RACK, CCTV 
etc) 

No 4 1661 6644 

11 

Supply and 
fixing of  
switch(s) & 
socket(s) fixed 
on a suitable 
module metal 
box(16 guage) 
and white front 

      0 
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plate (Modular 
type) including 
all 
interconnection
s as required  
and blank plate 
has to be 
provided if 
necessary. The 
scope of work 
extends to 
Supply  and 
wiring 
with  3runs of 
1.5 
sq.mm   1100 
V grade PVC 
insulated multi 
strand FRLS 
copper 
conductor 
wires 
conforming to 
IS 694 (with 
latest 
amendments) 
in suitable size 
FRLS PVC 
CONDUIT of 
2mm thick 
concealed in 
the above 
ducts in the 
floor and 
supply of all 
fixing materials 
and 
accessories, 
interconnection
s complete as 
required for 
the UPS/ raw 
power sockets 
in the single 
window 
counters and 
officer tables. 
if these 
sockets are 
mounted in 
SB ( along 
with point 
wiring) we 
will treat it 
as on board 
socket. 
(Switch & 
Sockects: 
MK:Honeywel
l or equilent 
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for other 
Makes) 

11.1 

PRIMARY 
POINT:UPS 
POWER 
4nos. 6A 
sockets with 
1 no 16A 
switch 
(Switch shall 
be fixed above 
the table and 
sockets shall 
be fixed below 
the counter OF 
BM, SWO, field 
officer, 
Grahakamitra, 
Cash officers, 
gold loan, etc) 

No 12 1534 1840
8 

11.2 

PRIMARY 
POINT: RAW 
POWER 
2nos 6A 
SocketS with 
1 No of 6A 
switch (Raw 
Sockets)- for 
counters( 
Switch & 
Socket should 
be mounted 
above the 
table 

No 5 1492 7460 

11.3 

SECONDARY 
POINT: RAW 
POWER (2 
X6A socket & 
1 X6A 
switch)same 
as above but 
looped from 
nearest point 
(Primary point 
to Secondary 
point) from 
counter to 
counter 

No 5 909 4545 

11.4 

PRIMARY 
POINT:UPS/ 
RAW POWER 
2 nos of 6A 
socket with 2 
no of 6A 
switch for 
display,coin 
vending 
machine, pass 
book printing 

No 6 1518 9108 

11.5 PRIMARY 
POINT: 

No 5 1228 6140 
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UPS/RAW 
POWER 
1 nos of 6A 
socket with 1 
no of 6A 
switch for  fire 
panel 

12 

Supply and 
fixing of  
switch(s) & 
socket(s) fixed 
on a suitable 
module metal 
box(16 guage) 
and white front 
plate (Modular 
type) including 
all 
interconnection
s as required  
and blank plate 
has to be 
provided if 
necessary. 
(Switch & 
Sockects:MK:H
oneywell or 
equilent for 
other Makes) 

      0 

12.1 

ON BOARD 
SWITCH & 
SOCKET 
1 no of 6A 
socket with 1 
no of 6A 
switch and it 
should be fixed 
in the switch 
board -RAW 
POWER 

No 2 347 694 

12.2 

SOCKET FOR 
WALL 
MOUNTING 
FAN 
1 no of 6A 
socket 3" 
below the false 
ceiling  for wall 
mounting fan - 
RAW POWER 

No 14 280 3920 

13 

SUPPLY & 
FIXING OF 
EXHAUST 
FANS WITH 
TIMER 
Supply & fixing 
of 2 no of 
bird cage 
exhaust fans 
with timer 
control for the 

No 1 4273 4273 
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exhaust fans in 
the UPS room. 
The scope of 
work includes 
point wiring & 
making 
provision in 
the wall for 
installation of 
exhaust fans 
and bring back 
to original 
finish. 

14 NETWORKIN
G 

      0 

14.1 

POINT 
WIRING: 
Supplying, 
laying, testing 
and 
commissioning 
of four pair 
CAT 6, UTP 
cable 23 AWG 
solid bare 
copper or 
better;Insulati
on - 
Polyethylene;J
acket - Flame 
Retardant 
PVC;Pair 
Separator - 
Star Quad 
Separator or 
equivalent; 
250 MHz;UL 
Subject 444, 
EIAITIA-568 
B.2.1, ISO/IEC 
11801 & 
IEC61156·5for 
LAN in a 
suitable FRLS 
PVC conduit of 
2mm thick and 
making 
connection on 
both ends 
complete as 
required with 
all acessories 
including 
labour 
charges. The 
scope of work 
includes supply 
& fixing of RJ-
45 LAN socket 
outlet(I/O) in 
GI metal box 

No 27 1263 3410
1 
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and front cover 
plate 

14.2 

SITC of 
branded UTP 
Category 6 four 
pair, 1 meter 
Patch Cord with 
factory 
crimped boots 
on RJ 45 plugs 
at both ends. 
Should 
conform or 
exceed 
ISO/IEC 
11801, EIA/TIA 
568, EN50173 
and UL, ETL 

No 27 145 3915 

14.3 

SITC of 
branded UTP 
Category 6 four 
pair, 2 meter 
Patch Cord with 
factory 
crimped boots 
on RJ 45 plugs 
at both ends. 
Should 
conform or 
exceed 
ISO/IEC 
11801, EIA/TIA 
568, EN50173 
and UL, ETL 

No 27 156 4212 

14.4 

Supply of Cat-6 
24 port jack 
panel  make-D-
link or equlent 

No 1 3253 3253 

14.5 

Supply of 9U 
wall mount 
rack with all 
accessories(sel
f,  power 
manager, cable 
Manager, Fan 
etc. Pl note 
that while 
installing the 
rack, power 
supply sockets 
and switch to 
be installed 
above the 
rack. To avoid 
loose hanging 
power wires. 

No 1 7575 7575 

15 TELEPHONE 
WIRING 

      0 

  
POINT 
WIRINGSuppl
y, installation, 

      0 
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testing and 
commissioning 
of high 
Conductivity 
Solid Annealed 
Bare Copper 
industrial 
0.5mm dia 
Telephone 
(Switchboard) 
Cables with 
High Density 
Polyethylene 
Insulation, 
Paired, 
Polyester and 
Sheathed with 
High Oxygen 
Index, Fire 
Retardant, PVC 
Compound, 
Grey Outer 
Sheath 
generally 
conforming ITD 
Specification. 
the scope of 
work inclusive 
of all fixing 
accessories & 
laying in a 
suitable ISI 
medimum PVC 
conduit. The 
scope of work 
extends to 
Supply and 
Fixing of 
modular type 
RJ11 Telephone 
outlet with 
anodized GI 
box and front 
plate complete 
as required. 

15.1 2 pair   No 11 724 7964 

16 KRONE 
ENCLOSURE 

      0 

  

Supply, 
installation, 
testing & 
commissioning 
of Telephone 
krone in an MS 
powder coated 
enclosure for 
the following 
sizes.. 

      0 

16.1 10 PAIR KRONE No 1 1199 1199 

17 FIXTURES/FA
NS( All light 

      0 
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fixtures and 
fans to be 
supplied 
COMMERCIAL 
MODELS 
only) 

  

Supply & 
Installation of 
following type 
direct/ indirect 
type 
recess/surface/ 
wall mounted 
light fixtures. 
The fixtures 
shall be 
installed 
including 
supply and 
wiring between 
Ceiling rose to 
fixture with 
supply and 
laying of 3core 
1.5Sq.mm 
copper flexible 
cable and fixing 
of Lamp with all 
required 
accessories, 
support chains 
& 
interconnection
s etc.  including 
cost and 
conveyance of 
all materials, 
taxes and all 
labor charges 
etc., complete. 

      0 

17.1 

Supply & 
Installation of 
15W Led down 
light fixture. 
(Havells:- 
Integra neo 
15W, 857 
CROMPTON: 
LCDRQ-15-
CDL/LCDRO-
15-CDL or 
DN296B 
LED15S 6500K 
in Philips or 
equivalent) 
including cost 
and 
conveyance of 
all materials, 
taxes and all 

No 7 1993 1395
1 
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labor charges 
etc., complete. 

17.2 

Supply & 
Installation of  
33-36W 2X2 
LedLight 
fixtures  
(Havells - 
PLANO2X2PL
R36WLED857
S / 
VENUSNEOHE
2X2PLR34WL
ED8XXS or 
CROMPTON: 
LCTLRNE-36-
FO-CDL  or 
Philips RC 
375B30S 
6500K  or 
Equl) 
including cost 
and 
conveyance of 
all materials, 
taxes and all 
labor charges 
etc., complete. 
Weight of the 
light should 
not be on the 
grid/ Gypsum 
ceiling. light 
has to be fixed 
with the help 
of GI/chain 
wires and to 
the anchroed 
to the ceiling. 

No 26 2984 7758
4 

17.3 

Supply & 
Installation of  
610x610 
LedLight 
fixtures Frames 
including cost 
and 
conveyance of 
all materials, 
taxes and all 
labor charges 
etc., complete. 

No 26 665 1729
0 

17.4 

Supply & 
Installation of 
9-12W T5 led 
Light fixtures 
and giving 
connections 
and all labour 
charges etc., 
complete for 
eraction. 

No 4 521 2084 
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(LUMILINEBS
9WLED857SP
CWH - Havels 
or BN021-
12S in Philips 
or Equl) 

17.5 

Supply and 
Installation of 
18-20W T5 
fixtures 
SURFACE type 
with all 
interconnection
s   and fixing 
arrangement 
as required. 
(LUMILINEBS1
8WLED857SPC
WH - Havels or 
BN021-21S in 
Philips or 
CROMPTON: 
LDL-20-CDL or 
equivalent) 

No 18 734 1321
2 

17.6 

supply & fixing 
of 20 watts per 
meter rope 
lights 

Rmt 60 83 4980 

17.7 

WALL 
MOUNTING 
FANSSupply 
and Fixing of 
18 inch  
metal(body & 
Blades) wall 
mounted fans 
with 3 pin 
socket,   fan 
body should be 
earthed if 3 pin 
socket not 
available in the 
market  
.(BM,counters,
Server RM, 
Field Officer, ), 
Make: 
ACVORTEX18M
M model in CG 
or  Mark II Wall 
fan in 
Almonard 18" 
450mm 

No 14 6500 9100
0 

17.8 

EXHAIST 
FAN:- 
 Supply & 
Installation of  
fresh air 
exhaust fan 
50W of light 
duty 300mm 

No 5 1572 7860 
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size (12"), 
Metallic body & 
blades, wire 
mesh, bird 
louvers etc. 
including cost 
and 
conveyance of 
all materials, 
taxes and all 
labor charges 
etc., complete 
for eraction 

17.9 

CEILING 
FAN:- 
supply &Fixing 
of 1200mm 
sweep 5 star 
High speed 
(BLDC) ceiling 
fan with 
electronic step 
regulator in 
suitable 
locations as 
required. And 
Supplying of 
double anchor 
fastener hooks 
and down rods 
. complete in 
all respects as 
directed by 
Bank. CG/ 
Havells 

No 8 2373 1898
4 

18 Earthing:     0 0 

18.1 

COPPER 
EARTHING: 
Providing 
independent 
earthing for 
sophisticated 
electronic 
equipment 
with 600 mm x 
600 mm x 3.5 
mm thick 
copper plate 
rigidly fixed to 
40 mm dia G.I. 
pipe of 3 mtr 
length 
connected with 
reducer 
providing .GI. 
funnel with 
wiremesh as 
per national 
electric code 
including C.C. 
Chamber of 

No 3 13583 4074
9 
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size 400 mm x 
400 mm x 400 
mm covered 
with RCC slab 
filling with salt 
and charcoal 
giving earth 
connection 
from electrode 
copper strip  2 
runs of 50 mm 
x 6 mm x 3000 
mm length 
with all 
accessories 
and labour 
charges 
complete, as 
per IS 
specifications 
732/1982 (Part 
II) 

18.2 

GI 
EARTHING: 
Providing 
independent 
earthing for 
important 
equipment 
with 40 mm 
dia "B" class 
2.5m long G.I 
pipe and 
19mm dia "B" 
class G.I pipe 
of 0.3 mtr. 
Long 
connected with 
reducer 
providing G.I. 
funnel with 
mesh enclosed 
in C.C. 
Chamber of 
400mm x 400 
mm x 400 mm 
with RCC slab 
cover duly 
providing 
staggered 
holes filling 
with salt and 
charcoal from 
the bottom of 
the pipe giving 
earth 
connection 
from electrode 
through G.I. 
strip 2 runs of 
50 x 6 mm x 

No 3 5735 1720
5 
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3000 mm 
length with all 
accessories 
and labour 
charges 
complete, as 
per IS 
specifications 
732/1982 (part 
II) 

18.3 

Supply and 
laying of 8SWG 
Cu bear 
conductor in 
20mm dia rigid 
pvc conduit  
For Body 

Rmt 70 124 8680 

18.4 

Supply and 
laying of 25*3 
mm hot dipped 
GI flat   

Rmt 180 150 2700
0 

18.5 

Supply & 
Laying of 
100mmX 
25mmX 5mm 
Copper strip 
with supporting 
insulator and 
holes 

no 3 436 1308 

18.6 

Supply & 
Laying of 
100mmX 
25mmX 6mm 
GI strip with 
supporting 
insulator and 
holes 

No 3 158 474 

18.7 

Supply & 
Installation of 3 
no of 
3watts(R,Y,B) 
bulbs in a 
suitable 
enclosure For 
indicating the 
electricity 
board supply. 
The scope of 
work includes 
wiring from DB. 

No 1 400 400 

18.8 

"Arrangements 
of temporary 
power, 
Lighting, UPS 
wiring etc 
without 
effecting the 
operation of 
the  branch 
working 
hour.Liasioning 

No 1 3000 3000 
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with the supply 
authorities and 
other 
Government 
bodies for 
enhancement 
of power load . 
If any official 
fee payable to 
Telangana 
Power 
Distribution 
company will 
be reimbersed 
by the Bank. 
Meaning of 
Temporary 
POwer: vendor 
has to lay 
suitable copper 
flexible cable 
from UPS/ raw 
power  to 
counters with a 
protection of 
ELCB and 
laying of LAN 
cable also". 
The scope of 
work includes 
removing of old 
wiring, disposal 
of the same 
from the 
premises. 

                                            
Total amount 

      112
577

5 
Above (%)/ At par/ Below 

Grand Total 
 
NOTE: GST EXTRA 
  


