OSBI

PREMISES & ESTATE DEPARTMENT, LHO MAHARASHTRA

TENDER ID: MAH20251005
PART — A: TECHNICAL BID
TENDER FOR PROPOSED BALANCE CONSTRUCTION WORKS OF RURAL SELF

EMPLOYMENT TRAINING INSTITUTE (RSETI) BUILDING AT NANDED,
MAHARASHTRA

TENDER SUBMITTED BY:

NAME

ADDRESS

DATE

ARCHITECT :

PARELKAR OVALEKAR PARPIA,
139, SEKSARIA CHABERS,
NAGINDAS MASTER ROAD,
FORT, MUMBAI 400 001.

TEL. NO. 2267 3725/ 2267 5840
FAX NO. 2267 5840 E-mail :parelkarovalekarparpia@gmail.com
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NOTICE INVITING TENDERS

SBI invites Online Percentage E-Tenders for the PROPOSED BALANCE CONSTRUCTION
WORKS OF (RSETI) BUILDING AT NANDED, MAHARASHTRA

The Empaneled civil Contractors in ‘Cateqory:CIVIL CONSTRUCTION PROJECT INCLUDING
MAJOR REPAIR& RENOVATION ABOVE 100 LAKH UP TO 200 LACS with SBI Maharashtra Circle

are only eligible to participate in this tender.

E-Tender Website: www.tenderwizard.com/SBIETENDER

e-Tendering Vendor Help Desk:

9073677150 / 9073677151 / 9073677152 / 9674758723 /

9674758726 / 9674758506 / 9686449042 / 9708966660 / 9044314492 / 8951944383 / 9771414548
/ 9708966664 / 9731967722 / 9606921010

Contact persons:
Mr. Kushal Bose, Mob: 9674758719, E-Mail: helpdesk857@etenderwizard.com
Mr. Biswajit Chakraborty, Mob: 9674758723, E-Mail: biswajit.c@antaressystems.com

The details of tender are as under:

SN Particulars Details
1 | Name of work Tender for PROPOSED BALANCE CONSTRUCTION WORKS OF
(RSETI) BUILDING AT NANDED, MAHARASHTRA
Nature of Work Civil Repair Works
Time allowed for | 9 Month. Due to urgency of works, the contractor has to start the work
completion immediately after opening of tender. No mobilization time shall be
allowed.
4 Estimated Amount Appx. Rs. 1,99,58,975.00
5 Earnest Money | Rs.1,99,589.00 (Rupees One Lakh Ninety-Nine Thousand Five
Deposit Hundred Eighty-Nine Only) by means of Demand Draft / Pay Order
(Valid for a period of 90 Days from the last date of submission of the
tender) from any scheduled Nationalized Bank drawn in favor of SBI
and payable at Pune.
6 Security Deposit | For the successful bidder, total security deposit shall be 5% of the
(SD) contract value. Out of this, 2% of the contract value will be in the form
of Initial Security Deposit (ISD); which includes the EMD. Balance 3%
shall be deducted from the running account bill of the work at the rate
of the 10% of respective running account bill i.e. deduction from each
running bill account will be 10%, till the 3% of the contract value is
achieved and total of 5%. In case running bills are not paid/submitted,
whole 3% of the remaining ISD will be deducted from the final bill paid.
8 Date of issue of |28.11.2025 to 12.12.2025 from Bank’s website BANK.SBI under
tender  documents | <Link>procurement news.
(Technical Bid &
Price Bid) form the
Bank’s website
9 Online bidding | From 28.11.2025 to 12.12.2025
Technical Bid& Price | Available at M/s Antares Systems Limited, our Service Provider’s portal
Bid(Only SBI | www.tenderwizard.com/SBIETENDER
empaneled vendors)
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10 | Last date & time for | 12.12.2025 by 03:00 PM
submission of | Note: It is sole responsibility of the bidder to ensure submission of their
Technical Bidand | Tender documents along with EMD by stipulated date and time
EMD (ONLINE ONLY).
11 | Last date & time for | 12.12.2025 by 03:00 PM at Service Provider's portal
submission of Online | www.tenderwizard.com/SBIETENDER
Technical bid& Price
Bid
12 | Date and Time of | 12.12.2025 by 03.30 PM
opening of online
Technical Bid &
Price Bid
13 | Defects Liability /| 1-year from the date of installation for free replacement for any
Warranty period manufacturing defect (excluding damages due to natural calamities).
14 | Liquidated Damages | 0.50% per week subject to max. 5% of contract amount for delay in
completion of work.
15 | Validity of offer 90 days from the date of opening of Price-bid
16 | Value of Interim | Rs. 50.00 Lakhs. No advance on materials / plant / machinery or
Certificate mobilization advance shall be paid under any circumstances
17 | Submission of | Contractors shall Download the entire Technical Bid to get acquainted
Technical Bid | with the terms and conditions and shall upload compulsorily the
(online and Hard | pages numbered from 1 to 10 of the technical bid without fail in the
Copy) e-tendering portal after putting the signature and seal. Failing to upload
as stated above, the tender will be rejected.
However, L1 Tenderer should submit the whole technical bid spirally
bound securely and in serial order containing pages 1 to 45 duly
signed with company seal and date to this Office within 3 days of
receipt of confirmation.

18. For any clarifications regarding Online Tendering procedure, System requirements etc. please
contact M/s.Antares Systems Limited, ‘Honganasu’, #137/3, Bangalore Mysore Road,Opp. to
Metro Pillar #P-696, Kengeri,Bengaluru — 560 060, India.

19. The Contractor/ Vendor shall sign and stamp each page of the tender document thereby
ensuring the number and sequence of all pages. Tender documents without seal and signature of
the authorized tenderer are liable to be rejected.

20. No conditions other than mentioned in the tender will be considered, and if given they will have
to be withdrawn before opening of the price-bid.

21. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part
without assigning any reason(s) for doing so and no claim / correspondence shall be entertained in
this regard.

22. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on
the next working day at the same time.

Yours faithfully,

The Assistant General Manager (P&E),
Premises & Estate Department
LHO Maharashtra
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INSTRUCTIONS TO THE TENDERERS

Scope of work

Tender for PROPOSED BALANCE CONSTRUCTION WORKS OF (RSETI) BUILDING AT
NANDED, MAHARASHTRA
Site and its location

RSETI at Nanded
Tender documents

The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most workmen like manner.

e Instructions to tenderers

e General conditions of Contract

e Special conditions of Contract

e Price bid

The above documents shall be taken as complementary and mutually explanatory of one
another but in case of ambiguities or discrepancies, shall take precedence in the order given

below:

Price Bid

Technical specifications

a.

b

c. Special conditions of contract
d. General conditions of contract
e

Instructions to Tenderers

Complete set of tender documents including relative drawings can be downloaded from the
Bank’s website BANK.SBI under <Link>procurement news as per schedule furnished in the
NIT.

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data that may be required for the purpose of filling this tender document and
enter into a contract for the satisfactory performance of the work. The tenderer is requested
satisfy himself regarding the availability of water, power, transport and communication
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facilities, the character quality and quantity of the materials, labour, the law and order
situation, climatic conditions local authorities requirement, traffic regulations etc.

The tenderer shall be solely responsible for considering the financial effect of any or all the
factors while submitting his tender.

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs.1,99,589.00 (Rupees One
Lakh Ninety-Nine Thousand Five Hundred Eighty-Nine Only) by means of Demand Draft
/ Pay Order (Valid for a period of 90 Days from the last date of submission of the tender)
from any Scheduled Bank drawn in favour of SBI and payable at Pune.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value
less EMD by means of DD drawn in favour of SBI. Payable at Pune within a period of 10

days from the date of receipt of Letter of Intent (LOI)/ Work Order from SBI.

No interest shall be paid to the amount retained by the SBI as Security Deposit.

Signing of contract Documents.

The successful tenderer shall be bound to implement the contract by signing an agreement
and conditions of contract with the respective Circles (LHOs) of SBI within 15 days from the
receipt of intimation of acceptance of the tender by the SBI. However, the written acceptance
of the tenders by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or not.

Completion Period
Time is essence of the contract. The work should be completed in all respect accordance
with the terms of contract within a period of 9 Months from the date of award of work.

Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of
opening price bid. If the tenderer withdraws his/her offer during the value period or makes
modifications in his/her original offer which are not acceptable to Bank without prejudice to
any other right or remedy the Bank shall be at liberty forfeit the EMD.

Liguidated Damages

The liquidated damages on account of delay shall be 0.50% of Cumulative Awarded value
per week subject to a maximum of 5% of Cumulative awarded contract value or actual
Invoice Value.
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In case of percentages tender

Rate and prices:

The tenderers shall quote their rates for individual items both in words and figure. In case of
discrepancy between the rate quoted in words and figures, the unit rate quantity in words will
prevail. The amount of each item shall be calculated, and the requisite total is given. In case
of discrepancy between the unit rate and the total amount calculated from multiplication of
unit rate and the quantity the unit rate quoted will govern and the amount will be corrected.

If no rate is quoted for one or more tender items, such tenders shall be treated as Non-
Responsive Tenders and the same shall be summarily rejected.

The tenderers should not change the units as specified in the tender. If any unit is changed
the tenders would be evaluated as per the original unit and the Contractor/ Vendor would be
paid accordingly.

The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed, he should immediately bring to the knowledge of the SBI.

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting

11.1.5

11.1.6

shall be duly attested by him.
Each page shall be totaled and the grand total shall be given.
The rate quoted shall be firm and shall include all costs, allowances, taxes, levies duringthe

currency of contract including authorized extension, if any, but excluding GST, which shall
be mentioned in the bills/invoices separately, as applicable.

11.1.7 The SBI reserve their rights to accept any tenders, either in whole or in partor may entrust

the work in phases or may drop the part scope of work at any stage of the project within its
sole discretion without assigning any reason(s) for doing so and no claim / correspondence
shall be entertained in this regard.

11.1.8 In case, it is decided by the SBI to drop one or more Items from the scope of work at any

stage of the project, the Contractor/ Vendor shall not be entitled to raise any claim
/compensation for such deleted scope of work. Also, the SBI may consider issuing work
order for various branches/offices in phases but within a reasonable time interval and the
Contractor/ Vendor shall be bound to execute the same within the stipulated time period and
as per rates quoted by them in this tender without any claim for price escalation.
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LETTER OF UNDERTAKING (Annexure )

(The bidders are required to print this on their company’s letter head and sign, stamp before

emailing)

The Assistant General
Manager (P&E)

Premises & Estate
Department

LHO Maharashtra

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the
works specified in the memorandum hereinafter set out and having visited and examined the site of
the works specified in the said memorandum and having acquired the requisite information relating
thereto as affecting the tender, I/We hereby offer to execute the works specified in the said
memorandum at the rates mentioned in the attached Schedule of Quantities and in accordance in
all respects with the specifications, design, drawings and instructions in writing referred to in
conditions of tender, the Articles of Agreement, Special Conditions, Schedule of Quantities and
Conditions of Contract and with such materials as are provided for by, and in all other respects in
accordance with such conditions so far as they may be applicable.

MEMORANDUM

(@) Description of work PROPOSED BALANCE CONSTRUCTION WORKS OF
(RSETI) BUILDING AT NANDED, MAHARASHTRA

(b) Earnest Money Rs.1,99,589.00 (Rupees One Lakh Ninety-Nine
Thousand Five Hundred Eighty-Nine Only) by means
of Demand Draft / Pay Order (Valid for a period of 90
Days from the last date of submission of the tender) from
any scheduled Nationalized Bank drawn in favour of SBI
and payable in Pune.

(© Time allowed for completion of
the Works from Seven day
after the date of written Order | 9 Months
or date of handing over of the
site (Whichever is later) to
commence the work

1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and
provisions of the said conditions of contract annexed hereto so far as may be applicable or in
default thereof to forfeit and pay to SBI, the amount mentioned in the said contract.

2) |/ We have deposited a sum of Rs.1,99,589.00 (Rupees One Lakh Ninety-Nine Thousand
Five Hundred Eighty-Nine Only) of the total tender amount as Earnest Money with the SBI
which amount is not to bear any interest. Should | / We fail to execute the Contract when called
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upon to do so | / We do hereby agree that this sum shall be forfeited by me/us to State Bank of
India.

I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in
part or whole or may entrust the various work proposed in phases. We, therefore, undertake
that we shall not raise any claim/ compensation in the eventuality of Bank deciding to drop any
of the work from the scope of work of this tender at any stage during the contract period.
Further, we also undertake to execute the work entrusted to us in phases on our approved
rates and within stipulated time limit without any extra claim for price escalation as also
provided for in the clause 11.1.6 “Instructions to Tenderers” of this tender.

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices
of any of the material during the contract/execution/completion period including authorized
extended contract period, if any.

Our Bankers are:

)
i)

The names of partners of our firm are:

i)
i)

Name of the partner of the firm
Authorised to sign

Or

(Name of person having Power of
Attorney to sign the Contract.
(Certified true copy of the Power

of Attorney should be attached)

Yours faithfully,

Signature of Contractors.

Signature and addresses of Withesses

)
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Process Compliance Statement (Annexure Il)

(The bidders are required to print this on their company’s letter head and sign, stamp before

emailing)

To,

Antares Systems Limited (Auction Tiger)
‘Honganasu’, #137/3, Bangalore Mysore Road,
Opp. to Metro Pillar #P-696, Kengeri,
Bengaluru — 560 060, India

Sub:

PROPOSED BALANCE CONSTRUCTION WORKS OF (RSETI BUILDING AT NANDED,

MAHA

RASHTRA

Dear Sir

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender
document

This letter is to confirm that:

1)
2)

3)

4)

5)

6)

7

The undersigned is authorized representative of the company.

We have studied the Commercial Terms and the Business rules governing the Reverse
Auction as mentioned in RFP of SBI as well as this document and confirm our agreement to
them.

We also confirm that we have taken the training on the auction tool and have understood the
functionality of the same thoroughly.

We confirm that SBI and ASL shall not be liable & responsible in any manner whatsoever for
my/our failure to access & bid on the e-auction platform due to loss of internet connectivity,
electricity failure, virus attack, problems with the PC, any other unforeseen circumstances
etc. before or during the auction event.

We also _confirm that we have a valid digital signature certificate issued by a valid
Certifying Authority.

We also confirm that we will mail the price confirmation & break up of our quoted price as
per Annexure Il & Annexure IV within 24 hours of the completion of the reverse auction and
the format as requested by SBI/ASL.

We, hereby confirm that we will honor the Bids placed by us during the auction process.

With regards,

Date:

Signhature with company seal

Name:

Company / Organization:

Designation within Company / Organization:

Address of Company / Organization:

Scan it and send to this Document on helpdesk857@etenderwizard.com
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GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Contract means the documents forming the tender and the acceptance there of and the
formal agreement executed between SBI (client) and the Contractor/ Vendor, together with
the documents referred there in including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Bank and all these documents
taken together shall be deemed to form one contract and shall be complementary to one
another.

In the contract the following expressions shall, unless the context otherwise requires, have
the meaning hereby respectively assigned to them.

“SBI” shall mean State Bank of India (Client) having its Corporate Centre at Madame Cama
Road, Nariman Point, Mumbai- 400 02land its representative Local Head
Offices/Administrative Offices/Regional Business Offices/Branches at various places across
India and includes the client’s representatives, successors and assigns.

‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking the works
and shall include legal personal representative of individual or composing the firm or
company and the permitted assignees of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary workdescription in
the “Scope of work” and / or to be executed in accordance with the contract includes
materials, apparatus, equipment, temporary supports, fittings and things of kinds to be
provided, the obligations of the Contractor/ Vendor hereunder and work to be done by the
Contractor/ Vendor under the contract.

Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI

‘Drawings’ shall mean the drawings prepared and issued bySBlor their Architects and
referred to in the specifications and any modifications of such drawings as may be issued by
the Engineer from time to time.

‘Contract value shall mean value of the entire work as stipulated in the letter of acceptance
of tender subject such additions thereto or deductions there from as may be made under the
provide herein after contained.

Specifications’ shall mean the specifications referred to in the tender and modifications
thereof as may time to time be furnished or approved by the SBI

“Month” means calendar month.
“Week” means seven consecutive days.
“‘Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.

SBI's Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as
nominated by the DGM (B&O), SBI AO Panaiji.
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Total Security Deposit: TheTotal Security deposit comprise of

CLAUSE

a) Earnest Money Deposit

b) Initial security deposit

¢) Additional Security Deposit
d) Retention Money

a) Earnest Money Deposit -

e The tenderer shall furnish EMD of Rs.1,99,589.00 (Rupees One Lakh Ninety-Nine
Thousand Five Hundred Eighty-Nine Only) in the form of Demand draft or bankers
cheque drawn in favour of SBI payable at Pune, on any Scheduled Bank.

¢ No tender shall be considered unless the EMD is so deposited in the required form.

¢ No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall
be refunded soon after the decision to award the contract is taken without interest.

e The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any
time the period when he is required to keep his tender open acceptance by the SBI.
or after it is accepted by the SBI. the Contractor/ Vendor fails to enter into a formal
agreement or fails to pay the initial security deposit as stipulated or fails to
commence the commence the work within the stipulated time.

b) Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender (In the instant case, the
cumulative contract awarded value of all the Circles put together shall be considered for the
purpose) including the EMD in the form of DD/PO drawn on any scheduled Bank. They shall
be deposited within 15 days from the date of acceptance of tender.

C) Additional Security Deposit (ASD)

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be
applicable if the bid price is below 10 % of the estimated cost put to tender. The amount of
such ASD/ APG shall be the difference between 90 % of estimated cost put to tender and
the quoted price.

d) Retention Money: -

An amount @ 5% of the bill amount will be retained by the SBI from the bills and the same
will be released by the SBI against Bank guarantee for equal amount issued by any
Nationalized/ScheduledBank in the SBI's approved format valid for 1 year. The Bank
guarantee shall be released only after completion of warranty period of 1-yearprovided no
complaint is received, or the defects have been rectified by replacing the same satisfactorily.

The successful bidder may choose to submit such Bank Guarantee to the SBI soon after
commencement of work to avoid deduction of retention money from the Bills.

No advance on materials / plant / machinery or mobilization advance shall be paid in any
circumstances.

Language
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The language in which the contract documents shall be drawn shall be in English.
Errors, Omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled dimensions
on the drawings or between the drawings and specifications etc., the following order shall

apply.

Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of
guantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words shall
prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be taken
as correct.

Scope of Work:

The Contractor/ Vendor shall carryout, complete and maintain the said work in every respect
strictly accordance with this contract and with the directions of and to the satisfaction of the
Bank to be communicated through SBI. The SBI at the direction of the Bank from time to
time issue further drawings and / or written instructions, detailed directions and explanations
which are hereafter collectively referred to as instructions in regard to the variation or
modification of the design, quality or quantity of any work or the addition or omission or
substitution work. Any discrepancy in the drawings or between BOQ and / or drawings and /
or specifications should be brought to the notice of SBI immediately. The removal from the
site of any material brought thereon by the Contractor/ Vendor and any substitution of any
other materials therefore the removal and / or re-executed of any work executed by him. The
dismissal from the work of any person engaged thereupon.

Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly by
registered post or otherwise depositing at the office of the Contractor/ Vendor as given in the
tender to enter into a Contract for the execution of the work as per the terms of the tender.
The letter of acceptance shall constitute a binding contract between the SBI and the
Contractor/ Vendor.

Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI the successful tenderer
shall be bound to implement the contract and within ten days there of shall sign an
agreement in a non-judicial stamp paper of appropriate value.

Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI are the properties of the
SBI. They are not to be used on other work.
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Detailed drawings and instructions:

The SBI shall furnish with reasonable proper additional instructions by means of drawings or
otherwise necessary for the execution of the work. All such drawings and instructions shall
be consistent with contract documents, true developments thereof and reasonably inferable
there.

The work shall be executed in conformity therewith and the Contractor/ Vendor prepare a
detailed program schedule indicating therein the date of start and completion of various
activities on receipt of the work order and submit the same to the SBI through the
architect/consultant

Copies of agreement

Two copies of agreement duly signed by both the parties with the drawings shall be handed
over to the Contractor/ Vendors.

Liquidated damages:

If the Contractor/ Vendor fails to maintain the required progress in terms of relevant clause
under General Conditions of Contract (GCC) or to complete the work and clear the site
including vacating their office on or before the contracted or extended date or completion,
without justification in support of the cause of delay, he may be called upon without prejudice
to any other right of remedy available under the law to the SBI on account of such breach to
pay a liguidated damage at the rate of 0.50% of the contract value subject to a maximum of
5% of the contract value.

Materials, Appliances and Employees

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or otherwise
specified all materials shall be new and both workmanship and materials shall be best
quality. The Contractor/ Vendor shall at all times enforce strict discipline and good order
among his employees and shall not employ on the work any unfit person or anyone not
skilled in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI he shall be removed from the site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
Contractor/ Vendor at his own expenses. The Contractor/ Vendor shall give notices and
comply with the regulations, laws, and ordinances rules, applicable to the contract. If the
Contractor/ Vendor observes any discrepancy between the drawings and specifications, he
shall promptly notify the SBI in writing. If the Contractor/ Vendor performs any act, which is
against the law, rules and regulations he shall meet all the costs arising there from and shall
indemnify the SBI any legal actions arising there from.
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The Contractor/ Vendor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions, levels, dimensions,
and alignment of all parts thereof and get it approved by the SBI before proceeding with the
work. If at any time any error in this respect shall appear during the progress of the works,
irrespective of the fact that the layout had been approved by SBI, the Contractor/ Vendor
shall be responsible for the same ad shall his own expenses rectify such error, if so, required
to satisfaction of the SBI.

Setting out Work:

Protection of works and property:

The Contractor/ Vendor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI's properties from injury or loss arising in connection with
contract. He shall make good any such damage, injury, loss, except due to causes beyond
his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
Contractor/ Vendor shall take all precautions for safety and protections of his employees on
the works and shall comply with all applicable provisions of Govt. and local bodies’ safety
laws and building codes to prevent accidents, or injuries to persons or property on about or
adjacent to his place of work. The Contractor/ Vendor shall take insurance covers as per
clause 24.0 at his own cost. The policy may be taken in joint names of the Contractor/
Vendor and the SBI and the original policy may be lodged with the SBI.

Inspection of work:

The SBI or their representatives shall at all reasonable times have free access to the work
site and / or to the workshop, factories, or other places where materials are lying or from
where they are obtained and the Contractor/ Vendor shall give every facility to the SBI and
their representatives necessary for inspection and examination and test of the materials and
workmanship. No person unless authorized by the SBI except the representative of Public
authorities shall be allowed on the work at any time. The proposed work either during its
construction stage or its completion can also be inspected by the Chief Technical Examiner’s
Organization a wing of Central Vigilance commission.

Assignment and subletting

The whole of work included in the contract shall be executed the Contractor/ Vendor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the contract or
any part or share thereof or interest therein without the written consent of the SBI and no
undertaking shall relieve the Contractor/ Vendor from the responsibility of the Contractor/
Vendor from active & superintendence of the work during its progress.

Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds as described in the
contract/BOQ and in accordance with SBI’s instructions and shall be subject from time to
time to such tests as the SBI. may direct at the place of manufacture or fabrication or on the
site or an approved testing laboratory. The Contractor/ Vendor shall provide such
assistance, instruments, machinery, labor, and materials as are normally required for
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examining measuring sampling and testing any material or part of work before incorporation
in the work for testing as may be selected and required by the SBI.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be
supplied by the Contractor/ Vendor without any extra charges. If certain items proposed to
be used are of such nature that samples cannot be presented or prepared at the site
detailed literature / test certificate of the same shall be provided to the satisfaction of the SBI.
Before submitting the sample / literature the Contractor/ Vendor shall satisfy himself that the
material / equipment for which he is submitting the sample / literature meet with the
requirement of tender specifications. Only when the samples are approved in writing by SBI
the Contractor/ Vendor shall proceed with the procurement and installation of the particular
material / equipment. The approved samples shall by the signed by SBI for identification and
shall be kept on record at site office until the completion of the work for inspection /
comparison at any time. SBI shall take reasonable time to approve the sample. Any delay
that might occur in approving the samples for reasons of its not meeting the specifications or
other discrepancies inadequacy in furnishing samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials /
equipment etc. shall be to the account of the Contractor/ Vendor.

Cost of tests

The cost of making any test shall be borne by the Contractor/ Vendor if such test is intended
by or provided for in the specification or BOQ.

Obtaining information related to execution of work

No claim by the Contractor/ Vendor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter affecting
the execution of the work nor any misunderstanding or the obtaining incorrect information or
the failure to obtain correct information relieve him from any risks or from the entire
responsibility for the fulfillment of contract.

Contractor/ Vendor’s superintendence

The Contractor/ Vendor shall give necessary personal superintendence during the execution
the works and as long, thereafter, as the SBI may consider necessary until the expiry of the
defects liability period, stated here to.

Quantities

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and quantities.
The rate quoted shall remain valid for variation of quantity against individual item to any
extent.

Works to be measured

SBI may from time to time intimate to the Contractor/ Vendor that the work is required to be
measured and the Contractor/ Vendor shall forthwith attend or send a qualified
representative to assist the SBI in taking such measurements and calculation and to furnish
all particulars or to give all assistance required by any of them. Such measurements shall be
taken in accordance with the Mode of measurements detail in the specifications. The
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representative of SBI shall take measurements with the Contractor/ Vendor’s representative
and the measurements shall be entered in the measurement book. The Contractor/ Vendor
or his authorized representative shall sign all the pages of the measurement book in which
the measurements have been recorded in token of his acceptance. All the corrections shall
be duly attested by both representatives. No over writings shall be made in the
Measurement book should the Contractor/ Vendor not attend or neglect or omit to depute his
representative to take measurements the measurements recorded by the representative of
the SBI shall be final. All authorized extra work, omissions and all variations made shall be
included such measurement.

Variations

No alteration, omission or variation ordered in writing by SBI vitiates the contract. In case the
SBI thinks proper at any stage during the progress of works to make any alteration in, or
additions to or omission from the works or any. alteration in the kind or quality of the
materials to be used therein, the SBI shall give notice thereof in writing to the Contractor/
Vendor shall confirm in writing within seven days of giving such oral instructions the contract
shall alter to, add to, or omit from as the case may be in accordance with such notice but the
Contractor/ Vendor shall not do any work extra to or make any alterations or additions to or
omissions from the works or any deviation from any of the provisions of the contract,
stipulations, specifications or contract drawings without previous consent in writing of the SBI
and the value of such extras, alterations, additions or omissions shall in all cases be
determined by the SBI and the same shall be added to or deducted from the contract value,
as the case may be.

Valuation of Variations

No claim for an extra Item shall be allowed unless it shall have been executed under the
authority of the SBI with the concurrence of the SBI as herein mentioned. Any such extra is
herein referred to as authorized extra and shall be made in accordance with the following
provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra work
where such extra work is of similar character and executed under similar conditions as the
work priced herein.

(i) Rates for all items, wherever possible should be derived out of the rates given in the
priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided
if omissions do not vary the conditions under which any remaining items of

Works are carried out, otherwise the prices for the same shall be valued under sub-Clause
‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar conditions
as aforesaid or where the omissions vary the conditions under which any remaining items or
works are carried out, then the Contractor/ Vendor shall within 7 days of the receipt of the
letter of acceptance inform the SBI of the rate which he intends to charge for such items of
work, duly supported by analysis of the rate or rates claimed and the SBI shall fix such rate
or prices as in the circumstances in its opinion are reasonable and proper, based on the
market rate.
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Where extra work cannot be properly measured or valued the Contractor/ Vendor shall be
allowed day work prices at the net rates stated in the tender, of the BOQ or, if not, so stated
then in accordance with the local day work rates and wages for the district; provided that in
either case, vouchers specifying the daily time (and if required by the SBI) the workman’s
name and materials employed be delivered for verifications to the Architect /consultant at or
before the end of the week following that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived
from the tender, the Contractor/ Vendor shall submit rates duly supported by rate analysis
worked on the ‘market rate basis for material, labour hire / running charges of equipment and
wastages etc. plus 15% towards establishment charges, Contractor/ Vendor's overheads
and profit. Such items shall, not be eligible for escalation.

Final measurement

The measurement and valuation in respect of the contract shall be completed within one
months of the virtual completion of the work.

Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full satisfaction of
the SBI, the Contractor/ Vendor shall apply to SBI for completion certificate.

Upon the satisfactory fulfilment by the Contractor/ Vendor as stated above, the Contractor/
Vendors entitled to apply to the SBI of satisfactory completion of work. Relative to which the
completion certificate has been sought, the SBI shall within fourteen (14) days of the receipt
of the application for completion certificate, issue a VCC in respect of the work for which the
VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI’s rights and Contractor/
Vendor liabilities under the contract including the Contractor/ Vendor’s liability for defects
liability nor shall the issuance of VCC in respect of the works or work at any site be
construction as a waiver of any right or claim of the SBI against the Contractor/ Vendor in
respect of or work at the site and in respect of which the VCC has been issued.

Insurance of works

Without limiting his obligations and responsibilities under the contract the Contractor/ Vendor
shall insure in the joint names of the SBI and the Contractor/ Vendor against all loss of
damages from whatever cause arising other than the excepted risks, for which he is
responsible under the terms of contract and in such a manner that the SBI. and Contractor/
Vendor are covered for the period stipulated in clause 28 of GCC and are also covered
during the period of maintenance for loss or damage arising from a cause, occurring prior to
the commencement of the period of maintenance and for any loss or damage occasioned by
the Contractor/ Vendor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof,
or such additional sum as may be specified together with the materials for incorporation
in the works at their replacement value.

Such insurance shall be affected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the Contractor/ Vendor shall whenever
have required produce to the SBI the policy of insurance and the receipts for payment of
the current premiums.
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Damage to persons and property

The Contractor/ Vendor shall, except if and so far as the contract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or damages to any
person or material or physical damage to any property whatsoever which may arise out of or
in consequence of the execution and maintenance of the works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation
thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof on, over, under, in or through any
lands.

Injuries or damages to persons or properties which are unavoidable result of the execution
or maintenance of the works in accordance with the contract

Injuries or damage to persons or property resulting from any act or neglect of the SBI their
agents, employees or other Contractor/ Vendors not being employed by the Contractor/
Vendor or for or in respect of any claims, proceedings, damages, costs, charges and
expenses in respect thereof or in relation thereto or where the injury or damage was
contributed to by the Contractor/ Vendor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the responsibility
of the SBI, their employees, or agents or other employees, or agents or other Contractor/
Vendors for the damage or injury.

Contractor/ Vendor to indemnify SBI

The Contractor/ Vendor shall indemnify the SBI against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision sub-clause
25 of this clause.

Contractor/ Vendor’s superintendence

The Contractor/ Vendor shall fully indemnify and keep indemnified the SBI against any
action, claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay any royalties which may be payable in respect
of any article or part thereof included in the contract. In the event of any claim made under or
action brought against SBI. in respect of such matters as aforesaid the Contractor/ Vendor
shall be immediately notified thereof and the Contractor/ Vendor shall be at liberty, at his
own expenses to settle any dispute or to conduct any litigation that may arise there from,
provided that the Contractor/ Vendor shall not be liable to indemnify the SBI. if the
infringement of the patent or design or any alleged patent or design right is the direct result
of an order passed by the SBI in this behalf.

Third Party Insurance

Before commencing the execution of the work the Contractor/ Vendor but without limiting his
obligations and responsibilities under clause 24.0 of GCC shall insure against his liability for
any material or physical damage, loss, or injury which may occur to any property including
that of SBI., or to any person, including any employee of the SBI by or arising out of the
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execution of the works or in the carrying out of the contract, otherwise than due to the
matters referred to in the provision to clause 24.0 thereof.

Minimum amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI whose
approval shall not be reasonably withheld and for at least the amount stated below. The
Contractor/ Vendor shall, whenever required, produce to the SBI the policy or policies of
insurance cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per
occurrence with the number of occurrences limited to four. After each occurrence Contractor/
Vendor will pay additional premium necessary to make insurance valid for four occurrences
always.

Accident or Injury to workman:

i. The SBI shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the Contractor/ Vendor or any sub-Contractor/ Vendor,
save and except an accident or injury resulting from any act or default of the SBI or their
agents, or employees. The Contractor/ Vendor shall indemnify and keep indemnified SBI
against all such damages and compensation, save and except as aforesaid, and against
all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or
in relation thereto.

ii. Insurance against accidents etc. to workmen

The Contractor/ Vendor shall insure against such liability with an insurer approved by
the SBI during the whole of the time that any persons are employed by him on the works
and shall, when required, produce to the architect / consultant such policy of insurance
and receipt for payment of the current premium. Provided always that, in respect of any
persons employed by any sub-Contractor/ Vendor the Contractor/ Vendor’s obligation to
insured as aforesaid under this sub-clause shall be satisfied if the sub-Contractor/
Vendor shall have insured against the liability in respect of such persons in such manner
that SBI. is indemnified under the policy but the shall require such sub-Vendor to
produce to the SBI when such policy of insurance and the receipt for the payment of the
current premium.

iii. Remedy on Contractor/ Vendor’s failure to insure

If the Contractor/ Vendor fails to effect and keep in force the insurance referred to above
or any other insurance which he may be required to effect under the terms of contract,
then and in any such case the SBI may affect and keep in force any such insurance and
pay such premium or premiums as may be necessary for that purpose and from time to
time deduct the amount so paid by the SBI as aforesaid from any amount due or which
may become due to the Contractor/ Vendor or recover the same as debt from the
Contractor/ Vendor.

iv. Without prejudice to the others rights of the SBI against Contractor/ Vendors. In respect
of such default, the employer shall be entitled to deduct from any sums payable to the
Contractor/ Vendor the amount of any damages costs, charges, and other expenses
paid by the SBI and which are payable by the Contractor/ Vendors under this clause.
The Contractor/ Vendor shall upon settlement by the Insurer of any claim made against
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the insurer pursuant to a policy taken under this clause, proceed with due diligence to
rebuild or repair the works destroyed or damaged. In this event all the monies received
from the Insurer in respect of such damage shall be paid to the Contractor/ Vendor and
the Contractor/ Vendor shall not be entitled to any further payment in respect of the
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or
damaged.

Commencement of Works:
The date of commencement of the work will be reckoned as the date of execution of
agreement with Circles SBI.

Time for completion

Time is essence of the contract and shall be strictly observed by the Contractor/ Vendor. The
entire work shall be completed within a period of 9 Month from the date of commencement.

Extension of time

If, the work be delayed for reasons beyond the control of the Contractor/ Vendor, the
Contractor/ Vendor may submit a recommendation to the SBI to grant a fair and reasonable
extension of time for completion of work as per the terms of contract. If the Contractor/
Vendor need an extension of time for the completion of work or if the completion of work is
likely to be delayed for any reasons beyond the due date of completion as stipulated in the
contract, the Contractor/ Vendor shall apply to the SBI. in writing at least 30 Days before the
expiry of the scheduled time and while applying for extension of time he shall furnish the
reason in detail and his justification if any, for the delays in the prescribed format for granting
extension of time. While granting extension of time the Contractor/ Vendor shall be informed
the period extended time which will qualify for levy of liquidated damages. For the balance
period in excess of original stipulated period and duly sanctioned extension of time by the
provision of liquidated damages as stated under clause 8.0 shall become applicable. Further
the contract shall remain in force even for the period beyond the due date of completion
irrespective whether the extension is granted or not.

Rate of progress

Whole of the materials, plant and labour to be provided by the Contractor/ Vendor and the
mode, manner and speed of execution and maintenance of the works are to be of a kind and
conducted in a manner to the satisfaction of the SBI Should the rate of progress of the work
or any part thereof be at any time be in the opinion the SBI too Slow to ensure the
completion of the whole of the work the prescribed time or extended time for completion, the
SBI shall thereupon take such steps as considered necessary to expedite progress so as to
complete the works by the prescribed time or extended time. Such communications from the
SBI neither shall relieve the Contractor/ Vendor from fulfilling obligations under the contract
nor will he be entitled to raise any claims arising out of such directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall,
as herein provided, be carried on during the night or on holidays without the permission in
writing of the SBI, except when the work is unavoidable or absolutely necessary for the
saving of life or property or for the safety of the work in which case the Contractor/
Contractor/ Vendor shall immediately advise the SBI. However, the provisions of the clause

PAGE 20|74 Signature & Seal of Contractor



36.0

OSBI

shall not be applicable in the case of any work which becomes essential to carry by rotary or
double shifts in order to achieve the progress and quality of the part of the works being
technically required / continued with the prior approval of the SBI at no extra cost.

All work at night after obtaining approval from competent authorities of SBI shall be carried
out without unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender, SBI shall decide to abandon or reduce the
scope of work for any reason whatsoever and hence not required the whole or any part of
the work to be carried out. SBI shall give notice in writing to that effect to the Contractor/
Vendor and the Contractor/ Vendor shall act accordingly in the matter. The Contractor/
Vendor shall have no claim to any payment of compensation or otherwise whatsoever on
account of any profit or advantage which he might have derived from the execution of the
Work fully but which he did not derive in consequence of the foreclosure of the whole or part
of the work.

Provided that the Vendor shall be paid the charges on the cartage of only materials actually
and bona-fide brought to the site of the work by the Contractor/ Vendor and rendered surplus
as a result of the abandonment, curtailment of the work or any portion thereof and then
taken back by the Vendor, provided however that the SBI shall have in such cases the
option of taking over all or any such materials at their purchase price or a local current rate
whichever is less.

“In case of such stores having been issued from SBI stores and returned by the Vendor to
stores, credit shall be given to him at the rates not exceeding those at which were originally
issued to the Vendor after taking into consideration and deduction for claims on account of
any deterioration or damage while in the custody of the Contractor/ Vendor and in this
respect the decision of Architect / consultant shall be final.

37.0 Suspension of work

)

The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose decision shall
be final and binding on the Contractor/ Vendor) suspend the progress of works or any part
thereof for such time and in such manner as SBI may consider necessary so as not to cause
any damage or injury to the work already done or endanger the safety thereof for any of
following reasons:

a) On account any default on the part of the Contractor/ Vendor, or
b) For proper execution of the works or part thereof for reasons other than the default the
Vendor/ Contractor, or

c) For safety of the works or part thereof.

The Contractor / Vendor shall, during such suspension, properly protect and secure the
works the extent necessary and carry out the instructions given in that behalf by the SBI.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The Contractor/ Vendor shall be entitled to an extension of time equal to the period of every
such suspension. No compensation whatsoever shall be paid on this account.
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Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor/ Vendor
shall have rendered himself liable to pay compensation amounting to the whole of his
security deposit the SBI shall have the power to adopt any of the following course as they
may deem best suited to the interest of the SBI:

To rescind the contract (of which rescission notice in writing to the Contractor/ Vendor by
SBI shall be conclusive evidence) and in which case the security, deposit of the Contractor/
Vendor shall be forfeited and be absolutely at the disposal of SBI

To employ labour paid by the SBI and to supply materials to carry out the work, or part of the
work, debiting the Contractor/ Vendor with the cost of the labour and materials cost of such
labour and materials (as worked out by the SBI shall final and conclusive against the
Contractor/ Vendor) and crediting him with the value of the work done, in all respects in the
same manner and at the same manner and at the same rates as if it had been carried out by
the Contractor/ Vendor under the terms of this contract certificate of SBI as to the value of
work done shall be final conclusive against the Contractor/ Vendor.

To measure up the work of the Contractor/ Vendor, and to take such part thereof as shall be
unexecuted, out of his hands, and to give it to another Contractor/ Vendor to complete, in
which case any expenses which may be incurred in excess of the sum which would have
been paid to the original Contractor/ Vendor, if the whole work had been executed by him (
The amount of which excess the certificates in writing of the SBI shall final and conclusive)
shall be borne by original Contractor/ Vendor and may be deducted if any money due to him
by SBI under the contract or otherwise, or from his security deposit or the proceeds of sale
thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the SBI the Contractor/ Vendor shall
have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any material or entered into any engagements or make any
advances on account of, or with a view to the execution of the work or the performance of
the contract and in case the contract shall be rescind under the provision aforesaid, the
Contractor/ Vendor shall not be entitled to recover or to be paid any sum or any work thereto
for actually performed under this contract, unless, and until SBI will have certified in writing
the performance of such work and the value payable in respect thereof, and he shall only be
entitled to be paid the value so certified.

Owner’s right to terminate the contract

If the Contractor/ Vendor being an individual or a firm commit any ‘Act of insolvency’ or shall
be adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the Official
Assignee of the liquidator in such acts of insolvency or winding up shall be unable within
seven days after notice to him to do so, to show to the reasonable satisfaction of the SBI that
he is able to carry out and fulfill the contract, and to dye security therefore if so required by
the SBI

Or if the Contractor/ Vendor (whether an individual firm or incorporated Company) shall

suffer execution to be issued or shall suffer any payment under this contract to be attached
by or on behalf of any of the creditors of the Contractor/ Vendor.
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Or shall assign or sublet this contract without the consent in writing of the SBI or shall charge
or encumber this contract or any payment due to which may become due to the Contractor/
Vendor there under:

has abandoned the contract; or

has failed to commence the works or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI written notice
to proceed, or

has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or

has failed to remove the materials from the site or to pull down and replace work within
seven days after written notice from the SBI that the said materials were condemned and
rejected by the SBI under these conditions; or has neglected or failed persistently to observe
and perform all or any of the acts matters or things by this contract to be observed and
performed by the contactor for seven days after written notice shall have been given to the
Contractor/ Vendor to observe or perform the same or has to the detriment of good
workmanship or in defiance of the SBI to the contrary subject any part of the contract.

Then and in any of said cases the SBI may not withstanding any previous waiver, after
giving seven days’ notice in writing to the Contractor/ Vendor, determine the contract, but
without thereby affecting the powers of the SBI or the obligation and liabilities of the
Contractor/ Vendor the whole of which shall continue in force as fully as if the contract had
not been determined and as if the works subsequently had been executed by or on behalf of
the Contractor/ Vendor. And, further the SBI or their employees may enter upon and take
possession of the work and all plants, took scaffoldings, materials, sheds, machineries lying
upon the premises or on the adjoining lands or roads use the same by means of their own
employees or workmen in carrying on and completing the work or by engaging any other
Contractor/ Vendors or persons to the work and the Contractor/ Vendor shall not in any was
interrupt or do any act, matter or thing to prevent or hinder such other Contractor/ Vendor or
other persons employed for complement and finishing or using the materials and plant for
the works.

When the works shall be completed or as soon thereafter as convenient to the SBI a notice
in writing will be given to the Contractor/ Vendor to remove his surplus materials and plants
and should the Contractor/ Vendor fail to do so within 14 days after receive thereof by him
the SBI sell the same by publication, and after due publication, and shall, adjust the amount
realized by such auction. The Contractor/ Vendor shall have no right to question any of the
act of the SBI incidental to the sale of the materials etc.

Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to payment
from SBI from time to time. The SBI shall recover the statutory recovering other dues
including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during progress
of works or completion shall not have effect as certificate of satisfaction relieve the
contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or in part
thereof is not carried out to their satisfaction.
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The Architect / consultant may by any certificate make any corrections required previous
certificate.

The SBI shall modify the certificate of payment as issued by the architect / consultant from
time to time while making the payment

The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the Measurement books.

The Contractor shall not submit interim bills when the approximate value of work done by
him is less than Rs. 50.00 Lakhs.

The final bill may be submitted by contractor within a period of one month from the date of
virtual completion and Architect / consultant shall issue the certificate of payment within a
period of two months. The SBI shall pay the amount within a period of three months from the
date of issue of certificate provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

After successful completion of work, the Contractor/ Vendor shall prepare separate bills for
each branch/office/ATM/site and submit the branch-wise Tax Invoices/Bills along with
specified 5 to 10 yearsWarranteeon Company Warrantee Cards / on Rs.500/- Non-
Judicial Stamp paper) for Supply of Furniture/waterproofing or other similar works along
with a certificate/acknowledgement certifying completion of work by SBI or their authorized
representative.

No advance on materials / plant / machinery or mobilization advance shall be paid in any
circumstances.

The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if any, as
per contractual provisions.

The SBI shall have power to withhold the payment if the work or part thereof is not carried
out to their satisfaction.

41.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes to the meaning
of the specifications, design, drawings and instructions herein before mentioned and as to
the quality of workmanship or materials used on the work or as to any other question , claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings specifications, estimates, instructions orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same whether arising during
the progress of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the Architect or in
case the contractor wants to dispute the validity of any deductions or recoveries made or
proposed to be made from the contract or raise any dispute, the contractor shall forthwith
give notice in writing of his claim, or dispute to The DEPUTY GENERAL MANAGER & CDO,
MAHARASHTRA CIRLE OFSBI., And endorse a copy of the same to the Architect, within 30
days from the date of disallowance thereof or the date of deduction or recovery. The said
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notice shall give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise any claim
nor shall the SBI be in any way liable in respect of any claim by the contractor unless notice
of such claim shall have been given by the contractor to THE DEPUTY GENERAL
MANAGER & CDO,MAHARASHTRA CIRLE in the manner and within the time as
aforesaid. The Contractor shall be deemed to have waived and extinguished all his rights in
respect of any claim not notified to THE DEPUTY GENERAL MANAGER & CDO,
MAHARASHTRA CIRLE in writing in the manner and within the time aforesaid.

B. Settlement of Disputes and Arbitration

The DGM & CDO, Maharashtra Circle shall give his decision in writing on the claims notified
by the receipt of the contractor may within 30 days of the receipt of the decision of The DGM
& CDO, Maharashtra Circle/ Submit His Claims To The Conciliating Authority Namely
Director, SBILD Pune. For conciliation along with all details and copies of correspondence
exchanged between him and the SBI.

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of termination thereof shall give a notice to the
concerned Dy. General Manager & Chief Development Officer of the Maharashtra Circle for
appointment of an arbitrator to adjudicate the natified claims falling which the claims of the
contractor shall be deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the contract,
all disputes or differences arising out of the notified claims of the contractor as aforesaid and
all claims of the SBI shall be referred for adjudication through arbitration by the Sole
Arbitrator appointed by the Dy. General Manager & Chief Development Office of the
Maharashtra Circle and who will be of minimum Deputy General Manager rank. It will also be
no objection to any such appointment that the Arbitrator so appointed is a SBI Officer and
that he had to deal with the matters to which the Contract relates in the course of his duties
as SBI, Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole arbitrator shall
be appointed in the manner aforesaid by the said Dy. General Manager & Chief
Development Officer of the Maharashtra Circle. Such person shall be entitled to proceed
with the reference from the stage at which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of
arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief
General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any or any accordance modification or reenactment
thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be
paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a
SBI Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the
reference on the date he issues notice to both the parties calling them to submit their
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statement of claims and counter statement of claims. The venue of the arbitration shall be
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any of the
arbitrators shall, if required to be paid before the award is made and published, be paid half
and half by each of the parties. The Cost of the reference and of the award (including the
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any
by whom and din what manner, such costs or any part thereof, shall be paid and fix or settle
the amount of costs to be so paid.

Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date
rules laid down by the Bureau of Indian Standards. In the event any dispute / disagreement
the decision of the SBI shall be final and binding on the corrector.

Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at site of
work and should produce the same for inspection of STATE BANK OF INDIA /Architect /
consultant whenever desired by them. The contractor shall also maintain the records /
registers as required by the local authorities / Govt. from time to time.

)} Register for secured advance
i) Register for hindrance to work
i) Register for running account bill

iv) Register for labour

Force Majeure

Neither Contractor/ Vendor nor SBI shall be considered in default in performance of the
obligations if such performance is prevented or delayed by events such as but not war,
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics,
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of or for any
other cause beyond the reasonable control of the party affected or prevents or delayed.
However, a notice is required to be given within 30 days from the happening of the event
with complete details, to the other party to the contract.

As soon as the cause of force majeure has been removed the party whose ability perform its
obligations has been affected, shall notify the other of such cessation and the actual delay
incurred in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall
be suspended during the continuance of any inability so caused. With the caused itself and
inability resulting there from having been removed, the agreed time completion of the
respective obligations under this agreement shall stand extended a period equal to the
period of delay occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by state of

force majeure lasting to a period of 6 months or more the two parties, shall mutually decide
regarding the future execution of this agreement.
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Local laws, Acts Regulations:

The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including the
contract labour (regulation and abolition act of 1970) and other safety regulations. The
Contractor/ Vendors should comply with the provision of all labour legislation including the
latest requirements of the Acts, laws, any other regulations that are applicable to the
execution of the project.

Accidents

The Contractor/ Vendor shall immediately on occurrence of any accident at or about the site
or in connection with the execution of the work report such accident to the architect /
consultant. The Contractor/ Vendor shall also such report immediately to the competent
authority whenever such report is required to be lodged by the law and take appropriate
actions thereof.

The contractor’s shall be bound to comply the following provision in terms of “Restrictions
imposed by the Government of India, Ministry of Finance Department of Expenditure
under Rule 144 (XI) of General Financial Rules 2017 vide their order no. F. No
6/18/2019/PPD dated 23rd July 2020” as under;

Any bidder from a country which shares a land border with India will be eligible to bid in this
tender ONLY if the bidder is registered with the Competent Authority (registration committee
constituted by the Department for Promotion of Industry and Internal Trade).

‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider' in certain contexts)
means any person or firm or company, including any member of a consortium or joint
venture (that is an association of several persons, or firms or companies), every artificial
judicial person not falling in any of the descriptions of bidders stated hereinbefore, including
any agency branch or office controlled by such person, participating in a procurement
process.

‘Bidder from a country which shares a land border with India (such a country)’ for this
purpose means:

An entity incorporated, established or registered in such a country; or

A subsidiary of an entity incorporated, established or registered in such a country; or

An entity substantially controlled through entities incorporated, established or registered in
such a country; or

An entity whose beneficial owner is situated in such a country; or

An Indian (or other) agent of such an entity; or

A natural person who is a citizen of such a country; or

A consortium or joint venture where any member of the consortium or joint venture falls
under any of the above

. The beneficial owner for the purpose of (iii) above will be as under:

In case of A Company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more judicial person,
has a controlling interest or who exercises control through other means.

Explanation-
“Controlling ownership interest” means ownership of or entitlement to more than twenty-five

percent of shares or capital or profits of the company;
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“Control” shall include the right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or management
rights or shareholders agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s) who, whether
acting alone or together, or through one or more judicial person, has ownership of
entitlement to more than fifteen percent of capital or profits of the partnership;

In case of an unincorporated association or body of Individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more judicial
person, has ownership of or entitlement to more than fifteen percent of the property or the
capital or profits of such association or body of individuals;

Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is
the relevant natural person who holds the position of senior managing official;

In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust through
a chain of control or ownership.

An Agent is a person to do any act for another, or to represent another in dealings with third
person.

The successful bidder shall not be allowed to sub-contract works to any contractor from a
country which shares a land border with India unless such contractor is registered with the

Competent Authority.

All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard
as per “Annexure Q”. Failure to submit such valid declaration-cum-Certificate will make the
bid liable for rejection.”
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Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on Procurement
From Bidders From A Country Or Countries, On Grounds Of Defence In India, Or Matters Directly
Related Thereto, Including National Security.

ANNEXURE “Q”

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of Finance,
India order no. F. No 6/18/2019/PPD dated 23" July 2020

I/We have read the clause regarding restrictions on procurement from a bidder of a country which
shares a land border with India;

I/We, the bidder (Specify full name ------ ---) certify
that we are NOT from such a country OR, if from such a country, has been registered with
Competent Authority.

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered.
(Signature of Authorised Signatory along with Seal)

Name of authorised signatory:

Designation of Authorised signatory:

List of Evidences enclosed:

1. Copy of certificate of valid registration with the Competent Authority (Score out if not
applicable)
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SPECIAL CONDITION OF CONTRACT

1. The Technical Bid should contain the following: -

a. Technical Bid duly signed and sealed on each page.

b. Banker's Cheque/Demand Draft of Earnest Money deposit.

c. If any, The Authorization Certificate issued by the Bank's approved Principal
Manufacturer only certifying that the tenderer is an Authorized Converter/Agency of
their Company and they have been specifically authorized by them (i.e. OEM) to
participate in the bidding process of SBI.

d. If any, An undertaking from the Bank's approved OEM, in original, to the effect that in
case their Authorised Agency/Converter is not able to perform contractual obligations
for the project during the contract period, the Original Manufacturer shall own full
responsibility to comply all contractual obligations relating the captioned work of SBI
at their own (i.e. OEM’s) risk cost and consequences.

The technical bid not accompanied by abovementioned any one or more documents shall be
treated as non-responsive bid and the same shall be summarily disqualified. Moreover, such
bidders shall not be allowed to participate in the submission of Indicative Price bidding
followed by the E-reverse auction. No correspondence shall be entertained in this regard.

2. Taxes, duties, levies etc.:

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess or
charges in respect of the works but excluding GST which shall be payable over and above
the approved rates as per actual. Variation of taxes, duties, fees, levies etc.(excluding GST)
if any, till completion of work shall be deemed to be included in the quoted rates and no extra
claim on this account in any case will be entertained. If a new tax or duty or levy or cess or
royalty or octroi is imposed under as statutory law during the currency of contract the same
shall be borne by the Contractor/ Vendor.GST will however be paid by the SBI as

applicable.

3. The Contractor/ Vendor shall study the schedule of items, technical specifications, drawings,
design, etc. for its sufficiency considering all the regulations of local authorities and supply
company and code of standard as applicable at the time of submitting the tender and shall
bring to the notice of bank, addition or deletion, if any, in writing before due date of
submission of tender.

4. Acceptance of tender

The SBI shall have the right to reject any or all tenders without assigning any reason. They
are not to bind to accept the lowest or any tender and the tenderer or tenderers shall have
no right to question the acts of the SBI However adequate transparency would be
maintained by the SBI.

5. Dimensions and levels

All dimensions and levels shown on the drawings shall be verified by the contractor and the
site and he will be held responsible for the accuracy and maintenance of all the dimensions
and the levels. Figured dimensions are in all cases to be accepted and dimension shall be
scaled. Large scale details shall take precedence over small scale drawings. In case of
discrepancy the contractor shall ask for clarification from the Architect / consultant before
proceeding with the work.
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The contractor shall not carry out any important operation without the Consent in with from
the Architect / consultant:

6. Notice of operation

7. Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate records
of the dimensions and positions of all new work and any other information necessary to
prepare complete drawings recording details of the work as construction.

8. Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant supports
as may be required to protect effectively all structures and protective give to trees, which
may be endangered by the execution of the works or otherwise such permanent measures
as may be required by the Architect to protect the tree structures.

9. Temporary works

Before any temporary works are commenced the contractor shall submit at least in advance
to the architect / consultant for approval complete drawings of all temporary works he may
require for the execution of the works. The contractor shall carry out the modifications
relating to strength, if required by the architect / consultant may require in accordance with
the conditions of contract at his own cost the contractor shall be solely responsible for the
stability and safety of all temporary works and unfinished works and for the quality of the
permanent works resulting from the arrangement eventually adopted for their execution.

10. Water power and other facilities

a) The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and good
quality drinking water for their workers If necessary the contractor has to sink a tube well /
open well and bring water by means of tankers at his own cost for the purpose The STATE
BANK OF INDIA will not be liable to pay any charges in connection with the above

b) The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges

c) The contractors for other trades directly appointed by the STATE BANK OF INDIA
shall be entitled to take power and water connections from the temporary water and power
supply obtained by the contractor However, the concerned contractor shall make their own
arrangements to draw the supply and pay directly the actual consumption charges at
mutually agreed rates between them. All municipal charges for drainage and water
connection for Construction purposes shall be borne by the contactor and charges payable
for permanent connections, if any, shall be initially paid by the contactor and the SBI  will
reimburse the amount on production of receipts

d) The SBI as well as the Architect / consultant shall give all possible assistance to the

Contractor’'s to obtain the requisite Permission from the various authorities, but the
responsibility for obtaining the same in time shall be of the contractor
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Facilities for contractor’s employees

The contractor shall make his own arrangement for the housing and welfare of his staff and
workmen including adequate drinking water facilities. The contractor shall also make the
arrangements at his own cost for transport where necessary for his staff and workmen to
and from site of work at his own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as required for the
proper execution and supervision and inspection of work.

Firefighting arrangements

i)  The contractor shall provide suitable arrangement for firefighting at his own cost. This
purpose he shall provide requisite number of fire extinguishers and adequate number of
buckets, some of which are to be always kept filled with sand and some with water this
equipment shall be provided at suitable prominent and easily accessible place and shall be
properly maintained.

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and, to the approval of the relevant authorities. The contractor
makes the following arrangements at his own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations which can create fire hazards.

C) Access for fire-fighting equipment.

d) Type, number and location of containers for the removal of surplus materials and
rubbish.

e) Type, size, number and location of fire extinguishers or other tire fighting equipment.

f) General house keeping

Site order book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect / Consultant. Any communication relating to the work may be
conveyed through records in the site order book. Such a communication from one party to
the other shall be deemed to have been adequately served in terms of contract Each site
order book shall have machine numbered pages in triplicate and shall carefully maintained
and preserved by the contractor and shall be made available to the architect / consultant as
and when demanded- Any instruction which the architect /consultant may like to issue to the
contractor or the contractor may like to bring to the architect / consultant two copies of such
instructions shall be taken from the site order book and one copy will be handed over to the
party against proper acknowledgment and the second copy will be retained for their record.

Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing / barricading and
gates at his cost to adequately enclose all boundaries of the site for the protection of the
public and for the proper execution and security of the work and in accordance with the
requirement of the architect | consultant and regulations of local authorities. These shall be
altered, relocated and adopted from time to time as necessary and removed on completion
of the work.
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Site meetings will be held to review the progress and quality evaluation. The contractor shall
depute a senior representative along with the site representative and other staff of approved
sub-contractors and suppliers as required to the site meetings and ensure all follow up
actions. Any additional review meetings shall he held if required by the architect/ consultant.

Site meetings

Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site and
deposit the same as directed by the architect / consultant at his own cost. It is the
responsibility of the contractor to obtain from the local authorities concerned to the effect that
all rubbish arising out of contractor’s activities at the construction site or any other off-site
activities borrow pits has been properly disposed off.

Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested other
specialists contractors or other sub-contractors to enable them to prepare the own shop
drawing and pass on the information with sufficient promptness as will in any way delay the
works.

Displaying the name of the work

The contractor shall put up a name board of suitable size as directed by the architect/
consultant indicating therein the name of the project and other details as given by the
architect/consultant at his own cost and remove the same on completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The architect
Consultant will issue two sets of drawings to the Contractor for the items for some changes
have been made. From the approved drawings as instructed by the STATE BANK OF INDIA
/ Architect / Consultant. The contractor will make the changes made on these copies and
return these copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect / Consultant will point out
the discrepancies to the contractor. The contractor will have to incorporated these
corrections and / or attend to discrepancies either on copies as directed by the architect /
consultant and resubmit to him for approval. The architect / consultant will return one copy
duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes made by the
STATE BANK OF INDIA / architect / consultant. And submit two copies of such modified
drawings to the architect/ consultant for approval. The architect / consultant will return one
copy of the approved drawing to the contractor.

21. Approved make

The contractor shall provide all materials from the list of approved makes at his own cost and
also appoint the specialized agency for the waterproofing anti-termite, aluminum doors and
windows and any other item as specified in the tender. The architect/consultant may approve
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any make / agency within the approved list as given in the tender after inspection of the
sample/mock up.

22. Procurement of materials

The contractor shall make his own arrangements to procure all the required materials for the
work. All wastages and losses in weight shall be to the contractors account

23. Excise duty, taxes, leviesetc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties,
fees, cess or charges in respect of the works including but not limited to sales tax, tax on
works contract excise duty, and octroi, payable in respect of materials, equipment plant and
other things required for the contact. All of the aforesaid taxes, duties, levies, fees and
charges shall be to the contractor’'s account and the STATE BANK OF INDIA shall not be
required to pay any additional or extra amount on this account. Variation of taxes, duties,
fees, levies etc. if any, till completion of work shall be deemed to be included in the quoted
rates and no extra amount on this account. Variation of taxes, duties, fees, levies etc. if any,
till completion of work shall be deemed to be included in the quoted rates and no extra claim
on this account will in any case be entertained. If a new tax or duty or levy or cess or royalty
or octroi is imposed under as statutory law during the currency of contract the same shall be
borne by the contractor.

24. Photographs:

e The Contractor shall at his own expense supply to the Architects with duplicate hard
copies of large photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works,
taken from two approved portions of each building, at intervals of not more than one
months during the progress of the work or at every important stage of construction.

¢ In addition to above, the contractor shall be bound to submit adequate no. of site
photographs along with each Running Bill for the project clearing showing major
progress of work measured and claimed therein failing which the Architect/ STATE
BANK OF INDIA may consider returning the Bill to the contractor and no claim for
delay on this account will be entertained.
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ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the date of between STATE BANK
OF INDIA, having its office at Pune hereinafter called "the Client" of the One Part and

WHEREAS the STATE BANK OF INDIA is desirous of

and has
caused specifications describing the work to be done to be prepared by STATE BANK OF INDIA.

AND WHEREAS the said Drawings numbered to inclusive,
the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties
hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth
herein and to the Conditions set forth herein in the Special Conditions and in the Schedule of
Quantities and Conditions of Contract (all of which are collectively hereinafter referred to as “the
said conditions”) the works shown upon the said Drawings and / or described in the said
Specifications and included in the Schedule of Quantities at the respective rates therein set forth
amounting to the sum as therein arrived at our such other sum as shall become payable there under
(hereinafter referred to as “the said Contract Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1) In consideration of the said Contract Amount to be paid at the times and in the manner set forth
in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and
complete the work shown upon the said Drawings and described in the said Specifications and
the priced Schedule of Quantities.

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall
become payable, at the times and in the manner specified in the said Conditions.

3) The term “The Architects” in the said Conditions shall mean the STATE BANK OF
INDIA, or in the event of their ceasing to be the Architects for the purpose of this Contract for
whatever reason, such other person or persons as shall be nominated for that purpose by the
Employer, not being a person to whom the Contractor shall object for reasons considered to be
sufficient by the Employer, PROVIDED ALWAYS that no person or persons subsequently
appointed to be Architects under this Contract shall be entitled to disregard or overrule any
previous decisions or approval or direction given or expressed in writing by the outgoing
Architects for the time being.
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The said Conditions and Appendix thereto shall be read and construed as forming part of this
Agreement, and the parties hereto shall respectively abide by submit themselves to the said
Conditions and perform the Agreements on their part respectively in the said Conditions
contained.

The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.

This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to
carry out the work in respect of the entire building complex to be paid for according to actual
measured quantities at the rates contained in the Schedule of Quantities and Rates or as
provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works relating to
civil works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and
other ancillary works in the manner laid down in the said Conditions, and shall make good any
damages done to walls, floors, etc. after the completion of his work.

The STATE BANK OF INDIA reserves to itself the right of altering the drawings and nature of
the work by adding to or omitting any items of work or having portions of the same carried out
without prejudice to this Contract.

Time shall be considered as the essence of this Contract and the Contractor hereby agrees to
commence the work soon after the Site is handed over to him or from 14™ day after the date of
issue of formal work order as provided for in the said Conditions whichever is later and to
complete the entire work within 9 Month subject to nevertheless the provisions for extension of
time.

10) All payments by the SBI under this Contract will be made only at Pune.

11) All disputes arising out of or in any way connected with this Agreement shall be deemed to have

arisen at Pune and only the Courts in Pune shall have jurisdiction to determine the same.

12) That the several parts of this Contract have been read by the Contractor and fully understood by

the Contractor.

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to
these presents and two duplicates hereof the day and year first hereinabove written.
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SIGNATURE CLAUSE
SIGNED AND DELIVERED by the

By the

(Employer)

hand of Shri

(Name and Designation)

In the presence of :

1) Shri/Smt.

OSBI

(Signature of Employer)

(Signature of Witness)

Address

(Witness)
SIGNED AND DELIVERED by the

by the

(Contractor)

in the presence of :

Shri / Smt.

(Signature of Contractors)

(Signature of Witness)

Address

(Witness)
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SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be
kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases when the
injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot
safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm. (clear) and the distance between two adjacent running shall not
be more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding
ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the trench half of
the depth of trench whichever is more. All trenches and excavations shall be provided with
necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or material as
to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement, mortar,
concrete and lime shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye shield and
gloves.

() No paint containing lead or lead products shall be used except in the form of paste
readymade paint.

(ii) Suitable facemasks should be supplied for use by the workers when the paint applied in
the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be
durable quality and adequate strength and free form defects.
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(A) Contact Information

Antares Systems Limited

State Bank of India

‘Honganasu’, #137/3, Bangalore Mysore Road,
Opp. to Metro Pillar #P-696, Kengeri,
Bengaluru — 560 060, India

Vendor Help Desk: 9073677150/ 9073677151
19073677152 / 9674758723 | 9674758726 /
9674758506 / 9686449042 / 9708966660 /
9044314492 / 8951944383 / 9771414548 /
9708966664 / 9731967722 / 9606921010

Mr. Kushal Bose,
Mob: 9674758719,
E-Mail: helpdesk857 @etenderwizard.com

Assistant General Manager (P&E)
Premises & Department
LHO Maharashtra

Officer Name: Shrikrishna M. Dahikar
Designation: Chief Manager (Civil)
Contact No: 9950999155

E-mail: shrikrishna.dahikar@sbi.co.in

Officer Name: Prakhar Namjoshi
Designation: Assistant Manager (Civil)
Contact No: 8989441109

E-mail: prakhar.namjoshi@sbi.co.in
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OSBI

INDEX
PROFORMAS OF VARIOUS TESTS

TABLE

NO. DESCRIPTION PAGE NO.

1. Record of Cement/Received/Used/Balance.

2 Proforma of Paint/Lead/CICO Register.

3 Bank for Reinforcement Bars Received.

4 Proforma for Register of Material of Site Account.

5 Proforma for Account of Secured Advance Register.

6. Proforma for Bulkage Test of Sand Register.

7 Proforma for Silt Test Register.

3. Proforma for Sieve Analysis of Fine Aggregate Register.
Prof_orma for Sieve Analysis of Coarse Aggregate

9. Register.

10. Proforma for Slump Test Register.

11. Proforma of Cube Test Register.

12. Proforma for Hindrance to Work.

13, Proforma for Running A/c. Bill.

14. AamwndSammdAmmmeWAmm$mmonMmams
Held at Site by the Contractors

15. Memorandum for Payment.

PAGE 40|74 Signature & Seal of Contractor
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OSBI

RECORD OF CEMENT RECEIVED / USED / BALANCE

S. No. Cement | Cement Total Source4 | Description | Number | Balance | Signature
in stock | received | Cement from of work of cement | in stock of
Bags (Bags) | received | which where bags Contractors
(Bags) | received | cementis | consumed Bank /
used Engineer
1 2 3 4 5 6 7 8 9
PAGE 41|74
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TABLE-II
RECORD OF PAINT /LEAD / CICO REGISTER
Name of work
Name of the Contractor
Agreement No.
Date of | Source | Qty. | Prog | Item of work | Date | Qua Qty. Tot | Delay Contractors Site Signature
Receipt | Receipt | Rec | ressi for which of ntity | returne | al | Balanc initials Engineers | of Banks/
with eive | ve issued with | issu | issu | d atthe | iss e at initials Architect
Ref. To d Total | approx qty. es ed end of | ue hand
S.0./In work done theday | d
dent in case of
paint only
1 2 3 4 5 6 7 8 9 10 11 12 13

Register for bitumen should be maintained. The format will be similar to that for cement.
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BANK FOR REINFORCEMENT BARSRECEIVED

TABLE-II

Truck | Challan Name of Binding Wire 6mm 8mmdia | 12mm | 16mm | 20m | 25mm Total
No. No. Supplier dia dia dia | mdia | dia Received
1 2 3 4 5 6 7 8 9 10 11

PAGE 43|74

Number of diameters given is only illustrative. Open more columns for other diameters wherever needed.
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TABLE-IV
PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT
Name of Work Name of Article
Name of Contractor Estimated Requirement
Agreement No. Issue Rate
Date of | Received from/Issued to (with | Receipt | Issue | Balance Initials of Initial of Remark
Receipt Ret. to So/Indent) Contractor Bank's/Architect's
representative
1 2 3 4 5 6 7 8
PAGE 44|74 Signature & Seal of Contractor
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TABLE-V
PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT
Name of Work:
Name of Contractor
Agreement No.
Descripti Qty. Deduct Qty. Qty. outstanding & Qty. | Signature of | Signature Initial of Bank's/ Remark
on of outstanding utilised in works brought to site since | Site Engineer of Architect's
Material | from previous measured since previous bill Contractor representative
Bill previous hill
1 2 3 4 5 6 7 8
PAGE 45|74 Signature & Seal of Contractor
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PROFORMA FOR BULKAGE TEST OF SAND REGISTER

TABLE-VI

Sr. Date of | Volume of dust sand | Volume inundated Percentage Signature of | Signhature of Initial of Bank's
.No. Test in Cylinder inundated Sand in Cylinder of Bulkage | Site Engineer | Contractor | Architect's representative
& stirred (Periodical)
1 2 3 4 5 6 7 8
PAGE 46|74 Signature & Seal of Contractor
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PROFORMA OF SILT TEST REGISTER

TABLE-VII

Sr. | Date Height of Sand in Height | Max percentage | Percentage of | Signature of | Signature of Initial of Bank's /
No. of Cylinder innundated& | of Silt | of silt as specified | silt obtained Site Contractor Representative
Test stirred Engineer (Periodical)
1 2 3 4 5 6 7 8 9
PAGE 47|74 Signature & Seal of Contractor
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PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER

TABLE-VIII

Sr. | Date | Wt. of | Sieve | Wt. of Sand | %a retained in | Cumulative % | F.M. | Signature of | Signature of Signature of Banks/
No of Materi | as per | retained in each sieve retained in Site Contractor | Architect's representative
Test alto I.S. sieve successively each sieve Engineer & Remarks (Periodical)
be design
tested | ation
PAGE 48|74 Signature & Seal of Contractor
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PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER

TABLE-IX

S. Date of Wt. of Nomina I.S. Standard Test | Obtained | Signature of | Signature of | Signature of Banks/
No. | Testing | Material | | size of | Sieve passing for Res passing Site Contractor Architect's
to be Aggreg | designa graded ult Engineer representative &
tested ate tion aggregate. of Remarks
nominal size (Periodical)
1 2 3 4 5 6 7 8 9 10 11
PAGE 49|74 Signature & Seal of Contractor
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PROFORMA FOR SLUMP TEST REGISTER

TABLE-X

Sr. | Date of Type of Specified slump Slump Obtained Signature of | Signature of Signature of Banks/
No | Testing | work for When When When When Site Engineer | Contractor Architect's
which Vibrator | Vibrators are | Vibrators are | Vibrators are representative &
slump s are not used used not used Remarks (Periodical)
taken used
1 2 3 4 5 6 7 8 9 10
PAGES0|74 Signature & Seal of Contractor




OSBI

TABLE-XI
PROFORMA OF CUBE TEST REGISTER
Date | Sa | No | Spec | Prop | Desc | Sigha | Sign 7/28 Days Testing Permissible Remarks on | Remarks
of mpl | . of | fific or- rip- ture a- Compressive strength | Test Report | of Banks/
takin | e Cu | mark | tion | tion of ture of Concrete / 28 Days / and No. Archi-
g No. | be | ing of of | Engin | of 7 days tectsrepr
Cub S of mixt | work | eer | Cont e-
L?rrTe t:rlf iusb ure C:(;” g‘;‘% ra-ct Date | Test Av. Stran-dard | 7 Days 28 Days s?anetﬁg\_/e
out o P or of Result | Stren-gth | stren-gth dicals
Test Ka/ Kg./ Kg/
Sg.cm Sqg.cm. Sqg.cm.
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15
PAGES51 |74 Signature & Seal of Contractor




Name of Work

Name of Contractor

Agreement No.

OSBI

PROFORMA FOR HINDRANCE TO WORK

Date of Start of work :

Period of Completion :

Dt. of Completion of work

TABLE-XII

S.No. Nature of Date of Date of which Period of which Signature Signature of Bank /
Hindrance | Occurrence of Hindrance was | Hindrance existed of Site Architects
Hindrance removed Engineer Representative
1 2 3 4 5 6 7
PAGEDS52|74 Signature & Seal of Contractor



PROFORMA FOR RUNNING A/C BILL

Name of Contractor / Agency

Name of Work

iil. SI.No. of this Bill
iv. No. & Date of previous Bill
V. Reference to Agreement No.
Vi. Date of Written order to commence
Vii. Date of Completion as per Agreement

S.No. Item Description Unit Rate (Rs.) As per Tender

Quantity | Amount (Rs.)
1 2 3 4 5
Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks
Quantity Amount Quantity Amount Quantity Amount
(Rs.) (Rs.) (Rs.)
6 7 9

Note: 1. If part rate is allowed forany items, it

should be indicated with reasons for
allowing such a rate.
2. If ad-hoc payment is made, it should be
mentioned specifically.

Net Value since previous bill




OSBI

CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No.

e EE R were made have been taken jointly on and are
recorded at pages -- to --- of measurement book No. ---
Signature and Signature and Signature and
date of Contractor date of Architects date of Site Engineer

Representative (Seal)

The work recorded in the above-mentioned measurements has been done at the
site satisfactorily as per tender drawings, conditions and specifications.

Architect Signature and
date of Site Engineer

SIGNATURE OF CONTRACTOR&
SEAL OF FIRM
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TABLE - XIV
ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

S.No. Iltem Quantity Unit Amount Remarks
1 2 3 4 5 6
Total value of materials at Site.
Secured Advance @ ---------------- of above value - B
CERTIFIED:
(@ That the materials mentioned above have actually been brought by the Contractor

to the site of the work and on advance on any quantity of any of this item is
outstanding on their security.

(i) That the materials (are of imperishable nature) and are all required by the
Contractor for use in the work in connection with the items for which rates of
finished work have been agreed upon.

Dated Signature of

Site Engineer

Preparing the bill

Rank -

Date signature of
Banks Architects-------------------
(Name of the Architects)

Dated Signature of
the Contractor

SIGNATURE OF CONTRACTOR&
SEAL OF FIRM
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MEMORANDUM FOR PAYMENT

TABLE - XV

R/A BILL NO.

1. Total value of work done since Rs. -----m-----
previous bill (A)

2. Total amount of secured advance due Rs. -----m-----
since Previous Bill (B)

3. Total amount due since Previous Bill Rs. -----------
(C) (A+B)
4, PVA on account of declaration in price Rs. -------m---

of Steel, Cement and other materials
and labour as detailed in separate
statements enclosed.

5. Total amount due to the Contractor Rs. -----m----

OBJECTIONS:

i) Secured Advance paid in the previous Rs. -------—---
R/A

1)) Retention money on value of works as Rs. ---m-mmmme-
per accepted tenders upto date
amount Rs.
Less already recovered Rs. -------—---
Balance to be recovered Rs. -----mm---

iii) Mobilization Advance, if any

(a)  Outstanding amount (principal + Rs. -----me--
interest) as on date

(b)  To be recovered in this bill Rs. -----------

iii. Any other Departmental materials cost Rs. -------m---
to be recovered as per contract, if any

iv. Any other Departmental service Rs. -----------
charges to be recovered if any, as per
contract (water, power etc.) enclose
statement.

Total Deduction as per contract (F) Rs. ------mm---

SIGNATURE OF CONTRACTOR&
SEAL OF FIRM



Adjustments, if any -------------m-m--- Rs. -------m---
Amount less received by Contractor in

————————— R/A Bill (as per statement of

Contractor)

P.V.A. RS. <mmemeeee

Total amount payable as per contract Rs. -------m---
(E+F+G)

(Rupees - in
words)

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us
after due checking of the measurements of work as required and is recommended for
payment.

Signature of Architect
with Seal

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized

by me after due test checking of measurements of works as required and is recommended
for payment for an amount of RS..........ccccceviiiiiiiiinnnnn.

Date :

Signature of Owners
Engineer

STATUTORY DEDUCTION:

i) Total Amount due (E) = —
i) Less I.T. Payable = L ——
iii) Less S.T. Payable RS. —---mm-

Net Payable =YY —————

This figures given in the Memorandum for payable has been verified and bill
passed for payment ---- (in words and
figures)

Signature of the Regional Manager.

SIGNATURE OF CONTRACTOR&
SEAL OF FIRM
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTUERS

1 VITRIFIED Tiles (Double | Kajaria/ Johnson/ Nitco.
Charged)
2 Ceramic wall Tiles Kajaria/ Johnson/ Nitco.
3 Ceramic floor Tiles | Kajaria/ Johnson/ Nitco.
(antiskid)
4 False Flooring Unifloor /Flexi Access Floor/Armstrong
5 | Wooden Laminated Flooring | Pergo/Tiles/ Tesla/ Armstrong/Vista.
6 Aluminum Fittings Jindal/Hindalco/MAAN
7 Aluminum Extrusion | Jindal/Hindalco/MAAN
Sections
8 Commercial Plywood / BWR | Century/Green/ Marino
9 Laminates (1.00mm thk.) Royale touch / Century / Greenlam/ Advance
Aica
10 | Veneer Century / Durian / Green
11 | Drawer Sliding Fittings Godrej/ Hettich/Heffle
12 | Floor Spring / Door Closure | Godrej/ Enox / Dorma
13 | Triple Computer monitor | Vivo/ Dell/ HP
mount/stand arm
14 | Flush Door Century/ Anchor/ Green
15 | Texturized Interior Paint Dulux/ Berger/Asian/ Nerolac
16 | Readymade Computer | Ebco/ Hettich/ Blum
Drawer
17 | Paints Asian/ Nerolac/ Berger/Dulex
a) | Cement paint Snowcem/ Surfacem/ Durocem.
b) | Synthetic Enamel Paint Asian/ Nerolac / Berger/ Dulex.
c) | Acrylic Emulsion Paint Asian/ Nerolac / Berger / Dulex
(Interior and Exterior)
18 | Glazing Modi float Glass, St Gobain., Indo Asahi Glass
Co. Ltd.
19 | Cement Grade 43/53 of Ultra tech, A.C.C., Ambuja.
20 | Fibre Mineral False Ceiling | Armstrong /Indian Gypsum Board/Gyproc.
21 | ACP Panels Aluco bond/ ALU Décor/ Alstrong/Alstone
22 | Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus
23 | Vertical/Roller blinds Vista/MAC/DACK
24 | Water Proofing make Dr.Fixit/Sunanda/Fosroc/Sika/Krishna Conchem
25 | CGI Sheets Tata, JSW or equivalant approved by the Bank.

SIGNATURE OF CONTRACTOR&
SEAL OF FIRM




OSBI

NB. 1) The contractor should obtain prior approval from Employer / Consultants before
placing order for any specific materials. Employer may / delete any of the
makes or brands out of the above list.

2). All materials should conform to relevant standards and codes of BIS.
3) Materials with 1.S.I. mark shall be used duly approved by the STATE BANK OF
INDIA Engineer / Architect.

Note: - If any material is found to be not up to the mark, the contractor will have
to produce original bills/certificate from the manufacturer or his
authorized Distributor for authenticity and genuineness of the material
for consideration and as per make approved by the STATE BANK OF

INDIA. The same will not be considered for payment.

SIGNATURE OF CONTRACTOR&
SEAL OF FIRM
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MODE OF MEASUREMENT

Unless otherwise stated, all pipes shall be measured net, length as laid and
measured overall fittings, such as bends, junctions, etc., and given in running
meters. The length shall be taken along the center line of the pipes and fittings.

False Ceiling shall be measured in Plan area (length x width) only; irrespective of
design in vertical patta, coves, dome etc.

Storage/ Almirah/ Wardobesetc shall be measured in elevation area (width X
height) only; irrespective of depth from 450 mm to 600 mm.

Length of fittings viz, taps, valves, traps etc., which are paid under appropriate
items shall not be re-measured under linear measurements as enumerated above.

Soil waste and vent pipes shall be measured along the center line of the stack
including the connecting bends/tees to W.C. Pan, Nahani trap, etc. and shall be
paid as enumerated above.

W.C. Pans, Lavatory basins, Sinks, Drain boards, Urinals, Mirrors, Glass shelf
Toilet paper Holder, shall be measured by number and shall include all accessories
as enumerated in detail specification under each item.

Unless otherwise specified, all types of taps, valves, etc., shall be measured by
number and paid separately.

Manholes, inspection Chambers, Gully traps, etc. shall be constructed according to
detail specification and measured by number and paid separately. The depth of
Manhole shall mean the vertical distance from the top of the Manhole cover to the
outgoing invert of the main drain channel.

Water meter shall include Y strainer and other appurtenances required by the local
bodies and shall include brick masonry chamber, etc., as per detailed specifications
and item shall be measured by number and paid for accordingly or as per schedule
of quantity.

SIGNATURE OF CONTRACTOR&
SEAL OF FIRM
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PREAMBLE TO SCHEDULE OF QUANTITIES

Note: While quoting rates for each item of work, the contractor shall include for the
following irrespective whether it has been mentioned or not in the description of the
item without any extra claim / payment.

1. All unexposed surfaces of timber (any variety) used shall be treated with necessary
coats of wood preservative.

2. All exposed surfaces of timber (any variety) shall also have necessary coat of wood
primer / putty and paint / polish as per description in the item.

3. Before making bulk quantities, the contractor shall make each of the item as
sample and get it approved in writing from the consultant’'s minor modification if and
as suggested by the consultant the same shall have to be incorporated without any
extra cost.

4, All exposed edges of ply board shall be fixed with cedar / teak wood lipping.

5. All fabrics / leatherite to be used shall cost Rs. 300/ - per meter unless otherwise
specified in the item.

Difference in cost for approved sample shall be adjusted accordingly.

6. For furniture item where required whether mentioned or not shall be include

providing fixing of Brass / Power coated handles /knobs multipurpose locks, mini

tower bolts, ball catchers, hinges, screws and sliding rails etc.

7. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply only.
8. Thickness of laminates to be used shall be 1 mm except where specified.
9. Ant termite treatment is to provide for all wood / board /ply used in the storage.

SIGNATURE OF CONTRACTOR&
SEAL OF FIRM



