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STATE BANK OF INDIA

Notice Inviting Tenders

State Bank of India invites online tenders from the Bank’s empanelled contractors Delhi circle for 
the category upto Rs. 10 lacs for for SBI Chaman Vihar, Dehradun:

1 Name of Work : Air Conditioning Works for SBI Chaman Vihar, 
Dehradun.

2
Time allowed for 
completion : 30 Days from the date of handing over of the site.

3 Earnest Money Deposit :
Rs 6,640.00/- (Rupees Six Thousand Six 
Hundred and Forty Only) to be submitted 
online

4 Initial Security Deposit : 2% of the total value of the contract

5
Processing Fee of Tender 
Documents : Nil

6 Last date and time of receipt 
of Tenders : 15/12/2025  upto 11:00 am

7 Address at which the tenders 
are to be submitted

: Technical Bid & Price Bid to be uploaded Online
www.tenderwizard.com/SBIETENDER

8 Date and time of opening 
Tenders

: 15/12/2025 at 11:30 am
Technical Bid : Online only
Price Bid: Online only

9 Place of opening tenders : Office of The Regional Manager
State Bank of India, RBO-1, New Cantt. Road
Dehradun.
Price Bid: to be submitted online
www.tenderwizard.com/SBIETENDER

10 Defects Liability Period 12 months from the date of handing over of the project to the 
satisfaction of Bank
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11 Validity of offer 90 days from the date of opening the tenders.

12 Liquidated Damages At the rate of 0.5% of the contract value per week which 
subject to a maximum of 5% of the accepted contract value.

13 Note: If the vendor is found to have delayed the running/in 
hand project beyond the prescribed time limit 
specified in related tender document, the vendor will 
not be issued the new tender until completion of the 
previous delayed work.

Mode of Submission of Tender: The tender shall be submitted in online 
mode only ON OR BEFORE 11.00 a.m. on 15/12/2025.

In case the date of opening of tenders is declared as a holiday, the tenders 
will be opened on the next working day at the same time.

State Bank of India has the right to accept / reject any or all tenders without 
assigning any reasons.

For E-Tender related queries: Service provider: M/s Antares Systems 
Limited, Registered Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, 
Bangalore – 560079. Ph: - 080-49352000 / 40482000 Fax: - 080-49352034 

Help Desk: Contact Person: Mr. Pushpraj /Mr. TousikGhosh / Mr. Kushal 
Bose Mobile no. 7503347659/ 09674758724/ 07686913157(On working 
days-9 hours–18 hours)            E-mail:pushpraj@antaressystems.com/ 
tousik.g@antaressystems.com / kushal.b@antaressystems.com

For any other queries the vendors may contact Project Architect Geo 
Technical Associates Pvt. Ltd., Noida Phone – 9818938150, 
9910297218

STATE BANK OF INDIA
                            

                           

                                                                     SIGNATURE OF THE 
TENDERER
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INSTRUCTIONS TO THE TENDERERS

⦁ Scope of Work

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors 
category from upto Rs. 10 lacs for Air Conditioning Works for SBI Chaman 
Vihar, Dehradun: 

⦁ Site and its Location

The proposed work is to be carried out at proposed new premises of SBI 
at Chaman Vihar, Dehradun.

Tender Documents
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2.1 The work has to be carried out strictly according to the conditions 
stipulated in the tender consisting of the following documents and the 
most workmen like manner:

Instructions to Tenderers

General Conditions of Contract
Special Conditions of Contract
Additional Specifications
Drawings
Price Bid

⦁ The above documents shall be taken as complementary and mutually 
explanatory of one another but in case of ambiguities or discrepancies, 
shall take precedence in the order given below:

a. Price Bid

b. Additional Specifications
c. Technical Specifications
d. Drawings
e. Special Conditions of Contract
f. General Condition of Contract
g. Instruction to Tenderers

⦁ Complete set of tender documents including relative drawings can be 
downloaded from e-tendering portal of the e-tendering service 
provider engaged by SBI 

⦁ The tender documents are not transferable.

⦁ Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own 
expenses all information and data which may be required for the 
purpose of filling this tender document and enter into a contract for 
the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and 
communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions, 
liaison requirements with local authorities/ authorities 
maintaining the campus, security agencies guarding the 
campus, traffic regulations in and around the site etc;

The tenderer will be fully responsible for considering the financial 
effect of any or all the factors while submitting his tender.

⦁ Earnest Money - Rs 6,640.00/- (Rupees Six Thousand Six Hundred 
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and Forty Only) to be deposited online

⦁ Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of 
contract value by means of Demand Draft drawn in favour of State 
Bank of India payable at Dehradun within a period of 7 days of 
acceptance of tender.

⦁ Security Deposit

6.1 Total security deposit shall be 5% of contract value. Out of this 2% 
of contract value is in the form of initial security deposit. Balance 3% 
shall be deducted from the running account bill of the work at the rate 
of 10% of the respective running account bills i.e., deduction from 
each running bill account will be 10% till total 3% of contract value is 
reached.  50% of the total security shall be paid to the contractors on 
the basis of architect’s certifying the virtual completion.  The balance 
50% would be paid to the contractors after the defects liability period 
as specified in the contract provided he has carried out all the work 
and attended to all the defects in accordance with the condition of the 
contract and clearance, if any, of the observations of the CTE of CVC.

⦁ No interest shall be paid to the amount retained by the Bank as Security 
Deposit.

⦁ Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing 
an agreement and conditions of contract attached herewith within 7 days from 
the receipt of intimation of acceptance of his tender by the Bank. However, 
the written acceptance of the tender by the Bank will constitute a binding 
agreement between the Bank and successful tenderer whether such formal 
agreement is subsequently entered into or not.

⦁ Completion Period

Time is essence of the contract. The work should be completed in all respects 
in accordance with the terms of contract within a period of 30 Days from the 
date of handing over of the site.

⦁ Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days 
from the date of opening price bid. 

10.0 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum 
of 5% of the accepted Contract Value.

⦁ Rate and Prices:

11.1 The tenderers shall quote their rates for individual items both in words 
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and figures. In case of discrepancy between the rate quoted in words 
and figures the unit rate quoted in words will prevail.  If no rate is 
quoted for a particular item the contractor shall not be paid for that 
item when it is executed.

The amount of each item shall be calculated and the requisite total is 
given.  In case of discrepancy between the unit rate and the total 
amount calculated from multiplication of unit rate and the quantity the 
unit rate quoted will govern and the total amount will be corrected.

⦁ The tenderers need not quote their rates for which no quantities have 
been given. In case the tenderers quote their rates for such items 
those rates will be ignored and will not be considered during execution.

⦁ The tenderers should not change the units as specified in the tender.  If 
any unit is changed the tenders would be evaluated as per the original 
unit and the contractor would be paid accordingly.

11.3 The tenderer should not change or modify or delete the description of 
the item.  If any discrepancy is observed he should immediately bring 
to the knowledge of the Architect/Bank.

11.4 Each page of the BOQ shall be signed by the authorized person and 
cutting or over writing shall be duly attested by him.

⦁ Each page shall be totaled and the grand total shall be given.

⦁ The rate quoted shall be firm and shall include all costs, allowances, taxes, 
levies etc. and deduction at source for Income Tax, Work Contract Tax 
etc. will be made as per statutory rules.

⦁ The contractor shall be required to conduct necessary tests of the water 
brought from tube well or any other outside source, from approved 
laboratory.

⦁ The contractor is required to comply with all act of the Government 
relating to labour and the rules and regulations made there under from 
time to time and to submit at the proper times all particulars and 
statements required to be furnished to the appropriate authorities.

⦁ Vendor has to submit in Hard copy the tender document along 
with all terms & Conditions, Specifications and subsequent 
annexure and corrigendum’s duly signed and stamped by 
authorized representative/ signatory on becoming L1. However 
we accept all the terms and conditions along with the 
specifications, Drawings, Layouts etc defined in the tender 

8



documents.

⦁ Nominated Contractor for Allied work, if any. 

The contractor shall get allied works executed only through Contractors 
already in SBI’s Panel, for different categories of works.

Annexure-I

UNDERTAKING
(To be submitted along with the technical Bid)

To

The Regional Manager
State Bank of India, RBO-1, 
New Cantt. Road, 
Dehradun
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Dear Sir,

Reg.:-Air Conditioning Works in SBI Chaman Vihar, Dehradun”. 

⦁ I / We refer to the tender notice issued by you for Air Conditioning 
Works and allied works in connection with the above.

⦁ I undertake to submit in Hard copy the tender document 
along with all terms & Conditions, Specifications and 
subsequent annexure and corrigendum’s duly signed and 
stamped by authorized representative/ signatory on becoming 
L1. However we accept all the terms and conditions along with 
the specifications, Drawings, Layouts etc defined in the tender 
documents.

⦁ I / We hereby offer to perform, provide, execute, complete and maintain the 
works in conformity with the drawings, designs, conditions of contracts, 
specifications, schedule of quantities relating to the works.

⦁ I / We have satisfied myself / ourselves as to the site conditions, examined the 
drawings and all aspects of the tender conditions, subject to above, I / We do 
hereby agree, should this tender be accepted in whole or in part, to:

a. Abide by and fullfill all the terms and provisions of the said conditions 
annexed here to,

a. Complete the works within 30 Days as per the work programme enclosed with 
the tender in two or three shifts if considered necessary by the Employer / 
Consultants at no extra cost to the Employer.

⦁ I / We understand that you are not bound to accept the lowest or any tender you 
receive.

The names of DIRECTORS of our Firm are:

1. ________________________________
2. ________________________________
3. ________________________________
4. ________________________________

Yours faithfully,

Signature ……………………………..
Designation …………………………..

Name of Partner / Director of the Firm, authorized 
to sign or name of person having power of attorney
to sign the contract. (Certified true copy of power 
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of attorney should be attached)

Signature and address of witnesses: a. Signature 
……………………………………

Name 
………………………………………………..

Address 
……………………………………………..

b.
Signature………………………………………

Name 
……………………………………………….

Address 
…………………………………………….

b.

Signature………………………………………

Name 

……………………………………………….

Address 

…………………………………………….
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AGREEMENT

This agreement made on the __________day of ____________Two Thousand _____ 
BETWEEN State Bank of India a corporation constructed under the State Bank of 
India Act, 1955 and having its Local Head Office at New Delhi and many other places, 
(hereinafter called “the Employer”) of the one part and M/s 
__________________________ through its ______________ having its registered 
office at _______________________________________ (hereinafter called “the 
Contractor”) of the other part.

WHEREAS the Employer is desirous of executing Certain Works to be carried 
out at SBI Chaman Vihar, Dehradun, as per Schedule-I, to this 
agreement and has caused Drawings, Bills of Quantities and Specification 
describing the work to be done, prepared by SBI, New Delhi (hereinafter 
called “Employer”).

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to 
____ (inclusive) and the Specifications as stated have been signed by or on behalf of 
the parties hereto:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of 
Tender and the Conditions of Contract and further subject to the Special Conditions 
set forth in Schedule-II hereto attached (hereinafter collectively referred to as “the 
said Conditions”) as per the said Drawings and as described in the said Specification 
and included in the said Bills of Quantities for the sum of Rupees 
_____________________

NOW IT IS HEREBY AGREED AS FOLLOWS:

⦁ In consideration of the sum of Rupees 
________________________________________ to be paid at the time and 
in the manner set forth in the said Conditions, the Contractor shall upon and 
subject to the said Drawings and described in the said Specification and Bills 
of Quantities.

⦁ The Employer shall pay to the Contractor the said sum of Rs.
_______________________________ 
______________________________________________________________
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__________________ or such other sum as shall become payable hereunder 
at the times and in the manner specified hereinafter.                                              

3. The term “The Architects” in the said conditions shall mean SBI, New Delhi 
or in the event of their ceasing to be Architects for the purposes of this 
Contract, such other persons as shall be nominated for that purpose by the 
Employer, not being a person to whom the contractor shall object for reasons 
considered to be sufficient by the Employer mentioned in the said Conditions.  
Provided always that no persons subsequently appointed to be Architects 
under this Contract shall be entitled to disregard or overrule any decision or 
approval or direction given or expressed by the Architects for the time being.

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read 
and construed as forming part of this agreement, and the parties hereto shall 
respectively abide by and submit themselves to the conditions and 
stipulations and perform the agreement on their parts respectively in such 
Conditions, Specifications and Priced Bills of Quantities contained.

⦁ This agreement is subject to jurisdiction of courts in Dehradun only.

⦁ The Regional Manager concerned shall exercise powers on behalf of the said 
Employer for the purpose of the Contract Agreement.

⦁ Whereas both the parties agree to sign the following annexure Annexed to this 
Agreement in token of their acceptance.

I. Agreement

II. General Conditions of contract.

III. Special Condition of Contract.

IV. Safety Codes.

V. Specifications.

VI. Material Testing & Their Frequency.

VII. List of Approved Makes/ Brands

VIII. Priced Bill of Quantities.

IX. Drawings.

⦁ The Bank shall pay the contractor such sum as shall become payable hereunder 
at the times and in the manner specified in the said Conditions mentioned in the 
General Conditions of Contract.

⦁ Whereas the Contractor hereby undertakes and agrees to carry out and complete 
the works within 30 Days from the date of handing over site or 15 days from the 
date of issue of letter of acceptances, whichever is later. The Contractor agrees and 
has deposited the sum of Rs. _________ by way of Initial Security Deposit for due 
fulfillment of this Contract for the Works. It is agreed that the Security Deposit shall 
be deducted from each running bills and refunded to the contractor as per clause 2 of 
the General Conditions of the Contract Annexed herewith.

⦁ Whereas Shri __________________ is the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from the Employer in 
relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on 
material or finished works like Works Contract Tax, Turnover Tax etc. including 
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Income Tax in respect of this Contract of the Works and the Employer will not 
entertain any claim whatsoever in this report nor the Employer shall be responsible 
to pay any Tax as mentioned above. If due to non – payment of any of the aforesaid 
Tax or other Taxes connected with the Works, the Contractor suffers any loss or 
damages occurred to the Contractor and the Employer will be entitled to claim 
damages from the contractor for non completion of the Work within 12 calendar 
months stipulated in Para 9, above.

⦁ Whereas the Contractor hereby declares the list of all the relative working with 
the Employer which is annexed herewith.

OR

Whereas the Contractor declares that none of his relative is working with the 
Employer.

OR

Whereas the Contractor declares that he has associated himself with the 
agencies of the appropriate classes of person for Sanitary and Water Supply 
Installation etc. or any other specialized job to complete the works.

The Plans, Drawings, Specifications, Contract Documents and the Documents above 
mentioned shall form basis of this Contract and the decision of Regional Manager, 
State Bank of India, RBO-1, New Cantt. Road, Dehradun for the time being as 
mentioned in the Conditions of Contract in reference to all matters of dispute as to 
material, workmanship or account and as to the intended interpretation of the 
clauses of the Agreement or any of the document attached hereto shall be final and 
binding on both parties and may be made rule of the court.
⦁ The work comprises of the “Air Conditioning Works in SBI Chaman Vihar, 
Dehradun” as mentioned above and all subsidiary and other works connected 
therewith on the same site as may be ordered to be done from time to time by 
Regional Manager/ Concerned Engineer / Architect for the time being even 
though such works may not have been shown on the , Plans or described in the said 
Specifications or Schedule of Quantities of various classes of Work to be done.

⦁ The Employer through the Regional Manager/ Concerned Engineer / 
Architect reserves himself the right of altering the Plans, Drawings and nature of 
Work of adding to or omitting any items of work or having portions of the same 
carried out departmentally or otherwise and such alterations or variations shall be 
carried out without prejudice to this Contract.

⦁ All disputes arising out of or in any way connected with this agreement shall be 
deemed to have arisen in Dehradun and only the courts of Dehradun shall have 
jurisdiction to determine the same.

⦁ The several parts of this Contract have been read to us and fully understood by 
us.

In Witness whereof the parties above named have executed these presents 
today and year first hereinabove written.

Signed, Sealed and Delivered by:
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Authorized Representative of Employer Authorized 
Representative     of 
Contractor

SCHEDULE I

“Air Conditioning Works in SBI Chaman Vihar, Dehradun” all as 
described in Tender and Drawings inclusive hereto as Specifications.

SCHEDULE II

The following Letters/ Correspondence form a part of Agreement:
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1.

2.

3.

As witness our hands the day and year first written above,

In presence of

Signature: Signature by the said Employer 

Name: Name:

Occupation: Designation:

Address: Address:

In presence of 

Signature: Signature by the said Contractor

Name: Name:

Occupation: Designation:

Address: Address:

GENERAL CONDITIONS OF CONTRACT (GCC)

I. Definitions:
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“Contract means the documents forming the tender and the 
acceptance thereof and the formal agreement executed between State 
Bank of India (client) and the contractor, together with the 
documents referred therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to 
time by the architects / Bank and all these documents taken together 
shall be deemed to form one contract and shall be complementary to 
one another.

1.1 In the contract the following expressions shall, unless the context 
otherwise requires, have the meaning hereby respectively assigned to 
them.

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate 
Centre at State Bank Bhavan, Madame Cama Road, Mumbai-400 021 
and includes the client’s representatives, successors and assigns.

‘Architects/ Consultants’ shall mean SBI, New Delhi, Site Engineer’ shall 
mean an Engineer appointed by the Bank as their representative to give 
instructions to the contractors.

⦁ ‘The Contractor’ shall mean the individual or firm or company whether 
incorporated or not, undertaking the works and shall include legal 
personal representative of such individual or the composing the firm or 
company and the permitted assignees of such individual or firms of 
company.

The expression ‘works’ or ‘work’ shall mean the permanent or 
temporary work described in the “Scope of work” and / or to be 
executed in accordance with the contract and includes materials, 
apparatus, equipment, temporary supports, fittings and things of all 
kinds to be provided, the obligations of the contractor hereunder and 
work to be done by the contractor under the contract.

⦁ ‘Engineer’ shall mean the representative of the Architect/Consultant.

⦁ ‘Drawings’ shall mean the drawings prepared by the Architects and issued 
by the Engineer and referred to in the specifications and any 
modifications of such drawings as may be issued by the Engineer from 
time to time. ‘Contract Value’ shall mean the value of the entire work 
as stipulated in the letter of acceptance of tender subject to such 
additions thereto or deductions there from as may be under the 
deductions there from as may be made under the provision herein 
after contained.

⦁ ‘Specifications’ shall mean the specifications referred to in the tender and 
any modifications thereof as may time to time be furnished or 
approved by the architect / consultant “Month” means calendar month.

⦁ “Week” means seven consecutive days.
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⦁ “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 
respectively.

I. Total Security Deposit

Total Security Deposit comprise of:

Earnest Money Deposit
Initial Security Deposit
Retention Money

⦁ Earnest Money Deposit: Rs 6,640.00/- (Rupees Six Thousand Six 
Hundred and Forty Only) to be deposited online

⦁ Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender in the form of 
D/D drawn on any scheduled Bank and shall be deposited within 7 days from 
the date of acceptance of tender.

⦁ Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the 
retention money shall be deducted from the running account bill at the rate of 
10% of the gross value of work done by the contractor and claimed in each 
bill provided the total security deposit, i.e. the ISD plus Retention Money 
shall both together not exceed 5% of the contract value.  50% of the 
total security deposit shall be refunded to the contractor without any interest 
on issue of Virtual Completion certificate by the Architect / consultant.  The 
balance 50% of the total security deposit shall be refunded to the contractors 
without interest within fifteen days after the end of defects liability period 
provided the contractor has satisfactorily attended to all defects in accordance 
with the conditions of contract including site clearance.

⦁ Language

The language in which the contract documents shall be drawn shall be in 
English.

3.0 Errors, Omissions and Discrepancies

In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., 
the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the 
latter shall be adopted.

⦁ Between the written or shown description or dimensions in the drawings and the 
correspondence one in the specification the former shall be taken as correct.

⦁ Between written description of the item in the specifications and descriptions in 
bills of quantities of the same item, the former shall be adopted.

⦁ In case of difference between rates written in figures and words, the rate in words 
shall prevail.

⦁ Between the duplicate / subsequent copies of the tender, the original tender shall 
be taken as correct.

4.0 Scope of Work:
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The contractor shall carryout complete and maintain the said work in every 
respect in strictly accordance with this contract and with the directions of and 
to the satisfaction of the Bank to be communicated through the architect/ 
consultant.  The architect/ consultant at the directions of the Bank from time 
to time issue further drawings and / or written instructions, details directions 
and explanations which are hereafter collectively referred to as Architect’s/ 
Consultant’s instructions in regard to the variation or modification of the 
design, quality or quantity of work or the addition or omission or substitution 
of any work.  Any discrepancy in the drawings or between the BOQ and/ or 
specifications.  The removal from the site of any material brought thereon by 
the contractor and any substitution of any other materials therefore the 
removal and / or re-execution of any work executed by him.  The dismissal 
from the work of any person employed / engaged thereupon.

⦁ i)  Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of 
acceptance either directly or through the architect by registered post or 
otherwise depositing at the address of the contractor as given in the tender to 
enter into a Contract for the execution of the work as per the terms of the 
tender.  The letter of acceptance shall constitute a binding contract between 
the SBI and the contractor.

ii)  Contract Agreement: 

On receipt of intimation of the acceptance of tender from the SBI/ 
Architect the successful tenderer shall be bound to implement the 
contract and within fifteen days thereof he shall sign an agreement in 
a non-judicial stamp paper of appropriate value.

i. Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI 
through its architects / consultants are the properties of the SBI.  They 
are not to be used on other work.

i. Detailed Drawings and Instructions:

The SBI through its architects/ consultants shall furnish with reasonable 
promptness additional instructions by means of drawings or otherwise 
necessary for the proper execution of work.  All such drawings and 
instructions shall be consistent with the contract documents, true 
developments thereof and reasonably inferable there from.
The work shall be executed in conformity therewith and the contractor 
prepare a detailed programme schedule indicating therein the date of start 
and completion of various activities on receipt of the wok order and submit 
the same to the SBI through the architect / consultant.

i. Copies of Agreement

Two copies of agreement duly signed by both the parties with the 
drawings shall be handed over to the contractors.

i. Liquidated Damages:

If the contractor fails to maintain the required progress in terms of 
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clause 30 of GCC or to complete the work and clear the site including 
vacating their office on or before the contracted or extended date or 
completion without justification in support of the cause of delay, he 
may be called upon without prejudice to any other right of remedy 
available under the law to the SBI on account of such breach to pay a 
liquidated damages at the rate of 0.5% of the contract value per week 
which is subject to a maximum of 5% of the contract value.

i. Materials, Appliances and Employees

Unless or otherwise specified the contractor shall provide and pay for 
all materials, labour, water, power, tools, equipment transportation 
and any other facilities that are required for the satisfactory execution 
and completion of the work.  Unless or otherwise specified all materials 
shall be new and both workmanship and materials shall be of best 
quality.  The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work 
any unfit person or anyone not skilled in the work assigned to him.  
Workman whose work or behavior is found to be unsatisfactory by the 
SBI / Architect/ Consultant he shall be removed from the site 
immediately.

i. Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be 
obtained by the contractor at his own expenses.  The contractor shall 
give notices and comply with regulations, laws, and ordinances rules, 
applicable to the contract.  If the contractor observes any discrepancy 
between the drawings and specifications, he shall promptly notify the 
SBI in writing under intimation of the Architect/ Consultant.  If the 
contractor performs any act which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall 
indemnify the SBI any legal actions arising there from.

12.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the 
true and perfect setting out of the same and for the correctness of the 
positions, levels, dimensions, and alignment of all parts thereof and 
get it approved by the architect/ consultant before proceeding with the 
work.  If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been 
approved by the architect/ consultant the contractor shall be 
responsible for the same and shall at his own expenses rectify such 
error, if so, required to satisfaction of the SBI.

13.0 Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all 
his work from damage and shall protect the SBI’s properties from 
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injury or loss arising in connection with contract.  He shall make good 
any such damage, injury, loss, except due to causes beyond his 
control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent 
properties.  The contractor shall take all precautions for safety and 
protections of his employees on the works and shall comply with all 
applicable provisions of Govt. and local bodies safety laws and building 
codes to prevent accidents, or injuries to persons or property on, 
about or adjacent to his place of work.  The contractor shall take 
insurance covers as per clause 26.0 at his own cost.  The policy may 
take in joint names of the contractor and the SBI and the original 
policy may be lodged with the SBI.

a. Inspection of Work:

The SBI Architect/ Consultant or their representatives shall at all 
reasonable times have free access to the work site and/ or to the 
workshop, factories, or other places where materials are lying or from 
where they are obtained and the contractor shall give every facility to 
the SBI, Architect / consultant and their representatives necessary for 
inspection and examination and test of the materials and 
workmanship.  No person unless authorised by the SBI/ Architect / 
Consultant except the representative of Public authorities shall be 
allowed on the work at any time.  The proposed work either during its 
construction stage or its completion can also be inspected by the Chief 
Technical Examiner’s organization a wing of Central Vigilance 
Commission.

a. Assignment and Subletting

The whole of work included in the contact shall be executed the 
contractor and he shall not directly entrust and engage or indirectly 
transfer, assign or underlet the contract or any part or share thereof or 
interest therein without the written consent of the SBI through the 
architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active superintendence of the 
work during its progress.

16.0    Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds 
described in the contract and in accordance with Architect/ Consultant 
instructions and shall be subject from time to time to such tests as the 
architect/ consultant may direct at the place of manufacture or 
fabrication or on the site or an approved testing laboratory.  The 
contractor shall provide such assistance, instruments, machinery, 
labour, and materials as are normally required or examining measuring 
sampling and testing any material or part of work before incorporation 
in the work before incorporation in the work or testing as may be 
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selected and required by the Architect / Consultant.

⦁ Samples

All samples of adequate numbers, size, shades and pattern as per 
specifications shall be supplied by the contractor without any extra 
charges.  If certain items proposed to be used are of such nature that 
samples cannot be presented or prepared at the site detailed 
literature/ test certificate of the same shall be provided to the 
satisfaction of the Architect/ Consultant.  Before submitting the sample 
/ literature the contractor shall satisfy himself that the material/ 
equipment for which he is submitting the sample/ literature meet with 
the requirement of tender specification.  Only when the samples are 
approved in writing by the architect / consultant the contractor shall 
proceed with the procurement and installation of the particular material 
/ equipment.  The approved samples shall be signed by the Architect / 
Consultant for identification and shall be kept on record at site office 
until the completion of the work for inspection / comparison at any 
time.  The Architect / Consultant shall take reasonable time to approve 
the sample.  Any delay that might occur in approving the samples for 
reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of 
the materials / equipment etc. shall be to the account of the 
contractor.

iii) Cost of Tests

The cost / expenditure required for the tests shall be borne by the 
contractor if such test is intended by or provided for in the specification 
or BOQ.

iv) Costs of Tests not provided for

If any test is ordered by the Architect / Consultant which is either 

If so intended by or provided for or (in the cases above mentioned) is 
not so particularized, or though so intended or provided for but 
ordered by the Architect / Consultant to be carried out by an 
independent person at any place other than the site or the place of 
manufacture or fabrication of the materials tested or any Government 
/ approved laboratory, then the cost of such test shall be borne by the 
contractor. 

17.0 Obtaining Information Related to Execution of Work 

No claim by the contractor for additional payment shall be entertained 
which is consequent upon failure on his part to obtain correct 
information as to any matter affecting the execution of the work nor 
any misunderstanding or the obtaining incorrect information or the 
failure to obtain correct information relieve him form nay risks or from 
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the entire responsibility for the fulfillment of contract. 

18.0 Contractor’s Superintendence

The contractor shall give necessary personal superintendence during 
the execution of the works and as long, thereafter, as the Architect / 
consultant may consider necessary until the expiry of the defects 
liability period stated hereto.

⦁ Quantities

i. The Bill of Quantities (BOQ) unless or otherwise stated shall be 
deemed to have been prepared in accordance with the Indian 
Standard Method of Measurements and quantities. The rate quoted 
shall remain valid for variation of quantity against individual item to 
any extent subject to maximum variation of the contract value by 
25%. The entire amount paid under Clause 20, 21 hereof as well as 
amounts of prime cost and provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to 
variation exceeding 25% shall be paid on the basis of provisions of 
clause 22 (e) hereof.

20.0 Works to be measured

The Architect / Consultant may from time to time intimate to the 
contractor that he required the work to be measured and the 
contractor shall forthwith attend or send a qualified representative to 
assist the Architect in taking such measurements and calculations and 
to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode 
of measurements detailed in the specifications. The representative of 
the Architect / Consultant shall take joint measurements with the 
contractor’s representative and the measurements shall be entered in 
the measurement book. The contractor or his authorised 
representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his 
acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book should 
the contractor not attend or neglect or omit to depute his 
representative to take measurements then the measurements 
recorded by the representative of the Architect / consultant shall be 
final. All authorised extra work, omissions and all variations made shall 
be included in such measurement. 

21.0 Variations 

No alteration, omission or variation ordered in writing by the Architect 
/ consultant shall vitiate the contract. In case the SBI / Architect / 
Consultant thinks proper at any time during the progress of works to 
make any alteration in, or additions to or omissions from the works or 
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any alteration in the kind or quality of the materials to be used therein, 
the Architect / Consultant shall give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such 
oral instructions the contractor shall alter to, add to, or omit from as 
the case may be in accordance with such notice, but the contractor 
shall not do any work extra to or make any alterations or additions to 
or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract 
drawings without  previous consent in writing of the Architect / 
Consultant and the value of such extras, alterations, additions or 
omissions shall in all cases be determined by the Architect / Consultant 
and the same shall be added to or deducted from the contract value, 
as the case may be.

a. Valuation of Variations

No claim for an extra shall be allowed unless it shall have been 
executed under the authority of the Architect / Consultant with the 
concurrence of the SBI as herein mentioned. Any such extra is herein 
referred to as authorised extra and shall be made in accordance with 
the following provisions. 

a) i) The net rates or prices in the contract shall determine the valuation 
of he extra work where   such extra work is of similar character and 
executed under similar conditions as the work priced herein. 

⦁ Rates for all items, wherever possible should be derived out of the rates 
given in the priced BOQ.

b) The net prices of the original tender shall determine the value of the items 
omitted, provided if omissions do not vary the conditions under which any 
remaining items of works are carried out, otherwise the prices for the same 
shall be valued under sub-clause (c) hereunder. 

c) Where the extra works are not of similar character and /or executed under 
similar conditions as aforesaid or where the omissions vary the conditions 
under which any remaining items or works are carried out, then the contractor 
shall within 7 days of he receipt of the letter of acceptance inform the 
Architect / consultant of the rate which he intends to charge for such items of 
work, duly supported by analysis of the rate or rates claimed and the Architect 
/ Consultant shall fix such rate or prices as in the circumstances in his opinion 
reasonable and proper, based on the market, rate. 

d) Where extra work cannot be properly measured or valued the contractor shall 
be allowed day work prices at the net rates stated in the tender of the BOQ or, 
if not, so stated then in accordance with the local day work rates and wages 
for the district; provided that in either case, vouchers specifying the daily time 
(and if required by the Architect / Consultant) the workman’s name and 
materials employed be delivered for verifications to the Architect / consultant 
at or before the end of the week following that in which the work has been 
executed. 

e) It is further clarified that for all such authorised extra items where rates 
cannot be derived from the tender, the Contractor shall submit rates duly 
supported by rate analysis worked on the market rate basis” for material, 
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labour, hire / running charges of equipment and wastage etc. plus 15% 
towards establishment charges, contractor’s overheads and profit. Such items 
shall not be eligible for escalation.  

a. Final Measurement

The final measurement, valuation and payment in respect of the contract shall 
be completed within six months of the virtual completion of the work.

a. Virtual Completion Certificate (VCC)

On successful completion of entire woks covered by the contract to the full 
satisfaction of the Architects / SBI, the contractor shall ensure that the 
following works have been completed to the satisfaction of the Architects / 
SBI.

i. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 
labour, equipment and machinery.

ii. Demolish, dismantle and remove the contractor’s site office, temporary works, 
structures including labour sheds/camps and constructions and other items 
and things whatsoever brought upon or erected at the site or any land 
allotted to the contractor by the SBI and not incorporated in the permanent 
works. 

iii. Remove all rubbish, debris etc. from the site and the land allotted to the 
contractor by the SBI and shall clear, level and dress, compact the site as 
required by the SBI.

iv. Shall put the SBI in undisputed custody and possession of the site and all land 
allotted by the SBI.

v. Shall hand over the work in a peaceful manner to the SBI.

vi. All defects / imperfections have been attended and rectified as pointed out by 
the SBI to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the 
contractor shall be entitled to apply to the Architect / consultant is satisfied of 
the completion of the work. Relative to which the completion certificate has 
been sought, the Architect / consultant shall within fourteen (14) days of the 
receipt of the application for virtual completion certificate, issue a VCC in 
respect of the work for which the VCC has been applied. 

This issuance of a VCC shall be without prejudice to the SBI’s rights and 
contractor’s liabilities under the contract including the contractor’s liability for 
defects liability period nor shall the issuance of VCC in respect of the works or 
work at any site be construed as a waiver of any right or claim of the SBI 
against the contractor in respect of works or work at the site and in respect of 
which the VCC has been issued. 

a. Work by other Agencies

The SBI / Architect / Consultant reserves the rights to use premises and any 
portion of the site for execution of any work not included in the scope of this 
contract which it may desire to have carried out by other persons 
simultaneously and the contractor shall not only allow but also extend 
reasonable facilities for the execution of such work, the contractor, however, 
shall not be required to provided any plant or material for the execution of 
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such work except by special arrangement with the SBI. Such work shall be 
carried out in such manner as not to impede the progress of the works 
included in the contract. 

a. Insurance of Works

26.1 Without limiting his obligations and responsibilities under the contract, the 
contractor shall insure in the joint names of he SBI and the contractor against 
all loss of damages from whatever cause arising other than the excepted 
risks, for which he is responsible  under the terms of contract and in such a 
manner that the SBI and contractor  are covered for the period stipulated in 
clause 28 of GCC and are also covered during the period of maintenance for 
loss or damage arising from a cause, occurring prior to the  period of 
maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and  for any loss or damage 
occasioned by the contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under clause.  

a) The works for the time being executed to the estimated current Contract 
value thereof, or such additional sum as may be specified together with the 
materials for incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the 
contractor to the replacement value of such constructional plant and other 
things.

c) Such insurance shall be effected with an insurer and in terms approved by the 
SBI which approval shall not be unreasonably withheld and the contractor 
shall whenever required produce to the Architect / consultant the policy if 
insurance and the receipts for payment of the current premiums. 

26.2 Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or 
damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and 
maintenance of he works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except 
any compensation of damages for or with respect to:  

⦁ The permanent use or occupation of land by or any part thereof. 

⦁ The right of SBI to execute the works or any part thereof on, over, under, in or 
through any lands.

⦁ Injuries or damages to persons or properties which are unavoidable result of the 
execution or maintenance of the works in accordance with the contract.

⦁ Injuries or damage to persons or property resulting from any act or neglect of the 
SBI their agents, employees or other contractors not being employed by the 
contractor or for or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the injury 
or damage was contributed to by the contractor, his servants or agents such part 
of the compensation as may be just and equitable having regard to the extent of 
the responsibility of the SBI, their employees, or agents or other employees, or 
agents or other contractors for the damage or injury.  

26.3 Contractor to Indemnify SBI
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The contractor shall indemnify the SBI against all claims, proceedings, 
damages, costs, charges and expenses in respect of the matters referred to in 
the matters referred to in the provision sub-clause 26.2 of this clause.

⦁ Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claim made under or action brought against SBI 
in respect of such matters as aforesaid the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expenses to 
settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is 
the direct result of an order passed by the Architect / Consultant in this 
behalf.  

⦁ Third Party Insurance 

⦁ Before commencing the execution of the work the contractor but without 
limiting his obligations and responsibilities under clause 26.0 of GCC 
shall insure against his liability for any material or physical damage, loss 
or injury which may occur to any property including that of SBI, or to 
any person, including any employee of the SBI, by or arising out of the 
execution of the works or in the carrying out of the contract, otherwise 
than due to the mattes referred to in the provision to clause 26.0 
thereof.    

⦁ Minimum amount of Third Party Insurance

Such insurance shall be effected with an insurer and in terms approved by the 
SBI which approval shall not be reasonably withheld and for at least the 
amount stated below. The contractor shall, whenever required. Produce of the 
Architect / consultant the policy or policies of insurance cover and receipts for 
payment of the current premiums. 

⦁ The minimum insurance cover for physical property, injury, and death is 
Rs. 5 lacs per occurrence with the number of occurrences limited to four. 
After each occurrence contractor will pay additional premium necessary 
to make insurance valid for four occurrences always. 

⦁ Accident or Injury to Workman

The SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or 
default of the SBI or their agents, or employees. The contractor shall 
indemnify and keep indemnified SBI against all such damages and 
compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in 
relation thereto. 

⦁ Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by 

27



the SBI during the whole of the time that any persons are employed by him 
on the works and shall, when required, produce to the architect / consultant 
such policy of insurance and receipt for payment of the current premium. 
Provided always a that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-
clause shall be satisfied if the sub contractor shall be insured against the 
liability in respect of such persons in such manner that SBI in indemnified 
under the policy but the contractor shall require such sub-contractor to 
produce to the Architect / Consultant when such policy of insurance and the 
receipt for the payment of the current premium.

⦁ Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to 
above or any other insurance which he may be required to effect under the 
terms of contract, then and in any such case the SBI may effect and keep in 
force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount so paid 
by the SBI as aforesaid from any amount due or which may become due to 
the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In 
respect of such default, the employer shall be entitled to deduct from any 
sums payable to the contractor the amount of any damages costs, charges, 
and other expenses paid by the SBI and which are payable by the contractors 
under this clause. The contractor shall upon settlement by the insurer of any 
claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or 
damaged. In this event all the monies received from the insurer in respect of 
such damage shall be paid to the contractor and the contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for 
rebuilding or repairing of the materials or goods destroyed or damaged.

a. Commencement of Works:

The date of commencement of the work will be reckoned as the date of 
handing over site or three days from the date of issue of letter of acceptance 
of the tender by the SBI whichever is later.

a. Time for Completion

Time is essence of the contract and shall be strictly observed by the 
contractor. The entire work shall be completed within a period of 30 Days
from the date of commencement. If required in the contract or as directed by 
the Architect / Consultant. The contractor shall complete certain portions of 
work before completion of the entire work. However the completion date shall 
be reckoned as the date by which the whole work is completed as per the 
terms of the contract. 

a. Extension of Time

If, in the opinion of the Architect/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time 
for completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as 
stipulated in the contract, the contractor shall apply to the SBI through the 
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Architect / Consultant in writing in detail and his justification if any, for the 
delays. The Architect/Consultant shall submit their recommendations to the 
SBI in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period-extended time 
which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly sanctioned extension of time by 
the SBI the provision of liquidated damages as stated under clause10.0 of 
Instructions to the Tenderers shall become applicable. Further the contract 
shall remain in force even for the period beyond the due date of completion 
irrespective whether the extension is granted or not.

a. Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and 
the mode, manner and speed of execution and maintenance of the works are 
to be of a kind and conducted in a manner to the satisfaction of the Architect 
/ Consultant should the rate of progress of the work or any part thereof be at 
any time be in the opinion of the Architect / consultant too slow to ensure the 
completion of the whole of the work by the prescribed time or extended time 
for completion the Architect / Consultant to expedite progress so as to 
complete the works by the prescribed time or extended time. Such 
communications from the Architect / Consultant neither shall relieve the 
contractor from fulfilling obligations under the contract nor will he be entitled 
to raise any claims arising out of such directions.

a. Work during Nights and Holidays

Subject to any provision to the contrary contained in the contract no 
permanent work shall save as herein provided be carried on during the night 
or on holidays without the permission in writing of the Architect / Consultant, 
save when the work is unavoidable or absolutely necessary for the saving of 
life or property or for the safety of the work in which case the contractor shall 
immediately advise the Architect / consultant. However the provisions of the 
clause shall not be applicable in the case of any work which becomes essential 
to carry by rotary or double shifts in order to achieve the progress and quality 
of the part of the works being technically required / continued with the prior 
approval of the Architect / Consultant at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance. 

a. No Compensation or Restriction of Work.

If at any time after acceptance of the SBI shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not required the 
whole or any part of the work to be carried out. The Architect / Consultant 
shall give notice in writing to that effect to the contractor and the contractor 
shall act accordingly, in the matter. The contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit 
or advantage which he might have derived from the execution of the work 
fully but which he did not derive in consequence of the foreclosure of the 
whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bonafide brought to the site of the work by the 
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contractor and rendered surplus 

as a result of the abandonment, curtailment of the work or any portion 
thereof and then taken back by the contractor, provided however that the 
Architect / consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is 
less. 

“In case of such stores having been issued for SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding 
those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or 
damage while in the custody of the contractor and in this respect the decision 
of Architect / consultant shall be final. 

a. Suspension of Work

b. The contractor shall, on receipt of the order in writing of the Architect / 
consultant (whose decision shall be final and binding on the contractor) 
suspend the progress of works or any part thereof for such time and in such 
manner as Architect / consultant may consider necessary so as not to cause 
any damage or injury to the work already done or endanger the safety 
thereof for any of following reasons. 

a) One account any default on the part of the contractor, or

a. for proper execution of the works or part thereof for reasons other then the 
default of the contractor, or for safety of the works or part thereof. 

b. The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that 
behalf by the Architect / consultant. 

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the 
contractor shall be entitled to an extension of time equal to the period of 
every such suspension. No compensation whatsoever shall be paid on this 
account. 

34.0 Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the 
Contractor shall have rendered himself liable to pay compensation amounting 
to the whole of his security deposit the Architect / consultant shall have the 
power to adopt any of the following course as they may deem best suited to 
the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor 
by the Architect / consultant shall be conclusive evidence) and in which case 
the security deposit of the contractor shall be forfeited and be absolutely at 
the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the 
work, or any part of the work, debiting the contractor with the cost of the 
labour and materials (the cost of such labour and materials as worked out by 
the Architect /Consultant shall be final and conclusive against the contractor) 
and crediting him with the value of the work done, in all respects in the same 
manner and at the same manner and at the same rates as if it had been 
carried out by the contractor under the terms of this contract the certificate of 
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Architect / Consultant as to the value of work done shall be final and 
conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as 
shall be unexecuted, out of his hands, to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the 
sum which would have been paid to the original contractor, if the whole work 
had been executed by him (of the amount of which excess the certificates in 
writing of the Architects / Consultant shall be final and conclusive) shall be 
borne by original contractor and may be deducted from any money due to him 
by SBI under the contract or otherwise, or from his security deposit or the 
proceeds of safe thereof, or sufficient part thereof. In the event of any of 
above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having 
purchased or procured any material or entered into any engagements or make 
any advances on account of, or with a view to the execution of the work or 
the 

performance of the contract and in case the contract shall be rescind under 
the provision aforesaid, the contractor shall not be entitled to recover or to be 
paid any sum or any work thereto for actually performed under this contract, 
unless, and until the Architect / consultant will have certified in writing the 
performance of such work and the value payable in respect thereof, and he 
shall only be entitled to be paid the value so certified. 

35.0 Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ 
or shall be adjusted an insolvent or being an incorporated company shall have 
an order for compulsory winding up voluntarily or subject to the supervision of 
Govt. and of the Official Assignee of the liquidator in such acts of insolvency 
or winding up shall be unable within seven days after notice to him to do so, 
to show to the reasonable satisfaction of the Architect / Consultant the at the 
is able to carry out and fulfil the contract, and to give security therefore if so 
required by the Architect / consultant.  

Or if the contractor (whether an individual firm or incorporated Company) 
shall suffer execution to be issued or shall suffer any payment under this 
contract to be attached by or on behalf of any of the creditors of the 
contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect / consultant or shall charge or encumber this contract or 
any payment due to which may become due to the contractor there under:

a) Has abandoned the contract; or

⦁ Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for days after receiving from 
the SBI through the Architect / Consultant written notice to proceed, or

⦁ Has failed to proceed with the works with such diligence and failed to make such 
due progress as would enable the works to be completed within the time 
agreed upon, or has failed to remove the materials from the site or to pull 
down and replace work within seven days after written notice from the SBI 
through the Architect/ Consultant that the said materials were condemned 
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and rejected by the Architect/ Consultant under these conditions; or has 
neglected or failed persistently to observe and perform all or any the acts, 
matters or things by this contract to be observed and performed by the 
contractor for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to the determent of good 
workmanship or indefiance of the SBI’s or Architect’s/ Consultant’s 
instructions to the contrary subject any part of the contract. Then and in any 
of said cases the SBI and or the Architect / Consultant, may not withstanding 
any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers 
of the SBI or the Architect / Consultant or the obligation and liabilities of the 
contractor the whole of which shall continue in force as fully as if the contract 
had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And further the SBI through the 
Architect / consultant their agents or employees may enter upon and take 
possession of the work and all plants, tools, scaffoldings, materials, sheds, 
machineries lying upon the premises or on the adjoining lands or roads use 
the same by means of their own employees or workmen in carrying on and 
completing the work or by engaging any other contractors or persons to 
complete the work and the contractor shall not in any was interrupt or do any 
act, matter or thing to prevent or hinder such other contractor or other 
persons employed for completing and finishing or using the materials and 
plant for the works.  

When the works shall be completed or as soon thereafter as convenient the 
SBI or the architect / consultant shall give a notice in writing to the contractor 
to remove his surplus materials and plants and should the contractor fail to do 
so within 14 days after receipt thereof by him the SBI sell the same by public 
auction after due publication, and shall adjust the amount realised by such 
auction. The contractor shall have no right to question any of the act of the 
SBI incidental to the sale of the materials etc. 

⦁ Certificate of Payment

The contractor shall be entitle under the certificates to be issued by the 
Architect / Consultant to the contractor within 14 working days from the date 
of certificate to the payment from SBI from time to time. The SBI shall 
recover the statutory recoveries towards Income tax, Work contract tax as per 
the prevailing bye laws and other dues including the retention amount from 
the certificate of payment. 

Provided always that the issue of any certificate by the Architect/ Consultant 
during the progress of works or completion shall not have effect as certificate 
of satisfaction or relieve the contractor from his liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the 
work or any part thereof is not carried out to their satisfaction. 

The Architect/ Consultant may by any certificate make any corrections 
required in previous certificate.  

The SBI shall modify the certificate of payment as issued by the Architect/ 
Consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual 
measurements and property recorded in the measurement books
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The contractor shall not submit interim bills when the approximate value 
of work done by him is less than Rs. 4.00 lacs and maximum one bill shall be 
submitted.

The final bill may be submitted by contractor within a period of one month 
from the date of virtual completion and Architect/ Consultant shall issue the 
certificate of payment within a period of two months. The SBI shall pay the 
amount within a period of three months from the date of issue of certificate 
provided there is no dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all 
details.

37.0 Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes 
relating to the meaning of the specifications, design, drawings and 
instructions herein before mentioned and as to the quality of workmanship or 
materials used on the work or as to any other question, claim, right, matter or 
thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or those 
conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt 
with as mentioned hereinafter.

a. If the contractor considers that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts admitted 
as payable by the Architect or in case the contractor wants to dispute the 
validity of any deductions or recoveries made or proposed to be made from 
the contract or raise any dispute, the contractor shall forthwith give notice in 
writing of his claim, or dispute to the Regional Manager, State Bank of 
India, RBO-1, New Cantt. Road, Dehradun and endorse a copy of the 
same to the Architect, within 30 Days from the date of disallowance thereof or 
the date of deduction or recovery.  The said notice shall give full particulars of 
the claim, grounds on which it is based and detailed calculations of the 
amount claimed and the contractor shall not be entitled to raise any claim nor 
shall the Bank be in any way liable in respect of any claim by the contractor 
unless notice of such claim shall have been given by the contractor to the 
Regional Manager, State Bank of India, RBO-1, New Cantt. Road, 
Dehradun in the manner and within the time as aforesaid.  The contractor 
shall be deemed to have waived and extinguished all his rights in respect of 
any claim not notified to the Regional Manager, State Bank of India, 
RBO-1, New Cantt. Road, Dehradun in writing in the manner and within 
the time aforesaid.

b. Regional Manager, State Bank of India, RBO-1, New Cantt. Road, 
Dehradun shall give his decision in writing on the claims notified by the 
contractor. The contractor may within 30 Days of the receipt of the decision 
submit his claims to the conciliating authority namely the Circle 
Development Officer, SBI, New Delhi for conciliation along with all details 
and copies of correspondence exchanged between him and the Regional 
Manager.

c. If the conciliation proceedings are terminated without settlement of the disputes, 
the contractor shall, within a period of 30 Days of termination thereof shall 
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give a notice to the concerned Chief General Manager of the Bank for 
appointment of an arbitrator to adjudicate the notified claims failing which 
the claims of the contractor shall be deemed to have been considered 
absolutely barred and walved.

d. Except where the decision has become final, binding and conclusive in terms of 
the contract, all disputes or differences arising out of the notified claims of 
the differences arising out of the notified claims of the contractor as aforesaid 
and all claims of the Bank shall be referred for adjudication through 
arbitration by the Sole Arbitrator appointed by the Chief General Manager 
of the Bank, It will also be the objection to any such appointment that the 
Arbitrator so appointed is a Bank Officer and that he had to deal with the 
matters to which the Contract relates in the course of his duties as Bank 
Officer.  If the arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever another 
sole arbitrator shall be appointed in the manner aforesaid by the Chief 
General Manager of the Bank, Such person shall be entitled to proceed 
with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list 
of disputes with amounts claimed in respect of each dispute along with the 
notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person 
appointed by Chief General Manager of the Bank, as aforesaid should act 
as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory 
modification or re-enactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator 
these shall be paid equally by both the parties.  However, no fees will be 
payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have 
entered on the reference on the date he issues notice to both the parties 
calling them to submit their statement of claims and counter statement of 
claims.  The venue of the arbitration shall be such place as may be fixed by 
the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if 
required to be paid before the award is made and published, be paid half and 
half by each of the parties.  The cost of the reference and of the award 
(including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and in what manner, such costs or 
any part thereof, shall be paid and fix or settle the amount of costs to be so 
paid.

38.0    Water Supply

The contractor shall make his own arrangements for water required for the 
work and nothing extra will be paid for the same. This will be subject to the 
following conditions. 

That the water used by the contractor shall be fit for construction purposes to 
the satisfaction of the Architect / Consultant.

The contractor shall make alternative arrangements for the supply of water if 
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the arrangement made by the contractor for procurement of water in the 
opinion of the Architect/ Consultant is unsatisfactory. 

The contractor shall construct temporary well / tube well in SBI land for 
taking water for construction purposes only after obtaining permission in 
writing from the SBI. The contractor has to make his own arrangement for 
drawing and distributing the water at his own cost. He has to make necessary 
arrangements. To avoid any accidents or damages caused due to construction 
and subsequent maintenance of the wells. He has to obtain necessary 
approvals from local authorities, if required, at his own cost. He shall restore 
the ground to its original conditions after wells are dismantled on completion 
of work or hand over the well to the SBI without any compensation as 
directed by the SBI/ Architect/ Consultant.

39.0   Power Supply

The contractor shall make his own arrangements for power and supply / 
distribution system for driving plant or machinery for the work and for lighting 
purpose at his own cost. The cost of running and maintenance of the plants 
are to included in his tender prices. He shall pay all fees and charges required 
for the power supply and include the same in his tendered rates and hold the 
owner free from all such costs. He has to obtain necessary approval from the 
appropriate authorities, if required. 

40.0  Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site 
shall be the property of SBI and shall be handed over to Bank immediately. 

41.0  Method of Measurement 

Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work 
produced in accordance with up to date. Rules laid down by the Bureau of 
Indian Standards. In the event any dispute / disagreement the decision of the 
Architect / consultant shall be final and binding on the contractor. 

42.0  Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed 
Performa at site of work and should produce the same for inspection of SBI/ 
Architect/ Consultant whenever desired by them. The contractor shall also 
maintain the records / registers as required by the local authorities / Govt. 
form time to time. 

i) Register for Cement / Paint / Lead / Specific Materials

ii) Register for Steel
iii) Register for Secured Advance 
iv) Register for Bulkage of Sand
v) Register for Silt Test 
vi) Register for Sieve Analysis for Fine Aggregate
vii) Register for Sieve Analysis for Course Aggregate
viii) Register for Slump Test.
ix) Register for Concrete Cube Test.
x) Register for Hindrance to Work.
xi) Register for Consumption of Cement
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xii) Register for Running Account Bill
xiii) Register for Labour

43.0 Force Majeure

43.1 Neither contractor nor SBI shall be considered in default in performance of 
their obligations if such performance is prevented or delayed by event such as 
but not to war, hostilities revolution, riots, civil commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond 
the reasonable control of the party affected or prevented or delayed. However 
a notice is required to be given within 30 Days from the happening of the 
even with complete details, to the other party to the contract, if it is not 
possible to serve a notice, within the shortest possible period without delay.

43.2 As soon as the cause of force majeure has been removed the party whose 
ability to perform its obligations has been affected, shall notify the other such 
cessation and the actual delay incurred in such affected activity adducing 
necessary evidence in support thereof.

43.3 From the date of occurrence of a case of force majeure obligations of the 
party affected shall be suspended during the continuance of any inability so 
caused. With the cause itself and inability resulting there from having been 
removed, the agreed time of completion of the respective obligations under 
this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events.

⦁ Should one or both parties be prevented from fulfilling the contractual obligations  
by a state of    force majeure lasting to a period of 6 months or more the two 
parties shall each other to decide regarding the future execution of this 
Agreement.

44.0 Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of 
contract labour (regulation and abolition act of 1970) and other safety 
regulations. The contractor shall comply with the provision of all labour 
legislation including the latest requirements of all the Acts, laws, any other 
regulations that are applicable to the execution of the project.

⦁ Minimum wages Act 1948 (Amended)

⦁ Payment of wages Act 1936 (Amended)

⦁ Workmen’s compensation Act 1923 (Amended)

⦁ Contact labour regulation and abolition act 1970 and central rules 1971 
(Amended)

⦁ Apprentice act 1961 (Amended)

⦁ Industrial employed (standing order) Act 1946 (Amended)

⦁ Personal injuries (Compensation insurance) act 1963 and any other 
modifications

⦁ Employees’ provided fund and miscellaneous provisions Act 1952 and 
amendment thereof.

⦁ Shop and establishment act

⦁ Any other act or enactment relating thereto and rules framed there under 
from time to time.
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45.0 Accidents

The contractor shall immediately on occurrence of any accident at or about 
the site or in connection with the execution of the work report such accident 
to the Architect / consultant. The contractor shall also such report 
immediately to the competent authority whenever such report is required to 
be lodged by the law and take appropriate actions thereof.

Signature of Contractor & Seal

SPECIAL CONDITIONS OF CONTRACT (SCC)

⦁ Scope of Work

The scope of work is to carry out “Air Conditioning Works in SBI 
Chaman Vihar, Dehradun.”

Address of Site:

The site is located at proposed new premises of SBI at Chaman 
Vihar, Dehradun.

⦁ Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the 
contractor on the site and he will be held responsible for the accuracy 
and maintenance of the entire dimension and the levels. Figured 
dimensions are in all cases to be accepted and no dimension shall be 
scaled. Large-scale details shall take precedence over small – scale 
drawing. In case of discrepancy the contractor shall ask for clarification 
from the Architect / Consultant before proceeding with the work.

⦁ Notice of Operation

The contractor shall not carry out any important operation without the 
consent in writing from the Architect / Consultant.

⦁ Construction Records

The contractor shall keep and provide to the Architect / Consultant full 
and accurate records of the dimension and positions of all new work 
and any other information necessary to prepare complete drawings 
recording details of the work as constructed.
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⦁ Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect 
/ Consultant such supports as may be required to protect effectively all 
structures and protective guards to trees which may be endangered by 
the execution of the works or otherwise take such permanent 
measures as may be required by the Architect to protect the trees and 
structures.

⦁ Temporary Works

Before any temporary works are commenced, the contractor shall 
submit at least 7 days in advance to the architect / consultant for 
approval complete drawings of all temporary works he may require for 
the execution of the works.  The contractor shall carry out the 
modifications relating to strength, if required by the Architect/ 
Consultant may require in accordance with the conditions of contract 
at his own cost.  The contractor shall be solely responsible for the 
stability and safety of all temporary works an unfinished works and for 
the quality of the permanent works resulting from the arrangement 
eventually adopted for their execution.

⦁ Temporary Roads

The contractor shall provide access roads to the site from the nearest 
main road at no extra cost and as directed by the Architect/ 
Consultant.  The contractor shall also responsible for proper 
maintenance of this access road and would take all care to see that 
existing services, if any, are maintained in working order at his own 
cost.  The laying and maintaining the temporary roads within the site 
area shall be the contractor’s responsibility and the contractor shall 
take such measures that are necessary and as directed by the 
Architect/ Consultant.

⦁ Water, Power and Other Facilities

The rate quoted by the contractor shall include all expenses that are 
required for providing all the water required for the work and the 
contractor shall make his own arrangements for the supply of good 
quality water suitable for the construction and good quality drinking 
water for their workers.  If necessary, the contractor has to sink a tube 
well / open well and bring water by means of tankers at his own cost 
for the purpose. The SBI will not be liable to pay any charges in 
connection with the above.

The rate quoted in the tender shall include the expenses for obtaining 
and maintaining power connections and shall pay for the consumption 
charges.

The contractors for other trades directly appointed by the SBI shall be 
entitled to take power and water connections from the temporary water 
and power supply obtained by the contractor.  However, the concerned 
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contractor shall make their own arrangements to draw the supply and 
pay directly the actual consumption charges at mutually agreed rates 
between them.  All municipal charges for drainage and water 
connection for construction purposes shall be borne by the contractor 
and charges payable for permanent connections, if any, shall be initially 
paid by the contractor and the SBI will reimburse the amount on 
production of receipts.

The SBI as well as the Architect / Consultant shall give all possible 
assistance to the contractors to obtain the requisite.

Permission from the various authorities, but the responsibility for 
obtaining the same in time shall be of the contractor.

⦁ Office Accommodation

a. The contractor shall provide and maintain all necessary offices, 
workshops, stores, shelters, sanitary facilities, canteens and other 
temporary structures for themselves in connection with the work at 
the site own cost after getting the approval from the architect / 
consultant.

b. All temporary buildings and facilities as mentioned above shall be 
removed on completion of the work or at any other earlier date as 
directed by the architect / consultant.

All the expenses for obtaining statutory approvals and maintenance of 
the above facilities as well as running expense shall be borne by the 
contractor at no extra cost.  It is also the responsibility of the 
contractor to obtain statuary approvals for providing the above 
facilities.  

⦁ Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and 
welfare of his staff and workmen including adequate drinking water 
facilities. The contractor shall also make his arrangements at his own 
cost for transport where necessary for his staff and workmen to and 
from site of work at his own cost.

⦁ Lighting of Works

The contractor shall at all times provide adequate and approved 
lighting as required for the proper execution and supervision and 
inspection of works.

⦁ Fire Fighting Arrangements

⦁ The contractor shall at all times provide suitable arrangements for the 
fighting at his own cost. For this purpose he shall provide requisite 
number of fire extinguishers and adequate number of buckets, some 
of which are of be always kept filed with sand and some with water. 
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These equipment shall be provided at suitable prominent and easily 
accessible places and shall be properly maintained.

⦁ Any deficiency in the fire safety or unsafe conditions shall be corrected by 
the contractor at his own cost and to the approval of the relevant 
authorities. The contractor shall make the following arrangements at 
his own cost but not limited to the following :  

i. Proper handling, storage and disposal of combustible materials and 
waste.

ii. Worked operations which can create fire hazards.

iii. Access for the fire fighting equipments.

iv. Types, number and location of containers for the removal of surplus 
materials and rubbish.

v. Type size, number and location of fire extinguishers or other 
firefighting equipment.

vi. General housekeeping.

⦁ Site Order Book

A site order book shall be maintained at site for the purpose of quick 
communication between the Architect/ Consultant. Any communication 
relating to the works may be conveyed through Records in the site 
order book. Such a communication from one party to the other shall 
be deemed to have been adequately served in terms of contract. Each 
site order book shall have machine numbered pages in triplicate and 
shall carefully maintained and preserved by the contractor and shall be 
made available to the Architect/ Consultant as and when demanded. 
Any instruction which the Architect/ Consultant may like to issue to the 
contractor or the contractor may like to bring the Architect/ Consultant 
may like to issue to the Contractor or the Contractor may like to bring 
to the Architect/ Consultant two copies of such instructions shall be 
taken from the site order book and one copy will be handed over to 
the party against proper acknowledgment and the second copy will be 
retained for their record.

⦁ Site Meetings

Site meetings will be held to review the progress and quality 
evaluation. The contractors shall depute a senior representative along 
with the site representative staff of approved sub-contractors and 
suppliers as required to the site meetings and ensure all follow up 
actions. Any additional review meetings shall be held if required by the 
Architect/ Consultant.

⦁ Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the 
work from the site and deposit the same as directed by the Architect/ 
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Consultant at his own cost. It is the responsibility of the contractor to 
obtain from the locate authorities concerned to the effect that all 
rubbish arising out of contractor’s activities at the construction site or 
any other off-site activities borrow pits has been properly disposed off.

⦁ Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever 
requested by other specialists contractors of other sub contractors to 
enable them to prepare their own shop drawings and pass on the 
information with sufficient promptness as will not in any way delay the 
works.

⦁ Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed 
by the Architect/ Consultant indicating there in the name of the project 
and other details as given by the Architect/ Consultant at his own cost 
remove the same on completion of work.

⦁ Bar Bending Schedule

The contractor shall prepare a detailed bar bending schedule for all 
reinforced concrete works and got them approved by the Architect/ 
Consultant well in advance.

⦁ As Built Drawings

⦁ For the drawing issued to the contractor by the Architect/Consultant. The 
Architect / Consultant will issue two sets of drawings to the contractor 
for the item for which some changes have been made. From the 
approved drawings as instructed by the SBI / Architect / Consultant. 
The Contractor will make the changes made on these copies and 
return these copies to the Architect/ Consultant for their approval. In 
case any revision is required or the corrections are not properly 
marked the Architect/ Consultant will point out the discrepancies to 
the contractor. The contractor will have to incorporate these 
corrections and /or attend to discrepancies either on the copies as 
directed by the Architect/ Consultant and resubmit to him for approval. 
The Architect / Consultant will return one copy duly approved by him.

⦁ For the drawings prepared by the Contractor, the Contractor will modify 
the drawing prepared by him wherever the changes are made by the 
SBI/ Architect/ Consultant. And submit two copies of such modified 
drawings to the Architect/ Consultant for approval. The Architect/ 
Consultant will return one copy of the approved drawing to the 
Contractor. 

⦁ Approved Make

The Contractor shall provide all materials form the list of approved 
makes at his own cost. The Architect/ Consultant may approve any 
make / agency within the approved list as given in the tender after 
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inspection of the sample / mock up.

⦁ Procurement of Materials

The Contractor shall make his own arrangements to procure all the 
required materials for the work. All wastage’s and losses in weight 
shall be to the contractors account.

⦁ Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes 
except GST, duties, levies, royalties, fees cess, or charges in respect 
of the works including but not limited to sales tax, tax on works 
contract excise duty, and octroi, payable in respect of materials, 
equipments plant and other things required for the contact. All of the 
aforesaid taxes except GST, duties, levies, fees and charges shall be to 
the contractors account and the SBI shall not be required to pay any 
additional or extra amount on this account. Variation of taxes, duty 
fees, levies etc if any, till completion of work shall be deemed to be 
included in the quoted in the quoted rates and no extra amount on this 
account.  Variation of taxes, duties, fees, levies, etc if any till 
completion of work shall be deemed to be included in the quoted rates 
and no extra claim on this account will in any case be entertained. If a 
new tax or duty or levy or cess or royalty or octroi is imposed under as 
statue or law during the currency of contract the same shall be borne 
by the contractor.

⦁ Acceptance of Tender

The SBI shall have the right to reject any or all tenders without 
assigning any reason. They are not to bound to accept the lowest or 
any tender and the tenderer shall have no right to question the acts of 
the SBI. However, the adequate transparency would be maintained by 
the SBI.
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SPECIFICATIONS OF INTERIOR  & FURNISHING WORKS

1. General:

⦁ Without forgoing the requirements of the Conditions of Tender and the Conditions 
of Contract the works in general shall confirm to the “Latest Specifications” 
published by CPWD, Dehradun and the “Specifications for Works” stated in this 
tender.  In case  of items not covered by the General Specifications referred 
above, reference shall be made to the appropriate I.S. Code.  If there is any 
difference in the particular specifications of individual item of work and the 
description of item as given in the Schedule of Quantity, the latter shall prevail.  
In case of any work for which there is no specification in I.S. Specifications or in 
the specifications forming part of tender documents or in case there is any 
variation, such work shall be carried out in all respects in accordance with the 
instructions to be issued by the Architects.  The term Department shall mean the 
Employer.  Any reference to ISI shall also mean reference to its successor Bureau 
of Indian Standards.  All corrections to “Latest Specifications” or revisions of I. S. 
shall be deemed to apply to this contract.

⦁ Materials bearing ISI certification mark shall be given highest preference for use 
in the works.

⦁ Where the Contractor is required to do, perform, execute (etc.) any work or 
service or the like, it shall be deemed to be at his own cost.  Absence of terms 
providing supplying, installing, fixing, etc. shall not even remotely entitle the 
Contractor to any additional payment thereof.

⦁ The rates accepted in the Schedule of Quantities apply to all floors, heights, 
depths, leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has 
been included in the very Schedule.

⦁ The Specifications and the Schedules may have been divided into various sub-
heads for convenience only.  This does not limit applicability of one to the other 
nor it absolves the Contractor of his responsibility to complete any trade/item of 
work as reasonably inferred from one or more of such sub-heads.

⦁ The Schedule of Quantities is not necessarily based on “Schedule of Rates – Delhi 
2003 or any of its later/earlier versions.  Hence the Schedule of Quantities shall 
be read and construed according to explanations given herein and intentions 
gathered therefrom.  A mere parallel drawn from the said Schedule of Rates shall 
therefore not form a basis for a variation and, or additional payment.

⦁ All work under this contract is deemed to be performed above subsoil water level.  
However, removal of water collected from rains and the like shall be treated as 
part of contractual risk/obligation.

⦁ Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, 
suspenders, brackets, straps and fasteners of the like are deemed to be included 
in the rates of various items unless the Schedule of Quantities expressed a 
different intention.
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⦁ Resetting any displacements, making good holes/chases and such other 
incidental jobs are included in rates of respective items for which these are 
required.

⦁ Concrete Work (Plain or Reinforced):

⦁ Centering, shuttering, staging, form work, strutting, propping (their provision and 
removal)    shall not be paid for separately unless exclusion thereof is specifically 
described in the item.

⦁ The rates of concrete work do not include rendering or plastering but hacking and 
preparing surface for receiving the finishes shall be done as early as possible.

⦁ Any chamfers, grooves, drips, etc. which are generally and customarily required 
shall be provided in the concrete work integrally or otherwise without extra 
charges as directed by the Architect.

⦁ Steel Work:
3.1 The measurement of railing shall be the length of top wood/steel section as per 

situation along the centre line.
3.2 Painting in relation to steel work shall be two or more coats of approved 

synthetic enamel plus a coat or primer including preparation of surfaces, fillers 
etc.  The priming coat shall be measured & paid separately in the relevant 
item.

3.3 Circular work, bends, stepping are not payable extra.
3.4 The steel work in single sections of R.S. Joists, flats, Tees Angles fixed 

independently with or without connecting plate, is described in these clauses.
(a) Fabrication

The steel section as specified shall be straightened and cut square to correct 
lengths and measured with a steel tape.  The cut ends exposed to view shall 
be finished smooth.  No two pieces shall be welded or otherwise jointed to 
make up the required length of a member.
All straightening and shaping to form, shall be done by pressure.  Bending or 
cutting shall be carried out in such a manner as not to impair the strength of 
the metal.

(b) Painting
All surfaces which are to be painted, oiled or otherwise treated shall be dry 
and thoroughly cleaned to remove all loose rust.  Surfaces not in contact but 
inaccessible after shop assembly, shall receive the full specified protective 
treatment before assembly.  This does not apply to the interior of sealed 
hollow sections.  Part to be encased in concrete shall not be painted or oiled.  
A priming coat of approved steel primer i.e. Red Oxide Zinc chrome primer 
conforming to IS: 2074 shall be applied before any member of steel structure 
are placed in position or taken out of workshop.

(c) Welding 
Welding shall generally be done by electric arc process as per IS: 816 and IS: 
823.  The electric arc method is usually adopted and is economical.  Where 
electricity for public is not available generators shall be arranged by the 
contractor at his own cost unless otherwise specified.  Gas welding shall only 
be resorted to using oxyacetylene flame with specifiic approval of the 
Engineer-in-charge.  Gas welding shall not be permitted for structural steel 
work.  Gas welding requires heating of the members to be welded along with 
the welding rod and is likely to create temperature stresses in the welded 
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members.  Precautions shall therefore be taken to avoid distortion of the 
members due to these temperatures stresses.
The work shall be done as shown in the shop drawings which should clearly 
indicate various details of the joints to be welded, type of welds, shop and site 
welds as well as the types of electrodes to be used.  Symbol for welding on 
plane and shops drawings shall be according to IS: 813.
As far as possible every efforts shall be made to limit the welding that must 
be done after the structure is erected so as to avoid the improper welding that 
is likely to be done due to heights and difficult positions on scaffolding etc. 
apart from the aspect of economy.  The maximum dia of electrodes for 
welding any work shall be as per IS: 814 and appendix B' of IS: 823.  Joint 
surfaces which are to be welded together shall be free from loose mill scale, 
rust, paint, grease or other foreign matter, which adversely affect the quality 
of weld and workmanship.

⦁     Flooring:
4.1 The rates of cement concrete flooring and marble chips flooring are exclusive 

of dividing strips for formation of panels.
4.2 Borders, margins, bands, nosings, etc. are not payable extra.  Treads shall be 

measured as floors, risers as skirtings.  However, areas of returns (finished 
thickness), nosing shall be added respective items.

4.3 No extra shall be paid for cutting of glazed tiles or for wastage thereof.

4.4 Marble/Kota stone slabs shall be of selected quality, hard & sound and shall be 
approved by the Architects.  The thickness of the slabs shall be as specified in 
the description of the item.  Tolerance of 2mm shall be allowed for the 
thickness.  In respect of length & breadth of slabs (Where flooring to be laid) a 
tolerance of 5mm shall be allowed.  Every slab shall be cut to the required size 
and shape, top waviness shall be removed, the sides (edges) shall be 
removed, the sides (edges) shall be table rubbed with coarse sand or machine 
rubbed before paving.  All angles of the tiles shall be true equal and free from 
chipping and the surface shall be true and plane.

4.5 Marble slab/kota slab shall be cleaned, wetted and mopped before laying.

4.6 Polishing shall be done by machine in four different courses.  Ist course shall 
be of rubbing with carborundum stone No. 60, the second with No. 120, and 
the third with No. 320 to get even and smooth surface without pinholes. 
Where ever use of machine is not feasible to work, polishing shall be done by 
hand with No. 60, No. 80 and with No. 120 carborundum stone respectively.  
Lastly oxalic acid shall be dusted over the surface @ 33 gm per square meter 
sprinkled with water and rubbed hard with namdah block (pad of wooden 
rags).

4.7 Marble chips, kota stone, marble (all floors, skirting, risers, dado, counter 
tops, treads) shall finally be polished with approved floor wax polish as 
directed at no extra cost.

4.8 Marble (counter tops) shall be of full width and in single piece upto length of 
1.5m.  Granite for name-plate shall be in one single piece.

5.0    Finishing:

⦁ Items of plastering apply to all locations including rough sides of walls, 
curved surfaces, all heights, etc. without limiting generally of para 1.4.
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⦁ Preparation of surfaces including raking out joints, hacking, brushing, 
watering, etc. is included.

⦁ Drip mouldings shall not be payable extra.

⦁ Grooves shall be provided in plaster as directed by Architect at corners of 
ceiling slabs around the columns & beams at no extra cost.

⦁ Strips of G.I. chicken mesh 250mm wide shall be provided in plaster at all 
junctions (which are flush) between masonary/columns, masonary/beams.

⦁      Wood Work:

6.1 The areas of doors & windows shutters shall be measured to the nearest cm in 
closed position covering the rebates of the frame but excluding the gap 
between the shutter and the frame.  Over lap of two shutters shall not be 
measured.  All work shall be measured for finished dimensions.  No allowance 
shall be made for dimensions supplied beyond those specified.  Length of each 
piece shall be measured overall nearest to 1 cm, so as to include projections 
for tenons, scraves or mitres, width and thickness shall be measured to the 
nearest mm.

6.2 Where painting, polishing has been included in the item the same shall be 
executed as per Architect’s directions.  Painting shall be two or more coats of 
approved synthetic enamel plus a coat of fire resistant primer to wood work 
as approved by Architect and shall conform to BS-476 part 7 for class I 
surface spread of flame.  Preparations of surfaces, fillars, etc. are included.  
This primer shall also be applied before polishing (i.e. French Spirit Polish).  
The fire resistant primer shall be measured & paid separately in the relevant 
item.

6.3 All flush door shutters shall have teak lipping on all edges as directed with 
extra thickness of lipping of meeting edges of double shutter doors.

Glasses 5.5mm thick or 4mm thick shall respectively weigh not less than 
13.75 Kg/sqm. Or 10 Kg/sqm.

Bends, stepping and circular shapes in railings are integral part of the rate.
The widths of various rails & styles shall be as described in the items or 
shown in the drawing. All aluminum section & fittings used shall be ISI 
marked. All screws for fixing of fittings/fixtures shall be of matching finish.

In case of composite units (M.S. frame + teak wood shutter) the hold 
fasts shall be added or fixed with counter sunk machine screws.  Also 
the M.S. frames shall have necessary holes and other arrangement for 
receiving/fixing of fittings

⦁      Plaster of Paris Punning (P. O. P.)
If the plaster surface is to be finished with plaster of paris punning, the 
surface shall be combed slightly with the wire brushes or nails before it is 
completely set to form key for plaster of Paris punning.  The surface shall be 
thoroughly cleaned of dust then only damped but not soaked before the 
application of plaster of paris punning.  The Gypsum for preparing punning 
shall be approved quality.  It shall be dry and free from lumps and shall be 
suitably packed in watertight bags or containers.  Paste shall be prepared by 
adding required quantum of water and it shall be used before it sets.  No 
dropping paste shall be used in the work.  Punning shall be applied to the 
prepared surface with steel trowel to a thickness required to make the surface 
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produce perfectly smooth and even surface working from top to bottom.  It 
shall then be sand papered to give a smooth and even surface.  Any 
unevenness shall be made good by applying putty, made of plaster of paris 
mixed with water, then sand papering the same after it is dry.  Pilling in 
plaster shall be made good with plaster of paris mixed with colour to be used.  
The surface shall then be rubbed down again with a fine grade sand paper 
and made smooth.  The surface shall be allowed to dry thoroughly before the 
regular coat of paint is applied.  The measurement shall be in square metre.

⦁      Plastic Emulsion Paint:
Plastic emulsion paint shall be of approved manufacturer and shall generally 
confirm to IS-5411 (Part-I)-1969.  
The colour and shade of the emulsion shall be got approved by the Architect.  
Double scaffolding shall be used, ladden if used shall be tied with old gunny 
bags at top to prevent damage or scratches to the walls.  The instructions of 
the manufacturer shall be followed, in application of priming and finishing 
coats.  Turpentine or any other solvent shall not be used for thinning the 
paint.

Minimum 3 coats of paint shall be applied inclusive of primer coat.  If a 
proper and even surface is not obtained to the satisfaction of the 
Architects in 3 coats, Contract shall carry out additional coats of 
painting to approval at his expenses.  Care shall be taken that dust or 
other foreign material does not settle or disfigure the various coats.  
The measurement shall be in square metre.

⦁ Miscellaneous:
The work of cupboard/cabinets shall be done as per drawings.  The depth of 
cupboards shall be as shown in drawings. The work includes holdfasts and 
other accessories usually required for complete installation. All inner surfaces 
shall be painted & outer face polished as per Architects approval.
All exposed cut ends of boards shall be provided with hardwood lippings.
Kail wood to be used shall be of the best available quality.
The joints in cement concrete pavements/roads shall be formed as per design 
and pattern.  The joints shall be cleaned and neatly filled with ‘A’ grade 
sealing compound.  Side kerbs shall be made in situ to design and volume 
paid for in the same item.  Required side forms shall not be paid separately.
For whitewashing, colour washing, distempering on sand faced plaster or on 
rough cast plaster with stone aggregate upto 10mm, only flat single surface 
will be measured and paid.
In the case of R.C.C. Jallies upto 50mm thick only single flat surface will be 
considered for each side of painting. 

SPECIFICATIONS FOR SERVICES
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i. General

1.1 The drawings for services are diagrammatic but shall be followed as closely as 
actual construction permits. Any deviations from the drawings shall be in 
conformity with architectural and structural drawings. The dimensions 
designated by the manufacturers shall take precedence over the drawings.

⦁ At completion of work the Contractor shall submit one set of tracings and two 
sets of prints of “As-Built-Drawings”. These drawings shall, among others, 
include invert levels, pipe runs, diameters, location of valves, access panels, 
layout of equipment, piping connections and such other information for 
maintenance & future extensions. Guarantees given by manufacturers shall be 
assigned to the Employer along with names & addresses of manufacturers, 
suppliers and information about spare parts.

⦁ All site test shall be carried out with prior intimation to the Bank Engineer / 
Architect. All defects shall be rectified and tests conducted again to the 
satisfaction of the Bank Engineer / Architect. In addition to the test required 
by the specifications, the Contractor shall also conduct tests required by the 
Architect and by the Municipal or other Authorities.

⦁ All work shall be executed by competent and licensed persons. The contractor 
shall maintain liaison with Municipal and other controlling Authorities. He shall 
obtain their approvals and certificates as required by the bye – laws at 
appropriate stages.

⦁ No cutting / chasing shall be done in load bearing structural members without 
prior approval of the Bank’s Engineer. Sleeves and openings shall be provided 
during the progress of construction in preference to cutting at later date.

⦁ The Architect may require typical mock up(s) to be installed in advance for 
approval. Undamaged materials from the mock up shall be allowed to be 
reused in the work.

⦁ Unless otherwise described in the item CI / SCI pipes and fittings shall be a 
spigot and socket type.

⦁ G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting 
and making good is included. The free ends may be skew-cut.

⦁ Wherever use of G.I. pipes is called for the same shall  be medium class (class –
B)

i. Materials :

2.1 The materials shall conform to the specifications and in absence thereof to 
Indian Standards. The products should bear the ISI Mark.

2.2 The makes of materials for use in this work are broadly approved as per list 
given below. The Contractor shall, however, get particular makes and samples 
approved before ordering:

2.3 Notwithstanding any interim or final approval the Contractor remains 
responsible for satisfactory performance of all fittings & fixtures. The liability 
of the Contractor is not limited by any approval of the make of materials.

2.4 The item rate of mirror includes extra packing piece of AC plain sheet, where 
required due to off set between plaster & glazed tiles surface.
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i. Testing

⦁ The sand cast iron soil, waste and vent pipes and fittings including joints shall be 
tested by pumping smoke into the pipe at the lowest end.

⦁ All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 
kg / cm2 (60 meters) avoiding water hammer. The test pump having been 
stopped the test pressure should maintain without loss for at least half an 
hour. The pipes and fittings  shall be tested in sections as the work of laying 
proceeds keeping the joints exposed for inspection during the testing.

⦁ All stone ware pipes shall be tested with water pressure of 1.5m head of water at 
the highest point of the section under test.

TIMBER
As per IS 1708-1969

-------------------------------------------------------------------------------------
---------------------------------------------------------- Test Required & 
Procedure Frequency Acceptance 
Criteria
-------------------------------------------------------------------------------------
-----------------------------------------------------------

1       2
3

-------------------------------------------------------------------------------------
------------------------------------------------------------
1. Moisture Content and Specific Gravity Test preparation and procedure:

a. Measurement and weight: Prior to each test, the dimensions of each test specimen 
shall be measured correct to 0.01 cm and the specimen shall be weighed correct to 
0.001 gm.

a. Control of moisture content: Before the preparation of the test specimens for 
testing in the seasoned condition, the material shall be brought practically to constant 
weight by storage under controlled conditions at 27o C + 2o C temperature and 65 +
5% relative humidity. This is expected to bring the moisture content at 12% but if it is 
not exactly 12% it is permitted to test in the neighbourhood of 12% and results shall 
be adjusted to 12% moisture content. The test shall be made under such conditions 
that large changes in moisture content do not occur.

a. Control of temperature: To avoid significant changes in strength properties all test 
specimen shall be tested within the temperature range of 27o+ 2o C. The   
temperature at the time of test shall be recorded.

For every Ten cum or part thereof.
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The loss in weight expressed as a percentage of the oven dry weight shall be taken as the 
moisture content of the specimen. The formula for calculation shall be as given below:

Percentage 
moisture = WI – WO X 100
content =                    WO

Wl = Weight of sample at test in gms. 
WO = Oven dry wt. of sample in gms. 

Moisture content shall not exceed following values

i. Timber for frames = 14% 

i. Timber for planking shutters etc. = 12%

-------------------------------------------------------------------------------------
---------------------------------------------------------- Test Required & 
Procedure Frequency Acceptance 
Criteria
-------------------------------------------------------------------------------------
-----------------------------------------------------------

1       2
3
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-------------------------------------------------------------------------------------
-----------------------------------------------------------
d) Rate of loading: The rate of loading of the rest machine used shall not 
vary by more than + 20% from the specified speed for a given test. The load 
shall be applied continuously without interruption at the required speed 
throughout the test. The approximate percentage of sapwood if any, by 
volume, is estimated for all the test specimens and recorded. The number of 
the growth rings for 3 cm length shall be counted in the radial direction on 
each of the cross-section of such piece and the average shall be recorded as 
number of rings/cms for each specimen tested. 

Immediately after each mechanical test, disc approx. 2.5 cm in length and of 
full section as the test piece, shall be taken normally at the place of failure, 
failing which, at the central portion of the test specimen. In the case of shear 
test, the detached portion of the section approximately 5x5 cm shall be taken 
for determination of moisture content. 

The sample shall be weighed and then dried in an oven at a temperature of 
103 + 20 oC.

The weight shall be recorded at regular intervals. 
                                                The drying shall be considered 

to be complete when the variation between last two weighing shall
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WOODEN PANEL DOOR SHUTTERS
Conforming to IS 2202 (Part I) 1983

-------------------------------------------------------------------------------------
---------------------------------------------------------- Test Required & 
Procedure Frequency Acceptance 
Criteria
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-------------------------------------------------------------------------------------
-----------------------------------------------------------

1       2
3

-------------------------------------------------------------------------------------
-----------------------------------------------------------
1. Physical Test 

    Physical Verification-

i) Name of the manufacturer or trade mark.

ii) Thickness of door shutter.

iii) Whether ISI Certification Mark exists.

2. Glue Adhesion Test -

Procedure- Two square sections, 150 mm X 150 mm shall be cut from the 
corners of the door. These corner sections as out from the door, shall be 
immersed in boiling water at 100o C for four hours, then dried at a 
temperature of 270o + 20o C and relative humidity of 65 + 5% for 24 hours. 
At the end of the drying period the samples shall be examined for de-
lamination. Glue lines in all the four exposed edges of the plywood on both 
faces of a specimen and the glue lines between the plywood faces and the 
stile and rail shall be examined for de-lamination.

One from each lot.
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A specimen shall be considered to have passed the test if no de-lamination 
has occurred in the glue lines in the plywood and if no single de-lamination. 
More then 50 mm in length and more than 3 mm in depth has occurred in the 
assembly glue lines between the plywood faces and the stile and rail.

READY MIXED PAINTS

-------------------------------------------------------------------------------------
---------------------------------------------------------- Test Required & 
Procedure Frequency Acceptance 
Criteria
-------------------------------------------------------------------------------------
-----------------------------------------------------------

1       2
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3
-------------------------------------------------------------------------------------
-----------------------------------------------------------
1. Drive Time 

Procedure: The material shall be brushed or sprayed as required on a 150 x 
150 mm mild steel panel prepared and allowed to air dry or stored under 
specified drying conditions. 

The material shall be examined after specified intervals, for the following 
conditions: 
i) Surface dry 
ii) Hard dry
iii) Tack free: The procedure of test on the dried film of the panel after 
specified period as follows:

Place the panel in one pan of a suitable balance and counterpoise it with 
weights. Place a further weight of 2.25 kg and press on the dried film surface 
of the panel with the thumb till the two pans are balanced. Hold for one 
minute and then slowly release. No sign of stickiness to the thumb shall be 
apparent and the thumb impression, if produced, shall be such as can be 
wiped away with dry cotton wool. 

On test each lot,
(All containers of same size and same batch of manufacture constitute a lot)
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No sign of stickiness to the thumb shall be apparent.

-------------------------------------------------------------------------------------
-------------------------------------------------------- Test Required & 
Procedure Frequency Acceptance 
Criteria
-------------------------------------------------------------------------------------
-----------------------------------------------------------

1       2
3

-------------------------------------------------------------------------------------
----------------------------------------------------------
2. Consistency-

Procedure: Insert a clean metal rod or palette knife into the original 
container and examine the nature of the setting. 
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3. Finish-

Procedure: The material, when applied on an mild steel panel by brushing or 
spraying, which ever is specified to give a dry film weight commensurate with 
the weight per 10 litres of the material and allowed to dry in a vertical 
position under specified conditions, shall dry to hard, firmly adherent, flexible 
and smooth film, free from sagging and wrinkling with a matt, semi-glossy or 
glossy surface in accordance with the requirement of the material 
specification.

4. Residue on Sieve-

Outline: The material is mixed with a suitable solvent and passed through a 
63 micron lS sieve. Not less than 20 gms. of the material taken from under 
the top skin shall be tested. 

Procedure: Accurately weigh the required quantity of the material and 
transfer to a 250 ml beaker 

using either 20 ml of petroleum hydrocarbon solvent 145/205 (100 
aromatic).
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The material shall not be cake hard inside the container and shall be in such 
a condition that stirring easily produces a smooth uniform paint suitable for 
application.

The film produced shall be of normal capacity and in no way inferior to a film 
prepared in the same manner and at the same time from the approved 
sample, when examined not earlier than 48 hours and not later than 100 
hours after application. In case of failure, the test shall be repeated by 
keeping the painted panel understandard atmospheric condition.

-------------------------------------------------------------------------------------
-------------------------------------------------------- Test Required & 
Procedure Frequency Acceptance 
Criteria
-------------------------------------------------------------------------------------
-----------------------------------------------------------

1       2
3

-------------------------------------------------------------------------------------
----------------------------------------------------------
(Conforming to IS: 1745-1961) or 20 ml of a mixture containing equal parts 
by volume of petroleum hydrocarbon solvent and benzene. Wet a 63 micron 
IS sieve on both sides with the solvent. Mix the material and the solvent in 
the beaker thoroughly, breaking up all lumps without grinding action, with 
the flattened end of a stirring rod. Transfer the contents of the beaker to the 
sieve using awash bottle containing the solvent. Remove with the camel-hair 
brush any small particles of pigment that may be retained on the stirring rod 
or the walls of the beaker. Wash the residue left on the sieve with the solvent 
and gently brush with a camel-hair brush unit the solvent passing through 
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the sieve is clear and free from solid particles. When the washing is complete, 
dry the sieve for one hour at 100 + 2o C. Cool and transfer the residue with 
the help of the camel-hair brush to a weighed watch glass and determine the 
weight of residue.

5. Water Content

Outline of the method: The material is heated under reflex with an organic 
solvent which is immiscible with water. The carrier liquid distils into a 
graduated receiver carrying with it water which then separates to from the 
lower layer,
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-------------------------------------------------------------------------------------
-------------------------------------------------------- Test Required & 
Procedure Frequency Acceptance 
Criteria
-------------------------------------------------------------------------------------
-----------------------------------------------------------

1       2
3

-------------------------------------------------------------------------------------
----------------------------------------------------------
the excess carrier liquid overflowing from the trap and returning to the still.

Procedure: Weigh 100 g. of the material in the flask, add 100 ml of dry 
petroleum hydrocarbon solvent (boiling point 75 to 85o C) and IMI of dry 
ethyacetate (conforming to IS:229-1964) or acetate (conforming to 
IS:231-1957) and thoroughly mix the contents of the flask. Pour petroleum 
hydrocarbon solvent into the receiver upto the level of the side tube. Attach 
the flask to Dean and stark condensing and collecting system and heat the 
flask at such a rate that the condensate falls from the end of the condenser 
at a rate of two to five drops per second. Continue the distillation unit 
condensed water is no longer visible in any part of the apparatus except at 
the bottom of the graduated tube and until the volume of water collected 
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remains constant. Remove the persistent ring of condensed water in the rate 
of distillation by a few drops per second.

6. Weight per Litre

Outline of the method: The calibrated cylinder or CNP is filled with the 
material and weighed.
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-------------------------------------------------------------------------------------
-------------------------------------------------------- Test Required & 
Procedure Frequency Acceptance 
Criteria
-------------------------------------------------------------------------------------
-----------------------------------------------------------

1       2
3

-------------------------------------------------------------------------------------
----------------------------------------------------------
Procedure: Weight the cylinder or cup when empty and then fill to the brim 
with the material Assuming that the volume of the contents is 50 ml or 100 
ml, calculate and express as kg per 10 litres. 

7. Lead Restriction

Outline of the method: Determination of lead in lead restricted paints is 
carried out by precipitating the lead as sulphide from the separated pigment, 
which is finally oxidized to lead monoxide.

Procedure: Shake about one gram of the ground pigment obtained, 
accurately weighed, continuously for one hour at room temperature with 
1000 times its weight of an aqueous solution of hydrochloric acid containing 
0.25 percent by weight of hydrogen chloride.

Allow the mixture to stand for one hour and then filter. Precipitate the lead 
salt contained in the clear filtrate as lead sulphide, filter, that the lead 
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sulphide in air to convert it into lead sulphate, weigh calculate as lead 
monoxide (PbO) and express the result as percentage on the dry weight of 
the material taken for test.

63



PARTICLE BOARDS
-------------------------------------------------------------------------------------
-------------------------------------------------------- Test Required & 
Procedure Frequency Acceptance 
Criteria
-------------------------------------------------------------------------------------
-----------------------------------------------------------

1       2

------------------------------------------------------------------------------
----------------------------------------------------------------
Identification (Physical Verification)

Each particle board shall be legibly marked near any of its edge with the following.

1. Name of the manufacturer or trade mark.

2. Designation of particle board.

3. Thickness and date of manufacture.

4. Whether I.S.I. Certification marks exists.

5. Dimensional Tolerance

a) Length  8 mm
b) Width   8 mm
c) Thickness

i) Boards upto and including 25mm thick   5.0%]

ii) Boards above 25mm thick  2.5%.
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Edges of the board shall be straight with a tolerance of 3 mm. the persistent 
ring of condensed water in the rate of distillation by a few drops per second.

One from each lot

Density – The density of each sample shall not vary from the mean density by more 
than + 10%.

Moisture content : The average value of the moisture content shall be between 7 to 
16%.

Water absorption : The value of water absorption shall not exceed 25% for two hrs, 
soaking and 50% for 20 hrs. soaking.

Exterior grade (I) : These particle boards shall not delaminate after 3 hrs. boiling 
in water at 100'C.

Interior Grade (Gr.II) : These particle boards shall not disintegrate and / or shall 
not detaminate after 24 hrs. immersion in water at 27%  2’C.

Swelling water : Swelling in thickness in % of original thickness for 2 hrs. 
immersion shall be determined and the same shall not be more than 5%.
The Swelling in thickness due to surface absorption in two hours shall not be more than 5%.

SAFETY CODE
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1. First aid appliances including adequate supply of sterlised dressing and 
cotton wool shall be kept in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, 
in cases where the injury necessitates hospitalization.

3. Suitable and strong scaffolds should be provided for workmen for all 
works that cannot safely be done from the ground.

4. No portable single ladder shall be over 8 meters in length. The width 
between the side rails shall not be less than 30 cm (Clear) and the 
distance between two adjacent rungs shall not be more than 30 cm. 
When a ladder is used an extra mazdoor shall be engaged for holding 
ladder.

5. Every opening in the floor of a building or in a working platform be 
provided with suitable means to prevent to fall of persons or materials 
by providing suitable fencing or railing whose minimum height shall be 
one meter.

6. No floor, roof or other part of the structure shall be so overloaded with 
debris or materials as to render it unsafe.

7. Workers employed on mixing and handling material such as asphalt, 
cement mortar or concrete and lime mortar shall be provided with 
protective footwear and rubber hand-gloves.

8. Those engaged in welding works shall be provided with welder’s protective 
eye-shields and gloves.

9. i) No paint containing leads or lead products shall be used except in the 
form of paste or readymade paint.

ii) The workers should supply suitable facemasks for use when the 
paint is applied in the form of spray or surface having lead paint dry 
rubbed and scrapped.

1. Overalls shall be supplied by the contractor to the painters and adequate 
facilities shall be provided to enable the working painters to wash 
during the periods of cessation of work.

2. Hoisting machines and tackle used in the works, including their 
attachments, anchorage and supports shall be in perfect condition.

3. The ropes used in hoisting or lowering material or as a means of 
suspension shall be of durable quality and adequate strength and free 
from defects.
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PROFORMA FOR RUNNING ACCOUNT BILLS

C E R T I F I C A T E

The measurements on the basis of which the above entries for the Running 
Bill_________________ 

were made have been taken jointly on _________ and are recorded atpages 
_________________of 

Measurement BookNo.
_____________________________________________________________.

Date & Signature of Date & Signature of 
Date & Signature

Contractor. Architect’s Representative                     
of Site Engineer

(Seal).
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The work recorded in the above mentioned measurements has been done at the site 
satisfactorily as per tender drawings, conditions and specifications.

ARCHITECT                 SITE ENGINEER / BANK’s 
ENGINEER

RUNNING A/C BILL

Name of Contractor/Agency: ________________________
Name of Work: ________________________
Sr. No. of this Bill:          ________________________
No. and Date of Previous Bill. ________________________
Reference to Agreement No. ________________________
Date of Written Order to Commence.____________________
Date of Completion as per Agreement.___________________

Sr. 
No.

Item 
description

Unit Rate 
(Rs.)

As per Tender Upto Previous 
R/A Bill

Qty.          Amt
.
                 
(Rs.
)
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1. 2. 3. 4. 5. 6. 7.

Note:  1.  If Part Rate is allowed for any Item, it should be
Net value since

    Indicated with reasons for allowing such a Rate.
Previous Bill.

2. If Adhoc Payment is made, it should be mentioned specifically.

Date & Signature of Contractor.

PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF 
TIME

⦁ Name of the Contractor

⦁ Name of the Work as given in the Agreement

⦁ Agreement W O

⦁ Tender Amount

⦁ Date of Commencement of Work

⦁ Period allowed for Completion as per Agreement

⦁ Date of Completion as per Agreement

⦁ Period for which Extension of Time has been given

Date Month
Year

⦁ 1st Extension vide Bank’s Letter No

⦁ 2nd Extension vide Bank’s Letter No

⦁ 3rd Extension vide Bank’s Letter No

⦁ Reasons for which extensions have been previously given (Copies 
of the previous applications should be attached)
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⦁ Period for which extension is applied for and the reasons thereof 
including hindrances, time for extra work assigned, if any etc.

Signature of Contractor & Seal

PERFORMA OF HINDERANCE REGISTER

Name of Work : Date of 
State of Work :

Name of Contractor : Period of 
Completion :

Agreement No : Date of 
Completion :

SE = Site Engineer
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PE = Project Engineer

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON
MATERIALS HELD AT SITE BY THE CONTRACTOR

No. Item Quantity Unit Amount Remarks

1 2 3 4 5 6

Total Value of Materials at  Site

Secured Advance @………………………% of above Value                                                             B

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the 
site of the work and no advance on any quantity of any of this item is outstanding on their security, (ii) 
that the materials are of imperishable nature and are all required by the contractor for use in the work 
in connection with the items for which rates of finished work have been agreed upon.

Dated 
Signature of

  Site Engineer
preparing the Bill

            
Designation________

         Dated 
Signature of

       Bank’s 
Architects

(Name of the 
Architects)

___________________________
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Dated signature of Contractor

LIST OF APPROVED BRANDS / MAKES FOR INTERIOR WORKS

One of the following make of the material shall be used. The contractor will 
have to get the sample approved from the Architect/ Bank’s Engineer whose 
decision shall be binding on the contractor. The condition is also applicable 
for any material, not mentioned in the specification or schedule of work. No 
deviations are allowed in these even during/ after Tender.

1 GI Frame work Ceiling , 
Partition

India Gyspum

2 Vitrified Tiles Kajaria/ H.R.Johnson/ NITCO

3 Ceramic wall Tiles Kajaria/ H.R.Johnson/ NITCO

4 Ceramic floor Tiles 
(antiskid)

Kajaria/ H.R.Johnson/ NITCO

6 Aluminum Fittings Jindal/ Hindalco/ MAAN
7 Aluminum Extrusion 

Sections 
Jindal/ Hindalco/ MAAN

8 Commercial Plywood Century/ Green - only Premium

9 Laminates (1.00mm thk.) Greenlam / Century/ Aica
10 Patch  Fittings  Hettich / Haffle

11 Drawer Sliding /Floor 
Spring / Door Closer                           

Godrej / Hardwyn / Hyper/ Dorma/ Haffele

12 Flush Door                                       Century/  Green
13 Texture Interior Paint                               Berger/ Okios/ Asian
14 Readymade Computer 

Drawer                       
EBCO/ Hettich/ Blum

15 Paints Asian/ Nerolac/ Berger/ Dulux

a) Cement paint Snowcem/ Surfacem/ Durocem

b) Synthetic Enamel Paint                                Asian/ Nerolac/ Berger/ Dulux
c) Acrylic Emulsion Paint              

(Interior and Exterior)  
Asian/ Nerolac/ Berger/ Dulux

16 Glass Asahi/ Saint Gobain /Modi Tuff Glass
17 Mineral Fibre False Ceiling Armstrong/ Indian Gypsum Board/ Gypro
18 ACP Panels/ Sheets Alubond/ ALU Decor/ Alstrong/ Alstone

19 Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry 
Plus

20 Vertical/Roller blinds Vista/ MAC/ DACK

21 PU Paint Asian/ Berger/ ICI
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22 Wall Paper Elemento/ Marshel

23 Acrylic Surface CORIAN 

24 Tile Adhesive CICO, Pidilight, Unitile

25 Insulation Lioyed Insulation, UP Twiga or equivalent

26 Rubber/ Poliurethene Foam MM Foam, U Foam or equivalent

28 Sanitary fittings Hindware / CERA or equivalent

LIST OF APPROVED BRANDS / MAKES FOR AIR CONDITIONING 
WORKS

One of the following make of the material shall be used. The contractor will 
have to get the sample approved from the Consultant/ Bank’s Engineer 
whose decision shall be binding on the contractor. The condition is also 
applicable for any material, not mentioned in the specification or schedule of 
work. No deviations are allowed in these even during/ after Tender.

GSS Sheet                                                      :- Jindal / Tata / Sail

Factory Made Ducts                                       :-Rollastar / Nutech   

Propeller fans                                                 :-GE Alstom / Crompton/ Carryaire
           
Flexible pipe connection                                 :-Resistoflex / Dunlop
           
ExtrudedAluminum Grilles /Diffusers             :- Pine air/Balance/Tristar/carryaire

Firedampers / Volume Control Dampers       :- Carryaire/Pine air/Balance/ Tristar

Flexible insulated ducts                                  :- CARYAIRE / ATCO/ MAPRO    

Fibre glass                                                       :- OWENS CORNING/ UP TWIGA

Extruded Polystyrene Board                         :- SUPREME

Cross linked polyethylene                               :- SUPREME/A-Flex/Aeroflex

73



Class ‘O’ Nitrile rubber insulation                  :- SUPREME /K-FLEX / SUPERLON /
    EUROBATEX / ARMACELL/A- Flex

Copper Pipe                                                   :-RAJCO / MANDEV / MAXFLOW / Total
    Line / Shree Shayam

PVC PIPE                                                      :- SETIA/ FINOLEX/ PRAKASH/ SURYA

Conduit of Electricalwires                             :- AKG, SETIA, BEC

Expanded polystyrene                                   :- Styrene Packing / Indian Packing

Vibration Isolation Spring                             :-Dunlop / Resistoflex
Paints                                                             :-ICI / Asian

Dash Fasteners                                               :-Canon / Fisher / TKS/Hilti

Welding Rods                                                 :-Advani / L&T

ACB, M.C.B. & MCCB                                 :- L&T / GE / Crompton

Power/Control Cable                                     :- ICC/ CCI/ Gloster / Grandlay/ Universal

Centrifugal / AxialFans                                 :-ABB / Kruger / Comfrei / Nuaire    (UK)

Inline Fans                                                    :-Kruger / Nuaire /  Ostberg / Systemair/ carryaire

NOTE:Above makes of equipment are approved subject to their meeting the specifications. The contractor 
however shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the 
work. The decision of Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other 
make of the equipment not specified shall be got approved by the Bank’s Electrical engineer.

LIST OF APPROVED MAKES OF MATERIALS FOR ELECTRICAL WORKS

1 PVC/MS CONDUIT PIPE (ISI) MARKED : BEC / PRECISION / AKG / SETIA/CAP

2 WIRES  1100V GRADE FR/FRLS MULTI STRANDED 
ONLY-ISI

: FINOLEX/ SKYTON/ POLYCAB/ BONTON/ RR 
KABEL/KEI/RELISONS

3 CABLES 1100V PVC INSULATED FRLS XLPE : SKYTON/ BONTON/RELISONS/ KEI/ 
GRANDLAY/POLYCAB/FINOLEX

4 MCBS, MCCBS & ELCBS : SCHNIDER/ LEGRAND/ L&T-HAGER/ ABB/ C&S/HPL
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5 MOULAR SWITCH, SOCKET, PLATES, BOXES & 
OTHER ACCESSORIES (MDEL MENTIONED)

: LEGRAND- Linc/ Mosiac/ CRABTREE-Athena/ 
PHILIPS-Elite / MK - Wraparound/ North West-
Stylus only /Anchor – Woods/Viola/ Simon-
Vivid-38/ Great White-Myraha

6FLUORESCENT/LED/CFL LUMINAIRES : PHILIPS/CROMPTON/ BAJAJ/TRILUX/ /HAVELLS 
/HELONIX/WIPRO/EVEREADY/HPL

7METAL CLAD SOCKET OUTLETS : ABB/ L&T/ LEGRAND/ NORTH WEST/C&S

8TELEPHONE CABLE : DELTON/AMP/D-LINK/FINOLEX

9 BAKELITE SHEET : HYLAM / FORMICA/

10 SOLDERLESS LUGS / FERRULES : DOWELL/

11 CABLE GLANDS : COMET /GRIPWEL/ DOWEL

12 TAG BLOCK (TELE) : KRONE

13 DISTRIBUTION BOARDS (DOUBLE DOOR TYPE) : INDOASIAN/SCHNIDER/ LEGRAND/ L&T-HAGER/ 
ABB/ C&S/

14 JOINTING KITS/ CONNECTORS : SCREWLESS WAGO & CONTROLS (I) LTD/3M/RPG

15 METERING EQUIPMENTS : RISHAB/ AE/ CONZERV/L&T/SECURE

16 ASS/VSS : KAYACEE/ L&T/

17 FANS : Crompton/BAJAJ/USHA/Havells/Orient

18 LAN & VOICE ; AMP/ D-LINK

19VOLTAGE STABILIZER & AC TIMER : RITLINES/ BLUE BIRD/ LOGICSTATE/ INLINE/V-
GAURD/SERVOKON/SERVEL/RUPTRONICS

NOTE: Above makes of equipment are approved subject to their meeting the specifications. The contractor 
however shall seek approval of specific make from Consultant/ Bank's Engineer before commencing the 
work. The decision of Consultant/ Bank's Engineer shall & binding on the contractor in this respect. Any other 
make of the equipment not specified shall be got approved by the Bank’s Electrical engineer in charge as per 
requirement.

BILL OF QUANTITIES
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PREAMBLE:

TO BE READ ALONG WITH DRAWINGS.

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ 
ANY NUMBER OF FLOORS, OR ANY QUANTITY.

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN 
STANDARD CODES UNLESS OTHERWISE SPECIFIED.

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist 
QUALITY UNLESS OTHERWISE SPECIFIED.

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF 
ALL GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE 
FROM TIME TO TIME.

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER 
DRAWING, INSTRUCTIONS AND APPROVAL OF THE ARCHITECT/ BANK’S 
ENGINEER.

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY 
DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR 
ITEM SHALL NOT BE CHANGED WITH VARIATION IN QUANTITIES.

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR –
CONDITIONING WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING, 
PARTITIONS, PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS / 
CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA. 

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO 
CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO 
CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES OR 
EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO 
EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF 
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE.

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, 
CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL 
RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND 
FULLY FUNCTIONAL.

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY 
IN EXECUTION / DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS 
WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE 
NOTICE OF THE ARCHITECT.

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC 
RATES INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE 
TENDER. THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM THE 
MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE 
ARCHITECT.

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED 
WITH ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) 
(WHITE COLOUR AS PER MANUFACTURER’S SPECIFICATIONS ON WOOD / 
BOARD).
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15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE 
SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE 
ON THEIR OWN COST. 

(Refer annexed file/section in e-tender portal for detailed Bill of 
Quantities)

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS.

SIGNATURE OF CONTRACTOR

                                                                               DATE:                  
SEAL:

TENDER DRAWINGS

(Refer annexed file/section in e-tender portal for Tender Drawings)
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