
1 

NIT NO:LUC/JHS/AO/202511001 
 
 

 
 

STATE BANK OF INDIA 
 

INVITES ONLINE E-TENDERS FOR THE 
 

ELECTRICAL WORKS AT ADMINISTRATIVE OFFICE , JHANSI 
 
 
 
 
 

Tender Documents Consisting of : 

NIT, General Rules and Instruction for the Guidance of Tenderer,  
Form of Tender, Articles of Agreement, General Conditions  

of Contract, Technical Specifications and  
Bill of Quantities 

 
 
 
 

Chief Manager(HR & Admin)  
 Administrative Office, 

Jhansi   
        …PIN-284001 

         Mob.- 7408403577 
 E-mail : cmhr.aojhs@sbi.co.in 

 
 
 
Project Architect: 
 
TANEJA ASSOCIATES PVT. LTD. 
ARCHITECTS PLANNERS INTERIOR DESIGNERS E 32 South Extension, Part-I 
New Delhi 110049 Mob: 91-9811140520 
 
 
 
 
 
 

 

mailto:cmhr.aojhs@sbi.co.in


2 

STATE BANK OF INDIA 
 

NOTICE INVITING TENDERS 
 
State Bank of India (SBI) invites e-tenders from the contractors empaneled under 
electrical work category-III (works up to 25 lakhs) for electrical works . Details of 
tenders are as under : 
 
1. Name of Work  : ELECTRICAL WORKS AT 

ADMINISTRATIVE OFFICE , JHANSI 
 

    
2. Time allowed for completion : 60 calendar days from the date of issue 

of Work Order/ handing over of site. 
    
3. Earnest Money Deposit : Rs. 21,000.00 in the form of DD in 

favour of the Chief Manager (HR & 
Admin), SBI, AO Jhansi. 

    
4. Security Deposit : As per clause No. 6.1, Page 5 of 

Instructions to the Tenders) 
    
5. Estimated cost put to tender : Rs 20.51 lakhs  
    
6. Availability of Tender 

Documents 
: Tender document is available on e-

tendering portal https://etender.sbi/. 
    
8. Last date and time of receipt of 

tenders 
: 
 
 

12.12.2025 up to 03:30 p.m 

    
9. Address at which the tenders are 

to be submitted 
: The Regional Manager  

State Bank of India 
Regional Business Office-6 
Jhansi PIN 284001 

    
10. Date and time for opening of e-

tenders 
: 12.12.2025 up to 04:00 p.m 

    
11. Place of opening tenders : The Chief Manager(HR & Admin) 

State Bank of India 
AO  
Jhansi-284001 

 
12. Defects Liability Period : 12 months 
    
13. Validity of offer : 3 (Three) months from the date of 

opening of price bid of tender. 
    

https://etender.sbi/
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14. Liquidated Damages : 0.5% per week subject to a maximum of 
5% of contract value. 

    
  
  
15. Cover-I (Technical bid ) : to be submitted online/hard copy. 

a) All tender pages duly stamped 
and signed 

  
 Cover-II (Price bid)         : to be filled online through https 

www.tenderwizard.com/SBIETENDER 
  
15. . Agency for arranging online bidding : M/s. Antares Systems Limited, 

Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 
560079, Karnataka 

                                
1. M/s. Antares Systems Limited 

BD-52A, Rabindrapally, Kestopur, 
Near Frank Ross Pharmacy 
(Behind IDBI Bank) 
Kolkata – 700101 
Contact - Mr. Kushal Bose 07686913157 / 
e-Mail:  
kushal.b@antaressystems.com  / 
Mr. Rishi Shankar Chatterjee 09674758726 
e-Mail: 
rishishankar.c@antaressystems.com 

 
  
16.  Contact person:  Ramji Sharan, Dy. Manager(Electrical)-07408403577) 

           Email Id:   ramji.sharan@sbi.co.in 
 
 

 SBI reserves its rights to accept/reject any/all tender without assigning any 
reasons whatsoever and to increase or decrease the quantities of any item and 
contractor has to execute the same at the rate quoted and no correspondence 
shall be entertained in this regard. Bank is not responsible for any postal delay 
in submission of technical bid hard copy.  

  
  
  
 
 

 For and behalf of State Bank of 
India 

 
 
 
 
 

http://www.tenderwizard.com/SBIETENDER
mailto:tousik.g@antaressystems.com
mailto:kushal.b@antaressystems.com%20%20/
mailto:tousik.g@antaressystems.com
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INSTRUCTIONS TO THE TENDERERS 

 
1.0 Scope of Work 

Sealed tenders are invited by Chief Manager, Administrative Office, Jhansi 
behalf of State Bank of India,  

 For Electrical works at ADMINISTRATIVE OFFICE , JHANSI. 
  
  
1.1 Site and Its Location  
  
 The proposed work is to be carried out at new premises of ADMINISTRATIVE 

OFFICE, JHANSI 
  
2.0 Tender Documents 
  
2.1 The work has to be carried out strictly according to the conditions stipulated 

in tender consisting the following documents and the most workman like 
manner, 

  
 Instructions to tenderers 
 General Conditions of Contract 
 Special Conditions of Contract 
 Additional Conditions for Electrical Installation 
 Technical Specifications  
 Drawings 
 Price Bid  
  
2.2 The above documents shall be taken as complementary and mutually 

explanatory of one another but in case of ambiguities or discrepancies, shall 
take precedence in the order given below : 

  
 a) Price Bid 
 b) Technical Specifications 
 c) Additional Conditions for Electrical Installation  
 d) Special Conditions of Contract 
 e) General Conditions of Contract 
 f) Instructions to Tenderers 
   
2.3 Complete set of tender documents are available on Bank’s website 

www.sbi.co.in. and www.tenderwizard.com/SBIETENDER 
  
2.4 The tender documents are not transferable. 
  
3.0 Site Visit 
  

http://www.sbi.co.in/
http://www.tenderwizard.com/SBIETENDER
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3.1 The tenderer must obtain himself on his own responsibility and his own 
expenses all information and data which may be required for the purpose of 
filling this tender document and  enter  into a contract  for  the  satisfactory  
performance  of the work. The Tenderer is requested satisfy himself regarding 
the availability of water, power, transport and communication facilities, the 
character quality and quantity of the materials, labour, the law and order 
situation, climatic conditions local authorities requirement, traffic regulations 
etc; 

 The tenderer will be fully responsible for considering the financial effect of any 
or all the factors while submitting his tender. 

  
4.0 Earnest Money 
  
4.1 The tenderers are requested to submit the Earnest Money as per NIT in the 

form of Demand Draft or Banker’s Cheque in favour of State Bank of India 
drawn on any Bank in India. 

  
4.2 EMD in any other form other than as specified above will not be accepted. 

Tender not accompanied by the EMD in accordance with clause 4.1 above 
shall be rejected. 

  
4.3 No interest will be paid on the EMD. 
  
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of 

Contract. 
  
4.5 EMD of successful tenderer will be retained as a part of security deposit. 
  
5.0 Initial Security Deposit  
  
 The successful tenderer will have to submit a sum equivalent to 2% of contract 

value less EMD by means of D/D drawn in favour of State Bank of India within 
a period of 15 days of acceptance of tender. 

  
6.0 Security Deposit 
  
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract 

value is in the form of initial security deposit which includes the EMD. Balance 
3% shall be deducted from the running account bill of the work at the rate of 
10% of the respective running account bill i.e. deduction from each running bill 
account will be 10% till total 3% of contract value is reached. 50% of the total 
security shall be paid to the contractors on the basis of architect’s certifying 
the virtual completion. The balance 50% would be paid to the contractors after 
the defects liability period as specified in the contract. 

  
  
7.0 Signing of Contract Documents  
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 The successful tenderer shall be bound to implement the contract by signing 
an agreement and conditions of contract attached herewith within 15 days from 
the receipt of intimation of acceptance of his tender by the Bank. However, the 
written acceptance of the tender by the Bank will constitute a binding 
agreement between the Bank and successful tenderer whether such formal 
agreement is subsequently entered into or not.  

  
8.0 Completion Period 
  
 Time is essence of the contract. The work should be completed in all respects 

in accordance with the terms of contract within a period of 60 calendar days 
from the date of handing over site.  

  
9.0  Validity of Tender 
  
 Tenders shall remain valid and open for acceptance for a period of 3 (Three) 

months from the date of opening price bid. If the tenderer withdraws his/her 
offer during the validity period or makes modifications in his/her original offer 
which are not acceptance to the Bank without prejudice to any other right or 
remedy the Bank shall be at liberty to forfeit the EMD. 

  
10.0 Liquidated Damages 
  
 The liquidated damages shall be 0.5% per week subject to a maximum of 

5% of contract value.  
  
11.0 Rates and Prices 
  
11.1 In case of item rate tender 
  
11.1.1 The tenderers shall quote their rates for individual items both in words and 

figures in case of discrepancy between the rate quoted in words and figures 
the unit rate quoted in words will prevail. If no rate is quoted for a particular 
item the contractor shall not be paid for that item when it is executed.  

  
 The amount of each item shall be calculated and the requisite total is given. 

In case of discrepancy between the unit rate and the total amount calculated 
from multiplication of unit rate and the quantity the unit rate quoted will 
govern and the amount will be corrected. 

  
11.1.2 The tenderers need not quote their rates for which no quantities have been 

given. In case the tenderers quote their rates for such items those rates will 
be ignored and will not be considered during execution. 

  
11.1.3 The tenderers should not change the units as specified in the tender. If any 

unit is changed the tenders would be evaluated as per the original unit and 
the contractor would be paid accordingly.  
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 The tenderer should not change or modify or delete the description of the 
item. If any discrepancy is observed he should immediately bring to the 
knowledge of the Architect/ Bank.  

  
11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting 

or overwriting shall be duly attested by him. 
  
11.1.5 Each page shall be totaled and the grand total shall be given. 
  
11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, 

VAT, levies, etc but excluding GST, which will be paid to the contractor 
separately on submission of Bill/Documents for onward payment to the 
Government Service Tax Department. 
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FORM OF TENDER (To be filled up by the 
Tenderer) 

 

  
  
The Regional Manager  
State Bank of India 
Regional Business Office, 
Jhansi-284001. 

 

  
  
Dear Sir,  
  
Re : Electrical works at ADMINISTRATIVE OFFICE , 
JHANSI 

 
1. I/We refer to the tender notice issued by your service provider M/s. Antares 

Systems Limited on your behalf for ELECTRICAL WORKS FOR 
ADMINISTRATIVE OFFICE , JHANSI 

  
2. I/We do hereby offer to perform, provide, execute, complete and maintain the   

works  in  conformity  with  the  drawings,  conditions   of   contract, 
specifications,  bill  of  quantities , rates quoted in the bill of quantities e-tender. 

  
3. I/We have satisfied myself/ourselves as to the site conditions, examined the 

drawings and all aspects of the tender conditions. Subject to above, I/We do 
hereby agree, should this tender be accepted in whole or in part, to : 

  
 a) Abide  by  and  fulfill  all  the  terms  and  provisions  of  the   said 

conditions annexed hereto; 
   
 b) Complete the works within 21 calendar days,as per the work program 

enclosed with the tender in two or three shifts if considered necessary by 
the Bank/Architects at no extra cost to the Bank. 

  
4. I/We have deposited the earnest money of Rs. 21,000.00  in the form of Bank 

Draft/Pay Order/Banker's Cheque  I/We note, the Earnest Money Deposit will 
not bear any interest and is liable for forfeiture : 

  
 i) If our offer is withdrawn within the validity period of acceptance. 
  Or 
 ii) If the Contract is not executed within 15 days from the date of receipt of 

the letter of acceptance. 
  Or 
 iii) If the work is not commenced within 14 days after issue of work order. 
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5. I/We understand that you are not bound to accept the lowest  or  any tender 
you receive. 

  
6. Name of Partners/Directors of our Firm : 
  
 i)  
   
 ii)  
   
 iii)  
   
 iv)  
   
   
   Yours faithfully 
     
     
   Signature  

     
Name of Partner/Director of the firm 
authorized to sign or Name of person having 
power of attorney to sign the contract 
(Certified true copy of Power of Attorney 
should be attached) 

Designation  

     
Signature and address of 
witness 

a) Signature 
:  

 

    
  Name :  

    
  Address :  

    

    
 b) Signature 

:  
 

    
  Name :  

    
  Address :  
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ARTICLES OF AGREEMENT 
(On Non-Judicial Stamp Paper of Rs.100.00) 

 
 

ARTICLES OF AGREEMENT made this ___ day  of Two  thousand  Twenty one 

between the State  Bank  of India,a body corporate created under the State Bank of 

India Act, 1955  and having its L.H.O. at Lucknow and many other places  

(hereinafter  referred to as "the Bank") which expression shall include its successor 

orsuccessors and   assigns)of the ONE PART through the authorized officer Shri 

___________(designation). 

 
AND 
 
M/s. ________ having its registered office  at ________(thereinafter  referred  to  as   

the 'CONTRACTOR')of the OTHER PART. 

 
WHEREASthe  Bank is  desirous of  ___________________________     

(hereinafter called the 'Works'). 

 
AND  WHEREAS  the  Bank  in order to  effectively  carry  out  the  Electrical Works 

at ADMINISTRATIVE OFFICE, JHANSI(hereinafter referred  to prepare  plans,  

drawings and specifications,  description  of  work, to supervise the  construction  

and  to assist in concerned technical matters. 

 
AND WHEREAS the Bank has caused the plans, drawings and specifications, priced 

schedule of quantities of  the  work  to  be  executed   as per conditions of  the 

contract and special conditions  subject  to which the offer of the Contractor  shall  

be accepted. 

 
ANDWHEREAS 

thetenderoftheContractorfor______________________________________ 

__________________________________________________________________

__________________ 
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WHEREAS  the contractor has deposited with the Bank Rupees 

__________________________ ________________as Security  deposit  for the 

due performance of the agreement. AND  WHEREAS  the Bank has issued work 

order therefor to the contractor. 

 
AND  WHEREAS  said  drawings  _______________________  inclusive  of  the 

specifications,  priced  schedule of quantities, conditions  of  contract  and special   

conditions  (hereinafter  collectively  referred  to  as  the   said condition)  have  been  

signed by the parties hereto and  the  contractor  has agreed to execute the works 

upon and subject to the said conditions. 

 
NOW IT IS HEREBY AGREED AS FOLLOWS : 
 
1. In  consideration  of  the payments to be  made  to  the  contractor  as hereinafter  

provided  the  contractor  shall upon and  subject  to  the  said conditions 
execute and complete the works shown upon the said drawings etc and such  
further detailed drawings as may be furnished to the contractor  by  the said  
Bank through the Architect as described in the said specifications  and the said 
priced schedule of quantities. 

  
2. The Bank will pay to the Contractor the sum of Rs._____________  (Rupees 

_____________________________________________________________)    
(hereinafter called  the contract sum) or such other sum as shall become 
payable  hereunder at the times and in the manner specified in the said 
conditions. However, the actual sum will be paid on the actual value of work 
done, irrespective of the contract sum. 

  
  
  
3. The plans, agreement and documents above mentioned shall form the  basis 

of  this contract and all disputes to be decided in the manner  prescribed  in the 
conditions attached hereto. 

  
4. The  said  contract  comprises  the  building  

_____________________________________ 
___________________________________  works as above mentioned, and 
all  subsidiary works connected  therewith  within the same site as may be 
ordered to be  done  from time to time by the said Bank even though said works 
may not be shown on  the drawings  or  described in the said specifications or 
the priced  schedule  of quantities. 
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5. Notwithstanding what are stated in the special condition, conditions  of contract  
and hereinbefore stated the Bank reserves to himself the right to alter the 
drawings and nature of the work and of adding to or omitting any items of works 
from or of having portions of  the same  carried  out  departmentally  or  
otherwise  and  such  alterations   or variations shall be carried out without 
prejudice to this contract. 

  
6. The  said conditions shall be read and be treated as forming  part  of this  

agreement and the parties hereto will respectively be bound thereby  and to  
abide  by  and submit themselves to the conditions  and  stipulations  and 
perform the same on their parts to be respectively observed and preferred. 

 
7. Any  dispute  arising  under this agreement shall  be  referred  to  the arbitration  

of a sole arbitrator appointed with consent of the Bank and  the contractor as 
indicated in the Article of the general conditions. The award of the arbitrator 
shall be final and binding on both parties. 

  
IN  WITNESS WHEREOF, the parties hereto have executed these presents  the day 
and year first hereinabove written. 

 
 

WITNESS EXECUTANTS 
  
For Bank 1. BANK 
   
1. 2. CONTRACTOR 
   
2.   
   
 * Common Seal 
WITNESS   
   
For Contractor   
   
1.   
   
2.   
  
* In case of the company, the common seal be affixed pursuant to resolution of 

Board of Directors in accordance with Articles of Association of the Company 
the directors etc as the case may be affixing common seal may be initial in 
token thereof and also by putting their names.  
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GENERAL CONDITIONS OF CONTRACT 
 

 
1.0 Definitions 
  
 “Contract” means the documents forming the tender and the acceptance 

thereof and the formal agreement executed between State Bank of India 
(Client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Architects/Bank and all these 
documents taken together shall be deemed to form one contract and shall 
be complementary to one another.  

  
1.1 In the contract the following expressions shall, unless the context otherwise 

requires, have the meaning hereby respectively assigned to them.  
  
1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under 

State Bank of India Act 1955, having its Corporate Centre at State Bank 
Bhavan, Madame Cama Road, Mumbai 400 021 and a LHO at Lucknow and 
includes the client’s representatives, successors and assigns. 

  
  
  
1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their 

representative to give instructions to the contractors.  
  
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether 

incorporated or not, undertaking the works and shall include legal personal 
representative of such individual or the composing the firm or company and 
the permitted assignees of such individual or firms of company. 

  
 The expression ‘works’ or ‘work’ shall mean the permanent or temporary 

work described in the ‘Scope of Work” and/or to be executed in accordance 
with the contract and includes materials, apparatus, equipment, temporary 
supports, fittings and things of all kinds to be provided, the obligations of the 
contractor hereunder and work to be done by the contractor under the 
contract. 

  
1.1.4 ‘Engineer’ shall mean the Bank Engineer. 
  
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued 

by the Engineer and referred to in the specifications and any modifications 
of such drawings as may be issued by the Engineer from time to time 
‘Contract value shall mean the value of the entire work as stipulated in the 
letter of acceptance of tender subject to such additions thereto or deductions 
there from as may be made under the provision herein after contained.  

  
1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and 

any modifications thereof as may time to time be furnished or approved by 
the SBI “Month” means calendar month. 
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1.1.7 “Week” means seven consecutive days. 
  
1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs 

respectively. 
CLAUSE 
  
1.0 Total Security Deposit 
  
 Total Security deposit comprise of : 
  
 Earnest Money Deposit 
 Initial Security Deposit 
 Retention Money  
  
 a) Earnest Money Deposit 
   
  The tenderer shall furnish EMD as mentioned in NIT) in the form of 

Demand Draft drawn in favour of State Bank of India, payable at 
Lucknow on any Scheduled Bank. No tender shall be considered 
unless the EMD is so deposited in the required form. No interest shall 
be paid on this EMD. The EMD of the unsuccessful tenderer shall be 
refunded soon after the decision to award the contract is taken without 
interest. The EMD shall stand absolutely forfeited if the tenderer 
revokes his tender at any time during the period when he is required to 
keep his tender open for acceptance by the SBI or after it is accepted 
by the SBI the contractor fails to enter into a formal agreement or fails 
to pay the initial security deposit as stipulated or fails to commence the 
work within the stipulated time. 

   
 b) Initial Security Deposit (ISD) 
   
  The amount of ISD shall be 2% of accepted value of tender including 

the EMD. Balance of ISD  (i.e. excluding EMD) is to be submitted  in 
the form of D/D drawn on any scheduled Bank and shall be deposited 
within 15 days from the date of acceptance of tender.  

   
 c) Retention Money  
   
  Besides the ISD as deposited by the contractor in the above said 

manner the retention money shall be deducted from the running 
account bill at the rate of 10% of the gross value of work done by the 
contractor and claimed in each bill provided the total security deposit 
i.e. the ISD plus Retention Money shall both together not exceed 5% 
of the contract value. 50% of the total security deposit shall be refunded 
to the contractor without any interest on issue of Virtual Completion 
certificate by the SBI. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days 
after the end of defects liability period provided the contractor has 
satisfactorily attended to all defects in accordance with the conditions 
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of contract including site clearance and obtained ‘No complaints’ 
certificate from the Bank. 
 

         
2.0 Language  
   
 The language in which the contract documents shall be drawn shall be in 

English.  
  
3.0 Errors, Omissions and Discrepancies  
   
 In case of errors, omissions and/or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc, 
the following order shall apply.  

   
 i) Between scaled and written dimension (or description) on a drawing, 

the latter shall be adopted. 
   
 ii) Between the written or shown description or dimensions in the 

drawings and the corresponding one in the specification the former 
shall be taken as correct. 

   
 iii) Between written description of the item in the specifications and 

descriptions in bills of quantities of the same item, the latter shall be 
adopted.  

   
 iv) In case of difference between rates written in figures and words, the 

rate in words shall prevail. 
   
 v) Between the duplicate/subsequent copies of the tender, the original 

tender shall be taken as correct. 
   
4.0 Scope of Work 
  
 The contractor shall carry out, complete and maintain the said work in every 

respect strictly in accordance with this contract and with the directions of and 
to the satisfaction of the Bank to be communicated through the SBI. at the 
directions of the Bank from time to time issue further drawings and/or written 
instructions, details directions and explanations which are hereafter 
collectively referred to as Engineer instructions in regard to : the variation or 
modification of the design, quality or quantity of work or the addition or 
omission or substitution of any work, any discrepancy in the drawings or 
between the BOQ and/or drawings and/or specifications, the removal from 
the site of any material brought thereon by the contractor and the substitution 
of any other materials thereof, the demolition, removal and/or re-execution 
of any work executed by him, the dismissal from the work of any person 
employed/engaged thereupon.  

  
5.0 i) Letter of Acceptance 
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  Within the validity period of the tender the Bank shall issue a letter of 
acceptance by registered post or otherwise depositing at the address 
of the contractor as given in the tender to enter into a Contract for the 
execution of the work as per the terms of the tender. The letter of 
acceptance shall constitute a binding contract between the SBI and the 
contractor. 

   
 ii) Contract Agreement 
   
  On receipt of intimation of the acceptance of tender from the 

SBI/Architect the successful tenderer shall be bound to implement the 
contract and within fifteen days thereof he shall sign an agreement in 
a non-judicial stamp paper of appropriate value.  

   
6.0 Bankship of drawings  
  
 All drawings, specifications and copies thereof furnished by the SBI are the 

properties of the SBI. They are not to be used on other work.  
  
7.0 Detailed drawings and instructions 
  
 The SBI shall furnish with reasonable promptness additional instructions by 

means of drawings or otherwise necessary for the proper execution of the 
work. All such drawings and instructions shall be consistent with the contract 
documents, true developments thereof and reasonably inferable there from. 

  
 The work shall be executed in conformity therewith and the contractor will 

prepare a detailed program schedule indicating therein the date of start and 
completion of various activities on receipt of the work order and submit the 
same to the SBI. 

  
8.0 Copies of Agreement 
  
 Two copies of agreement/tender document duly signed by both the parties 

with the drawings shall be handed over to the contractors.  
  
9.0 Liquidated Damages  
  
 If the contractor fails to maintain the required progress in terms of clause 30 

of GCC or to complete the work and clear the site including vacating their 
office on or before the contracted or extended date or completion without 
justification in support of the cause of delay, he may be called upon without 
prejudice to any other right of remedy available under the law to the SBI on 
account of such breach to pay a liquidated damages at the rate of 0.5% of 
the contract value per week subject to a maximum of 5% of the contract 
value.  

  
10.0 Materials, Appliances and Employees 
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 Unless or otherwise specified the contractor shall provide and pay for all 
materials, labour, water, power, tools, equipment transportation and any 
other facilities that are required for the satisfactory execution and completion 
of the work. Unless or otherwise specified all materials shall be new and both 
workmanship and materials shall be best quality. The contractor shall at all 
times enforce strict discipline and good order among his employees and 
shall not employ on the work any unfit person or anyone not skilled in the 
work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI he shall be removed from the site immediately. 

  
 
11.0 Permits, Laws and Regulations  
  
 Permits and licenses required for the execution of the work shall be obtained 

by the contractor at his own expenses. The contractor shall give notices and 
comply with the regulations, laws, ordinances rules, applicable to the 
contractor. If the contractor observes any discrepancy between the drawings 
and specifications, he shall promptly notify the SBI in writing.  If  the  
contractor  performs  any act which is against the law, rules and regulations 
he shall meet all the costs arising therefrom and shall indemnify the SBI 
against any legal actions arising there from. 

 
 
12.0 Setting out Work 
  
 The contractor shall set out the work and shall be responsible for the true 

and perfect setting out of the same and for the correctness of the positions, 
levels, dimensions, and alignment of all parts thereof and get it approved by 
the SBI/SBI before proceeding with the work. If at any time any error in this 
respect shall appear during the progress of the works, irrespective of the fact 
that the layout had been approved by the SBI the contractor shall be 
responsible for the same and shall at his own expenses rectify such error, if 
so, required to satisfaction of the SBI. 

  
13.0 Protection of works and property  
  
 The contractor shall continuously maintain adequate protection, of all his 

work from damage and shall protect the SBI’s properties from damage  or 
injury or loss arising in connection with contract. He shall make good any 
such damage, injury, loss due to his or any of his workman employees  fault 
or negligence except which are due to causes beyond his control.   

  
 He shall take adequate care and steps for protection of the adjacent 

properties. The contractor shall take all precautions for safety and protection 
of his employees on the works and shall comply with all applicable provisions 
of Government and local bodies safety laws and building codes to prevent 
accidents, or injuries to persons or property of about or adjacent to his place 
of work. The contractor shall take insurance covers as per clause 24.0 at his 
own cost. The policy may taken in joint names of the contractors and the SBI 
and the original policy may be lodged with the SBI. 
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14.0 Inspection of Work 
  
 The SBI or their representatives shall at all reasonable time have free access 

to the work site and/or to the workshop, factories or other places where 
materials are lying or from where they are obtained and the contractor shall 
give every facility to the SBI for inspection and examination and test of the 
materials and workmanship. No person unless authorized by the SBI shall 
be allowed on the work at any time. 

  
 
15.0 Assignment and subletting 
  
 The whole of work included in the contract shall be executed by the 

contractor and he shall not directly entrust and engage or indirectly transfer 
assign or underlet the contract or any part or share thereof or interest therein 
without the written consent of the SBI and no work, if  undertaken shall 
relieve the contractor from the responsibility of the contractor from active 
superintendence of the work during its progress. 

  
16.0 Quality of Materials, Workmanship & Test 
  
 All materials and workmanship shall be best of the respective kinds 

described in the contract and in accordance with SBI instructions and shall 
be subject from time to time to such tests as the SBI may direct at the place 
of manufacture or fabrication or on the site or an approved testing laboratory. 
The contractor shall provide such assistance, instruments, machinery, 
labour  and materials as are normally required for examining measuring 
sampling and testing any material or part of the work before incorporation in 
the work for testing as may be selected and required by the SBI. 

 

  
 
 
 

ii) Samples 
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 All samples of adequate numbers, size, shades & pattern as per 
specifications shall be supplied by the contractor without any extra charges. 
If certain items proposed to be used are of such nature that samples cannot 
be presented or prepared at the site detailed literature/test certificate of the 
same shall be provided to the satisfaction of the SBI. Before submitting the 
sample/literature the contractor shall satisfy himself that the 
material/equipment for which he is submitting the samples/literature meet 
with the requirement of tender specification. Only when the samples are 
approved in writing by the SBI the contractor shall proceed with the 
procurement and installation of the particular material/equipment. The 
approved samples shall be signed by the SBI for identification and shall be 
kept on record at site office until the completion of the work for 
inspection/comparison at any time. The SBI shall take reasonable time to 
approve the sample. Any delay that might occur in approving the samples 
for reasons of its not meeting the specifications or other discrepancies 
inadequacy in furnishing samples of best qualities from various 
manufacturers and such other aspects causing delay on the approval of the 
materials/equipments etc shall be to the account of the contractor.  

  
iii) Cost of tests 
  
 a) Test provided for in the specifications or BOQ : 
   
  The cost of making any test shall be borne by the contractor 
   
 b) Test not provided for in the Specifications or BOQ : 
   
  If any test is ordered by the SBI which is either to be carried out by an 

independent person at any place other than the site or the place of 
manufacture or fabrication of the materials tested or any 
Government/approved laboratory, then the cost of such test shall be 
borne by the contractor. 

   
 
17.0 Obtaining Information related to execution of work 
  
 No claim by the contractor for additional payment shall be entertained which 

is consequent upon failure on his part to obtain correct information as to any 
matter affecting the execution of the work nor any misunderstanding or the 
obtaining incorrect information or the failure to obtain correct information 
relieve him from any risks or from the entire responsibility for the fulfillment 
of contract.  

  
18.0 Contractor’s superintendence 
  
 The contractor shall give necessary personal superintendence during the 

execution of the works and as long, thereafter, as the SBI may consider 
necessary until the expiry of the defects liability period, stated hereto. 

  
19.0 Quantities 
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 i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed 

to have been prepared in accordance with the Indian Standard Method 
of Measurements and quantities. The rate quoted shall remain valid for 
variation of quantity against individual item to any extent subject to 
maximum variation of the contract value by 25%. All the amount paid 
under Clause 20 hereof as well as amounts of prime cost and 
provisional sums, if any, shall be excluded. 

  

   
 ii) Variation exceeding 25% : The items of work executed in relation to 

variation exceeding 25% shall be paid on the basis of provisions of 
clause 22(e) hereof. 

   
20.0 Works to be measured 
  
 The SBI time to time intimate to the contractor that it required the work to be 

measured and the contractor shall Samtharhwith attend or send a qualified 
representative to assist the Engineer in-charge in taking such measurements 
and calculation and to furnish all particulars or to give all assistance required 
by any of them. Such measurements shall be taken in accordance with the 
Mode of measurements detailed in the specifications. The contractor or his 
authorized representative shall sign all the pages of the measurement book 
in which the measurements have been  recorded in token of his acceptance. 
All the corrections shall be duly attested by both representatives. No over 
writings shall be made in the M book. Should the contractor not attend or 
neglect or omit to depute his representative to take measurements then the 
measurements recorded by the representative of the Engineer in-charge. All 
authorized extra work, omissions and all variations made shall be included 
in such measurements.  

  
21.0 Variations 
  
 No alteration, omission or variation ordered in writing by the SBI shall vitiate 

the contract. In case the SBI thinks proper at any time during the progress 
of works to make any alteration in, or additions to or omission from the works 
or any alteration in the kind or quality of the materials to be used therein,  the 
SBI shall give notice thereof in writing to the contractor or shall confirm in 
writing within seven days of giving such oral instructions the contractor shall 
alter to, add to, or omit from as the case may be in accordance with such 
notice but the contractor shall not do any work extra to or make any 

 
 alteration or additions to or omissions from the works or any deviation from 

any of the provisions of the contract, stipulations, specifications or contract 
drawings without previous consent in writing of the SBI and the value of such 
extras, alterations, additions or omissions shall in all cases be determined 
by the SBI/SBI and the same shall be added to or deducted from the contract 
value, as the case may be.  

  
22.0 Valuation of Variations  
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 No claim for an extra shall be allowed unless it shall have been executed 
under the authority of the SBI as herein mentioned. Any such extra is herein 
referred to as authorized extra and shall be made in accordance with the 
following provisions.  

  
 a) i) The net rates or prices in the contract shall determine the 

valuation of the  extra work where such extra work is of similar 
character and executed under similar conditions as the work 
priced herein. 

    
  ii) Rates for all items, wherever possible should be derived out of 

the rates given in the priced BOQ. 
   
 b) The net prices of the original tender shall determine the value of the 

items omitted, provided if omissions do not vary the conditions under 
which any remaining items of works are carried out, otherwise the 
prices for the same shall be valued under sub clause (c) hereunder. 

   
 c) Where the extra works are not of similar character and/or executed 

under similar conditions as aforesaid or where the omissions vary the 
conditions under which any remaining items or works are carried out, 
then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the SBI of the rate which he intends to charge for 
such items of work, duly supported by analysis of the rate or rates 
claimed and the SBI shall fix such rate or prices as in the circumstances 
in his opinion are reasonable and proper, based on the market rate.  

   
 d) Where extra work cannot be properly measured or valued the 

contractor shall be allowed day work prices at the net rates stated in 
the tender of the BOQ or, if not, so stated then in accordance with the 
local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the SBI) the 
workman’s name and materials employed be delivered for verifications 
to the SBI at or before the end of the week following that in which the 
work has been executed.  

   
 e) It is further clarified that for all such authorized extra items where rates 

cannot be derived from the tender, the contractor shall submit rates 
duly supported by rate analysis worked on the “market rate basis” for 
material, labour, hire/running charges of equipment and wastages etc 
plus 15% towards establishment charges, contractor’s overheads and 
profit. Such items shall not be eligible for escalation. 

   
 
23.0 Final Measurement 
  
 The measurement and valuation in respect of the contract shall be 

completed within one months of the virtual completion of the work. 
  
24.0 Virtual Completion Certificate (VCC) 
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 On successful completion of entire works covered by the contract to the full 

satisfaction of the SBI, the contractor shall ensure that the following works 
have been completed to the satisfaction of the SBI.  

  
 a) Clear the site of all scaffolding, wiring, pipes, surplus materials, 

contractor’s labour, equipment and machinery. 
   
 b) Demolish, dismantle and remove the contractor’s site office, temporary 

works, structures including labour sheds/camps and constructions and 
other items and things whatsoever brought upon or erected at the site 
or any land allotted to the contractor by the SBI and not incorporated 
in the permanent works. 

   
 c) Remove all rubbish, debris etc from the site and the land allotted to the 

contractor by the SBI and shall clear, level and dress, compact the site 
as required by the SBI. 

   
 d) Shall put the SBI in undisputed custody and possession of the site and 

all land allotted by the SBI. 
   
 e) Shall hand over the work in a peaceful manner to the SBI. 
   
 f) All defects/imperfections have been attended and rectified as pointed 

out by the SBI to the full satisfaction of SBI. 
   
 Upon the satisfactory fulfillment by the contractor as stated above, the 

contractor shall be entitled to apply to the SBI for the certificate. If the SBI is 
satisfied of the completion of the work, relative to which the completion 
certificate has been sought, the SBI shall within fourteen (14) days of the 
receipt of the application for virtual completion certificate, issue a VCC in 
respect of the work for which the VCC has been applied. 

  
 This issuance of a VCC shall be without prejudice to the SBI’s rights and 

contractor’s liabilities under the contract including the contractor’s liability for 
defects liability period nor shall the issuance of VCC in respect of the works 
or work at any site be construed as a waiver of any right or claim of the SBI 
against the contractor in respect of works or work at the site and in respect 
of which the VCC has been issued.  

  
 
25.0 Work by other agencies 
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 The SBI/SBI reserves the rights to use premises and any portion of the site 
for execution of any work not included in the scope of this contract which it 
may desire to have carried out by other persons simultaneously and the 
contractor shall not only allow but also extend reasonable facilities for the 
execution of such work. The contractor however shall not be required to 
provided any plant or material for the execution of such work except by 
special arrangement with the SBI. Such work shall be carried out in such 
manners not to impede the progress of the works included in the contract. 

  
26.0 Insurance of Works 
  
26.1 Without  limiting his obligations and responsibilities under the contract the 

contractor shall insure in the joint names of the SBI and the contractor 
against all loss or damages from whatever cause arising other than the 
excepted risks, for which he is responsible under the terms of contract and 
in such a manner that the SBI and contractor are covered for the period 
stipulated in clause 28 of GCC and are also covered during the period of 
maintenance for loss or damage arising from whatever cause, occurring prior 
to the commencement of the period of maintenance and for any loss or 
damage occasioned by the contractor in the course of any operations carried 
out by him for the purpose of complying with his obligations under following 
clause.  

  
 a) The works for the time being executed to the estimated current 

Contract value thereof, or such additional sum as may be specified 
together with the materials for incorporation in the works at their 
replacement value. 

   
 b) The constructional plant and other things brought on to the site by the 

contractor to the replacement value of such constructional plant and 
other things. 

   
 c) Such insurance shall be effected with an insurer and in terms 

approved by the SBI which approval shall not be unreasonably 
withheld and the contractor shall whenever required produce to the 
SBI the policy of insurance and the receipts for payment of the current 
premiums.  

   
26.2 Damage to persons and property 
   
 The contractor shall, except if and so far as the contract provides otherwise 

indemnify the SBI against all losses and claims in respect of injuries or 
damages to any person or material or physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and 
maintenance of the works and against all claims proceedings, damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto 
except any compensation of damages for or with respect to : 

   
 a) The permanent use or occupation of land by or any part thereof. 
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 b) The right of SBI to execute the works or any part thereof, on, over, 
under, in or through any lands.  

   
 c) Injuries or damages to persons or properties which are unavoidable 

result of the execution or maintenance of the works in accordance with 
the contract.  

   
 
 d) Injuries or damage to persons or property resulting from any act or 

neglect of the SBI, their agents, employees or other contractors not 
being employed by the contractor or   in respect of any claims, 
proceedings, damages, costs, charges and expenses in respect 
thereof or in relation thereto or where the injury or damage was   
contributed   to    by the contractor,  his  servants or agents such part   
of  the compensation as may be just and equitable having regard to 
the extent of the responsibility of the SBI, their employees, or agents 
or other employees, or agents or other contractors for the damage or 
injury. 

   
26.3 Contractor to indemnify SBI 
  
 The contractor shall indemnify the SBI against all claims, proceedings, 

damages, costs, charges and expenses in respect of the matters referred 
to in the provision sub-clause 26.2 of this clause.  

  
26.4 Contractor’s superintendence 
  
 The contractor shall fully indemnify and keep indemnified the SBI against 

any action, claim, or proceeding relating to infringement or use of any patent 
or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article or part thereof included in 
the contract. In the event of any claim made under or action brought against 
SBI in respect of such matters as aforesaid the contractor shall be 
immediately notified thereof and the contractor shall be at liberty, at his own 
expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the 
SBI if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the SBI in this behalf.  

  
26.5 Third Party Insurance 
  
26.5.1 Before commencing the execution of the work the contractor but without 

limiting his obligations and responsibilities under clause 26.0 of GCC shall 
insure against his liability for any material or physical damage, loss, or injury 
which may occur to any property including that of SBI, or to any person, 
including any employee of the SBI, by or arising out of the execution of the 
works or in the carrying out of the contract, otherwise than due to the 
matters referred to in the provision to clause 26.0 thereof. 

  
26.5.2 Minimum Amount of Third Party Insurance 
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 Such insurance shall be effected with an insurer and in terms approved by 

the SBI which approval shall not be reasonably withheld and for at least the 
amount stated below. The contractor shall, whenever required, produce to 
the SBI the policy or policies of insurance cover and receipts for payment of 
the current premiums. 

  
26.5.3 The minimum insurance cover for physical property, injury, and death is 

Rs.5.0 lacs per occurrence with the number of occurrences limited to four. 
After each occurrence contractor will pay additional premium necessary to 
make insurance valid for four occurrences always.  

  
 
26.6 Accident or Injury to Workmen 
  
26.6.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or 
default  of   the SBI   or   their   agents, or   employees. The contractor   shall   
indemnify   and   keep   indemnified   SBI against all such damages and 
compensation, save and except as aforesaid and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof 
or in relation thereto. 

  
26.6.2 Insurance against accidents etc to workmen 
  
 The contractor shall insure against such liability with an insurer approved 

by the SBI during the whole of the time any person employed by him on the 
works and shall, when required, produce to the SBI such policy of insurance 
and receipt for payment of the current premium. Provided always that, in 
respect of any persons employed by any sub-contractor the contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if 
the sub contractor shall have insured against the liability in respect of such 
persons in such manner that SBI is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the SBI when 
required such policy of insurance and the receipt for the payment of the 
current premium.  

  
26.6.3 Remedy on Contractor’s failure to insure 
  
 If the contractor fails to effect and keep in force the insurance referred to 

above or any other insurance which he may be required to effect under the 
terms of contract, then and in any such case the SBI may effect and keep 
in force any such insurance and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount so paid 
by the SBI as aforesaid and also deduct 15% of contract value from any 
amount due or which may become due to the contractor, or recover the 
same as debt from the contractor.  
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26.6.4 Without prejudice to the other rights of the SBI against contractors, in 
respect of such default, the employer shall be entitled to deduct from any 
sums payable to the contractor the amount of any damages costs, charges, 
and other expenses paid by the SBI and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant to a policy taken 
under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the insurer 
in respect of such damage shall be paid to the contractor and the contractor 
shall not be entitled to any further payment in respect of the expenditure 
incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged. 

 
27.0 Commencement of Works  
  
 The date of commencement of the work will be reckoned as the recorded 

date of handing over site by the SBI or 15 days from the date of issue of 
Letter of Acceptance of Bank, whichever is later. 

  
28.0 Time for completion 
  
 Time is the essence of the contract and shall be strictly observed by the 

contractor. The entire work shall be completed within a period of as specified 
in NIT from the date of commencement. If required in the contract or as 
directed by the SBI, the contractor shall complete certain portions of work 
before completion of the entire work. However the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms 
of the contract. 

  
29.0 Extension of Time 
  
 If, in the opinion of the SBI, the work be delayed for reasons beyond the 

control of the contractor, the contractor may submit a recommendation to the 
SBI to grant a fair and reasonable extension of time for completion of work 
as per the terms of contract. If the contractor needs an extension of time for 
the completion of work or if the completion of work is likely to be delayed for 
any reasons beyond the due date of completion as stipulated in the contract, 
the contractor shall apply to the SBI in writting at least 30 days before the 
expiry of the scheduled time and while applying for extension of time he shall 
furnish the reasons in detail and his justification if any, for the delays. The 
contractor shall submit their request to the SBI in the prescribed format for 
granting extension of time. While granting extension of time the contractor 
shall be informed the period extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated 
period and duly sanctioned extension of time by the SBI the provision of 
liquidated damages as stated under clause 9 of GCC shall become 
applicable. Further contract shall remain in force even for the period beyond 
the due date of completion irrespective whether the extension is granted or 
not.  
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30.0 Rate of progress 
  
 Whole of the materials, plant and labour to be provided by the contractor and 

the mode, manner and speed of execution and maintenance of the works 
are to be of a kind and conducted in a manner to the satisfaction of the SBI. 
Should the rate of progress of the work or any part thereof be at any time be 
in the opinion of the Engineer too slow to ensure the completion of the whole 
of the work by the prescribed time or extended time for completion the SBI 
shall thereupon take such steps as considered necessary by the SBI to 
expedite progress so as to complete the woks by the prescribed time or 
extended time. Such communications from the SBI neither shall relieve the 
contractor from fulfilling obligations under the contract nor he will be entitled 
to raise any claims arising out of such directions.  

  
 
31.0 Work during nights and holidays  
  
 Subject to any provision to the contrary contained in the contract no 

permanent work shall save as herein provided be carried on during the night 
or on holidays without the permission in writing of the SBI, save when the 
work is unavoidable or absolutely necessary for the saving of life or property 
or for the safety of the work in which case the contractor shall immediately 
advise the SBI. However the provision of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double 
shifts in order to achieve the progress and quality of the part of the works 
being technically required/continued with the prior approval of the SBI at no 
extra cost to the SBI. 

  
 All work at night after obtaining approval from competent authorities shall be 

carried out without unreasonable noise and disturbance.  
  
32.0 No compensation for restrictions of work  
  
 If at any time after acceptance of the tender, SBI shall decides to abandon 

or reduce the scope of work for any reason whatsoever and hence not 
require the whole or any part of the work to be carried out, the SBI shall give 
notice in writing to that effect to the contractor and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment 
of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the work fully 
but which he did not derive in consequence of the foreclosure of the whole 
or part of the work. 

  
 Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and bonafide brought to the site of the work by the 
contractor and rendered surplus as a result of the abandonment, curtailment 
of the work or any portion thereof and then taken back by the contractor, 
provided however that the SBI shall have in such cases the option of taking 
over all or any such materials at their purchase price or a local current rate 
whichever is less.  
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 In case of such stores having been issued from SBI stores and returned by 

the contractor to stores, credit shall be given to him at the rates not 
exceeding those at which were originally issued to the contractor after taking 
into consideration and deduction for claims on account of any deterioration 
or damage while in the custody of the contractor and in this respect the 
decision of SBI shall be final.  

  
33.0 Suspension of work 
  
 i) The contractor shall, on receipt of the order in writing of the SBI 

(whose decision shall be final and binding on the contractor) suspend 
the progress of works or any part thereof for such time and in such 
manner as Bank may consider necessary so as not cause any 
damage or injury to the work already done or endanger the safety 
thereof for any of following reasons.  

   
  a) On account any default on the part of the contractor, or 
    

 
  b) For proper execution of the works or part thereof for reasons 

other than the default of the contractor, or  
    
  c) For safety of the works or part thereof. 
   
  The contractor shall, during such suspension, properly protect and 

secure the works to the extent necessary and carry out the 
instructions given in that behalf by the SBI.  

   
 ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) 

above : 
   
  The contractor shall be entitled to an extension of time equal to the 

period of every such suspension. No compensation whatsoever shall 
be paid on this account.  

   
34.0 Action when the whole security deposit is forfeited 
  
 In any case in which under any clause or clauses of this contract, the 

Contractor shall have rendered himself liable to pay compensation 
amounting to the whole of his security deposit the SBI shall have the power 
to adopt any of the following course as they may deem best suited to the 
interest of the SBI. 

  
 a) To rescind the contract (of which rescission notice in writing to the 

contractor by the SBI shall be conclusive evidence) and in which case 
the security deposit of the contractor shall be forfeited and be 
absolutely at the disposal of SBI. 
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 b) To employ labour paid by the SBI and to supply materials to carry out 
the work, or any part of the work, debiting the contractor with the cost 
of the labour and materials (the cost of such labour and materials as 
worked out by the SBI shall be final and conclusive against the 
contractor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the 
same rates as if it had been carried out by the contractor under the 
terms of this contract the certificate of SBI as to the value of work done 
shall be final and conclusive against the contractor. 

   
 c) To measure up the work of the contractor, and to take such part 

thereof as shall be unexecuted, out of his hands, and to give it to 
another contractor to complete in which case any expenses which 
may be incurred in excess of the sum which would have been paid to 
the original contractor, if the whole work had been executed by him 
(of the amount of which excess the certificates in writing of the SBI 
shall be final and conclusive) shall be borne by original contractor and 
may be deducted from any money due to him by SBI under the 
contract or otherwise, or from his security deposit or the proceeds of 
sale thereof, or sufficient part thereof. 

   
 
 In the event of any of above courses being adopted by the SBI the contractor 

shall have no claim to compensation for any loss sustained by him by 
reasons of his having purchased or procured any material or entered into 
any engagements or make any advances on account of, or with a view to 
the execution of the work or the performance of the contract and in case the 
contract shall be rescinded under the provision aforesaid, the contractor 
shall not be entitled to recover or to be paid any sum or any work thereto for 
actually performed under this contract, unless, and until the SBI will have 
certified in writing the performance of such work and the value payable in 
respect thereof, and he shall only be entitled to be paid the value so certified.  

  
35.0 Bank’s Right to Terminate the Contract 
  
 If the contractor being an individual or a firm commit any ‘Act of Insolvency’ 

or shall be adjusted an insolvent or being an incorporated company shall 
have an order for compulsory winding up voluntarily or subject to the 
supervision of Government and of the Official Assignee of the liquidator in 
such acts of insolvency or winding up shall be unable within seven days after 
notice to him to do so, to show to the reasonable satisfaction of the SBI that 
he is able to carry out and fulfill the contract, and to give security therefore if 
so required by the SBI. 

  
  Or if the contractor (whether an individual firm or incorporated Company) 

shall suffer execution to be issued or shall suffer any payment under this 
contract to be attached by or on behalf of any of the creditors of the 
contractor. 
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 Or shall assign or sublet this contract without the consent in writing of the 
SBI or shall charge or encumber this contract or any payment due to which 
may become due to the contractor thereunder. 

  
 a) Has abandoned the contract; or 
   
 b) Has failed to commence the works, or has without any lawful excuse 

under these conditions suspended the progress of the works for 14 
days after receiving from the SBI written notice to proceed, or  

 c)  
  Has failed to proceed with the works with such diligence and failed to 

make such due progress as would enable the works to be completed 
within the time agreed upon, or has failed to remove the materials from 
the site or to pull down and replace work within seven days after written 
notice from the SBI that the said materials were condemned and 
rejected by the SBI under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts, matters or 
things by this contract to be observed and performed by the contractor 
for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to the detriment of 
good workmanship or in defiance of the SBI’s instructions to the 
contrary subject any part of the contract. Then and in any of said cases 

 
  the SBI, may not withstanding any previous waiver, after giving seven 

days’ notice in writing to the contractor, determine the contract, but 
without thereby affecting the powers of the SBI obligation and liabilities 
of the contractor the whole of which shall continue in force as fully as if 
the contract had not been so determined and as if the works 
subsequently had been executed by or on behalf of the contractor. And, 
further the SBI, their agents or employees may enter upon and take 
possession of the work and all plants, tools, scaffoldings, materials, 
sheds, machineries lying upon the premises or on the adjoining lands 
or roads, use the same by means of their own employees or workmen 
in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall 
not in any was interrupt or do any act, matter or thing to prevent or 
hinder such other contractor or other persons employed for completing 
and finishing or using the materials and plant for the works. 

   
  When the works shall be completed or as soon thereafter as convenient 

the SBI shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so 
within 14 days after receipt thereof by him the SBI sell the same by 
public auction after due publication and shall adjust the amount realized 
by such auction. The contractor shall have no right to question any of 
the act of the SBI incidental to the sale of the materials etc.  

   
36.0 Certificate of Payment 
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 The contractor shall be entitled under the certificates to be issued by the SBI  
to the contractor within 10 working days from the date of certificate to the 
payment from SBI from time to time. The SBI shall recover the statutory 
recoveries and other dues including the retention amount from the certificate 
of payment.  

  
 Provided always that the issue of any certificate by the SBI during the 

progress of works or completion shall not have effect as certificate of 
satisfaction or relieve the contractor from his liability under clause.  

  
 The SBI shall have power to withhold the certificate if the work or any part 

thereof is not carried out to their satisfaction.  
  
 The SBI may by any certificate make any corrections required in previous 

certificate. 
  
 The SBI shall modify the certificate of payment as issued by the SBI from 

time to time while making the payment.  
  
 The contractor shall submit interim bills only after taking actual 

measurements and properly recorded in the Measurement book (M.B).  
  
 The contractor shall not submit interim bills when the approximate value of 

work done by him is less than Rs.5.0 lacs and the minimum interval between 
two such bills shall be one month. 

  
 The final bill may be submitted by contractor within a period of one month 

from the date of virtual completion and SBI shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within 
a period of three months from the date of issue of certificate provided there 
is no dispute in respect of rates and quantities.  

  
 The contractor shall submit the interim bills in the prescribed format with all 

details.  
  
37.0 Settlement of Disputes and Arbitration 
  
 Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, design, drawings and 
instructions herein before mentioned and as to the quality of workmanship 
of materials used on the work or as to any other question, claim, right, matter 
or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the work or the execution or failure to 
execute the same, whether arising during the progress of the work or after 
the cancellation, termination, completion or abandonment thereof shall be 
dealt with as mentioned hereinafter : 
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 i) If the contractor considers that he is entitled to any extra payment or 
compensation in  respect  of  the  works  over  and  above the amounts 
admitted as payable by the Architect or in case the contractor wants to 
dispute the validity of any deductions or recoveries made or proposed 
to be made from the contract or raise any dispute,  the Contractor shall  
give notice in writing of his claim, or dispute to the Dy. General 
Manager(B&O), State Bank of India,  Administrative Office, Jhansi-
284001. and endorse a copy of the same to the Architect, within 30 
days from the date of disallowance thereof or the date of deduction or 
recovery. The said notice shall give full particulars of the claim, grounds 
on which it is based and detailed calculations of the amount claimed 
and the contractor shall not be entitled to raise any claim nor shall the 
Bank be in any way liable in respect of any claim by the contractor 
unless notice of such claim shall have been given by the contractor to 
the Dy. General Manager(B&O), State Bank of India,  Administrative 
Office, Jhansi-284001. in the manner and within the time as aforesaid. 
The contractor shall be deemed to have waived and extinguished all 
his rights in respect of any claim not notified to the Dy. General 
Manager(B&O), State Bank of India,  Administrative Office, Jhansi-
284001.in writing in the manner and within the time aforesaid. 

   
 ii) The Dy. General Manager(B&O), State Bank of India,  Administrative 

Office, Jhansi-284001.shall give his decision in writing on the claims 
notified by the contractor. The contractor may within 30 days of the 
receipt of the decision of the Dy. General Manager(B&O), State Bank 
of India,  Administrative Office, Jhansi-284001.submit his claims to the 
conciliating authority namely the DGM, State Bank of India, Dy. General 
Manager(B&O), State Bank of India,  Administrative Office, Jhansi-
284001.for conciliation along with all details and copies of 
correspondence exchanged between him and the Regional Manager. 

   
 iii) If the conciliation proceedings are terminated without settlement of the 

disputes, the contractor shall, within a period of 30 days of termination 
thereof shall give a notice to the concerned Chief General Manager of 
the Bank for appointment of an arbitrator to adjudicate the notified 
claims falling which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived.  

   
 iv) Except where the decision has become final, binding and conclusive in 

terms of the contract, all disputes or differences arising out of the 
notified claims of the contractor as aforesaid and all claims of the Bank 
shall be referred for adjudication through arbitration by the Sole 
Arbitrator appointed by the Chief General Manager and who will be Dy 
General Manager & Chief EngineerIf the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be 
appointed in the manner aforesaid by the said Chief General Manager. 
Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor.  
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  It is a term of this contract that the party invoking arbitration shall give 
a list of disputes with amounts claimed in respect of each dispute along 
with the notice for appointment of arbitrator. 

   
  It is also a term of this contract that no person other than a person 

appointed by such Chief General Manager aforesaid should act as 
arbitrator. 

   
  The conciliation and arbitration shall be conducted in accordance with 

the provisions of the Arbitration & Conciliation Act 1996 or any statutory 
modification or re-enactment thereof and the rules made thereunder.  

   
  It is also a term of the contract that if any fees are payable to the 

arbitrator these shall be paid equally by both the parties. 
   
  It is also a term of the contract that the arbitrator shall be deemed to 

have entered on the reference on the date he issues notice to both the 
parties calling them to submit their statement of claims and counter 
statement of claims. The venue of the arbitration shall be such place 
as may be fixed by the arbitrator in his sole discretion. The fees if any, 
of the arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties. The cost of 
the reference and of the award (including the fees, if any of the 
arbitrator) shall be in the discretion of the arbitrator who may direct to 
any by whom and in what manner, such costs or any part thereof shall 
be paid and fix or settle the amount of costs to be so paid.  

   
38.0 Water Supply 
  
 The contractor shall make his own arrangements for water required for the 

work and nothing extra will be paid for the same. This will be subject to the 
following conditions : 

  
 i) That the water used by the contractor shall be fit for construction 

purposes to the satisfaction of the SBI. 
   
 ii) The contractor shall make alternative arrangements for the supply of 

water if the arrangement made by the contractor for procurement of 
water in the opinion of the SBI is unsatisfactory. 

   
38.1 The contractor shall construct temporary well/tube well in SBI land for taking 

water for construction purposes only after obtaining permission in writing 
from the SBI. The contractor has to make his own arrangements for drawing 
and distributing the water at his own cost. He has to make necessary 
arrangements, to avoid any accidents or damages caused due to 
construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from local authorities, if required, at his own cost. He 
shall restore the ground to its original condition after wells are dismantled on 
completion of work or hand over the well to the SBI without any 
compensation as directed by the SBI.  
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39.0 Power Supply 
  
 The contractor shall make his own arrangements for power and 

supply/distribution system for driving plant or machinery for the work and for 
lighting purpose at his own cost. The cost of running and maintenance of the 
plants are to be included in his tender prices. He shall pay all fees and 
charges required for the power supply and include the same in his tendered 
rates and hold the Bank free from all such costs. He has to obtain necessary 
approval from the appropriate authorities, if required. 

  
40.0 Treasure Trove etc 
  
 Any treasure trove, coin or object antique which may be found on the site 

shall be the property of SBI and shall be handed over to the Bank 
immediately. 

  
41.0 Method of Measurement 
  
 Unless otherwise mentioned in the schedule of quantities or in mode of 

measurement, the measurement will be on the net quantities or work 
produced in accordance with up to date. Rules laid down by the Bureau of 
Indian Standards. In the event any dispute/disagreement the decision of the 
SBI shall be final and binding on the contractor.  

  
42.0 Maintenance of Registers 
  
 The contractor shall maintain the following registers as per the enclosed 

Performa at site of work and should produce the same for inspection of 
SBI/SBI whenever desired by them. The contractor shall also maintain the 
records/registers as required by the local authorities/Government from time 
to time. 

  
 i) Register for secured advance 

 ii) Register for hindrance to work 

 iii) Register for running account bill 

 iv) Register for labour 
   
43.0 Price Variation 
  
 Not Applicable 
  

 
44.0 Force Majeure 
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44.1 Neither contractor not SBI shall be considered in default in performance of 
their obligations if such performance is prevented or delayed by events such 
as war, hostilities revolution, riots, civil commotion, strikes, lockout, 
conflagrations, epidemics, accidents, fire, storms, floods, droughts, 
earthquakes or ordinances or any act of god or for any other cause beyond 
the reasonable control of the party affected or prevented or delayed. 
However a notice is required to be given within 30 days from the happening 
of the event with complete details, to the other party to the contract, if it is 
not possible to serve a notice, within the shortest possible period without 
delay. 

  
44.2 As soon as the cause of force majeure has been removed the party whose 

ability to perform its obligations has been affected, shall notify the other of 
such cessation and the actual delay incurred in such affected activity 
adducing necessary evidence in support thereof.  

  
44.3 From the date of occurrence of a case of force majeure obligations of the 

party affected shall be suspended during the continuance of any inability so 
caused. With the cause itself and inability resulting therefrom having been 
removed, the agreed time of completion of the respective obligations under 
this agreement shall stand extended by a period equal to the period of delay 
occasioned by such events. 

  
44.4 Should one or both parties be prevented from fulfilling the contractual 

obligations by a state of force majeure lasting to a period of 6 months or 
more the two parties shall  mutually decide regarding the future execution of 
this agreement. 

  
45.0 Local Laws, Acts, Regulations 
  
 The contractor shall strictly adhere to all prevailing labour laws inclusive of 

contract labour (regulation and abolition act of 1970) and all applicable other 
safety regulations. The contractor shall comply with the provision of all labour 
legislation including the latest requirements of all the Acts, laws, any other 
regulations that are applicable to the execution of the project.  

  
 i) Minimum Wages Act, 1948 (Amended) 

 ii) Payment of Wages Act 1936 (Amended) 
   
 iii) Workmen’s Compensation Act 1923 (Amended) 

 iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 
1971 (Amended) 

 v) Apprentice Act 1961 (Amended) 

 vi) Industrial Employment (Standing Order) Act 1946 (Amended) 

 vii) Personal Injuries (Compensation Insurance) Act 1963 and any other 
modifications 
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 viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 
and amendment thereof 

 ix) Shop and Establishment Act 

 x) Any other Act or enactment relating thereto and rules framed there 
under from time to time.  

   
46.0 Accidents 
  
 The contractor shall immediately on occurrence of any accident at or about 

the site or in connection with the execution of the work report such accident 
to the SBI. The contractor shall also report immediately to the competent 
authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT 

  
1.0 Scope of Work 
  
 The scope of work is to carry out the Electrical Installation works as per 

technical specifications mentioned in BOQ. 
  
2.0 Address of Site 
  
 As mentioned above in NIT. 
  
3.0 Dimensions and Levels  
  
 All dimensions and levels shown on the drawing shall be verified by the 

contractor on the site and he will be held responsible for the accuracy and 
maintenance of all the dimensions and the levels. Figured dimensions are in 
all cases to be accepted and no dimension shall be scaled. Large scale details 
shall take precedence over small-scale drawings. In case of discrepancy the 
contractor shall ask for clarification from the SBI before proceeding with the 
work.  

  
4.0 Notice of Operation 
  
 The contractor shall not carryout any important operation without the Consent 

in writing from the SBI. 
  
5.0 Construction Records 
  
 The contractor shall keep and provide to the SBI full and accurate records of 

the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as 
constructed.  

  
6.0 Safety of Adjacent Structures and Trees 
  
 The contractor shall provide and erect to the approval of the SBI such supports 

as may be required to protect effectively all structures and protective guards 
to trees which may be endangered by the execution of the works or otherwise 
take such permanent measures as may be required by the Architect to protect 
the trees and structures. 

  
7.0 Temporary Works  
  
 Before any temporary works are commenced the contractor shall submit at 

least 7 days in advance to the SBI for approval complete drawings of all 
temporary works he may require for the execution of the works. The contractor 
shall carry out the modifications relating to strength, if required by the SBI may 
require in accordance with the conditions of contract at his own cost. The 
contractor shall be solely responsible for the stability ad safety of all temporary 
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works and unfinished works and for the quality of the permanent works 
resulting from the arrangement eventually adopted for their execution. 

  
 
8.0 Work Programme 
  
 As soon as the contract is awarded, a suitable programme of work preferably 

in the form of Bar chart shall be drawn up for computation of the different 
stages of the work, so as to ensure its completion within the allotted period of 
time. This programme shall be submitted by the contractor in consultation with 
Architect/PMC or Site Engineer. 

  
9.0 Temporary Roads 
  
 The contractor shall provide access roads to the site from the nearest main 

road at no extra cost and as directed by the SBI. The contractor shall also 
responsible for proper maintenance of this access road  and  would  take  all  
care to see  
that existing services, if any, are maintained in working order at his own cost. 
The laying and maintaining the temporary roads within the site area shall be 
the contractor’s responsibility and the contractor shall take such measures that 
are necessary and as directed by the SBI. 

  
10.0 Water, Power and Other Facilities  
  
 a) The rate quoted by the contractor shall include all expenses that are 

required for providing all the water required for the work and the 
contractor shall make his own arrangements for the supply of good 
quality water suitable for the construction and good quality drinking water 
for their workers. If necessary the contractor has to sink a tube well/open 
well and bring water by means of tankers at his own cost for the purpose. 
The SBI will not be liable to pay any charges in connection with the 
above.  

   
 b) The rate quoted in the tender shall include the expenses for obtaining 

and maintaining power connections and shall pay for the consumption 
charges. 

   
 c) The contractors for other trades directly appointed by the SBI shall be 

entitled to take power and water connections from the temporary water 
and power supply obtained by the civil contractor. However the 
concerned contractor shall make their own arrangements to draw the 
supply and pay directly the actual consumption charges at mutually 
agreed rates between them. All municipal charges for drainage and 
water connection for construction purposes shall be borne by the 
contractor and charges payable for permanent connections, if any, shall 
be initially paid by the contractor and the SBI will reimburse the amount 
on production of receipts.  
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 d) The SBI as well as the SBI shall give all possible assistance to the 
contractors to obtain the requisite permission from the various 
authorities, but the responsibility for obtaining the same in time shall be 
of the contractor. 

   
11.0 Office Accommodation 
   
 a) The contractor shall provide and maintain all necessary offices, 

workshops, stores, shelters, sanitary facilities, canteens and other 
temporary structures for themselves in connection with the work at the 
site at their own cost after getting the approval from the SBI. 

   
 b) A site office for the use of SBI/SBI shall be provided by the contractor at 

his own expenses. 
 
 c) All temporary buildings and facilities as mentioned above shall be 

removed on completion of the work or at any other earlier date as 
directed by the Engineer.  

   
  All the expenses for obtaining statutory approvals and maintenance of 

the above facilities as well as running expenses shall be borne by the 
contractor at no extra cost. It is also the responsibility of the contractor 
to obtain statutory approvals for providing the above facilities.  

   
12.0 Facilities for contractor’s employees 
  
 The contractor shall make his own arrangement for the housing and welfare 

of his staff and workmen including adequate drinking water facilities. The 
contractor shall also make the arrangements at his own cost for transport 
where necessary for his staff and workmen to and from site of work at his own 
cost.  

  
13.0 Lighting of Works 
  
 The contractor shall at all times provide adequate and approved lighting as 

required for the proper execution and supervision and inspection of work. 
  
14.0 Fire Fighting Arrangement  
  
 i) The contractor shall provide suitable arrangement for fire fighting at his 

own cost. For this purpose he shall provide requisite number of fire 
extinguishers and adequate number of buckets, some of which are to be 
always kept filled with sand and some with water. These equipments 
shall be provided at suitable prominent and easily accessible places and 
shall be properly maintained.  

   
 ii) Any deficiency in the fire safety or unsafe conditions shall be corrected 

by the contractor at his own cost and to the approval of the relevant 
authorities. The contractor shall make the following arrangements at his 
own cost but not limited to the following : 
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  a) Proper handling, storage and disposal of combustible materials 

and waste. 

  b) Work operations which can create fire hazards. 

  c) Access for fire fighting equipment  

  d) Type, number and location of containers for the removal of surplus 
materials and rubbish. 

  e) Type, size, number and location of the fire extinguishers or other 
fire fighting equipment. 

  f) General house keeping. 
  

 
15.0 Site Order Book 
  
 A site order book shall bed maintained at site for the purpose of quick 

communication between the SBI. Any communication relating to the works 
may be conveyed through records in the site order book and signed by the 
Bank/Architects/Site Engineer. Such a communication from one party to the 
other shall be deemed to have been adequately served in terms of contract. 
Each site order book shall have machine numbered pages in triplicate and 
shall be carefully maintained and preserved by the contractor   and   shall   be   
made   available   to   the SBI  as and when demanded. Any instruction which 
the SBI may like to issue to the contractor or the contractor may like to bring 
to the SBI two copies of such instructions shall be taken from the site order 
book and one copy will be handed over to the party against proper 
acknowledgement and the second copy will be retained for their record. 

 

  
16.0 Temporary Fencing/Barricading 
  
 The contractor shall provide and maintain a suitable temporary 

fencing/barricading and gate at his cost to adequately enclose all boundaries 
of the site for the protection of the public and for the proper execution and 
security of the work and in accordance with the requirement of the SBI and 
regulations of local authorities. These shall be altered, relocated and adopted 
from time to time as necessary and removed on completion of the work.  

  
17.0 Site Meetings 
  
 Site meetings will be held to review the progress and quality evaluation. The 

contractor shall depute a senior representative alongwith the site 
representative and other staff of approved sub-contractors and suppliers as 
required to the site meetings and ensure all follow up actions. Any additional 
review meetings shall be held if required by the SBI. 

  
18.0 Disposal of Refuse 
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 The contractor shall cart away all debris, refuse etc arising from the work from 
the site and deposit the same as directed by the SBI at his own cost. It is the 
responsibility of the contractor to obtain from the local authorities concerned 
to the effect that all rubbish arising out of contractor’s activities at the 
construction site or any other off-site activities borrow pits has been properly 
disposed off.  

  
19.0 Contractor to verify site measurement  
  
 The contractor shall check and verify all site measurements whenever 

requested by other specialists contractors or other sub contractors to enable 
them to prepare their own shop drawings and pass on the information with 
sufficient promptness as will not in any way delay the works.  

  
 
20.0 As Built Drawings  
  
 i) For the drawings issued to the contractor by the SBI.  
   
  The SBI will issue drawings to the Contractor for the items for which 

some changes have been made from the approved drawings as 
instructed by the SBI/SBI. The contractor will make the changes made 
on these copies and return these copies to the SBI for their approval. In 
case any revision is required or the corrections are not properly marked 
the SBIs will point out the discrepancies to the contractor. 

   
  The contractor will have to incorporate these corrections and/or attend 

to discrepancies either on the copies as directed by the SBI and resubmit 
to him for approval. The SBI will return one copy duly approved by him. 

   
 ii) For the Drawings prepared by the Contractor 
   
  The contractor will modify the drawing prepared by him whenever the 

changes are made by the SBI/SBI and submit two copies of such 
modified drawings to the SBI for approval. The SBI shall  return one copy 
of the approved drawing to the contractor. 

   
21.0 Approved Make 
  
 The contractor shall provide all materials from the list of approved makes. The 

SBI/Bank may approve any make/agency within the approved list as given in 
the tender. 

  
22.0 Procurement of Materials 
  
 The contractor shall make his own arrangements to procure all the required 

materials for the work. All wastages and losses in weight shall be to the 
contractor’s account. 

  
23.0 Excise Duty, Taxes, Levies etc 
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 The contractor shall pay and be responsible for payment of all taxes, duties, 

levies, royalties, fees, cess or charges in respect of the works including but 
not limited to sales tax, tax on works contract excise duty, and octroi, payable 
in respect of materials, equipment plant and other things required for the 
contractor. All of the aforesaid taxes, duties, levies, fees and charges shall be 
to the contractor’s account and the SBI shall not be required to pay any 
additional or extra mount on this account. Variation of taxes, duties, fees, 
levies etc if any, till completion of work shall be deemed to be included in the 
quoted rates and no extra amount on this account. Variation of taxes, duties, 
fees, levies etc if any, till completion of work shall be deemed to be included 
in the quoted rates and no extra claim on this account will in any case be 
entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed 
under as statue or law during the currency of contract the same shall be borne 
by the contractor. 

  
 
24.0 Acceptance of Tender 
  
 The SBI shall have the right to reject any or all tenders without assigning any 

reason. They are not to bound to accept the lowest or any tender and the 
tenderer or tenderers shall have no right to question the acts of the SBI. 
However adequate transparency would be maintained by the SBI.  

  
25.0 Government and Local Rules 
  
 The contractor shall conform to the provisions of all local Bye-laws and  Acts 

relating  to the work and to the Regulations etc of the Government  and  Local 
Authorities and of any company with whose system the structure is proposed  
to be  connected.  The contractor shall give all notices required  by  said  Act, 
Rules,  Regulations  and  Bye-laws  etc  and pay  all  fees  payable  to  such 
authority/authorities  for  execution  of  the work  involved.  The  cost,  if any, 
shall  be  deemed to have been included in his quoted rates,  taking  into 
account  all  liabilities  for licenses, fees for  footpath  encroachment  and 
restorations  etc and shall indemnify the Bank against such liabilities  and shall 
defend all actions arising from such claims or liabilities. 

  
26.0 Possession Prior to Completion 
  
 The Bank shall have the right to take possession of or use any completed  or 

partially completed part of the work.  Such possession or use shall not be  an 
acceptance  of  any  work not completed in accordance with the contract 
Agreement. 

  
27.0 Tools, Storage of Materials, Protective Works and Site Office 

Requirements 
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 The  contractor  shall provide, fix up and maintain in  an  approved  position 
proper  office  accommodation for the contractor's representative  and  staff 
which  offices  shall be open at all reasonable hours to  receive  instruction 
notices  or communications and for storage of tools, etc and clear away the 
same on completion of the works and  make good all work disturbed. 

  
 All  drawings maintained on the site are to be carefully mounted on boards  of 

appropriate  size and covered with a coat of approved varnish. They are to  be 
protected from ravages of termites, ants, and other insects and made available 
to the Bank/Architects for inspection or such other purposes they may require. 

  
 The contractor shall provide at his own cost all artificial light required to 

complete the work within the specified time. 
  
 The  contractor  shall provide a suitable temporary hut for the  watchmen  and 

clear  away  the  same when no longer required and to  provide  all  necessary 
attendance, lights etc required. 

  
 The contractor shall arrange for temporary latrines for the use of workers and 

field  staff  and  keep  the same in a clean and  sanitary  condition  to  the 
satisfaction  of the Public Health Authorities and shall cause  such  latrines 
and  soil  to be cleared away whenever necessary and shall make good  all  
the works disturbed by these convenience. 

  
 Every  precaution shall be taken by the contractor to prevent the breeding  of 

mosquitoes on the works during the construction, and all receptacles, cistern, 
water  tanks  etc  used for the storage of water must  be  suitably  protected 
against  breeding  of  mosquitoes. The contractor shall  indemnify  the  Bank 
against any breach of rules in respect of anti-malarial measures. 

  
 The  contractor  shall not fix or place any placards or advertisement  of  any 

description  or  permit the same to be fixed or placed or  upon  any  boarding 
gantry, building structure other than those approved by the Bank. 

  
 Protective  Measures : The contractor from time to time of  being  placed 

possession of the site must make suitable arrangements for watching,  lighting 
and  protecting the work, the site and surrounding property by day, by  night, 
on Sundays and other holidays. 

  
 Contractor shall indemnify the Bank against any possible damage to the 

building, roads, or members of the public in course of execution of the work. 
  
 The contractor shall provide necessary temporary enclosures, gates,  

entrances etc for the protection of the work and materials and for altering and 
adopting the same as may be required and removing on completion of the 
works and making good all works disturbed. 

  



44 

 Storage of Materials : The contractor shall provide and maintain proper  
sheds for the proper storage and adequate protection of materials etc and 
other work that  may  be  executed  on the site including  the  tools  and  
materials  of nominated sub-contractors and remove same on completion. 

  
 Cement godown shall be constructed for storing cement. The structure shall 

be waterproof  from all  the sides & top. Cement should be stored one feet 
above the ground  level and have pucca raised floor. 

  
 So also, steel materials are to be stored above the ground level to  prevent 

the same from getting rusted. 
  
 Tools :  
  
 All  measuring  tapes shall be of steel. Suitable scaffolding  and  ladders that  

may be required for safe working and taking measurement shall be  supplied  
by the contractor. 

  
 The  mistries and the supervisors on the works shall always carry with them a 

one  metre  or two metre steel tape, a measuring tape of 30 metres,  a  spirit 
level, a plumb bob and a square and shall check the work to see that the  work 
is  being done according to the drawing and specifications. Electrical Mistries 
and Supervisors shall also carry one test lamp with leads and one neon tester 
and necessary working instruments. The Site  Engineer will  use  any  or  all  
measuring  instruments  or  tools  belonging  to  the contractors as he chooses 
for checking the works executed or being executed on the contract. 

  
 The  contractor  should  cover  in his rates for  making  provisions  for  all 

reasonable  facilities for the use of his scaffolding, tools and plant etc  by 
nominated sub-contractors for their work. 

  
 
28.0 Datum 
  
 The average ground level will be considered as the crown of the nearest road, 

which  should  be  taken  as  "Datum"  which  is  however,  subject  to  final 
confirmation by the Bank. All levels shown in the drawings are to be strictly 
adhered to. 

  
29.0 Removal of Improper Work 
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 The Bank shall during the progress of the work have power to order in writing 
from  time  to time the removal from the work within such reasonable  time  or 
times  as may be specified in the order of any materials which in the  opinion 
of  the  Bank  are  not  in  accordance  with  specification   or instructions,  the  
substitution or proper re-execution of any  work  executed with  materials  or  
workmanships  not in accordance  with  the  drawings  and specifications or 
instructions. In case the contractor refuses to comply  with the  order the Bank 
shall have the power to employ and pay other agencies  to carry  out the work 
and all expenses consequent thereon or incidental  thereto as  certified by the 
Bank/Architects shall be borne by the contractor or  may be deducted from 
any money due to or that may become due to the contractor. No certificate 
which may be given by the Architects shall relieve the contractor from his 
liability in respect of unsound work or bad materials. 

  
30.0 Dismissal of Workmen  
  
 The contractor shall on the request of the Bank immediately dismiss from 

works any person employed thereon by him, who may in the opinion of the 
Bank be unsuitable or incompetent or who may misconduct himself.  Such 
discharges shall not be the basis of any claim for compensation or damages 
against the Bank or any of their officer  or employee. 

  
31.0 Concealed Work 
  
 The contractor shall give not less than 5 days notice to the Bank/Architects 

whenever  any work is to be buried in the earth, concrete or in the bodies  of 
walls or otherwise becoming inaccessible later on, in order that the work  may 
be  inspected  and correct dimensions taken before  such  burial.  In  default 
whereof the same shall, at the   opinion of the Bank/Architect be either opened 
up  for measurement at the contractor's expense or no payment may be made  
for such materials. Should any dispute or differences arise after the execution 
of any work as to measurements etc or other matters which cannot be  
conveniently tested  or  checked, the notes of the Bank/Architects shall  be  
accepted  as correct and binding on the contractor. the Bank/Architect be 
either opened up  for measurement at the contractor's expense or no payment 
may be made  for such materials. Should any dispute or differences arise after 
the execution of any work as to measurements etc or other matters which 
cannot be  conveniently tested  or  checked, the notes of the Bank/Architects 
shall  be  accepted  as correct and binding on the contractor.  

  
 
32.0 Substitution 
  
 Should the contractor desire to substitute any materials and workmanship, 

he/they must   obtain the approval of  the Bank/Architects in writing for any 
such substitution  well  in advance. For materials designated in the 
specifications indefinitely by such term as "Equal" or "Other approved" etc 
specific approval of the Bank/Architects shall be  obtained in writing. 

  
33.0 Inspection on Completion  
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 The  whole  of  the work will be thoroughly inspected by  the  contractor  and 

deficiencies  and  defects  put right. On completion of  such  inspection  the 
contractor  shall  inform the Bank that he has completed the work and  it  is 
ready for inspection.  

  
34.0 Defects after Completion  
  
 The contractor shall make good at his own cost and to the satisfaction of  the 

Bank  all  defects and other faults which may appear within 12 months after 
completion of the work. In default, the Bank may employ other persons to 
amend and make good such damages, defects etc. Expenses consequent 
thereon or incidental thereto shall be recoverable from the contractor by the 
Bank from any money due to the contractor. In the event of the amount being 
insufficient the Bank may recover the balance from the contractor, from the 
amount retained under Clause No. 1 (Total Security Deposit) of General 
Conditions of Contract together with any expenses the Bank may have 
incurred in connection therewith.  

  
35.0 Idle Labour 
  
 Whatever the reasons may be, no claim for idle labour, additional 

establishment cost of hire and labour charges of tools and plants  would  be 
entertained under any circumstances. 

  
36.0 Guarantee for the Specialised Works 
  
 Wherever  provision for submission of a guarantee has been  advised, the 

same shall be submitted from the specialised agency along with  a counter  
guarantee by the main contractor engaged for the work.  The guarantee  shall  
be  furnished on a  non-judicial  stamp  paper  of  appropriate    value.  If  the  
contractor  is  required  to   submit guarantee/ guarantees for any item/items 
for a period of more than 12 months, the guarantee/ guarantees in case of 
those items shall remain valid even after expiry of the defect liability period of 
12  months as stipulated in the contract.  

  
37.0 Declaration 
  
 I/We  have  inspected the site of works and have made me/us  fully  acquainted 

with  the  local  conditions in and around the sites  of  works.  I/We  hereby  
declare  that  I/We have gone through the conditions laid down in  the  Notice 
Inviting Tender, General Conditions of Contract, Special Conditions of 
Contract, Additional Conditions for Electrical Installation, Technical 
Specifications  and understood  the  same and on the basis of the same I/We 
quoted our rates in the schedule of quantities attached with the tender 
documents. 
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 I/We  shall  also uniformly maintain such progress with the work,  as  may  be 
directed  by  the  Bank/Architects to ensure completion of  same  within  the 
target date as mentioned in the tender document. 

  
  
  
   

  Signature of Tenderer 
   
Witness : Address :  

   

   

   
 Date :  
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ADDITIONAL CONDITIONS FOR ELECTRICAL INSTALLATION  
  
1.0 General Requirements  
  
 The  installation  shall  generally  be carried out  in  conformity  with  the 

requirements of the Electricity Act, 2003 as amended upto date and  the 
Electricity Rules, 2005 framed there under, the relevant regulations of the 
Electric Supply Authority concerned, and also with the specifications laid down  
in  the  Indian Standard I.S. 732-1963 Code of  Practice  (revised)  for Electrical  
Wiring Installations (System voltage not exceeding 650 volts)  and I.S.  2309-
1969  Code of Practice for the protection of Buildings  and  Allied Structures  
against  lightning.  The wiring shall also  be  according  to  the specifications 
of Local Authority and as per N.E.C. 

  
 Electrical Installation work shall be carried out only by Contractor/Contractors 

holding valid  contractors'  license  issued  by  the concerned  State 
Government as applicable to the voltage grade and  nature  of electrical 
installation work in accordance with Rule 45 of Indian  Electricity Rules,  1956  
with its latest amendments. The work shall also be  carried  out under  the 
direct supervision of a person holding a certificate of  competency and  by a 
person holding License/ permit issued or recognised by the  concerned State 
Government.  

  
2.0 Materials  
  
 All materials, fittings, appliances, used in electrical installations, shall conform 

to  Indian Standard Specifications wherever these exist.  A  list  of approved  
materials is attached afterwards. Materials not included in the  list shall be got 
approved by Bank/ Architects/ Engineer-in-Charge prior to  actual use. 

  
3.0 Eligibility, Licence, Supervision  
  
 Only  Contractor having valid contractors' licence, issued  by  the  concerned 

State  Government,  for  doing the category of work as  per  tender  shall  be 
eligible for award of contract. A xerox copy of such licence shall be enclosed 
with the contract offer. 

  
 All work shall be carried out under direct supervision of Licensed  Electrical 

Supervisor  and Tradesman, certified by Electrical Authority for the  requisite 
part. 

  
 The Contractor shall ensure that all the above statutory licenses are  renewed 

before they lapse, during tenure of this work.. 
  
 Bank  shall  have the right to call for verification of all licenses  as  and when 

felt necessary by them or their authorised representative. 
  
 The licensed supervisor shall be available at site at all reasonable hours  to 

receive instruction from the Bank/ Architects/Engineer. 
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4.0 Insurance 
  
 Contractors rates should include for necessary Insurance Policies on 

Companies approved  by the Bank to cover all risks against theft, fire hazard,  
workmen compensation, injury to persons animals things etc during the 
progress of  the work as detailed in Conditions of Contract and produce all 
such documents  for Engineers'   verification  before  submission  to  the  Bank.  
For   further clarification  in  this respect please refer to Clauses No. 26  of  the 
General Conditions of Contract. 

  
5.0 Site Condition 
  
 The  contractor  should  inspect the work site, where  the  works  under  this 

contract  are  to  be  carried  out,  and  obtain  for  himself  at  his   own 
responsibility  all the information which may be necessary for the purpose  of 
the successful execution of the contract 

  
 He  must also make himself conversant with all the local conditions, means  of 

access to the site of work, nature, extent of transport facilities & character of  
the  work and supply of materials, conditions affecting labour  and  other 
matters that may affect his tender. 

  
 The  work  shall be carried out in coordination with the  interior  decoration 

work of the building using modular type furniture, partitions, false ceilings with   
recessed   type  wireways,  cabling  and  earthing   arrangements   and 
installation  of  modular  type switches, socket outlets  and  other  terminal 
outlets required for telephone (Internal & External), Computer terminals etc. 

  
6.0 Contractor to Ensure  
  
 Not withstanding whatever has been stated elsewhere the contractor will take 

action as follows : 
  
 a) The agreement is to be executed as per tender terms within 30 days of 

the date of the work order. 
   
 b) The initial formalities as per tender are to be completed within 30 days 

of the work order.  
   
 c) Various insurance policies as per tender are to be effected within 30 

days of the work order. 
   
 d) Valid Labour licenses are to be submitted before commencement of 

work.  
   
 The contractor is to note that in case he fails to attend to any of the above, the 

Bank may take action as per tender terms and the Bank will be within his rights 
to forfeit the E.M.D and cancel the work order.  
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7.0 Contractor to Provide  
  
 The  contractor will have to arrange for the work to be supervised by a  whole 

time licensed Supervisor holding requisite part, who will be available at  all 
reasonable    hours    at    site   to   receive    instructions    from    the 
Bank/Architects/Engineer. 

  
 
 
 
 The  contractor  shall  provide and maintain  proper  shed/storage  space  for 

storage  and protection of tools, materials etc and arrange for  watchmen  for 
protection of materials and executed work. 

  
 The  mistries and supervisors of the contractor shall always carry  with  them 

measuring  tape (30 metres) one test lamp with leads and one neon  tester  
and make available to the Architects/Bank/ Engineer all the measuring  
instrument and tools that are required for checking the work. 

  
 The  contractor shall keep one copy of all drawings and specifications of  the 

work at the site in good order to be available to the Bank and its Architects  
and  for  their respective representatives for inspection or  for  such  other 
purpose the Bank or its Architect may require. 

  
 The concealed conduits in slabs are to be firmly tied down using 22 gauge 

M.S. binding  wire before casting of slabs. The conduits in wall chases are  to  
be fixed  using approved staples. The chasing of walls is to be done preferably 
using  a cutting machine electrically operated. No bends will be used for  the 
drops  in  slabs or beams but the pipe will be given the  required  bend/shape 
using bending machine at site, to suit the site conditions. 

  
 The contractor shall maintain a Site Instruction Book wherein the  directions 

or instructions given at site by the Bank/Architect will be recorded  (except 
where  such  directions or instruction are given by separate letters)  and  he 
will  carry out the directions/ instruction recorded in the  Site  Instruction Book 
and signed by the Bank/Architect/Site Engineer. 

  
8.0 Deviations from Specifications & Drawings  
  
 In  the  tendering  stage,  no  deviations shall  be permitted.    
  
 During actual installation, the Bank or their authorised representative shall 

check  progress  and  carryout inspection on work done as  well  as  equipment 
brought  to site. Any work/ equipment found at variance from those  specified, 
shall be rectified/replaced as to be instructed to the contractor. 

  
 Any  deviation  permitted  by the Bank during the course  of  work  shall  be 

written  by  the  authorised  representative, in Site Order Book to be maintained 
at site by the contractor. 
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9.0 Procurement of Steel  
  
 The Electrical Contractor will have  to  procure  steel  for  his requirement on 

his own and in his own cost. No extra cost whatsoever shall be made to the 
contractor other than those specified in the schedule of work. 

  
10.0 Procurement of Cement  
  
 The Electrical Contractor will have to procure cement for his requirement  on 

his  own  and in his own cost. No extra cost whatsoever shall be made  to  the 
contractor other than those specified in the tender schedule of work. 

  
 
 
 
11.0 Protection of Work and Property 
  
 The contractor shall continuously maintain adequate protection of all his work 

from damage and shall protect the Bank's property from injury or loss arising 
in connection with this contract. He shall make good any such damage, injury 
or loss, except due to causes beyond the contractor's control, and not due to 
his fault or negligence.  He shall take adequate care and steps for the 
protection of the adjacent property. The contractor shall take all necessary 
precautions for the safety and protection of his employees on the works and 
shall comply with all applicable provisions of Government and Municipal safety  
laws and building codes to prevent accidents, or injury to persons or property  
on, about or adjacent to his premises where the works are being performed. 

  
12.0 Scaffolding  
  
 The contractor shall make his own arrangement for provisions of necessary 

scaffolding for the work and include the same in the rates quoted by them.  No 
additional cost shall be payable other than specified in the specified tender 
schedule. 

  
13.0 Wires & Cables  
  
 All wires and cables to be used in electrical wiring shall have ISI marking on 

it.  
  
14.0 Conduits  
  
 The conduits to be used in wiring shall conform to I.S 9537 (Part-II)-1981  or 

latest in all respects and shall have ISI marking on it. 
  
15.0 Prices  
  
 The rates quoted by the Contractor shall be inclusive of all taxes and  duties 

including Sales Tax on works contract and shall be firm throughout the  tenure 
of the contract (including extension of time granted, if any) and will not  be 
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subject  to  any fluctuations due to increase in cost  of  materials,  labour, 
excise  duty, octroi, sales tax etc. However, PVA clause as stated elsewhere 
(Clause-43 of G.C.C) will not be in force and applicable. 

  
16.0 Order of Precedence in case of Variance  
  
 If  the  stipulation of the various contract documents be at Variance  in  any 

respect  one will override the other only (in so far as they are at  variance) in 
the order of Precedence given below : 

  
 i) Notice Inviting Tender 
 ii) Schedule of Items 
 iii) Technical Specification 
 iv) Special Condition 
 v) General Conditions of Contract. 
  

 
17.0 Date of Commencement and Completion 
  
 The date of commencement will be  the  date  on which the  contractor  is  

instructed  to  take possession of site. 
  
 The  date  of  completion will be 21calendar days  as  per  completion  period 

indicated  in the Summary of Schedule of Items or N.I.T or General  Conditions 
of Contract. 

  
18.0 Co-operation/Co-ordination  
  
 If due to negligence, non-cooperation, non coordination of the contractor 

executed  work  of  other agency/contractor suffers  damage,  loss,  etc,  the 
damage, loss etc will be got rectified by the Site Engineer and the cost  will be 
recovered from  the  defaulting contractor.  The  decision  of  the  Site 
Engineer/Architect/Bank  in  the  matter will be final  and  binding  on  the 
contractor. 

  
19.0 Payment  
  
 With in 30 days from date of receipt of bill. 
  
  
20.0 Test Certificate  
  
20.1 The  Electrical  contractor shall have to  furnish  manufacturer's  test 

certificates,  if  asked by the Architect, for  particular  material/materials 
brought at site for incorporation in work. 

  
20.2 The  Contractor  shall have to carry out  insulation  tests,  continuity tests, 

earth resistance test and any other tests required as per specification and  
furnish  test certificates to Bank/Architect the same  in  quadruplicate duly  
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signed  by  them with their licence no supervisors licence  no  and  his 
signature certifying the above. 

  
20.3 Certificates of High Voltage Insulation Tests, Conductivity  Tests  and any  

other  tests  required  as per specifications  are  to  be  procured  and furnished  
by the Electrical Contractor. The contractor will have to  get  the metal  conduit  
pipes tested as per IS specifications from  an  approved  test laboratory and 
use them at site only if the pipes pass the tests. The  testing will be done by 
the contractor at his cost. Samples for testing will be  drawn jointly by the 
Bank's Engineer/Architects/PMC representative and Contractor's 
representative.  For other items like Cables, Copper Wires etc  manufacturer's 
test certificate/ISI Certificate will be submitted by the contractor for  each lot of 
materials delivered at site. 

  
 
21.0 Licensees Requirements etc 
  
 The contractor should ensure that all installations conform to Local/Statutory 

Regulations  and  requirements.  In  case  of  any  deficiency/discrepancy  or 
contradictions   found  in  the  Technical  Specifications  or   Schedule   of 
Items, these shall be immediately brought to the notice of the  Bank/Architect 
and the same should be got modified before execution of the work. 

  
22.0 Effecting Connection & Commissioning, Electrical Inspection etc 
  
22.1 The Bank will apply for Service Connection. However, all the  necessary forms 

required for Electrical Service Connection and Electrical Inspection etc are  to  
be  collected/arranged  and to be filled up  by  the  contractor  and submitted 
to Authority after due endorsement by the Bank along with necessary fees,  if 
required. Bank will reimburse the necessary/statutory fees paid  by the  
Contractor  on  his behalf, on production of the  money  receipt  of  the 
Inspecting Authority/ Authority.  

  
22.2 The contractor will have to carry out the formalities with the Licensee including   

negotiations for the same with licenses for the subject installation, as 
necessary. 

  
22.3 The Contractor has to take all initiative/responsibility towards approval of  the 

electrical installation and permission to switch on power  supply  and get the 
installation passed by the Electrical Inspector/Local Authority in all respects  
including  any  variations,  alterations,  and  modifications  after instructions   
of   Licensee/Inspector/Authority,   if   any   for   permanent energisation.  All  
the above are in the Contractor's scope of  work  and  the necessary cost for 
the same should be included in the rates quoted by them. No other  payment 
shall be made whatsoever in this connection except the  payment of the 
statutory fees against production of documentary evidences only.  

  
22.4 The Contractor shall submit to the Electrical Authority  necessary  Test Forms,  

Electrical Layout Drawings. Single Line Diagram, etc as required,  for approval 
and permanent energisation of the installation without delay. 
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23.0 Handing Over/Taking Over  
  
 The assets will be taken over from the contractor within about one month after 

the  issue of completion certificate by the Bank/Architect.  The  contractor shall  
be  responsible  for   the   installation   and   its   maintenance   in  all  its    
aspect   and  respects until the installation is taken over by the Bank or  his 
authorised  representative. In case the handing over/taking over  is  delayed, 
extra  financial  implications for providing security etc  by  the  contractor shall 
be considered separately on the merits of the case.  

  
23.1 Handing  and taking over report and inventories/statements (in  quadruplicate) 

at  the  time of handing over shall be prepared. The reports and inventories 
shall be signed by : 

  
 a) The contractor (only the relevant papers) 
  
 b) The site engineer, and 

  
 c) Competent Authority in the Bank 
  

 
 The following inventories/statements shall be prepared : 
  
 i) Inventory of Electrical fittings and fixtures (Lights/ Fans/Panels/ 

DBs/Switches/ Plug Sockets etc. 
   
 ii) Information  folders & test reports for installations like  electrical, pumps. 
   
 iii) Surplus electrical goods including (fans, tubes, lights etc) pending further 

instruction for disposal from higher authorities. 
   
 iv) Information folders & test reports for electrical installations. 
   
 v) Warranties issued by suppliers/manufactures of electrical equipments. 
   
 vi) The Engineer on behalf of the Bank associated with this operation, shall 

be apprised of the importance to carry out periodic inspections (at two 
months interval) for defects not rectified or fresh ones that crop up and 
issuing notices for this rectification to concerned contractor(s) and final 
inspection just before the expiry of the defects liability period.  

   
24.0 Extension of Completion Time 
  
 Whenever the contracted work is not likely to be completed within the contract 

period due to non availability of site clearance, suitable extension shall be 
prayed from the Bank well ahead on the prescribed Performa as per tender 
terms stated elsewhere.  

  
25.0 Completion Drawing 
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 On  completion of work, the contractor shall submit three copies of ammonia 

print  along with  one  tracing/reproducible  transparency  for each  "as-built"  
drawings  as detailed  in  the  specifications, along with final  bill,  if  not  
submitted earlier : 

  
 1. Electrical Layout Drawing for each floor indicating location of  electrical 

points,  switch  boards,  Distribution  boards, Main  switch  board  ,  
socket outlets,  power  points,  telephone points  (Internal  &  external),  
computer terminals,  UPS  & raw power supply terminals, floor wire, 
starting  from  the point of supply to the terminals including earthing as 
necessary. 

   

 2. Plan with cable routes for L.T Panels, switches, MCB DBs (UPS & Raw  
power 

etc), telephone lines from CT boxes to terminals, computer lines from 
HUB etc. 

 3. Control schematic diagram drawings. 

 4. Single LIne Diagrams with bill of quantities, cable schedule etc. 
  

 
26.0 Safety Code – Electrical Installation  
  
 The Safety Code will be as per Indian Electricity Rules 1956  and  subsequent 

amendments  made  upto  date,  and as per various  prevailing  I.S.  Codes  
of Practice for Electrical Installation. 

  
 Temporary  Electrical  Wiring shall be done in the manner as  advised  by  the 

Bank/Architect  with  necessary  supports  when  drawn  overhead  and  proper 
clamping/fixing and should conform to requirement of Indian Electricity Rules, 
various  I.S.  Codes  of  Practice  for  Electrical  Installation  and   Local 
Regulations. 

  
27.0 Deduction of Income Tax 
  
 Deduction of Income Tax from the Contractor's bills shall made as laid down 

in Memo  No. 275/19/72 ITO dated 29.5.72 of the Ministry of Finance 
(Department  of Revenue and Insurance), Government of India with its 
amendment, if any. 

  
 Works  contract tax as per the present provision shall be made recovered  from  

all payments. Revision of tax/duty structures or fresh imposition thereof shall 
be liable for deduction from the R.A bills or any amount due to the contractor. 

  
 

SAFETY CODE 
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1. First aid appliances including adequate supply of sterilized dressing and 
cotton wool shall be kept in a readily accessible place.  

  
2. An injured person shall be taken to a public hospital without loss of time, in 

case where the injury necessitates hospitalization. 
  
3. Suitable and strong scaffolds should be provided for workmen for all works 

that cannot safely be done from the ground. 
  
4. No portable single ladder shall be over 8 metres in length. The width between 

the side rails shall not be less than 30 cm (clear) and the distance between 
two adjacent rungs shall not be more than 30 cm. When a ladder is used an 
extra mazdoor shall engaged for holding ladder.  

  
5. The excavated material shall not be placed within 1.5 metres of the edge of 

the trench of the half of the depth of trench whichever is more. All trenches 
and excavation shall be provided with necessary fencing and lighting.  

  
6. Every opening in the floor of a building or in a working platform be provided 

with suitable means to prevent the fall of persons or materials by providing 
suitable fencing or rails whose minimum height shall be one metre. 

  
7. NO floor, roof or other part of the structure shall be so overloaded with debris 

or materials  as to render it unsafe. 
  
8. Workers employed on mixing and handling material such as asphalt, cement 

mortar of concrete and lime mortar shall be provided with protective footwear 
and rubber hand-glove. 

  
9. Those engaged in welding works shall be provided with welder’s protective 

eyeshield and gloves. 
  
10. i) No paint containing lead or lead products shall be used except in the form 

of paste and readymade paint.  
   
 ii) Suitable facemasks should be supplied for use by the workers when the 

paints applied in the form of spray or surface having lead paint dry rubbed 
and scrapped. 

   
11. Overalls shall be supplied by the Contractor to the painters and adequate 

facilities shall provided to enable the working painters to wash during the 
periods of cessation of work. 

  
12. Hoisting machines and tackle used in the works, including their attachments, 

anchored and supports shall be in perfect condition. 
  
13. The ropes used in hoisting or lowering material or as a means of suspension 

shall be durable quality and adequate strength and free from defects. 
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RUNNING A/C BILL 
 
 

i) Name of Contractor/Agency :  

ii) Name of Work :  

iii) Sr No. of this bill :  

iv) No. and date of previous bill :  

v) Reference to Agreement No. :  

vi) Date of written order to 
commence 

:  

vii) Date of completion as per 
agreement  

  

    

Sl. Item Description Unit Rate 
(Rs.) 

As per tender 

No.    Qty Amount 
(Rs.) 

1 2 3 4 5 

      
      
      
      
      
      
      
      
      

Upto Previous R/A Bill Upto Date (Gross) Present Bill  

Qty Amount (Rs) Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Remarks 

6 7 8 9 
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Note 
: 

1. If part rate is allowed for any item, it should be 
indicated with reasons for allowing such a rate. 

  

     

 2. If adhoc payment is made, it should be mentioned 
specifically. 

 Net value since 
previous bill 
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II – ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 

No. Item Quantity Unit Amount Remarks 
1 2 3 4 5 6 

      
      
      
      
      
      
      
      
      
      
      
      

      
Total Value of materials at site  

      

      
Secured Advance @ ………………………………..% of above value B 

      

      
Certified (i) that the materials mentioned above have actually been brought by the 
contractor to the site of the work and no advance on any quantity of any of this item 
is outstanding on their security, (ii) that the materials are of imperishable nature and 
are all required by the contractor for use in the work in connection with the items for 
which rates of finished work have been agreed upon. 

      

 
 
 Dated signature of Site 

Engineer preparing the bill 
 

   
 Designation  

   
   
 Dated signature of Bank’s 

Architects 
 

   
 (Name of the Architects)  

   
   
   

Dated signature of 
Contractor 
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III.  C E R T I F I C A T E 
 
 
The measurements on the basis of which the above entries for the Running Bill No. 

_________________ were made have been taken jointly on __________________ 

and are recorded at pages ______________________ to 

_____________________ of measurement book No. 

________________________ . 

 
 
 
 
 
 

Signature and date of 
contractor 

 Signature and date of 
Architect’s 

representative (seal) 

 Signature and date of 
Site Engineer 

     
     
     
     

The work recorded in the above mentioned measurements has been done at the 
site satisfactorily as per tender drawings, conditions and specifications.  

     
     
     

Architect    Site Engineer/ 
Bank’s Engineer 
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MEMORANDUM FOR PAYMENT 
 
R. BILL NO. ________________________ 

 

1. Total amount due since previous bill 
(D) (A+B) 

    

Rs. 

  

        

2. PVA on account of escalation in price 
of steel, cement and other materials 
and labour as detailed in separate 
statement enclosed 

    

 

Rs. 

  

        

3. Deductions :       
        

i) Secured Advance paid in the previous 
R.A. Bill 

 

Rs. 

     

        

ii) Retention money on value of works as 
per accepted tenders : upto date 
amount 

 

Rs. 

     

        

 Less : Already recovered                     (-
) 

Rs.      

        

 Balance to be recovered  Rs.  (-) Rs.   

        

iii) Mobilisation advance, if any       
        

a) Outstanding amount (Principal + 
Interest) as on date 

 

Rs. 

     

        

b) To be recovered in this bill Rs.      

        

iv
) 

Any other departmental material cost 
to be recovered as per contract, if any 

 

Rs. 

     

        

v) Any other departmental service 
charges to be recovered if any, as per 
contract (water, power etc) Enclose 
statement 

 

Rs. 

     

        

 Total deduction as per contractor Rs.  (-) Rs.   
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 Net amount payable as per Contract 
(E-F) 

Rs.   Rs.  (G) 

        

 (Rupees ………………………………………………………..…..) in words  
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The bill amounting to ………………………………………………………..(both figures and 
words) has been scrutinized by me after due test check of the measurement of works as 
required and is recommended for payment. 
 
 
 
 
  

Dated signature of Bank’s Engineer  
  
In charge of the project  
  
  
STATUTORY DEDUCTIONS :  
  
1. Total amount due (E) Rs.  

    
2. Less : Income Tax Payable Rs.  

    
Net Payable Rs.  

   
   
The figure given in the Memorandum for Payment has been verified and the bill passed for 
payment Rs……………………………………………………………………….... (Words and 
figures) 
 
 
 
 
   

Date :  Signature of Premises 
Officer 
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PERFORMA OF CERTIFICATE OF PAYMENT BY ARCHITECTS 
 

Certificate No. Interim/ Dated 

Client : Project No. Building Work/Interior 
Work 

 Particulars :  

 

Contractor :  Contract/Letter NO. Dated : 

 Contractor’s Bill No. Dated : 

This is to certify that the amount given below (*)  is due to your Contractors for the 
work done by them and/or against materials delivered at site and/or for advance 
towards contact on the above referred project. 
 
Advance against contract Rs.  

Less : Advance adjusted to-date Rs.  

Balance Advance Rs.  

Advance against material delivered at site Rs.  

Amount of work done to-date Rs.  

Total Rs.  

Less : Retention on work done Rs.  

Less : Previously certified upto Rs.  

PRESENT CERTIFICATE (*) Rs.  

   
RUPEES ………………………………………………………………….. 
 
The cost of cement or any other material supplied by you or payments made by you 
directly, if any and not covered herein above, should be adjusted before making the 
payment of the certified amount (*) 
 
Necessary Deduction U/S 194C of the Income Tax 1961 and sales tax may be made 
before paying the above certified amount. 
 
By a copy of this letter, we are intimating the Contractors to call on you for the 
necessary payment. 
 

Remarks, if any : 
 
The details of Insurance Policy are given in the next page. 

 
Signature of Architects _____________________ 

Enclosures : Bill 
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Client’s Copy 
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DETAILS OF INSURANCE POLICIES 
 
 
 

Type of policies Name of 
Insurance 

Amount  
Rs. 

Policy No. Validity 

CAR Policy including 
3rd Party liability 

    

     

     

     

Workmen’s 
Compensation 

    

     

Remarks :     

1. This is only an ‘on-account’ payment and is not to be interpreted either as 
approval of work, materials brought or affixed at site or for that matter 
approval of any sort. 

  
2. The quantum of work done and materials delivered at site have been certified 

by …………………………….. 
  
3. Should you wish to audit such work, kindly contact the undersigned and 

oblige. 
  
  
  
   

 Architects 
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PERFORMA OF HINDRANCE REGISTER 
 
 

Name of Work  : Date of state of 
work  

: 

    
Name of 
Contractor  

: Period of 
completion 

: 

    
Agreement No.  : Date of completion : 
    

Sr. 
No. 

Nature of 
hindrance 

Date of 
occurrence 
of hindrance 

Date of 
which 

hindrance 
was 

removed 

Period of 
hindrance 

Signature 
SE/PE 

Remarks 

1 2 3 4 5 6 7 

       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       
       

 
 
SE = Site Engineer 
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PE = Project Engineer 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
 
 

1. Name of the Contractor  
   
2. Name of the work as given in the 

Agreement 
 

   
3. Agreement WO  
   
4. Tender amount  
   
5. Date of commencement of work  
   
6. Period allowed for completion as per 

agreement 
 

   
7. Date of completion as per agreement  
   
8. Period for which extension of time has been 

given 
 

   
  Dated Month Year 
     
 a) 1st extension vide Bank’s Letter No.  
    
    
 b) 2nd extension vide Bank’s Letter No.  
    
    
 c) 3rd Extension vide Bank’s Letter NO.  
    
    
    
9. Reasons for which extensions have been previously given (copies of the 

previous applications should be attached) 
  
10. Period for which extension is applied for and the reasons thereof including 

hindrances, time for extra work assigned, if any etc.  
  
  
  
  
  
 Signature of Contractor 
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MAINTENANCE OF RECORDS 

  
  

A. Registers at the site office of the Bank’s Engineer : 
  
 1. Measurement Books 

 2. Drawings register 

 3. Materials at site register 

 4. Hindrance Register 

 5. File and Register for Extra/Variation Items 

 6. Site Order Book (In triplicate) 

 7. Site Visit & Instructions Register 

 8. Certified true copies of the contracts 
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TECHNICAL SPECIFICATION FOR ELECTRICAL WIRING 
 
1.0 GENERAL REQUIREMENTS 
  
 The  installation shall generally be carried out in conforming  with  the 

requirements  of the Indian Electricity Act, l9l0 as amended up  to  date and  
the Indian Electricity Rules, l956 framed thereunder,  the  relevant regulations 
of the Electric Supply Authority concerned, and also with the  specifications  
laid down in the Indian Standard I.S. 732 - l963 Code  of  Practice  (Revised) 
for Electrical Wiring Installations (system  voltage  not  exceeding  650 volts) 
and I.S. 2309-1969 Code of  Practice  for  the  protection of Buildings and 
Allied Structure against Lighting and IS 3043  -  Indian  code  of  Practice for 
Earthing.  The wiring shall  also  be  according to the I.S specifications, NEC, 
Local Government Body. 

  
 Only  the  contractor having valid Electrical Contractor Licence  of  the  state  

shall  be eligible to execute the same. The contractor shall  be  responsible for 
renewal of the same at the appropriate time. 

  
2.0 MATERIALS 
  
 All  materials,  fittings, appliances, used in  electrical  installations, shall  

conform to Indian Standard Specifications wherever these exist.  A list of 
approved materials is attached afterwards. Materials not included in  the  list  
shall  be  got  approved  by  the  Architects/Engineer-in-Charge/Bank prior to 
actual use. 

  
3.0 MAIN SWITCH GEAR 
  
 Iron clad switch fuse and isolator units should conform to relevant  I.S. 

Standard.  The quick make and break mechanism shall be  self  interlocked 
with the cover. In "Off" position there must be two breaks per pole. 

  
 Main switch gear shall be properly earthed with two numbers conductors if 

M.V and one number of L.V. 
  
4.0 BUSBAR CHAMBER (B.B.C) 
  
 This  shall  be totally enclosed, metal clad type  fabricated  from  rust proofed  

l6 SWG sheet steel on angle iron frame and provided  with  sheet steel  or cast 
iron detachable front cover and undrilled  detachable  end plates,  suitable  for  
mounting on wall or angle iron  floor  stand  and painted with high quality 
enamel paint. G.I. bolts and nuts shall be used for assembly with suitable 
packing materials to ensure dust proof finish. Meters  shall be provided on 
suitable sheet steel boxes. Switch shall  be provided with cable end boxes as 
required. 

  
 The depth of B.B.C. shall be 250 mm (minimum). Minimum clearance of phase 

bars to earth shall be 25 mm and between bus bars shall be minimum 32 mm. 
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 H.C.  (High conductivity) copper busbars properly tinned are to be  rated at 
1000 Amps. per sq. in and Aluminium bus bars (wrought aluminium  alloy strip) 
conforming to relevant I.S. specification at 800 Amps per sq in. 

  
 Neutral  Busbars  are to be rated to carry 100% of  phase  current upto 200A 

and 60% for higher.  These shall be mounted on DMC/SMC supports of proper 
diselectric and mechanical strength  and shall be appropriately colour coded 
for  identification  of Phase with PVC sleeves of 1.1 KV grade throughout the 
length.   
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 Lettering  shall be done for identification of switches as directed.  The 
contractor  shall submit fully dimensioned drawing of the board with  the 
physical position of the switches and other components to the  Architects for 
their approval before the same is fabricated. 

  
 There shall be two nos of Earth Terminals. Suitable Danger Board shall be 

provided. 
  
5.0 INTERCONNECTION IN B.B.C, SWITCH FUSE, METERS 
  
 For ratings above 150 Amps these shall consist of insulated copper strips of 

adequate section considering current density as specified in Clause  4 above.  
For rating below 150 Amps PVC copper cable tails  of  appropriate size,  
terminating in tinned copper sockets may be used  considering  1.5 Amp/sq. 
mm  for copper & 1.0 Amp/sq.mm for aluminium. The above are to  be 
enclosed  either in sheet metal trunking or conduits so that no  part  is exposed. 

  
6.0 DISTRIBUTION BOARDS 
  
 These  totally enclosed metal clad type Distribution Boards  with  hinged lids  

shall  be in accordance with I.S. 2147 - 1952 and 2675 -  l966  and B.S.  2l4  
and  shall be of welded construction and fabricated  from  rust proofed  sheet 
steel and finished with anticorrosive stove  enamel  paint and   have   provision   
for   fixing   on   wall   and   have earthing terminals/terminals. 

  
 Power  Distribution Boards (400 volts TPN) shall be constructed  from  l6 SWG 

sheet steel and Branch Distribution Boards (230 volts SPN from 18 SWG 
sheet steel). 

  
 The  MCB  shall be mounted on Din rails supports of proper  dielectric  & 

mechanical strength. If fuses/fuse banks are used these shall be mounted on 
moulded DMC/SMC or ebonite supports of proper dielectric and mechanical 
strength. TPN units should have phase separation barriers. 

  
 Cables shall be connected to a terminal by crimped lugs. 
  
 Where  two  or  more B.D.B's feeding low voltage circuits  are  fed  from 

different  phases  of  a medium voltage supply, these  B.D.B's  shall  be 
installed  atleast  two  metres  apart  or  otherwise  in  a different direction to 
prevent access to the both DBs at a time. 

  
 All three phase power distribution boards shall be properly earthed  with two  

number  l0 S.W.G galvanised iron wires and  provided  with  suitable Danger  
Board. All SPN B.D.B's shall be properly earthed with one  number l0 SWG 
galvanised iron wire each or with insulated copper PVC wire of adequate 
ratings in case of concealed wiring as per the specifications. 

  
7.0 SWITCHES 
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 All  switches  for  lights,  fans and plug points  shall  be  piano  type switches, 
unless specified otherwise. 

  
8.0 CABLES AND CONDUCTORS 
  
 All  cables shall conform to I.S-692, IS-7098, IS-1554 (Part-I) 1964  and IS  

694-1990  or latest . Conductors  of all cables except  for  flexible cables, shall 
be of aluminium, unless specified otherwise. 

  



75 

9.0 FLEXIBLE CABLES 
  
 Conductors  of  flexible cables shall be of copper. The minimum  size  of core 

acceptable is 1.50 sq.mm.  
  
10.0 INSTALLATION OF MAIN SWITCH BOARD, BDB'S MAINS, SUB-MAINS, 
 DISTRIBUTION WIRING TO INDIVIDUAL POINTS 
  
 The exact positions of all main switch board, BDB's and all runs of mains and 

submains, and distribution wirings to individual points including the exact  
position  of all light fittings and switch boards shall  be  first marked  on the 
buildings and shall be approved by the  Engineer-in-Charge before actual 
commencement of the work. 

  
 The  D.Bs shall generally be installed at a height of 2.13 m (7 ft)  from floor 

level. 
  
11.0 INSTALLATION OF SWITCH BOARDS 
  
 These shall be installed at a height of 1.3 mtrs (4'-3") and  above  the floor 

level. 
  
12.0 INSTALLATION OF CEILING FANS 
  
 Unless  otherwise specified all ceiling fans shall be hung not less  than 2.75 M 

(9 ft) above floor. The suspension and clamp shall be painted with approved 
paint without involving extra cost. 

  
13.0 INSTALLATION OF FLUORESCENT LIGHT FITTINGS : 
  
 Where  these  are suspended from ceiling by two down rods,  or  fixed  to 

ceiling/beam directly, at least one fixing to the ceiling/beam shall  be made  
with  Mechanical/Metal fasteners. Electrical drill only  shall  be used  while  
making  holes for the fasteners which shall  be  capable  of sustaining at least 
15 kg of dead weight. 

  
 The  down  rods  and accessories shall be  painted  with  approved  paint 

without involving extra cost. 
  
 Unless otherwise specified these should be suspended 2.60 M (8'-6") above 

the floor or as per direction of Bank/Architect to match interiors. 
  
14.0 INSTALLATION OF EXHAUST FANS 
  
 Exhaust  Fans  shall  be  fitted by means of rag  bolts  embedded  or  on 

suitable  size block board (12 mm thick) in the wall/window  panels.  The 
required holes in the wall shall be made and finished neatly with  cement 
plaster and brought to the original finish of the wall. In case of  block board  
mounting  all  fixing, cutting shall be  made  by  the  electrical contractor  in  
coordination with  civil/interior  decoration  contractor without extra cost. 
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15.0 INSTALLATION OF SOCKET OUTLETS 
  
 No  socket outlet shall be provided in the bath room at the  height  less than 

l30 cms (4'-3") from the floor. 
  

 
 
 
 No  switches shall be provided inside the bath rooms, unless approved  by the 

Engineer-in-Charge. 
  
 Socket  outlet at locations other than bath rooms shall be either 25  cms (l0") 

or 130 cms (4'-3") from the floor. 
  
16.0 INSTALLATION OF ELECTRIC MOTORS 
  
 Electric Motors shall be earthed either with 2 numbers SWG 6 G.I. wires, if 

M.V. and 1 number if L.V. or insulated copper PVC wires of adequate sizes  
as approved by Bank/Architects without any extra cost to the Bank. 

  
17.0 TESTING OF INSTALLATION 
  
 Before   a  completed  installation  or  an  addition  to   an   existing installation  

is put into service, the following tests shall  be  carried out by the contractor in 
presence of  the    Engineer-in-Charge/Bank/Architects. 

  
 a) Polarity of switches 
   
  It must be ensured by test that all single pole switches have been fitted 

on the live side of the circuits they control. 
   
 b) Insulation Test 
   
  i) By applying a 500 volt megger between earth and the whole  

system  of conductors or  any  section thereof, with all fuses  in  
place  and  all switches  closed, all lamps in position or both  poles 
of installation otherwise  electrically connected together :- The 
result in meghom shall not  be less than 50 divided by the number 
of points on the circuit,  and should not be less than 1 meghom. 

    
  ii) Between all conductors connected to one phase and all such 

conductors connected  to the neutral or to the other phase 
conductors of the  supply after  removing  all  metalic connections 
between the two  poles  of  the installation  and  switching on all 
switches. The  insulation  resistance shall be as in (i) above. 

   
 c) Earth continuity Test 
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  The  earth  continuity  conductor including  metal  conduits,  and  metal 
sheaths of cables in all cases shall be tested for electrical continuity. 
Electrical  resistance  of  the above along with  the  earthing  lead  but 
excluding any resistance of earth leakage circuit breaker, measured  
from the  connection  with  the  earth electrode to any  point  in  the  earth 
continuity  conductor in the completed installation shall not exceed  one 
ohm. 

   
 d) Earth Resistance Test 
   
  To  ensure  effectiveness  of  installation earth,  the  value  of  earth 

resistance shall be within 5 ohm for installation capacity upto 5 KW  and 
one ohm for installation of higher capacity. 

   
 
 
18.0 The completed work will be taken over only if the results obtained in above 

tests are within the limits mentioned above, and in accordance with I.E. Rules. 
  
 On completion of the installation work, a certificate shall be  furnished by the 

contractor, countersigned by the certified supervisor under  whose direct 
supervision  the installation  

  
 was carried out.  This  certificate shall  be in a prescribed form as required by 

the local  Electric  Supply Authority.  The installation shall not be considered 
as  complete  unless the installation is got inspected and passed by the 
Electrical Inspector, Directorate  of  Electrical Safety, of the local State 
Government/Authority. The contractor shall  have  to take  all  initiatives and 
follow up the matter at his own cost  for  early approval  of  the  installation  for 
permanent energisation of  the installation from  the Directorate of Electrical 
Safety, of the local State Govt/Authority. No extra amount will be paid on this 
account. However statutory fees, if any, will be reimbursed to the contractor 
on production of documentary evidences/official money receipts. 

  
19.0 SPECIAL SPECIFICATIONS 
  
 a) Before fixing all switches, fittings etc. these should be produced before 

Engineer-in-Charge and get approved. 
   
 b) All metal switch boards and switch/regulator boxes to be used in work 

shall be painted with two coats of anti rust primer (red oxide paint) prior 
to erection. After erection these shall be again painted with two coats of 
enamel paint of approved quality and shade. 

   
 c) Before  execution of any portion of conduit work for  wiring  a  neat proper 

layout should be made out by the contractor and got approved  from the  
Engineer-in-Charge.  For this purpose contractor is advised  to  get 
acquainted  with the layout drawings. 
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 d) While laying the conduits for concealed wiring in the 
ceilings/beams/columns/walls/ partitions/modular  furniture etc, the 
contractor must ensure  that  all the  inlets and both ends of the conduits 
are plugged to stop entry of foreign materials  so that  no difficulty arises 
during drawing of wires later . 

   
 e) Damage  to any fitting during erection and before  handing  over  the 

installation  by  contractor  shall  be set  right  or  replaced  by  the 
contractor at his own cost. 

   
 f) Caution Board of proper size wherever required, shall be provided,  as 

per I.E.E. regulations for which no extra payment will be admissible. 
   
 g) Any  repairs  done to wall etc. should match  with  the  surrounding 

surface  otherwise same will be got done through Building Contractor  at 
the cost of the Electrical Contractor. 

   
 h) Earthing Installation shall be done in the presence  of  Engineer-in-

Charge or his representative. 
   

 
 
 
 i) The installations should not be energized without adequate earthing. 
   
 j) The I.C. switches and Distribution Fuse Boards shall be provided  with 

neat lettering in block letters with paint for identification of the I.C. 
switches  and for the points connected to each fuse way of the D.B's  for 
which no extra payment will be admissible. 

   
 k) Completion Drawings 
   
  The  contractor  shall be required to submit along with Final  bill,  the 

undernoted  drawings  on  tracing papers, along  with  three  copies  of 
Ammonia print each. 

    
  1. Plan (as per structural drawing) of each floor (not  less  than l:l00 

metric scale) showing :- 
    
   i) Location of Main Switch Board, Distribution boards (with the  

circuit numbers controlled by them). 
     
   ii) The runs of mains and submains. 
     
   iii) Location  of  lights, fans, wall  sockets,  other  power  

consuming devices  together  with type of fittings and fixtures  
including  circuit numbers. 

     
   iv) Position of Lightning Conductors and route of running 

conductor. 
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   v) Position  of  Earthing Stations for light  and  power  and  

Lightning Conductor Installation. 
     
   vi) Following information are to be given on all the drawings : 
      
    a) Name of work with job no. Accepted Tender No. 

    b) Date of completion 
    c) Name of Place 
    d) Name and Signature of Contractor 
    e) Scale of Drawings. 
      
  2 Schematic  lines layout diagram of each floor showing (i)  Layout  

and connections  of  Main and Sub-board, B.D.B. having  
descriptions  of  the size,  capacity,  type and their numbers, the 
system and  the  source  of supply,  (ii)  Location, Size, Type, length 
of main and sub  main  cables (iii)  Loading of each B.D.B. 
indication of phases, Departmental mark  on each B.D.B and 
switchgear. 

    
   The  drawings shall be very neatly drawn and submitted  properly  

without folding them. 
    
  3. Cable  route  should be marked on site plan  with  measurements  

from permanent structures. 
    

 
  



80 

TECHNICAL SPECIFICATION FOR CONDUIT WIRING SYSTEM 
  
1.0 TYPE AND SIZE OF CONDUIT 
  
 All  conduit pipe shall be screwed type, solid drawn or welded  and  with black  

stove enamelled surface or galvanised and of thickness  conforming to  IS : 
9537 Part II of 1981 (or latest revision) in all respects.   The conduits  are to 
be free from burrs and internal roughness.  No  conduits less than 20 mm in 
dia shall be used, unless specified. 

  
2.0 ACCESSORIES  
  
 Only screwed type of accessories are to be used. 
  
3.0 CONDUIT JOINTS  
  
 The  conduit  shall  be properly earthed. In long distance  straight  runs  of 

conduit  inspection  type  screwed couplers  are  to  be  provided  at reasonable 
intervals on running threads with couplers and jamnuts. Threads  on conduit 
pipes in all cases shall be between 13 mm to 27 mm long sufficient  to 
accommodate pipes to full threaded portion of couplers or accessories. Cut 
end of  conduit pipes shall have no sharp edges or any burrs left to avoid  
damage to insulation of conductor while pulling them through such pipes. 

  
4.0 PROTECTION AGAINST DAMPNESS AND RUST 
  
 In order to minimise condensation and sweating inside the tube, all outlets of 

pipes system shall be properly drained and ventilated, but in such a manner 
as to prevent entry to insects inside the conduit. 

  
 To protect against rust the outer surface of the conduit and accessories shall 

be  painted and the bare thread portion is to be painted  with  anti-corrosive 
preservative. 

  
5.0 FIXING OF CONDUITS  
  
 Conduit  pipes shall be fixed by heavy gauge saddles and or fibre/metal  

fasteners as applicable, secured to wall/ceiling by screws driven into synthetic 
fibre plugs or rawl plugs or phil plugs  at an interval of not more than 76 cm 
apart for vertical run and 60  cm apart  for horizontal run. But on either side of 
couplers or bend of similar fittings-saddle shall be fixed at a distance of 30 cm 
from the centre of  such fittings. The minimum thickness for saddles shall be 
24 SWG for conduits upto 25 mm dia, and 20 SWG for larger sizes. 

  
6.0 BENDS IN CONDUITS  
  
 All necessary bends in the system including diversion shall be done by 

bending the  pipes, or by inserting suitable inspection type bends, elbows or  
similar fittings, or by fixing cast iron inspection boxes whichever is most 
suitable. 
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7.0 OUTLETS  
  
 All  outlets for fittings, switches etc. shall be fixed on boxes  of  suitable metal 

for either surface mounting system or flush mounting system. In case  of cast  
iron  boxes  the wall thickness shall be at least 3 mm and  in  case  of welded  
mild  steel  sheet  box  the wall thickness shall not be  less  than  16 gauge.  
Except  where otherwise stated 3 mm thick insulated  laminated  sheets  shall  
be  fixed on the front with screws. Where conduits are terminated special care 
shall be taken in employing double jam nuts, for securely fixing conduits to 
outlets so as to prevent any possibility of damages to cables when drawn. 

 

  
8.0 CABLES TO BE USED  
  
 Unless stated otherwise only single core FRLS Type PVC insulated cables  of  

approved manufactures  shall  be  used for  wiring  in conduit system.  The  
number  of single core cables drawn in one conduit shall not be greater than 
maximum  set out in Table II of Indian Standard (I.S. 732-1963) Code of 
Practice (Revised) for electrical wiring installation (system voltage not 
exceeding 650 volts). 

  
9.0 LOOPING IN SYSTEM  
  
 Distribution wiring in conduit to light, fan plug points etc shall be done in 

looping system. In this system no joints or connections shall be made 
anywhere of the system except at terminating points such as at terminals of  
switches, ceiling roses, etc and in case of socket outlets at the socket 
terminals.  

  
10.0 EARTHING CONTINUITY WIRES  
  
 All  three pin 6 Amps plug points and metallic fan regulator cover  should  be 

provided with earthing attachment by NO. 14 SWG G.I. wires for surface  
wiring and  1  no. 1.5 Sq.mm PVC insulated copper wire for concealed  wiring,  
unless specified otherwise. 

  
 Three pin 16 Amps power plug point should be provided with earthing 

attachment by  No. 14 SWG G.I. wire for surface wiring and 1 no. 2.5 sq.mm 
PVC  insulated copper wire for concealed wiring, unless specified otherwise. 

  
 Conduits  and accessories for surface distribution wiring should  be  provided 

with earthing attachment by 14 SWG G.I. wire, unless specified otherwise.  
  
 For  looping  earthing  G.I. wire shall be run on  conduits  being  fixed  with 

saddles.  This wire shall not be normally visible after installation when  run with  
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the  conduit. Where the wire has to be taken without the  conduits  this will be 
fixed with 'U' nails at 2' feet intervals. 

  
11.0 PAINTING  
  
 Conduit  and  all conduit fittings and accessories shall be painted  with  two 

coats matt paint.  Painting of conduits shall be done to harmonize with colour 
of bearing surface, i.e. wall, joists, trusses etc. after installation and as 
approved by the Engineer-in-Charge. 
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TECHNICAL SPECIFICATION FOR CONCEALED CONDUIT WIRING SYSTEM 
  
  
1.0 Concealed conduit wiring system shall comply with all requirements for 

surface conduit wiring system as specified above and in addition conform to 
the requirements specified below : 

  
2.0 MAKING OF CHASE  
  
 The  chase  in the wall shall be neatly made and be of  ample  dimensions  to 

permit the conduit to be fixed in the manner desired.  
  
3.0 FIXING OF CONDUIT IN CHASE  
  
 The  conduit shall be fixed by means of staples, J-Hooks or by means  of 

saddles not more than 60 cm apart. Fixing of standard bends or elbows shall 
be avoided  as  far as possible with a long radius bend which  will  permit  easy 
drawing  in of conductors. All threaded joints of metallic conduits shall be 
treated with some approved preservative to secure protection against rust. 

  
4.0 INSPECTION BOXES  
  
 Suitable inspection boxes shall be provided when necessary to permit 

periodical inspection and to facilitate removal of wires. These shall be mounted 
flush with wall. 

  
 For  longer  runs  of conduit involving more than  one  bend,  one  inspection 

box/draw-in box shall be used after one bend. 
  
5.0 TYPES OF ACCESSORIES TO BE USED  
  
 All outlets such as switches, socket outlets, shall be flush mounting type  with 

cast  iron  or  MS boxes with a cover of approved  insulating  material.  The 
switches  and  other  outlets  shall be mounted on  such  boxes  as  would  be 
approved. The metal box shall be efficiently earthed with conduit by means  of 
earthing attachment with suitable size of PVC insulated copper wires,  running 
inside the conduit. 

  
6.0 CONDUITS  
  
 i) Steel-Black enamelled thread type M.S. conduits with thickness 

conforming to IS 9537 Part II of 1981 (or latest revision) with heavy duty 
accessories and FRLS type PVC conduits conforming to IS 9537 Part-
III of 1981 (or latest revision) with PVC accessories shall be used as 
applicable and specified in BOQ. 

   
  For roof slabs - These shall be prelaid during casting of floor/roof slab. 

No.  of wires drawn through the same shall not exceed the number of  
specified I.S. Code. 
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  For vertical drops in wall to switch boards - Minimum size shall be 20 
mm. 

   
 ii) Maximum capacity of conduits for drawing in of PVC insulated cables 

shall be as follows : 
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 650/1100V PVC 
copper wire 

In 20 mm dia 
conduit 

In 25 mm dia 
conduit 

In 32 mm dia 
conduit 

     
 1.5 sq.mm 4 Nos 8 Nos 12 Nos 

 2.5 sq.mm 3 Nos 6 Nos 10 Nos 

 4.0 sq.mm 2 Nos 6 Nos 8 Nos 

 6.0 sq.mm - 5 Nos 7 Nos 

 10.0 sq.mm - 3 Nos 5 Nos 
     

  
 Maximum  number  of PVC insulated 650/1100V grade  aluminium/copper  

conductor cable  are  as  per  CPWD General  Specification  of  Electrical  
Works  Part-I (Internal), Page 41, 1994. 

  
 TABLE-I 
  
 Maximum number of PVC insulated 650/1100V grade aluminium/copper 

conductor cable conforming to IS 694-1990 
  

 Nominal Cross  20 mm 25 
mm 

32 mm 38 mm 51 mm 64 
mm 

 Sectional Area of  S B S B S B S B S B S B 
 Conductor in sq.mm             

 1.50 5 4 1
0 

8 1
8 

1
2 

- - - - -  

 2.50 5 3 8 6 1
2 

1
0 

- - - - -  

 4 3 2 6 5 1
0 

8 - - - - -  

 6 2 - 5 4 8 7 - - - - -  

 10 2 - 4 3 6 5 8 6 - - -  

 16 - - 2 2 3 3 6 5 1
0 

7 1
2 

8 

 25 - - - - 3 2 5 3 8 6 9 7 

 35 - - - - - - 3 2 6 5 8 6 

 50 - - - - - - - - 5 3 6 5 

 70 - - - - - - - - 4 3 5 4 

  
 Note : 1. The above tables shows the maximum capacity of  conduits  for  

a simultaneous drawing in of cables. 
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  2. The columns headed 'S' apply to runs of conduits which have 
distance not  exceeding 4.25 m between draw in boxes and which 
do not deflect from  the straight by an angle of more than 15 
degrees. The columns headed 'B' apply  to runs  of conduit which 
deflect from the straight by an angle of more  than  15 degrees. 

    
  3. Conduit sizes are the nominal external diameters. 
    

 
 
 
 
 
7.0 FISH WIRE 
  
 18 SWG GI wire shall be used and it shall protrude the conduit ends by 9 

inches. 
  
8.0 CONDUIT LAYING IN FLOOR/ROOF SLABS BEFORE CASTING  
  
 PVC/Polythene/GI conduit shall be laid straight as far as  practicable  and 

properly  placed including binding with the steel reinforcement rods  with  22 
SWG GI wire so that proper positions of conduits are maintained. 

  
 While laying the conduits for concealed wiring in the ceiling or in the beams 

and columns and before casting, the contractor shall ensure that both ends  of 
the  conduit are plugged by means of dead-end socket or otherwise so that  
any foreign matter can not enter the conduit and choke them. 

  
 All  precaution  must be taken while laying the conduits on  the  slabs,  R.C. 

walls,  columns etc. and the contractor shall rectify at his own cost  if  any 
defects  are  found  during process of drawing cables  through  the  concealed 
prelaid conduits. 

  
 Each  PVC/polythene  conduit shall be provided with protruding length  of  not 

less than 9 inches on free end of the conduits.  
  
 There shall be no intermediate joints in one straight run of conduit. 
  
 All ceiling outlets shall be terminated in a round CI/GI circular box/deep box to 

suit standard size ceiling rose or/and rectangular C.I./M.S. junction  box or Fan 
Hook Box  as the case may be. 

  
 It  will  be mandatory for the contractor to get the layouts approved  by  the 

Engineer-in-Charge/Architect  when  the conduits are laid and bound  to  steel 
reinforcement rods, before he can release the work for casting of floor/roof. 

  
9.0 CONDUCTOR BOXES, DRAW-IN-BOXES : JUNCTION BOXES 
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 These shall be constructed from 16 SWG M.S. sheet and have M.S. cover. 
Minimum size for connector boxes is 6" x 4" and for Draw-in-Boxes 4" x 4" 
where steel conduits as used and it shall be M S or PVC with bakelite cover 
(3 mm thick) with PVC conduits wherever specified. 

  
10.0 FAN HOOK BOXES  
  
 These shall be 100 mm (4") dia x 75 mm (3") deep, constructed from 16 SWG 

M.S. sheet, and provided with one 12 mm dia M.S. rod 300 mm (12" long). 
  
11.0 PAINTING  
  
 Outside of wall switch boards, connector boxes &  draw-in-boxes  and  other 

C.I./M.S.  accessories shall be painted with two coats of anti-rust  paint  in 
addition to other painting instruction given elsewhere. 

  
  



88 

TECHNICAL SPECIFICATION FOR CABLE INSTALLATIONS 
  
  
1.0 GENERAL 
  
 All HV Cables (upto 33 KV   earthed system) shall be either paper insulated 

SL type  or XLPE insulated aluminium conductor cable conforming to I.S.  692 
and I.S. 7098 respectively. 

  
 All  Medium  Voltage  and Low Voltage PVC  insulated  and  

armored/unarmored cables shall conform to IS 1554 Part-I-1964 and of 1,100 
volt grade.  

  
 Old and used cables must not be used for installation. Only one make of  cable 

shall  be used. All cables brought to site must be tested and got approved  by 
the  Engineer-in-Charge  before  these  can  be  laid.  The  cables  shall  be 
despatched  to site on wooden drums with ends sealed. Exact lengths  shall  
be determined by the Contractor after measurement at site. 

  
 The  underground installation of cables shall be generally conforming to  I.S. 

1255-1967,  Code of Practice for installation and maintenance  of  
underground cables (upto including 33 KV). 

  
2.0 LAYING OF CABLES  
  
 a) Direct in Ground  
   
  Trenches  shall be 750 mm deep (minimum) for LT Cables and 1.2 M 

(4'-0")  deep minimum) for HT Cables from ground level and trenching 
work shall include  all pumping  and  bailing  out  water. These trenches  
shall  be  wide  enough  to accommodate     all the cables with brick 
separations as per the  requirements specified in the relevant I.S. 

   
  When  more  than  one multicore cable is to  be laid in  the  same  trench,  

a minimum  horizontal interaxial spacing between cables will be as per  
relevant I.S. 

   
  After excavation of the trench of proper size, the bottom of the trench  

shall be dressed and levelled and filled with a 75 mm layer of fine sand. 
The  cable shall then be laid with bricks on both sides of the cable 
continuously.  After having  the space within the bricks, filled and packed 
upto a level of  75  mm (3")  above  top  of cable with fine sand, the top 
layer of  bricks  shall  be placed  side  by side in continuous series as 
protective cover. Total  No.  of bricks  required being 16 per metre run. 
The remainder of the trench shall  be filled  with  riddled soil, well rammed 
and watered to a level of 75  mm  (3") above  surrounding ground level. 
The ground level surface of the whole  trench route shall be restored 
properly after completion of cable laying. 

  
 b) Inside Building  
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  Cables  shall be laid on walls/ceiling/structure, unless specified  

otherwise, with  M.S.  brackets and suitable clamps or over claw  type  
aluminium  cleats fixed  on  M.S.  brackets, spaced not more than 450 
mm  apart.  G.I  Bolts  of suitable sizes are to be grouted on the wall 
properly for fixing the brackets. 
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 c) Minimum  bending radius permissible is 12D for MV Cables and  20D  
for  HV cables.  At joints and terminations, the individual core of  
multicore  cables should  never  be bent so that the radius is less than 
15 times  the  diameter over the insulation. 

   
  No cable jointing is allowed between two terminal points. 
  
3.0 CABLE JOINTING  
  
 All  cable  joints shall be carried out by experienced and  Licenced  jointers 

under strict supervision. Electro plated brass cable glands,  aluminium/tinned 
copper  cable sockets and approved jointing materials must be used. The  
price for  cable  jointing  and finishing the ends of the cable  shall  include  all 
materials and shall also provide for tools and plants for the work. The  cable 
armouring  is  to  be properly terminated. All  cable  accessories  and  other 
associated  materials  shall conform to Indian  Standard  Specification  where 
applicable. Proper earthing of cable  glands and armouring shall be included 
in the job. 

  
4.0 TESTING OF CABLES  
  
 All  cables  shall be tested for insulation resistance with  megger  -  5,000V 

constant pressure megger insulation tester for HT Cables and 1,000 V  
constant pressure megger for MV Cables, before installation. 

  
 After installation and end termination, the cables shall be again subjected to 

the  above  test. Insulation value for HT Cables shall not be  less  than  100 
megohms and for MV Cables 1.0 megohm. 

  
 After  laying and jointing, the HV Cables shall be subjected to  high  voltage 

pressure  test  before commissioning, the test voltage being  as  specified  in 
I.S.1255-1967 or latest. 

  
5.0 TESTING OF INSTALLATION  
  
 Before the completed installation is put into service or handed over to Bank, 

the installation is to be subjected to the above tests to the satisfaction of the 
Engineer-in-Charge.  The completed work will be taken over only if the results 
are acceptable to the Architects/Bank. 
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TECHNICAL SPECIFICATION FOR EARTHING INSTALLATION  
  
  
The installation shall generally conform to IS 3043 - Indian Standard Code  of Practice 
for Earthing, as amended upto date. 
  
1.0 EARTHING 
  
 a) Pipe Electrode 
   
  The  earthing  electrode  shall be galvanised steel pipe  of  Class  B  

medium quality - 50 mm (2") dia bore and 3.04 M (l0') long. A hole shall 
be  provided at 100 mm (4") from the top end to receive a 13 mm (l/2") 
dia galvanised  bolt and the bottom end shall be chisel cut for easy 
penetration into soil. 

   
  A  suitale  trench shall be excavated about 0.45 M (l'-6") deep and  the  

pipe electrode  driven to an average depth of 3.35 M (ll'-0") below  ground  
level. The top end of the electrode shall be at an average depth of 0.30 
M (l'-0”) below the ground surface. 

   
  Alternate  layers  of  Charcoal  or Salt and Coke  to  be  provided  for 

Electrode as per I.S. Code of Practice unless specified otherwise. 
   
  One  no.  6  SWG G.I. wire (unless otherwise  specified)  shall  be  

connected securely  on the properly cleaned surface at the top end of 
pipe electrode  by means  of  a  100 mm (4") long x 13 mm (1/2") dia G.I.  
bolts, double nuts  and  double washers. The earth lead conductor shall 
be protected mechanically be means  of a continuous length of G.I. pipe 
(Class A) having 13 mm (l/2") inside diameter upto  a  height of 0.60 M 
(2'-0”) above ground and the same shall  be  completely filled with 
bitumen compound and topped upto overflowing. 

   
 b) Plate Electrode 
   
  Where plate electrode for earthing is to be employed, the size of the 

plate shall not be less than 0.6 m x 0.6 m x 6.3 mm thickness for G.I 
plate and 0.6 m x 0.6 m x 3.15 mm thickness in case of copper plate. 

   
  The plate shall be buried vertically with the top at a minimum of 4.0 M 

below the ground level for sandy soil and 2.0 M below the ground level 
for normal soil. In order to place the same at the prescribed depth, the 
dimension of pit to be excavated shall be 0.9 m x 0.9 m x 3 M deep. The 
plate shall be placed in position by the contractor only after the 
inspection of excavated pit and approval is obtained from the 
Architect/Engineer. 
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  One no. 50 mm x 6 mm G.I flat (for electrical installation) or one no. 25 
mm x 6 mm GI flat (for Lighting conductor) should be connected to the 
plate at two points by means of 65 mm long 12 mm dia galv bolts, nuts 
and galv washers. In case of copper plate copper flat of not less than 32 
mm x 6.0 mm shall be used as the earth lead. Brass bolts, nuts and 
washers shall be used for fixing. All other details shall be in accordance 
with IS 3043-1987.  No joint on the earth lead conductor is permitted. 
Every care be taken to ensure that the ends of the wire/flats have been 
securely clamped by the bolt on cleaned surface of the plate and 
established a good electrical contact.  

   
  



93 

  After placing the plate the earth lead conductor shall be protected by 
means of a continuous length of G.I pipe (Class-B) having 50 mm dia 
bore or depending upon the size of the lead, right from the plate upto a 
height of 0.60 metre (2 ft) above ground level. The whole length of pipe 
shall be filled with bituminous compound of approved make and brand. 
The molten compound shall be poured from the top end the pipe and 
topped upto overflowing.  

   
  The plate electrode shall have a 50 mm galvanized iron water pipe 

buried vertically and adjacent to the electrode and reaching upto the 
center of the plate. The upper end of the pipe shall be atleast 5 cm above 
the bottom of the inspection pit and with wire mesh, funnel, etc as per IS 
specification.  

   
2.0 MASONRY INSPECTION PIT 
  
 The inspection pit for the earth station shall be approx 0.56 M x 0.56 M  (1'-

10"x1'-10") outside dimensions and approx 0.45 M (l'-6") deep when  
completed, having 5" thick cement brick work with lst class bricks in cement 
mortar (6:l) both inside and outside plastered 19 mm (3/4") thick and neatly 
cemented  l.60 mm  (l/16") thick, both inside, outside and top. The opening on 
top  shall  be provided with a C.I. ring with lockable cover fixed flush with 
ground surface. 

  
 All the excavations shall be duly back filled, dressed and rammed. 
  
3.0 LOCATION FOR EARTH ELECTRODES  
  
 Electrodes shall be buried at least 2 M (6'-6") away from the building pole or 

object  to  be earthed. However, earthing electrodes  for  L.C.  installations 
should be as close to the down conductors as possible. 

  
 Electrodes, when installed in parallel, shall not be placed less than 2 M (6'-6") 

apart and  preferably placed at distances greater than twice their lengths. 
  
4.0 EARTH BUSBAR  
  
 a) Galvanised M.S. Flat 
   
  The busbar shall be of suitable size and length, as specified in the  

Schedule of Items, heavily galvanised and having adequate number of 
drilled and  tapped holes  30  mm  apart, complete with G.I. bolts,  nuts,  
washers  for  securely connecting  the earth leads and earth continuity 
conductors. The busbar  shall be fixed on wall, having clearance of 6 
mm  from wall with spacing insulators with at least 13  mm  (l/2") G.I. rag 
bolts spaced about 0.46 M (l'-6") apart. 

   
 b) Copper Flats : 
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  To be used, as specified, in the Schedule of Items,  where   earthing 
requirements  are more stringent. Brass bolts, nuts washers shall be 
used  for connections. 

  
 
 
 
 
 
5.0 VALUE OF EARTH RESISTANCE  
  
 In case of installations where the load does not exceed 5 K.W. the  resistance 

to earth shall on no account exceed 5 ohms. Where the load exceeds 5 K.W.  
the resistance shall not exceed l ohm. 

  
 For sub-stations, the value is l ohm. 
  
 For L.C. installations, the value is l ohm. 
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LIST OF MATERIALS OF APPROVED MAKES/BRAND 
 
The contractor shall use materials in their works subject to inspection  prior to despatch, by  
Bank  or  his authorised representative of any materials, as deemed  necessary  in 
accordance with the following list.  All  materials  not otherwise  specified  shall be in 
accordance with the latest  Indian  Standard Specification,  where such exists and subject 
to prior approval of Bank/Architect.   The contractor shall be  bound to offer sample of 
materials, which are claimed  to be  conforming  to  I  S  Specifications, for  testing  at  an  
approved  Test Laboratory as and when directed by Bank/Architect. 
 
Contractor  shall purchase all materials from the makers or  their  authorized stockists only. 
Necessary documentary evidences must be produced to the Bank or  their  authorised 
representative on demand. Contractor shall be bound to supply   items of any make of the 
items as per the choice of the Bank/Architect. 
 

Sl.No. Description  Make 

1. L T Switch Board Panel : Locally fabricated with all components  from 
SIEMENS/L&T/GE/ABB/Schneider/Hager 

    
2. CFS/Switch Fuse with 

HRC fuses 
: L&T/SIEMENS/GE/ABB/Schneider 

    
3. Changeover switch  : Legrand / HAVELL'S /L & T / ABB/ Schneider/HPL 
    

4. MCCB and Accessories : Legrand/SIEMENS/HAGER/Schneider/ABB 
    

5. MCCB/MCB 
Distribution Board 

: Legrand/SIEMENS/HAGER/Schneider/HPL/ABB/Indo 
Asian 

    
6. RCBO, MCB & MCB 

Isolator 
: Legrand/SIEMENS/HAGER/Schneider/HPL/ABB/Indo 

Asian 
    

7. Current Transformers : AE/KAPPA/SEGC/L & T 
    

8. KWH Meter :   
 Analogic Mechanical : GE /IMP /ABB /Secure/L&T/Schnieder/JAIPUR/ 

CAPITAL/HPL 
    

9. Ammeter & Volt Meter 
(Analog) 

: AE/IMP/MECO/ENERCON/L & T/ ABB 
/Secure/Schnieder 

    
10. Selector Switch for Volt-

meter/Ammeter 
: Kaycee/L & T/Siemens 

    
11. Contactors and Timer 

(Modular Type) 
: Legrand / SIEMENS/ABB/L&T 

    
12. PVC Terminals  : ESSEN/ELMEX/L&T 
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13 1.1 KV grade 
PVC/XLPE 
aluminium/copper 
conductor cable 
(armoured/unarmoured) 

: GLOSTER / UNIVERSAL / POLYCAB / NICCO / 
HAVELL’S/KEI/Skytone 
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Sl.No. Description  Make 

    
14. 1100V grade PVC 

insulated   
and sheathed and PVC 
insulated copper 
conductor wire/flexible 
wire 

: RR-KABEL /FINOLEX / RAJNIGANDHA/ 
NATIONAL/POLYCAB/HAVELL’S/KEI/ 
Skytone 

    
15. Telephone Wire : RR-KABEL /FINOLEX / RAJNIGANDHA/ 

NATIONAL/POLYCAB/HAVELL’S/KEI/ 
Skytone 

    
16. Cable Lag : Dowells/Comet/Braco 

    
17. Cable Gland : Dowells/Comet/Braco 

    
18. Steel Conduit (ISI 

marked) Black 
enamelled/galvanised 

: BEC/NIC/AKG 

    
19. PVC Conduits 

(MMS)/Channels and 
accessories 

: BEC/AKG/Precision/Polycab/ 

    
20. G I Pipe : TATA/ITC/BST/Zindal 

    
21. Ceiling Rose (3 Plate) : Anchor/Precision/SSK/Rider 

    
22. 15 Amp/5 Amp Piano Key 

type switch and flushed  
type plug socket and 
mounting accessories 

: Anchor/SSK/PRECISION 

    
23. 20A, 2 Pin and scrapping 

earth type switch socket 
and plug socket 

: Legrand/MK/Havell’s/ABB/ L & T/ Schneider/ 
Anchor 

    
24. Holder : Kay/MMP/EPP/Anchor/Precision/SSK 

    
25. Modular Type 

Switch/Socket/ M.S 
box/plate 

: Legrand-Mylinc /MK-Wrapround / Crabtree-
Athena /North West/Schneider-
Crypsal/ABB/Indo Asian/Anchor Roma  

    
26. RJ-11 Socket Outlet 

(Modular) 
: Legrand-Mylinc /MK-Wrapround / Crabtree-

Athena /North West/Schneider-
Crypsal/ABB/Indo Asian/Anchor Roma 

    
27. Indication Lamp (LED 

Type) 
: Legrand/L&T/Siemens 
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28. Buzzer/Call Bell  : Bajaj/Anchor/ Crabtree 

    
29. Bulk Head Light Fittings : Philips/GEC/Crompton/Bajaj 

    
30. LED Light Fittings : Philips/Wipro/Jaquar/Bajaj/Crompton/Havells 

    
31. Cable Tray and 

Accessories 
: Cablofil (Legrand)/JP Electrical 

    
32. Scrapped earth type 

socket 
: Legrand/ABB/Schneider 
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Sl.No. Description  Make 

    
33. Contactor type DOL/Star-

Delta Starter 
: SIEMENS/L&T/CROMPTON GREAVES/GE 

    
34. Paint : Shalimar  Paint  Colour  &   Varnish   Co 

Ltd/Jenson & Nicholson (I) Ltd/ British Paint (I) 
Ltd/ Berger/Asian 
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NOTES TO SCHEDULE OF ITEMS 
  
1. Tenderers shall include in their rates quoted charges for preliminary  and 

general  items  required for the execution of work such as  tools  and  plant, 
workman's  shed, temporary offices, clearing, site, scaffolding upto  required 
height  etc.  The description of each item shall, unless otherwise  stated  be 
held  to  include conveyance and delivery,  unloading,  storing,  fabrication, 
hoisting,  all  labour  and finishing to required  shape  and  size,  setting, fitting  
and  fixing  in  position, straight  cutting  and  waste,  return  of packings, 
overheads, profits and other incidental charges. All measurements of cutting  
shall  unless  otherwise stated, be held to  include  the  consequent waste. 

  
2. The rates quoted by the Contractor should cover for work at any height  for all  

the items of work under this contract. List of materials will not form  a criterion  
for  any extra payment, unless otherwise stated in  the  particular item. 

  
 In the event of arithmetical error/errors being discovered in the contractor's 

tender, the rates mentioned in words in the Tender copy marked 'Original' will 
only be taken as bonafide. 

  
3. Contractor should note that the tender is strictly on item rate basis  and their 

attention is drawn to the fact that their rates for each and every  item should  be  
correct,  workable  and self supporting. If  called  upon  by  the Architects/Bank 
detailed analysis of any or all rates shall be submitted. The Architects/Bank 
shall not be bound to recognise Contractor's analysis. 

  
4. Contractors  should  note  that their rates should  be  inclusive  of  all attendance  

on  their sub-contractors and also for making good any  holes  and chases left 
by the sub-contractors before the builders' work is completed. 

  
5. The contractor shall be responsible for procuring all  required  materials 

sufficiently  in advance and see that the work is never hindered for  want  of 
materials or due to any other reason including skilled labour or restrictions. 

  
6. 6.  The  contractor  shall have to carry out all  connected  work  within  the 

boundary  of the proposed work and inside the building if ordered to do so  by 
the Architect/Bank at the rates quoted in the Schedule of Items. 

  
7. The  contractor is to study architectural and electrical  drawings  before 

commencing any work. In case of discrepancy the contractor must report to  the 
Architect/Bank immediately and shall get the same rectified before proceeding 
on. 

  
8. The  rates  quoted  for installation  work  shall  include  the  necessary 

requirements  of Indian Electricity Act and Rules as well as NEC in  force  at 
the time of carrying out work. 

  
9. All  materials  which  shall  be  used  in  the  work  shall  be  as   per specifications  

and  must  be  from the list  of  the  approved  materials  as mentioned  in  the 
specifications. Samples of materials proposed  to  be  used shall  be  submitted  
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for approval and nothing shall be  used  which  are  not approved.  Employer 
have got right to select any "make" of the app[roved  list and tenderer shall have 
to supplying the same without any price implication. 

  
 
 
 
10. Workmanship of panels, installation of cables, etc should be proper. 
  
11. Distribution Boards of reputed manufacturers specified in the list  should be 

used instead of locally fabricated ones. 
  
12. Cables wherever laid in trenches should be arranged in  proper  formation and 

preferably with minimum axial spacing of 150 mm between the cables. 
  
13. On one and the same control board two circuits of two phases from the same 

T.P. Distribution Board should not be brought. 
  
14. The  rates for service connection charges include the  cost  of  metering 

connection of PVC cables, Cable sockets, etc. 
  
15. Distribution wiring shall include circuit wiring. No extra payment  shall be made 

for circuit wiring. 
  
16. Rates quoted for point wiring of PVC wires on surface shall include  cost of  

switches,  three  plate  ceiling roses etc.  on  wooden  board  or  partly concealed 
as stated in the Schedule of Items including earthing. No extra cost for switches, 
ceiling roses, boards etc. shall be allowed. 

  
17. Rates  for conduit/pipe laying in roof/floor slab  before  casting  shall include  

the  cost of conduits/pipes, junction boxes, bends,  circular  boxes, deep boxes, 
etc as necessary. No extra cost for the above shall be allowed. 

  
18. Rates quoted for point wiring in surface conduit/concealed  conduit  will include 

switches, etc on M.S Board, three plate ceiling roses, circular boxes, deep  
boxes,  junction  boxes  etc as specified  and  as  necessary  including earthing.  
No  extra cost for switches, ceiling roses, boards  etc.  shall  be allowed. 

  
19. The  rates  for erection of ceiling fan  and  fluorescent  fittings  must include  the  

cost  of  supplying down rod as  necessary  and  flexible  wire, connection  
charges,  earthing  of  fans  and  metallic  fixtures,  fixing  of Resistance  
type/Electronic type  regulator as necessary and testing  etc.  If necessary fans 
with down rod and fittings may be supplied by the Bank. 

  
20. The rates for plug socket point wiring shall include the cost of  socket-outlet,  

plug  top and control switch in box and necessary  connection  charge including 
earthing as specified. 

  
21. The  rates  for  fittings shall include cost  of  supply  and  fixing  of fittings, lamps, 

etc. and connection and testing charge. 
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22. The rates for cable-laying shall include the cost of cable trenches  with tiles,  

sands  etc.  and also the cost of saddle clamp  (in  case  of  surface wiring),  
providing  G.I.  pipes under road-crossing,  drain,  etc.  necessary clamps etc. 

  
23. The rates for cable jointing shall include the cost of labour and materials include  

gland,  cable box clamp, etc and armour/gland- earthing  suitably  as specified. 
  
24. The  rates  for  cable  connection  charges  include the  cost  of  making 

connection of cables, cable sockets etc whereever required. 
  

 
 
25. Cost of Danger board/Caution Notice shall be included in the testing, 

commission item. 
  
26. The rates for earthing shall include the cost of jointing earthwire  with busbar  

by  means of cable sockets, etc. and cost of earthing  with  specified earthwire.  
No  deviation from the specification for earthing  work  including earth  stations 
will be accepted. Cost of required Caution Notices  should  be included in the 
rates of earthing. 

  
27. Tenderer shall note that the light fittings, ceiling fans,  exhaust  fans etc to be 

used in bulk quantities shall be supplied by the purchaser as  "free issue"  for  
installation/execution  purposes at one point at  site.  All  the subsequent strong, 
security, protection installation/erection, testing/commissioning  will  be within 
the scope of the  successful  tenderer till  the entire installation is handed over 
to the purchaser. Tenderer  shall include all the necessary cost for the above 
and no extra cost will be paid on this account. 

  
28. Stroning  and  protection  of  all  materials  at  site  fill   erection, commissioning  

and handing over shall be at the responsibility  of  successful tenderer without 
any extra cost. 

  
29. The wiring includes painting of installations with two coats of approved paints,  

and  painting should match with the interior decoration of  wall  and ceiling. No 
extra charge for painting shall be entertained. 

  
30. General spirit of the technical specification and method  of  measurement shall  

be  as  laid down in the latest edition of I.S. Code  of  Practice  and stipulated  
in  I.E. Rules. Rates quoted for all items shall include  for  the cost  of supplying, 
laying and materials fixing and/or erection complete  with all the appliances 
necessary for the proper execution and carrying out of  the work  to the truest 
sense of drawing and specification though this may not  be mentioned in 
particular item of work in the Schedule of Items. 
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