NIT NO | NIT/20/2025-26
DATE 06/12/2025

OSBI

STATE BANK OF INDIA

¢-TENDER DOCUMENT FOR

PROPOSED INTERIOR WORKS FOR PROPOSED PEDDAKOTHAPALLY BRANCH,
RBO JOGULAMBA, AO NALGONDA

(INTERIOR WORKS)
TENDER NOTICE

THROUGH E-TENDERING PROCESS

Interior Contractors who are on the panel of SBI, Hyderabad Circle, (LHO) in the

Appropriate category are only eligible (Contractors should submit proof of the same)

Last date for submission of e-tender:15/12/2025 by 3.00 PM

The Regional Manager,

State Bank Of India,
Regional Business Office-1,
D.No. 6-1-82/4, Yella Reddy Complex,
Ganesh Nagar, Raychur Road,
Mahabhubnagar, Jogulamba-509001
Telangana

Signature of the Contractor Page 1 of 55



NOTICE INVITING TENDER (NIT)

NAME OF WORK: SBI invites e-TENDER FOR PROPOSED INTERIOR WORKS FOR
PROPOSED PEDDAKOTHAPALLY BRANCH, RBO JOGULAMBA, AO NALGONDA

1 Name of the work E-Tender Notice for PROPOSED INTERIOR WORKS FOR
PROPOSED PEDDAKOTHAPALLY BRANCH, RBO
JOGULAMBA, AO NALGONDA
2 Estimated cost Rs.14,03,655/-+ plus GST
3 Cost of Tender Documents | NIL
4 Quantum of Earnest Mon- | Rs.14,500/- Drafts/BCs shall be in favor of “State Bank of India,
ey Deposit (EMD) Hyderabad” Payable at Hyderabad. Those empanelled contractors
who have submitted onetime EMD, have to submit the proof.
5 Date and Time where ten- | 09/12/2025 at www.sbi.co.in/ SBI in the News procurement-
der forms are available news and https://etender.sbi
6 Last date and time of 15/12/2025 Up to 03:00PM
submission of online Ten-
der
7 Place, date &time for a) On line submission up to 15/12/2025 Up to 03:00PM
submission of e tender at https://etender.sbi
Contact person /telephone | L)EMD& Cost of tender Document submission Address:
no/email address. The Regional M
gional Manager,
State Bank Of India,
Regional Business Office-1,
D.No. 6-1-82/4, Yella Reddy Complex, Ganesh Nagar, Raychur
Road, Mahabhubnagar, Jogulamba-509001, Telangana
Email: cmcomprl.aonal@sbi.co.in
15/12/2025 Up to 03:00PM
Contact: Chief Manager (CM &Comp)
89871 87245
8 Date, Time and Place of 15/12/2025 Up to 03:10PM
opening of e-Tenders The Regional Manager,
State Bank Of India,
Regional Business Office-1,
D.No. 6-1-82/4, Yella Reddy Complex,
Ganesh Nagar, Raychur Road,
Mahabhubnagar, Jogulamba-509001
Telangana
9 Quantum of Security De- | 1. Initial Security Deposit (ISD) — 2% of the Tender value includ-
posit (percentage) ing EMD
2. Retention Money- 5 %of the running bills and Total deduction
of 5% of value of work including EMD, ISD.
10 | Terms of payment of Bills, | Minimum value of Running bill value-10Lakhs and above
if any (specify the mini-
mum value of work for
payment of running ac-
count bills)
11 | Stipulated time for com- 30Days from the date of the work order issued to the contractor
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pletion of the
Work/supply.

12

(Penalty clause) Liquidat-
ed Damages

@, 0.5% of the value of work per week of delay subject to a max-
imum penalty of 5% of the value of work would be strictly im-
posed.

13

Validity period of the ten-
der.

Three (3) Months

14

Defect Liability Period

Twelve (12) Months

15

Eligible Taxes

A) Income Tax & GST IT will be deducted at source as per Govt.
Guidelines.
B) Reimbursement of GST will be made only on submission of
proper GST invoice as per applicable GST provision. The con-
tractor should comply with the following;
1. Contractor should have GST Registration Number
2. Invoice should specifically/separately disclose the amount of
GST levied at applicable rate as per GST provision
3. In case of Correction in the bills after scrutiny, contractor
should submit fresh bills for payment
4. Contractor should timely file his GST return in accordance
with GST provisions to enable the bank to claim the credit of
GST paid to the contractor
5. The GST Number of State Bank of India are
For Telangana State -36 AAACS8577K1ZQ

16

Electronic Payment

Payment shall be made by way of Electronic fund transfer and the
bill will be paid by the Branch. Firm should furnish details of the
bank, a/c no, IFSC code

17

Agency for arranging
online
bidding

e-Procurement technologies Limited, Ahmedabad.

Primary Contact: Ms. Geeta

079-68136810 , geeta@auctiontiger.net

1.Anshul Juneja:- 079-68136840, anshul.juneja@eptl.in
2. KanchanKumari:- 079-68136820, kanchan.k@eptl.in

. JaymeetRathod:- 079-68136829, jaymeet.rathod@eptl.in
. Salina Motani:-  079-68136843, salina.motani@eptl.in
. VinayakKhambe:-079-68136835, vinayak.k@eptl.in

. ImtiyazTajani :- 079-68136831, imtiyaz@eptl.in

. HemangiPatel:- 079-68136852, hemangi@eptl.in

. NadeemMansuri:-079-68136853, nadeem@eptl.in

9. Deepak Narekar:- 079-68136863, deepak@eptl.in

10. Sujith Nair:- 079-68136857, sujith@eptl.in

11. Devang Patel:-  079-68136859, devang@eptl.in

03N DN KW

18

Any additional Infor-
mation

The quoted rate should be inclusive of materials, labour, wages,
fixtures, transportation, installation, all taxes (excluding GST),
wastages, Octroi, machinery, temporary works such as scaffold-
ing, cleaning, overheads, profit, statutory expenses, incidental
charges and all related expenses to complete the work
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19

EVALUATION OF
PRICE BIDS AND FI-
NALIZATION

1. Only those Bidders who qualify in Technical evaluation would
be shortlisted and the online price bid submitted by the bidder will
be opened.

2. The L1 Bidder will be selected on the basis of net total of the
price evaluation as quoted in the Online bidding or Reverse Auc-
tion (if conducted).

3. In case, the L1 amount quoted by two or more contractors
is the same, such lowest contractors will again be asked to submit
sealed / online “Revised price bid” on the original Estimated Cost
of tender but the revised price bid shall, in no case, be higher than
the price quoted during their initial offer for the project. The L1
shall be decided on the basis of revised offers.

4. The process of online rebidding amongst the two or more
contractors offering same rates shall continue till L1 bidder is dis-

covered. If required, SBI shall conduct reverse auction to discover
the L1 bidder.

5 In case, any of such contractors or all contractors (who
have quoted same tender amount in the initial bidding or subse-
quent bidding) refuse to submit revised offer, it shall be treated as
“Withdrawal of tender” by the Contractor before acceptance by
SBI and the EMD of such contractors shall be forfeited and they
shall not be allowed to participate in the re-tendering process for
the work.

6. If the L1 bidder refuses to give the PBG, then the EMD
will be forfeited and the tender will be re-invited. The L1 bidder
will not be allowed to participate in the retendering process.

Following documents to be scanned and uploaded:-

1. Scanned copy of Tender cost and EMD must be uploaded and the same needs to be
submitted at given address within due date of tender

2. Firm should be visit the website (https://etender.sbi) till last date of submission for
changes. corrigendum if any will be published only in https://etender.sbi

3. L-1 Tenderer signed copy of entire tender document should be submit within 3 days
from date of tender opening

Signature of the Contractor

REGIONAL MANAGER,
STATE BANK OF INDIA
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INSTRUCTIONS TO TENDERERS

. Online, e-tenders are invited in online single bid for PROPOSED INTERIOR WORKS FOR
PROPOSED PEDDAKOTHAPALLY BRANCH, RBO JOGULAMBA, AO NALGONDA.

Submission of BIDs/Tender Documents: Tenders should be submitted online in the website
https://etender.sbi. In addition, scanned copy of the declaration given in the tender to be signed
with seal and scanned proof of dealership/empanelment letter certificate should be submitted
online with our service provider on the website at: https://etender.sbi. The tender document is
not required to be sent to us in hard copy.

Contractors should submit/sent EMD should be submitted physically within due date of the
tender at the office address mentioned the in NIT document. The tender will be rejected if the
tenderer fails to submit the above documents, EMD and Cost of tender document.

Contract documents consist of detailed plans, technical specification, schedule of quantities of
the various classes of work to be done, and the set of ‘conditions of contract’ to be compiled
with by the person whose tender may be accepted. The documents are available in the website
https://etender.sbi

Tenders should be submitted online (As mentioned in NIT).

. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Bank-
er’s Cheque payable at Hyderabad and drawn in favor of State Bank of India, Hyderabad, oth-
erwise the tender is liable for rejection.

The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be
2% of the accepted value of the tender, by means of D.D. in favor of State Bank of India, Hy-
derabad. The Initial security deposit is to be paid by the Contractor to Bank within 7 days of in-
timation to him of the acceptance of the tender. No interest is allowed on the above said security
deposit(EMD, ISD)

. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of the
running bill shall be recovered as retention money, till the total retention amount including the
EMD and ISD amounts already with the Bank become 5% of the value of the contract amount.
This amount is called as Total Security Deposit, which consists of three components

a) EMD - Earnest Money Deposit.
b) ISD - Initial Security Deposits.
c) RM - Retention Money.

The total security deposit will be kept with the Bank. And total security deposit may be refunded
after the end of defects liability period (one year), provided he has satisfactorily carried out all
the works and attended to rectification of all defects in accordance with the conditions of the
contract. In case of failure on the part to do so, the cost of rectifying the defects through any
other agency shall be deducted from the amount of security deposit due to the contractor.

Completion of work:

1) The work shall be considered as complete only when the certificate of virtual completion is is-
sued by the architects/Bank.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

i1) The 'defects liability period' as prescribed in the contract shall commence only from date of
such virtual completion.

ii1)) Any defect that may appear within the defects liability period shall be rectified by the con-
tractor within reasonable time on receipt of necessary instructions from Bank to that effect.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to
accept the lowest tender and reserves to himself the authority to reject any or all the tenders re-
ceived, without assigning any reasons. All tenders in which any of the prescribed conditions are
not fulfilled or are incomplete in any respect are liable to be rejected.

All compensation or other sums of money payable by the Contractor to Clients under the terms
of this contract may be deducted from the security deposit, or from any sum that may be or may
become due to the Contractor on any account whatsoever and in the event of the Security De-
posit being reduced by reasons of any such deductions, the Contractor shall within 7 days of be-
ing asked to do make good in by DD any sum which have been deducted from his security de-
posit.

Tender containing any condition leading to unknown / indefinite liability, are liable to be sum-
marily rejected.

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

The tenderer should quote their (own) rates for undertaking the work.
GST as applicable will be reimbursed by Bank as specified in NIT.

All taxes other than GST, other statutory obligation in respect of this contract, as applicable,
shall be payable by contractor including transportation and TA / DA of the workers at site and
the Bank will not entertain any claim whatsoever in this respect

L.T. will be recovered as per Government Rules

Time is the essence of the contract. The work should be completed on time as mentioned in the
NIT. The successful Contractor will have to give CPM/PERT chart of various activities of
works to be done so that the work gets completed within the stipulated time. The chart shall be
submitted within 7 days from the date of acceptance of the tender.

Tenders for works shall remain open for acceptance for a period of 90 days from the last date of
tenders. If the tenderer withdraws his tender before the expiry of the said period or makes any
modifications in terms and condition of the tender which are not acceptable to the Bank, then the
bank without prejudice to any other right or remedy is at liberty to forfeit the earnest money.

The successful tenderer, after the work is awarded, he will have to enter into an agreement with
the competent authority of the bank.

The tenderer must co-ordinate with the other agencies such as Interior/Civil/ Electri-
cal/IT/Fire/AC etc.

Signature of the Contractor Page 6 of 55



22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

The tenderer should visit the site to ascertain the working conditions and local authority regula-
tions / restrictions if any and other information required for the proper execution of the work.

The work may be carried out on any floor level as per site condition. Please note that materials
and machines are required to be carried on head load and the same must be accounted in the
costing. Please note that no separate cost shall be allowed for head load.

The quantities of various items given in the schedule of quantities are approximate. The quanti-
ties of work may vary at time of allotment / execution of work. Bank reserves the right to omit /
delete any item(s) of work from the schedule at the time of allotment / before. Contractor will be
paid for the actual work done at the site duly verified by the concerned official of the bank.

The unit price shall be deemed to be fixed price. In case of extra items, a record of labour charg-
es paid shall be maintained and shall be presented regularly to the Employer’s for checking. The
settlement will be made based on figures arrived at jointly and taking unit price given in the con-
tract assigned to the successful Tenderer. In case of extra items where similar or comparable
items are quoted in the tender, extra rates shall be based on tender rates.

If the rate quoted by the contractor for any item / items are not workable or abnormally lower
than the market rate, the bank may demand Bank guarantee from the contractor for satisfactory
completion of these work. The bank guarantee amount will be not less than 50% of the estimat-
ed amount of the items for which the rates are not workable or abnormally low. This bank guar-
antee will be released after completion of these works (unworkable and abnormally low rated
items) to the satisfaction of the bank.

The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance cov-
er for the work in the form of CAR policy and Third-Party Insurance within seven (7) days from
the acceptance of work order.

The work must be started within immediately from the date of receipt of work order/ mark out at
site; whichever is later. In case of work not being started within this stipulated period, the bank
reserves the right to cancel the work order duly forfeiting the Earnest money deposit

No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her re-
tirement from Bank Services without previous permission of the Bank. This contract is liable to
be cancelled, if either the contractor or any of his employees is any time to be such a person who
had not obtained the permission of Bank as aforesaid before submission of the tender or en-
gagement in the contractor’s service.

Contractor should get approval of the samples of materials in advance with Bank’s Engineer be-
fore use of the same in the work’

Bank has the right to offer the contractor to modify the old material wherever/ whenever neces-
sary instead of new supplies

The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, installa-
tion, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as scaffold-
ing, cleaning, overheads, profit, statutory expenses, incidental charges and all related expenses
to complete the work

Signature of the Contractor Page 7 of 55



33. The tenders shall summarily have rejected, if any one of the above said requirements has not
been complied with.

34. The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject
any or all the tenders without assigning any reason whatsoever

35. The contractor should fulfill the labour regulation guidelines stipulated by the governments

36. No advance payment in any form will be granted for the works proposed

37. Period of taking up the final bill will be one month from/ after satisfactory virtual completion or
the date of submission of the final bill whichever is later.

38. Contractor is advised not to engage child labour during the contract period

39. The SBI reserves the right to cancel or postpone the tenders at any stage without assigning any

reason.
40. Firm should be visiting the website till last date of submission for changes/ corrigendum if any
41. Tender documents found partly or fully modified / altered/ corrected etc shall stand summarily
rejected
42. The make of materials should be chosen strictly from the approved makes as given in the
tender. Using of the multi brands is not permissible. Single brand should be used for entire project.

43. ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERSWILL NOT BE

ENTERTAINED AT ANY COST.

REGIONAL MANAGER,
STATE BANK OF INDIA
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,
State Bank Of India,
Regional Business Office-1, D.No. 6-1-82/4, Yella Reddy Complex,
Ganesh Nagar, Raychur Road, Mahabhubnagar, Jogulamba-509001
Telangana
Dear Sir/s,
REF: PROPOSED INTERIOR WORKS FOR PROPOSED PEDDAKOTHAPALLY
BRANCH, RBO JOGULAMBA, AO NALGONDA

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of ap-
proximate quantities and rates, Form of Agreement, General Specification, Approved manufacturers/
natural source of materials Technical Specifications of schedule of quantities, and clearly understood
all the same and on the basis of the same I/ We have quoted our rates in the Schedule of Quantities
(i.e. BOQ) attached with the tender documents.

I/ We do here by undertaken to execute and complete the whole or part of the work (as desired by
you) at the respective rates quoted.

I/ We are depositing Tender cost &Earnest Money Deposit (Amounts as per NIT) by way of demand
draft drawn in favor of SBI, Hyderabad; along with this tender for due execution of the work at my/
our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the
declaration on requisite non-judicial stamp papers as and when required and execute the contract ac-
cording to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / ourselves
to forfeit the aforesaid deposit.

In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR and
Third party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other
instructions as given in TENDER DOCUMENT.

I/ We further agree to complete the work included in the said schedule of quantities as mentioned in
NIT from the date of the work order issued to commence the same.

Date of commencement shall be either one week from the date of work order issued to the contractor
or the date on which mark out of work at site has been given to contractor; whichever is later.

I/ We agree not to employ sub-contractors other than those that may be approved by Employer.
I/ We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such

items for whom same is to be levied by/ for the government, and the rates quoted by me / us are in-
clusive of all the same.

Yours Faithfully, Signature of Witness:
Contractor’s Signature 1.
Name: 2.
Address: 3.
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GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER
a) Submission of BIDs/Tender Documents: Tenders should be submitted online in the website
https://etender.sbi. In addition, scanned copy of the declaration to be signed with seal and
scanned proof of valid dealership certificate should be submitted online with our service provider
on the website at: https://etender.sbi.

b) In the event of the tender being submitted by a firm, it must be signed by a member or members
of the firm having legal authority to do so, and if called for, the legal documents in support there-
of must be produced for inspection and the same in the case of the firm carried out by one mem-
ber of a joint family. It must disclose that the firm is duly registered under the India Partnership
Act. Any tender signed by a member not holding a power of attorney shall be treated as invalid.

c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period of
three months from the last date of receipt of tenders. The tenders must be unconditional. Condi-
tional tenders may be summarily rejected.

2. RATES TO INCLUDE:
While quoting their rates the tenderer should include the following if otherwise not stated herein be-
fore.

a) Necessary cost of taking samples of materials supplied by them for the work, testing of the
same at Govt.’s / approved laboratory including transportation, cost of the samples, as and
when required.

b) Submission of test reports of other materials as may be specified by Bank’s Engineer.

3. STORAGE OF MATERIALS:
The contractor shall not store their materials and debris within the premises other than the work site
handed over to him.

5. LABOUR HUTMENT:
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his own
expense and responsibility (outside the Bank premises).

6. IDLE LABOUR:

In case the work is held up for any site conditions not attributable to the contractors or for any deci-
sions instructions / want of details from Employer or for any of the conditions, the contractor shall be
allowed reasonable extension of time by the employer but any claim for idle labour shall not be en-
tertained by the employer. Contractor’s quoted rates should include for all such contingencies.

7. The contractor shall engage one competent person at site who shall take the instructions from the
Employer. The work should not suffer due to lack of supervision, manpower and materials.

8. The Contractor is required to co-ordinate his works along with other agencies working at site. He
has to reimburse any of the damage made by him or any of his representatives for any of the other
agency or owner at site.

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, Pan-

eling, masonry work etc., and providing panels of the same finish in partitions, paneling shall not be
paid extra.
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10. The contractor is required to fabricate a sample where required, or any item so installed for ap-
proval. Any changes made by the Architect/Employer, in the sample to the specifications as men-
tioned in the tender, shall not be deducted or paid extra.

11. All measurements given in the schedule hereunder are for the purpose of tender only. Payment
will be made on actual measurement of the work done

12. All measurements shall be as per relevant L.S. standards
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GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and
in the specifications and conditions laid down hereinafter and, in the drawings, the work shall be car-
ried out as per standard specifications and under the direction of Employer.

1. INTERPRETATION
In constructing these conditions, the specifications, the schedule of quantities, tender and agreement,
the following words shall have the meaning herein assigned to them except where the subject or con-
text otherwise requires.
a) Employer: The term employer shall denote SBI (State Bank of India having Regional
Business office at JOGULAMBA) and any of its employee’s representative authorized on their
behalf.

b) Architects / Consultants: The term Architects shall mean the Architects appointed by the
employer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to decide
whether to appoint Architect or not and to change the Architect at any stage of work.

c) Contractor: The term contractor shall mean (Name and address of the con-
tractor) and his / their heirs, legal representatives, assigns &successors.

d) Site: The site shall mean the site where the works are to be executed, i.e. interior works, at
SBI Branch including any building and erection thereon, allotted by the employer for the contrac-
tors use.

e) Site Engineer: Any Engineer appointed from time to time by the Employer and certified in
writing to the Architects and the Contractor, to be positioned at site to supervise the work.

f) Drawings: The work is to be carried out in accordance with drawings, specifications, the
schedule of quantities and any further drawings which may be supplied or any other instruction,
which may be given by the Employer or Architects during the execution of the work.

All drawings relating to work given to the contractor together with a copy of schedule of quantities
are to be kept at site and the Employer / Architects shall be given access to such drawings or sched-
ule of quantities wherever necessary.

In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / or
dimensional sketches therefore and have it confirmed by the Employer as case may be prior to taking
up such work.

The contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 10 days ahead from the
time when it is required for implementation so that the Employer may be able to give decision there-
on.

e “The Works” shall mean the work or works to be executed or done under this contract.

e “Act of Insolvency” shall mean any act as such as defined by the Presidency MAINs Insolvency
Act or in Provincial Insolvency act or any amending status.

e “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part
of this contract.
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2.

“Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the ac-
cepted quoted rates of the contractor.

“Contract” shall mean the Articles of Agreement, the general conditions special conditions, the
appendix, the schedule of quantities, specifications and drawings attached here to and duly signed.

‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or de-
ductions there from as may be made under the provisions hereafter contained.

‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters sent
(unless delivered personally or otherwise provided to have been received) by registered post to the
last known private or business address or registered office of the addressee and shall be deemed to
have been received when in the ordinary course of post it would have been delivered.

‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or deducted
from the total of the items if the Tender any sum, either as a percentage or otherwise, then the net
price of any item in the tender shall be the sum arrived at by adding to or deducting from the actu-
al figure appearing in the tender as the price of that item a similar percentage or proportionate
sum. Providing always that in determining the percentage or proportion of the sum so added or
deducted by the contractor, the total amount of any Prime Cost items and provisional sums of
money shall be deducted from the total amount of the Tender. The expression ‘net rates’ or ‘net
prices” when used with reference to the contract or account shall be held to mean rates or prices so
arrived at.

‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for occupation.

Words importing persons include firms and corporations. Words importing the singular only, also
include the plural and vice versa where the Context requires.

SCOPE OF WORK/ CONTRACT

The Brief Scope of work involves the following.

1.
2.
3.

Interior& Civil Works.
False Ceiling
Wall paneling and glass works

The Contractor shall carry out and complete the said work in every respect in accordance with this
Contract and with the directions of and to the satisfaction of the Employer. The Architect with ap-
proval of Employer or Employer issue further drawings and/or written instructions, detailed direc-
tions and explanations which hereafter collectively referred to as ‘Instructions’ in regard to:

e The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work.

e Any discrepancy in the drawings or between the schedule of quantities and / or drawings and
/ or specification.

e The removal from the site of any defective material brought thereon by the contractor and the
substitution of any other material thereof.

e The demolition removal and / or re-execution of any work executed by the contractor/s.

e The dismissal from the work of any persons employed there upon.

e The opening up for inspection of any work covered up.

e The rectification and making good of any defects under clauses hereinafter mentioned and
those arising during the maintenance period (Defect Liability Period).
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The contractor shall forthwith comply with and duly execute any work comprised in such Employ-
er’s or his agent / Architect’s instructions, provided always that verbal instructions, directions and
explanations given to the contractor’s or his representative upon the works by the Employer’s or his
agent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s within
seven days. No works, for which rates are not specifically mentioned in the priced schedule of quan-
tities, shall be taken up without written permission of the Employer. The employer as provided in
clause “variation” shall fix rates of items not mentioned in the priced schedule of quantities.
Regarding all factory-made products for which ISI marked products are available, only products
bearing ISI marking shall be used in the work.

3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, facilities of transport conditions, effective labour
and materials, access and storage for materials and removal of rubbish. The tenderer shall provide in
their tender for cost of carriage, freight and other charges as also for any special difficulties and in-
cluding police restriction for transport etc., for proper execution of work as indicated in the drawings.
The successful tenderer will not be entitled to any claim of compensation for difficulties faced or
losses incurred on account of any site condition. Work to be done in phase manner.

4. TENDERS

The Employer reserves the right to reject the lowest or any tender.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn
to the fact that the rates for each and every item should be correct, workable and self-supporting. If
called upon by the Employer/Architects detailed analysis of any or all the rates shall be submitted.
The Employer/Architects shall not be bound to recognize the contractor’s analysis.

The works will be paid for as “measured work™ on the basis of actual work done and not as “lump
sum’ contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as complete
works in all respects and details including preparatory and finishing works involved, directly related
to and reasonably detectable from the drawings, specifications and schedule of quantities and no fur-
ther extra charges will be allowed in this connection. In the case of lump-sum charges in the tender in
respect of any items of work will be made for the actual work done on the basis of lump sum charges
as will be assessed to be payable by the Employer / Architects.

The employer has power to add, omit from any work as shown in drawings or described in specifica-
tions or include in schedule of quantities and intimate the same in writing but no addition, omission
or variation shall be made by the contractor without authorization from the Employer. No variation
shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of three
months from the date of opening of the tender.

5. AGREEMENT

The successful contractor will be required to sign agreement in accordance with the draft agreement
enclosed and the schedule conditions. The contractor shall pay for all stamps and legal expenses, in-
cidental thereto. However, the written acceptance by the employer of a tender will constitute a bind-
ing contract between the employer and the person so tendering such formal agreement is subsequent-
ly executed.
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6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES:

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work,
and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting and other com-
panies, and / or authorities with whose systems the structures were proposed to have connection and
shall before making any variations from the drawings or specifications that may be associated to so
conform, give the Employer / Architects written notices specifying the variations proposed to be
made and reasons for making them and apply for instruction thereon. The Employer / Architects on
receipt of such intimation shall give a decision within a reasonable time.

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that
may be properly chargeable in respect of the work and lodge the receipts with the Employer The
Contractor shall identify the Employer against all claims in respect of patent rights, designs, trade-
marks or name or the protected rights in respect of any constructional plant, machine, work or mate-
rial used for or in connection with the works or temporary works and from and against all claims,
demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or in re-
lation thereto. The Contractor shall defend all actions arising from such claims, unless he has in-
formed the Employer/ Architects, before any such infringement and received their permission to pro-
ceed and shall himself pay all royalties, license fees, damages, coat and charges of all and every sort
that may be legally incurred in respect thereof.

7. TAXES AND DUTIES
The tenderers must include in their tender prices quoted for all taxes (except GST) and duties royal-
ties, cess, local charges if applicable. No extra claim on this account will in any case be entertained.

8. NOTICES AND STATUTORY REGULATIONS:

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for
the successful completion of the contract works.

The whole of the work is to be complied with as per the requirements and bylaws of the relevant
statutory authorities including contract labor (Regulation and Abolition) Act 1970.

9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in accord-
ance with the Standard Procedure shall be considered to be approximate and no liability shall attach
to the employer for any error may be discovered therein. The Employer reserves the right to execute
only a part or the whole or any excess thereof without assigning any reason therefore.

The Contractor shall be deemed to have satisfied himself before tendering to the correctness and suf-
ficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or the
Schedule of Rates and Prices, which rates and prices shall cover all things necessary for the comple-
tion of the works.

10. OTHER PERSONS ENGAGED BY THE EMPLOYER

The Employer reserves the right to execute any part of the work included in this contract or any
work, which is not included in this contract by the other Agency, or persons and contractor shall al-
low all reasonable facilities and use of his scaffoldings for the execution of such work. The main
contractor shall extend all cooperation in his regard.

11. Tenderer should deposit EMD as mentioned in the NIT.
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12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the work according to
the intent and meaning of the drawings, schedule of quantities and specifications taken together
whether the same may or may not be particularly shown or described therein provide that the same
can reasonably be inferred there from and if the contractor finds any discrepancies therein he shall
immediately and in writing , refer the same to the Employer / Architects whose decision shall be final
and binding.

13. TIME OF COMPLETION, EXTENSION OFTIME&PROGRESS CHART

The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in the
Appendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with to
complete the same. On or before the ‘Day of Completion’ stated in the Appendix subject neverthe-
less the provision for the extension of time hereinafter contained.

If in the opinion of the Employer/Architect the works be delayed:

a) By force major or

b) By reason of any exceptionally inclement weather or

c¢) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring owners
of public authorities arising, than through the Contractor’s won default or

d) By the works or delays of the contractors tradesmen engaged or nominated by the Employer / Ar-
chitect and not referred in the Schedule of Quantities and / or specifications or

e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting any
of the buildings traders or

f) In consequence of the Contractor not having in due time, necessary instructions from the Employer
for which he shall have specifically applied in writing ahead of time, giving reasonable time to pre-
pare such instructions, the employer shall make a fair and reasonable extension of time for comple-
tion of the Contract works

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice thereof
to the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent delay
and shall do all they may reasonably be required, to the satisfaction of the employer to proceed with
the work.

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Pro-
gram for carrying out the work stage in the stipulated time for the approval of Architect / Employer
and follow strictly the approved time schedule incorporating charges if any, to ensure the completion
of the work in stipulated time. A graph or chart on individual work shall be maintained showing the
proportionate progress of work week by week a weekly progress report stating the number of skilled
and un skilled laborers employed on the work, working hours done, place, type, and quantity of work
done during the period.

The Contractor must inform the employer within 10 days in advance of all drawings and detailed re-
quired by him from time to time. The Contractor shall adhere to the approved program and arrange
for the materials and labour etc accordingly.

Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, the
Architect / Employer may take suitable action and deemed fit without prejudice to any terms and
conditions of the contract

14. LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer /Architects within the stipulat-
ed period, the contractor shall be bound to pay to the Employer a sum calculated as given below by
way of liquidated damages and not as penalty during which the work remains un-commenced or un-
finished after the expiry of the completion date.

If the contractor fails to complete the work by the Scheduled date of completion or within any sanc-
tioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for each
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week beyond the date that the work remains incomplete subject to maximum of 5%of the contract
value

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS.

All the works specified and provided for in the specifications or which may be required to be done in
order to perform and complete any part thereof shall be executed in the best and most workmanlike
manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specifications and as represented by the drawings or ac-
cording to such other additional particulars, and instructions as may from time to time be given by
the Employer / Architects during the execution of the work and to his entire satisfaction.

All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer /
Architects, the contractor shall have to carry out tests on materials and workmanship in approved ma-
terials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove that
the materials etc., under test conform to the relevant 1.S Standards or as specified in the specifica-
tions. The necessary charges, transporting, testing etc., shall have to be borne by the contractor. No
extra payment on this account should in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the full per-
formance of the work under the contract must be provided through normal channels and must include
charges for import duties, and other charges and must be the best of their kind available and the con-
tractors must be entirely responsible for the proper and efficient carrying out of the work. The work
must be done in the best workmanlike manner. Samples of all materials to be used must be sub-
mitted to the Employer when so directed by the Engineer and written approval from Employer
must be obtain prior to placement of order.

Any damage (during the work) to any part of the work or to the premises for any reasons due to rain,
storm or neglect of contractor shall be rectified by the contractor in an approved manner at no extra
cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the contractor
shall take all precautions necessary for the protection of work and at his own expenses shall make
good any damage arising from any of these causes.

The contractor shall cover up and protect from damage, from any cause, all new work and supply all
temporary doors, protection to windows, and any other requisite protection for the execution of the
work whether by himself or special tradesmen or sub-contractor and any damage caused must be
made good by the contractor at his own expenses.

Contractor should take all precaution to safeguard the flooring and if any damages to the flooring
should be rectified by the contractor in the same quality at his own cost.

16. REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from time to time
the removal from the work within such reasonable time or times as may be specified in the order of
any materials which in the opinion of the Employer / Architects are not in accordance with specifica-
tion or instructions, the substitution or proper re-execution of any work executed with materials or
workmanship not in accordance with the drawings and specifications or instructions. In case the con-
tractor refuses to comply with the order the Employer shall have the power to employ and pay other
agencies to carry out the work and all expenses consequent thereon or incidental thereto as certified
by the Employer / Architects shall be borne by the contractor or may be deducted from any money
due to or that may become due to the contractor. No certificate shall relieve the contractor from his
liability in respect of unsound work or bad materials.
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17. SITE ENGINEER

The Employer may appoint a Site Engineer or clerk of works who shall be representative of the Em-
ployer. The duties of the Employer representative are to watch and supervise the works and to test
any materials to be used of workmanship employed in connection with the works. He shall have no
authority either to relieve the Contractor of any of his duties or obligations under the Contract, or ex-
cept those expressly provided hereunder, to order any work involving delay or any extra payment by
the Employer or any variation of or in the works.

The contractor shall afford the Employer’s representative every facility and assistance for examining
the works and materials and checking the measuring time and materials. Neither the Employer’s rep-
resentative nor any assistant to the Architect shall have power to revoke, alter enlarge or relax the
requirements of this Contract, or to Sanction any day-work, additions, alterations, deviations or
omissions unless such an authority may be specially conferred by a written order of the Employer.
The Employer’s Representative shall have to give notice to the Contractor or his foremen about the
non-approval of any work or materials and such works shall be suspended or the use of such material
should be discontinued until the decision of the employer/Architect is obtained, the work will from
time to time be examined by the Architect or the Employer’s representative but such examinations
shall not in any way exonerate the Contractor from the obligation to remedy defects which may be
found to exist at any stage of the work of after the same is completed. Subject to the limitations of
this cause, the Contractor shall take instruction from the Architect / Employer.

18. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work who shall
be available (by turn) throughout the working hours to receive and comply with instructions of the
Employer / Architects. The contractor shall engage at least one experienced Engineer as site-in-
charge for execution of the work. The contractor shall employ in connection with the work persons
having the appropriate skill or ability to perform their job efficiently.

The contractor shall not employ labour below the age of sixteen years and who is not an Indian Na-
tional.

Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly or
partly under the direct order or control of the Employer or his representative shall be deemed to be a
person employed by the contractor.

LOCAL LAWS, ACTS, REGULATIONS

The contractor should abide by the central labour regulation and also shall strictly adhere to all pre-
vailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other safe-
ty regulations. The agency shall comply with the provision of all labour legislation including the lat-
est requirements of all the acts, laws, any other regulations that are applicable to the execution of the
tests.

e Minimum wages act, 1948 (Amended)

e Payment of wages act,1936 (Amended)

e Workmen’s compensation act 1923 (Amended)

e Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended)

e Chief Labour Commissioner(C) , Ministry of Labour & Employment vide Gazette notification
No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages

e Apprentice act 1961 (Amended)

¢ Industrial employment (Standing order) Act 1946 (Amended)

e Personal injuries (compensation insurance) Act 1963 and other modifications

e Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
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e Shop and Establishment Act
e Employer’s Liability Act.
e Any other Act or enactment thereof and rules framed there under from time to time.

The contractor shall keep the Employer saved harmless an indemnified against claims if any of the
workmen and all costs and expenses as may be incurred by the Employer in connection with any
claim that may be made by any workmen.

The contractor shall comply at his own cost with the order for requirement of any Health Officer of
the State or any local authority or of the Employer regarding the maintenance of proper environmen-
tal sanitation of the area where the contractor’s laborers are housed or accommodated, for the preven-
tion of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The contractor
shall provide, maintain and keep in good sanitary condition adequate sanitary accommodation and
provide facilities for pure drinking water at all times for the use of men engaged on the works and
shall remove and clear away the same on completion of the works. Adequate precautions shall be
taken by the contractor to prevent nuisance of any kind on the works or the lands adjoining the same.
The contractor shall arrange to provide first aid treatment to the laborers engaged on the works. He
shall within 24 hours of the occurrence of any accident at or about the site or in connection with exe-
cution of the works report such accident to the Employer and also to the competent Authority where
such report is required by law.

19. DISMISSAL OF WORKMEN

The contractor shall on the request of the Employer immediately dismiss from works any person em-
ployed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may
misconduct him. Such discharges shall not be the basis of any claim for compensation or damages
against the Employer or any of their officer or employee.

20. ASSIGNMENT

The whole of the works included in the contract shall be executed by the contractor and the contrac-
tor shall not directly or indirectly transfer, assign or underlet the contract or any part, share or interest
therein nor, shall take a new partner, without written consent of the Employer and no subletting shall
relieve the contractor from the full and entire responsibility of the contract or from active superin-
tendence of the work during their progress

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC.

The contractors under the terms of the contract are required to keep the works duly insured
under CAR Policy (Contractor All Risk Policy) as well as third Party Insurance for the value of
110% of the Project value or Tender value until the Completion of the project or handing over
whichever is later. The insurance policies should be taken in the joint names by the contractors
and the same should be renewed at appropriate time.

The contractor shall be responsible for all injury to the work or workmen to persons, animals or
things and for all damages to the structural and / or decorative part of property which may arise from
the operations or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s
employees, whether such injury or damage arise from carelessness, accident or any other cause what-
soever in any way connected with the carrying out of this contract. The clause shall be held to in-
clude inter-alias, any damage to buildings whether immediately adjacent or otherwise, and any dam-
age to roads, streets, foot paths or ways as well as damages caused to the buildings and the works
forming the subject of this contract by rain, wind or other inclemency of the weather. The contractor
shall indemnify the Employer and hold harmless in respect of all and any expenses arising from any
such injury or damages to the person or property as aforesaid and also in respect of any claim made
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in respect of injury of damage under any acts on compensation or damage consequent upon such
claim.

The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver the
whole of the contract works complete and perfect in every respect and so as to make good or other-
wise satisfy all claims for damages to the property of third parties.

The contractor shall affect the insurance necessary and indemnify the Employer entirely from all re-
sponsibility in this respect. must be effected jointly in the name of the Employer and contractor and
the policy lodged with the Employer. The scope of insurance is to include damage or loss to the con-
tract itself till this is made over in a complete state. Insurance is compulsory and must be affected
from the very initial stage. The contractor shall be responsible for anything, which may be excluded
from damage to any property arising out of incidents, negligence or defective carrying out of this
contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages,
compensations, costs, charges and expenses arising or accruing from or in respect of any such claim
or damages from any sums due to or to become due to the contractor.

22. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or employer’s representative shall
give reasonable notice to the contractor. If the contractor fails to attend at the measurements after
such notice or fails to countersign or to record the difference within a week from the date of meas-
urement in the manner required by Site Engineer or by the subordinate deputed by him as the case
may be is final and binding on the contractor and contractor shall have no right to dispute the same.
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the
amount due to the contractor from the Employer and the contractor shall be entitled to payment
thereof, within the period of honoring certificates named in these documents.

23. PAYMENTS

All bills shall be prepared by the contractor in the form prescribed by the Employer’s / Architects.
Normally one interim bill shall be prepared each month subject to minimum value as stated in these
documents.

The bills in proper forms must be duly accompanied by detailed measurements in M-book in support
of the qualities of work done and must show deductions for all previous payments, retention money,
etc.

The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount due
to the contractor from the Employer and the contractor shall be entitled to payment thereof, within
the period of honoring certificates named in these documents.

The Employer will deduct IT, other applicable taxes if any (but GST is reimbursable) and retention
money as described in this document. The refund of retention money will be made as specified.

If the Employer has supplied any materials or goods to the contractor, the cost of any such materials
or goods will be progressively deducted from the amount due to the contractor in accordance with the
quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed, and shall not preclude the requiring
of bad, unsound, and imperfect or unskilled work to be removal and taken away and reconstructed, or
re-erected or be considered as an admission of the due performance of the contract, or any part there-
of in any respect or the accruing of any claim, nor shall, it conclude, determine or affect in any way
the power of the Employer under these conditions or any of them as to the final settlement and ad-
justment of the accounts or otherwise or in any other way vary or affect the contract. The final bill
shall be submitted by the contractor within one week of the date fixed for completion of the work or
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of the date of certificate of completion and payment shall be made within one month from the date of
receipt of the bill.

Final Payment

The final bill shall be accompanied by a certificate of completion from the Architects. Payments of
final bill shall be made after deduction of Retention Money as specified, which shall be refunded af-
ter the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s cer-
tificate that the contractor has rectified all defects to the satisfaction of the Employer. The acceptance
of the payment of the final bill by the contractor would indicate that he has no further claim in re-
spect of the work executed.

24. VARIATION / DEVIATION

The tender rates shall be fixed and applicable for any increase or decrease in the tendered quantities.
The Employer / Architect can increase or decrease any quantities to any extend or even delete partic-
ular item as per the site requirements and the contractor shall not be paid anything extra on this ac-
count. Nothing extra will be paid by the Bank on account of omission / deletion of items or decrease
in the quantity of items. The Bank shall not entertain any claim whatsoever from the contractor on
this account.

The price of all additional items/non-tendered items will be worked out on the basis of rates quoted
for similar items in the contract wherever existing. If similar items are not available, the rates for
such items will be derived as per standard method of rate analysis based on prevalent fair price of

labour, material and other components as required with 15% towards contractor’s profit and over-
heads.

25. SUBSTITUTION

Should be contractor desire to substitute any materials and workmanship, he/they must obtain the
approval of the Employer/ Architects in writing for any such substitution well in advance. Materials
designated in this specification indefinitely by such term as “Equal” or “Other approved” etc. specif-
ic approval of the Employer / Architect has to be obtained in writing.

26. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all machinery,
surplus materials, rubbish and temporary works of every kind and leave the whole of the site and the
works clean and in a workmanlike condition to the satisfaction of the Employer/Architects.

27. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects,
which may appear within 12 months after completion of the work. In the default, the Employer may
employ and pay other persons to amend and make good such damages, losses and expenses conse-
quent thereon or incidental thereto shall be made good and borne by the contractor and such damag-
es, loss and expenses shall be recoverable from him by the Employer or may be deducted by the em-
ployer, in lieu of such amending and making good by the contractor, deduct from any money due to
the contractor a sum equivalent to the cost of amending such work and in the event of the amount
retained being insufficient recover that balance from the contractor from the amount re-
tained(retention money) together with any expenses the Employer may have incurred in connection
therewith.

28. CONCEALED WORK

The contractor shall give due notice to the Employer/Architects whenever any work is to be covered
up or finished up or otherwise becoming inaccessible later on, in order that the work may be inspect-
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ed and correct dimensions taken before such covering, in default whereof the same shall, at the opin-
ion of the Employer/ Architect be either opened up for measurement at the contractor’s expenses or
no payment may be made for such materials. Should any dispute or differences arise after the execu-
tion of any work as to measurements etc., or other matters which cannot be conveniently tested or
checked, the notes of the Employer / Architects shall be accepted as correct and binding on the con-
tractor.

29. IDLE LABOUR
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and labor
charges of tools and plants would be entertained under any circumstances.

30. SUSPENSION OF WORKS

If the contractor except on account of any legal restraint upon the Employer preventing the continu-
ance of the work or in the opinion of the Employer shall neglect or fail to proceed with due diligence
in the performance of his part of the contract or if he shall more than once make default, the Employ-
er shall have the power to give notice in writing to the contractor requiring the work to be proceeded
within a reasonable manner and with reasonable dispatch, such notice purport to be a notice under
this clause.

After such notice shall have been given, the contractor shall not be at liberty to remove from the site
of the works or from any ground contiguous thereto any plant or materials to subsist from the date of
such notice being given until the notice shall have been compiled with. If the contractor fails to start
the work within seven days after such notice has been given to proceed with the works as therein pre-
scribed, the employer may proceed as provided in clause 31 (Termination of Contract by Employer)

31. TERMINATION OF CONTRACT BY EMPLOYER

If the contractor being a company go into liquidation whether voluntary or compulsory or being a
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an assign-
ment or a composition for the benefit of the greater part, in number of amount of his creditors or shall
enter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the
Receiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of the contrac-
tor’s firm appointed by the court shall be unable within fourteen days after notice to him requiring
him to do so, to show to the reasonable satisfaction of the employer that he is able to carry out and
fulfill the contract, and if so required by the employer to give reasonable security therefore, or if the
contractor shall suffer execution to be issued, or shall suffer any payment under this contract to be
attached by or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber
this contract or any payments due or which may become due to contractor, there under, or shall ne-
glect or fail to observe and perform all or any of the acts matters of things by this contract, to be ob-
served and performed by the contractor within three clear days after the notice shall have been given
to the contractor in manner hereinafter mentioned requiring the contractor to observe or perform the
same or shall use improper materials of workmanship in carrying on the works, or shall in the opin-
ion of the employer not exercise such due diligence and make such progress as would enable the
work to be completed within due time agreed upon, and shall fail to proceed to the satisfaction of the
employer after three clear das notice requiring the contractor so to do shall have been given to the
contractor as hereinafter mentioned or shall abandon the contract, then and in any of the said cases,
the Bank may notwithstanding previous waiver determine the contract by a notice in writing to the
effect as hereinafter mentioned, but without thereby effecting the powers of the employer of the obli-
gations and liabilities of the contractor the whole of which shall continue in force as fully as if the
contract, had not been so determine and as if the works subsequently executed by or on behalf of the
contractor (without thereby creating any trust in favor of the contractor) further the employer or his

Signature of the Contractor Page 22 of 55



agent, or servants, may enter upon and take possession of the work and all plants tools scaffolding
sheds machinery, steam, and other power, utensils and materials lying upon premises or the adjoining
lands or roads and sell the same as his own property or may employ the same by means of his own
servants and workmen in carrying on and completing the works or by employing any other contrac-
tors or other persons or person to complete the works, and the contractor shall not in any way inter-
rupt or do any act, matter or thing to prevent or hinder such other contractors or other persons or per-
son employed from completing and finishing or using the materials and plants for the works when
the works shall be completed, or as soon thereafter as conveniently may be the employer shall give
notice in writing to the contractor to remove his surplus materials and plants and should the contrac-
tor to remove his surplus materials after receipt by him the employer may sell the same by Public
Auction and shall give credit to the contractor for the amount so realized. Any expenses or losses in-
curred by the contractor for the amount so realized. Any expenses or losses incurred by the employer
in getting the amount payable to the contractor by way of selling his tools and plants or due on ac-
count of work carried out by the contractor prior to engaging other contractors or against the Security
Deposit.

32. ARBITRATION

All disputes or differences of any kind whatsoever which shall at any time arise between the parties
hereto touching or concerning the works or the execution or maintenance thereof this contract or ef-
fect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether
during or after determination foreclosure or breach of the contract (other than those in respect of
which the decision of any person is by the contract expressed to be final and binding) shall after writ-
ten notice by either party to the contract to the other of them and to the Employer hereinafter men-
tioned be referred for adjudication to a sole Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send within
thirty days of receipt of the notice, to the contractor a panel of three names of persons who shall be
presently unconnected with the organization for which the work is executed from the following cate-
gories of Arbitrators™:-

a) Retired High Court/Supreme Court judge who have experienced in handling Arbitration Cases.

b) Member of Council of Arbitrators

c) Fellow of the Institution of Engineers

d) Eminent Retired Chief Engineer from State/Central PWD/Public sector undertaking of good repu-
tation and integrity

e) Fellow of Indian Institute of Architects

The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to be
appointed as a sole Arbitrator and communicate his name to the Employer within thirty days of re-
ceipt of the names. The Employer shall thereupon without any delay appoint the said person as the
Sole Arbitrator. If the contractor fails to communicate such selection as provided above within the
period specified, the Competent Authority shall make the selection and appoint the selected person as
the Sole Arbitrator.

If the Employer fails to send to the contractor the panel of three names as aforesaid within the period
specified, the contractor shall send to the Employer a panel of three names of persons who shall all
be unconnected with either party. The Employer shall on receipt appoint him as the Sole Arbitrator.
If the Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of re-
ceipt of the panel and inform the contractor accordingly, the contractor shall be entitled to appoint
one of the persons from panel as the Sole Arbitrator and communicate his name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his
office due to any reason whatsoever another Sole Arbitrator shall be appointed as aforesaid.

The work under the Contract shall, however, continue during the arbitration proceedings and no
payment due or payable to the contractor shall be withheld on account of such proceedings.
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The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to both
the parties fixing date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for making
and publishing the award.

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. The
Arbitrator shall decide each dispute in accordance with the terms of the contract and give a reasoned
award. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his Sole dis-
cretion.

The award of the Arbitrator shall be final and binding on the both the parties.

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being in force, shall apply to the
arbitration proceeding under this clause.

The Employer and the contractor hereby also agree that arbitration under clause shall be condition
precedent to any right to action under the contract with regard to the matters hereby expressly agreed
to be so referred to arbitration

SPECIAL CONDITIONS OF CONTRACT

1. DRAWINGS AND SPECIFICATIONS
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in ac-
cordance with the signed drawings and specifications and such further drawings and details as may
be provided by the Architect/Employer, and in accordance with such written instructions, directions
and explanations as may from time to be given by the Employer/Architect, whose decision as to the
sufficiency and quality of the work and materials shall be final and binding upon all parties. If the
work shown on any such further drawings or work that may be necessary to comply with any such
instructions directions or explanations, be in the opinion of the contractor extraction that comprised
in or reasonably to be inferred from the contract he shall before proceedings with such work, give
notice in writing to this effect to employer/Architect, and in the event of the employer/Architects
agree to the same in writing the contractor shall be entitled to an allowance in respect of such extra
work as on authorized extra. If the Architect and the contractor fail to agree as to whether or to there
is an extra, then, if the Employer/Architect decided that the contractor is to carry out the said work,
the contractor shall do so, and the question whether or not there is any extra, and it so the amount
thereof, shall failing agreement, be settled by Arbitration as hereinafter provided, but such references
shall in no way delay the fulfillment of this contract.
No drawings shall be taken as in itself on order for variation unless, in addition to the employ-
er/Architect’s signature, it bears express words stating that is intended to be such an order or bears a
remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed unless
the said work shall have been executed under the provisions of clause 6 (Authorities notices, patent
right and royalties) or by the Authorities of directions in drawing of the Architect as herein men-
tioned.
One complete set of the signed drawings and specification and scheduled of quantities shall be fur-
nished by the Architect to the Contractor. The Architect shall furnish within such time, as he may
consider reasonable, one copy of any additional drawing, which is his opinion, may be necessary for
the execution of any part of work. Such copies shall be kept at the works, and the architect or his rep-
resentatives shall, at all reasonable time have access to the same and shall be return to the Architect
by the contractor before the issue of the Final certificate. The contract shall remain in the custody of
the Architect and shall be produced by him at his office as and when required by the Employer or by
the contractor.
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2. INSPECTION OF DRAWINGS
Before filling in the tender, the contractor will have to check up all drawings/specification and
schedule of quantities and will have to get an immediate clarification from the employer/ Architect
on any point that he feels is vague or uncertain. No claim of damages or compensation will be enter-
tained on this account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)
The whole of the work is described in the contract a (including the schedule of Quantities, the speci-
fications and all drawing pertaining there to) and as advised by Employer / Architect from time to
time is to be carried out and completed in all its parts to the entire satisfaction of the Employer
/Architect. Any minor details of the work which may not have been definitely referred to in this con-
tract, but which are usual in practice and essential to the work, are deemed to be include in this con-
tract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well as
transportation, so as to execute the contractor as per the rules and regulations of Local Bodies, State
Government and Government of India.
The rates quoted in the tender should include all charges for:
a) Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering etc
b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, materials
and workmanship protection from weather, shuttering, temporary supports, platform and mainte-
nance of the same.
c¢) Covering for the walling and other works during inclement weather or striking or whenever di-
rected as necessary.
The rates quoted by contractor shall include removal of all the existing furniture and other material &
dispose them off where ever required including the furniture and material for which the contract has
given the pay back offer.

4. SITE SUPERVISION
The contractor shall appoint at his own cost competent and adequate number of qualified Engineers
at site, for (1) joint measurements and preparations of bills, (2) for testing materials at site and out-
side laboratory, (3) for other general supervision. Their appointment shall be approved by the Em-
ployer / Architect. The site Engineers shall not be removed from the site without the written consent
of the Employer / Architect.

4. DIMENSIONS

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale details
take precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a clari-
fication before proceeding with the work. Accordingly, if any work is executed without prior clarifi-
cation it is liable to be rejected and shall not be paid for.

5.  PROGRAMME OF WORKS

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval immedi-
ately after issue of the work order and display the approved charts in the site office. He shall also
make bar charts indicating individual items and during the progress of work he shall update the bar
charts showing the proportionate progress of work every week.

He shall strictly adhere to the program of works as per CPM/PERT charts showing the proportionate
progress of work.

6. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the work from the open market. Time is the essence of
the contract. Acceptance of the completion date by the contractor shall mean that he has taken into
consideration the availability of all material of approved make and quality in sufficient quantities at
site to enable him to complete the entire work in the stipulated period. Contractor will get sample of
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all materials approved by the Employer before placing order / purchase / procurement. They shall
conform to I.S. codes and or tender specification as applicable.

For all materials the contractor shall quote for the best quality of the materials of best make / source
or supply and it will be got approved by Employer before procurement. In case sufficient quantities
of approved quality materials from approved source are not available in time, contractor may have to
procure the same from neighboring area with longer leads as required and directed at no extra cost.
The material will be, however as per relevant .S code as and wherever applicable.

7. UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the Contract, such mate-
rial shall not be removed there from (except for the purposes of being used on the works) without the
written authority of the Employer / Architect and when the contractor shall have received payment in
respect of any certificate in which the architect shall have stated that he has taken in to account to
value of such unfixed materials on the works such material shall become the property of the Employ-
er and the contractor shall be liable for any loss or damage to any such materials.

8. CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials and equipment at
site and he will provide full time watchman / watchmen to lock after his materials, stores equipments
etc.

9. RATES

Rates quoted by the contractor shall hold good for all the work carried out to any height and depth as
shown in detailed drawings and as required and directed by the Architect.

Rates quoted by the contractor shall also hold good for any small work at any place at site.

10. PRICES FOR EXTRAS ETC., ASCERTAINMENT

The rates of extra items will be ascertained as below

a) The rates will be derived from the rates of items already quoted in the original tender for the extra
work.

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any
work prices at the net rates stated in the tender or the priced schedule of quantities, or if not so stated,
then in accordance with the local day work, rates and wages for the district, provided that in either
case vouchers specifying the daily time (and if required by the Architect, the workmen’s name) and
materials employed at or before the end of the week following that in which the work has been exe-
cuted.

¢) The measurements and valuations in respect of the extra items of contract shall be completed with-
in the ‘period of final measurement’ or within three months of the completion of the contract works
as defined under clause (Certificate of Virtual Completion)

11. EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by client / Archi-
tect. Rates for additional or extra items work which cannot be derived from the contract item rates
shall be calculated on the basis of actual cost plus 15 % for profit and overheads.

12. DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract documents shall be provided to the contractor. For
any clarifications or further drawings are required by the contract, during or before the start of con-
struction work, the Contractor shall inform the employer/Architects in writing to provide the same.
Working details will be given to the contractor from time to time during the progress of work as and
when required. In case of other drawing is required by the contractor he will give a minimum ten
days notice to the Employer / Architect.
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13. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S IN-
STRUCTIONS

If the contractor after receipt of written notice from the employer/architect requiring compliance with
such further drawings and / or instruction, fails within seven days to comply with the same, the Em-
ployer / Architect may employ and pay other persons to execute any such work whatsoever as may
be necessary to give effect thereto and all cost incurred in connection there with shall be recoverable
from the contractors by the Employer as a debit or may be deducted from any money due or which
become due to the Contractors.

14. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

The contractor shall furnish the Employer / Architect the following:

a) Detailed industrial statistics regarding the labor employed by him etc

b) The Power of Attorney, name and signature of his authorized representative who will be in charg-
es for the execution of work

c) The list of technically qualified persons employed by him for the execution of this work.

d) The total quantity and quality of materials used for the works.

e) The list of plant and machinery employed for this work.

15. ARCHITECT’S DELAY IN PROGRESS

The Architect may delay the progress of the works in case of rains or otherwise, without vitiating the
contract and grant such extension of time with the approval of the employer for the completion of the
contract as he may think proper and sufficient in consequences of such delay, and the contractor,
shall not make any claim for compensation or damage in relation thereto.

16. FORCE MAJEURE

Neither party shall be held responsible by the other for breach of any condition of this agreement at-
tributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the control
of the parties and any breach of clauses arising from much force majeure conditions as aforesaid
shall not be regarded as a breach of the provision of this Agreement.

17. INCOME-TAX & GST IT
Income Tax GST IT shall be deducted at source by the client from the contractor’ interim and final
bill payments as per Statutory Regulations.

18. SITE MEETINGS

A senior representative of the contractor shall attend weekly meetings at works site and in addition
meetings as and when arranged by employer / Architect to discuss the progress of the work and sort
out problems, if any and ensure that the work is completed in the stipulated time.

19. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE

1. The quantities given herein are approximate and they are subjected to alterations omissions, de-
ductions or additions as provided for in the conditions of this contract and do not necessarily show
the actual quantities of the work to be done.

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) any
custom or practice to the contrary according to the actual quantities when in place and finished ac-
cording to the drawings or as may be directed from time to time by the employer and the cost calcu-
lated by measurements or weight, at the respective prices, without any additional charge for any nec-
essary or contingent works connected there with. The rates quoted are for work in site and complete
in every respect.
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3. If any operation of work, which is specified in the respective items mentioned in the schedule of
quantities, is not executed by the contractor then proportionately the rate quoted in the schedule shall
be re-fixed.

20. ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be carried
out in accordance with the Indian Standards Specifications subject to the approval of the Employer /
Architect.

21. ACCIDENT AT SITE

The contractor shall be responsible for the safety of persons employed by him on the works. This
shall be without prejudice to the responsibility of the contractor under the Insurance Clause of the
general conditions. Contractor shall take all precaution detailed in the safety code attached separate-

ly.

22. TYPOGRAPHICAL CLERICAL ERRORS
The Employer / Architect clarification regarding partially omitted particulars of typographical or
Clericals errors shall be final and binding on the contractors.

23. WORK PERFORMED AT CONTRACTOR’S RISK

The contractor shall take all precautions necessary and shall be responsible for the safety of the work
and shall maintain all lights, goods, signs, temporary passages or other protection necessary for the
purpose. All works shall be done by the contractor’s risk and if any loss or damage shall result from
fire or from others cause, the contractor shall promptly repay or replace such loss or damage free
from all expenses to the employer.

The contractor shall be responsible for any loss or damage to materials, tools or other articles used
held for use in connection with the work. The work shall be carried on to completion without inter-
ferences with the operations of existing machinery or equipment, if any.

24. SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses
mentioned within special conditions of contract, the clauses mentioned within the special conditions
of contract shall supersede those mentioned elsewhere.

25. CONTRACTOR'S LABOUR REGULATIONS
Short title:
1. These regulations may be called the "contractor labour regulations."
2. Definitions: — in these regulations, unless otherwise expressed or indicated, the works and
expressions shall have the meaning hereby assigned to them respectively, that is to say :
(1) "Labour" means worker employed by the bank's contractor directly or indirectly through a
sub-contractor or other persons or by an agent on his behalf of a payment not exceeding Rs.
/- per month and will not include supervisory staff like overseers etc.
(i1) "fair wages" means wages whether for time or piece work notified at the time of inviting
tenders for the work and where such wages prescribed by the government of India in the min-
istry of labour and employment vide S1.No. 1917 published in the gazette of India, extraordi-
nary part - ii section (3) sub-section (ii) dated 19-5-1969.
(ii1) "contractors' shall include every person whether a sub-contractor or headman or agent
employing labour on the work taken on contract.
(iv) "Wages" shall have the same meaning as defined in the payment of wages act and in-
cludes time and piece rate wages.
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2. a. Normally working hours if an adult employee should not exceed 9 hours a day and in
case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of in-
terval for rest, if any, it shall not spread over more than 12 hours on any day.
2.b. When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week. he shall be paid overtime for the extra hours put in by him at double
the ordinary rate of wages. Children shall not be made to work extra.
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in accordance
with the provisions of minimum wages (central) rules, 1960 as amended from time to time ir-
respective of whether such worker is governed by the minimum wages act 1948 or not.
3. Display of notice regarding wage etc. the contractor shall:
(a) Before the commences his work on contract, display and correctly maintain and continue
to display correctly maintain in a clean legible condition in conspicuous places on the work,
notice in English and in the local Indian language spoken by the majority of workers, giving
the rate of wages which have been certified by the executive engineer, ZONAL labour com-
missioner fair as wages and the hours of work for which such wages are earned, and
(b) Send a copy of such notices to the certifying officer.
e Payment of wages under central govt. wages act: —
(1) Wages due to every worker shall be paid to him direct.
(i1) All wages shall be paid in current coin or currency or in both.
(ii1) Arrears claimed after 3 months after the completion of the work shall not be entertained.
e Fixation of wage periods: —

(1) The contractor shall fix the wage periods in respect of which the wages shall be payable.
The minimum daily rates of wages fixed under notification of the government of India in the
ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of wages for weekly
day of restyle and the question of extra payment for week holiday would not arise.

(i1) No wage period shall exceed one month.

(i11) wages of every employed on the contract shall be paid (a) in case of establishments in
which wage period is one week within 3 days from the end of the wage period and (b) in the
case of other establishments before the expiry of the 7th day or 10th day from the end of the
wages period according to the number of workers employed in such establishment does not
exceed 1000 or exceeds 1000.

(iv) When the employment of any worker is terminated by or on behalf or the contractor the
wages earned by him shall be paid before the expiry the day exceeding the one on which his
employment is terminated.

(v) All payment of wages shall be made on a working day except when the work is completed
before the expiry of the wage period in which case final payment shall be made within 48
hours of the last working day at work site and during the working time.

Note: The term "working day" means a day on which work on which the labor employed is in
progress.

4. wage book and wage slip etc. The contractor shall maintain a wage book of each worker in
such form as may be convenient at the place of work, but the same shall include the follow-
ing particulars: -

(a) Name of the worker.

(b) Rate of daily or monthly wages.

(c) Nature of work on which employed.

(d) Total number of days worked during each wage period.

(e) Dates and periods for which worked overtime.

(f) Gross wages payable for the work during each wage period.
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(g) All deductions made from the wage with an indication in each case of the ground for
which the deduction is made.

(h) Wages actually paid for each wage period.

(1) Signature or thumb impression of the worker.

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker

employed by him on the work at least a day prior to the day of disbursement of wages.

(k) The contractor shall issue the employment card in the prescribed form iii to each worker on

the day of work or entry in to his employment. If the worker has already any such card with him

from the previous employer, the contractor shall merely endorse that employment card with rel-
evant entries. On termination of employment the employment card shall again be endorsed by
the contractor and returned to the worker.

(1) The contractor shall issue an attendance-cum-wages card as perform:

Attached to each worker on the day of each worker on entry into his employment.

5. Register of unpaid wages: — the contractor shall maintain a register of unpaid wages in
such form as may be convenient at the place of work but the same shall include the follow-
ing particulars:

(a) Full particulars of the labourers where wages have not been paid.

(b) Reference number of the muster roll and wage register.

(c) Rate of wages.

(d) Wage period

(e) Total amount not paid

(f) Reasons for not making payment

(g) How the amount of unpaid wages was utilized.

(h) Acquaintance with dates.

6. Register of accidents: the contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

(a) Full particulars of the labours who met with accident.

(b) Rate of wages.

(c) Sex

(d) Age

(e) Nature of accident and cause of accident.

(f) Time and date of accident

(g) Date and time when admitted in hospital

(h) Date of discharge from the hospital

(1) Period of treatment and result of treatment.

(j) Percentage of loss of earning capacity and disability as assessed by the medical officer.

(k) Claim required to be paid under worker's compensation act.

(1) Date of payment of compensation.

(m) Amount paid with details of persons to whom the same was paid.

(n) Authority by whom the compensation was assessed.

(o) Remarks.

7. Fines and deductions which may be made from wages:

(1) The wages of a worker shall be paid to him without any deduction of any kind except the fol-

lowing:

(a) Fines.

(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his em-

ployment he required to work. The amount of deduction shall be in proportion to the period for

which he was absent.
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(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for cus-
tody, or loss of money or any other deduction which he is required to account, where such dam-
age or loss is directly attributable to this neglect or default.

(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance
granted shall be entered in a register.

(e) Any other deduction which the central government may from time to time allow.

(i1) No fine should be imposed on any worker save in respect of such acts and omission on his
part as have been approved by the chief labour commissioner.

(ii1) No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against such
fines or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall
not exceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that
wage period.

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expi-
ry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in re-
spect of which it was imposed.

8. Register of fines, etc.:

(1) The contractor shall maintain a register of fines and a register of deduction for damage or loss
in form nos. 1 & 2 respectively which should be kept at the place of work.

(i1) The contractor shall maintain both in English and the local Indian language, a list approved
by the chief labour commissioner clearly starting the acts and omissions for which penalty or fi-
ne may be imposed on a workman and display it in a good condition in a conspicuous place of
the work.

9. Preservation of registers: — the wage book the wage slips, the register of unpaid wages, the
register of accidents, the register of fines, deductions required to be maintained under these regu-
lations shall be preserved for 45 days after the date of last entry made in them and shall be made
available for inspection by the engineer-in-charge labour welfare officer or any other officer au-
thorized by the chief labour commissioner in this behalf.

10. Powers of labour welfare officer to make investigation or enquiry

The labour welfare officer or any other person authorized by the central government on their be-
half shall have power to make enquiries with a view to ascertaining and enforcing due and prop-
er observance of the fair wage clauses and provisions of these regulations. He shall investigate
into any complaint regarding the default made by the contractor or sub-contractor in regard to
such provision.

11. Report of labour welfare officer

The labour welfare officer or other persons authorized as aforesaid shall submit a report of result
of his investigation or enquiry to the executive engineer concerned indicating the extent, if any,
to which the default has been committed, with a note that necessary deduction from the contrac-
tor's bill be made and the wages and other dues be paid to the labours concerned. In case an ap-
peal is made by the contractor under clause 14 of these regulations actual payment to the labours
will be made by the executive engineer after the zonal labour commissioner has given his deci-
sion on such appeal.

"1The executive engineer shall arrange payments to the labours concerned within 45 days from
the receipt of the report from the labour welfare officer or the zonal labour commissioner as the
case may be.

12. Appeal against the decision of labour welfare officer:
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Any person aggrieved by the decision and recommendations of the labour welfare officer or oth-
er person so authorized may appeal against such decision to the zonal labour commissioner con-
cern within 30 days from the date of decision, forwarding simultaneously a copy of his appeal to
the executive engineer concerned but subject to such appeal, the decision of the officer shall be
final and binding upon the contractor.

13. Prohibition regarding representation through lawyer:

(a) A workman shall be entitled to be represented in any investigation or enquiry under this regu-

lation by:

(a) An officer of a registered trade union of which he is a member.

(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is

affiliated.

(c) Where the employee is not a member of any registered trade union, by any officer, of a regis-

tered union, connected with, or by any other workman, employed in the industry in which the

worker employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under this

regulation by;

(a) An officer of any association of employers of which he is a member.

(b) An officer of a federation of association of employers to which the

Association referred to in clause (a) is affiliated.

(c) Where the employer is not a member of any association of employers' by an officer of asso-

ciation of employers connected with or by any other employer, engaged in the industry in which

the employer is engaged.

(ii1) No party shall be entitled to be represented by a legal practitioner in any investigation or en-

quiry under these regulations.

14. Inspection of books and slips: The contractor shall allow inspection of the wage books and
the wage slips the register of unpaid wages, the register of a accident, and the register of
fines and deduction to any of his workers or to his agent at a convenient time and place after
due notice is received or to the labour welfare officer or any other person authorized by the
central government on his behalf.

15. Submission of returns:

The contractor shall submit periodical returns as may be specified from time to time.

'] Amendment: the central government may from time to time add to or amend the regulation

and on any question as to the application, interpretation or effect of these regulations the deci-

sion of the chief labour commission or deputy chief labour commission to the government of In-
dia, or any other person authorized by the central government in that behalf shall be final.

] Safety code

Scaffolds:

(1) Suitable scaffolds should be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except such short period work as can be done safely from lad-
ders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the ladder
used for carrying material as will, suitable footholds and hand holds shall be provided on the ladder
and the ladder shall be given an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical)
(i1) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached bolted,
braced and otherwise secured at least 3 feet high above the floor or platform of such scaffoldings or
staging and extending along the entire length of the outside and ends thereof with only such opening
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as
to prevent it from swaying from the building or structure.
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(ii1) Working platform, gangways, and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 12
feet above the ground level on the floor level. They should be closely boarded, should have adequate
width and should be suitably fastened, as described in (ii) above.

“levery opening in the floor of a building or in a working platform be provided with suitable means
to prevent the fall of persons or materials by providing suitable fencing or railing whose minimum
height shall be -3'0". Wherever there are open excavations in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons slipping into the excava-
tions.

(v) Safe means of access shall be provided to all working platforms and the working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m. in length while the width
between sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to and in-
cluding 3m in length. For longer ladders this width should be increased at least 20mm. for each addi-
tional meter or length.

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of the
engineer obtained prior to construction.

Other safety measures

(vii) All personnel of the contractor working within the plant site shall be provided with safety hel-
mets. All welders shall wear welding goggles while doing welding work and all metal workers shall
be provided with safety gloves. Persons employed on metal cutting and grinding shall wear safety
glasses.

(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No materials
on any of the sites of work shall be so stacked or placed as to cause danger or inconvenience to any
person or the public.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of year 2021 between the
THE REGIONAL MANAGER, SBI(Hereinafter referred to as the “Employer/Owner/client” which
expression shall, unless excluded by or repugnant to the context, includes its successors and assigns)
of the ONE PART and of (Hereinafter referred to as “Contractor” unless
excluded by or repugnant to the context, includes its successors and assigns) of the OTHER PART.

WHEREAS the Employer intends to carry out (PROPOSED INTERIOR WORKS FOR PRO-
POSED PEDDAKOTHAPALLY BRANCH, RBO JOGULAMBA, AO NALGONDA) shall
herein after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders from
experienced, resourceful and bonafied contractors vide his Notice Inviting Tender
(NO. dated. ).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, Gen-
eral notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities
and rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of
materials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the above said
project, (Hereinafter collectively referred to as the “said conditions”), duly signed on each page as a
token of his acceptance of the same, along with requisite Cost of tender and Earnest Money Deposit

AND WHEREAS out of the tenders received, the Tender of the contractor was found to be most
suitable for the project.

AND WHEREAS the Employer has accordingly issued the work order (NO. dt. ) to
the contractor subject to his furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance
NO. dt. and has also deposited with the Employer a sum of
Rs. which with the Earnest Money of RS. forms the requisite Security
Deposit @ 2 % of the accepted Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents

The following documents shall constitute the Contract Documents.

I. This Article of Agreement.

II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and Sched-
ule of quantity.

III. All correspondence between the Employer and the Contractor from the date of issue of N.I.T and
the date of issue of work order.

IV. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as hereinafter provided the Contrac-
tor shall upon and subject to the said conditions, execute and complete the contracted project works
shown upon the said drawings etc. and such further detailed drawings as may be furnished to the con-
tractor by the said Employer and described in the said Specifications and the said Schedule of Quan-
tities.
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3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract of
herein stated before, the Employer reserves itself the right of altering the drawings and the nature of
the work and addition to or omitting any items of work or of having portions of same carried out de-
partmentally or otherwise and such alterations or variations shall be carried out without prejudice to
this contract.

4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming part
of this agreement and parties hereto will respectively be bound thereby and to abide by and submit
themselves to the conditions and stipulations and perform the same on their parts to be respectively
observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified
in the General Conditions of the Contract and all legal disputes shall be limited within the territorial
jurisdiction of the Hyderabad thereto. The decision of the arbitration shall be final and binding on
both the parties.

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their
hands, the day, month and year first above written.

Signed and delivered for and on behalf of
State Bank of India, Shri. its duly authorized official, In the presence of —
1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of

The Contractor by Shri his duly authorized of-
ficial, in the presence of —

1. (Name and Address)

2. (Name and Address)
THE REGIONAL MANAGER, SBI

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION

TO

The Regional Manager,

State Bank Of India,

Regional Business Office-1, D.No. 6-1-82/4, Yella Reddy Complex,
Ganesh Nagar, Raychur Road, Mahabhubnagar, Jogulamba-509001
Telangana

NAME OF THE WORK: PROPOSED INTERIOR WORKS FOR PROPOSED PEDDAKO-
THAPALLY BRANCH, RBO JOGULAMBA, AO NALGONDA

I/'We have inspected the site of works and have made me / us fully acquainted with
the local conditions in and around the sites of works. I/We hereby declare that [/We have gone
through the conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical
Specifications, Bill of Quantities, approved makes and understood the same and on the basis of the
same I/We quoted our rates in the Schedule of Quantities attached with the tender documents.

We accept all the terms and conditions of tender documents. We will abide by the technical specifi-
cation mentioned in the tender. We here by undertake to use only specified material/ make as per the
tender schedule.

I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the tender
at your office.

For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibil-
ity to obtain the written instruction of the Engineer-in-charge for the same failing which it shall be
deemed that I have carried out any such deviations at my own and I shall be duty bound to replace
the all deviated material/ works from the site at my/ our cost as well as I shall be liable to penalized
by the employer as deemed fit and for all such loses made thereof, I/ we shall not have any right to
arbitrate in any manner.

I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to
ensure completion of same within the target date as mentioned in the tender document.

Witness:

Signature of Tender

Address

Date:
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATES

I. The quantities given herein are those upon which the lump sum cost of the work is based.
They are subjected to alterations omissions, deductions or additions as provided for in the condi-
tions of this contract and do not necessarily show the actual quantities of the work to be done.
The unit rate noted below are those governing payment of extras or deductions for omissions, ac-
cording to the conditions of the contract as set forth in the preliminary specifications of the Bank
detailed standard specifications and other conditions or specifications of this contract.

I. Tt is to be expressly understood that the measured work is to be taken net (notwithstanding)
any custom or practice to the contrary according to the actual quantities when in place and fin-
ished according to the drawings or as may be directed from time to time by the Architects, and
the cost calculated by measurements or weight, at the respective prices, without any additional
charge for any necessary or contingent works connected there with. The rates quoted are for work
in site and complete in every respect.

II1. If any operation of work, which is specified in the respective items mentioned in the schedule
of quantities, is not executed by the contractor then proportionately the rate quoted in the sched-
ule shall be re-fixed.

SIGNATURE OF THE CONTRACTOR
WITH DATE
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Branch Name: PROPOSED INTERIOR WORKS FOR PROPOSED PEDDAKOTHAPALLY

BRANCH, RBO JOGULAMBA, AO NALGONDA

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE

INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI.

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC)

S. MATERIAL NAME. BRAND / MANUFACTURER.
No
1. | MDF — Exterior Grade (Medium Density Fibre Board) — | GREEN PLY / CENTURY / ARCHID / TESA
CONFIRMING TO IS : 12406 - 2003. (Density: 750 —
850 Kgs/m3)
2. | FLEXI PLYWOOD — BWP (Boiling Water Resistant, | GOLDEN / GREENPLY / CENTURY / UNIPLY
Termite Resistant & Borer Resistant) — CONFIRMING
TO IS: 303.
3. | BLOCK BOARD — CONFIRMING TO IS :11255 - | NIKON /GOLDEN / GREENPLY/ CENTURY
2003.
4. | FLUSH DOOR — CONFIRMING TO IS : 2202 (Part — | NIKON / GREENPLY / CENTUARY / UNIPLY
1)—1991.
5. | LAMINATE — CONFIRMING TO IS : 2046-1995. GREENLAM / MERINO/ FORMICA/ CENTURY /
AICA/ SUNMICA ARCHID / VIR LAMINATE /
BRAVIA.
6. | GLASS. SAINT GOBAIN /MODIFLOAT / ASAHI FLOAT.
7. | HARDWARE. EFFICIENT GADGETS (EG) / EARL BEHARI
(EBCO) / DOORSET/OZEN
8. | BEECH WOOD(STEAM) AS APPROVED BY SBI/ ARCHITECT.
9. | SCREWS. GKW NETTLEFOLD OR AS APPROVED.
10. | ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE/
JEEVANJOR
11. | PAINT. ASIAN/ NIPPON / BERGER / NEROLAC.
12. | FLOOR SPRING / DOOR CLOSER. DOORSET / STERLING / DORMA / OZONE.
13. | LOCKS. DOORSET / GODREJ.
14. | GI SUPPORT SYSTEM FOR PLAIN FALSE | SAINT GOBAIN/USG BORAL.
CEILING.
15. | GIDRY WALL PARTITION SYSTEM. SAINT GOBAIN / USG BORAL
16. | GYPSUM /PLASTER BOARDS. SAINT GOBAIN/ USG BORAL
17. | GI SUPPORT SYSTEM FOR GRID CEILING. ARMSTRONG / USG BORAL/ DAIKEN
18. | CEILING TILES. ARMSTRONG / GYP ROCK/ US BORAL/ DAIKEN
19 | TEXTURED PAINT. TERRACO / SPECTRUM/ ASIAN
20 | VINYL FLOORING. LG/ ARMSTRONG / PERGO
21. | WRITING BOARD. WHITE MARK OR APPROVED.
22. | VITRIFIED, CERAMIC AND GLAZED TILES. JOHNSON / KAJARIA / RAK/ SOMANY
23. | SANITARY FAUCETS AND FIXTURES. JAGUAR / HINDWARE / CERA/ PARRY
24. | ALUMINIUM COMPOSITE PANELS. ALUCOBOND / ALSTRONG / EUROBOND /

ALUDECOR

25.

CEMENT FIBER / CALCIUM SILICATE /
REINFORCED MAGNESIUM SILICATE BOARD.

VISAKA / TRILITE / SHERA / BISON.

NOTE: The Contractor shall use only above-mentioned material. All other materials shall confirm to the specifi-
cations laid down. The Contractor shall take this into account while tendering rates / prices. All materials and

sections used should adhere to the manufacturer’s guidelines and the contractor must submit certificate from the
manufacturer on usage of their specified product / section
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PRICE BID
PROPOSED INTERIOR WORKS FOR PROPOSED PEDDAKOTHAPALLY BRANCH,
RBO JOGULAMBA, AO NALGONDA

S.No

Item. / Particulars.

Unit.

Quantity.

Rate.

Amount.

A

INTERIOR WORKS

1

FULL HEIGHT PARTITIONS:

Sq.M.

31.00

3170.00

98,270

Providing and fixing metal stud dry wall
partition with following specifications: The
Partition will be fully opaque OR partly
opaque and partly glazed as per specific site
conditions and drawings.

(a) Supporting system comprising of
5Imm / 50mm x 35mm / 34mm x 0.5mm
metal studs at 600mm c/c and 5Imm /
50mm x 32mm x 0.5mm metal tracks at
floor, door and ceiling level with joints
staggered to avoid through joints. The ver-
tical members should touch the ceiling with
horizontal ceiling channel at slab / beam
bottom. The rate should also include neces-
sary strengthening with studs / tracks or
channels at doors and other openings.

(b) 12mm MDF Exterior Grade Board fixed
on both sides with 25mm dry wall screws
for the entire height of the partition.

(c) Partition from floor level upto Ceiling
/false ceiling level to have 8mm x 100mm
Imm glossy Laminate (silver color) at bot-
tom + from 100mm to 300mm level to have
Imm Glossy Laminate (blue color) + from
300mm level to 1100mm level to have ITmm
Glossy Laminate (white color) + from
1100mm level to 1200mm level Imm Glossy
Laminate (blue color) + from 1200 mm level
to 2100mm level to have Imm Textured
/Glossy/ Plain Laminate (white color) +
from 2100mm level to 2200mm level 1mm
Glossy Laminate (blue color) on both sides
as shown in drawing, from 2100mm to ceil-
ing level with Plain white laminate. (In the
Branch manager cabin laminate shades are
finalized by Bank's Engineer In-charge.

(d) Partition to have 8mm clear float glass
fixed with 85mm x 15mm all-round MDF
Exterior Grade jamb and 12mm x 12mm
MDF Exterior Grade button beading on
both sides of the glass, to a neat finish as per
drawings and directions etc., complete.
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S.No

Item. / Particulars.

Unit.

Quantity.

Rate.

Amount.

(e) Partition above 2200mm level to have
1mm Laminate (White color - Matt finish) /
NO VOC or LOW VOC plastic emulsion
paint finish on both sides as shown in draw-

ing.

(f) All exposed surfaces of MDF Exterior
Grade members to have minimum two
coats of LOW VOC or NO VOC duco paint
finish.

(g) All sections used should adhere to the
manufacturers guidelines and the contrac-
tor has to submit certificate from the man-
ufacturer on usage of their specified sec-
tions. Partition measurement will be con-
sidered from floor level to false ceiling
level.

HALF HEIGHT PARTITIONS:

18.00

3561.00

64,098

Same as item Full height partition above,
but for height of 1200mm from finished
floor level, to a neat finish as per drawings
and directions etc., complete and the fol-
lowing:

(@) 12mm x 75mm capping of MDF Exterior
Grade Board on top with minimum two
coats of LOW VOC or NOW VOC duco
paint as per drawings and directions etc.,
complete.

(b) Partition from floor level upto 1200mm
level on both sides with Imm glossy Lami-
nate (silver color) at bottom + from 100mm
to 300mm level to have Imm Glossy Lami-
nate (blue color) + from 300mm level to
1100mm level to have Imm Glossy Lami-
nate (white color) + from 1100mm level to
1200mm level Imm Glossy Laminate (blue
color)

(c) The cost to include all materials and
hardware required etc., as per site condi-
tions. The rate is for a finished item of work
etc., complete as directed.
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S.No

Item. / Particulars.

Unit.

Quantity.

Rate.

Amount.

35MM DOORS IN PARTITIONS:

Sq.M.

6.00

7890.00

47,340

Providing and fixing 35mm thick solid core
flush shutter with 85mm x 18mm MDF Ex-
terior Grade jamb all-round and 12mm x
12mm MDF Exterior Grade button beading
fixed Tmm Laminate as specified on both
sides and 8mm clear float glass with 3M
privacy film fixed as per drawing with
50mm x 18mm MDF Exterior Grade jamb
around the glass opening and 12mm x
12mm MDF Exterior Grade beading for fix-
ing of glass on both sides.

The rate to include necessary hardware viz.,
door stopper, door buffer, pair of " H" type
handles, Mortise Dead Lock and Euro Pro-
file Cylinder - Key and Knob 70mm SS, 4
Nos. SS 2 ball-bearing hinges - (127mm x
76mm x 2.5mm), door closer (all of ap-
proved make and quality), ZERO VOC or
NO VOC duco paint finish for all exposed
surfaces of MDF Exterior Grade members,
etc., complete as directed.

FIXED GLASS WORKS: 12MM TOUGH-
ENED GLASS WORK

Sq.M.

25.00

4100.00

1,02,500

Providing, making and fixing in position
Fixed 12mm toughened glass as fixed glass
from Floor to available Ceiling level .The
glass is to be fixed with patch fittings and
all the edges of the glass have to be polished
for a smooth finish. The work includes cost
of all materials, approved hardware, mak-
ing necessary template before toughening of
glass and fixing the same as per site condi-
tions to a neat finished work as per draw-
ings and directions etc., complete.

12MM TOUGHENED GLASS MAIN EN-
TRANCE DOOR AND PARTITION
DOORS:

9.50

9400.00

89,300

Providing, making and fixing in position
Fixed 12mm 10mm toughened glass opena-
ble shutters work as per specifications given
below and for the openings mentioned.
Main Entrance Glass Work comprising of
Door opening of approximate size 1800mm
x 2100mm - 2400mm in two pieces, and Par-
tition Doors of approximate size 900 -
1000mm x 2250mm - 2400mm. The entire
work to be done as per site conditions with
following specifications etc., complete as
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S.No

Item. / Particulars.

Unit.

Quantity.

Rate.

Amount.

directed.

(a) Entrance door - Providing, fixing in po-
sition glazed entrance Double door / Single
door with patch fitting or approved make
(Double Door approx. Size: 1800mm -
1500mm x 2400mm - 2250mm and Single
Door approx. Size: 900mm - 1200mm x
2400mm - 2250mm) using 12mm toughened
glass edge polished. The Door to consist of
Heavy Duty Floor spring, Upper Patch, Bot-
tom Patch, Lock Keeper Plate, Euro Profile
Cylinder (EPC), "H" Type Handle 32 x
600mm, Corner Lock and the side fixed
glass to have 2 Nos. Bottom Patch and 2
Nos. Upper Patch for each door to a neat
finish etc.,

(b) The work includes cost of all materials,
approved hardware, making necessary
template before toughening of glass and
fixing the same as per site conditions to a
neat finished work as per drawings and di-
rections etc., complete.

WALL PANELLING:

Sq.M.

41.00

2247.00

92,127

Same as item Full height partition , but for
Wall Paneling. The basic frame work to
comprise all cladding specified only from
one side to a neat job as per drawings and
directions etc., complete.

(a) Providing 18mm thick MDF Exterior
Grade jamb for door and window openings
of suitable depth as per site conditions.

(b) All exposed surfaces of MDF Exterior
Grade members to have NO VOC or LOW
VOC duco paint finish.

6.1

COLUMN PANELLING:

14

2,896

40,544

Providing and fixing metal stud column
paneling with following specifications:
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S.No

Item. / Particulars.

Unit.

Quantity.

Rate.

Amount.

(a) Supporting system comprising of
5Imm / 50mm x 35mm / 34mm x 0.5mm
metal studs at 600mm c/c and 5Imm /
50mm x 32mm x 0.5mm metal tracks at
floor, middle, lintel level and ceiling level
with joints staggered to avoid through
joints. The vertical members should touch
the ceiling with horizontal ceiling channel
at slab / beam bottom. The rate should also
include necessary strengthening with studs
/ tracks or channels at doors and other
openings.

(b) 12mm MDF Exterior Grade Board fixed
on all four sides with 25mm dry wall screws
for the entire height of the partition.

(c) Column Paneling from floor level upto
Ceiling level to have 100mm Skirting with
glossy laminate (silver color) at bottom +
from 100mm to Ceiling level to have 1Tmm
Glossy Laminate (Beech Wood color) on
two longer sides of the column as shown in
drawing.

(d) Column Paneling to have 8mm tough-
ened glass with ITmm glossy Laminate in
blue color fixed with 12mm x 12mm MDF
Exterior Grade button beading on two
shorter sides of the column, to a neat finish
as per drawings and directions etc., com-
plete.

(e) All exposed surfaces of MDF Exterior
Grade members to have minimum two

coats of LOW VOC or NO VOC duco paint
finish.

(f) All sections used should adhere to the
manufacturers guidelines and the contrac-
tor has to submit certificate from the manu-
facturer on usage of their specified sections.

GRID FALSE CEILING:

135.00

1200.00

1,62,000

Providing & Fixing of Mineral Fiber Acous-
tical Suspended Ceiling System with 15mm
Tiles and Exposed GRID. The tiles should
have Humidity Resistance (RH) of 90% -
99%, NRC 0.5, Light Reflectance >87%,
Thermal Conductivity k = 0.052 - 0.057
w/m K, Colour White, Fire Performance
UK Class 0 / Class 1 (BS 476 pt - 6 &7) in
module size of 600 x 600 x 16mm , suitable
for Green Building application, with Recy-
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S.No

Item. / Particulars.

Unit.

Quantity.

cled content of 30% - 45% .

The tile shall be laid on Microline / Silhou-
ette profile grid system with 15mm - 16mm
white flanges incorporating a 6mm central
reveal in white/black colour and with a
web height of 38mm and a load carrying
capacity of minimum 8 Kgs/M2 & mini-
mum pull out strength of 100 Kgs. Micro-
line / Silhouette, Main Runners & Cross
Tees to have mitered ends & “birdsmouth”
notches to provide mitered cruciform junc-
tions. The T Sections have a Galvanizing of
90 grams per M2 and need to be installed
with Suspension system as per manufactur-
ers details.

The Installation to comprise main runner
spaced at 1200mm centre securely fixed to
the structural soffit using US Boral /
Gyproc / Armstrong suspension system
(specifications below) at 1200mm maxi-
mum centre. The First/Last suspension
system at the end of each main runner
should not be greater than 450mm from the
adjacent wall.

Flush fitting 1200mm long cross tees to be
interlocked between main runners at
600mm centre to form 1200 x 600 mm mod-
ule. Cut cross tees longer than 600mm re-
quire independent support. 600 x 600mm
module to be formed by fitting 600mm long
flush fitting cross tees centrally between the
1200 mm cross tees. Perimeter trim to be
Wall angles of size 3000mm x 19mm x
19mm, secured to walls at 450 mm maxi-
mum centre.

PLAIN FALSE CEILING:

35.00
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S.No

Item. / Particulars.

Unit.

Quantity.

Note: (No separate measurements will be
considered for the vertical surfaces and
cove lighting areas only plan are will be
considered for the measurements )Provid-
ing and fixing Concealed Grid suspended
ceiling system of 12.5mm Gypsum Boards /
Standard Plaster Boards fixed to ceiling
Frame Work as per manufacturers instruc-
tions and details for a concealed grid key
lock suspended ceiling system consisting of
following: Providing and fixing Concealed
Grid suspended ceiling system of 12.5mm
Gypsum Boards / Standard Plaster Boards
fixed to ceiling Frame Work as per manu-
facturers instructions and details for a con-
cealed grid key lock suspended ceiling sys-
tem consisting of following:

(@) 27 x 37 x 1.bmm Soffit Clip, 5mm sus-
pension rod / 25 x 10 x 0.5mm Ceiling An-
gle, adjustable spring loaded suspension
clip / 2.64mm dia Connecting Clip, 20 x 28
x 30 x 0.5mm Perimeter Channel, Top Cross
Rail of 3000mm long of 0.55BMT Furring
Channel / 15 x 45 x 15 x 0.9mm Intermedi-
ate Channel and 4000mm long made of
0.5mm BMT the Top Cross Rail / 80 x 26 x
0.5mm Ceiling Section to be suspended
from ceiling at every 1200mm and Furring /
Intermediate Channel to be fixed to Top
Cross Rail / Ceiling Section at every 600mm
to make a grid of 1200 x 600mm.

(b) All sections used should adhere to the
manufacturers guidelines and the contrac-
tor has to submit certificate from the manu-
facturer on usage of their specified sections.

(c) Further the rates to include cutouts for
lighting fixtures / AC grilles / Fire Alarm
Detectors etc.,, along with necessary
strengthening and supports for fixing of
these. The board joints are to be flush fin-
ished with jointing compound and paper
tape etc., complete as directed. The cost in-
cluding 2 coats of wall care putty and one
coat of primer and two coats of emulsion
paint

12MM TOUGHENED GLASS DIVIDERS
FOR SINGLE WINDOW COUNTERS:

Each.

6.00
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S.No

Item. / Particulars.

Unit.

Quantity.

Rate.

Amount.

Providing, making and fixing in position
12mm thick toughened clear float glass in
the front side of half height partitions of
Single Window Counters of approximate
size 1250mm x 400mm - 100mm in tapered
shape. All the edges of the glass to be pol-
ished for a smooth finish and the glass is to
be fixed with " D " brackets. The cost to in-
clude all materials, labour, hardware etc.,
for a neat finished job as per drawings and
directions etc., complete.

10

12MM TOUGHENED GLASS ON
TRANSACTION SIDE FOR SINGLE
WINDOW COUNTERS:

Each.

5.00

2000.00

10,000

Providing, making and fixing in position
12mm thick clear float glass in the front side
of approximate size 1650mm x 450mm with
a central cut out of 200mm x 175mm. All
the edges of the glass to be polished for a
smooth finish and the glass is to be fixed
with " D " brackets. The cost to include all
materials, labour, hardware etc., for a neat
finished job as per drawings and directions
etc., complete.

11

FLOOR MOUNTED WRITING DESK:

Each.

1.00

12002.00

12,002

Providing, making and placing in position
Wall Mounted Circular Writing Desk
900mm dia x 750mm with following specifi-
cations.

(@) A Octagonal support boxing is to be
made 450mm at floor level tapering up-
wards to 600mm at 900mm from floor made
in 12mm MDF Exterior Grade Board clad-
ded with Tmm Glossy Laminate. A top to
be provided at 900mm level from floor to be
made with 25mm Block Board cladded with
Imm Glossy Laminate which will have ver-
ticals made with 12mm MDF Exterior Grade
Board cladded with ITmm Glossy Laminate
upto the table top level of 1050mm from
floor level.

(b) The Writing Desk Circular Top to have
1200mm dia toughened clear float glass
with 25mm chambered bull nosing all-
round.

(c) All members to be with 12mm / 18mm
MDF Exterior Grade Board and all exposed

faces to have Imm Glossy Laminate as spec-
ified.
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S.No

Item. / Particulars.

Unit.

Quantity.

Rate.

Amount.

(d) All the edges of 12mm / 18mm MDF
Exterior Grade Board to have 18mm x
12mm MDF Exterior Grade edge lipping.

(e) All the unexposed faces to have 0.8mm
Laminate OR minimum two coats of NO
VOC or LOW VOC enamel paint with putty
finish.

The cost to include all materials, labour etc.,
for a finished item of work as per drawings
and directions etc., complete.

12

WALL MOUNTED WRITING DESK:

Each.

1.00

6296.00

6,296

Providing, making and placing in position
Wall Mounted Writing Desk 750mm x
300mm x 450mm with following specifica-
tions.

(a) The entire unit is to be made with 18mm
MDF Exterior Grade Board cladded with
Imm Glossy Laminate as per drawing.

(b) The Writing Desk to have 12mm thick
toughened clear float glass with 25mm
chambered bull nosing all-round at top
fixed with SS supports.

(c) All members to be with 18mm MDF Ex-
terior Grade Board and all exposed faces to
have Imm Glossy Laminate as specified.

(d) All the edges of 12mm / 18mm MDF
Exterior Grade Board to have 18mm x
12mm MDF Exterior Grade edge lipping.

(e) All the unexposed faces to have 0.8mm
Laminate OR and members of beech wood
to have minimum two coats of NO VOC or
LOW VOC enamel paint with putty finish.

The cost to include all materials, labour etc.,
for a finished item of work as per drawings
and directions etc., complete.

13

PLASTIC EMULSION PAINTING: With-
out Putty

100.00

120

12,000

Cleaning the surface of the wall & then ap-
plying one coat primer and two coats of
NO VOC or LOW VOC Plastic Emulsion
Paint of approved shade to give a neat fin-
ish including cost of all materials necessary
scaffolding etc., complete for walls & ceil-

ing.

Signature of the Contractor

Page 47 of 55




S.No

Item. / Particulars.

Unit.

Quantity.
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14

ROLLER BLINDS:

Sq.M.

2.0

1400.00

2,800

Providing and fixing in position of Roller
Blinds of approved Fabric (Fabric Cost - RS.
1,000/- per Meter) of Hunter Douglas /
Mac / Vista make or approved equivalent
of approved shade etc., as directed. (Win-
dow opening only considered for meas-
urement)

15

DESIGNER FILM WORK (Itching film):

24.15

750.00

18,113

Providing and fixing in position Designer
Film with ellipse design on all glasses as
per drawings and heights mentioned. The
Designer Film is of Harmony / 3M or
equivalent approved make. The rate is for a
finished item of work etc., complete as di-
rected.

16

ACP CLADDING:

57.00

3000.00

1,71,000

Supplying and fixing aluminium composite
cladding (HB-1)with skin material 0.5 mm
thick aluminium sheet cover material natu-
ral polyethylene aluminium cladding panel
fixed with extruded aluminium basis frame
(50x25x1.5mm) angle cleats, weather seal-
ants, rivets, GI brackets all as approved, us-
ing suitable bolts on structural steel work
including necessary accessories complete in
all respects including all labour charges etc.,
complete for finished item of work but ex-
cluding cost of structural steel fabrication,
scaffolding charges, if any, ACP Cladding -
4 mm thick. ATM room shade code:Machine
Side paneling : Sunrise silver metallic 600 of
Alucobond or equivalentMachine Back wall
paneling: Ink Blue [481-105899 of Alu-
cobond or equivalent

17

STORAGE UNITS: (WITH LAMINATE
FINISH)

Sq.M.

19.00

7833.00

1,48,827

Providing, making and placing in position
Storage Units with horizontal partitions of
1200mm high abutting wall and 750mm
high as back credenza or abutting partition
made in 18mm MDF Exterior Grade Board
to all members except table top and 25mm
block board for table top. The top of the
storage unit to have 1mm thick Laminate
and the front facia of the storage unit to
have 50mm x 12mm MDF Exterior Grade
Board finished with minimum two coats of
LOW VOC or NOW VOC duco paint. All
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Quantity.

Rate.

Amount.

other exposed faces of the unit to have ITmm
Glossy Laminate as specified and all unex-
posed faces to have 0.8mm Laminate OR
NO VOC or LOW VOC enamel painting
with putty finish on all unexposed faces in-
cluding NO VOC or NO VOC duco paint
finish for all other exposed surfaces of MDF
Exterior Grade members and all necessary
hardware viz.,, 'W' or wing hinges, locks,
handles, tower bolts etc., and MDF Exterior
Grade beading 36mm x 36mm at top and
MDF Exterior Grade edge lipping 18mm x
12mm etc., as per drawings and directions
etc., complete.

18

BRANCH HEAD TABLE:

Each.

1.00

27740.00

27,740

Providing, making and placing in position
Executive Table and Side Table of approxi-
mate size 2400mm - 2100mm x 900mm x
750mm + 1200mm - 1050mm x 450mm x
750mm with following specifications.

(a) Main Table and side Table top and to be
made in 25mm block board with Tmm thick
Laminate. The front side of the table to
have a " C " made with 2 x 18mm thick MDF
Exterior Grade Board cladded with 1mm
Laminate on the front and the verticals to-
wards the modesty panel. The modesty
panel to have 18mm MDF Exterior Grade
Board cladded with Tmm Laminate as spec-
ified.

(b) The " L " shaped table top on the back
side to have 50mm edge alround and to be
cladded with 12mm MDF Exterior Grade
Board finished with minimum two caots of
LOW VOC or NOW VOC duco paint.

(c) All other members to be with 18mm
MDF Exterior Grade Board and all exposed
faces of the table to have Imm Laminate OR
Imm Glossy Laminate OR 12mm thick
MDF Exterior Grade Board finished with
minimum two caots of LOW VOC or NOW
VOC duco paint as specified above to be
used.

(d) All the edges of 18mm MDF Exterior
Grade Board to have 18mm x 12mm MDF
Exterior Grade edge lipping.

(e) One readymade CPU mobile pedestal.

(f) One Molded Key Board Tray with chan-
nels etc.,
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(g) One Three Drawer Unit made with
18mm MDF Exterior Grade Board and
12mm MDF Exterior Grade Board. The unit
to have one vertical filing drawer at bottom
and two equal drawers on top. The rate to
include all necessary hardware viz., tele-
scopic drawer channels, handles, locks, etc.,
and 18mm x 12mm MDF Exterior Grade
edge lipping etc.,

(h) One Side Table with shutter unit of
600mm with 2 drawers and two openable
shutters made with 18mm MDF Exterior
Grade Board and 19mm plywood with nec-
essary hardware viz., ' W ' hinges, handles,
locks, tower bolts, etc., and 18mm x 12mm
MDF Exterior Grade edge lipping etc.,

(i) All the unexposed faces to have 0.8mm
Laminate OR minimum two coats of NO
VOC or LOW VOC enamel paint with putty
finish.

(j) Ready Made Modular Foot Rest - 400mm
x 350mm x 65mm.

The cost to include all materials, labour etc.,
for a finished item of work as per drawings
and directions etc., complete.

19

OFFICER's EXECUTIVE TABLES:

Each.

2.00

21514.00

43,028

Providing, making and placing in position
Executive Table and Side Table of approxi-
mate size 1660mm - 1550mm x 750mm x
750mm + 1050mm x 450mm x 750mm with
following specifications.

(a) Main Table and side Table top and to be
made in 25mm block board with Tmm thick
Laminate. The front side of the table to
have a inverted " U " made with 2 x 18mm
thick MDF Exterior Grade Board cladded
with Tmm Laminate on the front and the
verticals towards the modesty panel. The
modesty panel to have 18mm MDF Exterior
Grade Board cladded with Imm Glossy
Laminate and 1mm Laminate as specified.
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Unit.

Quantity.

Rate.

Amount.

(b) The " L " shaped table top on the back
side along with side tabe to have 49mm
edge alround, which is to be achieved by
adding a 75mm piece of 18mm MDF Exteri-
or Grade Board to the table top from bottom
and this vertical edge is to be cladded with
Imm Laminate OR 12mm MDF Exterior
Grade Board finished with minimum two
caots of LOW VOC or NOW VOC duco
paint.

(c) All other members to be with 18mm
MDF Exterior Grade Board and all exposed
faces of the table to have 1mm Glossy Lam-
inate as specified above to be used.

(d) All the edges of 18mm MDF Exterior
Grade Board to have 18mm x 12mm MDF
Exterior Grade edge lipping.

(e) One readymade CPU mobile pedestal.

(f) One Molded Key Board Tray with chan-
nels etc.,

(g) One Three Drawer Unit made with
18mm MDF Exterior Grade Board and
12mm MDF Exterior Grade Board. The unit
to have one vertical filing drawer at bottom
and two equal drawers on top. The rate to
include all necessary hardware viz., tele-
scopic drawer channels, handles, locks, etc.,
and 18mm x 12mm MDF Exterior Grade
edge lipping etc.,

(h) One Side Table with shutter unit of
600mm, with 2 drawers and two openable
shutters made with 18mm MDF Exterior
Grade Board with necessary hardware viz., '
W ' hinges, handles, locks, tower bolts, etc.,
and 18mm x 12mm MDEF Exterior Grade
edge lipping etc.,

(i) All the unexposed faces to have 0.8mm
Laminate OR minimum two coats of NO
VOC or LOW VOC enamel paint with putty
finish.

(j) Ready Made Modular Foot Rest - 400mm
x 350mm x 65mm.

The cost to include all materials, labour etc.,
for a finished item of work as per drawings
and directions etc., complete.
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20

SINGLE WINDOW COUNTERS:

Each.

5.00

28880.00

1,44,400

Providing, making and placing in position
Single Window Counters along with neces-
sary partitions as per item 1.2 above (The
partiltions will be measured and paid as per
item 1.2 i.e, Half Height Partitions) with
following specifications and per dimensions
specified. The front side of the Single Win-
dow Counter to have 8mm x 100mm Fiber
Cement Board / Calcium Silicate Board /
Reinforced Magnesium Silicate Board as
Skirting cladded with ITmm glossy Laminate
(silver color) at bottom.

(@) The overall size of each Single Window
Counter to be 1650mm - 1500mm x 900mm -
975mm x 750mm + 1050mm x 450mm x
750mm.

(b) Tabletop of main table and side table to
be made in 25mm block board with Imm
thick Laminate for horizontal surfaces and
Imm glossy laminate for vertical surfaces
and double thickness at edges alround. The
Imm thick glossy Laminate to continue in
the front side with curvature from the front
table top to the modesty panel in front with
cove lighting provision.

(c) All other members to be with 18mm
MDF Exterior Grade Board / 2 Nos. of 6mm
Flexi Plywood in curvature (which should
be achieved with a frame work of 50mm x
50mm sal wood frame to be fixed from the
front modesty panel / apron and the bot-
tom of this niche to have provision of cove
lighting with LED strips) and all exposed
faces of the table to have Tmm thick Lami-
nate for horizontal surfaces and Imm thick
glossy Laminate for vertical surfaces and
12mm thick MDF Exterior Grade Board as
specified in the drawing to be used.

(d) All the edges of 18mm MDF Exterior
Grade Board to have 18mm x 12mm MDF
Exterior Grade edge lipping.

(e) One readymade CPU mobile pedestal.

(f) One Molded Key Board Tray with chan-
nels etc.,

Signature of the Contractor

Page 52 of 55




S.No

Item. / Particulars.

Unit.

Quantity.

Rate.

Amount.

(g) One Three Drawer Unit made with
18mm MDF Exterior Grade Board and
12mm MDF Exterior Grade Board. The unit
to have one vertical filing drawer at bottom
and two equal drawers on top. The rate to
include all necessary hardware viz., tele-
scopic drawer channels, handles, locks, etc.,
and 18mm x 12mm MDF Exterior Grade
edge lipping etc.,

(h) One Side Table with shutters made with
25mm block board top and 18mm MDF Ex-
terior Grade Board for all other members
with necessary hardware viz., ' W ' hinges,
SS handles, locks, SS tower bolts, etc., and
18mm x 12mm beech wood edge lipping
etc.,

(i) All the unexposed faces to have 0.8mm
Laminate OR minimum two coats of NO
VOC or LOW VOC enamel paint with putty
finish.

(j) Ready Made Modular Foot Rest - 400mm
x 350mm x 65mm.

(k) All wooden members to have minimum
two coats of NO VOC or LOW VOC duco
paint finish.

The cost to include the " L " shaped Single
Window Counter and to include all materi-
als, hardware, labour for a neat and finish
job as per drawings and directions etc.,
complete.

21

Wicket gate

Sqm

6.00

4455.00

26,730

Providing and fixing wicket gate wherever
required with required SS hinges, SS tower
bolts, automatic surface mounted spring
door closer etc. Rubber wood capping made
of sect. 65 x 15 mm fixed at edge incl. natu-
ral polish/painting etc. complete as directed

22

Night Latch

Each

6.00

1500.00

9,000

Providing and fixing night latch with three
keys at door etc.

23

Notice Board

Nos.

1.00

3000.00

3,000

Providing, fabricating and fixing of Notice
board of size 3'6” x 2" made of 19 MDF and
soft board with blue color velvet cloth. The
board to be covered with 12 mm thick MDF
beading all four side and painting etc.
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S.No | Item./Particulars. Unit. | Quantity. Rate. Amount.
24 | Deep cleaning of the premises after comple- | Sqm 200.00 65.00 13,000
tion of all works done by all vendors.

Total Amount: | 14,03,655

Percentage above or below the estimated cost: (+/-)%

Quoted cost (above or below the estimated cost):
Note: Quoted amount should exclude GST; GST Will be paid extra as per actual
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