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STATE BANK OF INDIA 
 
 

E-TENDER DOCUMENT FOR 

 

 
PROPOSED CIVIL WORKS FOR SBI BRANCH AT  

CHATROKHARI (SUNDERNAGAR) (H.P.). 
 

(CIVIL WORKS) 

  

TENDER NOTICE THROUGH 

E – TENDERING & REVERSE AUCTION PROCESS 
 

Civil Contractors who are on the panel of  

SBI, Chandigarh Circle, (LHO)  

in the Appropriate category are only eligible  

(Contractors should submit proof of the same) 

 
TECHNICAL BID 

Last date for submission of e-tender: 23.12.2025 by 1.00PM 
 
 

 

 

 

The Regional Manager, 
State Bank of India,  

RBO -3, SAULIKHAD 
MANDI (HP) 
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NAMEOFWORK: SBI INVITES - TENDER FOR PROPOSED CIVIL WORKS FOR SBI BRANCH AT 
CHATROKHARI (SUNDERNAGAR) (H.P.).  
 
1 Name of the work E-Tender Notice for Proposed Civil Works in State Bank of India 

Branch Office at  
CHATROKHARI (SUNDERNAGAR) (H.P.).  

2 Estimated cost Rs. 11,90,520 /- + plus GST 
3 Cost of Tender Documents NIL 
4 Quantum of Earnest 

Money Deposit (EMD) 
Rs.24,000/-Drafts/BCs shall be in favor of “State Bank of India,” 
Payable at MANDI. 

5 Date and Time where 
tender forms are available 

From 13.12.2025 till 23.12.2025 upto 1.00 pm  
at SBI in the News procurement –news and  
https://www.tenderwizard.com/SBI TENDER 
 

6 Last date and time of 
submission of online 
Tender 

23.12.2025 upto 01:00 PM 

7 Place, date & time for 
submission of e- tender 
Contact person /telephone 
no / email address. 

a) On line submission of e-Tender (Including Technical Bid 
and Price Bid) up to 23.12.2025 upto 1.00 PM 
athttps://www.tenderwizard.com/SBIETENDER 
b)  EMD submission Address: 
The Regional Manager,                                                                                         
Regional Business Office – 3, SAULIKHAD 
MANDI, 

Contact:Officer –9817345273 
8 Date, Time and Place of 

opening of e-Tender 
23.12.2025  at 3.00 pm 
The Regional Manager,     Regional Business Office – 3,  
SAULIKHAD 
MANDI, 
Contact:Officer –9817345273 

9 Quantum of Security 
Deposit(percentage) 

1. Initial Security Deposit (ISD) – 1% of the Tender value  
2. Retention Money- 5% of the running bills and Total deduction 

of 5% of value of work including EMD, ISD. 

10 Terms of payment of Bills, 
if any (specify the mini-
mum value of work 
forpaymentof runningac- 
count bills) 

Minimum value of Running bill value - 05 Lakhs and above 

11 Stipulatedtime 
forcompletion of the   
Work/supply. 

60 Days from the date of the work order issued to the contractor 

13 (Penalty clause)    
Liquidated Damages 

@ 0.5% of the value of work per week of delay subject to a 
maximum penalty of 5%of the value of work would be strictly 
imposed. 
 

14 Validity period of the            
tender. 

Three (3) Months 
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15 Defect Liability Period Twelve (12) Months 

16 Eligible Taxes B) Income Tax & GST IT will be deducted at source as per 
Govt. Guidelines. 
C) Reimbursement of GST will be made only on 
submission of proper GST invoice as per applicable GST 
provision. The con-tractor should comply with the 
following; 

1. Contractor should have GST Registration Number 
2. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision 
3. IncaseofCorrectioninthebillsafterscrutiny,contractorshould

submit fresh bills for payment 
4. Contractor should timely file his GST return in accordance 

with GST provisions to enable the bank to claim the credit of 
GST paid to the contractor 

5. The GST Number of State Bank of  India are 
02 AAACS8577K 1Z1 
 

17 Electronic Payment Payment shall be made by way of Electronic fund transfer and the 
bill will be paid by the Branch. Firm should furnish details of 
the bank, a/c no, IFSC code 
 

18 Agency for arranging on-
line 
bidding 

M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 3rd Stage, 4th Block, 
Bangalore – 560079, Karnataka. 
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 152 / 
9674758506 / 9674758723/26 
Contact Persons: (On working days 9 AM to 6 PM) 
1.Mr. Pravesh 
No.: +91 9044314492 
 e-Mail: praveshmani.t@antaressystems.com 
2.Mr. Kushal Bose  
Mobile No.: +91 9674758719  

 e-Mail: kushal.b@antaressystems.com 
  

19 Any additional 
Information 

The quoted rate should be inclusive of materials, labour, wages, 
fixtures, transportation, installation, all taxes (excluding 
GST),wastages,Octroi,machinery,temporaryworkssuchasscaffol
ding,cleaning,overheads,profit,statutoryexpenses, incidental 
charges and all related expenses to complete the work. 
 

20 EVALUATION 
OFPRICEBIDSANDF
INALIZATION 

1. Only those Bidders who qualify in Technical evaluation 
would be shortlisted and the online price bids submitted by 
the bidders will be opened. However these Indicative Price 
Bids would remain undisclosed to the Bidders. 

2. The start Price for the E-Reverse Auction will be either the 
Estimated Amount or the Lowest Indicative Online Price Bid 
submitted by the Bidder, whichever is lower. 

3. The L1 Bidder will be selected on the basis of net total of 
theprice evaluation as quoted in the E-Reverse Auction. 

a. If the final L1 bid is unreasonably low i.e. L1 bid is 
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less by 7.5% or more of the Estimated Cost, the 
contractor shall submit additional Security Deposit in 
the form of PBG/DD for an amount equal to difference 
in the 92.5 % of the estimated cost vis-a-vis final 
tender amount quoted by the L1 contractor. PBG/DD 
to be submitted within 7 days from issue of letter from 
Bank.  

4. If the L1 bidder refuses to give the PBG, then the EMDwill 
be forfeited and the tender will be re-invited. The L1 
bidderwill notbeallowed to 
participateintheretenderingprocess. 

 
 

1. Scanned copy of EMD must be uploaded and the same needs to be submitted at 
given address within due date of tender. 

2. Firm can visit the website (https://www.tenderwizard.com/SBIETENDER) till last 
date of submission for changes. Corrigendum if any will be published 
onlyinhttps://www.tenderwizard.com/SBIETENDER 

3. L-1 Tenderer signed copy of entire tender document should be submitted within 3 
days from date of tender opening. 
 

 
REGIONAL MANAGER, 
STATE BANK OF INDIA 
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INSTRUCTIONSTOTENDERERS 
 

1. Online,E-tendersareinvitedfor PROPOSED CIVIL WORKS FOR SBI AT CHATROKHARI 
(SUNDERNAGAR) (HP). 
 

1. Submission of BIDs/Tender Documents: Tenders should be submitted online in the 
websitehttps://www.tenderwizard.com/SBIETENDER. In addition, scanned copy of the 
declaration given in the tender to be signedwith seal and scanned proof of 
dealership/empanelment letter certificate should be submitted on-line with our service provider on 
the website at:https://www.tenderwizard.com/SBIETENDER.  

 
2. Contractors should submit/send EMD physically within due date of thetender at the office 

address mentioned the in NIT document. The tender will be rejected if thetendererfailsto 
submittheEMD. 

 
3. Contract documents consist of detailed plans, technical specification, schedule of quantities ofthe 

various classes of work to be done, and theset of ‘conditions of contract’ to be compiledwith by 
the person whose tender may be accepted. The documents are available in the 
websitehttps://www.tenderwizard.com/SBIETENDER 

 

4. Tenders should be submitted online (As mentioned inNIT). 

 
5. EMD amount (As mentioned in NIT) is to be deposited in the form of Demand Draft/ Banker’s 

Cheque payable at MANDI and drawn in favor of State Bank of India, otherwisethe 
tenderisliableforrejection. 

 
6. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall be2% 

of the accepted value of the tender, by means of D.D. in favor of State Bank of India, Mandi. The 
Initial security deposit is to be paid by the Contractor to Bank with technical bid. No interest is 
allowed on the above said securitydeposit(EMD,ISD) 

 
7. Retention Money: From each running bill, an amount at the rate of 5% of the gross value of 

therunning bill shall be recovered as retention money, till the total retention amount including 
theEMDandISDamountsalreadywiththeBankbecome5%ofthevalueofthecontractamount. 
Thisamountiscalled asTotalSecurityDeposit,whichconsists ofthreecomponents 

 
a) EMD - Earnest MoneyDeposit. 
b) ISD –InitialSecurityDeposits. 
c) RM-RetentionMoney. 

 
The total security deposit will be kept with the Bank. And total security deposit may be 
refundedafter the end of defects liability period (one year), provided he has satisfactorily carried 
out allthe works and attended to rectification of all defects in accordance with the conditions of 
thecontract. In case of failure on the part to do so, the cost of rectifying the defects through 
anyother agencyshall be deducted fromthe amount of securitydeposit due to thecontractor. 
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8. Completion ofwork: 

i) The workshallbeconsideredas completeonlywhen the certificateof virtual 
completionisissuedbythe architects/Bank. 
ii) Thedefectsliabilityperiod'asprescribedinthecontractshallcommenceonlyfromdateofsuch 
virtualcompletion. 
iii) Any defect that may appearwithin the defectsliability period shallberectified by the con-
tractorwithin reasonabletimeon receipt of necessaryinstructions fromBank tothat effect. 

 
9. The acceptance of a tender will rest with the Competent Authority, who does not bind himself 

toaccept the lowest tender and reserves to himself the authority to reject any or all the 
tendersreceived, without assigning any reasons. All tenders in which any of the prescribed 
conditions arenotfulfilledor are incomplete in anyrespect are liable to berejected. 

 
10. All compensation or other sums of money payable by the Contractor to Clients under the termsof 

this contract may be deducted from the security deposit, or from any sum that may be or 
maybecome due to the Contractor on any account whatsoever and in the event of the Security 
Deposit being reduced by reasons of any such deductions, the Contractor shall within 7 days of 
beingaskedtodo makegood in byDDanysum whichhavebeen deducted fromhissecuritydeposit. 

 
11. Tender containing any condition leading to unknown / indefinite liability, are liable to be 

summarilyrejected. 
 

12. Canvassing in connection with tenders is strictly prohibited and the tenderssubmitted by the con-
tractorswho resort to canvassingwillbeliabletorejection. 

 
13. Thetenderershouldquotetheir(own)ratesfor undertakingthework. 

 
14. GSTasapplicablewillbereimbursed byBankasspecifiedin NIT. 

 
15. AlltaxesotherthanGST,otherstatutoryobligationinrespectofthiscontract,asapplicable,shall be 

payable by contractor including transportation and TA / DA of the workers at site 
andtheBankwillnot entertain anyclaimwhatsoeverin this respect 

 
16. I.T.will berecovered asperGovernmentRules 

 
17. Time is the essence of the contract. The work should be completed on time as mentioned in 

theNIT.The successfulContractorwillhavetogive CPM/PERTchartof variousactivitiesofworks to 
be done so that the work gets completed within the stipulated time. The chart shall 
besubmittedwithin 7 daysfrom the date ofacceptanceof the tender. 

 
18. Tenders for works shall remain open for acceptance for a period of 90 daysfrom the last date 

oftenders. If the tenderer withdraws his tender before the expiry of the said period or makes 
anymodifications in terms and condition of the tender which are not acceptable to the Bank, then 
thebank without prejudice to anyotherright or remedyis at libertyto forfeittheearnest money. 

 
19. The successful tenderer, after the work is awarded, he will have to enter into an agreement 

withthe competent authorityof thebank. 
 

20. Thetenderermustco-ordinatewiththeotheragenciessuchasInterior/Furnishing/Electric-
al/IT/Fire/ACetc. 
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21. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations/ restrictions ifanyand otherinformation required for theproperexecution ofthework. 

 
22. The work may be carried out on any floor level as per site condition. Please note that 

materialsand machines are required to be carried on head load and the same must be accounted in 
thecosting.Please notethat no separate cost shallbeallowed for headload. 

 
23. The quantities of various items given in the schedule of quantities are approximate. The 

quantities of work may vary at time of allotment / execution of work. Bank reserves the right to 
omit /delete any item(s) of work from the schedule at the time of allotment / before. Contractors 
will bepaid fortheactual workdone atthesitedulyverified bytheconcerned officialofthebank. 

 
24. Theunitpriceshallbedeemedtobefixedprice. In case ofextraitems,arecordoflabourcharges paid 

shall be maintained and shall be presented regularly to the Employer’s for checking. The 
settlement willbe made based on figures arrived at jointly and taking unit price givenin the 
contract assigned to the successful Tenderer. In case of extra items where similar or com-
parableitems arequotedin the tender,extraratesshall be basedon tenderrates. 

 
25. If the rate quoted by the contractor for any item / items are not workable or abnormally 

lowerthan the market rate, the bank may demand Bank guarantee from the contractor for 
satisfactorycompletion of these work. The bank guarantee amount will be not less than 50% of 
the estimated amount of the items for which the rates are not workable or abnormally low. This 
bankguarantee will be released after completion of these works (unworkable and abnormally 
lowrateditems) to the satisfaction of the bank. 

 
26. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the insurance 

cover for the work in the form of CAR policy and Third-Party Insurance within seven (7) days 
fromthe acceptanceofwork order. 

 
27. The work must be started within immediately from the date of receipt of work order/ mark out 

atsite; whichever is later. In case of work not being started within this stipulated period, the 
bankreservesthe right to cancel the workorder dulyforfeitingtheEarnest moneydeposit 

 
28. No employee of the Bank is allowed to work as a contractor for a period of 2 years of his/her 

retirement from Bank Services without previous permission of the Bank. This contract is liable 
tobe cancelled, if either the contractor or any of his employees is any time to be such a person 
whohad not obtained the permission of Bank as aforesaid before submission of the tender or 
engagementin the contractor’s service. 

 
29. Contractor should get approval of the samples of materials in advance with Bank’s Engineer be-

foreuseof the same in the work’ 
 

30. Bank has the right to offer the contractor to modify the old material wherever/ whenever 
necessaryinsteadof new supplies 

 
31. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 

installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads,profit, statutory expenses, incidental charges andall related 
expensestocomplete the work 
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32. Thetendersshallsummarilyhaverejected,ifanyoneoftheabovesaidrequirementshasnotbeencomplied 
with. 

33. TheBankwillnotbeboundtoacceptthelowesttenderandreservestherighttoacceptorrejectanyorall 
thetenders without assigninganyreason whatsoever 

34. The contractor should fulfill the labour regulation guidelines stipulated by the governments 
35. Noadvance paymentin anyformwillbegrantedfor theworksproposed 
36. Periodoftakingupthefinalbillwillbeonemonthfrom/aftersatisfactoryvirtualcompletionorthedate of 

submission ofthefinal bill whichever is later. 
37. Contractor is advised not to engage child labour during the contract period 
38. The SBI reserves the right to cancel or postpone the tendersat any stage without assigning 

anyreason. 
39. Firmshouldbevisitthewebsite till lastdateofsubmissionfor changes/corrigendumif any 
40. Tender documents found partly or fully modified / altered/ corrected etc. shall stand 
summarilyrejected 
41. The make of materials should be chosen strictly from the approved makes as given in 
thetender.Usingofthemultibrands isnot permissible.Singlebrand shouldbeusedforentire project. 
42. ANYCLARIFCATIONSSOUGHTAFTEROPENINGOFTHETENDERSWILLNOTBEENTER

TAINEDAT ANY COST. 

 
 
 

REGIONAL MANAGER, 
STATE BANK OF INDIA 
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The Regional Manager,

FORM OFSUBMISSION OFTENDER 
(To befilledbythetenderer) 

State Bank of India,  
RBO-3, SAULIKHAD 

MANDI , 
DearSir/s, 
 

REF:PROPOSED CIVIL WORKS FOR SBI AT CHATROKHARI (SUNDERNAGAR). 
 

 
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
NoticeInviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule 
of approximate quantities and rates, Form of Agreement, General Specification, Approved 
manufacturers/natural source of materials Technical Specifications of schedule of quantities, and 
clearly understoodall the same and on the basis of the same I/ We have quoted our rates in the 
Schedule of Quantities(i.e. BOQ)attached withthetenderdocuments. 

 
I / We do here by undertaken to execute and complete the whole or part of the work (as desired 
byyou)attherespective rates quoted. 

 
I/ We are depositing Earnest Money Deposit (Amounts as per NIT) by way of demanddraft drawn in 
favor of SBI, MANDI; along with this tender for due execution of the work at my/our tenderedrates. 

 
In the event of this Tender being accepted I/ We agree to enter into the agreement and submit 
thedeclaration on requisite non-judicial stamp papers as and when required and execute the contract 
ac-cording to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self / 
ourselves to forfeittheaforesaid deposit. 

 
In the event of this Tender being accepted I/ We agree to obtain the labor license and the CAR 
andThird party insurance policy and deposit the balance E.M.D. amount and adhere/comply to all 
otherinstructionsas given in TENDER DOCUMENT. 

 
I / We further agree to complete the work included in the said schedule of quantities as mentioned 
inNIT from the date of the work orderissuedto commencethesame. 

 
Date of commencement shall be either one week from the date of work order issued to the 
contractororthe date on whichmark out of workat sitehasbeengivento contractor; whicheverislater. 

 
I/We agreenot toemploysub-contractorsother thanthose thatmaybeapproved byEmployer. 

 
I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on 
suchitems for whom same is to be levied by/ for the government, and the rates quoted by me / us are 
inclusive ofall thesame. 

 
YoursFaithfully, 
Contractor’sSignature  

 
1. 

SignatureofWitness: 

Name:    2. 
Address:    3. 
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GENERAL NOTES 
 

1. PROCEDUREOFFILLINGANDSUBMISSIONOFTENDER 
a) Submission of BIDs/Tender Documents: Tenders shouldbe submitted online in the 

websitehttps://www.tenderwizard.com/SBIETENDER. In addition, scanned copy of the 
declaration to be signed with seal andscanned proof of valid dealership certificate should be 
submitted online with our service provideronthe 
websiteat:https://www.tenderwizard.com/SBIETENDER. 

 
b) In the event of the tender being submitted by a firm, it must be signed by a member or 

membersof the firm having legal authority to do so, and if called for, the legal documents in 
support thereof must be produced for inspection and the same in the case of the firm carried out 
by onemember of a joint family. It must disclose that the firm is duly registered under the India 
Partner-ship Act. Any tender signed by a member not holding a power of attorney shall be treated 
asinvalid. 

 
c) Tenderer shall note that their tenders shall remain open for acceptance for a minimum period 

ofthree months from the last date of receipt of tenders. Thetendersmust be unconditional. 
Conditional tendersmaybesummarilyrejected. 

 
2. RATESTOINCLUDE: 
While quoting their rates the tenderer should include the following if otherwise not stated herein be-
fore. 

a) Necessary costof taking samples of materials supplied by them for thework, testing of 
thesameatGovt.’s/approvedlaboratoryincludingtransportation,costofthesamples,asandwhenrequi
red. 

b) Submission of test reportsof othermaterials asmaybe specifiedbyBank’s Engineer. 
 
3. STORAGEOFMATERIALS: 

The contractor shall not store their materials and debris within the premises other than the work 
sitehandedover to him. 

 
4 LABOURHUTMENT: 
Shelter or stay and other amenities for the labors have to be arranged by the contractor at his 
ownexpenseand responsibility(outside the Bank premises). 

 
5. IDLE LABOUR: 
In case the work is held up for any site conditions not attributable to the contractors or for any 
decisions instructions / want of details from Employer or for any of the conditions, the contractor 
shall beallowed reasonable extension of time by the employer but any claim for idle labour shall not 
be entertainedbythe employer.Contractor’s quotedrates should includeforallsuch contingencies. 

 
6. The contractor shall engage one competent person at site who shall take the instructions from 
theEmployer. Thework should not sufferdue to lackof supervision, manpowerand materials. 

 
7. The Contractor is required to co-ordinate his works along with other agencies working at site. 
Hehas to reimburse any of the damage made by him or any of his representatives for any of the 
otheragencyor ownerat site. 
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8. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, 
partition,Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling 
shall notbe paid extra. 

 
9. The contractor is required to fabricate a sample where required, or any item so installed for 
approval. Any changes made by the Architect/Employer, in the sample to the specifications as 
mentioned in the tender,shallnot be deducted or paidextra. 

 
10. All measurements given in the schedule hereunder are for the purpose of tender only. 
Paymentwill be madeon actual measurement of the workdone 

 
11. Allmeasurementsshallbeasper relevantI.S. standards 
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GENERALCONDITIONS OFCONTRACT 
 

Except where provided for in the description of the individual items in the schedule of quantities 
andin the specifications and conditions laid down hereinafter and, in the drawings, the work shall be 
carried out asper standard specifications and underthe direction ofEmployer. 

 
1. INTERPRETATION 
In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement,the following words shall have the meaning herein assigned to them except where the 
subject or con-textotherwise requires. 
 

a) Employer: The termemployer shall denote SBI (State Bank of India having at REGION-3, 
MANDI) and anyof its employees representativeauthorized on their behalf. 

 
b) Architects / Consultants: The term Architects shall mean the Architects appointed by 
theemployer for the purpose of preparing detailed drawing, supervision etc. It is the Bank to 
decidewhetherto appoint Architector not and to changethe Architectat anystageofwork. 

 
c) Contractor:Thetermcontractorshallmean (Nameandaddressofthecon-
tractor)and his /theirheirs, legalrepresentatives,assigns&successors. 

 
d) Site: The site shall mean the site where the works are to be executed, i.e. interior works, 
atSBI Branchincluding any building and erection thereon, allotted by the employer for the 
contractors use. 

 
e) Site Engineer: Any Engineer appointed from time to time by the Employer and certified 
inwritingto the Architectsand theContractor, to bepositioned at siteto supervise thework. 

 
f) Drawings: The work is to be carried out in accordance with drawings, specifications, 
theschedule of quantities and any further drawings which may be supplied or any other 
instruction,which maybe givenbythe Employer orArchitects duringtheexecution ofthework. 

 
All drawings relating to work given to the contractor together with a copy of schedule of 
quantitiesare to be kept at site and the Employer / Architects shall be given access to such drawings 
or scheduleof quantitieswherever necessary. 
In case any detailed Drawings are necessary contractor shall prepare such detailed drawings and / or 
dimensional sketches therefore and have it confirmed by the Employer as case may be prior to 
takingupsuch work. 
The contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings,specifications and schedule of quantities or to additional instructions at least 10 days ahead 
from thetime when it is required for implementation so that the Employer may be able to give 
decision there-on. 
 “The Works” shall mean thework or works tobe executed or doneunderthis contract. 

 
 “ActofInsolvency”shallmeananyactassuchasdefinedbythePresidencyMAINsInsolvencyActor in 

Provincial Insolvencyact or anyamendingstatus. 
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 “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming 
partofthis contract. 

 
 “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 

acceptedquoted ratesof the contractor. 
 

 “Contract” shall mean the Articles of Agreement, the general conditions special conditions, 
theappendix,thescheduleofquantities,specificationsanddrawingsattached hereto anddulysigned. 

 
 ‘Contract Price’ shall mean the sum named in the Tender subject to such additions thereto or 

deductions therefromas maybemadeunder theprovisions hereafter contained. 
 

 ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters 
sent(unless delivered personally or otherwise provided to have been received) by registered post to 
thelast known private or business address or registered office of the addressee and shall be deemed 
tohavebeen received when intheordinarycourseofpost itwouldhave been delivered. 

 ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 
deductedfrom the total of the items if the Tender any sum, either as a percentage or otherwise, 
then the netprice of any item in the tender shall be the sum arrived at by adding to or deducting 
from the actual figure appearing in the tender as the price of that item a similar percentage or 
proportionatesum. Providing always that in determining the percentage or proportion of the sum 
so added ordeducted by the contractor, the total amount of any Prime Cost items and provisional 
sums ofmoney shall be deducted from the total amount of the Tender. The expression ‘net rates’ 
or ‘netprices’ when used with reference to the contract or account shall be hold to mean rates or 
prices soarrivedat. 

 
 ‘VirtualCompletion’shallmeanthepremise isin theopinionoftheEmployerfitforoccupation. 

 
 Words importing persons include firms and corporations. Words importing the singular only, 

alsoincludethepluraland vice versa where the Contextrequires. 
 

2. SCOPE OF WORK/CONTRACT 
 

The Brief Scope of work involves the 
following.1. Civil Works. 
2. Brick work & Cement plastering 
3. Tile works etc. 

 
The Contractor shall carry out and complete the said work in every respect in accordance with 
thisContract and with the directions of and to the satisfaction of the Employer. The Architect with 
approval of Employer or Employer issue further drawings and/or written instructions, detailed 
directionsandexplanations whichhereaftercollectivelyreferred toas‘Instructions’ inregard to: 

 Thevariationormodificationofthedesignqualityorquantityofworksortheadditionoromission 
orsubstitutionof anywork. 
 Anydiscrepancyinthedrawingsorbetweenthescheduleofquantitiesand/ordrawingsand 
/orspecification. 
 Theremovalfromthesiteofanydefectivematerialbroughtthereonbythecontractorandthesubstituti
on of anyothermaterialthereof. 
 The demolition removaland / or re-execution of anyworkexecuted bythecontractor/s. 
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 The dismissal from the workof anypersons employed there upon. 
 The openingup forinspection of anyworkcovered up. 
 Therectificationandmakinggoodofanydefectsunderclauseshereinaftermentionedandthosearisin
gduringthemaintenanceperiod (DefectLiabilityPeriod). 

 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s or his agent / Architect’s instructions, provided always that verbal instructions, directions 
andexplanations given to the contractor’s or his representative upon the works by the Employer’s or 
hisagent / Architects shall, if involving a variation, be confirmed in writing to the contractor/s 
withinseven days. No works, for which rates are not specifically mentioned in the priced schedule of 
quantities, shall be taken up without written permission of the Employer. The employer as provided 
inclause “variation”shall fixrates of items notmentioned in the priced schedule ofquantities. 
Regarding all factory-made products for which ISI marked products are available, only 
productsbearingISImarkingshall be used in the work. 

 
3. TENDERER SHALLVISIT THE SITE 
Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 
sitecondition,natureandrequirementsoftheworks,facilitiesoftransportconditions,effectivelabourand 
materials, access and storage for materials and removal of rubbish. The tenderer shall provide intheir 
tender for cost of carriage, freight and other charges as also for any special difficulties and including 
police restriction for transport etc., for proper execution of work as indicated in the drawings.The 
successful tenderer will not be entitled to any claim of compensation for difficulties faced 
orlossesincurredonaccount of anysitecondition.Work to bedone in phase manner. 

 
4. TENDERS 
The Employerreserves the right to rejectthelowest or anytender. 
The tenderers should note that the tender is strictly on the item rate basis and their attention is 
drawnto the fact that the rates for each and every item should be correct, workable and self-
supporting. Ifcalled upon by the Employer/Architects detailed analysis of any or all the rates shall be 
submitted.TheEmployer/Architectsshallnotbeboundtorecognizethecontractor’sanalysis. 
The works will be paid for as “measured work” on the basis of actual work done and not as 
“lumpsum”contract, unless otherwise specified. 
All items of work described in the schedule of quantities are to be deemed and paid as 
completeworks in all respects and details including preparatory and finishing works involved, 
directly relatedto and reasonably detectable from the drawings, specifications and schedule of 
quantities and no further extra charges will be allowed in this connection. In the case of lump-sum 
charges in the tender inrespect of any items of work will be made for the actual work done on the 
basis of lump sum chargesaswillbeassessedtobepayablebytheEmployer/ Architects. 
The employer has power to add, omit from any work as shown in drawings or described in 
specificationsorincludeinscheduleofquantitiesandintimatethesameinwritingbutnoaddition,omissionor 
variation shall be made by the contractor without authorization from the Employer. No 
variationshallvitiate the contract. 
The tenderer shall note that his tender shall remain open for consideration for a period of 
threemonthsfromthedate of openingof the tender. 

 
5. AGREEMENT 
The successful contractor will be required to sign agreement in accordance with the draft 
agreementenclosed and the schedule conditions. The contractor shall pay for all stamps and legal 
expenses, 
incidentalthereto.Howeverthewrittenacceptancebytheemployerofatenderwillconstituteabinding 
contract between the employer and the person so tendering such formal agreement is 
subsequentlyexecuted. 
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6. AUTHORITIES,NOTICES,PATENTRIGHTSANDROYALTIES: 
ThecontractorshallconformtotheprovisionsofanyActsoftheLegislaturerelatingtothework,and to the 
Regulations and Bye-Laws of any authorities, and / or any water, lighting and other companies, and / 
or authorities with whose systems the structures were proposed to have connection andshall before 
making any variations from the drawings or specifications that may be associated to soconform, give 
the Employer / Architects written notices specifying the variations proposed to bemade and reasons 
for making them and apply for instruction thereon. The Employer / Architects onreceiptof such 
intimation shall give a decision within areasonable time. 

 
The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees 
thatmay be properly chargeable in respect of the work and lodge the receipts with the Employer 
TheContractor shall identify the Employer against all claims in respect of patent rights, designs, 
trade-marks or name or the protected rights in respect of any constructional plant, machine, work or 
material used for or in connection with the works or temporary works and from and against all 
claims,demands, proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or 
in relation thereto. The Contractor shall defend all actions arising from such claims, unless he has in-
formed the Employer/ Architects, before any such infringement and received their permission to 
proceed and shall himself pay all royalties, license fees, damages, coat and charges of all and every 
sortthat maybe legallyincurredinrespect thereof. 

 
7. TAXESANDDUTIES 
The tenderers must include in their tender prices quoted for all taxes (except GST) and duties royal-
ties,cess,localchargesifapplicable.Noextraclaimonthisaccountwillinanycasebeentertained. 

 
8. NOTICESANDSTATUTORY REGULATIONS: 
ThecontractorshallgiveallnoticesandpayallfeesandshallcomplyallActsandRegulationsforthesuccessful
completion of the contractworks. 
The whole of the work is to be complied with as per the requirements and bylaws of the relevant 
statutoryauthoritiesincludingcontract labor(Regulation and Abolition) Act1970. 

 
9. QUANTITYOFWORKTOBE EXECUTED 
The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared in 
accordance with the Standard Procedure shall be considered to be approximate and no liability shall 
attachto the employer for any error may be discovered therein. The Employer reserves the right to 
executeonlya part or the wholeoranyexcess thereof without assigninganyreason therefore. 
The Contractor shall be deemed to have satisfied himself before tendering to the correctness and 
sufficiency of his tender for the works and of the prices stated in the Schedule of Quantities and / or 
theSchedule of Rates and Prices, which rates and prices shall cover all things necessary for the 
completionof the works. 

 
10. OTHERPERSONSENGAGEDBYTHEEMPLOYER 
The Employer reserves the right to executeany part of the work included inthis contract or anywork, 
which is not included in this contract by the other Agency, or persons and contractor shall al-low all 
reasonable facilities and use of his scaffoldings for the execution of such work. The 
maincontractorshall extend all cooperation in his regard. 



Signatureofthe Contractor Page16of49 
 

 

11. TenderershoulddepositEMDasmentionedintheNIT. 
 

12. CONTRACTOR TO PROVIDEEVERYTHINGNECESSARY 
The Contractor shall provide everything necessary for the proper execution of the work according 
tothe intent and meaning of the drawings, schedule of quantities and specifications taken 
togetherwhether the same may or may not be particularly shown or described therein provide that the 
samecan reasonably be inferred there from and if the contractor finds any discrepancies therein he 
shallimmediately and in writing , refer the same to the Employer / Architects whose decision shall be 
finalandbinding. 
13. TIMEOFCOMPLETION,EXTENSIONOFTIME&PROGRESSCHART 
The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ stated in 
theAppendix, and he shall thereupon and forthwith begin the works and shall regularly proceed with 
tocomplete the same. On or before the ‘Day of Completion’ stated in the Appendix subject 
nevertheless the provision forthe extension of time hereinafter contained. 
If intheopinionofthe Employer/Architecttheworksbe delayed: 
a) Byforcemajoror 
b) Byreasonofanyexceptionallyinclementweatheror 
c) Byreasonofproceedingstakenorthreatenedbyordisputewithadjoiningorneighboringownersofpublic 
authorities arising, thanthroughtheContractor’s won defaultor 
d) BytheworksordelaysofthecontractorstradesmenengagedornominatedbytheEmployer/Architectand 
notreferred in theScheduleofQuantitiesand /or specifications or 
e) ByreasonofFurnishing,commotion,localcombinationofworkmenorstrikeorlock-
outeffectinganyofthe buildings traders or 
f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employerfor which he shall have specifically applied in writing ahead of time, giving reasonable 
time to pre-pare such instructions, the employer shall make a fair and reasonable extension of time 
for completion of the Contractworks 
In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 
thereofto the employer, but the Contractor shall nevertheless constantly use his endeavors to prevent 
delayand shall do all they may reasonably be required, to the satisfaction of the employer to proceed 
withthework. 
The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM Pro-
gram for carrying out the work stage in the stipulated time for the approval of Architect / 
Employerand follow strictly the approved time schedule incorporating charges if any, to ensure the 
completionof the work in stipulated time. A graph or chart on individual work shall be maintained 
showing theproportionate progress of work week by week a weekly progress report stating the 
number of skilledand un skilled laborers employed on the work, working hours done, place, type, and 
quantity of workdoneduringtheperiod. 
The Contractor must inform the employer within 10 days in advance of all drawings and detailed 
required by him from time to time. The Contractor shall adhere to the approved program and 
arrangeforthematerials and labouretc.accordingly. 
Despite repeated instructions, if the Contractor fails to show proportionate progress of the work, 
theArchitect / Employer may take suitable action and deemed fit without prejudice to any terms 
andconditionsof the contract 

 
14. LIQUIDATEDDAMAGES 
Should the work be not completed to the satisfaction of the Employer /Architects within the 
stipulatedperiod,thecontractorshallbeboundtopaytotheEmployerasumcalculatedasgivenbelowby way 
of liquidated damages and not as penalty during which the work remains un-commenced 
orunfinishedaftertheexpiryofthe completion date. 
If the contractor fails to complete the work by the Scheduled date of completion or within any 
sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract amount for 
eachweek beyond the date that the work remains incomplete subject to maximum of 5%of the 
contractvalue 
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15. MATERIALS,WORKMANSHIP, SAMPLES,TESTINGOFMATERIALS. 
All the works specified and provided for in the specifications or which may be required to be done 
inorder to perform and complete any part thereof shall be executed in the best and most 
workmanlikemanner with materials of the best and approved quality of the respective kinds in 
accordance with theparticulars contained in and implied by the specifications and as represented by 
the drawings or ac-cording to such other additional particulars,and instructions as may fromtime to 
time be given bytheEmployer /Architects duringtheexecutionofthework and tohisentire satisfaction. 

 
All mandatory tests shall be carried out as per CPWD specifications. If required by the Employer 
/Architects, the contractor shall have to carry out tests on materials and workmanship in approved 
materials testing laboratories or as prescribed by the Employer / Architects at his own cost to prove 
thatthe materials etc., under test conform to the relevant I.S Standards or as specified in the 
specifications. The necessary charges, transporting, testing etc., shall have to be borne by the 
contractor. Noextrapayment on thisaccount should inanycasebeentertained. 

 
All the materials (except where otherwise described) stores and equipment required for the full 
performance of the work under the contract must be provided through normal channels and must 
includecharges for import duties, and other charges and must be the best of their kind available and 
the con-tractors must be entirely responsible for the proper and efficient carrying out of the work. 
The workmust be done in the best workmanlike manner. Samples of all materials to be used must 
be submitted to the Employer when so directed by the Engineer and written approval from 
Employermustbeobtainpriortoplacementoforder. 
Any damage (during the work) to any part of the work or to the premises for any reasons due to 
rain,storm or neglect of contractor shall be rectified by the contractor in an approved manner at no 
extracost. 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
contractorshall take all precautions necessary for the protection of work and at his own expenses 
shall makegood anydamagearising from anyofthesecauses. 
The contractor shall cover up and protect from damage, from any cause, all new work and supply 
alltemporary doors, protection to windows, and any other requisite protection for the execution of 
thework whether by himself or special tradesmen or sub-contractor and any damage caused must 
bemade good bythecontractorathisownexpenses. 
Contractor should take all precaution to safeguard the flooring and if any damages to the 
flooringshould be rectifiedbythecontractor in the same qualityathisowncost. 

 
16. REMOVALOF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from time to 
timethe removal from the work within such reasonable time or times as may be specified in the order 
ofany materials which in the opinion of the Employer / Architects are not in accordance with 
specification or instructions, the substitution or proper re-execution of any work executed with 
materials orworkmanship not in accordance with the drawings and specifications or instructions. In 
case the con-tractor refuses to comply with the order the Employer shall have the power to employ 
and pay 
otheragenciestocarryouttheworkandallexpensesconsequentthereonorincidentaltheretoascertified by 
the Employer / Architects shall be borne by the contractor or may be deducted from any moneydue to 
or that may become due to the contractor. No certificate, shall relieve the contractor from 
hisliabilityin respect of unsound work orbad materials. 

 
17. SITEENGINEER 
The Employer may appoint a Site Engineer or clerk of works who shall be representative of the 
Employer. The duties of theEmployerrepresentativeare to watchand supervise the works and to 
testany materials to be used of workmanship employed in connection with the works. He shall have 
noauthority either to relieve the Contractor of any of his duties or obligations under the Contract, or 
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except those expressly provided hereunder, to order any work involving delay or any extra payment 
bythe Employer or anyvariation of or in the works. 
The contractor shall afford the Employer’s representative every facility and assistance for 
examiningthe works and materials and checking the measuring time and materials. Neither the 
Employer’s representative nor any assistant to the Architect shall have power to revoke, alter enlarge 
or relax therequirements of this Contract, or to Sanction any day-work, additions, alterations, 
deviations oromissions unless such 
anauthoritymaybespeciallyconferredbyawrittenorderoftheEmployer. 
The Employer’s Representative shall have to give notice to the Contractor or his foremen about 
thenon-approval of any work or materials and such works shall be suspended or the use of such 
materialshould be discontinued until the decision of the employer/Architect is obtained, the work will 
fromtime to time be examined by the Architect or the Employer’s representative but such 
examinationsshall not in any way exonerate the Contractor from the obligation to remedy defects 
which may 
befoundtoexistatanystageoftheworkofafterthesameiscompleted.Subjecttothelimitationsofthiscause, 
theContractorshalltakeinstruction from theArchitect /Employer. 

 
18. CONTRACTOR’SEMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the work who 
shallbe available (by turn) throughout the working hours to receive and comply with instructions of 
theEmployer / Architects. The contractor shall engage at least one experienced Engineer as site-in-
charge for execution of the work. The contractor shall employ in connection with the work 
personshavingtheappropriateskillorabilityto perform their job efficiently. 
The contractor shall not employ labour below the age of sixteen years and who is not an Indian 
National. 
Any laborer supplied by the contractor to be engaged on the work on day work basis either wholly 
orpartly under the direct order or control of the Employer or his representative shall be deemed to be 
apersonemployedbythecontractor. 

 
LOCALLAWS, ACTS,REGULATIONS 
The contractor should abide by the central labour regulation and also shall strictly adhere to all 
prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) and other 
safety regulations. The agency shall comply with the provision of all labour legislation including the 
latest requirements of all the acts, laws, any other regulations that are applicable to the execution of 
thetests. 
 Minimumwagesact,1948(Amended) 
 Paymentof wages act,1936(Amended) 
 Workmen’scompensation act1923 (Amended) 
 ContractlabourRegulationandAbolitionact1970andCentral rules1971(Amended) 
 ChiefLabourCommissioner(C),Ministry ofLabour&Employmentvide 

GazettenotificationNo.F.No.1/13(3)/2017-LS-IIdated 20th April 2017 on minimum wages 

 Apprenticeact1961(Amended) 
 Industrialemployment(Standingorder)Act1946(Amended) 
 Personalinjuries(compensationinsurance)Act1963andothermodifications 
 Employees’ProvidentFundandMiscellaneousProvisionsAct1952andamendmentthereof 
 Shop and Establishment Act 
 Employer’s LiabilityAct. 
 AnyotherActorenactmentthereofandrulesframed thereunder fromtime to time. 

 
The contractor shall keep the Employer saved harmless an indemnified against claims if any of 
theworkmen and all costs and expenses as may be incurred by the Employer in connection with 
anyclaimthatmaybemadebyanyworkmen. 
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The contractor shall comply at his own cost with the order for requirement of any Health Officer 
ofthe State or any local authority or of the Employer regarding the maintenance of proper 
environmental sanitation of the area where the contractor’s laborers are housed or accommodated, for 
the prevention of small pox, cholera, plague, typhoid, malaria and other contagious diseases. The 
contractorshall provide, maintain and keep in good sanitary condition adequate sanitary 
accommodation andprovide facilities for pure drinking water at all times for the use of men engaged 
on the works andshall remove and clear away the same on completion of the works. Adequate 
precautions shall betaken by the contractor to prevent nuisance of any kind on the works or the lands 
adjoining the same.The contractor shall arrange to provide first aid treatment to the laborers engaged 
on the works. Heshall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the works report such accident to the Employer and also to the 
competent Authority wheresuchreportisrequired bylaw. 

 
19. DISMISSALOFWORKMEN 
The contractor shall on the request of the Employer immediately dismiss from works any person 
employed thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who 
maymisconduct him. Such discharges shall not be the basis of any claim for compensation or 
damagesagainsttheEmployeroranyoftheir officer or employee. 

 
20. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, share or 
interesttherein nor, shall take a new partner, without written consent of the Employer and no 
subletting shallrelieve the contractor from the full and entire responsibility of the contract or from 
active superintendenceoftheworkduring their progress 
. 
21. INSURANCE &DAMAGETOPERSONSAND PROPERTYETC. 
The contractors under the terms of the contract are required to keep the works duly 
insuredunder CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the 
value of110% of the Project value or Tender value until the Completion of the project or 
handing overwhichever is later. The insurance policies should be taken in the joint names by 
the contractorsandthe same should be renewedatappropriatetime. 
Thecontractorshallberesponsibleforallinjurytotheworkorworkmentopersons,animalsorthings and for 
all damages to the structural and / or decorative part of property which may arise fromthe operations 
or neglect of himself or of any sub-contractor or of any of his or a sub-contractor’semployees, 
whether such injury or damage arise from carelessness, accident or any other cause whatsoever in 
any way connected with the carrying out of this contract. The clause shall be held to includeinter-
alias,anydamagetobuildingswhetherimmediatelyadjacentorotherwise,andanydamage to roads, streets, 
foot paths or ways as well as damages caused to the buildings and the worksforming the subject of 
this contract by rain, wind or other inclemency of the weather. The contractorshall indemnify the 
Employer and hold harmless in respect of all and any expenses arising from 
anysuchinjuryordamagestothepersonorpropertyasaforesaidandalsoinrespectofanyclaimmadein respect 
of injury of damage under any acts on compensation or damage consequent upon suchclaim. 
The contractor shall reinstate all damages of every sort mentioned in this clause so as to deliver 
thewhole of the contract works complete and perfect in every respect and so as to make good or 
other-wise satisfyall claims fordamages to the propertyofthird parties. 
The contractor shall affect the insurance necessary and indemnify the Employer entirely from all 
responsibility in this respect must be effected jointly in the name of the Employer and contractor 
andthe policy lodged with the Employer. The scope of insurance is to include damage or loss to the 
con-tract itself till this is made over in a complete state. Insurance is compulsory and must be 
affectedfrom the very initial stage. The contractor shall be responsible for anything, which may be 
excludedfrom damage to any property arising out of incidents, negligence or defective carrying out 
of thiscontract. 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
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damages,compensations, costs, charges and expenses arising or accruing from or in respect of any 
such claimordamages from anysums due to ortobecome due to the contractor. 

 
22. MEASUREMENTS 
Before taking any measurement ofany work the Site Engineer oremployer’srepresentativeshallgive 
reasonable notice to the contractor. If the contractor fails to attend at the measurements aftersuch 
notice or fails to countersign or to record the difference within a week from the date of measurement 
in the manner required by Site Engineer or by the subordinate deputed by him as the casemaybe is 
final and bindingonthecontractorandcontractor shall haveno right to disputethesame. 
The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill stating 
theamount due to the contractor from the Employer and the contractor shall be entitled to payment 
thereof,withintheperiodofhonoring certificates named in thesedocuments. 

 
23. PAYMENTS 
All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 
Architects.Normally one interim bill shall be prepared each month subject to minimum value as 
stated in thesedocuments. 
The bills in proper forms must be duly accompanied by detailed measurements in M-book in 
supportof the qualities of work done and must show deductions for all previous payments, retention 
money,etc. 
The Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the amount 
dueto the contractor from the Employer and the contractor shallbe entitled to 
paymentthereof,withinthe period ofhonoringcertificatesnamed in these documents. 
The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and 
retentionmoneyas described in thisdocument. The refundofretentionmoneywillbemadeas specified. 
If the Employer has supplied any materials or goods to the contractor, the cost of any such 
materialsor goods will be progressively deducted from the amount due to the contractor in 
accordance with thequantitiesconsumed in the work. 
All the interim payments shall be regarded as payments by way of advance against the final 
paymentonly and not as payments for work actually done and completed, and shall not preclude the 
requiringof bad, unsound, and imperfect or unskilled work to be removal and taken away and 
reconstructed, orre-erected or be considered as an admission of the due performance of the contract, 
or any part thereofinanyrespectortheaccruingofanyclaim,norshall,itconclude, 
determineoraffectinanywaythe power of the Employer under these conditions or any of them as to the 
final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the 
contract. The final billshall be submitted by the contractor within one week of the date fixed for 
completion of the work orof the date of certificate of completion and payment shall be made within 
one month from the date ofreceiptof the bill. 

 
FinalPayment 
The final bill shall be accompanied by a certificate of completion from the Architects. Payments 
offinal bill shall be made after deduction of Retention Money as specified, which shall be refunded 
after the completion of the Defects Liability Period after receiving the Branch Manager/Engineer’s 
certificate that the contractor has rectified all defects to the satisfaction of the Employer. The 
acceptanceof the payment of the final bill by the contractor would indicate that he has no further 
claim in respectof the workexecuted. 

 
24. VARIATION/DEVIATION 
The tender rates shall be fixed and applicable for any increase or decrease in the tendered 
quantities.The Employer / Architect can increase or decrease any quantities to any extend or even 
delete particular item as per the site requirements and the contractor shall not be paid anything extra 
on this ac-count. Nothing extra will be paid by the Bank on account of omission / deletion of items or 
decreasein the quantity of items. The Bank shall not entertain any claim whatsoever from the 
contractor onthisaccount. 
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The price of all additional items/non-tendered items will be worked out on the basis of rates 
quotedfor similar items inthe contract wherever existing.If similar items are notavailable, the 
ratesforsuch items will be derived as per standard method of rate analysis based on prevalent fair 
price oflabour, material and other components as required with 15% towards contractor’s profit and 
over-heads. 

 
25. SUBSTITUTION 
Should be contractor desire to substitute any materials and workmanship, he/they must obtain 
theapproval of the Employer/ Architects in writing for any such substitution well in advance. 
Materialsdesignated in this specification indefinitely by such term as “Equal” or “Other approved” 
etc. specificapproval of the Employer/Architecthas to beobtainedinwriting. 

 
26. CLEARINGSITEON COMPLETION 
On completion of the works the contractor shall clear away and remove from the site all 
machinery,surplus materials, rubbish and temporary works of every kind and leave the whole of the 
site and theworkscleanandin a workmanlikeconditiontothe satisfaction ofthe Employer/Architects. 

 
27. DEFECTS AFTERCOMPLETION 
The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects,which may appear within 12 months after completion of the work. In the default, the 
Employer mayemploy and pay other persons to amend and make good such damages, losses and 
expenses consequent thereon or incidental thereto shall be made good and borne by the contractor 
and such damages, loss and expenses shall be recoverable from him by the Employer or may be 
deducted by the employer, in lieu of such amending and making good by the contractor, deduct from 
any money due tothe contractor a sum equivalent to the cost of amending such work and in the event 
of the 
amountretainedbeinginsufficientrecoverthatbalancefromthecontractorfromtheamountretained(retentio
n money) together with any expenses the Employer may have incurred in connectiontherewith. 
 

28. CONCEALED WORK 
The contractor shall give due notice to the Employer/Architects whenever any work is to be 
coveredup or finished up or otherwise becoming inaccessible later on, in order that the work may be 
inspected and correct dimensions taken before such covering, in default whereof the same shall, at 
theopinion of the Employer/ Architect be either opened up for measurement at the contractor’s 
expensesor no payment may be made for such materials. Should any dispute or differences arise after 
the execution of any work as to measurements etc., or other matters which cannot be conveniently 
tested orchecked, the notes of the Employer / Architects shall be accepted as correct and binding on 
the con-tractor. 

 
29. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire and 
laborchargesoftools and plants would be entertainedunderanycircumstances. 

 
30. SUSPENSIONOFWORKS 
If the contractor except on account of any legal restraint upon the Employer preventing the 
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed with due 
diligence in the performance of his part of the contract or if he shall more than once make default, 
theEmployer shall have the power to give notice in writing to the contractor requiring the work to 
beproceeded within a reasonable manner and with reasonable dispatch, such notice purport to be a 
no-ticeunderthisclause. 
After such notice shall have been given, the contractor shall not be at liberty to remove from the 
siteof the works or from any ground contiguous thereto any plant or materials to subsist from the date 
ofsuch notice being given until the notice shall have been compiled with. If the contractor fails to 
startthe work within seven days after such notice has been given to proceed with the works as therein 
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pre-scribed, the employermayproceed asprovidedinclause31 (Termination ofContractbyEmployer) 
 

31. TERMINATIONOFCONTRACTBYEMPLOYER 
If the contractor being a company go into liquidation whether voluntary or compulsory or being 
afirm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 
assignment or a composition for the benefit of the greater part, in number of amount of his creditors 
or shallenter into a Deed or arrangement with his creditors, or if the Official Assignee in insolvency, 
or theReceiver of the contractor in insolvency, shall repudiate the contract, or if a receiver of the 
contractor’s firm appointed by the court shall be unable within fourteen days after notice to him 
requiringhim to do so, to show to the reasonable satisfaction of the employer that he is able to carry 
out andfulfill the contract, and if so required by the employer to give reasonable security therefore, or 
if thecontractor shall suffer execution to be issued, or shall suffer any payment under this contract to 
beattached by or on behalf of and of the creditors of the contractor, or shall assign, charge or 
encumberthis contract or any payments due or which may become due to contractor, there under, or 
shall neglect or fail to observe and perform all or any of the acts matters of things by this contract, to 
be observed and performed by the contractor within three clear days after the notice shall have been 
givento the contractor in manner hereinafter mentioned requiring the contractor to observe or 
perform thesame or shall use improper materials of workmanship in carrying on the works, or shall in 
the opinion of the employer not exercise such due diligence and make such progress as would enable 
thework to be completed within due time agreed upon, and shall fail to proceed to the satisfaction of 
theemployer after three clear das notice requiring the contractor so to do shall have been given to 
thecontractor as hereinafter mentioned or shall abandon the contract, then and in any of the said 
cases,the Bank may notwithstanding previous waiver determine the contract by a notice in writing to 
theeffectashereinaftermentioned,butwithouttherebyeffectingthepowersoftheemployeroftheobligations 
and liabilities of the contractor the whole of which shall continue in force as fully as if thecontract, 
had not been so determine and as if the works subsequently executed by or on behalf of thecontractor 
(without thereby creating any trust in favor of the contractor) further the employer or hisagent, or 
servants, may enter upon and take possession of the work and all plants tools scaffoldingsheds 
machinery, steam, and other power, utensils and materials lying upon premises or the adjoininglands 
or roads and sell the same as his own property or may employ the same by means of his ownservants 
and workmen in carrying on and completing the works or by employing any other contractors or 
other persons or person to complete the works, and the contractor shall not in any way interrupt or do 
any act, matter or thing to prevent or hinder such other contractors or other persons or per-son 
employed from completing and finishing or using the materials andplants for the works whenthe 
works shall be completed, or as soon thereafter as conveniently may be the employer shall givenotice 
in writing to the contractor to remove his surplus materials and plants and should the contractor to 
remove his surplus materials after receipt by him the employer may sell the same by PublicAuction 
and shall give credit to the contractor for the amount so realized. Any expenses or losses incurred by 
the contractor for the amount so realized. Any expenses or losses incurred by the employerin getting 
the amount payable to the contractor by way of selling his tools and plants or due on ac-count of 
work carried out by the contractor prior to engaging other contractors or against the SecurityDeposit. 

 
32. ARBITRATION 
All disputes or differences of any kind whatsoever which shall at any time arise between the 
partieshereto touching or concerning the works or the execution or maintenance thereof this contract 
or effect thereof or to the rights or liabilities of the parties or arising out of or in relation thereto 
whetherduring or after determination foreclosure or breach of the contract (other than those in respect 
ofwhich the decision of any person is by the contract expressed to be final and binding) shall after 
writ-ten notice by either party to the contract to the other of them and to the Employer hereinafter 
mentionedbereferredforadjudicationtoasole Arbitrator to beappointed as hereinafterprovided. 
For the purpose of appointing the sole Arbitrator referred to above, the Employer will send 
withinthirty days of receipt of the notice, to the contractor a panel of three names of persons who 
shall bepresently unconnected with the organization for which the work is executed from the 
following categoriesofArbitrators”:- 



Signatureofthe Contractor Page23of49 
 

 

a) RetiredHigh Court/Supreme CourtjudgewhohaveexperiencedinhandlingArbitration Cases. 
b) MemberofCouncilofArbitrators 
c) FellowoftheInstitutionofEngineers 
d) EminentRetiredChiefEngineerfromState/CentralPWD/Publicsectorundertakingofgoodreputation 
and integrity 
e) FellowofIndianInstituteofArchitects 
The contractor shall on receipt of the names as aforesaid, select any one of the person’s name to 
beappointed as a sole Arbitrator and communicate his name to the Employer within thirty days of 
receipt of the names. The Employer shall thereupon without any delay appoint the said person as 
theSole Arbitrator. If the contractor fails to communicate such selection as provided above within 
theperiod specified, the Competent Authority shall make the selection and appoint the selected 
person astheSole Arbitrator. 
If the Employer fails to send to the contractor the panel of three names as aforesaid within the 
periodspecified, the contractor shallsend to the Employer a panel of three names of persons who shall 
allbeunconnectedwitheitherparty.TheEmployershallonreceiptappointhimastheSoleArbitrator.If the 
Employer fails to select the person and appoint him as the Sole Arbitrator within 30days of 
receiptofthepanelandinformthecontractoraccordingly,thecontractorshallbeentitledtoappointoneofthepe
rsons frompanelastheSoleArbitratorandcommunicatehisname to theEmployer.If the Arbitrator so 
appointed is unable or unwilling to act or resigns his appointment or vacates 
hisofficeduetoanyreasonwhatsoeveranotherSoleArbitratorshallbeappointedasaforesaid. 
The work under the Contract shall, however, continue during the arbitration proceedings and 
nopaymentdueorpayableto the contractorshallbewithheldon account ofsuch proceedings. 
The Arbitrator shall be deemed to have entered on the reference on the date he issued notice to 
boththepartiesfixingdateofthefirst hearing. 
The Arbitrator may fromtime to time, with the consent of the parties, enlarge the time for 
makingandpublishingtheaward. 
The arbitrator shall give a separate award in respect of each dispute or difference referred to him. 
TheArbitrator shall decide each dispute in accordance with the terms of the contract and give a 
reasonedaward. The venue of arbitration shall be such place as may be fixed by the Arbitrator in his 
Sole discretion. 
The award of the Arbitratorshallbe final and bindingonthe both the parties. 
Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being in force, shall apply to 
thearbitrationproceedingunderthis clause. 
The Employer and the contractor hereby also agree that arbitration under clause shall be 
conditionprecedent to any right to action under the contract with regard to the matters hereby 
expressly agreedtobe so referredtoarbitration 
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SPECIALCONDITIONSOFCONTRACT 
 

1. DRAWINGS ANDSPECIFICATIONS 
The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, in 
accordance withthe signed drawings and specifications and such further drawings and detailsas 
maybe provided by the Architect/Employer, and in accordance with such written instructions, 
directionsand explanations as may from time to be given by the Employer/Architect, whose decision 
as to thesufficiency and quality of the work and materials shall be final and binding upon all parties. 
If thework shown on any such further drawings or work that may be necessary to comply with any 
suchinstructionsdirectionsorexplanations,beintheopinionofthecontractorextractionthatcomprisedin or 
reasonably to be inferred from the contract he shall before proceedings with such work, givenotice in 
writing to this effect to employer/Architect, and in the event of the employer/Architectsagree to the 
same in writing the contractor shall be entitled to an allowance in respect of such extrawork as on 
authorized extra. If the Architect and the contractor fail to agree as to whether or to thereis an extra, 
then, if the Employer/Architect decided that the contractor is to carry out the said work,the contractor 
shall do so, and the question whether or not there is any extra, and it so the amountthereof, shall 
failing agreement, be settled by Arbitration as hereinafter provided, but such referencesshall in no 
waydelaythefulfillmentofthis contract. 
No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such an order or 
bears aremark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall be allowed 
unlessthe said work shall have been executed under the provisions of clause 6 (Authorities notices, 
patentright and royalties) or by the Authorities of directions in drawing of the Architect as herein 
mentioned. 
One complete set of the signed drawings and specification and scheduled of quantities shall be 
furnished by the Architect to the Contractor. The Architect shall furnish within such time, as he 
mayconsider reasonable, one copy of any additional drawing, which is his opinion, may be necessary 
forthe execution of any part of work. Such copies shall be kept at the works, and the architect or his 
representativesshall,atallreasonabletimehaveaccesstothesameandshallbereturntotheArchitectby the 
contractor before the issue of the Final certificate. The contract shall remain in the custody ofthe 
Architect, and shall be produced by him at his office as and when required by the Employer or 
bythecontractor. 

2. INSPECTIONOFDRAWINGS 
Before filling in the tender, the contractor will have to check up all drawings/specification and 
schedule of quantities, and will have to get an immediate clarification from the employer/ Architect 
onany point that he feels is vague or uncertain. No claim of damages or compensation will be 
entertainedon this account. 

3. EXECUTION OFWORK(PRICESTO INCLUDE) 
The whole of the work is described in the contract a (including the schedule of Quantities, the 
specifications and all drawing pertaining there to) and as advised by Employer / Architect from time 
totimeistobecarriedoutandcompletedinallitspartstotheentiresatisfactionoftheEmployer 
/Architect. Any minor details of the work which may not have been definitely referred to in this con-
tract, but which are usual in practice and essential to the work, are deemed to be include in this con-
tract. Rates quoted in the Schedule shall be inclusive of all frights, Royalties, duties, etc., as well 
astransportation, so as to execute the contractor as per the rules and regulations of Local Bodies, 
StateGovernmentandGovernmentof India. 
Therates quoted in the tendershouldinclude all chargesfor: 
a) Labor,maintenancefixing,carrying,cleaning,makinggood,hauling,wateringetc. 
b) Plant,machinery,scaffolding,framework,Englishladders,ropes,nails,spikes,tools,materialsand 
workmanship protection from weather, shuttering, temporary supports, platform and maintenanceof 
the same. 
c) Covering for the walling and other works during inclement weather or striking or whenever 
directedasnecessary. 
The rates quoted by contractor shall include removal of all the existing furniture and other material 
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&dispose them off where ever required including the furniture and material for which the contract 
hasgiven the paybackoffer. 

 
4. SITESUPERVISION 

ThecontractorshallappointathisowncostcompetentandadequatenumberofqualifiedEngineersat site, for 
(1) joint measurements and preparations of bills, (2) for testing materials at site and out-side 
laboratory, (3) for other general supervision. Their appointment shall be approved by the Employer / 
Architect. The site Engineers shall not be removed from the site without the written 
consentoftheEmployer/Architect. 

 
5. DIMENSIONS 
Figures, dimensions, areinallcase to be accepted preferences toscaledsizes. Large-scale detailstake 
precedence over small scale drawings. In case of discrepancy, the contractor is to ask for a 
clarification before proceeding with the work. Accordingly, if any work is executed without prior 
clarificationitis liable to be rejected and shall notbepaid for. 
 
6. PROGRAMMEOFWORKS 
Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 
immediately after issue of the work order and display the approved charts in the site office. He shall 
alsomake bar charts indicating individual items and during the progress of work he shall update the 
barchartsshowingtheproportionateprogressofworkeveryweek. 
He shall strictly adhere to the program of works as per CPM/PERT charts showing the 
proportionateprogressofwork. 
 
7. PROCUREMENTOFMATERIALS 
Contractor shall procure all the materials for the work from the open market. Time is the essence 
ofthecontract.Acceptanceofthecompletiondatebythecontractorshallmeanthathehastakenintoconsiderati
on the availability of all material of approved make and quality in sufficient quantities atsite to 
enable him to complete the entire work in the stipulated period. Contractor will get sample ofall 
materials approved by the Employer before placing order / purchase / procurement. They 
shallconformtoI.S.codesandortenderspecificationasapplicable. 
For all materials the contractor shall quote for the best quality of the materials of best make / 
sourceorsupplyanditwillbegotapprovedbyEmployerbeforeprocurement.Incasesufficientquantitiesof 
approved quality materials from approved source are not available in time, contractor may have 
toprocure the same from neighboring area with longer leads as required and directed at no extra 
cost.Thematerialwillbe, howeveras per relevantI.Scodeasandwhereverapplicable. 
 
8. UNFIXEDMATERIALS 
When any materials intended for the works shall have been placed at site by the Contract, such 
material shall not be removed there from (except for the purposes of being used on the works) 
withoutthe written authority of the Employer / Architect and when the contractor shall have received 
payment in respect of any certificate in which the architect shall have stated that he has taken in to 
ac-count to value of such unfixed materials on the works such material shall become the property of 
theEmployerand the contractorshall be liable foranyloss or damagetoanysuch materials. 

 
9. CUSTODY ANDSECURITYOFMATERIALS 
Thecontractorsshallberesponsibleforthecustodyandsecurityofallmaterialsandequipmentatsite and he 
will provide full time watchman / watchmen to lock after his materials, stores,equipmentsetc. 
 
10. RATES 
Rates quoted by the contractor shall hold good for all the work carried out to any height and depth 
asshownin detailed drawings andasrequiredand directed bytheArchitect. 
Rates quoted bythecontractorshallalsoholdgoodforanysmallworkatanyplaceat site. 
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11. PRICES FOREXTRASETC.,ASCERTAINMENT 
Therates of extraitemswillbeascertainedasbelow 
a) The rates will be derived from the rates of items already quoted in the original tender for the 
extrawork. 
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 
anywork prices at the net rates stated in the tender or the priced schedule of quantities, or if not so 
stated,then in accordance with the local day work, rates and wages for the district, provided that in 
eithercase vouchers specifying the daily time (and if required by the Architect, the workmen’s name) 
andmaterialsemployed at or before the end of the week following that in which the work has been 
executed. 
c) The measurements and valuations in respect of the extra items of contract shall be completed with-
inthe‘periodoffinalmeasurement’orwithinthreemonthsofthecompletionofthecontractworksas 
definedunderclause (CertificateofVirtual Completion) 

 
12. EXTRAITEMS RATES 
The work or extra items shall be started only after the approval of extra items rates by client / 
Architect. Rates for additional or extra items work which cannot be derived from the contract item 
ratesshallbe calculated on thebasisofactualcostplus15 %for profitand overheads. 

 
13. DRAWINGSANDINSTRUCTIONS 
A set of major drawings along with the contract documents shall be provided to the contractor. 
Forany clarifications or further drawings are required by the contract, during or before the start of 
construction work, the Contractor shall inform the employer/Architects in writing to provide the 
same.Workingdetailswillbegiventothecontractorfromtimetotimeduringtheprogressofworkasandwhen 
required.Incase of other drawing is required by the contractor hewillgive a minimum 
tendaysnoticetotheEmployer/ Architect. 

 
14. FAILUREBYCONTRACTORCOMPLYWITHARCHITECTEMPLOYER’SIN-

STRUCTIONS 
If the contractor after receipt of written notice from the employer/architect requiring compliance 
withsuch further drawings and / or instruction, fails within seven days to comply with the same, the 
Employer / Architect may employ and pay other personstoexecuteanysuchwork whatsoever as maybe 
necessary to give effect thereto and all cost incurred in connection there with shall be 
recoverablefrom the contractors by the Employer as a debit or may be deducted from any money due 
or whichbecomedue to the Contractors. 

 
15. INFORMATIONTOBESUPPLIEDBYTHE CONTRACTOR 
ThecontractorshallfurnishtheEmployer/Architect thefollowing: 
a) Detailed industrial statistics regardingthelaboremployedbyhim etc. 
b) ThePowerofAttorney,nameandsignatureofhisauthorizedrepresentativewhowillbeinchargesfor 
theexecution of work 
c) The listoftechnicallyqualified persons employed byhim for the executionofthis work. 
d) Thetotalquantityandqualityofmaterialsusedforthe works. 
e) The listofplant and machineryemployedforthis work. 

 
16. ARCHITECT’SDELAYINPROGRESS 
The Architect may delay the progress of the works in case of rains or otherwise, without vitiating 
thecontract and grant such extension of time with the approval of the employer for the completion of 
thecontractashemaythinkproperandsufficientinconsequencesofsuchdelay,andthecontractor,shall not 
makeanyclaimfor compensation or damageinrelation thereto. 
 
17. FORCEMAJEURE 
Neither party shall be held responsible by the other for breach of any condition of this agreement 
attributable to any ‘Act of God’ Act of state, lockout of control or any other reason, beyond the 
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controlof the parties andany breach of clauses arising from much force majeure conditions as 
aforesaidshallnot be regarded asabreachoftheprovisionof this Agreement. 

 
18. INCOME-TAX&GSTIT 
Income TaxGST IT shall be deducted at source by the client from the contractor’ interim and 
finalbillpaymentsasperStatutoryRegulations. 

 
19. SITEMEETINGS 
A senior representative of the contractor shall attend weekly meetings at works site and in 
additionmeetings as and when arranged by employer / Architect to discuss the progress of the work 
and sortout problems, if anyandensurethat the work iscompleted in the stipulatedtime. 

 
20. SCHEDULEOFAPPROXIMATEQUANTITIESANDRATE 
1. The quantities given herein are approximate and they are subjected to alterations omissions, 
deductionsoradditionsasprovidedforintheconditionsofthiscontractanddonotnecessarilyshowthe 
actualquantitiesof the work to be done. 

2. It is to be expressly understood that the measured work is to be taken net (notwithstanding) 
anycustom or practice to the contrary according to the actual quantities when in place and finished 
ac-cording to the drawings or as may be directed from time to time by the employer and the cost 
calculatedbymeasurementsorweight,attherespectiveprices,withoutanyadditionalchargeforanynecessary 
or contingent works connected there with. The rates quoted are for work in site and completeineveryrespects. 
3. If any operation of work, which is specified in the respective items mentioned in the schedule 
ofquantities, is not executed by the contractor then proportionately the rate quoted in the schedule 
shallbe re-fixed. 

 
21. ACTIONWHERETHERE ISNOSPECIFICATION 
In case of any class of work for which is there is no specification mentioned, the same will be 
carriedout in accordance with the Indian Standards Specifications subject to the approval of the 
Employer /Architect 
. 
22. ACCIDENTATSITE 
The contractor shall be responsible for the safety of persons employed by him on the works. 
Thisshall be without prejudice to the responsibility of the contractor under the Insurance Clause of 
thegeneral conditions. Contractor shall take all precaution detailed in the safety code attached 
separately. 

 
23. TYPOGRAPHICALCLERICAL ERRORS 
The Employer / Architect clarification regarding partially omitted particulars of typographical 
orClericalserrorsshallbefinal and bindingonthecontractors. 

 
24. WORKPERFORMEDATCONTRACTOR’SRISK 
The contractor shall take all precautions necessary and shall be responsible for the safety of the 
workand shall maintain all lights, goods, signs, temporary passages or other protection necessary for 
thepurpose. All works shall be done by the contractor’s risk and if any loss or damage shall result 
fromfireorfromothers cause, the contractor shall promptly repay or replace such loss or 
damagefreefromallexpensestotheemployer. 
The contractor shall be responsible for any loss or damage to materials, tools or other articles 
usedheld for use in connection with the work. The work shall be carried on to completion without 
interferenceswiththeoperationsofexistingmachineryor equipment, if any. 

 
25. SPECIALCONDITIONSOFCONTRACT 
In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 
clausesmentioned within special conditions of contract, the clauses mentioned within the special 
conditionsofcontractshall supersede those mentioned elsewhere. 
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26. CONTRACTOR'SLABOURREGULATIONS 
Short title: 

1. Theseregulations maybe calledthe "contractorlabour regulations." 
2. Definitions :– in these regulations, unless otherwise expressed or indicated, the works 

andexpressionsshallhave the meaningherebyassigned to them respectively, that isto say: 
(i) "Labour" means worker employed by the bank's contractor directly or indirectly through 
asub-contractororotherpersonsorbyanagentonhisbehalfofapaymentnotexceedingRs. 
 /- permonthandwillnotincludesupervisorystafflikeoverseersetc. 
(ii) "fair wages" means wages whether for time or piece work notified at the time of 
invitingtenders for the work and where such wages prescribed by the government of India in 
the ministry of labour and employment vide Sl.No. 1917 published in the gazette of India, 
extraordinarypart - iisection (3) sub-section (ii)dated 19-5-1969. 
(iii) "Contractors' shall include every person whether a sub-contractor or headman or 
agentemployinglabour on thework taken oncontract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 
includestimeand piece rate wages. 
2. a. Normally working hours if an adult employee should not exceed 9 hours a day and 
incase of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of 
intervalforrest,ifany, it shallnotspreadovermore than 12 hours on anyday. 
2.b. When an adult worker is made to work for more than 9 hours on any day or for more 
than48 hours in any week. He shall be paid overtime for the extra hours put in by him at 
double theordinaryrate of wages. Children shall not be made to work extra. 
2.c. Every worker shall be given a paid weekly holiday normally on Sunday in 
accordancewith the provisions of minimum wages (central) rules, 1960 as amended from time 
to time ir-respectiveofwhether such workerisgovernedbythe minimum wagesact1948 or not. 
3 Displayof notice regardingwage etc. the contractor shall: 
(a) Before the commences his work on contract, display and correctly maintain and 
continueto display correctly maintain in a clean legible condition in conspicuous places on the 
work,notice in English and in the local Indian language spoken by the majority of workers, 
givingthe rate of wages which have been certified by the executive engineer, ZONAL 
labourcommissionerfairaswages and the hoursofworkforwhichsuchwages are earned, and 
(b) Send acopyofsuchnoticestothecertifyingofficer. 

 Paymentofwagesundercentralgovt.wagesact:– 
(i) Wagesdue to everyworkershall be paid to him direct. 

(ii) Allwagesshall be paidincurrentcoinorcurrencyorinboth. 
(iii) Arrearsclaimedafter3months afterthecompletionoftheworkshallnotbeentertained. 
 Fixationofwageperiods:– 

(i) The contractor shall fix the wage periods in respect of which the wages shall be 
payable.TheminimumdailyratesofwagesfixedundernotificationofthegovernmentofIndiainthem
inistryoflabourandemploymentno.1972dated10-5-78areinclusiveofwages 
forweeklydayofrestyleandthequestion of extrapayment for week holidaywouldnot arise. 
(ii) Nowageperiodshallexceedonemonth. 
(iii) wages of every employed on the contract shall be paid (a) in case of establishments 
inwhich wage period is one week within 3 days from the end of the wage period and (b) in 
thecase of other establishments before the expiry of the 7th day or 10th day from the end of 
thewages period according to the number of workers employed in such establishment does 
notexceed1000 or exceeds1000. 
(iv) When the employment of any worker is terminated by or on behalf of the contractor 
thewages earned by him shall be paid before the expiry the day exceeding the one on which 
hisemploymentis terminated. 
(v) All payment of wages shall be made on a working day except when the work is 
completedbefore the expiry of the wage period in which case final payment shall be made 
within 48hours ofthelast working dayatwork site and duringtheworkingtime. 
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Note:Theterm"workingday"meansadayonwhichworkonwhichthelaboremployedisinprogress. 
6. wagebookandwageslipsetc.:thecontractorshallmaintainawagebookofeachworkerinsuchformasmay
beconvenientattheplaceofwork,butthesameshallincludethefollowingparticulars 
:- 
(a) Nameoftheworker. 
(b) Rateofdailyormonthlywages. 
(c) Natureofworkonwhich employed. 
(d) Total numberofdaysworkedduringeachwage period. 
(e) Datesand periods forwhichworked overtime. 

(f) Grosswagespayablefortheworkduringeachwageperiod. 
(g) All deductions made from the wage with an indication in each case of the ground for which 
thedeductionismade. 
(h) Wages actuallypaid for eachwageperiod. 
(i) Signature orthumbimpressionoftheworker. 
(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker 
employed byhim on the workatleast a daypriorto the dayofdisbursementof wages. 
(k) The contractor shall issue the employment card in the prescribed form iii to each worker on 
thedayofworkorentryintohisemployment.Iftheworkerhasalreadyanysuchcardwithhimfromthe previous 
employer, the contractor shall merely endorse that employment card with relevant en-tries. On 
termination of employment the employment card shall again be endorsed by the 
contractorandreturned to the worker. 
(l) The contractorshallissuean attendance-cum-wagescardasperform: 
Attached to each worker on thedayofeach worker on entryinto his employment. 
7. Registerofunpaid wages: –thecontractorshallmaintaina register ofunpaidwagesinsuchformas 
maybe convenient attheplaceof work but thesame shall includethefollowingparticulars: 
(a) Fullparticularsofthelaborers’wherewageshavenotbeenpaid. 
(b) Reference numberofthemusterroll and wage register. 
(c) Rateofwages. 
(d) Wageperiod 
(e) Totalamountnotpaid 
(f) Reasonsfornotmakingpayment 
(g) How theamountofunpaidwageswasutilized. 
(h) Acquaintancewithdates. 
8. Registerofaccidents:thecontractorshallmaintainaregisterofaccidentsinsuchformasmaybeconvenien
tat the workplacebutthesameshallinclude the followingparticulars: 
(a) Fullparticularsofthelaborswhometwithaccident. 
(b) Rate ofwages. 
(c) Sex 
(d) Age 
(e) Natureofaccidentand cause of accident. 
(f) Timeand date ofaccident 
(g) Dateandtimewhenadmitted in hospital 
(h) Date ofdischargefromthe hospital 
(i) Periodoftreatmentandresultof treatment. 
(j) Percentageoflossofearningcapacityanddisabilityas assessed bythemedicalofficer. 
(k) Claim requiredtobepaidunderworker'scompensationact. 
(l) Date ofpayment of compensation. 
(m) Amountpaid with detailsof persons towhom the samewaspaid. 
(n) Authoritybywhomthecompensationwasassessed. 
(o) Remarks. 
9. Finesanddeductionswhichmaybemadefromwages: 
(i) Thewagesofaworkershallbepaidtohimwithoutanydeductionofanykindexceptthefollowing: 
(a) Fines. 
(b) Deduction for absence from duty i.e. from the place or the places whereby terms of his 
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employment he required to work. The amount of deduction shall be in proportion to the period for 
which hewasabsent. 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody,orlossofmoneyoranyotherdeductionwhichheisrequiredtoaccount,wheresuchdamageorlossisdir
ectlyattributabletothis neglector default. 
(d) Deduction for recovery of advances or for adjustment of over-payment of wages, advance 
grantedshallbeenteredin a register. 
(e) Anyother deduction which the centralgovernmentmayfromtimetotimeallow. 
(ii) No fine should be imposed on any worker save in respect of such acts and omission on his part 
ashavebeen approved bythe chief labourcommissioner. 
(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 
fromhis wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 
(iv) The total amount of fine which may be imposed in any one wage period on a worker shall 
notexceed an amount equal to three paisa in a rupee of wages, payable to him in respect of that 
wageperiod. 
(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 
ofsixtydays from the dateon which it wasimposed. 
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect 
ofwhichitwasimposed. 
10. Registeroffines,etc.: 
(i) The contractor shall maintain a register of fines and a register of deduction for damage or loss 
informnos. 1 &2 respectivelywhichshouldbekeptattheplaceof work. 
(ii) The contractor shallmaintain both in English and the local Indian language, a list approved 
bythechieflabourcommissionerclearlystartingtheactsandomissionsforwhichpenaltyorfinemaybeimpos
ed on aworkmananddisplayitin a goodcondition in a conspicuous placeofthework. 
11. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, the 
register of accidents, the register of fines, deductions required to be maintained under these 
regulationsshallbepreservedfor45daysafterthedateoflastentrymadeinthemandshallbemadeavailablefor 
inspection by the engineer-in-charge labour welfare officer or any other officer authorized by 
thechieflabourcommissionerin this behalf. 
 
12. Powersoflabourwelfareofficertomakeinvestigationorenquiry 
The labour welfare officer or any other person authorized by the central government on their 
behalfshall have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of the fair wage clauses and provisions of these regulations. He shall investigate into any 
com-plaint regardingthedefaultmadebythe contractor or sub-contractor in regardtosuchprovision. 
 
13. Reportoflabourwelfareofficer 
The labour welfare officer or other persons authorized as aforesaid shall submit a report of result 
ofhisinvestigationorenquirytotheexecutiveengineerconcernedindicatingtheextent,ifany,towhich the 
default has been committed, with a note that necessary deduction from the contractor's billbe made 
and the wages and other dues be paid to the labours concerned. In case an appeal is made bythe 
contractor under clause 14 of these regulations actual payment to the labours will be made by 
theexecutiveengineerafterthezonallabourcommissionerhasgivenhis decision on such appeal. 
□ The executive engineer shall arrange payments to the labours concerned within 45 days from 
thereceipt of the report from the labour welfare officer or the zonal labourcommissioner as the case 
maybe. 

 
14. Appealagainstthedecision of labourwelfareofficer: 
Any person aggrieved by the decision and recommendations of the labour welfare officer or 
otherperson so authorized may appeal against such decision to the zonal labour commissioner 
concernwithin30daysfromthedateofdecision,forwardingsimultaneouslyacopyofhisappealtotheexecutiv
e engineer concerned but subject to such appeal, the decision of the officer shall be final 



Signatureofthe Contractor Page31of49 
 

 

andbindinguponthecontractor. 
 
15. Prohibition regarding representationthroughlawyer: 
(a) A workman shall be entitled to be represented in any investigation or enquiry under this 
regulationby: 
(a) Anofficer of a registered trade unionofwhichheisamember. 
(b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is 
affiliated. 
(c) Where the employee is not a member of any registered trade union, by any officer, of a 
registeredunion, connected with, or by any other workman, employed in the industry in which the 
worker employed. 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under this 
regulationby; 
(a) An officer of anyassociation of employers ofwhichheisamember. 
(b) An officer of a federation of association of employers to which 
theAssociationreferredtoinclause (a)isaffiliated. 
(c) Where the employer is not a member of any association of employers' by an officer of 
associationof employers connected with or by any other employer, engaged in the industry in which 
the employerisengaged. 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiryunderthese regulations. 
16. Inspection of books and slips: The contractor shall allow inspection of the wage books and 
thewage slips the register of unpaid wages, the register of a accident, and the register of fines and 
deductiontoanyofhisworkersortohisagentataconvenienttimeandplaceafterduenoticeisreceivedor to the 
labour welfare officer or any other person authorized by the central government on his be-half. 
17. Submission ofreturns: 
Thecontractorshallsubmitperiodicalreturnsas maybe specified fromtime to time. 
□ Amendment: the central governmentmay from time to time add to or amend the regulation andon 
any question as to the application, interpretation or effect of these regulations the decision of 
thechieflabour commission or deputy chief labour commission to the government of India, or any 
otherpersonauthorizedbythecentralgovernmentin that behalf shallbefinal. 

 
□ Safetycode 
Scaffolds: 
(i) Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
fromthe ground, or from solid construction except such short period work as can be done safely from 
ladders. when a ladder is used an extra mazdoor shall be engaged for holding the ladder and if the 
ladderused for carrying material as will, suitable footholds and hand holds shall be provided on the 
ladderandtheladdershall begiven aninclinationnotsteeperthan 1/4 to 1(1/4) horizontal and 1 vertical) 
(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from 
anoverhead support or erected with stationary support shall have a guard rail properly attached 
bolted,braced and otherwise secured at least 3 feet high above the floor or platform of such 
scaffoldings orstaging and extending along the entire length of the outside and ends thereof with only 
such openingas may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened astoprevent itfrom swayingfromthe buildingor structure. 
(iii) Working platform, gangways, and stairways should be so constructed that they should not 
sagunduly or unequally, and if the height of the platform or the gangway or the stairway is more than 
12feet above the ground level on the floor level. They should be closely boarded, should have 
adequatewidthand should be suitablyfastened, as described in (ii) above. 

 

(iv) Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing whose 
minimum height shall be -3'0". Wherever there are open excavations in ground, they shall be fenced 
off by suitable railing and danger signals installed at night so as to prevent persons slipping into the 
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excavations. 
 

(v) Safe means of access shall be provided to all working platforms and the working places. 
Everyladder shall be securely fixed. No portable single ladder shall be over 9m. In length while the 
widthbetween sides rail in rung ladder width shall in no case be less than 290mm. For ladder up to 
and including 3m.In length. For longer ladders this width should be increased at least 20mm. for each 
additional meter orlength. 
(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 
theengineer obtainedpriorto construction. 
Othersafety measures 
(vii) All personnel of the contractor working within the plant site shall be provided with safety 
helmets. All welders shall wear welding goggles while doing welding work and all metal workers 
shallbe provided with safety gloves. Persons employed on metal cutting and grinding shall wear 
safetyglasses. 
(viii) Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materialson any of the sites of work shall be so stacked or placed as to cause danger or inconvenience 
to anypersonor the public. 
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FORMOFAGREEMENT 
 

ARTICLESofAGREEMENTmadethis  dayof year2025 between 
theTHE REGIONAL MANAGER, SBI (Hereinafter referred to as the “Employer/Owner/client” 
whichexpression shall, unless excluded by or repugnant to the context, includes its successors and 
assigns)oftheONEPARTand_ of
 (Hereinafterreferredtoas“Contractor”unlessexcludedbyorrepug
nanttothecontext,includes itssuccessorsandassigns) of the OTHERPART. 

 
WHEREAS the Employer intends to carry out PROPOSED CIVIL WORKS AT CHATROKHARI 
(SUNDERNAGAR) 
Shall hereinafterreferred toas“Project”. 
 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed tenders 
fromexperienced, resourceful and bonafied    contractors    vide    his    Notice    Inviting    
Tender(NO. dated.). 

 
WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, 
General notes, General Conditions of Contract, Special conditions, Schedule of approximate 
quantitiesand rates , Form of Agreement, General Specification, Approved manufacturers/ natural 
source ofmaterials, Declaration, Technical Specifications as in Schedule of Quantities etc. for the 
above saidproject, (Hereinafter collectively referred to as the “said conditions”), duly signed on each 
page as atoken of hisacceptance ofthesame, alongwithrequisite Costof tenderandEarnest 
MoneyDeposit 

 
AND WHEREAS out of the tenders received, the Tender of the contractor was found to be 
mostsuitableforthe project. 

 
AND WHEREASthe Employerhasaccordinglyissuedtheworkorder(NO.dt. ) 
tothecontractor subject tohis furnishingtherequisiteSecurityDeposit. 

 
AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptanceNO. dt. andhasalsodepositedwiththeEmployerasumofRs.
 whichwiththeEarnestMoneyofRS. 
 formstherequisiteSecurityDeposit@ 2%ofthe acceptedTenderValueofRs. . 

 
NOW,therefore,itisherebyagreedto and betweenthepartiesasfollows: 
1) Contractdocuments 
Thefollowingdocumentsshall constitute theContractDocuments. 
I. This ArticleofAgreement. 
II. TenderDocumentsubmittedbytheContractorincludingthe“saidconditions”,N.I.TandScheduleof 
quantity. 
III. AllcorrespondencebetweentheEmployerandtheContractorfromthedateofissueofN.I.Tandthedate of 
issue of workorder. 
IV. WorkorderNo. dt.  

 

2) In consideration of the payments to be made to the Contractor as hereinafter provided the 
Contractor shall upon and subject to the said conditions, execute and complete the contracted project 
worksshownupon the said drawings etc.andsuchfurther detailed drawingsasmaybe furnished to the 
contractor by the said Employer and described in the said Specifications and the said Schedule of Quantities. 
3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of Contract 
ofherein stated before, the Employer reserves itself the right of altering the drawings and the nature 
ofthe work and addition to or omitting any items of work or of having portions of same carried out 
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departmentally or otherwise and such alterations or variations shall be carried out without prejudice 
tothiscontract. 

 
4) As mentioned in Article 1 above, the “said conditions” shall be read and be treated as forming 
partof this agreement and parties hereto will respectively be bound thereby and to abide by and 
submitthemselves to the conditions and stipulations and perform the same on their parts to be 
respectivelyobservedand preferred. 

 
5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner 
specifiedin the General Conditions of the Contract and all legal disputes shall be limited within the 
territorialjurisdiction of the REGION-1, Shimla thereto. The decision of the arbitration shall be final 
and binding onboththeparties. 
INWITNESSWHEREOFTHEPARTIEStotheirpresenthavehereundersetandsubscribedtheirhands,the 
day, month andyearfirstabovewritten. 

 
Signedanddeliveredforandon behalf of 
StateBankofIndia,Shri. its dulyauthorizedofficial,Inthepresenceof – 
1. (NameandAddress) 

 
2. (NameandAddress) 

 
Signedanddeliveredforandon behalf of 
TheContractor byShri
 hisdulyauthorizedofficial, in the presenceof – 
1. (NameandAddress) 

 
 

2. (NameandAddress) 
 

THEREGIONAL MANAGER,SBI 
 

READ,UNDERSTOODANDACCEPTED 
 
 
 

 
SIGNATURE OF THE CONTRACTOR WITH 
SEALDATE 
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DECLARATION 
 
TO 
THEREGIONAL MANAGER 
STATE BANKOFINDIA 

RBO-3, SAULIKHAD 
    MANDI, 
 
Name of the Work: Proposed CIVIL Works At CHATROKHARI (SUNDERNAGAR) 

 
I/We have inspected the site of works and have made me / us fully acquainted 
withthe local conditions in and around the sites of works. I/We hereby declare that I/We have 
gonethrough the conditions laid down in the Notice Inviting Tender, Conditions of Contract, 
TechnicalSpecifications, Bill of Quantities, approved makes and understood the same and on the 
basis of thesameI/Wequoted ourrates inthe ScheduleofQuantities attachedwith thetenderdocuments. 

 
We accept all the terms and conditions of tender documents. We will abide by the technical 
specification mentioned in the tender. We here by undertake to use only specified material/ make as 
per thetenderschedule. 

 
I undertake to submit a hard copy & scanned copy of the tender duly signed on all pages of the 
tenderatyour office. 

 
For any type of deviation (to any of above or subsequent instructions), it will be my/ our 
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing which it 
shall bedeemed thatI have carried out any such deviations at my own andI shallbe duty bound to 
replacethe all deviated material/ works from the site at my/ our cost as well as I shall be liable to 
penalizedby the employer as deemed fit and for all such loses made thereof, I/ we shall not have any 
right to arbitrate in anymanner. 

 
I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect 
toensurecompletion of same within thetarget dateasmentionedin the tenderdocument. 

 
Witness: 

 

 

 
Signature ofTender 

 

Address 
 

 

Date:   
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SCHEDULEOFAPPROXIMATEQUANTITIESANDRATES 
 

I. The quantities given herein are those upon which the lump sum cost of the work is 
based.They are subjected to alterations omissions, deductions or additions as provided for in the 
conditionsofthiscontractanddonotnecessarilyshowtheactualquantitiesoftheworktobedone.The unit 
rate noted below are those governing payment of extras or deductions for omissions, ac-cording 
to the conditions of the contract as set forth in the preliminary specifications of the 
Bankdetailedstandard specificationsand otherconditions orspecifications ofthiscontract. 

 
II. Itistobeexpresslyunderstoodthatthemeasuredworkistobetakennet(notwithstanding)any custom 
or practice to the contrary according to the actual quantities when in place and finished according 
to the drawings or as may be directed from time to time by the Architects, andthe cost calculated 
by measurements or weight, at the respective prices, without any additionalcharge for any 
necessary or contingent works connected there with. The rates quoted are for workin siteand 
complete in everyrespects. 

 

III. If any operation of work, which is specified in the respective items mentioned in the 
scheduleof quantities, is not executed by the contractor then proportionately the rate quoted in the 
schedule shallbe re-fixed. 

 
 

SIGNATUREOFTHECONTRACTOR 
WITHDATE 
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SAMPLE BUISNESS RULE DOCUMENT 
 

BUISNESS RULE DOCUMENT OF ONLINE E-REVERSE AUCTION FOR TENDERS FOR CIVILWORKS OF SBI, 

CHATROKHARI (SUNDERNAGAR) (HP). 
 

BUYER NAME  STATE BANK OF INDIA  

 

AUCTION TO BE CONDUCTED BY  M/s. Antares Systems Limited, 
Registered Office: #24, Sudha Complex, 3rd Stage, 4th 
Block, Bangalore – 560079, Karnataka. 
Help Desk: 7503347659 / 9044314492/ 9073677150/ 151 / 
152 / 9674758506 / 9674758723/26 
Contact Persons: (On working days 9 AM to 6 PM) 
1.Mr. Pravesh 
No.: +91 9044314492 
 e-Mail: praveshmani.t@antaressystems.com 
2.Mr. Kushal Bose  
Mobile No.: +91 9674758719  
e-Mail: kushal.b@antaressystems.comhttps://etender.sbi/ 

DATE & TIME OF AUCTION  

(Date and Time of E-reverse 

auction to be intimated after 

opening of technical bid)  

Online Auction Date : To be advised later 

Auction Time :  One hour  

(With 6 extensions of 5 min each)  

 

DOCUMENTS ATTACHED  (A) Business rules for Reverse Auction  

(B) terms & conditions of Reverse Auction  

(C) Annexure - I  

(D) Process Compliance Statement (Annexure II)  

(E) Price Confirmation Letter (Annexure III)  

(F) Price break up (Annexure IV)  

 

SPECIAL INSTRUCTIONS  Bidding in the last minutes and seconds should beavoided in the 

bidders own interest Neither theService Provider nor SBI will be 

responsible for anylapses /failure on the part of the Contractor/ 

Vendor, in such cases 

 

Important Note: As per the new Inter-operability guidelines released by Controller of  
Certifying Authorities (CCA), the Secured Socket Layer (SSL) certificate for an eProcurement application is 
generated on a new algorithm, SHA2. Also, the Digital Signature Certificates that will be applicable for these 
platforms have to be SHA2 algorithm compliant.  
For the same, the users have to ensure that they have Windows XP (SP3) / Windows Vista  
/ Windows 7 or applicable version to be installed in their respective PC / Laptop. In case of Windows XP service 
pack 3, if you get any issue you can install the SSL patch, which is available at our download section of our e-
Tender/e-Auction Portal and also at our corporate website www.auctiontiger.net just below the label of 
“Download”.  
 

(A) Business rules for Reverse Auction: 

1. Against this Enquiry for the subject item/system with detailed scope of supply as per our specification, SBI 
may resort to “REVERSE AUCTION PROCEDURE” i.e. ON-LINE BIDDING on INTERNET.    

2. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible to 
participate.  

3. SBI will engage the services of a service provider who will provide all necessary training and assistance before 
commencement of on line bidding on Internet.  

4. SBI will inform the Contractor/ Vendor in writing in case reverse auction, the details of service provider to enable 
them to contact and get trained.  

5. Business rules like event date, time, start price, bid decrement, extensions, etc. also will be communicated 
through service provider for compliance.  
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6. Contractor/ Vendors have to send the mail the compliance form in the prescribed format (provided by service 
provider) before start of Reverse auction. Without this the Contractor/ Vendor will not be eligible to participate in 

the event.  

7. Reverse auction will be conducted on schedule date & time.  

8. At the end of reverse auction event, the lowest bidder value will be known on the network.  

9. The lowest bidder has to mail the duly signed filled-in prescribed format as provided on case-to-case basis to SBI 
through service provider within 24 hours of auction without fail.   

10. In case SBI decides not to go for Reverse auction procedure for this tender enquiry, the price bids and 
price impacts, if any already submitted and available with SBI shall be opened as per SBI standard practice.  

11. The reverse auction will be treated as closed only when the bidding processgets closed in all respects for the item 

listed in the tender. 
 

(B) Terms & conditions of Reverse Auction: 

SBI shall finalize the procurement of the item against this Tender through reverse auction mode. SBI has made 
arrangement with M/s. Antares Systems Limited, Bangalore who shall be SBI’s authorized service provider 
for the same. Please go through the guidelines given below and submit your acceptance to the same along with 
your Commercial Bid.  
 

1. Computerized Reverse auction shall be conducted by SBI, on pre-specified date, while the Contractor/ Vendors 
shall be quoting from their own offices/ place of their choice. Internet connectivity and other paraphernalia 
requirements shall have to be ensured by Contractor/ Vendors themselves. In the event of failure of their Internet 
connectivity, (due to any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such 
contingent situation bidders are requested to make all thenecessary arrangements/ alternatives such as back –up 
power supply whateverrequired so that they are able to circumvent such situation and still be able to participate in 
the reverse auction successfully. Failure of power at the premises of Contractor/ Vendors during the Reverse 
auction cannot be the cause for not participating in the reverse auction. On account of this the time for the auction 
cannot be extended and SBI is not responsible for such eventualities. 
 

2. ETL shall arrange to train your nominated person(s), without any cost to you. They shall also explain you all the 
Rules related to the Reverse Auction. You are required to give your compliance on it before start of bid process.    
 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian currency & Unit of 
Measurement will be displayed in Online Auction.  
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by State Bank of India.  
 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and shall not be 
subjected to any change whatsoever.  
 

6. At the end of the reverse auction, bidder has to provide the price confirmation letter & a detail break up for his 
lowest offer within 24 hour of closing of auction as per the Annexure III & IV respectively.  
 

7. Procedure of Reverse Auction: 
 

 i.  Online English Reverse (no ties) Auction {Reverse Auction}:    
 

 OPENING PRICE & BID DECREMENT AMOUNT: SBI will declare its Opening  

Price (OP), which shall be visible to the all Contractor/ Vendors during the start of the reverse Auction. You will be 
required to start bidding after announcement of Opening Price and decrement amount. Also, please note that the 
start price of an item in online reverse auction is open to all the participating bidders. Any bidder can start bidding, 
in the online reverse auction, from the start price itself. Also, please note that the first online bid that comes in the 
system during the online reverse auction can be equal to the auction's start price, or lesser than the auction's 
start price by one decrement, or lesser than the auction's start price by multiples of decrement. The second online 
bid and onwards will have to be lesser than the L1 rate by one decrement value, or lesser than the L1 rate by 
multiples of the decrement value.  
 

 The bid decrement amount shall be specified by SBI.   
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 DURATION OF AUCTION: English Reverse (no ties) shall be for a period of half an hour. If a bidder places a Bid in 
the last 5 minutes of Closing of the Auction, the auction shall get extended automatically for another 5 minutes. In 
case, thereis no Bid in the last 5 minutes of closing of Auction, the Auction shall get closedautomatically without 

any extension. Please note that if there are more than one item in a single auction, the auto-extension will be 
applicable to the entire event i.e. whenever a bidder places an acceptable bid in the last 5 minutes of the closing of 
the auction, the auction shall get extended automatically for another 5 minutes from the time of this bid for all the 
items in the auction. There are 6 extensions of 5 Min. each. However, Contractor/ Vendors are advised not to wait 
till the last minute or last few seconds to enter their bid during the auto-extension period to avoid complications 
related with internet connectivity, network problems, system crash down, power failure, etc.                       

 

8. Successful Contractor/ Vendor shall be required to submit the final prices, quoted during the English Reverse (no 
ties) exactly in the format issued by SBI/Service provider after the completion of Auction to SBI, duly signed and 
stamped as token of acceptance without any new condition other than those already agreed to before start of 
auction.   
 

9. During English Reverse (no ties), if no bid is received within the specified time, SBI, at its discretion, may decide to 
revise Opening price / scrap the reverse auction process / proceed with conventional mode of tendering.    
 

10. Your bid will be taken as an offer to supply. Bids once made by you, cannot be cancelled / withdrawn and you shall 
be bound to supply as mentioned above at your final bid price. Should you back out and not supply as per the rates 
quoted, SBI shall take action as appropriate.   

11. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by ETL. The Bidders are 
requested to change the Password after the receipt of initial Password from ETL. All bids made from the Login ID 

given to the bidder will be deemed to have been made by the bidder.   
 

12. VISIBILITY TO BIDDER: The Bidder shall be able to view the following on his screen along with the necessary fields 
during English Reverse – No ties Auction:  

b. Leading Bid in the Auction  

c. Bid Placed by you    

d. Auction Opening Price & bid decrement amount  

e. Your rank in the auction  

 

13. BIDS PLACED BY BIDDER: The bid of the bidder will be taken to be an offer to execute the work. Bids once made by 
the bidder cannot be cancelled. The bidder is bound to execute the work as mentioned above at the price that they 

bid. Should any bidder back out and not make the supplies as per the rates quoted, SBI and / or ETL shall take 
action as appropriate.  
 

14. LOWEST BID OF A BIDDER: In case the bidder submits more than one bid, the lowest bid will be considered as the 
bidder’s final offer to execute the work.  
 

15. At the end of the Reverse Auction, SBI will decide upon the winner. SBI’s decision on award of Contract shall be 
final and binding on all the Bidders.   
 

16. SBI shall be at liberty to cancel the reverse auction process / tender at any time, before ordering, without 
assigning any reason.  
 

17. SBI/ETL shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 
cause.  
 

18. Other terms and conditions shall be as per your techno-commercial offers and other correspondences till date.   
 

19. You are required to submit your acceptance to the terms / conditions / modality given above before participating in 
the reverse auction.  

 

20. AUCTION TYPE: 1) English Reverse No Ties Auction  

 

21. AUCTION WINNER: At the end of the Reverse Auction, SBI will evaluate all the bids submitted and will decide upon 
the winner.  
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22. OTHER TERMS & CONDITIONS:   

- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind directly or 
indirectly by communicating with other suppliers / bidders.  

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.  

- SBI’s decision on award of Contract shall be final and binding on all the Bidders.  

- SBI along with ETL can decide to extend, reschedule or cancel any Auction. Any changes made by SBI and / or ETL, 
after the first posting will have to be accepted if the Bidder continues to access the site after that time.  

- ETL shall not have any liability to Bidders for any interruption or delay in access to the site irrespective of the 
cause.  

- ETL is not responsible for any damages, including damages that result from, but are not limited to negligence. ETL 
will not be held responsible for consequential damages, including but not limited to systems problems, inability to 

use the system, loss of electronic information etc. N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) duly signed to M/s 

Antares Systems Limited, Bangalore.  

 

- All the bidders are requested to ensure that they have a valid digital signature certificate well in advance to 

participate in the online event.  
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(C) ANNEXURE- V 

 

The List of Items to be procured along with the Quantities and the Auction Start Time & lose Time is as follows:  
 

ITEM DESCRIPTION: XYZ 

 

Item   

Quantity  

Opening  

Prices in Rs 

Bid  

Decrement in 

Rs 

Opening 

Time  

Closing 

Time  

 

XYZ 

 

Package  

Will be 

displayed   

On Auction 

screen  

Will be 

displayed   

On Auction 

screen  

As above  As above  

 

PROCESS TO DECIDE THE WINNER I.E. L-1 BIDDER:  
 

The following example will clarify the process to be followed in the proposed reverse auction to decide the winner 
i.e. L-1:  
 

Illustrative Example: 

• The Indicative Price Bids shall be submitted by the various bidders in the following format:  

S.  

No.  

Item 

description  

Quantity  Unit  Rate Per Unit (in 

Rupees) ***  

Amount  

Rupees)  

***  

(In  

(1)  (2)  (3)  (4)  (5)  (6)   

1  ABC  6  Sq. mt. 100.00  600.00   

2  EFG  1  Sq. mt. 50.00  50.00   

3  HIJK  2  Sq. mt. 75.00  150.00   

4  MNOP  3  Sq. mt. 100.00  300.00   

Total Tender amount (sum of Items 1 to 4) denoted by  

(A)  

1100.00   

*** The prices and amount mentioned in the above table are only meant for  
“Illustration” and the same has no relevance to the actual Item-wise Indicative Price Bid required to be quoted by 
the bidders.  
 

The SBI shall decide, within its sole discretion, value lower than the estimated amount as “Start Bid Price “and all 
the price bids (Indicative bids) submitted by the vendors are kept sealed till the event of e-reverse auction. At the 
end of reverse auction process, the lowest Bidder (L1) will be selected on the basis of Total Price, including taxes.  
 

• At the end of the reverse auction process, suppose the winner (L-1 bidder) offer their final quote against “A” (i.e. 
Algebraic sum under Column no. 6 in the above table) as  
Rs, 950.00 (denoted by “B” hereinafter), the K-Factor shall be determined as under:  
 

K= (B÷A) i.e. (950÷1100) = 0.864  
 

• The Final Items-wise rates of the L-1 bidder shall be evaluated by multiplying their Item-wise quoted rates in the 
Indicative Price Bid by the Factor “K” calculated as above (i.e. proportionately reducing Indicative quote for all the 
tender items). Accordingly, in the above illustration, the final prices of the winner shall be evaluated as under:  
 

S.No.  Item 

description  

Quantity  Unit  Rate Per Unit 
quoted in  
Indicative  

Price Bid (in  

Rupees)***  

Factor  

”K”  

Final  Per 

Unit Rate  

(In  

Rupees)  

(1)  (2)  (3)  (4)  (5)  (6)  (7) =  

(5)x(6)  

1  ABC  6  Sq. mt. 600.00  0.864  518.18  
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2  EFG  1  Sq. mt. 50.00  0.864  43.18  

3  HIJK  2  Sq. mt. 150.00  0.864  129.55  

4  MNOP  3  Sq. mt. 300.00  0.864  259.09  

 Total amount worked out after e-reverse auction    950.00  
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(D) Process Compliance Statement (Annexure II) 
 

(The bidders are required to print this on their company’s letter head and sign, stamp beforeemailing) 
 
To,  
M/s. Antares Systems Limited, 
Registered Office: #24, 
Sudha Complex, 3rd Stage 
4th Block, Bangalore – 560079,  
Karnataka. 
 

Sub: Agreement To The Process Related Terms And Conditions For Online Reverse 
Auction for Tenders for  CIVIL WORKS FOR SBI BRANCH, AT CHATROKHARI (SUNDERNAGAR) (HP). 

 
 

Dear Sir,   
 

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the Tender document   
This letter is to confirm that: 

 

1) The undersigned is authorized representative of the company.  
 

2) We have studied the Commercial Terms and the Business rules governing the Reverse Auction as mentioned in 

RFP of SBI as well as this document and confirm our agreement to them.  
 

3) We also confirm that we have taken the training on the auction tool and have understood the functionality of the 

same thoroughly.  
 

4) We confirm that SBI and ETL shall not be liable & responsible in any manner whatsoever for my/our failure to 
access & bid on the e-auction platform due to loss of internet connectivity, electricity failure, virus attack, 
problems with the PC, any other unforeseen circumstances etc. before or during the auction event.  
 

5) We also confirm that we have a valid digital signature certificate issued by avalid Certifying Authority. 
 

6) We also confirm that we will mail the price confirmation & break up of our quoted price within 24 hours of the 
completion of the reverse auction and the format as requested by SBI/ETL.  
 

7) We, hereby confirm that we will honor the Bids placed by us during the auction process.   
 

With regards,  
Date:   
Signature with company seal Name:  
Company / Organization:  
Designation within Company / Organization:  
Address of Company / Organization:   
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(Scan it and send to this Document) 

 

 
 
 

 

(E) Price Confirmation Letter (Annexure III) 
 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before emailing) 
 

To,  
M/s. Antares Systems Limited, 
Registered Office: #24, 
Sudha Complex, 3rd Stage 
4th Block, Bangalore – 560079,  
Karnataka. 
 

Sub: Final Price Quoted During Reverse Auction for Tenders CIVIL Works of SBI AT CHATROKHARI 
(SUNDERNAGAR) (HP). 

 
Dear Sir,  
 

We confirm that we have quoted.  
 

       ----------------------------------------------------       
Thanking you and looking forward to the valuable order from SBI.  
 

Yours sincerely,   
 

For _________________  
 

Name:  
Company:  
Date:  
Seal:                                        
(Scan it and send to this Document)  
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LIST OF MATERIAL 

SL. Item  Make 

1 Pre laminated Board  Navopan / Action Tesa 

2 Commercial Ply  ISI Marked BWR - MR grade / IS - 303 

3 Laminates Aica / Archid  / Green / Century / Merino  

4 Veneer 
Green / Archid / Timex / Furn & Lam / as approved / 
specified. 

5 Adhesive  Fevicol / JivanJor / Wooden Grip   

6 
Locks    
 

Godrej/ Hettich / Dorma /ozone / herison / doorset / plaza 

7 Door Closers  Dorma/ Hettich/ Godrej/ozone / hyper /Dorset 

8 Glass Saint Gobain / TATA / Asahi 

9 Teak Wood  CP Teak  

10 Polish Melamine / as specified 

11 Beading  L.P. Teak Wood or as specified 

12 Vitrified Floor Tiles  Kajaria / Johnson / RAK 

13 Wall Ceremic Tiles  Kajaria / Johnson / RAK 

14 Telescopic Channel Ebco / Haffele / Godrej / Ozone /Door set / Herison 

15 Ceiling Grid  Armstrong  

16 Gypsum Board  Saint Gobain / Gypsum India & ISI mark 

17 Sanitary Ware / Urinals/ Urinal Partitions  Hindware / Perryware /Jaguar 

18 Stainless Sink Neelkanth / Jyana / Nirali 

19 CP Fittings  Jaquar / Hindware /Johnson / Cera 

20 Flush Doors ISI Marked 

21 
Door Stopper  
 

Hettich / Haffele/Dorma/Godrej 

22 Cable Manager (60mm) 
Metal –C060ZN1(Ebco), PVC –CO60 (Ebco) 
Black/Ivory/Grey color. 

23 
Floor Spring   
( Model No:- HTS FS 463 )    

Ozone/Dorma /Godrej / doorset 

24 Roller / Venetian Blind Vista / Mac / Hounter Douglas 

25 ACP Aluco bond, ALU Décor, Alstrong, Alstone 

26 Texture Paint Terraco /Spectrum 

27 Aluminum Door & Window Section  Jindal / Hindalco 

28 Aluminum Fittings Jindal, Hindalco, Bharat, Maan 

29 Drawer Sliding Fittings Ebco / godrej / Kich, Hettich, Haffle or as specified 

30 Oil Bound Distemper Nerolac, Asian, Berger 

31 Synthetic Enamel Paint Nerolac, Asian, Berger. 
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32 Acrylic Emulsion paint Nerolac, Asian 

33 Wooden Flooring Pergo, Xylox, Armstrong, Vista 

34 Anti-skid Ceramic Tiles Kajaria, Johnson, RAK Ceramics 

35 Ceramic Wall Tiles Kajaria, Johnson, RAK Ceramics 

36 
Centrifugally Cast (Spun) Iron Pipes & Fittings 
for Soil, Waste & Vent Pipe Work 

a).  Jajaswals Neco 
b).  Nagpur 
 

37 
G.I. Pipes a).   Tata                   

b).   Jindal, Hissar 

38 
G.I. Fittings a).   “R” Brand    

b).   Unik Brand 

39 Cement  ACC / ULTRATECH / BINANI / Ambuja 

40 Steel - TMT ISI /Sail / Jindal / Tata/ Rathi /Barnala  

41 Patch fitting, floor spring Godrej / Ozone / Dorma / doorset 

 
 

 
 
 

SIGNATURE OF CONTRACTOR WITH SEAL 
 
 

 
1 Samples of all items shall be approved by the Architect / Engineer in charge before use. 

2 Work will be carried out as per tender specifications / drawings and instructions of Architect / Bank’s 
Engineer. 
 

3 Work shall be done as per CPWD / tender specifications / drawings & instructions of architect / Bank's 
Engineer & material shall be of the make as mentioned above, as per CPWD & of ISI mark. 

4 Bank may ask for the bills / cash memo of various items purchased by the Contractor from the market, for 
its satisfaction. 
 

 

 

 
 

 

 

 

 


