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Tender ID- SBI/GWL/ADMINISTRATIVE OFFICE GWALIOR/ELECTRICAL  WORK  
/2025-2026 
 

STATE BANK OF INDIA 
 

Notice Inviting Tenders 
 

State Bank of India invites online tenders from the Bank’s empanelled contractors Bhopal 
circle for the  upto Rs 05 Lacs ELECTRICAL  WORK  AT GUEST HOUSE, ADMINISTRATIVE 
OFFICE GWALIOR   Madhya Pradesh ------: 

 

1 Name of Work : 
ELECTRICAL  WORK AT GUEST HOUSE OF SBI 
ADMINISTRATIVE OFFICE GWALIOR   Madhya 
Pradesh. 

    

2 Time allowed for completion : 30 Days from the date of handing over of the 
site. 

    

3 Earnest Money Deposit : 

Rs 5,000.00( Five thousand only ) by crossed 
Bank Draft / Banker’s Cheque drawn in favour of 
STATE BANK OF INDIA, HR & ADMIN Gwalior  . (To 
be enclosed in sealed envelope as a part of 
technical Bid) 

    

4 Initial Security Deposit : 
2% of the total value of the contract including 
Earnest Money. 

    

5 
Last date and time of receipt 
of Tenders 

: 24.12.2025 upto 3:00 pm 

    
6 Address at which the 

tenders are to be submitted 
: Technical Bid :  

State Bank of India 
HR & ADMIN, Administrative Office, City 
Centre, Gwalior  - 474004 
Price Bid: Price Bid to be uploaded Online 
www.tenderwizard.com/SBIETENDER 

    
7 Date and time of opening 

Tenders 
: 24.12.2025 up to 3:30 pm 

Technical Bid : In Hard Copy 
Price Bid: Online only 

    
8 Place of opening tenders : Technical Bid: to be submitted in Hard Copy 

at HR & ADMIN, Administrative Office, City 
Centre, Gwalior  - 474004 
. 
Price Bid: to be submitted online 
www.tenderwizard.com/SBIETENDER 

    
9 Defects Liability Period  12 months from the date of handing over of the 

project to the satisfaction of Bank 
    

10 Validity of offer  90 days from the date of opening the tenders. 
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11 Liquidated Damages  At the rate of 0.5% of the contract value per week 

which subject to a maximum of 5% of the accepted 
contract value. 

12 Note:   If the vendor is found to have delayed the 
running/in hand project beyond the prescribed 
time limit specified in related tender document, the 
vendor will not be issued the new tender until 
completion of the previous delayed work. 

   
Mode of Submission of Tender: The tender shall be submitted in both physical and online 
in two cover system in accordance with the procedure detailed herein below. Specified 
documents shall be sealed in envelopes of appropriate size each of which shall be sealed. 

 

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit along with 
Covering Letter and Tender Document. 

 

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes 
marked Covers 1 & tender document/Undertaking as in Annexure- I and shall be 
properly sealed & signed.  This envelope shall be endorsed on the outside face as 
under: 

 

“ELECTRICAL  WORK   Work for SBI ADMINISTRATIVE OFFICE GWALIOR   Madhya 
Pradesh”-- 

 
The envelope marked Cover 2 containing the tender documents/ Undertaking as in 
Annexure- I as per instructions mentioned above shall be submitted in the office of 
HR & ADMIN, Administrative Office, City Centre, Gwalior  - 474004, ON OR BEFORE 
3.00 p.m. on 24.12.2025  . 
 
Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with 
Covering Letter, tender document/Undertaking as in Annexure- I will be opened if 
the Earnest Money Deposit of Tender Document, tender document/Undertaking as 
in Annexure- I is not found as prescribed, the tender shall be rejected.  
 
In case the date of opening of tenders is declared as a holiday, the tenders will be opened on 
the next working day at the same time. 
 
State Bank of India has the right to accept / reject any or all tenders without assigning any 
reasons. 
 
For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered 
Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-
49352000 / 40482000 Fax: - 080-49352034  
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Help Desk: Contact Person: Mr. Abhay Singh,Mr. Pravesh Mani, Mr. Kushal Bose Mobile no. 
7503347659/ 09674758726/ 9708966660/9044314492(On working days-9 hours–18 
hours)E-mail: rishishankar.c@antaressystems.com / kushal.b@antaressystems.com 
 
For any other queries the vendors may contact the Manager (Electrical), SBI, A.O., Gwalior    
Phone No. 9755443076 
   STATE BANK OF INDIA 

                              
                               SIGNATURE OF THE TENDERER 

INSTRUCTIONS TO THE TENDERERS 
 

1.0 Scope of Work 

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors Bhopal  
circle category up to to Rs. 05 Lacs for ELECTRICAL  WORK  AT ADMINISTRATIVE OFFICE 
OFFICE GWALIOR   Madhya Pradesh:  

 
1.1 Site and its Location 

The proposed work is to be carried out --------- ADMINISTRATIVE OFFICE GWALIOR   
 Tender Documents 
2.1 The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner: 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Additional Specifications 

 Drawings 

Price Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of 
one another but in case of ambiguities or discrepancies, shall take precedence in the 
order given below: 

a) Price Bid 

b) Additional Specifications 

c) Technical Specifications 

d) Drawings 

e) Special Conditions of Contract 

f) General Condition of Contract 

g) Instruction to Tenderers 

 

2.3 Complete set of tender documents including relative drawings can be downloaded from 
e-tendering portal of the e-tendering service provider engaged by SBI  

2.4 The tender documents are not transferable. 

3.0 Site Visit 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data which may be required for the purpose of filling this tender 
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document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law and order situation, climatic conditions, liaison 
requirements with local authorities/ authorities maintaining the campus, 
security agencies guarding the campus, traffic regulations in and around the 
site etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all 
the factors while submitting his tender. 

 
4.0 Earnest Money 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 5,000.00(Rupees 
Five thousand Only) in the form of Demand Draft or Bankers’ Cheque in favour of 
State Bank of India payable at Gwalior   drawn on any Bank in India. 

4.2 EMD in any other form other than as specified above will not be accepted.  Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 
4.4 EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of 

Contract. 
4.5 EMD of successful tenderer will be retained as a part of security deposit. 

 
5.0 Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of contract value 
less EMD, by means of Demand Draft drawn in favour of State Bank of India payable 
at Gwalior  within a period of 7 days of acceptance of tender. 

6.0 Security Deposit 

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value 
is in the form of initial security deposit, which includes the EMD.  Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bills i.e., deduction from each running bill account will be 10% till 
total 3% of contract value is reached.  50% of the total security shall be paid to the 
contractors on the basis of architect’s certifying the virtual completion.  The balance 
50% would be paid to the contractors after the defects liability period as specified in 
the contract provided he has carried out all the work and attended to all the defects in 
accordance with the condition of the contract and clearance, if any, of the observations 
of the CTE of CVC. 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 days from the receipt 
of intimation of acceptance of his tender by the Bank. However, the written acceptance 
of the tender by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or 
not. 

8.0 Completion Period 

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 30 days from the date of 
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handing over of the site. 

9.0 Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety days from 
the date of opening price bid. If the tenderer withdraws his/her offer during the validity 
period or makes modifications in his/her original offer which are not acceptable to the 
Bank without prejudice to any other right or remedy the Bank shall be at liberty to 
forfeit the EMD. 

 

 10.0 Liquidated Damages  

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the 
accepted Contract Value. 

11.0 Rate and Prices: 

11.1 The tenderers shall quote their rates for individual items both in words and figures. In 
case of discrepancy between the rate quoted in words and figures the unit rate quoted 
in words will prevail.  If no rate is quoted for a particular item the contractor shall not 
be paid for that item when it is executed. 

 The amount of each item shall be calculated and the requisite total is given.  In case 
of discrepancy between the unit rate and the total amount calculated from 
multiplication of unit rate and the quantity the unit rate quoted will govern and the 
total amount will be corrected. 

 
11.2.1 The tenderers need not quote their rates for which no quantities have been given. In 

case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 

 
11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 

 
11.3 The tenderer should not change or modify or delete the description of the item.  If any 

discrepancy is observed he should immediately bring to the knowledge of the 
Architect/Bank. 

 
11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 

writing shall be duly attested by him. 
 
11.5 Each page shall be totaled and the grand total shall be given. 
 
11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. 

and deduction at source for Income Tax, Work Contract Tax etc. will be made as per 
statutory rules. 

 
11.5.2 The contractor shall be required to conduct necessary tests of the water brought from 

tube well or any other outside source, from approved laboratory. 
 
11.5.3 The contractor is required to comply with all act of the Government relating to labour 

and the rules and regulations made there under from time to time and to submit at 
the proper times all particulars and statements required to be furnished to the 
appropriate authorities. 
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12 Vendor has to submit in Hard copy the tender document along with all terms 

& Conditions, Specifications and subsequent annexure and corrigendum’s 
duly signed and stamped by authorized representative/ signatory on 
becoming L1. However we accept all the terms and conditions along with the 
specifications, Drawings, Layouts etc defined in the tender documents. 

12.0 Nominated Contractor for Allied work, if any.  
 

The contractor shall get allied works executed only through Contractors already in 
SBI’s Panel, for different categories of works. 
 

13.0 If the L1 Price quoted is more than 10% below the estimated cost the vendor 
has to submit the additional security deposit as performance guarantee of the 
amount of total % value less than the estimated value. The Performance 
guarantee will be released after successful completion of the work. 

 
Annexure-I 

 
UNDERTAKING 

(To be submitted along with the technical Bid) 
 
To 
 
 
HR & ADMIN, Administrative Office, City Centre, Gwalior  - 474004 
 
Dear Sir, 
 
Reg.:-ELECTRICAL  WORK  OF ADMINISTRATIVE OFFICE in SBI, ADMINISTRATIVE 
OFFICE GWALIOR  . I / We refer to the tender notice issued by you for ELECTRICAL  WORK  
OF ADMINISTRATIVE OFFICE and allied works in connection with the above. 

 
2. I undertake to submit in Hard copy the tender document along with all terms 

& Conditions, Specifications and subsequent annexure and corrigendum’s 
duly signed and stamped by authorized representative/ signatory on 
becoming L1. However we accept all the terms and conditions along with the 
specifications, Drawings, Layouts etc defined in the tender documents. 

3. I / We hereby offer to perform, provide, execute, complete and maintain the works in 
conformity with the drawings, designs, conditions of contracts, specifications, schedule 
of quantities relating to the works. 
 

4. I / We have satisfied myself / ourselves as to the site conditions, examined the 
drawings and all aspects of the tender conditions, subject to above, I / We do hereby 
agree, should this tender be accepted in whole or in part, to: 

a. Abide by and fullfill all the terms and provisions of the said conditions annexed here 
to, 

b. Complete the works within 30 Days as per the work programme enclosed with the 
tender in two or three shifts if considered necessary by the Employer / Consultants at 
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no extra cost to the Employer. 
5. Earnest Money of Rs.5,000.00(Rupees Five thousand  only) in the form of 

Demand Draft / Banker’s Cheque drawn in favour of State Bank of India 
payable at Gwalior  , respectively which, I / We note, will not bear any interest and 
is liable for forfeiture. 
I. If our offer is withdrawn within the validity period of acceptance by the 

Employer. 
Or 
II. If the contract agreement is not executed by us within 7 days from the date of 

receipt of the letter of acceptance. 
Or 
III. If we fail to pay the initial security deposit as stipulated. 
Or 
IV. If the work is not commenced within 3 days after issue of work order. 

6. I / We understand that you are not bound to accept the lowest or any tender you 
receive. 

 
The names of DIRECTORS of our Firm are: 
 
1. ________________________________ 
2. ________________________________ 
3. ________________________________ 
4. ________________________________ 
 
Yours faithfully, 
 
 
Signature …………………………….. 
Designation ………………………….. 
 
 
Name of Partner / Director of the Firm, authorized   
to sign or name of person having power of attorney 
to sign the contract. (Certified true copy of power  
of attorney should be attached) 
 
 
Signature and address of witnesses:  a. Signature …………………………………… 
         
       Name ……………………………………………….. 
 
       Address …………………………………………….. 
 
       b. Signature……………………………………… 
         
       Name ………………………………………………. 
 
       Address ……………………………………………. 
 

       b. Signature……………………………………… 

       Name ………………………………………………. 



9 
 

 

       Address …………………………………………… 

 
 
 
 
 
 

AGREEMENT 
 
This agreement made on the __________day of ____________2021 _____ BETWEEN State 
Bank of India a corporation constructed under the State Bank of India Act, 1955 and having 
its Local Head Office at New Delhi and many other places, (hereinafter called “the Employer”) 
of the one part and M/s __________________________ through its ______________ having 
its registered office at _______________________________________ (hereinafter called 
“the Contractor”) of the other part. 
 
WHEREAS the Employer is desirous of executing Certain Works to be carried out at  
ADMINISTRATIVE OFFICE GWALIOR   SBI as per Schedule-I, to this agreement and has 
caused Drawings, Bills of Quantities and Specification describing the work to be done, 
prepared by SBI (hereinafter called “Employer”). 
 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties 
hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender 
and the Conditions of Contract and further subject to the Special Conditions set forth in 
Schedule-II hereto attached (hereinafter collectively referred to as “the said Conditions”) as 
per the said Drawings and as described in the said Specification and included in the said Bills 
of Quantities for the sum of Rupees _____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees 
________________________________________ to be paid at the time and in the 
manner set forth in the said Conditions, the Contractor shall upon and subject to the 
said Drawings and described in the said Specification and Bills of Quantities. 

2. The Employer shall pay to the Contractor the said sum of 
Rs._______________________________ 
___________________________________________________________________
_____________ or such other sum as shall become payable hereunder at the times 
and in the manner specified hereinafter.                                               

3. The term “The Consultant” in the said conditions shall mean Bank or in the event of 
their ceasing to be Consultants for the purposes of this Contract, such other persons 
as shall be nominated for that purpose by the Employer, not being a person to whom 
the contractor shall object for reasons considered to be sufficient by the Employer 
mentioned in the said Conditions.  Provided always that no persons subsequently 
appointed to be Consultants under this Contract shall be entitled to disregard or 
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overrule any decision or approval or direction given or expressed by the Consultants 
for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 
construed as forming part of this agreement, and the parties hereto shall respectively 
abide by and submit themselves to the conditions and stipulations and perform the 
agreement on their parts respectively in such Conditions, Specifications and Priced 
Bills of Quantities contained. 

 This agreement is subject to jurisdiction of courts in Gwalior  only. 

 

The HR & ADMIN, Administrative Office, City Centre, Gwalior  - 474004  shall exercise 
powers on behalf of the said Employer for the purpose of the Contract Agreement. 

 . 

 Whereas both the parties agree to sign the following annexure Annexed to this 
Agreement in token of their acceptance. 

I) Agreement 

II) General Conditions of contract. 

III) Special Condition of Contract. 

IV) Safety Codes. 

V) Specifications. 

VI) Material Testing & Their Frequency. 

VII) List of Approved Makes/ Brands 

VIII) Priced Bill of Quantities. 

IX) Drawings. 

 The Bank shall pay the contractor such sum as shall become payable hereunder at the 
times and in the manner specified in the said Conditions mentioned in the General 
Conditions of Contract. 

 Whereas the Contractor hereby undertakes and agrees to carry out and complete the 
works within 30 days from the date of handing over site or five days from the date of 
issue of letter of acceptances, whichever is later. The Contractor agrees and has 
deposited the sum of Rs. _________ by way of Initial Security Deposit for due 
fulfillment of this Contract for the Works. It is agreed that the Security Deposit shall 
be deducted from each running bills and refunded to the contractor as per clause 2 of 
the General Conditions of the Contract Annexed herewith. 

 Whereas it is agreed that the earnest money amounting to Rs. 5,000.00 (Rupees 
Five thousand only) deposited by the Contractor in the form of Demand Draft along 
with the tender shall be forfeited in full in case the Contractor does not remit the Initial 
Security Deposit within the stipulated period of the start of the works by the stipulated 
date mentioned in the award letter. 

 Whereas Shri __________________ is the accredited representative(s) of the 
Contractor who would be responsible for taking instructions from the Employer in 
relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on 
material or finished works like Works Contract Tax, Turnover Tax etc. including Income 
Tax in respect of this Contract of the Works and the Employer will not entertain any 
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claim whatsoever in this report nor the Employer shall be responsible to pay any Tax 
as mentioned above. If due to non – payment of any of the aforesaid Tax or other 
Taxes connected with the Works, the Contractor suffers any loss or damages occurred 
to the Contractor and the Employer will be entitled to claim damages from the 
contractor for non completion of the Work within 12 calendar months stipulated in 
Para 9, above. 

 Whereas the Contractor hereby declares the list of all the relative working with the 
Employer which is annexed herewith. 

      OR 

Whereas the Contractor declares that none of his relative is working with the Employer. 

      OR 

Whereas the Contractor declares that he has associated himself with the agencies of 
the appropriate classes of person for Sanitary and Water Supply Installation etc. or 
any other specialized job to complete the works. 

The Plans, Drawings, Specifications, Contract Documents and the HR & ADMIN, 
Administrative Office, City Centre, Gwalior  - 474004 for the time being as 
mentioned in the Conditions of Contract in reference to all matters of dispute as to 
material, workmanship or account and as to the intended interpretation of the clauses 
of the Agreement or any of the document attached hereto shall be final and binding 
on both parties and may be made rule of the court. 

The work comprises of the “ELECTRICAL  WORK  OF ADMINISTRATIVE OFFICE 
in SBI, ADMINISTRATIVE OFFICE GWALIOR   (M.P.)” as mentioned above and 
all subsidiary and other works connected therewith on the same site as may be ordered 
to be done from time to time by  HR & ADMIN, Administrative Office, City Centre, 
Gwalior  - 474004  for the time being even though such works may not have been 
shown on the , Plans or described in the said Specifications or Schedule of Quantities 
of various classes of Work to be done. 

 The Employer through the Gwalior   Administrative Office, City Centre, Gwalior  
- 474004   reserves himself the right of altering the Plans, Drawings and nature of 
Work of adding to or omitting any items of work or having portions of the same carried 
out departmentally or otherwise and such alterations or variations shall be carried out 
without prejudice to this Contract. 

 All disputes arising out of or in any way connected with this agreement shall be deemed 
to have arisen in Delhi and only the courts of Delhi shall have jurisdiction to determine 
the same. 

 The several parts of this Contract have been read to us and fully understood by us. 

 In Witness whereof the parties above named have executed these presents today and 
year first hereinabove written. 

 

Signed, Sealed and Delivered by: 
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Authorized Representative of Employer Authorized    Representative     of 
Contractor 

 
 
 
 

 
 
 
 
 
 
 

SCHEDULE I 
 
 

“ELECTRICAL  WORK  OF ADMINISTRATIVE OFFICE in SBI, ADMINISTRATIVE OFFICE 
GWALIOR  “ all as described in Tender and Drawings inclusive hereto as Specifications. 
 

SCHEDULE II 
 

The following Letters/ Correspondence form a part of Agreement: 
 
1. 

2. 

3. 

 

 
As witness our hands the day and year first written above, 
 
In presence of 
 
 
 
 
 
Signature:       Signature by the said Employer  
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 
 
 
In presence of  
 
 
Signature:       Signature by the said Contractor 
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Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 
 
 
 
 
 

 

GENERAL CONDITIONS OF CONTRACT (GCC) 
 
I) Definitions: 

“Contract means the documents forming the tender and the acceptance thereof and 
the formal agreement executed between State Bank of India (client) and the 
contractor, together with the documents referred therein including these conditions, 
the specifications, designs, drawings and instructions issued from time to time by the 
architects / Bank and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank 
Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s 
representatives, successors and assigns. 

 Consultants/ Consultants’ shall mean SBI, Gwalior  , Site Engineer’ shall mean an 
Engineer appointed by the Bank as their representative to give instructions to the 
contractors. 

5.2.1 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or 
not, undertaking the works and shall include legal personal representative of such 
individual or the composing the firm or company and the permitted assignees of such 
individual or firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
described in the “Scope of work” and / or to be executed in accordance with the 
contract and includes materials, apparatus, equipment, temporary supports, fittings 
and things of all kinds to be provided, the obligations of the contractor hereunder and 
work to be done by the contractor under the contract. 

5.2.2 ‘Engineer’ shall mean the representative of the Architect/Consultant. 

5.2.3 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 
Engineer and referred to in the specifications and any modifications of such drawings 
as may be issued by the Engineer from time to time. ‘Contract Value’ shall mean the 
value of the entire work as stipulated in the letter of acceptance of tender subject to 
such additions thereto or deductions there from as may be under the deductions there 
from as may be made under the provision herein after contained. 

5.2.4 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the architect / 
consultant “Month” means calendar month.  
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5.2.5 “Week” means seven consecutive days. 

5.2.6 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

II) Total Security Deposit 

Total Security Deposit comprise of: 

Earnest Money Deposit 
Initial Security Deposit 
Retention Money 
 

1.0 Earnest Money Deposit: 
The tenderer shall furnish EMD of Rs. 5,000.00 (Rupees Fifteen Thousands only) 
in the form of Demand Draft drawn in favour of State Bank of India payable at 
Gwalior   on any Scheduled Bank.  No tender shall be considered unless the EMD is 
so deposited in the required form.  No interest shall be paid on this EMD. The EMD of 
the unsuccessful tenderer shall be refunded after the decision to award the contract is 
taken without interest.  The EMD shall stand absolutely forfeited if the tenderer revokes 
his tender at any time the period when he is required to keep his tender open 
acceptance by the SBI or after it is accepted by the SBI the contractor fails to enter 
into a formal agreement or fails to pay the initial security deposit as stipulated or fails 
to commence the work within the stipulated time. 

2.0 Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD in 
the form of D/D drawn on any scheduled Bank and shall be deposited within 7 days 
from the date of acceptance of tender. 

3.0 Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit, i.e. the ISD plus Retention Money shall both together not exceed 5% 
of the contract value.  50% of the total security deposit shall be refunded to the 
contractor without any interest on issue of Virtual Completion certificate by the 
Architect / consultant.  The balance 50% of the total security deposit shall be refunded 
to the contractors without interest within fifteen days after the end of defects liability 
period provided the contractor has satisfactorily attended to all defects in accordance 
with the conditions of contract including site clearance. 

4.0 Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall 
be adopted. 

1 Between the written or shown description or dimensions in the drawings and the 
correspondence one in the specification the former shall be taken as correct. 

2 Between written description of the item in the specifications and descriptions in bills 
of quantities of the same item, the former shall be adopted. 

a) In case of difference between rates written in figures and words, the rate in words 
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shall prevail. 
b) Between the duplicate / subsequent copies of the tender, the original tender shall be 

taken as correct. 
 

4.0 Scope of Work: 

The contractor shall carryout complete and maintain the said work in every respect in 
strictly accordance with this contract and with the directions of and to the satisfaction 
of the Bank/ to be communicated through the architect/ consultant.  The architect/ 
consultant at the directions of the Bank from time to time issue further drawings and 
/ or written instructions, details directions and explanations which are hereafter 
collectively referred to as Architect’s/ Consultant’s instructions in regard to the 
variation or modification of the design, quality or quantity of work or the addition or 
omission or substitution of any work.  Any discrepancy in the drawings or between the 
BOQ and/ or specifications.  The removal from the site of any material brought thereon 
by the contractor and any substitution of any other materials therefore the removal 
and / or re-execution of any work executed by him.  The dismissal from the work of 
any person employed / engaged thereupon. 

6.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance 
either directly or through the architect by registered post or otherwise depositing at 
the address of the contractor as given in the tender to enter into a Contract for the 
execution of the work as per the terms of the tender.  The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor. 

 ii)  Contract Agreement:  

On receipt of intimation of the acceptance of tender from the SBI/ Architect the 
successful tenderer shall be bound to implement the contract and within seven days 
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate value. 

ii)  Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through its 
architects / consultants are the properties of the SBI.  They are not to be used on 
other work. 

iii)  Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable promptness 
additional instructions by means of drawings or otherwise necessary for the proper 
execution of work.  All such drawings and instructions shall be consistent with the 
contract documents, true developments thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a 
detailed programme schedule indicating therein the date of start and completion of 
various activities on receipt of the wok order and submit the same to the SBI through 
the architect / consultant. 

iv)  Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 

v)  Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 of GCC 
or to complete the work and clear the site including vacating their office on or before 
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the contracted or extended date or completion without justification in support of the 
cause of delay, he may be called upon without prejudice to any other right of remedy 
available under the law to the SBI on account of such breach to pay a liquidated 
damages at the rate of 0.5% of the contract value per week which is subject to a 
maximum of 5% of the contract value. 

vi) Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work.  Unless or 
otherwise specified all materials shall be new and both workmanship and materials 
shall be of best quality.  The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him.  Workman whose work or behavior 
is found to be unsatisfactory by the SBI / Architect/ Consultant he shall be removed 
from the site immediately. 

vii) Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses.  The contractor shall give notices and comply with 
regulations, laws, and ordinances rules, applicable to the contract.  If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI in writing under intimation of the Architect/ Consultant.  If the contractor 
performs any act which is against the law, rules and regulations he shall meet all the 
costs arising there from and shall indemnify the SBI any legal actions arising there 
from. 

12.0 Setting out Work: 

 The contractor shall set out the work and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, 
and alignment of all parts thereof and get it approved by the architect/ consultant 
before proceeding with the work.  If at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been 
approved by the architect/ consultant the contractor shall be responsible for the same 
and shall at his own expenses rectify such error, if so, required to satisfaction of the 
SBI. 

13.0 Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract.  He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 

 He shall take adequate care and steps for protection of the adjacent properties.  The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies safety 
laws and building codes to prevent accidents, or injuries to persons or property on, 
about or adjacent to his place of work.  The contractor shall take insurance covers as 
per clause 26.0 at his own cost.  The policy may take in joint names of the contractor 
and the SBI and the original policy may be lodged with the SBI. 

a) Inspection of Work: 
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The SBI Architect/ Consultant or their representatives shall at all reasonable times 
have free access to the work site and/ or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall 
give every facility to the SBI, Architect / consultant and their representatives necessary 
for inspection and examination and test of the materials and workmanship.  No person 
unless authorised by the SBI/ Architect / Consultant except the representative of Public 
authorities shall be allowed on the work at any time.  The proposed work either during 
its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s organization a wing of Central Vigilance Commission. 

 

b) Assignment and Subletting 

The whole of work included in the contact shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract 
or any part or share thereof or interest therein without the written consent of the SBI 
through the architect and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active superintendence of the work during its 
progress. 

16.0    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described in the 
contract and in accordance with Architect/ Consultant instructions and shall be subject 
from time to time to such tests as the architect/ consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory.  The 
contractor shall provide such assistance, instruments, machinery, labour, and 
materials as are normally required or examining measuring sampling and testing any 
material or part of work before incorporation in the work before incorporation in the 
work or testing as may be selected and required by the Architect / Consultant. 

6.0 Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall 
be supplied by the contractor without any extra charges.  If certain items proposed to 
be used are of such nature that samples cannot be presented or prepared at the site 
detailed literature/ test certificate of the same shall be provided to the satisfaction of 
the Architect/ Consultant.  Before submitting the sample / literature the contractor 
shall satisfy himself that the material/ equipment for which he is submitting the 
sample/ literature meet with the requirement of tender specification.  Only when the 
samples are approved in writing by the architect / consultant the contractor shall 
proceed with the procurement and installation of the particular material / equipment.  
The approved samples shall be signed by the Architect / Consultant for identification 
and shall be kept on record at site office until the completion of the work for inspection 
/ comparison at any time.  The Architect / Consultant shall take reasonable time to 
approve the sample.  Any delay that might occur in approving the samples for reasons 
of its not meeting the specifications or other discrepancies inadequacy in furnishing 
samples of best qualities from various manufacturers and such other aspects causing 
delay on the approval of the materials / equipment etc. shall be to the account of the 
contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor if such 
test is intended by or provided for in the specification or BOQ. 

iv) Costs of Tests not provided for 
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If any test is ordered by the Architect / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the site 
or the place of manufacture or fabrication of the materials tested or any Government 
/ approved laboratory, then the cost of such test shall be borne by the contractor.  

 

 

17.0 Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him form nay risks or 
from the entire responsibility for the fulfillment of contract.  

18.0 Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the execution of 
the works and as long, thereafter, as the Architect / consultant may consider necessary 
until the expiry of the defects liability period stated hereto. 

14.0 Quantities 

ii) The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against 
individual item to any extent subject to maximum variation of the contract value by 
25%. The entire amount paid under Clause 20, 21 hereof as well as amounts of prime 
cost and provisional sums, if any, shall be excluded. 

Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof. 

20.0 Works to be measured 

The Architect / Consultant may from time to time intimate to the contractor that he 
required the work to be measured and the contractor shall forthwith attend or send a 
qualified representative to assist the Architect in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications. The representative of the Architect / 
Consultant shall take joint measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in which 
the measurements have been recorded in token of his acceptance. All the corrections 
shall be duly attested by both representatives. No over writings shall be made in the 
M book should the contractor not attend or neglect or omit to depute his representative 
to take measurements then the measurements recorded by the representative of the 
Architect / consultant shall be final. All authorized extra work, omissions and all 
variations made shall be included in such measurement.  

21.0 Variations  

No alteration, omission or variation ordered in writing by the Architect / consultant 
shall vitiate the contract. In case the SBI / Architect / Consultant thinks proper at any 



19 
 

time during the progress of works to make any alteration in, or additions to or 
omissions from the works or any alteration in the kind or quality of the materials to be 
used therein, the Architect / Consultant shall give notice thereof in writing to the 
contractor or shall confirm in writing within seven days of giving such oral instructions 
the contractor shall alter to, add to, or omit from as the case may be in accordance 
with such notice, but the contractor shall not do any work extra to or make any 
alterations or additions to or omissions from the works or any deviation from any of 
the provisions of the contract, stipulations, specifications or contract drawings without  
previous consent in writing of the Architect / Consultant and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the Architect / 
Consultant and the same shall be added to or deducted from the contract value, as 
the case may be. 

a) Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be made 
in accordance with the following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of he extra work 
where   such extra work is of similar character and executed under similar conditions 
as the work priced herein.  

19.0 Rates for all items, wherever possible should be derived out of the rates given 
in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
works are carried out, otherwise the prices for the same shall be valued under sub-
clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of he 
receipt of the letter of acceptance inform the Architect / consultant of the rate which 
he intends to charge for such items of work, duly supported by analysis of the rate or 
rates claimed and the Architect / Consultant shall fix such rate or prices as in the 
circumstances in his opinion reasonable and proper, based on the market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be 
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so 
stated then in accordance with the local day work rates and wages for the district; 
provided that in either case, vouchers specifying the daily time (and if required by the 
Architect / Consultant) the workman’s name and materials employed be delivered for 
verifications to the Architect / consultant at or before the end of the week following 
that in which the work has been executed.  

e) It is further clarified that for all such authorized extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the market rate basis” for material, labour, hire / running charges 
of equipment and wastage etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation.   

b) Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be 
completed within six months of the virtual completion of the work. 

c) Virtual Completion Certificate (VCC) 
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On successful completion of entire woks covered by the contract to the full satisfaction 
of the Architects / SBI, the contractor shall ensure that the following works have been 
completed to the satisfaction of the Architects / SBI. 

i) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 

ii) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structures including labour sheds/camps and constructions and other items and things 
whatsoever brought upon or erected at the site or any land allotted to the contractor 
by the SBI and not incorporated in the permanent works.  

iii) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBI and shall clear, level and dress, compact the site as required by the SBI. 

iv) Shall put the SBI in undisputed custody and possession of the site and all land allotted 
by the SBI. 

v) Shall hand over the work in a peaceful manner to the SBI. 

vi) All defects / imperfections have been attended and rectified as pointed out by the SBI 
to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall 
be entitled to apply to the Architect / consultant is satisfied of the completion of the 
work. Relative to which the completion certificate has been sought, the Architect / 
consultant shall within fourteen (14) days of the receipt of the application for virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been 
applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 
liabilities under the contract including the contractor’s liability for defects liability 
period nor shall the issuance of VCC in respect of the works or work at any site be 
construed as a waiver of any right or claim of the SBI against the contractor in respect 
of works or work at the site and in respect of which the VCC has been issued.  

d) Work by other Agencies 

The SBI / Architect / Consultant reserves the rights to use premises and any portion 
of the site for execution of any work not included in the scope of this contract which it 
may desire to have carried out by other persons simultaneously and the contractor 
shall not only allow but also extend reasonable facilities for the execution of such work, 
the contractor, however, shall not be required to provided any plant or material for the 
execution of such work except by special arrangement with the SBI. Such work shall 
be carried out in such manner as not to impede the progress of the works included in 
the contract.  

e) Insurance of Works 

26.1 Without limiting his obligations and responsibilities under the contract, the contractor 
shall insure in the joint names of he SBI and the contractor against all loss of damages 
from whatever cause arising other than the excepted risks, for which he is responsible  
under the terms of contract and in such a manner that the SBI and contractor  are 
covered for the period stipulated in clause 28 of GCC and are also covered during the 
period of maintenance for loss or damage arising from a cause, occurring prior to the  
period of maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and  for any loss or damage occasioned 
by the contractor in the course of any operations carried out by him for the purpose 
of complying with his obligations under clause.   
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a) The works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for 
incorporation in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to 
the replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be unreasonably withheld and the contractor shall whenever 
required produce to the Architect / consultant the policy if insurance and the receipts 
for payment of the current premiums.  

26.2 Damage to Persons and Property 

 The contractor shall, except if and so far as the contract provides otherwise indemnify 
the SBI against all losses and claims in respect of injuries or damages to any person 
or material or physical damage to any property whatsoever which may arise out of or 
in consequence of the execution and maintenance of he works and against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to:   

22.0 The permanent use or occupation of land by or any part thereof.  
23.0 The right of SBI to execute the works or any part thereof on, over, under, in or through 

any lands. 
24.0 Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
25.0 Injuries or damage to persons or property resulting from any act or neglect of the SBI 

their agents, employees or other contractors not being employed by the contractor or 
for or in respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was contributed 
to by the contractor, his servants or agents such part of the compensation as may be 
just and equitable having regard to the extent of the responsibility of the SBI, their 
employees, or agents or other employees, or agents or other contractors for the 
damage or injury.   

26.3 Contractor to Indemnify SBI 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the matters referred to 
in the provision sub-clause 26.2 of this clause. 

(1) Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any action, 
claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, 
at his own expenses to settle any dispute or to conduct any litigation that may arise 
there from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Architect / Consultant in this behalf.   

a) Third Party Insurance  

b) Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 26.0 of GCC shall insure against his 
liability for any material or physical damage, loss or injury which may occur to any 



22 
 

property including that of SBI, or to any person, including any employee of the SBI, 
by or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the mattes referred to in the provision to clause 26.0 thereof.     

c) Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required. Produce of the Architect / consultant 
the policy or policies of insurance cover and receipts for payment of the current 
premiums.  

d) The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always.  

e) Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation payable 
at law in respect or in consequence of any accident or injury to any workmen or other 
person in the employment of the contractor or any sub-contractor, save and except 
an accident or injury resulting from any act or default of the SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI against all such 
damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto.  

f)  Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by the SBI 
during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance 
and receipt for payment of the current premium. Provided always a that, in respect of 
any persons employed by any sub-contractor the contractor’s obligation to insure as 
aforesaid under this sub-clause shall be satisfied if the sub contractor shall be insured 
against the liability in respect of such persons in such manner that SBI in indemnified 
under the policy but the contractor shall require such sub-contractor to produce to the 
Architect / Consultant when such policy of insurance and the receipt for the payment 
of the current premium. 

g)  Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBI may effect and keep in force any such insurance 
and pay such premium or premiums as may be necessary for that purpose and from 
time to time deduct the amount so paid by the SBI as aforesaid from any amount due 
or which may become due to the contractor, or recover the same as debt from the 
contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of 
such default, the employer shall be entitled to deduct from any sums payable to the 
contractor the amount of any damages costs, charges, and other expenses paid by the 
SBI and which are payable by the contractors under this clause. The contractor shall 
upon settlement by the insurer of any claim made against the insurer pursuant to a 
policy taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the insurer in respect 
of such damage shall be paid to the contractor and the contractor shall not be entitled 
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to any further payment in respect of the expenditure incurred for rebuilding or 
repairing of the materials or goods destroyed or damaged. 

f) Commencement of Works: 

The date of commencement of the work will be reckoned as the date of handing over 
site or three days from the date of issue of letter of acceptance of the tender by the 
SBI whichever is later. 

g) Time for Completion 

Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 30 days from the date of 
commencement. If required in the contract or as directed by the Architect / Consultant. 
The contractor shall complete certain portions of work before completion of the entire 
work. However the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract.  

h) Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond 
the control of the contractor, the Architect/consultant may submit a recommendation 
to the SBI to grant a fair and reasonable extension of time for completion of work as 
per the terms of contract. If the contractor needs an extension of time for the 
completion of work or if the completion of work is likely to be delayed for any reasons 
beyond the due date of completion as stipulated in the contract, the contractor shall 
apply to the SBI through the Architect / Consultant in writing in detail and his 
justification if any, for the delays. The Architect/Consultant shall submit their 
recommendations to the SBI in the prescribed format for granting extension of time. 
While granting extension of time the contractor shall be informed the period-extended 
time which will qualify for levy of liquidated damages. For the balance period in excess 
of original stipulated period and duly sanctioned extension of time by the SBI the 
provision of liquidated damages as stated under clause10.0 of Instructions to the 
Tenderers shall become applicable. Further the contract shall remain in force even for 
the period beyond the due date of completion irrespective whether the extension is 
granted or not. 

i) Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect / Consultant should 
the rate of progress of the work or any part thereof be at any time be in the opinion 
of the Architect / consultant too slow to ensure the completion of the whole of the 
work by the prescribed time or extended time for completion the Architect / Consultant 
to expedite progress so as to complete the works by the prescribed time or extended 
time. Such communications from the Architect / Consultant neither shall relieve the 
contractor from fulfilling obligations under the contract nor will he be entitled to raise 
any claims arising out of such directions. 

j) Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect / Consultant, save when the work is unavoidable 
or absolutely necessary for the saving of life or property or for the safety of the work 
in which case the contractor shall immediately advise the Architect / consultant. 
However the provisions of the clause shall not be applicable in the case of any work 
which becomes essential to carry by rotary or double shifts in order to achieve the 
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progress and quality of the part of the works being technically required / continued 
with the prior approval of the Architect / Consultant at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be carried 
out without unreasonable noise and disturbance.  

 

k) No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope 
of work for any reason whatsoever and hence not required the whole or any part of 
the work to be carried out. The Architect / Consultant shall give notice in writing to 
that effect to the contractor and the contractor shall act accordingly, in the matter. 
The contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from 
the execution of the work fully but which he did not derive in consequence of the 
foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus  

as a result of the abandonment, curtailment of the work or any portion thereof and 
then taken back by the contractor, provided however that the Architect / consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less.  

“In case of such stores having been issued for SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody 
of the contractor and in this respect the decision of Architect / consultant shall be final.  

l)  Suspension of Work 

a) The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part thereof for such time and in such manner as Architect / consultant 
may consider necessary so as not to cause any damage or injury to the work already 
done or endanger the safety thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

a) for proper execution of the works or part thereof for reasons other then the default of 
the contractor, or for safety of the works or part thereof.  

b) The contractor shall, during such suspension, properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the 
Architect / consultant.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor 
shall be entitled to an extension of time equal to the period of every such suspension. 
No compensation whatsoever shall be paid on this account.  

34.0 Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his 
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security deposit the Architect / consultant shall have the power to adopt any of the 
following course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 
Architect / consultant shall be conclusive evidence) and in which case the security 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or 
any part of the work, debiting the contractor with the cost of the labour and materials 
(the cost of such labour and materials as worked out by the Architect /Consultant shall 
be final and conclusive against the contractor) and crediting him with the value of the 
work done, in all respects in the same manner and at the same manner and at the 
same rates as if it had been carried out by the contractor under the terms of this 
contract the certificate of Architect / Consultant as to the value of work done shall be 
final and conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, to give it to another contractor to complete in which 
case any expenses which may be incurred in excess of the sum which would have been 
paid to the original contractor, if the whole work had been executed by him (of the 
amount of which excess the certificates in writing of the Architects / Consultant shall 
be final and conclusive) shall be borne by original contractor and may be deducted 
from any money due to him by SBI under the contract or otherwise, or from his 
security deposit or the proceeds of safe thereof, or sufficient part thereof. In the event 
of any of above courses being adopted by the SBI the contractor shall have no claim 
to compensation for any loss sustained by him by reasons of his having purchased or 
procured any material or entered into any engagements or make any advances on 
account of, or with a view to the execution of the work or the  

 performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and until 
the Architect / consultant will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only be entitled to be paid the 
value so certified.  

35.0 Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant the at the is able to carry out and fulfil the 
contract, and to give security therefore if so required by the Architect / consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached 
by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through 
the Architect / consultant or shall charge or encumber this contract or any payment 
due to which may become due to the contractor there under: 

a) Has abandoned the contract; or 

26 Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for days after receiving from the SBI 
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through the Architect / Consultant written notice to proceed, or 

27 Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work 
within seven days after written notice from the SBI through the Architect/ Consultant 
that the said materials were condemned and rejected by the Architect/ Consultant 
under these conditions; or has neglected or failed persistently to observe and perform 
all or any the acts, matters or things by this contract to be observed and performed 
by the contractor for seven days after written notice shall have been given to the 
contractor to observe or perform the same or has to the determent of good 
workmanship or indefiance of the SBI’s or Architect’s/ Consultant’s instructions to the 
contrary subject any part of the contract. Then and in any of said cases the SBI and 
or the Architect / Consultant, may not withstanding any previous waiver, after giving 
seven days notice in writing to the contractor, determine the contract, but without 
thereby affecting the powers of the SBI or the Architect / Consultant or the obligation 
and liabilities of the contractor the whole of which shall continue in force as fully as if 
the contract had not been so determined and as if the works subsequently had been 
executed by or on behalf of the contractor. And further the SBI through the Architect 
/ consultant their agents or employees may enter upon and take possession of the 
work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the 
premises or on the adjoining lands or roads use the same by means of their own 
employees or workmen in carrying on and completing the work or by engaging any 
other contractors or persons to complete the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other contractor 
or other persons employed for completing and finishing or using the materials and 
plant for the works.   

When the works shall be completed or as soon thereafter as convenient the SBI or the 
architect / consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days 
after receipt thereof by him the SBI sell the same by public auction after due 
publication, and shall adjust the amount realised by such auction. The contractor shall 
have no right to question any of the act of the SBI incidental to the sale of the materials 
etc.  

26 Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the Architect / 
Consultant to the contractor within 14 working days from the date of certificate to the 
payment from SBI from time to time. The SBI shall recover the statutory recoveries 
towards Income tax, Work contract tax as per the prevailing bye laws and other dues 
including the retention amount from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during 
the progress of works or completion shall not have effect as certificate of satisfaction 
or relieve the contractor from his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work or 
any part thereof is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in 
previous certificate.   

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant 
from time to time while making the payment. 
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The contractor shall submit interim bills only after taking actual measurements and 
property recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work 
done by him is less than Rs.8.00 lacs and maximum one bill shall be submitted. 

The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect/ Consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a period 
of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

37.0 Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question, claim, right, matter or thing whatsoever in any way arising out 
of or relating to the contract, designs, drawings, specifications, estimates, instructions, 
orders or those conditions or otherwise concerning the work or the execution or failure 
to execute the same whether arising during the progress of the work or after the 
cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 

b) If the contractor considers that he is entitled to any extra payment or compensation 
in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, the 
contractor shall forthwith give notice in writing of his claim, or dispute to the HR & 
ADMIN, ADMINISTRATIVE OFFICE, CITY CENTRE, GWALIOR  - 474004 and 
endorse a copy of the same to the Architect, within 30 days from the date of 
disallowance thereof or the date of deduction or recovery.  The said notice shall give 
full particulars of the claim, grounds on which it is based and detailed calculations of 
the amount claimed and the contractor shall not be entitled to raise any claim nor shall 
the Bank be in any way liable in respect of any claim by the contractor unless notice 
of such claim shall have been given by the contractor to the HR & ADMIN, 
ADMINISTRATIVE OFFICE, CITY CENTRE, GWALIOR  - 474004 (M.P.) in the 
manner and within the time as aforesaid.  The contractor shall be deemed to have 
waived and extinguished all his rights in respect of any claim not notified to the HR & 
ADMIN, ADMINISTRATIVE OFFICE, CITY CENTRE, GWALIOR  - 474004 (M.P.) 
in writing in the manner and within the time aforesaid. 

c) HR & ADMIN, ADMINISTRATIVE OFFICE, CITY CENTRE, GWALIOR  - 474004 
(M.P.) shall give his decision in writing on the claims notified by the contractor. The 
contractor may within 30 days of the receipt of the decision of the HR & ADMIN, 
ADMINISTRATIVE OFFICE, CITY CENTRE, GWALIOR  - 474004 submit his claims 
to the conciliating authority namely the SBI, GWALIOR   for conciliation along with 
all details and copies of correspondence exchanged between him and the . 

d) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice 
to the concerned Chief General Manager of the Bank for appointment of an 
arbitrator to adjudicate the notified claims failing which the claims of the contractor 
shall be deemed to have been considered absolutely barred and walved. 

e) Except where the decision has become final, binding and conclusive in terms of the 
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contract, all disputes or differences arising out of the notified claims of the differences 
arising out of the notified claims of the contractor as aforesaid and all claims of the 
Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Chief General Manager of the Bank,  It will also be the objection 
to any such appointment that the Arbitrator so appointed is a Bank Officer and that 
he had to deal with the matters to which the Contract relates in the course of his 
duties as Bank Officer.  If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another 
sole arbitrator shall be appointed in the manner aforesaid by the Chief General 
Manager of the Bank, Such person shall be entitled to proceed with the reference 
from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by 
Chief General Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the provisions 
of the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these 
shall be paid equally by both the parties.  However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims.  The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  
The fees, if any, of the arbitrator shall, if required to be paid before the award is made 
and published, be paid half and half by each of the parties.  The cost of the reference 
and of the award (including the fees, if any of the arbitrator) shall be in the discretion 
of the arbitrator who may direct to any by whom and in what manner, such costs or 
any part thereof, shall be paid and fix or settle the amount of costs to be so paid. 

38.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions.  

That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect/ Consultant is unsatisfactory.  

 The contractor shall construct temporary well / tube well in SBI land for taking water 
for construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangement for drawing and distributing the water at 
his own cost. He has to make necessary arrangements. To avoid any accidents or 
damages caused due to construction and subsequent maintenance of the wells. He has 
to obtain necessary approvals from local authorities, if required, at his own cost. He 
shall restore the ground to its original conditions after wells are dismantled on 
completion of work or hand over the well to the SBI without any compensation as 
directed by the  Architect/ Consultant. 
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39.0   Power Supply 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost. The cost of running and maintenance of the plants are to included in his tender 
prices. He shall pay all fees and charges required for the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to 
obtain necessary approval from the appropriate authorities, if required.  

 

 

40.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to Bank immediately.  

41.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with 
up to date. Rules laid down by the Bureau of Indian Standards. In the event any 
dispute / disagreement the decision of the Architect / consultant shall be final and 
binding on the contractor.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


