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STATE BANK OF INDIA, ADMINISTRATIVE OFFICE - 2, BENGALURU NORTH
TENDER NO. BAN/AO-2/BEN/97
Notice inviting E- Tenders

The Regional Manager, State Bank of India, RBO-2, AO-2, BENGALURU NORTH invites E-
Tenders from the Empanelled contractors in Group ‘G' AIR-CONDITIONING WORK of
Bengaluru Circle, under Category G-1. [upto Rs.10LAKH] .Eligible contractors can
download this whole tender from

Details of the tenders are as under;

e-Tender Contact person Antares Systems Ltd. (Sushmitha —8951944383/Pooja-
9686196751 )

Architects - Nil.

the website www.tenderwizard.com/sbhietenderfrom
15.12.2025 to 22.12.2025up to 3:00 pm

1

Name of the work

AIR-CONDITIONING WORKS FOR MANYATA
EMBASSY BUSINESS PARK BRANCH AO1
BENGALURU NORTH

2 Time allowed for completion. 30 days
Quantum of Work As per BOQ
4  Earnest Money Deposit. % 7300/- To be submitted
in the form of Demand Draft drawn in favour of
Chief Manager (Opns.), RBO-2, AO-2
BENGALURU NORTH payable at Bengaluru and
to be submitted physically at SBI,
Administartive Office - 2, situated at 6th floor,
Mysore Bank Circle, K.G Road, Bengaluru-
560009.
Concession as per MSME Act will be extended
to Eligible bidders.
5 Initial Security Deposit. 2% of contract value including EMD
6
7  Last date and time of receipt of  3:00 pm On 22.12.2025
E-Tender.
8 | Reverse Auction Not Applicable
9  Mode of tender submission Tenders will be accepted only in e-tender

portal www.tenderwizard.com/sbietender




10 Date and time of opening of 3:30 pm On 22.12.2025

tenders.

11 Defect liability period. 12 months.

12 | Validity of tenders. Rates quoted should remain valid for a period
of 3 months.

13 Liquidated damages. Liquidated damages shall be 0.5% of the
contract value per week subject to a maximum
of 5% of the accepted contract amount.

14 Value of interim Certificate. % 3 LAKHS

15  Submission of Technical Bid Contractors shall Download the entire

Technical Bid to get acquainted with the terms
and conditions and shall compulsorily upload
Pg.1 To 7 i.e the (i) Notice Inviting E-Tender (ji)
Instructions to contractors and (jii) Tender form
of the Technical bid without fail in the e-
tendering portal after putting the signature and
seal. Failing to upload as stated above, the
tender will be rejected.

However, L1 Tenderer should submit the
Technical bid containing pages 1 to 62 duly
signed with company seal and date physically
to the Administrative Office within 3days of
receipt of confirmation.

In case the date of opening of tenders is declared as holiday, the tenders will be
opened on next working day at the same time.

SBI has the right to accept/reject any/all tenders without assigning any reason(s).

Regional Manager,

State Bank of India,

Regional Business Office — 2,
Administrative Office — 2,
BENGALURU NORTH.




PART A

INSTRUCTIONS TO TENDERERS AND GENERAL
CONDITIONS.

INSTRUCTIONS TO TENDERERS

Online, e tenders are invited in two bids for SUPPLY
,INSTALLATION,TESTING & COMMISSIONING OF AC
for MANYATA EMBASSY BUSINESS PARK BRANCH,
from empanelled air-conditioning works
contractors of APPROVED BRANDS of eligible
Category (proof of dealership ) in the category
should be submitted.

1. Submission of BIDs/Tender Documents:
Tenders should be submitted online in the

website www.tenderwizard.com/sbietender.In

addition, scanned copy of the declaration given in
all pages to be signed with seal should be
submitted online with our service provider on
the website at:
www.tenderwizard.com/sbietender .The
tender document is not required to be sent
to us in hard copy. The Tender documents with
acceptance of all terms and conditions strictly as
described in this tender document will be

submitted online on the website
www.tenderwizard.com/shietender

2. Contractors should submit EMD physically on
or before 3.00 PM, on 22.12.2025 at at SBI
Administrative Office, situated at 1% floor, Mysore
Bank Circle, K.G Road, Bengaluru-560 009. The
tender will be rejected if the tenderer fails to submit
the above documents such as soft copy of complete
tender documents, scanned copies of proof of
empanelment, declaration and EMD.

Contract documents consist of detailed plans,
technical specification, schedule of quantities of
the various classes of work to be done, and the set
of ‘conditions of contract’ to be compiled with by
the person whose tender may be accepted. The
documents are available in the website
www.tenderwizard.com/sbietender

3. Tenders should be submitted online
www.tenderwizard.com/sbietender up to 3.00
PM On 22.12.2025. The e-Tender will be opened on

www.tenderwizard.com/sbietender at 3.30 PM
on 22.12.2025.

4. Earnest money to be deposited in the form of
Demand Draft/ Banker’s Cheque drawn in favour of
CM(Ops.), State Bank of India, payable at Bangalore,
otherwise the tender is liable for rejection.

5. The successful tenderer will have to pay an
amount of Initial Security Deposit, which shall be
2% of the accepted value of the tender including the
EMD, by means of D.D. The Initial security deposit
is to be paid by the Contractor to Bank within 15
days of intimation to him of the acceptance of the
tender. No interest is allowed on the above said
security deposit (EMD, ISD)

6. Retention Money: From each running bill, an
amount at the rate of 10% of the gross value of the
running bill shall be recovered as retention money,
till the total retention amount including the EMD
and ISD amounts already with the Bank become 5%
of the value of the contract amount. This amount is
called as Total Security Deposit, which consists of
three components a) EMD - Earnest Money Deposit.

b) ISD - Initial Security Deposits.
c) RM - Retention Money.

The total security deposit will be kept with the Bank.
Out of Total Security Deposit 50% of the total
security deposit amount shall be refunded without
interest to the contractor on issuance of virtual
completion certificate by the Architect/Bank and
the Contractor's removal of his materials,
equipment, labour force, temporary sheds, stores,
site office etc. and on receipt of physical possession
of the site by the Bank. The remaining 50% of the
total security deposit may be refunded 15 days after
the end of defects liability period (one year),
provided he has satisfactorily carried out all the
works and attended to rectification of all defects in
accordance with the conditions of the contract. In
case of failure on the part to do so, the cost of
rectifying the defects through any other agency
shall be deducted from the amount of security
deposit due to the contractor.

Completion of work:: i) The work shall be
considered as complete only when the certificate of
virtual  completion is issued by the
architects/Bank.ii) The 'defects liability period' as



prescribed in the contract shall commence only
from date of such virtual completion.iii) Any defect
that may appear within the defects liability period
shall be rectified by the contractor within
reasonable time on receipt of necessary
instructions from Bank to that effect.

The acceptance of a tender will rest with the
Competent Authority, who does not bind himself to
accept the lowest tender and reserves to himself
the authority to reject any or all of the tenders
received, without assigning any reasons. All tenders
in which any of the prescribed conditions are not
fulfilled, or are incomplete in any respect are liable
to be rejected.

7. All compensation or other sums of money
payable by the Contractor to Clients under the
terms of this contract may be deducted from the
security deposit, or from any sum that may be or
may become due to the Contractor on any account
whatsoever and in the event of the Security Deposit
being reduced by reasons of any such deductions,
the Contractor shall within 7 days of being asked to
do make good in by DD any sum which have been
deducted from his security deposit.

8. Tender containing any condition leading to
unknown / indefinite liability, are liable to be
summarily rejected.

9. Canvassing in connection with tenders is
strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable
to rejection.

10. The tenderer should quote their (own) rates for
undertaking the work.

11. GST as applicable will be reimbursed by bank as
specified in NIT.

12. All taxes other than GST, other statutory
obligation in respect of this contract, as applicable,
shall be payable by contractor including
transportation and TA / DA of the workers at site
and the Bank will not entertain any claim
whatsoever in this respect

13. 1. T. will be recovered WITH surcharge or as
applicable as per Government Rules

14. Time is the essence of the contract. The work
should be completed in 30 days from the date of the
work order/handing over the site to the contractor
to commence the work whichever is later. The
successful Contractor will have to give CPM/PERT
chart of various activities of works to be done so
that the work gets completed within the stipulated
time. The chart shall be submitted within 7 days
from the date of acceptance of the tender.

15. Tenders for works shall remain open for
acceptance for a period of 90 days from the last
date opening of price bid of tenders. If the tenderer
withdraws his tender before the expiry of the said
period or makes any modifications in terms and
condition of the tender which are not acceptable to
the Bank, then the bank without prejudice to any
other right or remedy is at liberty to forfeit the
earnest money.

16. The successful tenderer, after the work is
awarded, he will have to enter into an agreement
with the competent authority of the bank.

17. The tenderer, must co-ordinate with the other
agencies such as (I) Interior (II) Air — Conditioning
etc.

18. The tenderer should visit the site to ascertain
the working conditions and local authority
regulations / restrictions if any and other
information required for the proper execution of
the work.

19. The work may be carried out on any floor level
as per site condition. Please note that materials and
machines are required to be carried on head load
and the same must be accounted in the costing.
Also note that no separate cost shall be allowed for
head load.

20. The quantities of various items given in the
schedule of quantities are approximate. The
quantities of work may vary at time of allotment /
execution of work. Bank reserves the right to omit /
delete any item(s) of work from the schedule at the
time of allotment / before. Contractor will be paid
for the actual work done at the site duly verified by
the concerned official of the bank.

21. The unit price shall be deemed to be fixed
price. In case of extra items, a record of labour



charges paid shall be maintained and shall be
presented regularly to the Employer’s for checking.
The settlement will be made based on figures
arrived at jointly and taking unit price given in the
contract assigned to the successful Tenderer. In case
of extra items where similar or comparable items
are quoted in the tender, extra rates shall be based
on tender rates.

22. If the rate quoted by the contractor for any
item / items are not workable or abnormally lower
than the market rate, the bank may demand Bank
guarantee from the contractor for satisfactory
completion of these work. The bank guarantee
amount will be not less than 50% of the estimated
amount of the items for which the rates are not
workable or abnormally low. This bank guarantee
will be released after completion of these works
(unworkable and abnormally low rated items) to the
satisfaction of the bank.

23. The contractor shall submit the bar chart/
CPM/ PERT as well as shall submit the insurance
cover for the work in the form of CAR policy and
Third Party Insurance within seven (7) days from the
acceptance of work order.

24. The work has to be started within 7 (Seven)
Days from the date of receipt of work order/ mark
out at site; whichever is later. In case of work not
being started within this stipulated period, the bank
reserves the right to cancel the work order duly
forfeiting the Earnest money deposit

25. No employee of the Bank is allowed to work as
a contractor for a period of 2 years of his/her
retirement from Bank Services without previous
permission of the Bank. This contract is liable to be
cancelled, if either the contractor or any of his
employees is any time to be such a person who had
not obtained the permission of Bank as aforesaid
before submission of the tender or engagement in
the contractor’s service.

26. Contractor should get approval of the samples
of materials in advance with Bank’s Engineer before
use of the same in the work’

27. Bank has the right to offer the contractor to
modify the old material wherever/ whenever
necessary instead of new supplies

28. The quoted rate should be inclusive of
materials, labour, wages, fixtures, transportation,
installation, all taxes(excluding GST), wastages,
Octroi, machinery, temporary works such as
scaffolding, cleaning, overheads, profit, statutory
expenses, incidental charges and all related
expenses to complete the work

29. The tenders shall summarily rejected, if any
one of the above said requirements has not been
complied with.

30. The Bank will not be bound to accept the
lowest tender and reserves the right to accept or
reject any or all the tenders without assigning any
reason whatsoever

31. The contractor should fulfill the labour
regulation  guidelines  stipulated by the
governments

32. No advance payment in any from will be
granted for the works proposed

33. Period of taking up the final bill will be one
month from/ after satisfactory virtual completion or
the date of submission of the final bill whichever is
later.

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE



FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)
Deputy General Manager (B&O)
State Bank of India
AO-2, Bengaluru NORTH- 560 009
Dear Sir/s,

Ref: SUPPLY,INSTALLATION,TESTING & COMMISSIONING OF AC FOR MANYATA EMBASSY
BUSINESS PARK BRANCH

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice

Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of

approximate quantities and rates, Form of Agreement, General Specification, Approved manufacturers/

natural source of materials Technical Specifications of schedule of quantities, and clearly understood all

the same and on the basis of the same I/ We have quoted our rates in the Schedule of Quantities (i.e.

BOQ) attached with the tender documents.

| / We do here by undertaken to execute and complete the whole or part of the work (as desired by you)

at the respective rates quoted.

I/ We are depositing a sum of ¥7300/- as earnest money deposit by way of demand draft drawn in favor

of CM(Opns.), RBO-2,A0-2, State Bank of India, payable at Bangalore ; along with this tender for due

execution of the work at my/ our tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the

declaration on requisite non-judicial stamp papers as and when required and execute the contract

according to your form of Agreement etc., in default whereof, I/ We do hereby bind my-self /

ourselves to forfeit the aforesaid deposit.

In the event of this Tender being accepted I/ We agree to obtain the labour license and the CAR

insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other instructions as

given in TENDER DOCUMENT.

| / We further agree to complete the work included in the said schedule of quantities within 30 days

time from the date of the work order issued to commence the same.

Date of commencement shall be either one week from the date of work order issued to the contractor

or the date on which mark out of work at site has been given to contractor; whichever is later.

| / We agree not to employ sub-contractors other than those that may be approved by Employer.

| / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, on such

items for whom same is to be levied by/ for the government, and the rates quoted by me / us are

inclusive of all the same.

Yours Faithfully, Signature of Witness:

Contractor's Signature

Name: 2.
Address:




GENERAL NOTES

1. PROCEDURE OF FILLING AND SUBMISSION OF

TENDER

i) Submission of BIDs/Tender Documents:
Tenders should be submitted online in the
website https://etender.sbi. In addition,
scanned copy of the declaration given in
pages (Page no 39) to be signed with seal
and scanned proof of empanelment should
be submitted online with our service
provider on the website at:
https://etender.sbi. The tender document is
not required to be sent to us in hard copy.
The Tender documents with acceptance of
all terms and conditions strictly as
described in this tender document will be
submitted online through M/s e-
Procurement Technologies Ltd.,
Ahmadabad, the out sourcing agency
approved by the Bank for e-tendering on
the website https://etender.sbi

ii) Inthe event of the tender being submitted by
a firm, it must be signed by a member or
members of the firm having legal authority to
do so, and if called for, the legal documents
in support thereof must be produced for
inspection and the same in the case of the
firm carried out by one member of a joint
family. It must disclose that the firm is duly
registered under the India Partnership Act.
Any tender signed by a member not holding
a power of attorney shall be treated as
informal.

iii) The employer reserves to itself the right to
accept the lowest or any tender or split up
and distribute any items of work to any
specialist firm or firms without assigning any
reason. The employer reserves the right to
split up and distribute the work to more than
one tenderer, if necessary. Person tendering
shall submit and return together with his
tender, this condition of contract,
specifications and the priced schedule of
quantities and all set of papers signed on all
the pages in a sealed cover. Signature will be
deemed to be the acceptance of the contents
of these tender papers by the tenderer.

Tenderer shall note that their tenders shall
remain open for acceptance for a minimum

period of three months from the last date of
opening of price bids. The tenders must be
unconditional. Conditional tenders may be
summarily rejected.

2. RATES TO INCLUDE:

While quoting their rates the tenderer should
include the following if otherwise not stated
herein before.

a) Necessary cost of taking samples of
materials supplied by them for work at Govt's /
approved laboratory including transportation,
cost of the samples, as and when required.

b) Submission of test reports of other
materials as may be specified by Bank's Engineer.
3. STORAGE OF MATERIALS:

The contractor shall not store their materials
and debris within the premises other than the
work site handed over to him.

5. LABOUR HUTMENT:

Shelter or stay and other amenities for the
labors have to be arranged by the contractor at
his own expense and responsibility.

In case the work is held up for any site conditions
not attributable to the contractors or for any
decisions instructions / want of details from
Employer or for any of the conditions, the
contractor shall be allowed reasonable extension
of time by the employer but any claim for idle
labour shall not be entertained by the employer.
Contractor’s quoted rates should include for all
such contingencies.

7. The contractor shall engage one competent
person at site who shall take the instructions
from the Employer. The work should not suffer
due to lack of supervision, manpower and
materials.

8. The Contractor is required to co-ordinate his
works along with other agencies working at site.
He has to reimburse any of the damage made by
him or any of his representatives for any of the
other agency or owner at site.

9. Making of any cut-out / opening for electrical
wiring / fitting in any of false ceiling, partition,
Panelling, masonry work etc, and providing
panels of the same finish in partitions, panelling
shall not be paid extra.

10. The contractor is required to fabricate a




sample where required, or any item so installed
for approval. Any changes made by the
Architect/Employer, in the sample to the
specifications as mentioned in the tender, shall
not be deducted or paid extra. The bulk
production of the furniture can only be taken up
after the final approval of the sample of the item.
11. The partitions shall be so fixed that all joinery
work is in plumb and true in line. The partition
frame shall be firmly fixed to the floor and ceiling
by using suitable wall plugs and screws.

12. The contractor shall check all dimensions
before fabricating and fixing the partitions or
any other items in position at site.

13. All measurements given in the schedule
hereunder are for the purpose of tender only.
Payment will be made on actual measurement of
the work done.

14. All measurements shall be as per relevant I.S.
standards.

GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of
the individual items in the schedule of quantities
and in the specifications and conditions laid
down hereinafter and in the drawings, the work
shall be carried out as per standard
specifications and under the direction of
Employer.

1. INTERPRETATION

In  constructing these conditions, the
specifications, the schedule of quantities, tender
and agreement, the following words shall have
the meaning herein assigned to them except
where the subject or context otherwise requires.
(a) Employer: The term employer shall
denote State Bank of India and any of its
employees representative authorized on their
behalf.

(b) Architects / Consultants: The term
Architects shall mean the Architects appointed
by the employer for the purpose of preparing
detailed drawing, supervision etc. It is the Bank
to decide whether to appoint Architect or not
and to change the Architect at any stage of work.
(c) Contractor: The term contractor shall
mean (Name and address of the
contractor) and his / their heirs, legal
representatives, assigns &successors.

(d) Site: The site shall mean the site where

the works are to be executed, including any
building and erection thereon, allotted by the
employer for the contractors use.

(e) Site Engineer: Any Engineer appointed
from time to time by the Employer and certified
in writing to the Architects and the Contractor, to
be positioned at site to supervise the work.

) Drawings: The work is to be carried out
in accordance with drawings, specifications, the
schedule of quantities and any further drawings
which may be supplied or any other instruction,
which may be given by the Employer or
Architects during the execution of the work.

(9) All drawings relating to work given to
the contractor together with a copy of schedule
of quantities are to be kept at site and the
Employer / Architects shall be given access to
such drawings or schedule of quantities
wherever necessary.

(h) In case any detailed Drawings are
necessary contractor shall prepare such detailed
drawings and / or dimensional sketches
therefore and have it confirmed by the Employer
as case may be prior to taking up such work.

(i) The contractor shall ask in writing for all
clarifications on matters occurring anywhere in
drawings, specifications and schedule of
quantities or to additional instructions at least 10
days ahead from the time when it is required for
implementation so that the Employer may be
able to give decision thereon.

0)] “The Works” shall mean the work or
works to be executed or done under this
contract.

(k) "Act of Insolvency” shall mean any act as
such as defined by the Presidency Towns
Insolvency Act or in Provincial Insolvency act or
any amending status.

() “The Schedule of Quantities” shall mean
the schedule of quantities as specified and
forming part of this contract.

(m) “Priced Schedule of Quantities” shall
mean the schedule of quantities duly priced with
the accepted quoted rates of the contractor.

(n) “Contract” shall mean the Articles of
Agreement, the general conditions special
conditions, the appendix, the schedule of



quantities, specifications and drawings attached
here to and duly signed.

(o) ‘Contract Price’ shall mean the sum
named in the Tender subject to such additions
thereto or deductions there from as may be
made under the provisions hereafter contained.
(p) ‘Notice in Writing’ or written notice shall
mean a notice in writing, type or printed
characters sent (unless delivered personally or
otherwise provided to have been received) by
registered post to the last known private or
business address or registered office of the
addressee and shall be deemed to have been
received when in the ordinary course of post it
would have been delivered.

(9) ‘Net Prices’ any arriving at the Contract
amount the Contractor shall have added to or
deducted from the total of the items if the
Tender any sum, either as a percentage or
otherwise, then the net price of any item in the
tender shall be the sum arrived at by adding to
or deducting from the actual figure appearing in
the tender as the price of that item a similar
percentage or proportionate sum. Providing
always that in determining the percentage or
proportion of the sum so added or deducted by
the contractor, the total amount of any Prime
Cost items and provisional sums of money shall
be deducted from the total amount of the
Tender. The expression ‘net rates’ or 'net prices’
when used with reference to the contract or
account shall be hold to mean rates or prices so
arrived at.

(n ‘Virtual Completion’ shall mean the
premise is in the opinion of the Employer fit for
occupation.

(s) Words importing persons include firms
and corporations. Words importing the singular
only, also include the plural and vice verse where
the Context requires.

2. SCOPE OF WORK/ CONTRACT

The brief scope of work involves the following.:
l. Installation of Air-conditioners as per
the given BOQ

Il To make necessary alteration/ holes/ on
the walls/ as required to place the machines and
making the wall back to its original with
necessary civil works.

M. Placing the Out door units in a
serviceable/ accessible location

V. Providing adequate support for the
machines, pipes, cables installed during the
work.

V. Installation of protective
earthing ,etc as per IS standards.

All the works involves latest finishing as per
instruction of Architects/Engg and
specifications.

The Contractor shall carry out and complete the
said work in every respect in accordance with
this Contract and with the directions of and to
the satisfaction of the Employer. The Architect
with approval of Employer or Employer issue
further drawings and/or written instructions,
detailed directions and explanations which
hereafter collectively referred to as ‘Instructions’
in regard to:

a) The variation or modification of the design
quality or quantity of works or the addition or
omission or substitution of any work.

b) Any discrepancy in the drawings or between
the schedule of quantities and / or drawings and
/ or specification.

¢) The removal from the site of any defective
material brought thereon by the contractor and
the substitution of any other material thereof.

d) The demolition removal and / or re-
execution of any work executed by the
contractor/s.

e) The dismissal from the work of any persons
employed there upon.

f) The opening up for inspection of any work
covered up.

g) The rectification and making good of any
defects under clauses hereinafter mentioned
and those arising during the maintenance period
(Defect Liability Period).

The contractor shall forthwith comply with and
duly execute any work comprised in such
Employer’s or his agent / Architect’s instructions,
provided always that verbal instructions,
directions and explanations given to the
contractor’s or his representative upon the works
by the Employer’s or his agent / Architects shall,
if involving a variation, be confirmed in writing
to the contractor/s within seven days. No works,
for which rates are not specifically mentioned in

devises,



the priced schedule of quantities, shall be taken
up without written permission of the Employer.
The employer as provided in clause “variation”
shall fix rates of items not mentioned in the
priced schedule of quantities.

Regarding all factory made products for which
ISI marked products are available, only products
bearing ISI marking shall be used in the work.

3. TENDERER SHALL VISIT THE SITE

Intending tenderer shall visit the site and make
himself thoroughly acquainted with the local site
condition, nature and requirements of the works,
facilities of transport conditions, effective labour
and materials, access and storage for materials
and removal of rubbish. The tenderer shall
provide in their tender for cost of carriage,
freight and other charges as also for any special
difficulties and including police restriction for
transport etc., for proper execution of work as
indicated in the drawings. The successful
tenderer will not be entitled to any claim of
compensation for difficulties faced or losses
incurred on account of any site condition.

4. TENDERS

The Employer reserves the right to reject the
lowest or any tender and also to discharge any
or all of the tenders of each section or to split up
and distribute any item of work to any specialist
firm or firms, without assigning reasons.

The tenderers should note that the tender is
strictly on the item rate basis and their attention
is drawn to the fact that the rates for each and
every item should be correct, workable and self-
supporting. If called upon by the
Employer/Architects detailed analysis of any or
all the rates shall be submitted. The
Employer/Architects shall not be bound to
recognize the contractor’s analysis.

The works will be paid for as “measured work”
on the basis of actual work done and not as
“lump sum” contract, unless otherwise specified.
All items of work described in the schedule of
quantities are to be deemed and paid as
complete works in all respects and details
including preparatory and finishing works
involved, directly related to and reasonably
detectable from the drawings, specifications and
schedule of quantities and no further extra
charges will be allowed in this connection. In the

case of lump-sum charges in the tender in
respect of any items of work will be made for the
actual work done on the basis of lump sum
charges as will be assessed to be payable by the
Employer / Architects.

The employer has power to add, omit from any
work as shown in drawings or described in
specifications or include in schedule of
quantities and intimate the same in writing but
no addition, omission or variation shall be made
by the contractor without authorization from the
Employer. No variation shall vitiate the contract.
The tenderer shall note that his tender shall
remain open for consideration for a period of
three months from the date of opening of the
tender.

5. AGREEMENT

The successful contractor will be required to sign
agreement in accordance with the draft
agreement enclosed and the schedule
conditions. The contractor shall pay for all
stamps and legal expenses, incidental thereto.
However the written acceptance by the
employer of a tender will constitute a binding
contract between the employer and the person
so tendering such formal agreement s
subsequently executed.

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND
ROYALTIES:

The contractor shall conform to the provisions of
any Acts of the Legislature relating to the work,
and to the Regulations and Bye-Laws of any
authorities, and / or any water, lighting and other
companies, and / or authorities with whose
systems the structures were proposed to have
connection and shall before making any
variations from the drawings or specifications
that may be associated to so conform, give the
Employer / Architects written notices specifying
the variations proposed to be made and reasons
for making them and apply for instruction
thereon. The Employer / Architects on receipt of
such intimation shall give a decision within a
reasonable time.

The contractor/s shall arrange to give all notices
required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to
such authority or to any public officer all fees
that may be properly chargeable in respect of



the work and lodge the receipts with the
Employer

The Contractor shall identify the Employer
against all claims in respect of patent rights,
designs, trademarks or name or the protected
rights in respect of any constructional plant,
machine, work or material used for or in
connection with the works or temporary works
and from and against all claims, demands,
proceedings, damages, costs, charges, and
expenses whatsoever in respect thereof or in
relation thereto. The Contractor shall defend all
actions arising from such claims, unless he has
informed the Architects, before any such
infringement and received their permission to
proceed and shall himself pay all royalties,
license fees, damages, coat and charges of all
and every sort that may be legally incurred in
respect thereof.

7. TAXES AND DUTIES

The tenderers must include in their tender prices
quoted for all taxes(except GST) and duties
royalties, cess ,local charges if applicable. No
extra claim on this account will in any case be
entertained.

8. NOTICES AND STATUTORY REGULATIONS:

The contractor shall give all notices and pay all
fees and shall comply all Acts and Regulations
for the successful completion of the contract
works.

The whole of the work is to be complied with as
per the requirements and bylaws of the relevant
statutory authorities including contract labor
(Regulation and Abolition) Act 1970.

9. QUANTITY OF WORK TO BE EXECUTED

The Schedule of Quantities unless otherwise
stated shall be deemed to have been prepared
in accordance with the Standard Procedure shall
be considered to be approximate and no liability
shall attach to the employer for any error may be
discovered therein. The Employer reserves the
right to execute only a part or the whole or any
excess thereof without assigning any reason
therefore.

The Contractor shall be deemed to have satisfied
himself before tendering to the correctness and
sufficiency of his tender for the works and of the
prices stated in the Schedule of Quantities and /

or the Schedule of Rates and Prices, which rates
and prices shall cover all things necessary for the
completion of the works.

10. OTHER PERSONS ENGAGED BY THE
EMPLOYER

The Employer reserves the right to execute any
part of the work included in this contract or any
work, which is not included in this contract by
the other Agency, or persons and contractor
shall allow all reasonable facilities and use of his
scaffoldings for the execution of such work. The
main contractor shall extend all cooperation in
his regard.

11. Tenderer should deposit EMD as mentioned in
the NIT.

12. CONTRACTOR TO PROVIDE EVERYTHING
NECESSARY

The Contractor shall provide everything
necessary for the proper execution of the work
according to the intent and meaning of the
drawings, schedule of quantities and
specifications taken together whether the same
may or may not be particularly shown or
described therein provide that the same can
reasonably be inferred there from and if the
contractor finds any discrepancies therein he
shall immediately and in writing , refer the same
to the Employer / Architects whose decision shall
be final and binding.

13. TIME OF COMPLETION, EXTENSION OF TIME
& PROGRESS CHART

The Contractor shall be allowed admittance to
the site on the ‘Date of Commencement’ stated
in the Appendix, and he shall thereupon and
forthwith begin the works and shall regularly
proceed with to complete the same within 30
days. On or before the '‘Day of Completion’
stated in the Appendix subject nevertheless the
provision for the extension of time hereinafter
contained.

If in the opinion of the Employer/Architect the
works be delayed:

a) By force major or

b) By reason of any exceptionally inclement
weather or

¢) By reason of proceedings taken or threatened
by or dispute with adjoining or neighboring
owners of public authorities arising, than



through the Contractor’s won default or

d) By the works or delays of the contractors
tradesmen engaged or nominated by the
Employer / Architect and not referred in the
Schedule of Quantities and / or specifications or
e) By reason of civil commotion, local
combination of workmen or strike or lock-out
effecting any of the buildings traders or

f) In consequence of the Contractor not having
in due time, necessary instructions from the
Employer for which he shall have specifically
applied in writing ahead of time, giving
reasonable time to prepare such instructions, the
employer shall make a fair and reasonable
extension of time for completion of the Contract
works

In case of such strike or lock-out, the Contractor
shall as soon as possible give written notice
thereof to the employer, but the Contractor shall
nevertheless constantly use his endeavors to
prevent delay and shall do all they may
reasonably be required, to the satisfaction of the
employer to proceed with the work.

The Contractor on starting the works shall
furnish to the Employer / Architect a PERT / CPM
Program for carrying out the work stage in the
stipulated time for the approval of Architect /
Employer and follow strictly the approved time
schedule incorporating charges if any, to ensure
the completion of the work in stipulated time. A
graph or chart on individual work shall be
maintained showing the proportionate progress
of work week by week a weekly progress report
stating the number of skilled and un skilled
laborers employed on the work, working hours
done, place, type, and quantity of work done
during the period.

The Contractor must inform the employer within
10 days in advance of all drawings and detailed
required by him from time to time. The
Contractor shall adhere to the approved
program and arrange for the materials and
labour etc accordingly.

Despite repeated instructions, if the Contractor
fails to show proportionate progress of the work,
the Architect / Employer may take suitable action
and deemed fit without prejudice to any terms
and conditions of the contract

14. LIQUIDATED DAMAGES

Should the work be not completed to the
satisfaction of the Employer /Architects within
the stipulated period, the contractor shall be
bound to pay to the Employer a sum calculated
as given below by way of liquidated damages
and not as penalty during which the work
remains un-commenced or unfinished after the
expiry of the completion date.

If the contractor fails to complete the work by
the Scheduled date of completion or within any
sanctioned extended time, he will have to pay
liquidated damages at 0.5% of contract amount
for each week beyond the date that the work
remains incomplete subject to maximum of
5%of the contract value (without extra items).
15. MATERIALS, WORKMANSHIP SAMPLES,
TESTING OF MATERIALS.

All the works specified and provided for in the
specifications or which may be required to be
done in order to perform and complete any part
thereof shall be executed in the best and most
workmanlike manner with materials of the best
and approved quality of the respective kinds in
accordance with the particulars contained in and
implied by the specifications and as represented
by the drawings or according to such other
additional particulars, and instructions as may
from time to time be given by the Employer /
Architects during the execution of the work and
to his entire satisfaction.

All mandatory tests shall be carried out as per
CPRI/CPWD specifications. If required by the
Employer / Architects, the contractor shall have
to carry out tests on materials and workmanship
in approved materials testing laboratories or as
prescribed by the Employer / Architects at his
own cost to prove that the materials etc., under
test conform to the relevant I.S Standards or as
specified in the specifications. The necessary
charges, transporting, testing etc., shall have to
be borne by the contractor. No extra payment on
this account should in any case be entertained.
All the materials (except where otherwise
described) stores and equipment required for
the full performance of the work under the
contract must be provided through normal
channels and must include charges for import
duties, and other charges and must be the best
of their kind available and the contractors must



be entirely responsible for the proper and
efficient carrying out of the work. The work must
be done in the best workmanlike manner.
Samples of all materials to be used must be
submitted to the Employer when so directed by
the Engineer and written approval from Employer
must be obtain prior to placement of order.

Any damage (during the work) to any part of the
work or to the premises for any reasons due to
rain, storm or neglect of contractor shall be
rectified by the contractor in an approved
manner at no extra cost.

Should the work be suspended by reason of rain,
strike, lock-outs or any other cause, the
contractor shall take all precautions necessary
for the protection of work and at his own
expenses shall make good any damage arising
from any of these causes.

The contractor shall cover up and protect from
damage, from any cause, all new work and
supply all temporary doors, protection to
windows, and any other requisite protection for
the execution of the work whether by himself or
special tradesmen or sub-contractor and any
damage caused must be made good by the
contractor at his own expenses.

Contractor should take all precaution to
safeguard the flooring and if any damages to the
flooring should be rectified by the contractor in
the same quality at his own cost.

16. REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the
work have power to order in writing from time
to time the removal from the work within such
reasonable time or times as may be specified in
the order of any materials which in the opinion
of the Employer / Architects are not in
accordance with specification or instructions, the
substitution or proper re-execution of any work
executed with materials or workmanship not in
accordance with the drawings and specifications
or instructions. In case the contractor refuses to
comply with the order the Employer shall have
the power to employ and pay other agencies to
carry out the work and all expenses consequent
thereon or incidental thereto as certified by the
Employer / Architects shall be borne by the
contractor or may be deducted from any money
due to or that may become due to the

contractor. No certificate, shall relieve the
contractor from his liability in respect of
unsound work or bad materials.

17. SITE ENGINEER

The Employer may appoint a Site Engineer or
clerk of works who shall be representative of the
Employer. The duties of the Employer
representative are to watch and supervise the
works and to test any materials to be used of
workmanship employed in connection with the
works. He shall have no authority either to
relieve the Contractor of any of his duties or
obligations under the Contract, or except those
expressly provided hereunder, to order any work
involving delay or any extra payment by the
Employer or any variation of or in the works.
The contractor shall afford the Employer’s
representative every facility and assistance for
examining the works and materials and checking
the measuring time and materials. Neither the
Employer’s representative nor any assistant to
the Architect shall have power to revoke, alter
enlarge or relax the requirements of this
Contract, or to Sanction any day-work, additions,
alterations, deviations or omissions unless such
an authority may be specially conferred by a
written order of the Employer.

The Employer’s Representative shall have to give
notice to the Contractor or his foremen about
the non-approval of any work or materials and
such works shall be suspended or the use of such
material should be discontinued until the
decision of the employer/Architect is obtained,
the work will from time to time be examined by
the Architect or the Employer’s representative
but such examinations shall not in any way
exonerate the Contractor from the obligation to
remedy defects which may be found to exist at
any stage of the work of after the same is
completed. Subject to the limitations of this
cause, the Contractor shall take instruction from
the Architect / Employer.

28. CONTRACTOR'S EMPLOYEES

The Contractor shall employ technically qualified
and competent supervisors for the work who
shall be available (by turn) throughout the
working hours to receive and comply with
instructions of the Employer / Architects. The
contractor shall engage at least one experienced



Engineer as site-in-charge for execution of the

work. The contractor shall employ in connection

with the work persons having the appropriate

skill or ability to perform their job efficiently.

The contractor shall not employ labour below

the age of sixteen years and who is not an Indian

National.

Any labourer supplied by the contractor to be

engaged on the work on day work basis either

wholly or partly under the direct order or control

of the Employer or his representative shall be

deemed to be a person employed by the

contractor.

LOCAL LAWS, ACTS, REGULATIONS

The contractor should abide by the central

labour regulation and also shall strictly adhere to

all prevailing labour laws inclusive of contract

labour (Regulation and abolition act of 1970)

and other safety regulations. The agency shall

comply with the provision of all labour

legislation including the latest requirements of

all the acts, laws, any other regulations that are

applicable to the execution of the tests.

a) Minimum wages act, 1948 (Amended)

b) Payment of wages act,1936 (Amended)

C) Workmen's  compensation act 1923
(Amended)

d) Contract labour Regulation and Abolition act
1970 and Central rules 1971 (Amended)

€) Chief Labour Commissioner( C) , Ministry of
Labour  &Employment vide  Gazette
notification No.F.No.1/13(3)/2017-LS-II
dated 20t April 2017 on minimum wages

f) Apprentice act 1961 (Amended)

g) Industrial employment (Standing order) Act
1946 (Amended)

h) Personal injuries (compensation insurance )
Act 1963 and other modifications

i) Employees’ Provident Fund and
Miscellaneous Provisions Act 1952 and
amendment thereof

j) Shop and Establishment Act

k) Employer’s Liability Act.

I) Any other Act or enactment thereof and rules
framed there under from time to time.

The contractor shall keep the Employer saved

harmless an indemnified against claims if any of

the workmen and all costs and expenses as may

be incurred by the Employer in connection with
any claim that may be made by any workmen.
The contractor shall comply at his own cost with
the order for requirement of any Health Officer
of the State or any local authority or of the
Employer regarding the maintenance of proper
environmental sanitation of the area where the
contractor's  laborers are  housed or
accommodated, for the prevention of small pox,
cholera, plague, typhoid, malaria and other
contagious diseases. The contractor shall
provide, maintain and keep in good sanitary
condition adequate sanitary accommodation
and provide facilities for pure drinking water at
all times for the use of men engaged on the
works and shall remove and clear away the same
on completion of the works. Adequate
precautions shall be taken by the contractor to
prevent nuisance of any kind on the works or the
lands adjoining the same.

The contractor shall arrange to provide first aid
treatment to the laborers engaged on the works.
He shall within 24 hours of the occurrence of any
accident at or about the site or in connection
with execution of the works report such accident
to the Employer and also to the competent
Authority where such report is required by law.
19. DISMISSAL OF WORKMEN

The contractor shall on the request of the
Employer immediately dismiss from works any
person employed thereon by him, who in the
opinion of the Employer be unsuitable or
incompetent or who may misconduct him. Such
discharges shall not be the basis of any claim for
compensation or damages against the Employer
or any of their officer or employee.

20. ASSIGNMENT

The whole of the works included in the contract
shall be executed by the contractor and the
contractor shall not directly or indirectly transfer,
assign or underlet the contract or any part, share
or interest therein nor, shall take a new partner,
without written consent of the Employer and no
subletting shall relieve the contractor from the
full and entire responsibility of the contract or
from active superintendence of the work during
their progress.

21. INSURANCE & DAMAGE TO PERSONS AND
PROPERTY ETC.



The contractors under the terms of the contract
are required to keep the works duly insured under
CAR Policy(Contractor All Risk Policy) as well as
third Party Insurance for the value of 110% of the
Project value or Tender value until the Completion
of the project or handing over whichever is later.
The insurance policies should be taken in the joint
names by the contractors and the same should be
renewed at appropriate time.

The contractor shall be responsible for all injury
to the work or workmen to persons, animals or
things and for all damages to the structural and
/ or decorative part of property which may arise
from the operations or neglect of himself or of
any sub-contractor or of any of his or a sub-
contractor’s employees, whether such injury or
damage arise from carelessness, accident or any
other cause whatsoever in any way connected
with the carrying out of this contract. The clause
shall be held to include inter-alias, any damage
to buildings whether immediately adjacent or
otherwise, and any damage to roads, streets,
foot paths or ways as well as damages caused to
the buildings and the works forming the subject
of this contract by rain, wind or other inclemency
of the weather. The contractor shall indemnify
the Employer and hold harmless in respect of all
and any expenses arising from any such injury or
damages to the person or property as aforesaid
and also in respect of any claim made in respect
of injury of damage under any acts on
compensation or damage consequent upon
such claim.

The contractor shall reinstate all damages of
every sort mentioned in this clause so as to
deliver the whole of the contract works complete
and perfect in every respect and so as to make
good or otherwise satisfy all claims for damages
to the property of third parties.

The contractor shall affect the insurance
necessary and indemnify the Employer entirely
from all responsibility in this respect. must be
effected jointly in the name of the Employer and
contractor and the policy lodged with the
Employer. The scope of insurance is to include
damage or loss to the contract itself till this is
made over in a complete state. Insurance is
compulsory and must be affected from the very
initial stage. The contractor shall also be

responsible for anything, which may be excluded
from damage to any property arising out of
incidents, negligence or defective carrying out of
this contract.

The Employer shall be at liberty and is hereby
empowered to deduct the amount of any
damages, compensations, costs, charges and
expenses arising or accruing from or in respect
of any such claim or damages from any sums
due to or to become due to the contractor.

22. MEASUREMENTS

Before taking any measurement of any work the
Site Engineer or employer’s representative shall
give reasonable notice to the contractor. If the
contractor fails to attend at the measurements
after such notice or fails to countersign or to
record the difference within a week from the
date of measurement in the manner required by
Site Engineer or by the subordinate deputed by
him as the case may be is final and binding on
the contractor and contractor shall have no right
to dispute the same.

The Employer / Architect shall issue a certificate
after due scrutiny of the contractor’s bill stating
the amount due to the contractor from the
Employer and the contractor shall be entitled to
payment thereof, within the period of honouring
certificates named in these documents.

23. PAYMENTS

All bills shall be prepared by the contractor in the
form prescribed by the Employer’s / Architects.
Normally one interim bill shall be prepared each
month subject to minimum value as stated in
these documents. The bills in proper forms must
be duly accompanied by detailed measurements
in M-book in support of the qualities of work
done and must show deductions for all previous
payments, retention money, etc.

The Architect shall issue a certificate after due
scrutiny of the contractor’s bill stating the
amount due to the contractor from the Employer
and the contractor shall be entitled to payment
thereof, within the period of honoring
certificates named in these documents.

The Employer will deduct IT, other applicable
taxes if any(but GST is reimbursable) and
retention money as described in this document.
The refund of retention money will be made as
specified.



If the Employer has supplied any materials or
goods to the contractor, the cost of any such
materials or goods will be progressively
deducted from the amount due to the contractor
in accordance with the quantities consumed in
the work.

All the interim payments shall be regarded as
payments by way of advance against the final
payment only and not as payments for work
actually done and completed, and shall not
preclude the requiring of bad, unsound, and
imperfect or unskilled work to be removal and
taken away and reconstructed, or re-erected or
be considered as an admission of the due
performance of the contract, or any part thereof
in any respect or the accruing of any claim, nor
shall, it conclude, determine or affect in any way
the power of the Employer under these
conditions or any of them as to the final
settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the
contract. The final bill shall be submitted by the
contractor within one week of the date fixed for
completion of the work or of the date of
certificate of completion and payment shall be
made within one month from the date of receipt
of the bill.

Final Payment

The final bill shall be accompanied by a
certificate of completion from the Architects.
Payments of final bill shall be made after
deduction of Retention Money as specified,
which shall be refunded after the completion of
the Defects Liability Period after receiving the
Branch Manager/Engineer’s certificate that the
contractor has rectified all defects to the
satisfaction of the Employer. The acceptance of
the payment of the final bill by the contractor
would indicate that he has no further claim in
respect of the work executed.

24. VARIATION / DEVIATION

The tender rates shall be fixed and applicable for
any increase or decrease in the tendered
quantities. The Employer / Architect can increase
or decrease any quantities to any extend or even
delete particular item as per the site
requirements and the contractor shall not be
paid anything extra on this account. Nothing
extra will be paid by the Bank on account of

omission / deletion of items or decrease in the
quantity of items. The Bank shall not entertain
any claim whatsoever from the contractor on this
account.

The price of all additional items/non-tendered
items will be worked out on the basis of rates
guoted for similar items in the contract wherever
existing. If similar items are not available, the
rates for such items will be derived as per
standard method of rate analysis based on
prevalent fair price of labour, material and other
components as required with 15% towards
contractor’s profit and overheads.

25. SUBSTITUTION

Should be contractor desire to substitute any
materials and workmanship, he/they must
obtain the approval of the Employer/ Architects
in writing for any such substitution well in
advance. Materials designated in this
specification indefinitely by such term as “Equal”
or “Other approved" etc. specific approval of the
Employer / Architect has to be obtained in
writing.

26. CLEARING SITE ON COMPLETION

On completion of the works the contractor shall
clear away and remove from the site all
machinery, surplus materials, rubbish and
temporary works of every kind and leave the
whole of the site and the works clean and in a
workmanlike condition to the satisfaction of the
Employer/Architects.

27. DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost
and to the satisfaction of the Employer all
defects, peeling off laminate, false ceiling cracks,
or any other faults, which may appear within 12
months after completion of the work. In the
default, the Employer may employ and pay other
persons to amend and make good such
damages, losses and expenses consequent
thereon or incidental thereto shall be made
good and borne by the contractor and such
damages, loss and expenses shall be recoverable
from him by the Employer or may be deducted
by the employer, in lieu of such amending and
making good by the contractor, deduct from any
money due to the contractor a sum equivalent
to the cost of amending such work and in the
event of the amount retained being insufficient



recover that balance from the contractor from
the amount retained(retention money) together
with any expenses the Employer may have
incurred in connection therewith.

28. CONCEALED WORK

The contractor shall give due notice to the
Employer/Architects whenever any work is to be
covered up or finished up or otherwise
becoming inaccessible later on, in order that the
work may be inspected and correct dimensions
taken before such covering, in default whereof
the same shall, at the opinion of the Employer/
Architect be either opened up for measurement
at the contractor’s expenses or no payment may
be made for such materials. Should any dispute
or differences arise after the execution of any
work as to measurements etc., or other matters
which cannot be conveniently tested or checked,
the notes of the Employer / Architects shall be
accepted as correct and binding on the
contractor.

29. IDLE LABOUR

Whatever the reasons may be, no claim for idle
labor, additional establishment cost of hire and
labour charges of tools and plants would be
entertained under any circumstances.

30. SUSPENSION OF WORKS

If the contractor except on account of any legal
restraint upon the Employer preventing the
continuance of the work or in the opinion of the
Employer shall neglect or fail to proceed with
due diligence in the performance of his part of
the contract or if he shall more than once make
default, the Employer shall have the power to
give notice in writing to the contractor requiring
the work to be proceeded within a reasonable
manner and with reasonable dispatch, such
notice purport to be a notice under this clause.

After such notice shall have been given, the
contractor shall not be at liberty to remove from
the site of the works or from any ground
contiguous thereto any plant or materials to
subsist from the date of such notice being given
until the notice shall have been compiled with. If
the contractor fails to start the work within seven
days after such notice has been given to proceed
with the works as therein prescribed, the
employer may proceed as provided in clause 31
(Termination of Contract by Employer)

31. TERMINATION OF CONTRACT BY EMPLOYER
If the contractor being a company go into
liquidation whether voluntary or compulsory or
being a firm shall be dissolved or being an
individual shall be adjudicated insolvent or shall
make an assignment or a composition for the
benefit of the greater part, in number of amount
of his creditors or shall enter into a Deed or
arrangement with his creditors, or if the Official
Assignee in insolvency, or the Receiver of the
contractor in insolvency, shall repudiate the
contract, or if a receiver of the contractor’s firm
appointed by the court shall be unable within
fourteen days after notice to him requiring him
to do so, to show to the reasonable satisfaction
of the employer that he is able to carry out and
fulfil the contract, and if so required by the
employer to give reasonable security therefore,
or if the contractor shall suffer execution to be
issued, or shall suffer any payment under this
contract to be attached by or on behalf of and of
the creditors of the contractor, or shall assign,
charge or encumber this contract or any
payments due or which may become due to
contractor, there under, or shall neglect or fail to
observe and perform all or any of the acts
matters of things by this contract, to be
observed and performed by the contractor
within three clear days after the notice shall have
been given to the contractor in manner
hereinafter mentioned requiring the contractor
to observe or perform the same or shall use
improper materials of workmanship in carrying
on the works, or shall in the opinion of the
employer not exercise such due diligence and
make such progress as would enable the work to
be completed within due time agreed upon,
and shall fail to proceed to the satisfaction of the
employer after three clear das notice requiring
the contractor so to do shall have been given to
the contractor as hereinafter mentioned or shall
abandon the contract, then and in any of the said
cases, the Bank may notwithstanding previous
waiver determine the contract by a notice in
writing to the effect as hereinafter mentioned,
but without thereby effecting the powers of the
employer of the obligations and liabilities of the
contractor the whole of which shall continue in
force as fully as if the contract, had not been so



determine and as if the works subsequently
executed by or on behalf of the contractor
(without thereby creating any trust in favour of
the contractor) further the employer or his
agent, or servants, may enter upon and take
possession of the work and all plants tools
scaffolding sheds machinery, steam, and other
power, utensils and materials lying upon
premises or the adjoining lands or roads and sell
the same as his own property or may employ the
same by means of his own servants and
workmen in carrying on and completing the
works or by employing any other contractors or
other persons or person to complete the works,
and the contractor shall not in any way interrupt
or do any act, matter or thing to prevent or
hinder such other contractors or other persons
or person employed from completing and
finishing or using the materials and plants for the
works when the works shall be completed, or as
soon thereafter as conveniently may be the
employer shall give notice in writing to the
contractor to remove his surplus materials and
plants and should the contractor to remove his
surplus materials after receipt by him the
employer may sell the same by Public Auction
and shall give credit to the contractor for the
amount so realized. Any expenses or losses
incurred by the contractor for the amount so
realized. Any expenses or losses incurred by the
employer in getting the amount payable to the
contractor by way of selling his tools and plants
or due on account of work carried out by the
contractor prior to engaging other contractors
or against the Security Deposit.

32. ARBITRATION

When the contractor is dissatisfied with the
decision of the Architect/Employer, the
contractor is required to give a notice to the
Employer within 30 days of the receipt of such
decision, for the appointment of the Arbitrator
for the settlement of the outstanding disputes.
b. Assistant General Manager (Premises &
Estate), Bengaluru shall be appointed to refer
those disputes for adjudication to a sole
arbitration.

C. It is also a term of the contract that if the
contractor does not make any demand for
Arbitrator in respect of any claims within 90 days

of receiving the intimation from the Bank that
the final bill is ready for payment, the claims if
any received after 90 days period shall be
absolutely barred from reference to the
Arbitrator.

d. All disputes or differences of any kind
whatsoever, which shall at any time arise
between the parties hereto touching or
concerning the works or the execution or
maintenance thereof this contract, or the rights
touching or of this contract, effect thereof, or to
the rights or liabilities of the parties arising out
of or in relation thereto, whether during progress
or after determination, foreclosure or breach of
the contract (other than those in respect of
which the decision expressed to be final and
binding in cases listed out in condition 40
above), Architects shall, after written notice to
either party to the contract and to the
appointing Authority, who shall be appointed for
this purpose by the employer refer those
disputes for adjudication to a sole arbitrator, to
be appointed as hereinafter provided.

e. For the purpose of appointing the sole
arbitrator referred to above, the Appointing
authority will send, within thirty days of receipt
by him of the written notice aforesaid, to the
contractor a panel of three names of persons,
who shall be presently unconnected with the
organization for which the work executed.

f The contractor shall on receipt by him of
the names as aforesaid, select any one of the
persons named to be appointed as a sole
arbitrator and communicate his name to be
appointed as a sole arbitrator to the Appointing
Authority, within thirty days of receipt of the
names by him. The Appointing Authority shall
thereupon without any delay appoint the said
person as the sole arbitrator. If the contractor
fails to communicate such selection as provided
above within the period specified, the
Appointing Authority shall make the selection
and appoint the selected person as the sole
arbitrator.

g. If the Appointing Authority fails to send
to the contractor the panel of three names as
aforesaid within the period specified, the
contractor shall send to the appointing authority
a panel of three names of persons, who shall be



unconnected with either party. The Appointing
Authority shall on receipt by him of the names
as aforesaid select any one of the persons
named and appoint his as the sole arbitrator. If
the Appointing Authority fails to select the
person and appoint him as the sole arbitrator
within 30 days of receipt by him of the panel and
inform the contractor accordingly, the contractor
shall be entitled to appoint one of the persons
from the panel as the sole arbitrator an
communicate his name to the Appointing
Authority.

h. If the Arbitrator so appointed is unable
or unwilling to act or resigns his appointment or
vacates his office due to any reasons whatsoever,
another sole arbitrator shall be appointed as
aforesaid.

i The work under the contract, shall
however, continue during the arbitration
proceedings and no payment due or payable to
the contractor shall be withheld on account of
such proceedings.

J- The arbitrator shall be deemed to have
entered on the reference, on the date he issues
notice to both the parties, fixing the date of first
hearing.

k. The arbitrator may from time to time,
with the consent of the parties, enlarge the time
for making and publishing the award.

l. The Arbitrator shall give a separate
award in respect of each dispute or difference
referred to him. The Arbitrator shall decide each
dispute in accordance with the terms of the
contract and give a reasoned award. The venue
of arbitration shall be such a place, as may be
fixed by the Arbitrator in his sole discretion.

The fees, if any, of the Arbitrator, if
required to be paid before the award is made
and published, shall be paid half and half by each
of the parties. The costs of the reference and of
the award including the fees, if any, of the
Arbitrator, who may direct to any by whom and
in what manner such costs or any part there of
shall be paid and may fix or settle the amount of
costs to be so paid.

m. The award of the Arbitrator shall be final
and binding on both the parties.
n. Subject to aforesaid, the provisions of the

Arbitration and Conciliation Act, 1996, or any

statutory modifications or re-enactments
thereof, and the rules made thereunder, and for
time being in force, shall apply to the arbitration
proceedings under this clause.

SPECIAL CONDITIONS OF CONTRACT
1. DRAWINGS AND SPECIFICATIONS
The works shall be carried out to the entire
satisfaction of the EMPLOYER and the Architect,
in accordance with the signed drawings and
specifications and such further drawings and
details as may be provided by the
Architect/Employer, and in accordance with such
written instructions, directions and explanations
as may from time to be given by the
Employer/Architect, whose decision as to the
sufficiency and quality of the work and materials
shall be final and binding upon all parties. If the
work shown on any such further drawings or
work that may be necessary to comply with any
such instructions directions or explanations, be
in the opinion of the contractor extraction that
comprised in or reasonably to be inferred from
the contract he shall before proceedings with
such work, give notice in writing to this effect to
employer/Architect, and in the event of the
employer/Architects agree to the same in writing
the contractor shall be entitled to an allowance
in respect of such extra work as on authorized
extra. If the Architect and the contractor fail to
agree as to whether or to there is an extra, then,
if the Architect decided that the contractor is to
carry out the said work, the contractor shall do
so, and the question whether or not there is any
extra, and it so the amount thereof, shall failing
agreement, be settled by Arbitration as
hereinafter provided, but such references shall in
no way delay the fulfilment of this contract.
No drawings shall be taken as in itself on order
for variation unless, in addition to the
employer/Architect’s signature, it bears express
words stating that is intended to be such an
order or bears a remark "VALID FOR EXECUTION'.
No claim for payment for extra work shall be
allowed unless the said work shall have been
executed under the provisions of clause 6
(Authorities notices, patent right and royalties)
or by the Authorities of directions in drawing of
the Architect as herein mentioned.
One complete set of the signed drawings and




specification and scheduled of quantities shall
be furnished by the Architect to the Contractor.
The Architect shall furnish within such time, as he
may consider reasonable, one copy of any
additional drawing, which is his opinion, may be
necessary for the execution of any part of work.
Such copies shall be kept at the works, and the
architect or his representatives shall, at all
reasonable time have access to the same and
shall be return to the Architect by the contractor
before the issue of the Final certificate. The
contract shall remain in the custody of the
Architect, and shall be produced by him at his
office as and when required by the Employer or
by the contractor.

2. INSPECTION OF DRAWINGS

Before filling in the tender, the contractor will
have to check up all drawings/specification and
schedule of quantities, and will have to get an
immediate clarification from the
employer/Architect on any point that he feels is
vague or uncertain. No claim of damages or
compensation will be entertained on this
account.

3. EXECUTION OF WORK (PRICES TO INCLUDE)
The whole of the work is described in the
contract a (including the schedule of Quantities,
the specifications and all drawing pertaining
there to) and as advised by Employer / Architect
from time to time is to be carried out and
completed in all its parts to the entire
satisfaction of the Employer /Architect. Any
minor details of the work which may not have
been definitely referred to in this contract, but
which are usual in practice and essential to the
work, are deemed to be include in this contract.
Rates quoted in the Schedule shall be inclusive
of all frights, Royalties, duties, etc., as well as
transportation, so as to execute the contractor as
per the rules and regulations of Local Bodies,
State Government and Government of India.
The rates quoted in the tender should include all
charges for:

a) Labour, maintenance fixing, carrying, cleaning,
making good, hauling, watering etc

b) Plant, machinery, scaffolding, framework,
English ladders, ropes, nails, spikes, tools,
materials and workmanship protection from
weather, shuttering, temporary supports,

platform and maintenance of the same.

c) Covering for the walling and other works
during inclement weather or striking or
whenever directed as necessary.

a) The rates quoted by contractor shall include
removal of all the existing furniture and other
material & dispose them off where ever required
including the furniture and material for which
the contract has given the pay back offer.

4. SITE SUPERVISION

The contractor shall appoint at his own cost
competent and adequate number of qualified
Engineers at site, for (1) joint measurements and
preparations of bills, (2) for testing materials at
site and outside laboratory, (3) for other general
supervision. Their appointment shall be
approved by the Employer / Architect. The site
Engineers shall not be removed from the site
without the written consent of the Employer /
Architect.

5. DIMENSIONS

Figures, dimensions, are in all case to be
accepted preferences to scaled sizes. Large-scale
details take precedence over small scale
drawings. In case of discrepancy, the contractor
is to ask for a clarification before proceeding
with the work. Accordingly if any work is
executed without prior clarification it is liable to
be rejected and shall not be paid for.

6. PROGRAMME OF WORKS

Contractor shall have to prepare and submit the
CPM/PERT charges for employer approval
immediately after issue of the work order and
display the approved charts in the site office. He
shall also make bar charts indicating individual
items and during the progress of work he shall
update the bar charts showing the
proportionate progress of work every week.

He shall strictly adhere to the program of works
as per CPM/PERT charts showing the
proportionate progress of work.

7. PROCUREMENT OF MATERIALS

Contractor shall procure all the materials for the
work from the open market. Time is the essence
of the contract. Acceptance of the completion
date by the contractor shall mean that he has
taken into consideration the availability of all
material of approved make and quality in



sufficient quantities at site to enable him to
complete the entire work in the stipulated
period. Contractor will get sample of all materials
approved by the Employer before placing order
/ purchase / procurement. They shall conform to
IS. codes and or tender specification as
applicable.

For all materials the contractor shall quote for
the best quality of the materials of best make /
source or supply and it will be got approved by
Employer before procurement. In case sufficient
quantities of approved quality materials from
approved source are not available in time,
contractor may have to procure the same from
neighbouring area with longer leads as required
and directed at no extra cost. The material will
be, however as per relevant I.S code as and
wherever applicable.

8. UNFIXED MATERIALS

When any materials intended for the works shall
have been placed at site by the Contract, such
material shall not be removed there from (except
for the purposes of being used on the works)
without the written authority of the Employer /
Architect and when the contractor shall have
received payment in respect of any certificate in
which the architect shall have stated that he has
taken in to account to value of such unfixed
materials on the works such material shall
become the property of the Employer and the
contractor shall be liable for any loss or damage
to any such materials.

9. CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the
custody and security of all materials and
equipment at site and he will provide full time
watchman / watchmen to lock after his materials,
stores equipments etc.

10. RATES

Rates quoted by the contractor shall hold good
for all the work carried out to any height and
depth as shown in detailed drawings and as
required and directed by the Architect.

Rates quoted by the contractor shall also hold
good for any small work at any place at site.

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT
The rates of extra items will be ascertained as
below

a) The rates will be derived from the rates of

items already quoted in the original tender for
the extra work.

b) Where extra work cannot be properly
measured or valued, the contractor shall be
allowed any work prices at the net rates stated in
the tender or the priced schedule of quantities,
or if not so stated, then in accordance with the
local day work, rates and wages for the district,
provided that in either case vouchers specifying
the daily time (and if required by the Architect,
the workmen’s name) and materials employed at
or before the end of the week following that in
which the work has been executed.

¢) The measurements and valuations in respect
of the extra items of contract shall be completed
within the ‘period of final measurement’ or
within three months of the completion of the
contract works as defined under clause
(Certificate of Virtual Completion)

12. EXTRA ITEMS RATES

The work or extra items shall be started only
after the approval of extra items rates by client /
Architect. Rates for additional or extra items
work which cannot be derived from the contract
item rates shall be calculated on the basis of
actual cost plus 15 % for profit.

13. DRAWINGS AND INSTRUCTIONS

A set of major drawings along with the contract
documents shall be provided to the contractor.
For any clarifications or further drawings are
required by the contract, during or before the
start of construction work, the Contractor shall
inform the employer/Architects in writing to
provide the same. Working details will be given
to the contractor from time to time during the
progress of work as and when required. In case
of other drawing is required by the contractor he
will give a minimum ten days' notice to the
Employer / Architect.

14. FAILURE BY CONTRACTOR COMPLY WITH
ARCHITECT EMPLOYER'S INSTRUCTIONS

If the contractor after receipt of written notice
from  the  employer/architect  requiring
compliance with such further drawings and / or
instruction, fails within seven days to comply
with the same, the Employer / Architect may
employ and pay other persons to execute any
such work whatsoever as may be necessary to
give effect thereto and all cost incurred in



connection there with shall be recoverable from
the contractors by the Employer as a debit or
may be deducted from any money due or which
become due to the Contractors.

15. INFORMATION TO BE SUPPLIED BY THE
CONTRACTOR

The contractor shall furnish the Employer /
Architect the following:

a) Detailed industrial statistics regarding the
labour employed by him etc.

b) The Power of Attorney, name and signature of
his authorized representative who will be in
charges for the execution of work

¢) The list of technically qualified persons
employed by him for the execution of this work.
d) The total quantity and quality of materials
used for the works.

e) The list of plant and machinery employed for
this work.

16. ARCHITECT'S DELAY IN PROGRESS

The Architect may delay the progress of the
works in case of rains or otherwise, without
vitiating the contract and grant such extension
of time with the approval of the employer for the
completion of the contract as he may think
proper and sufficient in consequences of such
delay, and the contractor, shall not make any
claim for compensation or damage in relation
thereto.

17. CERTIFICATE AND PAYMENTS

The contractor shall be paid by the Employer
from time to time, by instalments under interim
Certificates to be issued by the Architect and
Bank's Engineer to the contractor on account of
the works executed by the contractor when in
the opinion of the Architect, work to the
approximate value, named in the Appendix as
‘Value of work for interim Certificates’ (or less at
the reasonable discretion of the Employer /
Architect) has been executed in accordance with
this contract, subject however, to a retention of
the percentage of such value need in the
Appendix hereto mentioned as ‘retention
percentage for interim Certificates’ until the total
amount retained shall reach the sum named in
the appendix as Total Retention money after
which time the instalments shall be up to the full
value of the work subsequently so executed in
the interim Certificate, such amount as he may

consider proper on account materials delivered
upon the site by the Contractor for use in the
work.

And when the works have been virtually
completed and the Architect shall have certified
in writing that they have been completed, the
contractor shall be paid in accordance with the
Certificate issued by the Architect the sum of
money named in the Appendix after satisfying
themselves as ‘Instalment after Virtual
Completion ‘being a part of the said ‘Total
Retention Money'.

The Contractor shall be entitled to the payment
of the final balance in accordance with the final
Certificate to be issued in writing by the
Architect at the expiration of the period refer to
as ' The Defect Liability Period’ in the Appendix
hereto, from the date of Virtual Completion or as
soon as after the expiration of such period as the
work shall have been finally completed and all
defect made good according to the true intent
and meaning hereof, whichever shall happen,
provided always that the issue by the Architect
of any certificate during the progress of the
works or after the completion shall not relieve
the Contract from his liabilities in cases of fraud
, dishonesty or fraudulent concealment relating
to the works of materials or any matter dealt
within the certificate, and in case of all defects
and insufficiency in the works or materials which
reasonable examination world have disclosed.
No certificate of the Architect shall of itself be
conclusive evidence that any works and
materials to which it relates are in accordance
with the contract.

The Architect shall have power to withhold any
certificate if the works or any part thereof is not
being carried out to his / employer satisfaction.
The Architect may by any Certificate make any
correction in any previous Certificate, which shall
have been issued by him.

18. DELAYED PAYMENTS

Any amounts payable by the Employer to the
contractor in pursuance of any Certificate given
by the Architect hereunder shall, if not paid
within the 'Period of honouring of Certificate’ no
interest will be paid by the Employer.

19. FORCE MAJEURE

Neither party shall be held responsible by the



other for breach of any condition of this
agreement attributable to any ‘Act of God’ Act of
state, lockout of control or any other reason,
beyond the control of the parties and any breach
of clauses arising from much force majeure
conditions as aforesaid shall not be regarded as
a breach of the provision of this Agreement.

20. INCOME-TAX

Income Tax shall be deducted at source by the
client from the contractor interim and final bill
payments as per Statutory Regulations.

21. SITE MEETINGS

A senior representative of the contractor shall
attend weekly meetings at works site and in
addition meetings as and when arranged by
employer / Architect to discuss the progress of
the work and sort out problems, if any and
ensure that the work is completed in the
stipulated time.

22. SCHEDULE OF APPROXIMATE QUANTITIES
AND RATE

1. The quantities given herein are approximate
and they are subjected to alterations omissions,
deductions or additions as provided for in the
conditions of this contract and do not
necessarily show the actual quantities of the
work to be done.

2. It is to be expressly understood that the
measured work is to be taken net
(notwithstanding) any custom or practice to the
contrary according to the actual quantities when
in place and finished according to the drawings
or as may be directed from time to time by the
employer and the cost calculated by
measurements or weight, at the respective
prices, without any additional charge for any
necessary or contingent works connected there
with. The rates quoted are for work in site and
complete in every respects.

3. If any operation of work, which is specified in
the respective items mentioned in the schedule
of quantities, is not executed by the contractor
then proportionately the rate quoted in the
schedule shall be re-fixed.

23. ACTION WHERE THERE IS NO SPECIFICATION
In case of any class of work for which is there is
no specification mentioned the same will be
carried out in accordance with the Indian
Standards Specifications subject to the approval

of the Employer / Architect.
24. ACCIDENT AT SITE
The contractor shall be responsible for the safety
of persons employed by him on the works. This
shall be without prejudice to the responsibility of
the contractor under the Insurance Clause of the
general conditions. Contractor shall take all
precaution detailed in the safety code attached
separately.
25. TYPOGRAPHICAL CLERICAL ERRORS
The Employer / Architect clarification regarding
partially omitted particulars of typographical or
Clericals errors shall be final and binding on the
contractors.
26. WORK PERFORMED AT CONTRACTOR'S RISK
The contractor shall take all precautions
necessary and shall be responsible for the safety
of the work and shall maintain all lights, goods,
signs, temporary passages or other protection
necessary for the purpose. All works shall be
done by the contractor’s risk and if any loss or
damage shall result from fire or from others
cause, the contractor shall promptly repay or
replace such loss or damage free from all
expenses to the employer.
The contractor shall be responsible for any loss
or damage to materials, tools or other articles
used held for use in connection with the work.
The work shall be carried on to completion
without interference's with the operations of
existing machinery or equipment, if any.
27. SPECIAL CONDITIONS OF CONTRACT
In the event of any discrepancy with clauses
mentioned anywhere else in the tender with the
clauses mentioned within special conditions of
contract, the clauses mentioned within the
special conditions of contract shall supersede
those mentioned elsewhere.

28. CONTRACTOR'S LABOUR REGULATIONS

Short title:

These regulations may be called the "contractor

labour regulations.”

1. Definitions = in these regulations, unless
otherwise expressed or indicated, the works
and expressions shall have the meaning
hereby assigned to them respectively, that is
to say :

(i) "Labour" means worker employed by the
bank's contractor directly or indirectly



through a sub-contractor or other persons or
by an agent on his behalf of a payment not
exceeding Rs. /- per month and will
not include supervisory staff like overseers
etc.

(i) "fair wages" means wages whether for time
or piece work notified at the time of inviting
tenders for the work and where such wages
prescribed by the government of India in the
ministry of labour and employment vide
SI.No. 1917 published in the gazette of India,
extraordinary part - ii section (3) sub-section
(i) dated 19-5-19609.

(iii) "Contractors' shall include every person
whether a sub-contractor or headman or
agent employing labour on the work taken
on contract.

(iv)"Wages" shall have the same meaning as
defined in the payment of wages act and
includes time and piece rate wages.

2. Normally working hours if an adult employee
should not exceed 9 hours a day and in case
of a child 4 1/2 hours a day. The working day
shall be so arranged that inclusive of interval
for rest, if any, it shall not spread over more
than 12 hours on any day.

3. When an adult worker is made to work for
more than 9 hours on any day or for more
than 48 hours in any week. He shall be paid
overtime for the extra hours put in by him at
double the ordinary rate of wages. Children
shall not be made to work extra.

4. Every worker shall be given a paid weekly
holiday normally on Sunday in accordance
with the provisions of minimum wages
(central) rules, 1960 as amended from time to
time irrespective of whether such worker is
governed by the minimum wages act 1948 or
not.

5. Display of notice regarding wage etc. the
contractor shall:

(i) Before the commences his work on contract,
display and correctly maintain and continue
to display correctly maintain in a clean legible
condition in conspicuous places on the work,
notice in English and in the local Indian
language spoken by the majority of workers,
giving the rate of wages which have been
certified by the executive engineer, ZONAL

labour commissioner fair as wages and the
hours of work for which such wages are
earned, and

(i) Send a copy of such notices to the certifying
officer.

6. Payment of wages under central govt. wages
act-—-

(i) Wages due to every worker shall be paid to
him direct.

(i) All wages shall be paid in current coin or
currency or in both.

(iii)Arrears claimed after 3 months after the
completion of the work shall not be
entertained.

7. Fixation of wage periods:—

(i) The contractor shall fix the wage periods in
respect of which the wages shall be payable.

(i) The minimum daily rates of wages fixed
under notification of the government of India
in the ministry of labour and employment no.
1972 dated 10-5-78 are inclusive of wages for
weekly day of restyle and the question of
extra payment for week holiday would not
arise.

(ili)No wage period shall exceed one month.

(iviwages of every employed on the contract
shall be paid (a) in case of establishments in
which wage period is one week within 3 days
from the end of the wage period and (b) in
the case of other establishments before the
expiry of the 7th day or 10th day from the
end of the wages period according to the
number of workers employed in such
establishment does not exceed 1000 or
exceeds 1000.

(v) When the employment of any worker is
terminated by or on behalf of the contractor
the wages earned by him shall be paid before
the expiry the day exceeding the one on
which his employment is terminated.

(vi)All payment of wages shall be made on a
working day except when the work is
completed before the expiry of the wage
period in which case final payment shall be
made within 48 hours of the last working day
at work site and during the working time.

Note: The term "working day" means a day on
which work on which the labour employed is
in progress.



8. wage book and wage slips etc. : the contractor
shall maintain a wage book of each worker in
such form as may be convenient at the place
of work, but the same shall include the
following particulars :-

Name of the worker.

Rate of daily or monthly wages.

Nature of work on which employed.

Total number of days worked during each

wage period.

(e) Dates and periods
overtime.

(f) Gross wages payable for the work during
each wage period.

(g) All deductions made from the wage with an
indication in each case of the ground for
which the deduction is made.

(h) Wages actually paid for each wage period.

(i) Signature or thumb impression of the worker.

() The contractor shall also issue a wage slip
containing the aforesaid particulars to each
worker employed by him on the work at least
a day prior to the day of disbursement of
wages.

(k) The contractor shall issue the employment
card in the prescribed form iii to each worker
on the day of work or entry in to his
employment. If the worker has already any
such card with him from the previous
employer, the contractor shall merely
endorse that employment card with relevant
entries. On termination of employment the
employment card shall again be endorsed by
the contractor and returned to the worker.

() The contractor shall issue an attendance-
cum-wages card as perform:

Attached to each worker on the day of each
worker on entry into his employment.

9. Register of unpaid wages: — the contractor
shall maintain a register of unpaid wages in
such form as may be convenient at the place
of work but the same shall include the
following particulars:

(a) Full particulars of the labourers where wages
have not been paid.

(b) Reference number of the muster roll and
wage register.

(c) Rate of wages.

(d) Wage period
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(e) Total amount not paid

(f) Reasons for not making payment

(g) How the amount of unpaid wages was
utilized.

(h) Acquaintance with dates.

10.Register of accidents: the contractor shall
maintain a register of accidents in such form
as may be convenient at the work place but
the same shall include the following
particulars:

(a) Full particulars of the labourers who met with
accident.

)

e) Nature of accident and cause of accident.

f) Time and date of accident

g) Date and time when admitted in hospital

h) Date of discharge from the hospital

Period of treatment and result of treatment.

Percentage of loss of earning capacity and

disability as assessed by the medical officer.

(k) Claim required to be paid under worker's
compensation act.

() Date of payment of compensation.

(m) Amount paid with details of persons to
whom the same was paid.

(n) Authority by which the compensation was
assessed.

(o) Remarks.

11.Fines and deductions which may be made
from wages:

(a) The wages of a worker shall be paid to him

without any deduction of any kind except the

following:

Fines.

Deduction for absence from duty i.e. from the

place or the places whereby terms of his

employment he required to work. The

amount of deduction shall be in proportion

to the period for which he was absent.

Deduction for damage to or loss of goods

expressly entrusted to the employed person

for custody, or loss of money or any other

deduction which he is required to account,

where such damage or loss is directly

attributable to this neglect or default.

Deduction for recovery of advances or for

adjustment of over-payment of wages,



advance granted shall be entered in a
reqgister.

Any other deduction which the central
government may from time to time allow.

(b) No fine should be imposed on any worker
save in respect of such acts and omission on
his part as have been approved by the chief
labour commissioner.

(c) No fine shall be imposed on a worker and no
deduction for damage or loss shall be made
from his wages until the worker has been
given an opportunity of showing cause
against such fines or deductions.

(d) The total amount of fine which may be
imposed in any one wage period on a worker
shall not exceed an amount equal to three
paisa in a rupee of wages, payable to him in
respect of that wage period.

(e) No fine imposed on any worker shall be
recovered from him by instalment, or after
the expiry of sixty days from the date on
which it was imposed.

(f) Every fine shall be deemed to have been
imposed on the day of the act or omission in
respect of which it was imposed.

12.Register of fines, etc.:

(a) The contractor shall maintain a register of
fines and a register of deduction for damage
or loss in form nos. 1 & 2 respectively which
should be kept at the place of work.

(b) The contractor shall maintain both in English
and the local Indian language, a list approved
by the chief labour commissioner clearly
starting the acts and omissions for which
penalty or fine may be imposed on a
workman and display it in a good condition
in a conspicuous place of the work.

13.Preservation of registers: — the wage book the
wage slips, the register of unpaid wages, the
register of accidents, the register of fines,
deductions required to be maintained under
these regulations shall be preserved for 45
days after the date of last entry made in them
and shall be made available for inspection by
the engineer-in-charge labour welfare officer
or any other officer authorized by the chief
labour commissioner in this behalf.

14. Powers of labour welfare officer to make
investigation or enquiry

The labour welfare officer or any other person
authorized by the central government on
their behalf shall have power to make
enquiries with a view to ascertaining and
enforcing due and proper observance of the
fair wage clauses and provisions of these
regulations. He shall investigate into any
complaint regarding the default made by the
contractor or sub-contractor in regard to
such provision.

15.Report of labour welfare officer

(a) The labour welfare officer or other persons
authorized as aforesaid shall submit a report
of result of his investigation or enquiry to the
executive engineer concerned indicating the
extent, if any, to which the default has been
committed, with a note that necessary
deduction from the contractor's bill be made
and the wages and other dues be paid to the
labourers concerned. In case an appeal is
made by the contractor under clause 14 of
these regulations actual payment to the
labourers will be made by the executive
engineer  after the  Zonal labour
commissioner has given his decision on such
appeal.

(b) The executive engineer shall arrange
payments to the labours concerned within 45
days from the receipt of the report from the
labour welfare officer or the zonal labour
commissioner as the case may be.

16.Appeal against the decision of labour welfare
officer:

Any person aggrieved by the decision and
recommendations of the labour welfare
officer or other person so authorized may
appeal against such decision to the zonal
labour commissioner concern within 30 days
from the date of decision, forwarding
simultaneously a copy of his appeal to the
executive engineer concerned but subject to
such appeal, the decision of the officer shall
be final and binding upon the contractor.

17.Prohibition regarding representation through
lawyer:

(@) A workman shall be entitled to be
represented in any investigation or enquiry
under this regulation by:

(b) An officer of a registered trade union of



which he is a member.

(c) An officer of a federation of trade unions to
which the trade union referred to in clause (a)
is affiliated.

(d) Where the employee is not a member of any
registered trade union, by any officer, of a
registered union, connected with, or by any
other workman, employed in the industry in
which the worker employed.

(e) An employer shall be entitled to be
represented in any investigation or enquiry
under this regulation by;

(f) An officer of any association of employers of
which he is a member.

(9) An officer of a federation of association of
employers to which the

(h) Association referred to in clause (a) is
affiliated.

() Where the employer is not a member of any
association of employers' by an officer of
association of employers connected with or
by any other employer, engaged in the
industry in which the employer is engaged.

() No party shall be entitled to be represented
by a legal practitioner in any investigation or
enquiry under these regulations.

18.Inspection of books and slips:

The contractor shall allow inspection of the wage
books and the wage slips the register of
unpaid wages, the register of a accident, and
the register of fines and deduction to any of
his workers or to his agent at a convenient
time and place after due notice is received or
to the labour welfare officer or any other
person authorized by the central government
on his behalf

19.Submission of returns:

The contractor shall submit periodical returns as
may be specified from time to time.

20. Amendment: the central government may
from time to time add to or amend the
regulation and on any question as to the
application, interpretation or effect of these
regulations the decision of the chief labour
commission or deputy chief labour
commission to the government of India, or
any other person authorized by the central
government in that behalf shall be final.

29. Safety code
Scaffolds:

(i) Suitable scaffolds should be provided
for workmen for all works that cannot safely be
done from the ground, or from solid
construction except such short period work as
can be done safely from ladders. when a ladder
is used an extra mazdoor shall be engaged for
holding the ladder and if the ladder used for
carrying material as will, suitable footholds and
hand holds shall be provided on the ladder and
the ladder shall be given an inclination not
steeper than 1/4 to 1 (1/4) horizontal and 1
vertical)

(ii) Scaffolding or staging more than 4m.
above the ground or floor, swung or suspended
from an overhead support or erected with
stationary support shall have a guard rail
properly attached bolted, braced and otherwise
secured at least 3 feet high above the floor or
platform of such scaffoldings or staging and
extending along the entire length of the outside
and ends there of with only such opening as may
be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or
structure.

(iii) Working platform, gangways, and
stairways should be so constructed that they
should not sag unduly or unequally, and if the
height of the platform or the gangway or the
stairway is more than 12 feet above the ground
level on the floor level. They should be closely
boarded, should have adequate width and
should be suitably fastened, as described in (ii)
above.

(iv) every opening in the floor of a building
or in a working platform be provided with
suitable means to prevent the fall of persons or
materials by providing suitable fencing or railing
whose minimum height shall be -3'0". Wherever
there are open excavations in ground, they shall
be fenced off by suitable railing and danger
signals installed at night so as to prevent persons
slipping into the excavations.

(v) Safe means of access shall be provided
to all working platforms and the working places.
Every ladder shall be securely fixed. No portable
single ladder shall be over 9m. In length while



the width between sides rail in rung ladder width
shall in no case be less than 290mm. For ladder
up to and including 3m, in length. For longer
ladders this width should be increased at least
20mm. for each additional meter or length.

(vi) A sketch of the ladders and scaffolds

proposed to be used shall be prepared and
approval of the engineer obtained prior to
construction.

Other safety measures

(vii) All personnel of the contractor working
within the plant site shall be provided with safety
helmets. All welders shall wear welding goggles
while doing welding work and all metal workers
shall be provided with safety gloves. Persons
employed on metal cutting and grinding shall
wear safety glasses.

1. Adequate precautions shall be taken to
prevent danger from electrical equipment. No
materials on any of the sites of work shall be so
stacked or placed as to cause danger or
inconvenience to any person or the public.




FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of
year 2019 between the Assistant General Manager,
State Bank of India, Bangalore (Hereinafter referred to as the
"Employer/Owner/client” which expression shall, unless
excluded by or repugnant to the context, includes its
successors and assigns) of the ONE PART and of
(Hereinafter referred to as “Contractor” unless
excluded by or repugnant to the context, includes its
successors and assigns) of the OTHER PART.
WHEREAS the Employer intends to carry out (Air
conditioning work of MANYATA EMBASSY BUSINESS PARK
BRANCH) and shall herein after referred to as “Project”.
AND WHEREAS for the purpose of the above said project, the
Employer invited sealed tenders from experienced,
resourceful and bonafied contractors vide his Notice Inviting
Tender (NO. dated._ ).
WHEREAS the contractor submitted his Tender Documents
containing Notice Inviting Tender, General notes, General
Conditions of Contract, Special conditions, Schedule of
approximate quantities and rates , Form of Agreement,
General Specification, Approved manufacturers/ natural
source of materials, Declaration, Technical Specifications as
in Schedule of Quantities etc. for the above said project,
(Hereinafter collectively referred to as the “said conditions”),
duly signed on each page as a token of his acceptance of the
same, along with requisite Earnest Money Deposit of
Rs7300/-
AND WHEREAS out of the Tenders received, the Tender of
the contractor was found to be most suitable for the project.
AND WHEREAS the Employer has accordingly issued the
work order (NO.____ dt. ) to the contractor subject
to his furnishing the requisite Security Deposit.
AND WHEREAS the Contractor has accepted the aforesaid
Work Order vide his letter of acceptance NO.

dt. and has also deposited with the Employer a
sum of Rs. which with the Earnest Money of
RS. forms the requisite Security Deposit @ 2 % of

the accepted Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the
parties as follows:

1) Contract documents

The following documents shall constitute the Contract
Documents.

I. This Article of Agreement.

IIl. Tender Document submitted by the Contractor including
the “said conditions”, N.L.T and Schedule of quantity.

IIl. All correspondence between the Employer and the
Contractor from the date of issue of N.LT and the date of

issue of work order.
IV. Work order No. dt.

2) In consideration of the payments to be made to the
Contractor as hereinafter provided the Contractor shall upon
and subject to the said conditions, execute and complete the
contracted project works shown upon the said drawings etc.
and such further detailed drawings as may be furnished to
the contractor by the said Employer and described in the said
Specifications and the said Schedule of Quantities.

3) Notwithstanding what are stated in the N.L.T conditions of
Tendering, Conditions of Contract of herein stated before,
the Employer reserves itself the right of altering the drawings
and the nature of the work and addition to or omitting any
items of work or of having portions of same carried out
departmentally or otherwise and such alterations or
variations shall be carried out without prejudice to this
contract.

4) As mentioned in Article 1 above, the “said conditions”
shall be read and be treated as forming part of this
agreement and parties hereto will respectively be bound
thereby and to abide by and submit themselves to the
conditions and stipulations and perform the same on their
parts to be respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred
to the Arbitration in a manner specified in the General
Conditions of the Contract and all legal disputes shall be
limited within the territorial jurisdiction of the Bengaluru
thereto. The decision of the arbitration shall be final and
binding on both the parties.

IN WITNESS WHEREOF THE PARTIES to their present have
here under set and subscribed their hands, the  day, month
and year first above written.

Signed and delivered for and on behalf of

State Bank of India, Shri. its duly
authorized official, In the presence of —

1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of

The Contractor by
Shri his duly authorized official, in

the presence of —
1. (Name and Address)

2. (Name and Address)



GENERAL SPECIFICATIONS & OTHERS

1. AIR COOLED SPLIT TYPE AIR CONDITIONERS

GENERAL: Air cooled split type air conditioner shall
consist of units.

Evaporator unit (indoor unit)
Condensing Unit ( Outdoor Unit)

The evaporator unit comprises evaporator coil,
evaporator fan assembly installed together in a
single sheet metal casing and with inter-
connecting refrigerant piping, refrigerant controls,
safety devices, etc., The unit shall be complete with
electronic center & control pad incorporating the
thermostat & speed control.

The condensing unit comprise compressor-motor
unit, condenser coil, condenser fan, fan control,
casing supporting stand etc,. Both the evaporator
unit and the condensing units shall be factory
manufactured.

The Panel for casing shall be machine pressed and

folded. The entire casing shall be factory
manufactured, it shall be of robust
construction and shall present a neat

appearance. The tenderers shall also bring out in
their tenders clearly the manufacturing techniques,
finishes employed to meet the service conditions
involved, etc,.

The units supplied with control panel incorporating
switch fuse units, contactors, over load relays, single
phase preventors, push bottons, etc., compressor
and condenser fans.

2.0 EVAPORATOR UNIT.

All the components of the evaporator units shall be
housed in a sturdy MS/GSS casing. In the case of
MS casing, it should be dully painted/treated to
resist corrosion, rust and other deleterious effects.

Removable panels shall be provided to finish
access to the cooling coil, fan motor
compartments filter to facilitate servicing and
maintaince work.

The fan section shall consist of fan, fan casing ( scroll)
shaft and driven motor.

The fan shall be centrifugal type and impeller shall
incorporate forward curved blades. the fan shaft and
impeller shall be both statically and dynamically
balanced.

The fan scroll shall be designed and shaped to
optimize recovery static pressure and maximize
efficiency at rated delivery and static pressure

The fan shall be direct driven by a TEFC squirrel cage
induction motor for AC drives and BLDC in case of
Inverter Units. The tenderers shall confirm electrical
characteristics of the motor as required in technical
data.

The fan motor drive etc., shall all be design and
mounted so as to minimize noise and vibration.

The cooling coil shall be of copper tubes and
aluminium fins, the concentration shall be not less
than 3/cm (8\in).

3.0 CONDENSING UNIT :

The unit shall be factory manufactured and shall be
suitable for out door installation. It shall comprise
compressor unit, condenser coil, fan motor, drive
casing supporting stands etc,. The compressor unit
shall consist of direct driven reciprocating
compressor with compressor and motor housed
in a common shell, it shall be either hermetic or
semi-hermetic type. in case the compressor motor
is semi-hermetic type, the end plate shall be bolted
to the shell. The compressor shall be suitable for use
with R-410/R-32 refrigerant. The tenderers are
required to narrate in detail all protective devices,
controls and such other features provided for the
compressor motor units offered by them, like
high temperature protection and over current
protection, high and low pressure cut-outs. low oil
pressure protection etc,.

The condensing unit shall be installed on a pedestal
on the terrace of the building as shown in the
drawing. the fan shall be propeller type direct-driven
by an electrical motor. The unit shall be mounted in
such a manner as to minimise transmission of
vibration to the structure using vibration isolation
pads, if necessary to secure satisfactory results. The
casing and structure for the condensing unit shall be
of robust construction. The panels shall be of heavy
gauge hot dip galvanized steel and they shall be
machine-pressed and folded. All joints shall be



folded joints. The supporting structure shall use
only hot dip galvanized sections, i.e. angels channels
etc,.

The tenderers shall bring out in any case clearly, (and
in detail) the details of construction of the
equipment offered by  them, highlighting in
particular, the thickness and kind of materials used,
manufacturing  techniques employed, finish
provided for whether protection etc,. Air cooled
condensing unit shall incorporate necessary
number of propeller fans of adequate size to obtain
the required air flow rate under operating conditions.
the fan shall be balanced both statically and
dynamically. The fan motor shall be of TEFC
squirrel cage construction OR BLDC for Inverter
models.

The fan motor sets shall be complete with protecting
guards. The condenser coil shall be made of copper
tubes and aluminum fans. the coils shall be sized
so as to optimize performance with respect to
air flow rate, pressure drop, condensing
temperature, power consumption etc., thus the
values furnished for the parameters of the coil in
section llI, schedule of equipment shall be regarded
as suggested values rather than specified values. The
coils shall be pressure tested for values not less than
those indicated below.

Factory test - kg/sqcm (psi)
30 (440)

Field test - kg/sqcm (psi)
25 (440)

The coils shall be so positioned wit respect to the
floor level that, dust pick-up by entering air is
minimized. As noted in clause the condensing units
have to be installed out door on suitable pedestals or
any other appropriate supporting arrangements.
Masonary work, if any required for supporting
units shall be provided by the owner, but the
tenders shall furnish all necessary information
including drawings. further any supports made of
MS  structural sections if required should be
designed, supplied and installed by the air
conditioning contractor himself. He shall show the
details of such supports in appropriate drawings and
shall obtain the approval of the owners/consultants
before providing them. the charges for such works
shall be included in the prices quoted by the
tenderers : in any case, no extra sum will be payable

on that account.
INSTALLATION :

The specifications that follow cover the requirements
of piping.

Only copper piping/tubing of refrigeration quality
shall be used. Soft copper tubing can be employed
for sizes upto and including 22mm (7/8") OD and
9.5mm (3/8") OD shall have a minimum nominal
thickness of 0.76mm (0.030") and 0.81mm (0.032")
respectively.

All piping / tubing shall be new fresh, clean and dry.
Fittings like bends, tees, sockets, etc. shall be of
copper or forged brass. Flare type fittings may used
for copper tubing while hard drawn tubes upto and
including 15mm size may be bent to from 90 Deg
bends with throat radius being not less than 3
times the tube diameter. for bigger sizes, bends
should be used as noted already.

Valves for pipe sizes upto 15mm OD shall be all brass,
hand wheel operated, Diaphragm packless type,
globe or angle valves, for sizes over 15mm OD
Valves shall be of bronze, globe or angle type,
packed back sealed.

Liquid line strainers shall be made of brass shall

incorporate bronze screen and permanent
management. Strainers shall be provided with shut
valves on either side.

Thermostatic expansion valve shall be complete
with remote bulb and external equalizer and
external super head adjustment. Solenoid valves
shall have manual opening system to serve as by-
pass in case of failure of solenoid valve. Liquid-
moisture indicator shall be provided inthe liquid line.

Flare type joints may be used for copper tubing while
for a hard drawn pipe only brazed joints shall be
used. For Small lines also such as equalizer
lines, expansion valves
connections, gauge connections, connecting
pressure switches etc., Flared fittings and joints shall
be used. Piping shall be insulated sufficient number
of bends and turns to ensure sufficient fleetly and
minimize vibration. Supports, Clamps, Saddles,
hangers etc., of adequate strength should be
provided as required to support the piping
adequately and minimize vibration.

Necessary isolating material like rubber, felt, spring,



etc,. should also be provided as an additional
measure to limit transmission of noise and vibration.
Refrigerant piping shall be carried out giving due
consideration to the need to ensure oil return and
avoid liquid slope-over into the compressor,
Accordingly, the piping shall include necessary
loops, traps, slopes, etc,. to achieve these objectives.
While installing the piping, adequate clearance
between pipes should be provided for insulation is
called for. On completing the erection, the system
shall be pressure tested with dry nitrogen or
carbon de-oxide. The test pressure shall be a sunder
for R-410.

High Pressure side- kg /sqcm(psi) : 25 (365)
Low Pressure side- kg /sqcm(psi) : 110 (150)

The system shall hold the pressure for a minimum
period of 24 hours  without revealing
leaks. After the leak test has been completed
successfully, the pressure due to Nitrogen or
Carbon-de-oxide in the system. The System shall
then be dehydrated by drawing a vacuum. The
vacuum achieved shall be achieved shall be atleast
as deep as 500 microns and shall be maintained for a
period of at least 24 Hours after the vacuum pump
has been shut off.

INSULATION FOR REFRIGERANT PIPING:
All suction lines (insulated both indoors & outdoors)
and liquid lines laid outdoors shall be applied over a

coat of bituminous primer applied on the pipe
surface.

The Thickness of the sheet, shall be as follows :

CONDENSATE DRAIN PIPING:

PVC Pipes ( Medium) shall be used for condensate
drain piping.Piping shall be supported suitably on
walls/floor and all charges involved there to shall
be applied in the prices quoted by the tenderers.
While Installing the piping the contractor shall keep
in mind the requirement that it should not foul
with the structural or architectural features of
the building. Further, all piping must be installed in
a neat and workman- like- manner.

2.DUCT WORK AND OUTLETS

General :The Work under this part shall consist of
furnishing labour materials, equipment and
appliance as specified necessary and required to
install all sheet metal and other allied work, to make
the air cooling supply, ventilation and exhaust
system ready for operation as per drawings. Except
as otherwise specified, all duct work and related
items shall be in accordance with these
specifications. Duct work shall mean all ducts, casings,
dampers, access doors, joints stiffeners and hangers.

Duct Materials :The Ducts shall be fabricated from
galvanized steel sheets class IV conforming to ISS :
277-1962 (revised) or aluminum sheets conforming
to 1SS:737-1955 ( Wherever aluminum ducts are
specified) All duct work, sheet metal thickness
and fabrication, unless otherwise directed, shall
strictly meet the requirements, as described in
1S:655-1963 with amendment-I ( 1971 edition

SHEET TYPE OF BRACING IF ANY
ITHICKNESS JOINTS
Size of the Duct Gl Aluminum Gl Flange
upto- 750mm 0.63mm 0.8mm 25x25x3mm 25x25x3mm
751-1000mm at 0.80mm 1.0mm Angel iron the rate if 1
frame with 8mm dia.
Nuts and bolts




1001-1500mm

0.80mm

1.0mm

with
and bolts

40x40x5mm
angle iron frame
8mm dia .nuts

40x40x3mm

at angle iron the
rate if 1 frame
with 8mm dia.nuts
and bolts

SHEET THICKNES

TYPE OF JOINTS

BRACING IF ANY

angle iron to be
cross

Size of the Duct Gl Aluminium

40x40x3mm at 1501-2250mm 1.00mm 1.5mm 50x50x5mm
1.2

2251mm & above 1.25mm 1.8mm 50x50x60mm 40x40x3mm

the rate if 1.6

above

To be braced

diagonal 10mm
dia.nuts & bolt
125mm centre

Rectangular/Round Duct hangers :

Half of duct
perimeters(inches)

Hanger rod
diameter (inches)

spacing (feet)

maximum hanger

10 08 05 04
Upto 72 0.25 0.25 0.25 96
0.25 0.375 0.25 0.25 0.25
120 0.375 0.375 0.25 0.25
168 0.5 0.375 0.375 0.375
192 0.5 0.5 0.375 0.375

The Gauges, Joints and Bracings for sheet metal
shall further conform with the

duct  work,

provisions as shown on the drawings.

bracing angle omitted.

Ducts larger than 450mm shall be cross broken, duct
sections upto 1200 mm length may be used, with




Changes in section duct of work shall be affected by
tapering the ducts with as long taper as possible. All
branches shall be taken off at not more than 45 deg.
angle from the axis of the main duct, unless
otherwise approve by the engineer-in-chare.

All ducts shall be supported from the structural/RCC
slab by means of MS rods of 9mm (3/8") dia, with
MS angle at the bottom as per requirements of
engineer-in-charge.

INSTALLATION :

During the construction, the contractor
temporarily close duct openings with sheet metal
covers, to prevent debris entering to the ducts and
to maintain the opening, straight and square, as per
the direction of engineer-in-charge.

Great care should taken to ensure that, the duct
work does not extend out side and beyond the
height limits as noted in the drawings.

All duct work shall be of high quality approved
galvanized sheet steel, guaranteed not to crack or
peel on bending or fabrication of ducts and all joints
should be tight and smooth.

All air turns of 45 Degrees or more shall include
curved metal blades or vanes arranged so as to
permit the air to make abrupt turns, without an
appreciable turbulences. turning vanes shall be
securely fastened to prevent noise or vibration. All
ducts shall be fabricated and installed in
accordance with modern design practice. the
sheet metal gauges and fabrications procedures
as given in IS specifications, shall be considered
as anintegral part of these specifications. The duct
work shall be varied in shape and position, to fit
actual conditions in the building. all changes shall
be in accordance with accepted air-cooling duct
design subject to the approval the engineer-in-
charge.  The contractor shall also verify all
measurements in the building and shall notify to
the engineer- in- in charge of any difficulty in
carrying out his work before fabrication.

Sponge rubber of approved equal gaskets, shall be
installed between duct flanges as well as between
all connections of sheet metal ducts to walls, floor
columns, heater casings and filter casing. Sheet
metal connections shall be made to wall and floors,
by means of galvanized steel angles, anchored to the

building structure with anchor bolts and with the
sheet bolted to the angles. sheet metal connections
shall be as shown in the false ceiling/boxing or
supports grouted in the wall.

Flanges and supports are to be black, mild steel and
are to be primer coated on all surfaces, before
erection and painted with aluminium thereafter.
Accessories such as damper blades and access
panels, are to be of materials of appropriate
thickness & the finish , similar to the adjacent
ducting as specified. Joints, seems, sleeves, splitters,
branches, take off and supports are to be as per
duct details specified or as decided by the
engineer-in-charge.

Joints requiring bolting or riveting, may be fixed by
hexagonal nuts and bolts, stove bolts and buck bolts,
rivets or closed centre top rivets or spot welding, self
tapping screws must not be used. All fixing must have
a permanently non-corrosive finish such as cadmium
plating or galvanizing, whichever is appropriate.
Spot welds and bronze welds are to be coated on all
surfaces with zin. The flexible joints are to be fitted
to the suction and delivery of all fans. The material
is to be normally double heavy canvas or as directed
by the engineer-in-charge. On all circular spigots
the flexible materials are to be screwed or clipboard
with adjustable screws or toggle fittings. For
rectangular ducts flat or bolted to making flange with
backing flat. The flexible joints are to be not less than
75mm and not more than 250mm between faces.

The duct work should be carried out in a manner and
at such a time as not to hinder or delay the work of
the other agencies especially the false ceiling
contractors.

At the junction of such branch duct with main duct
and split of main duct, volume dampers shall be of an
approved type, lever operated and complete with
locking devices, that will permit the damper to be
adjusted and locked in any positions.

The dampers shall be of splitter, butterfly or louver
type. the damper blade shall be not less
than1.25mm (18 gauge) reinforced with ~ 25mm
angles, 3mm thick along any unsupported side longer
than 250mm angles, shall not interfere with the
operation of damper, nor cause any turbulence.

Automatic and manual volume apposed blade
diffusers, shall be complete with frames and bronze



bearings as per drawings. Dampers and frames shall
be constructed of 1.5mm steel & Blades shall not be
over 225mm wide.

ACCESS PANEL

A hinged access panel with gasket shall be provided
on the duct work before each control device that
may be located inside the duct work.

MISCELLANEOUS :

All ducts above 450mm are to be cross broken, to
provide rigidity to the ducts.

All duct work joints are to be true right angle or
approaching with all sharp edges removed. Sponge
rubber gaskets also should be provided behind the
flange of all grilles.

Each shoot from the duct, leading to a damper, shall
be provided with an air deflector to divert the air into
the diffuser through the shoot.

Inspection doors measuring at least 450x 450mm
are to be provided in each system, at an
appropriate location, as directed by the engineer-in-
charge.

Diverting vanes must be provided at the bends
exceeding 600mm and at branches connected into
the main duct, without neck.

Proper hangers and supports should be provided to
hold the ducts rigidly, to keep them straight & to
avoid vibrations. Additional supports are to be
provided where required, for rigidity or directed by
the engineer- in- incharge.

The ducts should be supported by approved type
supports at a distance not exceeding 2.4 meters.

Sheet Metal connection pieces, partitions and
plenums required, shall be constructed of 1.25mm
(18 Gauge) sheet thoroughly stiffened with 25mm x
25mm angle iron braces and fitted with access doors.

Grilles/diffusers:
The Supply air diffusers shall be fabricated from
MS/AL sections . The grille shall have horizontal

extruded section fixed louvers.

The Diffusers shall have opposed blade dampers of

MS/AL which shall be key operated from the grille
face, wherever required.

The damper blades shall be of 1.25mm ( 18 Gauge)
Al/MS Black sheets and shaped to form air tight
joints. The frame work for dampers shall be
fabricated from 1.25mm (18 Gauge) Al/MS Black
sheet. the grille frame shall be fabricated from
extruded aluminium angle. Grilles longer than
450mm, Shall have intermediate supports for the
horizontal louvers. the grilles shall generally be to
the design of Tuttle & baley grilles and registers.

PAINTING

All grilles and diffusers shall be powder coated in color
as approved by the architects/consultants, before
installation. All  ducts immediately behind the
grilles/diffusers, are to be given two coats of black
paint in Matt finish.

TESTING :

After completion, all duct system shall be tested for
air leakage. The Entire air distribution system, shall
be balanced to supply the air quantity asrequired
in various areas and the final balance of air
quantity through each outlet, shall be submitted to
the engineer- in charge for approval.

INSULATION:-GENERAL :

Insulation material will be resign bonded fiber glass
or expanded polystyrene of TF  ( Treated for
fire ) quality or rigid pre laminated with aluminum
foil polyurethane foam or phenotherm rigid
phenalic foam.The thermal conductivity of thermal
glass shall not exceed 0.034 kcal-m/hr Deg C or0.27
BTU in/hr sqg.ft Deg F at 32 Deg C (90 Deg F) mean
temperature, and density shall not be less than
24kg/cu.m. for resign bonded fiber glass thermal
conductivity shall not exceed 0.022 kcal-m/hr sgq.m
Deg Cor 0.018 BTU-in/hr-sq.ft Deg F at 32 Deg c
mean temperature, and density shall not less than
36 kg/cu.m (3 Ib/cu.ft). For expanded polystyrene
the thermal conductivity shall not exceed 0.025 kcal-
m/hr.sg.m Deg C/m or 0.024 BTU-in/hr.sq.ft.-Deg
C(90 Deg F) mean temperature and density shall
not less than 24 kg/cu.m ( 1.5 ib/cu.fot ) for pre
rigid prelaminated  with aluminum foil
polyurethane foam, the thermal conductivity shall
not exceed 0.02 kcal m/hr sq.m Deg C or 0.16 BTU-
/hr sq.ft. deg F at 32 Deg C ( 90 Deg F ) mean



temperature and density shall not less than 36
kg/cum (2.26 Ib/cu.foot).  thickness of the
insulation shall be as specified for the individual
applications. Adhesive used for setting the insulation
shall be non flammable, vapour proof adhesive.

ACOUSTIC LINING

The acoustic lining for ducts so identified and marked
in the drawing and included in the schedule of
quantities shall be provided with acoustic lining of
thermal insulation.

INSTALLATION :
The duct surface shall first be cleaned from inside.

The insulation boards shall be wrapped in glass
cloth of 7 mil thickness with end stitched. Then the
Boards shall be fixed inside the duct. The insulation
shall then be covered with 0.5mm perforated
aluminium sheets. The sheet and the insulation shall
be secured to the duct by means of cadmium plated
bolts, nuts washers. The ends should be completely
sealed off, so that, no insulation material is exposed.

DUCT THERMAL INSULATION. EXTERNAL

Wherever supply air ducting exposed to atmosphere
shall be insulated with 50mm thick thermocole. First
external duct shall be cleaned with a wire brush to
remove dirt and dust. Apply a thick coat of
bituminous primer. When the primer is still tacky,
apply the insulation material.

Seal the joints using bitumen. Warp the insulation
with 24 gauge Gl chicken wire mesh around the
insulation and two layers of smooth setting cement
plaster each of 6mm thickness applied over length
of wire mesh. Duct shall be painted with water proof
paint of approved make.

ROOF INSULATION:- Exposed roof over the
conditioned areas shall be insulated with 50mm
thick  expanded polystyrene. For under deck
insulation in the conditioned areas, the insulation of
TF Quality shall be used. Under deck insulation shall
be done by fixing the thermocol slabs by wire and
mesh method. raw plugs shall be fixed in the grid of
500mm x 500mm, tie wires and fix thermocol slab
rigidly using 24G Plate washers through the Gl
Wires.

REFRIGERANT PIPING

The specifications that follow cover the requirements
of piping.

Only copper piping/tubing of refrigeration quality
shall be used. Soft copper tubing can be
employed for sizes upto and including 22mm (7/8")
OD and 9.5mm (3/8") OD shall have a minimum
nominal thickness of 0.76mm (0.030") and 0.81mm
(0.032") respectively.

All piping / tubing shall be new fresh, clean and dry.

Fittings like bends, tees, sockets, etc. shall be of
copper or forged brass. Flare type fittings may used
for copper tubing while hard drawn tubes upto and
including 15mm size may be bent to from 90 Deg
bends with throat radius being not less than 3
times the tube diameter. for bigger sizes, bends
should be used as noted already.

Valves for pipe sizes up to 15mm OD shall be all
brass, hand wheel operated, Diaphragm packless
type, globe or angle valves, for sizes over 15mm OD
Valves shall be of bronze, globe or angle type,
packed back sealed.

Liquid line strainers shall be made of brass shall
incorporate bronze screen and permanent
management. Strainers shall be provided with shut
valves on either side.

Thermostatic expansion valve shall be complete
with remote bulb and external equalizer and
external super head adjustment. Solenoid valves shall
have manual opening system to serve as by- pass in
case of failure of solenoid valve. Liquid-moisture
indicator shall be provided in the liquid line.

Flare type joints may be used for copper tubing while
for a hard drawn pipe only brazed joints shall be
used. For Small lines also such as equalizer lines,
expansion valves connections, gauge connections,
connecting pressure switches etc., Flared fittings and
joints shall be used.

Piping shall be insulated sufficient number of bends
and turns to ensure sufficient fleetly and minimize
vibration. Supports, Clamps, Saddles, hangers
etc., of adequate strength should be provided as
required to support the piping adequately and
minimize vibration.



Necessary isolating material like rubber, felt, spring,
etc,. should also be provided as an additional
measure to limit transmission of noise and vibration.

Refrigerant piping shall be carried out giving due
consideration tothe need to ensure oil return and
avoid liquid slope-over into the compressor,
Accordingly, the piping shall include necessary
loops, traps, slopes, etc,. to achieve these objectives.

While installing the piping, adequate clearance
between pipes should be provided for insulation is
called for

On completing the erection, the system shall be
pressure tested with dry nitrogen or carbon de-
oxide. The test pressure shall be a sunder for R-410.

High Pressure side- kg /sqcm(psi) : 25 (365)
Low Pressure side- kg /sqcm(psi) : 110 (150)

The system shall hold the pressure for a minimum
period of 24 hours without revealing leaks.

After the leak test has been completed successfully,
the pressure due to Nitrogen or Carbon-de-oxide in
the system.

The System shall then be dehydrated by drawing a
vacuum. The vacuum achieved shall be achieved
shall be atleast as deep as 500 microns and shall be
maintained for a period of atleast 24 Hours after the
vacuum pump has been shut off.

INSULATION FOR REFRIGERANT PIPING:

All suction lines (insulated both indoors & outdoors)
and liquid lines laid outdoors shall be applied over a
coat of bituminous primer applied on the pipe
surface.

CONDENSATE DRAIN PIPING:

PVC Pipes ( Medium) shall be used for condensate
drain piping. Piping shall be supported suitably on
walls/floor and all chargesinvolved there to shall
be applied in the prices quoted by the tenderers.
While Installing the piping the contractor shall keep
in mind the requirement that it should not foul
with the structural or architectural features of
the building. Further, all piping must be installed
in a neat and workman- like- manner.

3. VARIABLE REFRIGERENT FLOW(VRF/VRV) SYSTEM

The scope of this work comprises the supply, erection
testing and commissioning of air-cooled type DC
Inverter Based Variable Refrigerant Flow (VRF) /
Variable Refrigerant Volume (VRV) type air
conditioning system conforming to the specifications
listed below for air-conditioning different areas(as
specified) inside the Building.

Type

Units should be DC Inverter Technology based
Variable Frequency Driven VRF/VRV air-conditioners
with air-cooled outdoor units, which shall be capable
of cooling and heating gas as per individual or season
requirement suitable for operation on 415V, 3 phase,
50 Hz AC electric supply (as given in technical
specification). The outdoor units shall have cooling
and heating mode, consisting of one / multiple
modules with single circuit(SET)of refrigerant piping
and multiple indoor units of various types and
capacities. Each indoor unit should have capability to
cool independently for the requirement of particular
area and also as per seasonal weather changes. The
indoor unit on any circuit can be different type and
capacity and shall be controlled individually.

General

Indoor units and outdoor units shall be factory
assembled, tested and filled with first charge of
R410A refrigerant only before delivering at site.
Indoor units should be suitable for operation on 210-
240V 1phase 50hz AC &Out door units of high
capacity above 5.5hp shall be suitable for operation
on 380V — 415V, 3 phase, 50 Hz AC electric supply.
Units should be air cooled type, DC Inverter
Technology based variable frequency driven VRF type
air conditioner consisting of outdoor units and
multiple indoor units, each suitable to cool in
summer and heat in winter as per the requirements.
All proposed outdoor unit should have minimum COP
of 3.65 and 4.8 at 100% and 50% load condition
respectively for cooling.

The DC inverter technology based variable frequency
driven modular type VRF equipment should be
capable enough, so that the refrigerant piping
between indoor and outdoor unit shall be extendable
up to 100m with maximum height difference
between outdoor and indoor unit of 80m or more
and level difference between two indoor unit up to
25m or more.



Outdoor Unit

The outdoor unit shall be a factory assembled unit
housed in a sturdy weather proof casing constructed
form rust proofed mild steel panels coated with a
baked enamel finish. The unit should be completely
factory wired tested with all necessary controls. It
should be Air Cooled type with Top Air discharge.

The system must have the following features:

1. All outdoor units must have scroll/Rotary
inverter compressors.

2. Itshould also be provided with duty cycling
for DC inverter scroll compressors capable
of changing the rotating speed of
compressor by DC inverter controller to
follow variation in cooling loads and
switching staring sequence for better
stability and prolonging equipment life.

3. Each outdoor unit shall be equipped with
100% inverter type  variable speed
compressor for better efficiency of the
system.

4. All out door unit must have pump out and
pump down feature so that incase of
failure, refrigerant can be accommodated
in indoor and outdoor unit respectively.

5. The Modular type outdoor unit shall be
allowed for side by side installation.

6. Each unit shall be provided with its own
microprocessor control panel.

7. All out door unit must have the feature of
auto recharging of refrigerant.

8. All out door unit must have Anti Corrosive
Fins in Condenser for better life.

9. All out door unit should have Oil recovery
system.

10. Out door unit should have connectable
range of indoor units from 0.59 TR to 8 TR
and above.

11. Outdoor unit shall be suitable for mix
match connection of all type of indoor
units.

12. The condensing unit shall be designed to
operate safely when connected to
multiple FCUs.

Compressor

Each outdoor unit shall be equipped with 100%
inverter variable speed compressor for better
efficiency of the system. The wunit shall have
preferably minimum 2 compressors —fully inverter
type in each unit. The ODU system shall be of

modular type capable of integration.

Heat Exchanger

The heat exchanger shall be constructed with copper
tubes mechanically bonded to copper/ aluminium
fins to form a cross fin coil. The fins shall be covered
by anti-corrosion resin film.

Refrigerant Circuit
The refrigerant circuit shall include an accumulator,
liquid and gas shut off valves and a solenoid valves.

All necessary safety devices shall be provided to
ensure the safety operation of the system.

Safety Devices

The following safety devices shall be part of the
outdoor unit; High Pressure Switch, Low Pressure
Switch, Fan Motor Safety Thermostat, Inverter
Overload Protector, Over Current Relay, Over voltage
Relay, Under voltage Relay ,Fusible Plugs, Fuses.

Oil Recovery System
Each unit shall be equipped, with an oil separator to
ensure stable operation with long refrigerant piping.

Indoor Unit

The indoor unit shall be Ceiling / Wall Mounted type
or other as specified in BOQ. These units should be
suitable for operation on 220V — 240V, Single Phase,
50 Hz AC electric supply. These units shall have
electronic control valves to control refrigerant flow
rate in response to load variation in the room.

The address of IDU shall be set automatically in case
of individual and group control. The IDU shall be
basically a fan coil unit suitable for Ceiling / Wall hung
type. Each unit shall have Cooling Coil, Blower, Filter,
BLDC Motor, Drain pan and accessories. All the IDUs
installed to have individual Cordless Remote controls.

Indoor unit shall have cleanable type filter to an
integrally molded plastic frame. The filter shall be
slide away type and neatly inserted. It shall be
possible to clean the filters either with compressed
air or water. The Cooling coil shall have copper tubes
with Aluminum fins . The Fan section shall be dual
suction, aerodynamically designed and balanced
turbo, multi blade type blower to ensure low noise
and vibration free operation and having multiple
speed motor. The fan shall be direct driven type,
mounted directly on motor shaft having support from
housing. The Cassette units to have Automatic drain



pump. Round flow type cassette units capable of
delivering air at 360°.

The noise level for this unit should not exceed 46db
+/-2.

Y-Joints

Supply and installation of the Y-joints separation
refrigeration pipe joints and headers in the
appropriate orientation to enable correct distribution
of refrigerant. The distribution joints should be
factory insulated with pre-formed section of
expended polystyrene / equivalent.

Refrigerant Piping

Refrigerant piping for the air-conditioning system
shall be of hard seamless copper tubes with pipes
material being hard drawn copper pipe. Before
jointing any copper pipe or fittings, its internals shall
be thoroughly cleaned by passing a clean cloth via
wire or cable through its entire length. The piping
shall be continuously kept clean of dirt etc, while
constructing the joints. Subsequently it shall be
thoroughly blown out using nitrogen gas.

After completion of installation of the refrigerant
piping, the piping system shall be pressure tested
using nitrogen gas at a suitable pressure as specify by
OEM (Original Equipment manufacturer). Pressure
shall be maintained in the system for 48 hours. The
system shall then be evacuated to a vacuum of not
less than 700 mm Hg and held for minimum 24 hours.
The suction line pipe size and the liquid line pipe sizes
shall be selected according to the manufacturer’s
specified diameter. All refrigerant pipes shall be
properly supported and anchored to the building /
structure using steel hangers, fastener, brackets and
supports which shall be fixed to the building /
structure by means of inserts or expansion shields or
anchor fasteners of adequate size and number to
support the load imposed thereon. The refrigerant
piping should be laid in core cut in the floors in such
a way that it should not distort the interior of the
room, wherever the refrigerant pipe has to be laid
across the room, it should be laid in a concealed
manner by making appropriate boxing arrangement
matching with the interior of the room. All associated
minor Civil Engineering works (like chasing on wall,
ceiling and re-plastering and repainting etc.) related
with the above items are included in the scope of
work. All exposed copper pipes have to be covered by
24G Gl sheet. Entire liquid and suction refrigerant
pipe lines including all fittings, valves and strainer
bodies etc. shall be insulated with 19 mm / 13 mm

thick Nitrile rubber (class-'0") insulation as specified
in BOQ.

Drain Piping.

PVC condensate drain pipe in the drain point of
indoor units shall be provided. The same shall be
extended to appropriate location as per drawing with
proper slope. Also ‘U’ Trap shall be provided for each
indoor drain connection.

Painting

All the equipments, mounting frames, stands etc.
shall be painted with 2 coats of suitable paints of
approved colour over the priming paint to prevent
corrosion of the equipment.

MODE OF MEASUREMENTS

Unit prices in the schedule of quantities. The item
description in the schedule of quantitiesis in the form
of a condensed resume. The Unit price shall be held
to include everything necessary to complete the work
covered by this item in accordance with the
specifications and drawings. The sum total of all the
individual item prices shall represent the total price
of the installation ready to be handed over. The Unit
price of the various items shall include the following.
All equipment, machinery, apparatus and materials
required as well as the cost of any tests which, the
consultant may request in addition to the tests
generally required to prove the quality &
performance of equipment. All  the labour
required to supply and install the complete
installation accordance with the specifications. Use
of any tools, equipment's, machinery, lifting tackle,
scaffolding, ladders, etc., required by the contractor
to carry out his work. All the necessary measures to
prevent the transmission of vibration. The necessary
material to isolate equipment foundations from
the building structure, wherever necessary. Storage
and insurance of all equipment, apparatus and
materials.

The contractor’'s  unit price shall include all
equipment, apparatus material and labour
indicated in the drawings and/or specifications in
conjunction with the item in question on its own (
and within the system as a whole ) complete,
even though not specifically shown described or
otherwise referred to. Measurements of sheet metal
ducts, grilles/diffusers etc.



COMPREHENSIVE
CONTRACT

ANNUAL MAINTENANCE

Charges for Comprehensive Annual Maintenance
Contract after warranty period will be paid
proportionately at the end of each quarter against
satisfactory completion of the periodic preventive
maintenance as well as breakdown maintenance of
all air conditioners and submission of the service
reports. The rate quoted should be valid for 5 years
immediately after the warranty period. The
successful tenderer will have to give an undertaking

in this respect endorsed by the manufacturer on
stamp paper worth of Rs. 200/-. CAMC Agreement
format is given in Annexure: 2.

RS

< Four free quarterly preventive services
(including one water service) are to be done
during the warranty period of the unit.



APPROVED MANUFACTURERS & NATURAL SOURCES OF MATERIALS
Blue Star, Daikin, Hitachi, LG, Mitsubishi, O-General, Samsung, Toshiba-Carrier.

ITEM ACCEPTABLE MAKES

VRF/VRV Air Cooled Package Blue Star, Daikin, Hitachi, LG, Mitsubishi, O-

Units General, Samsung, Toshiba-Carrier, Voltas

Split AC Units Blue Star, Daikin, Hitachi, LG, Mitsubishi, O-
General, Samsung, Toshiba-Carrier,

Copper Pipes Totalline, Godrej, Camipro

VENTILATION/EXHAUST FAN

Propeller Fans Alstom / Astberg /etc

Inline Centrifugal Fans Nicotra, Caryaire, Kanalflakt,Astberg/ etc

DUCTING &ACCESSORIES

G.l Sheets Tata/HSL/SAIL

Aluminum Grilles, Diffusers, Caryaire, Mapro, equivalent

Linear Grilles

MS Grilles, Diffusers Tanus, Mapro, RCS

VALVES

Refrigerant Valves Brassomatic Sant, equivalent

‘Y’ Strainers Sant, Maharaja Casting, OEM

Temp/Pressure Gauges Taylor, Fiebig, H Guru

Fire Dampers Carryaire, Conaire

Vibration Isolators Resistoflex, Dunlop, Kanwal

INSULATION

Glass wool UP Twiga, Owens Corning, Kimco

Expanded Polystyrene (TFQuality)Beard sell, Lloyd Insulation

Air Filters Purolator, Thermadyne, Astberg

V belts/Pulleys Fenner , Dunlop

Electric Motors Siemens, Kirloskar, NGEF, Crompton, ABB

Air Curtains Sidwal/Thermo king

Enamel paint Berger, Nerolac, Asian

For items not mentioned here, Materials having ISI mark may be used with the prior

approval from Bank



ANNEXURE:1
FORM OF AGREEMENT FOR AWARDING AND EXECUTION OF
WORK.

FORM OF AGREEMENT

ARTICLES of AGREEMENT made this day of
year 2019 between the Assistant General Manager,
State Bank of India, Bangalore (Hereinafter referred to as the
“Employer/Owner/client” which expression shall, unless excluded
by or repugnant to the context, includes its successors and
assigns) of the ONE PART and of
(Hereinafter referred to as “Contractor” unless excluded by or
repugnant to the context, includes its successors and assigns) of
the OTHER PART.

WHEREAS the Employer intends to carry out (Airconditioning
Work of ) and shall herein

after referred to as “Project”.

AND WHEREAS for the purpose of the above said project, the
Employer invited sealed tenders from experienced, resourceful
and bonafied contractors vide his Notice Inviting Tender
(NO. dated. ).

WHEREAS the contractor submitted his Tender Documents
containing Notice Inviting Tender, General notes, General
Conditions of Contract, Special conditions, Schedule of
approximate quantities and rates , Form of Agreement, General
Specification, Approved manufacturers/ natural source of
materials, Declaration, Technical Specifications as in Schedule of
Quantities etc. for the above said project, (Hereinafter collectively
referred to as the “said conditions”), duly signed on each page as
atoken of his acceptance of the same, along with requisite Earnest
Money Deposit of Rs._ _ _ _ _ /-

AND WHEREAS out of the Tenders received, the Tender of the
contractor was found to be most suitable for the project.

AND WHEREAS the Employer has accordingly issued the work
order (NO. dt. ) to the contractor subject to his
furnishing the requisite Security Deposit.

AND WHEREAS the Contractor has accepted the aforesaid Work
Order vide his letter of acceptance NO.

dt. and has also deposited with the Employer a
sum of Rs. which with the Earnest Money of
RS. forms the requisite Security Deposit @ 2 % of the

accepted Tender Value of Rs.

NOW, therefore, it is hereby agreed to and between the parties as
follows:

1) Contract documents

The following documents shall constitute the Contract
Documents.

I. This Article of Agreement.

II. Tender Document submitted by the Contractor including the
“said conditions”, N.I.T and Schedule of quantity.

I1I. All correspondence between the Employer and the Contractor

from the date of issue of N.I.T and the date of issue of work order.

IV. Work order No. dt.

2) In consideration of the payments to be made to the Contractor
as hereinafter provided the Contractor shall upon and subject to
the said conditions, execute and complete the contracted project
works shown upon the said drawings etc. and such further
detailed drawings as may be furnished to the contractor by the
said Employer and described in the said Specifications and the
said Schedule of Quantities.

3) Notwithstanding what are stated in the N.LT conditions of
Tendering, Conditions of Contract of herein stated before, the
Employer reserves itself the right of altering the drawings and the
nature of the work and addition to or omitting any items of work
or of having portions of same carried out departmentally or
otherwise and such alterations or variations shall be carried out
without prejudice to this contract.

4) As mentioned in Article 1 above, the “said conditions” shall
be read and be treated as forming part of this agreement and
parties hereto will respectively be bound thereby and to abide by
and submit themselves to the conditions and stipulations and
perform the same on their parts to be respectively observed and
preferred.

5) Any dispute arising under this agreement shall be referred to
the Arbitration in a manner specified in the General Conditions of
the Contract and all legal disputes shall be limited within the
territorial jurisdiction of the Bengaluru thereto. The decision of
the arbitration shall be final and binding on both the parties.

IN WITNESS WHEREOF THE PARTIES to their present have here
under set and subscribed their hands, the day, month and year
first above written.

Signed and delivered for and on behalf of

State Bank of India, Shri. its duly
authorized official, In the presence of —

1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of

The Contractor by
Shri his duly authorized official, in
the presence of —

1. (Name and Address)

2. (Name and Address)



ANNEXURE:2

AGREEMENT FOR COMPREHENSIVE ANNUAL MAINTENANCE
CONTRACT OF THE AIRCONDITIONING UNITS AT SBI_ __ _ _ _
, BRANCH

THIS AGREEMENT made on the ....... day of ccveeeene 2019 at _ _
_____ BETWEEN THE STATE BANK OF INDIA, body corporate
incorporated under the SBI Act, 1955 having its corporate centre
at State Bank Bhavan, Madame Cama Road, Nariman Point,
Mumbai and one of itsbranchesat __ and represented

_____ (hereinafter called “THE BANK?”,
which expression shall include its successors and assigns)

AND

MI/Survreeerreeeneseeessnseeessessssssssesssssesanes having its officeat _ _ _ _ _ _ _ _
_ and reperesented by its partner/ propriter/ director Sri. _ __ _
_ _ hereinafter called the CONTRACTOR which expression shall
include his /their respective Heirs, successions, executors,
administrators and assigns of the other part

WHEREAS THE CONTRACTOR has agreed to provide and THE BANK
has agreed to accept from THE CONTRACTOR, repair and
comprehensive annual maintenance service for AC units installed
in our Zonal office & Regional Office (Bengaluru) and server room
(hereinafter called “THE SITE”) and listed in ‘ANNEXURE 1
(hereinafter called “THE EQUIPMENTS”) subject to THE BANK
paying charges to THE CONTRACTOR and on the following terms
and conditions:

1. CONTRACT PERIOD:

1. 1. This Agreement is effective from the date of execution hereof
and it shall be valid for a period of one year viz. up to .....ccc...... It
shall be renewable at the option of THE BANK for another period
of one year. The option for renewal has to be made by THE BANK
by giving notice to THE CONTRACTOR through e-mail from the e-
mail ID of BRANCH/REGIONAL OFFICE/ADMINISTRATIVE OFFICE of
THE BANK and to the e-mail ID furnished by THE CONTRACTOR or
in writing duly signed by the authorized signatory sent by courier
so as to reach THE CONTRACTOR in their registered/branch office
before expiry of the existing period. Any of the Parties may
terminate this agreement by giving 2 (two) months advance
notice in writing served on the other Party. The Tender Document
dated ...coceeeennen shall be treated as part and parcel of this
Agreement.

1.2 Upon termination or after expiration of this Agreement, each
party shall forthwith return to the other all papers, material and
other properties of the other held by each for purposes of
execution of this Agreement. In addition, each party will assist the
other party, in the orderly termination of this agreement on the
transfer of all aspects hereof tangible and intangible, as may be
necessary for the orderly, non disrupted continuation of business
of each party.

2. TERMS & CONDITIONS OF THE COMPREHENSIVE
MAINTENANCE CONTRACT

2.1 THE CONTRACTOR, shall truly and faithfully carry on the said
job as is done by the services/business houses in proper
manner/standard fashion for the comprehensive maintenance of
air conditioning units mentioned in Annexurel to the full extent
and satisfaction of THE BANK for the whole year, i.e., from .............
1o .......... .. During the term of this Agreement THE CONTRACTOR
agrees to maintain the EQUIPMENTS in good working order and
for this purpose will provide the following repair and maintenance
service described herein:

The comprehensive  maintenance includes Preventive
Maintenance, quarterly regular services of the air conditioning
units and/or replacement of any items necessary for keeping the
said items active and free from any defects or disturbance and
also on any unscheduled call for corrective and maintenance
services, taking appropriate measures/steps on time to set right
its malfunctioning. THE CONTRACTOR shall conduct Preventive
Maintenance and general servicing such as

a) Periodical inspection (Routine service) and preventive
maintenance of the HVAC units once in three months

b) Break down service including free repair/replacement of all
electrical/ mechanical parts, compressor, Blower fan, fan motor
coil rewinding, fan blade replacement, PCB board repair.

c) Free chemical overhauling of AC units, Free gas replenishment
if found necessary.

The penalty ( Rs 1000/- per day) will be imposed on failure of
carrying out periodical inspection/ Break down service and failure
in submission of Preventive Maintenance Report .

2.3 Maintenance shall be provided on-site for the EQUIPMENTS
by THE CONTRACTOR and Maintenance contract s
comprehensive, which covers both the spare parts and labour.

Replacement of defective spares( mentioned in the scope of work)
with original spares or spares of equivalent specification will be
done by THE CONTRACTOR without any extra charge.

2.4 By offering to provide Comprehensive Maintenance Service
for given EQUIPMENT, THE CONTRACTOR is giving an implicit
confirmation to THE BANK that the satisfactory discharge of
Comprehensive Maintenance Service is not going to suffer due to
lack of spares. The offer of Comprehensive Maintenance Service
by the CONTRACTOR implies an unequivocal undertaking that
THE CONTRACTOR is holding sufficient spares in respect of the
EQUIPMENT , as THE CONTRACTOR itself has manufactured /
supplied the EQUIPMENT to THE BANK or that THE CONTRACTOR
is in a position to procure sufficient spares for the EQUIPMENT
either through back-to-back arrangements with the manufacturer
or through procurement from the open market - and therefore,
the satisfactory discharge of the AMC shall not suffer due to lack
of spares. THE CONTRACTOR should carry minimum 5% insurance
stock of spares, which are commonly used, at THE SITE.

2.5 The Comprehensive Maintenance shall be carried out



primarily at the premises of THE BANK during the office hours
(from 9.00 Hrs to 19.00 Hrs) on all working days of the Bank. In
case THE CONTRACTOR feels that the equipment cannot be
repaired on-site, they will carry the defective equipment with the
consent of officials after giving due receipt of the equipment and
deliver back the repaired equipment at THE CONTRACTOR’S own
cost and risk to get it repaired promptly, within a reasonable time.
All costs, charges and expenses in respect of moving the
equipment or any part thereof including cost, charges and
expenses for re-installation and testing shall be borne by THE
CONTRACTOR and THE BANK will not bear any transportation
expenses to THE CONTRACTOR during the Agreement Period.

2.6 THE CONTRACTOR shall maintain a written maintenance and
repair log and shall record therein each incident of equipment
malfunction, date and time of commencement and successful
completion of repair work and nature of work performed at THE
SITE. The details of Preventive Maintenance conducted also to be
recorded and got countersigned by the Electrical Engineer of the
Bank or by his authorized representative.

2.7 THE CONTRACTOR shall provide one full time engineer at THE
SITE at all times during routine work as well as break down work.
THE CONTRACTOR is solely responsible for engaging skilled
personnel, their remuneration/compensation etc. and in no event
shall be treated as the employee of THE BANK or they can claim
absorption in the service of the Bank. THE CONTRACTOR shall
submit to THE BANK a list of its employees along with their ID
proof, who will be authorized to do the maintenance and other
support services to THE BANK under this agreement. THE
CONTRACTOR shall give 30 days prior written notice to THE BANK
in the case of revision/amendment of list of authorized
employees.

2.8 The Annual maintenance charges would be payable by THE
BANK at the agreed rate and would be paid in quarterly
instalments, after the end of each quarter, within 30 days of
receipt of the invoice from THE CONTRACTOR.

2.9 THE CONTRACTOR shall submit to THE BANK their invoice (s)
for payments due in accordance with this Agreement and the
payment shall be made by THE BANK in accordance with the
agreed rate after deducting penalty, if any.

2.10 All the prices, terms, warranties and benefits agreed to by
THE CONTRACTOR under this agreement are comparable to or
better than the equivalent terms being offered by THE
CONTRACTOR to any of its present customers. If the
CONTRACTOR shall, during the currency of this agreement, enter
into arrangements with any of its customers providing greater
benefits or more favorable terms, this Agreement shall thereupon
be deemed to have been amended to provide the same terms and
conditions to THE BANK.

4. FORCE MAJEURE:

4.1 Neither party shall be liable for delay in performing obligations
or for failure to perform obligations if the delay or failure resulting

from any (whether happening in India or elsewhere) Act of God,
including fire, earthquake, explosion, accident, industrial dispute
(other than that relating to the employees/agents of the party
claiming the benefit of this clause), civil commotion, etc., or any
governmental action or any such thing beyond the control of
either party. The parties shall use all reasonable endeavors to
minimize any such delay. Upon cessation of the event giving rise
to the delay the parties shall, in so far as may be practicable under
the circumstances, complete performance of their respective
obligations hereunder. Notwithstanding the foregoing, if any of
the above mentioned events shall preclude THE CONTRACTOR
from meeting any or all its obligations hereunder, for a period of
1 (one) months, from the date of occurrence of such act, it shall
be open to THE BANK to rescind this contract by giving 15 (fifteen)
days’ notice in writing.

5. SUBCONTRACTING

5.1 THE CONTRACTOR shall not subcontract or permit anyone
other than the personnel engaged by them to perform any of the
work, services or other performance required to be performed by
THE CONTRACTOR under this Agreement without the prior
written permission of THE BANK.

6. LEGAL REQUIREMNETS

6.1. THE CONTRACTOR shall comply with all applicable laws in
performing the obligations under this agreement including but
not limited to the Contract Labour (Regulation and Abolition) Act,
1970, as may be applicable.

7. SECURITY

7.1 THE CONTRACTOR agrees that it and its personnel will at all
times comply with all security regulations in effect from time to
time at THE BANK’s premises and externally for materials
belonging to THE BANK.

8. CONFIDENTIALITY:

8.1 THE CONTRACTOR acknowledges that all materials and
information which has or will come into its possession or
knowledge in connection with this Agreement or the performance
hereof, consists of confidential and proprietary data whose
disclosure to or use by third parties will be damaging or cause loss
to THE BANK. THE CONTRACTOR agrees to hold such material and
information in strictest confidence and not to make use thereof
other than for the performance of the obligations under this
Agreement, to release it only to employees requiring such
information and not to release or disclose it to any other person.
THE CONTRACTOR agrees to take appropriate action with respect
to its employees to ensure that the obligations of non-use and
non-disclosure of confidential information under this Agreement
is fully satisfied.



9. WARRANTY

9.1 THE CONTRACTOR represents and warrants that the repair and
maintenance service / products hereby sold do not violate or
infringe upon any patent, copy right, trade secret or other
property right of any other person or other entity.

10. INDEMNTY:

10.1. THE CONTRACTOR agrees that it shall keep THE BANK always
indemnified against all or any loss, damage, costs (including as
between attorney and client) and all expenses which may arise on
account of any claim from any third party arising out of any breach
or claimed breach or the failure of THE CONTRACTOR or any of its
employees or agents by whatsoever name he/she is called, of the
above clauses on Security, Confidentiality and/ or Warranty,
whether the loss, damage, costs or expenses arise directly or
indirectly from such breach or failure.

11. BUSINESS TERMINATION:

11.1 In the event that THE CONTRACTOR shall cease conducting
business in the normal course or wind up, make a general
assignment for the benefit of creditors, suffer or permit the
appointment of a receiver for its business or assets or shall avail
itself of, or become subject to, any proceeding under any Act or
statute of any country or state resulting to insolvency or the
protection of rights of creditors, then (notwithstanding the option
of THE BANK in clause 1.1 of the Agreement) this Agreement shall
stand terminated and be of no further force and effect and any
property or rights of such other party, tangible or intangible, shall
forthwith be returned to it.

12. TERMINATION OF THIS AGREEMENT

12.1 This Agreement may be terminated by either party in any of
the following circumstances:

Under the provision of clause 1.1 of this Agreement.

If THE BANK does not make payments due to THE CONTRACTOR
under this Agreement in terms of Clauses 2.8 and 2.9 above.

Under the Provision of clause 4.1 and / or 12.1 of this Agreement.
If there is unusual delay in carrying out the maintenenace

If any substandard material is used during the replacement of
parts and if the quality of work is not up to the satisfactorily level

expected by the bank.

13. ARBITRATION:

13.1 All disputes and differences of any kind whatever arising out
of or in connection with this Agreement shall be refereed to
arbitration. The arbitrator may be appointed by both the parties
or in case of disagreement both parties may appoint an arbitrator
each and both the arbitrator together shall appoint a third
arbitrator, who shall be the Chairman of the Arbitral Tribunal. The
decision of the arbitrator(s) shall be final. Such arbitration has to
be conducted at the office of the Bank and shall be governed by
the provisions of the Indian Arbitration and Conciliation Act, 1996.

13.2 The venue of arbitration shall be BENGALURU

13.3 The language of the arbitration shall be English

13.4 Each party will bear the expenses/costs incurred by it in
appointing the Arbitrator. However, the cost of appointing the
third Arbitrator shall be borne equally by both the parties.

14. GENERAL:

14.1 No amendment to this Agreement shall be effective unless it
is in writing and signed by duly authorized representatives of both
the parties.

14.2 Each party warrants and guarantees that it has full power and
authority to enter into and perform this Agreement, and the
person signing this Agreement on behalf of each has been
properly been authorized and empowered to enter into this
Agreement. Each party further acknowledges and confirms that
it has read this agreement, understood it and agrees to be bound
by it.

IN WITNESS WHEREOF the parties have executed this agreement
on the day and date first above written, in the presence of the

following witnesses:

Signed, sealed and delivered by

... of THE BANK

Signed, sealed and delivered by

Witnesses:

Name, Address & Signature

Lo 2. s



AMC ANNEXURE 2

Monthly Report of complaint Register Maintained BY .. .

Month : .. , 2019
S1 | Description Complaint Repaired | Remarks Initials | Initial
No | of Lodged Date & of s of
parts/units Date & Time Engineer | Bank’s
Time officia
1
Place Signature
Signature:
Date Engineer Bank Official
AMC ANNEXURE1
S1 | Machine details Serial Nos Location/remarks

No




DECLARATION

I/'We have inspected the site for SITC OF AC'S FOR SBI
BENGALURU. from MANUFACTUERS OR
DEALERS OF REPUTED/ APPROVED BRANDS of State Bank of India and I/We have made
me/ us fully acquainted with the local conditions in and around the sites of works and Lay out
drawings of works, drawings of each items etc. complete.
I/We hereby declare that I/ We have carefully gone through the conditions laid down in the
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions,
Schedule of approximate quantities and rates , Form of Agreement, General Specification,
Approved manufacturers/ natural source of materials (i.e. all parts of Technical bid),
Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and clearly
understood all the same and on the basis of the same I/ We have quoted our rates in the
Schedule of Quantities/BOQ attached with the tender documents.
We accept all the terms and conditions of tender documents. We will abide by the technical
specification mentioned in the tender. We here by undertake to use only specified material/
make as per the tender schedule.
I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our
sole responsibility to strictly adhere to/ meticulously follow the General Specification,
Approved manufacturers/ natural source of materials, Technical Specifications of schedule of
quantities, all drawings of layout and items.
For any type of deviation (to any of above or subsequent instructions), it will be my/ our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing
which it shall be deemed that | have carried out any such deviations at my own and | shall be
duty bound to replace the all deviated material/ works from the site at my/ our cost as well as
| shall be liable to penalized by the employer as deemed fit and for all such loses made
thereof, I/ we shall not have any right to arbitrate in any manner.
I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time
and also shall uniformly maintain such progress as may be directed by the employer to ensure
completion of same within the target date/ time as mentioned in the tender document.
Date: Signature and seal of Contractor/ Tenderer
Witness:

1.

2.
NOTE

ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT BE
ENTERTAINED AT ANY COST.



