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STATE BANK OF INDIA 

 

PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

SBI INVITES e-TENDERS 

FOR REPAIR & RENOVATION OF FIRE 

HYDRANT & SPRINKLER SYSTEM 

LHO-BLOCK A, BLOCK B-1st floor to 6th floor, BLOCK B-7th floor to 9th floor, BLOCK B-10th to 12th floor, Block B 

Basement, BLOCK C &D, BLOCK A,C and D Basement Parking area and outside area and BLOCK -E AT SAMRIDDHI 

BHAVAN 

 

THE SBI APPROVED CONTRACTORS EMPANELLED OF CATEGORY CE & FIRE 

EMPANELMENT VENDOR UNDER LHO KOLKATA CAN APPLY 

 

Last Date & Time for submission of e-Tender: 30/12/2025. till 4:00 PM 

Opening of e-Tender: 5.00 PM on 30/12/2025 

 

 

Tender Submitted By: 

Name of Contractor: ………………………………………………………………………………... 

 

Address:  ……………………………………………………………………………………………………. 

 

GSTIN: ……………………….……………………………………. Date: ………………………………. 

 

Note: 

 

Note: 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering. 

2. Bidder’s having experience of similar type of   repair/ renovation work especially work related to Fire hydrant line and sprinkler 

system and that will be considered as similar work experience for the project. Renovation shall be done in Hight involving scaffolding 

of at least 3 storey buildings and above will be considered as similar works. Vendor needs to submit the experience certificate (Work 

order, Work Completion, BOQ copy etc.) for the qualification as mentioned herewith.  

 

 

 

 

 

 

 

Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy is required to be 

submitted physically during tender submission. Only L1 bidder will be asked to submit the signed hard copy of all 

the pages of NIT in due course before issuing work order. 
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PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

TENDER ID: KOL-FF-2025-12-01                                                                                               DATE: 15.12.2025 

 

Sir, 

 

SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Technical cum commercial bid) from the 

empaneled contractors under (category CE) & FIRE empanelment vendor under LHO Kolkata    of SBI, LHO Kolkata, for the “FOR 

REPAIR & RENOVATION OF FIRE HYDRANT & SPRINKLER SYSTEM LHO-BLOCK A, BLOCK B-1st floor to 6th floor, 

BLOCK B-7th floor to 9th floor, BLOCK B-10th to 12th floor, Block B Basement, BLOCK C &D, BLOCK A,C and D 

Basement Parking area and outside area and BLOCK -E AT SAMRIDDHI BHAVAN”  through online e-Tendering System 

Portal  

SI. Description-1 Description-2 

1 Name & Location of work FOR REPAIR & RENOVATION OF FIRE HYDRANT & 

SPRINKLER SYSTEM LHO-BLOCK A, BLOCK B-1st floor to 

6th floor, BLOCK B-7th floor to 9th floor, BLOCK B-10th to 

12th floor, Block B Basement, BLOCK C &D, BLOCK A, C and 

D Basement Parking area and outside area and BLOCK -E AT 

SAMRIDDHI BHAVAN 

2 Nature of work M.S. Structural Hydrant line Repairing and painting work. (As 

per the enclosed schedule) 

3 Time allowed for completion 35 days including Sundays and holidays 

4 Last date and time of submission of 

tender 

  4:00 PM on or before 30.12.2025 

5 Date & Time of opening of Tender 5.00 PM on 30.12.2025 

6 Address for submission of Tender 

Document where tender will be opened 

Office of, 

The Assistant General Manager, (P&E), State Bank of India, 

Local Head Office, Block-B, 9thFloor, Samriddhi Bhawan, 

Kolkata-700001 

7 Earnest Money Deposit (EMD) N I L 

 

Copy of Special term deposit submitted to Bank for 

empanelment is to be submitted in hard copy & scan copy is to 

be uploaded in the e-tender portal. 

 

Bidders are requested to submit technical bid as well as price 

bid in online mode only. No hard copy is required to be 

submitted physically during tender submission. 

8 Defective liability period 12 months from the date of virtual completion of work 

9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract value 

10 Approximate Estimated cost of the 

project. 

Rs 13,65,292.66 + GST As Applicable 

11 Availability of Tender Documents Tender documents are to be downloaded from the Bank’s website 

(www.sbi.co.in) or SBI e-Tender Portal https://etender.sbi/SBI/ 

http://www.sbi.co.in/


Tender ID :) KOL-FF-2025-12-001                                                              

Page 3 of 35 

 

 

12 For e-Tender related queries Service provider: 

 

M/s e-Procurement Technologies Ltd. 

A- 202, Wall Street - II, Opp. Orient Club, Nr. Gujarat College, 

Ahmedabad - 380 006. Gujarat State, India 

 

For e-tender related query please contact, 

Sujith Ranjanji Nair 

Email – sujith@eptl.in 

 

Mobile – 7940270579 

 S. 
N. 

 
Name 

 
Mobile No. 

 
Email ID 

1 Fahad Khan 
 

6352631766 
fahad@eptl.in 

2 Shaikh Nasruddin  
6352632098 

shaikh@eptl.in 

3 Jay Vyas 
 

9265562819 
jay.v@eptl.in 

4 
Mubassera 

Mansuri 
 

7859800621 
mubassera@eptl.in 

5 Hiral Purohit  
6352631968 

hiral.purohit@eptl.in 

 

Support Mail : support@auctiontiger.net / 

etender.support@sbi.co.in 

 
DSC Approval & query : info@abcprocure.com 

13 Value of Interim Certificate No advance on materials / plant / machinery or mobilization 
advance shall be paid under any circumstances. 

14 Deduction of Income Tax and GST A) TDS on Income Tax/GST will be deducted at source as per 

Govt. Guidelines. 

B) The contractor should comply with the following; 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the amount of 

GST levied at applicable rate as per GST provision 

iii. Contractor should timely file his GST return in accordance with 

GST provisions to enable the Bank to claim the credit of GST paid 
to the contractor. 

15 For any details, please contact The Assistant General Manager (P&E) 

State Bank of India 

Premises & Estate Department, 

Local Head Office, Kolkata, 

“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 

700 001. 
Concern Officer No.: 9674703101 

16 Documents Required to be signed, 

scanned and uploaded in the e- 

Tendering website during 

submission of Tender 

1. Signed Copy of Special term deposit submitted to Bank for 

empanelment 

2. Process Compliance statement as per Annexure-I of NIT 

 

3. Signed & Stamped copy of page no. 01 to 07 of Technical 

bid i.e. NIT. 
4. Declaration copy related reading,  understanding and 

mailto:sujith@eptl.in
mailto:fahad@eptl.in
mailto:shaikh@eptl.in
mailto:jay.v@eptl.in
mailto:mubassera@eptl.in
mailto:hiral.purohit@eptl.in
mailto:support@auctiontiger.net
mailto:etender.support@sbi.co.in
mailto:info@abcprocure.com
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  acceptance of all the pages of NIT 

 

No Hard copy of technical bid as well as price bid have to be 

submitted physically. Technical Bid as well as Price bid is to be 

submitted in online mode only. 

17 Corrigendum Corrigenda, if any, is to be followed as published in 
https://etender.sbi/SBI/ portal only. 

18 Any additional Information The estimated rates as per the Break-up Of Quantities (BOQ) 

uploaded in this tender are inclusive of materials, labour, wages, 

fixtures, transportation, installation, all taxes & charges , cost of the 

insurances as specified in the tender, cost towards testing of 

materials supplied, wastages, Octroi, machinery, temporary works 

such as scaffolding, cleaning, overheads, profit, statutory expenses, 

incidental charges and all related expenses to complete the work. 
However, GST on work value will be paid extra as applicable. 

 

 

We strongly recommend the contractor to study the site condition & work scope of renovation work of above 

Branch/Office before submitting the tender. The work shall be strictly executed as per the Bank’s approved policy. 

Materials to be used for execution of the said work are to be approved by the bank prior to use. State Bank of India, 

Kolkata LHO has the right to accept / reject any / all tenders without assigning any reason. 

 

 

 

 

 

Sd/- 

Assistant General Manager (P&E) 

SBI, LHO Kolkata 

 

 

CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates (quoting 

below 10 % of the estimated cost mentioned in page no. 2 of this NIT) will be asked to submit rate analysis or 

performance guarantee or both in the form of Bank Guarantee or D.D issued by any scheduled Bank as per draft 

supplied by the Bank, within a period of one week before award the work. The amount of said Bank Guarantee shall 

be equal to the difference between 90 % of estimated cost of project and tender amount quoted by the contractor. 

This Bank Guarantee/D.D will be treated as an additional security deposit for due fulfillment of contract and will be 

retained by the SBI for entire completion period of the project. The contractor shall undertake not to cancel/withdraw 

the said Bank Guarantee/DD. In case contractor fails to undertake the job within stipulated time or leave the same 

incomplete or carryout substandard job, the bank will be at liberty to forfeit the said initial security 

deposit and additional security deposit by invoking the Bank Guarantee/en-cashing the DD. 

And 

if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable then the 

vendor shall be debarred from participating in any further E-tendering process (for next 6 months) to be 

conducted by establishments under SBI LHO Kolkata. 
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IMPORTANT NOTES 

 

(a) All contractors who are empanelled with SBI Kolkata Circle in the specific category are only eligible 

for the above-mentioned work. 

 

(b) Any abnormal increase from the quoted price / cost will not be accepted. 

 

(c) The Bank reserves the right to reject any or all the tenders without assigning any reason whatsoever. 

(d) Sealed Tenders are invited from the Bank’s Empaneled Fire Vendor LHO Kol & Civil empaneled 

in Category Code: CE (Work Rs10. .00 Lakh TO 25 LAKH for Civil / Structural Works only in 

one part, i.e., Part – I [Technical Bid + Singed Copy of Special term deposit)], to be submitted 

online through the   portal: https://etender.sbi/SBI/ 

** Price Bid and technical bid shall not be accepted offline. 

 Price Bid and technical bid can be submitted through online mode only *  

 

Part – I (Technical Bid + “Singed Copy of Special term deposit”) : Technical Bid will be available 

online for downloading of documents in the portal as stated above and is to be submitted offline the 

address as mentioned above. 

and  

Online Price Bid: This shall contain the electronic format of Price Bid. The contractors can view the 

Tender Opening Details through their respective log-in IDs on the above-mentioned e- Tendering 

Portal (Website). 

 

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid documents. 

Failure to furnish all information required as per the Bid Documents or submission of bids not 

substantially responsive to the Bid Documents in every respect will be 

at the bidder’s risk and shall result in rejection of the bid. 

 

(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will 

be opened on the next working day at the same time. Again, corrigenda, if any, are to be followed 

from https://etender.sbi/SBI/ 

 

(g) No conditions other than mentioned in the tender will be considered, and if given they will have to be 

withdrawn before opening of the Price Bid. 

 

(h) Tenders received without “Singed Copy of Special term deposit” shall be summarily rejected, and 

such tenders shall not be allowed to participate in the online price bidding process. 

 

(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 

 

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If vendor fails to 

quote their price in any of the items of price bid, the price quoted by the vendor will be assumed as 

“Zero”. Vendor will be bound to execute the work of the item & the work value of that item will be 

zero. 

 

(l) Contractors shall provide all labour and materials, tool and tackles including necessary scaffolding for 

proper execution of the work including curing etc. 

 

(m) Rates quoted shall be inclusive of providing necessary arrangements for satisfactory protection of 

furniture / flooring / electrical fittings / Bank’s any other property during execution of the work. 

 

(n) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials as per 

direction and inconformity with the Local or any other govt. authorities’ rules. 
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(o) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, walls, etc., after 

completion of work. 

 

(p) In case of any poor quality of work or substandard materials used for the purpose, shall be replaced as 

per instructions without any extra cost. 

 

Notes: - 

• Conditional tenders shall be summarily rejected. 

• SBI reserve their rights to accept or reject any or all the tenders, either in part 

or whole without assigning any reason(s)for doing so and no claim/correspondence 

shall be entertained in this regard. 

• Quantities are tentative and can increase or decrease the quantities of any item and 

contractor have to execute the same at the quoted rates. 

• The application forms must be submitted in a prescribed format as laid down in the 

enclosed Annexures. 

 

The Price bid should be submitted in online mode only as prescribed format given in our Service 

Provider’s portal https://etender.sbi/SBI/ 

 

 

Yours Faithfully, 

 

 

Sd/- 

 

Assistant General Manager (P&E) 

SBI, P&E Deptt., SBI LHO Kolkata 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp and submit with technical Bid) 

 

To, 

M/s e-Procurement Technologies Ltd 

 

FOR REPAIR & RENOVATION OF FIRE HYDRANT & SPRINKLER SYSTEM LHO-BLOCK A, BLOCK B-1ST FLOOR 

TO 6TH FLOOR, BLOCK B-7TH FLOOR TO 9TH FLOOR, BLOCK B-10TH TO 12TH FLOOR, BLOCK B 

BASEMENT, BLOCK C &D, BLOCK A, C AND D BASEMENT PARKING AREA AND OUTSIDE AREA AND BLOCK 

-E AT SAMRIDDHI BHAVAN 

 
This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document This 

letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E- tendering as mentioned in 

RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the functionality 

of the same thoroughly. 

4) We confirm that SBI and M/s e-Procurement Technologies Ltd , shall not be liable & responsible in any 

manner whatsoever for my/our failure to access & bid on the E-tendering platform due to loss of internet 

connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen circumstances etc.  

before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering process. 

 

With regards, Date: 

 

 

 

 

 

 

 

Signature with company seal Name: Company / Organization: 

Designation within Company / Organization: 

Address of Company/Organization: 
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INSTRUCTIONS TO THE TENDERERS 

FOR REPAIR & RENOVATION OF FIRE HYDRANT & SPRINKLER SYSTEMLHO-BLOCK A, BLOCK B-1st floor 

 to    6th floor, BLOCK B-7th floor to 9th floor, BLOCK B-10th to 12th floor, Block B Basement, BLOCK C &D,  

BLOCK A,C and D Basement Parking area and outside area and BLOCK -E AT SAMRIDDHI BHAVAN 

 

Site and its location 

The above- m e n t i o n e d work is to be carried out at SAMRIDDHI BHAVAN LHO KOL 1 

STRAND ROAD 700001 

 Tender documents 

The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the 

following documents and the most workmen like manner. *) Instructions to tenderers, *) General 

conditions of Contract, *) Special conditions of Contract, *) Additional Specifications, Drawings, 

*) Price bid 

 

***** IMPORTANT NOTE: 

The above documents shall be taken as complementary and mutually explanatory of one another But 

in case of ambiguities or discrepancies, shall take precedence in the order given below; 

a) Price Bid 

b) General Terms & conditions of contract 

c) Instructions to Tenderers 

d) Special conditions of contract 

e) technical specification 

 

The tender documents are not transferable. 

 

Site Visit:  

The tenderer must obtain himself on his own responsibility and his own expenses all information and data that 

may be required for the purpose of filling this tender document and enter into a contract for the satisfactory 

performance of the work. The tenderer is requested satisfy himself regarding the availability of water, power, 

transport and communication facilities, the character quality and quantity of the materials, labor, the law-and-

order situation, climatic conditions local authorities’ requirement, traffic regulations etc.; The tenderer will be 

fully responsible for considering the financial effect of any or all the factors while submitting his tender. 

 

Earnest Money:  

NIL 

 

5.0 Initial/ Security Deposit:  

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by means of DD 

drawn in favor of SBI Payable at Kolkata within a period of 7 days of acceptance of tender. 

 

Total Security Deposit:  

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of Initial 

Security Deposit (ISD). Balance 3% shall be deducted from the running account bill of the work at the rate of 

10% of the respective running account bill i.e., deduction from each running bill account will be 

 

@10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value. The 50% of the Total 

Security Deposit shall be paid to the contract on the basis of architect’s certifying the virtual completion. The 

balance 50% would be paid to the contractors after the defects liability period as specified in the contract. 
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Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e. 10 % below estimated  

project cost), SBI /the bank may ask such bidder to deposit additional security deposit (ASD) as mentioned in  

the cautioned note in Page no-4 of this NIT. 

 

7.0  Signing of contract Documents:  

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 

contract attached herewith within 15 days from the receipt of intimation of acceptance of the tender by the 

Bank. However, the written acceptance of the tenders by the Bank will constitute a binding agreement between 

the Bank and successful tenderer whether such formal agreement is subsequently entered in to or not. 

 

8.0 Completion Period: 

 

 

 

9.0  Validity of tender:  

1. Tenders shall remain valid and open for acceptance for a period of 90 days from the date of e-tendering. 

If the tenderer withdraws his/her offer during the value period or makes modifications in his/her original 

offer which are not accurate, SBI / Competent Authority has the right to accept/reject any/all tenders 

without assigning any reasons whatsoever. 

 

DECLARATION 

I/We have understood all the above conditions. If I/We fail to start/ or execute work within the stipulated 

period of time, our Security deposit will be forfeited. 

 

Place: 

Date: Signature of Contractor 
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FORM OF TENDER 

To , 

 

Assistant General Manager (P&E) 

SBI, P&E Deptt., LHO Kolkata Dear 

Sir, 

FOR REPAIR & RENOVATION OF FIRE HYDRANT & SPRINKLER SYSTEM LHO-BLOCK A, BLOCK B-1st floor to 6th floor, 

BLOCK B-7th floor to 9th floor, BLOCK B-10th to 12th floor, Block B Basement, BLOCK C &D, BLOCK A, C and D Basement 

Parking area and outside area and BLOCK -E AT SAMRIDDHI BHAVAN. 

 

1. I/We refer to the tender notice issued by the bank for above work. In connection with the above. 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the 

drawings, conditions of contract, specifications, and bill of quantities at the respective rates quoted in the bill of 

quantities. 

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the 

tender conditions. 

Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 

b) Complete the works within 35 days from issuance of work order. 

4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment. 

5. We also declare that SBI may take any official actions, 

i) If our offer is withdrawn within the validity period of acceptance. 

Or 

ii) If the Contract is not executed within 10 days from the date of receipt 

Or 

iii) If the work is not commenced within 15 days after issue of work order or handing over of site whichever is 

later. 

5. I/We understand that you are not bound to accept the lowest or any tender you receive. 

6. Name of Partners/Directors of our Firm: 

i) 

ii) 

iii) 

 

Yours faithfully 

Signature: 

Designation: 

 

Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to sign the 

contract 

(Certified true copy of Power of Attorney should be attached) 

Signature and address of witness 

 

a) Signature: 

Name: 

Address: 

b) Signature: 

Name: 

Address: 
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GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the schedule of quantities and in the 

specifications and conditions laid down hereinafter and, in the drawings, the work shall be carried out as per standard 

specifications and under the direction of SBI / . 

 

1. INTERPRETATION: 

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement, the 

following words shall have the meaning herein assigned to them except where the subject or context otherwise 

requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State Bank 

Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head Office at “Samriddhi Bhavan”, 

Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001, West Bengal and includes Client’s representative, 

successors & assigns. 

ii) : NA 

iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this office NIT No. 

KOL-FF-2025-12-01 dated 15.12.2025, and his / their heirs, legal representatives, assigns and successors. 

Site : SAMRIDDHI BHAVAN 1 STRAND ROAD KOLKATA 700001 

 

iv) Site Engineer): The Site Engineer / Project Management shall be the person / organization appointed by the Bank 

for administration of construction work. 

v) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of quantities 

and any further drawings or any other instruction, which may be given by the Bank, during the execution of the 

work. 

All drawings relating to work given to the Contractor together with a copy of schedule of quantities are to be kept 

at site and the Bank, shall be given access to such drawings or schedule of quantities whenever necessary. Detail 

fabrication drawings where required are to be prepared by the Contractor and have these approved by s before taking 

up execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings, specifications 

and schedule of quantities or to additional instructions at least 15 days ahead from the time when it is required for  

implementation so that the Bank may be able to give decision thereon. 

• “The Work” shall mean the work to be executed or done under this contract. 

• “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act or in Provincial 

Insolvency Act or any amending statutes. 

• “The Schedule of Quantities” shall mean the schedule of quantities as specified and forming part of this 

contract. 

• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the accepted quoted 

rates of the contractor. 

SCOPE: The Work Consists of FOR REPAIR AND RENOVATION OF FIRE HYDRANT SYSYTEM AND 

SPRINKLERS SYSTEMS. It Includes Furnishing All Materials, Labour, Tools and Equipment and 

Management Necessary For And Incidental To The Construction And Completion Of The Work In 

conformity bill of quantities, etc. Should any detail, essential for efficient completion of the work be omitted 

from the drawings / specification, it shall be the responsibility of the contractor to inform the Bank and to 

furnish and install such detail with Bank’s / ’s concurrence, so that upon completion of the proposed work 

the same becomes acceptable. 

 

Bank may in their absolute discretion issue further drawings and / or written instructions, details, directions and 

explanations, which are here after collectively referred to as “The Bank’s / ’s instructions” in regard to: 

a. The variation or modification of the design quality or quantity of work or the addition or omission or 

substitution of any work. 

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or specification. 

c. The removal from the site of any defective material brought thereon by the contractor and the substitution of 

any other material thereof. 
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d. The demolition, removal and / or re-execution of any work executed by the Contractor/s. 

e. The dismissal from the work of any person employed thereupon. 

f. The opening up for inspection of any work covered up. 

g. The rectification and making good of any defects under clauses hereinafter mentioned and those arising during 

the Defect Liability period. 

The contractor shall forthwith comply with and duly execute any work comprised in such Bank’s / ’s instruction 

provided always that verbal instruction, directions and explanations given to the Contractor or his representative upon 

the work by the Bank shall, if involving a variation, be confirmed in writing to the Contractors within seven days. No 

work, for which rates are not specifically mentioned in the priced schedule of quantities, shall be taken up without 

written permission of the Bank. Rates of items not mentioned in the priced schedule of quantities shall be fixed by the 

Bank in consultation with the  as provided in Clause “Variation”. 

 

2. DETAILED DRAWINGS AND INSTRUCTIONS: 

The Bank shall furnish with reasonable promptness additional instruction by means of drawings or otherwise necessary 

for proper execution of the work. All such drawings and instructions shall be consistent with contract documents, true 

documents thereof and reasonably inferable therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work without proper drawings and 

instructions. 

Immediately after receipt of the work order of the contract, the contractor shall prepare a progress schedule and submit 

the same to the Bank for approval which shall indicate the dates for the starting and completion of the various stages 

of constructions. 

 

3. COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank free of charge with a copy of the 

priced schedule of quantities / rates, two copies of each of the said drawings and one copy of specification and two 

copies of all further drawings issued during the progress of the work. Any further copies of such drawings required by 

the contractor shall be supplied on payment by the contractor of the charges therefor. 

 

5. OWNERSHIP OF DRAWING: 

All drawings, specification and copies thereof furnished by the Bank are the property of the Bank. They are not to be 

used on other work, and with the exception of the signed contract set, are to be returned to the Bank on request on 

completion of the work. 

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S INSTRUCTIONS 

If the contractor after receipt of written notice from the Bank requiring compliance of any instructions within ten days 

fails to comply with such instructions, the Bank may employ other person, to carry out any such instructions whatsoever 

that may be necessary to give effect thereto and pay all cost in connection therewith. The contractor shall either pay 

the Bank the cost incurred by the Bank in connection therewith or the Bank may release the cost from any money due 

or to become due to the Contractor. 

• Owner’s Right to Terminate the Contract: 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or 

being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision 

of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within 

7 days after notice to him to do so to show to the reasonable satisfaction of the Bank that he is able to carry out and 

fulfill the contract and to give security therefore if so required by the Bank. 

        Or, if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or 

shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI or shall charge or encumber this contract 

or any payment due to which may become due to the contractor there under: 

(a) has abandoned the contract, or, 

(b) has failed to commence the works, or has without any lawful excuse under these conditions suspended the 

progress of the works for 15 days after receiving from the Bank written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due progress as would enable 

the works to be completed within the time agreed upon, or has failed to remove the materials from the site or 

to pull down and replace work within seven days after written notice from the Bank that the said materials 

were condemned and rejected by the Bank under these conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters or things by this 
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contract to be observed and performed by the contractor for seven days after written notice shall have been 

given to the contractor to observe or perform the same or has to the detriment of good workmanship or in 

defiance of the SBI’s instructions to the contrary subject any part of the contract. 

Then and in any of said cases the Bank, may not withstanding any previous waiver, after giving seven days’ notice in 

writing to the contractor, determine the contract, but without thereby affecting the powers of the SBI the obligation 

and liabilities of the contractor the whole of which shall continue in force as fully as if the contract had not been so 

determined and as if the works subsequently had been executed by or on behalf of the contractor. 

 

And further the Bank take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying 

upon the premises or on the adjoining lands or Roads use the same by means of their own employees or workmen in 

carrying on and completing the work or by engaging any other contractors or persons to complete the work and the 

contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other contractor or 

other persons employed for completing and finishing or using the materials and plant for the works. 

 

When the works shall be completed or as soon thereafter as convenient the SBI shall give a notice in writing to the 

contractor to remove his surplus materials and plants and should the contractor fail to do so within 15 days after receipt 

thereof by him the SBI sell the same by public auction after due publication, and shall adjust the amount realized by 

such auction. The contractor shall have no right to question any of the act of the SBI incidental to the same of the 

materials etc. 

 

7. VISIT TO THE SITE: 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site condition, nature and 

requirements of the work, facilities of transport condition, availability of labour and materials, access and storage for 

materials and removal of rubbish. The tenderer shall provide in the tender for cost of carriage, freight and other charges 

as also for any special difficulties and including police restriction for transport etc. for proper execution of work as 

indicated in the drawings. The successful tenderer will not be entitled to any claim or compensation for difficulties 

faced or loses incurred on account of any site condition which existed before the commencement of the work or which 

in the opinion of the Bank, might be deemed to have reasonably been inferred as so existing before commencement 

of work. 

8. TENDERS: 

The entire tendering process will be conducted on an electronic platform through M/s e-Procurement Technologies 

Ltd, the Bank’s authorized e-Procurement Agency. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the tenders for each 

section or to split up and distribute any item of work to any firm or firms, without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to the fact that 

the rates for each and every item should be correct, workable and self-supporting. If called upon by the Bank, detailed 

analysis of any or all the rates shall be submitted. The Bank shall not be bound to accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum” contract. 

All items of work described in the schedule of quantities are to be deemed and paid as complete work in all respects 

and details including preparatory and finishing work involved, directly related to and reasonably detectable from the 

drawings, specifications and schedule of quantities and no further extra charges will be allowed in this connection. 

The Bank has power to add to / omit from any work as shown in drawings or described in specifications or included 

in schedule of quantities and intimate the same in writing, but no addition, omission or variation shall be made by the 

contractor without authorization from the Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety) days from the 

date of opening of tender. 

 

9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender consisting of the documents as 

NIT, Instructions to the Tenderers, General Conditions of Contact, Special Conditions of Contract, Technical 

Specifications, Price Bid, Drawings, etc. 

The above documents shall be taken as complementary and mutually explanatory of one another but in case of 

ambiguities or discrepancies shall take precedence in the order as Price Bid, Additional specification, Technical 

specification, Drawings, Special conditions of contract, GCC, instructions to Tenderers. 

10. AGREEMENT: 

The successful tenderer shall sign the agreement as per draft agreement annexed herewith (Annexure I) within 10 

days (If instructed by the bank) from the date of issue of formal work order and he shall pay for all stamps and legal 

expenses, incidental thereto. However, the written acceptance of the tender by the Bank will constitute a binding 
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contract between the Bank and the person so tendering whether such formal agreement is or is not subsequently 

executed. 

11. PERMITS AND LICENSES: 

Permits and licenses for release of materials which are under Government control shall be arranged by the contractor  

on behalf of the Bank. The Bank will sign any form or application that may be necessary for the purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by the contractor for non- receipt 

of any such controlled material in due time. 

The contractor will, however, be eligible to a proportionate extension of time on this account which in the opinion of the 

Bank is reasonable. The Contractor shall at his own cost arrange for storage shed adequate for taking delivery and 

storing of the materials including any incidentals cost for obtaining permits and licenses etc. The costs for storing, 

transporting, handling etc. are to be included by the contractor in his quoted rate. 

 

12. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work and to the Regulations, 

etc., of the Government and Local Authorities and of any Bank with whose system the premises is proposed to be 

connected. The Contractor shall give all notices required by the said Act, Rules, Regulations and By laws etc. and pay 

all fees payable to such authority / authorities for execution of the work involved. The cost, if any, shall be deemed to 

have been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath encroachment 

and restorations etc. and shall defend all actions arising from such claims or liabilities. 

13. TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax, work contract 

tax or any other taxes or local charges, as applicable. No extra claim on this account will in any case be entertained. 

However, GST as per GST act will be paid on production of GST Registration Certificate and on claim. 

14. WATER & ELECTRICITY: 

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid for the 

same. This will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the Bank or the 

Bank. 

ii) The c o n t r a c t o r  s h a l l   make  alternative arrangements for the supply of water if the arrangement made 

by the contractor for procurement of water in the opinion of the Bank is unsatisfactory. 

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for construction purposes 

only after obtaining permission in writing from the SBI. The contractor has to make his own arrangement for 

drawing and distributing the water at his own cost. He has to make necessary arrangements. To avoid any 

accidents or damages caused due to construction and subsequent maintenance of the wells. He has to obtain 

necessary approvals from local authorities, if required, at his own cost. He shall restore the ground to its original 

condition after wells are dismantled on completion of work or hand over the well to the SBI without any 

compensation as directed by the Bank or the Bank. 

iv) The contractor shall make his own arrangements for power and supply / distribution system for driving plant or 

machinery for the work and for lighting purposes at his own cost. The cost of running and maintenance of the 

plants are to include in his tender prices. He shall pay all fees and hold the owner free from all such costs. He 

has to obtain necessary approval from the appropriate authorities, if required. 

 

15. PROVISIONAL SUMS (P. S.): 

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted to the purchase of 

materials and not for any handling / fixing to be done by the contractor. Such costs of handling and fixing with profit 

(including transport charge if required) shall be separately included in the contract price as described in the schedule 

of quantities. The disposal of the amounts covered under this head will be absolutely at the discretion of the Bank. 

Contractor is to make payments for these materials to the suppliers on certificate or orders issued by the Bank and 

realize the payment from the Employee thus made through his bills for work done. 

 

16. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire new structure indicated in the 

drawing, but the Bank reserves the right to execute only a part or the whole or any excess thereof without assigning 

any reason therefore. If at any time after the commencement of the work, the Bank shall, for any reason whatsoever, 

not require the whole work thereof as specified in the tender to be carried out the Bank shall give notice in writing of 
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the fact to the contractor who shall have no claim to any payment as compensation whatsoever on account of any profit 

or advantage which he might have derived from the execution of the work in full, but which he did not derive in 

consequence of the full amount of the work not having been carried out; neither shall he have any claim for 

compensation by reason of any alterations having been made in the original specification, drawing, designs and 

instructions which shall involve any curtailment of the work as originally contemplated. 

 

17. OTHER PERSONS ENGAGED BY THE BANK: 

The Bank reserves the right to execute any part of the work included in this contract or any work which is not included 

in this contract by other Agency or persons and the Contractor shall allow all reasonable facilities and use of any 

scaffolding etc. for the execution of such work. All the agencies employed by the Bank on the work shall act in close 

co-ordination extend mutual assistance to enable completion of the work satisfactorily. 

 

18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / RETENTION 

MONEY: 

Value of EMD : As mentioned in NIT 

Value of ISD : As mentioned in NIT 

 

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross value of work done 

by the contractor and claimed in each bill, provided the total security deposit, i.e., retention money shall not exceed 

5% of the contract value. 

The retention money will not be deducted if adequate Bank Guarantee on a Nationalized Bank is submitted by the 

contractor. 

50% of the total security deposit will be refunded to the Contractor subject to the issue of virtual completion 

certificate by the Bank and Contractor removing his materials, equipment, labor force, temporary shed / stores etc. 

from the site. The Balance 50% will be refunded to the contractor 30 (Thirty) days after end of “Defect Liability 

Period” provided he has satisfactorily carried out all the work, submitted all documents contractually called for and 

attended to all defects during defect liability period in accordance with the conditions of contract. No interest is 

allowed on retention money and earnest money deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank reserves the right to 

withhold payment of so much of the retention money as in his opinion, represents the cost of the same. 

 

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The Contractor shall provide everything necessary for the proper execution of the work according to the intent 

and meaning of the drawing, schedule of quantities and specifications taken together whether the same may or may 

not be particularly shown or described therein provided that the same can reasonably be inferred there from and if the 

Contractor finds any discrepancies therein he shall immediately and in writing refer the same to the Bank whose 

decision shall be final and binding. The Contractor shall provide himself for ground and fresh water for carrying out 

the work at his own cost. The Bank shall on no account be responsible for the expenses incurred by the Contractor for 

hired ground or fresh water obtained from elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete the said items of 

work within the contemplation of the contract, and beyond the unit price no extra payment will be allowed for 

incidental or contingent work, labor and / or materials inclusive of all taxes and duties whatsoever except for specific 

items, if any stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all tools, tackles, 

machineries and equipment’s and all the necessary centering, scaffolding, staging, planking, timbering, strutting, 

shoring, pumping, fencing, boarding, watching and lighting by night as well as by day required not only for the proper 

execution and protection of the said work but also for the protection of the public and safety of any adjacent roads, 

streets, walls, houses, buildings, all other erections, matters and things and the contractor shall take down and remove 

any or all such centering, scaffolding planking, timbering, strutting, shoring etc. on occasions as required or when 

ordered so to do and shall fully reinstate and make good all matters and things disturbed during the execution of work 

to the satisfaction of the Bank. 

The Contractor, if required, shall also provide such road on site as may be necessary for the proper performance 

of the contract and for his own convenience but not otherwise. Upon completion, such road shall be broken up and 

leveled where so required unless the Bank shall otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men employed on the 

building and to provide such parties with proper, sufficient and if required, special scaffolding, hoists and ladders and 

provide them with water and lighting and leave or make any holes, grooves etc. in any work, where directed by the 

Bank as may be required to enable such workman to lay or fix pipes, Air-conditioning wiring, special fittings etc. The 
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quoted rate of the tenderers shall accordingly include all these above-mentioned contingent work. 

 

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 

a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 35 days (including Sundays and 

Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is later. The work shall be 

deemed to be commenced within 7 (seven) days from the issue of formal work order or the date on which the 

Contractor is instructed to take possession of the site, whichever is later. Time is the essence of the contract and shall 

be strictly observed by the Contractor. 

The work shall not be considered as complete until the Bank have certified in writing that this has been completed 

and the Defects Liability Period shall commence from the date of such certificate. 

 

b) Extension of Time: 

If in the opinion of the Bank, the work be delayed for – 

• delayed handing over of site 

• by reason of any exceptionally inclement weather 

• by reason of instructions from the Bank in consequence of proceedings taken or threatened by or 

disputes, with adjoining or neighboring owners 

• by the work, or delay of other contractors or tradesmen engaged or nominated by the Bank and not 

referred to in the specification 

• by reason of authorized extra and additions 

• by reason of any combination of workman or strikes or lockout affecting any of the building trades 

• from other causes which the Bank may consider are beyond the control of the contractor, the 

Bank at the completion of the time allowed for the contract shall make fair and reasonable extension 

of time for completion in respect therefor. 

In case of such strikes or lockouts, as are referred to above, the contractor shall immediately give the Bank written 

notice thereof. Nevertheless, the contractor shall use his best endeavors to prevent delay and shall do all that as may 

be reasonably required, to the satisfaction of the Bank to proceed with the work and on his so doing it will be ground 

of consideration by the Bank for an extension of time as above provided. The decision of the Bank as to the period to 

be allowed for an extension of time for completion hereunder (which decision shall be final and binding on the 

contractor) shall be promulgated at the conclusion of such strike or lock-out and the Bank shall then, in the event of 

extension being granted, determine and declare the final completion date. The provision in clause 19 with respect to 

payment of liquidated damages shall, in such case be read and construed as if the extended date fixed by the Bank 

were substituted for and the damage shall be deducted accordingly. 

c) Progress of work / work program: 

During the period of construction, the contractor shall maintain proportionate progress on the basis of a 

programme chart submitted by the Contractor immediately before commencement of work and agreed to by the Bank. 

Contractor should also include planning for procurement of scarce material well in advance and reflect the same in the 

programme chart so that there is no delay in completion of the project. 

 

21. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Bank within the stipulated period, the contractor shall 

be bound to pay to the Bank a sum calculated @ 0.5 % of the accepted Contract Price per week of delay, subject to a 

maximum of 5% of the Contract Price or Certified Bill Value, whichever is higher, by way of liquidated damages and 

not as penalty during which the work remains uncommented or unfinished after the expiry of the completion date. 

 

• Addendum to Liquidated Damages Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers 

losses, damages, the quantification of which may be difficult, and hence the amount specified hereunder 

shall be construed as reasonable estimate of the damages and the Contractor agree to pay such liquidated damages, as 

defined hereunder as per the provisions of this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract Price or Certified Bill 

Value, whichever is higher. The liquidated damages shall be applicable under following circumstances: 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay 1% of the 

total cost of the services for delay of each week or part thereof. 
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(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the satisfaction of the 

Employer within 30 days of the receipt of the notice, the Contractor shall be liable for Liquidated Damages 

for an amount equal to 0.5% of total cost of the services for every week or part thereof for the delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work done from 

an alternate source at the risk of the contractor, besides forfeiting ISD. The decision of the Bank as to the period of 

delay on the part of the contractor and the quantum of compensation for such delay shall be final and binding on the 

contractor. If the contractor is unavoidably hindered in carrying out the work on account of delayed decision or the 

approval by the Bank, which are necessary to carry out further work, he shall be allowed suitable extension of time by 

concerned authority of the Project, whose decision shall be final and binding on the contractor. No claim of the 

contractor shall be entertained against the Bank for such delayed approvals / decisions by the Corporation, excepting 

suitable extension of time. 

 

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any clause or clauses of this contract, the contractor shall have rendered himself liable 

to pay liquidated damages amounting to the whole of his security deposit (whether paid in one sum or deducted by 

installments) the Bank shall have power to adopt any of the following courses as they may deem best suited to the 

interest of the Bank: 

a)  To rescind the contract (of which rescission notice in writing to the contractor under hand of the Bank shall be 

conclusive evidence) and in which case the security deposit of the contractor shall stand forfeited and be 

absolutely at the disposal of the Bank. 

b)  To employ labor paid by the Bank and supply materials to carry out the work, or any part of the work, 

debiting the contractor with the cost of the labor and price of material (of the amount of which cost and price of 

a certificate of the  shall be final and conclusive against the Contractor) and crediting him with the value of the 

work done, in all respects in the same manner and at the same rates as if had been carried out by the contractor 

under the terms of this contract. The certificate of the  as to the value of the work done shall be final and conclusive 

against the contractor. 

c)  To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 

hands, and to give it to another contractor to complete in which case any expenses which may be incurred in 

excess of the sum which would have been paid to the original contractor, if the whole work had been executed by 

him (of the amount of which excess the certificates in writing of the s shall be final and conclusive) shall be 

binding and paid by the original contractor and may be deducted from any money due to him by the Bank under the 

contract or otherwise or from his security deposit or the proceeds of sale thereof, or a sufficient part thereof. 

d)     In the event of any the above courses being adopted by the Bank the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or entered 

into any engagements or make any advances on account of or with a view to the execution of this work or the 

performance of the contract. And in case the contract shall be rescinded under the provision aforesaid, the contractor 

shall not be entitled to recover or be paid any sum for any work thereto actually performed under this contract, unless 

and until the Bank will have certified in writing the performance of such work and the value payable in respect thereof, 

and he shall only be entitled to be paid the value so certified. 

 

 

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS: 

The Contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 

Contractor’s representative and staff, which offices shall be open at all reasonable hours to receive instruction notices 

or communications and clear away on completion of the work and make good all work disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. They are to be 

protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work and to enable other 

contractors and sub-contractors to complete the work within the specified time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and clear away the same 

when no longer required and to provide all necessary attendance, lights etc. required. 

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and field staff and keep 

the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and shall cause such 

latrines and soil to be cleared away whenever necessary and shall make good all the work disturbed by these 
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conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 

construction and all receptacles, cisterns, water tanks etc. used for storage of water must be suitably protected against, 

breeding of mosquitoes. The Contractor shall indemnify the Bank against any breach of rules in respect of anti- 

malarial measures. The Contractor shall not fix or place any placards or advertisement of any description or permit the 

same to be fixed or placed in or upon any boarding gantry, building structure other than those approved by the Bank. 

 

Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable arrangements for 

watching, lighting and protecting the work, the site and surrounding property by day, by night, on Sunday and other 

holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or member of the 

public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the protection of the work 

and materials and for altering and adopting the same as may be required and removing on completion of the work and 

making good all work disturbed. 

 

Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the 

materials etc. and other work that may be executed on the site including the tools and materials of sub-contractors and 

remove the same on completion. Sheds for storage of cement are to have pucca floor raised above the ground.  

 

Tools: All tools, equipment’s and instruments as instructed by the Bank and considered necessary for the work shall 

be provided by the Contractor for the due performance of this contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for safely taking 

measurement shall he supplied by the contractor. 

The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit level, a plumb 

bob and a square and shall check the work to see that the same is being done according to the drawing and 

specifications. The site Engineer will use any or all measuring instruments or tools belonging to the contractor as he 

chooses for checking the work executed or being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the use of his 

scaffolding, tools and plant etc. by sub-contractors for their work. 

 

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work and to the 

Regulations and Bylaws of any authorities, and / or any water, lighting and other companies, and / or authorities with 

whose system the structures were proposed to have connection and shall before making any variations from the 

drawings or specification that may be associated to so conform, give the Bank written notices specifying the variations 

proposed to be made and the reasons for making them and apply for instruction thereon. The Bank on receipt of such 

intimation shall give a decision within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or Bylaws to be given 

to any authority and to pay to such authority or to any public officer all fees that may be properly chargeable in respect 

of the work and lodge the receipts with the Bank. 

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, damages to 

buildings, roads or members of public in course of execution of work and shall defend all action arising from such 

claims and shall keep the Bank saved harmless and indemnified in all respects form such actions, costs and expenses. 

 

25. CLEARING SITE AND SETTING OUT WORKS: 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone and rubbish 

materials of all kinds. All holes or hollows whether original, existing or produced by removal of loose stone or 

materials shall be carefully filled up with earth well rammed and leveled off as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect setting out of the work and 

for the correctness of the position, levels, dimensions and alignment of all parts thereof. If at any time, any error shall 

appear during the progress of any part of the work, the Contractor shall at his own expenses rectify such error, if called 

upon to the satisfaction of the Bank. The Contractor shall further set out the work to the alternative positions at the 

site until one is finally approved and the rates quoted in his tender should include for this and no extra on this account 

will be entertained. 
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Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. “RESTRICTED 

AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 

 

26. DATUM: 

The average ground level will be considered as the crown of the nearest road, which should be taken as “Datum” 

which is however, subject to final confirmation by the Bank. All levels shown in the drawings are to be strictly adhered 

to. 

 

27. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool or other place 

shall not be deposited on the surface but shall be once be carted away by the Contractor to a safe place as per rules of 

the appropriate authorities. The Contractor shall keep the foundation and work free from water and shall provide and 

maintain at his own expenses electrically or other power-driven pumps and other plant to the satisfaction of the Bank 

for the purpose, until the building is handed over to the Bank. The Contractor shall arrange for the disposal of the 

water so accumulated to the satisfaction of the Bank and the local authority and no claims will be entertained 

afterwards if he does not include in his rates for the purpose. 

 

28. ACCESS: 

Any authorized representative of the Bank shall at all reasonable times have free access to the work and / or to the 

workshops, factories or other places where materials are being prepared or constructed for the work and also to any 

place where the materials are lying or from where they are being obtained, and the contractor shall give every facility 

to the Bank or their representatives necessary for inspection and examination and test of the materials and 

workmanship. Except the representatives of the Bank no person shall be allowed at any time without the written 

permission of the Bank. 

 

29. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS: 

All the work specified and provided for in the specification or which may be required to be done in order to 

perform and complete any part thereof shall be executed in the best and most workman like manner with materials of 

the best and approved quality of the respective kinds in accordance with the particulars contained in and implied by 

the specifications and as represented by the drawings or according to such other additional particulars and instructions 

as may from time to time be given by the Bank during the execution of the work, and to his entire satisfaction. 

If required by the Bank, the Contractor shall have to carry out tests on materials and workmanship in approved 

materials testing laboratories or as prescribed by Bank at his own cost to prove that the materials etc. under test conform 

to the relevant I.S. standards or as specified in the specification. No extra payment on this account should in any case 

be entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive. Any 

other tests, special or routine, on any material or workmanship, advised to be done by the Bank for any reason shall 

be done by the contractor for which no additional payment will be made. 

All the materials, stores & equipment’s required for full performance of the work under the contract must be 

provided through normal channels and must include charge for sales tax, import duties and other charges as applicable 

and must be best of their kind available and the Contractor/s must be entirely responsible for the proper and efficient 

carrying out of the work. The work must be done in the best workmanship manner. Samples of all materials to be used 

shall be submitted to the Bank and written approval from the Bank shall be obtained prior to placement of order. A list 

of materials of approved make and brand is annexed. Materials mentioned in the said list shall be used. In case 

materials specified in the list are not available the Contractor/s may use the equivalent product with prior permission 

from the Bank. As regards equivalent product / material the opinion of the Bank shall be final and binding on the 

Contractor. 

During the inclement weather the Contractor shall suspend concreting and plastering for such time as the Bank 

may direct and shall protect from injury all work during its course of execution. Any damage (during construction) to 

any part of the work for any reasons due to rain, storm or neglect of contractor, shall be rectified by the contractor in 

an approved manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the Contractor shall take all 

precaution necessary for the protection of work and at his own expenses shall make good any damage arising from any 

of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and supply all temporary 

doors, protection to windows, and any other requisite protection for the execution of the work whether by himself or 

special tradesman or sub-contractor and any damage caused must be made good by the contractor at his own expenses. 
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30. REMOVAL OF IMPROPER WORK: 

The Bank shall during the progress of the work have power to order in writing from time to time the removal from 

the work within such reasonable time or times as may be specified in the order of any materials which in the opinion of 

the Bank are not in accordance with specification or instruction, the substitutions or proper re-execution of any work 

executed with materials or workmanship not in accordance with the drawings and specifications or instruction. In 

case the Contractor refuses to comply with the order Bank shall have the power to employ and pay other agencies to 

carry out the work and all expenses consequent thereon or incidental thereto as certified by the  shall be borne by the 

contractor or may be deducted from any money due to or that may become due to the contractor. No certificate which 

may be given by the  shall relieve the Contractor from his liability in respect of unsound work or bad materials. 

 

31. SITE ENGINEER: 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to superintendent the 

work. The Contractor shall afford the Site Engineer every facility and assistance for examining the work and materials 

and for checking and measuring work and materials. The Site Engineer shall have no power to revoke, alter, enlarge or 

relax any requirements of the Contract or to sanction any day work, additions, alterations, deviations or omission or 

any extra work whatever, except in so far as such authority may be specially conferred by a written order of the Bank. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-approval of any 

work or materials and such work shall be suspended or the use of such materials shall be discontinued until the decision 

of the Bank is obtained. The work will from time to time be examined by the Bank or his authorized representative and 

the Site Engineer. But such examination shall not in any way exonerate the Contractor from the obligation to remedy 

any defects, which may be found to exist at any stage of work or after the same is complete. Subject to the limitations 

of this clause the Contractor shall take instructions only from the Bank. 

 

32. OFFICE ACCOMMODATION FOR THE SITE ENGINEER.: 

The Contractor shall provide erect and maintain at his cost a separate simple watertight office accommodation for 

the Site Engineer in case it is not already available at site. This accommodation shall be well lighted and ventilated 

and provided with windows, door with a lock. The Sit Engineer’s office shall be minimum of 14 Sqm (150 Sq.ft.) and 

the Contractor shall provide a desk, chair, drawers for keeping drawings, a cupboard having proper lock and backboard 

for displaying drawings and lights and fans. The accommodation shall be demolished when directed. 

 

33. CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the work who shall be available 

(by turn) throughout the working hours to receive and comply with instruction of the Bank. The Contractor shall 

engage at least one experienced technical representative as Site-in-Charge for execution of the work. The Contractor 

shall employ in connection with the work persons having the appropriate skill or ability to perform their job efficiently.  

The Contractor shall employ local laborers on the work as far possible. No laborer below the age of sixteen years 

and not an Indian National shall be employed on the work. 

Any labor supplied by the Contractor to be engaged on the work on day-work basis either wholly or partly under 

the direct order or control of the Bank or his representative shall be deemed to be a person employed by the contractor. 

The Contractor shall comply with the provisions of all labor legislation including the requirements of the 

following – 

a) The Payment of Wages Act 

b) Bank’s Liability Act 

c) Workman’s Compensation Act 

d) Contract Labor (Regulation and Abolition) Act, 1970 and Central Rules 1971. 

e) Apprentices Act 1961 

f) Any other Act or enactment relating thereto, and rules framed there under from time to time. 

The Contractor shall keep the Bank saved harmless and indemnified against claims of any of the workmen and all 

costs and expenses as may be incurred by the Bank in connection with any claim that may be made by any workman 

are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the State or any local 

authority or of the Bank regarding the maintenance of proper environmental sanitation of the area where the 

Contractor’s labourers are housed or accommodated, for the prevention of small-pox, cholera, plague, typhoid, malaria 

and other contagious diseases. The contractor shall provide, maintain and keep in good sanitary condition adequate 

sanitary accommodation and provide facilities for pure drinking water at all times for the use of men engaged on the 

work and shall remove and clear away the same on completion of work. Adequate precaution shall be taken by the 
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Contractor or prevent nuisance of any kind on the work or on the lands adjoining the same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the work. He shall within 

24 hours of occurrence of any accident at or about the site or in connection with execution of work, report such accident 

to the Bank and also to the competent authority where such report is required by law. 

 

34. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Bank immediately dismiss from work any person employed thereon by 

him, who may in the opinion of the Bank be unsuitable or incompetent or who may misconduct himself. Such discharge 

shall not be the basis of any claim for compensation or damages against the Bank 

/  or any of their officer / employee. 

 

35. ASSIGNMENT: 

The whole of the work included in the contract shall be executed by the Contractor and the Contractor shall not 

directly or indirectly transfer, assign or underlet or any part, share or interest therein nor, shall take a new partner, 

without written consent of the Bank and no subletting shall relieve the Contractor from the full and entire responsibility 

of the contract or from active superintendence of the work during their progress. 

 

36. NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing any goods for which 

prime cost prices or provisional sums are included in the Schedule of Quantities / Rates and / or specification who 

may be nominated or selected by the Bank are hereby declared to be sub-contractors employed by the contractor and 

are herein referred to as nominated sub-contractors. 

No nominated sub-contractor shall be employed on or in connection with the work against which contractor shall 

make reasonable objection or save where the Bank and  shall otherwise agree who will not enter into a contract 

provided – 

a)  That the nominated sub-contractor shall indemnify the Contractor against the same obligation in 

respect of the sub-contract as the Contractor is under in respect of this contract. 

b)  That the nominated sub-contractor shall indemnify the Contractor against claims in respect of any 

negligence by the sub-contractor, his servants or agents or any misuse by him or them of any scaffolding or other 

plants and property of the contractor or under any Workman’s Compensation Act in force. 

c)  Payment shall be made to the nominated sub-contractor within 14 days of his receipt of the ’s 

certificate provided that before any certificate is issued the contractor shall upon request furnish to the  proof that 

all nominated sub-contractors accounts included in previous certification have been duly discharged, in default 

thereof the Bank may pay the same upon a certificate of the  and deduct the amount thereof from any sums due 

to the contractor. The exercise of those powers shall not create probity of contract between the Bank and the Sub-

contractor. 

 

37. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 

The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or things and for all 

damages to the structural and / or decorative part of property which may arise from the operations or neglect of himself 

or of any Sub-contractor or of any of his or a cub-contractor’s employees, whether such injury or damage arise from 

carelessness, accident or any of his or a sub-contractor’s employees, or any other cause whatsoever in any way 

connected with the carrying out of this contract. The clause shall be held to include inter-alia, any damage to buildings 

whether immediately adjacent or otherwise and any damage to roads, streets, footpaths or ways as well as damage 

caused to the buildings and the work forming the subject of this contract by rain, wind or other inclemency of the 

weather. The Contractor shall indemnify the Bank and hold harmless in respect of all and any expenses arising from 

any such injury or damages to persons or property as aforesaid and also in respect of any claim made in respect of 

injury or damage under any acts of compensation or damage consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the 

contract work complete and perfect in every respect and so as to make good or otherwise satisfy all claims for damages 

to the property or third parties. 

 

 

 

38. INSURANCE: 

38.1 Without limiting his obligations and responsibilities under the contract, the contractor shall insure in the joint 
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names of the State Bank of India and the contractor against all loss of damages from whatever cause arising 

other than the excepted risk, for which he is responsible under the terms of contract and in such a manner that 

the State Bank of India and contractor are covered for the period stipulated under Clause 20 of GCC and are 

also covered during the period of maintenance for loss or damage arising from a cause, occurring prior to the 

commencement of the period of maintenance and for any loss or damage occasioned by the contract in the course 

of any operations carried out by him for the purpose of complying with his obligations under clause. 

a)  The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the work at their 

replacement value. 

b)  The constructional plant and other things brought on to the site by the contractor to the replacement 

value of such constructional plant and other things. 

c)  Such insurance shall be in effect with an insurer and in terms approve by the State bank of India which 

approval shall not be unreasonably withheld and the contractor shall whenever required produce to the Bank 

the policy if insurance and he receipts for payment of the current premiums. 

 

38.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the State Bank of India 

against all losses and claims in respect of injuries or damages to any person or material or physical damage to any 

property whatsoever which may arise out of or in consequence of the execution and maintenance of the works and 

against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto 

except any compensation of damages for or with respect to: 

a) The permanent use of occupation of land by or any part thereof. 

b)  The rights of State Bank of India execute the works or any part thereof on, over, under, in or through 

any lands. 

c)  Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 

d)  Injuries or damage to persons or property resulting from any act or neglect of the State Bank of India 

their agents, employees or other contractors not being employed by the contractor or for or in respect of any 

claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where 

the injury or damage was contributed to by the contractor, his servants or agents such part of the 

compensation as may be just and equitable having regard to the extent of the responsibility of the State Bank 

of India, their employees, or agents or other contractors for the damage or injury. 

 

38.3 Contractor to indemnify State Bank of India 

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages, costs, 

charges and expenses in respect of the matters referred to in the provision mentioned in this NIT. 

 

 

38.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the State Bank of India against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay 

any royalties which may be payable which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claim made under or action brought against STATE BANK OF INDIA in respect of such 

matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be liberty, at his own 

expenses to settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall 

not be liable to indemnify the STATE BANK OF INDIA if the infringement of the patent or design or any alleged 

patent or design right is the direct result of an order passed by the Bank in this behalf. 

 

 

 

 

 

38.5 Third party insurance 
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38.5.1  Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under Clause 24 of GCC shall insure against his liability for any material or physical damage, 

loss or injury which may occur to any property including that of STATE BANK OF INDIA, or to any person, 

including any employee of the STATE BANK OF INDIA, arising out of the execution of the works or in 

the carrying out of the contract, otherwise than due to the matters referred to in the provision to Clause 

37 thereof. 

38.5.2 Minimum Amount of Third-party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the State Bank of India which 

approval shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 

whenever, produce to the Bank the policy or policies of insurance cover and receipts for payment of the 

current premiums. 

38.6  The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh per occurrence 

with the number of occurrences limited to four. After each occurrence contractor will pay premium to make 

insurance valid for four occurrences always. 

 

38.7 ACCIDENT OR INJURY TO WORKMAN 

38.7.1  The State Bank of India shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or other person in the employment 

of the contractor or any sub-contractor, save and except an accident or injury resulting from any act or default 

of the State Bank of India or their agents, or employees. The contractor shall indemnify and keep indemnify 

State Bank of India against all such damages and compensation, save and except as aforesaid, and against 

STATE BANK OF INDIA claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto. 

 

38.7.2 Insurance against accident etc. to workmen 

The contractor shall insure against such liability with an insurer approved by the State Bank of India during 

the whole of the time that any persons are employed by him on the works and shall, when required, produce to 

the Bank such policy of insurance and receipt for payment of the current premium. Provided always that, in 

respect of any persons employed by an sub-contractor the contractor's obligation to insure as aforesaid under 

this sub-clause shall be satisfied if the sub-contractor shall have insured against the liability in respect of such 

person in such manner that State Bank of India is indemnified under the policy but the contractor shall require 

such sub-contractor to produce to the Bank when such policy of insurance and the receipt for the payment of 

the current premium. 

 

38.7.3 Remedy on contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which 

he may be required to effect the terms of contract, then and in any such case the State Bank of India may effect 

and keep in force any such insurance and pay such premium or premiums as may be necessary for that purpose 

and form time to time deduct the amount so paid by the State Bank of India as aforesaid from any amount due 

or which may become due to the 

 

contractor, or recover the same as debt from the contractor. In addition, an amount of penalty of Rs. 1.00 lakh 

will be imposed and to be recovered from the proceedings of any bill due to be paid to the contractor. 

 

38.7.4  Without prejudice to the others’ rights of the State Bank of India against contractors. In respect of 

such default, the employer shall be entitled to deduct from any sums payable to the contractor the amount of 

any damages costs, charges, and other expenses paid by the State Bank of India and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the Insurer of any claim made against 

the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the 

works destroyed or damaged. In this event all the monies received from the Insurer in respect of such damage 

shall be paid to the contractor and the Contractor shall not be entitled to any further payment in respect of the 

expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged. 

 

39. ACCOUNT RECEIPTS AND VOUCHERS: 
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The Contractor shall upon the request of the Bank furnish them will all the invoices, accounts, receipts and 

other vouchers that they may require in connection with the work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the value of the difference in 

the quantity of the materials he was required to use and that he actually used shall be deducted from his dues. The 

decision of the Bank shall be final and binding on the Contractor as to the number of materials the Contractor is 

required to use for any work under this contract. 

 

40. MEASUREMENT OF WORK: 

The Contractor will record and submit to the Bank with the details of measurements for their scrutiny and 

signature. The Contractor should submit the bill with such endorsement of Bank. 

On receipt of the bill, the  shall intimate the contractor that he requires the work to be measured, and the contractor 

shall forthwith attend or send a qualified agent to assist the  or the ’s representative in taking such measurements and 

calculations and to furnish all particulars or to give all assistance required by them. 

The Contractor or his Agents may at the time of measurements take such notes and measurements as he may 

require. All authorized extra work, omissions and all variations made without the s knowledge, if subsequently  

sanctioned by him in writing, with the approval of the Bank shall be included in such measurements. The final 

measurement should be done within one month from the date of completion of work jointly by the  and / or his 

representative and if the contractor fails to comply, the measurements taken by the  will be final and binding. 

41. METHOD OF MEASUREMENT: 

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net quantities of work produced 

in accordance with up-to-date rules laid down by the Indian Standard Institution. In the event of any dispute with 

regard to the measurement of the work excluded the decision of the Bank shall be final and binding on the Contractor. 

 

42. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification such work shall be 

carried out in accordance with the I.S. Specification and in the event of there being no IS Specification, then in such 

case the work shall be carried out in all respects in accordance with the instructions and requirements of the Bank. 

 

43.  CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE 

INCONVENIENCE TO THE PUBLIC: 

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public. The  may 

require the contractor to remove any materials, which are considered by him to be a danger or inconvenient to the 

public and cause them to be removed at the contractor’s cost. 

 

44. PAYMENTS: 

a)  All bills shall be prepared by the Contractor in the form prescribed by the Bank, (format 

enclosed). Normally one interim bill shall be prepared each month subject to minimum value for interim certificate 

as stated in these documents. The interim bill in proper forms must be duly accompanied by detailed 

measurements, duly endorsed by the PMC in support of quantities of work done and must show deduction for all 

previous payments, retention money, etc. Advance / ad-hoc payments for work will not be normally made. 

However, ad-hoc payments may be made at the discretion of Bank in case of exigency. 

The Bank shall issue certificate after due scrutiny of the Contractor’s bill stating the amount due to the Contractor 

from the Bank and the Contractor shall be entitled to payment thereof, by the Bank within the period of “honoring 

certificates” mentioned in these documents. 

The amount stated in an interim certificate shall be the total value of work properly executed and approx. 75% of 

invoiced value of material brought, to site for permanent incorporation into the work up to the date of the bill less 

the amount to be retained by the Bank as the retention money and less installments previously paid under these 

conditions. 

The materials to be considered for secured advance shall be nonperishable in nature and only include the value of 

the said materials and goods as and from such time as they are reasonably, properly and not prematurely brought 

to or placed adjacent to the work and then only if adequately protected against weather or other casualties and 

considered acceptable by the s / Bank. An indemnity bond is to be submitted in an appropriate format approved 

by the Bank, whenever Secured Advance against materials are prayed for. 

If the Bank has supplied any materials or goods to the Contractor, the cost of any such materials or goods will be 
 

Progressively deducted from the amount due to Contractor in accordance with the quantities consumed in the 
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work. 

All the interim payments shall be regarded as payments by way of advance against the final payment only and not 

as payments for work actually done and completed and shall not preclude the requiring of bad unsound and 

imperfect or unskilled work to be removed and taken away and reconstructed or re-erected or be considered as an 

admission of the due performance of the contract or any part thereof in any respect or the accruing of any claim, 

nor shall, it conclude determine or affect in any way the powers of the Bank under these conditions or any of 

them as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or affect the 

contract. The final bill shall be submitted by the Contractor to the  within one month of the date of certificate of 

completion furnished by the  and payment shall be made after the same is duly verified and certified by the . 

b) FINAL PAYMENT: 

The final bill shall be accompanied by a certificate of completion with all other documents required to be 

submitted by the Contractor under these conditions. Payment of final bill shall be made after deduction of 

Retention Money as specified in these conditions which sum shall be refunded in the manner stated in these 

conditions. The acceptance of payment of the final bill by the Contractor would indicate that he would have no 

further claim in respect of the work executed. 

 

45. VARIATION / DEVIATION: 

The Contractor may when authorized and shall, when directed in writing by the Bank, add and or omit or vary 

the work shown in the drawings or described in the specification or included in the priced schedule of quantities.  The 

Contractor on his own accord shall make no addition, omission or variation without such authorization from Bank. A 

verbal authority or direction by the Bank if confirmed by the Contractor in writing within 7 days shall be deemed to 

have been given in writing. 

The price of all such additional / non-tendered items will be worked out on the basis of rates quoted for similar 

items in the contract wherever existing or an engineering rate analysis based on prevalent fair price of labor materials 

at site of work including wastage and other components as required plus 15% for overhead and profit etc. works 

contract sales Tax at prevailing rate will be payable extra over the stipulated OH / project percentage. The tender rates 

shall hold good for any increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of Bank. No variation shall 

vitiate the contract. 

SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must obtain the approval of 

the Bank in writing for any such substitution well in advance. For materials designated in this specification by such 

term as “Equal” or “other approved”, etc. Specific approval of the Bank shall be obtained in writing prior to execution. 

 

46.  PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE 

ON COMPLETION: 

The whole of the work will be thoroughly inspected by the Contractor and deficiencies / defects put right, all 

windows and doors cleaned including cleaning and oiling, if necessary, of all hardware. All floors, staircases and 

every part of the building both inside & outside shall be left neat and clean as to ensure immediate occupation to the 

satisfaction of the Bank. 

On completion of above, the contractor shall inform the Bank that he has completed the work, and it is ready for 

inspection. 

 

47. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site all constructional plant, 

surplus materials, rubbish and temporary work of every kind and leave the whole of the site and the work clean and in 

workman like condition to the satisfaction of the Bank. 

 

48. DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the satisfaction of the Bank all defects, 

shrinkage, settlements or other faults which may appear within 12 (twelve) months after completion of the work and 

considered as the “defect liability period”. In default the Bank may employ and pay other persons to amend and make 

good such damages, losses and expenses consequent thereon or incidental there to shall be made good and 

 

 

borne by the Contractor and such damages, loss and expenses shall be recoverable from him by the Bank or may be 

deducted by the Bank, in lieu of such amending and making good by the Contractor deduct from any money due to 



Tender ID: KOL-FF-2025-12-001                                                             Category Code: FIRE & CIVIL CE 

Page 26 of 35 

 

 

the Contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being 

insufficient recover the balance from the Contractor from the amount retained under these conditions together with 

any expenses the Bank may have incurred in connection therewith. 

49. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the 

specialized agency along with a counter guarantee by the main contractor engaged for the work. The guarantee shall 

be furnished on a non-judicial stamp paper of appropriate value. If the contractor is required to submit guarantee / 

guarantees for any item / items for a period of more than 12 months, the guarantee/guarantees in case of those items 

shall remain valid even after expiry of the defect liability period of 12 months as stipulated in the contract. 

50. CONCEALED WORK: 

The Contractor shall give due notice to the Bank whenever any work is to be buried in the earth, concrete or in 

the bodies of walls or otherwise become inaccessible later on, in order that the work may be inspected and correct 

dimensions taken before such burial. In default whereof, the same shall, at the option of the Bank, be either opened 

up for measurements at the Contractor’s expense or no payments may be made for such materials. Should any 

differences or dispute arise after execution of any work as to measurements etc. or other matters which cannot be 

conveniently tested or checked the records of the Bank shall be accepted as correct and binding on the Contractor. 

• Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall be the property 

of SBI and shall be handed over to the Bank immediately. 

51. ESCALATION: 

The rates quoted shall be firm throughout the tenure of the contract (including extension of time, if any granted) 

and will not be subject to any fluctuation due to increase in cost of materials, labour, sales tax, octroi etc. unless 

specifically provided for this document. 

52. IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire and labour charges of 

tools and plants would be entertained under any circumstances. 

53. SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing the continuance of the work 

or in the opinion of the Bank shall neglect or fail to proceed with the due diligence in the performance of his part of 

the contract or if he shall more than once make default, the Bank shall have the power to give notice in writing to the 

contractor requiring the work be proceeded within a reasonable manner and with reasonable dispatch, such notice 

purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from site of the work or 

from any ground contiguous thereto, any plant or materials to subsist from the date of such notice being given until the 

notice shall have been complied with. If the Contractor shall fail for 15 days after such notice has been given to proceed 

with the work as therein prescribed, the Bank may proceed as provided in Clause 56 (Termination of Contract by the 

Bank). 

54. TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall be 

dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a compensation for the 

benefit of the greater part, in number of amount of his creditors or shall enter into a Deed or arrangement with his 

creditors, or if the Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall repudiate the 

contract or if a Receiver of the Contractor’s firm appointed by the court shall be unable, within fourteen days after 

notice to him requiring him to do so, to show to the reasonable satisfaction of the bank that he is able to carry out and 

fulfill the contract and if so required by the Bank to give reasonable security there for, of if the Contractor shall suffer 

execution to be issued, or shall suffer any payment under this contract to be attached by or on behalf of and of the 

creditors of the contractor or shall assign, charge or encumber this contract or any payments due or which may become 

due to the Contractor, thereunder, or shall neglect or fail to observe and perform all or any of the acts matters of things 

by this contract, to be observed and performed by the Contractor within three clear days after the notice shall have been 

given to the contractor in manner hereinafter mentioned requiring the Contractor to observe or perform the same or 

shall use improper materials or workmanship in carrying on the work, or shall in the opinion of the Bank not exercise 

such due diligence and made such due progress as would enable the work to be completed within due time agreed 

upon and shall fail to proceed to the satisfaction of the Bank after three clear days’ notice requiring the 
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contractor to do so shall have been given to the contractor as hereinafter mentioned, or shall abandon the contract, 

then and in any of the said cases, the Bank may notwithstanding any previous waiver determine the contract by a notice 

in writing to the effect as hereinafter mentioned, but without thereby affecting the powers of the Bank of the obligations 

and liabilities of the contract the whole of which shall continue in force as fully as if the contract had not been so 

determined and as if the work subsequently executed had been executed by or on behalf of the contractor (without 

thereby creating any trust in favour of the contractor). Further the Bank or his agent or servants may enter upon and 

take possession of the work and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and 

materials being lying upon premises or the adjoining lands or road and sell the same as his own property or may employ 

the same by means of his own servants and workmen in carrying on and completing the work or by employing any 

other contractors or other person to complete, and the contractor shall not in any way interrupt or do any act, matter 

or thing to prevent or hinder such other contractors or other persons or person employed from completing and 

finishing or using the materials and plants for the work. When the work shall be completed or as soon as thereafter as 

conveniently may be, the Bank shall give notice in writing to the contractor to remove his surplus materials and plants 

and should the contractor fail to do so within a period of 14 days after receipt by him of the said notice, the Bank may 

sell the same by Public Auction and shall give credit to the contractor for the amount so realized. Any expenses or 

losses by the Bank in getting the work carried out by other contractors shall be adjusted against the amount payable to 

the contractor by way of selling his tools and plants or due on account of work carried out by the contractor prior to 

engaging other contractors or against the Security Deposit. 

 

55. ARBITRATION 

 

i) Except where otherwise provided in the contract all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions herein before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions orders or these conditions or otherwise concerning the work or the execution or 

failure to execute the same whether arising during the progress of the work or after the cancellation, 

termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter. 

If the contractor considers that he is entitled to any extra payment or compensation in respect of the 

works over and above the amount s admitted as payable by the Architect or in case the contractor wants 

to dispute the validity of any deductions or recoveries made or proposed to be made from the contract or 

raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to the 

Assistant General manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a copy of the same to 

the Architect, within 30 days from the date of disallowance thereof or the date of deduction or recovery. 

The said notice shall give full particulars of the claim, grounds on which 

it is based and detailed calculations of the amount claimed, and the contractor shall not be entitled to 

raise any claim nor shall the Bank be in any way liable in respect of any claim by the contractor unless 

notice of such claim shall have been given by the contractor to the Asst. General Manager (Premises & 

Estate) in the manner and within the time as aforesaid. The contractor shall be deemed to have waived 

and extinguished all his rights in respect of any claim not notified to the Asst. General Manager (Premises 

& Estate) in writing in the manner and within the time aforesaid. 

 

ii) The Asst. General Manager (Premises & Estate) shall give his decision in writing on the claims notified 

by the contractor. The contractor may within 30 days of the receipt of the decision of The Asst. General 

Manager (Premises & Estate) submit his claims to the conciliating authority namely the Circle 

Development Officer, S.B.I. L.H.O., Kolkata for conciliation along with all details and copies of 

correspondence exchanged between him and The Asst. General Manager (Premises & Estate). 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, 

within a period of 30 days of termination thereof shall give a notice to the concerned Chief General 

Manager of the Bank for appointment of an arbitrator to adjudicate the notified claims failing which the 

claims of the contractor shall be deemed to have been considered absolutely barred and waived. 

 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes 

or differences arising out of the notified, claims of the contractor as aforesaid and all claims of the Bank 

shall be referred for adjudication through arbitration by the Sole Arbitrator appointed by the Chief 

General Manager. It will also be no objection to any such appointment that the Arbitrator so appointed 

is a Bank Officer and that he had to deal with the matters to which the Contractor relates in the course of 
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his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another sole arbitrator shall be appointed 

in the manner aforesaid by the said Chief General Manager. Such person shall be entitled to proceed with 

the reference from the stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 

respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General Manager as 

aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & 

Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules made thereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the 

parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. The 

venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of 

the arbitrator shall, if required to be paid before the award is made and published, be paid half and half by each of the 

parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion 

of the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof, shall be paid and 

fix or settle the amount of costs to be so paid. 

Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 

Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not being 

attached. If required then the contractor may be ask to submit the Manufacturing certificate in due course of bill 

checking period 

SN Description Unit Tender 

Rate 

Tender 

quantity 

Actual quantity 

(L/B/D) 

Tender 

amount 

Actual amount 

        

Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully understood 

and will abide by the same. 

 

Signature of the vendor with seal Place : 

Date: 

 

SPECIFICATION OF MATERIALS: 

B.TECHNICAL SPECIFICATIONS 

 

1. Scope of Work :  

The scopes of work and Items Rates are as per mutually agreed SOR, Drawings, and Specifications. The contractor 

shall plan, carryout, monitor and complete the work in every respect in accordance with the drawing, contract and in 

accordance with the directions and to the satisfaction of the Bank and its authorized representative and/ or CIRCLE 

FIRE OFFICER –In-charge, in a proper workmanlike and most cost efficient manner, maintaining quality and safety 

performance. The contract shall carryout his obligations under the contract with due care and diligence. The Company 

may from time-to-time issue further drawings and/or written instructions, details, directions and explanations in regard 

to: 

 

Major Item Details: 

Major FIRE HYDRANT AND SPRINKLER SYSTEM AND Also all fire equipment’s like hose reel ,two-way, four-way, inlet 

outlet etc.  PAINTS Civil, Structural & Architectural scope of works involved is: 
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• The variation or modification of the work or the addition or omission or substitution of any part of the works. 

• The discrepancy in the drawings or between the Schedule of Quantities and/or Drawings and/or Specifications, 

• The removal from the site of any materials brought thereon by the Contractor and the substitution of any other 

materials. 

• The removal and/or re-execution of any works executed by the Contractor. 

• The Contractor shall, in performance of the Works, comply in all respects with the quality, health, environment 

and safety requirements applicable to the Company's Works at aforsiad site, WB. 

• The Contractor shall notify the Bank forthwith of any defects or deficiencies in the performance of the works of 

which it becomes aware during performance of the Contract and or prior to the commencement of the Defects 

Liability Period. The bank shall take all necessary steps to rectify the same as soon as possible. 

• The Contractor shall forthwith comply with and fully execute any of the Works comprised in such instructions 

provided always that verbal instructions, directions and explanations given to the Contractor or his representative 

at the Site shall, if involving a variation, be confirmed in writing by the Contractor within seven days and if not 

dissented from in writing within a further period of seven days by the Engineer such instructions shall be deemed 

to be instructions within the scope of the Contract. 

• The Bank shall have the power to make any additions, alterations and/or deletions in the original Design, 

Drawings, Schedule of Quantities, Specifications or Instruction to any extent that may be necessary or desirable 

during the progress of the work and the 

• Contractor shall be bound to carry out the work as per the altered instructions and on the same conditions at rate 

as mentioned in clause "Security Deposit". 

• Such variations, additions, omission or substitutions in the Contract shall not be construed in any way as 

invalidating the Contract. 

• The Schedule of Quantities issued by the Bank with the tender documents shall be deemed to be approximate 

and no liability shall attach to them for inaccuracies or errors therein. 

 

3. Quantities & SoR: 

 

• All rates quoted in the schedule of quantities and rates and as accepted shall remain firm during the contractual 

period including extension if any and shall not be subjected to any escalation for a variation limit of +20% of 

the Total Value of the Work as per Work Order. They shall include for any overtime required to complete 

the Work according to programme and on schedule and completely to the Company's satisfaction. 

• The Contract price includes rates for all items enumerated as per SoR, all wastage, all transportation costs, all 

costs relating to duties, royalties, Cess, taxes and other charges, all costs relating to operation and maintenance 

of construction equipment and also all services as applicable for execution of the work at your place except 

Service Tax, Education Cess and Worker’s Welfare Cess. 

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour Camp and indirect cost 

such as those relating to access roads, establishment expenses etc. 

 

Cost of Non Tendered Item 

• In case any additional, altered, substituted or any new item of work includes subsequently as per site condition 

and requirement for which no rate is specified in the Contract, rate for such item will be determined by the 

Company from the rate for similar or near similar item of work in the Contract and shall be mutually discussed 

and agreed. In case any similar or near similar work does not exist in the Contract, the rate shall be decided by 

the Company based on the principle of actual cost of materials, wastage, taxes, transportation, equipment, 

running cost, labour, supervision, overheads etc towards actual direct cost plus 12.50% (Twelve and half 

percent) markup thereon. 
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• The intent of the Specifications and Schedule of Quantities is to have items finished and complete in all 

respects, unless specially stated otherwise in the Schedule. This shall be understood whether or not it is 

specifically mentioned in the description of the item. 

• The schedule of quantities as given in the SoR is indicative only and may vary up or down as per actual 

requirement of site conditions for which item rate shall remain unchanged. 

• The Schedule of Quantities issued by the Company with the tender documents shall be deemed to be 

approximate and no liability shall attach to them for inaccuracies or errors therein. 

• Schedule of Completion : 

 

Time is the essence of this Contract. The Contractor will have to commence the work at site within 7 days 

from the date of LOI / WO and complete the entire work satisfactorily within 35 days as per mutually agreed 

schedule. In case the contractor fails to mobilise the resources to site for commencing the work and complete 

the works as per mutually agreed time line for each phase; it is assumed that the contractor is not interested in 

executing the work and hence the said contract stands cancelled automatically. In such case, the Company is 

at the liberty to off load the work to other suitable agencies at your cost and risk. 

 

 

4. Liquidated Damage For Delay: 

 

In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half percent) of the total 

contract value of the work for every week or part thereof for the first 4 weeks of delay and thereafter 1% (one 

percent) total contract value for every week, subject to a maximum of 5% (five percent) of the total Contract 

value on uninterrupted working condition. 

 

5. Obligations of the Bank  

 

5.1 Electricity & Water 

Branch will provide electricity/water at the Site to Contractor for construction work at a single point (within 500 

meters from place of work) free of cost. Necessary distribution shall be done by Contractor at their own cost. The 

location to be mutually agreed. 

 

3. Statutory and other Obligations: 

 

The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor do strictly comply 

with all applicable statutory laws and orders of competent authorities and court and will specifically comply 

with the followings: 

 

Labour Rules etc. 

 

In respect of all labourers directly or indirectly employed in the works, the Contractor shall comply with all 

legislation and rules of State and/or Central Government or other local authority governing the protection of 

health, sanitary arrangements, wages, welfare and safety applicable for labour employed. The Minimum Wages 

Act, 1948, Workmen's Compensation Act, 1923, Contract Labour (Regulation and Abolition) Act 1970 and 

other obligations of applicable statutes with regard to fair wages, welfare amenities and safety measures. The 

Contractor shall furnish to the Company necessary license under the Contract Labour (Regulation and Abolition) 

Act, 1970. The Contractor shall be solely liable for any default or non-compliance of the same. 

 

Reporting of Accidents to the Authorities 

 

The Contractor shall be responsible for the safety of all employees and/or workmen employed or engaged by 

him including those of the Company and the sub-Contractor/nominated Contractor on and in connection with 

the Works and shall report to the Company and other local authorities concerned all cases of serious accident 

howsoever caused and wherever occurring and render immediately all possible help to the victims of the 

accidents. 

 

Accident or Injury to Workmen 
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The Contractor shall be solely liable for any accident or injury that may happen to any of his personnel engaged in 

connection with the construction, erection & commissioning work according to his Contract. HIL shall not be liable 

for, or in respect of, any damage or compensation payable at all in respect of, or in consequence of, any accident or 

injury to any personnel in the employment of the Contractor and the Contractor shall indemnify and keep 

indemnified HIL against all such claims, damages, compensations and proceedings 

 

 

Unsatisfactory Work 

 

No work will be paid for unless found satisfactory and carried out strictly in accordance with the Specifications 

by the Company and certified by the Engineer to such effect. Should, through inadvertence, bad work be 

certified, the Engineer shall be competent to strike the same out of the account and recover the value at any time 

prior to or at the time of granting the final certificate by deduction from the final payment or otherwise. 

 

Any work, executed not according to Specifications or with imperfect or unskilled workmanship shall be 

removed or reconstructed by the Contractor at his cost on receipt of instructions in writing from the Company's 

Engineer. Should the Contractor fail to take action within 7 days of receipt of such notice, the Engineer shall be 

entitled to remove or reconstruct such work at the risk and cost of the Contractor, and the Company shall recover 

the amount from any amount of money due to the Contractor/security deposit on account of such work. 

 

Should the Engineer consider that the work although not executed in strict accordance with the Specifications 

may be allowed to stand, he may at his discretion certify payment against such work at such reduced rates as he 

may consider reasonable. 

 

Examination of any covered work may on occasion be required by the Engineer and such work shall be 

uncovered by the Contractor. The Company shall not pay for covering such work again unless it is found that the work 

uncovered has been executed fully to the Company's satisfaction 

 

 

26. Defective Liability / Warranty: 

 

The Contractor warrants the quality of civil construction work under the scope of work for a period of 12 months 

from the date of virtual completion, against defective material, poor workmanship and design. In case the civil 

construction work shows any defect arising out of defective material, and/or poor workmanship and/or design (if 

design is within the scope of the Contractor) during the warranty period, the Contractor shall take immediate step 

for rectification within 7 days of observance of such defect, free of all cost against written communication from 

the Company/Engineer failing which the Company reserves the right to carry out rectification at the risks and 

cost of the Contractor and recover the expenses from the Contractor's running bills and/or from retention money 

and/or other means, as deemed fit. However, the above warranty will not be applicable for any normal wear and 

tear in roadwork if constructed by the Contractor under the Scope of Works. 

 

Should any defective work have been done by any Sub-contractor or Nominated Sub-contractor, the Contractor 

shall be liable to make good the same in the same manner as if the work and materials has been done and supplied 

by the Contractor itself. The Contractor shall remain liable under the provisions of this clause notwithstanding 

the payment of any intermediate bills or settlement of the final bill. 

 

 

 

2.1 SCAFFOLDING 

 

The scaffolding must be of approved type strong and rigid stiffened with necessary cross bearers and safe to 

prevent injury to persons or materials. The contractor shall have to allow other trades to make reasonable use of 

his scaffolding as directed by the Owner/ Architects. If for the interest of work the contractor have to erect 

s 
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Fire hydrant paint specs involve durable, industrial-grade coatings (like alkyd enamels or silicone alkyds) applied over proper 

surface psrep (grit blasting/primer) for rust protection, meeting standards like IS 2932, IS 5290, and SSPC standards for 

thickness (2-3 mils per coat), ensuring longevity and color-coding for flow rates (red for smallest, blue/green for larger), while 

avoiding threads.  

 

Key Specification Areas: 

 

Surface Preparation: Grit/shot blasting to bare metal (SSPC-SP 10), followed by a Zinc Chromate primer or oil-modified 

alkyd primer (SSPC-25). 

Paint Type: Industrial-grade, durable paints like heavy-duty alkyd enamel or silicone alkyd resin enamel (SSPC-104, A-A-

2962A). 

 

Coats & Thicknes 

: Typically, 2 coats of primer and 2-3 coats of finish paint, achieving 2-3 mils Dry Film Thickness (DFT) per coat. 

Color Coding: Standardized colors (Red,) indicate water flow capacity, per local fire department guidelines. 

 

Specific Parts: 

Body/Standpipe: Fire red (IS 536/538) or color-coded. 

Handwheel: Black. 

Bonnet: Color-coded in the field. 

Threads: Avoid painting threads to prevent binding; use specialized finishes if needed. 

Standards: Indian Standards (IS) like IS 5, IS 908, IS 2932, IS 5290 .  

 
"Post Office Red" is a specific color shade (often BS 381C 538) available from many paint brands, not a single brand name; major brands 

like Asian Paints (Tractor Enamel, Apcolite Gloss), Nippon, Rustins, and Regal Paint offer this classic red in various finishes (enamel, 

gloss, spray) for wood, metal, and walls.  

Here are some examples of brands offering "Post Office Red": code- 0438 

Asian Paints: Offers it in Tractor Enamel and Apcolite Gloss Enamel. 

Nippon: Has it in Pylox Spray Paint. 

Regal Paint: Provides it for metal and floor paints, often referencing the British Standard. 

Rustins: Offers gloss versions, including spray paints. 

Paintman: Specializes in BS (British Standard) colors, including Post Office Red (BS381C 538).  

When you're looking for it, search for the color name "Post Office Red" within the product lines of these brands. 

scaffolding in the other properties including local bodies or Corporation, the arrangement for the same including the cost 

of licensing fees etc. shall have to be borne by the contractor and the Owner should be kept free from any liability on this 

account. Put log holes shall be made good by bricks to match the face work when put logs are removed after ensuring that 

the holes behind are solidly filled in with l:4:8 cement 

IS code Provision for Fire paint : Is 17044 

 

2.1 PAINTS:- 

 

Fire Post Office Red Paint (0438)-  M/S Asian , M/S Berger, M/S Nerolac / equivalent approved by EIC. 
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2.2 MEASUREMENTS: 

Fire Hydrant and sprinkler system to be measured in running meters. 

 
4. PAINTING: 

 

a) Material: Ready mixed oil paints and primer, in general shall be of approved quality, color and shall 

manufactured by ICI, Berger Paints (India) Ltd, Asian Paints Ltd. These materials shall be in sealed tins 

and shall be opened in the presence of the Bank. 

 

b) Preparation of Surface 

I) Iron and Steel works: Surface to be painted shall be thoroughly cleaned, sand papered and/or rubbed 

with emery cloth, if necessary, to remove grease, mortar or any other foreign materials. In case of 

rusted surface, it shall be first cleaned with wire brushes till the corroded rust is removed. the prepared 

surface shall be shiny and free from brush marks, patches, blisters and other irregularities. The surface 

thus finished shall be got approved for painting. 

II) Wood Work: All surfaces to be painted shall be thoroughly cleaned sand papered and removed of all foreign 

materials. In case of surfaces having knotted and nail holes, this shall be filled with knotting and stopping 

materials. The knotting materials shallconsist of pure shellac dissolved in methylated spirit. Stopping 

materials shall consist of putty. The surface thus treated shall be allowed to dry and then sand papered smooth. 

c) Application After preparing the surface, a primer coat shall be applied. The primer coat shall be ready 

mix of approved make and manufacturer. After the primer coat is applied and perfectly dried, all holes, 

cracks, etc. which shall remain, shall be T.S. Civil-41 filled in with putty and the surface sand papered 

smooth. Then a second coat of paint of approved shade and manufacturers shall be evenly applied and 

allowed to dry. The third coat shall be carefully applied to achieve smooth and even surface after the 

previous coat has dried up. Minimum 3 coats of paint shall be applied inclusive of a primer coat. If a 

proper and even surface is not obtained to the satisfaction of the Bank/ in 3 coats, contractor shall carry 

out additional coats of painting to approval, at contractor's expenses. Care shall be taken that dust or other 

foreign materials do not settle or otherwise disfigure the various coats. 

 

d) Rates to include : Apart from other factors mentioned elsewhere in this contract, the rate for the item of 

painting shall include for the following :- 

 

1) All labour, materials equipment necessary to carry out the work. 

2) Supplying the approved paint for priming and finishing coats. 

3) Preparing the surface including knotting and stopping for receiving the priming and finishing 

coats. 

4) Scaffolding including its erection and dismantling. 

5) Application of atleast one primer coat and two coats of finishing for wood work and atleast two 

finishing coats for steel work unless otherwise specified. If a proper and even surface is not 

obtained to the satisfaction of the Bank/, contractor shall carryout additional coats of painting to 

approval at contractor's expense. 

6) Protection to painted surface till dried and handed over. 

e) Mode of Measurement 

Painting to Fire Hydrant  and Sprinkler shall be measured Running meters s as prescribed in IS codes. 
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E. SPECIAL CONDITION OF CONTRACT 

1. Setting out the work: a) The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 

thereof and get it approved by the Bank’s Engineer before proceeding with the work. If at any time any error in 

this respect shall appear during the progress of the works, irrespective of the fact that the layout had been approved 

by the Bank’s Engineer the contractor shall be responsible for the same and shall at his own expenses rectify 

such error, if so, required to satisfaction of the SBI. 

a) The dimension provided in the schedule as well as in the drawing are likely to vary slightly according to 

the size & space available in the Premise Area where they are to be provided or placed, Bank have the 

right to slightly modified the dimensions of the items to suit the site & no claim therefore shall be made 

by the contractor. 

2. Protection of works and property: The contractor shall continuously maintain adequate protection, of all his 

work from damage and shall protect the SBI’s properties from injury or loss arising in connection with contract. 

He shall make good any such damage, injury, loss due to his fault or negligence except which are due to causes 

beyond his control. 

3. Inspection of Work: The Bank’s or their representatives shall at all reasonable time have free access to the work 

site and/or to the workshop, factories or other places where materials are lying or from where they are obtained 

and the contractor shall give every facility for inspection and examination and test of the materials and 

workmanship. 

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of the respective 

kinds described in the contract and in accordance with Bank’s Engineer/ instructions and shall be subject  from 

time to time to such tests as the Bank’s Engineer may direct at the place of manufacture or fabrication or on the 

site or an approved testing laboratory. The contractor shall provide such assistance, instruments, machinery, 

labour and materials as are normally required for examining measuring sampling and testing any material or part 

of the work before/after incorporation in the work for testing  

5. Obtaining Information related to execution of work: No claim by the contractor for additional payment shall 

be entertained which is consequent upon failure on his part to obtain correct information as to any matter affecting 

the execution of the work nor any misunderstanding or the obtaining incorrect information or the failure to obtain 

correct information relieve him from any risks or from the entire responsibility for the fulfillment of contract.  

6. Works to be measured: The Bank’s may from time to time intimate to the contractor that he required the work 

to be measured, and the contractor shall forthwith attend or send a qualified representative to assist the them in 

taking such measurements and calculation and to furnish all particulars or to give all assistance required by any 

of them. The contractor or his authorized representative shall sign all the pages of the measurement book in which 

the measurements have been recorded in token of his acceptance All authorized extra work, omissions and all 

variations made shall be included in such measurements. 
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7. Bill Submission Format: The bill shall be as per tender specification as detailed below along with Detail 

Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity executed at site is not 

being attached. If required, then the contractor may be ask to submit the Manufacturing certificate in due course 

of bill checking period 

SI. 

No 

Description Unit Tender 

rate 

Ten qty Act qty (L/B/D) Ted amount Act amount 

 

Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully understood 

and will abide by the same. 

 

 

Signature of the vendor with seal : 

 

 

Place : 

Date : 

 

 

 

 

 

 

 

SCOPE OF WORK :  

 

As per price bid from to be downloaded from https://etender.sbi/SBI/  portal. 


