OSBI

Tender ID: RBO-4/2025-26/12/11

TENDER DOCUMENT

STATE BANK OF INDIA
REGIONAL BUSINESS OFFICE-IV,
INTERIOR DECORATION AND FURNISHING WORK
OF Nautanwa Branch
DIST.-Maharajganj

TECHNICAL BID

PART-I
INVITES TENDER
SI. No Description
(i) Tender ID RBO-4/2025-26/12/11
(ii) Tender Name INTERIOR DECORATION & FURNISHING
WORK OF Nautanwa BRANCH DIST.
Maharajganj
(iii) Ending Date of Tender 29.12.2025 upto 03:00 PM
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Notice Inviting Tender

State Bank of India, Regional Business Office -1V, invites e-Tenders from the
Bank’s Empanel contractors (Category III and above ) under Lucknow Circle
for the INTERIOR DECORATION & FURNISHING WORK OF Nautanwa Branch
,Maharajganj District UNDER AO GORAKHPUR.

Details of bid are as under:

Name of Work

Time allowed for completion

Earnest Money Deposit

INTERIOR DECORATION &
FURNISHING WORK OF RBO
Nautanwa BRANCH DIST Maharajgan;j

UNDER AO GORAKHPUR.

30 days from date of handing over of
the site.

Rs.15000.00 (Rupees Fifteen

Thousand Only ) by crossed Bank
Draft/ Banker’s Cheque drawn in favour
of State Bank of India, RBO-IV
payable at Maharajganj.

Initial Security Deposit

Last date and time of

submission of Tenders

Date and time of opening of e-
Tenders (Technical Bid and
price bid)

Commencement of the work

2% of the total value of the contract
including Earnest Money.

From 19.12.2025 to 29.12.2025
upto 3.00 p.m.

29.12.2025 at 3.30 p.m.

at above office address. Technical
Bid of those firms/contractors
who _do not submit EMD shall be

rejected.

Representative of bidders may be
present during opening of Bids.
However Bid would be opened

even in the absence of any or all
the bidders representatives.

The date of commencement of the
work will be reckoned as the date of
handing over site or 07days from the
date of issue of Work Order of the
tender whichever is later

Deduction of Income Tax and
GST

A) TDS on Income Tax/GST will be
deducted at source as per Govt.
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10.

11.

12.

Terms & mode of payment

Additional security deposit
(ASD) / Additional
Performance guarantee
(APG)

Defects Liability Period

Validity of Offer

Guidelines.
B) The contractor should comply with
the following;

i. Contractor should have GST
Registration Number
ii. Invoice should

specifically/separately disclose the
amount of GST levied at applicable
rate as per GST provision

iii. Contractor should timely file his
GST return in accordance with GST
provisions to enable the Bank to
claim the credit of GST paid to the
contractor.

i) No advance is payable.

ii) After successful completion of
entire work, 100% payment will be
released against submission of GST
invoice and work completion
Certificate from the user deptt.

iii) Security deposit and statutory
deductions  will be made as
applicable.

iv) The contractor should furnish
details of the Bank, A/C no, IFSC
code etc.

i. ASD/APG shall be applicable if
the bid price is below 7.5% of the
estimated cost.

ii. The amount of such ASD/APG
shall be the difference between
92.5% of the estimated cost put
to tender and the quoted price.

ili. Vendor will have to submit
Bank guarantee or FDR receipt
favouring SBI but drawn on any
other Nationalised Bank may also
be accepted as ASD/APG

12 months from the date of handing
over of the project to the satisfaction
of Bank.

90 days from the date of opening the
Tenders.

13.

Liquidated Damages

At the rate of 0.5% of the Contract
Value per week which subject to a
maximum of 5% of the accepted
Contract Value.

14.

E-Tender Agency

M/s. Antares Systems Limited
BD-52A, Rabindrapally, Kestopur,
Near Frank Ross Pharmacy
(Behind IDBI Bank)
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Kolkata - 700101
Contact - Mr. Kushal Bose
07686913157 E-

mail: kushal.b@antaressystem
s.com

INSTRUCTIONS TO CONTRACTORS.
1. This tender is for the " INTERIOR Works for INTERIOR DECORATION & FURNISHING

WORK OF Nautanwa Branch DIST. Maharajgan;j
2. All Bidders are informed that, price bidding for the work will be through Online

tendering method. The bill of quantity of tender i.e “Price Bid” is to be submitted
online.Work Order will be placed on the basis of L1 price by bidder in the “Price Bid.
If a Contractor does not quote for one or more items, the Tender will be considered
as incomplete and will be rejected.

3. SBI reserves the right to cancel or postpone or modify the tenders at any stage
without assigning any reason.

4. General Specifications are for guidance only. The latest ISI codes and
Specifications and mode of measurements will be referred to during execution.

5. In case the date of submission of Technical Bid, Price Bid is declared as a holiday,
the respective date will be considered on the next working day at the same time and
the tenders will be opened on the next working day at the same time

6. The Bidders are strongly advised to visit the site before submitting their Price Bid
to make the work complete in all respects within the stipulated completion time.

7. Corrigendum: (If any) is to be followed as published in https://www.sbi.co.in
portal.OR SBI e-tender portal https://www.tenderwizard.com/SBIETENDER

E-TENDERING INSTRUCTIONS TO BIDDERS

General

SBI hereby publish the TENDER on e-tendering Portal (Website)
https://www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e Tendering”
and TENDER will be hereunder called as “e-Tender”. The etender published online through above portal
(website) consisting of standard tender conditions, specifications, schedule of quantities, drawings (if any)
for above referred work. Please note that copy of the above e-tender can be downloaded from above portal
(website) and should be mandatorily submitted in Online Electronic Mode hereinafter referred as “Online
Offer”. The submission of Online offer duly Encrypted & Digitally signed on above portal should be in
prescribed Electronic Forms (Online) available on above portal for respective tender in Online Envelope(s)
on or before As per the key Dates mentioned in the Tender Notice in this document and online portal for
above tender .

Instructions

1. Tender Bidding Methodology: Electronically Sealed Bid System — Two Stage - Two Envelopes’

2. Broad outline of activities from Bidders prospective

1. Procure a Digital Signing Certificate (DSC)
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2. Register on the e-Procurement portal : https://www.tenderwizard.com/SBIETENDER (The contractors
need to upload scan copy of their valid empanelment letter in the portal otherwise their registration would
be cancelled)

3. Create Users and assign roles on the above portal

4. View Notice Inviting Tender (NIT) on the above portal

5. Download Official Copy of Tender Documents from the above portal

6. Clarification to Tender Documents on the above portal

7. Bid-Submission on the above portal

8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal — Opening of Technical-
Part

9. Post-TOE Clarification on the above portal (Optional) — Respond to SBI’s Post-TOE queries

10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal — Opening of
Financial-Part (Only for Technical Responsive Bidders) For participating in this tender online, the
following instructions are to be read carefully. These instructions are supplemented with more detailed
guidelines on the relevant screens of the above portal.

3. Digital Certificates

For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint with IT
Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to as Digital
Signature Certificate

(DSC), of Class Il or above, issued by a Certifying Authority (CA) licensed by Controller of Certifying
Authorities (CCA) [refer http://www.cca.gov.in].

4. Registration

To use the Electronic Tender portal : https://www.tenderwizard.com/SBIETENDER vendors need to
register on the portal. Registration of each organization is to be done by one of its senior persons vis-a-vis
Authorized Signatory who will be the main person coordinating for the e-tendering activities. In the above
portal terminology, this person will be referred to as the Super User (SU) of that organization. For further
details, please visit the website/portal, and follow further instructions as given on the site.

Note:

After successful submission of Registration details please contact to the Helpdesk of the portal to get your
registration accepted/activated.

Please visit the site (https://www.tenderwizard.com/SBIETENDER) and submit your
tender within the due Date & Time. For any clarification and support, please contact to our
below mentioned helpdesk nos.

Help Desk:
Contact Person: Mr. Rishi Shankar Chatterji Tel. No._+919674758726, Mr. Kushal Bose Tel No.

9674758719,

5. Bidding related Information for this Tender (Sealed Bid)

The entire bid-submission would be online on the portal. Broad outline of submissions are as follows: -
Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document - Submission of
digitally signed copy of Tender Documents/ Addendum - Power of Attorney, - Two Envelopes,- Technical-
Part, Each of the above electronic envelopes consists of Main bid and Electronic form (both mandatory)
and bid Annexure (Optional). NOTE: Please note that above e-Tendering system is an automatically time
locked system which will be locked immediately as soon as due date and time is over and will not accept
any offer after that. So, the tenderers are strictly advised to do their process well before the due date and
time to avoid any such instances.

6. Tender Opening Event (TOE) The e-Procurement portal offers a unique facility for ‘Public/Limited
Online Tender Opening Event (TOE)’. Tender Opening Officers as well as authorized representatives of
bidders can attend the Public/Limited Online Tender Opening Event (TOE) from the comfort of their
offices. For this purpose, representatives of bidders (i.e. Supplier organization) dully authorized are
requested to carry a Laptop and Wireless Connectivity to Internet. Every legal requirement for a transparent
and secure ‘Public/Limited Online Tender Opening Event (TOE)’ has been implemented on the portal. As
soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as submitted online by the bidder himself
(during the TOE itself), salient points of the Bids are simultaneously made available for downloading by all
participating bidders. The tedium of taking notes during a manual ‘Tender Opening Event’ is therefore
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replaced with this superior and convenient form of ‘Public/Limited Online Tender Opening Event (TOE)’.
The portal has a unique facility of ‘Online Comparison Chart’ which is dynamically updated as each online
bid is opened. The format of the chart is based on inputs provided by the Buyer for each Tender. The
information in the Comparison Chart is based on the data submitted by the Bidders. A detailed Technical
and/ or Financial Comparison Chart enhance Transparency. Detailed instructions are given on relevant
screens. The portal has a unique facility of a detailed report titled ‘Minutes of Online Tender Opening
Event (TOE)’ covering all important activities of ‘Online Tender Opening Event (TOE)’. This is available
to all participating bidders for‘Viewing/ Downloading’. There are many more facilities and features on the
portal. For a particular tender, the screens viewed by a Supplier will depend upon the options selected by
the concerned Buyer.

7. Minimum Requirements at Bidders end

In order to operate on the electronic tender management system, the user’s machine is required to be set
up. The machine must have running XP service Pack 3 or higher version of Windows like Vista or Window
7. Also need to install Mozilla Fire fox web browser and latest Version of Java.

IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’
such as — a short period before bid-submission deadline, during online public/limited tender opening
event, during eauction, it is the bidder’s responsibility to have backup internet connections. In case there
is a problem at the service-provider’s end (in the server, leased line, etc) due to which all the bidders face
a problem during critical events, and this is brought to the notice of SBI by the bidders in time, then SBI
will promptly re-schedule the affected event(s).

Regional Manager (RBO-1V)

(For and on behalf of State Bank of India)
STATE BANK OF INDIA

REGIONAL BUSINESS OFFICE-1V,
Maharajganj.
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INSTRUCTIONS TO THE TENDERERS

1. Scope of Work

Sealed tenders are invited by SBI RBO-IV, Maharajganj for Interior Decoration
and Furnishing work of Nautanwa BRANCH DIST. Maharajganj Under AO
Gorakhpur.

2. Tender Documents

i. The work has to be carried out strictly according to the conditions
stipulated in the tender consisting of the following documents and the
most workmen like manner:

Instructions to Tenderers

General Conditions of Contract
Special Conditions of Contract
Additional Specifications
Drawings

Price Bid

IO o B 0 BN © SN 1)

ii. The above documents shall be taken as complementary and mutually
explanatory of one another but in case of ambiguities or discrepancies,
shall take precedence in the order given below:

a. Price Bid

Additional Specifications

Technical Specifications

Drawings

Special Conditions of Contract
f. General Condition of Contract

3. Site Visit

a0 o

The tenderer must obtain himself on his own responsibility and his own
expenses all information and data which may be required for the purpose of
filling this tender document and enter into a contract for the satisfactory
performance of the work. The tenderer is requested satisfy himself regarding
the availability of water, power, transport and communication facilities, the
character quality and quantity of the materials, labour, the law and order
situation, climatic conditions, liaison requirements with local authorities/
authorities maintaining the campus, security agencies guarding the
campus, traffic regulations in and around the site etc;

The tenderer will be fully responsible for considering the financial effect of any
or all the factors while submitting his tender.

4. Earnest Money

a. The tenderers are requested to submit the Earnest Money of
Rs.15000.00 (Rupees Fifteen Thousand Only ) in the form of
Demand Draft or Bankers’ Cheque in favour of State Bank of India,
RBO-1IV payable at Maharajganj drawn on any Bank in India.
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10.

b. EMD in any other form other than as specified above will not be
accepted. Tender not accompanied by the EMD in accordance with
clause 4.a. above shall be rejected.

c. No interest will be paid on the EMD.

d. EMD of unsuccessful tenderers will be refunded/ returned within 30
days of award of Contract.

e. EMD of successful tenderer will be retained as a part of security
deposit.

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of
contract value less EMD, by means of Demand Draft drawn in favour of State
Bank of India payable at Maharajganj within a period of 7 days of acceptance
of tender.

Security Deposit

a. Total security deposit shall be 5% of contract value. Out of this 2% of
contract value is in the form of initial security deposit, which includes
the EMD. Balance 3% shall be deducted from the running account bill
of the work at the rate of 10% of the respective running account bills
i.e., deduction from each running bill account will be 10% till total 3%
of contract value is reached. 50% of the total security shall be paid to
the contractors on the basis of architect’s certifying the virtual
completion. The balance 50% would be paid to the contractors after
the defects liability period as specified in the contract provided he has
carried out all the work and attended to all the defects in accordance
with the condition of the contract and clearance, if any, of the
observations of the CTE of CVC.

b. No interest shall be paid to the amount retained by the Bank as
Security Deposit.

Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing
an agreement and conditions of contract attached herewith within 7 days
from the receipt of intimation of acceptance of his tender by the Bank.
However, the written acceptance of the tender by the Bank will constitute a
binding agreement between the Bank and successful tenderer whether such
formal agreement is subsequently entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respects
in accordance with the terms of contract within a period of 30Days from the
date of handing over of the site.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety
days from the date of opening price bid. If the tenderer withdraws his/her
offer during the validity period or makes modifications in his/her original offer
which are not acceptable to the Bank without prejudice to any other right or
remedy the Bank shall be at liberty to forfeit the EMD.

Liquidated Damages
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The liquidated damages shall be 0.5% per week subject to a maximum of 5%
of the accepted Contract Value.

11. Rate and Prices:

a.

The tenderers shall quote their rates for individual items both in words
and figures. In case of discrepancy between the rate quoted in words
and figures the unit rate quoted in words will prevail. If no rate is
quoted for a particular item the contractor shall not be paid for that
item when it is executed.

The amount of each item shall be calculated and the requisite total is
given. In case of discrepancy between the unit rate and the total
amount calculated from multiplication of unit rate and the quantity the
unit rate quoted will govern and the total amount will be corrected.

The tenderers need not quote their rates for which no quantities have
been given. In case the tenderers quote their rates for such items
those rates will be ignored and will not be considered during execution.

The tenderers should not change the units as specified in the tender.
If any unit is changed the tenders would be evaluated as per the
original unit and the contractor would be paid accordingly.

The tenderer should not change or modify or delete the description of
the item. If any discrepancy is observed he should immediately bring
to the knowledge of the Architect/Bank.

Each page of the BOQ shall be signed by the authorized person and
cutting or over writing shall be duly attested by him.

Each page shall be totaled and the grand total shall be given.

. The rate quoted shall be firm and shall include all costs, allowances,

taxes, levies etc. and deduction at source for Income Tax, Work
Contract Tax etc. will be made as per statutory rules.

The contractor shall be required to conduct necessary tests of the
water brought from tube well or any other outside source, from
approved laboratory.

The contractor is required to comply with all act of the Government
relating to labour and the rules and regulations made there under from
time to time and to submit at the proper times all particulars and
statements required to be furnished to the appropriate authorities.

12. Nominated Contractor for Allied work, if any.

The contractor shall get allied works executed only through Contractors
already in SBI’s Panel, for different categories of works.

To

The Regional Manager ,
State Bank of India

Regional Business Office -1V
2" floor AO Building,
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Gorakhpur.

Dear Sir,

Reg.: Interior Decoration and Furnishing work of Nautanwa Branch Dist .
Maharajganj

1.

I/ We refer to the tender notice issued by you for Interior & Furnishing works

and allied works in connection with the above.

2.

4.

I/ We hereby offer to perform, provide, execute, complete and maintain the
works in conformity with the drawings, designs, conditions of contracts,
specifications, schedule of quantities relating to the works for the sum of
RS at the respective rates quoted in the schedule of
quantities.

I/ We have satisfied myself/ ourselves as to the site conditions, examined the
drawings and all aspects of the tender conditions, subject to above, I/ We do
hereby agree, should this tender be accepted in whole or in part, to:

Abide by and fullfill all the terms and provisions of the said conditions
annexed here to,

Complete the works within 30Days as per the work programme enclosed with
the tender in two or three shifts if considered necessary by the Employer/
Architects at no extra cost to the Employer.

I/ We have deposited an earnest money of Rs.15000.00 (Rupees Fifteen
thousand Only ) in the form of Demand Draft/ Banker's Cheque drawn in
favour of SBI payable at Maharajganj ,which, I/ We note, will not bear any
interest and is liable for forfeiture.

If our offer is withdrawn within the validity period of acceptance by the
Employer.

Or
If the contract agreement is not executed by us within 7 days from the
date of receipt of the letter of acceptance.
Or
If we fail to pay the initial security deposit as stipulated.
Or
If the work is not commenced within 3 days after issue of work order.

I / We understand that you are not bound to accept the lowest or any tender
you receive.

The names of DIRECTORS of our Firm are:
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4.

Yours faithfully,
Signature ..., .
Designation ........cccccceiiniieenies .
Name of Partner/ Director of the Firm, authorized to sign or name of person having
power of attorney to sign the contract. (Certified true copy of power of attorney
should be attached)
Signature and address of witnesses: a. Signature .......ccoceeiiiiennen.
NAME oo .

AdAIrESS ..o .

a. Signature......ccooceeeevcii e,

AGREEMENT
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This agreement made on the day of Two Thousand
BETWEEN State Bank of India a corporation constructed under the State Bank of
India Act, 1955 and having its Administrative Office at Gorakhpur and many other
places, (hereinafter called "“the Employer”) of the one part and M/s
through its having its registered
office at (hereinafter called “the
Contractor”) of the other part.

WHEREAS the Employer is desirous of executing Certain Works to be carried out at
RBO-IV as per agreement and has caused Drawings, Bills of Quantities and
Specification describing the work to be done.

AND WHEREAS the said Drawings, the Bills of Quantities marked pages to
(inclusive) and the Specifications as stated have been signed by or on behalf of
the parties hereto:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions
of Tender and the Conditions of Contract and further subject to the Special
Conditions hereto attached (hereinafter collectively referred to as "“the said
Conditions”) as per the said Drawings and as described in the said Specification and
included in the said Bills of Quantities for the sum of Rupees

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the sum of Rupees
to be paid at the time and
in the manner set forth in the said Conditions, the Contractor shall upon and
subject to the said Drawings and described in the said Specification and Bills
of Quantities.

2. The Employer shall pay to the Contractor the said sum of
Rs.

or such other sum as shall become payable hereunder
at the times and in the manner specified hereinafter.

3. The term “The Architects” in the said conditions shall mean ....... or in the
event of their ceasing to be Architects for the purposes of this Contract, such
other persons as shall be nominated for that purpose by the Employer, not
being a person to whom the contractor shall object for reasons considered to
be sufficient by the Employer mentioned in the said Conditions. Provided
always that no persons subsequently appointed to be Architects under this
Contract shall be entitled to disregard or overrule any decision or approval or
direction given or expressed by the Architects for the time being.

4, The said Conditions, Specifications and Priced Bills of Quantities shall be read
and construed as forming part of this agreement, and the parties hereto shall
respectively abide by and submit themselves to the conditions and
stipulations and perform the agreement on their parts respectively in such
Conditions, Specifications and Priced Bills of Quantities contained.

5. This agreement is subject to jurisdiction of courts in Maharajganj only.
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10.

11.

Vi.
Vii.

viii.

The Asstt. General Manager, Region -IV, Maharajganj shall exercise
powers on behalf of the said Employer for the purpose of the Contract
Agreement.

Whereas both the parties agree to sign the following annexure Annexed to
this Agreement in token of their acceptance.

Agreement

General Conditions of contract.
Special Condition of Contract.
Safety Codes.

Specifications.

Material Testing & Their Frequency.
List of Approved Makes/ Brands
Priced Bill of Quantities.

Drawings.

The Bank shall pay the contractor such sum as shall become payable
hereunder at the times and in the manner specified in the said Conditions
mentioned in the General Conditions of Contract.

Whereas the Contractor hereby undertakes and agrees to carry out and
complete the works within 30 Days from the date of handing over site or 15
days from the date of issue of letter of acceptances, whichever is later. The
Contractor agrees and has deposited the sum of Rs. by way of
Initial Security Deposit for due fulfillment of this Contract for the Works. It is
agreed that the Security Deposit shall be deducted from each running bills
and refunded to the contractor as per clause 2 of the General Conditions of
the Contract Annexed herewith.

Whereas it is agreed that the earnest money amounting to Rs.15000.00
(Rupees Fifteen Thousand Only ) deposited by the Contractor in the
form of Demand Draft along with the tender shall be forfeited in full in case
the Contractor does not remit the Initial Security Deposit within the stipulated
period of the start of the works by the stipulated date mentioned in the award
letter.

Whereas Shri is the accredited representative(s) of the
Contractor who would be responsible for taking instructions from the
Employer in relation to the Works. The Contractor agrees to pay Sales Tax or
any other Tax on material or finished works like Works Contract Tax,
Turnover Tax etc. including Income Tax in respect of this Contract of the
Works and the Employer will not entertain any claim whatsoever in this report
nor the Employer shall be responsible to pay any Tax as mentioned above. If
due to non - payment of any of the aforesaid Tax or other Taxes connected
with the Works, the Contractor suffers any loss or damages occurred to the
Contractor and the Employer will be entitled to claim damages from the
contractor for non completion of the Work within 12 calendar months
stipulated in Para 9, above.

12. The Plans, Drawings, Specifications, Contract Documents and the
Documents above mentioned shall form basis of this Contract and the
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Agreement or any of the document attached hereto shall be final and binding
on both parties and may be made rule of the court.

13. All disputes arising out of or in any way connected with this agreement shall

be deemed to have arisen

in Maharajganj and only the courts of

Maharajganj shall have jurisdiction to determine the same.

14. The several parts of this Contract have been read to us and fully understood

by us.

In Witness whereof the parties above named have executed these presents

today and year first hereinabove written.
Signed, Sealed and Delivered by:

Authorised Representative of Employer

Authorized Representative of Contractor

As witness our hands the day and year first written above,

In presence of

Signature:
Name:
Occupation:

Address:

In presence of

Signature:
Name:
Occupation:

Address:

1. Definitions:

Signature by the said Employer
Name:
Designation:

Address:

Signature by the said Contractor
Name:
Designation:

Address:

GENERAL CONDITIONS OF CONTRACT

“Contract means the documents forming the tender and the acceptance
thereof and the formal agreement executed between State Bank of India
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1.1

1.1.1

(client) and the contractor, together with the documents referred therein
including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the architects / Bank and all these
documents taken together shall be deemed to form one contract and shall be
complementary to one another.

In the contract the following expressions shall, unless the context otherwise
requires, have the meaning hereby respectively assigned to them.

'SBI’ shall mean State Bank of India (client) having its Corporate Centre at
State Bank Bhavan, Madame Cama Road, Mumbai-400021 and includes the
client’s representatives, successors and assigns.

‘The Contractor’ shall mean the individual or firm or company whether
incorporated or not, undertaking the works and shall include legal personal
representative of such individual or the composing the firm or company and
the permitted assignees of such individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
described in the “Scope of work” and/ or to be executed in accordance with
the contract and includes materials, apparatus, equipment, temporary
supports, fittings and things of all kinds to be provided, the obligations of the
contractor hereunder and work to be done by the contractor under the
contract.

‘Engineer’ shall mean the representative of the Architect/ Banks Engineer.

‘Drawings’ shall mean the drawings prepared by the Architects/Engineer and
issued by the Engineer and referred to in the specifications and any
modifications of such drawings as may be issued by the Engineer from time to
time. ‘Contract Value’ shall mean the value of the entire work as stipulated in
the letter of acceptance of tender subject to such additions thereto or
deductions there from as may be under the deductions there from as may be
made under the provision herein after contained.

‘Specifications’ shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the
architect/ consultant "Month” means calendar month.

“"Week” means seven consecutive days.

“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs.
respectively.

Total Security Deposit

Total Security Deposit comprise of
Earnest Money Deposit

Initial Security Deposit

Retention Money

Earnest Money Deposit:

The tenderer shall furnish EMD of Rs. 15000.00 (Rupees Fifteen thousand
Only ) in the form of Demand Draft drawn in favour of SBI RBO-IV, payable
at Maharajganj of any Scheduled Bank. No tender shall be considered
unless the EMD is so deposited in the required form. No interest shall
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10.

11.

12.

13.

be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded
after the decision to award the contract is taken without interest. The EMD
shall stand absolutely forfeited if the tenderer revokes his tender at any time
the period when he is required to keep his tender open acceptance by the SBI
or after it is accepted by the SBI the contractor fails to enter into a formal
agreement or fails to pay the initial security deposit as stipulated or fails to
commence the work within the stipulated time.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD
in the form of D/D drawn on any scheduled Bank and shall be deposited
within 7 days from the date of acceptance of tender.

Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the
retention money shall be deducted from the running account bill at the rate of
10% of the gross value of work done by the contractor and claimed in each
bill provided the total security deposit i.e. the ISD plus Retention Money shall
both together not exceed 5% of the contract value. 50% of the total security
deposit shall be refunded to the contractor without any interest on issue of
Virtual Completion certificate by the Architect/ consultant. The balance 50%
of the total security deposit shall be refunded to the contractors without
interest within fifteen days after the end of defects liability period provided
the contractor has satisfactorily attended to all defects in accordance with the
conditions of contract including site clearance.

Language

The language in which the contract documents shall be drawn shall be in
English.

Errors, Omissions and Discrepancies

In case of errors, omissions and/ or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc.,
the following order shall apply.

Between scaled and written dimension (or description) on a drawing, the
latter shall be adopted.

Between the written or shown description or dimensions in the drawings and
the correspondence one in the specification the former shall be taken as
correct.

Between written description of the item in the specifications and descriptions
in bills of quantities of the same item, the former shall be adopted.

In case of difference between rates written in figures and words, the rate in
words shall prevail.

Between the duplicate/ subsequent copies of the tender, the original tender
shall be taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every
respect in strictly accordance with this contract and with the directions of and
to the satisfaction of the Bank to be communicated through the architect/
consultant. The architect/ consultant at the directions of the Bank from time
to time issue further drawings and/ or written instructions, details directions
and explanations which are hereafter collectively referred to as Architect’s/
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Consultant’s instructions in regard to the variation or modification of the
design, quality or quantity of work or the addition or omission or substitution
of any work. Any discrepancy in the drawings or between the BOQ and/ or
specifications. The removal from the site of any material brought thereon by
the contractor and any substitution of any other materials therefore the
removal and/ or re-execution of any work executed by him. The dismissal
from the work of any person employed/ engaged thereupon.

14 i) Letter of Acceptance:

Within the validity period of the tender the Bank shall issue a letter of
acceptance either directly or through the architect by registered post or
otherwise depositing at the address of the contractor as given in the tender to
enter into a Contract for the execution of the work as per the terms of the
tender. The letter of acceptance shall constitute a binding contract between
the SBI and the contractor.

ii) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Architect
the successful tenderer shall be bound to implement the contract and within
fifteen days thereof he shall sign an agreement in a non-judicial stamp
paper of appropriate value.

15 Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI through
its architects/ consultants are the properties of the SBI. They are not to be
used on other work.

16.Detailed Drawings and Instructions:

The SBI through its architects/ consultants shall furnish with reasonable
promptness additional instructions by means of drawings or otherwise
necessary for the proper execution of work. All such drawings and
instructions shall be consistent with the contract documents, true
developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor
prepare a detailed programm schedule indicating therein the date of start and
completion of various activities on receipt of the wok order and submit the
same to the SBI through the architect/ consultant.

17.Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings
shall be handed over to the contractors.

18.Liquidated Damages:

19.

If the contractor fails to maintain the required progress in terms of clause 30
of GCC or to complete the work and clear the site including vacating their
office on or before the contracted or extended date or completion without
justification in support of the cause of delay, he may be called upon without
prejudice to any other right of remedy available under the law to the SBI on
account of such breach to pay a liquidated damages at the rate of 0.5% of
the contract value per week which is subject to a maximum of 5% of the
contract value.

Materials, Appliances and Employees
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20.

21.

22,

23.

Unless or otherwise specified the contractor shall provide and pay for all
materials, labour, water, power, tools, equipment transportation and any
other facilities that are required for the satisfactory execution and completion
of the work. Unless or otherwise specified all materials shall be new and both
workmanship and materials shall be of best quality. The contractor shall at all
times enforce strict discipline and good order among his employees and shall
not employ on the work any unfit person or anyone not skilled in the work
assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI/ Architect/ Consultant he shall be removed from the
site immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained
by the contractor at his own expenses. The contractor shall give notices and
comply with regulations, laws, and ordinances rules, applicable to the
contract. If the contractor observes any discrepancy between the drawings
and specifications, he shall promptly notify the SBI in writing under intimation
of the Architect/ Consultant. If the contractor performs any act which is
against the law, rules and regulations he shall meet all the costs arising there
from and shall indemnify the SBI any legal actions arising there from.

Setting out Work:

The contractor shall set out the work and shall be responsible for the true and
perfect setting out of the same and for the correctness of the positions,
levels, dimensions, and alignment of all parts thereof and get it approved by
the architect/ consultant before proceeding with the work. If at any time any
error in this respect shall appear during the progress of the works,
irrespective of the fact that the layout had been approved by the architect/
consultant the contractor shall be responsible for the same and shall at his
own expenses rectify such error, if so, required to satisfaction of the SBI.

Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work
from damage and shall protect the SBI's properties from injury or loss arising
in connection with contract. He shall make good any such damage, injury,
loss, except due to causes beyond his control and due to his fault or
negligence.

He shall take adequate care and steps for protection of the adjacent
properties. The contractor shall take all precautions for safety and
protections of his employees on the works and shall comply with all applicable
provisions of Govt. and local bodies safety laws and building codes to prevent
accidents, or injuries to persons or property on, about or adjacent to his place
of work. The contractor shall take insurance covers as per clause 26.0 at his
own cost. The policy may take in joint names of the contractor and the SBI
and the original policy may be lodged with the SBI.

Inspection of Work:

The SBI/ Architect/ Consultant or their representatives shall at all reasonable
times have free access to the work site and/ or to the workshop, factories, or
other places where materials are lying or from where they are obtained and
the contractor shall give every facility to the SBI/ Architect/ consultant and
their representatives necessary for inspection and examination and test of the
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24,

25.

i)

materials and workmanship. No person unless authorised by the SBI/
Architect/ Consultant except the representative of Public authorities shall be
allowed on the work at any time. The proposed work either during its
construction stage or its completion can also be inspected by the Chief
Technical Examiner’s organisation a wing of Central Vigilance Commission.

Assignment and Subletting

The whole of work included in the contact shall be executed the
contractor and he shall not directly entrust and engage or indirectly
transfer, assign or underlet the contract or any part or share thereof
or interest therein without the written consent of the SBI through the
architect and no undertaking shall relieve the contractor from the
responsibility of the contractor from active superintendence of the
work during its progress.

Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described
in the contract and in accordance with Architect/ Consultant instructions and
shall be subject from time to time to such tests as the architect/ consultant
may direct at the place of manufacture or fabrication or on the site or an
approved testing laboratory. The contractor shall provide such assistance,
instruments, machinery, labour, and materials as are normally required or
examining measuring sampling and testing any material or part of work
before incorporation in the work before incorporation in the work or testing as
may be selected and required by the Architect / Consultant.

Samples

All samples of adequate numbers, size, shades and pattern as per
specifications shall be supplied by the contractor with out any extra charges.
If certain items proposed to be used are of such nature that samples cannot
be presented or prepared at the site detailed literature/ test certificate of the
same shall be provided to the satisfaction of the Architect/ Consultant. Before
submitting the sample / literature the contractor shall satisfy himself that the
material/ equipment for which he is submitting the sample/ literature meet
with the requirement of tender specification. Only when the samples are
approved in writing by the architect / consultant the contractor shall proceed
with the procurement and installation of the particular material / equipment.
The approved samples shall be signed by the Architect / Consultant for
identification and shall be kept on record at site office until the completion of
the work for inspection / comparison at any time. The Architect / Consultant
shall take reasonable time to approve the sample. Any delay that might occur
in approving the samples for reasons of its not meeting the specifications or
other discrepancies inadequacy in furnishing samples of best qualities from
various manufacturers and such other aspects causing delay on the approval
of the materials / equipment etc. shall be to the account of the contractor.

Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor
if such test is intended by or provided for in the specification or BOQ.

Costs of Tests not provided for
If any test is ordered by the Architect / Consultant which is either
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26.

27.

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the
Architect / Consultant to be carried out by an independent person at any
place other than the site or the place of manufacture or fabrication of the
materials tested or any Government / approved laboratory, then the cost of
such test shall be borne by the contractor.

Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment shall be entertained which
is consequent upon failure on his part to obtain correct information as to any
matter affecting the execution of the work nor any misunderstanding or the
obtaining incorrect information or the failure to obtain correct information
relieve him form nay risks or from the entire responsibility for the fulfillment
of contract.

Contractor’s Superintendence

The contractor shall give necessary personal superintendence during the
execution of the works and as long, thereafter, as the Architect / consultant
may consider necessary until the expiry of the defects liability period stated
hereto.

28. Quantities

29.

30.

The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to
have been prepared in accordance with the Indian Standard Method of
Measurements and quantities. The rate quoted shall remain valid for
variation of quantity against individual item to any extent subject to
maximum variation of the contract value by 25%.

Works to be measured

The Architect / Consultant may from time to time intimate to the contractor
that he required the work to be measured and the contractor shall forthwith
attend or send a qualified representative to assist the Architect in taking such
measurements and calculations and to furnish all particulars or to give all
assistance required by any of them. Such measurements shall be taken in
accordance with the Mode of measurements detailed in the specifications. The
representative of the Architect / Consultant shall take joint measurements
with the contractor’s representative and the measurements shall be entered
in the measurement book. The contractor or his authorised representative
shall sign all the pages of the measurement book in which the measurements
have been recorded in token of his acceptance. All the corrections shall be
duly attested by both representatives. No over writings shall be made in the
M book should the contractor not attend or neglect or omit to depute his
representative to take measurements then the measurements recorded by
the representative of the Architect / consultant shall be final. All authorised
extra work, omissions and all variations made shall be included in such
measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect /
consultant shall vitiate the contract. In case the SBI / Architect / Consultant
thinks proper at any time during the progress of works to make any alteration
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in, or additions to or omissions from the works or any alteration in the kind or
quality of the materials to be used therein, the Architect / Consultant shall
give notice thereof in writing to the contractor or shall confirm in writing
within seven days of giving such oral instructions the contractor shall alter to,
add to, or omit from as the case may be in accordance with such notice, but
the contractor shall not do any work extra to or make any alterations or
additions to or omissions from the works or any deviation from any of the
provisions of the contract, stipulations, specifications or contract drawings
without previous consent in writing of the Architect / Consultant and the
value of such extras, alterations, additions or omissions shall in all cases be
determined by the Architect / Consultant and the same shall be added to or
deducted from the contract value, as the case may be.

31. Valuation of Variations

a)

b)

c)

d)

e)

No claim for an extra shall be allowed unless it shall have been executed
under the authority of the Architect / Consultant with the concurrence of the
SBI as herein mentioned. Any such extra is herein referred to as authorised
extra and shall be made in accordance with the following provisions.

i) The net rates or prices in the contract shall determine the valuation of
he extra work where such extra work is of similar character and executed
under similar conditions as the work priced herein.

i Rates for all items, wherever possible should be derived out of the
rates given in the priced BOQ.

The net prices of the original tender shall determine the value of the items
omitted, provided if omissions do not vary the conditions under which any
remaining items of works are carried out, otherwise the prices for the same
shall be valued under sub-clause (c) hereunder.

Where the extra works are not of similar character and /or executed under
similar conditions as aforesaid or where the omissions vary the conditions
under which any remaining items or works are carried out, then the
contractor shall within 7 days of he receipt of the letter of acceptance inform
the Architect / consultant of the rate which he intends to charge for such
items of work, duly supported by analysis of the rate or rates claimed and the
Architect / Consultant shall fix such rate or prices as in the circumstances in
his opinion reasonable and proper, based on the market, rate.

Where extra work cannot be properly measured or valued the contractor shall
be allowed day work prices at the net rates stated in the tender of the BOQ
or, if not, so stated then in accordance with the local day work rates and
wages for the district; provided that in either case, vouchers specifying the
daily time (and if required by the Architect / Consultant) the workman’s name
and materials employed be delivered for verifications to the Architect /
consultant at or before the end of the week following that in which the work
has been executed.

It is further clarified that for all such authorised extra items where rates
cannot be derived from the tender, the Contractor shall submit rates duly
supported by rate analysis worked on the market rate basis” for material,
labour, hire / running charges of equipment and wastage etc. plus 15%
towards establishment charges, contractor’s overheads and profit. Such items
shall not be eligible for escalation.

32. Final Measurement
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The final measurement, valuation and payment in respect of the contract shall
be completed within three months of the virtual completion of the work.

33. Virtual Completion Certificate (VCC)

On successful completion of entire woks covered by the contract to the full
satisfaction of the Architects/ SBI, the contractor shall ensure that the
following works have been completed to the satisfaction of the Architects/
SBI.

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s
labour, equipment and machinery.

b. Demolish, dismantle and remove the contractor’'s site office, temporary
works, structures including labour sheds/camps and constructions and other
items and things whatsoever brought upon or erected at the site or any land
allotted to the contractor by the SBI and not incorporated in the permanent
works.

C. Remove all rubbish, debris etc. from the site and the land allotted to the
contractor by the SBI and shall clear, level and dress, compact the site as
required by the SBI.

d. Shall put the SBI in undisputed custody and possession of the site and all land
allotted by the SBI.
e. Shall hand over the work in a peaceful manner to the SBI.

All defects/ imperfections have been attended and rectified as pointed out by
the SBI to the full satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the
contractor shall be entitled to apply to the Architect/ consultant is satisfied of
the completion of the work. Relative to which the completion certificate has
been sought, the Architect/ consultant shall within fourteen (14) days of the
receipt of the application for virtual completion certificate, issue a VCC in
respect of the work for which the VCC has been applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and
contractor’s liabilities under the contract including the contractor’s liability for
defects liability period nor shall the issuance of VCC in respect of the works or
work at any site be construed as a waiver of any right or claim of the SBI
against the contractor in respect of works or work at the site and in respect of
which the VCC has been issued.

34. Work by other Agencies

The SBI/ Architect/ Consultant reserves the rights to use premises and any
portion of the site for execution of any work not included in the scope of this
contract which it may desire to have carried out by other persons
simultaneously and the contractor shall not only allow but also extend
reasonable facilities for the execution of such work, the contractor, however,
shall not be required to provided any plant or material for the execution of
such work except by special arrangement with the SBI. Such work shall be
carried out in such manner as not to impede the progress of the works
included in the contract.

35. Insurance of Works
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a)

b)

36.

37.

Without limiting his obligations and responsibilities under the contract, the
contractor shall insure in the joint names of he SBI and the contractor against
all loss of damages from whatever cause arising other than the excepted
risks, for which he is responsible under the terms of contract and in such a
manner that the SBI and contractor are covered for the period stipulated in
clause 28 of GCC and are also covered during the period of maintenance for
loss or damage arising from a cause, occurring prior to the period of
maintenance for loss or damage arising from a cause, occurring prior to the
commencement of the period of maintenance and for any loss or damage
occasioned by the contractor in the course of any operations carried out by
him for the purpose of complying with his obligations under clause.

The works for the time being executed to the estimated current Contract
value thereof, or such additional sum as may be specified together with the
materials for incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the
contractor to the replacement value of such constructional plant and other
things.

Such insurance shall be effected with an insurer and in terms approved by the
SBI which approval shall not be unreasonably withheld and the contractor
shall whenever required produce to the Architect/ consultant the policy if
insurance and the receipts for payment of the current premiums.

Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise
indemnify the SBI against all losses and claims in respect of injuries or
damages to any person or material or physical damage to any property
whatsoever which may arise out of or in consequence of the execution and
maintenance of he works and against all claims proceedings, damages, costs,
charges and expenses whatsoever in respect of or in relation thereto except
any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof on, over, under, in
or through any lands.

Injuries or damages to persons or properties which are unavoidable result of
the execution or maintenance of the works in accordance with the contract.
Injuries or damage to persons or property resulting from any act or neglect of
the SBI their agents, employees or other contractors not being employed by
the contractor or for or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the
injury or damage was contributed to by the contractor, his servants or agents
such part of the compensation as may be just and equitable having regard to
the extent of the responsibility of the SBI, their employees, or agents or other
employees, or agents or other contractors for the damage or injury.

Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any
action, claim, or proceeding relating to infringement or use of any patent or
design or any alleged patent or design rights and shall pay any royalties
which may be payable in respect of any article or part thereof included in the
contract. In the event of any claim made under or action brought against SBI
in respect of such matters as aforesaid the contractor shall be immediately
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38.

39.

40.

41.

42.

notified thereof and the contractor shall be at liberty, at his own expenses to
settle any dispute or to conduct any litigation that may arise there from,
provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent or design or any alleged patent or design right is
the direct result of an order passed by the Architect / Consultant in this
behalf.

Third Party Insurance

Before commencing the execution of he work the contractor but without
limiting his obligations and responsibilities under clause 26.0 of GCC shall
insure against his liability for any material or physical damage, loss or injury
which may occur to any property including that of SBI, or to any person,
including any employee of the SBI, by or arising out of the execution of the
works or in the carrying out of the contract, otherwise than due to the mattes
referred to in the provision to clause 26.0 thereof.

Minimum amount of Third Party Insurance

Such insurance shall be effected with an insurer and in terms approved by the
SBI which approval shall not be reasonably withheld and for at least the
amount stated below. The contractor shall, whenever required. Produce of the
Architect / consultant the policy or policies of insurance cover and receipts for
payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs. 5
lacs per occurrence with the number of occurrences limited to four. After
each occurrence contractor will pay additional premium necessary to make
insurance valid for four occurrences always.

Accident or Injury to Workman

The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or
default of the SBI or their agents, or employees. The contractor shall
indemnify and keep indemnified SBI against all such damages and
compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in
relation thereto.

Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by
the SBI during the whole of the time that any persons are employed by him
on the works and shall, when required, produce to the architect/ consultant
such policy of insurance and receipt for payment of the current premium.
Provided always a that, in respect of any persons employed by any sub-
contractor the contractor’s obligation to insure as aforesaid under this sub-
clause shall be satisfied if the sub contractor shall be insured against the
liability in respect of such persons in such manner that SBI in indemnified
under the policy but the contractor shall require such sub-contractor to
produce to the Architect/ Consultant when such policy of insurance and the
receipt for the payment of the current premium.

Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to
above or any other insurance which he may be required to effect under the
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43.

44,

45,

46.

terms of contract, then and in any such case the SBI may effect and keep in
force any such insurance and pay such premium or premiums as may be
necessary for that purpose and from time to time deduct the amount so paid
by the SBI as aforesaid from any amount due or which may become due to
the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In
respect of such default, the employer shall be entitled to deduct from any
sums payable to the contractor the amount of any damages costs, charges,
and other expenses paid by the SBI and which are payable by the contractors
under this clause. The contractor shall upon settlement by the insurer of any
claim made against the insurer pursuant to a policy taken under this clause,
proceed with due diligence to rebuild or repair the works destroyed or
damaged. In this event all the monies received from the insurer in respect of
such damage shall be paid to the contractor and the contractor shall not be
entitled to any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

Commencement of Works:

The date of commencement of the work will be reckoned as the date of
handing over site or three days from the date of issue of letter of acceptance
of the tender by the SBI which ever is later.

Time for Completion

Time is essence of the contract and shall be strictly observed by the
contractor. The entire work shall be completed within a period of 30 Days
from the date of commencement. If required in the contract or as directed by
the Architect/ Consultant. The contractor shall complete certain portions of
work before completion of the entire work. However the completion date shall
be reckoned as the date by which the whole work is completed as per the
terms of the contract.

Extension of Time

If, in the opinion of the Architect/consultant, the work be delayed for reasons
beyond the control of the contractor, the Architect/consultant may submit a
recommendation to the SBI to grant a fair and reasonable extension of time
for completion of work as per the terms of contract. If the contractor needs
an extension of time for the completion of work or if the completion of work is
likely to be delayed for any reasons beyond the due date of completion as
stipulated in the contract, the contractor shall apply to the SBI through the
Architect/ Consultant in writing in detail and his justification if any, for the
delays. The Architect/Consultant shall submit their recommendations to the
SBI in the prescribed format for granting extension of time. While granting
extension of time the contractor shall be informed the period-extended time
which will qualify for levy of liquidated damages. For he balance period in
excess of original stipulated period and duly sanctioned extension of time by
the SBI the provision of liquidated damages as Instructions to the Tenderers
shall become applicable. Further the contract shall remain in force even for
the period beyond the due date of completion irrespective whether the
extension is granted or not.

Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and
the mode, manner and speed of execution and maintenance of the works are
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47.

48.

49.

to be of a kind and conducted in a manner to the satisfaction of the Architect
/ Consultant should the rate of progress of the work or any part thereof be at
any time be in the opinion of the Architect / consultant too slow to ensure the
completion of the whole of the work by the prescribed time or extended time
for completion the Architect / Consultant to expedite progress so as to
complete the works by the prescribed time or extended time. Such
communications from the Architect / Consultant neither shall relieve the
contractor from fulfilling obligations under the contract nor will he be entitled
to raise any claims arising out of such directions.

Work during Nights and Holidays

Subject to any provision to the contrary contained in the contract no
permanent work shall save as herein provided be carried on during the night
or on holidays without the permission in writing of the Architect/ Consultant,
save when the work is unavoidable or absolutely necessary for the saving of
life or property or for the safety of the work in which case the contractor shall
immediately advise the Architect/ consultant. However the provisions of the
clause shall not be applicable in the case of any work which becomes
essential to carry by rotary or double shifts in order to achieve the progress
and quality of the part of the works being technically required/ continued with
the prior approval of the Architect/ Consultant at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall be
carried out without unreasonable noise and disturbance.

No Compensation or Restriction of Work.

If at any time after acceptance of the SBI shall decide to abandon or reduce
the scope of work for any reason whatsoever and hence not required the
whole or any part of the work to be carried out. The Architect/ Consultant
shall give notice in writing to that effect to the contractor and the contractor
shall act accordingly. In the matter, the contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit
or advantage which he might have derived from the execution of the work
fully but which he did not derive in consequence of the foreclosure of the
whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of
materials actually and bonafide brought to the site of the work by the
contractor and rendered surplus

as a result of the abandonment, curtailment of the work or any portion
thereof and then taken back by the contractor, provided however that the
Architect/ consultant shall have in such cases the option of taking over all or
any such materials at their purchase price or a local current rate whichever is
less.

“In case of such stores having been issued for SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding
those at which were originally issued to the contractor after taking into
consideration and deduction for claims on account of any deterioration or
damage while in the custody of the contractor and in this respect the decision
of Architect/ consultant shall be final.

Suspension of Work
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50.

The contractor shall, on receipt of the order in writing of the Architect/
consultant (whose decision shall be final and binding on the contractor)
suspend the progress of works or any part thereof for such time and in such
manner as Architect/ consultant may consider necessary so as not to cause
any damage or injury to the work already done or endanger the safety
thereof for any of following reasons.

One account any default on the part of the contractor, or

for proper execution of the works or part thereof for reasons other then the
default of the contractor, or for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that
behalf by the Architect/ consultant.

If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the
contractor shall be entitled to an extension of time equal to the period of
every such suspension. No compensation whatsoever shall be paid on this
account.

Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the
Contractor shall have rendered himself liable to pay compensation amounting
to the whole of his security deposit the Architect/ consultant shall have the
power to adopt any of the following course as they may deem best suited to
the interest of the SBI.

To rescind the contract (of which rescission notice in writing to the contractor
by the Architect/ consultant shall be conclusive evidence) and in which case
the security deposit of the contractor shall be forfeited and be absolutely at
the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the
work, or any part of the work, debiting the contractor with the cost of the
labour and materials (the cost of such labour and materials as worked out by
the Architect /Consultant shall be final and conclusive against the contractor)
and crediting him with the value of the work done, in all respects in the same
manner and at the same manner and at the same rates as if it had been
carried out by the contractor under the terms of this contract the certificate of
Architect / Consultant as to the value of work done shall be final and
conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as
shall be unexecuted, out of his hands, to give it to another contractor to
complete in which case any expenses which may be incurred in excess of the
sum which would have been paid to the original contractor, if the whole work
had been executed by him (of the amount of which excess the certificates in
writing of the Architects/ Consultant shall be final and conclusive) shall be
borne by original contractor and may be deducted from any money due to
him by SBI under the contract or otherwise, or from his security deposit or
the proceeds of safe thereof, or sufficient part thereof. In the event of any of
above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any material or entered into any engagements or
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51.

make any advances on account of, or with a view to the execution of the work
or the

performance of the contract and in case the contract shall be rescind under
the provision aforesaid, the contractor shall not be entitled to recover or to be
paid any sum or any work thereto for actually performed under this contract,
unless, and until the Architect/ consultant will have certified in writing the
performance of such work and the value payable in respect thereof, and he
shall only be entitled to be paid the value so certified.

Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’
or shall be adjusted an insolvent or being an incorporated company shall have
an order for compulsory winding up voluntarily or subject to the supervision
of Govt. and of the Official Assignee of the liquidator in such acts of
insolvency or winding up shall be unable within seven days after notice to him
to do so, to show to the reasonable satisfaction of the Architect/ Consultant
the at he is able to carry out and fulfil the contract, and to give security
therefore if so required by the Architect / consultant.

Or if the contractor (whether an individual firm or incorporated Company)
shall suffer execution to be issued or shall suffer any payment under this
contract to be attached by or on behalf of any of the creditors of the
contractor.

Or shall assign or sublet this contract without the consent in writing of the
SBI through the Architect/ consultant or shall charge or encumber this
contract or any payment due to which may become due to the contractor
there under:

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under
these conditions suspended the progress of the works for days after receiving
from the SBI through the Architect/ Consultant written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make
such due progress as would enable the works to be completed with in the
time agreed upon, or has failed to remove the materials from the site or to
pull down and replace work within seven days after written notice from the
SBI through the Architect/ Consultant that the said materials were
condemned and rejected by the Architect/ Consultant under these conditions;
or has neglected or failed persistently to observe and perform all or any the
acts, matters or things by this contract to be observed and performed by the
contractor for seven days after written notice shall have been given to the
contractor to observe or perform the same or has to he determent of good
workmanship or indefiance of the SBI's or Architect’'s/ Consultant’s
instructions to the contrary subject any part of the contract. Then and in any
of said cases the SBI and or the Architect / Consultant, may not withstanding
any previous waiver, after giving seven days notice in writing to the
contractor, determine the contract, but without thereby affecting the powers
of the SBI or the Architect / Consultant or the obligation and liabilities of the
contractor the whole of which shall continue in force as fully as if the contract
had not been so determined and as if the works subsequently had been
executed by or on behalf of the contractor. And further the SBI through the
Architect / consultant their agents or employees may enter upon and take
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possession of he work and all plants, tools, scaffoldings, materials, sheds,
machineries lying upon the premises or on he adjoining lands or roads use
the same by means of their own employees or workmen in carrying on and
completing the work or by engaging any other contractors or persons to
complete the work and the contractor shall not in any was interrupt or do any
act, matter or thing to prevent or hinder such other contractor or other
persons employed for completing and finishing or using the materials and
plant for the works.

When the works shall be completed or as soon thereafter as convenient the
SBI or the architect / consultant shall give a notice in writing to the contractor
to remove his surplus materials and plants and should the contractor fail to
do so within 14 days after receipt thereof by him the SBI sell the same by
public auction after due publication, and shall adjust the amount realised by
such auction. The contractor shall have no right to question any of the act of
the SBI incidental to the sale of the materials etc.

52. Certificate of Payment

53.

The contractor shall be entitle under the certificates to be issued by the
Architect / Consultant to the contractor within 14 working days from the date
of certificate to the payment from SBI from time to time. The SBI shall
recover the statutory recoveries towards Income tax, Work contract tax as
per the prevailing bye laws and other dues including the retention amount
from the certificate of payment.

Provided always that the issue of any certificate by the Architect/ Consultant
during the progress of works or completion shall not have effect as certificate
of satisfaction or relieve the contractor from his liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the
work or any part thereof is not carried out to their satisfaction.

The Architect/ Consultant may by any certificate make any corrections
required in previous certificate.

The SBI shall modify the certificate of payment as issued by the Architect/
Consultant from time to time while making the payment.

The contractor shall submit interim bills only after taking actual
measurements and property recorded in the measurement books.

The final bill may be submitted by contractor within a period of one month
from the date of virtual completion and Architect/ Consultant shall issue the
certificate of payment within a period of two months. The SBI shall pay the
amount within a period of three months from the date of issue of certificate
provided there is no dispute in respect of rates and quantities.

Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes
relating to the meaning of the specifications, design, drawings and
instructions herein before mentioned and as to the quality of workmanship or
materials used on the work or as to any other question, claim, right, matter
or thing whatsoever in any way arising out of or relating to the contract,
designs, drawings, specifications, estimates, instructions, orders or those
conditions or otherwise concerning the work or the execution or failure to
execute the same whether arising during the progress of the work or after the
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cancellation, termination, completion or abandonment thereof shall be dealt
with as mentioned hereinafter.

a) If the contractor considers that he is entitled to any extra payment or
compensation in respect of the works over and above the amounts admitted as
payable by the Architect or in case the contractor wants to dispute the validity
of any deductions or recoveries made or proposed to be made from the contract
or raise any dispute, the contractor shall forthwith give notice in writing of his
claim, or dispute to The Chief Manager (Comp&Ops) (in the address as stated
above) and endorse a copy of the same to the Architect, if any, within 30 days
from the date of disallowance thereof or the date of deduction or recovery. The
said notice shall give full particulars of the claim, grounds on which it is based
and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the bank be in any way liable in respect of
any claim by the contractor unless notice of such claim have been given by the
Contractor to the respective Manager (address as stated above)in the manner
and within the time as aforesaid. The contractor shall be deemed to have
waived and extinguished all his rights in respect of any claim not notified to the
respective officials.

(b) The Assistant General Manager shall give his decision in writing on the
claims notified by the contractor. The contractor may within 30 days of the
receipt of the decision of the respective Manager submit his claims to the
conciliating authority namely the Dy. General Manager (B&0), State Bank of
India, Administrative Office, Gorakhpur for conciliation along with all details and
copies of correspondence exchanged between him and the Branch/ RBO. (c) If
the conciliation proceedings are terminated without settlement of the disputes,
the contractor shall, within a period of 30 days of termination thereof shall give
a notice to the concerned Chief General Manager of the Bank for appointment of
an arbitrator to adjudicate the notified claims failing which the claims of the
contractor shall be deemed to have been considered absolutely barred and
waived.

(d) Except where the decision has become final, binding and conclusive in terms
of the contract, all disputes of differences arising out of the notified claims of the
contractor as aforesaid and all claims of the Bank shall be referred for
adjudication through arbitration by the Sole Arbitrator appointed by the Chief
General Manager. It will also be no objection to any such appointment that the
Arbitrator so appointed is a Bank Officer and that he had to deal with the
matters to which the Contract relates in the course of his duties as Bank Officer.
If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever another sole
arbitrator shall be appointed in the manner aforesaid by the said Chief General
Manager. Such person shall be entitled to proceed with the reference from the
stage at which it was left by his predecessor. It is a term of this contract that
the party invoking arbitration shall give a list of disputes with amounts claimed
in respect of each dispute along with the notice for appointment of arbitrator. It
is also a term of this contract that no person other than a person appointed by
such Chief General Manager as aforesaid should act arbitrator. The conciliation
and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules mad thereunder. It is also a term of the
contract that if any fees are payable to the arbitrator these shall be paid equally
by both the parties. However, no fees will be payable to the arbitrator if he is a
Bank Officer. It is also a term of the contract that the arbitrator shall be deemed
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54.

to have entered on the reference on the date he issues notice to both the parties
calling them to submit their settlement of claims and counter statement of
claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if
required to be paid before the award is made and published, be paid half and
half by each of the parities. The cost of the reference and of the award
(including the fees, if any of the arbitrator) shall be in the discretion of the
arbitrator who may direct to any by whom and in what manner, such costs or
any part thereof, shall be paid and fix or settle the amount of costs to be so
paid.

Water Supply

The contractor shall make his own arrangements for water required for the
work and nothing extra will be paid for the same. This will be subject to the
following conditions.

That the water used by the contractor shall be fit for construction purposes to
the satisfaction of the Architect/ Consultant.

The contractor shall make alternative arrangements for the supply of water if
the arrangement made by the contractor for procurement of water in the
opinion of the Architect/ Consultant is unsatisfactory.

The contractor shall construct temporary well/ tube well in SBI land for taking
water for construction purposes only after obtaining permission in writing
from the SBI. The contractor has to make his own arrangement for drawing
and distributing the water at his own cost. He has to make necessary
arrangements. To avoid any accidents or damages caused due to construction
and subsequent maintenance of the wells. He has to obtain necessary
approvals from local authorities, if required, at his own cost. He shall restore
the ground to its original conditions after wells are dismantled on completion
of work or hand over the well to the SBI without any compensation as
directed by the Architect/ Consultant.

55. Power Supply

The contractor shall make his own arrangements for power and supply/
distribution system for driving plant or machinery for the work and for lighting
purpose at his own cost. The cost of running and maintenance of the plants
are to included in his tender prices. He shall pay all fees and charges required
for the power supply and include the same in his tendered rates and hold the
owner free from all such costs. He has to obtain necessary approval from the
appropriate authorities, if required.

56. Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site
shall be the property of SBI and shall be handed over to Bank immediately.

57. Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work
produced in accordance with up to date. Rules laid down by the Bureau of
Indian Standards. In the event any dispute/ disagreement the decision of the
Architect/ consultant shall be final and binding on the contractor.

Page 31



58

59.

60.

Force Majeure

Neither contractor nor SBI shall be considered in default in performance of
their obligations if such performance is prevented or delayed by event such as
but not to war, hostilities revolution, riots, civil commotion, strikes, lockout,
conflagrations, epidemics, accidents, fire, storms, floods, droughts,
earthquakes or ordinances or any act of god or for any other cause beyond
the reasonable control of the party affected or prevented or delayed.
However, a notice is required to be given within 30 days from the happening
of the even with complete details, to the other party to the contract, if it is
not possible to serve a notice, within the shortest possible period without
delay.

As soon as the cause of force majeure has been removed the party whose
ability to perform its obligations has been affected, shall notify the other such
cessation and the actual delay incurred in such affected activity adducing
necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the
party affected shall be suspended during the continuance of any inability so
caused. With the cause itself and inability resulting there from having been
removed, the agreed time of completion of the respective obligations under
this agreement shall stand extended by a period equal to the period of delay
occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual
obligations by a state of force majeure lasting to a period of 6 months or
more the two parties shall each other to decide regarding the future execution
of this Agreement.

Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of
contract labour (regulation and abolition act of 1970) and other safety
regulations. the contractor shall comply with the provision of all labour
legislation including the latest requirements of all the Acts, laws, any other
regulations that are applicable to the execution of the project.

i Minimum wages Act 1948 (Amended)
ii. Payment of wages Act 1936 (Amended)
iii. Workmen’s compensation Act 1923 (Amended)

iv. Contact labour regulation and abolition act 1970 and central rules
1971 (Amended)

V. Apprentice act 1961 (Amended)

vi. Industrial employed (standing order) Act 1946 (Amended)

Vii. Personal injuries (Compensation insurance) act 1963 and any other
modifications

viii. Employees’ provided fund and miscellaneous provisions Act 1952 and
amendment thereof.

iX. Shop and establishment act

X. Any other act or enactment relating thereto and rules framed there
under from time to time.

Accidents

The contractor shall immediately on occurrence of any accident at or about
the site or in connection with the execution of the work report such accident
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to the Architect / consultant. The contractor shall also such report
immediately to the competent authority whenever such report is required to
be lodged by the law and take appropriate actions thereof.

Signature of Contractor & Seal

SPECIAL CONDITIONS OF CONTRACT

1. Scope of Work

The scope of work is to carry Interior Decoration and Furnishing work of
Nautanwa BRANCH Dist. Maharajganj
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2. Address of Site

The site is located at Nautanwa Branch Dist. Maharajganj
3. Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the
contractor on the site and he will be held responsible for the accuracy and
maintenance of the entire dimension and the levels. Figured dimensions are in
all cases to be accepted and no dimension shall be scaled. Large-scale details
shall take precedence over small - scale drawing. In case of discrepancy the
contractor shall ask for clarification from the Architect/ Consultant before
proceeding with the work.

4. Notice of Operation

The contractor shall not carryout any important operation without the consent
in writing from the Architect/ Consultant.

5. Construction Records

The contractor shall keep and provide to the Architect/ Consultant full and
accurate records of the dimension and positions of all new work and any other
information necessary to prepare complete drawings recording details of the
work as constructed.

6. Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect/
Consultant such supports as may be required to protect effectively all
structures and protective guards to trees which may be endangered by the
execution of the works or otherwise take such permanent measures as may
be required by the Architect to protect the trees and structures.

7. Temporary Works

Before any temporary works are commenced, the contractor shall submit at
least 7 days in advance to the architect/ consultant for approval complete
drawings of all temporary works he may require for the execution of the
works. The contractor shall carry out the modifications relating to strength, if
required by the Architect/ Consultant may require in accordance with the
conditions of contract at his own cost. The contractor shall be solely
responsible for the stability and safety of all temporary works an unfinished
works and for the quality of the permanent works resulting from the
arrangement eventually adopted for their execution.

8. Temporary Roads

The contractor shall provide access roads to the site from the nearest main
road at no extra cost and as directed by the Architect/ Consultant. The
contractor shall also responsible for proper maintenance of this access road
and would take all care to see that existing services, if any, are maintained in
working order at his own cost. The laying and maintaining the temporary
roads within the site area shall be the contractor’s responsibility and the
contractor shall take such measures that are necessary and as directed by the
Architect/ Consultant.

9. Water, Power and Other Facilities

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and

Page 34



good quality drinking water for their workers. If necessary, the contractor has to
sink a tube well/ open well and bring water by means of tankers at his own cost for
the purpose. The SBI will not be liable to pay any charges in connection with the
above.

The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to
take power and water connections from the temporary water and power supply
obtained by the contractor. However, the concerned contractor shall make their own
arrangements to draw the supply and pay directly the actual consumption charges at
mutually agreed rates between them. All municipal charges for drainage and water
connection for construction purposes shall be borne by the contractor and charges
payable for permanent connections, if any, shall be initially paid by the contractor
and the SBI will reimburse the amount on production of receipts.

The SBI as well as the Architect/ Consultant shall give all possible assistance to the
contractors to obtain the requisite.

Permission from the various authorities, but the responsibility for obtaining the same
in time shall be of the contractor.

10. Office Accommodation

a. The contractor shall provide and maintain all necessary offices, workshops,
stores, shelters, sanitary facilities, canteens and other temporary structures
for themselves in connection with the work at the site own cost after getting
the approval from the architect/ consultant.

b. All temporary buildings and facilities as mentioned above shall be removed on
completion of the work or at any other earlier date as directed by the
architect / consultant.

All the expenses for obtaining statutory approvals and maintenance of the
above facilities as well as running expense shall be borne by the contractor at
no extra cost. It is also the responsibility of the contractor to obtain statuary
approvals for providing the above facilities.

11. Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare
of his staff and workmen including adequate drinking water facilities. The
contractor shall also make his arrangements at his own cost for transport
where necessary for his staff and workmen to and from site of work at his
own cost.

12. Lighting of Works

The contractor shall at all times provide adequate and approved lighting as
required for the proper execution and supervision and inspection of works.

13. Fire Fighting Arrangements

i. The contractor shall at all times provide suitable arrangements for the fighting
at his own cost. For this purpose he shall provide requisite number of fire
extinguishers and adequate number of buckets, some of which are of be
always kept filed with sand and some with water. These equipments shall be
provided at suitable prominent and easily accessible places and shall be
properly maintained.
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Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and to the approval of the relevant authorities. The
contractor shall make the following arrangements at his own cost but not
limited to the following :

a. Proper handling, storage and disposal of combustible materials and
waste.

b. Worked operations which can create fire hazards.
Access for the fire fighting equipments.

d. Types, number and location of containers for the removal of surplus
materials and rubbish.

e. Type size, number and location of fire extinguishers or other fire
fighting equipment.

f. General house keeping.

14. Site Order Book

A site order book shall be maintained at site for the purpose of quick
communication between the Architect/ Consultant. Any communication
relating to the works may be conveyed through Records in the site order
book. Such a communication from one party to the other shall be deemed to
have been adequately served in terms of contract. Each site order book shall
have machine numbered pages in triplicate and shall carefully maintained and
preserved by the contractor and shall be made available to the Architect/
Consultant as and when demanded. Any instruction which the Architect/
Consultant may like to issue to the contractor or the contractor may like to
bring the Architect/ Consultant may like to issue to the Contractor or the
Contractor may like to bring to the Architect/ Consultant two copies of such
instructions shall be taken from the site order book and one copy will be
handed over to the party against proper acknowledgment and the second
copy will be retained for their record.

15. Site Meetings

Site meetings will be held to review the progress and quality evaluation. The
contractors shall depute a senior representative along with the site
representative staff of approved sub-contractors and suppliers as required to
the site meetings and ensure all follow up actions. Any additional review
meetings shall be held if required by the Architect/ Consultant.

16. Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work
from the site and deposit the same as directed by the Architect/ Consultant at
his own cost. It is the responsibility of the contractor to obtain from the locate
authorities concerned to the effect that all rubbish arising out of contractor’s
activities at the construction site or any other off-site activities borrow pits
has been properly disposed off.

17. Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever
requested by other specialists contractors of other sub contractors to enable
them to prepare their own shop drawings and pass on the information with
sufficient promptness as will not in any way delay the works.
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18. Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the
Architect/ Consultant indicating therein the name of the project and other
details as given by the Architect/ Consultant at his own cost remove the same
on completion of work.

19. Bar Bending Schedule

The contractor shall prepare a detailed bar bending schedule for all reinforced
concrete works and got them approved by the Architect/ Consultant well in
advance.

20. As Built Drawings

i. For the drawing issued to the contractor by the Architect/ Consultant. The
Architect / Consultant will issue two sets of drawings to the contractor for the
item for which some changes have been made. From the approved drawings
as instructed by the SBI / Architect/ Consultant. The Contractor will make the
changes made on these copies and return these copies to the Architect/
Consultant for their approval. In case any revision is required or the
corrections are not properly marked the Architect/ Consultant will point out
the discrepancies to the contractor. The contractor will have to incorporate
these corrections and /or attend to discrepancies either on the copies as
directed by the Architect/ Consultant and resubmit to him for approval. The
Architect/ Consultant will return one copy duly approved by him.

ii. For the drawings prepared by the Contractor, the Contractor will modify the
drawing prepared by him wherever the changes are made by the SBI
Architect/ Consultant. And submit two copies of such modified drawings to the
Architect/ Consultant for approval. The Architect/ Consultant will return one
copy of the approved drawing to the Contractor.

21. Approved Make

The Contractor shall provide all materials form the list of approved makes at
his own cost. The Architect/ Consultant may approve any make/ agency
within the approved list as given in the tender after inspection of the sample/
mock up.

22. Procurement of Materials

The Contractor shall make his own arrangements to procure all the required
materials for the work. All wastage’s and losses in weight shall be to the
contractors account.

23. Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except
GST, duties, levies, royalties, fees cess, or charges in respect of the works
including but not limited to sales tax, tax on works contract excise duty, and
octroi, payable in respect of materials, equipments plant and other things
required for the contact. All of the aforesaid taxes except GST, duties, levies,
fees and charges shall be to the contractors account and the SBI shall not be
required to pay any additional or extra amount on this account. Variation of
taxes, duty fees, levies etc if any, till completion of work shall be deemed to
be included in the quoted in the quoted rates and no extra amount on this
account. Variation of taxes, duties, fees, levies, etc if any till completion of
work shall be deemed to be included in the quoted rates and no extra claim

Page 37



24,

10.

on this account will in any case be entertained. If a new tax or duty or levy or
cess or royalty or octroi is imposed under as statue or law during the currency
of contract the same shall be borne by the contractor.

Acceptance of Tender

The SBI shall have the right to reject any or all tenders without assigning any
reason. They are not to bound to accept the lowest or any tender and the
tenderer shall have no right to question the acts of the SBI. However, the
adequate transparency would be maintained by the SBI.

Signature of Contractor & Seal

SAFETY CODE

First aid appliances including adequate supply of sterlised dressing and cotton
wool shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm (Clear) and the distance between two
adjacent rungs shall not be more than 30 cm. When a ladder is used an extra
mazdoor shall be engaged for holding ladder.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent to fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris
or materials as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement
mortar or concrete and lime mortar shall be provided with protective footwear
and rubber hand-gloves.

Those engaged in welding works shall be provided with welder’s protective eye-
shields and gloves.

I) No paint containing leads or lead products shall be used except in the form of
paste or readymade paint.

i) The workers should supply suitable facemasks for use when the paint
is applied in the form of spray or surface having lead paint dry rubbed and
scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the periods of
cessation of work.
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11. Hoisting machines and tackle used in the works, including their attachments,

anchorage and supports shall be in perfect condition.
12l

The ropes used in hoisting or lowering material or as a means of suspension

shall be of durable quality and adequate strength and free from defects.

LIST OF APPROVED BRANDS / MAKES

One of the following make of the material shall be used. The contractor will have to
get the sample approved from the Architect/ Bank’s Engineer whose decision shall be
binding on the contractor. The condition is also applicable for any material, not
mentioned in the specification or schedule of work. No deviations are allowed in
these even during/ after Tender.

1 Vitrified Tiles Kajaria/ Somany/ Johnson/ NITCO

2 Ceramic wall Tiles Kajaria/Somany/ Johnson/ NITCO

3 Ceramic floor Tiles Kajaria/Somany/ H.R.Johnson/ NITCO
(antiskid)

4 False Flooring Unifloor/ Flexi Access Floor/ Armstrong

5 Wooden Laminated Pergo/ Tiles/ Xylos/ Armstrong/ Vista
Flooring

6 Aluminum Fittings Jindal/ Hindalco/ MAAN

7 Aluminum Extrusion | Jindal/ Hindalco/ MAAN
Sections

8 Commercial Plywood Century/ Green/ Samrat / Alpro- Premium/Duro/

Mayur
9 Laminates (1.00mm thk.) Greenlam / Century/ Aica/ /Samrat
/Sonear/stylam/Royal Touch/ Mayur

10 | Veneer Century / Durian/ Sonear / Green

11 Drawer Sliding/ Patch | Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma
Fittings

12  Floor Spring / Door Closer = Godrej / Hardwyn / Hyper/ Dorma/ Haffele

13 Triple Computer Monitor Vivo/ Dell/ HP
Mount/ Stand Arm

14  Flush Door Century/ Sonear
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15 Texture Interior Paint Sandtex Matt/ Dulux/ Berger/ Okios/ Asian
16 Readymade Computer EBCO/ Hettich/ Blum
Drawer
17 | Paints Asian/ Nerolac/ Berger/ Dulux
a) Cement paint Snowcem/ Surfacem/ Durocem
b) | Synthetic Enamel Paint Asian/ Nerolac/ Berger/ Dulux
c)  Acrylic Emulsion Paint Asian/ Nerolac/ Berger/ Dulux
(Interior and Exterior)
18 Glazing Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi
Glass Co. Ltd./ Saint Gobain
19 | Cement Grade 43/53 of L&T/ A.C.C./ Ambuja/ Ultratech
20 | Mineral Fibre False Ceiling | Armstrong/ Indian Gypsum Board/ Gypro
21 | ACP Panels/ Sheets Alubond/ ALU Decor/ Alstrong/ Alstone
22 | Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus
23 | Vertical/Roller blinds Vista/ MAC/ DACK
24  Corian Corian/ LG/ Samsung
25 PU Paint Asian/ Berger/ ICI
26 | Wall Paper Elemento/ Marshel
BILL OF QUANTITY
PREAMBLE:
TO BE READ ALONG WITH DRAWINGS.
1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.
2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.
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10.

11.

12.

13.

14,

15.

THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY
NUMBER OF FLOORS, OR ANY QUANTITY.

THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN
STANDARD CODES UNLESS OTHERWISE SPECIFIED.

ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist
QUALITY UNLESS OTHERWISE SPECIFIED.

THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL
GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE
FROM TIME TO TIME.

RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING,
INSTRUCTIONS AND APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER.

THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY
DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR
ITEM SHALL NOT BE CHANGED WITH VARIATION IN QUANTITIES.

MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR — CONDITIONING
WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS,
PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS / CILLS /
SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.

THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO
CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO
CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES OR
EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO
EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE.

THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES,
CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL
RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND
FULLY FUNCTIONAL.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN
EXECUTION / DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS
WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE
NOTICE OF THE ARCHITECT.

THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES
INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER.
THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM THE MARKET
ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE ARCHITECT.

ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH
ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER)
(WHITE COLOUR AS PER MANUFACTURER'S SPECIFICATIONS ON WOOD /
BOARD).

CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE
SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE
ON THEIR OWN COST.
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