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NOTICE INVITING TENDER 

 

Tender ID: P&E/DG/061 

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors Delhi Circle HVAC 

Works Category- HVAC Work above Rs. 10 lacs and above (Category AC-3 AC-2), for 

HVAC Works for the “HVAC works for SBILD HOSTEL BLOCK , NOIDA SECTOR-62, 

U.P.” 

 

Details of tenders are as under: 

1. Name of Work : 
HVAC works for SBILD HOSTEL BLOCK , 

NOIDA SECTOR-62, U.P 

2. Time allowed for completion : 45 days from date of handing over of the site. 

3. 
Earnest Money Deposit (1% of 

Estimated cost) 
: 

₹ 18200/- (₹ Eighteen thousand two Hundred 

only) by crossed Bank Draft/ Banker’s Cheque 

drawn in favour of State Bank of India, payable at 

Delhi (to be enclosed in sealed envelope as a part 

of Technical Bid). 

 

4. Initial Security Deposit : 
2% of the total value of the contract including 

Earnest Money. 

5. Pre- Bid Meeting : N/A 

6. 
Last date and time of receipt of 

Tenders 
: 29.12.2025 up to 3.00 p.m. 

7. 
Address at which the Tenders are 

to be submitted 
: 

Technical Bid:  

To be submitted in Hard Copy at/to  

Tender box kept at Ground floor reception of D 

Block, State Bank of India, Local Head office, 11, 

Parliament street, New Delhi-110001 

Price Bid:  

To be submitted online 

www.tenderwizard.com/SBIETENDER 

8. 
Date and time of opening of 

Tenders                                     
: 

29.12.2025: 4.00 p.m. 

Technical Bid: In hard copy  

Price Bid: In Online 

 

9. Place of opening Tenders : 

P&E department, 5th Floor, D Block, State Bank of 

India, Local Head office, 11, Parliament street, 

New Delhi-110001 
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10. Defects Liability Period : 

12 months from the date of handing over of the 

project to the satisfaction of Bank. The vendor has 

to rectify all the defects arising any no. of times 

within the defect’s liability period up to the 

satisfaction of the bank. The vendor must rectify 

any defect that has come to notice of the Bank 

within the timelines as prescribed by the Bank for 

the particular defect that has occurred within the 

defect liability period. . 

11. Validity of Offer : 90 days from the date of opening the Tenders. 

12. Liquidated Damages : 

At the rate of 0.5% of the Contract Value per week 

which subject to a maximum of 5% of the accepted 

Contract Value. 

13. Note : 

If the vendor is found to have delayed the 

running/in hand project beyond the prescribed time 

limit specified in related tender document, the 

vendor will not be issued the new tender until 

completion of the previous delayed work. 

14. Note : 

The vendor has to obtain all necessary approvals/ 

permissions including liasioning, if any, with the 

appropriate government authorities required for 

the completion of the above contract at the site 

mentioned in this tender. The vendor has to comply 

with all the rules and regulations which are 

necessary for the execution of the contract and 

shall indemnify SBI from all legal and monetary 

liabilities arising due to the violation of the 

approvals/ permissions, rules and regulations. 

15. Retention percentage  : 

Total security deposit shall be 5% of contract 

value. Out of this 2% of contract value is in the 

form of initial security deposit which includes the 

EMD. Balance 3% shall be deducted from the 

running account bill of the work at the rate of 

10% of the respective running account bill i.e. 

deduction from each running bill account will be 

10% till total 3% of contract value is reached.  

16. Retention period : One year from the submission of final Bill . 
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17. Performance guarantee: : 

Additional Security deposit (ASD)/Additional 

performance Guarantee (APG) shall be 

applicable if the bid price is below 10% of the 

estimated cost put to tender. The amount of 

such ASD/ APG shall be the difference between 

90% of estimated cost put to tender and the 

quoted price. ASD in the format of DD / 

Banker’s Cheque / Bank Guarantee shall be 

submitted within 15 days of intimation of award 

of work / work order, without which the 

contractor will not be allowed to start the work 

and failure of submission of ASD will result in 

forfeiture of EMD and cancellation of tender.   

For e.g., if a contractor is quoting 15% below 

the estimated cost put to tender (i.e. 85% of the 

estimate), then ASD of 5% of estimated cost is 

required to be obtained from the contractor 

(90%-85%).  

 

18. GST : 
GST will be paid as extra amount by SBI. Quoted 

amount by contractor should be excluding GST. 
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19  Security Deposit  

The Security Deposit (5% of the total contract 

value) will be refunded on expiry/termination of 

the Defect Liability period, after adjusting the 

dues payable by the contractor to the Bank. No 

interest shall be paid to the amount retained by 

the Bank as Security Deposit.  

Forfeiting Of Security Deposit : 

a) The security deposit shall be 

liable to be forfeited wholly 

or partly at the sole 

discretion of the SBI, if the 

Bidder either fails to execute 

the Contract or fails to fulfill 

the contractual obligations or 

fails to settle in full his dues 

to the SBI. 

b) The SBI is empowered to 

recover from the security 

deposit for any sum due and 

for any other sum that may 

be fixed by the SBI as being 

the amount or loss or losses 

or damages suffered by it due 

to delay in performance and / 

or non-performance and / or 

partial performance of any of 

the conditions of the contract 

and / or non-performance of 

guarantee obligations. 

 

    

 

Mode of Submission of Tender: The tender shall be submitted in both physical and online in two cover 

system in accordance with the procedure detailed herein below. Specified documents shall be sealed in 

envelopes of appropriate size each of which shall be sealed. 

 

1. First Envelope marked Cover 1 shall contain Earnest Money Deposit of the Tender 

Document. 
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2. Envelope marked Cover 2 shall be of adequate size and shall contain envelopes marked 

Covers 1 & tender document/ Undertaking as in Annexure- I and shall be properly sealed & 

signed.  This envelope shall be endorsed on the outside face as under: 

 

“HVAC works for SBILD HOSTEL BLOCK , NOIDA SECTOR-62, U.P.” 

 

The envelope marked Cover 2 containing the tender documents/ Undertaking as in Annexure- I as per 

instructions mentioned above shall be submitted at Tender box kept at Ground floor reception of D 

Block, State Bank of India, Local Head office, 11, Parliament street, New Delhi-110001  on or before 

29-12-2025 up to 3.00 p.m. 

Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with Covering Letter and 

tender document/ Undertaking as in Annexure- I will be opened if the Earnest Money Deposit, tender 

document/ Undertaking as in Annexure- I is not found as prescribed, the tender shall be rejected.  

 

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next 

working day at the same time. 

 

State Bank of India has the right to accept/ reject any or all tenders without assigning any reasons. 

 

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered Office at: - #24, 

Sudha Complex, 3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-49352000 / 40482000 Fax: - 080-

49352034  

 

Help Desk: Contact Person:  Mr. Kushal Bose Mobile no. 07686913157 (On working days-9 hours–18 

hours) Mr. Pravesh Mani, Mob: 9044314492, Mail ID: praveshmani.t@antaressystems.com E-mail:  

kushal.b@antaressystems.com 

 

 

 

SIGNATURE OF THE TENDERER                           ON BEHALF OF STATE BANK OF INDIA  

 

 

 

 

 

 

 

 

 

 

 

mailto:%20%20kushal.b@antaressystems.com
mailto:%20%20kushal.b@antaressystems.com
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INSTRUCTIONS TO THE TENDERERS  

1.0  Scope of Work  

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors Delhi Circle HVAC 

Works Category- HVAC Work above Rs. 10 lacs and above (Category AC-3 AC-2), for 

HVAC Works for the “HVAC works for SBILD HOSTEL BLOCK , NOIDA SECTOR-62, 

U.P.” 

 

1.1      Site and Its Location   

 The proposed work is to be carried out at SBILD HOSTEL BLOCK , NOIDA SECTOR-62, 

U.P.  

2.0     Tender Documents  

2.1     The work has to be carried out strictly according to the conditions stipulated in tender consisting of 

the following documents and the most workman like manner,  

➢ Instructions to tenderers  

➢ General Conditions of Contract  

➢ Special Conditions of Contract  

➢ Additional Conditions for Electrical Installation  

➢ Technical Specifications   

➢ Drawings  

➢ Priced Bid   

2.2       The above documents shall be taken as complementary and mutually explanatory of one another 

but in case of ambiguities or discrepancies, shall take precedence in the order given below:  

➢ Price Bid  

➢ Technical Specifications  

➢ Additional Conditions for Electrical Installation   

➢ Special Conditions of Contract  

➢ General Conditions of Contract  

➢ Instructions to Tenderers  

2.3 Complete set of tender documents including relative drawings can be obtained in person from 

the Architects M/s MOHAN AND ASSOCIATES between 10.00 to 15.00 hrs on any Day 

except holidays during the period mentioned in the NIT on payment of Rs……NA….. cash (Non-

refundable) / draft.  

2.4 The tender documents are not transferable.  

3.0 Site Visit  

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender document and 

enter into a contract for the satisfactory performance of the work. The Tenderer is requested 

satisfy himself regarding the availability of water, power, transport and communication facilities, 
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the character quality and quantity of the materials, labour, the law & order situation, climatic 

conditions local authorities’ requirement, traffic regulations etc;  

The tenderer will be fully responsible for considering the financial effect of any or all the factors 

while submitting his tender.  

 4.0 Earnest Money  

4.1  The tenderers are requested to submit the Earnest Money in the form of Demand Draft  or 

Banker’s Cheque in favour of State Bank of India drawn on any Bank in India.  

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 

accompanied by the EMD in accordance with clause 4.1 above shall be rejected.  

4.3 No interest will be paid on the EMD.  

4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.  

4.5 EMD of successful tenderer will be retained as a part of security deposit.  

 5.0  Initial Security Deposit   

  The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD 

by means of D/D drawn in favour of State Bank of India within a period of 15 days of 

acceptance of tender.   

6.0 Security Deposit  

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 

form of initial security deposit which includes the EMD. Balance 3% shall be deducted from 

the running account bill of the work at the rate of 10% of the respective running account bill 

i.e. deduction from each running bill account will be 10% till total 3% of contract value is 

reached.  

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.   

6.3 Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable 

if the bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ 

APG shall be the difference between 90% of estimated cost put to tender and the quoted 

price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 

15 days of intimation of award of work / work order, without which the contractor will not be 

allowed to start the work and failure of submission of ASD will result in forfeiture of EMD and 

cancellation of tender.   

For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the 

estimate), then ASD of 5% of estimated cost is required to be obtained from the contractor 

(90%-85%).  

7.0 Signing of Contract Documents   

The successful tenderer shall be bound to implement the contract by signing an agreement 

and conditions of contract attached herewith within 15 days from the receipt of intimation of 
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acceptance of his tender by the Bank. However, the written acceptance of the tender by the 

Bank will constitute a binding agreement between the Bank and successful tenderer whether 

such formal agreement is subsequently entered into or not.   

8.0     Completion Period: The time period allowed for completion of the project shall be 45 days 

from the date of commencement of work or 45 days from the date of issuance of work order, 

whichever is earlier.  

 9.0       Validity of Tender  

         Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the 

date of opening price bid. If the tenderer withdraws his/her offer during the validity period or 

makes modifications in his/her original offer which are not acceptance to the Bank without 

prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD.   

 10.0     Liquidated Damages  

  The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value.   

11.0 Rates and Prices  

11.1 In case of item rate tender  

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of 

discrepancy between the rates quoted in words and figures the unit rate quoted in words will 

prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item 

when it is executed.   

  The amount of each item shall be calculated, and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of unit 

rate and the quantity the unit rate quoted will govern and the amount will be corrected.  

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 

tenderers quote their rates for such items those rates will be ignored and will not be 

considered during execution.  

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the 

tenders would be evaluated as per the original unit and the contractor would be paid 

accordingly.   

  The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed, he should immediately bring to the knowledge of the Architect/ 

Bank.   

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 

shall be duly attested by him.  

11.1.5 Each page shall be totaled, and the grand total shall be given.  

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies,  

11.1.7 In case of any dispute arising regarding the job contract including the interpretation or the 

scope or working thereof, the decision of the AGM(P&E) shall be final and binding on the 

Contractor All disputes are subject to local Jurisdictions at Delhi only. 
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ANNEXURE-I 

UNDERTAKING 

(To be submitted along with the technical Bid) 

 

To 

Assistant General Manager (P&E) ,  

P&E department, 5th Floor, D Block,  

State Bank of India, Local Head office,  

11, Parliament street, New Delhi-110001 

 

 

Dear Sir, 

Sub.: -  HVAC works for SBILD HOSTEL BLOCK , NOIDA SECTOR-62, U.P. 

 

1. I/ We refer to the tender notice issued by you for Air-Conditioning works and allied works in 

connection with the above. 

2. I undertake to submit in Hard copy the tender document along with all terms & Conditions, 

Specifications and subsequent annexure and corrigendum’s duly signed and stamped by 

authorized representative/ signatory on becoming L1. However, we accept all the terms and 

conditions along with the specifications, Drawings, Layouts etc. defined in the tender 

documents. 

3. I/ We hereby offer to perform, provide, execute, complete and maintain the works in conformity 

with the drawings, designs, conditions of contracts & specifications schedule of quantities 

relating to the works.  

4. I/ We have satisfied myself/ ourselves as to the site conditions, examined the drawings and all 

aspects of the tender conditions, subject to above, I/ We do hereby agree, should this tender be 

accepted in whole or in part, to: 

a. Abide by and fulfill all the terms and provisions of the said conditions annexed hereto 

b. Complete the works within 45 Days as per the work programme enclosed with the tender in two 

or three shifts if considered necessary by the Employer/ Consultants at no extra cost to the 

Employer. 

5. I/ We have deposited an ₹ 18200/- (₹ Eighteen thousand Two Hundred only) in the form of 

Demand Draft/ Banker’s Cheque drawn in favour of SBI payable at Delhi, respectively which I/ 

We note, will not bear any interest and is liable for forfeiture. 

 

I. If our offer is withdrawn within the validity period of acceptance by the Employer. 

 Or 

II. If the contract agreement is not executed by us within 7 days from the date of receipt of 

the letter of acceptance. 

 Or 

III. If we fail to pay the initial security deposit as stipulated. 
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 Or 

IV. If the work is not commenced within 3 days after issue of work order. 

 

6. I/ We understand that you are not bound to accept the lowest or any tender you receive. 

 

7. The intending bidders shall be asked to quote their offers in terms of Individual item wise unit 

rate and amount for that item and the total cost of the project he will be willing to execute the 

work. 

 

8. The "Percentage discount Offer" (if any discount provided by contractor) shall be uniformly 

applicable to each and every item including all sections/ sub-sections/ sub heads of the Tender. 

 

9. lncase, the Lowest Tendered Amount of two or more contractors is same, such lowest 

contractors will again be asked to submit sealed/ online, “revised offers" for all sub sections/ 

sub heads as the case may be, but the revised cost (of the total job and of the individual items) 

shall in no case, be higher than the cost quoted during their initial offer for the project. The 

lowest tender shall be decided on the basis of revised offers. 

 

10. The process of online re-bidding amongst two or more contractors offering same rates shall 

continue till L-1 bidder is discovered. 

 

11. lncase any of such contractor(s) (quoted same tender amount during initial bidding or 

subsequent re-bidding) refuses to submit revised offer, it shall be treated as "withdrawal of 

tender by the Contractor before acceptance. The earnest money of such contractors shall be 

forfeited. 

 

12. In case all the lowest contractors those have quoted same tendered amount, refuse to 

participate in online revised bidding process for the project, the EMD of such Contractors  shall 

be forfeited and the tenders shall be re-invited for the project. 

 

13. The Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, 

shall not be allowed to participate in the re-tendering process for the said project. 

 

14. Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be 

applicable if the bid price is below 10% of the estimated cost put to tender. The amount of 

such ASD/ APG shall be the difference between 90% of estimated cost put to tender and the 

quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall be submitted 

within 15 days of intimation of award of work / work order, without which the contractor will 

not be allowed to start the work and failure of submission of ASD will result in forfeiture of 

EMD and cancellation of tender.   



12 

 

For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of 

the estimate), then ASD of 5% of estimated cost is required to be obtained from the 

contractor (90%-85%).  

 

15. Bank Guarantee or FDR receipt favoring our Bank but drawn on any other nationalized Bank 

will also be accepted as ASD/APG. The Performance guarantee will be released after 

successful completion of the work. 

 

The names of DIRECTORS of our Firm are: 

1. ________________________________ 
2. ________________________________ 
3. ________________________________ 
4. ________________________________ 
 

Yours faithfully, 

Signature …………………………….. 

Designation ………………………….. 

 

Name of Partner/ Director of the Firm, authorized   

to sign or name of person having power of attorney 

to sign the contract. (Certified true copy of power  

of attorney should be attached) 

 

Signature and address of witnesses:   

 

a. Signature………………………………………….  

Name ………………………………………………. 

Address ……………………………………………. 

b. Signature………………………………………….    
Name ………………………………………………. 

Address ……………………………………………. 

c. Signature………………………………………….    
Name ………………………………………………. 

Address ……………………………………………. 
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NAME & SCOPE OF WORK 

 
Air conditioning works at HVAC works for SBILD HOSTEL BLOCK , NOIDA SECTOR-

62, U.P. 
 
1. The L1 vendor shall prepare the necessary layout and related drawings for the SITC of the 

units and got approved from the Bank. 

2. As the AC Units are to be installed in the residential area, while supply, installation, testing 
and commissioning of the units all the local / RWA protocol should be take care by the L1 
vendor. 

3. All necessary approval, if any related to installation etc from RWA / local authorities to be 
taken care by the L1 vendor. 

4. The works should be performed in such a manner that not to disturb any of the other flats 
occupants in the complex. 

5. As the dismantling involves cutting of false ceiling and repairing of the same after installation 
of new AC units, L1 vendors must ensure that there should not be any structural damages  / 
any other damages to the property, if any thing happens due to the same, the all necessary 
repair / replacements to be born by the L1 bidder and no any payments shall be made by the 
bank. 

6. All other accessories / materials to be used for installation / maintenance of the same should 
be as specified for the OEM machine units. 

7. The L1 vendors shall be liable for all their material / manpower and their safekeeping at their 
end. 

8. The L1 vendors should keep all insurance / bonds as desired for their Material / manpower at 
their cost. The L1 vendor shall take all necessary insurance to their workmen staff. If, any 
injuries / casualties arises to their workmen / supervisors etc the Bank will not be liable for 
the same and all claims to be settled by the L1 bidders only. 

9. The L1 bidder shall follow all safety precautions / labour laws / Government guidelines / local 
laws related for the said work etc as specified by time to time. 

10. All necessary safety precautions as specified by the Central govt/ state govt / local 
authorities related to Covid-19 should be followed by the L1 vendors. 

11. The L1 vendors must follow the proper SOP while installation of the units. 

12. If any deviation, the L1 vendors must get the approval from the Bank. 

13. The L1 bidder must complete the work within the specified timelines and the within the 
tender quantities. If any deviation arises, the L1 vendor must take prior approval from the 
Bank to execution of the said work. 

14. No deviation in the rates are allowed / no conditional tenders are allowed. 

15. The L1 vendor have to follow all necessary instructions / guidelines issued by bank for 
execution of the work. 

16. The Bank have all rights to terminate any related / all works, at any stage of time, without 
assigning any reason to the bidder. 
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17. All taxes, as prevalent on date and as per rules, shall be deducted at source from all bills. 

18. Irrespective of the fact, whether the Minimum Wages Act is applicable or not. The payment 
of the labour charges to the laborers, highly skilled, skilled or unskilled shall be made by the 
contractor as per the notification issued from time to time by the appropriate Government 
under the Minimum Wages Act. 

19. The liability of the contractor, if any, under various laws is emphasized, in case Bank suffers 
in any manner due to non-compliance of any law on the part of the contractor, the 
contractor shall indemnify the Bank in all respects. 

20. That the contractor shall be responsible for the behavior of the workers engaged / 
appointment by him. In case any such worker misbehaves with any staff then the Bank can 
direct the contractor to remove such worker from the Bank's Complex and Bank shall be 
within its right to forbid the entry of such workman or any other person there being and on 
behalf of the contractor, in the Complex in question. 

21. In case the contractor or any of their employee fails to fulfil their obligations for any day or 
any number of days to the satisfaction of the bank, for any reason whatsoever, they shall pay 
way of liquidated damages up to At the rate of 0.5% of the Contract Value per week, subject 
to a maximum of 5% of the accepted Contract Value and the bank shall without prejudice to 
their other right and remedies, be entitled to deduct such damages from the money, if any 
payable to the contractor. 

22. Complaint register, demand register, workman's diaries, log book for all kind of preventive 
maintenances, periodical inspection books on CPWD format are to be maintained and every 
work is to be recorded in the respective register. The log books / registers shall be provided 
by the contractor at his cost. 

23. The CONTRACTOR shall have required number of caution boards such as 'Man on line". Don't 
switch on" for displaying on the controlling switch gears, while undergoing repair work. 

24. The CONTRACTOR will follow all safety rules as per tender documents and also required 
safety precautions while doing work on the equipment’s as notified by the local & 
government authorities. 

25. Local security rules shall be observed and followed by the Contractor and his staff. 

26. The CONTRACTOR shall arrange to render efficient service as outlined in these specifications. 
In case he fails to maintain the satisfactory service and if the Bank and the department have 
to incur any expenditure to maintain the installation by itself or from the alternate 
arrangement, the same will be recovered, from the vendor. 

27. The bank has reserved its right to discontinue the contract at any time without assigning any 
reason. 

28. The CONTRACTOR shall employ qualified / trained persons for maintenance of Air 
Conditioners as stated in the tender document and shall be fully responsible to obtain such 
licenses for taking up the above work as are prescribed by the state/local bodies / 
government /CPWD both for maintenance and helping staff. They shall also be responsible 
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for any periodic statutory inspections to be carried out on the equipment’s, rectification of 
defects pointed out during such inspections etc. A failure of contractor to comply with all 
penalties imposed by the state/ local bodies and the inspection and subsequent rectification 
will be carried out by the Bank at his risk and cost. 

29. In case of any accident during the maintenance of the equipment leading to injuries / 
damages to human beings / equipment, the contractor will settle all claims and indemnify 
the department against any claims arising out of such accident consequent damages to other 
system will however be not recoverable from the contractor. 

30. The fair wages will be paid by the contractor to the staff as per the prevailing govt. Labour 
Laws in force and as may be amended from time to time during this contract and nothing 
extra shall be paid by the Bank in this regard P.F.ESIC Bonus etc. as per prevailing Labour 
Laws will be paid by the contractor, if applicable to the employees. 

 

31. The CONTRACTOR will provide technical advices for proper maintenance of the system and 
their safety and when it is sought by the department. 

32. The CONTRACTOR shall visit the premises and ascertain himself with all the working 
conditions, conditions of the Air Conditioners, before quoting. No excuses regarding the 
same will be entertained by the Bank after the tender opening and award of work to the L1 
Vendor 

33. As per terms of the contract, extra manpower will have to be procured/ provided by the 
contractor as and when required and nothing extra for about shall be paid by us for the 
same. No overtime shall be paid. 

34. The CONTRACTOR shall obtain adequate insurance policy in respect of his workmen to be 
engaged for the work towards meeting the liability of compensation arising out of death / 
injury / disablement at work etc. 

35. Identity cards shall be issued by the contractor to all its employees and they will wear it in 
the Bank. 

36. The CONTRACTOR /Contractor's engineer shall visit the site/ office in a week and also as and 
when required. Please note that no residential accommodation shall be provided by the 
Bank. 

37. All the taxes which the Bank may be liable to deduct or called upon to so deduct, during the 
currency of the arrangement which are liable to be payable by the contractor and paid to the 
respective Government Departments or authorities as may be required under law and the 
contractor shall have no claim against the Bank in respect of any or all such payments. 

38. The contractor should possess, for the entire duration the licenses and registrations as may 
be required under any law and shall be responsible to register himself and obtain a valid 
license under Contract Labour (Regulation and Abolition) Act 1950 and rules there under. 
The contractor shall comply with all rules and regulations in force under the said Act and 
rules. The contractor shall comply with all applicable laws, rules and regulations relating to 
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Provident Fund, Payment of Bonus, Minimum wages or any Statutory / Regulatory 
requirements. Any dispute regarding such dues shall and be settled by the contractor. 

39. Nothing contained in these presents is intended nor shall be construed to be a grant, demise 
or assignment in law of the premises or the articles / equipments or any part thereof by the 
Bank to the Contractor and or its personnel and they shall vacate and handover the same in 
good working condition and order upon termination of these presents either by efflux of 
time or otherwise. 

40. The contractor shall not assign or sublet the benefits of this contract to any person or entity 
and in the event of any violation or breach thereof, the Bank at its discretion but without 
prejudice to its other rights and remedies terminate this contract. 

 

GENERAL CONDITIONS OF CONTRACT  

1.0 Definitions  

“Contract” means the documents forming the tender and the acceptance thereof and the formal 

agreement executed between State Bank of India (Client) and the contractor, together with the 

documents referred therein including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the Architects/Bank and all these documents taken 

together shall be deemed to form one contract and shall be complementary to one another.   

1.1 In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them.   

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of 

India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 

400 021 and a LHO at ……….. and includes the client’s representatives, successors and assigns.  

‘Architects/Consultants’ shall mean M/s Mohan & Associates  

1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give 

instructions to the contractors.   

1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the 

composing the firm or company and the permitted assignees of such individual or firms of 

company.  

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 

‘Scope of Work” and/or to be executed in accordance with the contract and includes materials, 

apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 
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obligations of the contractor hereunder and work to be done by the contractor under the 

contract.  

1.1.4 ‘Engineer’ shall mean the representative of the Architect/consultant.  

1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 

and referred to in the specifications and any modifications of such drawings as may be issued by 

the Engineer from time to time ‘Contract value shall mean the value of the entire work as 

stipulated in the letter of acceptance of tender subject to such additions thereto or deductions 

there from as may be made under the provision herein after contained.   

1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 

thereof as may time to time be furnished or approved by the architect/ consultant “Month” 

means calendar month.  

1.1.7 “Week” means seven consecutive days.  

1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.  

CLAUSE  

1.0 Total Security Deposit  

Total Security deposit comprise of:  

a) Earnest Money Deposit  

b) Initial Security Deposit  

c) Retention Money   

d) Additional Security Deposit  

a) Earnest Money Deposit:  

The tenderer shall furnish EMD in the form of Demand draft or bankers cheque drawn in favour 

of State Bank of India, on any Scheduled Bank. No tender shall be considered unless the EMD is 

so deposited in the required form. No interest shall be paid on this EMD. The EMD of the 

unsuccessful tenderer shall be refunded soon after the decision to award the contract is taken 

without interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender at 

any time during the period when he is required to keep his tender open acceptance by the SBI or 

after it is accepted by the SBI the contractor falls to enter into a formal agreement or fails to pay 

the initial security deposit as stipulated or fails to commence the work within the stipulated time.  

b) Initial Security Deposit (ISD)  
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The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD (i.e. 

excluding EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and shall be 

deposited within 15 days from the date of letter of acceptance of tender.  

c) Retention Money   

Besides the ISD as deposited by the contractor in the above said manner the retention money 

shall be deducted from the running account bill at the rate of 10% of the gross value of work 

done by the contractor and claimed in each bill provided the total security deposit i.e. the ISD 

plus Retention Money shall both together not exceed 5% of the contract value.  

d) Additional Security Deposit: -  

Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable 

if the bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ APG 

shall be the difference between 90% of estimated cost put to tender and the quoted price. ASD 

in the format of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 15 days of 

intimation of award of work / work order, without which the contractor will not be allowed to 

start the work and failure of submission of ASD will result in forfeiture of EMD and cancellation 

of tender.   

For eg, if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the 

estimate), then ASD of 5% of estimated cost is required to be obtained from the contractor 

(90%-85%).  

3.0 Language Errors, Omissions and Discrepancies  

In case of errors, omissions and/or disagreement between written and scaled dimensions on the 

drawings or between the drawings and specifications etc, the following order shall apply.   

i) Between scaled and written dimension (or description) on a drawing, the latter shall 

be adopted.  

ii) Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct.  

iii) Between written description of the item in the specifications and descriptions in 

bills of quantities of the same item, the latter shall be adopted.   

iv) In case of difference between rates written in figures and words, the rate in 

words shall prevail.  

v) Between the duplicate/subsequent copies of the tender, the original tender shall be 

taken as correct.  

4.0 Scope of Work  

The contractor shall carry out, complete and maintain the said work in every respect strictly in 

accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
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communicated through the architect/consultant. The architect/consultant at the directions of the 

Bank from time to time issue further drawings and/or written instructions, details directions and 

explanations which are hereafter collectively referred to as  

Architect’s/Consultant’s instructions in regard to : the variation or modification of the design, 

quality or quantity of work or the addition or omission or substitution of any work, any 

discrepancy in the drawings or between the BOQ and/or drawings and/or specifications, the 

removal from the site of any material brought thereon by the contractor and the substitution of 

any other materials thereof, the demolition, removal and/or re-execution of any work executed 

by him, the dismissal from the work of any person employed/engaged thereupon.  

5 (i) Letter of Acceptance    

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly 

or through the architect by registered post or otherwise depositing at the address of the 

contractor as given in the tender to enter into a Contract for the execution of the work as per the 

terms of the tender. The letter of acceptance shall constitute a binding contract between the SBI 

and the contractor.  

5 (ii) Contract Agreement  

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 

tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign 

an agreement in a non-judicial stamp paper of appropriate value.  

6.0 Ownership of drawings   

All drawings, specifications and copies thereof furnished by the SBI through its architect/ 

consultants are the properties of the SBI. They are not to be used on other work.   

7.0 Detailed drawings and instructions  

The SBI through its architects/consultants shall furnish with reasonable promptness additional 

instructions by means of drawings or otherwise necessary for the proper execution of the work. 

All such drawings and instructions shall be consistent with the contract documents, true 

developments thereof and reasonably inferable there from.  

The work shall be executed in conformity therewith and the contractor prepare a detailed 

programme schedule indicating therein the date of start and completion of various activities on 

receipt of the work order and submit the same to the SBI through the Architect/Consultant. 

Copies of Agreement  

Two copies of agreement/tender document duly signed by both the parties in a non-judicial 

stamp paper of Rs 500/- with the drawings shall be handed over to the contractors.  
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8.0 Liquidated Damages   

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 

complete the work and clear the site including vacating their office on or before the contracted or 

extended date or completion without justification in support of the cause of delay, he may be 

called upon without prejudice to any other right of remedy available under the law to the SBI on 

account of such breach to pay a liquidated damages at the rate of 0.5% of the contract value per 

week subject to a maximum of 5% of the contract value.   

9.0 Materials, Appliances and Employees  

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 

power, tools, equipment transportation and any other facilities that are required for the 

satisfactory execution and completion of the work. Unless or otherwise specified all materials 

shall be new and both workmanship and materials shall be best quality. The contractor shall at all 

times enforce strict discipline and good order among his employees and shall not employ on the 

work any unfit person or anyone not skilled in the work assigned to him. Workman whose work 

or behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed 

from the site immediately.  

10.0 Permits, Laws and Regulations   

Permits and licences required for the execution of the work shall be obtained by the contractor at 

his own expenses.  

The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 

applicable to the contractor. If the contractor observes any discrepancy between the drawings 

and specifications, he shall promptly notify the SBI in writing under intimation of the 

Architect/Consultant. If the contractor performs any act which is against the law, rules and 

regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal 

actions arising there from.  

 

11.0 Setting out Work  

The contractor shall set out the work and shall be responsible for the true and perfect setting out 

of the same and for the correctness of the positions, levels, dimensions, and alignment of all 

parts thereof and get it approved by the architect/consultant before proceeding with the work. If 

at any time any error in this respect shall appear during the progress of the works, irrespective of 

the fact that the layout had been approved by the architect/consultant the contractor shall be 

responsible for the same and shall at his own expenses rectify such error, if so, required to 

satisfaction of the SBI.  

12.0 Protection of works and property   
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The contractor shall continuously maintain adequate protection, of all his work from damage and 

shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall 

make good any such damage, injury, loss due to his fault or negligence except which are due to 

causes beyond his control.   

He shall take adequate care and steps for protection of the adjacent properties. The contractor 

shall take all precautions for safety and protection of his employees on the works and shall 

comply with all applicable provisions of Government and local bodies’ safety laws and building 

codes to prevent accidents, or injuries to persons or property of about or adjacent to his place of 

work. The contractor shall take insurance covers as per clause 24.0 at his own cost. The policy 

may be taken in joint names of the contractors and the SBI and the original policy may be lodged 

with the SBI.  

13.0 Inspection of Work  

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free access 

to the work site and/or to the workshop, factories or other places where materials are lying or 

from where they are obtained and the contractor shall give every facility to the SBI, 

Architect/Consultant and their representatives necessary for inspection and examination and test 

of the materials and workmanship. No person unless authorized by the  

SBI/Architect/Consultant except the representative of Public authorities shall be allowed on the 

work at any time. The proposed work either during its construction stage or its completion can 

also be inspected by the Chief Technical Examiner’s organization a wing of Central Vigilance 

Commission.  

14.0 Assignment and subletting  

The whole of work included in the contract shall be executed by the contractor and he shall not 

directly entrust and engage or indirectly transfer assign or underlet the contract or any part or 

share thereof or interest therein without the written consent of the SBI through the architect and 

no undertaken shall relieve the contractor from the responsibility of the contractor from active 

superintendence of the work during its progress.  

15.0 Quality of Materials, Workmanship & Test  

(i) All materials and workmanship shall be best of the respective kinds described in the contract 

and in accordance with Architect/Consultant instructions and shall be subject from time to time 

to such tests as the architect/consultant may direct at the place of manufacture or fabrication or 

on the site or an approved testing laboratory. The contractor shall provide such assistance, 

instruments, machinery, labour and materials  

(ii) Samples  
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All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 

the contractor without any extra charges. If certain items proposed to be used are of such nature 

that samples cannot be presented or prepared at the site detailed literature/test certificate of the 

same shall be provided to the satisfaction of the Architect/ consultant. Before submitting the 

sample/literature the contractor shall satisfy himself that the material/equipment for which he is 

submitting the samples/literature meet with the requirement of tender specification. Only when 

the samples are approved in writing by the architect/consultant the contractor shall proceed with 

the procurement and installation of the particular material/equipment. The approved samples 

shall be signed by the Architect/Consultant for identification and shall be kept on record at site 

office until the completion of the work for inspection/comparison at any time. The 

Architect/Consultant shall take reasonable time to approve the sample. Any delay that might 

occur in approving the samples for reasons of its not meeting the specifications or other 

discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and 

such other aspects causing delay on the approval of the materials / equipment etc shall be to the 

account of the contractor.   

(iii) Cost of tests  

The cost of carrying out any test shall be borne by the contractor if such test is intended by or 

provided for in the specifications or BOQ.  

(iv) Cost of test not provided for   

If any test is ordered by the Architect/ Consultant which is either:  

If so intended by or provided for or ( in the cases above mentioned) is not so particularized or 

through so intended or provided for but ordered by the Architect/Consultant which is either to be 

carried out by an independent person at any place other than the site or the place of 

manufacture or fabrication of the materials tested or any Government/approved laboratory, then 

the cost of such test shall be borne by the contractor.  

16.0 Obtaining Information related to execution of work  

No claim by the contractor for additional payment shall be entertained which is consequent upon 

failure on his part to obtain correct information as to any matter affecting the execution of the 

work nor any misunderstanding or the obtaining incorrect information or the failure to obtain 

correct information relieve him from any risks or from the entire responsibility for the fulfilment 

of contract.  

17.0 Contractor’s superintendence  



23 

 

The contractor shall give necessary personal superintendence during the execution of the works 

and as long, thereafter, as the Architect/consultant may consider necessary until the expiry of the 

defect’s liability period, stated hereto.  

18.0 Quantities  

i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 

in accordance with the Indian Standard Method of Measurements  

The rate quoted shall remain valid for variation of quantity against individual item to any extent 

subject to maximum variation of the contract value by 25%. The entire amount paid under Clause 

20 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded.  

ii)Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% 

shall be paid on the basis of provisions of clause 21(e) hereof.   

19.0 Works to be measured  

The Architect/Consultant may from time to time intimate to the contractor that he required the 

work to be measured, and the contractor shall forthwith attend or send a qualified representative 

to assist the Architect in taking such measurements and calculation and to furnish all particulars 

or to give all assistance required by any of them. Such measurements shall be taken in 

accordance with the Mode of measurements detailed in the specifications. The representative of 

the Architect/Consultant shall take joint measurements with the contractor’s representative and 

the measurements shall be entered in the measurement book. The contractor or his authorized 

representative shall sign all the pages of the measurement book in which the measurements have 

been recorded in token of his acceptance. All the corrections shall be duly attested by both 

representatives. No over writings shall be made in the Measurement book. Should the contractor 

not attend or neglect or omit to depute his representative to take measurements then the 

measurements recorded by the representative of the Architect/consultant shall be final. All 

authorized extra work, omissions and all variations made shall be included in such 

measurements.   

20.0 Variations:  

 No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate 

the contract.   

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to 

make any alteration in, or additions to or omission from the works or any alteration in the kind or 

quality of the materials to be used therein, the Architect/Consultant shall give notice thereof in 

writing to the contractor or shall confirm in writing within seven days of giving such oral 

instructions the contractor shall alter to, add to, or omit from as the case may be in accordance 
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with such notice but the contractor shall not do any work extra to or make any alteration or 

additions to or omissions from the works or any deviation from any of the provisions of the 

contract, stipulations, specifications or contract drawings without previous consent in writing of 

the Architect/Consultant and the value of such extras, alterations, additions or omissions shall in 

all cases be determined by the Architect/Consultant and the same shall be added to or deducted 

from the contract value, as the case may be.   

21.0 Valuation of Variations   

No claim for an extra shall be allowed unless it shall have been executed under the authority of 

the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is 

herein referred to as authorized extra and shall be made in accordance with the following 

provisions.   

a) The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work 

priced herein. Rates for all items, wherever possible should be derived out of the rates given 

in the priced BOQ.  

b) The net prices of the original tender shall determine the value of the items omitted, provided 

if omissions do not vary the conditions under which any remaining items of works  

are carried out, otherwise the prices for the same shall be valued under sub clause (c) 

hereunder.  

c) Where the extra works are not of similar character and/or executed under similar conditions 

as aforesaid or where the omissions vary the conditions under which any remaining items or 

works are carried out, then the contractor shall within 7 days of the receipt of the letter of 

acceptance inform the Architect/Consultant of the rate which he intends to charge for such 

items of work, duly supported by analysis of the rate or rates claimed and the 

Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are 

reasonable and proper, based on the market rate.   

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 

accordance with the local day work rates and wages for the district; provided that in either 

case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 

workman’s name and materials employed be delivered for verifications to the 

Architect/Consultant at or before the end of the week following that in which the work has 

been executed.   

e) It is further clarified that for all such authorized extra items where rates cannot be derived 

from the tender, the contractor shall submit rates duly supported by rate analysis worked on 

the “market rate basis” for material, labour, hire/running charges of equipment and 

wastages etc plus 15% towards establishment charges, contractor’s overheads and profit. 

Such items shall not be eligible for escalation.  

22.0 Final Measurement  
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The measurement and valuation in respect of the contract shall be completed within six months 

of the virtual completion of the work.  

23.0 Virtual Completion Certificate (VCC)  

On successful completion of entire works covered by the contract to the full satisfaction of the 

SBI, the contractor shall ensure that the following works have been completed to the satisfaction 

of the SBI.   

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

equipment and machinery.  

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 

including labour sheds/camps and constructions and other items and things whatsoever 

brought upon or erected at the site, or any land allotted to the contractor by the SBI and 

not incorporated in the permanent works.  

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 

the SBI and shall clear, level and dress, compact the site as required by the SBI.  

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted by 

the SBI.  

e) Shall hand over the work in a peaceful manner to the SBI.  

f) All defects/imperfections have been attended and rectified as pointed out by the SBI to 

the full satisfaction of SBI.  

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be 

entitled to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is 

satisfied of the completion of the work, relative to which the completion certificate has been 

sought, the Architect/Consultant shall within fourteen (14) days of the receipt of the application 

for virtual completion certificate, issue a VCC in respect of the work for which the VCC has been 

applied.  

This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 

under the contract including the contractor’s liability for defects liability period nor shall the 

issuance of VCC in respect of the works or work at any site be construed as a waiver of any right 

or claim of the SBI against the contractor in respect of works or work at the site and in respect of 

which the VCC has been issued.  

24.0 Work by other agencies  

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for 

execution of any work not included in the scope of this contract which it may desire to have 

carried out by other persons simultaneously and the contractor shall not only allow but also 

extend reasonable facilities for the execution of such work. The contractor however shall not be 

required to provide any plant or material for the execution of such work except by special 
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arrangement with the SBI. Such work shall be carried out in such manners not to impede the 

progress of the works included in the contract.  

25.0 Insurance of Works  

25.1 Without limiting his obligations and responsibilities under the contract the contractor 

shall insure in the joint names of the SBI and the contractor against all loss or damages from 

whatever cause arising other than the excepted risks, for which he is responsible under the terms 

of contract and in such a manner that the SBI and contractor are covered for the period 

stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss or 

damage arising from a cause, occurring prior to the commencement of the period of 

maintenance and for any loss or damage occasioned by the contractor in the course of any 

operations carried out by him for the purpose of complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in 

the works at their replacement value.  

b) The constructional plant and other things brought on to the site by the contractor to the 

replacement value of such constructional plant and other things.  

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 

approval shall not be unreasonably withheld and the contractor shall whenever required 

produce to the Architect/Consultant the policy of insurance and the receipts for payment 

of the current premiums.   

25.2 Damage to persons and property  

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 

against all losses and claims in respect of injuries or damages to any person or material or 

physical damage to any property whatsoever which may arise out of or in consequence of the 

execution and maintenance of the works and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except any compensation of 

damages for or with respect to :  

a) The permanent use or occupation of land by or any part thereof.  

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any 

lands.   

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 

maintenance of the works in accordance with the contract.   

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 

agents, employees or other contractors not being employed by the contractor or in respect 

of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 

relation thereto or where the injury or damage was contributed to by the contractor, his 

servants or agents such part of the compensation as may be just and equitable having regard 
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to the extent of the responsibility of the SBI, their employees, or agents or other employees, 

or agents or other contractors for the damage or injury.  

25.3 Contractor to indemnify SBI  

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 

and expenses in respect of the matters referred to in the provision sub-clause 25.7.2 of this 

clause.  

25.4 Contractor’s superintendence  

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 

proceeding relating to infringement or use of any patent or design or any alleged patent or design 

rights and shall pay any royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claim made under or action brought against SBI in 

respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any 

litigation that may arise there from, provided that the contractor shall not be liable to indemnify 

the SBI if the infringement of the patent or design or any alleged patent or design right is the 

direct result of an order passed by the Architect/Consultant in this behalf.   

25.5 Third Party Insurance  

25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 26.0 of GCC shall insure against his liability for any 

material or physical damage, loss, or injury which may occur to any property including that of SBI, 

or to any person, including any employee of the SBI, by or arising out of the execution of the 

works or in the carrying out of the contract, otherwise than due to the matters referred to in the 

provision to clause 26.0 thereof.  

25.5.2 Minimum Amount of Third-Party Insurance  

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 

shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 

whenever required, produce to the Architect/Consultant the policy or policies of insurance cover 

and receipts for payment of the current premiums.  

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs 

per occurrence with the number of occurrences limited to four. After each occurrence contractor 

will pay additional premium necessary to make insurance valid for four occurrences always.   

25.7 Accident or Injury to Workmen  
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25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or injury to any workmen or other person in 

the employment of the contractor or any sub-contractor, save and except an accident or injury 

resulting from any act or default of the SBI or their agents, or employees. The contractor shall 

indemnify and keep indemnified SBI against all such damages and compensation, save and except 

as aforesaid and against all claims, proceedings, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto.  

25.7.2 Insurance against accidents etc to workmen  

The contractor shall insure against such liability with an insurer approved by the SBI during the 

whole of the time any person employed by him on the works and shall, when required, produce 

to the architect/consultant such policy of insurance and receipt for payment of the current 

premium. Provided always that, in respect of any persons employed by any subcontractor the 

contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-

contractor shall have insured against the liability in respect of such persons in such manner that 

SBI is indemnified under the policy but the contractor shall require such sub-contractor to 

produce to the Architect/Consultant when required such policy of insurance and the receipt for 

the payment of the current premium.   

25.7.3 Remedy on Contractor’s failure to insure  

If the contractor fails to effect and keep in force the insurance referred to above or any other 

insurance which he may be required to effect under the terms of contract, then and in any such 

case the SBI may effect and keep in force any such insurance and pay such premium or premiums 

as may be necessary for that purpose and from time to time deduct the amount so paid by the 

SBI as aforesaid and also deduct 15% of contract value from any amount due or which may 

become due to the contractor, or recover the same as debt from the contractor.   

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such 

default, the Bank shall be entitled to deduct from any sums payable to the contractor the amount 

of any damages costs, charges, and other expenses paid by the SBI and which are payable by the 

contractors under this clause. The contractor shall upon settlement by the insurer of any claim 

made against the insurer pursuant to a policy taken under this clause, proceed with due diligence 

to rebuild or repair the works destroyed or damaged. In this event all the monies received from 

the insurer in respect of such damage shall be paid to the contractor and the contractor shall not 

be entitled to any further payment in respect of the expenditure incurred for rebuilding or 

repairing of the materials or goods destroyed or damaged.  

26.0 Commencement of Works   

The date of commencement of the work will be reckoned as the recorded date of handing over 

site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 

later.  
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27.0 Time for completion  

Time is the essence of the contract and shall be strictly observed by the contractor. The entire 

work shall be completed within a period of 45 days from the date of commencement. If required 

in the contract or as directed by the Architect/Consultant, the contractor shall complete certain 

portions of work before completion of the entire work. However, the completion date shall be 

reckoned as the date by which the whole work is completed as per the terms of the contract.  

28.0 Extension of Time  

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control 

of the contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a 

fair and reasonable extension of time for completion of work as per the terms of contract. If the 

contractor needs an extension of time for the completion of work or if the completion of work is 

likely to be delayed for any reasons beyond the due date of completion as stipulated in the 

contract, the contractor shall apply to the SBI through the Architect/Consultant in writing at least 

30 days before the expiry of the scheduled time and while applying for extension of time he shall 

furnish the reasons in detail and his justification if any, for the delays. The architect/consultant 

shall submit their recommendations to the SBI in the prescribed format for granting extension of 

time. While granting extension of time the contractor shall be informed the period extended time 

which will qualify for levy of liquidated damages. For the balance period in excess of original 

stipulated period and duly sanctioned extension of time by the SBI the provision of liquidated 

damages as stated under clause 9 of GCC shall become applicable. Further contract shall remain 

in force even for the period beyond the due date of completion irrespective whether the 

extension is granted or not.  

29.0 Rate of progress  

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 

and speed of execution and maintenance of the works are to be of a kind and conducted in a 

manner to the satisfaction of the Architect/Consultant. Should the rate of progress of the work or 

any part thereof be at any time be in the opinion of the Architect/ Consultant too slow to ensure 

the completion of the whole of the work by the prescribed time or extended time for completion 

the Architect/Consultant shall thereupon take such steps as considered necessary by the 

Architect/Consultant to expedite progress so as to complete the woks by the prescribed time or 

extended time. Such communications from the Architect/Consultant neither shall relieve the 

contractor from fulfilling obligations under the contract nor he shall be entitled to raise any 

claims arising out of such directions.   

30.0 Work during nights and holidays   

Subject to any provision to the contrary contained in the contract no permanent work shall save 

as herein provided be carried on during the night or on holidays without the permission in writing 



30 

 

of the Architect/Consultant, save when the work is unavoidable or absolutely necessary for the 

saving of life or property or for the safety of the work in which case the contractor shall 

immediately advise the Architect/Consultant. However, the provision of the clause shall not be 

applicable in the case of any work which becomes essential to carry by rotary or double shifts in 

order to achieve the progress and quality of the part of the works being technically required and 

continued with the prior approval of the Architect/consultant at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be carried out without 

unreasonable noise and disturbance.    

31.0 No compensation for restrictions of work   

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 

work for any reason whatsoever and hence not require the whole or any part of the work to be 

carried out, the Architect / Consultant shall give notice in writing to that effect to the contractor 

and the contractor shall act accordingly in the matter. The contractor shall have no claim to any 

payment of compensation or otherwise whatsoever, on account of any profit or advantage which 

he might have derived from the execution of the work fully but which he did not derive in 

consequence of the foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials actually 

and bona fide brought to the site of the work by the contractor and rendered surplus as a result 

of the abandonment, curtailment of the work or any portion thereof and then taken back by the 

contractor, provided however that the Architect/Consultant shall have in such cases the option of 

taking over all or any such materials at their purchase price or a local current rate whichever is 

less.   

In case of such stores having been issued from SBI stores and returned by the contractor to 

stores, credit shall be given to him at the rates not exceeding those at which were originally 

issued to the contractor after taking into consideration and deduction for claims on account of 

any deterioration or damage while in the custody of the contractor and in this respect the 

decision of Architect/Consultant shall be final.   

32.0 Suspension of work  

The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose 

decision shall be final and binding on the contractor) suspend the progress of works or any part 

thereof for such time and in such manner as Architect/ Consultant may consider necessary so as 

not cause any damage or injury to the work already done or endanger the safety thereof for any 

of following reasons.   

a) On account any default on the part of the contractor, or  
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b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor, or   

c) For safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the Architect/Consultant.   

If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:  

The contractor shall be entitled to an extension of time equal to the period of every such 

suspension. No compensation whatsoever shall be paid on this account.   

33.0 Action when the whole security deposit is forfeited  

In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit the 

Architect/Consultant shall have the power to adopt any of the following course as they may deem 

best suited to the interest of the SBI.  

a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of 

the contractor shall be forfeited and be absolutely at the disposal of SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part 

of the work, debiting the contractor with the cost of the labour and materials (the cost of 

such labour and materials as worked out by the Architect/ Consultant shall be final and 

conclusive against the contractor) and crediting him with the value of the work done, in all 

respects in the same manner and at the same manner and at the same rates as if it had 

been carried out by the contractor under the terms of this contract the certificate of 

Architect/Consultant as to the value of work done shall be final and conclusive against the 

contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in which 

case any expenses which may be incurred in excess of the sum which would have been 

paid to the original contractor, if the whole work had been executed by him (of the amount 

of which excess the certificates in writing of the Architects/ Consultant shall be final and 

conclusive) shall be borne by original contractor and may be deducted from any money due 

to him by SBI under the contract or otherwise, or from his security deposit or the proceeds 

of sale thereof, or sufficient part thereof.  

In the event of any of above courses being adopted by the SBI the contractor shall have no claim 

to compensation for any loss sustained by him by reasons of his having purchased or procured 

any material or entered into any engagements or make any advances on account of, or with a 

view to the execution of the work or the performance of the contract and in case the contract 
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shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or 

to be paid any sum or any work thereto for actually performed under this contract, unless, and 

until the Architect/Consultant will have certified in writing the performance of such work and the 

value payable in respect thereof, and he shall only be entitled to be paid the value so certified.   

34.0 Owner’s Right to Terminate the Contract  

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted 

an insolvent or being an incorporated company shall have an order for compulsory winding up 

voluntarily or subject to the supervision of Government and of the Official Assignee of the 

liquidator in such acts of insolvency or winding up shall be unable within seven days after notice 

to him to do so, to show to the reasonable satisfaction of the Architect/Consultant that he is able 

to carry out and fulfil the contract, and to give security therefore if so required by the 

Architect/Consultant.  

 Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution 

to be issued or shall suffer any payment under this contract to be attached by or on behalf of any 

of the creditors of the contractor.  

Or shall assign or sublet this contract without the consent in writing of the SBI through the 

Architect/Consultant or shall charge or encumber this contract or any payment due to which may 

become due to the contractor there under.  

a) Has abandoned the contract; or  

b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the SBI 

through the Architect/Consultant written notice to proceed, or  

c) Has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or has 

failed to remove the materials from the site or to pull down and replace work within seven 

days after written notice from the SBI through the Architect/ Consultant that the said 

materials were condemned and rejected by the Architect/ Consultant under these 

conditions; or has neglected or failed persistently to observe and perform all or any of the 

acts, matters or things by this contract to be observed and performed by the contractor for 

seven days after written notice shall have been given to the contractor to observe or 

perform the same or has to the detriment of good workmanship or in defiance of the SBI’s 

or Architect’s/Consultant’s instructions to the contrary subject any part of the contract. 

Then and in any of said cases the SBI and or the Architect/Consultant, may not 

withstanding any previous waiver, after giving seven days’ notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers of the SBI or 

the Architect/Consultant or the obligation and liabilities of the contractor the whole of 

which shall continue in force as fully as if the contract had not been so determined and as if 

the works subsequently had been executed by or on behalf of the contractor. And, further 
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the SBI through the Architect/Consultant, their agents or employees may enter upon and 

take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries 

lying upon the premises or on the adjoining lands or roads, use the same by means of their 

own employees or workmen in carrying on and completing the work or by engaging any 

other contractors or persons to complete the work and the contractor shall not in any was 

interrupt or do any act, matter or thing to prevent or hinder such other contractor or other 

persons employed for completing and finishing or using the materials and plant for the 

works.  

When the works shall be completed or as soon thereafter as convenient the SBI or the 

Architect/Consultant shall give a notice in writing to the contractor to remove his surplus 

materials and plants and should the contractor fail to do so within 14 days after receipt thereof 

by him the SBI sell the same by public auction after due publication and shall adjust the amount 

realized by such auction. The contractor shall have no right to question any of the act of the SBI 

incidental to the sale of the materials etc.   

35.0 Certificate of Payment  

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to 

the contractor within 10 working days from the date of certificate to the payment from SBI from 

time to time. The SBI shall recover the statutory recoveries and other dues including the 

retention amount from the certificate of payment.   

Provided always that the issue of any certificate by the Architect/Consultant during the progress 

of works or completion shall not have effect as certificate of satisfaction or relieve the contractor 

from his liability under clause.   

The Architect/Consultant shall have power to withhold the certificate if the work or any part 

thereof is not carried out to their satisfaction.   

The Architect/Consultant may by any certificate make any corrections required in previous 

certificate.  

The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to 

time while making the payment.   

The contractor shall submit interim bills only after taking actual measurements and properly 

recorded in the Measurement book (M.B).  

The contractor shall not submit interim bills when the approximate value of work done by him 

is less than Rs. 9.0 lacs and the minimum interval between two such bills shall be one month.  

The final bill may be submitted by contractor within a period of one month from the date of 

virtual completion and Architect/Consultant shall issue the certificate of payment within a period 
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of two months. The SBI shall pay the amount within a period of three months from the date of 

issue of certificate provided there is no dispute in respect of rates and quantities.   

The contractor shall submit the interim bills in the prescribed format with all details.   

36.0 Settlement of Disputes and Arbitration  

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned and as 

to the quality of workmanship or materials used on the work or as to any other question, claim, 

right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders or these conditions or otherwise 

concerning the work or the execution or failure to execute the same, whether arising during the 

progress of the work or after the cancellation, termination, completion or abandonment thereof 

shall be dealt with as mentioned hereinafter :  

i) If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amounts admitted as payable by the Architect or 

in case the contractor wants to dispute the validity of any deductions or recoveries made 

or proposed to be made from the contract or raise any dispute, the Contractor shall 

forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 

(Premises& Estate), SBI, LHO, New Delhi and endorse a copy of the same to the 

Architect, within 30 days from the date of disallowance thereof or the date of deduction 

or recovery. The said notice shall give full particulars of the claim, grounds on which it is 

based and detailed calculations of the amount claimed and the contractor shall not be 

entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim 

by the contractor unless notice of such claim shall have been given by the contractor to 

the Assistant General Manager (Premises& Estate), SBI, LHO, New Delhi in the manner 

and within the time as aforesaid. The contractor shall be deemed to have waived and 

extinguished all his rights in respect of any claim not notified to the Assistant General 

Manager (Premises& Estate), SBI, LHO, New Delhi in writing in the manner and within 

the time aforesaid.  

ii) The Assistant General Manager (Premises& Estate), SBI, LHO, New Delhi shall give his 

decision in writing on the claims notified by the contractor. The contractor may within 30 

days of the receipt of the decision of the Assistant General Manager (Premises& Estate), 

SBI, LHO, New Delhi submit his claims to the conciliating authority namely the Circle 

Development Officer SBI, LHO, New Delhi for conciliation along with all details and 

copies of correspondence exchanged between him and the Assistant General Manager 

(Premises& Estate), SBI, LHO, New Delhi  

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

concerned Chief General Manager SBI, LHO, New Delhi of the Bank for appointment of an 
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arbitrator to adjudicate the notified claims failing which the claims of the contractor shall 

be deemed to have been considered absolutely barred and waived.   

iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified claims of the contractor as 

aforesaid and all claims of the Bank shall be referred for adjudication through arbitration 

by the Sole Arbitrator appointed by the Chief General Manager SBI, LHO, New Delhi It 

will also be no objection to any such appointment that the Arbitrator so appointed is a 

technically competent person not below the rank of Superintending Engineer or 

equivalent position in Public Sector Banks / CPSEs, CPWD, LIC, RBI etc. If the arbitrator so 

appointed is unable or unwilling to act or resigns his appointment or vacates his office 

due to any reason whatsoever another sole arbitrator shall be appointed in the manner 

aforesaid by the said Chief General Manager SBI, LHO, New Delhi. Such person shall be 

entitled to proceed with the reference from the stage at which it was left by his 

predecessor.   

v) It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each dispute along with the notice for appointment of 

arbitrator.  

vi) It is also a term of this contract that no person other than a person appointed by such 

Chief General Manager aforesaid should act as arbitrator.  

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of 

the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 

thereof and the rules made there under.   

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be 

paid equally by both the parties.   

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their 

statement of claims and counter statement of claims. The venue of the arbitration shall 

be such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of 

the arbitrator shall, if required to be paid before the award is made and published, be 

paid half and half by each of the parties. The cost of the reference and of the award 

(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who 

may direct to any by whom and in what manner, such costs or any part thereof shall be 

paid and fix or settle the amount of costs to be so paid.   

37.0 Power Supply  

The contractor shall make his own arrangements for power and supply/distribution system for 

driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 

running and maintenance of the plants are to be included in his tender prices. He shall pay all 

fees and charges required for the power supply and include the same in his tendered rates and 

hold the owner free from all such costs. He has to obtain necessary approval from the 

appropriate authorities, if required.  
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38.0 Water supply  

The contractor shall make his own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions:  

j) That the water used by the Contractor shall be fit for construction purpose to the 

satisfaction of the Architect/Consultant.  

k) The Contractor shall make alternative arrangements for the supply of water if the 

arrangements made by the Contractor for procurement of water in the opinion of the 

Architect/Consultant is unsatisfactory.  

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI. The contractor has 

to make his own arrangements for drawing and distributing the water at his own cost. He has to 

make necessary arrangements. To avoid any accidents or damages caused due to construction 

and subsequent maintenance of the wells. He has to obtain necessary approvals from the local 

authorities, if required.at his own cost. He shall restore the ground to its original condition after 

wells are dismantled on completion of work or hand over the well to the SBI without any 

compensation as directed by the Architect/Consultant.  

39.0 Treasure Trove etc.  

Any treasure trove, coin or object antique which may be found on the site shall be the property of 

SBI and shall be handed over to the Bank immediately.  

40.0 Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 

measurement will be on the net quantities or work produced in accordance with up to date.  

Rules laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the 

decision of the Architect/Consultant shall be final and binding on the contractor.   

41.0 Maintenance of Registers  

The contractor shall maintain the following registers as per the enclosed format at site of work 

and should produce the same for inspection of SBI/Architect/Consultant whenever desired by 

them. The contractor shall also maintain the records/registers as required by the local 

authorities/Government from time to time.  

i)  Register for secured advance ii)  Register for hindrance to work iii)  Register for 

running account bill iv)  Register for labour  

42.0 PRICE VARIATION ADJUSTMENT (PVA) FOR ALL MATERIALS (INCLUDING CEMENT & STEEL) 

& LABOUR: NA 
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43.0 Force Majeure  

43.1 Neither contractor not SBI shall be considered in default in performance of their 

obligations if such performance is prevented or delayed by events such as war, hostilities 

revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, 

storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause 

beyond the reasonable control of the party affected or prevented or delayed. However, a notice 

is required to be given within 30 days from the happening of the event with complete details, to 

the other party to the contract, if it is not possible to serve a notice, within the shortest possible 

period without delay.  

43.2 As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other of such cessation and the actual 

delay incurred in such affected activity adducing necessary evidence in support thereof.   

43.3 From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With the cause 

itself and inability resulting there from having been removed, the agreed time of completion of 

the respective obligations under this agreement shall stand extended by a period equal to the 

period of delay occasioned by such events.  

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by 

a state of force majeure lasting to a period of 6 months or more the two parties shall mutually 

decide regarding the future execution of this agreement.  

44.0 Local Laws, Acts, Regulations  

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 

(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 

with the provision of all labour legislation including the latest requirements of all the Acts, laws, 

any other regulations that are applicable to the execution of the project.   

(i) Minimum Wages Act, 1948 (Amended)  

(ii) Payment of Wages Act 1936 (Amended)  

(iii) Workmen’s Compensation Act 1923 (Amended)  

(iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)  

(v) Apprentice Act 1961 (Amended)  

(vi) Industrial Employment (Standing Order) Act 1946 (Amended)  
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(vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications  

(viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 

thereof  

(ix) Shop and Establishment Act  

(x) Any other Act or enactment relating thereto and rules framed there under from time to 

time.   

  

45.0 SAFETY CODE:  

Safety as per annexure 4.32 should be followed.  

46.0 Accidents  

The contractor shall immediately on occurrence of any accident at or about the site or in 

connection with the execution of the work report such accident to the Architect/Consultant. The 

contractor shall also report immediately to the competent authority whenever such report is 

required to be lodged by the law and take appropriate actions thereof.  

47.0  BANK’S BUILDING PROJECTS – MAINTENANCE OF RECORDS  

A.  Registers at the site office  

1  Measurement Books.  

2  Cement Register (Daily Record).  

3  Steel Register.  

4  Steel Consumption Register – Bill wise.  

5  Drawings register  

6  Materials at site register.  

7  Hindrance Register.  

8  Concrete cube Test Register.  

9  File and register for extra / variation items.  

10  Materials test Register and File.  

11  Site Order Book (in triplicate).  

12  Lead caulking Register.  

13  Labour Reports and progress Reports Register.  
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14  Site Visit & Instructions Register.  

15  Certified true copies of the contracts.  
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ANNEXURE-4.9 BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT 

 Place: ………………….  

 Date:…………………...  

(On non-judicial stamp paper of Rs.-------/-)  

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT  

 B.G.No.____________________     Value Rs._________  

State Bank of India,  

(Address)  

Sub: Bank Guarantee of Rs……………towards Security Deposit for the work offer State Bank of 

India.  

         (Name of Branch/Office)  

Dear Sir,  

WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have 

entered into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter 

of SBI’s Consultants (Name & address of consultants) vide their letter No……………. dated 

……………….and the correspondence and tender relating thereto which is hereinafter referred to as 

“the said contract” the Contractor has now agreed to produce a Bank Guarantee amounting to 

2% of the contract value less earnest money deposit of Rs……………. (Rupees only), to State Bank 

of India for performing their part of the contract obligations.  

AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of 

India a Guarantee of a Scheduled Bank for a value of Rs…………… to be valid upto (date).  

AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at 

the request of the contractor hereby furnishes a PBG in favour of State Bank of India and 

Guarantees in the manner hereinafter appearing.  

  

In consideration of the premise, we (name of Bank and its branch) having our office at  

(address)here after called the “Guarantor” (which expression shall include its successors and 

assigns) here by expressly, irrevocably &unreservedly undertake and guarantee under that if the 

Contractor fails to execute the work according to his obligations under the said contract, then not 

withstanding any dispute between State Bank of India and the contractor the Guarantor shall, on 
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demand without demur and without reference to the contractor pay to State Bank of India 

immediately any sum claimed by State Bank of India under the said contract up to a maximum 

amount of Rs.____________ (Rupees only).   

In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of 

demand, the Guarantor agrees to pay the aforesaid amount of Rs. ________/- (Rupees 

________________________only).  

(i) Such payment shall be notwithstanding any right the contractor may have directly against 

State Bank of India, or any disputes raised by the Contractor with State Bank of India or any 

suits or proceedings pending in any competent court or before any arbitrator. State Bank of 

India’s written demand shall be conclusive evidence to the Guarantor that such payment is 

payable under the terms of the Contract and shall be binding in all respect on the 

guarantor.  

(ii) The Guarantor shall not be discharged or released from the undertaking and Guarantee, by 

any arrangement, variations made between SBI and the Contractor and or indulgence 

shown to the contractor by SBI, with or without the consent and knowledge of the 

guarantor or by alterations in the obligations of the contractor by any forbearance, 

whether as to payment, time performance or otherwise.  

(iii) This guarantee shall remain valid until or as may be caused to be extended by the 

contractor or until discharged by SBI in writing whichever is earlier.  

(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its 

currency except with the previous written consent of SBI.  

(v) This guarantee shall not be affected by any change in the constitution of the contractor, by 

absorption with any other body or corporation or dissolution or otherwise and this 

guarantee will be available to or enforceable against such body or corporation.  

(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were 

the Principal debtor and the Guarantor hereby waives all and any of its rights or surety 

ship.  

(vii) This guarantee shall continue to be in force notwithstanding the discharge of the 

contractor by operation of law and shall cease only on payment of the full amount by the 

Guarantor to SBI of the amount hereby secured.  

(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or 

security for the contractor given or to be given to SBI in respect of the said contract.  

(ix) Any notice by way of request and demand or otherwise here under may be sent by post or 

any other mode or communication to the guarantor addressed as aforesaid and if sent by 

post it shall be deemed to have been given at the time when it would be delivered in due 

course of post and in providing such notice when given by post it shall be sufficient to 

prove that the envelope containing the notice was posted and a certificate signed by an 

officer of SBI that the envelope was so posted shall be conclusive.  

(x) These presents shall be governed by and constructed in accordance with Indian Law.  

Notwithstanding anything contained hereinbefore the liability of the guarantor under this 

guarantee is restricted to a sum of Rs._________.  
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This guarantee will remain valid upto ________unless a demand or claim under this guarantee is 

made in writing on or before ________ the guarantor shall be discharged from all liability under 

the guarantee thereafter.  

 Dated the ……………………………   For (Name of Bank)  

           (Signature/s with designation/s of signatory/ies)  

           (Name and Stamp of Bank)  
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ANNEXURE-4.13: FORM VI-B: FORMAT OF NOTICE OF COMMENCEMENT/COMPLETION OF 

CONTRACT WORK 

1. Name and Principal Employer & address.   

2. No. and Date of certificate of registration  

3. l / We hereby intimate that the contract work _______________________ (Name of 

work) given to _____________________________________ (Name and address of the 

contractor) having Licence No._____________ dated ____________ has 

commenced/has been completed with effect from ____________________(date)/ 

on__________________(date).  

  

  

Signature of the Principal Employer  

  

The Inspector,  

________________________________  

________________________________  

________________________________  
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ANNEXURE-4.18: FORMAT FOR RUNNING BILL 

 I.  Running A/C Bill  

  

(i) Name of Contractor / Agency:  

(ii) Name of work:  

(iii) Sr, No. of this Bill:  

(iv) No. and date of previous bill:  

(v) Reference to Agreement No.:  

(vi) Date of written order to commence:  

(vii) Date of completion as per agreement:  

Sr.  

No.  

Item Description  Estimated 

Quantity   

Unit  Rate (Rs.)  Tendered  

Amount (Rs.)  

  1.  2.  3.  4.  5.  

            

Up to previous R/A  

Bill  

Up  to  date  

(Gross)  

Present Bill (7-6)  Remark  

Qty.  

Amount  

(Rs.)  

Qty.   

Amount  

(Rs.)  

Qty.   

Amount  

(Rs.)  

  

6.  7.  8.  9.  

        

Note :  
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(i) If part rate is allowed for any item, it should be ____________ indicated with reasons for 

allowing such a rate ‘Net value since’  

(ii) If adhoc payment is made, it should be mentioned previous bill specifically.  

  

II. ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT SITE BY THE 

CONTRACTOR  

No.  Item  Quantity  Unit  Amount   Remarks  

1.  2.  3.  4.  5.  6.  

            

Total value of materials at site.  

Secured Advance @ ____________ % of above value B  

CERTIFIED (i) that the materials mentioned above have actually been brought by the contractor to 

the site of the work and no advance on any quantity of any of this item is outstanding on their 

security (ii) that the materials are of imperishable nature and are all required by the contractor 

for use in the work in connection with the items for which rates of finished work have been 

agreed upon.  

  

Dated signature of Site Engineer preparing the bill  

  

Designation ________________  

  

Dated signature of Bank’s  

Architects  

(Name of the Architects)  

___________________  

Dated signature of Contractor  
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CERTIFICATE  

The measurements on the basis of which the above entries for the Running Bill No. 

__________________ were made have been taken jointly on ___________________ and are 

recorded  at  pages  _________  to  __________  of  measurement  book 

 No. ___________________.  

___________________________________________________  

Signature and Signature and date of Signature and date of  

Date of contractor Architect’s representative the Site Engineer  

(seal)  

The work recorded in the above mentioned measurements has been done at the site 

satisfactorily as per tender drawings, conditions and specifications.  

  

Architect/ Site Engineer/ Bank’s Engineer  
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ANNEXURE-4.19: FORMAT OF UNDERTAKING IN CONNECTION WITH PAYMENT OF ADVANCE ON 

MATERIALS BROUGHT BY THE CONTRACTOR TO THE SITE 

  

The Undertaking made this _______ day of _______ 20_____ between the State Bank of India, 

____________ and having its _____________________ office at _________  

(hereinafter called the Bank ) of the one part and _________ (hereinafter called the contractors 

of the other part).  

The Bank and the Contractors have entered into an Agreement dated ___________ hereinafter 

called as the said agreement and in terms of Clause No. ______________ of the conditions in the 

agreement, the Bank has agreed that the Contractors will be paid an advance of 75% of the cost 

of non-perishable building materials brought by the Contractor to the site for consumption in the 

works at the discretion of the Bank.  

The Contractors have applied to the Bank that they be allowed advances on the security of 

materials absolutely belonging to them and brought by them to the site of work. The Bank has 

agreed to do so on the terms and conditions hereinafter set out.  

Now this Letter of Undertaking witnesses that in consideration of the said agreement and in 

consideration of the amount paid / payable to the Contractors by the Bank and./ or any further 

advances as may be made to the Contractors as aforesaid, the Contractors hereby agree with the 

Bank and undertake as under:  

(i) The amount advanced by the Bank to the Contractors as aforesaid and all or any further 

sum or sums advanced as aforesaid shall be employed by the Contractors in or towards 

expediting the execution of the said works and for no other purpose whatsoever.  

(ii) That the materials which have been offered to and accepted by the Bank as security are 

absolutely the Contractor’s own property and free from encumbrances of any kind and 

the Contractor will not make any application for or receive a further advance on the 

security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractors indemnify the Bank against all claims to 

any materials in respect of which an advance has been made to them as aforesaid.  

(iii) That the materials on the security of which any further advance or advances may 

hereafter be made as aforesaid (hereinafter called the said materials) shall be used by 
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the Contractors solely in the execution of the said works in accordance with the 

directions of Deputy General Manager (Premises) / Assistant General Manager 

(Premises & Estate) of the Bank and in accordance with the terms of the said 

agreement.   

(iv) That the Contractors shall take at their own cost all the necessary and adequate 

arrangement for the proper watch, safe custody and protection against all risks of the 

said materials and that until used in construction as aforesaid, the said materials shall 

remain at the site of the said works in the Contractor’s custody and on their own 

responsibility and shall at all times be open to inspection to the Bank ’s Engineers or any 

Officer authorized by the Bank. In the event of the materials or any part thereof being 

stolen, destroyed or damaged, the Contractor will further replace the same with other 

materials of like quality or repair and make good the same as required by the Bank.  

(v) That the said materials shall not or on any account be removed from the site of the said 

works except with the written permission of the Deputy General Manager (Premises) / 

Assistant General Manager (Premises & Estate) the Bank.  

(vi) That the advances shall be repayable in full when or before the Contractors receive 

payment from the Bank of the price payable to them for the said works under the terms 

and the provisions of the said agreement provided that if any intermediate payments 

are made to the Contractors on account of work done, then on occasion of each such 

payment, the Bank will be at liberty to make a recovery from the Contractor’s bill for 

such payment by deducting therefrom the value of the said materials then actually used 

in the construction and in respect of which recovery has not been made previously, the 

value for this purpose being determined in respect of each description of materials at 

the rates at which the amounts of the advances made under these presents were 

calculated.  

(vii) That if the Contractors shall at any time make any default in the performance or 

observance in any respect of any of the terms and provisions of the said agreement or 

of these presents, the total amount of advance or advances that may still be owing to 

the Bank, shall immediately, on the happening of such default, be repayable by the 

Contractors to the Bank together with interest thereon at 12% per annum from the date 

or respective dates of such advance or advances to the date of repayment and with all 

costs, charges, damages and expenses incurred by the Bank in or for the recovery 
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thereof or the enforcement of this security or otherwise by reason of the default of the 

Contractors and the Contractors hereby covenant and agree with the Bank to repay and 

pay the same respectively to him accordingly.  

(viii) That the Contractors hereby charge all the said materials with the repayment to the  

Bank of the sum or sums advanced as aforesaid and all costs, charges, damages  

and expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 

and declared that notwithstanding anything in the said agreement and without 

prejudice to the powers contained therein if any whenever the covenant for payment 

and repayment hereinabove contained shall become enforceable and the money owing 

shall not be paid in accordance therewith, the Bank may at any time thereafter adopt all 

or any of the following courses as he may deem best :  

(ix) (a)Seize and utilize the said materials or any part thereof in the completion of the said 

works on behalf of the Contractors in accordance with the provisions in that behalf 

contained in the said agreement debiting the Contractor with the actual cost of 

effecting such completion and the amount due in respect of advances under these 

presents and crediting the Contractors with the value of work done as if he had carried 

it out in accordance with the said agreement and at the rates thereby provided. If the 

balance is against the Contractors, they are bound to pay the same to the Bank on 

demand.  

 (b)Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale, retain all the sums aforesaid repayable or payable to the 

Bank under these presents and pay over the surplus (if any) to the Contractor.  

 (c)Deduct all or any part of the money owing out of the Security Deposits or any sum due to 

the Contractor under the said agreement.  

(x) That except in the event of such default on the part of the Contractors as aforesaid, no 

interest shall be payable on the said advance.  

(xi) That in the event on any conflict between the provisions of these presents and the said 

agreement, the provisions of these presents shall prevail and in the event of any dispute 

or difference arising over the construction of effect of these presents the settlement of 

which has not been herein before expressly provided for the same shall be referred to 

the Officer-in-Charge, Premises Department, whose decision shall be final and no 

appeal shall lie against his decision before any court, arbitrator or authority.  



50 

 

(xii) The provision of this Undertaking shall be deemed to be supplemental to the said 

agreement.  

IN WITNESS WHEREOF the Contractors have set their hands to these presents the day and year 

first hereinabove written.  

Signed, sealed and delivered by the said contractors in the presence of   

Witness :Signature, Name & Address                    Witness :Signature, Name & Address   
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ANNEXURE-4.20: FORMAT OF CERTIFICATE OF PAYMENT BY ARCHITECT 

  

Certificate No. Interim /  Dated  

Client:  

  

  

  

  

Project No.  Building work / Interior work  

  

Particulars:  

  

Contractor:  Contract / Letter No.  

  

Dated:  

  Contractor’s Bill No.  Dated:  

  

This is to certify that the amount given below (*) is due to your Contractors for the work done by 

them and/or against materials delivered at site and/or for advance towards contract on the 

above referred project.  

  

Advance against contract Rs___________________  

Less: Advance adjusted to-date Rs.___________________  

Balance Advance Rs.___________________  

Advance against material delivered at site Rs.___________________  

Amount of work done to-date Rs___________________  

Total Rs___________________  

Less: Retention on work done Rs____________________  

Less: Previously certified upto Rs___________________  

PRESENT CERTIFICATE ( * )Rs.___________________  

RUPEES……………………………………………………………………………….  

  

The cost of cement or any other material supplied by you or payments made by you directly, if 

any and not covered herein above, should be adjusted before making the payment of the 

certified amount (*).   

Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made before paying 

the above certified amount.  

  

By a copy of this letter, we are intimating the Contractors to call on you for the necessary 

payment.   

Remarks if any:  

The details of Insurance policy are given in the next page.  

Signature of Architects  

Enclosures: Bill  
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ANNEXURE-4.24: FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME  

  

1.  Name of the Contractor    

2.  Name of the work as given in the Agreement    

3.  Agreement WO    

4.  Tender amount    

5.  Date of commencement of work    

6.  Period allowed for completion as per 

agreement  

  

7.  Date of completion as per agreement    

8.  Period for which extension of time has been 

given  

  

    Date  Month  Year  

          

  a)  1st extension vide Bank’s Letter No.    

  b)  2nd extension vide Bank’s Letter No.    

  c)  3rd extension vide Bank’s Letter No.    

9.  Reasons for which extensions have been previously given (copies of the previous 

applications should be attached)  

    

10.  Period for which extension is applied for and the reasons thereof including hindrances, 

time for extra work assigned, if any etc.   

    

    

  

  

  

Signature of Contractor  

  

  

Recommendations of Architects  

  

  

Signature of Architect.   
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ANNEXURE-4.25: FORMAT OF HINDRANCE REGISTER 

  

Name of Work   :  Date of state of work   :  

        

Name of Contractor   :  Period of completion  :  

        

Agreement No.   :  Date of completion  :  

  

Sr.  

No.  

Nature of 

Hindrance  

Date  of 

occurrence of 

hindrance  

Date 

which 

hindrance 

was 

removed  

of  Period 

 of 

hindrance  

Signature 

Site  

Engineer/  

Project  

Engineer  

Remarks  

1  2  3  4   5  6  7  
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ANNEXURE-4.31: DETAILS OF INSURANCE POLICIES 

  

Type of policies  Name  of  

Insurance  

Amount Rs.  Policy No.  Validity  

CAR policy including  

3rd party liability  

  

        

Workmen’s  

Compensation  

        

Remarks:  

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of 

work, materials brought or affixed at site or for that matter approval of any sort.  

2. The quantum of work done and materials delivered at site have been certified 

by………………………….  

3. should you wish to audit such work, kindly contact the undersigned and oblige.  

  

Architects_________  
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ANNEXURE-4.32: SAFETY CODE 

SAFETY MEASURES AT SITE:  

1. All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured 

that these are used properly.  

2. First Aid Box should be kept at site with all requisite materials.  

3. No one should be allowed to inspect / work at a height without Safety Belt.  

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be 

done from the ground, or from solid construction except such short period Work as can 

be done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged 

for holding the ladder and if the ladder is used for carrying materials as well as suitable 

footholds and handholds shall be provided on the ladder, and the ladder shall be given an 

inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).  

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall have a 

guard rail properly attached, bolted, braced and otherwise secured at least 1 Meter high 

above the floor or platform of such scaffolding or staging and extending along the entire 

length of the outside and ends thereof with only such openings as may be necessary for 

the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 

from swaying from the building or structure.  

6. Working platforms, Gangways, and Stairways should be so constructed that they do not 

sag unduly or unequally, and if the height of the platform or the Gangway or the Stairway 

is more than 3-5 Meters above ground level or floor level they should be closely boarded, 

should have adequate width and should be suitably fenced, as described.  

7. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be 1 Meter.  

8. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in 

length while the width between side rails in rung ladder shall in no case be less than 

30cms for ladder up to and including Meters in length. For longer ladders this width 

should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall 

not exceed 30 cms.  

9. Adequate precautions shall be taken to prevent danger from electrical equipment’s. For 

electrical online works gloves, rubber mats, and rubber shoes shall be used.  
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10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 

ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from 

bottom of the trench to at least 1 Meter above the surface of the ground. The sides of 

the trenches, which are 1.5 Meters or more in depth shall be stepped back to give 

suitable slope, or securely held by timber bracing, so as to avoid the danger of sides 

collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of 

the trench or half of the depth of the trench whichever is more cuttings shall be done 

from top to bottom. Under no circumstances undermining or under cutting shall be done.  

11. Before any demolition work is commenced and also during the process of the work: -  

a) All roads and open areas adjacent to the Work Site shall either be closed or 

suitably protected.  

b) No electrical cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged.  

c) All practical steps shall be taken to prevent danger to persons employed from risk 

or fire or explosion or flooding. No floor, roof or other part of the building shall 

be so over-loaded with debris or materials as to render it unsafe.  

d) All necessary personal safety equipment as considered adequate by the Site 

Engineer should be kept available for the use of the persons employed on the 

Site and maintained in a condition suitable for immediate use; and the Contractor 

should take adequate steps to ensure proper use of equipment by those 

concerned.  

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles.  

f) Those engaged in whitewashing and mixing or stacking of cement bags or any 

materials which is injurious to the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-

shields.  

h) Stone breakers shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals.  

i) When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that the manhole covers are opened and are ventilated at 

least for an hour before the workers are allowed to get into the manholes and 

the manholes so opened shall be cordoned off with suitable railing and provided 

with warning signals and boards to prevent accident to the Public.  
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12. Use of hoisting machines and tackle including their attachments, anchorage and support 

shall conform to the following standard or conditions: -  

a) These shall be of good mechanical construction, sound material and adequate 

strength and free from patent defect and shall be kept in good repairs and in 

good working order.  

b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects.  

c) Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years should be in-charge of any hoisting machine 

including any scaffold, winch or give signals to the operator.  

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or lowering or as means of suspension the safe 

working load shall be ascertained by adequate means.  

e) Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of hoisting machine having a variable safe 

working load, each safe working load of the conditions under which it is 

applicable shall be clearly indicated. No part of any machine or of any gear 

referred to above in this paragraph shall be loaded beyond the safe working load 

except for the purpose of testing.  

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards, hoisting 

appliances should be provided with such means as will reduce to the minimum 

the risk of accidental descent of the load, adequate precautions should be taken 

to reduce to the minimum the risk of any part of a suspended load becoming 

accidentally displaced.  

g) When workers are employed on electrical installation, which are already 

energized, insulating mats, wearing apparel such as gloves, sleeves, and boots as 

may be necessary should be provided. The workers should not wear any rings, 

watches and carry keys or other materials, which are good conductors of 

electricity.  

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities shall be provided at or near places 

of work.  
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ANNEXURE-4.33: SAMPLE AGREEMENT WITH CONTRACTORS 

  

ARTICLES OF AGREEMENT This agreement made the 

…………………………….day of ……………………… between AGM/ DGM ,State Bank of India, --------------

(hereinafter called the Bank or SBI) which expression shall include the successors and assigns) of 

the one part and M/s.  

…………………………………... company / partnership for registered under the Indian  

Companies Act/ Partnership Act having its registered 

office…………………………………………….……………………….…. (hereinafter called ‘the  

Contractors’ which expression shall include the present directors / partners and also the directors 

/ partners from time to time as also their respective heirs, legal representatives, administrators 

and assigns) of the other part.  

WHEREAS the employer is desirous of execution of _______________(Name of work)________ 

and has caused drawings and specifications describing the works to be done prepared by Project 

Architects M/s _______ having their offices at _______________ (hereinafter called “the 

Architect”)  

AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents hereinafter 

mentioned and to be issued from time to time, the specifications and the Schedule of items and 

quantities have been signed by or on behalf of the parties hereto.  

AND whereas the contractors have agreed to execute upon and subject to the condition set forth 

herein and Schedule of items and quantities, General & special Conditions of Contract, 

specification etc. contained in the tendered documents including all correspondences exchanged 

by or between the parties from the submission of tender till the award of work, both letters 

inclusive, (all of which are collectively hereinafter referred to as “the said conditions”). The works 

shown upon the said drawing and /or described in the said specification and included in the 

schedule of Items and Quantities at the respective rates therein set forth amounting to the sum 

of Rs_________ (Rupees _________in words___________) as there in arrived at or such other 

sum as shall become payable there under (hereinafter referred to as “ the said Contract 

Amount”.  

NOW IT IS HEREBY AGREED AS FOLLOWS:  

1. In consideration of the said Contract amount to be paid at the times and the manner set forth 

in the said Conditions, the Contractors shall upon and subject to the said conditions execute and 

complete the work shown upon the said drawings and described in the said specifications and the 

schedule of items and quantities.  

2. The employer shall pay the Contractors the amount or such other sum as shall become 

payable, at the times and in the manner specified in the said conditions.  

3. The term “the Architect” in the said condition shall mean the said “M/s _____” or in the event 

of their ceasing to be the Architect for the purpose of this contract for whatever reason, such 
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other person or persons as shall be nominated for that purpose by the Employer, not being a 

person to whom the Contractor shall object for reasons considered to be sufficient by the 

Employer provided always that no person or persons subsequently appointed to be Architect 

under this contract shall be entitled to disregard or over rule any previous decisions or approval 

or direction given or expressed in writing by the architect for the time being.  

4. The said conditions and appendix thereto shall be read and construed as forming part of this 

agreement, and the parties hereto shall respectively abide by / submit themselves to the said 

conditions and perform the agreements on their part respectively in the said conditions 

contained.  

5. The plans, agreement and documents mentioned herein shall form the basis of this contract.  

6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract 

to carry out the work in respect of the entire project on item rate basis to be paid for according to 

actual measured quantities at the rates contained in the schedule of quantities and rates or as 

provided in the said conditions.  

7. The Bank / Employer reserves to itself the rights of altering the specifications and nature of 

work by adding to or omitting any item of work or having portions of the same carried out 

without prejudice to the contract.  

8. Time shall be considered as the essence of this contract and the contractor here by agrees to 

commence the work soon after the site is handed over to him or from the 14th day after date of 

issue of formal work order as provided for in the said conditions of contractor whichever is later 

and to complete the entire work within ____(period of contract) months subject never the less to 

the provisions for extension of time.  

9. All payments by the Employer under this contract will be made only at ________.  

10. Any dispute arising under this Agreement shall be referred to arbitration in 

accordance with the stipulations laid down in the tender.  

11. That all the parts of this contract have been read by the contractor and fully 

understood by the contractor. They further agree to complete the said work to fullest satisfaction 

of architect / Employer.  

12. IN WITNESS WHEREOF the Employer and the contractors have set their respective 

hands to these presents through their duly authorized official and the said two duplicates hereof 

to be executed on its behalf of the day and year first herein above written. Signed on behalf of 

the                                         Signed-on behalf of the   

STATE BANK OF INDIA             CONTRACTORS In the presence of :   

         In the presence of :  

1. Signature :             1. Signature :  

    Name :                 Name :  
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    Address :                Address :  

 In the presence of :            In the presence of :  

2. Signature :            2. Signature :  

    Name :                  Name :  

   Address :                   Address :  
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SPECIFICATIONS 

 

• All the works specified and provided for in the tender/ schedule and drawing or which may be 

required to be done in order to perform and complete any part there of shall be executed in 

accordance with the technical specification, workmanship, quality control, as prescribed 

whether enclosed/ not enclosed in this document, in the specification & codes, with up-to-date 

amendments, in the following order: - 

 

a) CPWD/ DSR 

 

b) IS (BIS) Codes 

 

• All works under this contract (wherever grey cement is used) have to be executed in OPC.  

 

• The quantities given in the tender are approximate. However the payment shall be made on the 

basis of actual measurements taken on site and in conformity with CPWD Specification and BIS 

Codes. It is clarified that all quantities are subject to change and no claims whatsoever on this 

behalf shall be entertained. 

 

• All materials used in the works shall be of their respective kind and quality specified in the 

tender document or approved by the SBI and/ or Architect and shall comply strictly with the 

requirements of the latest specifications of CPWD and Indian Standard Codes. 

 

• The work shall be executed and measured as per metric dimensions given in the Schedule of 

Quantities, Drawings etc. (FPS units wherever indicated are for guidance only). 

 

 

 

Signature of Contractor & Seal 
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SPECIFICATIONS FOR SERVICES 

• General 

• The drawings for services are diagrammatic but shall be followed as closely as actual 

construction permits. Any deviations from the drawings shall be in conformity with Consultant 

and structural drawings. The dimensions designated by the manufacturers shall take precedence 

over the drawings. 

• At completion of work the Contractor shall submit one set of tracings and two sets of prints of 

“As-Built-Drawings”. These drawings shall, among others, include invert levels, pipe runs, 

diameters, location of valves, access panels, layout of equipment, piping connections and such 

other information for maintenance & future extensions. Guarantees given by manufacturers 

shall be assigned to the Employer along with names & addresses of manufacturers, suppliers 

and information about spare parts. 

• All site test shall be carried out with prior intimation to the Bank Engineer/ Consultant. All 

defects shall be rectified and tests conducted again to the satisfaction of the Bank Engineer/ 

Consultant. In addition to the test required by the specifications, the Contractor shall also 

conduct tests required by the Consultant and by the Municipal or other Authorities. 

• All work shall be executed by competent and licensed persons. The contractor shall maintain 

liaison with Municipal and other controlling Authorities. He shall obtain their approvals and 

certificates as required by the bye – laws at appropriate stages. 

• No cutting / chasing shall be done in load bearing structural members without prior approval of 

the Asstt. Engineer. Sleeves and openings shall be provided during the progress of construction 

in preference to cutting at later date. 

• The Consultant may require typical mock up(s) to be installed in advance for approval. 

Undamaged materials from the mock up shall be allowed to be reused in the work. 

• Unless otherwise described in the item CI / SCI pipes and fittings shall be a spigot and socket 

type. 

• G.I. pipe spouts shall be paid as per item of G.I. pipes (internal work). Cutting and making good is 

included. The free ends may be skew-cut. 

• Wherever use of G.I. pipes is called for the same shall  be medium class (class – B) 

• Materials : 

• 2.1 The materials shall conform to the specifications and in absence thereof to Indian 

Standards. The products should bear the ISI Mark. 

• 2.2 The makes of materials for use in this work are broadly approved as per list given below. 

The Contractor shall, however, get particular makes and samples approved before ordering: 

• 2.3 Notwithstanding any interim or final approval the Contractor remains responsible for 

satisfactory performance of all fittings & fixtures. The liability of the Contractor is not limited by 

any approval of the make of materials. 

 The item rate of mirror includes extra packing piece of AC plain sheet, where required due to off 

set between plaster & glazed tiles surface. 

• Testing 

• The sand cast iron soil, waste and vent pipes and fittings including joints shall be tested by 
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pumping smoke into the pipe at the lowest end. 

• All G.I pipes and fittings including joints shall be tested to hydraulic pressure of 6 kg/ cm2 (60 

meters) avoiding water hammer. The test pump having been stopped the test pressure should 

maintain without loss for at least half an hour. The pipes and fittings shall be tested in sections 

as the work of laying proceeds keeping the joints exposed for inspection during the testing. 

• All stone ware pipes shall be tested with water pressure of 1.5 m head of water at the 

highest point of the section under test. 
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LIST OF APPROVED MAKES AIR CONDITIONING WORKS 

SL  ITEM COMPANY 

1 GSS SHEET JINDAL / TATA / SAIL  

2 FACTORY MADE DUCTS ROLLASTAR/ NUTECH 

3 PROPELLER FANS GE ALSTHOM / CROMPTON/ CARRYAIRE 

4 FLEXIBLE PIPE CONNECTION  RESISTOFLEX / DUNLOP 

5 
EXTRUDED ALUMINIUM GRILLES 

/DIFFUSER  

AIRTECH/AIR COOLING SYSTEM/TRISTAR 

/CARRYAIRE 

6 
FIREDAMPER / VOLUME CONTROL 

DAMPER 

AIRTECH/AIR COOLING SYSTEM/TRISTAR 

/CARRYAIRE  

7 FLEXIBLE INSULATED DUCTS CARYAIRE / ATCO/ MAPRO     

8 FIBRE GLASS   :   OWENS CORNING/ UP TWIGA 

9 EXTRUDED POLYSTYRENE BOARD SUPREME  

10 CROSS LINKED POLYETHYLENE    SUPREME/A-FLEX/AEROFLEX 

11 CLASS ‘O’ NITRILE RUBBER INSULATION 
SUPREME /K-FLEX / SUPERLON / EUROBATEX / 

ARMACELL/A- FLEX 

12 COPPER PIPE  
RAJCO / MANDEV / MAXFLOW / TOTAL LINE / 

SHREE SHAYAM 

13 PVC PIPE  SETIA/ FINOLEX/ PRAKASH/ SURYA 

14 CONDUIT FOR ELECTRICAL WIRE  AKG, SETIA, BEC, SUPER 

15 EXPANDED POLYSTYRENE   STYRENE PACKING / INDIAN PACKING 

16 VIBRATION ISOLATION SPRING  DUNLOP / RESISTOFLEX 

17 PAINTS        ICI / ASIAN 

18 DASH FASTENERS  CANON / FISHER / TKS/HILTI 

19 WELDING RODS ADVANI / L&T 

20 ACB, M.C.B. & MCCB           L&T / GE / CROMPTON/C&S 

21 POWER/CONTROL CABLE          CCI/ HAVELLS / GRANDLAY/ UNIVERSAL  

22 CENTRIFUGAL / AXIAL FANS  ABB / KRUGER / COMFREI / NUAIRE (UK) 

23  INLINE FANS              
KRUGER / NUAIRE /  OSTBERG / SYSTEMAIR/ 

CARRYAIRE 

NOTE: Above makes of equipment are approved subject to their meeting the specifications. The 

contractor however shall seek approval of specific make from Consultant/ Bank's Engineer before 

commencing the work. The decision of Consultant/ Bank's Engineer shall & binding on the contractor 

in this respect. Any other make of the equipment not specified shall be got approved by the Bank’s 
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Electrical engineer in charge as per requirement. 

 

 

 LIST OF APPROVED MAKES OF MATERIALS 

      

1 PVC/MS CONDUIT PIPE (ISI) MARKED : BEC/ PRECISION/ AKG/ SETIA/ CAP 

      

2 WIRES  1100V GRADE FR/FRLS MULTI 

STRANDED ONLY-ISI 

: FINOLEX/ SKYTONE/ POLYCAB/ BONTON/ RR 

KABEL/ KEI/ RELISONS/ ESC 

     

3 CABLES 1100V PVC INSULATED FRLS XLPE : SKYTONE/ BONTON/ RELISONS/ KEI/ 

GRANDLAY/ POLYCAB/ FINOLEX/ 

      

4 MCBS, MCCBS & ELCBS : SCHNIDER/ LEGRAND/ L&T-HAGER/ ABB/ 

C&S/HPL/ 

      

5 MOULAR SWITCH, SOCKET, PLATES, BOXES 

& OTHER ACCESSORIES (MDEL 

MENTIONED) 

: LEGRAND- Linc/ Mosiac/ CRABTREE-Athena/ 

PHILIPS-Elite / MK - Wraparound/ North West- 

Stylus only /Anchor – Woods/ Viola/ Simon-

Vivid-38/ Great White-Myraha 

      

6 FLUORESCENT/LED/CFL LUMINAIRES : PHILIPS/ CROMPTON/ HAVELLS/ WIPRO/ HPL 

      

7 METAL CLAD SOCKET OUTLETS : ABB/ L&T/ LEGRAND/ NORTH WEST/ C&S 

      

8 TELEPHONE CABLE& SPEAKER CABLE : DELTON/ AMP/ D-LINK/FINOLEX 

      

9 BAKELITE SHEET : HYLAM/ FORMICA/ 

      

10 SOLDERLESS LUGS / FERRULES : DOWELL/ 

      

11 CABLE GLANDS : COMET/ GRIPWEL/ DOWEL 

      

12 TAG BLOCK (TELE) : KRONE 

      

13 DISTRIBUTION BOARDS (DOUBLE DOOR 

TYPE) 

: INDOASIAN/ SCHNIDER/ LEGRAND/ L&T-

HAGER/ ABB/ C&S/ 

      

14 JOINTING KITS/ CONNECTORS : SCREWLESS WAGO & CONTROLS (I) 
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LTD/3M/RPG 

      

15 METERING EQUIPMENTS : RISHAB/ AE/ CONZERV/L&T/SECURE 

      

16 ASS/VSS : KAYACEE/ L&T/ 

      

17 FANS : Crompton/BAJAJ/USHA/Havells/Orient 

      

18 LAN & VOICE ; AMP/ D-LINK 

      

19 VOLTAGE STABILIZER & AC TIMER : RITLINES/ BLUE BIRD/ LOGICSTATE/ INLINE/ 

V-GUARD/ SERVOKON/ SERVEL/ RUPTRONICS 

 

NOTE: Above makes of equipment are approved subject to their meeting the specifications. The 

contractor however shall seek approval of specific make from Consultant/ Bank's Engineer before 

commencing the work. The decision of Consultant/ Bank's Engineer shall & binding on the contractor 

in this respect. Any other make of the equipment not specified shall be got approved by the Bank’s 

Electrical engineer in charge as per requirement. 

 

BILL OF QUANTITY 

PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 

 

1. rates to be quoted both in figures and words. 

2. all pages to be signed and stamped by the tenderer. 

3. the rate of the items shall be applicable for any floor level/ any number of floors, or any 

quantity. 

4. the specification of the items shall be as per latest Indian standard codes unless otherwise 

specified. 

5. all materials shall be as per approved list and should be of Ist quality unless otherwise specified. 

6. the rates are inclusive of all duties and taxes (except GST) of all government, municipal or any 

other statutory body applicable from time to time. 

7. rates shall be for items complete in all respects as per drawing, instructions and approval of the 

consultant/ bank’s engineer. 

8. the quantities are approximate and tentative which may vary during course of execution. the 

rates quoted against particular item shall not be changed with variation in quantities. 

9. making of any cutout / opening for electrical / air – conditioning wiring / fitting in any of the 

item of false ceiling, partitions, paneling masonry work etc. and finishing edges jambs / cills / 

soffits of the opening shall not be paid extra.  

10. the tenderer shall visit the site and shall satisfy himself as to conditions under which the work is 

to be performed. he shall also check, ascertain the locations of any existing structures or 
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equipment or any other situation which may affect the work. no extra claim as a consequence of 

ignorance or on ground of insufficient description will be allowed at a later date. 

11. the quoted price for items shall include all accessories, consummables etc. as required to make 

the item complete in all respects, compatible with other related / associated items and fully 

functional. 

12. contractor shall be fully responsible for any error, difficulty in execution / damages incurred 

owing to discrepancy in drawings which has been overlooked by him and has not been brought 

to the notice of the consultant. 

13. there are number of items given in the tender where in basic rates including all taxes expected 

has been mentioned in the tender. these items shall be purchased by the contractor from the 

market only after the approval of quality and rates by the consultant. 

14. all hidden surfaces of board / ply / wood work to be painted with anti bacterial paint from nav 

air international fr 881 (viper) (white colour as per manufacturer’s specifications on wood / 

board). 

15. contractor shall appoint technically qualified full time site supervisor to monitoring the day to 

day progress of work at site on their own cost.  
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(Refer Annexure /section in e-tender portal for detailed Bill of Quantities) 

 

 

 

(Refer Annexure/ Section in e-tender portal for Tender Drawings) 

 

 

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS. 

 

 

 

 

SIGNATURE OF CONTRACTOR 

 

DATE:                                                                                                 SEAL: 

 

 


