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 REGIONAL BUSINESS OFFICE -1, MANGALURU 
e-mail; rmr1.aomanban@sbi.co.in  

 
INVITES e-TENDER 

FOR  
CIVIL, PLUMBING, SANITARY AND EXTERIOR ACP CLADDING WORKS FOR  

RENOVATION OF SBI MANGALURU BRANCH. 
 
 
 

 State Bank of India, 
Regional Business Office-1 

1st Floor, above SBI Mangaluru Main Branch 
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Notice Inviting Tender  
 

Issued to: 
 

M/s ………………………………. 
…………………………………… 
……………………………………. 
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Notice inviting E- Tenders   
(Ref No. TENDER ID: MAN/RBO1/202512001) 

 

 

1 Name of the work CIVIL, PLUMBING, SANITARY AND EXTE-
RIOR ACP CLADDING WORKS FOR  
RENOVATION OF SBI MANGALURU 
BRANCH. 

2 Estimated cost of work Rs. 2,52,91,958/- plus GST 

3 Time allowed for completion. 5 Months  

4 Earnest Money Deposit. Rs.2,52,920/-, To be submitted in the form of 
Demand Draft drawn in favour of SBI payable 
at Mangaluru and to be submitted physically at 
State Bank of India, Administrative Office, 
First Floor, Manjusha Building, Bejai,  
Mangaluru. 

5 Security Deposit. 2% of contract value including EMD 

6 Cost of tender documents  Nil 

7 Last date and time of receipt of 
E-Tender. 

3.00 p.m. On 22-01-2026 

8 Address at which the tenders 
are to be submitted  

Technical Bid and Price bid to be submitted 
online through e-tender portal 
https://etender.sbi/SBI and EMD to be physi-
cally submitted at the office of Deputy General 
Manager, State Bank of India, Administrative 
Office – 6, 1st Floor, Manjusha Building, Bejai, 
Mangaluru - 575004. 
 
Tenders will be accepted only in e-tender por-
tal  https://etender.sbi 
 

9 Date and time of opening of 
tenders. 

3.30 p.m. On 22-01-2026 

10 Place of opening tenders  SBI Administrative Office -6, 1st Floor, 
Manjusha Building, Bejai, Mangaluru - 575004 

11 Defect liability period. 12 months. 

State Bank of India, Regional Business Office-1, Mangaluru, invites E-Tenders from Bank’s 
empaneled contractors in Group – A (Civil Works), under Category A-5. [works up to Rs.300 
Lakhs] Eligible contractors can download this whole tender from the website https://etender.sbi 
from 22-12-2025 to 22-01-2026 up to 3.00 p.m.   
 
Details of the tenders are as under: 

Contact details for e-Tender: 07859800609/ 07859800624 

Architect ; Vishwanath and Associates: Shri. Narayan Reddy - 9448360092 

Engineers Contact Details; Shri.Jeevan Kumar S - 9480880163 

 

https://etender.sbi/SBI
https://etender.sbi/
https://etender.sbi/
http://www.tenderwizard.com/SBI
http://www.tenderwizard.com/SBI


 

12 Validity of offers. Rates quoted should remain valid for a period 
of 90 days. 

13 Liquidated damages. Liquidated damages shall be 0.5% of the con-
tract value per week subject to a maximum of 
5% of the accepted contract amount. 
 

14 Value of interim Certificate. Rs. 50.00 Lakhs. 

15 Any additional Information The Given rates should be inclusive of materi-
als, labour, wages, fixtures, transportation, in-
stallation, all taxes (excluding GST), wastages, 
Octroi, machinery, temporary works such as 
scaffolding, cleaning, overheads, profit, statu-
tory expenses, incidental charges and all re-
lated expenses to complete the work. 

16 Pre-Bid Meeting  Pre bid meeting will be conducted at the site 
on 12.01.2026, 11:00 Hrs to educate the bid-
ders on the site conditions and clarifications if 
any. 

 

 

Bidders are requested to equip themselves 
with the tender by visiting the site beforehand. 

 
 

In case the date of opening of tenders is declared as holiday, the tenders will be 
opened on next working day at the same time. 

SBI has the right to accept/reject any/all tenders without assigning any reason(s). 

Bank will not pay interest on, any of the deposits mentioned in the tender. 

                   
 

For and behalf of State Bank of India                            
 

Regional Manager 
State Bank of India  

Regional Business Office-1, Mangaluru 

 
 

 
 
 
 
 
 
 
 
 
 
 
 



 

 
INSTRUCTIONS TO CONTRACTORS. 

 
1.0  Scope of Work  

Sealed Tenders are invited by State Bank of India for the work of “CIVIL, PLUMBING, SANI-
TARY AND EXTERIOR ACP CLADDING WORKS FOR RENOVATION OF SBI MANGA-
LURU BRANCH.”  

 

1.1  Site and its location  

The proposed work is to be carried out at State Bank of India, Mangaluru Branch, Port 

Road, Mangaluru.  

 

2.0 Tender Documents  

 

2.1 The work has to be carried out strictly according to the conditions stipulated in tender                                                                                 

consisting of the following documents and the most workman like manner,  

     

➢ Instructions to tenderers. 

➢ General Conditions of Contract 

➢ Special Conditions of Contract 

➢ Technical Specifications & Price Bid 

➢ Drawings  

 

2.2  The above documents shall be taken as complementary and mutually explanatory of one                                                                                                

another but in case of ambiguities or discrepancies, shall take precedence in the order 

given below:  

 

➢ Price Bid 

➢ Technical Specifications  

➢ Special Conditions of Contract 

➢ General Conditions of Contract 

➢ Instructions to Tenderers 

 

2.3  Complete set of tender documents including relative drawings can be downloaded from 

https://e-tender.sbi . 

 

2.4  The tender documents are not transferable. 

 

3.0  Site Visit   

 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all in-

formation and data which may be required for the purpose of filling this tender document 

and enter into a contract for the satisfactory performance of the work. The Tenderer is re-

quested satisfy himself regarding the availability of water, power, transport and communi-

cation facilities, the character quality and quantity of the materials, labour, the law & order 

situation, climatic conditions local authorities’ requirement, traffic regulations etc;  

https://e-tender.sbi/


 

 

The tenderer will be fully responsible for considering the financial effect of any or all the 

factors while submitting his tender.  

 

4.0  Earnest Money  

 

4.1  The tenderers are requested to submit the Earnest Money in the form of Demand Draft or 

Banker’s Cheque in favour of State Bank of India drawn on any Bank in India.  

 

4.2  EMD in any other form other than as specified above will not be accepted. Tender not ac-

companied by the EMD in accordance with clause 4.1 above shall be rejected.  

 
4.3  No interest will be paid on the EMD.  

 
4.4  EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.  

 

4.5  EMD of successful tenderer will be retained as a part of security deposit.  

 
5.0  Initial Security Deposit  

The successful tenderer will have to submit a sum equivalent to 2% of contract value less 

EMD by means of D/D drawn in favour of State Bank of India within a period of 15 days of 

acceptance of tender.  

 
6.0  Security Deposit  

 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 

the form of initial security deposit which includes the EMD. Balance 3% shall be deducted 

from the running account bill of the work at the rate of 10% of the respective running ac-

count bill i.e. deduction from each running bill account will be 10% till total 3% of contract 

value is reached. 50% of the total security shall be paid to the contractors on the basis of 

architect’s certifying the virtual completion. The balance 50% would be paid to the contrac-

tors after the defects liability period as specified in the contract.  

 
6.2  No interest shall be paid to the amount retained by the Bank as Security Deposit.  

 
6.3  Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be ap-

plicable if the bid price is below 10% of the estimated cost put to tender. The amount of 

such ASD/ APG shall be the difference between 90% of estimated cost put to tender and 

the quoted price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall be 

submitted within 15 days of intimation of award of work / work order, without which the 

contractor will not be allowed to start the work and failure of submission of ASD will result 

in forfeiture of EMD and cancellation of tender.  

 
For e.g., if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of 

the estimate), then ASD of 5% of estimated cost is required to be obtained from the con-

tractor (90%-85%).  



 

 
 

7.0  Signing of Contract Documents  

 

The successful tenderer shall be bound to implement the contract by signing an agree-

ment and conditions of contract attached herewith within 15 days from the receipt of inti-

mation of acceptance of his tender by the Bank. However, the written acceptance of the 

tender by the Bank will constitute a binding agreement between the Bank and successful 

tenderer whether such formal agreement is subsequently entered into or not.  

 

8.0  Completion Period: The time period allowed for completion of the project shall be 4 (Four) 

months from the date of commencement of work or 15 days from the date of issuance of 

work order, whichever is earlier.  

 
9.0  Validity of Tender  

 
Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from 

the date of opening price bid. If the tenderer withdraws his/her offer during the validity pe-

riod or makes modifications in his/her original offer which are not acceptance to the Bank 

without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the 

EMD.  

 

10.0 Liquidated Damages  

 

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract 

value. 

 

11.0 Rates and Prices  

 

11.1 In case of item rate tender  

 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in 

case of discrepancy between the rates quoted in words and figures the unit rate quoted 

in words will prevail. If no rate is quoted for a particular item the contractor shall not be 

paid for that item when it is executed.  

 

The amount of each item shall be calculated, and the requisite total is given. In case of 

discrepancy between the unit rate and the total amount calculated from multiplication 

of unit rate and the quantity the unit rate quoted will govern and the amount will be cor-

rected.  

 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In 

case the tenderers quote their rates for such items those rates will be ignored and will 

not be considered during execution.  

 



 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 

would be paid accordingly.  

 

The tenderer should not change or modify or delete the description of the item. If any 

discrepancy is observed, he should immediately bring to the knowledge of the Archi-

tect/ Bank.  

 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or over-

writing shall be duly attested by him.  

 

11.1.5 Each page shall be totaled, and the grand total shall be given.  

 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, lev-

ies, etc. However, excluding GST, which shall be paid separately as applicable.  

 
11.1.7 Scanned copy of EMD must be uploaded and the same needs to be submitted at given 

address within due date of tender. 

 

11.1.8 Firm should be visit the website (https://etender.sbi) till last date of submission for 

changes. corrigendum if any will be published only in https://etender.sbi. 

 
11.1.9 L-1 Tenderer signed copy of entire tender document should be submit within 3 days 

from date of tender opening. 
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LETTER OF TRANSMITTAL  
(To be typed in the letter head of the Applicant) 

 
 
The Assistant General Manager,  
State Bank of India 
Administrative Office 6 
1st Floor, Manjusha Building,  
Bejai, Mangaluru. 
 
Sub: Submission of Tender for Civil, Plumbing, Sanitary and Exterior ACP Cladding Works for 
Renovation of SBI Mangaluru Branch 
 
Dear Sirs, 
 

I/We the undersigned have carefully gone through and clearly understood after visiting the site 

and the Tender drawings and tender documents comprising of the tender form, notice to contrac-

tors, and conditions for building contract, Special Conditions, Specifications and Schedule of 

Probable quantities and Draft Agreement prepared by SBI.  

 

I/We do hereby undertake to execute and complete the whole or part of the work (as desired by 

you) at the respective rates which/I/We have quoted for the respective items of the Probable Bill 

of Quantities. 

 

I/We are depositing as Earnest Money a sum of Rs. 2,52,920/- (Rupees Two Lakh Fifty-Two 

Thousand Nine Hundred Twenty Only) in favor of SBI, payable at Mangaluru along with this ten-

der for due execution of the work at my/our tendered rates together with any variations in quantity 

which shall be adjusted by the Bank at prices based on our tendered rates.  I/We shall deposit 

further sum equivalent to 2% of tender amount, less EMD paid in the event of my/our tender be-

ing accepted, towards initial security deposit. 

 

In the event of this Tender being accepted I/We agree to enter into an agreement as and when 

required and execute the contract according to your form of Agreement, within 15 days of receipt 

of work order, in default thereof, I/We do hereby bind my-self/ourselves to forfeit the aforesaid 

initial security deposit. 

 

I/We further agree to complete the work covered in the said schedule of quantities within 5 

months from the 15th day reckoned from the date of issue of the work order to commence the 

work or on which contractor is instructed to take possession of the site, whichever is later. 

 



 

I/We agree not to employ Sub-contractors other than those that may be specifically approved by 

the Bank for this contract work. 

 

I/We agree to and to get the work, workers, employees (of Employer) engaged on the work at 

site and all materials at site for execution of the work shall be insured comprehensive insurance 

including fire/accidents/ rain/ floods/riots/CAR policy (contractor’s all risk insurance policy) and 

the insurance shall cover the period from date of start of work to date of actual completion of 

work plus 3 months.  In case part work is taken over by the Employer before final completion of 

the whole work, such parts may not be covered by the insurance from the date of taking over that 

part of work by the Employer.  All the rates quoted by me/ us are inclusive of the same in full and 

nothing extra shall be claimed anytime on account of any of these. 

 

I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to time 

on the Gross value of the work done, and the rates quoted by me/us are inclusive of same. 

 

 

Yours faithfully, 

 

 

Contractor’s Signature along with stamp 

Address:        Date: 
 
_________________________ 
 
___________________________ 
 
___________________________ 
 
___________________________  
 
 
 
 
 
 
 
 
 
 
 
 



 

NOTICE TO CONTRACTOR 
 
ADDRESS: 
 
_________________________ 
_________________________ 
_________________________ 
 
PROJECT: CIVIL, PLUMBING, SANITARY AND EXTERIOR ACP CLADDING WORKS FOR 
RENOVATION OF SBI MANGALURU BRANCH 
 
Madam/ Dear Sir, 
 
State Bank of India, Regional Business Office, Mangaluru have pleasure in inviting you to 
tender for the aforesaid work. 
 
The scope of work broadly as given below is for Civil, Plumbing, Sanitary and Exterior ACP 
Cladding works for renovation of SBI Mangaluru Branch. 
 
1. Tender Documents should be filled and uploaded on the site of https://etender.sbi.  

 
2. The tenderer must obtain for himself, on his own responsibility and at his own expenses, 

all the information which may be necessary for the purpose of filling this tender and for en-
tering into a contract for the execution of the same and must examine the drawings and 
inspect the site of the work and acquaint himself with all local conditions and matters per-
taining thereto. 

 
3. Each of the tender documents page is required to be signed by the person or persons 

submitting the tender in token of his/their having acquainted himself/themselves with the 
General conditions etc., as laid down.  Any tender with any of the documents not so 
signed will be rejected. 
 

4. The tender documents must be filled in English and all the entries (wherever required to 
submit hardcopy) must be made by hand and written in ink.  If any of the documents are 
missing or un-signed, the tender shall be considered invalid. 
 

5.  After submission date of the tender no advice or any change in rate or conditions will be 
entertained.   
 

6. The tender shall be valid for a period of 90 days from the date of opening. 
 

7. TOTAL SECURITY DEPOSIT: shall comprise of: 
a. Earnest Money deposit 
b. Initial Security deposit 
c. Retention money 
d. Additional Security deposit if any 

 
8 The intending tenderer shall deposit with SBI, by Demand Draft a sum of Rs. 2,52,920/- as 

the Earnest Money, as a guarantee of good faith, which amount shall be forfeited as liqui-
dated damages, in the event of any evasive/direct refusal or delay in starting the work and 
or signing the contract.  The deposit of the unsuccessful tenderers will be returned, without 
interest, immediately after a decision is taken regarding the award of the contract.  The 

https://etender.sbi/


 

Earnest money of the successful tenderer will be adjusted towards Security Deposit.  A 
tender not accompanied by Earnest money deposit will not be considered. 

 
9 The successful tenderer will have to pay further sum equivalent to 2% of his con-

tract value, less EMD already paid, as initial Security Deposit (ISD) by means of a 
D.D./Banker’s cheque within 15 days from the date of issue of work order to com-
mence work.  The EMD and Security deposit thus paid shall be held by the State 
Bank of India as Security deposit, for due execution and fulfillment of the contract, 
till the completion of the work and defect liability period in all respects and shall not 
bear any interest. 

 
9.1 Together with the money paid under clause 8 & 9 above, further retention of 10% of the 

value of the work done will be deducted from every running bill, till total retention, including 
EMD and initial SD paid earlier, comes to 5% of the contract value, and same shall be 
held by the Bank as Total Security Deposit.  On Bank’s Engineer’s certifying the comple-
tion of work, 50% of the total security deposit shall be released to the contractor along with 
the final certificate of payment, and the balance amount will be retained in the manner 
stated elsewhere for a further period of Twelve months after the completion date recorded 
in completion certificate, issued by the Bank.   

 
10. Within 15(Fifteen) days of the receipt of intimation from the Employer of the acceptance of 

his/their tender, the successful tenderer shall be bound to sign an agreement, on a stamp 
paper in accordance with the Draft Agreement and conditions of contract attached here-
with, but the work order or the written acceptance of a tender by the Employer will consti-
tute a binding agreement between the Employer and the person tendering whether such 
formal contract is or not signed by the contractor. 

 
11. All compensation or other sums of money payable by the contractors to the Employers, 

under the terms of this contract, may be deducted from the Security Deposit or from any 
sum that may be or may become due to the contractor on any account whatsoever, and in 
the event of the Security deposit being reduced by reasons of any such deductions, the 
contractor shall within 15 days of being asked to do so make good in cash or cheque, any 
sum which have been deducted from his security deposit. 

 
12.    The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sud-

den floods, accidents, fire, riots etc., which may cause damage to the executed work or 
which may totally wash out the work. Until the completion certificate is issued to the Con-
tractors, the Employers will not be responsible for such damage or wash out of the con-
struction work. 

 
13. Time is the essence of the contract. The work should be completed within 5 months from 

the date of commencement.  The date of commencement shall be within ONE day after 
confirmation. 

 
a) 7th day from the date of issue of work order. 

                                                                Or 

 
b) The day on which the contractor receives the possession of the site whichever is 

later. 



 

                                                                 Or 

 
c) The contractor is asked in writing to take over the possession of the site. 

 
 

The successful contractor will have to give a CPM/PERT chart of various activities of work 
to be done so that the work gets completed within the stipulated time.  The chart shall be 
submitted within 15 days from the date of acceptance of the tender. 
 

14. If the contractor fails to complete the work by the Scheduled date of completion or within 
any sanctioned extended time, he will have to pay liquidated damages at the rate of half 
percent of contract amount for each week of delay the work remains incomplete beyond 
the completion (Original/extended date), subject to maximum of 5% of the contract value 
(without extra items). 

 
15. The quantities contained in the Schedule are only indicative.  The work as actually carried 

out and done will be measured up from time to time, for which payment will be made sub-
ject to the terms and conditions of contract. 

 
16. The unit prices shall be deemed to be fixed prices.  In case of extra items, a record of la-

bour charges paid shall be maintained and shall be presented every month for ex-
tra/substituted items regularly to the Bank for checking.  The settlement will be made 
based on figures arrived at jointly and taking into account unit prices of items of work men-
tioned in the contract assigned to the successful tenderer.  In case, of extra items, where 
similar or comparable items are quoted in the tender, extra rates shall invariably be based 
on those tender rates to the extent reasonable. The rates quoted shall be excluding 
GST.  

 
17. Employer, do not bind themselves to accept the lowest or any tender and reserve to them-

selves the right to accept or reject any or all tenders, either in whole or in part, without as-
signing any reason whatsoever for doing so. 

 
18. No employee of the bank is allowed to work as a contractor for a period of two years of his 

retirement from Bank service, without the previous permission of the Bank. This contract is 
liable to be cancelled, if either the contractor or any of his employees is found at any time 
to be such a person who had not obtained the permission of the Bank as aforesaid before 
submission of the tender or engagement in the contractor’s service. 

 
19. The tenderer, apart from being a competent contractor must associate himself with   

agencies of the appropriate class who are eligible to tender for (1) Electrical (2) Air-
conditioning works (3) Firefighting systems & (4) Interiors (fixed furniture), as the case 
maybe. 

 
20. Release of security deposit: 
 

i. 50% of the total security deposit will be released along with the final certificate of pay-
ments. 
 

ii. Balance 50% of Retention money will also be released as noted under(i) above, subject to 
submission of a Bank Guarantee drawn on Bank other than SBI, to the satisfaction of Em-
ployer for an equivalent amount.  This Bank Guarantee shall be valid up to completion of 
defects liability period. 



 

ARTICLES OF AGREEMENT 
 
This agreement made the …………………………….day of ……………………… between the 
State Bank of India, a Bank constituted under the State Bank of India Act, 1955 having its Corpo-
rate Office at State Bank Bhavan, Madame Cama Road, Mumbai, a Local Head Office at Benga-
luru and Administrative office at Mangaluru represented by AGM,State Bank of India, --------------
(hereinafter called the Bank or SBI) which expression shall include the successors and assigns) 
of the one part and M/s. …………………………………... company / partnership for registered un-
der the Indian Companies Act/ Partnership Act having its registered of-
fice…………………………………………….……………………….…. (hereinafter called ‘the Con-
tractors’ which expression shall include the present directors / partners and also the directors / 
partners from time to time as also their respective heirs, legal representatives, administrators and 
assigns) of the other part.  
 
WHEREAS the employer is desirous of execution of Civil, Plumbing, Sanitary and Exterior ACP 
Cladding works for renovation of SBI Mangaluru Branch and has caused drawings and specifica-
tions describing the works to be done prepared by Project Architects M/s Vishwanath and As-
sociates having their offices at Bengaluru (hereinafter called “the Architect”)  
 
AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents herein-
after mentioned and to be issued from time to time, the specifications and the Schedule of items 
and quantities have been signed by or on behalf of the parties hereto.  
 
AND whereas the contractors have agreed to execute upon and subject to the condition set forth 
herein and Schedule of items and quantities, General & special Conditions of Contract, specifica-
tion etc. contained in the tendered documents including all correspondences exchanged by or 
between the parties from the submission of tender till the award of work, both letters inclusive, 
(all of which are collectively hereinafter referred to as “the said conditions”). The works shown 
upon the said drawing and /or described in the said specification and included in the schedule of 
Items and Quantities at the respective rates therein set forth amounting to the sum of 
Rs_________ (Rupees _________in words___________) as there in arrived at or such other 
sum as shall become payable there under (hereinafter referred to as “the said Contract Amount”. 
  
NOW IT IS HEREBY AGREED AS FOLLOWS:  
 
1. In consideration of the said Contract amount to be paid at the times and the manner set forth 
in the said Conditions, the Contractors shall upon and subject to the said conditions execute and 
complete the work shown upon the said drawings and described in the said specifications and 
the schedule of items and quantities.  
 
2. The employer shall pay the Contractors the amount or such other sum as shall become paya-
ble, at the times and in the manner specified in the said conditions.  
 
3. The term “the Architect” in the said condition shall mean the said “M/s _____” or in the event of 
their ceasing to be the Architect for the purpose of this contract for whatever reason, such other 
person or persons as shall be nominated for that purpose by the Bank, not being a person to 
whom the Contractor shall object for reasons considered to be sufficient by the Employer provid-
ed always that no person or persons subsequently appointed to be Architect under this contract 
shall be entitled to disregard or over rule any previous decisions or approval or direction given or 
expressed in writing by the architect for the time being.  
 



 

4. The said conditions and appendix thereto shall be read and construed as forming part of this 
agreement, and the parties hereto shall respectively abide by / submit themselves to the said 
conditions and perform the agreements on their part respectively in the said conditions con-
tained.  
 
5. The plans, agreement and documents mentioned herein shall form the basis of this contract. 
  
6. This contract is neither a fixed Lump sum contract nor a piece work contract but is a contract 
to carry out the work in respect of the entire project on item rate basis to be paid for according to 
actual measured quantities at the rates contained in the schedule of quantities and rates or as 
provided in the said conditions.  
 
7. The Bank reserves to itself the rights of altering the specifications and nature of work by add-
ing to or omitting any item of work or having portions of the same carried out without prejudice to 
the contract.  
 
8. Time shall be considered as the essence of this contract and the contractor hereby agrees to 
commence the work soon after the site is handed over to him or from the 14th day after date of 
issue of formal work order as provided for in the said conditions of contractor whichever is later 
and to complete the entire work within ____(period of contract) months subject never the less to 
the provisions for extension of time.  
 
9. All payments by the Employer under this contract will be made only at ________.  
 
10. Any dispute arising under this Agreement shall be referred to arbitration in accordance with 
the stipulations laid down in the tender.  
 
11. That all the parts of this contract have been read by the contractor and fully understood by 
the contractor. They further agree to complete the said work to fullest satisfaction of architect / 
Employer.  
 
12. IN WITNESS WHEREOF the Employer and the contractors have set their respective hands 
to these presents through their duly authorized official and the said two duplicates hereof to be 
executed on its behalf of the day and year first herein above written.  
 
Signed on behalf of the Signed-on behalf of the  
 
STATE BANK OF INDIA        CONTRACTORS  
In the presence of:        In the presence of:  
1. Signature:         1. Signature:  
    Name:            Name:  
    Address:             Address:  
In the presence of:        In the presence of:  
2. Signature:         2. Signature:  
Name:         Name:  
Address:         Address: 

    
 
 
  
 



 

APENDIX TO GENERAL CONDITIONS OF CONTRACT 
 
1. Earnest Money Deposit (EMD)           : Rs. 2,52,920/- 
 
2. Initial Security Deposit (ISD)  : 2% of contract value including EMD. 
 
3. Additional Security deposit(ASD)   : Bank reserves the right to obtain additional 

           Security deposit if: 
o The price Bid is below 10% of the estimat-

ed cost put to tender. 
The amount of such ASD/APG shall be the 
difference between 90% of the estimated 
cost put to tender and the quoted price. 

 
4. Period of completion   : 5 months 
 
5. Defects Liability period   :  12   months    after   completion    as  

  Recorded in the completion certificate. 
 
6. Agreed Liquidated Damages  : 0.5 % of contract amount per week of  

delay subjected to a maximum of 5% of 
contract value. 

 
7. Period of final measurement  : Within One month after completion   as 

recorded in the completion certificate. 
 
8. Minimum value of work to be  : Minimum Rs. 50.00 Lakhs 

Executed   for issue of interim 
Certificates for making payment  

 
9.a) Retention money from each bill  : 10% of gross value of each interim  
        bill, subject to 9(b) below. 
 
   b)     Total retention money including  : 5% of the contract value.  

Earnest money and initial security 
Deposit 

 
10. Release of Security deposit            50%   of   the   total   security   to be released on  

 Virtual completion along with final certificate of 
payment, but only after removing all his materials, 
equipment, labour, huts/force, temporary 
sheds/stores, all his installations, machinery etc., 
from the site.  Balance payment to be released 
on submission of Bank Guarantee on any Sched-
uled Bank, Other than SBI in the prescribed 
manner and valid till the completion of defects li-
ability period of 12 months. 

 
 
11. Period for honoring certificate   :15 working days from date of certificate of 

                   payment for interim bills and 30 working days     
for final certificate. 



 

 
 

WITNESS : 
 
DATE  :           SIGNATURE OF THE CONTRACTOR WITH DATE 
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 GENERAL CONDITIONS OF CONTRACT 
 
 

1.0 Definitions 
 
“Contract” means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between State Bank of India (Client) and the contractor, together with the 
documents referred therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Architects/Bank and all these documents taken to-
gether shall be deemed to form one contract and shall be complementary to one another. 
 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have 
the meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of 
India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mum-
bai 400 021 and a LHO at Bengaluru and includes the client’s representatives, successors and 
assigns. 
 
1.1.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to 
give instructions to the contractors. 
 
1.1.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 
undertaking the works and shall include legal personal representative of such individual or the 
composing the firm or company and the permitted assignees of such individual or firms of com-
pany. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 
‘Scope of Work” and/or to be executed in accordance with the contract and includes materials, 
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the ob-
ligations of the contractor hereunder and work to be done by the contractor under the contract. 
 
1.1.4 ‘Engineer’ shall mean the representative of the Architect/consultant. 
 
1.1.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 
and referred to in the specifications and any modifications of such drawings as may be issued by 
the Engineer from time to time ‘Contract value shall mean the value of the entire work as stipu-
lated in the letter of acceptance of tender subject to such additions thereto or deductions there 
from as may be made under the provision herein after contained. 
 
1.1.6 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 
thereof as may time to time be furnished or approved by the architect/ consultant “Month” means 
calendar month. 
 
1.1.7 “Week” means seven consecutive days. 
 
1.1.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
 
 
 
 
 



 

CLAUSE 
 
1.0 Total Security Deposit 
 
Total Security deposit comprise of: 
 
a. Earnest Money Deposit  

b. Initial Security Deposit  

c. Retention Money  

d. Additional Security Deposit  
 
 

a) Earnest Money Deposit:  
  

The tenderer shall furnish EMD in the form of Demand draft or bankers cheque drawn in fa-
vour of State Bank of India, on any Scheduled Bank. No tender shall be considered unless 
the EMD is so deposited in the required form. No interest shall be paid on this EMD. The 
EMD of the unsuccessful tenderer shall be refunded soon after the decision to award the con-
tract is taken without interest. The EMD shall stand absolutely forfeited if the tenderer revokes 
his tender at any time during the period when he is required to keep his tender open ac-
ceptance by the SBI or after it is accepted by the SBI the contractor falls to enter into a formal 
agreement or fails to pay the initial security deposit as stipulated or fails to commence the 
work within the stipulated time. 

 
a) Initial Security Deposit (ISD)  
 
The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of 
ISD (i.e. excluding EMD) is to be submitted in the form of D/D drawn on any scheduled Bank 
and shall be deposited within 15 days from the date of letter of acceptance of tender. 
 
b) Retention Money  

 
Besides the ISD as deposited by the contractor in the above said manner the retention money 
shall be deducted from the running account bill at the rate of 10% of the gross value of work 
done by the contractor and claimed in each bill provided the total security deposit i.e. the ISD 
plus Retention Money shall both together not exceed 5% of the contract value. 50% of the to-
tal security deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect/consultant. The balance 50% of the total security de-
posit shall be refunded to the contractors without interest within fifteen days after the end of 
defects liability period provided the contractor has satisfactorily attended to all defects in ac-
cordance with the conditions of contract including site clearance. 
 
c) Additional Security Deposit:  

 
Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applica-
ble if the bid price is below 10% of the estimated cost put to tender. The amount of such ASD/ 
APG shall be the difference between 90% of estimated cost put to tender and the quoted 
price. ASD in the format of DD / Banker’s Cheque / Bank Guarantee shall be submitted within 
15 days of intimation of award of work / work order, without which the contractor will not be al-
lowed to start the work and failure of submission of ASD will result in forfeiture of EMD and 
cancellation of tender. 
 



 

For eg, if a contractor is quoting 15% below the estimated cost put to tender (i.e. 85% of the 
estimate), then ASD of 5% of estimated cost is required to be obtained from the contractor 
(90%-85%). 
 

2.0 Language Errors, Omissions and Discrepancies 
 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc, the following order shall apply.  
 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted.  

ii) Between the written or shown description or dimensions in the drawings and the corre-
sponding one in the specification the former shall be taken as correct.  

iii) Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the latter shall be adopted.  

iv) In case of difference between rates written in figures and words, the rate in words shall 
prevail.  

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken 
as correct.  

 
3.0 Scope of Work  
 
The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions of the 
Bank from time to time issue further drawings and/or written instructions, details directions and 
explanations which are hereafter collectively referred to as Architect’s/Consultant’s instructions in 
regard to : the variation or modification of the design, quality or quantity of work or the addition or 
omission or substitution of any work, any discrepancy in the drawings or between the BOQ 
and/or drawings and/or specifications, the removal from the site of any material brought thereon 
by the contractor and the substitution of any other materials thereof, the demolition, removal 
and/or re-execution of any work executed by him, the dismissal from the work of any person em-
ployed/engaged thereupon.  
 
4.0  Letter of Acceptance  
 
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly 
or through the architect by registered post or otherwise depositing at the address of the contrac-
tor as given in the tender to enter into a Contract for the execution of the work as per the terms of 
the tender. The letter of acceptance shall constitute a binding contract between the SBI and the 
contractor.  
 
5.0  Contract Agreement  

 
On receipt of intimation of the acceptance of tender from the SBI/Architect the successful tender-
er shall be bound to implement the contract and within fifteen days thereof he shall sign an 
agreement in a non-judicial stamp paper of appropriate value.  
 
6.0 Ownership of drawings 
 
All drawings, specifications and copies thereof furnished by the SBI through its architect/ consult-
ants are the properties of the SBI. They are not to be used on other work.  



 

 
7.0 Detailed drawings and instructions  

 
The SBI through its architects/consultants shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of the work. 
All such drawings and instructions shall be consistent with the contract documents, true devel-
opments thereof and reasonably inferable there from.  
 
The work shall be executed in conformity therewith and the contractor prepare a detailed pro-
gramme schedule indicating therein the date of start and completion of various activities on re-
ceipt of the work order and submit the same to the SBI through the Architect/Consultant.  
 
Copies of Agreement  
 
Two copies of agreement/tender document duly signed by both the parties in a non-judicial 
stamp paper of Rs 500/- with the drawings shall be handed over to the contractors.  
 
8.0  Liquidated Damages  

 
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to com-
plete the work and clear the site including vacating their office on or before the contracted or ex-
tended date or completion without justification in support of the cause of delay, he may be called 
upon without prejudice to any other right of remedy available under the law to the SBI on account 
of such breach to pay a liquidated damages at the rate of 0.5% of the contract value per week 
subject to a maximum of 5% of the contract value.  
 
9.0 Materials, Appliances and Employees  

 
Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the satisfacto-
ry execution and completion of the work. Unless or otherwise specified all materials shall be new 
and both workmanship and materials shall be best quality. The contractor shall at all times en-
force strict discipline and good order among his employees and shall not employ on the work any 
unfit person or anyone not skilled in the work assigned to him. Workman whose work or behav-
iour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed from the 
site immediately.  
 
10.0 Permits, Laws and Regulations  

 
Permits and licences required for the execution of the work shall be obtained by the contractor at 
his own expenses.  
 
The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contractor. If the contractor observes any discrepancy between the drawings 
and specifications, he shall promptly notify the SBI in writing under intimation of the Archi-
tect/Consultant. If the contractor performs any act which is against the law, rules and regulations 
he shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising 
there from.  
 
 
 
 



 

11.0 Setting out Work   
 
The contractor shall set out the work and shall be responsible for the true and perfect setting out 
of the same and for the correctness of the positions, levels, dimensions, and alignment of all 
parts thereof and get it approved by the architect/consultant before proceeding with the work. If 
at any time any error in this respect shall appear during the progress of the works, irrespective of 
the fact that the layout had been approved by the architect/consultant the contractor shall be re-
sponsible for the same and shall at his own expenses rectify such error, if so, required to satis-
faction of the SBI.  
 
12.0 Protection of works and property  

 
The contractor shall continuously maintain adequate protection, of all his work from damage and 
shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall 
make good any such damage, injury, loss due to his fault or negligence except which are due to 
causes beyond his control.  
 
He shall take adequate care and steps for protection of the adjacent properties. The contractor 
shall take all precautions for safety and protection of his employees on the works and shall com-
ply with all applicable provisions of Government and local bodies’ safety laws and building codes 
to prevent accidents, or injuries to persons or property of about or adjacent to his place of work. 
The contractor shall take insurance covers as per clause 24.0 at his own cost. The policy may be 
taken in joint names of the contractors and the SBI and the original policy may be lodged with the 
SBI.  
 
13.0 Inspection of Work  

 
The SBI/Architect/Consultant or their representatives shall at all reasonable time have free ac-
cess to the work site and/or to the workshop, factories or other places where materials are lying 
or from where they are obtained and the contractor shall give every facility to the SBI, Archi-
tect/Consultant and their representatives necessary for inspection and examination and test of 
the materials and workmanship. No person unless authorized by the SBI/Architect/Consultant 
except the representative of Public authorities shall be allowed on the work at any time. The pro-
posed work either during its construction stage or its completion can also be inspected by the 
Chief Technical Examiner’s organization a wing of Central Vigilance Commission.  
 
 
14.0 Assignment and subletting  

 
The whole of work included in the contract shall be executed by the contractor and he shall not 
directly entrust and engage or indirectly transfer assign or underlet the contract or any part or 
share thereof or interest therein without the written consent of the SBI through the architect and 
no undertaken shall relieve the contractor from the responsibility of the contractor from active su-
perintendence of the work during its progress.  
 
15.0 Quality of Materials, Workmanship & Test  

 
i) All materials and workmanship shall be best of the respective kinds described in the con-

tract and in accordance with Architect/Consultant instructions and shall be subject from 
time to time to such tests as the architect/consultant may direct at the place of manufac-
ture or fabrication or on the site or an approved testing laboratory. The contractor shall 
provide such assistance, instruments, machinery, labour and materials. 



 

  
ii) Samples 

 
All samples of adequate numbers, size, shades & pattern as per specifications shall be 
supplied by the contractor without any extra charges. If certain items proposed to be used 
are of such nature that samples cannot be presented or prepared at the site detailed litera-
ture/test certificate of the same shall be provided to the satisfaction of the Architect/ con-
sultant. Before submitting the sample/literature the contractor shall satisfy himself that the 
material/equipment for which he is submitting the samples/literature meet with the re-
quirement of tender specification. Only when the samples are approved in writing by the 
architect/consultant the contractor shall proceed with the procurement and installation of 
the particular material/equipment. The approved samples shall be signed by the Archi-
tect/Consultant for identification and shall be kept on record at site office until the comple-
tion of the work for inspection/comparison at any time. The Architect/Consultant shall take 
reasonable time to approve the sample. Any delay that might occur in approving the sam-
ples for reasons of its not meeting the specifications or other discrepancies inadequacy in 
furnishing samples of best qualities from various manufacturers and such other aspects 
causing delay on the approval of the materials / equipment etc shall be to the account of 
the contractor.  
 

iii) Cost of tests  
 
The cost of carrying out any test shall be borne by the contractor if such test is intended by 
or provided for in the specifications or BOQ.  
 

iv) Cost of test not provided for  
 
If any test is ordered by the Architect/ Consultant which is either:  
 
If so intended by or provided for or ( in the cases above mentioned) is not so particularized 
or through so intended or provided for but ordered by the Architect/Consultant which is ei-
ther to be carried out by an independent person at any place other than the site or the 
place of manufacture or fabrication of the materials tested or any Government/approved 
laboratory, then the cost of such test shall be borne by the contractor.  

 
16.0 Obtaining Information related to execution of work  

 
No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the 
work nor any misunderstanding or the obtaining incorrect information or the failure to obtain cor-
rect information relieve him from any risks or from the entire responsibility for the fulfilment of 
contract.  
 
17.0 Contractor’s superintendence  
 
The contractor shall give necessary personal superintendence during the execution of the works 
and as long, thereafter, as the Architect/consultant may consider necessary until the expiry of the 
defect’s liability period, stated hereto.  
 
 
 
 



 

18.0 Quantities  
 
i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been pre-

pared in accordance with the Indian Standard Method of Measurements. 
 
The rate quoted shall remain valid for variation of quantity against individual item to any 
extent subject to maximum variation of the contract value by 25%. The entire amount paid 
under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, 
shall be excluded. 
 

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 
25% shall be paid on the basis of provisions of clause 21(e) hereof 

 
19.0 Works to be measured  

 
The Architect/Consultant may from time to time intimate to the contractor that he required the 
work to be measured, and the contractor shall forthwith attend or send a qualified representative 
to assist the Architect in taking such measurements and calculation and to furnish all particulars 
or to give all assistance required by any of them. Such measurements shall be taken in accord-
ance with the Mode of measurements detailed in the specifications. The representative of the Ar-
chitect/Consultant shall take joint measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his authorized rep-
resentative shall sign all the pages of the measurement book in which the measurements have 
been recorded in token of his acceptance. All the corrections shall be duly attested by both rep-
resentatives. No over writings shall be made in the Measurement book. Should the contractor not 
attend or neglect or omit to depute his representative to take measurements then the measure-
ments recorded by the representative of the Architect/consultant shall be final. All authorized ex-
tra work, omissions and all variations made shall be included in such measurements.  
 
20.0 Variations 
 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the 
contract.  
 
In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to 
make any alteration in, or additions to or omission from the works or any alteration in the kind or 
quality of the materials to be used therein, the Architect/Consultant shall give notice thereof in 
writing to the contractor or shall confirm in writing within seven days of giving such oral instruc-
tions the contractor shall alter to, add to, or omit from as the case may be in accordance with 
such notice but the contractor shall not do any work extra to or make any alteration or additions 
to or omissions from the works or any deviation from any of the provisions of the contract, stipula-
tions, specifications or contract drawings without previous consent in writing of the Archi-
tect/Consultant and the value of such extras, alterations, additions or omissions shall in all cases 
be determined by the Architect/Consultant and the same shall be added to or deducted from the 
contract value, as the case may be.  
 
21.0 Valuation of Variations  

 
No claim for an extra shall be allowed unless it shall have been executed under the authority of 
the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is 
herein referred to as authorized extra and shall be made in accordance with the following provi-
sions. 



 

 
The net rates or prices  
  

a) The net rates or prices in the contract shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as the 
work priced herein. Rates for all items, wherever possible should be derived out of the 
rates given in the priced BOQ. 
 

b) The net prices of the original tender shall determine the value of the items omitted, provid-
ed if omissions do not vary the conditions under which any remaining items of works are 
carried out, otherwise the prices for the same shall be valued under sub clause (c) here-
under. 

 
c) Where the extra works are not of similar character and/or executed under similar condi-

tions as aforesaid or where the omissions vary the conditions under which any remaining 
items or works are carried out, then the contractor shall within 7 days of the receipt of the 
letter of acceptance inform the Architect/Consultant of the rate which he intends to charge 
for such items of work, duly supported by analysis of the rate or rates claimed and the Ar-
chitect/Consultant shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate.  

 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials employed be delivered for verifications to the Archi-
tect/Consultant at or before the end of the week following that in which the work has been 
executed.  

 
e) It is further clarified that for all such authorized extra items where rates cannot be derived 

from the tender, the contractor shall submit rates duly supported by rate analysis worked 
on the “market rate basis” for material, labour, hire/running charges of equipment and 
wastages etc plus 15% towards establishment charges, contractor’s overheads and profit. 
Such items shall not be eligible for escalation.  
 

22.0 Final Measurement  
 

The measurement and valuation in respect of the contract shall be completed within six months 
of the virtual completion of the work.  
 
23.0 Virtual Completion Certificate (VCC)  

 
On successful completion of entire works covered by the contract to the full satisfaction of the 
SBI, the contractor shall ensure that the following works have been completed to the satisfaction 
of the SBI.  
 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery.  

 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, 
structures including labour sheds/camps and constructions and other items and 



 

things whatsoever brought upon or erected at the site, or any land allotted to the 
contractor by the SBI and not incorporated in the permanent works.  

 

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor 
by the SBI and shall clear, level and dress, compact the site as required by the 
SBI.  

 

d) Shall put the SBI in undisputed custody and possession of the site and all land al-
lotted by the SBI.  

 

e) Shall hand over the work in a peaceful manner to the SBI.  

 

f) All defects/imperfections have been attended and rectified as pointed out by the 
SBI to the full satisfaction of SBI.  

 
Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled 
to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the 
completion of the work, relative to which the completion certificate has been sought, the Archi-
tect/Consultant shall within fourteen (14) days of the receipt of the application for virtual comple-
tion certificate, issue a VCC in respect of the work for which the VCC has been applied.  
 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under the contract including the contractor’s liability for defects liability period nor shall the issu-
ance of VCC in respect of the works or work at any site be construed as a waiver of any right or 
claim of the SBI against the contractor in respect of works or work at the site and in respect of 
which the VCC has been issued.  
 
24.0 Work by other agencies  

 
The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have car-
ried out by other persons simultaneously and the contractor shall not only allow but also extend 
reasonable facilities for the execution of such work. The contractor however shall not be required 
to provide any plant or material for the execution of such work except by special arrangement 
with the SBI. Such work shall be carried out in such manners not to impede the progress of the 
works included in the contract.  
 
25.0 Insurance of Works  

 
25.1 Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the SBI and the contractor against all loss or damages from whatever 
cause arising other than the excepted risks, for which he is responsible under the terms of con-
tract and in such a manner that the SBI and contractor are covered for the period stipulated in 
clause 28 of GCC and are also covered during the period of maintenance for loss or damage 
arising from a cause, occurring prior to the commencement of the period of maintenance and for 
any loss or damage occasioned by the contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under clause.  
 

A) The works for the time being executed to the estimated current Contract value thereof, or 
such additional sum as may be specified together with the materials for incorporation in 
the works at their replacement value.  
 



 

B) The constructional plant and other things brought on to the site by the contractor to the re-
placement value of such constructional plant and other things.  
 

C) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect/Consultant the policy of insurance and the receipts for payment of 
the current premiums.  

  
25.2 Damage to persons and property  
 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or physi-
cal damage to any property whatsoever which may arise out of or in consequence of the execu-
tion and maintenance of the works and against all claims proceedings, damages, costs, charges 
and expenses whatsoever in respect of or in relation thereto except any compensation of dam-
ages for or with respect to :  
 

A) The permanent use or occupation of land by or any part thereof.  
B) The right of SBI to execute the works or any part thereof, on, over, under, in or through 

any lands.  
C) Injuries or damages to persons or properties which are unavoidable result of the execution 

or maintenance of the works in accordance with the contract.  
D) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 

agents, employees or other contractors not being employed by the contractor or in respect 
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or 
in relation thereto or where the injury or damage was contributed to by the contractor, his 
servants or agents such part of the compensation as may be just and equitable having re-
gard to the extant of responsibility of the SBI, their employees, or agents or other contrac-
tors for the damage or injury. 

 
  

25.3 Contractor to indemnify SBI  
 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 
and expenses in respect of the matters referred to in the provision sub-clause 25.7.2 of this 
clause. 
 
25.4 Contractor’s superintendence  
 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claim made under or action brought against SBI in 
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if 
the infringement of the patent or design or any alleged patent or design right is the direct result of 
an order passed by the Architect/Consultant in this behalf. 
 
 
 
 



 

25.5 Third Party Insurance  
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his obli-
gations and responsibilities under clause 26.0 of GCC shall insure against his liability for any ma-
terial or physical damage, loss, or injury which may occur to any property including that of SBI, or 
to any person, including any employee of the SBI, by or arising out of the execution of the works 
or in the carrying out of the contract, otherwise than due to the matters referred to in the provision 
to clause 26.0 thereof.  
 
25.5.2 Minimum Amount of Third-Party Insurance 
  
Such insurance shall be affected with an insurer and in terms approved by the SBI which ap-
proval shall not be reasonably withheld and for at least the amount stated below. The contractor 
shall, whenever required, produce to the Architect/Consultant the policy or policies of insurance 
cover and receipts for payment of the current premiums.  
 
25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor will 
pay additional premium necessary to make insurance valid for four occurrences always.  
 
25.7 Accident or Injury to Workmen  
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at 
law in respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury result-
ing from any act or default of the SBI or their agents, or employees. The contractor shall indemni-
fy and keep indemnified SBI against all such damages and compensation, save and except as 
aforesaid and against all claims, proceedings, costs, charges and expenses whatsoever in re-
spect thereof or in relation thereto. 
 
 
25.7.2 Insurance against accidents etc to workmen  
 
The contractor shall insure against such liability with an insurer approved by the SBI during the 
whole of the time any person employed by him on the works and shall, when required, produce to 
the architect/consultant such policy of insurance and receipt for payment of the current premium. 
Provided always that, in respect of any persons employed by any sub-contractor the contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall 
have insured against the liability in respect of such persons in such manner that SBI is indemni-
fied under the policy but the contractor shall require such sub-contractor to produce to the Archi-
tect/Consultant when required such policy of insurance and the receipt for the payment of the 
current premium.  
 
25.7.3 Remedy on Contractor’s failure to insure  
 
If the contractor fails to effect and keep in force the insurance referred to above or any other in-
surance which he may be required to effect under the terms of contract, then and in any such 
case the SBI may effect and keep in force any such insurance and pay such premium or premi-
ums as may be necessary for that purpose and from time to time deduct the amount so paid by 
the SBI as aforesaid and also deduct 15% of contract value from any amount due or which may 
become due to the contractor, or recover the same as debt from the contractor.  
 



 

25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such de-
fault, the Bank shall be entitled to deduct from any sums payable to the contractor the amount of 
any damages costs, charges, and other expenses paid by the SBI and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the insurer of any claim 
made against the insurer pursuant to a policy taken under this clause, proceed with due diligence 
to rebuild or repair the works destroyed or damaged. In this event all the monies received from 
the insurer in respect of such damage shall be paid to the contractor and the contractor shall not 
be entitled to any further payment in respect of the expenditure incurred for rebuilding or repair-
ing of the materials or goods destroyed or damaged.  
 
26.0 Commencement of Works  

 
The date of commencement of the work will be reckoned as the recorded date of handing over 
site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 
later.  
 
27.0 Time for completion 

  
Time is the essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of 4 (Four) calendar months from the date of com-
mencement. If required in the contract or as directed by the Architect/Consultant, the contractor 
shall complete certain portions of work before completion of the entire work. However, the com-
pletion date shall be reckoned as the date by which the whole work is completed as per the terms 
of the contract.  
 
28.0 Extension of Time  

 
If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control 
of the contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a 
fair and reasonable extension of time for completion of work as per the terms of contract. If the 
contractor needs an extension of time for the completion of work or if the completion of work is 
likely to be delayed for any reasons beyond the due date of completion as stipulated in the con-
tract, the contractor shall apply to the SBI through the Architect/Consultant in writing at least 30 
days before the expiry of the scheduled time and while applying for extension of time he shall 
furnish the reasons in detail and his justification if any, for the delays. The architect/consultant 
shall submit their recommendations to the SBI in the prescribed format for granting extension of 
time. While granting extension of time the contractor shall be informed the period extended time 
which will qualify for levy of liquidated damages. For the balance period in excess of original stip-
ulated period and duly sanctioned extension of time by the SBI the provision of liquidated dam-
ages as stated under clause 9 of GCC shall become applicable. Further contract shall remain in 
force even for the period beyond the due date of completion irrespective whether the extension is 
granted or not. 
 
29.0 Rate of progress  

 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 
and speed of execution and maintenance of the works are to be of a kind and conducted in a 
manner to the satisfaction of the Architect/Consultant. Should the rate of progress of the work or 
any part thereof be at any time be in the opinion of the Architect/ Consultant too slow to ensure 
the completion of the whole of the work by the prescribed time or extended time for completion 
the Architect/Consultant shall thereupon take such steps as considered necessary by the Archi-
tect/Consultant to expedite progress so as to complete the woks by the prescribed time or ex-



 

tended time. Such communications from the Architect/Consultant neither shall relieve the con-
tractor from fulfilling obligations under the contract nor he shall be entitled to raise any claims 
arising out of such directions. 
 
30.0 Work during nights and holidays  

 
Subject to any provision to the contrary contained in the contract no permanent work shall save 
as herein provided be carried on during the night or on holidays without the permission in writing 
of the Architect/Consultant, save when the work is unavoidable or absolutely necessary for the 
saving of life or property or for the safety of the work in which case the contractor shall immedi-
ately advise the Architect/Consultant. However, the provision of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts in order to 
achieve the progress and quality of the part of the works being technically required and contin-
ued with the prior approval of the Architect/consultant at no extra cost to the SBI.  
 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 
 
31.0 No compensation for restrictions of work  

 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not require the whole or any part of the work to be 
carried out, the Architect / Consultant shall give notice in writing to that effect to the contractor 
and the contractor shall act accordingly in the matter. The contractor shall have no claim to any 
payment of compensation or otherwise whatsoever, on account of any profit or advantage which 
he might have derived from the execution of the work fully but which he did not derive in conse-
quence of the foreclosure of the whole or part of the work.  
Provided that the contractor shall be paid the charges on the cartage only of materials actually 
and bona fide brought to the site of the work by the contractor and rendered surplus as a result of 
the abandonment, curtailment of the work or any portion thereof and then taken back by the con-
tractor, provided however that the Architect/Consultant shall have in such cases the option of tak-
ing over all or any such materials at their purchase price or a local current rate whichever is less. 
 
In case of such stores having been issued from SBI stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally is-
sued to the contractor after taking into consideration and deduction for claims on account of any 
deterioration or damage while in the custody of the contractor and in this respect the decision of 
Architect/Consultant shall be final. 
 
32.0 Suspension of work  

 
The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision 
shall be final and binding on the contractor) suspend the progress of works or any part thereof for 
such time and in such manner as Architect/ Consultant may consider necessary so as not cause 
any damage or injury to the work already done or endanger the safety thereof for any of following 
reasons.  
 

A) On account any default on the part of the contractor, or  
B) For proper execution of the works or part thereof for reasons other than the default of the   

contractor, or  
C) For safety of the works or part thereof.  

  



 

 
The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Architect/Consultant.  
 
If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:  
 
The contractor shall be entitled to an extension of time equal to the period of every such suspen-
sion. No compensation whatsoever shall be paid on this account. 
 
33.0 Action when the whole security deposit is forfeited  

 
In any case in which under any clause or clauses of this contract, the Contractor shall have ren-
dered himself liable to pay compensation amounting to the whole of his security deposit the Ar-
chitect/Consultant shall have the power to adopt any of the following course as they may deem 
best suited to the interest of the SBI. 
 

A) To rescind the contract (of which rescission notice in writing to the contractor by the Archi-
tect/Consultant shall be conclusive evidence) and in which case the security deposit of the 
contractor shall be forfeited and be absolutely at the disposal of SBI.  
 

B) To employ labour paid by the SBI and to supply materials to carry out the work, or any part 
of the work, debiting the contractor with the cost of the labour and materials (the cost of 
such labour and materials as worked out by the Architect/ Consultant shall be final and 
conclusive against the contractor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract the certificate of Archi-
tect/Consultant as to the value of work done shall be final and conclusive against the con-
tractor.  
 

C) To measure up the work of the contractor, and to take such part thereof as shall be unex-
ecuted, out of his hands, and to give it to another contractor to complete in which case any 
expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor, if the whole work had been executed by him (of the amount of which 
excess the certificates in writing of the Architects/Consultants shall be final and conclu-
sive) shall be borne by original contractor and may be deducted from any money due to 
him by SBI under the contract or otherwise, or from his security deposit or the proceeds of 
sale thereof, or sufficient part thereof.  

 
In the event of any of above courses being adopted by the SBI the contractor shall have no claim 
to compensation for any loss sustained by him by reasons of his having purchased or procured 
any material or entered into any engagements or make any advances on account of, or with a 
view to the execution of the work or the performance of the contract and in case the contract 
shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or 
to be paid any sum or any work thereto for actually performed under this contract, unless, and 
until the Architect/Consultant will have certified in writing the performance of such work and the 
value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 
 
34.0 Owner’s Right to Terminate the Contract 
 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted 
an insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Government and of the Official Assignee of the liquida-



 

tor in such acts of insolvency or winding up shall be unable within seven days after notice to him 
to do so, to show to the reasonable satisfaction of the Architect/Consultant that he is able to carry 
out and fulfil the contract, and to give security therefore if so required by the Architect/Consultant. 
 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to 
be issued or shall suffer any payment under this contract to be attached by or on behalf of any of 
the creditors of the contractor. 
 
Or shall assign or sublet this contract without the consent in writing of the SBI through the Archi-
tect/Consultant or shall charge or encumber this contract or any payment due to which may be-
come due to the contractor there under. 
 
 

a. Has abandoned the contract; or  
 

b. Has failed to commence the works, or has without any lawful excuse under these con-
ditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect/Consultant written notice to proceed, or  

  
 

c. Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or 
has failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI through the Architect/ Consultant that the 
said materials were condemned and rejected by the Architect/ Consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of 
the acts, matters or things by this contract to be observed and performed by the con-
tractor for seven days after written notice shall have been given to the contractor to ob-
serve or perform the same or has to the detriment of good workmanship or in defiance 
of the SBI’s or Architect’s/Consultant’s instructions to the contrary subject any part of 
the contract. Then and in any of said cases the SBI and or the Architect/Consultant, 
may not withstanding any previous waiver, after giving seven days’ notice in writing to 
the contractor, determine the contract, but without thereby affecting the powers of the 
SBI or the Architect/Consultant or the obligation and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract had not been so deter-
mined and as if the works subsequently had been executed by or on behalf of the con-
tractor. And, further the SBI through the Architect/Consultant, their agents or employ-
ees may enter sheds, machineries lying upon the premises or on the adjoining lands or 
roads, use the same by means of their own employees or workmen in carrying on and 
completing the work or by engaging any other contractors or persons to complete the 
work and the contractor shall not in any was interrupt or do any act, matter or thing to 
prevent or hinder such other contractor or other persons employed for completing and 
finishing or using the materials and plant for the works.  

  
When the works shall be completed or as soon thereafter as convenient the SBI or the Archi-
tect/Consultant shall give a notice in writing to the contractor to remove his surplus materials and 
plants and should the contractor fail to do so within 14 days after receipt thereof by him the SBI 
sell the same by public auction after due publication and shall adjust the amount realized by such 
auction. The contractor shall have no right to question any of the act of the SBI incidental to the 
sale of the materials etc. 
 
 



 

 
35.0 Certificate of Payment  

 
The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to 
the contractor within 10 working days from the date of certificate to the payment from SBI from 
time to time. The SBI shall recover the statutory recoveries and other dues including the retention 
amount from the certificate of payment.  
 
Provided always that the issue of any certificate by the Architect/Consultant during the progress 
of works or completion shall not have effect as certificate of satisfaction or relieve the contractor 
from his liability under clause.  
 
The Architect/Consultant shall have power to withhold the certificate if the work or any part there-
of is not carried out to their satisfaction.  
 
The Architect/Consultant may by any certificate make any corrections required in previous certifi-
cate.  
 
The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to 
time while making the payment.  
The contractor shall submit interim bills only after taking actual measurements and properly rec-
orded in the Measurement book (M.B).  
 
The contractor shall not submit interim bills when the approximate value of work done by him is 
less than Rs. 30 Lakh and the minimum interval between two such bills shall be one month.  
 
The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect/Consultant shall issue the certificate of payment within a period of two 
months. The SBI shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities.  
 
The contractor shall submit the interim bills in the prescribed format with all details. 
 
36.0 Settlement of Disputes and Arbitration  

 
Except where otherwise provided in the contract all questions and disputes relating to the mean-
ing of the specifications, design, drawings and instructions herein before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim, right, 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the 
work or the execution or failure to execute the same, whether arising during the progress of the 
work or after the cancellation, termination, completion or abandonment thereof shall be dealt with 
as mentioned hereinafter : 
 

i) If the contractor considers that he is entitled to any extra payment or compensation in re-
spect of the works over and above the amounts admitted as payable by the Architect or in 
case the contractor wants to dispute the validity of any deductions or recoveries made or 
proposed to be made from the contract or raise any dispute, the Contractor shall forthwith 
give notice in writing of his claim, or dispute to the Assistant General Manager (Premises& 
Estate)/Dy. General Manager (Premises)and endorse a copy of the same to the Architect, 
within 30 days from the date of disallowance thereof or the date of deduction or recovery. 
The said notice shall give full particulars of the claim, grounds on which it is based and de-



 

tailed calculations of the amount claimed and the contractor shall not be entitled to raise 
any claim nor shall the Bank be in any way liable in respect of any claim by the contractor 
unless notice of such claim shall have been given by the contractor to the Assistant Gen-
eral Manager (Premises& Estate)/Dy. General Manager (premises) in the manner and 
within the time as aforesaid. The contractor shall be deemed to have waived and extin-
guished all his rights in respect of any claim not notified to the Assistant General Manager 
(Premises & Estate) / Dy. General Manager (Premises) in writing in the manner and within 
the time aforesaid.  

  
ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) 

shall give his decision in writing on the claims notified by the contractor. The contractor 
may within 30 days of the receipt of the decision of the Assistant General Manager (Prem-
ises& Estate) / Dy. General Manager (Premises) submit his claims to the conciliating au-
thority namely the Circle Development Officer/General Manager (Official Language & Cor-
porate Services) for conciliation along with all details and copies of correspondence ex-
changed between him and the Assistant General Manager (Premises& Estate)/Dy. Gen-
eral Manager (Premises). 

  
iii) If the conciliation proceedings are terminated without settlement of the disputes, the con-

tractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager/Dy. Managing Director (HR) & Corporate Development 
Officer of the Bank for appointment of an arbitrator to adjudicate the notified claims failing 
which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived.  

  
iv) Except where the decision has become final, binding and conclusive in terms of the con-

tract, all disputes or differences arising out of the notified claims of the contractor as afore-
said and all claims of the Bank shall be referred for adjudication through arbitration by the 
Sole Arbitrator appointed by the Chief General Manager at LHO /Dy. Managing Director 
&Corporate Development Officer at CC/CCEs. It will also be no objection to any such ap-
pointment that the Arbitrator so appointed is a technically competent person not below the 
rank of Superintending Engineer or equivalent position in Public Sector Banks / CPSEs, 
CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or resigns 
his appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the said Chief General Manager/ Dy. Man-
aging Director (HR) & Corporate Development Officer. Such person shall be entitled to 
proceed with the reference from the stage at which it was left by his predecessor.  

  
v) It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator.  

  
vi) It is also a term of this contract that no person other than a person appointed by such 

Chief General Manager aforesaid should act as arbitrator.  
  

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of the 
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof 
and the rules made there under.  

  
viii)It is also a term of the contract that if any fees are payable to the arbitrator these shall be 

paid equally by both the parties.  
  



 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the 
fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to 
any by whom and in what manner, such costs or any part thereof shall be paid and fix or 
settle the amount of costs to be so paid.  

 
37.0 Power Supply  
 
The contractor shall make his own arrangements for power and supply/distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of run-
ning and maintenance of the plants are to be included in his tender prices. He shall pay all fees 
and charges required for the power supply and include the same in his tendered rates and hold 
the owner free from all such costs. He has to obtain necessary approval from the appropriate au-
thorities, if required. 
 
38.0 Water supply  

 
The contractor shall make his own arrangements for water required for the work and nothing ex-
tra will be paid for the same. This will be subject to the following conditions:  
 

a. That the water used by the Contractor shall be fit for construction purpose to the satisfac    
tion of the Architect/Consultant.  

 

b. The Contractor shall make alternative arrangements for the supply of water if the ar-
rangements made by the Contractor for procurement of water in the opinion of the Archi-
tect/Consultant is unsatisfactory.  

 
37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for con-
struction purposes only after obtaining permission in writing from the SBI. The contractor has to 
make his own arrangements for drawing and distributing the water at his own cost. He has to 
make necessary arrangements. To avoid any accidents or damages caused due to construction 
and subsequent maintenance of the wells. He has to obtain necessary approvals from the local 
authorities, if required.at his own cost. He shall restore the ground to its original condition after 
wells are dismantled on completion of work or hand over the well to the SBI without any compen-
sation as directed by the Architect/Consultant. 
 
39.0 Treasure Trove etc.  

 
Any treasure trove, coin or object antique which may be found on the site shall be the property of 
SBI and shall be handed over to the Bank immediately. 
 
40.0 Method of Measurement  

 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the meas-
urement will be on the net quantities or work produced in accordance with up to date. Rules laid 
down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision of 
the Architect/Consultant shall be final and binding on the contractor. 
 



 

41.0 Maintenance of Registers  
 

The contractor shall maintain the following registers as per the enclosed format at site of work 
and should produce the same for inspection of SBI/Architect/Consultant whenever desired by 
them. The contractor shall also maintain the records/registers as required by the local authori-
ties/Government from time to time.  
 
 
i Register for secured advance  

ii Register for hindrance to work  

iii Register for running account bill  

iv Register for labour  
 
42.0 Force Majeure 

  
42.1 Neither contractor not SBI shall be considered in default in performance of their obligations 
if such performance is prevented or delayed by events such as war, hostilities revolution, riots, 
civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, 
droughts, earthquakes or ordinances or any act of god or for any other cause beyond the rea-
sonable control of the party affected or prevented or delayed. However, a notice is required to be 
given within 30 days from the happening of the event with complete details, to the other party to 
the contract, if it is not possible to serve a notice, within the shortest possible period without de-
lay.  
 
42.2 As soon as the cause of force majeure has been removed the party whose ability to perform 
its obligations has been affected, shall notify the other of such cessation and the actual delay in-
curred in such affected activity adducing necessary evidence in support thereof.  
 
42.3 From the date of occurrence of a case of force majeure obligations of the party affected 
shall be suspended during the continuance of any inability so caused. With the cause itself and 
inability resulting there from having been removed, the agreed time of completion of the respec-
tive obligations under this agreement shall stand extended by a period equal to the period of de-
lay occasioned by such events.  
 
42.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state 
of force majeure lasting to a period of 6 months or more the two parties shall mutually decide re-
garding the future execution of this agreement. 
 
43.0 Local Laws, Acts, Regulations  

 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regu-
lation and abolition act of 1970) and other safety regulations. The contractor shall comply with the 
provision of all labour legislation including the latest requirements of all the Acts, laws, any other 
regulations that are applicable to the execution of the project.  
 
1) Minimum Wages Act, 1948 (Amended)  

2) Payment of Wages Act 1936 (Amended)  
3) Workmen’s Compensation Act 1923 (Amended)  
4) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)  
5) Apprentice Act 1961 (Amended)  
6) Industrial Employment (Standing Order) Act 1946 (Amended)  
7) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications  



 

8) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 
thereof         
9) Shop and Establishment Act  
10) Any other Act or enactment relating thereto and rules framed there under from time to 
time.  
 
44.0 SAFETY CODE:  

 
Safety as per annexure 4.32 should be followed. 
 
45.0 Accidents  

 
The contractor shall immediately on occurrence of any accident at or about the site or in connec-
tion with the execution of the work report such accident to the Architect/Consultant. The contrac-
tor shall also report immediately to the competent authority whenever such report is required to 
be lodged by the law and take appropriate actions thereof. 
 
46.0 BANK’S BUILDING PROJECT – MAINTENANCE OF RECORDS  
 

A. Register at the site office  

1 Measurement Books  

2 Cement Register (Daily Record) 

3 Steel Register  

4 Steel Consumption Register – Bill Wise 

5 Drawing Register  

6 Materials at site Register 

7 Hindrance Register 

8 Concrete cube Test Register  

9 File and register for extra/ variation items. 

10 Materials test Register and File  

11 Site Order Book (in triplicate) 

12 Lead caulking Register. 

13 Labour Reports and progress Reports Register 

14 Site Visit & Instructions Register  

15 Certified true copies of the contract 
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SPECIAL CONDITIONS OF CONTRACT 
 
1.  INSPECTION OF DRAWINGS: 
 

Before filling in the tender, the contractor will have to check up all drawings and Schedule 
of quantities and will have to get immediate clarifications from the Architect on any point, 
that he feels is vague or uncertain.  No claim/damages or compensation will be enter-
tained on this account. 

 
2. CONTRACTOR TO VISIT SITE: 
 

Each tenderer must, before submitting his tender, visit the site of works, so as to ascertain 
the physical site conditions prices and availability and quality of materials according to 
specifications before submitting the quotations.  No excuse regarding non-availability of 
any materials or changes in the price will be entertained or extra allowed on that account. 
 
The existing adjacent buildings belonging to Govt/private which are in close proximity of 
the proposed Interiors, hence the contractor shall cater for all arrangements to carry out 
the work without causing any disturbance to the occupants by providing screens with 
bamboo matting or other suitable material approved by Architects/Engineer.  The contrac-
tor shall ensure that no dust or construction material falls near/around the existing build-
ings. 

 
3. EXECUTION OF WORK (PRICES TO INCLUDE):  
 
i) The whole of the work as described in the Contract (including the Schedule of Quantities, 

the specifications and all drawings pertaining thereto) and as advised by the Architect & 
employer from time to time is to be carried out and completed in all its parts to the entire 
satisfaction of the Architect & Employer.  Any minor details of construction, which may not 
have been definitely referred to in this contract, but which are usual in sound building, road 
and all construction practice and essential to the work, are deemed to be included in this 
contract.  Rates quoted in the Tender is inclusive of transportation and other over heads. 

 
 The rates quoted in the tender should also include all charges for: 
 
 a) 1. Carrying 

2. Hauling 
3. Labour 
4. Fixing 
5. Watering 
6. Cleaning 
7. Making good and 
8. Maintenance etc. 

 
b) The contractor should arrange timely at his cost for all required. 
 

i) Plant, machinery, scaffolding, formwork, ladders, ropes, nails, spikes, shut-
tering, temporary supports, platforms, tools, all materials etc., required for 
executing the work, and protecting them from weather and other nor-
mal/natural causes. 

 



 

ii) Covering/protecting for the walling and other works, during inclement weath-
er, strikes etc., as and when necessary and or as directed. 

 
iii) All temporary canvas covers/covering, lights, tarpaulin, barricades, water 

shoots etc. 
 

iv) All stairs and steps, thresholds and any other requisite protection for the 
works. 

 
v) All required temporary weather-proof sheds at such places and in a manner 

approved by the Architect, for the storage and protection of materials, 
against the effects of sun and rain. 

 
vi) All required temporary fences, lighting/signboards etc., guards, approaches 

and roads as may be necessary for execution of the contract works and for 
safeguarding the public. 

 
c) The Architect & Employer will be the sole judge in deciding as to the suitability or 

otherwise of the tools/formwork/machinery or plant that may be brought to the work 
site by the contractor for the proper execution of the work. 

 
d) The rates quoted by the tenderer in the Schedule of Probable items of work will be 

deemed to be for the finished work. 
 

e) The rates quoted shall be exclusive of GST.  
 

4. SCHEDULE OF QUANTITIES: 
 

The Schedule of quantities forms part of the contract, but the Employer reserves the right 
to modify the same or any part thereof as per variation clause stated herein below.  The 
contractor shall not be allowed any compensation or damages for the work which is so 
omitted or cancelled or added or substituted by the Architect & Employer. 

 
  
5. QUANTITIES LIABLE TO VARY: 
 

This clause applies for unlimited variations (+ or -) for items of foundations and those exe-
cuted below plinth level.  For all other items, only in case where + variations of any item 
exceed 100% of Quantities of respective items given in the schedule of quantities of the 
contract, such additional quantities of those items shall be treated as extra items and val-
ued as per clause 45 of special conditions of contract, considering of that rates for these 
items cannot be derived from the contracted items of work. 

 
The quantities indicated in the bill of quantities are only approximate, and hence may vary 
on either side (+ or -) for accomplishing the works enunciated under the scope of works, in 
accordance with designs, drawings and specifications and or instructions of the Architect 
& Employer.  Variations may also occur, consequent upon addition or deletion or substitu-
tion of particular items, change of designs or specifications during the course of execution.  
The contractor, in either case, is bound to carry out the modified quantities up to +100% 
(plus one hundred percent) variation, without any enhancement in rates and at the same 
rates as per accepted original tendered rates. 

 



 

 Please refer clause 4, 5 & 6 of General conditions of contract. 
 
6.    FILLING OF TENDERS: 
 

The rates and amounts for each tendered item should filled in separate columns provided 
for in the Schedule of quantities and all the amounts should be totaled up in order to show 
the aggregate value of the entire tender.  All rates shall be filled in both words and figures.  
These figures and words shall be preceded by ‘Rs’ and ‘Ps’ as the case may be, and while 
filling in words, must end with “Only”.  Example: 

 
 i) Rs.15.25 (Rupees fifteen and paise twenty-five only) 
 ii) Rs.20.00 (Rupees twenty only) 
 

The rates quoted in figures should be clearly show the rates in full.  While filling rates in 
words, each line should end in ‘-‘, and if continued further, last line for the rate of each 
item shall end in “Only”.  All corrections, by the contractor in the tender schedule shall be 
duly attested by the initials of the tenderer.  Corrections which are not attested or overwrit-
ing in rates may entail the rejection of the tender. 

 
In case the rate written in figures/words/amount differs, the following procedure shall be 
followed: 

 
a) When there is a difference between the rates in figures and in words, the rates 

which correspond to the amounts worked out by the contractor will be taken as cor-
rect. 

 
b) When the amount of an item is not worked out by the contractor or it does not cor-

respond with the rate written either in figures or in words, then the rate quoted by 
the contractors in words shall be taken as correct. 

 
c) When the rates quoted by the contractor in figures and in word tallies, but the 

amount is not worked out correctly, the rate quoted by the contractor shall be taken 
as correct and not the amount. 

 
7.     ACCESS OF INSPECTION: 
 

The contractor is to provide at all times, during the progress of the works and the mainte-
nance period, means of access with ladders, gangways etc., and the necessary attend-
ants to move and adopt the same as directed for the inspection or measurement of the 
work by the Architect and Employer or any other agency employed by the Employer. 

 
8.     DIMENSIONS: 

 
In all cases figured dimensions are to be accepted in preference to scaled sizes.  Large 
scale details shall take precedence over small scale details/drawings.  In case of any dis-
crepancy, the contractor shall ask for a clarification, before proceeding with the work.  Ac-
cordingly, if any work is executed without prior clarification, it is liable to be rejected and 
shall not be paid for, 

 
 
 
 



 

9. PROGRAMME OF WORKS: 
 

The contractor on starting the work shall furnish to the Employer and Architect a 
PERT/CPM programme, for carrying out the work stage by stage in the stipulated time, for 
the approval of Architects and Employer, and follow strictly the approved time schedule by 
incorporating changes, if any, so authorized by the Architect and Employer, to ensure the 
completion of construction work ins stipulated time.  A graph or chart on individual 
item/group of items/trades of work shall be maintained, showing the progress both in 
terms of quantities and value, week by week.  The contractor shall submit to the Employer 
and Architect a weekly progress report stating the number of skilled and unskilled labour-
ers employed on the work, working hours done, quantity of cement, steel and other major 
items of materials (quantity and value wise) used and corresponding place, type and 
quantity of work done during the period. 

 
The contractor must inform the SBI/Architects, 3 days in advance of requirement of re-
spective drawings and details by him, from time to time.  The contractor shall strictly ad-
here to the approved programme and arrange for the materials and labour etc., according-
ly. 

 
Despite repeated instructions, if the contractor fails to show satisfactory progress of the 
work, the Employer/Architect may take suitable action as deemed fit, including levying of 
liquidated damages not exceeding ½% of contract price for delay of every week or part 
thereof, subject to a limit of total liquidated damages levied under this clause to 5% of con-
tract price without prejudice to any terms and conditions of the contract. 

 
  
10. OFFICES, STORES, SHEDS ETC., ON THE SITE: 
 

a. The contractor shall provide for all necessary storage on the site, in a specified ar-
ea for all materials, in such a manner that all such materials, tools etc., shall be duly 
protected from damages by weather or any other cause.  Stores for storage of ce-
ment shall have all weatherproof floors, walls and roof and have proper locking ar-
rangements and must be secure.  All these must be maintained till the work is com-
pleted and so certified by the Architect.  Necessary and adequate watch and ward 
for all such accommodations and stores shall be provided for by the contractor at 
his cost and same included in the rates/amounts quoted by him.  All such stores 
shall be cleared away and the ground left in good and proper order on completion 
of this contract unless otherwise expressly mentioned herein. 

 
b. All materials which are stored on the site such as plywood, false ceiling material 

etc., shall be stacked in such a manner as to facilitate rapid and easy checking of 
quantities of such materials and prevent deterioration in quality due to water etc. 
 

 
11. WATER AND ELECTRICITY: 
 

Contractor shall make his own and adequate arrangements for water required for drinking 
and construction purposes and also for required electric supply at site for satisfactory exe-
cution and completion of the work, at his own cost.  The contractor shall get the water 
used for construction purpose tested periodically as per relevant BIS codes at his cost and 
shall get the same approved from Architect and Employers before using such water for the 
work. 



 

 
 

12.  PROCUREMENT OF MATERIALS: 
 

Contractor shall procure all the materials for the work from the open market.  Time is the 
essence of the contract.  Acceptance of the completion date by the contractor shall mean 
that he has taken into consideration the availability of all materials of approved make and 
quality in sufficient quantities at respective markets/sources, to enable him to complete the 
entire work in the stipulated period. 

 
Contractor will get samples of all materials approved by the Architect and employer, be-
fore placing order/purchase/procurement.  They shall conform to relevant B.I.S. codes and 
or tender specifications as applicable. 

 
For all materials, the contractor shall quote for the best quality of the materials of best 
make/source or supply and they should be got approved by the architect and employer, 
before procurement. 

 
In case sufficient quantities of approved quality materials from approved sources are not 
available in time, contractor may have to procure the same from neighboring areas even 
with longer leads, as required and directed, at no extra cost.   

  
13. SANITARY ACCOMMODATION IN SITE: 
 

The contractor shall provide and maintain at his own cost and expense adequate closet 
and sanitary accommodation for the use of his workmen and others in accordance with the 
rules and regulations of the relevant local authorities. 

 
14. FACILITIES TO OTHER CONTRACTORS: 
 

The contractor shall give full facilities and co-operation to all other contractors working at 
site doing plumbing, Electrical, civil works etc., as directed by the Architect & Employer 
and shall arrange his programme of work, so as not to hinder the progress of other works.  
The decision of the Bank, on any point of disputes between the various contractors, shall 
be final and binding on all parties concerned. 

 
15. TESTING: 
 

The contractor shall, as and when directed by the Bank, arrange to test materials and/or 
portions of the work at site in any approved laboratory at his own cost, in order to provide 
their soundness and efficiency.  The contractor shall transport all the materials from site to 
the approved laboratory at his own cost.  The contractor shall carryout all the mandatory 
tests as per list attached at the frequencies stated therein.  Even after such tests, any ma-
terials brought to site or incorporated in the works are found to be defective or unsound or 
not as per approved samples, the contractor shall remove the same and re-erect at his 
own cost and without any additional time/period for the same, with reference to the date 
fixed for completing the work.  In case these tests are not carried out at the frequencies 
stated, then proportionate costs of materials not so tested, including cost of testing and 
quantities of items of work executed with such materials, if otherwise accepted for reten-
tion in the work, will be deducted from the dues to the contractor.  The deductions will be 
worked out by the Bank and shall be final and binding on him. 

 



 

Tolerance on various material and items of work shall be allowed laid down in the docu-
ments below and the order of precedence shall be: 

 
a) Relevant Indian Standards Specifications. 
b) CPWD norms. 
c) Manufacturer’s Specifications. 

 
In absence of above Bank’s decision basing on the general practice being following shall 
be final. 

 
16. SITE MEETINGS: 
 

A senior representative of the contractor shall attend weekly meetings at works site; and in 
additions, meetings as and when arranged by Bank to discuss the progress of the work 
and sort out problems, if any, and ensure that the work is completed in the stipulated time. 

 
17. CUSTODY AND SECURITY OF MATERIALS: 

The contractor shall be responsible for the custody and security of all materials and 
equipment at site and he will provide full time watchman/watchmen to look after his mate-
rials, stores, equipment's etc., including cement and steel at site and ensure that at no 
time unauthorized persons gains any access at works site. 

 
18. NOTICES: 
 

The contractor shall give all notices and pay all necessary and relevant fees and shall 
comply with all Acts and Regulations, for the successful completion of the contract work. 

  
19. STATUTORY REGULATIONS: 
 

The whole of the work including sanitation and electrical is to be complied with, as per the 
requirements and bylaws of the relevant statutory authorities, including Contract Labour 
(Regulation and Abolition) Act, 1970 of Central Government. 

 
20. MEASUREMENT TO BE RECORDED BEFORE WORK IS COVERED UP: 
 

The contractor shall take joint measurements with the Employer’s representative (Project 
Management Consultant or any Engineer identified by the Bank) before covering up or 
otherwise placing beyond the reach of measurement any item of work.  Should the con-
tractor neglect to do so, the same shall be uncovered at the contractor’s expense or in de-
fault thereof, no payment or allowance shall be made for such work or the materials with 
which the same was executed. 

  
21. WORKING AT NIGHT OR ON HOLIDAYS: 
 

The contractor can carry out major work at night, only with prior permission of the Site En-
gineer of Bank and with proper supervision.  However, all concrete work will be carried out 
only during the day light. 
 

 WORKS AT NIGHT: 
 

If the contractor is required to do preliminary works at night, in order to complete the work 
within the Time Schedule, the contractor shall provide and maintain at his own cost nec-



 

essary and sufficient barricades/lights etc., to enable the work to proceed satisfactorily 
without danger.  Approaches to the site also shall be sufficiently lighted by the contractor. 

 
22. WORKING ON HOLIDAYS: 
 

No work shall be done on Sunday or other Bank holidays that may be notified by the Bank, 
without the specific sanction in writing of the Bank or its representatives. 

 
23. ACTION WHERE THERE IS NO SPECIFICATION: 
 

In case of any item/class of work, for which there is no specification mentioned (either in 
part or full), the same will be carried out in accordance with the relevant CPWD specifica-
tions (only for the specifications missing in the contract) and if not available even there (ei-
ther in part or full) in, relevant standards of BIS shall be followed (only for the portions of 
specifications missing in the contract specifications and CPWD specifications).  Indian 
standard specifications, subject to the approval of the Architect & Employer. 

 
24. REPORTING OF ACCIDENT TO: 
 

The contractor shall be responsible for the safety of all persons employed by him on the 
works and shall report serious accidents to any of them, whenever and wherever occurring 
one the works, to Employer who shall make every arrangement to render all possible as-
sistance.  This shall be without prejudice to the responsibility of the Contractor, under the 
Insurance clause of the General Conditions.  Contractor shall take all the precautions as 
detailed in the safety code attached separately. 
 

25. CLEARING THE SITE ON COMPLETION/DETERMINATION OF WORKS: 
 

The contractor shall clear the site of works as per the instructions of the Bank.  The site of 
works shall be cleared of all men, materials, sheds, huts etc., belonging to the contractor.  
The site shall be delivered in a clean and neat condition, as required by Bank, within a pe-
riod one week after the job is completed.  In case of failure by the contractor, the Bank, 
has the right to get the site cleared to his satisfaction at the risk and cost of the contractor. 

 
26. POSSESSION OF BUILDINGS/WORK COMPLETED: 
 

The contractor shall hand over to the Employer possession of the completed works in 
stages, as and when required, and as directed by the Bank. 
 
The Bank will take over the possession of completed works in stages as directed by the 
Bank, and defects liability period will commence only from the date of final handing over of 
all the work accordingly. 
 

27. TYPOGRAPHIC, CLERICAL AND OTHER ERRORS: 
 

The Bank’s clarification regarding partially omitted particulars or typographical, clerical and 
other errors shall be final and binding on the contractors. 

 
28. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR: 
 

The contractor shall furnish to the Bank the following from time to time: 
 



 

a) Detailed industrial statistics regarding the labour employed by him, etc., every month 
(within 5th of succeeding month), 
 

b) The Power of Attorney, name and signature of his authorized representative, who will be 
in charge for the execution of work. 

 
c) The list of technically qualified persons (to be approved by the Bank) employed by him for 

the execution of the work within 3 days from date of start of work, 
 
d) The total quantity and quality of materials used for the works, every month within 5th of 

succeeding month. 
 
 In all these matters the decision of the Bank shall be final and binding. 

 
29. FORCE MAJEURE: 
 

Neither party shall be held responsible by the other for breach of any condition of this 
Agreement, attributable to any “Act of God”, Act of State, Strike, lock-out or control or any 
other reason, beyond the control of the parties and any breach of clauses arising from 
such Force Majeure conditions as aforesaid shall not be regarded as breach of the provi-
sions of this Agreement. 
 

 
30. ARCHITECTURAL DRAWINGS AND INSTRUCTIONS: 
 

A set of major drawings, along with the contract documents shall be provided to the con-
tractor.  If any clarification or further drawings are required by the Contractor during or be-
fore the start of construction work, the contractor shall inform the Bank sufficiently in ad-
vance in writing to provide the same.  Working details will be given to the Contractor from 
time to time, during the progress of work, as and when required.  In case, any other draw-
ing/detail is required by the contractor, he will give a minimum of fifteen days’ notice to the 
Bank. 
 

31. COMPLETION OF WORK AND LIQUIDATED DAMAGES: 
 

The work shall be completed within 5 months, and reckoned as under: 
 

(a) 7 days from the date of issue of work order. 
 

         or 
 

(b) The day on which the contractor receives the possession of the site whichever is 
later. 

 
          or 

(c) The contractor is asked in writing to take over the possession of the site. 
 

Time is the essence of the Contract.  The Contractor shall strictly adhere to the pro-
gramme/chart agreed to.  In case the contractor fails to complete the work as mentioned 
above, the liquidated damages may be imposed at the rate of 0.5% per each week (or part 
thereof) of delay, subject to a maximum of 5% of contract amount. 

  



 

 
 
32.    BILLS OF PAYMENTS: 
 

The minimum value of work for interim payments will be as stated in Appendix.  The con-
tractor shall submit interim bills, once a month on the basis of joint measurements record-
ed at site by the contractor’s Employer’s and the Banks representatives.  The bill will be 
certified by the Bank within 15 working days from the date of submission of the bill by the 
contractor, and the make payment as stated in the Appendix to General Conditions of 
Contract.  All such interim payments shall not be considered as an admission of the due 
performance of the contract or any part thereof in any respect and shall not preclude the 
requiring of bad unsound and imperfect or unskilled work to be removed and taken away 
and reconstructed or re-erected at contractor’s cost, all as per Bank’s instruction and di-
rections. 
 

33.  WORKMANSHIP: 
 

Quality of materials and workmanship shall conform strictly to specifications giv-
en/stipulated in the tender/contract, and contractor will ensure that the best quality of work 
will be done to the satisfaction of the Bank, with strict control on the materials, workman-
ship and supervision. 
 

  
34.     SCHEDULE OF QUANTITES: 
 

Quantities mentioned in the Schedule of Quantities, included in the contract, are approxi-
mate and are subjected to variations as per actual site conditions & requirements and as 
directed by the Bank.  The work shall be executed and completed accordingly. 

 
35. SITE SUPERVISION: 
 

The contractor shall appoint at his own cost competent and adequate number of qualified 
Engineers at site, for (1a) joint measurements and preparations of bills.  (2b) for testing 
materials at site and outside laboratory.  (c) for concreting and reinforcement work.  (d) for 
other general supervision.  Their appointment shall be approved by the Bank.  The site 
engineers shall not be removed from the site without the written consent of the Bank. 

  
36. ENGAGEMENT OF APPRENTICES: 
 

The Contractor shall during the currency of the contract, when called upon by the Employ-
ers, engage and also ensure engagement by sub-contractors and others employed by the 
contractor in connection with the works such number of apprentices in the categories men-
tioned in the act and for such period as may be required by the Employers.  The contractor 
shall train them as required under the Apprentice Act 1961 and the Rules made thereun-
der and shall be responsible for all obligations of the Employers under the said Act, includ-
ing the liability to make payment of apprentices, as required under the said Act. 

 
37. RATES: 
 

Contractor shall quote all the rates both in figures and in words and any alterations shall 
have to be initialed by the contractor.  Rates quoted by the contractor for the same item in 
different schedules shall be same, and incase different rates are quoted, the lowest will be 



 

taken as correct, and the schedule corrected accordingly.  In case of discrepancy between 
rates given in words and figures or in the amount worked out, the following procedure will 
be followed: 
 
In case of item rate tender: 

  
 The tenderers shall quote their rates for individual items both in words and figures in case 
of discrepancy between the rates quoted in words and figures the unit rate quoted in 
words will  prevail.  If no rate is quoted for a particular item, the contractor shall not be 
paid for that item  when it is executed. 

 
 The amount of each item shall be calculated, and the requisite total is given.  In case of 

discrepancy  between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the amount will be corrected. 

 
 The tenderers should not change the units as specified in the tender.  If any unit is 
changed the  tenders would be evaluated as per the original unit and the contractor would 
be paid accordingly. 

 
The tenderer should not change or modify or delete the description of the item.  If any     
discrepancy is observed, he should immediately bring to the knowledge of the Bank. 

 
 

38. INCOME TAX: 
 

Income tax shall be deducted at source by the Employer from the contractor’s interim and 
final bill payments as required by law. 

 
 
39. EXTRA/SUBSTITUTED ITEM RATES: 
 

Such items shall be executed as per directions/instructions of the Architects/ engineers of 
the employer. 
 
The work on extra/substituted items shall be started only after the receipt of written order 
from the Bank.  Rates for additional/extra or substituted (altered) items of work, which are 
not covered in the contract cannot be derived from the contract item rates either in full or 
partly, shall be calculated on the basis of actual costs plus 15% for overhead and profit 
etc., only to the extent not derivable from the contract item rates. 
 

40. SERVICES DRAWINGS/SHOP DRAWINGS/CATALOGUE: 
 

After getting approval from the Bank, the contractor shall submit to the concerned local au-
thorities’ necessary services drawings showing layouts etc., for getting approval of the 
schemes.  On completion, the contractor shall arrange to get Drainage Completion Certifi-
cate and other Certificate necessary for obtaining Building Completion certificate.  The 
contractor shall furnish completion drawings of all services in triplicate, showing the work 
as actual executed, along with levels.  Contractor shall submit for approval 4 copies of 
shop drawings/ catalogue/ equipment characteristics/ manufacturer’s specifications, draw-
ings etc., as and when required and directed by the Bank.  Costs of all these are deemed 
to have been included in the respective item rates quoted by the contractor and nothing 
extra shall be paid on account of any of these requirement/acts. 



 

 
41. PAYMENT: 
 

No payment whatsoever shall be made by the Employer, if the Contractor abandons the 
work, due to any site difficulties etc., 

  
42. PERMISSION: 
 

The contractor shall also obtain necessary permission approvals from the relevant authori-
ties shall be obtained by the contractor at no extra cost. 

 
 
43. MAINTAINING REGISTERS AT SITE: 
 

The contractor shall maintain registers for consumption of various specials, testing of ma-
terials etc., in the proforma which shall be given by the Bank from time to time. 

 
44. AGREEMENT: 
 

The successful contractor shall be required to enter into an agreement in accordance with 
the Draft Agreement and Schedule of Conditions etc., within 15 days from the date the 
contractor is advised by the Bank that his tender has been accepted.  The contractor shall 
pay for all stamps and legal expenses incidental thereto.  However, the written acceptance 
of the tender by the Employer, will constitute as a binding contract between the Employer 
and contractor, whose tender has been accepted, whether such formal agreement is or is 
not subsequently executed. 

 
45. INSURANCE: 
 

The contractor shall provide insurance in respect of damage to persons and property and 
firm insurance as per clause 27 and 28 of General conditions of contract.  In addition, he 
will also insure against riots and civil commotion.  The insurance shall also cover third par-
ty and all the persons working at site and visitors including contractor’s, worker’s, Archi-
tect’s and Employers people, other contractor’s workers etc.  The contractor shall indemni-
fy the Employer against any claim or compensation or mishaps of whatsoever nature at 
site during the progress of work. 
 
The contractor shall prove to the Bank from time to time that he has taken out all the in-
surance policies as required and directed and has paid the necessary premium for keep-
ing the policies valid as per clause 27 & 28 of the General Conditions of Contract. 
  
In case of failure by the Contractor or sub-contractor to effect and keep in force the insur-
ance policies, then the Employer, without being bound to, may pay such premiums as may 
be necessary and deduct the same from any money due or which may become due to the 
contractor or recover the same as a debt due from the contractor. 

 
46. INDEBTEDNESS AND LIENS: 
 

The contractor agrees to furnish the Employer from time to time, during the progress of the 
work as requested, verified statement showing the contractor’s total outstanding indebted-
ness in connection with the work covered by the contract.  Before final payment is made, 
the Employer may require the contractor to furnish the Employer with satisfactory proof 



 

that there are no outstanding debts or liens in connection with the contract.  If during the 
progress of the work, the contractor shall allow any indebtedness to accrue to sub-
contractor or other and shall fail to pay or discharge same within five (5) days after de-
mand, then the Employer may withhold any money due to the contractor until such indebt-
edness is paid or apply the same towards the discharge thereof. 

 
47. WORK PERFORMED AT CONTRACTOR’S RISK: 
 

The contractor shall take all precautions necessary and shall be responsible for the safety 
of the work and shall maintain all lights, guards, signs, barricades, temporary passages or 
other protection necessary for the purpose.  All work shall be done at the contractor’s risk 
and if any loss or damage shall result from fire or from any other cause, the contractor 
shall promptly repair or replace such loss or damage free from all expenses to the Em-
ployer.  The Contractor shall be responsible for any loss or damage to materials, tools or 
other articles used or held for use in connection with the work.  The work shall be carried 
on to Employer or of others and without interference with the operation of existing machin-
ery or equipment, if any. 

 
 
48. PHOTOGRAPHS: 
 

The contractor at his own cost shall take photographs of site and individual buildings dur-
ing the progress of the work as directed by the Bank and submit two copies of each pho-
tograph with minimum size 20 cm x 15 cm to the Bank. 

 
49. INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE): 
 

The proposed work covered under this tender, during the progress and/ or after comple-
tion, can also be inspected by the Chief Technical Examiner/ Technical Examiner or Offic-
ers of the Central Vigilance Commission, Government of India, on behalf of Bank to ascer-
tain that the execution of the work has been done with materials and workmanship all as 
stipulated in the contract and as directed. 
 
Contractor shall afford all reasonable facilities to the above vigilance staff and also provide 
them with ladders, tapes, plum bob, level etc., as required and directed and also neces-
sary labourers skilled/unskilled to enable them to complete their inspection/study/technical 
scrutiny and no extra shall be admissible to the contractor on this account. 

 
50. SPECIAL CONDITIONS OF CONTRACT: 
 

In the event of any discrepancy with clauses mentioned anywhere else in the tender with 
the clauses mentioned within special conditions of contract, the clauses mentioned within 
the special conditions of contract shall supersede there mentioned elsewhere. 

 
51. BIS CODES 

It is compulsory for the contractor to keep all the B.I.S. codes mentioned in this tender 
document at his cost at the site to ensure the proper supervision/quality of work and mate-
rials. 

 
 
 
 



 

52. AS BUILT DRAWINGS 
 

The contractor shall prepare and submit a set of as-built drawings, duly certified by the 
Bank’s engineer.  The set consists of 2 soft copies and 3 sets of hard copies. 
 

53.  ADDITIONAL SECURITY DEPOSIT 
  

Contractor whoever becomes L1 by quoting below the permissible limit have to submit 
Bank Guarantee/ Additional Security Deposit as per Bank’s instructions. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 GENERAL AND TECHNICAL SPECIFICATIONS 

 
 
1. These specifications are for the work to be done, items to be supplied and materials to be 

used in the works as shown and defined on the drawings and described herein all under 
the supervision and to the satisfaction of the Consultant/Bank. 

 
2. The workmanship is to the best available and of a high standard, use must be made of 

‘specialist’ tradesman in all aspects of the work and allowance must be made in the rates 
for doing so. 

 
3. The materials and items to be provided by the contractor shall be the best of their respec-

tive kinds and as approved by the consultant/Bank in accordance with samples, which 
may be submitted for approval and generally in accordance with the specifications. 

 
4. Samples of all materials including these specified by name of the manufacturer or the 

brands, trades name or the Consultant/Bank for their approval before the contractor either 
orders or delivers in bulk to the site.  Samples together with their packings are to be pro-
vided by the contractor free of any charge and should any materials be rejected, the same 
will be removed from the site at the expenses of the contractor. 

 
5. The contractor is also required to submit specimen finishes of all colors, fabrics, polish 

shades, etc., for approval of the Consultant/Bank before proceeding with such works. 
 
6. Should it be necessary to prepare shop drawings, the contractor at his own expenses pre-

pare and submit at least four sets of such drawings to Consultant/ Bank for approval. 
 
7. The contractor shall produce all invoices, vouchers or receipts account of all purchases 

done by him for materials if called upon to do so either by consultants or the Bank. 
 
8. The contractor should verify all measurements given in the drawing at the site before 

commencing the work. Any difference should be clarified with the Consultant before com-
mencing the work. 

 
9. Partition line out shall be done at the site before starting the work and got approved from 

the Consultants. 
 
10. The contractor shall submit Bar chart (CPM Method) for the complete work within one 

week of letter of acceptance of tender and get the same approved from Consultant/Bank.  
In advance to co-ordinate the work with other agencies. 

 
11. In order to complete the work in time, the contractor may have to work in more than one 

shift and beyond office hours.  He will do so without any extra charges and without caus-
ing any disturbance/inconvenience to the neighborhood. 

 
12. The contractor shall make necessary security arrangements at the site for the safety of his 

tools, materials and equipment etc., at his own cost. 
 
13. The contractor shall quote his rate including the cost of materials as specified, correspond-

ing wastages, labour, transportation to worksite, loading, unloading, scaffolding etc but ex-
cluding GST. 



 

 
The rates are firm and no escalation on any account shall be allowed on accepted rates. 

 
14. Workmanship for Joinery: 
 

Timber is to be cut to required size and length and the joinery should start immediately af-
ter the line out is finalized.  It should be framed up (but not bonded) and stored until re-
quired for fixing position.  At this stage it should be bonded and wedged up.  Any portion 
that warps or develops shakes or other defects shall be replaced before wedging up.  The 
whole work is to be framed and finished in a proper line and level and as detailed in the 
drawings and fitted with all necessary metal ties, straps, bolts, screws. 
 
Twining bonded joints are to be cross tongued with teak tongues. 

 
15. The contractor shall be responsible for providing and maintaining temporary coverage re-

quired for the protection of dressed, finished or semi-finished works if left unprotected.  He 
is also to clean out all shavings, cut ends and other wastages from all parts of the work at 
his expenses. 

 
16. Laminate sheeting shall be of specified thickness, make and either plain, sued, satin or 

with design finish samples showing the surface texture and pattern are to be submitted in 
proper sizes for approval before use. 

 
The laminates shall be fixed with proper adhesive of approved grade and brand. 

 
17. The contact surface of dowels, tenons, wedges etc., shall be glued with proper adhesive. 

Wherever joinery and carpentry works is likely to come in contract with moisture the adhe-
sive shall be water proof. 

 
18. List of Indian Standards referred to: 
 

IS : 1200 : Latest       Methods of Measurements of buildings & Civil Engineering 
works.  

 
IS : 287 – 1973 Recommendation for maximum permissible moisture content of 

timber. 
 
19. Inspection and Testing: 
 
       The Consultant/Bank shall be entitled at all times at the risk of contractor to inspect and/or            

test by itself or through an independent agency appointed by the Bank to inspect, and/or test   
all the materials, components, and items of work at the expenses of the contractor.  All such 
tests shall be done as per ISI guidelines and as directed by Consultants/Bank. 

 
20.  MODE OF MEASUREMENTS 

 
Measurements shall be measured as per ISI. 

 
21. SAFETY CODE 
 
Suitable scaffolds should be provided for workman for all the works that cannot safely be done 
from the ground or from solid construction, except in cases of short duration works, which can be 



 

done safely from ladders.  When a ladder is used, an extra mazdoor shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well, it shall be of rigid construction 
made either of good quality wood or steel.  The steps shall have a minimum width of 450mm and 
a maximum rise of 300mm.  Suitable foot and hand hold of good quality wood or steel shall be 
provided, and the ladder shall be given an inclination not steeper than 1 in 4 (1 horizontal to 4 
vertical). 
 
Scaffolding or staging more than 300mm above the ground or floor, swung or suspended from an 
overhead support, shall be erected with stationery supports and shall have guard rails properly 
attached, bolted, braced and otherwise secured and at least 900mm high above the floor or plat-
form of such scaffolding or staging and extending along the entire length of the outside and ends 
thereof with only such openings as may necessary for the access of persons and delivery of ma-
terials.  Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 
 
Working platform, gangways and stairways should be so constructed that they should not sag 
unduly or unequally and if the height of the platform or the gangway or the stairway is more than 
3-6m above ground level or floor level, they should be closely boarded, should have adequate 
width and should be suitably fastened, as described in (ii) above. 
 
Every opening in the floor of a building or in a working platform be provided with suitable means 
to prevent the fall of persons or materials by providing suitable fencing or railing, whose minimum 
height shall be 900mm. 
 
Safe means of access shall be provided to all working platforms and other working places.  Every 
ladder shall be securely fixed.  No portable single ladder shall be over 9 M in length while the 
width between side rails in ring ladder shall be in no case be less than 300mm.  For longer lad-
ders, this width should be increased at least 6mm for each additional foot of length.  Spacing of 
steps shall be uniform and shall not exceed 300mm. 
 
Adequate precautions shall be taken to prevent danger from electrical equipment.  At the work 
site, no materials shall be so stacked or placed as to cause danger or inconvenience to any per-
son or the public.  The contractor shall also provide all necessary fencing and lights to protect the 
public from accident, and shall be bound to bear the expenses of defense of every suit,  action or 
other proceedings  at law that may be brought by any person for injury sustained owing to ne-
glect of the above precautions and to pay damages and costs, which may be awarded in such 
suit, action or proceedings to any such persons or which may with the consent of the contractor 
be paid to compromise any claim by any such person. 
 
II. Demolition: 
 
Before any demolition work is commenced and also during the progress of the work. 
 
a. All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
 
b. No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
 
c. All practical steps shall be taken to prevent danger to persons employed, from the risk 

of fire or explosion or flooding.  No floor, roof or other part of the building shall be so 
over- loaded with debris or materials, so as to render it unsafe. 



 

 
III. All necessary personal safety equipment as considered adequate by the Bank’s engi-

neer should be kept available for the use of the persons employed on the site and 
maintained in a condition suitable for immediate use and the contractor should take 
adequate steps to ensure proper use of equipment by the concerned. 

 
a. Workers employed in mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective gloves. 
 

b. Those engaged in white washing and mixing or stacking of cement bags or any 
materials which are injurious to the eyes shall be provided with protective gog-
gles. 

 
c. Those engaged in welding works shall be provided with welder’s protective 

(eye) shields. 
 

d.         Stone breakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 

 
e. When workers are employed in sewers and manholes, which are in use, the 

contractor shall ensure that the manhole covers are opened and are ventilated 
at least for an hour before the workers are allowed to get into the manhole and 
the manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals or boards to prevent accidents to the public. 

 
f. The contractor shall not employ men below the age of 18 years and women on 

the work of painting with products containing lead in any form.  Wherever men 
above the age of 18 years are employed on the work of lead painting, all pre-
cautions should be taken. 

 
                No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 
 

 Suitable face masks should be supplied for use to the workers when paint is ap    
plied in the formof spray or a surface having lead paint is rubbed and scrapped. 

 
 Overalls shall be supplied by the contractors to the workers and adequate facili                  

ties for washing shall be provided to the working painters during and on cessa-
tion of work. 

 
 When the work is done near any place, where there is risk of drowning, all nec-

essary equipment should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provisions 
should be made for prompt first aid treatment of all injuries likely to be sustained 
during the course of the work. 

 
IV.          Use of hoisting machine and shackle including their attachments, in charge and  
               supports shall conform to the following standards or conditions.            

 
a. These shall be of good mechanical construction, sound material and adequate strength 

and free from any patent defects and shall be kept in good working order. 
 



 

 
b. Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength and free from patent defects. 
 

 
c. Every crane driver or hoisting appliance operator shall be properly qualified and no per-

son under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding or give signals to the operator. 
 

d. In case of every hoisting machine and of every chain, ring hook, shackle swivel and pul     
ley block used in hoisting or lowering or as means of suspension, the safe working load 
shall be ascertained by adequate means.  Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load.  In case of a hoisting machine 
having a variable safe working load, each safe working load and the condition under which 
it is applicable shall be clearly indicated.  No part of any machine or any gear referred 
above in this paragraph shall be loaded beyond the safe working load except for the pur-
pose of testing. 
 

e. In case of departmental machines, the safe working load shall be notified by the Employ-
ers.  As regards contractor’s machines the contractor shall notify the safe working load of 
the machines to the consultants, whenever he brings any machinery to site of work and 
get it verified by the consultants. 
 

f.  Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting ap-
pliances should be provided with efficient safeguards.  Hoisting appliances should be pro-
vided with such means as will reduce and minimize the risk of accidental descent of loads.  
Adequate precautions should be taken to reduce to the minimum risks of any part of a 
suspended load becoming accidentally displaced.  Sleeves and boots as may be neces-
sary should be provided, whenever workers are employed on electrical installations.  The 
workers should not wear any rings, watches and carry keys or other materials, which are 
good conductors of electricity. 
 

g.  All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition.  No scaffold, ladder, or equipment shall be altered or re-
moved while it is in use.  Adequate washing facilities should be provided at or near place 
of work. 
 

h. To ensure effective enforcement of the rules and regulations relating to safety precau-
tions, the arrangements made by the contractor shall be open to inspection by the Bank’s 
engineer. 

 
i. These safety provisions should be brought to the notice of all concerned by display of a 

notice board at a prominent place of the work spot.  The person, responsible for compli-
ance of the safety code, shall be named therein by the contractor. 

 
j. Notwithstanding the above clauses for (a) to (i), there is nothing in these to exempt the 

contractor from the operation of any other Act or Rules in force in the Republic of India. 
 
22. LABOUR LAWS AND RULES 
 
The Site Engineer shall ensure that the contractor maintains relevant records and fulfils all condi-
tions and requirements in accordance with 



 

 
a. The payment of Wages Act 
 
b. Employer’s Liability Act 
 
c. Workmen’s Compensation Act 
 
d. Contract Labour (Regulations & Abolition) Act 1970 and Central Rules 1971. 
 
e. Apprentices Act 1961. 
 
f. Any other Act or enactment relating thereto, and rules framed thereunder from time to 

time. 
 
The Site Engineer shall refrain from involving himself and the supervisors under him by com-
ments/advice/attempts at mediation in any kind of labour dispute at site.  His job is only to report 
to his superiors any happenings of this sort in an objective manner. 
 
23. EMPLOYER’S RESPONSIBILITY – CONTRACT LABOUR (REGULATIONS AND ABOLI-

TION) ACT 1970 AND RULES 1971 
 
With a view to ensuring that the provisions of the Act are not contravened, the Site Engineer 
should give particular attention to the following points and see that all the provisions of the Act 
are enforced: 
 
1. Principal Employer (Banks) is registered as per the Act. 
 
2. Contractor holds a license under the Act from the Local Labour Commissioner for the 

appointment of Contract labour. 
 
3. Required notice boards, registers and records as provided in section 29 of the Act are 

maintained by the contractor. 
 
4. Payment of proper wages as per the rules is effected within the prescribed time limits 

by the contractor. 
 
5. Prescribed facilities and amenities are provided by the contractor. 
 
6. Proper efforts are made by the contractor to set right contravention of law, as soon as 

the notice pointing out the same is received from the Labour Enforcement Officer, and 
reports “on action taken” are sent to the Labour Enforcement officer at the earliest with 
copies to the Employer. 

 
 



 

MAKE OF MATERIALS 
 

SL.NO. MATERIAL DESCRIPTION APPROVED MAKES 

1 Chemical Waterproofing  Fosroc/Dr.Fixit/ Sunanda/Basf/Cerachem Or 
Approved Equivalent 

2 Glazed Vitrified Tiles   Kajaria/ Somany/ AGL/ Simpolo/ Johnson/ 
RAK/ Nitco or approved equivalent. 

3 Ceramic Tiles Kajaria/ Somany/ Simpol/ Johnson/ RAK/ 
Nitco or approved equivalent. 

4 Sanitary and Plumbing Fixtures  Parryware/ Hindware/ Jaguar/ Cera/ Kohler 
or Approved Equivalent. 

5 CPVC pipes with fittings & spe-
cials 

Astral/ Supreme/ Prince or Approved Equiva-
lent 

6 PVC pipes with fittings & spe-
cials 

Astral/ Supreme/Prince or Approved Equiva-
lent 

7 Kitchen Sink  Nirali / Hindware / Cera or equivalent ap-
proved 

8 WPC Doors  CenturyPly/ Alstone/ Niki or approved equiva-
lent 

9 uPVC Windows & Ventilators  Fenesta/ Reheau/ Veka/ Kommerling/ NCL 
Wintech or approved equivalent 

10 Acrylic Emulsion Paint Asian / Berger/ICI or approved equivalent 
make 

11 Elastomeric Paint paint Apex Ultima (Asian) / Weather coat All Guard 
(Berger) / Weather Shield Max (ICI) or equiv-
alent approved 

12 Powder Coated Galvalum 
Roofing Sheet 

Tata/ JSW or equivalant approved 

13 Structural Steel Tata/JSW/RVNL or equivalent 

14 Aluminium Composite Panels  Alucobond/ Alstrong/ Eurobond or approved 
equivalent 

15 Structural Glazing work  Konica/ Gujarat Guardian/ Indo-Ashai/ Modi 
Guard/ Saint Gobain or approved equivalent. 

 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
FORMAT OF GUARANTEE TO BE EXECUTED BY THE FIRM/CONTRACTOR IN RESPECT OF 

THE WORK OF PRE-CONSTRUCTION ANTI TERMITE TREATMENT 
 
 
This agreement made this ______________ day of ________________ Two thousand 
_______________ between ________________________ (Name of Bank) a body corporate 
constituted under the _________________________ (Name of the Act) Act 19 having its Head 
Office at ________________________________ (herein after called ‘The Employer’) of the one 
part and ____________________________________ (Name of Firm/ Contractor) (Hereinafter 
called the Guarantor) of the other part. 
 
WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called the contract 
dated _____________ and made between the Employer of the one part and the Guarantor of the 
other part) where by the Firm/Contractor interalia understood to render the building/structure 
completely free from any infestation of termites.  And whereas the Guarantors agreed to give 
guarantee to the effect that the said building/structure shall remain free from any infestation of 
termites for a minimum period of ten years from the date of completion of pre-construction anti-
termite treatment carried out as per the relevant I.S. code. 
 
Now the Guarantor hereby agrees to make good all defects and render the building/ structure 
free from any infestation of termites, during this period of guarantee and to the satisfaction of the 
Employer.  The guarantor also agrees to take up such rectification work at his own cost, and 
within one week from the date of issue of notice from the Employer, calling upon him to rectify the 
defects.  The decision of the Employer as to the cost payable by the Guarantor will be final and 
binding, in case the guarantor fails to commence the work as per above notice and the work is 
got done through some other contractor.  That if the Guarantor fails to execute the pre-
construction anti-termite treatment of commits breach thereunder, then the Guarantor will indem-
nify the principal and his successors against all loss, damage, costs, expenses or otherwise, 
which may be incurred by him by any reason of any default on the part of the guarantor in per-
formance and observance of this agreement.  As to the amount of loss and or damage and/or 
costs incurred by the Employer, the decision of the Employer will be final and binding. 
 
In witness where of these presents have been executed by the obligation _______________ and 
by ______________________ and for on behalf of the employed on the day, month and year 
first above written. 
 
Signed and delivered by ________________________________________ (Bank) by the hands 
of Sri ___________________________________________ in the presence of 
___________________________________. 
 
Signed, and delivered by the hand of ___________________________ (Contractor) in the pres-
ence of ________________________________. 
 
Signed, and delivered by __________________________________ (Bank) by the hands of Sri 
_____________________________ in the presence of _________________________. 
 
Signed and delivered by the hand of __________________________________ (Contractor) in 
the presence of ___________________________________. 
 

 



 

FORM OF GUARANTEE FOR WATERPROOFING 

 
Name of the Project: 
 
Free Maintenance Guarantee – Water proofing work  
 
by _______________________________________ 
 
 
 
 
We _______________________________ hereby guarantee that the surfaces treated by us for 
waterproofing in the above work, for M/s ______________________ the general building con-
tractor for the above work, shall remain entirely water tight.  Should, however, due to any unfore-
seen defect left out in the work carried out by us during the period of ten years from the date of 
virtual completion of the work i.e. from _________ to ___________ the same shall be rectified by 
us without any extra cost to the _____________________________ (name of the Bank). 
 
However, we shall not be responsible in any way if our work is tamper with or if the body of the 
structure is damaged due to sinking, cracking and/or by any other act of God beyond our control. 
 
 
 
              __________________________ 
                Signature of the  
                   Waterproofing Contractor 
 
 
              __________________________ 
                     Signature of the General 
                         Building Contractor 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

FORM OF BANK GUARANTEE 
(On non-judicial stamp paper of Rs.500/-) 

 
Place: …………………. 
Date:………………... 

BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT  
B.G.No.____________________ Value Rs._________ 
State Bank of India, 
(Address) 
 
Sub: Bank Guarantee of Rs……………towards Security Deposit for the work offer State Bank 
of India. 
(Name of Branch/Office) 
 
Dear Sir, 
 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the Contractor) have 
entered into contract for (Name of Work) with State Bank of India (SBI) as mentioned in the letter 
of SBI’s Consultants (Name & address of consultants) vide their letter No…………….. dated 
……………….and the correspondence and tender relating thereto which is hereinafter referred to 
as “the said contract” the Contractor has now agreed to produce a Bank Guarantee amounting to 
2% of the contract value less earnest money deposit of Rs…………….(Rupees only), to State 
Bank of India for performing their part of the contract obligations. 
 
AND WHEREAS in terms of said contract, the contractor is required to furnish to State Bank of 
India a Guarantee of a Scheduled Bank for a value of Rs…………… to be valid upto (date).  
 
AND WHEREAS (Name of Bank and its branch) having their office at (address) the Guarantor, at 
the request of the contractor hereby furnishes a PBG in favour of State Bank of India and Guar-
antees in the manner hereinafter appearing. 
 
In consideration of the premise, we (name of Bank and its branch) having our office at (address) 
here after called the “Guarantor” (which expression shall include its successors and assigns) 
here by expressly, irrevocably &unreservedly undertake and guarantee under that if the Contrac-
tor fails to execute the work according to his obligations under the said contract, then not with-
standing any dispute between State Bank of India and the contractor the Guarantor shall, on de-
mand without demur and without reference to the contractor pay to State Bank of India immedi-
ately any sum claimed by State Bank of India under the said contract up to a maximum amount 
of Rs.____________ (Rupees        only). 
 
In case the amount demanded by State Bank of India is not paid within 48 hours of receipt of 
demand, he Guarantor agrees to pay the aforesaid amount of Rs. ________/- (Rupees 
________________________only). 
 
i) Such payment shall be notwithstanding any right the contractor may have directly against State 
Bank of India or any disputes raised by the Contractor with State Bank of India or any suits or 
proceedings pending in any competent court or before any arbitrator. State Bank of India’s writ-
ten demand shall be conclusive evidence to the Guarantor that such payment is payable under 
the terms of the Contract and shall be binding in all respect on the guarantor. 
 
(ii) The Guarantor shall not be discharged or released from the the undertaking and Guarantee, 
by any arrangement, variations made between SBI and the Contractor and or indulgence shown 



 

to the contractor by SBI, with or without the consent and knowledge of the guarantor or by altera-
tions in the obligations of the contractor by any forbearance, whether as to payment, time per-
formance or otherwise. 
 
(iii) This guarantee shall remain valid until or as may be caused to be extended by the contractor 
or until discharged by SBI in writing whichever is earlier. 
 
(iv) This guarantee shall be a continuing guarantee and shall not be revocable during its currency 
except with the previous written consent of SBI. 
 
(v) This guarantee shall not be affected by any change in the constitution of the contractor, by 
absorption with any other body or corporation or dissolution or otherwise and this guarantee will 
be available to or enforceable against such body or corporation. 
 
(vi) In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor were the 
Principal debtor and the Guarantor hereby waives all and any of its rights or surety ship. 
 
(vii) This guarantee shall continue to be in force notwithstanding the discharge of the contractor 
by operation of law and shall cease only on payment of the full amount by the Guarantor to SBI 
of the amount hereby secured. 
 
(viii) This guarantee shall be in addition to and not in substitution for any other guarantee or se-
curity for the contractor given or to be given to SBI in respect of the said contract. 
 
(ix) Any notice by way of request and demand or otherwise here under may be sent by post or 
any other mode or communication to the guarantor addressed as aforesaid and if sent by post it 
shall be deemed to have been given at the time when it would be delivered in due course of post 
and in providing such notice when given by post it shall be sufficient to prove that the envelope 
containing the notice was posted and a certificate signed by an officer of SBI that the envelope 
was so posted shall be conclusive. 
 
(x) These presents shall be governed by and constructed in accordance with Indian Law. 
 
Notwithstanding anything contained hereinbefore the liability of the guarantor under this guaran-
tee is restricted to a sum of Rs._________. 
 
This guarantee will remain valid upto ________unless a demand or claim under this guarantee is 
made in writing on or before ________ the guarantor shall be discharged from all liability under 
the guarantee thereafter. 
 
Dated the …………………………… 
For (Name of Bank) 
(Signature/s with designation/s of signatory/ies) 
(Name and Stamp of Bank) 
 
 
 
 
 
 
 
 



 

PROFORMA OF SITE ORDER BOOK 
 

1. Name of the work    
 

2. Date of Commencement    
 

 
 

Sr. Remarks   / Dated Initials of the Action Dated Remarks of 
No. Instructions Initials of contractor for taken with Initials of the the Architects 

 of  the  Site Site having date Site PMC / CC 

 Engineer   / Engineer / received the  Engineer Officials. 

 Architects Architects instructions    

1 2 3 4 5 6 7 



 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 
 

 
 

1. Name of the contractor 
 
2. Name of the work as given in the agreement 

 
3. Agreement WO 

 
4. Tender amount 

 
5. Date of commencement of work 

 
6. Period allowed for completion as per agreement 

 
7. Date of completion as per agreement 

 
8. Period for which extension of time has been given 

 

 
 

Dated                 Month          Year 
 

a) 1st extension vide Bank’s 
Letter No. 

 
b)2nd extension vide Bank’s 

Letter No. 
 

c) 3rd extension vide Bank’s 
Letter No. 

 
9. Reasons for which extensions have been previously given (copies of the previous 
applications should be attached) 

 
10.Period for which extension is applied for and the reasons thereof including hindrances, 
time for extra work assigned, if any etc. 

 
 
 
 

Signature of Contractor



 

PROFORMA OF HINDRANCE REGISTER 

Name of work :                                                Date of state of work : 

Name of contractor :                                        Period of completion : 

Agreement No :                                               Date of completion : 
 
 
 
 

Sr. Nature of Date of Date of which Period of Signature Remarks 

No. hindrance occurrence hindrance hindrance SE / PE  

  of was removed    
                        hindrance       

1          2                   3                   4                       5                  6                     7 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SE = Site Engineer 
 

PE = Project Engineer
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PREAMBLE - SCHEDULE OF RATES 
 

1.  The schedule of rate should be read in connection with all the other sections of the ten-
derer. 

 

2.  The quantities shown against the items of work are only approximate and may vary to any 
extent. No extra whatsoever shall be entertained. 

 
3.  The rates inserted in the bills of quantities are to be for the full inclusive of value of 

the work described under the several items, including all costs and expenses which may 
be required in and for the construction and full protection of the work described, together 
with all risks, liabilities and obligations set forth or implied in the documents on which the 
tender is based. The quoted rates shall be for all heights, lifts and leads unless otherwise 
mentioned specifically in the description of item. 

 
4.  General direction and description of work and materials given elsewhere in the contractor 

documents are not necessarily repeated in the Bill(s) of quantities. Reference to be made 
to the other documents for the full information/details. 

 
5.  The contractor shall be deemed to have visited the site before quoting for the tender and 

to have examined for himself the conditions under which the work will be carried out in-
cluding local conditions under which the  work  will be carried out including local condi-
tions affecting labour and to have studied the items of the bills of quantities, the drawings 
and specification, relating to them and to have satisfied himself that the rates quoted by 
him provide for all minor accessories and contingent works or services as necessary for 
the works described even though there are not specifically defined. 

 
6.  Tenderer is advised to  read  items  of  works  carefully and  quote  the  rates according-

ly. However, if he quotes different rates for the same items of work under different sched-
ules of items, the lowest rates quoted shall be made applicable to all the Bills of quantities 
and the contract sum corrected accordingly. 

 
7.  Where an item of work not mentioned in a particular bill  of  quantities,  is required to be 

executed and where the rate for such an item of work is quoted under a different bill of 
quantities forming a part of this contract, then the contractor being called upon shall exe-
cute the work and shall be paid at the rate so quoted. Nothing extra over shall be paya-
ble on this account. 

 
8.  The drawing(s) attached with this tender document are for the purpose of tender on-

ly, giving the tenderer a general idea of the nature and the extent of works to be executed. 
 

9.  The rates quoted by the tenderer shall be deemed to be for the execution of the works in 
accordance with the “Construction Drawings” (to be supplied to the contractor at the “De-
sign Aspect” of these drawings). 

 
10. The rates quoted by the tenderer shall include all labour, tools and plants, materials 

inclusive of all, transport, loading, unloading charges, all levies, all taxes, excise duties, 
etc. at the time of quoting their rates. The quoted rates shall remain firm throughout the 
contract period. No escalation on prices of labour and materials shall be entertained. 
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PREAMBLE - SCHEDULE OF QUANTITIES 
 
All items of work contracted for shall be executed strictly in accordance with the description of 
the item in the Schedule of Quantities, relevant drawings and specifications read in conjunction 
with the appropriate Indian Standard specifications and conditions of the contract and estab-
lished Engineering practices. 
 
The rate  for  each  item  of  work  included  in  the  schedule  of  quantities  shall  unless ex-
pressly stated otherwise include cost of:- 

• All materials, fixing materials, accessories sequence of operations, appliances, tools, plant 
equipment, transport labour and incidentals required and completion of the work called for 
in the item and as per specifications and drawings completely 

•    Wastage on materials and labour 

• Loading transporting, unloading, handling as necessary, hoisting to all levels, and set-
ting, fitting and fixing in position, protecting, disposal of debris as directed and all other la-
bour necessary and to fully complete the job in accordance with contract 
documents, good practice and recognized principles of trade laid down in codes of 
practice. 

•    Liabilities, obligations and risks arising out of conditions of contract. 
 
All requirements of specifications, whether such requirements are mentioned in the item or 
not shall be provided for the specifications and drawings where available are to be read as 
complimentary to any part of the schedule of quantities and any work called for in one shall be 
taken as required for all similar items. 

 
In the event of conflict between Schedule of Quantities and other documents including the 
specifications the most stringent among them shall apply and the interpretations of the con-
sultants/owner shall be final and binding. 

 
The Contractor shall be paid  for  the  actual  quantity  of  work  executed  by  him  in accord-
ance with the drawings at the accepted rates. 

 
This schedule shall be fully priced and the extensions and totals duly checked. The rates for all 
items shall be filled in INK. The entries under amount column shall be rounded off to the 
nearest Rupee. 

 
No alterations whatsoever is to be made either to the description of items in the Schedule of 
quantities or specifications unless such alterations, is clarified in writing by the consult-
ant/owner. Any such alterations, notes or additions shall unless clarified in writing be disre-
garded when tender documents are considered. Any observation on BOQ should be made in 
the letter accompanying technical bid for proper consideration and on disfiguring or overwriting 
in the documents is permitted. 

 
In event of an error occurring in the amount column of the schedule, as a result of wrong ex-
tension of unit rate and quantity, the unit rate quoted by the Tenderer shall be regarded as firm 
and the extensions shall be amended on the basis of rates. 

 
All  errors  in  totaling  in  the  amount  column  and  in  carrying  forward  totals  shall  be cor-
rected. 
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Unless otherwise stated, all measurements shall be taken in accordance with Indian standard 
for building of Measurements IS 1200 latest revision effective on the date of measurement for 
civil items as applicable.  Any errors in quantity of items from the contract schedule shall not 
vitiate this contract but shall be corrected and deemed to be a variation by the Archi-
tect/Consultant/Owner. 

 
DRAWINGS AND DATA 
 
Within two weeks of placement of order/letter of intent contractor shall furnish the following 
data in triplicate for approval by Architect/Consultant/Owner. 
 
General arrangement drawing of the equipment on orders showing plan, elevations, and sec-
tional views, mounting details. 
 
Bill of materials. 
 
Descriptive catalogues, characteristic curves, duty point efficiency factor and technical particu-
lars of all the various equipments offered. 

 
SPARE PARTS AND MAINTENANCE FOR MATERIALS SUPPLIED 
 
Tenderer shall offer along with the bid, duly recommended by manufacturer set of spare parts 
required for a period of one year’s continuous operation. Itemized unit prices with exact quanti-
ties recommended for these spares shall be separately indicated for consideration of the Own-
er/Consultant. 

 
DOCUMENTS MUTUALLY COMPLIMENTARY 
 
The several documents forming the contract are to be read as mutually complementary to each 
other and in case of ambiguities/ discrepancies, the same shall be explained and clarified by 
the Consultant/Owner to the Contractor in what manner the work is expected to be carried out 
to meet the end requirements. 

 
INSTRUCTIONS DURING EXECUTION 
 
On the advice of the Owner, the consultants may issue further drawings and written instruc-
tions, details, directions  and  explanations  collectively  referred  to  as  “Site instruction” in re-
gard to: 

• Variations for modification of the design, quality or quantity of works as addition or 
omission or substitution of any work therein. 

• Any discrepancies in the  drawings  or  between  the  schedule  of  quantities  and/or spec-
ifications and/or drawings. 

• Removal from the site any material brought by the contractor and substitution of any oth-
er materials therefore. 

•    The dismissal or removal from work of any person employed thereupon. 

•    Removal/re-examination of any works executed in case of doubt of any nature. 

•    Opening up  for  inspection  of  any  work  covered  up  without  proper  tests  by  the 
Architect/Consultant. 

 
Oversight on the part of the Architect/Consultant/his assistant to disapprove any defective work 
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or material shall not prejudice the Owner/Consultant, thereafter to disapprove such work or 
materials and to order pulling down, replacement, removal breaking up or reconstruction. 
 
The Contractor shall make his own arrangement for the engagement of all labour and shall 
be responsible for regulating their service conditions, work conditions in conformity with all 
Acts, Regulations, Rules or order of competent authority under relevant laws in force during the 
pendency of the contract. 

 
Contractor shall indemnify the Owner from all claims relating to the workers/ staff/ sub- con-
tractors, Salaries, Wages, Overtime, Leave, Provident Fund, Medical facilities, gratuity, Bo-
nus or any other claim as applicable and stipulated in any statutory provisions, rules or order of 
competent authority. All materials so far as procurable shall  be  of  the  reputed  make  in  the  
category of manufacture and bear the stamp of quality of the Bureau Standards wherever ap-
plicable. The contractor shall furnish documentary proof, test certificates and guarantees as 
relevant to such materials from manufacturers, which shall match with the date of procurement. 

 

 
 
 

Signature of the Tenderer/s 

With the Seal of the Company 
 
Date: Place 


