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Date 20-12-2025

STATE BANK OF INDIA
REGIONAL BUSINESS OFFICE -2, VIJAYAWADA

INVITING TENDERS 
THROUGH E-TENDERING PROCESS

FOR
ELECTRICAL INSTALLATION WORKS AT PROPOSED NEW BRANCH AT 

GUNTUPALLI, VIJAYAWADA, ANDHRA PRADESH.

Contractors who are on the panel of SBI, Amaravathi Circle (LHO) in the appropriate Electrical 
installation work category are only eligible.  (Contractors should submit proof of the same)

Note: Firm should possess valid digital signature for this tender

Last date for submission of e-Tender: 3:00 P.M. (IST) on 30.12.2025

Opening of e Tenders: 3:30 P.M. (IST) on 30.12.2025

STATE BANK OF INDIA
REGIONAL MANAGER,

REGIONAL BUSSINESS OFFICE-2
SURYARAOPETA,

VIJAYAWADA, ANDHRA PRADESH -520010.
CONSULTANT - 

ARCHITECT
BURMAN ET.AL

1-79/1, Kothapet, Near Balapur, Balapur Mandal,
RR District, Hyderabad, Telengana-500005.

Mob: 8125196178, 8328251857
9811210589, 8800147589.

E-mail: burmanetal2008@gmail.com
burmanetalhyd@gmail.com  .  
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NOTICE INVITING TENDER (NIT)

Online Tenders were invited by State Bank of India for the below mentioned work from the contractors on the 
approved panel of SBI, LHO, Amaravathi, in the appropriate Electrical installation work category (contractors to 
furnish proof of empanel and its validity).

1 Name of the work ELECTRICAL INSTALLATION WORKS AT PROPOSED NEW 
BRANCH  AT  GUNTUPALLI,  VIJAYAWADA,  ANDHRA 
PRADESH.
 

2 Details of Architect BURMAN ET.AL, 
Ph. No. – 8125196178

3 Date  and  Time  where  tender 
forms are available 

Available from  20.12.2025 to 30.12.2025

at          (i).  https://etender.sbi/
             (ii). SBI Procurement news.

4 Time  and  last  date  of 
submission of online e-Tender

Up to 3.00pm on 30.12.2025

5 Place,  Time&  Address  for 
submission  of  e  tender/ 
contact person/ telephone no/ 
email address.

Up to 3.00 pm on 30.12.2025 

A) Tender documents (as specified) through online at
    https://etender.sbi/ 

B) EMD, Tender fees credit proof physically at the Address:

State Bank of India, 
REGIONAL BUSSINESS OFFICE-2
SURYARAOPETA,
VIJAYAWADA, ANDHRA PRADESH -520010.

6 Date,  Time  and  Place  of 
opening of e - Tenders

On 30.12.2025  at  3:30 PM 

State Bank of India, 
              RBO-2, SURYARAOPETA,

VIJAYAWADA, ANDHRA PRADESH -520010.
7 Quantum  of  Earnest  Money 

Deposit (EMD).
Rs. 5,500.00 /- (Demand Draft drawn in favor of Regional Manager, 
State Bank of India payable at VIJAYAWADA).

8 Quantum of Security Deposit 
(SD).

1. Initial Security Deposit (ISD) – 2% of the Tender value including 
EMD. 

2. Retention Money - Deductible in running bills @ 10% of the value 
of work and Total deductible is 5% of value of work including EMD & 
ISD.

9 Estimated cost Rs. 5.57 Lacs + GST
10 Terms of payment of Bills 1. No Advance will be paid.

11 Penalty  clause/  Liquidated 
Damages

@ 0.5% of the value of work per week of delay subject to a maximum 
penalty of 5% of the value of work would be strictly imposed.
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12 Stipulated  time  for 
completion  of  the  work/ 
supply.

FOUR WEEKS

13 Validity period of the tender. 90 days from last date for receipt of tender 
14 Eligible Taxes A) Income Tax will be deducted at source as per Govt. Guidelines.

B) Reimbursement of GST will be made only on submission of proper 
GST invoice as per applicable GST provisions/ Rules. The contractor 
should comply with the following;

• Contractor should have GST Registration Number. 
• Invoice should specifically/separately disclose the amount of GST 

levied at applicable rate as per GST provisions/Rules.
• In case of  Correction in the bills  after  scrutiny,  contractor should 

submit fresh bills for payment.
• Contractor  should  timely file  his  GST return  in  accordance  with 

GST provisions to enable the bank to claim the credit of GST paid to 
the contractor.

• The GST Number of State Bank Of India are

For Andhra Pradesh state- 37AAACS8577K1ZO
For Telangana State         - 36AAACS8577K1ZQ
For Pondicherry U.T        - 34AAACS8577K1ZU

15 Electronic Payment Electronic payment shall be preferred. All the contractor must furnish 
contact details for communication in addition to, 

1) Name of the bank 
2) Name of the branch
3) Account number 
4) Name of the account holder as in the bank account  
5) IFSC No of the branch 
6) PAN number.

 
16 For  further  Clarifications  on 

Technical  matters  &  Agency 
for arranging e-tender/ online 
bidding

1. All e-Tender/ Online bidding related issues, contact
M/s. e-Procurement technologies Limited, Ahmedabad.

Primary Contact Numbers:-  Anshul Juneja,  Ph: 079-68136809/ 6815/ 
6824, 9879996111, Email: anshul  @auctiontiger.net  

➢ Dinesh. B: - 9510812960, dinesh.bagresha@eptl.in
➢ Devendra. R: - 9510812971, devendra.r@eptl.in
➢ Nandan Valera: - 9081000427, nandan.v@eptl.in
➢ Fahad Khan: - 9904406300, fahad  @eptl.in  
➢ Nikhil Khalas: - 9374519729, nikhil@eptl.in 

2. All Technical specification related issues, contact
A. Rajasekhar, Deputy Manager (Electrical), Ph: 9652944156

17 Defect Liability Period. One year from date of Virtual Completion
18 Any additional Information The  quoted  rate  should  be  inclusive  of  materials,  labour,  wages, 

Signature of Bidder                                                                                                     Page No. 4 of 55 

mailto:fahad@eptl.in
mailto:nandan.v@eptl.in
mailto:anshul@auctiontiger.net


fixtures,  transportation,  installation,  all  taxes  (excluding  GST), 
wastage’s,  Octroi,  machinery,  temporary  works  such  as  scaffolding, 
cleaning, overheads, profit, statutory expenses, incidental charges and 
all related expenses to complete the work

MANDATORY / CHECKLIST DOCUMENTS TO BE SUBMITTED BY BIDDER

 Scan copy of letter of empanel should be uploaded, failing which tender summarily rejected.

 Scanned copy of D.D/ B.C of EMD must be uploaded and physically the same needs to be submitted at 
given address within due date of tender.

 Scan copy of declaration copy duly signed by the respective bidder to be uploaded.

 Scan copy of valid Electrical contractor license of the respective bidder to be uploaded.

 Scan copy of Self-declaration copy regarding ongoing works duly signed by the respective bidder to be 
uploaded.

 The  signed  and  scanned  copy  of  entire  tender  document  in  pdf  format  which  is  downloaded  from 
https://etender.sbi/.

♦ Any clarifications sought after opening of the tenders will not be entertained at any cost.  Firm should 
visit the website till last date of submission for changes/ corrigendum if any.

♦ In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next  
working day at the same time.

♦ The BANK reserves the right to cancel  or postpone the tenders at any stage without assigning any  
reason.

For and behalf of
The Regional Manager,

State Bank of India,
RBO-2, Vijayawada.
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INSTRUCTIONS TO THE TENDERER

1.0 NAME OF WORK

Sealed Tenders are invited by State Bank of India for the work of ELECTRICAL INSTALLATION WORKS 
AT PROPOSED NEW BRANCH AT GUNTUPALLI, VIJAYAWADA, ANDHRA PRADESH.

1.1 SITE AND ITS LOCATION

The proposed work is to be carried out at: 
New Premises,
GUNTUPALLI – VIJAYAWADA
Andhra Pradesh - 520010.

2.0 TENDER DOCUMENTS

2.1  The  work  has  to  be  carried  out  strictly according  to  the  conditions  stipulated  in  tender  consisting  the 
following documents and the most workmen like manner,

a) Instructions to tenderer
b) General Conditions of Contract
c) Special Conditions of Contract
d) Additional Conditions for Electrical Installation
e) Technical Specifications
f) Drawings
g) Priced Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case 
of ambiguities or discrepancies, shall take precedence in the order given below:

a) Price Bid
b) Technical Specifications
c) Drawings
d) Additional Conditions for Electrical Installation
e) Special Conditions of Contract
f) General Conditions of Contract
g) Instructions to Tenderer

2.3  Complete  set  of  tender  documents  including  relative  drawings  can  be  obtained/  downloaded  from the 
(i).  https://etender.sbi/
                               (ii). SBI Procurement news 
on any Day during the period mentioned in the NIT.

2.4 The tender documents are not transferable.

3.0 SITE VISIT

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and data 
which  may  be  required  for  the  purpose  of  filling  this  tender  document  and  enter  into  a  contract  for  the 
satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability of 
water, power, transport and communication facilities, the character quality and quantity of the materials, labour, 
the law and order situation, climatic conditions local authorities requirement, traffic regulations etc; The tenderer 
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will be fully responsible for considering the financial effect of any or all the factors while submitting his tender.

3.2  The  tenderer  should  visit  the  site  to  ascertain  the  working  conditions  and  local  authority  regulations/ 
restrictions if any and other information required for the proper execution of the work. The work should be 
carried out at any floor.

4.0 TENDER EVALUATION 

4.1 Submission of Bids/ Tender:
Tenders should be submitted online in the website https://etender.sbi/.The tender shall be submitted online in 
two parts, viz., Technical Bid and Financial/ Price Bid with acceptance of Tender Conditions. In addition, 
scanned  copies  of  required  (as  mentioned  in  NIT)  Mandatory checklist  documents  should  be  submitted 
online with help of our service provider on the website at  https://etender.sbi/.  The tender document is not 
required to be sent to us in hard copy.

4.2 Technical bid
The List of documents, which are mandatory & specified in Tender Notice are to be furnished by the bidder, who 
fulfill the Eligibility criteria as below-

Eligibility Criteria
a.Contractors who are empanelled in SBI, LHO, Amaravati in the appropriate Electrical installation work 

category.

b.The vendor  should have a  valid  digital  signature to  participate in  the online tendering process  (if 
applicable). 

c.Submission of EMD before the due date and time as specified in NIT. 

d.Contractor with valid Electrical contractor license of Government of Andhra Pradesh.

e.Contractor with less than three similar ongoing works/ works in hand likely to be eligible.

Only Technical  Bids of  those contractors,  who submit  the earnest  money in the prescribed manner,  will  be 
opened. All Technical bid documents will be verified at the tender opening time specified in Notice Inviting 
Tender. 

1. Technical bids of bidders whose EMD was not received physically, will not be opened.
2. If the Bidders failed to submit the listed mandatory documents, they will be disqualified.
3. Tender documents found partly or fully modified/ altered/ corrected etc shall stand summarily rejected.
4. Any clarifications sought after opening of the tenders will not be entertained at any cost.
5. Tender Document duly signed & stamped by the respective bidder in pdf format only will be validated.
6. If any bidder submit false/ fake document they will be banned from doing work in SBI.

Financial bids of those bidders who qualified in technical bid will only be opened.

4.3 Financial bid
The rates to be quoted in Financial Bid should be in Indian Rupees and excluding GST. The rates are summed up 
automatically in  the  SBI e-Tender  portal.  The rates  quoted by the  Bidder  will  be  validated/  scrutinized by 
committee and compared to market price for adaptability. The lowest total rate quoted will be considered for 
award of work.

Signature of Bidder                                                                                                     Page No. 7 of 55 



The Bank will not be bound to accept the lowest tender and reserves the right to accept or reject any or all the  
tenders without assigning any reason whatsoever.

5.0 TAXES AND DUTIES

The tenderer must include in their tender prices quoted for all taxes (except GST) and duties royalties, cess, local 
charges if applicable. No extra claim on this account will in any case be entertained.

6.0 EARNEST MONEY DEPOSIT

a) The tenderer are requested to submit the Earnest Money (as mentioned in NIT) in the form of Demand 
Draft or Banker’s Cheque in favour of State Bank of India drawn on any Bank in India.

b) EMD in any other form other than as specified above will not be accepted. Tender not accompanied by 
the EMD in accordance with clause 4.1 above shall be rejected.

c) No interest will be paid on the EMD.
d) EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
e) EMD of successful tenderer will be retained as a part of security deposit.

Forfeit of EMD: The EMD will be forfeited under the following conditions: 

(a) If the tenderer withdraws or amend, impairs or derogates from the tender in any respect within the period of 
validity of the tender.
(b) If the bidder withdraws the bid before the expiry of the validity period of 90 days of the bid or within the 
time frame of extension given by SBI in special case communicated before the expiry of the bid. 
(c) If the bidder fails to comply with any of the provisions of the terms and conditions of the bid document. 
(d) If the selected bidder fails to execute agreement in prescribed format and furnish the Bank Guarantee within 
the prescribed time. 

7.0 INITIAL SECURITY DEPOSIT

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD by means of 
Demand Draft drawn in favour of State Bank of India within a period of 15 days of acceptance of tender.

8.0 SECURITY DEPOSIT

1. Total security deposit comprise of:
a) Earnest Money Deposit
b) Initial Security Deposit
c) Retention Money

2. And shall be 5% of contract value. Out of this 2% of contract value is in the form of initial security 
deposit which includes the EMD. Balance 3% shall be deducted from the running account bill of the 
work at the rate of 10% of the respective running account bill i.e. deduction from each running bill 
account will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to 
the contractors on the basis of SBI/ Bank/ Architects certifying the virtual completion. The balance 50% 
would be paid to the contractors after the defects liability period as specified in the contract.

3. No interest shall be paid to the amount retained by the Bank as Security Deposit.

4. Additional Security Deposit (ASD)/ Additional Performance Guarantee (APG): ASD/ APG shall be 
applicable if the bid price is below 7.5% of the estimated cost put to the tender. The Amount of such 
ASD/ APG shall be the difference between 92.5 % of estimated cost put to tender and the quoted price. 
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Bank Guarantee or FDR receipt favoring our bank but drawn on any other nationalized Bank may also 
be accepted as ASD/ APG.

9.0 SIGNING OF CONTRACT DOCUMENTS

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions of 
contract attached herewith within 15 days from the receipt of intimation of acceptance of his tender by the Bank. 
However, the written acceptance of the tender by the Bank will constitute a binding agreement between the Bank 
and successful tenderer whether such formal agreement is subsequently entered into or not.

10.0 COMPLETION PERIOD

The Successful Tenderer shall be complete the work within time period (as mentioned in the NIT) from the date 
of the work order issued to the contractor to commence the work.  

a) The work shall be considered as complete only when the certificate of virtual completion is issued by the 
Architects/ Bank.

b) The 'Defects Liability Period' (DLP) as prescribed in the contract shall commence only from date of 
such virtual completion.  

c) Any defect that may appear within the defects liability period shall be rectified by the contractor within 
reasonable time on receipt of necessary instructions from Bank/ SBI to that effect. 

11.0 VALIDITY OF TENDER

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of opening 
price bid. If the tenderer withdraws his/her offer during the validity period or makes modifications in his/her 
original offer which are not acceptance to the Bank without prejudice to any other right or remedy the Bank shall 
be at liberty to forfeit the EMD.

12.0 PAYMENT TERMS

No advance payment in any from will  be granted for the works proposed.  Running Account  Bills  shall  be 
granted in approved format as mentioned in NIT. Period of taking up the final bill will be one month from/ after 
satisfactory virtual completion or the date of submission of the final bill whichever is later.

13.0 RATES AND PRICES

a) The tenderer shall quote their rates for individual items both in words and figures in case of discrepancy 
between the rates quoted in words and figures the unit rate quoted in words will prevail. If no rate is 
quoted for a particular item the contractor shall not be paid for that item when it is executed.

b) The amount of each item shall  be calculated and the requisite total is given. In case of discrepancy 
between the unit rate and the total amount calculated from multiplication of unit rate and the quantity the 
unit rate quoted will govern and the amount will be corrected.

c) The tenderer need not quote their rates for which no quantities have been given. In case the tenderer 
quote their rates for such items those rates will be ignored and will not be considered during execution.

d) The tenderer should not change the units as specified in the tender. If any unit is changed the tenders 
would be evaluated as per the original unit and the contractor would be paid accordingly.
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e) The tenderer should not change or modify or delete the description of the item. If any discrepancy is 
observed he should immediately bring to the knowledge of the SBI/ Bank. 

f)    Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be duly 
attested by him.

g) Each page shall be totaled and the grand total shall be given.

h) The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. excluding 
GST.

i)   Bank has the right to offer the contractor to modify the old material wherever/ whenever necessary 
instead of new supplies.

j)  The quantities of various items given in the schedule of quantities are approximate. The quantities of 
work may vary at time of allotment/ execution of work. Bank reserves the right to omit/ delete any 
item(s) of work from the schedule at the time of allotment/ before. Contractor will be paid for the actual 
work done at the site duly verified by the concerned official of the Bank.

The acceptance of a tender will rest with the Competent Authority, who does not bind himself to accept the  
lowest tender and reserves to himself the authority to reject any or all of the tenders received, without assigning  
any reasons. All tenders in which any of the prescribed conditions are not fulfilled, or are incomplete in any  
respect are liable to be rejected.

-Sd-

The Regional Manager,
State Bank of India,

Regional Business Office-2,
VIJAYAWADA,
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Regional Manager,
State Bank of India,
REGIONAL BUSSINESS OFFICE-2
SURYARAOPETA
VIJAYAWADA, ANDHRA PRADESH -520010.

Dear Sir/s,

Ref: TENDER  FOR  ELECTRICAL  INSTALLATION  WORKS  AT  PROPOSED  NEW  BRANCH  AT 
GUNTUPALLI, VIJAYAWADA, ANDHRA PRADESH.

            I/ We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice  
Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate 
quantities and rates,  Form of Agreement,  General  Specification,  Approved manufacturers/  natural  source of 
materials, Technical Specifications of schedule of quantities and clearly understood all the same and on the basis 
of the same I/ We quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender documents.

I/ We do here by undertaken to execute and complete the whole or part of the work (as desired by you) at the 
respective  rates  quoted.  I/  We  are  depositing  a  sum  of  Rs.________________.00 (Rupees 
_____________________ ONLY ) as earnest money deposit by way of demand draft drawn in favor of Regional 
Manager,  SBI payable  at  VIJAYAWADA along with this  tender  for  due execution of  the  work at  my/  our 
tendered rates.

In the event of this Tender being accepted I/ We agree to enter into the agreement and submit the declaration on 
requisite non-judicial stamp papers as and when required and execute the contract according to your form of 
Agreement etc., in default whereof, I/ We do hereby bind my-self/ ourselves to forfeit the aforesaid deposit. In 
the event of this Tender being accepted, I/ We agree to obtain the labor license and the CAR and Third party 
insurance policy and deposit the balance E.M.D. amount and adhere/ comply to all other instructions as given in 
Tender Document.

I/ We further agree to complete the work included in the said schedule of quantities within time FOUR WEEKS 
from the date of the work order issued to commence the same. Date of commencement shall be either one week 
from the date of work order issued to the contractor or the date on which mark out of work at site has been given 
to contractor; whichever is later.

I/ We agree not to employ sub-contractors other than those that may be approved by Employer. I/ We agree to 
pay all taxes (except GST), insurance charges as prevailing from time to time, on such items for whom same is 
to be levied by/ for the government, and the rates quoted by me/ us are inclusive of all the same.

Yours Faithfully,                                                    Signature of Witness:

Contractor’s Signature_______________________    1.

Name: _____________________________________      2.

Address: ___________________________________ 3.

Signature of Bidder                                                                                                     Page No. 11 of 55 



GENERAL CONDITIONS OF CONTRACT

1.0 DEFINITIONS

“Contract” means the documents forming the tender  and the  acceptance thereof  and the formal  agreement 
executed between State Bank of India (Client) and the contractor, together with the documents referred therein 
including these conditions, the specifications, designs, drawings and instructions issued from time to time by the 
SBI/  Bank  and  all  these  documents  taken  together  shall  be  deemed  to  form  one  contract  and  shall  be 
complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby 
respectively assigned to them.

i. ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India Act 1955, 
having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 and a LHO at 
Hyderabad and includes the client’s representatives, successors and assigns.

ii. ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to give instructions to 
the contractors.

iii. ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, undertaking 
the works and shall include legal personal representative of such individual or the composing the firm or 
company and the permitted assignees of such individual or firms of company.

iv. The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of 
Work”  and/  or  to  be  executed  in  accordance  with  the  contract  and  includes  materials,  apparatus, 
equipment,  temporary supports,  fittings and things of  all  kinds to be provided,  the obligations of  the 
contractor hereunder and work to be done by the contractor under the contract.

v. ‘Engineer’ shall mean the representative of the SBI/ Architect.

vi. ‘Drawings’ shall mean the drawings prepared by the SBI/ Bank and issued by the Engineer and referred to in 
the specifications and any modifications of such drawings as may be issued by the Engineer from time to 
time ‘Contract value shall mean the value of the entire work as stipulated in the letter of acceptance of 
tender subject to such additions thereto or deductions there from as may be made under the provision 
herein after contained.

vii. ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may 
time to time be furnished or approved by the SBI/ Bank/ Architect “Month” means calendar month.

viii. “Week” means seven consecutive days.

ix. “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 SCOPE OF WORK

The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with 
this contract and with the directions of and to the satisfaction of the Bank to be communicated through the Bank/ 
Architect. 
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The Bank/  Architect  at  the directions of  the Bank from time to time issue further drawings and/or  written 
instructions,  details  directions and explanations which are  hereafter  collectively referred to as SBI/  Bank’s/ 
Architect’s instructions in regard to: the variation or modification of the design, quality or quantity of work or 
the addition or omission or substitution of any work, any discrepancy in the drawings or between the BOQ and/ 
or drawings and/ or specifications, the removal from the site of any material brought thereon by the contractor 
and the substitution of any other materials thereof, the demolition, removal and/ or re-execution of any work 
executed by him, the dismissal from the work of any person employed/ engaged thereupon.

3.0 CONTRACT

(i) Letter of Acceptance
Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or through the 
Architect/ Bank by registered post or otherwise depositing at the address of the contractor as given in the tender 
to enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall 
constitute a binding contract between the SBI and the contractor.

(ii) Contract Agreement
On receipt of intimation of the acceptance of tender from the SBI/ Bank/ Architect the successful tenderer shall 
be bound to implement the contract and within fifteen days thereof he shall sign an agreement in a non-judicial 
stamp paper of appropriate value.

Copies of Agreement
Two copies of agreement/ tender document duly signed by both the parties with the drawings shall be handed 
over to the contractors.

4.0 DETAILED DRAWINGS AND INSTRUCTIONS

The SBI through its Engineer/ Architects shall furnish with reasonable promptness additional instructions by 
means  of  drawings  or  otherwise  necessary  for  the  proper  execution  of  the  work.  All  such  drawings  and 
instructions shall be consistent with the contract documents, true developments thereof and reasonably infer-able 
there from.

The work shall be executed in conformity therewith and the contractor prepare a detailed programme schedule 
indicating therein the date of start and completion of various activities on receipt of the work order and submit 
the same to the SBI through the Engineer/ Architects.

Ownership of drawings
All drawings, specifications and copies thereof furnished by the SBI through its Engineer/ Architects are the 
properties of the SBI. They are not to be used on other work.

5.0 COMMENCEMENT OF WORKS

The date of commencement of the work will be reckoned as the recorded date of handing over site by the SBI/ 
Bank or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is later.

6.0 SCHEDULE OF QUANTITIES

i. The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance 
with the  Indian Standard Method of  Measurements.  The rate quoted shall  remain valid  for  variation of 
quantity against individual item to any extent subject to maximum variation of the contract value by 25%. 

Signature of Bidder                                                                                                     Page No. 13 of 55 



The entire amount paid under Clause 20 hereof as well as amounts of prime cost and provisional sums, if 
any, shall be excluded.

ii. Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid 
on the basis of provisions of clause 21(e) hereof.

Approximate Quantities and Rates
a) The quantities given in BOQ are those upon which the lump sum cost of the work is based. They are 

subjected to alterations  omissions,  deductions or  additions as  provided for in  the conditions  of  this 
contract and do not necessarily show the actual quantities of the work to be done. The unit rate noted 
below are those governing payment of extras or deductions for omissions, according to the conditions of 
the  contract  as  set  forth  in  the  preliminary specifications  of  the  Andhra  Pradesh  detailed  standard 
specifications and other conditions or specifications of this contract.

b) It is to be expressly understood that the measured work is to be taken net (notwithstanding) any custom 
or practice to the contrary according to the actual quantities when in place and finished according to the 
drawings or  as  may be directed from time  to  time by the  SBI/  Bank’s,  and the  cost  calculated by 
measurements or weight, at the respective prices, without any additional charge for any necessary or 
contingent works connected there with. The rates quoted are for work in site and complete in every 
respects.

c) If  any operation  of  work,  which  is  specified  in  the  respective  items  mentioned  in  the  schedule  of 
quantities, is not executed by the contractor then proportionately the amount shall not be paid.

7.0 LANGUAGE ERRORS, OMISSIONS AND DISCREPANCIES

In case of errors,  omissions and/or disagreement between written and scaled dimensions on the drawings or 
between the drawings and specifications etc, the following order shall apply.

a) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.
b) Between the written or shown description or dimensions in the drawings and the corresponding one in 

the specification the former shall be taken as correct.
c) Between written description of the item in the specifications and descriptions in bills of quantities of the 

same item, the latter shall be adopted.
d) In case of difference between rates written in figures and words, the rate in words shall prevail.
e) Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as correct.

8.0 MATERIALS, APPLIANCES AND EMPLOYEES

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power, tools, 
equipment transportation and any other facilities that are required for the satisfactory execution and completion 
of the work. Unless or otherwise specified all materials shall be new and both workmanship and materials shall 
be best quality. The contractor shall at all times enforce strict discipline and good order among his employees 
and shall not employ on the work any unfit person or anyone not skilled in the work assigned to him. Workman 
whose work or behavior is found to be unsatisfactory by the SBI/ Bank/ Architect he shall be removed from the 
site immediately.

9.0 QUALITY OF MATERIALS, WORKMANSHIP & TEST

(i) All materials and workmanship 
All materials & workmanship shall be best of the respective kinds described in the contract and in accordance 
with SBI/ Bank/ Architect instructions and shall be subject from time to time to such tests as the SBI/ Bank/ 
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Architect may direct at the place of manufacture or fabrication or on the site or an approved testing laboratory. 
The contractor shall provide such assistance, instruments, machinery, labour and materials

(ii) Samples
All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the contractor 
without  any extra charges.  If  certain items  proposed to  be  used are  of  such nature  that  samples cannot  be 
presented  or  prepared  at  the  site  detailed  literature/  test  certificate  of  the  same  shall  be  provided  to  the 
satisfaction of the SBI/ Bank/ Architect.  Before submitting the sample/ literature the contractor shall  satisfy 
himself that the material/ equipment for which he is submitting the samples/literature meet with the requirement 
of  tender  specification.  Only  when  the  samples  are  approved  in  writing  by  the  SBI/  Bank/  Architect  the 
contractor shall proceed with the procurement and installation of the particular material/equipment.

The approved samples shall be signed by the SBI/ Bank/ Architect for identification and shall be kept on record 
at site office until the completion of the work for inspection/comparison at any time. The SBI/ Bank/ Architect 
shall  take reasonable time to approve the sample. Any delay that might occur in approving the samples for 
reasons of its not meeting the specifications or other discrepancies inadequacy in furnishing samples of best 
qualities from various manufacturers and such other aspects causing delay on the approval of the materials/ 
equipments etc shall be to the account of the contractor.

(iii) Cost of tests
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the 
specifications or BOQ.

(iv) Cost of test not provided for
If any test is ordered by the SBI/ Bank/ Architect which is either: (a) If so intended by or provided for or (in the 
cases above mentioned) is not so particularized or through so intended or provided for but ordered by the SBI/ 
Bank/ Architect which is either to be carried out by an independent person at any place other than the site or the 
place of manufacture or fabrication of the materials tested or any Government/ approved laboratory, then the cost 
of such test shall be borne by the contractor.

10.0 WORK PERFORMED AT CONTRACTORS RISK

The contractor shall take all precautions necessary and shall be responsible for the safety of the work and shall 
maintain all lights, goods, signs, temporary passages or other protection necessary for the purpose. All works 
shall be done by the contractor’s risk and if any loss or damage shall result from fire or from others cause, the 
contractor shall promptly repay or replace such loss or damage free from all expenses to the employer. The 
contractor shall be responsible for any loss or damage to materials, tools or other articles used held for use in 
connection with the work. The work shall be carried on to completion without interferences with the operations 
of existing machinery or equipment, if any

11.0 AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES

The contractor shall conform to the provisions of any Acts of the Legislature relating to the work, and to the 
Regulations and Bye-Laws of any authorities, and/or any water, lighting and other companies, and/or authorities 
with whose systems the structures were proposed to have connection and shall before making any variations 
from the drawings or specifications  that  may be associated to so conform,  give the Employer/  SBI/  Banks 
written notices  specifying the  variations  proposed to  be  made  and reasons for  making  them and apply for 
instruction thereon.  The Employer/ SBI/  Banks on receipt of  such intimation shall  give a decision within a 
reasonable time.

The contractor shall arrange to give all notices required for by the said Acts, Regulations or Bye-laws to be given 
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to any authority, and to pay to such authority or to any public officer all fees that may be properly chargeable in 
respect of the work and lodge the receipts with the Employer

The Contractor shall identify the Employer against all claims in respect of patent rights, designs, trademarks or 
name or the protected rights in respect of any constructional plant, machine, work or material used for or in 
connection with the works or temporary works and from and against all claims, demands, proceedings, damages, 
costs, charges, and expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend all 
actions arising from such claims, unless he has informed the SBI/ Banks, before any such infringement and 
received their permission to proceed and shall himself pay all royalties, license fees, damages, coat and charges 
of all and every sort that may be legally incurred in respect thereof.

12.0 PERMITS, LAWS AND REGULATIONS

Permits and licenses required for the execution of the work shall  be obtained by the contractor at  his  own 
expenses.  The  contractor  shall  give  notices  and  comply  with  the  regulations,  laws,  and  ordinances  rules, 
applicable to the contractor. If the contractor observes any discrepancy between the drawings and specifications, 
he shall  promptly notify the SBI in writing under intimation of the SBI/  Bank/  Architect.  If  the contractor 
performs any act which is against the law, rules and regulations he shall meet all the costs arising there from and 
shall indemnify the SBI any legal actions arising there from.

13.0 SETTING OUT WORK

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and 
for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by 
the SBI/ Bank/ Architect before proceeding with the work. If at any time any error in this respect shall appear 
during the progress of the works, irrespective of the fact that the layout had been approved by the SBI/ Bank/ 
Architect the contractor shall be responsible for the same and shall at his own expenses rectify such error, if so, 
required to satisfaction of the SBI.

14.0 PROTECTION OF WORKS AND PROPERTY

a) The contractor  shall  continuously maintain adequate  protection,  of  all  his  work from damage  and shall 
protect the SBI’s properties from injury or loss arising in connection with contract. He shall make good any 
such damage, injury, loss due to his fault or negligence except which are due to causes beyond his control. 
He shall take adequate care and steps for protection of the adjacent properties. 

b) The contractor shall take all precautions for safety and protection of his employees on the works and shall 
comply with all applicable provisions of Government and local bodies’ safety laws and building codes to 
prevent accidents, or injuries to persons or property of about or adjacent to his place of work. 

c)   The contractor shall take insurance covers as per clause 22.0 at his own cost. The policy may be taken in 
joint names of the contractors and the SBI and the original policy may be lodged with the SBI.

15.0 OBTAINING INFORMATION RELATED TO EXECUTION OF WORK

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his 
part to obtain correct information as to any matter affecting the execution of the work nor any misunderstanding 
or the obtaining incorrect information or the failure to obtain correct information relieve him from any risks or 
from the entire responsibility for the fulfillment of contract.

16.0 CONTRACTOR’S SUPERINTENDENCE
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The contractor shall give necessary personal superintendence during the execution of the works and as long, 
thereafter, as the SBI/ Bank/ Architect may consider necessary until the expiry of the defects liability period, 
stated hereto.

17.0 DISMISSAL OF WORKMEN

The contractor shall  on the request of the Employer immediately dismiss from works any person employed 
thereon by him, who in the opinion of the Employer be unsuitable or incompetent or who may misconduct him. 
Such discharges shall not be the basis of any claim for compensation or damages against the Employer or any of 
their officer or employee.

18.0 RATE OF PROGRESS

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of 
execution and maintenance of the works are to be of a kind and conducted in a manner to the satisfaction of the 
SBI/ Bank/ Architect. Should the rate of progress of the work or any part thereof be at any time be in the opinion 
of the SBI/ Bank/ Architect too slow to ensure the completion of the whole of the work by the prescribed time or 
extended time for completion, the SBI/ Bank/ Architect shall thereupon take such steps as considered necessary 
by the SBI/ Bank/ Architect to expedite progress so as to complete the woks by the prescribed time or extended 
time. Such communications from the SBI/ Bank/ Architect neither shall relieve the contractor from fulfilling 
obligations under the contract nor he shall be entitled to raise any claims arising out of such directions.

19.0 ASSIGNMENT AND SUBLETTING

The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust 
and engage or indirectly transfer assign or under let the contract or any part or share thereof or interest therein 
without the written consent of the SBI through the Bank/ Architect and no undertaken shall relieve the contractor 
from the responsibility of the contractor from active superintendence of the work during its progress.

20.0 VARIATIONS

No alteration, omission or variation ordered in writing by the SBI/ Bank/ Architect shall vitiate the contract.

In case the SBI/ Bank/ Architect thinks proper at any time during the progress of works to make any alteration 
in, or additions to or omission from the works or any alteration in the kind or quality of the materials to be used 
therein, the SBI/ Bank/ Architect shall give notice thereof in writing to the contractor or shall confirm in writing 
within seven days of giving such oral instructions the contractor shall alter to, add to, or omit from as the case 
may be in accordance with such notice but the contractor shall not do any work extra to or make any alteration or 
additions  to  or  omissions  from  the  works  or  any  deviation  from  any  of  the  provisions  of  the  contract, 
stipulations, specifications or contract drawings without previous consent in writing of the SBI/ Bank/ Architect 
and the value of such extras, alterations, additions or omissions shall in all cases be determined by the SBI/ 
Bank/ Architect and the same shall be added to or deducted from the contract value, as the case may be.

21.0 VALUATION OF VARIATIONS

No claim for an extra shall be allowed unless it shall have been executed under the authority of the SBI/ Bank/ 
Architect with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to as authorized 
extra and shall be made in accordance with the following provisions.

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra 
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work is of similar character and executed under similar conditions as the work priced herein 
(ii) Rates for all items, wherever possible should be derived out of the rates given in the priced Bill of 
Quantities.

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions 
do not vary the conditions under which any remaining items of works are carried out, otherwise the 
prices for the same shall be valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/ or executed under similar conditions as aforesaid 
or where the omissions vary the conditions under which any remaining items or works are carried out, 
then the contractor shall within 7 days of the receipt of the letter of acceptance inform the net rates or 
prices in the contract shall determine the valuation of the extra work where such extra work is of similar 
character and executed under similar conditions as the work priced herein of the rate which he intends to 
charge for such items of work, duly supported by analysis of the rate or rates claimed and the SBI/ Bank/ 
Architect shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, 
based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices 
at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day 
work rates and wages for the district; provided that in either case, vouchers specifying the daily time 
(and if required by the SBI/ Bank/ Architect) the workman’s name and materials employed be delivered 
for verifications to the SBI/ Bank/ Architect at or before the end of the week following that in which the 
work has been executed.

e) It  is further clarified that for all such authorized extra items where rates cannot be derived from the 
tender, the contractor shall  submit rates duly supported by rate analysis worked on the “market rate 
basis” for material,  labour, hire/ running charges of  equipment and wastage’s etc plus 15% towards 
establishment charges, contractor’s overheads and profit. Such items shall not be eligible for escalation.

22.0 INSURANCE OF WORKS

22.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the 
joint names of the SBI and the contractor against all loss or damages from whatever cause arising other than the 
excepted risks, for which he is responsible under the terms of contract and in such a manner that the SBI and 
contractor are covered for the period stipulated in clause 23 of GCC and are also covered during the period of 
maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of 
maintenance and for any loss or damage occasioned by the contractor in the course of any operations carried out 
by him for the purpose of complying with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such additional 
sum as may be specified together with the materials for incorporation in the works at their replacement 
value.

b) The constructional plant and other things brought on to the site by the contractor to the replacement 
value of such constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approval shall 
not be unreasonably withheld and the contractor shall  whenever required produce to the SBI/ Bank/ 
Architect the policy of insurance and the receipts for payment of the current premiums.

22.2 Damage to persons and property
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The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all losses 
and claims in respect of injuries or  damages to any person or material  or  physical damage to any property 
whatsoever which may arise out of or in consequence of the execution and maintenance of the works and against 
all claims proceedings, damages, costs,  charges and expenses whatsoever in respect of or in relation thereto 
except any compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands.

c) Injuries  or  damages  to  persons  or  properties  which  are  unavoidable  result  of  the  execution  or 
maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their agents, 
employees  or  other  contractors  not  being  employed  by the  contractor  or  in  respect  of  any claims, 
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the 
injury  or  damage  was  contributed  to  by  the  contractor,  his  servants  or  agents  such  part  of  the 
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, 
their employees, or agents or other employees, or agents or other contractors for the damage or injury.

22.3 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and expenses in 
respect of the matters referred to in the provision sub-clause 22.2 of this clause.

22.4 Contractor’s superintendence
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect of any article or part thereof included in the contract. In the event of 
any claim made under or action brought against SBI in respect of such matters as aforesaid the contractor shall 
be immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or 
to conduct any litigation that may arise there from, provided that the contractor shall not be liable to indemnify 
the SBI if the infringement of the patent or design or any alleged patent or design right is the direct result of an 
order passed by the SBI/ Bank/ Architect in this behalf.

22.5 Third Party Insurance
a) Before commencing the execution of the work the contractor but without limiting his obligations and 
responsibilities  under  clause  09.0 of  GCC shall  insure  against  his  liability for  any material  or  physical 
damage, loss, or injury which may occur to any property including that of SBI, or to any person, including 
any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the 
contract, otherwise than due to the matters referred to in the provision to clause 2.0 & 9.0 thereof.

b) Minimum Amount of Third Party Insurance: Such insurance shall be affected with an insurer and in 
terms approved by the SBI which approval shall not be reasonably withheld and for at least the amount 
stated below. The contractor shall, whenever required, produce to the SBI/ Bank/ Architect the policy or 
policies of insurance cover and receipts for payment of the current premiums.

22.6 Minimum Insurance Cover
The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the 
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary 
to make insurance valid for four occurrences always.
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22.7 Accident or Injury to Workmen
a) The SBI shall not be liable for or in respect of any damages or compensation payable at law in respect or 
in  consequence  of  any  accident  or  injury to  any  workmen  or  other  person  in  the  employment  of  the 
contractor or any sub-contractor, save and except an accident or injury resulting from any act or default of 
the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified SBI against all 
such damages and compensation, save and except as aforesaid and against all claims, proceedings, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto.

b) Insurance against accidents etc to workmen
The contractor shall insure against such liability with an insurer approved by the SBI during the whole of the 
time  any person employed by him on the  works  and shall,  when required,  produce to  the  SBI/  Bank/ 
Architect such policy of insurance and receipt for payment of the current premium. Provided always that, in 
respect of any persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid 
under this sub-clause shall be satisfied if the sub contractor shall have insured against the liability in respect 
of such persons in such manner that SBI is indemnified under the policy but the contractor shall require such 
sub-contractor to produce to the SBI/ Bank/ Architect when required such policy of insurance and the receipt 
for the payment of the current premium.

c) Remedy on Contractor’s failure to insure
If the contractor fails to effect and keep in force the insurance referred to above or any other insurance which 
he may be required to effect under the terms of contract, then and in any such case the SBI may effect and 
keep in force any such insurance and pay such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount so paid by the SBI as aforesaid and also deduct 15%of contract 
value from any amount due or which may become due to the contractor, or recover the same as debt from the 
contractor. 

d) Without prejudice to the other rights of the SBI against contractors, in respect of such default, the Bank 
shall  be  entitled to  deduct  from any sums payable  to  the  contractor  the  amount  of  any damages costs, 
charges, and other expenses paid by the SBI and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the insurer of any claim made against the insurer pursuant a policy taken 
under this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this 
event all the monies received from the insurer in respect of such damage shall be paid to the contractor and 
the  contractor  shall  not  be  entitled  to  any  further  payment  in  respect  of  the  expenditure  incurred  for 
rebuilding or repairing of the materials or goods destroyed or damaged.

23.0 EXTENSION OF TIME

If,  in  the  opinion of  the  SBI/  Bank/  Architect,  the  work be delayed  for  reasons beyond the  control  of  the 
contractor, the SBI/ Bank/ Architect may submit a recommendation to the SBI to grant a fair and reasonable 
extension of time for completion of work as per the terms of contract. If the contractor needs an extension of 
time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the 
due date of completion as stipulated in the contract, the contractor shall apply to the SBI through the Bank/ 
Architect in writing at least 30 days before the expiry of the scheduled time and while applying for extension of 
time he shall furnish the reasons in detail and his justification if any, for the delays. 

The  Bank/  Architect  shall  submit  their  recommendations  to  the  SBI  in  the  prescribed  format  for  granting 
extension of time. While granting extension of time the contractor shall be informed the period extended time 
which will qualify for levy of liquidated damages. For the balance period in excess of original stipulated period 
and duly sanctioned extension of time by the SBI the provision of liquidated damages as stated under clause 24.0 
of GCC shall become applicable. Further contract shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not.
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24.0 LIQUIDATED DAMAGES

If the contractor fails to maintain the required progress in terms of clause 18.0 of GCC or to complete the work 
and clear the site including vacating their office on or before the contracted or extended date or completion 
without justification in support of the cause of delay, he may be called upon without prejudice to any other right 
of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the rate of 
0.5% of the contract value per week subject to a maximum of 5% of the contract value.

25.0 INSPECTION OF WORK

The SBI/ Bank/ Architect or their representatives shall at all reasonable time have free access to the work site 
and/or to the workshop, factories or other places where materials are lying or from where they are obtained and 
the contractor shall give every facility to the SBI, SBI/ Bank/ Architect and their representatives necessary for 
inspection and examination and test of the materials and workmanship. No person unless authorized by the SBI/ 
Bank/ Architect except the representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be inspected by the Chief Technical 
Examiner’s organization a wing of Central Vigilance Commission.

26.0 NO COMPENSATION FOR RESTRICTIONS OF WORK

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any 
reason whatsoever and hence not require the whole or any part of the work to be carried out, the Bank/ Architect 
shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the matter.

The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of any 
profit or advantage which he might have derived from the execution of the work fully but which he did not  
derive in consequence of the foreclosure of the whole or part of the work. Provided that the contractor shall be 
paid the charges on the cartage only of  materials actually and bonafied brought to the site of the work by the 
contractor and rendered surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Bank/ Architect shall have in such cases the 
option of taking over all or any such materials at their purchase price or a local current rate whichever is less. In 
case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be 
given to him at the rates not exceeding those at which were originally issued to the contractor after taking into 
consideration and deduction for claims on account of any deterioration or damage while in the custody of the 
contractor and in this respect the decision of Bank/ Architect shall be final.

27.0 TIME FOR COMPLETION

Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be 
completed within a period as mentioned in Notice from the date of commencement. If required in the contract or 
as directed by the Bank/ Architect, the contractor shall complete certain portions of work before completion of 
the  entire  work.  However  the  completion date  shall  be  reckoned as  the  date  by which  the  whole  work  is 
completed as per the terms of the contract.

28.0 ACTION WHERE THERE IS NO SPECIFICATION

In case of any class of work for which is there is no specification mentioned, the same will be carried out in 
accordance with the Indian Standards Specifications subject to the approval of the Employer/ Bank/ Architect.

29.0 SUSPENSION OF WORK
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a) The contractor shall, on receipt of the order in writing of the Bank/ Architect (whose decision shall be final 
and binding on the contractor) suspend the progress of works or any part thereof for such time and in such 
manner as SBI/ Bank/ Architect may consider necessary so as not cause any damage or injury to the work 
already done or endanger the safety thereof for any of following reasons.

i. On account any default on the part of the contractor, or
ii. For  proper  execution  of  the  works  or  part  thereof  for  reasons  other  than  the  default  of  the 

contractor, or
iii. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary 
and carry out the instructions given in that behalf by the Bank/ Architect.

b) If the suspension is ordered for reasons (i) and (ii) in sub-Para (a) above:
The contractor shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account.

30.0 ACTION WHEN THE WHOLE SECURITY DEPOSIT IS FORFEITED

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself 
liable to pay compensation amounting to the whole of his security deposit the Bank/ Architect shall have the 
power to adopt any of the following course as they may deem best suited to the interest of the SBI.

a) To rescind the contract (of which rescission notice in writing to the contractor by the Bank/ Architect shall be 
conclusive evidence) and in  which case  the security deposit  of  the  contractor  shall  be forfeited and be 
absolutely at the disposal of SBI.

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the work, 
debiting the contractor with the cost of the labour and materials (the cost of such labour and materials as 
worked out by the Bank/ Architect shall be final and conclusive against the contractor) and crediting him 
with the value of the work done, in all respects in the same manner and at the same manner and at the same 
rates as if it had been carried out by the contractor under the terms of this contract the certificate of Bank/ 
Architect as to the value of work done shall be final and conclusive against the contractor.

c)   To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his 
hands, and to give it to another contractor to complete in which case any expenses which may be incurred in 
excess of  the  sum which would have been paid to  the  original  contractor,  if  the  whole  work had been 
executed by him (of the amount of which excess the certificates in writing of the Banks/ Architect shall be 
final and conclusive) shall be borne by original contractor and may be deducted from any money due to him 
by SBI under the contract  or  otherwise,  or  from his security deposit  or the proceeds of sale thereof,  or 
sufficient part thereof.

In  the  event  of  any  of  above  courses  being  adopted  by  the  SBI  the  contractor  shall  have  no  claim  to 
compensation for any loss sustained by him by reasons of his having purchased or procured any material or 
entered into any engagements or make any advances on account of, or with a view to the execution of the work 
or the performance of the contract and in case the contract shall be rescinded under the provision aforesaid, the 
contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under 
this contract, unless, and until the Bank/ Architect will have certified in writing the performance of such work 
and the value payable in respect thereof, and he shall only be entitled to be paid the value so certified.

31.0 PRICES FOR EXTRAS ETC., ASCERTAINMENT 
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The rates of extra items will be ascertained as below:

a) The rates will be derived from the rates of items already quoted in the original tender for the extra work. 
b) Where extra work cannot be properly measured or valued, the contractor shall be allowed any work prices at 

the net rates stated in the tender or the priced schedule of quantities, or if not so stated, then in accordance 
with the local day work, rates and wages for the district, provided that in either case vouchers specifying the 
daily time (and if required by the Bank, the workman’s name) and materials employed at or before the end of 
the week following that in which the work has been executed. 

c) The measurements and valuations in respect of  the extra items of contract  shall  be completed within the 
‘period of final measurement’ or within three months of the completion of the contract works as defined under 
clause (Certificate of Virtual Completion).

32.0 EXTRA ITEMS RATES

The work or extra items shall be started only after the approval of extra items rates by client/ Bank. Rates for 
additional or extra items work which cannot be derived from the contract item rates shall be calculated on the 
basis of actual cost plus 15 % for profit.

33.0 VIRTUAL COMPLETION CERTIFICATE (VCC)

On successful  completion  of  entire  works  covered  by the  contract  to  the  full  satisfaction  of  the  SBI,  the 
contractor shall ensure that the following works have been completed to the satisfaction of the SBI.

a.Clear  the  site  of  all  scaffolding,  wiring,  pipes,  surplus  materials,  contractor’s  labour,  equipment  and 
machinery.

b. Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labour 
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site 
or any land allotted to the contractor by the SBI and not incorporated in the permanent works.

c.Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and shall 
clear, level and dress, compact the site as required by the SBI.

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI.

e.Shall hand over the work in a peaceful manner to the SBI.

f.   All  defects/  imperfections  have  been  attended  and  rectified  as  pointed  out  by the  SBI  to  the  full 
satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to apply to the 
SBI/ Bank/ Architect for the certificate. If the SBI/ Bank/ Architect is satisfied of the completion of the work, 
relative to which the completion certificate has been sought, the SBI/ Bank/ Architect shall within fourteen (14) 
days of the receipt of the application for virtual completion certificate, issue a VCC in respect of the work for 
which the VCC has been applied.

This issuance of a VCC shall  be without prejudice to the SBI’s rights and contractor’s liabilities under the 
contract including the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of 
the works or work at any site be construed as a waiver of any right or claim of the SBI against the contractor in 
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respect of works or work at the site and in respect of which the VCC has been issued.

34.0 REMOVAL OF IMPROPER WORK

The Employer shall  during the progress of the work have power to order in writing from time to time the 
removal from the work within such reasonable time or times as may be specified in the order of any materials 
which in the opinion of the Employer/ SBI/ Banks are not in accordance with specification or instructions, the 
substitution or proper re-execution of any work executed with materials or workmanship not in accordance with 
the drawings and specifications or  instructions.  In case the contractor refuses to comply with the order the 
Employer  shall  have  the  power  to  employ and  pay other  agencies  to  carry out  the  work and  all  expenses 
consequent  thereon  or  incidental  thereto  as  certified  by the  Employer/  SBI/  Banks  shall  be  borne  by the 
contractor or may be deducted from any money due to or that may become due to the contractor. No certificate 
shall relieve the contractor from his liability in respect of unsound work or bad materials.

35.0 DEFECTS AFTER COMPLETION

The contractor shall make good at his own cost and to the satisfaction of the Employer all defects, peeling off 
laminate, false ceiling cracks, or any other faults, which may appear within 12 months after completion of the 
work. In the default, the Employer may employ and pay other persons to amend and make good such damages, 
losses and expenses consequent thereon or incidental thereto shall be made good and borne by the contractor and 
such damages, loss and expenses shall be recoverable from him by the Employer or may be deducted by the 
employer,  in lieu of such amending and making good by the contractor, deduct from any money due to the 
contractor a sum equivalent to the cost of amending such work and in the event of the amount retained being 
insufficient recover that balance from the contractor from the amount retained (retention money) together with 
any expenses the Employer may have incurred in connection therewith.

36.0 WORKS TO BE MEASURED

The SBI/ Bank/ Architect may from time to time intimate to the contractor that he required the work to be 
measured and the contractor shall forthwith attend or send a qualified representative to assist the SBI/ Bank/ 
Architect in taking such measurements and calculation and to furnish all particulars or to give all assistance 
required by any of them. Such measurements shall be taken in accordance with the Mode of measurements 
detailed in the specifications. The representative of the SBI/ Bank/ Architect shall take joint measurements with 
the contractor’s representative and the measurements shall be entered in the measurement book.

The contractor or his authorized representative shall sign all the pages of the measurement book in which the 
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the Measurements book. Should the contractor not attend or 
neglect  or  omit  to  depute  his  representative  to  take  measurements  then the  measurements  recorded by the 
representative of the SBI/ Bank/ Architect shall be final. All authorized extra work, omissions and all variations 
made shall be included in such measurements.

37.0 FINAL MEASUREMENT

The measurement and valuation in respect of the contract shall be completed within six months of the virtual 
completion of the work.

38.0 WORKS BY OTHER AGENCIES

The SBI/ Bank/ Architect reserves the rights to use premises and any portion of the site for execution of any 
work not  included  in  the  scope of  this  contract  which it  may desire  to  have  carried out  by other  persons 
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simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution of 
such work. The contractor however shall not be required to provide any plant or material for the execution of 
such work except by special arrangement with the SBI. Such work shall be carried out in such manners not to 
impede the progress of the works included in the contract.

39.0 NOTICES AND STATUTORY REGULATIONS

The contractor shall give all notices and pay all fees and shall comply all Acts and Regulations for the successful 
completion of the contract works. The whole of the work is to be complied with as per the requirements and 
bylaws of the relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970.

40.0 CLEARING SITE ON COMPLETION

On completion of the works the contractor shall clear away and remove from the site all machinery, surplus 
materials, rubbish and temporary works of every kind and leave the whole of the site and the works clean and in 
a workmanlike condition to the satisfaction of the Employer/ SBI/ Banks.

41.0 ARCHITECT’S DELAY IN PROGRESS

The SBI/ Bank may delay the progress of the works in case of rains or otherwise, without vitiating the contract 
and grant such extension of time with the approval of the employer for the completion of the contract as he may 
think proper and sufficient in consequences of such delay,  and the contractor,  shall  not make any claim for 
compensation or damage in relation thereto.

42.0 FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS

If the contractor after receipt of written notice from the Employer/ SBI/ Bank requiring compliance with such 
further drawings and/or instruction, fails within seven days to comply with the same, the Employer/ SBI/ Bank 
may employ and pay other persons to execute any such work whatsoever as may be necessary to give effect 
thereto and all cost incurred in connection there with shall be recoverable from the contractors by the Employer 
as a debit or may be deducted from any money due or which become due to the Contractors.

43.0 OWNER’S RIGHT TO TERMINATE THE CONTRACT

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent 
or being an incorporated company shall have an order for compulsory winding up voluntarily or subject to the 
supervision of Government and of the Official Assignees of the liquidator in such acts of insolvency or winding 
up shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 
SBI/ Bank/ Architect that he is able to carry out and fulfill the contract, and to give security therefore if so 
required by the SBI/ Bank/ Architect. Or if the contractor (whether an individual firm or incorporated Company) 
shall suffer execution to be issued or shall suffer any payment under this contract to be attached by or on behalf 
of any of the creditors of the contractor. Or shall assign or sublet this contract without the consent in writing of 
the SBI through the SBI/ Bank/ Architect or shall charge or encumber this contract or any payment due to which 
may become due to the contractor there under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended 
the progress of the works for 14 days after receiving from the SBI through the SBI/ Bank/ Architect 
written notice to proceed, or
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c) Has failed to proceed with the works with such diligence and failed to make such due progress as would 
enable the works to be completed within the time agreed upon, or has failed to remove the materials 
from the site or to pull down and replace work within seven days after written notice from the SBI 
through the SBI/ Bank/ Architect that the said materials were condemned and rejected by the SBI/ Bank/ 
Architect under these conditions; or has neglected or failed persistently to observe and perform all or any 
of the acts, matters or things by this contract to be observed and performed by the contractor for seven 
days after written notice shall have been given to the contractor to observe or perform the same or has to 
the detriment of good workmanship or in defiance of the SBI’s or Bank/ Architect instructions to the 
contrary subject any part of the contract. Then and in any of said cases the SBI and or the SBI/ Bank/ 
Architect, may not withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI or the Bank/ 
Architect or the obligation and liabilities of the contractor the whole of which shall continue in force as 
fully as if the contract had not been so determined and as if the works subsequently had been executed 
by or on behalf of the contractor.  And, further the SBI through the Bank/ Architect,  their agents or 
employees may enter upon and take possession of the work and all plants, tools, scaffolding’s, materials, 
sheds,machines lying upon the premises or on the adjoining lands or roads, use the same by means of 
their own employees or workmen in carrying on and completing the work or by engaging any other 
contractors or persons to complete the work and the contractor shall not in any was interrupt or do any 
act, matter or thing to preventor hinder such other contractor or other persons employed for completing 
and finishing or using the materials and plant for the works. When the works shall be completed or as 
soon thereafter  as  convenient  the  SBI  or  the  Bank/  Architect  shall  give  a  notice  in  writing  to  the 
contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 
days after receipt thereof by him the SBI sell the same by public auction after due publication and shall 
adjust the amount realized by such auction. The contractor shall have no right to question any of the act 
of the SBI incidental to the sale of the materials etc.

44.0 CERTIFICATE OF PAYMENT

The contractor shall be entitled under the certificates to be issued by the SBI/ Bank/ Architect to the contractor 
within 10 working days from the date of certificate to the payment from SBI from time to time. The SBI shall 
recover the statutory recoveries and other dues including the retention amount from the certificate of payment. 
Provided always that the issue of any certificate by the SBI/ Bank/ Architect during the progress of works or 
completion shall not have effect as certificate of satisfaction or relieve the contractor from his liability under this 
clause.

The SBI/ Bank/ Architect shall have power to withhold the certificate if the work or any part thereof is not 
carried out to their satisfaction. The SBI/ Bank/ Architect may by any certificate make any corrections required 
in previous certificate. The SBI shall modify the certificate of payment as issued by the SBI/ Bank/ Architect 
from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and properly recorded in the 
Measurement book (M.B). The contractor shall not submit interim bills when the approximate value of work 
done by him is less than amount specified in NIT and the minimum interval between two such bills shall be one 
month.

The final bill may be submitted by contractor within a period of one month from the date of virtual completion 
and SBI/ Bank/ Architect shall issue the certificate of payment within a period of two months. The SBI shall pay 
the amount within a period of three months from the date of issue of certificate provided there is no dispute in 
respect of rates and quantities.

45.0 SETTLEMENT OF DISPUTES AND ARBITRATION
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Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes  relating to  the  meaning  of  the 
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way 
arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the work or the execution or failure to execute the same, whether arising 
during the progress of the work or after the cancellation, termination, completion or abandonment thereof shall 
be dealt with as mentioned hereinafter :

i. If the contractor considers that he is entitled to any extra payment or compensation in respect of the works 
over and above the amounts admitted as payable by the SBI/ Bank or in case the contractor wants to 
dispute the validity of any deductions or recoveries made or proposed to be made from the contract or raise 
any dispute, the Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant 
General Manager (Premises& Estate)/ Dy. General Manager (Premises) and endorse a copy of the same to 
the SBI/ Bank, within 30 days from the date of dis allowance thereof or the date of deduction or recovery. 
The  said  notice  shall  give  full  particulars  of  the  claim,  grounds  on  which  it  is  based  and  detailed 
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall the 
Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall have 
been given by the contractor to the Assistant General Manager (Premises& Estate)/Dy. General Manager 
(premises) in the manner and within the time as aforesaid. The contractor shall be deemed to have waived 
and extinguished all  his  rights in respect  of  any claim not  notified to  the Assistant  General  Manager 
(Premises&  Estate)/  Dy.  General  Manager  (premises)  in  writing  in  the  manner  and  within  the  time 
aforesaid.

ii. The  Assistant  General  Manager  (Premises&  Estate)/  Dy.  General  Manager  (premises)  shall  give  his 
decision in writing on the claims notified by the contractor. The contractor may within 30 days of the 
receipt  of  the  decision  of  the  Assistant  General  Manager  (Premises&  Estate)/  Dy.  General  Manager 
(premises) submit his claims to the conciliating authority namely the Circle Development Officer/General 
Manager  (Corporate  Services)  for  conciliation  along  with  all  details  and  copies  of  correspondence 
exchanged between him and the Assistant General Manager (Premises& Estate)/  Dy.  General Manager 
(premises).

iii. If  the  conciliation proceedings  are  terminated without  settlement  of  the  disputes,  the  contractor  shall, 
within a  period of  30 days  of  termination thereof shall  give a  notice to the concerned Chief  General 
Manager/ Dy. Managing Director &Corporate Development Officer of the Bank for appointment of an 
arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be deemed to 
have been considered absolutely barred and waived.

iv. Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall 
be referred for adjudication through arbitration by the Sole Arbitrator  appointed by the Chief  General 
Manager/ Dy. Managing Director &Corporate Development Officer. It will also be no objection to any 
such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the matters 
to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is 
unable or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever 
another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager/ Dy. 
Managing Director &Corporate Development Officer. Such person shall be entitled to proceed with the 
reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in 
respect of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract that 
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no person other than a person appointed by such Chief General Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall  be  conducted in  accordance with the  provisions  of  the  Arbitration & 
Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there under. It is 
also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the 
parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he 
issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. 
The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees 
if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half 
by each of the parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) 
shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any 
part thereof shall be paid and fix or settle the amount of costs to be so paid.
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SPECIAL CONDITIONS OF CONTRACT

In the event of any discrepancy with clauses mentioned anywhere else in the tender with the clauses mentioned 
within special  conditions  of  contract,  the  clauses  mentioned within  the  special  conditions  of  contract  shall 
supersede those mentioned elsewhere.

1.0 WORK DURING NIGHTS AND HOLIDAYS

Subject  to  any provision to  the contrary contained in the  contract  no permanent  work shall  save as herein 
provided be carried on during the night or on holidays without the permission in writing of the SBI/ Bank/ 
Architect, save when the work is unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the SBI/ Bank/ Architect. However the 
provision of the clause shall not be applicable in the case of any work which becomes essential to carry by rotary 
or double shifts in order to achieve the progress and quality of the part of the works being technically required 
and continued with the prior approval of the SBI/ Bank/ Architect at no extra cost to the SBI. All work at night 
after  obtaining  approval  from  competent  authorities  shall  be  carried  out  without  unreasonable  noise  and 
disturbance.

2.0 SITE SUPERVISION

The contractor shall appoint at his own cost competent and adequate number of qualified Engineers at site,
a) For joint measurements and preparations of bills, 
b) For testing materials at site and outside laboratory,
c) For other general supervision. 
d) Their appointment shall be approved by the Employer/ SBI/ Bank. 
e) The site Engineers shall not be removed from the site without the written consent of the Employer/ SBI/ 

Bank.

3.0 CUTTING AND MAKING GOOD

Where it is found necessary to interfere with finished work in order to execute this contract, the contractor will 
be required to do all necessary work at his expenses. Only approved hangers and bolts or other metal fixing 
devices shall be used to secure frames panels and other units in position. Wooden plugs will not be permitted. 
Holes shall  be formed with electric drills whenever possible.  Structural members shall  not be cut or drilled 
without prior consent of the client.

4.0 TYPOGRAPHICAL CLERICAL ERRORS

The Employer/ SBI/ Bank clarification regarding partially omitted particulars of typographical or Clericals errors 
shall be final and binding on the contractors.  

5.0 WATER SUPPLY

The contractor shall make his own arrangements for water required for the work and nothing extra will be paid 
for the same. This will be subject to the following conditions:

a) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of the SBI/ 
Bank/ Architect.
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b) The Contractor shall make alternative arrangements for the supply of water if the arrangements made by 
the Contractor for procurement of water in the opinion of the SBI/ Bank/ Architect are unsatisfactory.

6.0 POWER SUPPLY

The contractor shall make his own arrangements for power & supply/ distribution system for driving plant or 
machinery for the work and for lighting purpose at his own cost. The cost of running and maintenance of the 
plants are to be included in his tender prices. He shall pay all fees and charges required for the power supply and 
include the same in his tendered rates and hold the owner free from all such costs. He has to obtain necessary 
approvals from the appropriate authorities, if required.

7.0 TREASURE TROVE ETC.

Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall 
be handed over to the Bank immediately.

8.0 UNFIXED MATERIALS

When any materials intended for the works shall have been placed at site by the Contractor, such material shall 
not be removed there from (except for the purposes of being used on the works) without the written authority of 
the Employer/ SBI/ Bank and when the contractor shall have received payment in respect of any certificate in 
which the SBI/ Bank shall have stated that he has taken in to account to value of such unfixed materials on the 
works such material shall become the property of the Employer and the contractor shall be liable for any loss or 
damage to any such materials.

9.0 CUSTODY AND SECURITY OF MATERIALS

The contractors shall be responsible for the custody and security of all materials and equipment at site and he 
will provide full time watchman/ watchmen to lock after his materials, stores equipments etc.

10.0 METHOD OF MEASUREMENT

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be 
on the net quantities or work produced in accordance with up to dated rules, lay down by the Bureau of Indian 
Standards. In the event any dispute/ disagreement the decision of the SBI/ Bank/ Architect shall be final and 
binding on the contractor.

11.0 MAINTENANCE OF REGISTERS

The contractor shall  maintain the following registers as per the enclosed format at  site  of  work and should 
produce the same for inspection of SBI/ Bank/ Architect whenever desired by them. The contractor shall also 
maintain the records/ registers as required by the local authorities/ Government from time to time.

a) Register for secured advance
b) Register for hindrance to work
c) Register for running account bill
d) Register for labour

12.0 FORCE MAJEURE

12.1  Neither  contractor  not  SBI  shall  be  considered  in  default  in  performance  of  their  obligations  if  such 
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, 
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lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act 
of  god or for  any other cause beyond the reasonable control  of the party affected or prevented or delayed. 
However a notice is required to be given within 30 days from the happening of the event with complete details, 
to the other party to the contract, if it is not possible to serve a notice, within the shortest possible period without 
delay.

12.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations 
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected activity 
adducing necessary evidence in support thereof.

12.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended 
during the continuance of any inability so caused. With the cause itself and inability resulting there from having 
been removed, the agreed time of completion of the respective obligations under this agreement shall  stand 
extended by a period equal to the period of delay occasioned by such events.

12.4 Should one or both parties be prevented from fulfilling the contractual  obligations by a state of  force 
majeure lasting to a period of 6 months or  more the two parties shall  mutually decide regarding the future 
execution of this agreement.

13.0 LOCAL LAWS, ACTS, REGULATIONS 

The contractor shall strictly adhere to all  prevailing labour laws inclusive of contract labour (regulation and 
abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of all labour 
legislation including the latest requirements of all the Acts, laws, any other regulations that are applicable to the 
execution of the project.

a) Minimum Wages Act, 1948 (Amended)
b) Payment of Wages Act 1936 (Amended)
c) Workman’s Compensation Act 1923 (Amended)
d) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)
e) Apprentice Act 1961 (Amended) 
f) Industrial Employment (Standing Order) Act 1946 (Amended)
g) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
h) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
i) Shop and Establishment Act 
j) Any other Act or enactment relating thereto and rules framed there under from time to time.

14.0 AMENDMENT

The central government may from time to time add to or amend the regulation and on any question as to the 
application, interpretation or effect of these regulations the decision of the chief labour commission or deputy 
chief labour commission to the government of India, or any other person authorized by the central government in 
that behalf shall be final.

15.0 CONTRACTOR'S LABOUR REGULATIONS

Contractors should strictly follow the labour regulations as per the latest Indian Government acts. Periodical 
wages,  Insurance  coverages,  Employee  minimum allowances...etc.  must  be  availed  for  all  the  staff.All  the 
Licenses and necessary Registers to be maintained by the Contractor shall be verified by SBI anytime.

16.0 DELAYED PAYMENTS
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Any amounts payable by the Employer to the contractor in pursuance of any Certificate given by the SBI/ Bank 
hereunder  shall,  if  not  paid  within  the  ‘Period  of  honoring  of  Certificate’ no  interest  will  be  paid  by the 
Employer.

17.0 SAFETY CODE/ SAFETY MEASURES

a) All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. 
Visitors also should be provided with Helmets. It should be ensured that these are used properly.

b) First Aid Box should be kept at site with all requisite materials. 

c) No one should be allowed to inspect / work at a height without Safety Belt.

d) Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the 
ground, or from solid construction except such short period Work as can be done safely from ladders. 
When a ladder is used an extra Mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well as suitable footholds and handholds shall be provided on the ladder and 
the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical).

e) Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached, bolted, 
braced and otherwise secured at least 1 Meter high above the floor or platform of such scaffolding or 
staging and extending along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

f)   Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or 
unequally, and if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters 
above ground level  or floor level  they should be closely boarded,  should have adequate width and 
should be suitably fenced, as described.

g) Every opening in the floor of a building or in a working platform be provided with suitable means to 
prevent the fall of persons or materials by providing suitable fencing or railing whose minimum height 
shall be 1 Meter.

h) Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9 Meters in length while the width 
between side rails in rung ladder shall in no case be less than 30cms for ladder up to and including 
Meters in length. For longer ladders this width should be increased at least 6mm for each additional 30 
cm. Uniform step spacing shall not exceed 30 cm.

i)    Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line 
works gloves, rubber mats, and rubber shoes shall be used.

j)    All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 
30 Meters length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 
Meter above the surface of the ground. The sides of the trenches, which are 1.5 Meters or more in depth 
shall be stepped back to give suitable slope, or securely held by timber bracing, so as to avoid the 
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danger of sides collapsing. The excavated materials shall not be placed within 1.5 Meters of the edge of 
the trench or half of the depth of the trench whichever is more cuttings shall be done from top to bottom. 
Under no circumstances undermining or under cutting shall be done.

k) Before any demolition work is commenced and also during the process of the work :-
i. All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;

ii. No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged.

iii. All  practical  steps  shall  be  taken  to  prevent  danger  to  persons  employed  from  risk  or  fire  or 
explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with debris 
or materials as to render it unsafe.

iv. All necessary personal safety equipment as considered adequate by the Site Engineer should be kept 
available for the use of the persons employed on the Site and maintained in a condition suitable for 
immediate use; and the Contractor should take adequate steps to ensure proper use of equipment by 
those concerned.

v. Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles.

vi. Those engaged in white washing and mixing or stacking of cement bags or any materials which are 
injurious to the eyes shall be provided with protective goggles.

vii. Those engaged in welding works shall be provided with Welder’s protective eye-shields.

viii. Stone breakers  shall  be  provided  with  protective  goggles  and  protective  clothing  and  seated  at 
sufficiently safe intervals.

ix. When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure 
that the manhole covers are opened and are ventilated at least for an hour before the workers are 
allowed to get into the manholes and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals and boards to prevent accident to the Public.

l)    Use of hoisting machines and tackle including their attachments, anchorage and support shall conform 
to the following standard or conditions:-

i. These shall be of good mechanical construction, sound material and adequate strength and free from 
patent defect and shall be kept in good repairs and in good working order.

ii. Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects.

iii. Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 
age of 21 years should be in-charge of any hoisting machine including any scaffold, winch or give 
signals to the operator.
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iv. In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or lowering or as means of suspension the safe working load shall be ascertained by 
adequate means.

v. Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 
load. In case of hoisting machine having a variable safe working load, each safe working load of the 
conditions under which it is applicable shall be clearly indicated. No part of any machine or of any 
gear referred to above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing.

vi. Motor,  Gearing,  Transmission,  Electric  wiring  and  other  dangerous  parts  of  hoisting  appliances 
should  be provided  with efficient  safeguards,  hoisting  appliances  should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load, adequate precautions 
should be taken to  reduce to  the minimum the risk of any part  of  a  suspended load becoming 
accidentally displaced.

vii. When workers are employed on electrical installation, which are already energized, insulating mats, 
wearing apparel such as gloves, sleeves, and boots as may be necessary should be provided. The 
workers  should not wear any rings,  watches and carry keys or other materials,  which are good 
conductors of electricity.

m) All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall  be altered or removed while it is in use. Adequate 
washing facilities shall be provided at or near places of work.

18.0 ACCIDENTS

The contractor shall immediately on occurrence of any accident at or about the site or in connection with the 
execution  of  the  work  report  such  accident  to  the  SBI/  Bank/  Architect.  The  contractor  shall  also  report 
immediately to the competent authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof.
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ADDITIONAL CONDITIONS FOR ELECTRICAL INSTALLATION WORKS

Unless otherwise specified in Technical specifications/ General Conditions/ Special Conditions the additional 
conditions for Electrical Installations shall be adopted. The Electrical wiring installations and other accessories 
shall comply with latest IS (Indian Standard Codes) and National Electrical code – 1985.

1. The  contractor  should  depute  one  person  at  site  from start  of  work  to  finish  for  giving  temporary 
connections & attending problems.

2. The contractor should work according to the final layout.

3. The contractor should submit & approve make list with architect/  bank's engineer before working & 
submit signed copy with final bill submission.

4. The contractor should check electrical approved make list before quote.

5. The contractor should submit test certificate of panel from panel builder as per perfoma given in tender. 
But the panel should be made as per CPRI terms & conditions & also approved by bank's Electrical 
Engineer/ Architect. The contractor should follow the GA drawing & Panel SLD if given in tender.

6. Lowest bidder shall be decided after deducting the buyback value.

7. The contractor should submit bank guarantee or warranty of fixtures (LED) for minimum 3 years.

8. Contractor should be submitted the certificate of wires those used for the branch from duly signed by 
company authorised person. - Per project basis.

9. Earth resistance should be checked & submitted the report with duly signed by electrical contractor at the 
time of bill checking.

10.Single line diagram should be submitted at branch & one copy should be attached near DB/ Main Panel.

11. Shock treatment chart should be pest near DB/ Main Panel.  Stickers should be paste on DBs/ Main 
Panel.

12.The  contractor's  presence  must  be  compulsory  for  shifting/  installing  of  UPS,  Data  rack,  EPABX 
systems. And must help to bank's vendors like PCs (hardware), UPS, Data craft (port switch - software) 
etc.

13.Vendor has to submit MTC/ test reports & Inspection certificate of Company wherever required.

14.Concealed Work: The contractor shall give due notice to the Employer/ SBI/ Bank whenever any work 
is to be covered up or finished up or otherwise becoming inaccessible later on, in order that the work 
may be inspected and correct dimensions taken before such covering, in default whereof the same shall, 
at  the opinion of the Employer/ SBI/ Bank be either opened up for measurement at the contractor’s 
expenses or no payment may be made for such materials. Should any dispute or differences arise after 
the execution of any work as to measurements etc., or other matters which cannot be conveniently tested 
or checked, the notes of the Employer/ SBI/ Banks shall  be accepted as correct and binding on the 
contractor.
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15.All the labourers, electricians etc., involved in work shall be efficient, qualified electrical license holders 
and well experienced in Electrical installations and allied works. All employees should be under the 
coverage of P.F./ Minimum Wages Act, as per labour laws. All rules and regulations as per the extant 
guidelines of labour department are to be followed.

16.If necessary,  the contractor shall  be resposible for Liaison with Electrical Inspectorate and obtaining 
clearance/ inspection certificate from inspectorate.

17.MCCB fault level shall be of minimum 16 kA, whereas fault level for all MCBs shall be of minimum 3 
kA.

18.All copper wires & aluminium cables shall be 1.1 kV grade. All copper wires used for wiring shall be 
FRLS type.

19. All medium voltage equipments shall be earthed by two separate and distinct connections with the earth. 
In the case of high and extra high voltages, the neutral points shall be earthed by not less than two 
separate and distinct connections with the earth, each having its own electrode at the generating station 
or substation.

20.If necessary, any additional cutouts and patching up gaps/ holes side by the Electrical fittings/ accessories 
are to be repaired by successful bidder only.

21.In some cases, job to be carried out at working office environment, so successful bidder shall co-ordinate 
with Electrical Facility Management Team on site for proper permissions and non-hindrance of SBI 
regular functions.
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TECHNICAL SPECIFICATIONS

Unless otherwise mentioned in Item description/ Bill of Quantities and/ or instructed by SBI/ Bank/ Engineer 
following specifications  shall  be  adopted.  All  works  to  be  carried  as  per  detailed  execution  drawings  and 
instructions  of  SBI/  Bank/  Engineer  in-charge.  Sizes  mentioned  hereunder  or  elsewhere  in  these  tender 
documents are finished sizes and center to center distance is the maximum permissible distance.

INTERNAL ELECTRIFICATION
1.0 Scope:
This specification is intended to cover the requirements of supply, installation, testing and commissioning of 
electrical  wiring  installation  and  other  accessories  required  for  its  satisfactory  operation.  This  covers  the 
essential requirements or precautions regarding wiring installations for ensuring satisfactory and reliable service.

2.0 Standards:
The Electrical wiring installations and other accessories shall comply with latest IS: 732 - 1989 and National 
Electrical code – 1985.

3. Construction
Wall mounted switch boards shall be installed such that the bottom is at a minimum height of 1.35 m above 
finished floor level wherever applicable, as indicated in the drawing. Equipment which is on the front of a switch 
board shall be so arranged that inadvertent personnel contact with live parts is unlikely during the manipulation 
of switches, changing of fuses or similar operation. In every case in which switches and fuses are fitted on the 
same pole, these fuses, shall be so arranged that the fuses are not live when their respective switches are in 'OFF' 
position. No fuses other than fuses in instrument circuit shall be fixed on the back or behind a switch board panel  
or frame.

4. Capacity of circuit:
Lighting Circuits shall not have more than a total of ten points of fans, 5A socket outlets and light points and its 
total load shall not exceed 800 watts. Lights, fans, and 5A socket outlets can be wired on a single common 
circuit. If fan circuit is drawn separately, circuit shall not be used more than eight points and load shall not 
exceed more than 800 watts.  In the circuit, the neutral and earth wires can be looped up to 10points.  From 
distribution boards Neutral & Earth wires shall be run for every circuit.
The power circuits shall not have more than two outlets per circuit if load to be fed by each outlet is less than 
1KW, and if load is more than 2KW, each outlet shall be connected to a separate circuit.

Switches: All switches shall be placed in the live conductor of the circuit and no single pole switch or fuse shall 
be inserted in the earth or earthed neutral conductor of the circuits. Single pole switches (other than for multiple 
control) carrying not more than 15amperes may be of the piano flush type and the switch shall be 'ON' When the 
knob is down. 

Lamp holders: Lamp holders for use on brackets and the like shall have not less than 1.3 cm nipple and all 
those for use with flexible pendant shall be provided with cord grips. All lamp holders shall be provided with 
shade carriers. Where centre contact Edison screw lamp holders are used, the outer or screw contact shall be 
connected to the 'middle wire' or the neutral or to the earthed conductor of the circuit.

Lamps: All incandescent lamps, unless otherwise specified shall be hung at a height of not less than 2.5 m above 
the finished floor level.

Ceiling rose: a) A ceiling rose or any other similar attachment shall not be used on circuit, the voltage of which 
normally exceeds 250 volts. A ceiling rose shall not embody fuse terminals as an integral part of it. Every socket 
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outlet shall be controlled by a switch. The switch controlling the socket shall be on the 'live' side of side line.5 
Amps and 15 Amps socket-outlet shall normally be fixed at any convenient place 60 cm above the floor level or 
near such level as indicated in drawing. 15 Amps socket outlets in kitchen shall be fixed at convenient place 
23cm above the working platform. In a room containing a fixed bath or shower, there shall be no socket outlet  
and there shall be no provision for connecting a portable appliance.

5 Recessed MS conduit wiring system
a) Making of chase: The chase in the wall shall neatly be made and shall be of suitable dimension to permit the 
conduit to be fixed in the manner desired by the Engineer-in charge. In the case of buildings under construction, 
chases shall be provided in the wall, ceiling, etc. at the time of their construction and shall be filled up neatly 
after erection of conduit and brought to the original finish of the wall.

b) Fixing of conduit in chase: The conduit shall be fixed by means of staples or by means of saddles not more 
than 600 mm apart. Fixing of standard bends or elbows shall be avoided as far as  practicable and all curves 
maintained  by  bending  the  conduit  pipe  itself  with  a  long  radius  which  will  permit  easy  drawing-in  of 
conductors. All the threaded joints of rigid steel conduits shall be treated with approved preservative compound 
to ensure protection against rust.

c) Inspection boxes: To permit periodical inspection and to facilitate replacement of wires, suitable inspection 
boxes shall be provided at convenient locations. They shall be mounted in flush with the wall. The minimum size 
of inspection boxes shall be 75 x 75 mm. Suitable ventilating holes shall be provided in the inspection box 
covers.

d) Types of accessories to be used: All outlets, such as switches and sockets, may be either of flush mounting 
type or of surface mounting type. The switches and other outlets shall be mounted on such boxes. The metal box 
shall be efficiently earthed with the earth continuity wire run along the conduit.

When crossing through expansion joints  in buildings,  the  conduit  sections across the  joint  may be through 
flexible copper bellows of the same size as PVC conduit. The Number of wires that can be drawn through a 
conduit shall be strictly as per IS 732 and as mentioned in Drawings.

6. MS Conduits:
MS conduit shall be black enameled and of thickness not less than 16SWG and of size minimum 19 mm dia. The 
Conduit shall conform to IS 9537/ Part II Bunching of cables: Separate conduits shall be used for bunching of 
conductors of AC supply and DC supply for lighting and small power outlet circuits.  All outlets of conduit 
systems shall be properly drained and ventilated, but in such a manner so as to prevent the entry of insects etc. as 
far as possible. Bends in conduit: Wherever necessary, bends or diversions may be achieved by bending the 
conduits or by employing normal bends, inspection bends, inspection boxes, elbows or similar fittings.
In case of plain conduit, heat may be used to soften the conduit for bending and forming joints. Positioning of 
conduit in close proximity to hot surfaces should be avoided.

7. TESTING OF WIRING:
The following tests shall be carried out on all types of wiring on completion of the work and before energizing 
the installation:

i) Insulation resistance test,
ii) Electrical continuity test,
iii) Earth continuity test,
iv) Earth electrode resistance test,
v) Switch polarity test.

i) Insulation Resistance test:

Signature of Bidder                                                                                                     Page No. 38 of 55 



The insulation resistance shall be measured by using 500 v megger between the following points. Phase and 
neutral conductor with all fuses in position and all switches in closed condition and main switch in OFF position 
with lamps and other devices removed. Between earth and whole system of conductors with all fuses in place, all 
switches closed and all lamps in position.

Between all conductors connected to one phase of the supply of the above tests shall not be less than 50 divided 
by the number of points on the circuit. Where a whole installation is being tested, a lower value than that given 
by the above formula is acceptable subject to a minimum of one mega ohm.

The insulation resistance in mega ohm as obtained by each of the above tests shall not be less than 50 divided by 
the number of points on the circuit. Where a whole installation is being tested, a lower value than that given by 
the above formula is acceptable subject to a minimum of one mega ohm.

(ii) Electrical continuity test:
Each and every circuit shall be tested for electrical continuity by using a multimeter.

(iii) Earth continuity test:
The earth continuity conductor including metal conduit shall be tested for electrical continuity and the resistance 
of the same along with the earthing lead measured from the connection with the earth electrode to any point in 
the earth continuity conductor in the complete installation shall not exceed one ohm.

iv) Earth electrode resistance test:
The earth electrode resistance shall be tested as specified in section

(v) Switch polarity test:
Test shall be made to verify that all switches in every circuit have been fitted in the same conductor throughout 
and such conductor shall be marked for connection to the phase conductor.

8 Distribution Boards:
All the distribution boards shall be with MCBs as described in the respective schedule. The distribution boards 
shall  be  controlled by a  switch fuse,  miniature  circuit  beaker  or  an isolator  as  described  in  the  respective 
schedule. Each outgoing circuit shall be provided either with MCB or a fuse on the phase. The neutral shall be 
connected  to  a  common link  and  be  capable  of  being  disconnected  individually  for  testing  purposes.  The 
distribution boards shall be located as indicated in the respective electrical working drawings and as directed by 
Engineer - in - charge. The distribution boards shall be fixed on wall in the niche provided and marked with the 
details of circuits, source of supply, size of incoming wires Etc., All marking shall be clear and legible.

The total load of the consuming devices shall be evenly distributed between the numbers of ways of distribution 
board. The consuming devices circuit shall be connected to distribution board in proper sequence, so as to avoid 
unnecessary crossing of wires. Cables shall be connected to a terminal only by crimped lugs. Cables shall be 
rigidly fixed in such a manner that a clearance of at least 2.5cm is maintained between conductors of opposite 
polarity or phase and between the conductors and any material other than insulating material. The incoming and 
outgoing cables shall be neatly bunched.

9. MOUNTING HEIGHTS:
The Mounting heights of various fixtures shall be as specified in the Drawings.

5.0 Switch Fuse Units:
5.1 General:
The switch fuse units shall be of the load break, heavy duty, cubicle type conforming to the requirements IS and 
of AC 23 duty. The switch fuse units shall be capable of withstanding the thermal and electromagnetic stresses 

Signature of Bidder                                                                                                     Page No. 39 of 55 



caused by short circuits for the time of operation of the associated fuse links.

The switch fuse units shall be double break and have quick make break mechanism, designed to ensure positive 
operation.  All  switch fuse  contacts  shall  be  silver  plated at  the  current  transfer  surfaces.  The unit  shall  be 
provided with a front operating handle. The ON and OFF positions of the switch handle shall be clearly marked.

5.2 Interlocks and Safety:
Interlocks shall be provided so as to prevent opening of the unit door when the switch is in the ON position and 
also to prevent closing of the switch with the door not properly secured. 

5.3 HRC Fuses:
The switch fuse units shall be fitted with High rupturing capacity cartridge fuse links with ISI marking for a 
rupturing capacity of not less than 80 KA at 415 volts. The fuse links shall be mounted in a draw out carriage, 
thus ensuring positive isolation of contacts during fuse replacements.

6.0 Current Transformers.
Current transformers shall comply with the requirements of relevant latest amendment IS. They shall have ratios, 
outputs and accuracy as specified in the schedule.

7.0 Indicating / Integrating Meters:
All indicating instruments shall be of flush mounted industrial pattern conforming to the relevant latest amended 
IS. The instrument shall have non reflecting bazels, clearly, divided and indelibly marked scales, and shall be 
provided with zero adjusting devices in the front. Integrating instruments shall be of flush mounted switch board 
pattern complying with the requirements of relevant latest IS.

8.0 Relays: Circuit breakers shall be provided with integrally mounted relays as specified in the schedule. The 
relay shall have a set of three phase characteristics, which shall be adjustable over a wide range, to provide 
discrimination between a multiplicities of devices. The relay shall be able to provide over current and earth fault 
protection. Also UV and Shunt trip Relays are to be provided.

9.0 Control switches/Selector switches: Control switches/Selector switches shall be of the heavy duty rotary 
type, with plates clearly marked to show the operating position. They shall be of semi-flush mounted type with 
only the front plate and the operating handle projected. Circuit breakers control switches shall be of the spring 
return to neutral type.

10.0 Indicating lamps and push buttons:
Indicating lamps  shall  be  of  the  LED type  of  low watt  consumption,  provided with  series  resistors  where 
necessary and with translucent lamp covers. Bulbs and lenses shall be easily replaceable from the front. Push 
buttons shall be of the momentary contact, push to actuate type fitted with self-reset
contacts and provided with plates marked with its junctions.

11.0 Cable terminations:
Cable entries and terminals shall be provided in the switch board to suit the number, type and size of aluminum 
conductor power cables and copper conductor control cables as indicated in the schematic diagram. Provision 
shall be made for top or bottom entry of cables as required. Generous size of cabling chambers shall be provided, 
with the position of cable glands and terminals such that cables can be easily and safely terminated. Barriers or 
shrouds shall be provided to permit safe working at the terminals of one circuit without accidentally touching 
that of another live circuit. Cable riser shall be adequately supported to withstand the effects of rated short circuit 
currents without damage and without causing secondary faults.  Cable sockets shall  be of copper and of the 
crimping type/soldering as required.
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12.0 Control wiring:
All control wiring shall be carried out with 1100/650 V grade single core Copper cable conforming to relevant IS 
having  stranded  copper  conductors  of  minimum  2.5  sq.mm.  Section  for  CT  Wiring  and  1.5sq.mm  for 
Control/indicating Instruments.

Wiring shall be neatly bunched, adequately supported and properly routed to allow easy access and maintenance. 
Wires  shall  be identified by numbered ferrules  at  each end.  The ferrules shall  be  of  the ring type of non-
deteriorating material. They shall be firmly located on each wire so as to prevent free movement. All control 
circuit fuses shall be mounted in front of the panel and shall be easily accessible.

13.0 Terminal blocks and labels:
Terminal  block shall  be  of  500 volts  grade of  the  stud type.  Insulating barriers  shall  be  provided between 
adjacent  terminals.  Terminal  block  shall  have  minimum current  rating  of  10  amps  and  shall  be  shrouded. 
Provisions shall be made for label inscriptions.

Lables shall be made of anodized aluminum, with white engraving on black background. They shall be properly 
secured  with  fasteners.  Danger  plate  of  size  and  descriptions  as  recommended  in  the  relevant  IS  shall  be 
provided on the PCC.

15.0  Drawings:  After  the  award of  the  contract  the  contractors  shall  submit  three  copies  of  the  following 
drawings for approval of the Department.

i) Outline dimensional drawing of the PCC showing the general arrangement indicating the following:
a) Bus bar clearances;
b) Power and control cable entry points;
c) Configuration of bus bars;
d) Details of support insulation’s and spacings;
e) Outgoing power cable termination arrangements.

ii) Single line diagram of power control centre showing Protection, Metering etc.
iii) Cubicle wiring diagram.
iv) List of accessories with Ratings & makes/ Models

16.0 Installation Testing and commissioning:
The power control centre shall be installed over the cable trench/cable pit using suitable size of MS channel 
including grouting of the channel with necessary bolts and nuts. Proper earthing of PCC shall be done using two 
independent copper/ GI strip of sizes as indicated in the schedule. Each power control centre and components 
shall be subjected to standard routine tests as per applicable clauses of relevant standards.

The channel shall be painted with one coat of red oxide primer and two coats of anti corrosive enamel paint of 
proper shade as directed by the Engineer-i-charge. The per-commissioning tests as required shall be done and the 
PCC shall be commissioned.

LAYING OF CABLES
1.0 Scope:
This  specification  is  intended  to  cover  the  requirements  of  installation  and  energizing  of  PVC/  XLPE/ 
PILCDSTA power cables including jointing of cables.

2.0 Standards:
The power cable and its fixing accessories shall comply with the latest relevant Indian Standards and National 
Electrical Code.

3.0 Laying of Cables:

Signature of Bidder                                                                                                     Page No. 41 of 55 



3.1 General:
3.1.1 Before the commencement of cable laying, it shall be ensured by the Engineer-in- Charge that only ISI 
marked cables are used. It shall be the responsibility of the contractor to check the soundness and correctness of 
the size of the cable while taking delivery of the cable from stores. Any defect noticed shall be brought to the 
notice of the issuing authorities immediately. If any defects is noticed after the cable is laid or during the process 
of laying, it shall be brought to the notice of the Engineer-in-Charge and upon his satisfaction, that the cable is 
not damaged due to bad handling, it will be the entire responsibility of the contractor to retrieve the cable already 
laid and return the defective cable to store and take fresh length of the cable from the store and relay the same.

3.1.2 The material such as bricks, sand, cable route markers, and RCC slab of best quality as approved by the 
Engineer-in-Charge only shall be used for cable laying works.

3.1.3 The contractor shall provide all the necessary labour, tools, plants and other requisites at his own cost for 
carrying out pumping of water and removing of water from trenches, if any, where required.

3.1.4 Installation shall be carried out in a neat, workman like manner by skilled, experienced and competent 
workman in accordance with standard practices.

3.1.5 While laying the cable care shall be taken to avoid formation of kinks and also damage to the cable. In the 
case of cable bends, it shall not have bent radius lesser than 20 times the overall diameter of the cable.

3.1.6 A cable loop of about five meters length and as directed by the Engineer-in-Charge /  BANK shall  be 
provided at the following locations.
a) Near the termination points
b) Near to the straight through joint

3.1.7 The method of cable laying and routing of cables, shall in every case be as directed by the Engineer-in-
Charge/ Architect/ Bank.

3.1.8 Whenever cable passes through Hume pipes/ GI pipes embedded across the wall in a building, both the 
ends of the pipe shall be suitably sealed.

3.1.9 Identification tags indicating the size of the cable and feeder designation shall be securely attached at both 
ends of the cable. Such tags shall also be attached to the cable at intervals of 50 Mtrs. The materials of the tag 
shall be of either 12 SWG GI sheet. In case of plastic, the details have to be engraved and in case of GI sheet, the 
details should be punched. Cable route markers shall be provided at the intervals of 200 M with a minimum of 
one number route marker. The details of the route makers shall be as per the drawing. At the locations of straight 
through joints, necessary joint-markers shall be provided.

3.1.10 When cable runs vertically, it shall be clamped on mild steel flats or angle iron fixed on walls and are 
spaced at such intervals as to prevent buckling of the cables. All steel work shall be painted with a coat of red 
oxide and thereafter finished with suitable anti corrosive paints.

3.2 Cable laid in ground:
3.2.1. All MV cables (up to 1.1 KV) shall be laid at a minimum depth of 0.75 M & HT cables (1.1 KV to 
11 KV) shall be laid at a depth of 1.0 M when laid in ground. When cable pass through roads, nallahs 
etc. they must be protected by either Hume pipe or GI pipe of suitable dimensions.

3.2.2. Excavations of trenches shall be carried out as indicated in the drawing. The width of the trench at 
the bottom shall be 0.4 M for one cable. In case the total number of cables laid in trenches is more than 
one, then the width shall be such that the spacing between the cables is maintained as shown in the 
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drawing. Before the cable is laid in the trench the bottom of the trench shall be cleared from stones and 
other sharp materials and filled with sand layers of 75 mm, as shown in the drawing.

3.2.3. While removing the cable from the drum, it shall be ensured that the cable drum is supported on 
suitable jacks and the drum is rotated to unwind the cable from the drum. The cable should never be 
pulled while unwinding from the drum. It shall be ensured that the cables are run over the wooden rollers 
placed in the trench at intervals not exceeding 2 M.

3.2.4. After placing the cables in the trench shall be filled in layers ensuring that each layer is well 
rammed by spraying water and consolidated. The extra earth shall be removed from the place of trench 
and deposited at a place as directed by the Engineer-in-Charge/ Architect/ Bank.

3.2.5. The HT cables shall be provided with RCC slabs (marked HT cable) on top as protection.

3.3 Cables laid in built up trench:
3.3.1. Before the commencement of cable laying the cable trench shall be drained properly. Cable 

shall be laid as explained in item 3.2.
3.3.2. Cable shall be properly clamped to the cable supports, which are provided in the cable trench. 

The method of  clamping shall  suit  the  size  of  the  cable  and the  cable  supports,  which are 
provided in the cable trench. 

3.3.3. The method of clamping shall suit the size of the cable and the cable supports, as directed by 
the Engineer-in-Charge/ Bank. 

3.3.4. Care  shall  be  taken  while  removing  and  replacing  the  trench  cover  slab.  It  is  the 
responsibility of the contractor to make good any damaged trench covers.

3.4. Cable terminations and straight through joints:
3.4.1. All cable jointing materials such as straight through joint boxes, cable compound, cable lugs, insulation 
tapes etc. shall be of best quality and as approved by the Engineer-in- Charge/ Bank.

3.4.2. Cable glands for strip/ armored cables shall include a suitable Armour clamp for receiving and securely 
attaching the armoring of the cable in a manner such that no movement of the Armour occurs when the assembly 
is subjected to tension forces. The cable gland shall not impose on the armoring, a bending radius not less than 
the diameter of the cable. The clamping ring shall be solid and of adequate strength. Provision shall be made for 
attachment of an external earthing bond between the metallic covering of the cable and the metallic structure of 
the apparatus to which the cable box is attached.

3.5 Sealing boxes:
3.5.1 A sealing box, irrespective of the class of insulation of the cable for which it is intended, shall be so 
designed  that  it  may  be  filled  with  compound  after  connecting  the  cable  especially  in  flame 
proof/hazardous areas.

3.5.2 All parts and connection for attaching the armoring, wiping or clamping the metallic sheath in a 
sealing box, shall  be easily accessible. This may be achieved by splitting the box or by providing a 
suitable cover or other such means.

3.5.3 The joints in the box shall prevent leakage of the compound.

3.5.4 Provision shall  be made to ensure that the cores of  the cable are efficiently sealed to prevent 
moisture penetrating along the strands or the cable conductors.

3.5.5 A sealing box intended to be attached directly to the apparatus shall be designed such that the box 
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together with the connected cable may be detached from the apparatus without disturbing the sealing 
compound. Cable sealing and dividing boxes intended for use in the flame proof areas shall comply 
additionally with the relevant requirements of IS:2148-1968.

4.0 Testing
Once cable is laid, following tests shall be conducted in the presence of Engineer-in- Charge, before energizing 
the cable:

i) Insulation resistance test (Sectional and overall).
ii) Sheathing continuity test.
iii) Continuity and conductor resistance test.
iv) Earth test.
v) High voltage test.

Tests conducted shall be as per Indian Standards and National Electrical Code.

EARTHING
1.0 SCOPE:
This specification is intended to cover the requirements of supply, installation, testing and commissioning of

a) Pipe earthing
b) Plate earthing
c) Strip earthing

2.0 STANDARDS:
Earthing installations shall conform to the Indian Electricity Rules - 1956, as amended from time to time and IS 
3043-1989 "code of practice for earthing", with latest amendments.

3.0 Earth electrode arrangement:
3.1 Pipe electrode:
3.1.1 Electrode shall be made of CI pipe having a clean surface and not covered with paint, enamel or poorly 
conducting material. Galvanized pipe shall not be smaller than 100 mm ID. Earthing with pipe electrode shall be 
done as per the details indicated in IS: 3043/87.

3.1.2 Electrodes shall be embedded below permanent moisture level.

3.1.3 The length of pipe electrodes shall not be less than 2.5 m. if rock is encountered, pipes shall be driven to a 
depth of not less than 2.5 m with suitable inclination. Pipe shall be in one piece and deeply driven.

3.1.4 To reduce the depth of burial of an electrode without increasing the resistance, a number of rods or pipes 
may have to be connected together in parallel. The distance between two electrodes in such a case shall not be 
less than twice the length of the electrode. The earthing lead shall be connected by means of a through bolt, nuts 
and washers and cable socket.

3.2 Plate electrode: For plate electrodes, minimum dimensions of the electrode shall be as under.
3.2.1 GI plate electrode: 600 x 600 x 6 mm thick.
3.2.2 Copper plate electrode: 600 x 600 x 3.15 mm thick
3.2.3 The electrode shall be buried in ground, with its faces vertical and top not less than 2.5 M from the 
surface of the ground.
3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing.
3.2.5 Plate electrodes shall  have a galvanized iron water  pipe,  buried vertically and adjacent  to the 
electrode. One end of pipe shall be atleast 5 cm above the surface of the ground and need not be more 
than 10 cm. The internal diameter of the pipe shall be atleast 19 mm. The length of pipe under the earth's 
surface shall be such that it shall be able to reach the center of the plate. The earthing lead shall be 
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securely bolted the plate with two bolts, nuts, check nuts and washers.

3.3. Strip or conductor electrodes:
3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm, if of copper and 25 x 3 mm, if of galvanized iron 
and steel. If round conductors are used as earth electrodes, their cross sectional area shall not be smaller than 3 
sq.mm, if of copper and 6 sq.mm. if galvanized iron and steel.
3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep.

4.0 MISCELLENEOUS:
i) All materials used for connecting the earth lead with electrode shall be of GI in case of GI pipe 
and GI plate electrodes, and of tinned brass in case of copper plate electrode. The earthing lead shall be 
securely connected at the other end to the main board.

ii) The earthing lead from electrode onwards shall be suitably protected against mechanical injury 
by routing the earth wire / strip through a suitable size of GI pipe.

iv) All  materials,  fittings  etc.  used  in  earthing  shall  conform to  Indian  standard  specifications 
wherever they exist. In the case of materials for which Indian standard specifications do not exist, such 
materials shall be approved by the Engineer-in-Charge.

v) The earth electrode shall be kept free from paint, enamel and grease.

vi) It shall be ensured that similar materials for respective earth electrodes and earth conductors are 
used. Earth electrode shall not be installed in proximity to a metal fence.
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FORM OF AGREEMENT

ARTICLES of AGREEMENT made this _________ day of __________ year 2018 between the STATE BANK 
OF  INDIA,  RBO-2,  VIJAYAWADA-ANDHRA  PRADESH (Hereinafter  referred  to  as  the 
“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the context, includes its 
successors  and  assigns)  of  the  ONE  PART  and  ___________  of  ___________(Hereinafter  referred  to  as 
“Contractor” unless excluded by or repugnant to the context, includes its successors and assigns) of the OTHER 
PART.

WHEREAS the Employer intends to carry out ELECTRICAL INSTALLATION WORKS AT   PROPOSED NEW   
BRANCH  AT GUNTUPALLI,  VIJAYAWADA,  ANDHRA PRADESH.     and  shall  herein  after  referred  to  as 
“Project”.

AND  WHEREAS  for  the  purpose  of  the  above  said  project,  the  Employer  invited  sealed  tenders  from 
experienced,  resourceful  and  bonafied  contractors  vide  his  Notice  Inviting  Tender 
(NO._______________dated._____).

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, General notes, 
General Conditions of Contract,  Special conditions,  Schedule of  approximate quantities and rates ,  Form of 
Agreement, General Specification, Approved manufacturers/ natural source of materials, Declaration, Technical 
Specifications as in Schedule of Quantities etc. for the above said project, (Hereinafter collectively referred to as 
the “said conditions”), duly signed on each page as a token of his acceptance of the same, along with requisite 
EMD

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most suitable for the 
project.

AND  WHEREAS  the  Employer  has  accordingly  issued  the  work  order  (NO._____dt.__________)  to  the 
contractor subject to his furnishing the requisite Security Deposit.

AND  WHEREAS  the  Contractor  has  accepted  the  aforesaid  Work  Order  vide  his  letter  of  acceptance 
NO.____________ dt.______________ and has also deposited with the Employer a sum of Rs._____________ 
which with the Earnest Money of RS._________ forms the requisite Security Deposit @ 2 % of the accepted 
Tender Value of Rs._________.

NOW, therefore, it is hereby agreed to and between the parties as follows:

1) Contract documents
The following documents shall constitute the Contract Documents.

a) This Article of Agreement.
b) Tender  Document  submitted  by the  Contractor  including  the  “said  conditions”,  N.I.T and  Schedule  of 

quantity.
c) All correspondence between the Employer and the Contractor from the date of issue of   N.I.T and the date 

of issue of work order.
d) Work order No. ______________dt.______________

2)   In consideration of the payments to be made to the Contractor as hereinafter provided the Contractor shall 
upon and subject to the said conditions, execute and complete the contracted project works shown upon the said 
drawings etc. and such further detailed drawings as may be furnished to the contractor by the said Employer and 
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described in the said Specifications and the said Schedule of Quantities.

3) Notwithstanding what are stated in the  N.I.T conditions of Tendering, Conditions of Contract of herein 
stated before, the Employer reserves itself the right of altering the drawings and the nature of the work and 
addition to or omitting any items of work or of having portions of same carried out departmentally or otherwise 
and such alterations or variations shall be carried out without prejudice to this contract.

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as forming part of this 
agreement and parties hereto will respectively be bound thereby and to abide by and submit themselves to the 
conditions and stipulations and perform the same on their parts to be respectively observed and preferred.

5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner specified in the 
General Conditions of the Contract and all legal disputes shall be limited within the territorial jurisdiction of the 
Hyderabad thereto. The decision of the arbitration shall be final and binding on both the parties. 

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed their hands, the 
day, month and year first above written.

Signed and delivered for and on behalf of 

State Bank of India, Shri.____________________ its duly authorized official, In the presence of –
1. (Name and Address)

2.  (Name and Address)

Signed and delivered for and on behalf of 

The Contractor _________________by Shri__________________________ his duly authorized official, in the 
presence of –
1. (Name and Address)

2.  (Name and Address)

READ, UNDERSTOOD AND ACCEPTED

SIGNATURE OF THE CONTRACTOR WITH SEAL
DATE
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DECLARATION

The Regional Manager,
State Bank of India,
REGIONAL BUSSINESS OFFICE-2
SURYARAOPETA,
VIJAYAWADA, ANDHRA PRADESH -520010..

     I/We have inspected the site i.e. ELECTRICAL INSTALLATION WORKS AT   PROPOSED NEW BRANCH   
AT GUNTUPALLI, VIJAYAWADA, ANDHRA PRADESH.     and I/We have made me/ us fully acquainted with the 
local conditions in and around the sites of works and Lay out drawings of works, drawings of each items etc. 
complete. 

     I/We hereby declare that I/ We have carefully gone through the conditions laid down in the Notice Inviting 
Tender, General notes, General Conditions of Contract, Special conditions, Schedule of approximate quantities 
and rates , Form of Agreement, General Specification, Approved manufacturers/ natural source of materials (i.e. 
all parts of Technical bid), Technical Specifications of schedule of quantities (i.e. all parts of Price bid), and 
clearly understood all the same and on the basis of the same I/ We have quoted our rates in the Schedule of 
Quantities/BOQ attached with the tender documents.

      We accept all the terms and conditions of tender documents. We will abide by the technical specification 
mentioned in the tender. We here by undertake to use only specified material/ make as per the tender schedule. I/ 
We hereby declare that, in particular during execution of all works at site; it will be my/ our sole responsibility to 
strictly adhere to/ meticulously follow the General Specification, Approved manufacturers/  natural source of 
materials, Technical Specifications of schedule of quantities, all drawings of layout and items.
  
    For any type of deviation (to any of above or subsequent instructions), it will be my/ our responsibility to 
obtain the written instruction of the Engineer-in-charge for the same failing which it shall be deemed that I have 
carried out any such deviations at my own and I shall be duty bound to replace the all deviated material/ works 
from the site at my/ our cost as well as I shall be liable to penalized by the employer as deemed fit and for all  
such loses made thereof, I/ we shall not have any right to arbitrate in any manner.

      I/ We hereby declare that I/ We shall obtain necessary drawings of items from employer in time and also 
shall uniformly maintain such progress as may be directed by the employer to ensure completion of same within 
the target date/ time as mentioned in the tender document.

Date:                                                                                Signature and seal of Contractor/ Tenderer

Witness:

1.

2.
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PROFORMA FOR
RUNNING A/C BILL

i. Name of Contractor/ Agency :

ii. Name of Work :

iii. Sr. No. of this Bill:

iv. No. & Date of previous Bill :

v. Reference to Agreement No. :

vi. Date of Written order to commence :

vii. Date of Completion as per Agreement :

S.No Item 
description

Unit Rate(
Rs.

As per 
Tender

Up to Previous 
R.A. Bill

Up to date 
(Gross)

Present Bill Remar
ks

Qty Amoun
t

Qty Amount Qty Amou
nt

Qty Amou
nt

1 2 3 4 5 6 7 8 9 10 11 12 13

Note:

1. If part rate is allowed for any items, it should be indicated with reasons for allowing such a rate. Net Value 
since previous bill.

2. If ad-hoc payment is made, it should be mentioned specifically.
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MEMORANDUM FOR PAYMENT

BILL OF M/S._ _ _ _ _  _ _  _ _ _  _  _ _ _  _ _ _ _  _ _ _  _ _  _  _ _  _ _  _ _  _ _

FOR _  _ _ _  _ _ _  _ _  _ _  _ _  _ _  _  _ _ _  _ _  _ _ _  _ _  _  _ _ _ _ _ _  _ _ _ 

R/A BILL No.

1. Total value of work done since previous bill (A)                             Rs......................

2. Total amount of secured advance due since Previous Bill (B)       Rs......................

3. Total amount due since Previous Bill (C) (A+B)                             Rs......................

4. PVA on account of declaration in price of Steel, Cement and 
Other materials and labour as detailed in separate statements 
Enclosed.                                                                                           Rs.....................

5. Total amount due to the Contractor                                               Rs......................

OBJECTIONS

6.   i) Secured Advance paid in the previous R/A                            Rs......................
     
      ii) Retention money on value of works as per accepted 
          tenders up to date amount                                                    Rs......................

                   Less already recovered                                               Rs......................

                   Balance to be recovered                                              Rs......................

      iii) Mobilization Advance, if any                                                 Rs......................
           
           (a) Outstanding amount (principal + interest) as on date        Rs......................

           (b) To be recovered in this bill                                              Rs......................

(c) Any other Departmental materials cost to be
Recovered as per contract, if any                                  Rs......................

iv) Any other Departmental service charges to be
Recovered if any, as per contract (water, power 
etc.) Enclose statement.                                               Rs......................
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The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due checking of 
the measurements of work as required and is recommended for payment.

Date:------------------------- 

Signature of Architects
with Seal

The bill amount to Rs.-----------------certified by Architects has been scrutinized by me after due test checking of 
measurements of works as required and is recommended for payment for an amount of Rs...................................

Date : -----------------------------

Signature of Banks/ BANK Engineer

STATUTORY DEDUCTION:

         i) Total Amount due (E)                       Rs. -----------

         ii) Less I.T. Payable                            Rs. -----------

         iii) Less S.T. Payable                          Rs. -----------

         iv) Net Payable                                   Rs. -----------

This  figures  given  in  the  Memorandum  for  payable  has  been  verified  and  bill  passed  for  payment 
---------------------------------------------------------------- (in words and figures)

Date:----------------------                                            Signature of the Branch Head
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LIST OF APPROVED MAKES OF MATERIALS

S. No. Materials Description Approved Make/ brand

1 Switches/ Sockets Legrand–Mylinc/ Honeywell-Horizon/ Indoasian-Elvira
2 Copper Conductor wires RR Cable/ Havells/ Poly Cab/ KEI

3 PVC conduits, Casing, Capping & 
Accessories

Precision/ Sudhakar/ Avonplast

4 Metal clad Sockets Legrand/ Indoasian/ Siemens/ Hager

5 MCBs/  MCB  Distribution  boards 
(Powder coated Only)

Siemens/ Legrand/ Hager/ Indoasian/ Havells

6 MCCBs/ Switchgear Siemens/ Legrand/ Hager/ Indoasian/ Havells
7 Underground Cables Nicco/ Havells/ Poly Cab/
8 Cable Glands HMI/ Comet/ Cosmos/ Dowells (Biller India)/ Hax Brass
9 Capacitor Bank Epcos/ Neptune/ Tibcon

10 Cable Lugs Dowell's/ 3D/ Honeywell
11 MV Panels (PCCs) Manufacturers with CPRI Test Certificate
12 Measuring Instruments Conzerv/ CMS/ El measure/ IME/ L&T/ Schneider Electric
13 Indication Lamps LED Schneider/ Vaishno/ Binay
14 Telephone Wires Lapp/ Delton/ Poly cab
15 Resign cast CTs AE/ Kappa

16 Ceiling Fans, Wall mounted fans & 
Exhaust Fans

Havells/ Bajaj/ CG/ Orient/ USHA

17 Selector Switches Vaishno/ Salzer/ Kaycee
18 Light Fixtures (LED) Philips/ GE/ Havells/ Crompton/ Eveready

Electrical accessories / LED Light fixtures / Luminaires to be selected by the Engineer in charge of Bank out  
of three samples submitted by the successful bidder. Prompting to use specific unauthorized brand material is  
strictly prohibited.
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LIST OF I.S.CODES FOR
INTERNAL ELECTRIFICATION INSTALLATIONS

S. 
No. Work Description IS Code

1 EXTERNAL ELECTRIFICATION wiring installation (system voltage not 
exceeding 650V) IS 732 – 1989

2 Graphical symbols used in Electro-technology art-XI-Electrical Installation 
buildings IS 2032-1969

3 Fire safety of buildings (General) Electrical Installation IS 1646-1961

4 3 pin plugs and sockets IS 1293

5 Earthing IS 3043-1966

6 Rigid steel conduits for electrical wiring IS 9537-PII-1989

7 Fittings for electrical wiring IS 2667-1964

8 Flexible steel conduits electrical wiring IS 3430-1966

9 Accessories for rigid steel conduit insulated cables IS 3837-1966

10 General and safety requirements for electric lighting fittings IS 1913-1969

11 Protecting of buildings and allied structures against lightning IS 2309-1967

12 Bus bar ratings IS 8084-1976

13 On load change over switches IS 4064-1978
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SELF-DECLARATION BY BIDDER REGARDING ONGOING WORKS IN SBI/ BANK 

The Regional Manager,
State Bank of India,
REGIONAL BUSSINESS OFFICE-2
NEAR BENZ CIRCLE,PATAMATALANKA,
VIJAYAWADA, ANDHRA PRADESH -520010.
Dear Sir/s,

Ref: TENDER FOR  ELECTRICAL INSTALLATION WORKS AT    PROPOSED NEW BRANCH AT   
GUNTUPALLI, VIJAYAWADA, ANDHRA PRADESH.

I/  We  hereby  declare  that  the  below  mentioned  works  are  currently  progressing  in  SBI  without  any 
discrepancies-

S. 
No.

WORK DESCRIPTION CONCERNED 
OFFICE

WORK 
VALUE

STATUS OF THE 
WORK PROGRESS

1

2

3

4

5

I/ We hereby declare that all the information given above is true of correct to the best of my knowledge. I/ We 
well aware of the fact that if the information given by me is provided false/ not true at any point of time, I/ We 
liable to face appropriate actions as deemed fit by the Bank or legal actions as per guidelines.

SIGNATURE OF THE CONTRACTOR 
WITH SEAL

DATE:
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